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Job No.: J553440B
Route: DD
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JOB
SPECIAL PROVISION

A. General - Federal JSP-09-02J

1.0 Description. The Federal Government is participating in the cost of construction of this
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be
observed by the contractor, and the work will be subject to the inspection of the appropriate
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard
Specifications for Highway Construction with all revisions applicable to this bid and contract.

1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type of
work required to execute the contract as determined by the Missouri Department of Labor and
Industrial Relations and requires adherence to a schedule of minimum wages as determined by
the United States Department of Labor. For work performed anywhere on this project, the
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current
Federal Wage Rates are available on the Missouri Department of Transportation web page at
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources". Effective Wage
Rates will be posted 10 days prior to the applicable bid opening. These supplemental bidding
documents have important legal consequences. It shall be conclusively presumed that they are
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation
of any bid submitted on this project.

1.2 The following documents are available on the Missouri Department of Transportation web
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.
The effective version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to July 2023 Missouri Standard Plans
For Highway Construction

These supplemental bidding documents contain all current revisions to the published versions
and have important legal consequences. It shall be conclusively presumed that they are in the
bidder's possession, and they have been reviewed and used by the bidder in the preparation of
any bid submitted on this project.

B. Contract Liguidated Damages JSP-13-01C

1.0 Description. Liquidated Damages for failure or delay in completing the work on time for this
contract shall be in accordance with Sec 108.8. The liquidated damages include separate
amounts for road user costs and contract administrative costs incurred by the Commission.

2.0 Period of Performance. Prosecution of work is expected to begin on the date specified
below in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all
work on all projects (job numbers) shall be completed on or before the Contract Completion date
specified below. Completion by this date shall be in accordance with the requirements of Sec
108.7.1.


https://www.modot.org/
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Notice to Proceed Date: February 5, 2024
Contract Completion Date: December 1, 2025

2.1 Calendar Days. The count of calendar days will begin on the date the contractor starts any
construction operations on the project.

Job Number Calendar Days Daily Road User Cost
J5S3440B N/A $1,800
JCD0012 N/A $7,600

3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to
complete the work on or before the contract completion date specified in Section 2.0, or within
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the
amount of $1,500 per calendar day for each calendar day, or partial day thereof, that the work is
not fully completed. For projects in combination, these damages will be charged in full for failure
to complete one or more projects within the above specified contract completion date or calendar
days.

4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work
on or before the contract completion date specified in Section 2.0, or within the number of calendar
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day,
or partial day thereof, that the work is not fully completed. These damages are in addition to the
contract administrative damages and any other damages as specified elsewhere in this contract.

C. Work Zone Traffic Management JSP-02-06N

1.0 Description. Work zone traffic management shall be in accordance with applicable portions
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall
maintain work zones in accordance with Sec 616.3.3 and as further stated herein. The WZS shall
coordinate and implement any changes approved by the engineer. The WZS shall ensure all
traffic control devices are maintained in accordance with Sec 616, the work zone is operated
within the hours specified by the engineer, and will not deviate from the specified hours without
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance
with these project provisions. When requested by the engineer, the WZS shall submit a weekly
report that includes a review of work zone operations for the week. The report shall identify any
problems encountered and corrective actions taken. Work zones are subject to unannounced
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s
review and may require immediate corrective measures and/or additional work zone monitoring.

1.2 Work Zone Deficiencies. Failure to make corrections on time may result in the engineer
suspending work. The suspension will be non-excusable and non-compensable regardless if
road user costs are being charged for closures.

2.0 Traffic Management Schedule.
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2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start
of work and prior to any revisions to the traffic management schedule. The traffic management
schedule shall include the proposed traffic control measures, the hours traffic control will be in
place, and work hours.

2.2 The traffic management schedule shall conform to the limitations specified in Sec 616
regarding lane closures, traffic shifts, road closures and other width, height and weight
restrictions.

2.3 The engineer shall be notified as soon as practical of any postponement due to weather,
material or other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for
the absolute minimum amount of time required to complete the work. Lanes shall not be closed
until material is available for continuous construction and the contractor is prepared to diligently
pursue the work until the closed lane is opened to traffic.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive
measures to reduce traffic congestion in the work zone. The contractor shall immediately
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10
minutes to prevent congestion from escalating to 15 minute or above threshold. If disruption of
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the
contractor shall immediately review the construction operations which contributed directly to
disruption of the traffic flow and make adjustments to the operations to prevent the queues from
reoccurring. Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where
available. The engineer monitoring the work zone may also notify the contractor of delays that
require prompt mitigation. The contractor may work with the engineer to determine what other
alternative solutions or time periods would be acceptable.

2.5.1 Traffic Safety.

2.5.1.1 Recurring Congestion. Where traffic queues routinely extend to within 1000 feet of the
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance
warning area, as approved by the engineer.

2.5.1.2 Non-Recurring Congestion. When traffic queues extend to within 1000 feet of the ROAD
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a
means of providing advance warning of the traffic congestion, as approved by the engineer. The
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in
advance of the end of the traffic queue on undivided highways.

3.0 Work Hour Restrictions.
3.1 Except for emergency work, as determined by the engineer, and long term lane closures

required by project phasing, all lanes shall be scheduled to be open to traffic during the five major
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until
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6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the
engineer.

Memorial Day
Labor Day
Thanksgiving
Christmas

New Year’'s Day

3.1.1 Independence Day. The lane restrictions specified in Section 3.1 shall also apply to
Independence Day, except that the restricted periods shall be as follows:

When The Holiday

Independence | is Observed | Halt Lane Closures | Allow Lane Closures to

Day falls on: on: beginning at: resume at:
Sunday Monday Noon on Friday 6:00 a.m. on Tuesday
Monday Monday Noon on Friday 6:00 a.m. on Tuesday
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday
Wednesday Wednesday | Noon on Tuesday 6:00 a.m. on Thursday
Thursday Thursday Noon on Wednesday | 6:00 a.m. on Friday
Friday Friday Noon on Thursday 6:00 a.m. on Monday
Saturday Friday Noon on Thursday 6:00 a.m. on Monday

3.2 The contractor shall not perform any construction operation on the roadway, roadbed or active
lanes, including the hauling of material within the project limits, during restricted periods, holiday
periods or other special events specified in the contract documents.

4.0 Detours and Lane Closures.

4.1 When a changeable message sign (CMS) is provided, the contractor shall use the CMS to
notify motorists of future traffic disruption and possible traffic delays one week before traffic is
shifted to a detour or prior to lane closures. The CMS shall be installed at a location as approved
or directed by the engineer. If a CMS with Communication Interface is required, then the CMS
shall be capable of communication prior to installation on right of way. All messages planned for
use in the work zone shall be approved and authorized by the engineer or its designee prior to
deployment. When permanent dynamic message signs (DMS) owned and operated by MoDOT
are located near the project, they may also be used to provide warning and information for the
work zone. Permanent DMS shall be operated by the TMC, and any messages planned for use
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work.

4.2 At least one lane of traffic in each direction shall be maintained at all times except for brief
intervals of time required when the movement of the contractor’'s equipment will seriously hinder
the safe movement of traffic. Periods during which the contractor will be allowed to interrupt traffic
will be designated by the engineer.

5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials, or time required to fulfill the above provisions, unless specified
elsewhere in the contract document. All authorized changes in the traffic control plan shall be
provided for as specified in Sec 616.
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D. Emergency Provisions and Incident Management JSP-90-11A

1.0 The contractor shall have communication equipment on the construction site or immediate
access to other communication systems to request assistance from law enforcement or other
emergency agencies for incident management. In case of traffic accidents or the need for law
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law
enforcement or other emergency agencies immediately as needed. The area engineer's office
shall also be notified when the contractor requests emergency assistance.

2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement
services, the following agencies may also be notified for accident or emergency situation within
the project limits.

Missouri Highway Patrol 573-751-1000
City of Otterville City of Tipton
Fire: 660-366-4691 Fire: 660-433-5666
Police: 660-366-4411 Police: 660-433-2620

2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will
remain the responsibility of the appropriate law enforcement agency.

2.2 The contractor shall notify law enforcement and emergency agencies before the start of
construction to request their cooperation and to provide coordination of services when
emergencies arise during the construction at the project site. When the contractor completes this
notification with law enforcement and emergency agencies, a report shall be furnished to the
engineer on the status of incident management.

3.0 No direct pay will be made to the contractor to recover the cost of the communication
equipment, labor, materials, or time required to fulfill the above provisions.

E. Project Contact for Contractor/Bidder Questions

All questions concerning this project during the bidding process shall be forwarded to the project
contact listed below.

Patrick Hake, Project Contact
MoDOT Central District

1511 Missouri Blvd.
Jefferson City, MO 65102

Telephone Number: 573-526-5093
Email: Patrick.Hake@modot.mo.gov

All questions concerning the bid document preparation can be directed to the Central Office —
Design at (573) 751-2876.


mailto:Patrick.Hake@modot.mo.gov
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F. Supplemental Revisions JSP-18-01AA

Compliance with 2 CFR 200.216 — Prohibition on Certain Telecommunications and Video
Surveillance Services or Equipment.

The Missouri Highways and Transportation Commission shall not enter into a contract (or extend
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that
uses covered telecommunications equipment or services as substantial or as critical technology
as part of any system where the video surveillance and telecommunications equipment was
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company
(or any subsidiary or affiliate of such entities).

Stormwater Compliance Requirements

1.0 Description. This provision requires the contractor to provide a Water Pollution Control
Manager (WPCM) for any project that includes land disturbance on the project site and the total
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or
more. Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project
site, these provisions do not apply. When a WPCM is required, all sections within this provision
shall be applicable, including assessment of specified Liquidated Damages for failure to correct
Stormwater Deficiencies, as specified herein. This provision is in addition to any other
stormwater, environmental, and land disturbance requirements specified elsewhere in the
contract.

1.1 Definitions. The project site is defined as all areas designated on the plans, including
temporary and permanent easements. The project site is equivalent to the “permitted site”, as
defined in MoDOT'’s State Operating Permit. An Off-site area is defined as any location off the
project site the contractor utilizes for a dedicated project support function, such as, but not limited
to, staging area, plant site, borrow area, or waste area.

1.2 Reporting of Off-Site Land Disturbance. If the project includes any planned land
disturbance on the project site, prior to the start of work, the contractor shall submit a written
report to the engineer that discloses all Off-site support areas where land disturbance is planned,
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit
number(s). Upon request by the engineer, the contractor shall submit a copy of its land
disturbance permit(s) for Off-site locations. Based on the total acreage of land disturbance, both
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall
apply. The Contractor shall immediately report any changes to the planned area of Off-site land
disturbance. The Contractor is responsible for obtaining its own separate land disturbance permit
for Off-site areas.

2.0 Water Pollution Control Manager (WPCM). The Contractor shall designate a competent
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the
description in Section 1.0. The Contractor shall ensure the WPCM completes all duties listed in
Section 2.1.

2.1 Duties of the WPCM:


https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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(a) Be familiar with the stormwater requirements including the current MoDOT State
Operating Permit for construction stormwater discharges/land disturbance activities;
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and
standard drawings; and this provision;

(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.
The MoDOT Stormwater Training is a free online course available at MoDOT.org;

(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent
Weekly Meetings in which grading activities are discussed;

(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP
and all updates thereto, or as designated by the engineer;

(e) Review the project site for compliance with the Project SWPPP, as needed, from the start
of any grading operations until final stabilization is achieved, and take necessary actions
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent
property owners prior to the engineer’s weekly inspections;

(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance
Inspection Record) for the Project within forty eight (48) hours of receiving the report and
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as
possible, but no later than stated in Section 5.0.

3.0 Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point. A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance
operations. No land disturbance operations shall commence prior to the Pre-Activity meeting
except work necessary to install perimeter controls and entrances. Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall
be installed prior to commencement of grading operations, and any issues relating to compliance
with the Stormwater requirements that could arise in the course of construction activity at the
project.

3.1 Hold Point. Following the pre-activity meeting for grading/land disturbance and subsequent
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior
to the start of any land disturbance operations to allow the engineer and WPCM the time needed
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP
is met. Land disturbance operations shall not begin until authorization is given by the engineer.

4.0 Inspection Reports. Weekly and post run-off inspections will be performed by the engineer
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database. The WPCM will be granted access to this database
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge
receipt of the report as required in Section 2.1 (f.).

5.0 Stormwater Deficiency Corrections. All stormwater deficiencies identified in the Inspection
Report shall be corrected by the contractor within 7 days of the inspection date or any extended
period granted by the engineer when weather or field conditions prohibit the corrective work. If
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the contractor does not initiate corrective measures within 5 calendar days of the inspection date
or any extended period granted by the engineer, all work shall cease on the project except for
work to correct these deficiencies, unless otherwise allowed by the engineer. All impact costs
related to this halting of work, including, but not limited to stand-by time for equipment, shall be
borne by the Contractor. Work shall not resume until the engineer approves the corrective work.

5.1 Liquidated Damages. If the Contractor fails to complete the correction of all Stormwater
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the
Commission will be damaged in various ways, including but not limited to, potential liability,
required mitigation, environmental clean-up, fines, and penalties. These damages are not
reasonably capable of being computed or quantified. Therefore, the contractor will be charged
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.
In addition to the stipulated damages, the stoppage of work shall remain in effect until all
corrections are complete.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

Anti-Discrimination Against Israel Certification

By signing this contract, the Company certifies it is not currently engaged in and shall not, for the
duration of the contract, engage in a boycott of goods or services from the State of Israel,
companies doing business in or with Israel or authorized by, licensed by, or organized under the
laws of the State of Israel, or persons or entities doing business in the State of Israel as defined
by Section 34.600 RSMo. This certification shall not apply to contracts with a total potential value
of less than One Hundred Thousand Dollars ($100,000) or to contractors with fewer than ten (10)
employees.

Ground Tire Rubber (GTR) Dry Process Madification of Bituminous Pavement Material

1.0 Description. This work shall consist of the dry process of adding ground tire rubber (GTR)
to modify bituminous material to be used in highway construction. Existing GTR requirements in
Section 1015 pertain to the wet process method of GTR madification that blends GTR with the
asphalt binder (terminal blending or blending at HMA plant). The following requirements shall
govern for dry process GTR madification. The dry process method adds GTR as a fine aggregate
or mineral filler during mix production. All GTR modified asphalt mixtures shall be in accordance
with Secs 401, 402, or 403 as specified in the contract; except as revised by this specification.

2.0 Materials. The contractor shall furnish a manufacturer’s certification to the engineer for each
shipment of GTR furnished stating the name of the manufacturer, the chemical composition,
workability additives, and certifying that the GTR supplied is in accordance with this specification.

2.1 Product Approval. The GTR product shall contain a Trans-Polyoctenamer (TOR) added at
4.5 % of the weight of the crumb rubber or an engineered crumb rubber (ECR) workability additive
that has proven performance in Missouri. Other GTR additives shall be demonstrated and proven
prior to use such as a five-year field performance history in other states or performance on a
federal or state-sanctioned accelerated loading facility.
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2.2 General. GTR shall be produced from processing automobile or truck tires by ambient or
cryogenic grinding methods. Heavy equipment tires, uncured or de-vulcanized rubber will not be
permitted. GTR shall also meet the following material requirements:

Table 1 — GTR Material Properties
Property Test Method Criteria
Specific Gravity ASTM D1817 1.02to 1.20
Metal Contaminates ASTM D5603 < 0.01%
Fiber Content ASTM D5603 < 0.5%
Moisture Content ASTM D1509 < 1.0%*
Mineral Filler AASHTO M17 <4.0%

*Moisture content of the GTR shall not cause foaming when combined with asphalt
binder and aggregate during mix production

2.3 Gradation. The GTR material prior to TOR or ECR workability additives shall meet the
following gradation and shall be tested in accordance with ASTM D5603 and ASTM D5644.

Table 2 —= GTR Gradation

Sieve Percent Passing by Weight
No. 20 100

No. 30 98-100

No. 40 50-70

No. 100 5-15

3.0 Delivery, Storage, and Handling. The GTR shall be supplied in moisture-proof packaging
or other appropriate bulk containers. GTR shall be stored in a dry location protected from rain
before use. Each bag or container shall be properly labeled with the manufacturer’s designation
for the GTR and specific type, mesh size, weight and manufacturer’s batch or Lot designation.

4.0 Feeder System. Dry Process GTR shall be controlled with a feeder system using a
proportioning device that is accurate to within + 3 percent of the amount required. The system
shall automatically adjust the feed rate to always maintain the material within this tolerance and
shall have a convenient and accurate means of calibration. The system shall provide in-process
monitoring, consisting of either a digital display of output or a printout of feed rate, in pounds per
minute, to verify feed rate. The supply system shall report the feed in 1-pound increments using
load cells that will enable the user to monitor the depletion of the GTR. Monitoring the system
volumetrically will not be allowed. The feeder shall interlock with the aggregate weight system
and asphalt binder pump to maintain correct mixture proportions at all production rates.

Flow indicators or sensing devices for the system shall be interlocked with the plant controls to
interrupt mixture production if GTR introduction rate is not within + 3 percent. This interlock will
immediately notify the operator if GTR introduction rate exceeds introduction tolerances. All plant
production will cease if the introduction rate is not brought back within tolerance after 30 seconds.
When the interlock system interrupts production and the plant has to be restarted, upon restarting
operations; the modifier system shall run until a uniform feed can be observed on the output
display. All mix produced prior to obtaining a uniform feed shall be rejected.

9
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4.1 Batch Plants. GTR shall be added to aggregate in the weigh hopper. Mixing times shall be
increased per GTR manufacturer recommendations.

4.2 Drum Plants. The feeder system shall add GTR to aggregate and liquid binder during mixing
and provide sufficient mixing time to produce a uniform mixture. The feeder system shall ensure
GTR does not become entrained in the exhaust system of the drier or plant and is not exposed to
the drier flame at any point after introduction.

5.0 Testing During Mixture Production. Testing of asphalt mixes containing GTR shall not
begin until at least 30 minutes after production or per additive supplier's recommendation.

6.0 Construction Requirements. Mixes containing GTR shall have a target mixing temperature
of 325 F or as directed by the GTR additive supplier. The additive supplier's recommendations
shall be followed to allow for GTR binder absorption/reaction. This may include holding mix in the
silo to allow time for binder to absorb into the GTR. Rolling operations may need to be modified.

7.0 Mix Design Test Method Modification. A formal mixing procedure from the additive supplier
shall be provided to the contractor and engineer that details the proper sample preparation,
including blending GTR with the binder or other additives. Samples shall be prepared and
fabricated in accordance with this procedure by the engineer and contractor throughout the
duration of the project.

8.0 Mix design Volumetrics. Mix design volumetric equations shall be modified as follows:

8.1 Additional virgin binder added to offset GTR absorption of binder shall be counted as part of
the mix virgin binder

8.2 GTR shall be included as part of the aggregate when calculating VMA of the mix.
8.2.1 GTR SPG shall be 1.15

8.3 Mix Ggp used to determine VMA shall be calculated as follows:

G _ (100 - Pbmv)
sb (JMF) — (£+ pGTR)
Gsb GGTR
where:

Gsp gmry = bulk specific gravity of the combined aggregate including GTR
Pymy = percent virgin binder by total mixture weight

P, = percent aggregate by total mixture weight (not including GTR)

Perr = percent GTR by total mixture weight

Gsp = bulk specific gravity of the combined aggregate (not including GTR)
Gerr = GTR specific gravity

8.4 Gse shall be calculated as follows:

_ (100 — P, — Pgrg)
se ™ (100 P, PGTR)

Gmm Gb GGTR
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8.5 Pye shall be calculated as follows:

Py
Pye = Py =755 * (P + Perz)

9.0 Minimum GTR Amount. The minimum dosage rate for GTR shall be 5 % by weight of total
binder for an acceptable one bump grade or 10 % by weight of total binder for an acceptable two
bump grade as detailed in the following table. Varying percentage blends of GTR and approved
additives may be used as approved by the engineer with proven performance and meeting the
specified requirements of the contract grade.

Contract Binder Percent Effective Virgin Binder Required Virgin Minimum GTR
Grade Replacement Limits Binder Grade Dosage Rate
PG 70-22 5%
PG 76-22 0-20
PG 64-22 10 %
PG 64-22 5%
PG 70-22 0-30
PG 58-28 10 %
PG 58-28 5%
PG 64-22 0 - 40*
PG 52-34 10 %
PG 52-34 5%
PG 58-28 0 - 40*
PG 46-34 10 %

* Reclaimed Asphalt Shingles (RAS) may be used when the contract grade is PG 64-22 or PG
58-28. RAS replacement shall follow the 2 x RAS criteria when calculating percent effective
binder replacement in accordance Sec 401.

Delete Sec 403.19.2 and substitute the following:

403.19.2 Lots. The lot size shall be designated in the contractor’'s QC Plan. Each lot shall contain
no less than four sublots and the maximum sublot size shall be 1,000 tons. The maximum lot size
shall be 4,000 tons for determination of pay factors. Sublots from incomplete lots shall be
combined with the previous complete lot for determination of pay factors. When no previous lot
exists, the mixture shall be treated in accordance with Sec 403.23.7.4.1. A new lot shall begin
when the asphalt content of a mixture is adjusted in accordance with Sec 403.11.

Delete Sec 106.9 and substitute the following:

106.9 Buy America Requirements
Buy America Requirements are waived if the total amount of Federal financial assistance applied
to the project, through awards or subawards, is below $500,000.

106.9.1 Buy America Requirements for Iron and Steel.

On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy

America Requirements. Where steel or iron products are to be permanently incorporated into the

contract work, steel and iron material shall be manufactured, from the initial melting stage through

the application of coatings, in the USA except for “minimal use” as described herein. Furthermore,
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any coating process of the steel or iron shall be performed in the USA. Under a general waiver
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured
outside of the USA will be permitted in the domestic manufacturing process for steel or iron
material.

106.9.2 Buy America Requirements for Iron and Steel for Manufactured items.

A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.
Predominantly iron or steel means that the cost of iron or steel content of a product is more than
50 percent of the total cost of all its components.

106.9.2 Any sources other than the USA as defined will be considered foreign. The required
domestic manufacturing process shall include formation of ingots and any subsequent process.
Coatings shall include any surface finish that protects or adds value to the product.

106.9.3 “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost
or $2,500.00, whichever is greater. If foreign steel, iron, or coating processes are used, invoices
to document the cost of the foreign portion, as delivered to the project, shall be provided and the
engineer’s written approval obtained prior to placing the material in any work.

106.9.4 Buy America requirements include a step certification for all fabrication processes of all
steel or iron materials that are accepted per Sec 1000. The AASHTO Product Evaluation and
Audit Solutions compliance program verifies that all steel and iron products fabrication processes
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23
CFR 635.410(d). AASHTO Product Evaluation and Audit Solutions compliant suppliers will not be
required to submit step certification documentation with the shipment for some selected steel and
iron materials. The AASHTO Product Evaluation and Audit Solutions compliant supplier shall
maintain the step certification documentation on file and shall provide this documentation to the
engineer upon request.

106.9.4.1 Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel
installed on site. Category 1 items require supporting documentation prior to incorporation into
the project showing all steps of manufacturing, including coating, as being completed in the United
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements. This
includes the Mill Test Report from the original producing steel mill and certifications documenting
the manufacturing process for all subsequent fabrication, including coatings. The certification shall
include language that certifies the following. That all steel and iron materials permanently
incorporated in this project was procured and processed domestically and all manufacturing
processes, including coating, as being completed in the United States and in accordance with
CFR Title 23 Section 635.410.

106.9.4.2 Items designated as Category 2 will include all other steel or iron products not in
Category 1 and permanently incorporated in the project. Category 2 items shall consist of, but not
be limited to items such as fencing, guardrail, signing, lighting and signal supports. The prime
contractor is required to submit a material of origin form certification prior to incorporation into the
project from the fabricator for each item that the product is domestic. The Certificate of Materials
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing,
including coating, as being completed in the United States and in accordance with CFR Title 23
Section 635.410 Buy America Requirements and be signed by a fabricator representative. The
engineer reserves the right to request additional information and documentation to verify that all
Buy America requirements have been satisfied. These documents shall be submitted upon
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request by the engineer and retained for a period of 3 years after the last reimbursement of the
material.

106.9.4.3 Any minor miscellaneous steel or iron items that are not included in the materials
specifications shall be certified by the prime contractor as being procured domestically. Examples
of these items would be bolts for sign posts, anchorage inserts, etc. The certification shall read
“l certify that all steel and iron materials permanently incorporated in this project during all
manufacturing processes, including coating, as being completed in the United States and in
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America
Requirements. Any foreign steel used was submitted and accepted under minor usage”. The
certification shall be signed by an authorized representative of the prime contractor.

106.9.5 When permitted in the contract, alternate bids may be submitted for foreign steel and iron
products. The award of the contract when alternate bids are permitted will be based on the lowest
total bid of the contract based on furnishing domestic steel or iron products or 125 percent of the
lowest total bid based on furnishing foreign steel or iron products. If foreign steel or iron products
are awarded the contract, domestic steel or iron products may be used; however, payment will be
at the contract unit price for foreign steel or iron products.

106.9.6 Buy America Requirements for Construction Materials other than iron and steel
materials. Construction materials means articles, materials, or supplies that consist of only one
of the items listed. Minor additions of articles, materials, supplies, or binding agents to a
construction material do not change the categorization of the construction material. Upon request
by the engineer, the contractor shall submit a domestic certification for all construction materials
listed that are incorporated into the project.

(a) Non-ferrous metals

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables)

(c) Glass (including optic glass)

(d) Fiber optic cable (including drop cable)

(e) Optical fiber

() Lumber

(g) Engineered wood

(h) Drywall

106.9.6.1 Minimal Use allowance for Construction Materials other than iron or steel.

“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of
total applicable costs for the project.” The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer. The contractor and the engineer
will both track these totals to assure that the minimal usage allowance is not exceeded.

106.9.7 Buy America Requirements for Manufactured Products.
Manufactured products means:
(a) Articles, materials, or supplies that have been:

(i) Processed into a specific form and shape; or
(i) Combined with other articles, materials, or supplies to create a product with different
properties than the individual articles, materials, or supplies.
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(b) If an item is classified as an iron or steel product, a construction material, or a section
70917(c) material under 8§ 184.4(e) and the definitions set forth in this section, then it is
not a manufactured product. However, an article, material, or supply classified as a
manufactured product under § 184.4(e) and paragraph (1) of this definition may include
components that are construction materials, iron or steel products, or section 70917(c)
materials.

106.9.7.1 Manufactured products are exempt from Buy America requirements. To qualify as a
manufactured product, items that consist of two or more of the listed construction materials that
have been combined together through a manufacturing process, and items that include at least
one of the listed materials combined with a material that is not listed through a manufacturing
process, should be treated as manufactured products, rather than as construction materials.

106.9.7.2 Manufactured items are covered under a general waiver to exclude them from Buy

America Requirements. To qualify for the exemption the components must comprise of 55% of
the value of materials in the item. The final assembly must also be performed domestically.

G. Restrictions for Migratory Birds NJSP-16-06A

1.0 Description. Swallows or other bird species protected by the Migratory Bird Treaty Act may
be nesting under the bridge or bridges that will be repaired under this contract.

2.0 Restrictions. To comply with the Migratory Bird Treaty Act, nests of protected species cannot
be disturbed when active (eggs or young are present). Generally, nests are active between April
1 and July 31, but active nests can be present outside of these dates.

3.0 Avoidance Measures. The contractor shall not disturb active nests or destroy adults, eggs
or young birds. In an effort to comply with the Migratory Bird Treaty Act, the contractor operations
will be limited to the options established in the following sections.

3.1 Inactive or Partially Constructed Nests. If nests are present and MoDOT determines that
the nests are inactive or partially constructed, the contractor may remove the nests provided that
the colony's inactive or partially constructed nests are completely removed by March 15 and the
contractor maintains a nest free condition until the bridge work is complete. Dry removal methods
shall be used when practicable. If dry removal is not practicable, hydro cleaning may be used if
approved by the Engineer and only if water is free of blasting grit, chemicals, or detergents, and
applied using pressure less than 5,000 PSI. Clean water such as that from municipal water
treatment plants or wells shall be used. Use of source water from Waters of the State (i.e.,
streams or lakes), is allowable, if the appropriate methods to prevent the possible spread of
invasive aquatic species are implemented.

3.2 Water and Equipment Used for Hydro cleaning. Aquatic invasives such as zebra mussels
and some algae species have infested several bodies of water in the United States and can be
transported by vessels (barges, boats, tugs, tankers, etc.) and equipment (tanks, tubing, pumps,
etc.) that have been used in areas that contain these invasive species. If equipment is not
properly inspected and treated to prevent the spread of invasives, these species can be
introduced into areas not currently known to have a population. These invasive species are
detrimental to existing ecosystems and can outcompete native species. To assist in preventing
the introduction and spread of aquatic invasive species through MoDOT projects in Missouri
streams and lakes, the following precautions shall be followed.
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3.2.1 Use of Water from Streams, Lakes or Ponds. Contractors shall not use water for nest
removal from streams, lakes or ponds, unless they have implemented appropriate methods to
prevent the possible spread of invasive aquatic species. Water sources from municipal water
treatment plants or wells may be used without following these measures provided the equipment
to be used has not previously contained waters from streams, lakes or ponds. If the equipment
has previously contained waters from other streams or lakes, the following measures must be
implemented prior to use.

3.2.1.1 Equipment Washing. Prior to the use or re-use of equipment following any use with water
from streams, lakes or ponds, all equipment shall be washed and rinsed thoroughly with hard
spray (power wash) and hot (minimum 120° F) water, for at least one minute.

3.2.1.2 Equipment Treating or Drying. Equipment shall be treated or dried in one of the following
manners.

3.2.1.2.1 Equipment interior and/or other surfaces shall be treated with a 10% bleach solution to
kill any aquatic nuisance species. This solution must also be run through all intake lines and
hoses, to sterilize interior components. When chlorine treatment is used, all chlorine runoff from
equipment washing must be collected and properly treated and/or disposed of in accordance with
Sec 806.

3.2.1.2.2 Equipment interior and/or other surfaces shall be treated with 140° F water for a
minimum of 10 seconds contact on all surfaces. 140 °© F water must also be run through all intake
lines and hoses, to purge any standing water.

3.2.1.2.3 Equipment shall be flushed of all non-municipal water, and dried thoroughly, in the sun
before using in or transporting between streams and lakes. Dry times will depend on the season
the equipment is being used. Equipment must dry a minimum of 7 days for June-September, 18
days for March-May; 18 days for October-November, and 30 days for December-February. The
drying method should be reserved as a last resort option.

3.2.2 Prior to use of equipment, contractors shall provide the MoDOT inspector written
documentation of the equipment’s geographic origin (including the water body it was last used
in), as well as defining the specified treatment method used to adequately ensure protection
against invasive species. The written documentation will include a statement indicating the
contractor is aware of these provisions and will also treat the equipment appropriately after
completion of the project.

3.3 Active Nests. The contractor may work on the bridge if active nests are present, as long as
the work does not impact or disturb the birds and/or nests. At a minimum, work shall not be
performed within 10 feet of an active nest; however, the contractor is responsible for ensuring
their activities do not impact the nests, eggs, or young.

4.0 Additional Responsibilities. If active bird nests remain after all reasonable avoidance
measures have been taken, or if bird nests are observed during project construction, the
contractor shall notify the Resident Engineer and contact the MoDOT Environmental Section
(573-526-4778) to determine if there are other allowable options.
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H. Priority Water Notification

1.0 Description. The project crosses a designated Priority Water. Waterbodies within and near
the project area may serve as habitat for federal and state listed sensitive species. To avoid any
negative impacts to these species and their habitats, water quality shall be protected from
construction impacts.

1.1 The contractor shall prevent any debris and materials from construction activities from
entering streams and other waterbodies. If debris or materials do enter waterbodies, and if
deemed necessary by the engineer or MoDOT’s environmental personnel, it shall be removed as
directed by the engineer at the contractor's expense.

2.0 Basis of Payment. No direct payment will be made for any expense incurred by the
contractor by reason of compliance with the specific requirements of the provision, including any
delay, inconvenience, or extra work except for those items for which payment is included in the
contract.

l. Slurry and Residue Produced During Surface Treatment of PCCP and Bridge Decks JSP-
06-05A

1.1 Description. This work covers the requirements for controlling residue or slurry
produced by milling, grinding, planing, grooving or other methods of surface treatments
on new or existing PCCP and bridge decks in addition to Section 622.

2.0 Construction Requirements. The following shall be considered the minimum requirements
for performing this work within the project limits.

2.1 The contractor shall submit to the Engineer for approval in writing prior to the pre-
construction meeting, the best management practices (BMP’s) to be used to protect the
environment, including the method of disposal of the residue whether on right of way or off-site.

2.2 When slurry is dispersed on the right of way, BMP’s shall be installed to keep slurry or
residue from entering paved ditches or structures discharging within the areas restricted by
Section 622.303.8.6, from entering any waterways or from leaving the right of way.

2.3 Upon approval of the contractor's BMP and residue disposal plan and prior to the contractor
beginning surface treatment operations, the Engineer will identify slurry or residue “no discharge
zones”.

2.4 Operations may be suspended by the Engineer during periods of rainfall or during freezing
temperatures.

3.0 Basis of Payment. No direct payment for slurry or residue control requirements for
BMP’s will be made. Compliance with this specification along with the cost of all materials,
labor and equipment necessary for the surface treatment work shall be included in and
completely covered by the unit price bid for each of the items of work for surface treatment
included in contract.
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J. Contractor Quality Control NJSP-15-42

1.0 The contractor shall perform Quality Control (QC) testing in accordance with the
specifications and as specified herein. The contractor shall submit a Quality Control Plan (QC
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning
work.

2.0 Quality Control Plan.

(&) The name and contact information of the person in responsible charge of the QC testing.

(b) A list of the QC technicians who will perform testing on the project, including the fields in
which they are certified to perform testing.

(c) A proposed independent third party testing firm for dispute resolution, including all contact
information.

(d) A list of Hold Points, when specified by the engineer.

(e) The MoDOT Standard Inspection and Testing Plan (ITP). This shall be the version that is
posted at the time of bid on the MoDOT website (www.modot.org/quality).

3.0 Quality Control Testing and Reporting. Testing shall be performed per the test method
and frequency specified in the ITP. All personnel who perform sampling or testing shall be
certified in the MoDOT Technician Certification Program for each test that they perform.

3.1 Reporting of Test Results. All QC test reports shall be submitted as soon as practical, but
no later than the day following the test. Test data shall be immediately provided to the engineer
upon request at any time, including prior to the submission of the test report. No payment will be
made for the work performed until acceptable QC test results have been received by the engineer
and confirmed by QA test results.

3.1.1 Test results shall be reported on electronic forms provided by MoDOT. Forms and
Contractor Reporting Excel20racle Reports (CRE20) can be found on the MoDOT website. All
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint®
site provided by MoDOT, and organized in the file structure established by MoDOT.

3.2 Non-Conformance Reporting. A Non-Conformance Report (NCR) shall be submitted by
the contractor when the contractor proposes to incorporate material into the work that does not
meet the testing requirements or for any work that does not comply with the contract terms or
specifications.

3.2.1 Non-Conformance Reporting shall be submitted electronically on the Non-Conformance
Report form provided on the MoDOT Website. The NCR shall be uploaded to the MoDOT
SharePoint® site and an email notification sent to the engineer.

3.2.2 The contractor shall propose a resolution to the non-conforming material or work.
Acceptance of a resolution by the engineer is required before closure of the non-conformance
report.

4.0 Work Planning and Scheduling.

4.1 Two-week Schedule. Each week, the contractor shall submit to the engineer a schedule
that outlines the planned project activities for the following two-week period. The two-week
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schedule shall detail all work and traffic control events planned for that period and any Hold Points
specified by the engineer.

4.2 Weekly Meeting. When work is active, the contractor shall hold a weekly project meeting
with the engineer to review the planned activities for the following week and to resolve any
outstanding issues. Attendees shall include the engineer, the contractor superintendent or project
manager and any foreman leading major activities. This meeting may be waived when, in the
opinion of the engineer, a meeting is not necessary. Attendees may join the meeting in person,
by phone or video conference.

4.3 Pre-Activity Meeting. A pre-activity meeting is required in advance of the start of each new
activity, except when waived by the engineer. The purpose of this meeting is to review
construction details of the new activity. At a minimum, the discussion topics shall include: safety
precautions, QC testing, traffic impacts, and any required Hold Points. Attendees shall include
the engineer, the contractor superintendent and the foreman who will be leading the new activity.
Pre-activity meetings may be held in conjunction with the weekly project meeting.

4.4 Hold Points. Hold Points are events that require approval by the engineer prior to
continuation of work. Hold Points occur at definable stages of work when, in the opinion of the
engineer, a review of the preceding work is necessary before continuation to the next stage.

4.4.1 Alist of typical Hold Point events is available on the MoDOT website. Use of the Hold Point
process will only be required for the project-specific list of Hold Points, if any, that the engineer
submits to the contractor in advance of the work. The engineer may make changes to the Hold
Point list at any time.

4.4.2 Prior to all Hold Point inspections, the contractor shall verify the work has been completed
in accordance with the contract and specifications. If the engineer identifies any corrective actions
needed during a Hold Point inspection, the corrections shall be completed prior to continuing
work. The engineer may require a new Hold Point to be scheduled if the corrections require a
follow-up inspection. Re-scheduling of Hold Points require a minimum 24-hour advance
notification from the contractor unless otherwise allowed by the engineer.

5.0 Quality Assurance Testing and Inspection. MoDOT will perform quality assurance testing
and inspection of the work, except as specified herein. The contractor shall utilize the inspection
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.
Submittal of completed checklists is not required, except as specified in 5.1.

5.1 Inspection and testing required in the production of concrete for the project shall be the
responsibility of the contractor. Submittal of the 501 Concrete Plant Checklist is required.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.
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JOB
SPECIAL PROVISION

A. General - Federal JSP-09-02J

1.0 Description. The Federal Government is participating in the cost of construction of this
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be
observed by the contractor, and the work will be subject to the inspection of the appropriate
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard
Specifications for Highway Construction with all revisions applicable to this bid and contract.

1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type
of work required to execute the contract as determined by the Missouri Department of Labor
and Industrial Relations and requires adherence to a schedule of minimum wages as
determined by the United States Department of Labor. For work performed anywhere on this
project, the contractor and the contractor's subcontractors shall pay the higher of these two
applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions,
and the current Federal Wage Rates are available on the Missouri Department of Transportation
web page at www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".
Effective Wage Rates will be posted 10 days prior to the applicable bid opening. These
supplemental bidding documents have important legal consequences. It shall be conclusively
presumed that they are in the bidder's possession, and they have been reviewed and used by
the bidder in the preparation of any bid submitted on this project.

1.2 The following documents are available on the Missouri Department of Transportation web
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.
The effective version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to July 2023 Missouri Standard Plans
For Highway Construction

These supplemental bidding documents contain all current revisions to the published versions
and have important legal consequences. It shall be conclusively presumed that they are in the
bidder's possession, and they have been reviewed and used by the bidder in the preparation of
any bid submitted on this project.

B. Contract Liguidated Damages JSP-13-01C

1.0 Description. Liquidated Damages for failure or delay in completing the work on time for
this contract shall be in accordance with Sec 108.8. The liquidated damages include separate
amounts for road user costs and contract administrative costs incurred by the Commission.

2.0 Period of Performance. Prosecution of work is expected to begin on the date specified
below in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all
work on all projects (job numbers) shall be completed on or before the Contract Completion
date specified below. Completion by this date shall be in accordance with the requirements of
Sec 108.7.1.
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Notice to Proceed Date: February 5, 2024
Contract Completion Date: December 1, 2025

2.1 Calendar Days. The count of calendar days will begin on the date the contractor starts any
construction operations on the project.

Job Number Calendar Days Daily Road User Cost
JCD0012 N/A $7,600
J5S3440B N/A $1,800

3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to
complete the work on or before the contract completion date specified in Section 2.0, or within
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the
amount of $750 per calendar day for each calendar day, or partial day thereof, that the work is
not fully completed. For projects in combination, these damages will be charged in full for
failure to complete one or more projects within the above specified contract completion date or
calendar days.

4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the
work on or before the contract completion date specified in Section 2.0, or within the number of
calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged
road user costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each
calendar day, or partial day thereof, that the work is not fully completed. These damages are in
addition to the contract administrative damages and any other damages as specified elsewhere
in this contract.

C. Work Zone Traffic Management JSP-02-06N

1.0 Description. Work zone traffic management shall be in accordance with applicable
portions of Division 100 and Division 600 of the Standard Specifications, and specifically as
follows.

1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS)
shall maintain work zones in accordance with Sec 616.3.3 and as further stated herein. The
WZS shall coordinate and implement any changes approved by the engineer. The WZS shall
ensure all traffic control devices are maintained in accordance with Sec 616, the work zone is
operated within the hours specified by the engineer, and will not deviate from the specified
hours without prior approval of the engineer. The WZS is responsible to manage work zone
delay in accordance with these project provisions. When requested by the engineer, the WZS
shall submit a weekly report that includes a review of work zone operations for the week. The
report shall identify any problems encountered and corrective actions taken. Work zones are
subject to unannounced inspections by the engineer and other departmental staff to corroborate
the validity of the WZS’s review and may require immediate corrective measures and/or
additional work zone monitoring.

1.2 Work Zone Deficiencies. Failure to make corrections on time may result in the engineer
suspending work. The suspension will be non-excusable and non-compensable regardless if
road user costs are being charged for closures.
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2.0 Traffic Management Schedule.

2.1 Traffic management schedules shall be submitted to the engineer for review prior to the
start of work and prior to any revisions to the traffic management schedule. The traffic
management schedule shall include the proposed traffic control measures, the hours traffic
control will be in place, and work hours.

2.2 The traffic management schedule shall conform to the limitations specified in Sec 616
regarding lane closures, traffic shifts, road closures and other width, height and weight
restrictions.

2.3 The engineer shall be notified as soon as practical of any postponement due to weather,
material or other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures
for the absolute minimum amount of time required to complete the work. Lanes shall not be
closed until material is available for continuous construction and the contractor is prepared to
diligently pursue the work until the closed lane is opened to traffic.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive
measures to reduce traffic congestion in the work zone. The contractor shall immediately
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of
15 minutes to prevent congestion from escalating beyond this delay threshold. If disruption of
the traffic flow occurs and traffic is backed up in queues equal to or greater than the delay time
threshold listed above, then the contractor shall immediately review the construction operations
which contributed directly to disruption of the traffic flow and make adjustments to the
operations to prevent the queues from reoccurring. Traffic delays may be monitored by physical
presence on site or by utilizing real-time travel data through the work zone that generate text
and/or email notifications where available. The engineer monitoring the work zone may also
notify the contractor of delays that require prompt mitigation. The contractor may work with the
engineer to determine what other alternative solutions or time periods would be acceptable.
When a Work Zone Analysis Spreadsheet is provided, the contractor will find it in the electronic
deliverables on MoDOT’s Online Plans Room. The contractor may refer to the Work Zone
Analysis Spreadsheet for detailed information on traffic delays.

2.5.1 Traffic Safety.

2.5.1.1 Recurring Congestion. Where traffic queues routinely extend to within 1000 feet of the
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the
advance warning area, as approved by the engineer.

2.5.1.2 Non-Recurring Congestion. When traffic queues extend to within 1000 feet of the
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD
WORK AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall
deploy a means of providing advance warning of the traffic congestion, as approved by the
engineer. The warning location shall be no less than 1000 feet and no more than 0.5 mile in
advance of the end of the traffic queue on divided highways and no less than 500 feet and no
more than 0.5 mile in advance of the end of the traffic queue on undivided highways.
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3.0 Work Hour Restrictions.

3.1 Except for emergency work, as determined by the engineer, and long term lane closures
required by project phasing, all lanes shall be scheduled to be open to traffic during the five
major holiday periods shown below, from 12:00 noon on the last working day preceding the
holiday until 6:00 a.m. on the first working day subsequent to the holiday unless otherwise
approved by the engineer.

Memorial Day
Labor Day
Thanksgiving
Christmas

New Year’'s Day

3.1.1 Independence Day. The lane restrictions specified in Section 3.1 shall also apply to
Independence Day, except that the restricted periods shall be as follows:

When The Holiday

Independence | is Observed | Halt Lane Closures | Allow Lane Closures to

Day falls on: on: beginning at: resume at:
Sunday Monday Noon on Friday 6:00 a.m. on Tuesday
Monday Monday Noon on Friday 6:00 a.m. on Tuesday
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday
Wednesday Wednesday | Noon on Tuesday 6:00 a.m. on Thursday
Thursday Thursday Noon on Wednesday | 6:00 a.m. on Friday
Friday Friday Noon on Thursday 6:00 a.m. on Monday
Saturday Friday Noon on Thursday 6:00 a.m. on Monday

3.1.2 The contractor’s working hours will be restricted for the Special Events as shown below.
All lanes of I-70 shall be scheduled to be open to traffic during these Special Events.

University of Missouri — home football games
University of Missouri - graduation

3.2 The contractor shall not perform any construction operation on the roadway, roadbed or
active lanes, including the hauling of material within the project limits, during restricted periods,
holiday periods or other special events specified in the contract documents.

3.3 Any work requiring a reduction in the number of through lanes of traffic on I-70 shall be
completed during nighttime hours. Nighttime hours shall be considered to be 7:00 p.m. to 6:00
a.m. for this project.

3.4 The contractor shall not alter the start time, ending time, or a reduction in the number of
through lanes of traffic or ramp closures without advance notification and approval by the
engineer. The only work zone operation approved to begin 30 minutes prior to a reduction in
through traffic lanes or ramp closures is the installation of traffic control signs. Should lane
closures be placed or remain in place, prior to the approved starting time or after the approved
ending time, the Commission, the traveling public, and state and local police and governmental
authorities will be damaged in various ways, including but not limited to, increased construction
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and
motorist delays, with a resulting cost to the traveling public. These damages are not easily
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computed or quantified. Therefore, the contractor will be charged with liquidated damages
specified in the amount of $1000 per 15 minute increment for each 15 minutes that the
temporary lane closures are in place and not open to traffic in excess of the limitation as
specified elsewhere in this special provision. It shall be the responsibility of the engineer to
determine the quantity of unapproved closure time.

3.4.1 The said liquidated damages specified will be assessed regardless if it would otherwise
be charged as liquidated damages under the Missouri Standard Specification for Highway
Construction, as amended elsewhere in this contract.

4.0 Detours and Lane Closures.

4.1 When a changeable message sign (CMS) is provided, the contractor shall use the CMS to
notify motorists of future traffic disruption and possible traffic delays one week before traffic is
shifted to a detour or prior to lane closures. The CMS shall be installed at a location as
approved or directed by the engineer. If a CMS with Communication Interface is required, then
the CMS shall be capable of communication prior to installation on right of way. All messages
planned for use in the work zone shall be approved and authorized by the engineer or its
designee prior to deployment. When permanent dynamic message signs (DMS) owned and
operated by MoDOT are located near the project, they may also be used to provide warning and
information for the work zone. Permanent DMS shall be operated by the TMC, and any
messages planned for use on DMS shall be approved and authorized by the TMC at least 72
hours in advance of the work.

4.2 At least one lane of traffic on I-70 in each direction shall be maintained at all times except
for brief intervals of time required when the movement of the contractor's equipment will
seriously hinder the safe movement of traffic. Periods during which the contractor will be
allowed to interrupt traffic will be designated by the engineer.

5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials, or time required to fulfill the above provisions, unless specified
elsewhere in the contract document. All authorized changes in the traffic control plan shall be
provided for as specified in Sec 616.

D. Emergency Provisions and Incident Management JSP-90-11A

1.0 The contractor shall have communication equipment on the construction site or immediate
access to other communication systems to request assistance from law enforcement or other
emergency agencies for incident management. In case of traffic accidents or the need for law
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law
enforcement or other emergency agencies immediately as needed. The area engineer's office
shall also be notified when the contractor requests emergency assistance.

2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement
services, the following agencies may also be notified for accident or emergency situation within
the project limits.

Missouri Highway Patrol: Troop F 573-751-1000 (*55 from cell)
Cooper County Sheriff: 660-882-2771
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2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will
remain the responsibility of the appropriate law enforcement agency.

2.2 The contractor shall notify law enforcement and emergency agencies before the start of
construction to request their cooperation and to provide coordination of services when
emergencies arise during the construction at the project site. When the contractor completes
this notification with law enforcement and emergency agencies, a report shall be furnished to
the engineer on the status of incident management.

3.0 No direct pay will be made to the contractor to recover the cost of the communication
equipment, labor, materials or time required to fulfill the above provisions.

E. Project Contact for Contractor/Bidder Questions JSP-96-05

All questions concerning this project during the bidding process shall be forwarded to the project
contact listed below.

Patrick Hake, Project Contact
MoDOT Central District

1511 Missouri Blvd.

PO Box 718

Jefferson City, MO 65102

Telephone Number: 573-526-5093
Email: Patrick.Hake@modot.mo.gov

All questions concerning the bid document preparation can be directed to the Central Office —
Design at (573) 751-2876.

F. Clean Water Act Requirements

1.0 Description. The Contractor shall be aware that any work within streams, wetlands, or
special aquatic sites requires a Section 404 permit from the Corps of Engineers.

2.0 The project meets the conditions of the following listed permits with no pre-construction
notification to the Corps of Engineers:

Section 404 Nationwide Permit 3 (Maintenance)
3.0 The Contractor shall abide by all general conditions of Section 404 and 401 Permits, and
specific conditions of the following listed Nationwide Permit found in the General Provisions and
Supplemental Specifications to the current Missouri Standard Specifications for Highway
Construction referenced in this contract.

Section 404 Nationwide Permit 3 (Maintenance)
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3.1 If there are any changes to the scope or limits to the project, the Contractor must notify the
Engineer who will then notify the MoDOT Environmental Section to verify that the project still
meets permit conditions.
3.2 No additional time will be added to the contract for the contractor to obtain any permits.

4.0 Basis of Payment. There will be no direct payment for compliance with this provision.

G. Restrictions for Migratory Birds NJSP-16-06A

1.0 Description. Swallows or other bird species protected by the Migratory Bird Treaty Act may
be nesting under the bridge or bridges that will be repaired under this contract.

2.0 Restrictions. To comply with the Migratory Bird Treaty Act, nests of protected species
cannot be disturbed when active (eggs or young are present). Generally, nests are active
between April 1 and July 31, but active nests can be present outside of these dates.

3.0 Avoidance Measures. The contractor shall not disturb active nests or destroy adults, eggs
or young birds. In an effort to comply with the Migratory Bird Treaty Act, the contractor
operations will be limited to the options established in the following sections.

3.1 Inactive or Partially Constructed Nests. If nests are present and MoDOT determines that
the nests are inactive or partially constructed, the contractor may remove the nests provided
that the colony's inactive or partially constructed nests are completely removed by March 15 and
the contractor maintains a nest free condition until the bridge work is complete. Dry removal
methods shall be used when practicable. If dry removal is not practicable, hydro cleaning may
be used if approved by the Engineer and only if water is free of blasting grit, chemicals, or
detergents, and applied using pressure less than 5,000 PSI. Clean water such as that from
municipal water treatment plants or wells shall be used. Use of source water from Waters of the
State (i.e., streams or lakes), is allowable, if the appropriate methods to prevent the possible
spread of invasive aquatic species are implemented.

3.2 Water and Equipment Used for Hydro cleaning. Aquatic invasives such as zebra
mussels and some algae species have infested several bodies of water in the United States and
can be transported by vessels (barges, boats, tugs, tankers, etc.) and equipment (tanks, tubing,
pumps, etc.) that have been used in areas that contain these invasive species. If equipment is
not properly inspected and treated to prevent the spread of invasives, these species can be
introduced into areas not currently known to have a population. These invasive species are
detrimental to existing ecosystems and can outcompete native species. To assist in preventing
the introduction and spread of aquatic invasive species through MoDOT projects in Missouri
streams and lakes, the following precautions shall be followed.

3.2.1 Use of Water from Streams, Lakes or Ponds. Contractors shall not use water for nest
removal from streams, lakes or ponds, unless they have implemented appropriate methods to
prevent the possible spread of invasive aquatic species. Water sources from municipal water
treatment plants or wells may be used without following these measures provided the
equipment to be used has not previously contained waters from streams, lakes or ponds. If the
equipment has previously contained waters from other streams or lakes, the following measures
must be implemented prior to use.
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3.2.1.1 Equipment Washing. Prior to the use or re-use of equipment following any use with
water from streams, lakes or ponds, all equipment shall be washed and rinsed thoroughly with
hard spray (power wash) and hot (minimum 120° F) water, for at least one minute.

3.2.1.2 Equipment Treating or Drying. Equipment shall be treated or dried in one of the
following manners.

3.2.1.2.1 Equipment interior and/or other surfaces shall be treated with a 10% bleach solution to
kill any aquatic nuisance species. This solution must also be run through all intake lines and
hoses, to sterilize interior components. When chlorine treatment is used, all chlorine runoff from
equipment washing must be collected and properly treated and/or disposed of in accordance
with Sec 806.

3.2.1.2.2 Equipment interior and/or other surfaces shall be treated with 140° F water for a
minimum of 10 seconds contact on all surfaces. 140 ° F water must also be run through all
intake lines and hoses, to purge any standing water.

3.2.1.2.3 Equipment shall be flushed of all non-municipal water, and dried thoroughly, in the sun
before using in or transporting between streams and lakes. Dry times will depend on the season
the equipment is being used. Equipment must dry a minimum of 7 days for June-September, 18
days for March-May; 18 days for October-November, and 30 days for December-February. The
drying method should be reserved as a last resort option.

3.2.2 Prior to use of equipment, contractors shall provide the MoDOT inspector written
documentation of the equipment’s geographic origin (including the water body it was last used
in), as well as defining the specified treatment method used to adequately ensure protection
against invasive species. The written documentation will include a statement indicating the
contractor is aware of these provisions and will also treat the equipment appropriately after
completion of the project.

3.3 Active Nests. The contractor may work on the bridge if active nests are present, as long as
the work does not impact or disturb the birds and/or nests. At a minimum, work shall not be
performed within 10 feet of an active nest; however, the contractor is responsible for ensuring
their activities do not impact the nests, eggs, or young.

4.0 Additional Responsibilities. If active bird nests remain after all reasonable avoidance
measures have been taken, or if bird nests are observed during project construction, the
contractor shall notify the Resident Engineer and contact the MoDOT Environmental Section
(573-526-4778) to determine if there are other allowable options.

H. Slurry and Residue Produced During Surface Treatment of PCCP and Bridge Decks

1.0 Description. This work covers the requirements for controlling residue or slurry produced
by milling, grinding, planning, grooving or other methods of surface treatment on new or existing
PCCP and bridge deck.

2.0 Construction Requirements. The following shall be considered the minimum
requirements for performing this work within the project limits.
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2.1 The contractor shall submit to the Engineer for approval in writing prior to the
preconstruction meeting, the best management practices (BMP’s) to be used to protect the
environment, including the method of disposal of the residue whether on right of way or off-site.

2.2 When slurry is dispersed on the right of way, BMP’s shall be installed to keep slurry or
residue from entering paved ditches or structures discharging within the areas restricted by
Section 622.303.8.6, from entering any waterways or from leaving the right of way.

2.3 Upon approval of the contractor's BMP and residue disposal plan and prior to the contractor
beginning surface treatment operations, the Engineer will identify slurry or residue “no discharge
zones”.

2.4 Operations may be suspended by the Engineer during periods of rainfall or during freezing
temperatures.

3.0 Basis of Payment. No direct payment for slurry or residue control requirements for BMP’s
will be made. Compliance with this specification along with the cost of all materials, labor and
equipment necessary for the surface treatment work shall be included in and completely
covered by the unit price bid for each of the items of work for surface treatment included in
contract.

l. Contractor Quality Control NJSP-15-42

1.0 The contractor shall perform Quality Control (QC) testing in accordance with the
specifications and as specified herein. The contractor shall submit a Quality Control Plan (QC
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning
work.

2.0 Quality Control Plan.

(a) The name and contact information of the person in responsible charge of the QC testing.

(b) A list of the QC technicians who will perform testing on the project, including the fields in
which they are certified to perform testing.

(c) A proposed independent third party testing firm for dispute resolution, including all
contact information.

(d) Alist of Hold Points, when specified by the engineer.

(e) The MoDOT Standard Inspection and Testing Plan (ITP). This shall be the version that
is posted at the time of bid on the MoDOT website (www.modot.org/quality).

3.0 Quality Control Testing and Reporting. Testing shall be performed per the test method
and frequency specified in the ITP. All personnel who perform sampling or testing shall be
certified in the MoDOT Technician Certification Program for each test that they perform.

3.1 Reporting of Test Results. All QC test reports shall be submitted as soon as practical, but
no later than the day following the test. Test data shall be immediately provided to the engineer
upon request at any time, including prior to the submission of the test report. No payment will be
made for the work performed until acceptable QC test results have been received by the
engineer and confirmed by QA test results.
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3.1.1 Test results shall be reported on electronic forms provided by MoDOT. Forms and
Contractor Reporting Excel20racle Reports (CRE20) can be found on the MoDOT website. All
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint®
site provided by MoDOT, and organized in the file structure established by MoDOT.

3.2 Non-Conformance Reporting. A Non-Conformance Report (NCR) shall be submitted by
the contractor when the contractor proposes to incorporate material into the work that does not
meet the testing requirements or for any work that does not comply with the contract terms or
specifications.

3.2.1 Non-Conformance Reporting shall be submitted electronically on the Non-Conformance
Report form provided on the MoDOT Website. The NCR shall be uploaded to the MoDOT
SharePoint® site and an email notification sent to the engineer.

3.2.2 The contractor shall propose a resolution to the non-conforming material or work.
Acceptance of a resolution by the engineer is required before closure of the non-conformance
report.

4.0 Work Planning and Scheduling.

4.1 Two-week Schedule. Each week, the contractor shall submit to the engineer a schedule
that outlines the planned project activities for the following two-week period. The two-week
schedule shall detail all work and traffic control events planned for that period and any Hold
Points specified by the engineer.

4.2 Weekly Meeting. When work is active, the contractor shall hold a weekly project meeting
with the engineer to review the planned activities for the following week and to resolve any
outstanding issues. Attendees shall include the engineer, the contractor superintendent or
project manager and any foreman leading major activities. This meeting may be waived when,
in the opinion of the engineer, a meeting is not necessary. Attendees may join the meeting in
person, by phone or video conference.

4.3 Pre-Activity Meeting. A pre-activity meeting is required in advance of the start of each
new activity, except when waived by the engineer. The purpose of this meeting is to review
construction details of the new activity. At a minimum, the discussion topics shall include:
safety precautions, QC testing, traffic impacts, and any required Hold Points. Attendees shall
include the engineer, the contractor superintendent and the foreman who will be leading the
new activity. Pre-activity meetings may be held in conjunction with the weekly project meeting.

4.4 Hold Points. Hold Points are events that require approval by the engineer prior to
continuation of work. Hold Points occur at definable stages of work when, in the opinion of the
engineer, a review of the preceding work is necessary before continuation to the next stage.

4.4.1 A list of typical Hold Point events is available on the MoDOT website. Use of the Hold
Point process will only be required for the project-specific list of Hold Points, if any, that the
engineer submits to the contractor in advance of the work. The engineer may make changes to
the Hold Point list at any time.

4.4.2 Prior to all Hold Point inspections, the contractor shall verify the work has been completed
in accordance with the contract and specifications. If the engineer identifies any corrective
actions needed during a Hold Point inspection, the corrections shall be completed prior to
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continuing work. The engineer may require a new Hold Point to be scheduled if the corrections
require a follow-up inspection. Re-scheduling of Hold Points require a minimum 24-hour
advance notification from the contractor unless otherwise allowed by the engineer.

5.0 Quality Assurance Testing and Inspection. MoDOT will perform quality assurance
testing and inspection of the work, except as specified herein. The contractor shall utilize the
inspection checklists provided in the ITP as a guide to minimize findings by MoDOT inspection
staff. Submittal of completed checklists is not required, except as specified in 5.1.

5.1 Inspection and testing required in the production of concrete for the project shall be the
responsibility of the contractor. Submittal of the 501 Concrete Plant Checklist is required.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

J. Supplemental Revisions JSP-18-01AA

Compliance with 2 CFR 200.216 — Prohibition on Certain Telecommunications and Video
Surveillance Services or Equipment.

The Missouri Highways and Transportation Commission shall not enter into a contract (or
extend or renew a contract) using federal funds to procure or obtain equipment, services, or
systems that uses covered telecommunications equipment or services as substantial or as
critical technology as part of any system where the video surveillance and telecommunications
equipment was produced by Huawei Technologies Company, ZTE Corporation, Hytera
Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua
Technology Company (or any subsidiary or affiliate of such entities).

Stormwater Compliance Requirements

1.0 Description. This provision requires the contractor to provide a Water Pollution Control
Manager (WPCM) for any project that includes land disturbance on the project site and the total
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre
or more. Regardless of the area of Off-site disturbance, if no land disturbance occurs on the
project site, these provisions do not apply. When a WPCM is required, all sections within this
provision shall be applicable, including assessment of specified Liquidated Damages for failure
to correct Stormwater Deficiencies, as specified herein. This provision is in addition to any other
stormwater, environmental, and land disturbance requirements specified elsewhere in the
contract.

1.1 Definitions. The project site is defined as all areas designated on the plans, including
temporary and permanent easements. The project site is equivalent to the “permitted site”, as
defined in MoDOT’s State Operating Permit. An Off-site area is defined as any location off the
project site the contractor utilizes for a dedicated project support function, such as, but not
limited to, staging area, plant site, borrow area, or waste area.

1.2 Reporting of Off-Site Land Disturbance. If the project includes any planned land
disturbance on the project site, prior to the start of work, the contractor shall submit a written
report to the engineer that discloses all Off-site support areas where land disturbance is
planned, the total acreage of anticipated land disturbance on those sites, and the land
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disturbance permit number(s). Upon request by the engineer, the contractor shall submit a copy
of its land disturbance permit(s) for Off-site locations. Based on the total acreage of land
disturbance, both on and Off-site, the engineer shall determine if these Stormwater Compliance
Requirements shall apply. The Contractor shall immediately report any changes to the planned
area of Off-site land disturbance. The Contractor is responsible for obtaining its own separate
land disturbance permit for Off-site areas.

2.0 Water Pollution Control Manager (WPCM). The Contractor shall designate a competent
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the
description in Section 1.0. The Contractor shall ensure the WPCM completes all duties listed in
Section 2.1.

2.1 Duties of the WPCM:

(a) Be familiar with the stormwater requirements including the current MoDOT State
Operating Permit for construction stormwater discharges/land disturbance activities;
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the
Project's Erosion & Sediment Control Plan; all applicable special provisions,
specifications, and standard drawings; and this provision;

(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.
The MoDOT Stormwater Training is a free online course available at MoDOT.org;

(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent
Weekly Meetings in which grading activities are discussed;

(d) Oversee and ensure all work is performed in accordance with the Project-specific
SWPPP and all updates thereto, or as designated by the engineer;

(e) Review the project site for compliance with the Project SWPPP, as needed, from the
start of any grading operations until final stabilization is achieved, and take necessary
actions to correct any known deficiencies to prevent pollution of the waters of the state
or adjacent property owners prior to the engineer’s weekly inspections;

() Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance
Inspection Record) for the Project within forty eight (48) hours of receiving the report and
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as
possible, but no later than stated in Section 5.0.

3.0 Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point. A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land
disturbance operations. No land disturbance operations shall commence prior to the Pre-
Activity meeting except work necessary to install perimeter controls and entrances. Discussion
items at the pre-activity meeting shall include a review of the Project SWPPP, the planned order
of grading operations, proposed areas of initial disturbance, identification of all necessary BMPs
that shall be installed prior to commencement of grading operations, and any issues relating to
compliance with the Stormwater requirements that could arise in the course of construction
activity at the project.
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3.1 Hold Point. Following the pre-activity meeting for grading/land disturbance and
subsequent installation of the initial BMPs identified at the pre-activity meeting, a Hold Point
shall occur prior to the start of any land disturbance operations to allow the engineer and WPCM
the time needed to perform an on-site review of the installation of the BMPs to ensure
compliance with the SWPPP is met. Land disturbance operations shall not begin until
authorization is given by the engineer.

4.0 Inspection Reports. Weekly and post run-off inspections will be performed by the
engineer and each Inspection Report (Land Disturbance Inspection Record) will be entered into
a web-based Stormwater Compliance database. The WPCM will be granted access to this
database and shall promptly review all reports, including any noted deficiencies, and shall
acknowledge receipt of the report as required in Section 2.1 (f.).

5.0 Stormwater Deficiency Corrections. All stormwater deficiencies identified in the
Inspection Report shall be corrected by the contractor within 7 days of the inspection date or
any extended period granted by the engineer when weather or field conditions prohibit the
corrective work. If the contractor does not initiate corrective measures within 5 calendar days of
the inspection date or any extended period granted by the engineer, all work shall cease on the
project except for work to correct these deficiencies, unless otherwise allowed by the engineer.
All impact costs related to this halting of work, including, but not limited to stand-by time for
equipment, shall be borne by the Contractor. Work shall not resume until the engineer
approves the corrective work.

5.1 Liquidated Damages. If the Contractor fails to complete the correction of all Stormwater
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the
Commission will be damaged in various ways, including but not limited to, potential liability,
required mitigation, environmental clean-up, fines, and penalties. These damages are not
reasonably capable of being computed or quantified. Therefore, the contractor will be charged
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time
limit. In addition to the stipulated damages, the stoppage of work shall remain in effect until all
corrections are complete.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

Anti-Discrimination Against Israel Certification

By signing this contract, the Company certifies it is not currently engaged in and shall not, for
the duration of the contract, engage in a boycott of goods or services from the State of Israel,
companies doing business in or with Israel or authorized by, licensed by, or organized under the
laws of the State of Israel, or persons or entities doing business in the State of Israel as defined
by Section 34.600 RSMo. This certification shall not apply to contracts with a total potential
value of less than One Hundred Thousand Dollars ($100,000) or to contractors with fewer than
ten (10) employees.

Ground Tire Rubber (GTR) Dry Process Madification of Bituminous Pavement Material

1.0 Description. This work shall consist of the dry process of adding ground tire rubber (GTR)
to modify bituminous material to be used in highway construction. Existing GTR requirements in
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Section 1015 pertain to the wet process method of GTR maodification that blends GTR with the
asphalt binder (terminal blending or blending at HMA plant). The following requirements shall
govern for dry process GTR modification. The dry process method adds GTR as a fine
aggregate or mineral filler during mix production. All GTR modified asphalt mixtures shall be in
accordance with Secs 401, 402, or 403 as specified in the contract; except as revised by this
specification.

2.0 Materials. The contractor shall furnish a manufacturer’s certification to the engineer for
each shipment of GTR furnished stating the name of the manufacturer, the chemical
composition, workability additives, and certifying that the GTR supplied is in accordance with
this specification.

2.1 Product Approval. The GTR product shall contain a Trans-Polyoctenamer (TOR) added
at 4.5 % of the weight of the crumb rubber or an engineered crumb rubber (ECR) workability
additive that has proven performance in Missouri. Other GTR additives shall be demonstrated
and proven prior to use such as a five-year field performance history in other states or
performance on a federal or state-sanctioned accelerated loading facility.

2.2 General. GTR shall be produced from processing automobile or truck tires by ambient or
cryogenic grinding methods. Heavy equipment tires, uncured or de-vulcanized rubber will not
be permitted. GTR shall also meet the following material requirements:

Table 1 — GTR Material Properties
Property Test Method Criteria
Specific Gravity ASTM D1817 1.02t0 1.20
Metal Contaminates ASTM D5603 <0.01%
Fiber Content ASTM D5603 <0.5%
Moisture Content ASTM D1509 < 1.0%*
Mineral Filler AASHTO M17 <4.0%

*Moisture content of the GTR shall not cause foaming when combined with
asphalt binder and aggregate during mix production

2.3 Gradation. The GTR material prior to TOR or ECR workability additives shall meet the
following gradation and shall be tested in accordance with ASTM D5603 and ASTM D5644.

Table 2 — GTR Gradation

Sieve Percent Passing by Weight
No. 20 100

No. 30 98-100

No. 40 50-70

No. 100 5-15

3.0 Delivery, Storage, and Handling. The GTR shall be supplied in moisture-proof packaging
or other appropriate bulk containers. GTR shall be stored in a dry location protected from rain
before use. Each bag or container shall be properly labeled with the manufacturer’s designation
for the GTR and specific type, mesh size, weight and manufacturer’s batch or Lot designation.
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4.0 Feeder System. Dry Process GTR shall be controlled with a feeder system using a
proportioning device that is accurate to within + 3 percent of the amount required. The system
shall automatically adjust the feed rate to always maintain the material within this tolerance and
shall have a convenient and accurate means of calibration. The system shall provide in-process
monitoring, consisting of either a digital display of output or a printout of feed rate, in pounds per
minute, to verify feed rate. The supply system shall report the feed in 1-pound increments using
load cells that will enable the user to monitor the depletion of the GTR. Monitoring the system
volumetrically will not be allowed. The feeder shall interlock with the aggregate weight system
and asphalt binder pump to maintain correct mixture proportions at all production rates.

Flow indicators or sensing devices for the system shall be interlocked with the plant controls to
interrupt mixture production if GTR introduction rate is not within + 3 percent. This interlock will
immediately notify the operator if GTR introduction rate exceeds introduction tolerances. All
plant production will cease if the introduction rate is not brought back within tolerance after 30
seconds. When the interlock system interrupts production and the plant has to be restarted,
upon restarting operations; the modifier system shall run until a uniform feed can be observed
on the output display. All mix produced prior to obtaining a uniform feed shall be rejected.

4.1 Batch Plants. GTR shall be added to aggregate in the weigh hopper. Mixing times shall
be increased per GTR manufacturer recommendations.

4.2 Drum Plants. The feeder system shall add GTR to aggregate and liquid binder during
mixing and provide sufficient mixing time to produce a uniform mixture. The feeder system shall
ensure GTR does not become entrained in the exhaust system of the drier or plant and is not
exposed to the drier flame at any point after introduction.

5.0 Testing During Mixture Production. Testing of asphalt mixes containing GTR shall not
begin until at least 30 minutes after production or per additive supplier’'s recommendation.

6.0 Construction Requirements. Mixes containing GTR shall have a target mixing
temperature of 325 F or as directed by the GTR additive supplier. The additive supplier's
recommendations shall be followed to allow for GTR binder absorption/reaction. This may
include holding mix in the silo to allow time for binder to absorb into the GTR. Rolling
operations may need to be modified.

7.0 Mix Design Test Method Modification. A formal mixing procedure from the additive
supplier shall be provided to the contractor and engineer that details the proper sample
preparation, including blending GTR with the binder or other additives. Samples shall be
prepared and fabricated in accordance with this procedure by the engineer and contractor
throughout the duration of the project.

8.0 Mix design Volumetrics. Mix design volumetric equations shall be modified as follows:

8.1 Additional virgin binder added to offset GTR absorption of binder shall be counted as part of
the mix virgin binder

8.2 GTR shall be included as part of the aggregate when calculating VMA of the mix.

8.2.1 GTR SPG shall be 1.15
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8.3 Mix Gsp used to determine VMA shall be calculated as follows:

G _ (100 _ Pbmv)
PO (B P
Gsb GGTR

where:
Gsp (yur) = bulk specific gravity of the combined aggregate including GTR
Pymy = percent virgin binder by total mixture weight
P; = percent aggregate by total mixture weight (not including GTR)
Pgrp = percent GTR by total mixture weight
Gsp = bulk specific gravity of the combined aggregate (not including GTR)
Gerr = GTR specific gravity

8.4 Gse shall be calculated as follows:

_ (100 — P, — Pgrg)
Se_(l'i)[) P, Pam)

Gmm Gb GGTH
8.5 Pue shall be calculated as follows:

Pba

Py, =Pb_100

* (P + Pgrg)

9.0 Minimum GTR Amount. The minimum dosage rate for GTR shall be 5 % by weight of
total binder for an acceptable one bump grade or 10 % by weight of total binder for an
acceptable two bump grade as detailed in the following table. Varying percentage blends of
GTR and approved additives may be used as approved by the engineer with proven
performance and meeting the specified requirements of the contract grade.

Contract Binder Percent Effective Virgin Binder Required Virgin Minimum GTR
Grade Replacement Limits Binder Grade Dosage Rate
PG 70-22 5%
PG 76-22 0-20
PG 64-22 10 %
PG 64-22 5%
PG 70-22 0-30
PG 58-28 10 %
PG 58-28 5%
PG 64-22 0 —40*
PG 52-34 10 %
PG 52-34 5%
PG 58-28 0 —40*
PG 46-34 10 %

* Reclaimed Asphalt Shingles (RAS) may be used when the contract grade is PG 64-22 or PG
58-28. RAS replacement shall follow the 2 x RAS criteria when calculating percent effective
binder replacement in accordance Sec 401.
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Delete Sec 403.19.2 and substitute the following:

403.19.2 Lots. The lot size shall be designated in the contractor's QC Plan. Each lot shall
contain no less than four sublots and the maximum sublot size shall be 1,000 tons. The
maximum lot size shall be 4,000 tons for determination of pay factors. Sublots from incomplete
lots shall be combined with the previous complete lot for determination of pay factors. When no
previous lot exists, the mixture shall be treated in accordance with Sec 403.23.7.4.1. A new lot
shall begin when the asphalt content of a mixture is adjusted in accordance with Sec 403.11.

Delete Sec 106.9 and substitute the following:

106.9 Buy America Requirements
Buy America Requirements are waived if the total amount of Federal financial assistance
applied to the project, through awards or subawards, is below $500,000.

106.9.1 Buy America Requirements for Iron and Steel.

On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy
America Requirements. Where steel or iron products are to be permanently incorporated into
the contract work, steel and iron material shall be manufactured, from the initial melting stage
through the application of coatings, in the USA except for “minimal use” as described herein.
Furthermore, any coating process of the steel or iron shall be performed in the USA. Under a
general waiver from FHWA the use of pig iron and processed, pelletized, and reduced iron ore
manufactured outside of the USA will be permitted in the domestic manufacturing process for
steel or iron material.

106.9.2 Buy America Requirements for Iron and Steel for Manufactured items.

A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.
Predominantly iron or steel means that the cost of iron or steel content of a product is more than
50 percent of the total cost of all its components.

106.9.2 Any sources other than the USA as defined will be considered foreign. The required
domestic manufacturing process shall include formation of ingots and any subsequent process.
Coatings shall include any surface finish that protects or adds value to the product.

106.9.3 “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract
cost or $2,500.00, whichever is greater. If foreign steel, iron, or coating processes are used,
invoices to document the cost of the foreign portion, as delivered to the project, shall be
provided and the engineer’s written approval obtained prior to placing the material in any work.

106.9.4 Buy America requirements include a step certification for all fabrication processes of all
steel or iron materials that are accepted per Sec 1000. The AASHTO Product Evaluation and
Audit Solutions compliance program verifies that all steel and iron products fabrication
processes conform to 23 CFR 635.410 Buy America Requirements and is an acceptable
standard per 23 CFR 635.410(d). AASHTO Product Evaluation and Audit Solutions compliant
suppliers will not be required to submit step certification documentation with the shipment for
some selected steel and iron materials. The AASHTO Product Evaluation and Audit Solutions
compliant supplier shall maintain the step certification documentation on file and shall provide
this documentation to the engineer upon request.
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106.9.4.1 Items designated as Category 1 will consist of steel girders, piling, and reinforcing
steel installed on site. Category 1 items require supporting documentation prior to incorporation
into the project showing all steps of manufacturing, including coating, as being completed in the
United States and in accordance with CFR Title 23 Section 635.410 Buy America
Requirements. This includes the Mill Test Report from the original producing steel mill and
certifications documenting the manufacturing process for all subsequent fabrication, including
coatings. The certification shall include language that certifies the following. That all steel and
iron materials permanently incorporated in this project was procured and processed
domestically and all manufacturing processes, including coating, as being completed in the
United States and in accordance with CFR Title 23 Section 635.410.

106.9.4.2 Items designated as Category 2 will include all other steel or iron products not in
Category 1 and permanently incorporated in the project. Category 2 items shall consist of, but
not be limited to items such as fencing, guardrail, signing, lighting and signal supports. The
prime contractor is required to submit a material of origin form certification prior to incorporation
into the project from the fabricator for each item that the product is domestic. The Certificate of
Materials Origin form (link to certificate form) from the fabricator must show all steps of
manufacturing, including coating, as being completed in the United States and in accordance
with CFR Title 23 Section 635.410 Buy America Requirements and be signed by a fabricator
representative. The engineer reserves the right to request additional information and
documentation to verify that all Buy America requirements have been satisfied. These
documents shall be submitted upon request by the engineer and retained for a period of 3 years
after the last reimbursement of the material.

106.9.4.3 Any minor miscellaneous steel or iron items that are not included in the materials
specifications shall be certified by the prime contractor as being procured domestically.
Examples of these items would be bolts for sign posts, anchorage inserts, etc. The certification
shall read “I certify that all steel and iron materials permanently incorporated in this project
during all manufacturing processes, including coating, as being completed in the United States
and in accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America
Requirements. Any foreign steel used was submitted and accepted under minor usage”. The
certification shall be signed by an authorized representative of the prime contractor.

106.9.5 When permitted in the contract, alternate bids may be submitted for foreign steel and
iron products. The award of the contract when alternate bids are permitted will be based on the
lowest total bid of the contract based on furnishing domestic steel or iron products or 125
percent of the lowest total bid based on furnishing foreign steel or iron products. If foreign steel
or iron products are awarded the contract, domestic steel or iron products may be used;
however, payment will be at the contract unit price for foreign steel or iron products.

106.9.6 Buy America Requirements for Construction Materials other than iron and steel
materials. Construction materials means articles, materials, or supplies that consist of only one
of the items listed. Minor additions of articles, materials, supplies, or binding agents to a
construction material do not change the categorization of the construction material. Upon
request by the engineer, the contractor shall submit a domestic certification for all construction
materials listed that are incorporated into the project.

(a) Non-ferrous metals
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables)
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(c) Glass (including optic glass)

(d) Fiber optic cable (including drop cable)
(e) Optical fiber

() Lumber

(g9) Engineered wood

(h) Drywall

106.9.6.1 Minimal Use allowance for Construction Materials other than iron or steel.

“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of
total applicable costs for the project.” The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer. The contractor and the
engineer will both track these totals to assure that the minimal usage allowance is not
exceeded.

106.9.7 Buy America Requirements for Manufactured Products.
Manufactured products means:
(a) Articles, materials, or supplies that have been:

(i) Processed into a specific form and shape; or
(i) Combined with other articles, materials, or supplies to create a product with different
properties than the individual articles, materials, or supplies.

(b) If an item is classified as an iron or steel product, a construction material, or a section
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is
not a manufactured product. However, an article, material, or supply classified as a
manufactured product under § 184.4(e) and paragraph (1) of this definition may include
components that are construction materials, iron or steel products, or section 70917(c)
materials.

106.9.7.1 Manufactured products are exempt from Buy America requirements. To qualify as a
manufactured product, items that consist of two or more of the listed construction materials that
have been combined together through a manufacturing process, and items that include at least
one of the listed materials combined with a material that is not listed through a manufacturing
process, should be treated as manufactured products, rather than as construction materials.

106.9.7.2 Manufactured items are covered under a general waiver to exclude them from Buy

America Requirements. To qualify for the exemption the components must comprise of 55% of
the value of materials in the item. The final assembly must also be performed domestically.
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