A REVISED B

VDOZZrACTIOMMOO

Job No.: JSTO0072
Route: Z/BB/P/AA
County:  Miller/Pulaski

JOB SPECIAL PROVISIONS TABLE OF CONTENTS
(Job Special Provisions shall prevail over General Provisions whenever in conflict therewith.)

General — State JSP-09-03J

Contract Liquidated Damages JSP-13-01C

Work Zone Traffic Management JSP-02-06N

Add Alternate Sections - Modified

Emergency Provisions and Incident Management JSP-90-11A
Project Contact for Contractor/Bidder Questions JSP-96-05
Utilities

Supplemental Revisions JSP-18-01AA

Contractor Quality Control for Plant Mix Bituminous Surface Leveling NJSP-15-21A
Bridge End Transitions

Lump Sum Temporary Traffic Control JSP-22-01

Pavement Marking Log

Additional Flaggers

Prime Contractor Requirements JSP-16-09

Guardrail Posts in Concrete JSP-22-02B

Sensitive Streams or Waterbodies Near Project Area

MISSOURI HIGHWAYS AND
S TRANSPORTATION COMMISSION
W = M /1y 105 W. CAPITOL AVE.
<<, O /S& ¢ v, JEFFERSON CITY, MO 65102
Phone 1-888-275-6636

5 o JAMES V. . . ,
= / BEATTIE : E If asealis present on this sheet, JSP’s
= ‘ — | have been electronically sealed and
-~ . NUMBER . =| dated.
— 2 PE- 2018021150 Ly =

" O ee= gw

< <<‘ ‘

/
2 &/ONAL Q& JOB NUMBER: JST0072
MILLER/PULASKI COUNTY, MO

DATE PREPARED: 10/16/2023
THIS SHEET HAS BEEN
SIGNED, SEALED AND DATED

ELECTRONICALLY. ADDENDUM DATE:

R001: 1/8/2024]

Only the following items of the Job Special Provisions (Roadway) are
authenticated by this seal: ALL



brickk1
Addendum.dgn


A REVISED

Job No.: JSTO0072
Route: Z/BB/P/AA
County:  Miller/Pulaski

JOB
SPECIAL PROVISION

A. General — State JSP-09-03J

1.0 Description. The Federal Government is not participating in the cost of construction of this project.

1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type of worker
required to execute the contract as determined by the Missouri Department of Labor and Industrial
Relations. The current State Wage Rates can be found on the Missouri Department of Transportation
web page at www.modot.org under "Doing Business with MoDOT”, “Contractor Resources” for the
applicable bid opening. This supplemental bidding document has important legal consequences. It shall
be conclusively presumed that they are in the bidder's possession, and they have been reviewed and
used by the bidder in the preparation of any bid submitted on this project.

State Wage Rates

1.2 The following documents are available on the Missouri Department of Transportation web page at
www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. The effective
version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to July 2023 Missouri Standard Plans
For Highway Construction

These supplemental bidding documents contain all current revisions to the published versions and have
important legal consequences. It shall be conclusively presumed that they are in the bidder's possession,
and they have been reviewed and used by the bidder in the preparation of any bid submitted on this
project.

1.0 Description. Liquidated Damages for failure or delay in completing the work on time for this contract
shall be in accordance with Sec 108.8. The liquidated damages include separate amounts for road user
costs and contract administrative costs incurred by the Commission.

2.0 Period of Performance. Prosecution of work is expected to begin on the date specified below in
accordance with Sec 108.2. Regardless of when the work is begun on this contract, all work on all
projects (job numbers) shall be completed on or before the Contract Completion date specified below.
Completion by this date shall be in accordance with the requirements of Sec 108.7.1.

Notice to Proceed Date: March 11, 2024
Contract Completion Date: November 1, 2024
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2.1 Calendar Days. The count of calendar days will begin on the date the contractor starts any
construction operations on the project.

Job Number Calendar Days Daily Road User Cost
JST0072 62 $1800

2.2 Administration of Calendar Days. The number of Calendar Days allowed in Section 2.1 is the
total time allowed for work on both base routes and both alternate routes. The count of Calendar Days

ill be paused when work is fully complete on one or more routes but has not yet begun on one or more

3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to complete
the work on or before the contract completion date specified in Section 2.0, or within the number of
calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged contract
administrative liquidated damages in accordance with Sec 108.8 in the amount of $750 per calendar day
for each calendar day, or partial day thereof, that the work is not fully completed. For projects in
combination, these damages will be charged in full for failure to complete one or more projects within the
above specified contract completion date or calendar days.

4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work on or
before the contract completion date specified in Section 2.0, or within the number of calendar days
specified in Section 2.1, whichever occurs first, the contractor will be charged road user costs in
accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, or partial day
thereof, that the work is not fully completed. These damages are in addition to the contract administrative
damages and any other damages as specified elsewhere in this contract.

C. Work Zone Traffic Management JSP-02-06N

1.0 Description. Work zone traffic management shall be in accordance with applicable portions of
Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall maintain
work zones in accordance with Sec 616.3.3 and as further stated herein. The WZS shall coordinate and
implement any changes approved by the engineer. The WZS shall ensure all traffic control devices are
maintained in accordance with Sec 616, the work zone is operated within the hours specified by the
engineer, and will not deviate from the specified hours without prior approval of the engineer. The WZS
is responsible to manage work zone delay in accordance with these project provisions. When requested
by the engineer, the WZS shall submit a weekly report that includes a review of work zone operations for
the week. The report shall identify any problems encountered and corrective actions taken. Work zones
are subject to unannounced inspections by the engineer and other departmental staff to corroborate the
validity of the WZS’s review and may require immediate corrective measures and/or additional work zone
monitoring.

1.2 Work Zone Deficiencies. Failure to make corrections on time may result in the engineer suspending
work. The suspension will be non-excusable and non-compensable regardless if road user costs are
being charged for closures.
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2.0 Traffic Management Schedule.

2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start of work
and prior to any revisions to the traffic management schedule. The traffic management schedule shall
include the proposed traffic control measures, the hours traffic control will be in place, and work hours.

2.2 The traffic management schedule shall conform to the limitations specified in Sec 616 regarding lane
closures, traffic shifts, road closures and other width, height and weight restrictions.

2.3 The engineer shall be notified as soon as practical of any postponement due to weather, material or
other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the
absolute minimum amount of time required to complete the work. Lanes shall not be closed until material
is available for continuous construction and the contractor is prepared to diligently pursue the work until
the closed lane is opened to traffic.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive measures
to reduce traffic congestion in the work zone. The contractor shall immediately implement appropriate
mitigation strategies whenever traffic congestion reaches an excess of 10 minutes to prevent congestion
from escalating to 15 minute or above threshold. If disruption of the traffic flow occurs and traffic is
backed up in queues of 15 minute delays or longer, then the contractor shall immediately review the
construction operations which contributed directly to disruption of the traffic flow and make adjustments
to the operations to prevent the queues from reoccurring. Traffic delays may be monitored by physical
presence on site or by utilizing real-time travel data through the work zone that generate text and/or email
notifications where available. The engineer monitoring the work zone may also notify the contractor of
delays that require prompt mitigation. The contractor may work with the engineer to determine what other
alternative solutions or time periods would be acceptable.

2.5.1 Traffic Safety.

2.5.1.1 Recurring Congestion. Where traffic queues routinely extend to within 1000 feet of the ROAD
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD,
or similar, sign on an undivided highway, the contractor shall extend the advance warning area, as
approved by the engineer.

2.5.1.2 Non-Recurring Congestion. When traffic queues extend to within 1000 feet of the ROAD WORK
AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, or
similar, sign on an undivided highway infrequently, the contractor shall deploy a means of providing
advance warning of the traffic congestion, as approved by the engineer. The warning location shall be
no less than 1000 feet and no more than 0.5 mile in advance of the end of the traffic queue on divided
highways and no less than 500 feet and no more than 0.5 mile in advance of the end of the traffic queue
on undivided highways.

3.0 Work Hour Restrictions.

3.1 Except for emergency work, as determined by the engineer, and long term lane closures required by
project phasing, all lanes shall be scheduled to be open to traffic during the five major holiday periods
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shown below, from 12:00 noon on the last working day preceding the holiday until 6:00 a.m. on the first
working day subsequent to the holiday unless otherwise approved by the engineer.

Memorial Day
Labor Day
Thanksgiving
Christmas

New Year’'s Day

3.1.1 Independence Day. The lane restrictions specified in Section 3.1 shall also apply to Independence
Day, except that the restricted periods shall be as follows:

When The Holiday

Independence | is Observed | Halt Lane Closures | Allow Lane Closures to

Day falls on: on: beginning at: resume at:
Sunday Monday Noon on Friday 6:00 a.m. on Tuesday
Monday Monday Noon on Friday 6:00 a.m. on Tuesday
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday
Wednesday Wednesday | Noon on Tuesday 6:00 a.m. on Thursday
Thursday Thursday Noon on Wednesday | 6:00 a.m. on Friday
Friday Friday Noon on Thursday 6:00 a.m. on Monday
Saturday Friday Noon on Thursday 6:00 a.m. on Monday

3.2 The contractor shall not perform any construction operation on the roadway, roadbed or active lanes,
including the hauling of material within the project limits, during restricted periods, holiday periods or other
special events specified in the contract documents.

4.0 Detours and Lane Closures.

4.1 When a changeable message sign (CMS) is provided, the contractor shall use the CMS to notify
motorists of future traffic disruption and possible traffic delays one week before traffic is shifted to a detour
or prior to lane closures. The CMS shall be installed at a location as approved or directed by the engineer.
If a CMS with Communication Interface is required, then the CMS shall be capable of communication
prior to installation on right of way. All messages planned for use in the work zone shall be approved
and authorized by the engineer or its designee prior to deployment. When permanent dynamic message
signs (DMS) owned and operated by MoDOT are located near the project, they may also be used to
provide warning and information for the work zone. Permanent DMS shall be operated by the TMC, and
any messages planned for use on DMS shall be approved and authorized by the TMC at least 72 hours
in advance of the work.

4.2 At least one lane of traffic in each direction shall be maintained at all times except for brief intervals
of time required when the movement of the contractor's equipment will seriously hinder the safe
movement of traffic. Periods during which the contractor will be allowed to interrupt traffic will be
designated by the engineer.

5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials, or time required to fulfill the above provisions, unless specified elsewhere in
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the contract document. All authorized changes in the traffic control plan shall be provided for as specified
in Sec 616.

D. Add Alternate Sections - Modified

1.0 Description. This contract requires bidders to bid on additional contract work that will be considered
for award. The award of this project does not guarantee work for all add alternate sections.

Routes Proposal Section Description
Miller County, Route Z
Base
Miller/Maries Counties, Route BB
Pulaski County, Route P Add Alternate A
Pulaski County, Route AA Add Alternate B

Note: See plans for a breakdown of all quantities for each add alternate section.

2.0 Consideration of Bids. The contractor shall submit a bid for each add alternate section. The
Commission reserves the right to award, to the lowest responsible bidder, the combination of base plus
add alternate sections that will allow the most work to be completed within the Commission’s budget.

1. Base + Add Alt A + Add Alt B
2. Base + Add Alt A
3. Base

2.1 Budget. The Commission will award the necessary add alternate sections of projects in order to
meet its budget of $1,848,000.00 committed for the following jobs:

Job Number
JST0072

2.2 The Commission reserves the right to award the combination of highest priority add alternate sections
over the Commission’s budget as long as the low bidder does not change and the award of the
combination of highest priority alternate sections does not exceed more than ten percent or $250,000 of
the Commission’s budget, whichever is less.

2.3 The Commission’s budget is the basis for award of add alternates but not the basis for award of the
base section. The base section of the contract will be awarded or rejected in accordance with Sec 100.

2.4 The awarded bidder will be notified, on MoDOT’s website, of the Commission’s selection of the
combination of add alternate sections to be awarded the day of the Commission meeting.
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3.0 Bid Bond Requirements. The contractor shall be required to obtain a bid bond for 5% of the total
bid amount for the base bid and all add alternates. This bid bond will be considered applicable to the
proposed work for any option.

4.0 Basis of Payment. The accepted quantities of the chosen combination of base plus add alternate

sections will be paid for by the contract unit bid price for item numbers found within the schedule of items
for each section.

E. Emergency Provisions and Incident Management JSP-90-11A

1.0 The contractor shall have communication equipment on the construction site or immediate access
to other communication systems to request assistance from law enforcement or other emergency
agencies for incident management. In case of traffic accidents or the need for law enforcement to direct
or restore traffic flow through the job site, the contractor shall notify law enforcement or other emergency
agencies immediately as needed. The area engineer's office shall also be notified when the contractor
requests emergency assistance.

2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement services,
the following agencies may also be notified for accident or emergency situation within the project limits.

Missouri Highway Patrol
Miller County (Troop F) — (573) 751-1000
Maries and Pulaski Counties (Troop I) — (573) 368-2345

County of Miller

Sheriff: (573) 369-2341

Miller County Ambulance Service: (573) 392-7303
Iberia Rural Fire Protection District: (573)793-3101

County of Maries

Sheriff: (573) 422-3381

Maries County Ambulance Service: (573)422-6123
Dixon Rural Fire Protection District: (573) 759-6315

County of Pulaski

Sheriff: (573) 774-6196

Pulaski County Ambulance Service: (573) 774-5413
Waynesville Rural Fire Protection: (573) 774-5449

2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will remain the
responsibility of the appropriate law enforcement agency.

2.2 The contractor shall notify law enforcement and emergency agencies before the start of construction
to request their cooperation and to provide coordination of services when emergencies arise during the
construction at the project site. When the contractor completes this notification with law enforcement and
emergency agencies, a report shall be furnished to the engineer on the status of incident management.
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3.0 No direct pay will be made to the contractor to recover the cost of the communication equipment,
labor, materials or time required to fulfill the above provisions.

F. Project Contact for Contractor/Bidder Questions JSP-96-05

All questions concerning this project during the bidding process shall be forwarded to the project contact
listed below.

James Beattie, Project Contact
MoDOT - Central District

1511 Missouri Blvd., PO Box 718
Jefferson City, MO 65102

Telephone Number: (573) 508-4967
Email: james.beattie@modot.mo.gov

All questions concerning the bid document preparation can be directed to the Central Office — Design at
(573) 751-2876.
G. Utilities

1.0 For informational purposes only, the following is a list of names and telephone numbers of the known
utility companies in the area of the construction work for this improvement:

Utility Name Known Type
Required

Adjustment

Laclede Electric Cooperative None Electric
Contact: Kurt Gremmler

Phone: (417) 532-3164

Email: ghamilton@shomepower.com

Lumen None Communications
Contact: Matt Coonts

Phone: (417) 350-8772

Email: matt.coonts@lumen.com

1.1 The existence and approximate location of utility facilities known to exist, as shown on the plans,
are based upon the best information available to the Commission at this time. This information is
provided by the Commission "as-is" and the Commission expressly disclaims any representation or
warranty as to the completeness, accuracy, or suitability of the information for any use. Reliance upon
this information is done at the risk and peril of the user, and the Commission shall not be liable for any
damages that may arise from any error in the information. It is, therefore, the responsibility of the
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contractor to verify the above listing information indicating existence, location and status of any facility.
Such verification includes direct contact with the listed utilities.

H. Supplemental Revisions JSP-18-01AA

Compliance with 2 CFR 200.216 — Prohibition on Certain Telecommunications and Video Surveillance
Services or Equipment.

The Missouri Highways and Transportation Commission shall not enter into a contract (or extend or renew
a contract) using federal funds to procure or obtain equipment, services, or systems that uses covered
telecommunications equipment or services as substantial or as critical technology as part of any system
where the video surveillance and telecommunications equipment was produced by Huawei Technologies
Company, ZTE Corporation, Hytera Communications Corporation, Hangzhou Hikvision Digital
Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities).

Stormwater Compliance Requirements

1.0 Description. This provision requires the contractor to provide a Water Pollution Control Manager
(WPCM) for any project that includes land disturbance on the project site and the total area of land
disturbance, both on the project site, and all Off-site support areas, is one (1) acre or more. Regardless
of the area of Off-site disturbance, if no land disturbance occurs on the project site, these provisions do
not apply. When a WPCM s required, all sections within this provision shall be applicable, including
assessment of specified Liquidated Damages for failure to correct Stormwater Deficiencies, as specified
herein. This provision is in addition to any other stormwater, environmental, and land disturbance
requirements specified elsewhere in the contract.

1.1 Definitions. The project site is defined as all areas designated on the plans, including temporary
and permanent easements. The project site is equivalent to the “permitted site”, as defined in MoDOT’s
State Operating Permit. An Off-site area is defined as any location off the project site the contractor
utilizes for a dedicated project support function, such as, but not limited to, staging area, plant site, borrow
area, or waste area.

1.2 Reporting of Off-Site Land Disturbance. If the project includes any planned land disturbance on
the project site, prior to the start of work, the contractor shall submit a written report to the engineer that
discloses all Off-site support areas where land disturbance is planned, the total acreage of anticipated
land disturbance on those sites, and the land disturbance permit number(s). Upon request by the
engineer, the contractor shall submit a copy of its land disturbance permit(s) for Off-site locations. Based
on the total acreage of land disturbance, both on and Off-site, the engineer shall determine if these
Stormwater Compliance Requirements shall apply. The Contractor shall immediately report any changes
to the planned area of Off-site land disturbance. The Contractor is responsible for obtaining its own
separate land disturbance permit for Off-site areas.

2.0 Water Pollution Control Manager (WPCM). The Contractor shall designate a competent person
to serve as the Water Pollution Control Manager (WPCM) for projects meeting the description in Section
1.0. The Contractor shall ensure the WPCM completes all duties listed in Section 2.1.
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2.1 Duties of the WPCM:

(a) Be familiar with the stormwater requirements including the current MoDOT State Operating Permit
for construction stormwater discharges/land disturbance activities; MoDOT’s statewide
Stormwater Pollution Prevention Plan (SWPPP); the Corps of Engineers Section 404 Permit,
when applicable; the project specific SWPPP, the Project’s Erosion & Sediment Control Plan; all
applicable special provisions, specifications, and standard drawings; and this provision;

(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years. The
MoDOT Stormwater Training is a free online course available at MoDOT.org;

(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent Weekly
Meetings in which grading activities are discussed;

(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP and all
updates thereto, or as designated by the engineer;

(e) Review the project site for compliance with the Project SWPPP, as needed, from the start of any
grading operations until final stabilization is achieved, and take necessary actions to correct any
known deficiencies to prevent pollution of the waters of the state or adjacent property owners prior
to the engineer’s weekly inspections;

(H Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance
Inspection Record) for the Project within forty eight (48) hours of receiving the report and ensure
that all Stormwater Deficiencies noted on the report are corrected as soon as possible, but no
later than stated in Section 5.0.

3.0 Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point. A Pre-Activity
meeting for grading/land disturbance shall be held prior to the start of any land disturbance operations.
No land disturbance operations shall commence prior to the Pre-Activity meeting except work necessary
to install perimeter controls and entrances. Discussion items at the pre-activity meeting shall include a
review of the Project SWPPP, the planned order of grading operations, proposed areas of initial
disturbance, identification of all necessary BMPs that shall be installed prior to commencement of grading
operations, and any issues relating to compliance with the Stormwater requirements that could arise in
the course of construction activity at the project.

3.1 Hold Point. Following the pre-activity meeting for grading/land disturbance and subsequent
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior to the
start of any land disturbance operations to allow the engineer and WPCM the time needed to perform an
on-site review of the installation of the BMPs to ensure compliance with the SWPPP is met. Land
disturbance operations shall not begin until authorization is given by the engineer.

4.0 Inspection Reports. Weekly and post run-off inspections will be performed by the engineer and
each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-based
Stormwater Compliance database. The WPCM will be granted access to this database and shall
promptly review all reports, including any noted deficiencies, and shall acknowledge receipt of the report
as required in Section 2.1 (f.).
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5.0 Stormwater Deficiency Corrections. All stormwater deficiencies identified in the Inspection Report
shall be corrected by the contractor within 7 days of the inspection date or any extended period granted
by the engineer when weather or field conditions prohibit the corrective work. If the contractor does not
initiate corrective measures within 5 calendar days of the inspection date or any extended period granted
by the engineer, all work shall cease on the project except for work to correct these deficiencies, unless
otherwise allowed by the engineer. All impact costs related to this halting of work, including, but not
limited to stand-by time for equipment, shall be borne by the Contractor. Work shall not resume until the
engineer approves the corrective work.

5.1 Liquidated Damages. |If the Contractor fails to complete the correction of all Stormwater
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the Commission will
be damaged in various ways, including but not limited to, potential liability, required mitigation,
environmental clean-up, fines, and penalties. These damages are not reasonably capable of being
computed or quantified. Therefore, the contractor will be charged with liquidated damages specified in
the amount of $2,000 per day for failure to correct one or more of the Stormwater Deficiencies listed on
the Inspection Report within the specified time limit. In addition to the stipulated damages, the stoppage
of work shall remain in effect until all corrections are complete.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

Anti-Discrimination Against Israel Certification

By signing this contract, the Company certifies it is not currently engaged in and shall not, for the duration
of the contract, engage in a boycott of goods or services from the State of Israel, companies doing
business in or with Israel or authorized by, licensed by, or organized under the laws of the State of Israel,
or persons or entities doing business in the State of Israel as defined by Section 34.600 RSMo. This
certification shall not apply to contracts with a total potential value of less than One Hundred Thousand
Dollars ($100,000) or to contractors with fewer than ten (10) employees.

Ground Tire Rubber (GTR) Dry Process Madification of Bituminous Pavement Material

1.0 Description. This work shall consist of the dry process of adding ground tire rubber (GTR)
to modify bituminous material to be used in highway construction. Existing GTR requirements
in Section 1015 pertain to the wet process method of GTR maodification that blends GTR with
the asphalt binder (terminal blending or blending at HMA plant). The following requirements
shall govern for dry process GTR modification. The dry process method adds GTR as a fine
aggregate or mineral filler during mix production. All GTR modified asphalt mixtures shall be in
accordance with Secs 401, 402, or 403 as specified in the contract; except as revised by this
specification.

2.0 Materials. The contractor shall furnish a manufacturer’s certification to the engineer for
each shipment of GTR furnished stating the name of the manufacturer, the chemical
composition, workability additives, and certifying that the GTR supplied is in accordance with
this specification.

10
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2.1 Product Approval. The GTR product shall contain a Trans-Polyoctenamer (TOR) added
at 4.5 % of the weight of the crumb rubber or an engineered crumb rubber (ECR) workability
additive that has proven performance in Missouri. Other GTR additives shall be demonstrated
and proven prior to use such as a five-year field performance history in other states or
performance on a federal or state-sanctioned accelerated loading facility.

2.2 General. GTR shall be produced from processing automobile or truck tires by ambient or
cryogenic grinding methods. Heavy equipment tires, uncured or de-vulcanized rubber will not
be permitted. GTR shall also meet the following material requirements:

Table 1 — GTR Material Properties
Property M-gﬁ?(t)d Criteria
Specific Gravity éfgll\g 1.02to 1.20
Metal Contaminates é?gc')\?ls <0.01%
Fiber Content é?gc')\?ls < 0.5%
Moisture Content éfgcl)\g < 1.0%*
Mineral Filler AA'\%H?TO <4.0%

*Moisture content of the GTR shall not cause foaming when combined with asphalt binder
and aggregate during mix production

2.3 Gradation. The GTR material prior to TOR or ECR workability additives shall meet the
following gradation and shall be tested in accordance with ASTM D5603 and ASTM D5644.

Table 2 — GTR Gradation
. Percent Passing b
Sieve Weight 9 by
No. 20 100
No. 30 98-100
No. 40 50-70
No. 100 5-15

3.0 Delivery, Storage, and Handling. The GTR shall be supplied in moisture-proof packaging
or other appropriate bulk containers. GTR shall be stored in a dry location protected from rain
before use. Each bag or container shall be properly labeled with the manufacturer’s designation
for the GTR and specific type, mesh size, weight and manufacturer’s batch or Lot designation.

11
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4.0 Feeder System. Dry Process GTR shall be controlled with a feeder system using a
proportioning device that is accurate to within + 3 percent of the amount required. The system
shall automatically adjust the feed rate to always maintain the material within this tolerance and
shall have a convenient and accurate means of calibration. The system shall provide in-process
monitoring, consisting of either a digital display of output or a printout of feed rate, in pounds per
minute, to verify feed rate. The supply system shall report the feed in 1-pound increments using
load cells that will enable the user to monitor the depletion of the GTR. Monitoring the system
volumetrically will not be allowed. The feeder shall interlock with the aggregate weight system
and asphalt binder pump to maintain correct mixture proportions at all production rates.

Flow indicators or sensing devices for the system shall be interlocked with the plant controls to
interrupt mixture production if GTR introduction rate is not within £ 3 percent. This interlock will
immediately notify the operator if GTR introduction rate exceeds introduction tolerances. All
plant production will cease if the introduction rate is not brought back within tolerance after 30
seconds. When the interlock system interrupts production and the plant has to be restarted,
upon restarting operations; the modifier system shall run until a uniform feed can be observed
on the output display. All mix produced prior to obtaining a uniform feed shall be rejected.

4.1 Batch Plants. GTR shall be added to aggregate in the weigh hopper. Mixing times shall
be increased per GTR manufacturer recommendations.

4.2 Drum Plants. The feeder system shall add GTR to aggregate and liquid binder during
mixing and provide sufficient mixing time to produce a uniform mixture. The feeder system shall
ensure GTR does not become entrained in the exhaust system of the drier or plant and is not
exposed to the drier flame at any point after introduction.

5.0 Testing During Mixture Production. Testing of asphalt mixes containing GTR shall not
begin until at least 30 minutes after production or per additive supplier's recommendation.

6.0 Construction Requirements. Mixes containing GTR shall have a target mixing
temperature of 325 F or as directed by the GTR additive supplier. The additive supplier's
recommendations shall be followed to allow for GTR binder absorption/reaction. This may
include holding mix in the silo to allow time for binder to absorb into the GTR. Rolling operations
may need to be modified.

7.0 Mix Design Test Method Modification. A formal mixing procedure from the additive
supplier shall be provided to the contractor and engineer that details the proper sample
preparation, including blending GTR with the binder or other additives. Samples shall be
prepared and fabricated in accordance with this procedure by the engineer and contractor
throughout the duration of the project.

8.0 Mix design Volumetrics. Mix design volumetric equations shall be modified as follows:
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8.1 Additional virgin binder added to offset GTR absorption of binder shall be counted as part
of the mix virgin binder

8.2 GTR shall be included as part of the aggregate when calculating VMA of the mix.

8.2.1 GTR SPG shall be 1.15

8.3 Mix Gsp used to determine VMA shall be calculated as follows:

G _ (100 - Pbmv)
00 =P Py
Gsb GGTR

where:
Gsp gmry = bulk specific gravity of the combined aggregate including GTR
Pymy = percent virgin binder by total mixture weight
P, = percent aggregate by total mixture weight (not including GTR)
P;rr = percent GTR by total mixture weight
Gsp = bulk specific gravity of the combined aggregate (not including GTR)

Gerr = GTR specific gravity

8.4 Gse shall be calculated as follows:

(100 = P, — Pgry)
se (100 P, PGTR)

Gmm Gb GGTR
8.5 Pue shall be calculated as follows:

b,
Pbe=Pb_1_(;z)*(Ps+PGTR)

9.0 Minimum GTR Amount. The minimum dosage rate for GTR shall be 5 % by weight of total binder
for an acceptable one bump grade or 10 % by weight of total binder for an acceptable two bump grade
as detailed in the following table. Varying percentage blends of GTR and approved additives may be
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used as approved by the engineer with proven performance and meeting the specified requirements of
the contract grade.

Contract Binder Percent Effective Virgin Binder Required Virgin Minimum GTR
Grade Replacement Limits Binder Grade Dosage Rate
PG 70-22 5%
PG 76-22 0-20
PG 64-22 10 %
PG 64-22 5%
PG 70-22 0-30
PG 58-28 10 %
PG 58-28 5%
PG 64-22 0-40*
PG 52-34 10 %
PG 52-34 5%
PG 58-28 0-40*
PG 46-34 10 %

* Reclaimed Asphalt Shingles (RAS) may be used when the contract grade is PG 64-22 or PG 58-28.
RAS replacement shall follow the 2 x RAS criteria when calculating percent effective binder replacement
in accordance Sec 401.

Delete Sec 403.19.2 and substitute the following:

403.19.2 Lots. The lot size shall be designated in the contractor's QC Plan. Each lot shall contain no less
than four sublots and the maximum sublot size shall be 1,000 tons. The maximum lot size shall be 4,000
tons for determination of pay factors. Sublots from incomplete lots shall be combined with the previous
complete lot for determination of pay factors. When no previous lot exists, the mixture shall be treated in
accordance with Sec 403.23.7.4.1. A new lot shall begin when the asphalt content of a mixture is adjusted
in accordance with Sec 403.11.

Delete Sec 106.9 and substitute the following:

106.9 Buy America Requirements
Buy America Requirements are waived if the total amount of Federal financial assistance applied to the
project, through awards or subawards, is below $500,000.

106.9.1 Buy America Requirements for Iron and Steel.

On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy America
Requirements. Where steel or iron products are to be permanently incorporated into the contract work,
steel and iron material shall be manufactured, from the initial melting stage through the application of
coatings, in the USA except for “minimal use” as described herein. Furthermore, any coating process of
the steel or iron shall be performed in the USA. Under a general waiver from FHWA the use of pig iron
and processed, pelletized, and reduced iron ore manufactured outside of the USA will be permitted in the
domestic manufacturing process for steel or iron material.
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106.9.2 Buy America Requirements for Iron and Steel for Manufactured items.

A manufactured item will be considered iron and steel if it is “predominantly” iron or steel. Predominantly
iron or steel means that the cost of iron or steel content of a product is more than 50 percent of the total
cost of all its components.

106.9.2 Any sources other than the USA as defined will be considered foreign. The required domestic
manufacturing process shall include formation of ingots and any subsequent process. Coatings shall
include any surface finish that protects or adds value to the product.

106.9.3 “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the cost of
such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost or $2,500.00,
whichever is greater. If foreign steel, iron, or coating processes are used, invoices to document the cost
of the foreign portion, as delivered to the project, shall be provided and the engineer’s written approval
obtained prior to placing the material in any work.

106.9.4 Buy America requirements include a step certification for all fabrication processes of all steel or
iron materials that are accepted per Sec 1000. The AASHTO Product Evaluation and Audit Solutions
compliance program verifies that all steel and iron products fabrication processes conform to 23 CFR
635.410 Buy America Requirements and is an acceptable standard per 23 CFR 635.410(d). AASHTO
Product Evaluation and Audit Solutions compliant suppliers will not be required to submit step certification
documentation with the shipment for some selected steel and iron materials. The AASHTO Product
Evaluation and Audit Solutions compliant supplier shall maintain the step certification documentation on
file and shall provide this documentation to the engineer upon request.

106.9.4.1 Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel
installed on site. Category 1 items require supporting documentation prior to incorporation into the project
showing all steps of manufacturing, including coating, as being completed in the United States and in
accordance with CFR Title 23 Section 635.410 Buy America Requirements. This includes the Mill Test
Report from the original producing steel mill and certifications documenting the manufacturing process
for all subsequent fabrication, including coatings. The certification shall include language that certifies
the following. That all steel and iron materials permanently incorporated in this project was procured and
processed domestically and all manufacturing processes, including coating, as being completed in the
United States and in accordance with CFR Title 23 Section 635.410.

106.9.4.2 Items designated as Category 2 will include all other steel or iron products not in Category 1
and permanently incorporated in the project. Category 2 items shall consist of, but not be limited to items
such as fencing, guardrail, signing, lighting and signal supports. The prime contractor is required to
submit a material of origin form certification prior to incorporation into the project from the fabricator for
each item that the product is domestic. The Certificate of Materials Origin form (link to certificate form)
from the fabricator must show all steps of manufacturing, including coating, as being completed in the
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements and be
signed by a fabricator representative. The engineer reserves the right to request additional information
and documentation to verify that all Buy America requirements have been satisfied. These documents
shall be submitted upon request by the engineer and retained for a period of 3 years after the last
reimbursement of the material.

106.9.4.3 Any minor miscellaneous steel or iron items that are not included in the materials specifications
shall be certified by the prime contractor as being procured domestically. Examples of these items would
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be bolts for sign posts, anchorage inserts, etc. The certification shall read “I certify that all steel and iron
materials permanently incorporated in this project during all manufacturing processes, including coating,
as being completed in the United States and in accordance with CFR Title 23 Section 635.410 Buy
America Requirements procured and processed domestically in accordance with CFR Title 23 Section
635.410 Buy America Requirements. Any foreign steel used was submitted and accepted under minor
usage”. The certification shall be signed by an authorized representative of the prime contractor.

106.9.5 When permitted in the contract, alternate bids may be submitted for foreign steel and iron
products. The award of the contract when alternate bids are permitted will be based on the lowest total
bid of the contract based on furnishing domestic steel or iron products or 125 percent of the lowest total
bid based on furnishing foreign steel or iron products. If foreign steel or iron products are awarded the
contract, domestic steel or iron products may be used; however, payment will be at the contract unit price
for foreign steel or iron products.

106.9.6 Buy America Requirements for Construction Materials other than iron and steel materials.
Construction materials means articles, materials, or supplies that consist of only one of the items listed.
Minor additions of articles, materials, supplies, or binding agents to a construction material do not change
the categorization of the construction material. Upon request by the engineer, the contractor shall submit
a domestic certification for all construction materials listed that are incorporated into the project.

(a) Non-ferrous metals

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables)

(c) Glass (including optic glass)

(d) Fiber optic cable (including drop cable)

(e) Optical fiber

() Lumber

(9) Engineered wood

(h) Drywall

106.9.6.1 Minimal Use allowance for Construction Materials other than iron or steel.

“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total
applicable costs for the project.” The contractor shall submit to the engineer any non-domestic materials
and their total material cost to the engineer. The contractor and the engineer will both track these totals
to assure that the minimal usage allowance is not exceeded.

106.9.7 Buy America Requirements for Manufactured Products.
Manufactured products means:
(a) Articles, materials, or supplies that have been:

(i) Processed into a specific form and shape; or
(i) Combined with other articles, materials, or supplies to create a product with different
properties than the individual articles, materials, or supplies.

(b) If an item is classified as an iron or steel product, a construction material, or a section 70917(c)
material under § 184.4(e) and the definitions set forth in this section, then it is not a manufactured
product. However, an article, material, or supply classified as a manufactured product under §
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184.4(e) and paragraph (1) of this definition may include components that are construction
materials, iron or steel products, or section 70917(c) materials.

106.9.7.1 Manufactured products are exempt from Buy America requirements. To qualify as a
manufactured product, items that consist of two or more of the listed construction materials that have
been combined together through a manufacturing process, and items that include at least one of the
listed materials combined with a material that is not listed through a manufacturing process, should be
treated as manufactured products, rather than as construction materials.

106.9.7.2 Manufactured items are covered under a general waiver to exclude them from Buy America

Requirements. To qualify for the exemption the components must comprise of 55% of the value of
materials in the item. The final assembly must also be performed domestically.

l. Contractor Quality Control for Plant Mix Bituminous Surface Leveling NJSP-15-21A

1.0 Description. The contractor shall provide Quality Control (QC) testing and shall perform verification
procedures associated with the production and placement of Plant Mix Bituminous Surface Leveling
Mixture in accordance with this provision.

2.0 Asphalt Plant Requirements. The contractor shall perform quality control testing in the production
of the Surface Leveling Mixture and report the results electronically on MoDOT-provided forms. All
reports shall include the Contract ID, Project Number, Route, County, and Job Mix number.

2.1 Calibration of the asphalt plant shall be in accordance with Sec 403.17.2.2. Record retention for
verification of test reports shall be in accordance with Sec 403.17.3.2.

2.2 At a minimum, the contractor shall perform one QC sieve analysis test for each day of production of
Surface Level mixture in excess of 100 tons to verify the aggregate is within the required gradation range.
Results of the QC sieve analysis test shall be reported to the engineer daily. A split of each sample shall
be clearly labeled and stored by the contractor in a manner that prevents contamination. The engineer
will collect a minimum of one random QC split sample, and one full sample from plant production, for
testing per each 10,000 tons of production. Uncollected QC split samples shall be retained by the
contractor until the engineer authorizes disposal or until the Final Inspection, whichever occurs earlier.

2.3 The contractor shall monitor the quantity of asphalt binder used in the production of the mix, including
any commercial mix, and report that quantity to the engineer. Original asphalt binder delivery tickets
shall accompany the report submitted to the engineer. The engineer will perform a minimum of one
asphalt binder content test per each 10,000 tons of production for any project that exceeds a total of
5,000 tons of production.

2.4 The contractor shall take a daily QC sample of the asphalt binder per instructions in EPG 460.3.13.
The engineer will collect the QC samples and ship to the MoDOT Central lab for random testing. In
addition, the engineer will take a minimum of one random Quality Assurance sample per project from the
binder line. The engineer sample will be shipped to the Central Lab along with the daily samples and will
be designated for testing.
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2.5 The contractor shall perform one moisture content test for each day of production of Surface Level
mixture in excess of 100 tons. The frequency of the moisture test may be reduced if approved by the
engineer.

3.0 Roadway Requirements. The contractor shall perform quality control verification of the Surface
Leveling Mixture on the roadway and shall monitor the asphalt tonnage placed in relation to plan quantity.

3.1 Irregularities. Additional tons of Surface Leveling mix will be provided for irregularities in the existing
roadway surface. The tonnage specified for irregularities is an estimated quantity and shall only be
placed at locations where it is necessary to fill ruts and other low points. Prior to placing the mix, the
contractor and engineer shall evaluate the entire route and develop a plan that best utilizes the tonnage
needed for irregularities. Any excess quantity of irregularities shall not be placed.

3.2 Tack. On the first day of production, the contractor shall demonstrate proper application of tack coat
in the presence of the engineer. Thereafter, when the engineer is not present to withess the application
of the tack coat, the contractor shall document the tack application by taking a minimum of two high-
resolution date/time stamped photographs of the tacked surface per one-mile segment. Pictures should
be taken just in front of the paver in order to account for loss of tack from truck tires. The contractor shall
also monitor and document the application rate. The contractor shall take distributor readings at the
beginning and ending of each shift and document the quantity used.

3.3 Spreading and Rolling. On the first day of production, the contractor shall demonstrate successful
spreading and compaction of the mixture, including proper rolling patterns, in the presence of the
engineer. Thereafter, the contractor shall monitor all roadway production procedures and document
daily. Use of approved Intelligent Compaction technology is an allowable substitute for daily
documentation.

3.4 Monitoring of Quantity. The contractor shall monitor the quantity of Surface Level mix placed and
report that information to the engineer and production staff as specified herein.

3.4.1 The contractor shall verify that the quantity of Surface Leveling mix in the contract for each route
is sufficient to cover the roadway as shown on the typical sections, including any surface irregularities.
Any discrepancies shall be brought to the engineer's attention in writing prior to the pre-construction
conference. Plan quantity shall be defined as the total tons computed to cover the surface area according
to the typical section, plus any amount pre-approved by the engineer for pavement irregularities.

3.4.2 The contractor shall provide temporary log mile reference points at no less than %2 mile intervals
along each route to monitor the tons of Surface Leveling mix laid in relation to plan quantity. Entrances,
shoulders, or other irregular areas will be monitored as directed by the engineer.

3.4.3 During production, the contractor shall document the total tons placed in each one-mile segment,
along with the plan quantity and the percent over/under for that segment. The cumulative quantity and
percent over/under for the route should also be documented. After each one-mile segment, the
contractor shall provide a status report to the production manager and the engineer. When the engineer
is not present on the project, the contractor shall send an electronic status report to the engineer.

3.4.4 The goal is to keep the placed quantity within 2% of plan quantity for the project. The engineer will
monitor the status reports and will advise the contractor on how to proceed when there is an excessive
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variance from plan quantity. The engineer may decrease the frequency of the electronic status reports
when the variances are consistently low.

3.4.5 The contractor shall collect asphalt tickets from the delivery trucks and group them per each one-
mile segment. The contractor shall submit to the engineer a daily summary report that includes all of the
information specified in Section 3.4.3. The contractor shall sign the summary report confirming that the
information is accurate and that the attached tickets represent the asphalt material placed.

3.4.6 The contractor shall be equipped with a contractor-furnished cellular device capable of providing
and maintaining a reliable means of immediate communication with the engineer when the engineer is
not present on the project.

4.0 Excessive Quantity. If the contractor places Surface Level mix on any one-mile segment, or any
other isolated areas, in excess of plan quantity by 5% or more, without prior approval from the engineer,
further investigation may be required to determine if the excess was warranted. If directed by the
engineer, the contractor shall core the pavement at locations established by the engineer to determine
the amount that was excessive, if any. No payment will be made for the cost to core the pavement or for
the tons of Surface Level mix that the engineer determines to be excessive. If the amount of Surface
Level mix is determined to be justified, payment will be made for the mix, and for the cost of coring at the
fixed price established in Sec 109. Placement of asphalt in excess of plan quantity for two consecutive
segments without prior approval from the engineer may result in issuance of an Order Record to stop
work.

5.0 Basis of Payment. No direct payment will be made for compliance with this provision. All costs
shall be considered completely covered under the pay items provided in the contract.

J. Bridge End Transitions

1.0 At all bridge exceptions, the engineer will determine in the field the ending point of the transition.
This point will not necessarily be at the bridge end, but will be located at a point which provides the
smoothest transition and approach to the bridge. Where bridges are to be resurfaced, the surfacing shall
be from curb to curb.

K. Lump Sum Temporary Traffic Control JSP-22-01

1.0 Delete Sec 616.11 and insert the following:

616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be made to the
nearest square foot of sign area only for the signs designated for payment on the plans. All other sign
relocations shall be incidental. Measurement for construction signs will be made to the nearest square
foot of sign area. Measurement will be made per each for each of the temporary traffic control items
provided in the contract.

616.11.1 Lump Sum Temporary Traffic Control. No measurement will be made for temporary traffic

control items grouped and designated to be paid per lump sum. The list of lump sum items provided in
the plans or contract is considered an approximation and may be subject to change based on field
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conditions. This is not a complete list and may exclude quantities for duplicate work zone packages used
in simultaneous operations. The contractor shall provide all traffic control devices required to execute
the provided traffic control plans for each applicable operation, stage, or phase. No measurement will
be made for any additional signs or devices needed except for changes in the traffic control plan directed
by the engineer.

2.0 Delete Sec 616.12 and insert the following:

616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the engineer
will be paid for at the contract unit price for each of the pay items included in the contract. Whether the
devices are paid individually, or per lump sum, no direct payment will be made for the following:

(a) Incidental items necessary to complete the work, unless specifically provided as a pay item in the
contract.

(b) Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control
devices.

(c) Covering and uncovering existing signs and other traffic control devices.

(d) Relocating temporary traffic control devices, including permanent traffic control devices
temporarily relocated, unless specifically included as a pay item in the contract.

(e) Worker apparel.
(f) Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations.

(g) Furnishing, installing, operating, maintaining, and removing construction-related vehicle and
equipment lighting.

(h) Construction and removal of temporary equipment crossovers, including restoring pre-existing
Crossovers.

(i) Provide and maintaining work zone lighting and work area lighting.

616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the contract
or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. Alternately, upon request
from the contractor, the engineer will consider a modified payment schedule that more accurately reflects
completion of traffic control work. No payment will be made for any additional signs or devices needed
except for changes in the traffic control plan directed by the engineer. Additional items directed by the
engineer will be paid for in accordance with Sec 109.4. No adjustment to the price will be made for
overruns or underruns of other work or for added work that is completed within existing work zones.

616.12.1.1 Partial payments. For purposes of determining partial payments, the original contract
amount will be the total dollar value of all original contract line items less the price for Lump Sum
Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this determination will be
made for each project. Partial payments will be made as follows:
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(a) The first payment will be made when five percent of the original contract amount is earned. The
payment will be 50 percent of the price for LSTTC, or five percent of the original contract amount,
whichever is less.

(b) The second payment will be made when 50 percent of the original contract amount is earned.
The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original contract amount,
whichever is less.

(c) The third payment will be made when 75 percent of the original contract amount is earned. The
payment will be 20 percent of the price for LSTTC, or two percent of the original contract amount,
whichever is less.

(d) Payment for the remaining balance due for LSTTC will be made when the contract has been
accepted for maintenance or earlier as approved by the engineer.

616.12.1.2 Temporary traffic control will be paid for at the contract lump sum price for Item:

Iltem No. Unit Description
616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control
L. Pavement Marking Log

1.0 Description. The contractor shall log the locations of existing pavement marking prior to any
construction operations that may affect the existing pavement marking. The log shall contain all existing
pavement marking and shall include center stripes, no passing stripes, lane lines, turn arrows, hash bars,
cross walks, and stop bars. The contractor shall provide a copy of the existing pavement marking log to
the engineer. The contractor shall place the new pavement marking at the same locations as the existing
pavement marking, unless otherwise directed by the engineer or shown on the plans.

2.0 Method of Measurement. The quantities of pavement marking for which payment will be made will
be those shown in the contract plans for the various pavement marking items. Final measurement will
not be made except where appreciable errors are found in the contract quantity.

3.0 Basis of Payment. No direct payment will be made for logging of existing pavement marking.

M. Additional Flaggers

1.0 Additional flagger(s) and appropriate construction signs shall be provided at each of the
specified locations when work zone extends through the following intersections and/or
approaches, as approved by the engineer:

All state routes, county roads, and city streets
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2.0 Basis of Payment. There will be no direct pay for all labor and equipment necessary to provide
additional flaggers. All cost shall be considered completely covered under the pay items provided in the
contract.

N. Prime Contractor Requirements JSP-16-09

1.0 The limitation in Sec 108.1.1 of the Missouri Standard Specifications for Highway Construction that
"the contractor's organization shall perform work amounting to not less than 40 percent of the total
contract cost" is waived for this project. Instead, for the purposes of constructing this project only, the
less restrictive terms of the Federal Highway Administration's rule at Title 23 Code of Federal Regulations
(CFR) 8 635.116(a) shall apply, so that the contractor must perform project work with its own organization
equal to not less than 30 percent of the total original contract price. All other provisions in Sec 108.1.1
et seq. of the Missouri Standard Specifications for Highway Construction shall remain in full force and
effect, and shall continue to govern the contractor and its subcontractors, in accordance with the
provisions of Title 23 CFR § 635.116.

0. Guardrail Posts in Concrete JSP-22-02B

1.0 Description. This work shall consist of the careful removal of any posts, including but not limited to:
bridge anchor section and transition section posts, that are embedded in existing concrete (drain basin
or other concrete surface), the coring of new holes to install posts that fall within the limits of the concrete
surface, the repair of the holes left from removal of existing posts, and the backfilling of material in the
new locations in accordance with the plans and these provisions.

2.0 Construction Requirements. The contractor shall carefully saw cut around the existing guardrail
posts embedded in concrete or otherwise remove the posts with minimal damage to the surrounding
concrete.

2.1 Posts for the new bridge anchor section and asymmetrical transition section shall be installed in the
concrete drain basin per Standard Plan 606.50. The relief slot behind the post shall be filled with coarse
Type 1 Aggregate to within two (2) inches of the surface. The top two (2) inches shall be filled with
compacted hot mix asphalt or a dense cold asphalt repair mix. The purpose of the capped material is to
prevent water intrusion.

2.2 All voids in the concrete left from the removal of the existing posts shall be filled with concrete or
compacted hot mix asphalt to a depth that matches the existing thickness of the concrete surface.
Concrete bag mix (5,000 psi or greater) or a commercial mix will be allowable for this purpose.

3.0 Method of Measurement. Measurement of Guardrail Posts in Concrete will be per each new post
installation that falls within the limits of the concrete surface.

4.0 Basis of Payment. All labor, equipment, and materials necessary for compliance with this provision

will be paid for at the contract unit bid price for Iltem 606-99.02, Misc. Guardrail Posts in Concrete, per
each.
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P. Sensitive Streams or Waterbodies Near Project Area

1.0 Description. The project crosses, or is in the vicinity of, a sensitive stream or watershed.
Waterbodies within and near the project area may serve as habitat for federal and state listed sensitive
species. To avoid any negative impacts to these species and their habitats, water quality shall be
protected from construction impacts.

1.1 The contractor shall prevent any debris and materials from construction activities from entering
streams and other waterbodies. If debris or materials do enter waterbodies, and if deemed
necessary by the engineer or MoDOT’s environmental personnel, it shall be removed as directed
by the engineer at the contractor's expense.

2.0 Basis of Payment. No direct payment will be made for any expense incurred by the contractor by

reason of compliance with the specific requirements of the provision, including any delay,
inconvenience, or extra work except for those items for which payment is included in the contract.
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