

Missouri Department of Transportation

Patrick K. McKenna, Director

1.888.ASK MODOT (275.6636)

January 12, 2024

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01
Contract I.D.: 240119-D01
Job Number: J5P3270B_J5P3460B
Letting of: January 19, 2024

The following is revised:


Job Special Revisions:

J5P3270B

1. JSP C—Contract Liquidated Damages is revised.
2. JSP L—Early Notice to Proceed is added.

J5P3460B

1. JSP C—Contract Liquidated Damages is revised.
2. JSP L—Early Notice to Proceed is added.

All revisions are as depicted as .

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.

Sincerely yours,



Danica Stovall-Taylor, P.E.
Bidding and Contract Services Engineer

kb

