

Missouri Department of Transportation
Patrick K. McKenna, Director

1.888.ASK MODOT (275.6636)

April 10, 2024

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01
Contract I.D.: 240419-A03
Job Number: JNW0129
Letting of: April 19, 2024

The following is revised:

Bid Book:

1. Proposal Line Number 0040 is revised.
2. Proposal Line Number 0050 is revised.
3. Proposal Line Number 0060 is revised.
4. Proposal Line Number 0070 is revised.
5. Proposal Line Number 0080 is revised.
6. Proposal Line Number 0090 is revised.


Plans:

1. Quantity Sheets 1 through 18 of 19 are revised.
2. Sheet 4 is revised.

Job Special Provisions:

Roadway:

1. JSP F - Full-Depth Repairs, Unbonded Concrete Overlay is revised.
2. JSP H - Contractor Maintenance Responsibilities by Phase is revised.

All revisions are as depicted as  .

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.

Sincerely yours,



Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to a prosperous Missouri.

www.modot.org

Ryan Martin, P.E.
Bidding and Contract Services Engineer

rr