

Missouri Department of Transportation

Patrick K. McKenna, Director

1.888.ASK MODOT (275.6636)

May 7, 2024

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 02
Contract I.D.: 240517-D04
Job Number: J5P3574
Letting of: May 17, 2024

The following is revised:

Bid Book:


1. Proposal Line Number 0465 is added.
2. Proposal Line Number 0665 is added.

Plans:

1. Quantity Sheet 1 of 8 is revised.
2. Sheet 7 is revised.

Job Special Provisions:

1. JSP I – Utilities is revised.
2. JSP DD – Liquidated Damages for Winter Months is added.
3. JSP DD – Delay Possession of Right of Way – Parcel 8 is deleted.
4. JSP EE – Personal Property Within Parcels Requiring Special Attention is revised.
5. JSP FF – Property Owner Agreements – Parcel 8 is added.
6. JSP GG – Optional Temporary Pavement Marking Paint is added.

All revisions are as depicted as  .

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.

Sincerely yours,



Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to a prosperous Missouri.

www.modot.org

Ryan Martin, P.E.
Bidding and Contract Services Engineer

jh