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JOB
SPECIAL PROVISIONS

A. General - Federal JSP-09-02K

1.0 Description. The Federal Government is participating in the cost of construction of this
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be
observed by the contractor, and the work will be subject to the inspection of the appropriate
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard
Specifications for Highway Construction with all revisions applicable to this bid and contract.

1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type of
work required to execute the contract as determined by the Missouri Department of Labor and
Industrial Relations and requires adherence to a schedule of minimum wages as determined by
the United States Department of Labor. For work performed anywhere on this project, the
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current
Federal Wage Rates are available on the Missouri Department of Transportation web page at
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources". Effective Wage
Rates will be posted 10 days prior to the applicable bid opening. These supplemental bidding
documents have important legal consequences. It shall be conclusively presumed that they are
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation
of any bid submitted on this project.

1.2 The following documents are available on the Missouri Department of Transportation web
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”.
The effective version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to July 2024 Missouri Standard Plans
For Highway Construction

These supplemental bidding documents contain all current revisions to the published versions
and have important legal consequences. It shall be conclusively presumed that they are in the
bidder's possession, and they have been reviewed and used by the bidder in the preparation of
any bid submitted on this project.

B. Contract Liquidated Damages JSP-13-01D

1.0 Description. Liquidated Damages for failure or delay in completing the work on time for this
contract shall be in accordance with Sec 108.8. The liquidated damages include separate
amounts for road user costs and contract administrative costs incurred by the Commission.

2.0 Period of Performance. Prosecution of work is expected to begin on the date specified
below in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all
work on all projects shall be completed on or before the date specified below. Completion by this
date shall be in accordance with the requirements of Sec 108.7.1.
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Notice to Proceed:  December 1, 2024
Completion Date: December 1, 2026

2.1 Calendar Days and Completion Dates. Completion of the project is required as specified
herein. The count of calendar days will begin on the date the contractor starts any construction
operations on the project.

Job Number Calendar Days Daily Road User Cost
J613484 N/A $9,800

3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to
complete the work on or before the contract completion date specified in Section 2.0, or within
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the
amount of $1,500 per calendar day for each calendar day, or partial day thereof, that the work is
not fully completed. For projects in combination, these damages will be charged in full for failure
to complete one or more projects within the specified contract completion date or calendar days.

4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work
on or before the contract completion date specified in Section 2.0, or within the number of calendar
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day,
or partial day thereof, that the work is not fully completed. These damages are in addition to the
contract administrative damages and any other damages as specified elsewhere in this contract.

C. Work Zone Traffic Management JSP-02-06N

1.0 Description. Work zone traffic management shall be in accordance with applicable portions
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

1.1 Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall
maintain work zones in accordance with Sec 616.3.3 and as further stated herein. The WZS shall
coordinate and implement any changes approved by the engineer. The WZS shall ensure all
traffic control devices are maintained in accordance with Sec 616, the work zone is operated
within the hours specified by the engineer, and will not deviate from the specified hours without
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance
with these project provisions. When requested by the engineer, the WZS shall submit a weekly
report that includes a review of work zone operations for the week. The report shall identify any
problems encountered and corrective actions taken. Work zones are subject to unannounced
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s
review and may require immediate corrective measures and/or additional work zone monitoring.

1.2 Work Zone Deficiencies. Failure to make corrections on time may result in the engineer
suspending work. The suspension will be non-excusable and non-compensable regardless if
road user costs are being charged for closures.

2.0 Traffic Management Schedule.
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2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start
of work and prior to any revisions to the traffic management schedule. The traffic management
schedule shall include the proposed traffic control measures, the hours traffic control will be in
place, and work hours.

2.2 The traffic management schedule shall conform to the limitations specified in Sec 616
regarding lane closures, traffic shifts, road closures and other width, height and weight
restrictions.

2.3 The engineer shall be notified as soon as practical of any postponement due to weather,
material or other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for
the absolute minimum amount of time required to complete the work. Lanes shall not be closed
until material is available for continuous construction and the contractor is prepared to diligently
pursue the work until the closed lane is opened to traffic.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive
measures to reduce traffic congestion in the work zone. The contractor shall immediately
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 15
minutes to prevent congestion from escalating beyond this delay threshold. If disruption of the
traffic flow occurs and traffic is backed up in queues equal to or greater than the delay time
threshold listed above, then the contractor shall immediately review the construction operations
which contributed directly to disruption of the traffic flow and make adjustments to the operations
to prevent the queues from reoccurring. Traffic delays may be monitored by physical presence
on site or by utilizing real-time travel data through the work zone that generate text and/or email
notifications where available. The engineer monitoring the work zone may also notify the
contractor of delays that require prompt mitigation. The contractor may work with the engineer to
determine what other alternative solutions or time periods would be acceptable. When a Work
Zone Analysis Spreadsheet is provided, the contractor will find it in the electronic deliverables on
MoDOT’s Online Plans Room. The contractor may refer to the Work Zone Analysis Spreadsheet
for detailed information on traffic delays.

2.5.1 Traffic Safety.

2.5.1.1 Recurring Congestion. Where traffic queues routinely extend to within 1000 feet of the
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance
warning area, as approved by the engineer.

2.5.1.2 Non-Recurring Congestion. When traffic queues extend to within 1000 feet of the ROAD
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a
means of providing advance warning of the traffic congestion, as approved by the engineer. The
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in
advance of the end of the traffic queue on undivided highways.

2.6 Transportation Management Plan. The contractor Work Zone Specialist (WZS) shall
review the Transportation Management Plan (TMP), found as an electronic deliverable on
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MoDOT’s Online Plans Room and discuss the TMP with the engineer during the preconstruction
conference. Throughout the construction project, the WZS is responsible for updating any
changes or modifications to the TMP and getting those changes approved by the engineer a
minimum of two weeks in advance of implementation. The WZS shall participate in the post
construction conference and provide recommendations on how future TMPs can be improved.

2.7 Traffic Management Center (TMC) Coordination. The Work Zone Specialist (WZS) or their
designee shall contact by phone the MoDOT Traffic Management Center (Gateway Guide TMC
at #314-275-1513) within five minutes of a lane or ramp closure beginning and within five minutes
of a lane or ramp closure being removed. The WZS shall make this phone call 24 hours a day,
365 days of the year since the MoDOT Traffic Management Centers are always staffed.

3.0 Work Hour Restrictions.

3.1 Except for emergency work, as determined by the engineer, and long term lane closures
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the
engineer.

Memorial Day
Labor Day
Thanksgiving
Christmas

New Year’'s Day

3.1.1 Independence Day. The lane restrictions specified in Section 3.1 shall also apply to
Independence Day, except that the restricted periods shall be as follows:

e 12:00 noon Thursday, July 3, 2025 - 6:00 a.m. Monday, July 7, 2025
e 12:00 noon Thursday, July 2, 2026 — 6:00 a.m. Monday, July 6, 2026
e 12:00 noon Friday, July 2, 2027 — 6:00 a.m. Tuesday, July 6, 2027

3.1.2 Except for emergency work, as determined by the engineer, and long term lane closures
required by project phasing, the contractor’s working hours will be restricted for the Special Events
as shown below. All lanes shall be scheduled to be open to traffic during these Special Events.

Special events of regional significance during the duration of this project, such as specific sporting
events (St. Louis Cardinals and St Louis Blues home games), events at Forest park, Tower Grove
Park, or Grand Center, parades, marathons, concerts and other major St. Louis events such as
the Susan G. Komen Race for the Cure, Forest Park Balloon Glow, Moonlight Ramble, and Fair
St. Louis. The Engineer will advise the contractor of any such events and how they are to be
handled. All lanes shall be scheduled to be open to traffic 3 hours before the event until 2 hours
following the end of the event, or at the direction of the Engineer.

3.2 The contractor shall not perform any construction operation on the roadway, roadbed or active
lanes, including the hauling of material within the project limits, during restricted periods, holiday
periods or other special events specified in the contract documents.
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3.3 The contractor shall be aware that traffic volume data indicates construction operations on
the roadbed between the following hours will likely result in traffic queues greater than 15
minutes. Based on this, the contractor’s operations will be restricted accordingly unless it can
be successfully demonstrated the operations can be performed without a 15 minute queue in
traffic. It shall be the responsibility of the engineer to determine if the above work hours may be
modified. The contractor's work zone (WZ) operations will be allowed under the temporary
traffic control parameters shown in the following table:

Double
Single Lane Drop
Single Shoulder Single Shoulder Double Lane Drop
Lane Drop Lane Drop Lane Drop Lane Drop Lane Drop Weekend MoDOT
Weekend Day| Night WZ Traffic
County/ Dist |Route | Dir Location |Location | Day WZ Hrs | Day WZ Hrs |Night WZ Hrs | Night WZ Hrs [Night WZ Hrs| WZ Hrs Hrs Engineer
St Louis City | 1-55 | NB R';:;ed:s I-44  |No Restrictons [ No Restricions | 7pm-5am | No Restricions | 9pm-5am  [No Restricions| 9pm-5am | Bryson Sanders
St Louis City | I-55 | SB RI;Z:S:S I-44  |No Restrictons [ No Restrictons | 7pm-5am | No Restricons | 9pm-5am [ No Restricions| 9pm-5am | Bryson Sanders
St Louis Co. | 1-55 Route 141 | Matis Rd No Restrictions No Restricions No Restrictions
. A Lindbergh - - -
St. Louis Co. | 1-55 Mattis Rd 9am- 3pm  [No Restictons No Restrictions No Restricions Akhand Ashek&
NB Bivd 8pm- 5am
6pm-10am 6pm- 9am Rob Meyer
. Lindbergh | River des [No Restricions s P
St. Louis Co. | 1-55
Blvd Peres
St Louis Co. | 1-55 Roule 141 | Matis Rd No Restictons No Restictons
St LouisCo. | 155 | gp Matis Rd Lindbergh | No Work 2pm [No Restrictions No Restrictions gom-6am No Restrictions 6pm- 9am Akhand Ashek&
Blvd —6pm Rob Meyer
Lindbergh | River des 6pm-10am
St. Louis Co. | 1-55 Bivd Peres 7pm-9am
Jordan Dalaviras
Jeflerson Co. | |-55 Veterans Bivd| Hwy Z | Notallowed 9pm- 5am N/A 7pm - 6am N/A T
No Restrictons No Restrictions
9am- 3pm .
Jeflerson Co. | 1-55 |NB/SB|  Hwy Z Hwy M NB, 7am- 8pm-6am 11pm- 5am bk 8pm- 8am . Qalawras
3pm- 5pm revised
2pm SB
Jeflerson Co. | 1-55 Hwy M Route 141 9am- 3pm e —— 8pm-6am |No Restricons | 8pm- 5am WKd NO 8pm- 8am — Qalawras
Restrictons revised

3.4 Any work requiring a reduction in the number of through lanes of traffic shall be completed
during nighttime hours. Nighttime hours shall be defined as shown in the table above for various
locations on [-55.

3.5 The contractor shall not alter the start time, ending time, or a reduction in the number of
through lanes of traffic or ramp closures without advance notification and approval by the
engineer. The only work zone operation approved to begin 30 minutes prior to a reduction in
through traffic lanes or ramp closures is the installation of traffic control signs. Should lane
closures be placed or remain in place, prior to the approved starting time or after the approved
ending time, the Commission, the traveling public, and state and local police and governmental
authorities will be damaged in various ways, including but not limited to, increased construction
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and
motorist delays, with a resulting cost to the traveling public. These damages are not easily
computed or quantified. Therefore, the contractor will be charged with liquidated damages
specified in the amount of $1,000 per 15 minute increment for each 15 minutes that the
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temporary lane closures are in place and not open to traffic in excess of the limitation as specified
elsewhere in this special provision. It shall be the responsibility of the engineer to determine the
quantity of unapproved closure time.

3.5.1 The said liquidated damages specified will be assessed regardless if it would otherwise be
charged as liquidated damages under the Missouri Standard Specification for Highway
Construction, as amended elsewhere in this contract.

4.0 Detours and Lane Closures.

4.1 When a changeable message sign (CMS) is provided, the contractor shall use the CMS to
notify motorists of future traffic disruption and possible traffic delays one week before traffic is
shifted to a detour or prior to lane closures. The CMS shall be installed at a location as approved
or directed by the engineer. If a CMS with Communication Interface is required, then the CMS
shall be capable of communication prior to installation on right of way. All messages planned for
use in the work zone shall be approved and authorized by the engineer or its designee prior to
deployment. When permanent dynamic message signs (DMS) owned and operated by MoDOT
are located near the project, they may also be used to provide warning and information for the
work zone. Permanent DMS shall be operated by the TMC, and any messages planned for use
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work.

4.2 At least one lane of traffic in each direction shall be maintained at all times except for brief
intervals of time required when the movement of the contractor's equipment will seriously hinder
the safe movement of traffic. Periods during which the contractor will be allowed to interrupt traffic
will be designated by the engineer.

4.3 Overhead Sign Structure Removal. The contractor shall remove the existing overhead
sign structures identified for removal during allowable nighttime work zone hours as outlined
above.

5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials, or time required to fulfill the above provisions, unless specified
elsewhere in the contract document. All authorized changes in the traffic control plan shall be
provided for as specified in Sec 616.

D. Emergency Provisions and Incident Management JSP-90-11A

1.0 The contractor shall have communication equipment on the construction site or immediate
access to other communication systems to request assistance from law enforcement or other
emergency agencies for incident management. In case of traffic accidents or the need for law
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law
enforcement or other emergency agencies immediately as needed. The area engineer's office
shall also be notified when the contractor requests emergency assistance.

2.0 In addition to the 911 emergency telephone number for ambulance, fire or law enforcement
services, the following agencies may also be notified for accident or emergency situation within
the project limits.

Missouri Highway Patrol: 573-751-3313
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Jefferson County Sheriff’'s Office: 636-797-9999

St. Louis Chief of Police: 314-444-5309

St. Louis County Chief of Police: 314-615-4260

City of St. Louis Fire: 314-533-3406 Police: 314-444-5309

2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will
remain the responsibility of the appropriate law enforcement agency.

2.2 The contractor shall notify law enforcement and emergency agencies before the start of
construction to request their cooperation and to provide coordination of services when
emergencies arise during the construction at the project site. When the contractor completes
this notification with law enforcement and emergency agencies, a report shall be furnished to
the engineer on the status of incident management.

3.0 No direct pay will be made to the contractor to recover the cost of the communication
equipment, labor, materials or time required to fulfill the above provisions.

E. Project Contact for Contractor/Bidder Questions JSP-96-05

All questions concerning this project during the bidding process shall be forwarded to the project
contact listed below.

Jamie Rana, Project Manager — St. Louis City Area
MoDOT, St. Louis District

1590 Woodlake Drive

Chesterfield, MO 63017

Telephone Number: 314-624-5035 (mobile)
Email: Jamie.Rana@modot.mo.gov

All questions concerning the bid document preparation can be directed to the Central Office —
Design at (573) 751-2876.

F. Utility Coordination

1.1 The Contractor shall be aware there are numerous utilities present along the routes
in this contract. Utility locates were not performed during the design phase of the project;
therefore, the extent of conflicts with utilities are unknown. It is the inherent risk of the work
under this contract that the contractor may encounter these utilities above and/or below the
ground or in the vicinity of any given work item which may interfere with their operations. The
contractor expressly acknowledges and assumes this risk even though the nature and extent
are unknown to both the contractor and the Commission at the time of bidding and award of the
contract. It is, therefore, the responsibility of the contractor to comply with Missouri CSR 319 to
get utilities marked and verify the existence, location, and status of any marked utility prior to
any excavations. Such verification may require direct contact with the listed utilities.
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1.2 Lumen DTl and MoDOT ITS: The contractor is advised that Lumen and MoDOT ITS have
multiple buried lines that run parallel with and cross the proposed work areas. These facilitates
historically were installed outside of the utility corridor and the contractor shall take necessary
precautions and measures to verify locations and to protect in place these existing facilities
during construction.

1.3 ST Louis Metropolitan Sewer (MSD): the contractor is advised that MSD base maps
indicate that there is a 10” VCP Sewer line near the proposed cantilever box truss on Plan
Sheet 77 for sign 2091 near MM198.4. While no impact is anticipated, the contractor shall take
necessary precautions and measures to verify locations and to protect in place these existing
facilities during construction.

2.0 Guardrail and Signpost Locations: The contractor shall be aware there are numerous
utilities present along the route in this contract. The full extent of conflicts with utilities are
unknown. There may be underground utilities that run parallel or cross the route that are in
close proximity to proposed work locations. The contractor shall take necessary precautions
and measures to verify locations and depths of utilities by any necessary means to determine
exact impacts to their work.

3.0 If utility facilities are discovered the contractor shall contact the MoDOT Area Utility
Coordinator, Chris Duffner at (314) 624-5383. District Utility staff will determine whether
adjustment of the utility is necessary, if alternate construction methods will be required, or if the
work can be installed in accordance with Missouri Standard Plans for Highway Construction for
the work item specified.

4.0 Basis of Payment: No direct payment shall be made for compliance with this provision.

G. Supplemental Revisions JSP-18-01BB

Compliance with 2_CFR 200.216 — Prohibition on Certain Telecommunications and Video
Surveillance Services or Equipment.

The Missouri Highways and Transportation Commission shall not enter into a contract (or extend
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that
uses covered telecommunications equipment or services as substantial or as critical technology
as part of any system where the video surveillance and telecommunications equipment was
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company
(or any subsidiary or affiliate of such entities).

Stormwater Compliance Requirements

1.0 Description. This provision requires the contractor to provide a Water Pollution Control
Manager (WPCM) for any project that includes land disturbance on the project site and the total
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or
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more. Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project
site, these provisions do not apply. When a WPCM is required, all sections within this provision
shall be applicable, including assessment of specified Liquidated Damages for failure to correct
Stormwater Deficiencies, as specified herein. This provision is in addition to any other
stormwater, environmental, and land disturbance requirements specified elsewhere in the
contract.

1.1 Definitions. The project site is defined as all areas designated on the plans, including
temporary and permanent easements. The project site is equivalent to the “permitted site”, as
defined in MoDOT’s State Operating Permit. An Off-site area is defined as any location off the
project site the contractor utilizes for a dedicated project support function, such as, but not limited
to, staging area, plant site, borrow area, or waste area.

1.2 Reporting of Off-Site Land Disturbance. If the project includes any planned land
disturbance on the project site, prior to the start of work, the contractor shall submit a written
report to the engineer that discloses all Off-site support areas where land disturbance is planned,
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit
number(s). Upon request by the engineer, the contractor shall submit a copy of its land
disturbance permit(s) for Off-site locations. Based on the total acreage of land disturbance, both
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall
apply. The Contractor shall immediately report any changes to the planned area of Off-site land
disturbance. The Contractor is responsible for obtaining its own separate land disturbance permit
for Off-site areas.

2.0 Water Pollution Control Manager (WPCM). The Contractor shall designate a competent
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the
description in Section 1.0. The Contractor shall ensure the WPCM completes all duties listed in
Section 2.1.

2.1 Duties of the WPCM:

(a) Be familiar with the stormwater requirements including the current MoDOT State
Operating Permit for construction stormwater discharges/land disturbance activities;
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and
standard drawings; and this provision;

(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.
The MoDOT Stormwater Training is a free online course available at MoDOT.org;

(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent
Weekly Meetings in which grading activities are discussed;

(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP
and all updates thereto, or as designated by the engineer;

(e) Review the project site for compliance with the Project SWPPP, as needed, from the start
of any grading operations until final stabilization is achieved, and take necessary actions

11



Job No. J613484
Route 1-55
St. Louis City, St. Louis and Jefferson Counties

to correct any known deficiencies to prevent pollution of the waters of the state or adjacent
property owners prior to the engineer’s weekly inspections;

(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance
Inspection Record) for the Project within forty eight (48) hours of receiving the report and
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as
possible, but no later than stated in Section 5.0.

3.0 Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point. A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance
operations. No land disturbance operations shall commence prior to the Pre-Activity meeting
except work necessary to install perimeter controls and entrances. Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall
be installed prior to commencement of grading operations, and any issues relating to compliance
with the Stormwater requirements that could arise in the course of construction activity at the
project.

3.1 Hold Point. Following the pre-activity meeting for grading/land disturbance and subsequent
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior
to the start of any land disturbance operations to allow the engineer and WPCM the time needed
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP
is met. Land disturbance operations shall not begin until authorization is given by the engineer.

4.0 Inspection Reports. Weekly and post run-off inspections will be performed by the engineer
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database. The WPCM will be granted access to this database
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge
receipt of the report as required in Section 2.1 (f.).

5.0 Stormwater Deficiency Corrections. All stormwater deficiencies identified in the Inspection
Report shall be corrected by the contractor within 7 days of the inspection date or any extended
period granted by the engineer when weather or field conditions prohibit the corrective work. If
the contractor does not initiate corrective measures within 5 calendar days of the inspection date
or any extended period granted by the engineer, all work shall cease on the project except for
work to correct these deficiencies, unless otherwise allowed by the engineer. All impact costs
related to this halting of work, including, but not limited to stand-by time for equipment, shall be
borne by the Contractor. Work shall not resume until the engineer approves the corrective work.

5.1 Liquidated Damages. If the Contractor fails to complete the correction of all Stormwater
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the
Commission will be damaged in various ways, including but not limited to, potential liability,
required mitigation, environmental clean-up, fines, and penalties. These damages are not
reasonably capable of being computed or quantified. Therefore, the contractor will be charged
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.
In addition to the stipulated damages, the stoppage of work shall remain in effect until all
corrections are complete.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.
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Delete Sec 106.9 in its entirety and substitute the following:

106.9 Buy America Requirements.
Buy America Requirements are waived if the total amount of Federal financial assistance applied
to the project, through awards or subawards, is below $500,000.

106.9.1 Buy America Requirements for Iron and Steel.

On all federal-aid projects, the contractor's attention is directed to Title 23 CFR 635.410 Buy
America Requirements. Where steel or iron products are to be permanently incorporated into the
contract work, steel and iron material shall be manufactured, from the initial melting stage through
the application of coatings, in the USA except for “minimal use” as described herein. Furthermore,
any coating process of the steel or iron shall be performed in the USA. Under a general waiver
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured
outside of the USA will be permitted in the domestic manufacturing process for steel or iron
material.

106.9.1.1 Buy America Requirements for Iron and Steel for Manufactured items.

A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.
Predominantly iron or steel means that the cost of iron or steel content of a product is more than
50 percent of the total cost of all its components.

106.9.2 Any sources other than the USA as defined will be considered foreign. The required
domestic manufacturing process shall include formation of ingots and any subsequent process.
Coatings shall include any surface finish that protects or adds value to the product.

106.9.3 “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost
or $2,500.00, whichever is greater. If foreign steel, iron, or coating processes are used, invoices
to document the cost of the foreign portion, as delivered to the project, shall be provided and the
engineer’s written approval obtained prior to placing the material in any work.

106.9.4 Buy America requirements include a step certification for all fabrication processes of all
steel or iron materials that are accepted per Sec 1000. The AASHTO Product Evaluation and
Audit Solutions compliance program verifies that all steel and iron products fabrication processes
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23
CFR 635.410(d). AASHTO Product Evaluation and Audit Solutions compliant suppliers will not
be required to submit step certification documentation with the shipment for some selected steel
and iron materials. The AASHTO Product Evaluation and Audit Solutions compliant supplier shall
maintain the step certification documentation on file and shall provide this documentation to the
engineer upon request.

106.9.4.1 ltems designated as Category 1 will consist of steel girders, piling, and reinforcing steel
installed on site. Category 1 items require supporting documentation prior to incorporation into
the project showing all steps of manufacturing, including coating, as being completed in the United
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements. This
includes the Mill Test Report from the original producing steel mill and certifications documenting
the manufacturing process for all subsequent fabrication, including coatings. The certification shall
include language that certifies the following. That all steel and iron materials permanently
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incorporated in this project was procured and processed domestically and all manufacturing
processes, including coating, as being completed in the United States and in accordance with
CFR Title 23 Section 635.410.

106.9.4.2 Items designated as Category 2 will include all other steel or iron products not in
Category 1 and permanently incorporated in the project. Category 2 items shall consist of, but
not be limited to items such as fencing, guardrail, signing, lighting and signal supports. The prime
contractor is required to submit a material of origin form certification prior to incorporation into the
project from the fabricator for each item that the product is domestic. The Certificate of Materials
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing,
including coating, as being completed in the United States and in accordance with CFR Title 23
Section 635.410 Buy America Requirements and be signed by a fabricator representative. The
engineer reserves the right to request additional information and documentation to verify that all
Buy America requirements have been satisfied. These documents shall be submitted upon
request by the engineer and retained for a period of 3 years after the last reimbursement of the
material.

106.9.4.3 Any minor miscellaneous steel or iron items that are not included in the materials
specifications shall be certified by the prime contractor as being procured domestically. Examples
of these items would be bolts for sign posts, anchorage inserts, etc. The certification shall read
“l certify that all steel and iron materials permanently incorporated in this project during all
manufacturing processes, including coating, as being completed in the United States and in
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America
Requirements. Any foreign steel used was submitted and accepted under minor usage”. The
certification shall be signed by an authorized representative of the prime contractor.

106.9.5 When permitted in the contract, alternate bids may be submitted for foreign steel and
iron products. The award of the contract when alternate bids are permitted will be based on the
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent
of the lowest total bid based on furnishing foreign steel or iron products. If foreign steel or iron
products are awarded in the contract, domestic steel or iron products may be used; however,
payment will be at the contract unit price for foreign steel or iron products.

106.9.6 Buy America Requirements for Construction Materials other than iron and steel
materials. Construction materials means articles, materials, or supplies that consist of only one
of the items listed. Minor additions of articles, materials, supplies, or binding agents to a
construction material do not change the categorization of the construction material. Upon request
by the engineer, the contractor shall submit a domestic certification for all construction materials
listed that are incorporated into the project.

(a) Non-ferrous metals
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables)
(c) Glass (including optic glass)
(d) Fiber optic cable (including drop cable)
(e) Optical fiber
(f) Lumber
(g9) Engineered wood
(h) Drywall
14
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106.9.6.1 Minimal Use allowance for Construction Materials other than iron or steel.

“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of
total applicable costs for the project.” The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer. The contractor and the engineer
will both track these totals to assure that the minimal usage allowance is not exceeded.

106.9.7 Buy America Requirements for Manufactured Products.
Manufactured products means:
(a) Articles, materials, or supplies that have been:

(i) Processed into a specific form and shape; or
(i) Combined with other articles, materials, or supplies to create a product with different
properties than the individual articles, materials, or supplies.

(b) If an item is classified as an iron or steel product, a construction material, or a section
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is
not a manufactured product. However, an article, material, or supply classified as a
manufactured product under § 184.4(e) and paragraph (1) of this definition may include
components that are construction materials, iron or steel products, or section 70917(c)
materials.

106.9.7.1 Manufactured products are exempt from Buy America requirements. To qualify as a
manufactured product, items that consist of two or more of the listed construction materials that
have been combined together through a manufacturing process, and items that include at least
one of the listed materials combined with a material that is not listed through a manufacturing
process, should be treated as manufactured products, rather than as construction materials.

106.9.7.2 Manufactured items are covered under a general waiver to exclude them from Buy

America Requirements. To qualify for the exemption the components must comprise of 55% of
the value of materials in the item. The final assembly must also be performed domestically.

H. Disposition of Catwalks and Lighting Systems

1.0 Description. All existing catwalks and lighting assemblies indicated for removal in the
plans shall be removed by the contractor with the contractor to dispose of or keep at their
discretion. Walkways for DMS shall not be removed.

2.0 Removal Requirements. The walkway grating, handrails, and supports shall be removed.
Vertical supports shall be removed to an elevation of 6-inches below existing signs. Removal
limits shall be verified prior to sawcutting. Removal shall also include removal of abandoned
lighting fixtures. Electrical conduit and wiring, electrical disconnect boxes, and any ancillary
banding or strapping shall be abandoned in place after wiring is cut. Any openings left in the
structures shall be closed with conduit/knock out plugs to prevent intrusion of water or debris.

3.0 The contractor shall exercise reasonable care in the handling catwalks and lighting during

the removal and transportation. Should any of the signs be damaged by the contractor’s
negligence, it shall be replaced at the contractor’'s expense.
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4.0 Basis of Payment. Payment for the removal and transportation of signs, catwalks, lighting
and posts for disposal as shown in the plans, shall be considered completely covered by the
contract unit prices for:

Item Number Item Name Units
903-99.03 Remove Existing Catwalk LF
903-99.02 Remove Lighting System EA

l. Signing Locations Documentation by Contractor

1.0 Description. The contractor shall document the locations of all new signs installed by the
contractor on the sign trusses. Using the Modified D-30 sheet provided for in the plans the
contractor shall make copied of the sheet and fill out using ink pen all applicable dimensions
and provide to the Engineer.

2.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials or time required to fulfill the above provisions.

J. Overhead Sign Mounting Vertical Location and Support Trim

1.0 Overhead Sign Mounting. The contractor shall verify locations of existing sign hardware to
be replaced so that signs are fastened to truss in accordance with the Standard Plans.

1.1 Overhead signs shall be mounted in accordance with Standard Plans 903.05 through 903.60.

1.2 All signs shall be centered vertically about the horizontal centerline of the truss, unless the
minimum vertical distance to the pavement cannot be met.

1.3 When a horizontal mounting distance is not provided, the new sign shall be mounted as close
to the old sign’s position as practical centered over the lane, over the lane of travel that the sign
is intended to direct, or as directed by the engineer.

1.4 Existing overhead vertical sign supports that are reused and that exceed the vertical
dimensions of the new sign and extend beyond the structure’s upper and lower chords shall be
trimmed so as not to exceed the vertical dimensions of the new sign.

1.5 Vertical Upright Supports. The contractor shall provide and place any additional vertical
upright supports required to mount new signs. Existing 3” and 6” upright supports may be re-
used and reinstalled.

2.1 Vertical Upright Supports.

2.1.1 The contractor shall provide and place any additional vertical upright supports required to
mount new signs. Existing upright supports may be re-used and reinstalled.

2.1.2 Additional 3” aluminum I-beam upright supports shall be provided and placed for installation
of signs up to 3’ greater in height than the existing signs on ground mounted signs.
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1.5.1 Additional 6” aluminum |-beam upright supports shall be provided and placed for installation
of signs over 3’ greater in height than the existing signs, on overhead sign truss structures.

1.5.2 Additional 3” or 6” aluminum I-beam upright supports shall be provided and placed for
installation of signs up to 3’ greater in height than the existing signs, on overhead sign truss
structures. Where additional 3” upright supports are used, these supports shall be located as
close to the 6” upright supports as practical.

1.5.3 Additional 3” aluminum |-beam upright supports shall be provided and placed for installation
of signs up to 3’ greater in height than the existing signs on Type S, Type C and Type B tubular
support structures. Where additional 3” upright supports are used, these supports shall be located
as close to the 3%%" X 24" upright supports as practical.

1.5.4 Where 3” upright supports are used for an extended portion of a sign that is not above a 6”
upright, the 3” upright shall be located at a 6” minimum to 3’ maximum width from the extended
edge of the sign.

1.6 All existing structural hardware and connections on the overhead structural members,
connections, posts, and foundations to be used in place shall be verified for conformance with the
Standard Plans. Missing nuts, bolts, and clips will be replaced. Loose nuts, bolts, and clips will
be tightened. Any damage incurred to the existing sign structures during sign removal and
replacement activities will be repaired at the contractor’s expense.

1.7 All existing vertical uprights that will no longer be used to support new or existing signs shall
be removed.

3.0 Basis of Measurement. All costs associated with this work and compliance with this
provision are considered incidental to other overhead signing costs.

4.0 Basis of Payment. No direct payment shall be made for any labor or materials needed to
comply with this provision.

K. Ground Mount Post Length Verification

1.0 Ground Mounted Signs. Ground mounted signs shall be installed in accordance with
Standard Plans 902.02 and 903.03. Locations of fuse plate and hinge breakaways on existing
sign posts have been identified in the plans for modification as noted.

2.0 The contractor shall verify all proposed ground mounted sign post lengths in the field prior to
sign installation.

3.0 Basis of Measurement. All costs associated with this work and compliance with this
provision are considered incidental to other signing costs.

4.0 Basis of Payment. No direct payment shall be made for any labor or materials needed to
comply with this provision.

L. Site Restoration
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1.0 Description. Restore to its original condition any disturbed area at sites including, but not
limited to, guardrail, pull box, conduit, and pole base installations. Restoration shall be
accomplished by placing material equivalent to that of the adjacent undisturbed area. Disturbed
unpaved areas on shall be fertilized and either seeded and mulched or sodded as directed by
the engineer. The engineer will have the final authority in determining the acceptability of the
restoration work.

2.0 If the contractor elects and receives approval from the engineer for alternate trench and/or
pull box locations, any areas of concrete slope protection, sidewalk, pavement, shoulders,
islands and medians — as well as any similar improvements consisting of asphaltic concrete
materials — removed in conjunction with their construction shall be replaced with improvements
of similar composition and thickness. Removals shall be achieved by means of full depth saw
cuts, the resulting subgrade compacted to minimum density requirements and topped with 4
inches of compacted aggregate base course prior to replacement of surface materials.
Concrete materials used in replacement, shall be approved by the engineer. A commercial
asphalt mix may be used for replacement of asphaltic surfacing upon approval of the engineer.

2.1 Unless quantities and pay items for removal and subsequent replacement of improvements
are contained in the plans for a specific location of removal work, no direct payment will be
made for full depth saw cutting and the removal and subsequent replacement of asphalt or
concrete slope protection, sidewalk, pavement, shoulders, islands, medians, sod and the
required dowel and tie bars removed and replaced by the contractor as a result of his election to
vary the location of conduit runs and pull boxes. This work will be considered as included in the
various unit bid prices for conduit and pull boxes established in the contract, and no additional
payment will be made.

2.2 Sidewalks and sidewalk ramps that are disturbed as described in this provision shall be
replaced to meet current ADA standards.

2.3 Areas that are used by the contractor for jobsite trailers, equipment and materials storage,
or used for project staging areas that are disturbed shall be cleaned up and restored to a
condition that is both acceptable to the engineer and, at a minimum, equivalent to the existing
site condition.

3.0 Basis of Payment. The cost of restoration of disturbed areas will be considered incidental
to the signing replacement work. No direct payment will be made for any materials or labor,
which is performed under this provision.

M. Seeding, Fertilizing and Erosion Control Blanket

1.0 Description. All areas disturbed by the contractor’s operations shall be fertilized and
seeded. The seeded areas shall be covered by an erosion control blanket.

2.0 Erosion Control Blanket. All work shall be in accordance with Sec 806. All seeded areas
shall be stabilized with erosion control blanket in lieu of mulch.

3.0 Method of Measurement and Basis of Payment. Measurement and payment shall be in

accordance with Sec. 805 and 806. Payment will be considered full compensation for all labor,
equipment, and material to complete the described work. All expense incurred by the contractor
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in compliance with the above requirements shall be considered as completely covered by unit
prices for:

Item Number Item Name Units

805-10.00A Seeding — Cold Season Acre
Grasses

806-41.33 Type 1C Erosion Control SY.
Blanket

N. Contractor Quality Control NJSP-15-42

1.0 The contractor shall perform Quality Control (QC) testing in accordance with the
specifications and as specified herein. The contractor shall submit a Quality Control Plan (QC
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning
work.

2.0 Quality Control Plan.

(a) The name and contact information of the person in responsible charge of the QC testing.

(b) A list of the QC technicians who will perform testing on the project, including the fields in
which they are certified to perform testing.

(c) A proposed independent third party testing firm for dispute resolution, including all contact
information.

(d) A list of Hold Points, when specified by the engineer.

(e) The MoDOT Standard Inspection and Testing Plan (ITP). This shall be the version that is
posted at the time of bid on the MoDOT website (www.modot.org/quality).

3.0 Quality Control Testing and Reporting. Testing shall be performed per the test method
and frequency specified in the ITP. All personnel who perform sampling or testing shall be
certified in the MoDOT Technician Certification Program for each test that they perform.

3.1 Reporting of Test Results. All QC test reports shall be submitted as soon as practical, but
no later than the day following the test. Test data shall be immediately provided to the engineer
upon request at any time, including prior to the submission of the test report. No payment will be
made for the work performed until acceptable QC test results have been received by the engineer
and confirmed by QA test results.

3.1.1 Test results shall be reported on electronic forms provided by MoDOT. Forms and
Contractor Reporting Excel20racle Reports (CRE20) can be found on the MoDOT website. All
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint®
site provided by MoDOT, and organized in the file structure established by MoDOT.

3.2 Non-Conformance Reporting. A Non-Conformance Report (NCR) shall be submitted by
the contractor when the contractor proposes to incorporate material into the work that does not
meet the testing requirements or for any work that does not comply with the contract terms or
specifications.
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3.2.1 Non-Conformance Reporting shall be submitted electronically on the Non-Conformance
Report form provided on the MoDOT Website. The NCR shall be uploaded to the MoDOT
SharePoint® site and an email notification sent to the engineer.

3.2.2 The contractor shall propose a resolution to the non-conforming material or work.
Acceptance of a resolution by the engineer is required before closure of the non-conformance
report.

4.0 Work Planning and Scheduling.

4.1 Two-week Schedule. Each week, the contractor shall submit to the engineer a schedule
that outlines the planned project activities for the following two-week period. The two-week
schedule shall detail all work and traffic control events planned for that period and any Hold Points
specified by the engineer.

4.2 Weekly Meeting. When work is active, the contractor shall hold a weekly project meeting
with the engineer to review the planned activities for the following week and to resolve any
outstanding issues. Attendees shall include the engineer, the contractor superintendent or project
manager and any foreman leading major activities. This meeting may be waived when, in the
opinion of the engineer, a meeting is not necessary. Attendees may join the meeting in person,
by phone or video conference.

4.3 Pre-Activity Meeting. A pre-activity meeting is required in advance of the start of each new
activity, except when waived by the engineer. The purpose of this meeting is to review
construction details of the new activity. At a minimum, the discussion topics shall include: safety
precautions, QC testing, traffic impacts, and any required Hold Points. Attendees shall include
the engineer, the contractor superintendent and the foreman who will be leading the new activity.
Pre-activity meetings may be held in conjunction with the weekly project meeting.

4.4 Hold Points. Hold Points are events that require approval by the engineer prior to
continuation of work. Hold Points occur at definable stages of work when, in the opinion of the
engineer, a review of the preceding work is necessary before continuation to the next stage.

4.4.1 Alist of typical Hold Point events is available on the MoDOT website. Use of the Hold Point
process will only be required for the project-specific list of Hold Points, if any, that the engineer
submits to the contractor in advance of the work. The engineer may make changes to the Hold
Point list at any time.

4.4.2 Prior to all Hold Point inspections, the contractor shall verify the work has been completed
in accordance with the contract and specifications. If the engineer identifies any corrective actions
needed during a Hold Point inspection, the corrections shall be completed prior to continuing
work. The engineer may require a new Hold Point to be scheduled if the corrections require a
follow-up inspection. Re-scheduling of Hold Points require a minimum 24-hour advance
notification from the contractor unless otherwise allowed by the engineer.

5.0 Quality Assurance Testing and Inspection. MoDOT will perform quality assurance testing
and inspection of the work, except as specified herein. The contractor shall utilize the inspection
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.
Submittal of completed checklists is not required, except as specified in 5.1.
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5.1 Inspection and testing required in the production of concrete for the project shall be the
responsibility of the contractor. Submittal of the 501 Concrete Plant Checklist is required.

6.0 Basis of Payment. No direct payment will be made for compliance with this provision.

0. Location Adjustment for Utilities

1.0 Description. The Contractor shall be aware there are numerous utilities present along the
route in this contract. Utility locates were not performed during the design phase of the project;
therefore, the extent of conflicts with utilities, including MoDOT Signals and Lighting, are
unknown.

2.0 Construction Requirements. Prior to any in-ground work, the Contractor shall request for
utility locates by contacting Missouri One Call (1-800 DIG-RITE or mo1call.com) for any in-ground
installation locations as per plans. The contractor may, at the discretion of the engineer,

adjust the placement of the in-ground installation to avoid existing utilities.

2.1 If there are any conflicts with MoDOT ITS In-Ground Facilities, the Contractor shall field-verify
those locations with the MoDOT Construction Inspector and shall be responsible for
relocation to the satisfaction of the Engineer prior to any in-ground work.

2.2 Damage to any MoDOT facilities (with the exception of ITS facilities covered by another
JSP) within the area of work caused by the contractor will be performed as follows:

a) Non-Emergency: Contractor will have 4 hours to propose a repair plan to the
Engineer for a complete repair within 3 business days.

2.3 The contractor shall restore those areas disturbed by this work or installation according to
specifications herein.

3.0 Basis of Payment. There shall be no direct pay for compliance with this provision.

P. MODOT ITS Equipment Within Project Limits

1.0 Description. MoDOT owned fiber optic cable and conduit, critical MoDOT power supplies
and power cables, and pullboxes for fiber and power cabling, are present within the limits of this
project. Damage or interruption of these items can cause extensive outages to the MoDOT
network.

2.0 Construction Requirements. The contractor shall exercise reasonable care while
completing work near these facilities, and shall take steps necessary to protect these facilities
from damage for all items that are not specifically identified as being removed and/or relocated
in the plans. Should any of the existing wiring or conduit be damaged by the contractor, it shall
be replaced at the contractor's expense and the system in full operation within 4 hours of when
the damage occurred. If it is mutually agreed upon between the Commission and the Contractor
that the repairs will require more than 4 hours to complete, a mutually agreed upon time for
repairs to be complete will be determined.
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2.1 The contactor shall not modify any existing network or electrical connections within
equipment cabinets, unless coordinated with MoDOT ITS staff. Existing connections include, but
are not limited to, fiber jumpers, CAT5(e) cables, power supplies, and power strips. The
connection to specific fiber and copper ports on network equipment shall also not be modified,
unless coordinated with MoDOT ITS staff, as the network equipment has been configured
specifically for each equipment cabinet. Significant network outages and unnecessary
troubleshooting to investigate outages can occur, even with minor changes to existing
connections within the cabinet.

3.0 Liquidated Damages. In the event of damage, if the system is not repaired and in full
operation within 4 hours of the damage occurring, or within the timeframe agreed upon, the
contractor will be charged with a liquidated damage specified in the amount of $100 per hour for
each full hour that the system is not fully operational. This damage will be assessed
independently of the liquidated damages specified elsewhere in the contract.

3.1 The MoDOT Engineer will also have the option of issuing a work order for MoDOT’s on-call
ITS Maintenance contractor to make repairs, if it is the Engineer’s opinion that the contractor
creating the damage will not be able to make repairs in a timely manner. The ITS Maintenance
contractor will then bill the contractor causing the damage directly.

4.0 Basis of Payment. No direct payment shall be made for compliance with this provision.

Q. Overhead Sign Cantilever Box Truss

1.0 Description. This work shall consist of providing all costs for all labor and materials
associated with the span, cantilever, and butterfly trusses, from the bottom of the baseplate on
up, as illustrated in the Standard Plans, plans, signing details, and signing cross-sections. Any
utility requiring relocation for post foundations shall be coordinated in accordance the Special
Provision — Utility Coordination.

2.0 Prior to ordering the cantilever, the Contractor shall verify the dimensions with the Engineer.

3.0 Basis of Payment. Payment for furnishing all labor, equipment, materials, and incidentals
will be paid for at the contract unit price per lump sum as follows:

Item No. Item Name Units
903-99.02 30 Ft. Sign Cantilever EA
R. Missouri Logos

1.0 Description. Special Supplemental Guide Signs, which show the motorist services and sites
available on a crossroad at or near an interchange, are within the limits of the project. These
signs may include Specific Service Signing (Logos), Tourist-Oriented Destination signs (TODS),
traffic generator signs for privately owned and operated tourist-oriented activity sites, and signing
for Colleges, State and Federal Agency sites, Welcome Center Affiliate sites and State
Correctional Centers.
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1.1 These signs shall remain visible to and effective for the traveling public during all stages of
construction.

1.2 Any work involving the relocation (permanent or temporary), repair, replacement or legend
modification required for these signs is the responsibility of Missouri Logos. The contractor shall
be solely responsible for determining if the project will affect these signs due to contractor
operations during construction of this project. The contractor shall be responsible for coordinating
this work with them using the contact information below and providing full cooperation during this
work.

Ron Young — Missouri Logos
Phone: (573) 893-6662 (Mon-Fri 8:00 a.m. — 5:00 p.m.)
Email: ryoung@interstatelogos.com

Missouri Logos, LLC

4742-A County Club Dr.

Jefferson City, MO 65109

Phone: 800-666-3514

Email: missourilogos@interstatelogos.com
Web: missouri.interstatelogos.com

2.0 Replacement costs of any business specific logo panels damaged by vandalism or natural
forces are the responsibility of the specified business. Any Supplemental Guide Sign damaged
because of the contractor’s action shall be replaced at the contractor’s expense.

3.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials, or time required to fulfill this provision.

S. Existing Overhead Sign Structure Repairs

1.0 Description. This work shall consist of the repair of ruptures or cracks within the truss
members.

2.0 Repair Requirements. The ruptures were field marked during the inspection phase and are
approximately located in the plans. The repair methods are detailed in the plans.

3.0 Basis of Measurement. Final measurement of Existing Overhead Sign Structure Repairs
will be made for each rupture or crack repair.

4.0 Basis of Payment. Sign truss rupture or crack repairs will be paid at the contract unit price
for:

Item Number Item Name Units
ltem 903-99.02 | Existing Overhead Sign Structure Repairs | Each

T. Removal and Delivery of Existing Signs JSP-12-01C
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1.0 Description. All Commission-owned signs removed from the project shall be disassembled,
stored, transported, and disposed of as specified herein. Sign supports, structures and hardware
removed from the project shall become the property of the contractor.

2.0 Disassembly and Delivery.

2.1 All Commission-owned signs, (excluding abandoned billboard signs), designated for removal
in the plans, or any other signs designated by the Engineer, shall be removed from the sign
supports and structures, disassembled, stored, transported, and delivered by the contractor to
the recycling center for destruction.

2.2 The contractor shall coordinate and make arrangements with the recycling center for delivery
of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the recycling
center.

2.3 The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to
completion of delivery of all existing sign material from the project to the recycler. In addition, the
contractor shall provide to the Engineer a final “Sign Certification of Destruction” from the recycler
that documents the total pounds of scrap sign material received from the project and attests that
all such material will not be re-purposed and will be destroyed in a recycling process. The
contractor can locate the required certification statements from the Missouri Department of
Transportation website:

https://www.modot.org/forms-contractor-use

2.4 Funds received from the disposal of the signs from the recycling center shall be retained by
the Contractor.

3.0 Basis of Payment. All costs associated with removing, disassembling and/or cutting, storing,
transporting, and disposing of signs shall be considered as completely covered by the contract
unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum.

Item No. Item Name Units
202-20.10 Removal of Improvements Lump Sum
u. Grout Pad Removal

1.0 Description. This work includes the removal of existing grout pads at overhead sign
structure foundations and the installation of wire mesh at the grout pad removal locations noted
in the plans.

2.0 Repair Requirements. The grout pads for removal were field marked during the inspection
phase and are noted in the plans. The existing grout will be removed so as not to cause further
damage to the foundation, post, base plate or anchor bolts. Wire mesh in accordance with
Standard Plan 903.12 will be installed upon the removal of existing grout.

3.0 Basis of Measurement. Final measurement of Grout Pad Removal will be made for each
location.
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4.0 Basis of Payment. Grout Pad Removal will be paid at the contract unit price for:

Item Number Item Name Units
ltem 903-99.02 Grout Pad Removal Each

V. Repair Cracked and Spalled Footings

1.0 Description. This work includes the repair of cracked or spalled sign structure footings.
2.0 Repair Requirements. The locations of existing footings for repair are shown in the plans.

3.0 Basis of Measurement. Final measurement of Repair Cracked/Spalled Footings will be
made for each crack or spall location.

4.0 Basis of Payment. Repair Cracked/Spalled Footings will be paid at the contract unit price
for:

Item Number Item Name Units
Item 704-99.04 | Concrete Footing Repair (Formed) SF
Iltem 704-99.04 | Concrete Footing Repair (Unformed) SF
Iltem 903-99.05 | Concrete Footing Crack Filler SY

W. 4 In. Square Pipe Post

1.0 Description. The Contractor shall provide one of the following post types for 4 In. Square
Pipe Post, or approved equal, as noted in the plans.

o 4" MASSH-400 Posts, 8 gauge
e SafeSign 4 in. square pipe post type

Details for the 4 MASSH-400 Post, 8 gauge, are included in the plans.
2.0 Basis of payment. Payment will be made for the cost of equipment, labor, materials, posts,

c-clamps, backing bars, post to slip base connection, hardware, and ground anchor assembly at
the unit contract price for:

Item Number Item Name Units

Item 903-99.03 | 4 In. Square Pipe Post LF
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X. Lump Sum Temporary Traffic Control

1.0 Delete Sec 616.11 and insert the following:

616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be
made to the nearest square foot of sign area only for the signs designated for payment on the
plans. All other sign relocations shall be incidental. Measurement for construction signs will be
made to the nearest square foot of sign area. Measurement will be made per each for each of
the temporary traffic control items provided in the contract.

616.11.1 Lump Sum Temporary Traffic Control. No measurement will be made for temporary
traffic control items grouped and designated to be paid per lump sum. The list of lump sum
items provided in the plans or contract is considered an approximation and not a complete list.
The list may exclude quantities for duplicate work zone packages used in simultaneous
operations. The contractor shall provide all traffic control devices required to execute the
provided traffic control plans for each applicable operation, stage, or phase. No measurement
will be made for any additional signs or devices needed except for changes in the traffic control
plan directed by the engineer.

2.0 Delete Sec 616.12 and insert the following:

616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the
engineer will be paid for at the contract unit price for each of the pay items included in the
contract. Whether the devices are paid individually, or per lump sum, no direct payment will be
made for the following:

(a) Incidental items necessary to complete the work, unless specifically provided as a pay
item in the contract.

(b) Installing, operating, maintaining, cleaning, repairing, removing or replacing traffic control
devices.

(c) Covering and uncovering existing signs and other traffic control devices.

(d) Relocating temporary traffic control devices, including permanent traffic control devices
temporarily relocated, unless specifically included as a pay item in the contract.

(e) Worker apparel.

(f) Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations.

(g) Furnishing, installing, operating, maintaining and removing construction-related vehicle
and equipment lighting.

(h) Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers.

(i) Provide and maintaining work zone lighting and work area lighting.

616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1.
Alternately, upon request from the contractor, the engineer will consider a modified payment
schedule that more accurately reflects completion of traffic control work. No payment will be
made for any additional signs or devices needed except for changes in the traffic control plan
directed by the engineer. Additional items directed by the engineer will be paid for in accordance
with Sec 109.4. No adjustment to the price will be made for overruns or underruns of other work
or for added work that is completed within existing work zones.
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616.12.1.1 Partial payments. For purposes of determining partial payments, the original
contract amount will be the total dollar value of all original contract line items less the price for
Lump Sum Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this
determination will be made for each project. Partial payments will be made as follows:

(a) The first payment will be made when five percent of the original contract amount is earned.
The payment will be 50 percent of the price for LSTTC, or five percent of the original
contract amount, whichever is less.

(b) The second payment will be made when 50 percent of the original contract amount is
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the
original contract amount, whichever is less.

(c) The third payment will be made when 75 percent of the original contract amount is earned.
The payment will be 20 percent of the price for LSTTC, or two percent of the original
contract amount, whichever is less.

(d) Payment for the remaining balance due for LSTTC will be made when the contract has
been accepted for maintenance or earlier as approved by the engineer.

3.0 Temporary traffic control will be paid for at the contract lump sum price for Item:

Item No. Unit Description
616-99.01 Lump Sum Lump Sum Temporary Traffic Control
Y. Cooperation Between Contractors

1.0 Description. The contractor shall be aware that in addition to the 1-55 Design-Build project
J613526B, there are other current or upcoming projects in the vicinity of the project that will take
place during the sign replacement work:

others include:
J613149, J613187 1-55 Bridge Rehab in City and SL County
J613427 1-55 Resurfacing and ADA in City and SL County

2.0 Construction Requirements. The contractor shall establish contact with the SL District
Office construction personnel to determine if there are any scheduling conflicts with sign
replacement work along 1-55.

3.0 Basis of Payment. No direct payment will be made for compliance with this provision.

Z. NTCIP Compliant Changeable Message Sign (Contractor Furnished and Retained)

1.0 Description. All solar powered changeable message signs, hereinafter referred to as a
CMS, shall be in accordance with these specifications.
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2.0 Material. Each CMS shall consist of an all LED (light emitting diode) matrix message
board, solar/battery power supply and a user-operated interface, as specified, all mounted on a
heavy duty, towable trailer.

2.1 Each CMS shall be either Full Matrix or Character Matrix, and have the following minimum
characteristics:

(a) Full Matrix - Each CMS shall be the Full Matrix type with the capability of providing one,
two, and three lines of individual changeable characters with minimum heights of 52
(1300), 28 (700), and 18 (450) inches (mm), respectively. Full Matrix signs shall be
capable of both static and dynamic graphics, and full display sized messages.

(b) Character Matrix (Three Line) — Each CMS shall consist of a minimum of three lines
containing eight individual changeable characters per line. Each character shall be a
minimum of 12 inches wide and 18 inches (450 mm) high.

(c) Sign firmware shall comply with the current FHWA and DOT (Department of
Transportation) NTCIP standards and support all NTCIP mandatory objects.

(d) The sign controller shall be remotely accessible by the MoDOT St Louis District
Transportation Management Center (TMC) through the Commission’s ATMS (Advanced
Traffic Management System) software, currently TransSuite provided by TransCore.
The contractor will be responsible for ensuring the CMS is added to the ATMS software.

(e) The CMS shall have a cellular data modem compatible with the district’s current cellular
IP (packet data) service provider and be capable of allowing the MoDOT St Louis District
TMC ATMS software to have full control of the NTCIP compliant CMS controller
remotely. Modem shall by capable of being programmed with a static IP.

(f) The sign shall have a GPS unit that can assist in locating the sign’s position when polled
by the TMC. The GPS unit must be remotely accessible by the TMC and be part of or
work with the provided communication modem.

(g) Physical access to the onboard computer shall be protected by a padlock or other
locking handle mechanism. Electronic access to the onboard computer shall be
protected by a username and password.

2.2 Full matrix CMS and character matrix CMS shall meet the following:

(a) The overall sign dimensions shall not be less than 72 inches (1800 mm) high x 126
inches (3150 mm) wide.

(b) The CMS shall be legible up to a distance of 650 feet (200 m) for both day and night
operations and shall be visible for /2-mile (800 m) with 18 inch (450 mm) characters.

(c) When fully raised in the display position, the bottom of the CMS board shall be at least a
height of 7 feet (2100 mm) from the ground and shall be able to rotate a complete 360
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(d)

(f)

(i)
()

degrees atop the lift mechanism. A sight tube, used to aim the CMS board to oncoming
traffic, shall be installed on the CMS board or mast. The CMS shall have an electrical-
hydraulic lifting mechanism that includes a manual lifting and lowering relief mechanism
as a backup. It also must be able to be locked into various viewing angles as determined
best for the motorists by the CMS operator.

All LED displays and control circuitry shall be operational from -20 F (6 C) to 120 F (50
C). The LED's shall have a rated life of 100,000 hours. The LED's shall be ITE amber in
color on a flat black background.

The CMS face shall be constructed that if an individual panel or pixel fails the rest of the
face shall continue to display the message.

All costs and coordination needed for testing to verify modem communication, sign
NTCIP compliance, remote GPS status polling, ability to control the sign via the St Louis
District's ATMS software provided by TransCore shall be the sole responsibility of the
Contractor. Full integration into TransCore’s ATMS shall be completed at least 5
business days prior to use of the CMS in the project. TransCore contact information will
be provided to the contractor by contacting MoDOT’s Gateway Guide staff at 314-275-
1526 or via email at ggtech@modot.mo.gov with details of the request. No other
support shall be provided by MoDOT other than TransCore contact information.
Information provided shall include, at a minimum, CMS make and model, IP address,
and proposed locations and messages.

The Contractor shall be responsible for all monthly cellular service fees for the duration
of the project.

The unit shall be able to withstand a 65-mph (105-kmph) maximum road wind speed.
The trailer shall be able to support the fully extended CMS board in an 80-mph (130-
kmph) wind load.

Solar charging system shall allow for total autonomy of 24/7/365 continuous operation.

All exterior surfaces except the sign face shall be cleaned, primed, and finished with two
coats of Highway Safety Orange and the sign interior itself shall be cleaned and finished
with one coat of corrosion inhibiting primer and two coats of flat black. The sign face
shall be covered with a rigid translucent material to prevent damage to the sign face
caused by the environment.

3.0 Construction Requirements. Prior to placing a CMS on a project, the engineer shall verify
proposed CMS location is void of conflict with another DMS or CMS locations presently
established. If a conflict is present, the engineer shall contact the Traffic Management Center
(TMC) at 314-275-1526 to mitigate. If no conflict is present, engineer shall provide Traffic
Management Center (TMC) with the Job Number, Route, County, specific CMS location, and a
CMS identification number that is permanently affixed to the CMS. The engineer and contractor
shall verify the message displayed on board is compliant with CMS messaging policies. The
contractor shall place the CMS 6 feet [2 meters] off of the right edge of shoulder at the location

29



Job No. J613484
Route 1-55
St. Louis City, St. Louis and Jefferson Counties

shown on the plans or as directed by the engineer. The CMS shall be placed so that the right
side of the unit is advanced approximately 3 degrees ahead with the direction of traffic. CMS
shall not be located in medians. CMS shall be delineated with a minimum of five non-metallic
channelizing devices. Installation, including location and placement, shall be approved by the
engineer. If needed, the contractor shall relocate the CMS as directed by the engineer.

3.1 When not in use, the CMS shall be stored no closer than 30 feet [10 meters] to the edge of
pavement carrying traffic, unless it is in a properly protected area or an off-site storage area or
as otherwise directed by the engineer.

4.0 Basis of Payment. All expenses incurred by the contractor in integrating, maintaining,
relocating, operating and protecting the changeable message signs as outlined above shall be
paid for at the contract unit price for Iltem 616-99.02 Changeable Message Sign, Contractor
Furnished and Retained, per Each.

4.1 Cost for channelizers shall be included in the contract unit price for CMS.

4.2 Cost for cellular phone hookup and monthly usage fee for the duration of the project
shall be included in the contract unit price for CMS.

Item No. Units Item Name
616-99.02 Each NTCIP COMPLIANT CHANGEABLE MESSAGE SIGN
) (CONTRACTOR FURNISHED AND RETAINED)

AA. Clearing Vegetation and Debris

1.0 Description. This work includes the clearing of vegetation or debris at the locations noted
in the plans.

2.0 Requirements. The removal of vegetation and debris will be made at the locations as noted
in the plans in accordance with Section 201 of the Standard Specifications.

3.0 Basis of Measurement. Final measurement of Clearing Vegetation and Debris will be
measured as lump sum.

4.0 Basis of Payment. Clearing Vegetation and Debris will be paid at the contract unit price
for:

Item Number Item Name Units

Item 903-99.01 Clearing Vegetation and Debris | LS

AA. SignCAD Information for New Sign Fabrication

1.0 Description. The contractor shall be made aware that MoDOT has SignCAD files of the
proposed signs which call out the proper fabrication details. Within the contract plans, sign
details are also provided but the SignCAD files may be obtained to prevent the sign details from
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being redesigned in other sign design programs. The contractor may request the SignCAD files
showing the fabrication details after award from the project contact listed within JSP — Project
Contact for Contractor/Bidder Questions. No additional payment shall be made if the contractor
chooses to request and use this information. The only information to be provided would be in
the format of the Bentley SignCAD program (.sgn), or PDF files of those original SignCAD files.

BB. Airport Requirements JSP-15-09

1.0 Description. The project is located near a public use airport or heliport or is more than 200
feet above existing ground level, which requires adherence to Federal Aviation Regulation Part
77 (FAA Reg Part 77). “Near” to a public use airport or heliport is defined as follows:

e 20,000 feet (4 miles) from an airport with a runway length of at least 3,200 feet
¢ 10,000 feet (2 miles) from an airport with runway length less than 3,200 feet
o 5,000 feet (1 mile) from a public use heliport

2.0 The maximum height of the improvement and the equipment operating while performing the
improvements was assumed to be 40 feet above the current travelway during the process of
evaluating the project for compliance with FAA Reg Part 77.

2.1 If the contractor’s height of equipment or if the improvement itself is beyond the assumed
height as indicated in Sec 2.0, the contractor will work with the resident engineer to fill out the
Form 7460-1, or revise the original Form 7460-1 based upon the proposed height and resubmit,
if necessary, for a determination by FAA on compliance with FAA Reg Part 77. Further
information can be found in MoDOT’s Engineering Policy Guide 235.8 Airports. If the Form
7460-1 must be filed, the associated work shall not be performed prior to the FAA
determination, which could take up to 45 days.

2.2 If the contractor’s height of equipment and the improvement itself is below the assumed
height as indicated in Sec 2.0, no further action is necessary to fulfill the requirements set forth
in FAA Reg Part 77.

3.0 Basis of Payment. There will be no direct payment for any work associated with this
provision. Contract time extension will be given for the time necessary to obtain or revise the
FAA permit. Any delays or costs incurred in obtaining the revised permit will be
noncompensable.

CC. Sign Post Footing Removal

1.0 Description. The project includes ground mounted sign post footings and overhead structural
post footings for removal. The contractor shall remove ground mounted post footings to an
elevation flush with the adjacent existing ground, unless otherwise noted in the plans. Overhead
structural post footings shall be removed to a depth of two feet below the adjacent existing ground,
unless otherwise noted. Any voids remaining due to the removal of the footings will be backfilled
to the existing ground line.
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2.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials or time required to fulfill the above provisions. This work is considered
included in the item Removal of Improvements.

DD. Sign Post Footing Grading

1.0 Description. This work shall consist of backfilling or removing excess grading material at
locations of existing ground mount sign footings to be used in place.

2.0 Grading Requirements. Locations of erosion near the breakaway stubs for existing ground
mounted sign posts were noted during the inspection phase of the project. These locations
require either additional material to recreate an existing ground line a 4-in maximum from the
bottom of breakaway stub, or requires the exposure of breakaway stubs where excess material
has collected at the bottom of footings. Grading limits are shown in a typical detail in the plans.

Backfill material shall be in accordance with Section 202 of the Standard Specifications.
Backfilling shall be performed in accordance with Section 203 of the Standard Specifications.

3.0 Basis of Measurement. Measurement of the grading work is by each for each sign location
identified in the plans. One existing ground mount sign location will be considered one instance
of Sign Post Footing Grading.

4.0 Basis of Payment. Payment for Sign Post Footing Grading will be made for the cost of
equipment, labor, materials, and hardware at the unit contract price for:

Item Number Item Name Units
Item 903-99.02 | Sign Post Footing Grading Each

EE. Overhead Sign Attachment Hardware Replacement

1.0 Description. This work shall consist of repairing or replacing standard attachment hardware
at the back of overhead sign panels in accordance with Standard Plans.

2.0 Requirements. Locations of missing, incorrect, or corroded sign attachment hardware were
identified during the inspection phase of the project and the locations for repair have been noted
in the plans.

3.0 Basis of Measurement. Measurement of the repair work is by each for each sign location
identified in the plans. One sign location will be considered one instance Overhead Sign
Attachment Hardware Replacement.

4.0 Basis of Payment. Payment for Overhead Sign Attachment Hardware Replacement will be
made for the cost of equipment, labor, materials, and hardware at the unit contract price for:

| Item Number | Item Name | Units |
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Iltem 903-99.02 | Overhead Sign Attachment Each
Hardware Replacement

FF. Overhead Sign Attachment Hardware Repair

1.0 Description. This work shall consist of replacing standard attachment hardware at the back
of overhead sign panels in accordance with Standard Plans.

2.0 Requirements. Locations of missing or corroded sign attachment hardware were identified
during the inspection phase of the project and the locations for repair have been noted in the
plans.

3.0 Basis of Measurement. Measurement of the repair work is by each for each sign location
identified in the plans. One sign location will be considered one instance Overhead Sign
Attachment Hardware Replacement.

4.0 Basis of Payment. Payment for Overhead Sign Attachment Hardware Replacement will be
made for the cost of equipment, labor, materials, and hardware at the unit contract price for:

Item Number Item Name Units
Iltem 903-99.02 | Overhead Sign Attachment Each
Hardware Repair

GG. Sign Truss Rupture Repair

1.0 Description. This work shall consist of repairing overhead sign truss structures as shown in
the details in the plans.

2.0 Requirements. Locations of ruptured or cracked sign truss members were identified during
the inspection phase of the project and the locations for repairs have been noted in the plans.

3.0 Basis of Measurement. Measurement of the repair work is by each for each sign location
identified in the plans. One sign location will be considered one instance Sign Truss Rupture
Repair.

4.0 Basis of Payment. Payment for Sign Truss Rupture Repair be made for the cost of
equipment, labor, materials, and hardware at the unit contract price for:

Item Number Item Name Units
Iltem 903-99.02 | Sign Truss Rupture Repair Each

HH. Sign Structure Removal

1.0 Description. This work includes the removal of existing sign structures at the locations
noted in the plans.

33



Job No. J613484
Route 1-55
St. Louis City, St. Louis and Jefferson Counties

2.0 Construction Requirements. The existing sign structure for removal is at the location noted
in the plans. The structure removal includes the overhead sign structure, posts and foundations.
Overhead structural post foundations shall be removed to a depth of two feet below the adjacent
existing ground, unless otherwise noted. Any voids remaining due to the removal of the
foundations will be backfilled to the existing ground line.

The removal of the overhead structural signs shall be in accordance with the special provision for
the Removal and Delivery of Existing Signs. Existing structural signs to be relocated to new
structure are also noted in the plans. The existing structure and signs shall not be removed until
the new structure is installed and ready for the new and existing signs to be relocated.

3.0 Basis of Measurement. Final measurement of Sign Structure Removal will be made for
each location.

4.0 Basis of Payment. Sign Structure Removal will be paid at the contract unit price for:

Item Number Item Name Units
Iltem 903-99.02 | Remove Exist. Overhead Sign Span Truss Each

Item 903-99.02 | Remove Exist. Overhead Sign Butterfly Truss | Each

. Trim Sign Support Uprights

1.0 Description. This work includes trimming existing overhead sign support vertical uprights
as explicitly noted in the plans, but does not apply to overhead sign replacement locations where
trimming of the vertical supports is included in the unit contract price for the overhead sign work
(see special provision for Overhead Sign Mounting Vertical Location and Support Trim).

2.0 Requirements. Trimming existing overhead sign support vertical uprights will be made at
the locations noted in the plans. Any damage incurred to the existing vertical uprights or signs in
the course of trim work will be repaired or replaced at the contractor's expense.

3.0 Basis of Measurement. Measurement of this trim work is by each for each sign location
identified in the plans. One sign location will be considered one instance of Trim Sign Support
Uprights.

4.0 Basis of Payment. Trim Sign Support Uprights will be paid at the contract unit price for:

Item Number Item Name Units

Item 903-99.02 | Trim Sign Support Uprights EA

JJ. TIGHTEN BOLTS OR ANCHOR NUTS
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1.0 Description. This work shall consist of tightening standard bolt and/or nut hardware at the
sign post base plate to footing connection or structure post to truss connection in accordance with
Standard Plans.

2.0 Requirements. Locations of loose hardware were identified during the inspection phase of
the project and the locations for tightening have been noted in the plans.

3.0 Basis of Measurement. Measurement of the work is by each for each sign location identified
in the plans. One sign location will be considered one instance Tighten Bolts or Anchor Nuts.

4.0 Basis of Payment. Payment for Tighten Bolts or Anchor Nuts will be made for the cost of
equipment, labor, materials, and hardware at the unit contract price for:

Item Number Item Name Units
ltem 903-99.02 | Tighten Bolts or Anchor Nuts Each

KK. REPLACE COVER PLATE

1.0 Description. This work shall consist of replacing cover plates for handholes in overhead
structure posts at locations as noted in the plans in accordance with Standard Plans.

2.0 Requirements. Locations of missing handhole cover plates were identified during the
inspection phase of the project and the locations for replacement have been noted in the plans.
The contractor shall field verify location and cover plate size before ordering replacement
hardware.

3.0 Basis of Measurement. Measurement of the work is by each for each sign location identified
in the plans. One sign location will be considered one instance Replace Cover Plates.

4.0 Basis of Payment. Payment for Replace Cover Plates will be made for the cost of equipment,
labor, materials, and hardware at the unit contract price for:

Item Number Item Name Units
Iltem 903-99.02 | Replace Cover Plate Each

LL. CLEAN STRUCTURE WEEP HOLE

1.0 Description. This work shall consist of cleaning existing Mostructure weep holes at location
as noted in the plans.

2.0 Requirements. Locations of clogged weep holes were identified during the inspection phase
of the project and the locations for cleaning and clearing of debris are noted in plans. The
contractor shall field verify locations.

3.0 Basis of Measurement. Measurement of the work is by each for each sign location identified
in the plans. One sign location will be considered one instance Clean Exist. Weep Hole.
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4.0 Basis of Payment. Payment for will be made for the cost of equipment, labor, materials,
and hardware at the unit contract price for:

Item Number Item Name Units
Item 903-99.02 | Clean Structure Weep Hole Each

MM. MODIFY STEEL POST HINGES

1.0 Description. This work shall consist of modifying non-standard fuse plates and/or splice
plates at existing ground mount sign locations as noted in the plans.

2.0 Requirements. Locations of non-standard fuse plates and splice plates on structural steel
posts were identified during the inspection phase of the project and the locations for modifying
the hinges are noted in plans. New fuse or splice plates will be installed at those locations in
accordance with MoDOT Standard Plans. The contractor shall field verify locations prior to
commencing the post modifications.

3.0 Basis of Measurement. Measurement of the work is by each for each sign location identified
in the plans. One sign post will be considered one instance of Modify Steel Post Hinges.

4.0 Basis of Payment. Payment will be made for the cost of equipment, labor, materials, and
hardware required to complete modifications at the unit contract price for:

Item Number Item Name Units
Iltem 903-99.02 | Modify Steel Post Hinges Each

NN. REATTACH STEEL PLATE ON MEDIAN

1.0 Description. This work shall consist of reattaching an existing steel plate at an I-55 median
barrier segment at the location as noted in the plans.

2.0 Requirements. The location of a loose existing steel plate on the concrete median barrier
was identified during the inspection phase of the project. The location is noted in plans. The
contractor shall field verify location prior to commencing the work.

3.0 Basis of Measurement. Measurement of the work is by each for the location of the loose
existing steel plate in the plans. One steel plate will be considered one instance of Reattach Steel
Plate on Median.

4.0 Basis of Payment. Payment for will be made for the cost of equipment, labor, materials,
and hardware at the unit contract price for:

Item Number Item Name Units
Iltem 903-99.02 Reattach Steel Plate on Median Each
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00. TEMPORARY STRUCTURE POST REMOVAL

1.0 Description. This work shall consist of temporarily removing the existing overhead sign
structure post in order to complete footing repairs.

2.0 Requirements. The location of sign structure footing cracks for repair were identified during
the inspection phase of the project. A location of temporary structure post removal for crack repair
is noted in plans. The contractor shall field verify location prior to completing the work. The
contractor shall take care to not damage the existing post, structure, footing, sign, or any
attachment hardware. Any damage incurred to the existing post, structure, footing, or signs in the
course of temporary removal or replacement will be repaired or replaced at the contractor’s
expense.

3.0 Basis of Measurement. Measurement of the work is by each for each sign location identified
in the plans. One sign location will be considered one instance Clean Exist. Weep Hole.

4.0 Basis of Payment. Payment for will be made for the cost of equipment, labor, materials,
and hardware at the unit contract price for:

Item Number Item Name Units
Item 903-99.02 | Temporary Structure Post Removal | Each

PP. VERTICALLY CENTER EXIST. SIGN

1.0 Description. This work shall consist of moving existing overhead signs up or down to
vertically center the sign on the truss or tube supports.

2.0 Requirements. The location of non-centerted overhead signs were identified during the
inspection phase of the project. MoDOT Standard Plans require that all overhead signs be
vertically centered on the horizontal supports. The contractor shall field verify locations prior to
completing the work. The contractor shall maintain a minimum 17.5’ vertical clearance above the
roadway directly below signs to be re-centered. The contractor shall take care to not damage the
existing post, structure, footing, sign, or any attachment hardware. Any damage incurred to the
existing post, structure, footing, or signs in the course of temporary removal or replacement will
be repaired or replaced at the contractor’s expense.

3.0 Basis of Measurement. Measurement of the work is by each for each sign location identified
in the plans. One sign or sign assembly location will be considered one instance Vertically Center
Exist. Sign.

4.0 Basis of Payment. Payment for will be made for the cost of equipment, labor, materials,
and hardware at the unit contract price for:

Item Number Item Name Units
Item 903-99.02 | Vertically Center Exist. Sign Each
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QQ. REPLACE STRUCTURE POST CAP

1.0 Description. This work shall consist of providing and installing overhead structure post caps
that are missing from existing structures.

2.0 Requirements. The location of missing caps on existing overhead sign posts were identified
during the inspection phase of the project and are noted in plans. The contractor shall field verify
location and top of post dimensions prior to commencing the work.

3.0 Basis of Measurement. Measurement of the work is by each for the location of the missing
structure post caps in the plans. One existing post with missing cap will be considered one
instance of Replace Structure Post Cap.

4.0 Basis of Payment. Payment for will be made for the cost of equipment, labor, materials,
and hardware at the unit contract price for:

Item Number Item Name Units
Iltem 903-99.02 | Replace Structure Post Cap Each

RR. REPLACE TRUSS TO POST CONNECTION

1.0 Description. This work shall consist of providing and installing replacement overhead
structure clamps connecting the double tubes to structure posts..

2.0 Requirements. The locations of non-standard existing overhead structure connection
hardware was identified during the inspection phase of the project and are noted in plans. The
contractor shall field verify location and post, tube, and clamp dimensions prior to commencing
the work.

3.0 Basis of Measurement. Measurement of the work is by each for connection point on the
structure. One existing clamp location will be considered one instance of Replace Truss to Post
Connection.

4.0 Basis of Payment. Payment for will be made for the cost of equipment, labor, materials,
and hardware at the unit contract price for:

Item Number Item Name Units
Iltem 903-99.02 | Replace Truss to Post Connection| Each

SS. Truck Mounted Attenuator (TMA) for Stationary Activities JSP-23-04

1.0 Description. Provide and maintain Truck Mounted Attenuators (TMA) in accordance with
Sec 612 and as specified herein.

2.0 Construction Requirements. Truck Mounted Attenuators (TMA) shall be used for the work
activities indicated in the plans or specified herein.

38



Job No. J613484
Route 1-55
St. Louis City, St. Louis and Jefferson Counties

2.1 Contractor activities for sign panel or structure replacement — TMA use is shown on
Temporary Traffic Control Details in the plans.

3.0 Method of Measurement. No measurement will be made for Truck Mounted Attenuators
(TMA).

4.0 Basis of Payment. Delete Sec 612.5.1 and substitute with the following:

612.5.1 No payment will be made for truck mounted attenuators (TMAs) used in mobile
operations or for any TMAs designated as optional.

612.5.1.1 Payment for TMAs required for stationary work activities will be paid for at the contract
unit bid price for Item 612-30.01, Truck Mounted Attenuator (TMA), per lump sum. The lump sum
payment includes all work activities that require a TMA, regardless of the number of deployments,
relocations, or length of time utilized. No payment will be made for repair or replacement of
damaged TMAs.
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