MOBILIZATION LUMP SUM 1

REMOVAL	OF IMPROVEM	MENTS]	
LOCATION	DESCRIPTION	REMARKS	1 ¦	
RT OF © RTE 25	GUARDRAIL(150')	A4817	1! ^	
LT OF © RTE 25	GUARDRAIL(125')	A4817		ADDE
RT OF © RTE 25	GUARDRAIL(87.5')	A4817	1 i	
LT OF © RTE 25	GUARDRAIL(150')	A4817]	
]	
	LUMP SUM 1		l 1	

GUARDRA I L					
	MGS BRIDGE		TYPE A	SHAPING SLOPES	
	APPROACH	MGS	CRASHWORTHY END	CLASS III - MODIFIED	
	TRANSITION SECTION	GUARDRA I L	TERMINAL (MASH)	MATERIAL REQUIREMENT	
LOCATION	EA	LF	EA	100FT	REMARKS
€ RTE 25	1	75.0	1	0.8	SOUTH END BRIDGE A4817(RT)
€ RTE 25	1		1	0.5	SOUTH END BRIDGE A4817(LT)
€ RTE 25	1		1	0.5	NORTH END BRIDGE A4817(RT)
© RTE 25	1	75.0	1	0.8	NORTH END BRIDGE A4817(LT)
TOTAL	4	150	4	3	

**CONTRACTOR IS RESPONSIBLE FOR ALL MATERIAL AND LABOR REQUIRED TO ATTACH END TERMINAL TO THE CONCRETE BARRIER ALL COSTS ASSOCIATED WITH THIS INSTALLATION SHALL BE CONSIDERED COMPLETELY COVERED BY THE ABOVE PAY ITEM.

24.0

24

© RTE 25

TOTAL

1872.0

1872

2000.0

2000

	TEMPORA	RY REMOVA	LBLE MARK	ING TAPE & PAII	NT REMOVAL
	TEMPORARY F	REMOVABLE MA	ARKING TAPE	PAVEMENT MARKING	
	4" WHITE	4" YELLOW	24" WHITE	REMOVAL	
LOC	LF	LF	LF	LF	REMARKS

6533.0

6533

TRAFFIC CONTROL SHEET 1 OF 1

	PAVEMENT MARKING	Ĵ
	STANDARD WATERBORNE	
	4" YELLOW	
LOCATION	LF	REMARKS
© RTE 25	2373	
TOTAL	2373	

OF MISSO
CHRISTOPHER PICKETT NUMBER
PE-2017000351
MINOTHER PROCEED NO. 10 PROCEED NO. 10 PROCEDURE PROCEDU
Total CPilite

9/27/2024 25 MO DISTRICT 3

CAPE GIRARDEAU

JOB NO.
J953706
CONTRACT ID.

PROJECT NO.

BRIDGE NO.

SUMMARY OF QUANTITIES SHEET 1 OF 2