

Missouri Department of Transportation
Patrick K. McKenna, Director

1.888.ASK MODOT (275.6636)

October 2, 2024

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01
Contract I.D.: 241018-D01
Job Number: J5P3433
Letting of: October 18, 2024

The following is revised:

Bid Book:

1. DBE goal is revised.
2. Proposal Line Number 0380 is revised.

Plans:


1. Quantity Sheet 1 of 10 is revised.

Job Special Provisions:

1. JSP H – Alternates for Pavements is revised.
2. JSP GG – RIGHT-OF-WAY CLEARANCE – DELAYED POSSESSION is revised.

Electronic Deliverables:


1. The Roadway Electronic Deliverables are now Provided.

All revisions are as depicted as .

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.

Sincerely yours,



Ryan Martin, P.E.

Bidding and Contract Services Engineer



Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to a prosperous Missouri.

www.modot.org

kb