VENDOR RANKING

CALL ORDER : 301 CONTRACT ID : 080529-301 COUNTIES : PIKE
LETTING DATE : 05/29/08 2:00 p.m. DISTRICT : 03
CONTRACT TIME : 07/02/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3P2157

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010550	Boone Construction Co.	$ 229,417.59	100.0000%
2	0040065	Big River Resources Corp.	$ 231,410.70	100.8688%
3	0010854	JRW Construction, Inc.	$ 233,555.38	101.8036%
4	0010223	Magruder Construction Co., Inc.	$ 335,588.10	146.2783%
5	0010115	Bleigh Construction Company	$ 347,986.15	151.6824%

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 080529-301 COUNTIES : PIKE
LETTING DATE : 05/29/08 2:00 p.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(2) 0040065 Big River Resources Corp. UNIT PRICE	AMOUNT	(3) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P2157								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10000.00000	10000.00	19000.00000	19000.00	10000.00000	10000.00
0020 2031000 CLASS A EXCAVATION	1508.000	CUYD	24.00000	36192.00	15.00000	22620.00	49.00000	73892.00
0030 2079907 MISC. PLACING GRANULAR BACKFILL	1647.000	CUYD	26.00000	42822.00	10.00000	16470.00	34.00000	55998.00
0040 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	401.000	SQYD	8.25000	3308.25	19.00000	7619.00	7.00000	2807.00
0050 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	25.000	TONS	197.00000	4925.00	175.00000	4375.00	177.00000	4425.00
0060 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	107.900	TONS	197.00000	21256.30	175.00000	18882.50	177.00000	19098.30
0070 6049902 MISC. 4 INCH OUTLET PIPES AND ROCK LINING	4.000	EA	300.00000	1200.00	500.00000	2000.00	1140.00000	4560.00
0080 6049903 MISC. 4 INCH PERFORATED PIPE UNDERDRAIN	190.000	LF	3.00000	570.00	15.00000	2850.00	7.50000	1425.00
0090 6061010 GUARDRAIL TYPE A	113.000	LF	50.50000	5706.50	45.00000	5085.00	24.00000	2712.00
0100 6064111 ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	2.000	EA	2900.00000	5800.00	2500.00000	5000.00	3200.00000	6400.00
0110 6069902 MISC. SRT-350 END TERMINAL	2.000	EA	2900.00000	5800.00	2500.00000	5000.00	2650.00000	5300.00
0120 6119905 MISC. WELDED WIRE FORMS	232.900	SQYD	119.00000	27715.10	80.00000	18632.00	38.75000	9024.88
0130 6181000 MOBILIZATION		LUMP	40000.00000	40000.00	37500.00000	37500.00	21004.00000	21004.00
0140 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	614.000	SQYD	7.30000	4482.20	5.00000	3070.00	2.30000	1412.20
0150 6249905 MISC. GEOSYNTHETIC REINFORCEMENT MATERIAL	3919.200	SQYD	4.70000	18420.24	16.00000	62707.20	3.75000	14697.00
0160 8061019 SILT FENCE	200.000	LF	6.10000	1220.00	3.00000	600.00	4.00000	800.00
SECTION TOTALS			$	229,417.59	$	231,410.70	$	233,555.38
CONTRACT TOTALS			$	229,417.59	$	231,410.70	$	233,555.38

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 080529-301 COUNTIES : PIKE
LETTING DATE : 05/29/08 2:00 p.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(5) 0010115 Bleigh Construction Company UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P2157								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	12000.00000	12000.00	16850.00000	16850.00		
0020 2031000 CLASS A EXCAVATION	1508.000	CUYD	26.25000	39585.00	58.45000	88142.60		
0030 2079907 MISC. PLACING GRANULAR BACKFILL	1647.000	CUYD	51.00000	83997.00	45.25000	74526.75		
0040 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	401.000	SQYD	20.00000	8020.00	6.00000	2406.00		
0050 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	25.000	TONS	495.00000	12375.00	175.00000	4375.00		
0060 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	107.900	TONS	205.00000	22119.50	175.00000	18882.50		
0070 6049902 MISC. 4 INCH OUTLET PIPES AND ROCK LINING	4.000	EA	1200.00000	4800.00	550.00000	2200.00		
0080 6049903 MISC. 4 INCH PERFORATED PIPE UNDERDRAIN	190.000	LF	41.00000	7790.00	15.00000	2850.00		
0090 6061010 GUARDRAIL TYPE A	113.000	LF	24.00000	2712.00	45.00000	5085.00		
0100 6064111 ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	2.000	EA	3200.00000	6400.00	2500.00000	5000.00		
0110 6069902 MISC. SRT-350 END TERMINAL	2.000	EA	2650.00000	5300.00	2500.00000	5000.00		
0120 6119905 MISC. WELDED WIRE FORMS	232.900	SQYD	135.00000	31441.50	55.00000	12809.50		
0130 6181000 MOBILIZATION		LUMP	60000.00000	60000.00	80000.00000	80000.00		
0140 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	614.000	SQYD	3.25000	1995.50	6.00000	3684.00		
0150 6249905 MISC. GEOSYNTHETIC REINFORCEMENT MATERIAL	3919.200	SQYD	9.25000	36252.60	6.50000	25474.80		
0160 8061019 SILT FENCE	200.000	LF	4.00000	800.00	3.50000	700.00		
SECTION TOTALS			$	335,588.10	$	347,986.15	$	
CONTRACT TOTALS			$	335,588.10	$	347,986.15	$	