

105 West Capitol Avenue P.O. Box 270 Jefferson City, Missouri 65102

Missouri Department of Transportation

Ed Hassinger, P.E., Interim Director

1.888.ASK MODOT (275.6636)

November 6, 2024

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01

Contract I.D.: 241115-D03 Job Number: JCD0048

Letting of: November 15, 2024

The following is revised:

Job Special Provisions:

1. JSP B – Contract Liquidated Damages is revised.

Plans:

- 1. Summary of Quantities Sheet 1 of 5 is revised.
- 2. Summary of Quantities Sheet 2 0f 5 is revised.
- 3. Summary of Quantities Sheet 3 of 5 is revised.
- 4. Sheet 4 is revised.
- 5. Sheet 6 is revised.
- 6. Sheet 7 is revised.

Bid Book:

- 1. Bid Item 0020 is revised.
- 2. Bid Item 0040 is revised.
- 3. Bid Item 0130 is revised.
- 4. Bid Item 0140 is revised.
- 5. Bid Item 0160 is revised.
- 6. Bid Item 0180 is revised.
- 7. Bid Item 0185 is added.
- 8. Bid Item 0200 is revised.

All revisions are as depicted as



This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may have caused.

Sincerely yours,



Cost in Comment

Ryan Martin, P.E. Bidding and Contract Services Engineer

jh