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JOB 
SPECIAL PROVISION 

 
 
A. General - Federal JSP-09-02K 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this project.  All 
applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the 
contractor, and the work will be subject to the inspection of the appropriate Federal Agency in the same 
manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction with 
all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of work 
required to execute the contract as determined by the Missouri Department of Labor and Industrial 
Relations and requires adherence to a schedule of minimum wages as determined by the United States 
Department of Labor.  For work performed anywhere on this project, the contractor and the contractor’s 
subcontractors shall pay the higher of these two applicable wage rates. State Wage Rates, Information 
on the Required Federal Aid Provisions, and the current Federal Wage Rates are available on the 
Missouri Department of Transportation web page at www.modot.org under "Doing Business with 
MoDOT”, “Contractor Resources".  Effective Wage Rates will be posted 10 days prior to the applicable 
bid opening.  These supplemental bidding documents have important legal consequences.  It shall be 
conclusively presumed that they are in the bidder's possession, and they have been reviewed and used 
by the bidder in the preparation of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. The effective 
version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions and have 
important legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, 
and they have been reviewed and used by the bidder in the preparation of any bid submitted on this 
project. 
 
 
B. Contract Liquidated Damages  
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this contract 
shall be in accordance with Sec 108.8.  The liquidated damages include separate amounts for road user 
costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified below in 
accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all work on all 

https://www.modot.org/
https://www.modot.org/
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projects shall be completed on or before the date specified below.  Completion by this date shall be in 
accordance with the requirements of Sec 108.7.1. 
 

Notice to Proceed:                     February 10, 2025 
Contract Completion Date:        November 1, 2025 

 
 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified herein. 
The count of calendar days will begin on the date the contractor starts any construction operations on 
the project. 

 
Project  Calendar Days   Daily Road User Cost 

                           JCD0113           189               $1,800 
 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to complete 
the work on or before the contract completion date specified in Section 2.0, or within the number of 
calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged contract 
administrative liquidated damages in accordance with Sec 108.8 in the amount of $750 per calendar day 
for each calendar day, or partial day thereof, that the work is not fully completed.  For projects in 
combination, these damages will be charged in full for failure to complete one or more projects within the 
specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work on or 
before the contract completion date specified in Section 2.0, or within the number of calendar days 
specified in Section 2.1, whichever occurs first, the contractor will be charged road user costs in 
accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, or partial day 
thereof, that the work is not fully completed.  These damages are in addition to the contract administrative 
damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management  
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions of 
Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall maintain 
work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall coordinate and 
implement any changes approved by the engineer.  The WZS shall ensure all traffic control devices are 
maintained in accordance with Sec 616, the work zone is operated within the hours specified by the 
engineer, and will not deviate from the specified hours without prior approval of the engineer. The WZS 
is responsible to manage work zone delay in accordance with these project provisions.  When requested 
by the engineer, the WZS shall submit a weekly report that includes a review of work zone operations for 
the week. The report shall identify any problems encountered and corrective actions taken.  Work zones 
are subject to unannounced inspections by the engineer and other departmental staff to corroborate the 
validity of the WZS’s review and may require immediate corrective measures and/or additional work zone 
monitoring. 
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1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer suspending 
work.  The suspension will be non-excusable and non-compensable regardless if road user costs are 
being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start of work 
and prior to any revisions to the traffic management schedule.  The traffic management schedule shall 
include the proposed traffic control measures, the hours traffic control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 regarding lane 
closures, traffic shifts, road closures and other width, height and weight restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, material or 
other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the 
absolute minimum amount of time required to complete the work.  Lanes shall not be closed until material 
is available for continuous construction and the contractor is prepared to diligently pursue the work until 
the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive measures 
to reduce traffic congestion in the work zone.  The contractor shall immediately implement appropriate 
mitigation strategies whenever traffic congestion reaches an excess of 10 minutes to prevent congestion 
from escalating to 15 minute or above threshold.  If disruption of the traffic flow occurs and traffic is 
backed up in queues of 15 minute delays or longer, then the contractor shall immediately review the 
construction operations which contributed directly to disruption of the traffic flow and make adjustments 
to the operations to prevent the queues from reoccurring.  Traffic delays may be monitored by physical 
presence on site or by utilizing real-time travel data through the work zone that generate text and/or email 
notifications where available.  The engineer monitoring the work zone may also notify the contractor of 
delays that require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, 
or similar, sign on an undivided highway, the contractor shall extend the advance warning area, as 
approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD WORK 
AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, or 
similar, sign on an undivided highway infrequently, the contractor shall deploy a means of providing 
advance warning of the traffic congestion, as approved by the engineer. The warning location shall be 
no less than 1000 feet and no more than 0.5 mile in advance of the end of the traffic queue on divided 
highways and no less than 500 feet and no more than 0.5 mile in advance of the end of the traffic queue 
on undivided highways. 
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3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures required by 
project phasing, all lanes shall be scheduled to be open to traffic during the five major holiday periods 
shown below, from 12:00 noon on the last working day preceding the holiday until 6:00 a.m. on the first 
working day subsequent to the holiday unless otherwise approved by the engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to Independence 
Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active lanes, 
including the hauling of material within the project limits, during restricted periods, holiday periods or other 
special events specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to notify 
motorists of future traffic disruption and possible traffic delays one week before traffic is shifted to a detour 
or prior to lane closures.  The CMS shall be installed at a location as approved or directed by the engineer.  
If a CMS with Communication Interface is required, then the  CMS shall be capable of communication 
prior to installation on right of way.  All messages planned for use in the work zone shall be approved 
and authorized by the engineer or its designee prior to deployment.  When permanent dynamic message 
signs (DMS) owned and operated by MoDOT are located near the project, they may also be used to 
provide warning and information for the work zone.  Permanent DMS shall be operated by the TMC, and 
any messages planned for use on DMS shall be approved and authorized by the TMC at least 72 hours 
in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief intervals 
of time required when the movement of the contractor’s equipment will seriously hinder the safe 
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movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic will be 
designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified elsewhere in 
the contract document.  All authorized changes in the traffic control plan shall be provided for as specified 
in Sec 616. 
 
D. Liquidated Damages - Access to Commercial Properties Bee Line and Ramer Brothers Furniture 
 
1.0 Description.  This improvement is in an area with commercial property access.  While working on 
entrances or adjacent properties, the contractor shall make every reasonable effort to minimize any 
interference to the properties and to pursue the work diligently.  Under no circumstances shall the 
contractor block ingress/egress to and from businesses during the normal business hours of each 
business unless approved by the property owner and the engineer. 
 
1.1 The contractor shall contact each property owner at least one week prior to any entrance construction 
within their property limits to advise them of the work that will take place and the timeframe of the work. 
 
2.0 Construction and Closure of Paved Approaches.  The contractor shall provide ingress and egress 
at all times for each property owner as approved by the engineer.  Businesses with two or more entrances 
shall have only one entrance closed at a time.   Commercial entrances shall be completed within 7 
calendar days from when construction of the entrance begins. If each entrance, once construction has 
started, is not completely constructed to plan design within the afore mentioned times and open to traffic, 
the Commission, the traveling public, and state and local police and governmental authorities will be 
damaged in various ways, including but not limited to, increased construction administration cost, 
potential liability, traffic and traffic flow regulation cost, traffic congestion and motorist delay, with its 
resulting cost to the traveling public.  These damages are not reasonably capable of being computed or 
quantified.  Therefore, the contractor will be charged with liquidated damages specified in the amount of 
$1000 per day per entrance for each full day that the entrance is not fully complete and open to traffic, 
in excess of the limitation as specified elsewhere in this special provision.  It shall be the responsibility of 
the engineer to determine the quantity of excess closure time. 
 
2.1  The said liquidated damages specified will be assessed regardless of whether it would otherwise be 
charged as liquidated damages under the Missouri Standard Specifications for Highway Construction. 
 
2.2  The contractor has the option of using accelerated Portland cement concrete pavement (PCCP) for 
use in paved approaches as shown on the plans or as approved by the engineer. All materials, mixture 
and placement requirements shall be in accordance with all applicable portions of Section 501, 502, and 
613, except as specified herein. An accelerator will be allowed as approved by the engineer.  
 
3.0 Basis of Payment.  No direct payment will be made to the contractor for any expenses incurred for 
compliance with this provision.  
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E. Utilities 
 
1.0  The Contractor shall be aware there are numerous utilities present along the routes in this contract.  
Utility locates were not performed during the design phase of the project; therefore, the extent of conflicts 
with utilities are unknown.  It is the inherent risk of the work under this contract that the contractor may 
encounter utilities above and/or below the ground or in the vicinity of any given work item which may 
interfere with their operations. The contractor expressly acknowledges and assumes this risk even though 
the nature and extent are unknown to both the contractor and the Commission at the time of bidding and 
award of the contract. It is, therefore, the responsibility of the contractor to comply with Missouri CSR 319 
to get utilities marked and verify the existence, location, and status of any marked utility prior to any 
excavations. Such verification may require direct contact with utilities. For informational purposes only, 
the below list includes some of the known utilities along the routes. Any conflicts discovered and cleared 
before construction begins will help the contractor’s progress on the project.  MoDOT utilities staff will 
assist in relocation of utilities if necessary.  There will be no direct pay for compliance to the above 
specification. 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Ameren Missouri Gas 
Contact: Trent Snodgrass 
Phone: (660) 353-1530 
Email: tsnodgrass@ameren.com 

None G 

Co-Mo Electric Cooperative 

Contact: Connor McGill 
Phone: (573) 539-8176 
Email: cmcgill@co-mo.coop 

Yes – See 
Section 2.0 

E, FO 

MoDOT Central District 

Contact: Jason Morff 
Phone: (573) 526-3207 

Email: jason.morff@modot.mo.gov 

Yes – Se 
Section 3.0 

E, FO, SL, TS 

GoNetSpeed 

Contact: Bob Brownfield 

Phone: (660) 621-2512 

Email: bobby.brownfield@gonetspeed.com 

None TEL 

 
2.0   Co-Mo Electric Cooperative has a power pole located south of the intersection and will be at the 
proposed edge of pavement of the roundabout. Relocation for this pole and any other poles that might 
be affected by this relocation are being handled by Co-Mo Electric.  
 
3.0   MoDOT Central District has existing traffic lighting at the intersection that is supported by two 
poles, one on the west side and one on the east side of the intersection. There is also wire that that use 
to run power to interactive flashers near both stop condition on Route C. All this infrastructure is powered 
by a meter on Co-Mo Electric Cooperatives pole near the ATM west of the intersection. All these facilities 
are to be removed as part of the contract and placed at the Jefferson City signal shop. Coordination with 
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Co-Mo Electric Cooperative may be needed to disconnect or reconfigure power. See JSP L - Deposition 
of Existing Signal Equipment for more details. 
 
4.0   Contact MoDOT District Utility Engineer Chase Barbarick at (573) 508-4612 if farther utility 
coordination is needed during project construction. 
 
 
F. Emergency Provisions and Incident Management  
 
1.0  The contractor shall have communication equipment on the construction site or immediate access 
to other communication systems to request assistance from law enforcement or other emergency 
agencies for incident management.  In case of traffic accidents or the need for law enforcement to direct 
or restore traffic flow through the job site, the contractor shall notify law enforcement or other emergency 
agencies immediately as needed.  The area engineer's office shall also be notified when the contractor 
requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement services, 
the following agencies may also be notified for accident or emergency situation within the project limits. 
 

Missouri Highway Patrol  573-751-1000        Non-Emergency  *55 

Moniteau County EMS:  573-796-8416 

Moniteau County Sheriff:  573-796-2525 

California Police:  573-796-2818 

Moreau Fire District:  573-392-5511 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will remain the 
responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of construction 
to request their cooperation and to provide coordination of services when emergencies arise during the 
construction at the project site.  When the contractor completes this notification with law enforcement and 
emergency agencies, a report shall be furnished to the engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication equipment, 
labor, materials or time required to fulfill the above provisions. 
 
 
G. Project Contact for Contractor/Bidder Questions  
 
All questions concerning this project during the bidding process shall be forwarded to the project contact 
listed below. 
 
 
Greg Leary, Project Contact 
MoDOT - Central District 
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1511 Missouri Blvd., P.O. Box 718 
Jefferson City, MO 65102 
 
Telephone Number:  573-751-7690 
Email:  Gregory.Leary@modot.mo.gov 
  
All questions concerning the bid document preparation can be directed to the Central Office – Design at 
(573) 751-2876. 
 
 
H. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the specifications and 
as specified herein.  The contractor shall submit a Quality Control Plan (QC Plan) to the engineer for 
approval that includes all items listed in Section 2.0, prior to beginning work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in which 

they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is posted 

at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method and 
frequency specified in the ITP.  All personnel who perform sampling or testing shall be certified in the 
MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but no later 
than the day following the test.  Test data shall be immediately provided to the engineer upon request at 
any time, including prior to the submission of the test report. No payment will be made for the work 
performed until acceptable QC test results have been received by the engineer and confirmed by QA test 
results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and Contractor 
Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All required forms, 
reports and material certifications shall be uploaded to a Microsoft SharePoint® site provided by MoDOT, 
and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by the 
contractor when the contractor proposes to incorporate material into the work that does not meet the 
testing requirements or for any work that does not comply with the contract terms or specifications. 
 

http://www.modot.org/quality


Job No.: JCD0113 
Route: 87 
County: Moniteau 
 

9 

3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance Report 
form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT SharePoint® site and 
an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  Acceptance of 
a resolution by the engineer is required before closure of the non-conformance report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule that 
outlines the planned project activities for the following two-week period.  The two-week schedule shall 
detail all work and traffic control events planned for that period and any Hold Points specified by the 
engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting with the 
engineer to review the planned activities for the following week and to resolve any outstanding issues.  
Attendees shall include the engineer, the contractor superintendent or project manager and any foreman 
leading major activities.  This meeting may be waived when, in the opinion of the engineer, a meeting is 
not necessary.  Attendees may join the meeting in person, by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new activity, 
except when waived by the engineer. The purpose of this meeting is to review construction details of the 
new activity.  At a minimum, the discussion topics shall include:  safety precautions, QC testing, traffic 
impacts, and any required Hold Points.  Attendees shall include the engineer, the contractor 
superintendent and the foreman who will be leading the new activity.  Pre-activity meetings may be held 
in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to continuation of 
work.  Hold Points occur at definable stages of work when, in the opinion of the engineer, a review of the 
preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point process 
will only be required for the project-specific list of Hold Points, if any, that the engineer submits to the 
contractor in advance of the work.  The engineer may make changes to the Hold Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed in 
accordance with the contract and specifications.  If the engineer identifies any corrective actions needed 
during a Hold Point inspection, the corrections shall be completed prior to continuing work.  The engineer 
may require a new Hold Point to be scheduled if the corrections require a follow-up inspection.  Re-
scheduling of Hold Points require a minimum 24-hour advance notification from the contractor unless 
otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing and 
inspection of the work, except as specified herein.  The contractor shall utilize the inspection checklists 
provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  Submittal of completed 
checklists is not required, except as specified in 5.1. 
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5.1  Inspection and testing required in the production of concrete for the project shall be the responsibility 
of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
I. MoDOT’s Construction Workforce Program NJSP-15-17A 
 
1.0  Description.  

 
1.1  Projects utilizing federal funds include contract provisions for minority and female workforce 
utilization in the various trade crafts used to complete construction contracts.  These federal 
contract workforce goals are described in the section labeled “Notice of Requirement for 
Affirmative Action to Ensure Equal Employment Opportunity”.  These goals are included in all 
MoDOT federal aid contracts and are under the authorization and enforcement of the U.S. 
Department of Labor (US DOL). 
 
1.2  The Federal workforce requirement (Goals – TABLE 1) is authorized in 41 CFR Part 60-4 
and Executive Order 11246 which set Equal Employment Opportunity goals with Affirmative 
Action requirements. 
 
1.3  The required federal aid workforce provisions noted above, coupled with the following 
additional contract provisions, constitute MoDOT’s Construction Workforce Program herein 
called Program. 
 
1.4  This provision does not require pre-qualification nor is it a condition of award. 
 
1.5  The Program does not eliminate or limit any actions the US DOL may take in relation to this contract’s 
federal provisions. 

 
1.6  The Program goals included in the contract are separate from any Disadvantaged Business 
Enterprise (DBE) or On-The-Job (OJT) training provision that may be included as contract 
provisions.  DBE and OJT goals may or may not be included in a contract based on the individual 
size of contracts, type of contract work, anticipated length of contract, available and willing 
resources or other reasons.  
 
1.7  Contractor, for the purpose of this provision, means the prime contractor and any and all 
subcontractors. 
 
1.8  It is expected that the contractor recognizes the construction workforce goals for both 
minority and female workers in the project’s county and make efforts to attain those goals, if 
possible, through the existing workforce makeup of the prime (including subcontractors) that will 
be on the project and/or through hiring opportunities that may arise for the project. However, it 
is not the intent of this provision to compel any contractor to displace existing workforce or move 
workers around to just meet the workforce goals.  
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1.9  If the contractor’s existing Missouri construction workforce meets or exceeds the federal 
workforce goals established in Table 1, then the OJT goal (Training Provision) if included in the 
contract, does not be apply. 
 
1.10  Contractor’s Workforce Plan.  The Contractor shall submit its Workforce Plan a minimum 
of 1 week before construction starts.  One plan shall be submitted for the project that shall include 
the cumulative planned workforce of the prime and subcontractor(s).  The contractor shall 
prepare the plan, for total minority and female utilization, regardless of the craft.  The Engineer 
will provide the Contractor with comments regarding their Workforce Plan prior to the start of 
construction.  Once work starts, all monthly reporting shall include the craft of each worker 
reported.  If the contractor’s plan includes project manager, direct project support roles, project 
testers or other project professionals, these designations should also be included in addition to 
the workers designated by craft such as laborer, operator, carpenter, ironworker and others. 
 
1.11  The plan accepted by the engineer before the start of construction will be the effort 
expected of the prime contractor to maintain during the life of the project. 
 
1.12  If the contractors planned project workforce plan (including OJT hours if included in the 
contract) is short of the goals included in Table 1, there is opportunity for the contractor to receive 
a reimbursement of $10.00 / hour for any new project minority and female hires needed through 
the remainder of the project.  The reimbursement is applicable to work that qualifies for prevailing 
wage under the federal Davis-Bacon Act, 40 U.S.C. §§ 3141–3148, in accordance with an 
approved workforce plan.  Any reimbursement must be pre-approved by the Engineer.  The 
reimbursement is provided as a remedy to the contractor and as an aid in the long-term growth 
of experienced persons in the building of roads and bridges in Missouri.  The contractor shall 
manage the plan through the life of the project as described in the plan or as modified, in 
coordination with the Engineer. The total amount available per project is not capped. 
 
1.13  The Contractor’s workforce plan may include existing construction support and 
professional services staff. 
 
2.0  Forms and Documentation.  The bidder must submit the following documents if awarded 
the contract: 
 
Cumulative Workforce Utilization Reports.  This report is contract specific.  One report shall 
be submitted to the Engineer by the 15th of each month.  The report will be used to report the 
total workforce compliance data for the prime contractor and all subcontractors retained by the 
contractor on the Commission’s construction contract.  The reporting shall include the workforce 
hours per each craft broken down by gender and ethnicity.  Construction Support, testing and 
other professional services hours shall be included as these hours are part of the overall plan. 
The report will include the previous month’s hours worked for the project.  For projects less than 
60 days in length, only one report with total hours worked by classification is required at 
substantial completion of construction.  

https://web2.westlaw.com/find/default.wl?mt=Missouri&db=1000546&rs=WLW15.01&docname=40USCAS3141&rp=%2ffind%2fdefault.wl&findtype=L&ordoc=2035370292&tc=-1&vr=2.0&fn=_top&sv=Split&tf=-1&pbc=E672A2B6&utid=1
https://web2.westlaw.com/find/default.wl?mt=Missouri&db=1000546&rs=WLW15.01&docname=40USCAS3148&rp=%2ffind%2fdefault.wl&findtype=L&ordoc=2035370292&tc=-1&vr=2.0&fn=_top&sv=Split&tf=-1&pbc=E672A2B6&utid=1
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3.0  Methods for Securing Workforce Participation and Good Faith Efforts. 
 
3.1  By submitting a bid, the Bidder agrees, as a material term of the contract, to carry out 
MoDOT’s Construction Workforce Program by making good-faith efforts to utilize minority 
and female workers on the contractor’s job sites to the fullest extent consistent with 
submitting the lowest bid to MoDOT.  The Bidder shall agree that the Program is 
incorporated into this document and agree to follow the Program.  If a bidder is unable to 
meet the workforce goals at the time of bid, it shall be required to objectively demonstrate 
to MoDOT that the goals have been met or demonstrate a good faith effort has been made 
with the level of effort submitted prior to the start of construction. 
 
3.2  The Engineer, through consultation with MoDOT’s External Civil Rights (ECR’s) Division, may 
determine that the contractor has demonstrated that good-faith efforts to secure minority and female 
participation have been made. 
 
3.3  In evaluating good-faith efforts, the ECR’s Division will take into consideration the affirmative actions 
listed in the Federal Provisions (including provisions of Executive Order 11246). 
 
3.4  MoDOT’s Program allows the contractor flexibility to implement a project specific workforce and 
improve the diversity of their existing workforce that can be utilized across various areas of the state to 
meet future MoDOT Program goals and Federal Provisions.   
 
3.5  If the contractor’s approved plan changes during the project and/or the available workforce changes 
from what is approved at any time, it is the contractor’s responsibility to remedy, in coordination with 
MoDOT’s ECR Division, the conditions as outlined and made available through this provision. 
 
4.0  Compliance Determination. (Required with project closeout)  All documentation and on-site 
information will be reviewed by MoDOT’s ECR Division in making a determination of whether the 
contractor made sufficient good faith efforts to meet the compliance with MoDOT’s Construction 
Workforce Program. 

 
5.0  Liquidated Damages.  If the contractor elects to not submit a workforce plan prior to work 
starting or fails to fulfill their workforce plan committed to prior to the start of construction, the 
contractor will be required to establish a good-faith effort determination, as to why either of these 
events occurred.  MoDOT may sustain damages, the exact extent of which would be difficult or 
impossible to ascertain, as this impacts the cost of future road and bridge construction.  
Therefore, in order to liquidate those damages, MoDOT shall be entitled, at its sole discretion, 
to deduct and withhold the following amounts:  The sum of one thousand five hundred 
($1,500) 
 
6.0  Administrative Reconsideration.  The contractor shall be offered the opportunity for 
administrative reconsideration upon written request related to findings and/or actions determined 
by MoDOT’s ECR’s Division.  The Administrative Reconsideration Committee shall be 
composed of individuals not involved in the original MoDOT determination(s).  
 



Job No.: JCD0113 
Route: 87 
County: Moniteau 
 

13 

7.0  Available Pre-Apprentice Training Programs.  The Commission has established a labor force 
recruiting program intended to assist contractors in identifying, interviewing and hiring qualified job 
applicants.  MoDOT strongly encourages the hiring of individuals from the MoDOT funded pre-apprentice 
training programs. 

 
8.0  Independent Third-Party Compliance Monitor (Monitor).  MoDOT may utilize a monitor 
that will be responsible for tracking the project’s workforce utilization for the information the 
contractor submits.  The contractor and its subcontractors shall allow the monitor access to their 
reports, be available to answer the monitor’s questions and allow the monitor to access to the 
site and to contractor and subcontractor employees.  The monitor shall abide by the contractor’s 
project site protocols. 
 
9.0  Regional Diversity Council (Council).  (Applicable to the Kansas City and St. Louis District 
regions only)  The Council shall consist of local community leaders, leadership of local 
construction trades, MoDOT staff, Industry representation, and a representative(s) from the 
Federal Highway Administration. The Council will meet quarterly and evaluate the workforce 
activity per each project according to the following criteria:  

a. Review monthly workforce reports. 
b. Review progress toward the stated project workforce program. 
c. Review findings of Administrative Reconsideration hearings. 
d.  Recommend other workforce actions to MoDOT. 

 
10.0  Federal Workforce Goals. 
 
Female Participation for Each Trade is 6.9% Statewide for Missouri. 
 
Minority Participation for Each Trade is shown below in Table 1. 
 
 

TABLE 1: 
 

County Goal (Percent) County Goal (Percent) 

Adair 4 Linn 4 

Andrew 3.2 Livingston 10 

Atchison 10 McDonald 2.3 

Audrain 4 Macon 4 

Barry 2.3 Madison 11.4 

Barton 2.3 Maries 11.4 

Bates 10 Marion 3.1 

Benton 10 Mercer 10 

Bollinger 11.4 Miller 4 

Boone 6.3 Mississippi 11.4 

Buchanan 3.2 Moniteau 4 

Butler 11.4 Monroe 4 

Caldwell 10 Montgomery 11.4 

Callaway 4 Morgan 4 

Camden 4 New Madrid 26.5 
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Cape Girardeau 11.4 Newton 2.3 

Carroll 10 Nodaway 10 

Carter 11.4 Oregon  2.3 

Cass 12.7 Osage 4 

Cedar 2.3 Ozark 2.3 

Chariton 4 Pemiscot 26.5 

Christian 2 Perry 11.4 

Clark 3.4 Pettis 10 

Clay 12.7 Phelps 11.4 

Clinton 10 Pike 3.1 

Cole 4 Platte 12.7 

Cooper 4 Polk 2.3 

Crawford 11.4 Pulaski 2.3 

Dade 2.3 Putnam 4 

Dallas 2.3 Ralls 3.1 

Daviess 10 Randolph 4 

DeKalb 10 Ray 12.7 

Dent 11.4 Reynolds 11.4 

Douglas 2.3 Ripley 11.4 

Dunklin 26.5 St. Charles 14.7 

Franklin 14.7 St. Clair 2.3 

Gasconade 11.4 St. Francois 11.4 

Gentry 10 Ste. Genevieve 11.4 

Greene 2 St. Louis City 14.7 

Grundy 10 St. Louis County 14.7 

Harrison 10 Saline 10 

Henry 10 Schuyler 4 

Hickory 2.3 Scotland 4 
Holt 10 Scott 11.4 

Howard 4 Shannon 2.3 

Howell 2.3 Shelby 4 

Iron 11.4 Stoddard 11.4 

Jackson 12.7 Stone 2.3 

Jasper 2.3 Sullivan 4 

Jefferson 14.7 Taney 2.3 

Johnson 10 Texas 2.3 

Knox 4 Vernon 2.3 

Laclede 2.3 Warren 11.4 

Lafayette 10 Washington 11.4 

Lawrence 2.3 Wayne 11.4 

Lewis 3.1 Webster 2.3 

Lincoln 11.4 Worth 10 

  Wright 2.3 

 
 

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 

 
 



Job No.: JCD0113 
Route: 87 
County: Moniteau 
 

15 

This contractor and subcontractor shall abide by the requirements of 41 CFR 60-1.4(a), 60-300.5(a) and 
60-741.5(a). These regulations prohibit discrimination against qualified individuals based on their status 
as protected veterans or individuals with disabilities, and prohibit discrimination against all individuals 
based on their race, color, religion, sex, sexual orientation, gender identity or national origin.  Moreover, 
these regulations require that covered prime contractors and subcontractors take affirmative action to 
employ and advance in employment individuals without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, disability or veteran status.  
 
As used in these specifications: 
 

"Minority" includes; 
 

(i) Black (all person having origins in any of the Black African racial groups not of 
Hispanic origin); 

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American 
or other Spanish Culture or origin, regardless of race); 

(iii) Asian and pacific islander (all persons having origins in any of the original peoples 
of the Far East, southeast Asia, the Indian Subcontinent, or the Pacific Islands; 
and 

(iv) American Indian or Alaskan Native (all persons having origins in any of the original 
peoples of North American and maintaining identifiable tribal affiliations through 
membership and participation or community identification). 

 
 
J. Supplemental Revisions JSP-18-01EE 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend or renew 
a contract) using federal funds to procure or obtain equipment, services, or systems that uses covered 
telecommunications equipment or services as substantial or as critical technology as part of any system 
where the video surveillance and telecommunications equipment was produced by Huawei Technologies 
Company, ZTE Corporation, Hytera Communications Corporation, Hangzhou Hikvision Digital 
Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control Manager 
(WPCM) for any project that includes land disturbance on the project site and the total area of land 
disturbance, both on the project site, and all Off-site support areas, is one (1) acre or more.  Regardless 
of the area of Off-site disturbance, if no land disturbance occurs on the project site, these provisions do 
not apply.  When a WPCM is required, all sections within this provision shall be applicable, including 
assessment of specified Liquidated Damages for failure to correct Stormwater Deficiencies, as specified 
herein.  This provision is in addition to any other stormwater, environmental, and land disturbance 
requirements specified elsewhere in the contract. 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8


Job No.: JCD0113 
Route: 87 
County: Moniteau 
 

16 

 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including temporary 
and permanent easements.  The project site is equivalent to the “permitted site”, as defined in MoDOT’s 
State Operating Permit.  An Off-site area is defined as any location off the project site the contractor 
utilizes for a dedicated project support function, such as, but not limited to, staging area, plant site, borrow 
area, or waste area.   
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land disturbance on 
the project site, prior to the start of work, the contractor shall submit a written report to the engineer that 
discloses all Off-site support areas where land disturbance is planned, the total acreage of anticipated 
land disturbance on those sites, and the land disturbance permit number(s).  Upon request by the 
engineer, the contractor shall submit a copy of its land disturbance permit(s) for Off-site locations.  Based 
on the total acreage of land disturbance, both on and Off-site, the engineer shall determine if these 
Stormwater Compliance Requirements shall apply.  The Contractor shall immediately report any changes 
to the planned area of Off-site land disturbance.  The Contractor is responsible for obtaining its own 
separate land disturbance permit for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent person 
to serve as the Water Pollution Control Manager (WPCM) for projects meeting the description in Section 
1.0.  The Contractor shall ensure the WPCM completes all duties listed in Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State Operating Permit 
for construction stormwater discharges/land disturbance activities; MoDOT’s statewide 
Stormwater Pollution Prevention Plan (SWPPP); the Corps of Engineers Section 404 Permit, 
when applicable; the project specific SWPPP, the Project’s Erosion & Sediment Control Plan; all 
applicable special provisions, specifications, and standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  The 

MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent Weekly 

Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP and all 

updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start of any 

grading operations until final stabilization is achieved, and take necessary actions to correct any 
known deficiencies to prevent pollution of the waters of the state or adjacent property owners prior 
to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and ensure 
that all Stormwater Deficiencies noted on the report are corrected as soon as possible, but no 
later than stated in Section 5.0. 
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3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-Activity 
meeting for grading/land disturbance shall be held prior to the start of any land disturbance operations.  
No land disturbance operations shall commence prior to the Pre-Activity meeting except work necessary 
to install perimeter controls and entrances.  Discussion items at the pre-activity meeting shall include a 
review of the Project SWPPP, the planned order of grading operations, proposed areas of initial 
disturbance, identification of all necessary BMPs that shall be installed prior to commencement of grading 
operations, and any issues relating to compliance with the Stormwater requirements that could arise in 
the course of construction activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior to the 
start of any land disturbance operations to allow the engineer and WPCM the time needed to perform an 
on-site review of the installation of the BMPs to ensure compliance with the SWPPP is met.  Land 
disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer and 
each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-based 
Stormwater Compliance database.  The WPCM will be granted access to this database and shall 
promptly review all reports, including any noted deficiencies, and shall acknowledge receipt of the report 
as required in Section 2.1 (f.).   
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection Report 
shall be corrected by the contractor within 7 days of the inspection date or any extended period granted 
by the engineer when weather or field conditions prohibit the corrective work.  If the contractor does not 
initiate corrective measures within 5 calendar days of the inspection date or any extended period granted 
by the engineer, all work shall cease on the project except for work to correct these deficiencies, unless 
otherwise allowed by the engineer.  All impact costs related to this halting of work, including, but not 
limited to stand-by time for equipment, shall be borne by the Contractor.  Work shall not resume until the 
engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the Commission will 
be damaged in various ways, including but not limited to, potential liability, required mitigation, 
environmental clean-up, fines, and penalties.  These damages are not reasonably capable of being 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages specified in 
the amount of $2,000 per day for failure to correct one or more of the Stormwater Deficiencies listed on 
the Inspection Report within the specified time limit.  In addition to the stipulated damages, the stoppage 
of work shall remain in effect until all corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied to the 
project, through awards or subawards, is below $500,000.   
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106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy America 
Requirements.  Where steel or iron products are to be permanently incorporated into the contract work, 
steel and iron material shall be manufactured, from the initial melting stage through the application of 
coatings, in the USA except for “minimal use” as described herein.  Furthermore, any coating process of 
the steel or iron shall be performed in the USA.  Under a general waiver from FHWA the use of pig iron 
and processed, pelletized, and reduced iron ore manufactured outside of the USA will be permitted in the 
domestic manufacturing process for steel or iron material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  Predominantly 
iron or steel means that the cost of iron or steel content of a product is more than 50 percent of the total 
cost of all its components.  
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required domestic 
manufacturing process shall include formation of ingots and any subsequent process.  Coatings shall 
include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the cost of 
such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost or $2,500.00, 
whichever is greater.  If foreign steel, iron, or coating processes are used, invoices to document the cost 
of the foreign portion, as delivered to the project, shall be provided and the engineer’s written approval 
obtained prior to placing the material in any work.  
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all steel or 
iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and Audit Solutions 
compliance program verifies that all steel and iron products fabrication processes conform to 23 CFR 
635.410 Buy America Requirements and is an acceptable standard per 23 CFR 635.410(d).  AASHTO 
Product Evaluation and Audit Solutions compliant suppliers will not be required to submit step certification 
documentation with the shipment for some selected steel and iron materials.  The AASHTO Product 
Evaluation and Audit Solutions compliant supplier shall maintain the step certification documentation on 
file and shall provide this documentation to the engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into the project 
showing all steps of manufacturing, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This includes the Mill Test 
Report from the original producing steel mill and certifications documenting the manufacturing process 
for all subsequent fabrication, including coatings. The certification shall include language that certifies 
the following.  That all steel and iron materials permanently incorporated in this project was procured and 
processed domestically and all manufacturing processes, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in Category 1 
and permanently incorporated in the project.  Category 2 items shall consist of, but not be limited to items 
such as fencing, guardrail, signing, lighting and signal supports.  The prime contractor is required to 
submit a material of origin form certification prior to incorporation into the project from the fabricator for 
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each item that the product is domestic.  The Certificate of Materials Origin form (link to certificate form) 
from the fabricator must show all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements and be 
signed by a fabricator representative.  The engineer reserves the right to request additional information 
and documentation to verify that all Buy America requirements have been satisfied.  These documents 
shall be submitted upon request by the engineer and retained for a period of 3 years after the last 
reimbursement of the material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials specifications 
shall be certified by the prime contractor as being procured domestically.  Examples of these items would 
be bolts for sign posts, anchorage inserts, etc.  The certification shall read “I certify that all steel and iron 
materials permanently incorporated in this project during all manufacturing processes, including coating, 
as being completed in the United States and in accordance with CFR Title 23 Section 635.410 Buy 
America Requirements procured and processed domestically in accordance with CFR Title 23 Section 
635.410 Buy America Requirements.  Any foreign steel used was submitted and accepted under minor 
usage”.  The certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and iron 
products.  The award of the contract when alternate bids are permitted will be based on the lowest total 
bid of the contract based on furnishing domestic steel or iron products or 125 percent of the lowest total 
bid based on furnishing foreign steel or iron products.  If foreign steel or iron products are awarded in the 
contract, domestic steel or iron products may be used; however, payment will be at the contract unit price 
for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel materials.  
Construction materials means articles, materials, or supplies that consist of only one of the items listed.  
Minor additions of articles, materials, supplies, or binding agents to a construction material do not change 
the categorization of the construction material.  Upon request by the engineer, the contractor shall submit 
a domestic certification for all construction materials listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 
 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project.”  The contractor shall submit to the engineer any non-domestic materials 
and their total material cost to the engineer.  The contractor and the engineer will both track these totals 
to assure that the minimal usage allowance is not exceeded. 
 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 70917(c) 
material under § 184.4(e) and the definitions set forth in this section, then it is not a manufactured 
product.  However, an article, material, or supply classified as a manufactured product under § 
184.4(e) and paragraph (1) of this definition may include components that are construction 
materials, iron or steel products, or section 70917(c) materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that have 
been combined together through a manufacturing process, and items that include at least one of the 
listed materials combined with a material that is not listed through a manufacturing process, should be 
treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy America 
Requirements.  To qualify for the exemption the components must comprise of 55% of the value of 
materials in the item.  The final assembly must also be performed domestically. 
 
 

• Pavement Marking Paint Requirements for Standard Waterborne and Temporary 
 
1.0  Description. High Build acrylic waterborne pavement marking paint shall be used in lieu of standard 
acrylic waterborne pavement marking paint for all Standard Waterborne Pavement Marking Paint items 
and all Temporary Pavement Marking Paint items. Paint thickness, bead type, bead application rate, 
retroreflectivity requirements, and all other specifications shall remain as stated in the Missouri Standard 
Specifications for Highway Construction, except as otherwise amended in the contract documents. 
 
2.0  Material Requirements.  Material requirements for Sec 620.20.2.5 Standard Waterborne Paint, and 
Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High Build Acrylic 
Waterborne Pavement Marking Paint. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 
(DBE) Program Requirements and substitute the following: 

 
15.0  Data Collection from Bidders for DBE and Non-DBE Subcontractors, Suppliers, 
Manufacturers and/or Brokering used and not used in bids during the reporting period.  MoDOT 
is a recipient of federal funds and is required by 49 CFR 26.11, to provide data about its DBE program.  
The information shall consist of all subcontractor quoting received for actual use and of consideration by 
the prime bidder.  MoDOT will be requesting this information from bidding prime contractors and will 
provide prime bidders a form to submit the data by the last day of each month for the current letting.  The 
information shall only include the names of both DBE and non-DBE companies that the prime bidders 



Job No.: JCD0113 
Route: 87 
County: Moniteau 
 

21 

received quotes. MoDOT will then contact the DBEs and non-DBE subcontractors and request additional 
information from DBE and non-DBE subcontractors including current year of gross receipts and number 
of years in business.  The information provided by the prime bidders shall not include any bid quote 
pricing regardless if it was used or not.  This information will aid MoDOT in the determination of the 
availability of DBEs and will be used in subsequent availability studies. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for concrete 
pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate sample 
shall be placed in an approved tamper-evident container (provided by the quarry) for shipment to the 
third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be used to 
determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch wide by 4-inch 
deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams for testing shall 
receive a 35-day wet cure fully immersed in saturated lime water prior to initiating the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements outlined in 
this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, to be 
acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  No 
tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO T 161 
Procedure B tests.  The testing facility shall provide details on their freezing and thawing apparatus 
including the time and temperature profile of their freeze-thaw chamber.  The profile shall include the 
temperature set points throughout the entirety of the freeze-thaw cycle.  The profile shall show the cycle 
time at which the apparatus drains/fills with water and the cycle time at which the apparatus begins 
cooling the specimens. 
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3.3  Results, no more than five years old, from the third-party test facility shall compare within ±2.0 percent 
of an independent test from another AASHTO accredited test facility or with MoDOT test records, in order 
to be approved for use (e.g. test facility results in a durability factor of 79, MoDOT’s recent durability test 
factor is 81; this compared within +2 percent).  The independent testing facility shall be in accordance 
with this provision.  The comparison test can be from a different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability test 
results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically for final 
approval.  Test results shall include raw data for all measurements of relative modulus of elasticity and 
percent length change for each individual concrete specimen.  Raw data shall include initial 
measurements made at zero cycles and every subsequent measurement of concrete specimens.  Raw 
data shall include the cycle count and date each measurement was taken.  Test results shall also include 
properties of the concrete mixture as required by AASHTO T 161.  This shall include the gradation of the 
coarse aggregate sample.  If AASHTO T 152 is used to measure fresh air content, then the aggregate 
correction factor for the mix determined in accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The testing 
requirements and number of specimens shall be in accordance with AASHTO T 161 Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover the cost 
of aggregate samples, sample shipments, testing equipment, labor to prepare samples or test samples, 
or developing the durability report. 
 
 
K. Pavement Edge Treatment for Drop off Conditions 
 
1.0 Description.  The contractor shall conduct construction operations so that there will be no 
drop off exceeding 2 inches adjacent to traffic during nonworking hours. Treatment of any drop 
off greater than 2 inches shall be considered incidental to and completely covered by the other 
items in the contract. There will be no direct payment for Pavement Edge Treatment on this 
project. 
 
 
L. Removal and Delivery of Existing Signs JSP-12-01C 
 
1.0 Description.  All Commission-owned signs removed from the project shall be disassembled, stored, 
transported, and disposed of as specified herein. Sign supports, structures and hardware removed from 
the project shall become the property of the contractor.  
 
2.0  Disassembly and Delivery.  
  
2.1  All Commission-owned signs, (excluding abandoned billboard signs), designated for removal in the 
plans, or any other signs designated by the Engineer, shall be removed from the sign supports and 
structures, disassembled, stored, transported, and delivered by the contractor to the recycling center for 
destruction.  
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2.2  The contractor shall coordinate and make arrangements with the recycling center for delivery of the 
signs. Sign panels shall be disassembled and/or cut into sizes as required by the recycling center. 
 
2.3  The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to completion 
of delivery of all existing sign material from the project to the recycler. In addition, the contractor shall 
provide to the Engineer a final “Sign Certification of Destruction” from the recycler that documents the 
total pounds of scrap sign material received from the project and attests that all such material will not be 
re-purposed and will be destroyed in a recycling process. The contractor can locate the required 
certification statements from the Missouri Department of Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.4  Funds received from the disposal of the signs from the recycling center shall be retained by the 
Contractor. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, storing, 
transporting, and disposing of signs shall be considered as completely covered by the contract unit price 
for Item No. 202-20.10, “Removal of Improvements”, per lump sum. 
 
 
M. Disposition of Existing Signal Equipment 
 
1.0 Description.  MoDOT Central District owns existing span wire flashing beacon signal equipment at 
the intersection of Route C and MO 87 in Moniteau County. The span wire signals are supported by two 
metal poles, located in the northwest and southeast corners of the intersection. Power cable is also run 
from the control cabinet to induction loops and pole bases. All Commission owned signal equipment is 
powered by a meter on Co-Mo Electric Cooperative’s power pole, near ATM in the northwest corner of 
the intersection. Coordination with Co-Mo Electric Cooperative may be needed to disconnect or 
reconfigure power supply.  All existing Commission owned signal equipment noted in the plans shall be 
removed by the contractor and delivered to the following location: 

 
MoDOT Signals and Lighting North Lot 
750 MoDOT Drive 
Jefferson City, MO 65102 
 
Attn: Jason Morff, Traffic Supervisor   Office: 573-526-3207   Cell: 573-690-2467 

 
2.0 Signal Equipment.  All equipment shall be transported to the address listed above.  The contractor 
shall notify the Commission’s representative 24 hours prior to each delivery by calling the phone number 
listed above and ask for the field traffic supervisor.  
 
3.0 The contractor shall exercise reasonable care in the handling of the equipment during the removal 
and transportation.  Should any of the equipment be damaged by the contractor's negligence, it shall be 
replaced at the contractor's expense.  The contractor shall dispose of any other equipment. Delivery shall 
be within 2 working days of removal.  All items returned shall be tagged with the date removed, project 
number and location/intersection. 
 

https://www.modot.org/forms-contractor-use
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4.0 Basis of Payment.  Payment for removal, handling and transportation of all equipment specified 
shall be considered completely covered by the contract unit price for 202-20.10, Removal of 
Improvements, per lump sum. 
 
 
N. Contractor Verification of Light Pole Base Locations 
 
1.0  Description.  The contractor shall be proactive in discovery of potential utility conflicts. The 
contractor shall verify in the field, prior to ordering lighting equipment, that proposed light pole base 
locations will not require a shift in order to avoid utilities. The contractor shall directly contact the utility 
companies to verify the location of utility facilities and coordinate with the utility company and the engineer 
to confirm suspected utility conflicts. Confirmation shall include the contractor performing test holes when 
a conflict is anticipated. 
 
The contractor shall shift the light pole base location, as approved by the engineer, only if a conflict with 
utilities is confirmed.  The contractor shall coordinate construction activities with the utility company and 
take measures to ensure the integrity of the existing utility facility during construction. 
 
2.0  Basis of Payment.  The contractor shall be compensated for additional mast arm length if a shift is 
required.  No direct payment will be made by the contractor to recover the cost of equipment, labor, 
materials, incidentals, or time required to fulfill the above provisions, unless otherwise specified in the 
contract document. 
 
 
O. Site Restoration 
 
1.0  Description.  Restore to its original condition any disturbed areas at the intersection including, but 
not limited to pull box, conduit, controller, and pole base installations. Restoration shall be accomplished 
by placing material equivalent to that of the adjacent undisturbed area. Disturbed areas of vegetation 
shall be fertilized and either seeded and mulched or sodded as directed by the engineer. The engineer 
has the final authority in determining the acceptability of the restoration work. 
 
2.0  If the contractor elects and receives approval from the engineer for alternate trench and/or pull box 
locations, any areas of concrete ditch liner, sidewalk, pavement, shoulders, and islands– as well as any 
similar improvements consisting of asphaltic concrete materials – removed in conjunction with their 
construction shall be replaced with improvements of similar composition and thickness. Removals shall 
be achieved by means of full depth saw cuts. The resulting subgrade compacted to minimum density 
requirements, and topped with 4 inches of compacted aggregate base course prior to replacement of 
surface materials. Concrete materials used in their replacement shall be approved by the engineer. A 
commercial asphalt mix may be used for replacement of asphaltic surfacing upon approval of the 
engineer. 
 
2.1  Unless quantities and pay items for removal and subsequent replacement of improvements are 
contained in the plans for a specific location of removal work, no direct payment will be made for full 
depth saw cutting and the removal and subsequent replacement of asphalt or concrete sidewalk, 
pavement, shoulders, islands and the required dowel and tie bars removed and replaced by the 
contractor as a result of his election to vary the location of conduit runs and pull boxes. This work will be 
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considered as included in the various contract unit prices for conduit and pull boxes established in the 
contract and no additional payment will be made. 
 
3.0  Basis of Payment. The cost of restoration of disturbed areas will be incidental to the unit price of 
pole base, conduit, controller, and pull box. No direct payment will be made for any materials or labor 
performed under this provision. 
 
 
P. Temporary Long-Term Rumble Strips JSP-13-04C 
 
1.0  Description.  The work shall include furnishing, installing, maintaining and removing long-term 
rumble strips, as shown in the plans, or as designated by the engineer. 
 
2.0  Material. 
 
2.1  The long-term rumble strips shall be 10 feet to 12 feet in length, fabricated from a polymer material, 
and be orange in color. 
 
2.2  The long-term rumble strips shall have a minimum width of 4 inches, but no greater than 6 inches. 
The long-term rumble strips shall have a minimum thickness of 0.25 inch, but no greater than 0.50 inch. 
 
2.3  The long-term rumble strips shall have a pre-applied adhesive backing for securing to the asphalt or 
concrete roadway surface. 
 
3.0  Construction.  Long-term rumble strips layout and spacing shall be in accordance with the plans or 
as approved by the engineer.  The long-term rumble strips shall be installed and removed in accordance 
with manufacturer’s recommendation.  The contractor shall monitor and repair, and maintain if necessary 
the long-term rumble strips until removed. 
 
3.1  Each set shall consist of five individual strips spaced ten to twelve feet on center. 
 
3.2  The long-term rumble strips removal process shall not damage the roadway surface. If any damage 
occurs to the pavement during the removal of long-term rumble strips, the contractor shall replace or 
repair the damaged pavement at no cost to the Commission. 
 
4.0  Method of Measurement.  Measurement of long-term rumble strips will be per each complete set 
of five strips. 
 
5.0  Basis of Payment.  The accepted quantity of Temporary Long-Term Rumble Strips sets will be paid 
for at the contract unit price for 616-20.02, Temporary Long-Term Rumble Strips, per each set.  The long-
term rumble strips unit bid price shall include the cost of all labor, equipment and materials to install, 
maintain, and remove the rumble strips. 
 
 
Q. Modified Linear Grading Class 2 
 
1.0  Description.  Modified Linear Grading, Class 2 shall consist of preparing the shoulder subgrade by 
excavating, compacting, fine-grading, and shaping existing shoulder and ditch fore-slope, conforming to 
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the typical section shown on the plans. It may also be necessary to haul material and involve work on 
high banks, side hills, and rock outcroppings.  Modified Linear Grading Class 2 shall also consist of 
hauling embankment material to the project or obtaining embankment material from the right of way as 
approved by the engineer to accommodate the 2 foot shoulder widening and inslope as shown in the 
plans.  
 
2.0  Construction Requirements.  Embankment construction shall be in accordance with applicable 
requirements of Section 203 or similar methods approved by the engineer in order to produce a stabilized 
roadway embankment.  The shoulder shall be excavated and graded as shown on the typical section 
with minimal disturbance of the existing sub-grade and fore-slope, except where new embankment or 
rock fill is required. Embankment and subgrade density shall be obtained from reasonable compactive 
efforts consisting of no less than three passes with a roller until no further visible compaction can be 
achieved, or by other methods approved by the engineer. Subgrade preparation and compaction shall 
also be in accordance with Sections 209 and 210. 
 
2.1  Following placement of the shoulder pavement, the shaping of the fore-slope shall be done as shown 
on the typical section. 
 
2.2  All ditches shall maintain existing flow direction and provide adequate capacity for drainage, as 
approved by the engineer. All ditches shall use existing drainage structures unless shown otherwise in 
the project documents.  Slopes can be steepened, if necessary, to use existing drainage structures as 
approved by the engineer.  
 
2.3  It may be necessary to go outside the limits of the right of way to obtain additional material or to 
dispose of excess material.  All costs for providing additional material or disposing of excess material 
shall be included in contract unit price for item MODIFIED LINEAR GRADING, CLASS 2. 
 
2.4  For areas where it is required to haul embankment material to the project to accommodate the 2 foot 
shoulder widening and inslope, the top 6 inches of embankment material shall be Class A material in 
areas where the adjacent property owners mow and/or maintain the right of way or as directed by the 
engineer.  The Class A material shall be free of rocks and other materials undesirable for growing grass. 
 
2.5  Included in this work is any pavement edge treatment that might be necessary in order to stay in 
compliance with the Standard Plans.  The need for edge treatment is determined by the contractor’s 
method of operations. 
 
3.0  Method of Measurement.  Final measurement will not be made except where appreciable errors 
are found in the contract quantity. 
 
3.1  Where required, measurement will be made to the nearest 1/10 Station for the length of the shoulder 
along each side of the roadway, measured along centerline of the traveled way and totaled to the nearest 
Station for the sum of all segments. 
 
3.2  If material is encountered that may be classified as other than Class A Excavation as described in 
Sec 203.2.1, the limits of linear grading will not be underrun.  Material classified as other than Class A 
Excavation will be measured and paid for per cubic yard in accordance with Sec 203.8.  Where 
undergrading is necessary, backfilling of the undergraded area will be considered as part of the linear 
grading operation. 
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4.0  Basis of Payment. Payment for MODIFIED LINEAR GRADING, CLASS 2 as described in this 
provision will be made at the contract unit price for item 207-99.09, “MODIFIED LINEAR GRADING, 
CLASS 2”, per stations. 
 
 
R. Optional Pavements  JSP 06-06H 
 
1.0  Description.  This work shall consist of a pavement composed of either Portland cement concrete 
or asphaltic concrete constructed on a prepared subgrade.  This work shall be performed in accordance 
with the standard specifications and as shown on the plans or established by the engineer. 
 
2.0  The quantities shown reflect the total square yards of pavement surface designated for each 
pavement type as computed and shown on the plans.   
 
2.1  No additional payment will be made for asphaltic concrete mix quantities to construct the required 
1:1 slope along the edge of the pavement, or for tack applied between lifts of asphalt.   
 
2.2  No additional payment will be made for aggregate base quantities outside the limits of the final 
surface area as computed and shown on the plans.  When A2 shoulders are specified, payment for 
aggregate base will be as shown on the plans. 
 
2.3  The  grading shown on the plans was designed for the thicker pavement option. For projects with 
grading in the contract, there will be no adjustment of the earthwork quantities due to adjusting the 
roadway subgrade for optional pavements. 
 
2.4  The contractor shall comply with Sections 401 through 403 for the asphalt option and Sections 501 
and 502 for the concrete option.  
 
2.5  Pavement options composed of Portland cement concrete shall have contrast pavement marking for 
intermittent markings (skips), dotted lines, and solid intersection lane lines.  The pavement markings shall 
be in accordance with Section 620.  No additional payment will be made for the contrast pavement 
markings. 
 
3.0  Method of Measurement.  The quantities of concrete pavement will be measured in accordance 
with Section 502.14.  The quantities of asphaltic concrete pavement will be measured in accordance with 
Section 403.22. 
 
4.0  Basis of Payment.  The accepted quantity of the chosen option will be paid for at the contract unit 
bid price for Item 401-99.05, Optional Pavement, per square yard. 
 
4.1  For projects with previously graded roadbeds, any additional quantities required to bring the roadway 
subgrade to the proper elevation will be considered completely covered by the pay item for Subgrading 
and Shouldering. 
 
4.2 Price Adjustment for Fuel. If the contractor accepts the option for fuel adjustment in the bid proposal, 
a fuel adjustment will be applied in accordance with Sec 109.14 for the type of pavement constructed. 
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S. Truck Apron Pavement 
 
1.0  Description.  This work shall consist of 8.0 inch, non-reinforced Portland cement concrete pavement 
colored red in accordance with the standard specifications and as shown on the plans or established by 
the engineer. 
 
2.0  Materials.  Concrete pavement shall conform to Section 502. Color agent(s) shall be installed per 
the manufacturer’s instructions and recommendations.  Color used in the pavement shall comply with 
Section 1056, Concrete Tinting and Staining Material, and shall be integrated throughout the concrete 
mix.  Surface applications to create colored pavement will not be accepted.  The contractor shall submit 
to the Engineer a sample of the finished surface material that clearly demonstrates the color of material 
for approval prior to constructing the actual pavement. 
 
3.0 Method of Measurement.  The quantities of concrete pavement will be measured in accordance with 
Section 502.14. 
 
4.0 Basis of Payment. The accepted quantity of the chosen option will be paid for by the contract unit 
bid price for Item 502-99.05, Truck Apron Pavement, per Square Yard. 
 
 
T. Seeding and Mulching 
 
1.0 Description. This working shall consist of seeding and mulching as needed within the project 
limits. This work shall be performed in accordance with the standard specifications and as shown on the 
plans or established by the engineer. 
 
2.0 The quantity shown reflects a lump sum total which includes work for both the seeding and the 
mulching. The decision to use a lump sum quantity is due to the total area required to need seeding and 
mulching to be less than the minimum area required to use an acre unit. 
 
3.0 Basis of Payment.  Compliance with this provision along with the cost of all materials, labor, and 
equipment necessary to complete the work shall be included in and completely covered by the unit bid 
price for pay item 805-99.01, Misc. (Seeding and Mulching), per lump sum. 
 
 


