
Missouri Department of Transportation

Ed Hassinger, P.E., Interim Director

1.888.ASK MODOT (275.6636)

November 8, 2024

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01
Contract I.D.: 241115-F01
Job Number: J6I3538
Letting of: November 15, 2024


The following is revised:

Bridge - Job Special Provisions:

1. JSP C – Concrete Crack Filler is revised.

Plans:


1. Typical Sheet 1 of 2 is revised.
2. Typical Sheet 2 of 2 is revised.

All revisions are as depicted as .

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may have caused.

Sincerely yours,



Ryan Martin, P.E.
Bidding and Contract Services Engineer

jh



Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to a prosperous Missouri.

www.modot.org