

Missouri Department of Transportation *Ed Hassinger, P.E., Interim Director* 105 West Capitol Avenue P.O. Box 270 Jefferson City, Missouri 65102

1.888.ASK MODOT (275.6636)

November 8, 2024

TO WHOM IT MAY CONCERN:

SUBJECT:Bid Revision No. 02Contract I.D.:241115-F03Job Number:J6S3283Letting of:November 15, 2024

The following is revised:

Bid Book:

1. See Bid Express addendum summary for detailed list of changes.

JSP:

- 1. JSP P has been revised.
- 2. JSP R has been revised.
- 3. JSP JJJJ has been revised.
- 4. JSP MMMM has been added.

PLANS:

- 1. Quantity sheets 20, 21, and 70 have been revised.
- 2. Plan Sheets 14, 33, 40, 107, 126, 133, 210, 211, 212, and 213 have been revised.

All revisions are as depicted as 2^{2}

This information is posted at <u>www.modot.org/business/contractor_resources/bidOpenIndex.shtml</u> for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may have caused.

Sincerely yours,

Ryan Martin, P.E. Bidding and Contract Services Engineer

la

