
Missouri Department of Transportation

Ed Hassinger, P.E., Interim Director

1.888.ASK MODOT (275.6636)

November 8, 2024

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01
Contract I.D.: 241115-G04
Job Number: JSR0042_JSR0163_JSR0164
Letting of: November 15, 2024

The following is revised:

Plans:

JSR0042

1. QU Sheet 1 of 6, has been revised.
2. QU Sheet 3 of 6, has been revised.
3. QU Sheet 5 of 6, has been revised.
4. Plan sheet 13 has been revised.


Bid Book:

1. Bid Book Line 0080 has been revised.
2. Bid Book Line 0203 has been added.
3. Bid Book Line 0205 has been added.
4. Bid Book Line 0620 has been revised.
5. Bid Book Line 0630 has been revised.
6. Bid Book Line 0650 has been revised.

Job Special Provisions:

JSR0042:


1. JSP BB, Right of Way Clearance – Delayed Possession has been revised.
2. JSP II, Cooperation Between Contractors has been revised.

All revisions are as depicted as .

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may have caused.

Sincerely yours,



Ryan Martin, P.E.
Bidding and Contract Services Engineer



Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to a prosperous Missouri.

www.modot.org