

Missouri Department of Transportation

Ed Hassinger, P.E., Interim Director

1.888.ASK MODOT (275.6636)

November 18, 2024

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01

Contract I.D.: 241213-G01

Job Number: JSR0053_JSR0053D Letting of: December 13, 2024

The following is revised:

JSR0053D: Bridge J07053:

1. Bridge Plan sheet 1 of 2 is revised..

All revisions are as depicted as /1



This information is posted at www.modot.org/business/contractor-resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may have caused.

Sincerely yours,

Ryan Martin, P.E.

Bidding and Contract Services Engineer

la

