

105 West Capitol Avenue P.O. Box 270 Jefferson City, Missouri 65102

Missouri Department of Transportation

Ed Hassinger, P.E., Interim Director

1.888.ASK MODOT (275.6636)

December 5, 2024

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01

Contract I.D.: 241213-G02

Job Number: J8I3044C_J8I3225_JSU0076_JSU0114_JST0088B

Letting of: December 13, 2024

NOTICE TO CONTRACTORS:

Quantity Sheets 46-53 of 55 were inadvertently omitted from the original plan Set. These sheets are now provided.

The following is revised:

Plans:

J8I3044C_JSU0076_JST0088B:

- 1. Typical Sections Sheets 1, 13, 20, & 32 of 38 are revised.
- 2. Quantity Sheets 5, 29, 50, 52, 53, 54, & 55 of 55 are revised.
- 3. Plan Sheets 51, 59, 74-79, 86, 89, 96, 121, 122, 144, 155-162 are revised.

Bid Book:

1. See Amendment summary.

JSPs:

- 1. JSP C is revised.
- 2. JSP Q is revised.
- 3. JSP R is revised.
- 4. JSP HH is revised.

Electronic Deliverables:

1. Geotechnical Report and Pavement Core Information are now provided.

All revisions are as depicted as $\sqrt{1}$

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience



Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to a prosperous Missouri.

this may have caused.

Sincerely yours,

Ryan Martin, P.E. Bidding and Contract Services Engineer

kb