
Missouri Department of Transportation

Ed Hassinger, P.E., Director

1.888.ASK MODOT (275.6636)

February 14, 2025

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01
Contract I.D.: 250221-B02
Job Number: J2S3438 and J2S3439
Letting of: February 21, 2025

The following is revised:

Plans:

J2S3438:

Bridge A9374:

1. Sheet 2 is revised.

J2S3439:


Bridge A9375:

1. Sheet 2 is revised.

Job Special Provisions

Roadway:


1. JSP J - Liquidated Damages / Liquidated Savings Specified – Phase 3B (J2S3438) is revised.

All revisions are as depicted as .

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.

Sincerely yours,



Ryan Martin, P.E.
Bidding and Contract Services Engineer

rr



Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to a prosperous Missouri.

www.modot.org