
Missouri Department of Transportation

Ed Hassinger, P.E., Director

1.888.ASK MODOT (275.6636)

February 18, 2025

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01
Contract I.D.: 250314-C01
Job Number: J3P3158 and JKR0249
Letting of: March 14, 2025

The following is revised:

Plans:

J3P3158:

1. Summary of Quantity Sheet 3 of 6 is revised.

JKR0249:

1. Summary of Quantity Sheet 4 of 9 is revised.
2. Summary of Quantity Sheet 5 of 9 is revised.

Bid Book:

1. Bid Item Line 0180 is revised.
2. Bid Item Line 0560 is revised.


Job Special Provisions:

J3P3158:

1. JSP B - Contract Liquidated Damages JSP is revised.
2. JSP Q - Asphalt Paving is added.

JKR0249:


1. JSP B - Contract Liquidated Damages JSP is revised.

All revisions are as depicted as .

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may have caused.

Sincerely yours,



Ryan Martin, P.E.
Bidding and Contract Services Engineer

rr



Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to a prosperous Missouri.

www.modot.org