MISSOURI DEPARTMENT OF TRANSPORTATION DATE : 07/23/08

PAGE : 401 -1
VENDOR RANKING

CALL ORDER : 401 CONTRACT ID : 080723-401 COUNTIES : JOHNSON
LETTING DATE : 07/23/08 11:00 a.m. DISTRICT - 04

CONTRACT TIME : 08/06/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4M0205

J4P1708 - ROUTE 71 - CASS COUNTY
***Bid Revision No. 1

SET-ASIDE :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 0010188 Ideker Inc. $ 206,080.67 100.0000%



MISSOURI DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/23/08
PAGE : 401 -2

CALL ORDER : 401 CONTRACT ID : 080723-401 COUNTIES : JOHNSON
LETTING DATE : 07/23/08 11:00 a.m. DISTRICT : 04
IC 1 ) 0010188 1C )) 1C )
| Ideker Inc. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e
SECTION 0001 ROADWAY ITEMS - J4M0O205
I I |
0010 2022010 LUMP | 59651 .69000 59651.69] |
REMOVAL OF IMPROVEMENTS | | |
0020 6097000 58.000 CUYD | 83.22000 4826.76| |
ROCK LINING | | |
0030 6181000 LUMP | 38393.80000 38393.80] |
MOBILIZATION | | |
0040 7261324 50.000 LF | 134.95000 6747.50] |
24 IN. CLASS 111 REINFORCED CONCRETE | | |
PIPE CULVERT | | |
0050 7261354 106.000 LF | 514.51000 54538.06] |
54 IN. CLASS 111 REINFORCED CONCRETE | | |
PIPE CULVERT | | |
0060 7261366 68.000 LF | 308.46000 20975.28] |
66 IN. CLASS 111 REINFORCED CONCRETE | | |
PIPE CULVERT I | |
0070 7320624 2.000 EA | 998.54000 1997.08] |
24 IN. (600 MM) PRECAST CONCRETE FLARED | | |
END SECTION | | |
0080 7320654 2.000 EA | 2625.87000 5251.74] |
54 IN. (1350 MM) PRECAST CONCRETE | | |
FLARED END SECTION | | |
0090 7320666 2.000 EA | 3678.58000 7357.16] |
66 IN. (1650 MM) PRECAST CONCRETE | | |
FLARED END SECTION I | |
0100 8051000A 0.200 ACRE | 7000.00000 1400.00] |
SEEDING - COOL SEASON MIXTURES | | |
0110 8061016 6.000 CUYD | 35.00000 210.00] |
SEDIMENT REMOVAL I | |
0120 8061022 6.000 EA | 215.00000 1290.00] |
TYPE 11 DITCH CHECK | | |
0130 8064101 956.000 SQYD | 3.60000 3441.60] |
TYPE A EROSION CONTROL BLANKET | | |
SECTION TOTALS | $ 206,080.67] $ | $
------------------------------------------ e
CONTRACT TOTALS | $ 206,080.67] $ | $




