

**Missouri Department of Transportation** *Ed Hassinger, P.E., Director*  105 West Capitol Avenue P.O. Box 270 Jefferson City, Missouri 65102

1.888.ASK MODOT (275.6636)

March 12, 2025

TO WHOM IT MAY CONCERN:

SUBJECT:Bid Revision No. 02Contract I.D.:250314-F03Job Number:J6S3626Letting of:March 14, 2025

The following is revised:

Bid Book:

- 1. Proposal line number 1350 is revised.
- 2. Proposal line number 1360 is revised.
- 3. Proposal line number 1550 is revised.

Bridge Plans:

- 1. Bridge A9477 sheet 2 is revised.
- 2. Bridge A9477 sheet 25 is revised, Concrete hatching removed.
- 3. Bridge A9477 sheet 26 is revised.
- 4. Bridge A9478 sheet 2 is revised.
- 5. Bridge A9477 sheet 24 is revised, Concrete hatching removed.

All revisions are as depicted as 2

This information is posted at <u>www.modot.org/business/contractor\_resources/bidOpenIndex.shtml</u> for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may have caused.

Sincerely yours,

Ryan Martin, P.E. Bidding and Contract Services Engineer

kb

