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JOB 
SPECIAL PROVISION 

 
A. General – Federal JSP-09-02K 
 
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type 
of work required to execute the contract as determined by the Missouri Department of Labor 
and Industrial Relations and requires adherence to a schedule of minimum wages as 
determined by the United States Department of Labor.  For work performed anywhere on this 
project, the contractor and the contractor’s subcontractors shall pay the higher of these two 
applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions, 
and the current Federal Wage Rates are available on the Missouri Department of Transportation 
web page at www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  
Effective Wage Rates will be posted 10 days prior to the applicable bid opening.  These 
supplemental bidding documents have important legal consequences.  It shall be conclusively 
presumed that they are in the bidder's possession, and they have been reviewed and used by 
the bidder in the preparation of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01D 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for 
this contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
1.1  Subproject Identification.  Portions of the Contract are hereby identified as subprojects 
with the following assignment of Bridge Number, Route, or other location of work. This 
identification is done for the purpose of setting time limits for completion of each subproject and 
to allow partial acceptance of the work for maintenance as subprojects are completed. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
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work on all projects shall be completed on or before the date specified below. Completion by 
this date shall be in accordance with the requirements of Sec 108.7.1. 
 

Notice to Proceed: 07/07/2025 
Contract Completion Date: 07/31/2026 
 

2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 

Project Calendar Days Daily Road User Cost 
JSE0248 275 $1,800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $1,500 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for 
failure to complete one or more projects within the specified contract completion date or 
calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the 
work on or before the contract completion date specified in Section 2.0, or within the number of 
calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged 
road user costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each 
calendar day, or partial day thereof, that the work is not fully completed.  These damages are in 
addition to the contract administrative damages and any other damages as specified elsewhere 
in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable 
portions of Division 100 and Division 600 of the Standard Specifications, and specifically as 
follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) 
shall maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The 
WZS shall coordinate and implement any changes approved by the engineer.  The WZS shall 
ensure all traffic control devices are maintained in accordance with Sec 616, the work zone is 
operated within the hours specified by the engineer, and will not deviate from the specified 
hours without prior approval of the engineer. The WZS is responsible to manage work zone 
delay in accordance with these project provisions.  When requested by the engineer, the WZS 
shall submit a weekly report that includes a review of work zone operations for the week. The 
report shall identify any problems encountered and corrective actions taken.  Work zones are 
subject to unannounced inspections by the engineer and other departmental staff to corroborate 
the validity of the WZS’s review and may require immediate corrective measures and/or 
additional work zone monitoring. 
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1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the 
start of work and prior to any revisions to the traffic management schedule.  The traffic 
management schedule shall include the proposed traffic control measures, the hours traffic 
control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures 
for the absolute minimum amount of time required to complete the work.  Lanes shall not be 
closed until material is available for continuous construction and the contractor is prepared to 
diligently pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 
15 minutes to prevent congestion from escalating beyond this delay threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues equal to or greater than the delay time 
threshold listed above, then the contractor shall immediately review the construction operations 
which contributed directly to disruption of the traffic flow and make adjustments to the 
operations to prevent the queues from reoccurring.  Traffic delays may be monitored by physical 
presence on site or by utilizing real-time travel data through the work zone that generate text 
and/or email notifications where available.  The engineer monitoring the work zone may also 
notify the contractor of delays that require prompt mitigation.  The contractor may work with the 
engineer to determine what other alternative solutions or time periods would be acceptable.  
When a Work Zone Analysis Spreadsheet is provided, the contractor will find it in the electronic 
deliverables on MoDOT’s Online Plans Room.  The contractor may refer to the Work Zone 
Analysis Spreadsheet for detailed information on traffic delays. 
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the 
advance warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall 
deploy a means of providing advance warning of the traffic congestion, as approved by the 
engineer. The warning location shall be no less than 1000 feet and no more than 0.5 mile in 
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advance of the end of the traffic queue on divided highways and no less than 500 feet and no 
more than 0.5 mile in advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five 
major holiday periods shown below, from 12:00 noon on the last working day preceding the 
holiday until 6:00 a.m. on the first working day subsequent to the holiday unless otherwise 
approved by the engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 
Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 
Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or 
active lanes, including the hauling of material within the project limits, during restricted periods, 
holiday periods or other special events specified in the contract documents. 
 
3.4  Any work requiring a closure of US-60 traffic shall be completed during nighttime hours.  
Nighttime hours shall be considered to be 8:00 p.m. to 5:00 a.m. for this project. 
 
3.5  The contractor shall not alter the start time, ending time, or a reduction in the number of 
through lanes of traffic or ramp closures without advance notification and approval by the 
engineer.  The only work zone operation approved to begin 30 minutes prior to a reduction in 
through traffic lanes or ramp closures is the installation of traffic control signs.  Should lane 
closures be placed or remain in place, prior to the approved starting time or after the approved 
ending time, the Commission, the traveling public, and state and local police and governmental 
authorities will be damaged in various ways, including but not limited to, increased construction 
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and 
motorist delays, with a resulting cost to the traveling public.  These damages are not easily 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
specified in the amount of $500 per 15-minute increment for each 15 minutes that the 
temporary lane closures are in place and not open to traffic in excess of the limitation as 
specified elsewhere in this special provision.  It shall be the responsibility of the engineer to 
determine the quantity of unapproved closure time. 



Job No.: JSE0248 
Route: AA 
County: Scott 

  

 
5 

 
3.5.1  The said liquidated damages specified will be assessed regardless if it would otherwise 
be charged as liquidated damages under the Missouri Standard Specification for Highway 
Construction, as amended elsewhere in this contract. 
 
4.0  Detours and Lane Closures. 
 
4.1  Route 60 is permitted to be closed for demolition of the existing bridge and while girders are 
set for bridge A9692. One direction shall be closed at a time. Traffic will be detoured during this 
work. The closure and detour for Route 60 is restricted to nighttime hours. Stay-in-place 
corrugated steel forms shall not be constructed over live traffic but are permitted to be 
constructed with single lane closures of Route 60. Single lane closures on Route 60 are 
permitted during daytime hours. Daytime hours shall be considered to be 6:00 a.m. to 7:00 p.m. 
for this project. 
 
4.2  Route AA will be closed to through traffic during construction of bridge A9692 and the 
portion of Route AA labeled as Phase 1 in the traffic control plan sheets. Route AA was closed 
prior to construction, therefore no additional detour signage is required for this closure.  
 
4.3  A temporary traffic signal shall be used at the intersection of Route AA and North Outer 
Road during construction of Route AA (Phase 1). The southbound lane of Route AA and the 
westbound lane of North Outer Road will remain open to maintain one lane of traffic through the 
intersection. Contractor to notify affected businesses at least one week prior to staging of 
temporary traffic signal.  
 
4.4  A temporary traffic signal shall be used at the intersection of Route AA and Lynual Street 
during construction of Route AA (Phase 1). The northbound lane of Route AA and both 
directions of Lynual Street will remain open to maintain one lane of traffic through the 
intersection. Contractor to notify affected businesses at least one week prior to staging of 
temporary traffic signal. Large trucks may not be able to use intersection during this phase. 
 
4.5  A temporary traffic signal shall be used at the intersection of Route AA and North Outer 
Road during construction of the northwest portion of the intersection (Phase 2). Route AA will be 
open to traffic across Route 60 in both directions during this phase. The northbound lane of 
Route AA and the eastbound lane of North Outer Road will remain open to maintain one lane of 
traffic through the intersection. Contractor to notify affected businesses at least one week prior 
to staging of temporary traffic signal. Large trucks may not be able to use intersection during 
this phase. 
 
4.5  Lynual Street and the southbound lane of Route AA will be closed to through traffic during 
construction of the Lynual Street intersection (Phase 3). Route AA will be open to traffic across 
Route 60 in both directions during this phase. A temporary traffic signal shall be used on Route 
AA to maintain one lane of traffic at Lynual Street. Contractor to notify affected businesses at 
least one week prior to closure of Route AA and staging of temporary traffic signal. 
 
4.6  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as 
approved or directed by the engineer.  If a CMS with Communication Interface is required, then 
the CMS shall be capable of communication prior to installation on right of way.  All messages 
planned for use in the work zone shall be approved and authorized by the engineer or its 
designee prior to deployment.  When permanent dynamic message signs (DMS) owned and 
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operated by MoDOT are located near the project, they may also be used to provide warning and 
information for the work zone.  Permanent DMS shall be operated by the TMC, and any 
messages planned for use on DMS shall be approved and authorized by the TMC at least 72 
hours in advance of the work. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol Troop E: (573) 840-9500 

City of Sikeston Fire Station No. 3: 
(573) 475-3783 

Miner Fire Department: 
(573) 471-7653 

City of Sikeston Dept. of Public Safety: 
(573) 471-6200 

Miner Police Department: 
(573) 471-8568 

Scott County Ambulance District: 
(573) 472-4161 

New Madrid Ambulance District Sikeston: 
(573) 478-5571 

MoDOT Customer Services: (888) 275-6636 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes 
this notification with law enforcement and emergency agencies, a report shall be furnished to 
the engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
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Donna Philpot 
Project Manager Phone: (573) 472-5347  
MoDOT, Southeast District – Design Email: Donna.Philpot@modot.mo.gov 
2675 N. Main Street  
Sikeston, MO  63801 

 
All questions concerning the bid document preparation can be directed to the Southeast District. 
 
 
F. Supplemental Revisions JSP-18-01FF 
 
• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 

Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or 
extend or renew a contract) using federal funds to procure or obtain equipment, services, or 
systems that uses covered telecommunications equipment or services as substantial or as 
critical technology as part of any system where the video surveillance and telecommunications 
equipment was produced by Huawei Technologies Company, ZTE Corporation, Hytera 
Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua 
Technology Company (or any subsidiary or affiliate of such entities). 
 
 
• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre 
or more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the 
project site, these provisions do not apply.  When a WPCM is required, all sections within this 
provision shall be applicable, including assessment of specified Liquidated Damages for failure 
to correct Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not 
limited to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is 
planned, the total acreage of anticipated land disturbance on those sites, and the land 
disturbance permit number(s).  Upon request by the engineer, the contractor shall submit a copy 
of its land disturbance permit(s) for Off-site locations.  Based on the total acreage of land 
disturbance, both on and Off-site, the engineer shall determine if these Stormwater Compliance 
Requirements shall apply.  The Contractor shall immediately report any changes to the planned 
area of Off-site land disturbance.  The Contractor is responsible for obtaining its own separate 
land disturbance permit for Off-site areas. 
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2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the 
Project’s Erosion & Sediment Control Plan; all applicable special provisions, 
specifications, and standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;  
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific 

SWPPP and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the 

start of any grading operations until final stabilization is achieved, and take necessary 
actions to correct any known deficiencies to prevent pollution of the waters of the state 
or adjacent property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land 
disturbance operations.  No land disturbance operations shall commence prior to the Pre-
Activity meeting except work necessary to install perimeter controls and entrances.  Discussion 
items at the pre-activity meeting shall include a review of the Project SWPPP, the planned order 
of grading operations, proposed areas of initial disturbance, identification of all necessary BMPs 
that shall be installed prior to commencement of grading operations, and any issues relating to 
compliance with the Stormwater requirements that could arise in the course of construction 
activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and 
subsequent installation of the initial BMPs identified at the pre-activity meeting, a Hold Point 
shall occur prior to the start of any land disturbance operations to allow the engineer and WPCM 
the time needed to perform an on-site review of the installation of the BMPs to ensure 
compliance with the SWPPP is met.  Land disturbance operations shall not begin until 
authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the 
engineer and each Inspection Report (Land Disturbance Inspection Record) will be entered into 
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a web-based Stormwater Compliance database.  The WPCM will be granted access to this 
database and shall promptly review all reports, including any noted deficiencies, and shall 
acknowledge receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the 
Inspection Report shall be corrected by the contractor within 7 days of the inspection date or 
any extended period granted by the engineer when weather or field conditions prohibit the 
corrective work.  If the contractor does not initiate corrective measures within 5 calendar days of 
the inspection date or any extended period granted by the engineer, all work shall cease on the 
project except for work to correct these deficiencies, unless otherwise allowed by the engineer.  
All impact costs related to this halting of work, including, but not limited to stand-by time for 
equipment, shall be borne by the Contractor.  Work shall not resume until the engineer 
approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time 
limit.  In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance 
applied to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into 
the contract work, steel and iron material shall be manufactured, from the initial melting stage 
through the application of coatings, in the USA except for “minimal use” as described herein.  
Furthermore, any coating process of the steel or iron shall be performed in the USA.  Under a 
general waiver from FHWA the use of pig iron and processed, pelletized, and reduced iron ore 
manufactured outside of the USA will be permitted in the domestic manufacturing process for 
steel or iron material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components. 
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
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106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract 
cost or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, 
invoices to document the cost of the foreign portion, as delivered to the project, shall be 
provided and the engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication 
processes conform to 23 CFR 635.410 Buy America Requirements and is an acceptable 
standard per 23 CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant 
suppliers will not be required to submit step certification documentation with the shipment for 
some selected steel and iron materials.  The AASHTO Product Evaluation and Audit Solutions 
compliant supplier shall maintain the step certification documentation on file and shall provide 
this documentation to the engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  This includes the Mill Test Report from the original producing steel mill and 
certifications documenting the manufacturing process for all subsequent fabrication, including 
coatings. The certification shall include language that certifies the following.  That all steel and 
iron materials permanently incorporated in this project was procured and processed 
domestically and all manufacturing processes, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The 
prime contractor is required to submit a material of origin form certification prior to incorporation 
into the project from the fabricator for each item that the product is domestic.  The Certificate of 
Materials Origin form (link to certificate form) from the fabricator must show all steps of 
manufacturing, including coating, as being completed in the United States and in accordance 
with CFR Title 23 Section 635.410 Buy America Requirements and be signed by a fabricator 
representative.  The engineer reserves the right to request additional information and 
documentation to verify that all Buy America requirements have been satisfied.  These 
documents shall be submitted upon request by the engineer and retained for a period of 3 years 
after the last reimbursement of the material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  
Examples of these items would be bolts for sign posts, anchorage inserts, etc.  The certification 
shall read “I certify that all steel and iron materials permanently incorporated in this project 
during all manufacturing processes, including coating, as being completed in the United States 
and in accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
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lowest total bid of the contract based on furnishing domestic steel or iron products or 125 
percent of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel 
or iron products are awarded in the contract, domestic steel or iron products may be used; 
however, payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon 
request by the engineer, the contractor shall submit a domestic certification for all construction 
materials listed that are incorporated into the project. 
 

(a) Non-ferrous metals 
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 
(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 
 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the 
engineer will both track these totals to assure that the minimal usage allowance is not 
exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
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• Pavement Marking Paint Requirements for Standard Waterborne and Temporary 
 
1.0  Description.  High Build acrylic waterborne pavement marking paint shall be used in lieu of 
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement 
Marking Paint items and all Temporary Pavement Marking Paint items.  Paint thickness, bead 
type, bead application rate, retroreflectivity requirements, and all other specifications shall 
remain as stated in the Missouri Standard Specifications for Highway Construction, except as 
otherwise amended in the contract documents. 
 
2.0  Material Requirements.  Material requirements for Sec 620.20.2.5 Standard Waterborne 
Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High 
Build Acrylic Waterborne Pavement Marking Paint. 
 
 
• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All 
beams for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to 
initiating the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix 
design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 
2025, to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  
Accreditation documentation shall be provided with the test results for tests completed prior to 
January 1, 2025.  No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment 
calibration documentation, and testing certifications or qualifications of technicians performing 
the AASHTO T 161 Procedure B tests.  The testing facility shall provide details on their freezing 
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and thawing apparatus including the time and temperature profile of their freeze-thaw chamber.  
The profile shall include the temperature set points throughout the entirety of the freeze-thaw 
cycle.  The profile shall show the cycle time at which the apparatus drains/fills with water and 
the cycle time at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with 
MoDOT test records, in order to be approved for use (e.g. test facility results in a durability 
factor of 79, MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The 
independent testing facility shall be in accordance with this provision.  The comparison test can 
be from a different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division 
electronically for final approval.  Test results shall include raw data for all measurements of 
relative modulus of elasticity and percent length change for each individual concrete specimen.  
Raw data shall include initial measurements made at zero cycles and every subsequent 
measurement of concrete specimens.  Raw data shall include the cycle count and date each 
measurement was taken.  Test results shall also include properties of the concrete mixture as 
required by AASHTO T 161.  This shall include the gradation of the coarse aggregate sample.  
If AASHTO T 152 is used to measure fresh air content, then the aggregate correction factor for 
the mix determined in accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 
• Delete paragraph 15.0 of the General Provision Disadvantaged Business 

Enterprise (DBE) Program Requirements and substitute the following: 
 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in 
accordance with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 
• Add Sec 102.7.9 to include the following: 
 
102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a 
summary of all subcontractors, suppliers, manufacturers, and truckers considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s 
name, the corresponding North American Industry Classification System (NAICS) code(s) 
the firm(s) were considered for, and whether or not they were used in the bid.  The 
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information submitted should be the most complete information available at the time of bid.  
The information shall be disclosed on the Bidder’s List Quote Summary form provided in 
the bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose 
this information may result in a bid being declared irregular. 
 
 
G. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications  and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all 

contact information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that 

is posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the 
engineer and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
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4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold 
Points specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or 
project manager and any foreman leading major activities.  This meeting may be waived when, 
in the opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in 
person, by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each 
new activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  
safety precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall 
include the engineer, the contractor superintendent and the foreman who will be leading the 
new activity.  Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold 
Point process will only be required for the project-specific list of Hold Points, if any, that the 
engineer submits to the contractor in advance of the work.  The engineer may make changes to 
the Hold Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective 
actions needed during a Hold Point inspection, the corrections shall be completed prior to 
continuing work.  The engineer may require a new Hold Point to be scheduled if the corrections 
require a follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour 
advance notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance 
testing and inspection of the work, except as specified herein.  The contractor shall utilize the 
inspection checklists provided in the ITP as a guide to minimize findings by MoDOT inspection 
staff.  Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
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H. Utilities JSP-93-26F 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone 
numbers of the known utility companies in the area of the construction work for this 
improvement: 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

AT&T Distribution 
Ken Lovette 
600 W Pine 
Poplar Bluff, MO 63901  
Phone: 573-686-1152 
Mobile: 573-300-0490   
Email: kl6298@att.com  
 

None 
 

Communications 

MoDOT SE District 
Donna Philpot – Project Manager 
2675 N. Main 
Sikeston, MO 63801 
Phone: 573-472-5347 
Email: donna.philpot@modot.mo.gov  
 

Yes 
Section 2.1 

Electric for lighting 

Lumen 
Richard Obremski 
Phone: 314-378-9931 
Email: richard.obremski@lumen.com 
 

No 
Section 2.2 

Communications 

Sikeston Municiple Utilities 
Jeff Winders - Operations Manager 
Phone: 573-475-3229 
Email: jwinders@sbmu.net 
 

None Water and Sewer 

SEMO Electric Coop 
Brad Milam – Engineering Manager 
Phone: 573-703-1099 
Email: brad@gosemo.com 
 

Yes 
Section 2.3 

Electric 

Ameren Missouri Electric 
Eric Boyer 
Phone: 573-624-5982 
Email: eboyer@ameren.com 
 

None Electric 

 
1.1  The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims any 
representation or warranty as to the completeness, accuracy, or suitability of the information for 
any use. Reliance upon this information is done at the risk and peril of the user, and the 
Commission shall not be liable for any damages that may arise from any error in the 
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information.  It is, therefore, the responsibility of the contractor to verify the above listing 
information indicating existence, location and status of any facility.  Such verification includes 
direct contact with the listed utilities.  
 
2.0  Project Specific Provisions: 
 
2.1  MoDOT has an existing underground electric within the project limits on the north and south 
side of Route 60 for adjacent light poles. The lines run east to west underneath Route AA, and 
are in conflict with propose bridge piers. New cable-conduit will be installed by contractor as 
shown in the contract plans. Light poles are located outside project limits and do not require 
adjustment. 
 
2.2  Lumen has an existing underground communications line located within the project limits 
on the north side of Route 60 and runs east to west underneath Route AA.  The line is 
approximately 20-feet deep where it crosses under Route AA, therefore no conflict is anticipated 
with construction. The contractor shall contact Lumen four (4) weeks prior to the start of 
construction to alert them of upcoming construction activities. 
 
2.3  SEMO Electric Coop has an existing utility pole located at the NW corner of the 
intersection of Route AA and Lynual Street at the South end of the project where the entrance of 
Lynual Street is getting widened along with replacement of culverts in the area and overhead 
electric going over Route AA.  There is also a set of poles on the north end of the project, on the 
east side of Route AA near STA 62+40 located within the backslope of the flat bottom ditch 
along with overhead lines crossing the road in same location.  The contractor shall contact Brad 
Milam with SEMO Electric Coop four (4) weeks prior to the start of construction so that 
adjustments can be made. 
 
 
I. DBE Prompt Payment Reporting JSP-24-05B 
 
1.0  Description.   
 
1.1  This provision will only apply to contracts that have a Disadvantaged Business Enterprise 
(DBE) goal greater than 0% and have at least one DBE subcontractor.   
 
1.2  MoDOT monitors the payments made by prime contractors and subcontractors to DBEs for 
compliance with DBE payment monitoring rules as outlined in 49 CFR 26.37.  To facilitate this 
monitoring, MoDOT requires prime contractors to report their remitted payments to DBEs and 
subcontractors to report their remitted payments to lower-tier DBEs.   
 
1.3  Tracking of DBE payments are made through the Signet™ application (Signet).  Signet is a 
third-party service, supported by the vendor, for usage by the prime contractor and all 
subcontractors.  Signet is only a reporting tool; it does not process financial transactions.  
MoDOT does not provide direct technical support for Signet.  Information about Signet may be 
found at https://signet-help.zendesk.com/hc/en-us. 
 
1.4  Upon completion of the first pay estimate on the contract, Signet will automatically send an 
email to the prime contractor prompting registration.  The prime will be required to pay a one-
time, fixed fee of $1,000 for this contract directly to the Signet vendor.  Use of Signet to track 
DBE payments will be available for the life of the contract, regardless of the contract value, 
contract duration, number of subcontractors, or payments reported.  No additional fee will be 
charged to subcontractors that are required to report payments or DBEs that are required to 
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verify payments through Signet.  The contractor may also, at no additional cost, report 
payments through Signet to subcontractors that are not DBEs.   
 
1.5  After each estimate, when contractor reporting of payments is complete, the subcontractor 
will receive an email notifying them of the payment and requesting verification of the reported 
payment.  A subcontractor that has not completed registration with Signet will be prompted to do 
so at this time.   
 
1.6  Users will be set up automatically based on information in MoDOT’s vendor list.  Additional 
users under each contractor may be added once registration has been completed within Signet.  
The current vendor list can be found at https://www.modot.org/bid-opening-info.   
 
1.7  For purposes of this requirement, payer is defined as the prime contractor or subcontractor 
that reports a payment in Signet to a vendor that is either a subcontractor, trucker, 
manufacturer, regular dealer, or broker.  Payee is defined as the vendor that receives 
notification of payment through Signet from the prime contractor or a higher-tier subcontractor.  
Payment is defined as issuing an Electronic Funds Transfer (EFT) or mailing a check to a 
payee.   
 
2.0 Requirements.  Payers must report remitted payment to DBEs within Signet, for work 
performed by the DBE subcontractor, DBE trucking, materials supplied from a DBE 
manufacturer, dealer, or broker, as well as a return of retainage (and/or other amounts 
withheld), within 15 calendar days.   
 
2.1  Prime contractors must report remitted payments to DBEs within 15 calendar days of each 
payment it receives from MoDOT.  Prime contractors must also report payments to non-DBE 
subcontractors if that subcontractor is making payment to a lower tier DBE subcontractor, 
trucker, manufacturer, regular dealer, or broker.   
 
2.2  The payer must report the following information within Signet: 
 

a. The name of the payee. 
b. The dollar amount of the payment to the payee. 
c. The date the payment was made. 
d. Any retainage or other amount withheld (if any) and the reason for the withholding (if 

other than retainage). 
e. The DBE function performed for this payment (e.g., contracting, trucking, or 

supplying as a manufacturer, dealer, or broker). 
f. Other information required by Signet. 

 
The payer must report its return of retainage (and/or other amounts withheld) in separate, 
standalone payment entries (i.e., without being comingled with a payment for work performed or 
materials supplied).   
 
2.3  In the event that no work has been completed by a DBE during the estimate period, such 
that no payment is due to a DBE subcontractor, trucker, manufacturer, regular dealer, or broker, 
then the prime contractor will mark payment complete within Signet, and no other payments are 
required to be reported.   
 
2.4  Each subcontractor making a payment to a lower-tier DBE must report remitted payments 
within Signet, as detailed in Section 2.2, within 15 days of receipt of each payment from the 
prime contractor.   
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2.5  DBE payees must verify in Signet each payment reported by a payer within 15 calendar 
days of the payment being reported by the payer.  This verification includes whether the 
payment was received, and if so, whether it was as expected.   
 
3.0  Basis of Payment.  A fixed cost of $1,000 will be paid on this contract for the required 
software to report payments to DBEs through Signet.  Regardless of the number of projects in a 
contract, a single payment will be made under item 108-10.00, SIGNET DBE REPORTING, per 
lump sum.  The engineer reserves the right to underrun this item for any reason.  Any additional 
costs for registration, software, usage, time, labor, or other costs will be considered incidental 
and no direct payment will be made.   
 
 
J. Slurry and Residue Produced During Surface Treatment of PCCP and Bridge Decks 

JSP-06-05A 

 
1.1  Description.  This work covers the requirements for controlling residue or slurry produced 
by milling, grinding, planing, grooving or other methods of surface treatments on new or existing 
PCCP and bridge decks in addition to Section 622. 
 
2.0  Construction Requirements.  The following shall be considered the minimum 
requirements for performing this work within the project limits. 
 
2.1  The contractor shall submit to the Engineer for approval in writing prior to the pre-
construction meeting, the best management practices (BMP’s) to be used to protect the 
environment, including the method of disposal of the residue whether on right of way or off-site.  
 
2.2  When slurry is dispersed on the right of way, BMP’s shall be installed to keep slurry or 
residue from entering paved ditches or structures discharging within the areas restricted by 
Section 622.303.8.6, from entering any waterways or from leaving the right of way.  
 
2.3  Upon approval of the contractor’s BMP and residue disposal plan and prior to the contractor 
beginning surface treatment operations, the Engineer will identify slurry or residue “no discharge 
zones”.  
 
2.4  Operations may be suspended by the Engineer during periods of rainfall or during freezing 
temperatures. 
 
3.0  Basis of Payment.  No direct payment for slurry or residue control requirements for BMP’s 
will be made.  Compliance with this specification along with the cost of all materials, labor, and 
equipment necessary for the surface treatment work shall be included in and completely 
covered by the unit price bid for each of the items of work for surface treatment included in 
contract.  
 
 
K. Truck Mounted Attenuator (TMA) for Stationary Activities JSP-23-04 
 
1.0  Description.  Provide and maintain Truck Mounted Attenuators (TMA) in accordance with 
Sec 612 and as specified herein.  
 
2.0  Construction Requirements.  Truck Mounted Attenuators (TMA) shall be used for the 
work activities indicated in the plans or specified herein.   
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2.1  Single Lane Closures on US-60 – TMA will be placed in the closed lane of Route 60 
ahead of bridge work activities, as shown on Stationary Lane Closure on a Divided Highway 
detail. A single lane closure is permitted in eastbound and westbound directions simultaneously; 
therefore two (2) TMA’s may be required simultaneously.  
 
3.0  Method of Measurement.  No measurement will be made for Truck Mounted Attenuators 
(TMA).   
 
4.0  Basis of Payment.  Delete Sec 612.5.1 and substitute with the following: 
 
612.5.1  No payment will be made for truck mounted attenuators (TMAs) used in mobile 
operations or for any TMAs designated as optional. 
 
612.5.1.1  Payment for TMAs required for stationary work activities will be paid for at the 
contract unit bid price for Item 612-30.01, Truck Mounted Attenuator (TMA), per lump sum.  The 
lump sum payment includes all work activities that require a TMA, regardless of the number of 
deployments, relocations, or length of time utilized.  No payment will be made for repair or 
replacement of damaged TMAs. 
 
 
L. Contractor Furnished Borrow 
 
1.0 Description.  This project will be constructed with slopes as shown in the contract plans 
with a significant amount of fill material being borrow provided by the Contractor.  The 
Contractor will be responsible for providing borrow material from an offsite location for this 
project.  All borrow sites must be approved for use by the Engineer prior to being incorporated 
into the project.  In addition to the requirements of Sec 203.3, the Contractor shall test the 
material from the borrow site and provide the results to the Engineer a minimum of 30 days prior 
to the start of work.  The borrow material must be sufficiently cohesive to prevent erosion of the 
slopes.  The material from the contractor furnished borrow site shall have a Plasticity Index (PI) 
between 10 and 30.  Borrow sites that contain material with over 25% sand content, high 
organic content, or fall outside the acceptable PI range will not be accepted. 
 
1.1  All finished fill slopes shall have a minimum depth of 18 inches of contractor furnished 
borrow meeting the criteria listed above.  
 
2.0  Basis of Payment.  The Contractor will receive no direct compensation for compliance with 
this provision.  All costs associated with this provision shall be considered included in and 
completely covered by the grading pay item(s) in the contract. 
 
 
M. Optional Pavements JSP 06-06H 
 
1.0  Description.  This work shall consist of a pavement composed of either Portland cement 
concrete or asphaltic concrete constructed on a prepared subgrade.  This work shall be 
performed in accordance with the standard specifications and as shown on the plans or 
established by the engineer. 
 
2.0  The quantities shown reflect the total square yards of pavement surface designated for 
each pavement type as computed and shown on the plans.   
 



Job No.: JSE0248 
Route: AA 
County: Scott 

  

 
21

2.1  No additional payment will be made for asphaltic concrete mix quantities to construct the 
required 1:1 slope along the edge of the pavement, or for tack applied between lifts of asphalt.   
 
2.2  No additional payment will be made for aggregate base quantities outside the limits of the 
final surface area as computed and shown on the plans.  When A2 shoulders are specified, 
payment for aggregate base will be as shown on the plans. 
 
2.3  The  grading shown on the plans was designed for the thinner pavement option. For 
projects with grading in the contract, there will be no adjustment of the earthwork quantities due 
to adjusting the roadway subgrade for optional pavements. 
 
2.4  The contractor shall comply with Sections 401 through 403 for the asphalt option and 
Sections 501 and 502 for the concrete option.  
 
2.5  Pavement options composed of Portland cement concrete shall have contrast pavement 
marking for intermittent markings (skips), dotted lines, and solid intersection lane lines.  The 
pavement markings shall be in accordance with Section 620.  No additional payment will be 
made for the contrast pavement markings. 
 
3.0  Method of Measurement.  The quantities of concrete pavement will be measured in 
accordance with Section 502.14.  The quantities of asphaltic concrete pavement will be 
measured in accordance with Section 403.22. 
 
4.0  Basis of Payment.  The accepted quantity of the chosen option will be paid for at the 
contract unit bid price for Item 401-99.05, Optional Pavement, per square yard. 
 
4.1  For projects with previously graded roadbeds, any additional quantities required to bring the 
roadway subgrade to the proper elevation will be considered completely covered by the pay 
item for Subgrading and Shouldering. 
 
4.2 Price Adjustment for Fuel. If the contractor accepts the option for fuel adjustment in the 
bid proposal, a fuel adjustment will be applied in accordance with Sec 109.14 for the type of 
pavement constructed. 
 
 
N. Optional Shoulder Rumble Strip  
 
1.0  Description.  This work shall consist of shoulder rumble strips for optional pavements. This 
work shall be performed in accordance with the standard specifications and as shown on the 
plans or established by the engineer. 
  
2.0  The quantities shown reflect the total number of linear feet expressed in stations of 
centerline and edge line rumble strips as computed and shown on the plans. 
 
2.1  No additional payment will be made regardless of pavement type. 
 
3.0  Method of Measurement. Measurement shall be made per station as shown on the plans. 
 
4.0  Basis of Payment.  All expenses incurred by the contractor by reason of their compliance 
with this provision shall be considered as completely covered by the unit price bid for: 
 

Item No. 626-99.09, “Optional Shoulder Rumble Strip”, per station 
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O. Damage to Existing Pavement, Side Roads, and Entrances  
 
1.0 Description. This work shall consist of repairing any damage to existing pavement, curb, 
ramps and/or shoulders caused by contractor operations. This shall include damage caused 
either directly or indirectly by contractor operations, including but not limited to, damage caused 
by the traffic during contractor operations. 
 
2.0 Construction Requirements. Any cracking, gouging, or other damage to the existing 
pavement, curb, ramps and/or shoulders, side roads, or entrances from general construction 
shall be repaired within twenty four (24) hours of the time of damage at the contractor’s 
expense. Repair of the damaged pavement, shoulders, side roads, or entrances shall be as 
determined by the engineer. 
 
3.0 Method of Measurement. No measurement of damaged pavement, curb, ramps, or 
shoulder areas as described above shall be made. 
 
4.0 Basis of Payment. No payment will be made for repairs to existing pavement, curb, ramps 
and/or shoulders damaged by contractor operations 
 
 
P. Guardrail Grading Requirements JSP-17-02B 
 
1.0 Description.  Guardrail installation and grading shall be in accordance with Missouri 
Standard Specifications for Highway Construction, Missouri Standard Plans for Highway 
Construction, and as described herein.    
 
2.0 Construction Requirements.  When guardrail and/or end treatment removal and 
replacement requires grading of the shoulder and/or slopes, Section 606.3.1(b), (c), and 
606.3.1.1 of the Missouri Standard Specifications shall be waived and the following shall apply:   
 

a) Along roadways and shoulders, remove no more guardrail than can be reconstructed 
within seven (7) calendar days, including weekends and holidays. The seven day 
counting period shall start when the first piece of safety hardware is removed.   

 
 b) The active work zone area that encompasses the guardrail and/or end treatment 

reconstruction, shall not exceed one (1) mile in length.  The contractor shall be required 
to provide and maintain approved channelizing devices adjacent to the reconstruction 
area.  

 
 c) Only one-side of the roadway shall be worked on at the same time.  Divided facilities 

shall be limited to work on one-side of each direction at the same time. 
 
 d) When the removal of any existing safety hardware device exposes non-breakaway 

obstacles, the reconstruction of the safety hardware device protecting the obstacle shall 
be replaced within 48 hours of removal or an approved temporary crashworthy device 
shall be provided, installed and maintained at the contractor’s expense until the non-
breakaway obstacle is permanently protected. The 48 hour counting period shall start 
when the first piece of safety hardware is removed. 

 
 e) Areas where guardrail and/or end treatments have been removed, but not yet 

replaced, shall be delineated in accordance with plans or as directed by the Engineer.   
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3.0 Non-Compliance.  Non-compliance with this provision shall result in the immediate 
suspension of work in accordance with Sec 105.1.2.  No work, including but not limited to 
additional guardrail removal and grading, shall be allowed to proceed except for work necessary 
to restore guardrail installation.     
 
4.0 Basis of Payment.  No direct payment will be made for compliance with this provision.  
Guardrail items, grading, and temporary traffic control devices will be paid for as provided in the 
contract. 
 
 
Q. Airport Requirements JSP-15-09 
 
1.0  Description.  The project is located near a public use airport or heliport or is more than 200 
feet above existing ground level, which requires adherence to Federal Aviation Regulation Part 
77 (FAA Reg Part 77).  “Near” to a public use airport or heliport is defined as follows:  
 

20,000 feet (4 miles) from an airport with a runway length of at least 3,200 feet  
10,000 feet (2 miles) from an airport with runway length less than 3,200 feet  
5,000 feet (1 mile) from a public use heliport 

 
2.0  The maximum height of the improvement and the equipment operating while performing the 
improvements was assumed to be 180.0 feet above the current travelway during the process of 
evaluating the project for compliance with FAA Reg Part 77.   
 
2.1  If the contractor’s height of equipment or if the improvement itself is beyond the assumed 
height as indicated in Sec 2.0, the contractor will work with the resident engineer to fill out the 
Form 7460-1, or revise the original Form 7460-1 based upon the proposed height and resubmit, 
if necessary, for a determination by FAA on compliance with FAA Reg Part 77.  Further 
information can be found in MoDOT’s Engineering Policy Guide 235.8 Airports.  If the Form 
7460-1 must be filed, the associated work shall not be performed prior to the FAA 
determination, which could take up to 45 days. 
 
2.2  If the contractor’s height of equipment and the improvement itself is below the assumed 
height as indicated in Sec 2.0, the contractor must meet the additional conditions outlined in the 
aeronautical study to fulfill the requirements set forth in FAA Reg Part 77. The project’s 
aeronautical study or studies are provided in the contract documents. 
 
3.0  Basis of Payment.  There will be no direct payment for any work associated with this 
provision.  Contract time extension will be given for the time necessary to obtain or revise the 
FAA permit.  Any delays or costs incurred in obtaining the revised permit will be 
noncompensable. 
 
 
R. Tree Clearing Restriction 
 
1.0  Description.  The project is within the known range of the federally endangered Indiana bat 
(IN) and threatened northern long-eared bat (NLE) and proposed endangered tricolored bat.  
These bats are known to roost in trees with suitable habitat characteristics during summer 
months. 
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1.1  MoDOT has determined that suitable roost trees for IN and NLE bats exist within the project 
area.  The trees have been or can be marked with either a spray painted “X” or a pink ribbon on 
their trunks.  Suitable Indiana and northern long-eared bat roost trees have been or can be GPS 
located. 
 
1.2  To avoid negative impacts to roosting Indiana and northern long-eared bats, as well as 
habitat generalist tricolored bats, removal of any trees/limbs greater than three (3) inches in 
diameter will only be allowed between October 16 and March 31. 
 
2.0  Basis of Payment.  No direct pay shall be provided for any labor, equipment, time, or 
materials necessary to complete this work. 
 
 
S. Adopt-A-Highway Signs 
 
1.0  Description.  All Adopt-A-Highway signs to be removed from the project shall be 
disassembled, stored, and transported to the below MoDOT maintenance shed. The 
maintenance shed shall be contacted to set up delivery.  Care shall be taken as to not damage 
the signs during removal, storage, and transportation. 
 

MoDOT Maintenance Facility 
111 Edwards Street 
Sikeston, MO 63801 
Brandon Miller – 573-380-9981 

 
2.0  Basis of Payment.  All costs associated with removing, disassembling, storing, and 
transporting shall be considered as completely covered by the contract unit price for Item No. 
202-20.10, “Removal of Improvements”, per lump sum. 
 
 
T. Removal and Delivery of Existing Signs JSP-12-01C 
 
1.0 Description.  All Commission-owned signs removed from the project shall be 
disassembled, stored, transported, and disposed of as specified herein. Sign supports, 
structures and hardware removed from the project shall become the property of the contractor.  
 
2.0  Disassembly and Delivery.  
  
2.1  All Commission-owned signs, (excluding abandoned billboard signs and Adopt-A-Highway 
signs), designated for removal in the plans, or any other signs designated by the Engineer, shall 
be removed from the sign supports and structures, disassembled, stored, transported, and 
delivered by the contractor to the recycling center for destruction.  
 
2.2  The contractor shall coordinate and make arrangements with the recycling center for 
delivery of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the 
recycling center. 
 
2.3  The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to 
completion of delivery of all existing sign material from the project to the recycler. In addition, 
the contractor shall provide to the Engineer a final “Sign Certification of Destruction” from the 
recycler that documents the total pounds of scrap sign material received from the project and 
attests that all such material will not be re-purposed and will be destroyed in a recycling 
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process. The contractor can locate the required certification statements from the Missouri 
Department of Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.4  Funds received from the disposal of the signs from the recycling center shall be retained by 
the Contractor. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, 
storing, transporting, and disposing of signs shall be considered as completely covered by the 
contract unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum. 
 
 
U. MoDOT’s Construction Workforce Program NJSP-15-17A 
 
1.0  Description.  
 
1.1  Projects utilizing federal funds include contract provisions for minority and female workforce 
utilization in the various trade crafts used to complete construction contracts.  These federal 
contract workforce goals are described in the section labeled “Notice of Requirement for 
Affirmative Action to Ensure Equal Employment Opportunity”.  These goals are included in all 
MoDOT federal aid contracts and are under the authorization and enforcement of the U.S. 
Department of Labor (US DOL). 
 
1.2  The Federal workforce requirement (Goals – TABLE 1) is authorized in 41 CFR Part 60-4 
and Executive Order 11246 which set Equal Employment Opportunity goals with Affirmative 
Action requirements. 
 
1.3  The required federal aid workforce provisions noted above, coupled with the following 
additional contract provisions, constitute MoDOT’s Construction Workforce Program herein 
called Program. 
 
1.4  This provision does not require pre-qualification nor is it a condition of award. 
 
1.5  The Program does not eliminate or limit any actions the US DOL may take in relation to this 
contract’s federal provisions. 
 
1.6  The Program goals included in the contract are separate from any Disadvantaged Business 
Enterprise (DBE) or On-The-Job (OJT) training provision that may be included as contract 
provisions.  DBE and OJT goals may or may not be included in a contract based on the 
individual size of contracts, type of contract work, anticipated length of contract, available and 
willing resources or other reasons.  
 
1.7  Contractor, for the purpose of this provision, means the prime contractor and any and all 
subcontractors. 
 
1.8  It is expected that the contractor recognizes the construction workforce goals for both 
minority and female workers in the project’s county and make efforts to attain those goals, if 
possible, through the existing workforce makeup of the prime (including subcontractors) that will 
be on the project and/or through hiring opportunities that may arise for the project. However, it is 
not the intent of this provision to compel any contractor to displace existing workforce or move 
workers around to just meet the workforce goals.  
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1.9  If the contractor’s existing Missouri construction workforce meets or exceeds the federal 
workforce goals established in Table 1, then the OJT goal (Training Provision) if included in the 
contract, does not be apply. 
 
1.10  Contractor’s Workforce Plan.  The Contractor shall submit its Workforce Plan a 
minimum of 1 week before construction starts.  One plan shall be submitted for the project that 
shall include the cumulative planned workforce of the prime and subcontractor(s).  The 
contractor shall prepare the plan, for total minority and female utilization, regardless of the craft.  
The Engineer will provide the Contractor with comments regarding their Workforce Plan prior to 
the start of construction.  Once work starts, all monthly reporting shall include the craft of each 
worker reported.  If the contractor’s plan includes project manager, direct project support roles, 
project testers or other project professionals, these designations should also be included in 
addition to the workers designated by craft such as laborer, operator, carpenter, ironworker and 
others. 
 
1.11  The plan accepted by the engineer before the start of construction will be the effort 
expected of the prime contractor to maintain during the life of the project. 
 
1.12  If the contractors planned project workforce plan (including OJT hours if included in the 
contract) is short of the goals included in Table 1, there is opportunity for the contractor to 
receive a reimbursement of $10.00 / hour for any new project minority and female hires needed 
through the remainder of the project.  The reimbursement is applicable to work that qualifies for 
prevailing wage under the federal Davis-Bacon Act, 40 U.S.C. §§ 3141–3148, in accordance 
with an approved workforce plan.  Any reimbursement must be pre-approved by the Engineer.  
The reimbursement is provided as a remedy to the contractor and as an aid in the long-term 
growth of experienced persons in the building of roads and bridges in Missouri.  The contractor 
shall manage the plan through the life of the project as described in the plan or as modified, in 
coordination with the Engineer. The total amount available per project is not capped. 
 
1.13  The Contractor’s workforce plan may include existing construction support and 
professional services staff. 
 
2.0  Forms and Documentation.  The bidder must submit the following documents if awarded 
the contract: 
 
Cumulative Workforce Utilization Reports.  This report is contract specific.  One report shall 
be submitted to the Engineer by the 15th of each month.  The report will be used to report the 
total workforce compliance data for the prime contractor and all subcontractors retained by the 
contractor on the Commission’s construction contract.  The reporting shall include the workforce 
hours per each craft broken down by gender and ethnicity.  Construction Support, testing and 
other professional services hours shall be included as these hours are part of the overall plan. 
The report will include the previous month’s hours worked for the project.  For projects less than 
60 days in length, only one report with total hours worked by classification is required at 
substantial completion of construction.  
 
3.0  Methods for Securing Workforce Participation and Good Faith Efforts. 
 
3.1  By submitting a bid, the Bidder agrees, as a material term of the contract, to carry out 
MoDOT’s Construction Workforce Program by making good-faith efforts to utilize minority and 
female workers on the contractor’s job sites to the fullest extent consistent with submitting the 
lowest bid to MoDOT.  The Bidder shall agree that the Program is incorporated into this 
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document and agree to follow the Program.  If a bidder is unable to meet the workforce goals at 
the time of bid, it shall be required to objectively demonstrate to MoDOT that the goals have 
been met or demonstrate a good faith effort has been made with the level of effort submitted 
prior to the start of construction. 
 
3.2  The Engineer, through consultation with MoDOT’s External Civil Rights (ECR’s) Division, 
may determine that the contractor has demonstrated that good-faith efforts to secure minority 
and female participation have been made. 
 
3.3  In evaluating good-faith efforts, the ECR’s Division will take into consideration the 
affirmative actions listed in the Federal Provisions (including provisions of Executive Order 
11246). 
 
3.4  MoDOT’s Program allows the contractor flexibility to implement a project specific workforce 
and improve the diversity of their existing workforce that can be utilized across various areas of 
the state to meet future MoDOT Program goals and Federal Provisions.   
 
3.5  If the contractor’s approved plan changes during the project and/or the available workforce 
changes from what is approved at any time, it is the contractor’s responsibility to remedy, in 
coordination with MoDOT’s ECR Division, the conditions as outlined and made available 
through this provision. 
 
4.0  Compliance Determination. (Required with project closeout)  All documentation and 
on-site information will be reviewed by MoDOT’s ECR Division in making a determination of 
whether the contractor made sufficient good faith efforts to meet the compliance with MoDOT’s 
Construction Workforce Program. 
 
5.0  Liquidated Damages.  If the contractor elects to not submit a workforce plan prior to work 
starting or fails to fulfill their workforce plan committed to prior to the start of construction, the 
contractor will be required to establish a good-faith effort determination, as to why either of 
these events occurred.  MoDOT may sustain damages, the exact extent of which would be 
difficult or impossible to ascertain, as this impacts the cost of future road and bridge 
construction.  Therefore, in order to liquidate those damages, MoDOT shall be entitled, at its 
sole discretion, to deduct and withhold the following amounts:  The sum of one thousand five 
hundred ($1,500) 
 
6.0  Administrative Reconsideration.  The contractor shall be offered the opportunity for 
administrative reconsideration upon written request related to findings and/or actions 
determined by MoDOT’s ECR’s Division.  The Administrative Reconsideration Committee shall 
be composed of individuals not involved in the original MoDOT determination(s).  
 
7.0  Available Pre-Apprentice Training Programs.  The Commission has established a labor 
force recruiting program intended to assist contractors in identifying, interviewing and hiring 
qualified job applicants.  MoDOT strongly encourages the hiring of individuals from the MoDOT 
funded pre-apprentice training programs. 
 
8.0  Independent Third-Party Compliance Monitor (Monitor).  MoDOT may utilize a monitor 
that will be responsible for tracking the project’s workforce utilization for the information the 
contractor submits.  The contractor and its subcontractors shall allow the monitor access to their 
reports, be available to answer the monitor’s questions and allow the monitor to access to the 
site and to contractor and subcontractor employees.  The monitor shall abide by the contractor’s 
project site protocols. 
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9.0  Regional Diversity Council (Council).  (Applicable to the Kansas City and St. Louis 
District regions only)  The Council shall consist of local community leaders, leadership of local 
construction trades, MoDOT staff, Industry representation, and a representative(s) from the 
Federal Highway Administration. The Council will meet quarterly and evaluate the workforce 
activity per each project according to the following criteria:  

a. Review monthly workforce reports. 
b. Review progress toward the stated project workforce program. 
c. Review findings of Administrative Reconsideration hearings. 
d.  Recommend other workforce actions to MoDOT. 

 
10.0  Federal Workforce Goals. 
 
Female Participation for Each Trade is 6.9% Statewide for Missouri. 
 
Minority Participation for Each Trade is shown below in Table 1. 
 
 

TABLE 1: 
 

County Goal (Percent) County Goal (Percent) 
Adair 4 Linn 4 

Andrew 3.2 Livingston 10 

Atchison 10 McDonald 2.3 

Audrain 4 Macon 4 

Barry 2.3 Madison 11.4 

Barton 2.3 Maries 11.4 

Bates 10 Marion 3.1 

Benton 10 Mercer 10 

Bollinger 11.4 Miller 4 

Boone 6.3 Mississippi 11.4 

Buchanan 3.2 Moniteau 4 

Butler 11.4 Monroe 4 

Caldwell 10 Montgomery 11.4 

Callaway 4 Morgan 4 

Camden 4 New Madrid 26.5 

Cape Girardeau 11.4 Newton 2.3 

Carroll 10 Nodaway 10 

Carter 11.4 Oregon  2.3 

Cass 12.7 Osage 4 

Cedar 2.3 Ozark 2.3 

Chariton 4 Pemiscot 26.5 

Christian 2 Perry 11.4 

Clark 3.4 Pettis 10 

Clay 12.7 Phelps 11.4 

Clinton 10 Pike 3.1 

Cole 4 Platte 12.7 

Cooper 4 Polk 2.3 
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Crawford 11.4 Pulaski 2.3 

Dade 2.3 Putnam 4 

Dallas 2.3 Ralls 3.1 

Daviess 10 Randolph 4 

DeKalb 10 Ray 12.7 

Dent 11.4 Reynolds 11.4 

Douglas 2.3 Ripley 11.4 

Dunklin 26.5 St. Charles 14.7 

Franklin 14.7 St. Clair 2.3 

Gasconade 11.4 St. Francois 11.4 

Gentry 10 Ste. Genevieve 11.4 

Greene 2 St. Louis City 14.7 

Grundy 10 St. Louis County 14.7 

Harrison 10 Saline 10 

Henry 10 Schuyler 4 

Hickory 2.3 Scotland 4 

Holt 10 Scott 11.4 

Howard 4 Shannon 2.3 

Howell 2.3 Shelby 4 

Iron 11.4 Stoddard 11.4 

Jackson 12.7 Stone 2.3 

Jasper 2.3 Sullivan 4 

Jefferson 14.7 Taney 2.3 

Johnson 10 Texas 2.3 

Knox 4 Vernon 2.3 

Laclede 2.3 Warren 11.4 

Lafayette 10 Washington 11.4 

Lawrence 2.3 Wayne 11.4 

Lewis 3.1 Webster 2.3 

Lincoln 11.4 Worth 10 

  Wright 2.3 

 
 

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 

 
 
This contractor and subcontractor shall abide by the requirements of 41 CFR 60-1.4(a), 60-
300.5(a) and 60-741.5(a). These regulations prohibit discrimination against qualified individuals 
based on their status as protected veterans or individuals with disabilities, and prohibit 
discrimination against all individuals based on their race, color, religion, sex, sexual orientation, 
gender identity or national origin.  Moreover, these regulations require that covered prime 
contractors and subcontractors take affirmative action to employ and advance in employment 
individuals without regard to race, color, religion, sex, sexual orientation, gender identity, 
national origin, disability or veteran status.  
 
As used in these specifications: 
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"Minority" includes; 
 

(i) Black (all person having origins in any of the Black African racial groups 
not of Hispanic origin); 

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 
American or other Spanish Culture or origin, regardless of race); 

(iii) Asian and pacific islander (all persons having origins in any of the original 
peoples of the Far East, southeast Asia, the Indian Subcontinent, or the 
Pacific Islands; and 

(iv) American Indian or Alaskan Native (all persons having origins in any of 
the original peoples of North American and maintaining identifiable tribal 
affiliations through membership and participation or community 
identification). 

 
 
 
 
 
 


