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JOB 

SPECIAL PROVISION 

 

 
A. General - Federal JSP-09-02K 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2024 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
B. Contract Liquidated Damages JSP- 13-01D  
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: July 7, 2025 
Contract Completion Date:  November 6, 2025 

 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 
 

Project Calendar Days Daily Road User Cost 
J4P3268E 122 $5,400 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $1,500 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 

 

 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
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2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
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2.6  Traffic Management Center (TMC) Coordination.  The Work Zone Specialist (WZS) or their 
designee shall contact by phone the MoDOT Traffic Management Center (KC Scout TMC at #816-
347-2250 or Gateway Guide TMC at #314-275-1513) within five minutes of a lane or ramp closure 
beginning and within five minutes of a lane or ramp closure being removed.  The WZS shall make 
this phone call 24 hours a day, 365 days of the year since the MoDOT Traffic Management 
Centers are always staffed. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
3.3  The contractor shall not alter the start time, ending time, or a reduction in the number of 
through lanes of traffic or ramp closures without advance notification and approval by the 
engineer.  The only work zone operation approved to begin 30 minutes prior to a reduction in 
through traffic lanes or ramp closures is the installation of traffic control signs.  Should lane 
closures be placed or remain in place, prior to the approved starting time or after the approved 
ending time, the Commission, the traveling public, and state and local police and governmental 
authorities will be damaged in various ways, including but not limited to, increased construction 
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and 
motorist delays, with a resulting cost to the traveling public.  These damages are not easily 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
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specified in the amount of $1,000 per 15 minute increment for each 15 minutes that the 
temporary lane closures are in place and not open to traffic in excess of the limitation as specified 
elsewhere in this special provision.  It shall be the responsibility of the engineer to determine the 
quantity of unapproved closure time. 
 
3.3.1  The said liquidated damages specified will be assessed regardless if it would otherwise be 
charged as liquidated damages under the Missouri Standard Specification for Highway 
Construction, as amended elsewhere in this contract. 
 
4.0  Detours and Lane Closures. 
 
4.1  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 

D. Emergency Provisions and Incident Management JSP-90-11A 

 

1.0  The contractor shall have communication equipment on the construction site or immediate 

access to other communication systems to request assistance from law enforcement or other 

emergency agencies for incident management.  In case of traffic accidents or the need for law 

enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 

enforcement or other emergency agencies immediately as needed.  The area engineer's office 

shall also be notified when the contractor requests emergency assistance. 

 

2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 

services, the following agencies may also be notified for accident or emergency situation within 

the project limits. 

 

Missouri State Highway Patrol  

Troop A Headquarters (Lee’s Summit) (816) 622-0800 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 



Job No.: J4P3268E 

Route: Various 

County: Various 

 

6 

 

equipment, labor, materials or time required to fulfill the above provisions. 

 

 

 

 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 
Jodie Puhr, Project Contact 
Kansas City District 
600 NE Colbern Rd. 
Lee’s Summit, MO 64086 
 
Telephone Number:  816-607-2254 
Email:  jodie.puhr@modot.mo.gov 
  
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 

 

 

F. Supplemental Revisions JSP-18-01FF 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 

mailto:jodie.puhr@modot.mo.gov
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a)Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the 
Project’s Erosion & Sediment Control Plan; all applicable special provisions, 
specifications, and standard drawings; and this provision;  

 
(b)Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;  
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d)Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e)Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or 
adjacent property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 
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3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 

• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
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On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein.  Furthermore, 
any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components. 
 
106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
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project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon request 
by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 

• Pavement Marking Paint Requirements for Standard Waterborne and Temporary 
 
1.0  Description.  High Build acrylic waterborne pavement marking paint shall be used in lieu of 
standard acrylic waterborne pavement marking paint for all Standard Waterborne Pavement 
Marking Paint items and all Temporary Pavement Marking Paint items.  Paint thickness, bead 
type, bead application rate, retroreflectivity requirements, and all other specifications shall remain 
as stated in the Missouri Standard Specifications for Highway Construction, except as otherwise 
amended in the contract documents. 
 
2.0  Material Requirements.  Material requirements for Sec 620.20.2.5 Standard Waterborne 
Paint, and Sec 620.10.2 Temporary Pavement Marking Paint shall be per Sec 1048.20.1.2 High 
Build Acrylic Waterborne Pavement Marking Paint. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
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2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative modulus of 
elasticity and percent length change for each individual concrete specimen.  Raw data shall 
include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
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4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 
(DBE) Program Requirements and substitute the following: 

 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 

• Add Sec 102.7.9 to include the following: 
 
102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, suppliers, manufacturers, and truckers considered on federally funded 
projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, the 
corresponding North American Industry Classification System (NAICS) code(s) the firm(s) 
were considered for, and whether or not they were used in the bid.  The information submitted 
should be the most complete information available at the time of bid.  The information shall 
be disclosed on the Bidder’s List Quote Summary form provided in the bidding documents 
and submitted in accordance with Sec 102.10.  Failure to disclose this information may 
result in a bid being declared irregular. 
 
G. Contractor Quality Control NJSP-15-42 

 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that 

is posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 

http://www.modot.org/quality
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3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
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4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 

 
H. Utilities 
 
1.0 For informational purposes only, the following is a list of names, addresses, and telephone 
numbers of the known utility companies in the area of the construction work for this 
improvement:  
 

Utility Name Known Required 

Adjustment 

Type Locations* 

(see plans set for 

Map of location 

Number) 

AT&T Distribution 

Mark Manion 

2121 E 63rd, 

Kansas City, MO, 64160 

Phone: 816-772-0267 

Email: mm256T@att.com 

None Communication 1,2,3,4,5,6,7,8,9, 

12,13,14,15,17,18, 

19,20,21,22,23,24, 

25,26,27,28,29,30 

ATT Transmission 

Lenny Vohs 

1425 Oak St., 3rd Floor, 

Kansas City, MO, 64106 

Phone: 816-275-4014 

Email: lv2121@att.com 

None Communication 8 

mm256T@att.com
mailto:lv2121@att.com
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Evergy -  

Carson Ross 

8325 N Platte Purchase Dr., 

Kansas City, MO, 64118 

Phone: 816-652-1656 

Email: carson.ross@evergy.com 

None Power 1,2,3,4,5,6,7,8,9,12, 

13,14,15,17,18,19, 

20,21,22,23,24,25, 

26,27,28,29,30 

Google 

Lauren Marcucci 

Phone: (816) 898-8981 

Email: lmarcucci@google.com 

None Communication 1,2,4,6,7,8,15,16, 

22,24,25,26,27,28 

Spire 

Chloe Luckeroth 

7500 E 35th Terrace, 

Kansas City, MO, 64129 

Phone: 816-634-4584 

Email:chloe.luckeroth@spireene

rgy.com 

None Gas 4,5,6,7,8,9,12,13, 

14,15,17,18,19,20,21, 

22,23,24,25,26,27,28, 

29,30 

KCMO Water 

Mame Faty Gaye 

4800 E 63rd St., 

Kansas City, MO, 64130 

Phone: 816-513-0166 

Email: mame.gaye@kcmo.org 

None Water 1,2,3,4,5,6,7,8,9,15, 

17,18,20,21,22,23, 

24,25,26,27,28,30 

 

KCMO Sewer 

Mame Faty Gaye 

4800 E 63rd St., 

Kansas City, MO, 64130 

Phone: 816-513-0166 

Email: mame.gaye@kcmo.org 

None Sewer 1,2,3,4,5,6,7,8,9,15, 

17,18,20,21,22,23, 

24,25,26,27,28,30 

KCMO Traffic Signals 

Charles Thomas 

5310 Municipal Ave., 

Kansas City, MO, 64120 

Phone: 816-513-9848 

Email: 

charles.thomas@kcmo.org 

None Electric 1,2,3,4,5,6,7,8,9,15, 

17,18,20,21,22,23, 

24,25,26,27,28,30 

KCMO Streetlights 

Joseph Newton 

5310 Municipal Ave., 

Kansas City, MO, 64120 

Phone: 816-890-5832 

Email: 

joseph.newton@kcmo.org 

None Electric 1,2,3,4,5,6,7,8,9,15, 

17,18,20,21,22,23, 

24,25,26,27,28,30 

MCI/Verizon 

Joe Bullimore 

None Communication 2,6,13,14,17,18,19, 

21,22,25,26,27,28, 

mailto:carson.ross@evergy.com
mailto:lmarcucci@google.com
mailto:chloe.luckeroth@spireenergy.com
mailto:chloe.luckeroth@spireenergy.com
mailto:mame.gaye@kcmo.
mailto:mame.gaye@kcmo.
mailto:charles.thomas@kcmo.org
mailto:joseph.newton@kcmo.org
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MCI/Verizon 

10740 Nell Ave., Ste 400, 

Overland Park, KS,66211 

Phone: 913-609-1024 

Email: 

joseph.bullimore@verizon.com 

29 

Unite Private Network 

Brandon Myer 

7200 NW 86th St., 

Ste. M, Kansas City, MO, 64153 

Phone: 816-206-4257 

Email: 

brandon.myer@upnfiber.com 

None Communication 2,4,8,10,11,12,13,14, 

15,17,18,19,20,21,22, 

25,26,27,28,29, 

Verizon Wireless 

Josip Sarar 

Phone: 913-344-2667 

Email: 

josip.sarar@verizonwireless.com 

None Communication 2 

Mobilitie, LLC 

Paul Thomas 

Phone: 917-370-0668 

Email: 

jpaul.thomas@boldyn.com 

None Electric 2 

North Kansas City School 

District 

Joel Brooks 

6469 N Prospect, 

Gladstone, MO, 64119 

Phone: 816-507-0050 

Email: 

joel.brooks@nkcschools.org 

 

None Communication - 

 

Zayo 

Tommy Bunce 

102 N main St., 

Buhler, KS, 67522 

Phone: 620-200-3621 

Email: tommy.bunce@zayo.com 

 

None Communication 22 

City of Riverside 

Travis Hoover 

Phone: 816-741-3993 

Email: 

thoover@riversidemo.com 

 

None Sewer 30 

joseph.bullimore@verizon.com
mailto:brandon.myer@upnfiber.com
mailto:josip.sarar@verizonwireless.com
mailto:jpaul.thomas@boldyn.com
mailto:joel.brooks@nkcschools.org
mailto:tommy.bunce@zayo.com
mailto:thoover@riversidemo.com
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City of Liberty 

Cynthia Matney 

Phone: 816-439-4508 

Email: cmatney@libertymo.com 

 

None Water, Sewer 2,12,13,14,15 

City of Parkville 

Dan Harper 

Phone: 816-741-7676 

Email: 

dharper@parkvillemo.com 

 

None Sewer 29 

City of North Kansas City 

Utilities 

Anthony Sands 

2010 Howell St., 

North Kansas City, MO, 64116 

Phone: 816-274-6004 

Email: asands@nkc.org 

 

None Water, Sewer - 

City of Smithville 

Dennis Witt 

107 W Main St., 

Smithville, MO, 64089 

Phone: 816-985-8362 

Email: dwitt@smithville.org 

 

None Water, Sewer 19 

Kansas City Scout 

Randy Johnson 

107 W Main St., 

Smithville, MO, 64089 

Phone: 816-622-6500 

Email: 

randy.johnson@modot.mo.gov 

 

None Communication 2,17,23,30 

Ameren Missouri Electric 

Phone: 816-992-6619 

Email: 

constructionhotline@ameren.co

m 

 

None Electric 10,11 

Clay County PWSD 3 

PO Box 266, 

Holt, Mo, 64048 

Phone: 816-320-3343 

Email: pwsdclay3@gmail.com 

None Water - 

mailto:cmatney@libertymo.com
mailto:dharper@parkvillemo.com
mailto:asands@nkc.org
mailto:dwitt@smithville.org
mailto:randy.johnson@modot.mo.gov
mailto:constructionhotline@ameren.com
mailto:constructionhotline@ameren.com
mailto:pwsdclay3@gmail.com
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Platte Clay Electric 

Jared W 

1000 West, State Rte. 92, 

Kearney, MO, 64060 

Phone: 816-628-3121 

Email: jaredw@pcec.coop 

None Electric 10,11 

United Fiber 

Bryon Jeffers 

401 N US Hwy 71, 

Savannah, MO, 64485 

Phone: 816-341-417 

Email: bjeffers@ueci.coop 

 

None Communication 19 

Brightspeed 

Xan Marie Rypkema 

Phone: 303-525-2994 

Email: 

Xan.rypkema@brightspeed.com 

 

None Communication 10,11,16 

Missouri American Water Co. 

Brad Cole 

10530 NW River Rd., 

Parkville, MO, 64152 

Phone: 816-643-3679 

Email: Brad.Cole@amwater.com 

 

None Water 29 

Magellan Midstream Partners 

Tonya Cape 

Phone: 913-310-7740 

Email: 

tonya.cape@magellanlp.com 

 

None Gas 29 

Lumen 

Rick Redel 

711 E 19th Street, 

Kansas City, Mo, 64108 

Phone: 816-518-2804 

Email: 

richard.redel@lumen.com 

 

None Communication 2,8,17,23 

MNA-Bluebird 

Mike Sanders 

800 NW Chipman Road, Suite 

5750, 

None Communication 10,11 

mailto:jaredw@pcec.coop
mailto:bjeffers@ueci.coop
mailto:Xan.rypkema@brightspeed.com
mailto:Brad.Cole@amwater.com
mailto:tonya.cape@magellanlp.com
mailto:richard.redel@lumen.com
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Lee’s Summit, MO, 64063 

Phone: 816-517-1876 

Email: 

mike.sanders@bluebirdnetwork.

com 

 

City of Kearney Water Dept. 

Jake Davis 

215 W Major St., 

Kearney, MO, 64060 

Phone: 816-218-4805 

Email: jdavis@kearneymo.us 

 

None Water 10,11 

Buckeye Pipeline LP. 

Wess Peakarek 

Phone: 219-713-6913 

Email: 

wpearkarek@buckeye.com 

 

None Petroleum 12,13,14,15 

MoDOT Kansas City District 

Randy Johnson 

Phone: 816-347-2200 

Email:  

Randy.Johnson@modot.mo.gov  

 

None Electric, 

Communication 

1,2,3,4,5,6,7,8, 

9,10,11,12,13,14, 

15,17,18,19,20,21, 

22,23,24,25,26,27, 

28,29,30 

 
1.1 The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims any 
representation or warranty as to the completeness, accuracy, or suitability of the information for 
any use. Reliance upon this information is done at the risk and peril of the user, and the 
Commission shall not be liable for any damages that may arise from any error in the 
information. It is, therefore, the responsibility of the contractor to verify the above listing 
information indicating existence, location, and status of any facility. Such verification includes 
direct contact with the listed utilities.  

 

 

I. ADA Compliance and Final Acceptance of Constructed Facilities JSP-10-01C 
 

1.0  Description.  The contractor shall comply with all laws pertaining to the Americans with 
Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this 
project.  An ADA Checklist is provided herein to be utilized by the contractor for verifying 
compliance with the ADA law.  The contractor is expected to familiarize himself with the plans 
involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the 
work.  
 

mailto:mike.sanders@bluebirdnetwork.com
mailto:mike.sanders@bluebirdnetwork.com
mailto:jdavis@kearneymo.us
mailto:wpearkarek@buckeye.com
mailto:%20Randy.Johnson@modot.mo.gov
mailto:%20Randy.Johnson@modot.mo.gov
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2.0  ADA Checklist.  The contractor can locate the ADA Checklist form on the Missouri 
Department of Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.1  The ADA Checklist is not to be considered all-inclusive, nor does it supersede any other 
contract requirements. The ADA checklist is a required guide for the contractor to use during the 
construction of the pedestrian facilities and a basis for the commission’s acceptance of work.  
Prior to work being performed, the contractor shall bring to the engineer’s attention any planned 
work that is in conflict with the design or with the requirement shown in the checklist.  This 
notification shall be made in writing. Situations may arise where the checklist may not fully address 
all requirements needed to construct a facility to the full requirements of current ADA law.  In 
those situations, the contractor shall propose a solution to the engineer that is compliant with 
current ADA law using the following hierarchy of resources:  2010 ADA Standards for Accessible 
Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated November 23, 
2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution approved by the U.S. Access 
Board. 
 
2.2  It is encouraged that the contractor monitor the completed sections of the newly constructed 
pedestrian facilities in attempts to minimize negative impacts that his equipment, subcontractors 
or general public may have on the work.  Completed facilities must comply with the requirements 
of ADA and the ADA Checklist or have documented reasons for the non-compliant items to 
remain. 
 
3.0  Coordination of Construction.  
 
3.1  Prior to construction and/or closure on an existing pedestrian path of travel, the contractor 
shall submit a schedule of work to be constructed, which includes location of work performed, the 
duration of time the contractor expects to impact the facility and an accessible signed pedestrian 
detour compliant with MUTCD Section 6D that will be used during each stage of construction.  
This plan shall be submitted to the engineer for review and approval at or prior to the pre-
construction conference.  Accessible signed detours shall be in place prior to any work being 
performed that has the effect of closing an existing pedestrian travel way. 
 
3.2  When consultant survey is included in the contract, the contractor shall use their survey crews 
to verify that the intended design can be constructed to the full requirements as established in the 
2010 ADA Standards.  When 2010 ADA Standards do not give sufficient information to construct 
the contract work, the contractor shall refer to the PROWAG. 
 
3.3  When consultant survey is not included in the contract, the contractor shall coordinate with 
the engineer, prior to construction, to determine if additional survey will be required to confirm the 
designs constructability. 
 
4.0  Final Acceptance of Work.  The contractor shall provide the completed ADA Checklist to 
the engineer at the semi-final inspection.  ADA improvements require final inspection and 
compliance with the ADA requirements and the ADA Checklist.  Each item listed in the checklist 
must receive either a “YES” or an “N/A” score.  Any item receiving a “NO” will be deemed non-
compliant and shall be corrected at the contractor’s expense unless deemed otherwise by the 
engineer.    Documentation must be provided about the location of any non-compliant items that 
are allowed to remain at the end of the construction project.  Specific details of the non-compliant 
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items, the ADA requirement that the work was not able to comply with, and the specific reasons 
that justify the exception are to be included with the completed ADA Checklist provided to the 
engineer. 
 
4.1  Slope and grade measurements shall be made using a properly calibrated, 2 foot long, 
electronic digital level approved by the engineer. 
 
5.0  Basis of Payment.  The contractor will receive full pay of the contract unit cost for all 
sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons, 
pedestrian heads, detectible warning systems and temporary traffic control measures that are 
completed during the current estimate period as approved by the engineer.  Based upon 
completion of the ADA Checklist, the contractor shall complete any necessary adjustments to 
items deemed non-compliant as directed by the engineer.  
 
5.1  No direct payment will be made to the contractor to recover the cost of equipment, labor, 
materials, or time required to fulfill the above provisions, unless specified elsewhere in the 
contract documents. 

 

 

 
J. Linear Grading for ADA Facilities  
 
1.0  Description.  This work shall consist of altering the existing roadside features to the 
required grade and cross sections shown in the plans (if applicable), or to comply with typical 
sections, running slopes, drop-off and side-slope standards, consistent with the guidelines set 
forth in the Americans with Disabilities Act (ADA). This work shall be in accordance with 
Sections 202 and 207 and accompanying provisions except as modified herein. 
 
2.0  Construction Requirements.  The roadside shall be brought to the required grade and 
cross section as established in Section 1.0 of this provision, to a uniform appearance, free of 
sharp breaks or humps. Minor deviations will be allowed, to take advantage of favorable 
topography, as approved by the engineer. 
 
2.1  The contractor shall remove all existing roadside improvements necessary to facilitate the 
new sidewalk and curb ramp construction, along with any other roadside removal items at, or 
adjacent to the pedestrian pathway, as noted in the plans or as approved by the engineer. This 
shall include the removal and/or saw cutting at existing raised islands or median strips to 
construct the pedestrian pathway. The contractor shall pay special care to existing utility 
facilities to be used in place or relocated by others. 
 
2.2  The contractor shall be responsible for all excavation and embankment work necessary to 
facilitate construction of new ADA compliant facilities; normally consisting of subgrade and 
subsequent finished grading for sidewalks, curbs, curb ramps; and may include miscellaneous 
grading work for items such as ditches, entrances, paved approaches, driveways, and pipes, at 
or adjacent to proposed new sidewalk facilities. 
 
2.3  By this provision, it may be necessary to excavate, stockpile, and haul some material within 
the project limits. Due to staging and/or Right-of-Way constraints, it may be necessary to waste 
unusable material off of Right-of-Way, and/or haul a replacement volume of material back to 
achieve the desired grades. 



Job No.: J4P3268E 

Route: Various 

County: Various 

 

23 

 

 
2.4  All removals of Portland or Asphaltic Concrete performed under this provision will require 
saw-cutting a neat/clean edge along the removal lines at no direct pay, unless otherwise 
provided for in the contract. 
 
3.0  Method of Measurement.  Measurement of Linear Grading for ADA Facilities will be made 
along the length of the new sidewalk and/or curb ramp installed, along each side of the roadway 
where sidewalk work is to be performed. Measurement will be made to the nearest 0.10-Lin. Ft 
for each sidewalk work area, totaled, and paid to the nearest 0.10-Lin. Ft. for final pay. Final 
field measurement will not be required except where appreciable errors are found, or authorized 
changes have been made. 
 
4.0  Basis of Payment.  The accepted quantities of Linear Grading for ADA Facilities will be 
paid for at the contract unit price for item 207-99.09, Linear Grading for ADA Facilities, Stations, 
and will be considered as full compensation for all labor, equipment, material, waste fees, 
disposal agreements, material acquisition, or other construction costs involved to complete the 
described work. 
4.1  No direct payment will be made for “REMOVAL OF IMPROVEMENTS” associated with the 
removal and disposal of sidewalks, curbs, curb ramps, entrances, and other incidentals required 
for construction of the new sidewalk and/or curb ramps 
 
 
K. Accessible Pedestrian Signal 
 
1.0  Description.  This work consists of furnishing and installing audible pedestrian push button 
assemblies at the locations shown in the plans and as specified herein. 
 
2.0  Installation.  The push button assembly shall have an integrated audible walk indication. 
Automatic activation of the pedestrian signals through a coordinated phase with the traffic 
signals will not be allowed. 
 
3.0  Equipment.   
 
3.1 Walk Indications.  The pedestrian push button assembly shall have both audible and 
vibrotactile walk indications. 
 
3.2  Vibrotactile.  Vibrotactile walk indications shall be provided by a tactile arrow on the push 
button that vibrates during the walk interval. The tactile arrow on the push button shall have  
high visual contrast (light on dark or dark on light), and shall be aligned parallel to the direction 
of travel on the associated crosswalk. 
 
3.3  Audible.  The audible walk indication shall be active during the walk interval only. The 
audible walk indication shall be audible from the beginning of the associated crosswalk. 
 
3.4  Push Button Signs.  The push button assembly shall have a sign to indicate crosswalk 
direction by use of a tactile arrow. The sign shall be located immediately above the push button 
mechanism and parallel to the crosswalk controlled by the button. Signs shall comply with ADA 
Accessibility Guidelines (ADAAG) 703.2 specifications for Braille and raised print. 
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3.4.1  Arrow.  Push button signs shall include a tactile arrow aligned parallel to the crosswalk 
direction. The arrow shall be raised 0.03-inch minimum and shall be 1.5 inches minimum in 
length. The arrowhead shall be open at 45 degrees to the shaft and shall be 33 percent of the 
length of the shaft. Stroke width shall be 10 percent minimum and 15 percent maximum of arrow 
length. The arrow shall contrast with the background. 
 
4.0  Performance.   
 
4.1  Audible Locator Tone.  The push button assembly shall have a locator tone that tells the 
pedestrian that the intersection is equipped with audible pedestrian indication and where it is 
located. The push button locator tone shall have duration of 0.15 seconds or less, and shall 
repeat at 1-second intervals. The push button locator tone shall be responsive to ambient 
sound, and be audible 6 to 12 feet from the push button. The locator tone shall operate during 
the DON'T WALK and flashing DON'T WALK intervals only and shall be deactivated when the 
pedestrian signal is not operative. 
4.2  Verbal Wait Message.  The push button assembly shall have an acknowledge tone that 
tells the pedestrian they have placed a call and an informational message that tells the 
pedestrian to “wait to cross {name of street to be crossed}.” The street name in the verbal 
message shall be consistent with the traffic signal signs. 
 
4.3  Verbal Walk Message.  The push button assembly shall have a verbal message that tells 
the pedestrian the walk interval is in effect, as well as to which crossing it applies. If available, 
the audio tone feature will not be used. The verbal message that is provided at regular intervals 
throughout the timing of the walk interval shall be the term “walk sign,” which will be followed by 
the name of the street to be crossed. 
 
4.4  Volume.  Automatic volume adjustment in response to ambient traffic sound level will be 
provided up to a maximum volume of 100 dB. The system shall be responsive to ambient noise 
level changes up to no more than 5 dB louder than ambient sound. Tone or voice volume 
measured at 36 inches from the unit shall be 2dB minimum and 5dB maximum above ambient 
noise level. At installation, the push button system is to be adjusted so that it is audible at 6 to 
12 feet from the system. 
 
5.0  Documentation and Support.  Two copies of the operation and maintenance manuals for 
each assembly shall be supplied to the Engineer. 
 
6.0  Construction Requirements.  Construction requirements shall conform to Sec 902, Sec 
1061, and Sec 1092. 
 
6.1.  All power requirements for the locator tones, audio and vibrotactile features, shall be made 
from designed control cables. 
 
7.0  Basis of Payment.  The cost of audible push button assemblies, complete and in-place, 
shall be considered completely covered by the following pay items. All necessary power 
adaptors, and installation hardware shall be considered incidental. 
 
 Item No. Type  Description 
 902-99.02 Each  Misc. Accessible Pedestrian Signal 
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L. Fertilizing, Seeding, and Mulching 
 
1.0 Fertilizing. 
 
1.1  Soil Neutralization.  In accordance with Sec. 801, the application of effective neutralizing 
material shall be 2,100 lbs. per acre. 
 
1.2  Commercial Fertilizer.  In accordance with Sec. 801, the following fertilizers shall be 
applied at the rate specified.  No direct payment will be made for fertilizer. 
 
 
 

Fertilizing Agent  (lbs. per acre) 

Nitrogen (N)  80 
Phosphoric Acid (P2O5)  320 
Potash (K2O)  80 

 
2.0  Seeding.  In accordance with Sec. 805, the following seed mixture shall be applied at the 
rate specified: 

Seed Type 
 Pure Live Seed 

(lbs. per acre) 

Tall Fescue  160 
Perennial Ryegrass  10 
White Clover  5 
Annual Ryegrass  10 
Oats  10 

Total  195 
 
3.0  Mulching.  Vegetative mulch shall be stabilized by mulch overspray, unless otherwise 
approved by the Engineer. 
 
3.1  Hand seeding, strawing, fertilizing, and lime applications will be allowed for areas 0.1 acres  
or less as approved by the engineer. If hand seeding, strawing, fertilizing, and lime applications  
are used for areas 0.1 acres or less, the seeding and fertilizing material shall be approved by  
the engineer. 
 
4.0  Basis of Payment.  The contract unit price will include all labor, equipment, materials, and  
incidentals necessary to apply seed and mulch. 
 
 Item No. Type  Description 
 805-99.01 Lump Sum Seed and Mulch 
 
 
M. Relocate Existing Signs 
 
1.0  Description.  The contractor’s attention is directed to the fact that if any existing signs  
interfering with the construction of the sidewalk shall be removed, salvaged, and reinstalled on  
new posts meeting MoDOT standards as directed by the engineer. 
 
2.0 Basis of Payment.  The contract unit price will include all labor, equipment, materials, and  
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incidentals necessary to remove and relocate existing signs. 
 

Item No. Type  Description 
903-99.02 Each  Relocate Existing Signs 

 
 
 
N. Water Valve Height Adjustment 
 
1.0 Description.  This work shall consist of adjusting the elevation of water valves/manholes 
as directed by the Engineer. 

 
2.0 Construction Requirements.  Adjusting the elevation of water valves/manholes includes 
the height adjustment required to meet the proposed grade and cross slope at the locations as 
directed by the engineer.  This work is specific to adjustments made in or adjacent to Portland 
cement concrete sidewalks.   

 
2.1  The adjusted water valve/manhole shall be secured to the proposed surface and flush 
according to the standards required by section H.  
 
3.0 Method of Measurement.  The quantity of Special Provision (Water Valve/Manhole Height 
Adjustment) to be measured for payment will be the number of water valves adjusted and 
accepted as completed work. 

 
4.0 Basis of Payment.  The accepted quantity of Special Provision (Water Valve/Manhole 
Height Adjustment) will be paid for at the contract unit price per each.  Payment will be full 
compensation for furnishing all labor, tools, equipment and incidentals necessary to complete 
the work. 
  

Item No.  Type  Description 
731-99.02 Each Misc. Water Valve Height Adjustment 

 
 
O. ADA Material Testing Frequency Modifications JSP-23-01 
 
1.0 Description.  This provision revises the Inspection and Testing Plan (ITP) for the 
construction of ADA compliant features to better match the nature of the work. The Quality 
Control (QC) testing frequency for the Sections identified below are to be revised as specified.   
 
2.0  Compaction Test on Base Rock Under Sidewalk, Curb Ramps and Paved 
Approaches.  (Revises ITP Sec 304.3.4) The required test frequency will be one per 600 tons. 
 
3.0  Gradation Test on Base Rock Under Sidewalk, Curb Ramps and Paved Approaches.  
(Revises ITP Sec 304.4.1) The required frequency will be one per 500 tons. 
 
4.0  Concrete Plant Checklists.  (Revises ITP Sec 501)  Submittal of the 501 Concrete Plant 
Checklist will be once per week when the contractor is only pouring curb, sidewalk, paved 
approaches, and curb ramps. 
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5.0  Concrete Median, Median Strip, Sidewalk, Curb Ramps, and Curb.  (Revises ITP Sec 
608)  The required frequency will be the first truckload for the project and each 100 CUYDs for 
air and slump thereafter.  Strength will be verified by use of cylinders or maturity meters at a 
minimum rate of one per 100 CUYD. 
 
6.0 Paved Approaches. (ITP Sec 608)  The required testing of one test from the first truckload 
per day and each 100 CUYDs for air and slump will remain per ITP.  Strength will be verified by 
use of cylinders or maturity meters at a minimum rate of one per 100 CUYD. 
 
7.0  Curb Concrete.  (Revises ITP Sec 609)  The required frequency will be the same as Sec 
5.0 above. 
 
8.0  Basis of Payment.  No direct payment will be made to the contractor to fulfill the above 
requirements. 
 
P. Entrance Procedure 
 
1.0 Construction Requirements.  During construction, the contractor will be required to 

maintain access to adjacent properties. If a property has multiple points of access, then 
construction shall be sequenced to maintain one open access at all times. For properties 
with one access point construction of the driveway or entrances shall be phased and 
constructed half at a time to maintain limited access. 

 
 
 
Q. Disposition of Existing Signal/Lighting and Network Equipment JSP-15-05A 
 
1.0 Description.  All controllers, cabinets, cabinet equipment, network equipment, DMS 
equipment, antennas, radios, modems, and other equipment noted in the plans shall be removed 
by the contractor and delivered to the following location: 

 
Stadium Maintenance Lot 
9101 E 40th Terrace 
Building B 
Kansas City, MO 64133 

 
2.0 Signal Equipment.  All equipment other than network communication devices noted in 3.0 
are to be transported to the address listed above.  The contractor shall notify the Commission’s 
representative 24 hours prior to each delivery by calling the phone number listed above and ask 
for the field traffic supervisor.  
 
3.0 Network Communication Devices.  Devices such as CCTV cameras and domes, video 
encoders, device servers, Ethernet switches, media converters, and radio assemblies are to be 
transported to the address listed below.  The contractor shall notify the Commission’s 
representative 24 hours prior to each delivery by calling phone number listed below and providing 
details for the delivery. 
 

Stadium Maintenance Lot 
9101 E 40th Terrace 
Building B 
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Kansas City, MO 64133 
 
 
4.0 The contractor shall exercise reasonable care in the handling of the equipment during the 
removal and transportation.  Should any of the equipment be damaged by the contractor's 
negligence, it shall be replaced at the contractor's expense.  The contractor shall dispose of any 
other equipment. Delivery shall be within 2 working days of removal.  All items returned shall be 
tagged with the date removed, project number and location/intersection. 
 
5.0 Basis of Payment.  Payment for removal, handling and transportation of all equipment 
specified shall be considered completely covered by the contract unit price for 202-20.10, 
Removal of Improvements, per lump sum. 
 
 
R. ADA Compliant Moveable Barricade  
 
1.0 Description. This work shall consist of providing moveable barricades to satisfy the 
requirements of the pedestrian traffic control plans as shown in the bidding documents. The 
contractor will be responsible for moving the pedestrian barricades to coincide with their planned 
order of work.  
 
2.0 Construction Requirements. The contractor shall use a movable barricade that meets the 
requirements as established by the ADA. The pedestrian barricades shall be of self-supporting 
type having a minimum length of 6 feet per unit. The face of the barricade shall not extend into 
adjacent sidewalk considered open for pedestrian use. The contractor will be responsible for 
setting and maintaining the pedestrian barricades until all of the proposed improvements have 
been constructed.  
 
3.0 Method of Measurement. Measurement for ADA Compliant Moveable Barricade will be 
made per each for each 6 feet (min.) unit provided.  
 
4.0 Basis of Payment. Payment for all work necessary to fulfill the requirements noted above 
shall be considered completely covered in the contract unit price for Pay Item No. 616-99.02, ADA 
Compliant Moveable Barricade, per each. No direct payment will be made for any necessary 
relocation of the ADA compliant barricade. 
 
 
S. Lump Sum Temporary Traffic Control JSP-22-01A 
 
1.0  Delete Sec 616.11 and insert the following: 
 
616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
made to the nearest square foot of sign area. Measurement will be made per each for each of the 
temporary traffic control items provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum items 
provided in the plans or contract is considered an approximation and may be subject to change 
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based on field conditions.  This is not a complete list and may exclude quantities for duplicate 
work zone packages used in simultaneous operations.  The contractor shall provide all traffic 
control devices required to execute the provided traffic control plans for each applicable operation, 
stage, or phase.  No measurement will be made for any additional signs or devices needed except 
for changes in the traffic control plan directed by the engineer.   
 
2.0  616.12 Basis of Payment. All temporary traffic control devices authorized for installation by 
the engineer will be paid for at the contract unit price for each of the pay items included in the 
contract. Whether the devices are paid individually, or per lump sum, no direct payment will be 
made for the following: 
 
(a)  Incidental items necessary to complete the work, unless specifically provided as a pay item 
in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control 
devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle and 
equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-existing 
crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 
 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be made 
for any additional signs or devices needed except for changes in the traffic control plan directed 
by the engineer. Additional items directed by the engineer will be paid for in accordance with Sec 
109.4. No adjustment to the price will be made for overruns or underruns of other work or for 
added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original contract 
amount will be the total dollar value of all original contract line items less the price for Lump Sum 
Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this determination 
will be made for each project. Partial payments will be made as follows: 
 



Job No.: J4P3268E 

Route: Various 

County: Various 

 

30 

 

(a)  The first payment will be made when five percent of the original contract amount is earned. 
The payment will be 50 percent of the price for LSTTC, or five percent of the original contract 
amount, whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is earned. 
The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original contract 
amount, whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is earned. 
The payment will be 20 percent of the price for LSTTC, or two percent of the original contract 
amount, whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has been 
accepted for maintenance or earlier as approved by the engineer. 
 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 

 
 
T. Drainage Cover Plate 
 
1.0 Description. This work consists of furnishing and installing Drainage Cover Plates at the 
locations shown in the plans and as specified herein. 
 
2.0 Construction Requirements. The plate shall be flush with the pedestrian access route 
adhering to ADA standards for vertical surface discontinuities. 
 
3.0 Method of Measurement. Measurement for Drainage Cover Plate will be made per each 
for each unit provided.  
 
4.0 Basis of Payment. Payment for all work necessary to fulfill the requirements noted above 
shall be considered completely covered in the contract unit price for Pay Item No. 6149902, Misc. 
Drainage Cover Plate, per each.  

 
 

U. Push Button Extension Arm 
 
1.0 Description. This work consists of furnishing and installing Push Button Extension Arms at 

the locations shown in the plans and as specified herein. 
 
2.0 Construction Requirements. The arm shall be at a length and height that complies with 

APS standards. 
 
3.0 Method of Measurement. Measurement for Push Button Extension Arm will be made per 

each for each unit provided.  
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4.0 Basis of Payment. Payment for all work necessary to fulfill the requirements noted above 
shall be considered completely covered in the contract unit price for Pay Item No. 9029902, 
Misc. Push Button Extension Arm, per each.  

 
 
V. Accessible Pedestrian Signal 

 
1.0 Description.  This work consists of furnishing and installing audible pedestrian push button 
assemblies at the locations shown in the plans and as specified herein. 
 
2.0  Installation.  The push button assembly shall have an integrated audible walk indication. 
Automatic activation of the pedestrian signals through a coordinated phase with the traffic 
signals will not be allowed. 
 
3.0  Equipment.   
 
3.1 Walk Indications.  The pedestrian push button assembly shall have both audible and 
vibrotactile walk indications. 
 
3.2  Vibrotactile.  Vibrotactile walk indications shall be provided by a tactile arrow on the push 
button that vibrates during the walk interval. The tactile arrow on the push button shall have  
high visual contrast (light on dark or dark on light), and shall be aligned parallel to the direction 
of travel on the associated crosswalk. 
 
3.3  Audible.  The audible walk indication shall be active during the walk interval only. The 
audible walk indication shall be audible from the beginning of the associated crosswalk. 
 
3.4  Push Button Signs.  The push button assembly shall have a sign to indicate crosswalk 
direction by use of a tactile arrow. The sign shall be located immediately above the push button 
mechanism and parallel to the crosswalk controlled by the button. Signs shall comply with ADA 
Accessibility Guidelines (ADAAG) 703.2 specifications for Braille and raised print. 
 
3.4.1  Arrow.  Push button signs shall include a tactile arrow aligned parallel to the crosswalk 
direction. The arrow shall be raised 0.03-inch minimum and shall be 1.5 inches minimum in 
length. The arrowhead shall be open at 45 degrees to the shaft and shall be 33 percent of the 
length of the shaft. Stroke width shall be 10 percent minimum and 15 percent maximum of arrow 
length. The arrow shall contrast with the background. 
 
4.0  Performance.   
 
4.1  Audible Locator Tone.  The push button assembly shall have a locator tone that tells the 
pedestrian that the intersection is equipped with audible pedestrian indication and where it is 
located. The push button locator tone shall have duration of 0.15 seconds or less, and shall 
repeat at 1-second intervals. The push button locator tone shall be responsive to ambient 
sound, and be audible 6 to 12 feet from the push button. The locator tone shall operate during 
the DON'T WALK and flashing DON'T WALK intervals only and shall be deactivated when the 
pedestrian signal is not operative. 
 
4.2  Verbal Wait Message.  The push button assembly shall have an acknowledge tone that 
tells the pedestrian they have placed a call and an informational message that tells the 
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pedestrian to “wait to cross {name of street to be crossed}.” The street name in the verbal 
message shall be consistent with the traffic signal signs. 
 
4.3  Verbal Walk Message.  The push button assembly shall have a verbal message that tells 
the pedestrian the walk interval is in effect, as well as to which crossing it applies. If available, 
the audio tone feature will not be used. The verbal message that is provided at regular intervals 
throughout the timing of the walk interval shall be the term “walk sign,” which will be followed by 
the name of the street to be crossed. 
 
4.4  Volume.  Automatic volume adjustment in response to ambient traffic sound level will be 
provided up to a maximum volume of 100 dB. The system shall be responsive to ambient noise 
level changes up to no more than 5 dB louder than ambient sound. Tone or voice volume 
measured at 36 inches from the unit shall be 2dB minimum and 5dB maximum above ambient 
noise level. At installation, the push button system is to be adjusted so that it is audible at 6 to 
12 feet from the system. 
 
5.0  Documentation and Support.  Two copies of the operation and maintenance manuals for 
each assembly shall be supplied to the Engineer. 
 
6.0  Construction Requirements.  Construction requirements shall conform to Sec 902, Sec 
1061, and Sec 1092. 
 
6.1.  All power requirements for the locator tones, audio and vibrotactile features, shall be made 
from designed control cables. 
 
7.0  Basis of Payment.  The cost of audible push button assemblies, complete and in-place, 
shall be considered completely covered by the following pay items. All necessary wiring, power 
adaptors, and installation hardware shall be considered incidental. 
 
 Item No. Type  Description 
 902-99.02 Each  Misc. Audible Pedestrian Push Button 
 
W. Tree Clearing Restriction 
 
1.0 Description.   The project is within the known range of federally endangered bats.  These 

bats are known to roost in trees when not in winter hibernation.  To avoid potential negative 
impacts to protected bats, removal of trees will only be allowed between November 1 and 
March 31. 
 

2.0 Basis of Payment.  No direct pay shall be provided for any labor, equipment, time, or 
materials necessary to complete this work. 

 
X. Tree Size Clearing Restriction 
 
3.0 Description.   The project is within the known range of federally endangered bats.  These 

bats are known to roost in trees when not in winter hibernation.  For the purposes of bat 
habitat assessment, “trees” are defined as vegetation measuring three (3) inches or greater 
in diameter AND twelve (12) feet tall. MoDOT did not obtain USFWS clearance for the 
removal of trees for this project. To avoid potential negative impacts to protected bats, and to 
avoid seasonal tree clearing restriction dates, no removal of trees as defined will be allowed. 
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All other smaller, woody vegetation can be removed with no date restriction. A plan note 
should also accompany this restriction for any vegetation removal. 
 

4.0 Basis of Payment.  No direct pay shall be provided for any labor, equipment, time, or 
materials necessary to complete this work. 




