VENDOR RANKING

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-401
DISTRICT : 04
CONTRACT TIME : 11/15/10 COMPLETION DATE
URBAN ROUTE
COUNTIES : CASS
PROJECT(S) : J4P1708

CONTRACT DESCRIPTION :
J4P1708 - ROUTE 71 - CASS COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010188	Ideker Inc.	$ 10,115,665.70	100.0000%
2	0010141	APAC-Kansas, Inc., Kansas City Division	$ 12,211,463.71	120.7183%
3	0010445	Emery Sapp & Sons Inc.	$ 12,359,236.42	122.1792%
4	0010214	Loch Sand and Construction Co.	$ 12,608,836.67	124.6466%
5	0010955	Pyramid Contractors, Inc.	$ 13,837,890.71	136.7966%
6	0011098	Pyramid Excavation And Construction, Inc.	$ 15,265,471.02	150.9092%
7	0010739	Radmacher Brothers Excavating Co. Inc.	$ 15,524,490.32	153.4698%
	0025086	L. B. Enterprises, Inc.	IRREGULAR	

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to asphalt bids for bid comparison is $567,300.00 for mainline and $67,200.00 for A2 shoulders.

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-401
DISTRICT : 04
COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1708								
0010 2013000 CLEARING AND GRUBBING	18.000	ACRE	2766.62000	49799.16	2225.00000	40050.00	3890.00000	70020.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	151472.95000	151472.95	91370.00000	91370.00	177750.00000	177750.00
0030 2031000 CLASS A EXCAVATION	176868.000	CUYD	2.74000	484618.32	4.00000	707472.00	4.85000	857809.80
0040 2032000 CLASS C EXCAVATION	1709.000	CUYD	17.78000	30386.02	10.00000	17090.00	18.50000	31616.50
0050 2035500 EMBANKMENT IN PLACE	206250.000	CUYD	4.45000	917812.50	5.95000	1227187.50	6.95000	1433437.50
0060 2036000 COMPACTING EMBANKMENT	152551.000	CUYD	0.81000	123566.31	0.50000	76275.50	0.65000	99158.15
0070 2037075 COMPACTING IN CUT	132.500	STA	436.83000	57879.98	125.00000	16562.50	400.00000	53000.00
0080 2041010 EMBANKMENT CONTROL STAKE	20.000	EA	268.04000	5360.80	570.00000	11400.00	105.00000	2100.00
0085 2051010 MODIFIED SUBGRADE	8500.000	SQYD	7.51000	63835.00	8.25000	70125.00	9.40000	79900.00
0090 2063000 CLASS 3 EXCAVATION	1171.000	CUYD	13.16000	15410.36	12.20000	14286.20	22.00000	25762.00
0100 2063300 CLASS 4 EXCAVATION	91.000	CUYD	37.50000	3412.50	12.20000	1110.20	15.80000	1437.80
0110 2071000 LINEAR GRADING CLASS 1	48.500	STA	423.45000	20537.33	100.00000	4850.00	250.00000	12125.00
0120 2072000 LINEAR GRADING CLASS 2	8.400	STA	645.98000	5426.23	500.00000	4200.00	945.00000	7938.00
0130 2143000 PLACING ROCK FILL	157.000	CUYD	34.32000	5388.24	23.30000	3658.10	10.60000	1664.20
0140 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	85570.000	SQYD	5.93000	507430.10	4.85000	415014.50	6.00000	513420.00
0150 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	24187.000	SQYD	6.22000	150443.14	5.40000	130609.80	6.00000	145122.00
0160 3105002 GRAVEL (A) OR CRUSHED STONE (B)	510.000	TONS	23.37000	11918.70	22.15000	11296.50	21.00000	10710.00
0170 4019905 MISC. OPTIONAL PAVEMENT, 6.0 INCHES	1261.600	SQYD	37.98000	47915.57	31.05000	39172.68	30.80000	38857.28
0180 4019905 MISC. OPTIONAL PAVEMENT, 6.5 INCHES	3857.700	SQYD	41.46000	159940.24	30.25000	116695.43	38.40000	148135.68
0190 6044011 PIPE COLLAR, TYPE A	1.000	EA	1876.31000	1876.31	2540.00000	2540.00	1300.00000	1300.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-401
DISTRICT : 04
COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0200 6054010 GEOCOMPOSITE PAVEMENT EDGE DRAIN	4344.000	LF	9.40000	40833.60	9.70000	42136.80	10.50000	45612.00
0210 6054020 OUTLET PIPES AND SPLASH PADS	4.000	EA	950.00000	3800.00	982.00000	3928.00	1000.00000	4000.00
0220 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	6400.00000	12800.00	6400.00000	12800.00	6072.00000	12144.00
0230 6061010 GUARDRAIL TYPE A	475.000	LF	19.00000	9025.00	17.00000	8075.00	19.69000	9352.75
0240 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	300.000	LF	25.00000	7500.00	22.00000	6600.00	32.23000	9669.00
0250 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	2000.00000	8000.00	1505.00000	6020.00	1616.40000	6465.60
0260 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	500.00000	2000.00	269.00000	1076.00	330.00000	1320.00
0270 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2400.00000	9600.00	2100.00000	8400.00	2060.40000	8241.60
0280 6071013A CHAIN-LINK FENCE (72 IN.)	370.000	LF	53.57000	19820.90	27.25000	10082.50	26.82000	9923.40
0290 6072010 WOVEN WIRE FENCE	1766.000	LF	16.84000	29739.44	17.10000	30198.60	10.00000	17660.00
0300 6072030 DRIVE GATE (WOVEN WIRE)	1.000	EA	1355.84000	1355.84	1380.00000	1380.00	1250.00000	1250.00
0310 6081000 CONCRETE MEDIAN	29.400	SQYD	107.68000	3165.79	104.35000	3067.89	200.00000	5880.00
0320 6083004 4 IN. CONCRETE MEDIAN STRIP	161.400	SQYD	44.59000	7196.83	52.95000	8546.13	34.00000	5487.60
0330 6089905 MISC. 4 IN. COLORED STAMPED CONCRETE MEDIAN	863.900	SQYD	74.00000	63928.60	79.60000	68766.44	93.00000	80342.70
0340 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	110.000	LF	30.69000	3375.90	56.91000	6260.10	64.00000	7040.00
0350 6091041 CONCRETE GUTTER TYPE A	387.000	LF	48.00000	18576.00	26.70000	10332.90	71.00000	27477.00
0360 6091042 CONCRETE GUTTER TYPE B	380.000	LF	43.97000	16708.60	26.05000	9899.00	52.50000	19950.00
0370 6097000 ROCK LINING	338.000	CUYD	41.66000	14081.08	84.35000	28510.30	82.00000	27716.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-401
DISTRICT : 04
COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0380 6099903 MISC. CURB AND GUTTER 2 FT CG-1	11537.000	LF	13.84000	159672.08	12.95000	149404.15	9.50000	109601.50
0390 6113010 FURNISHING TYPE 1 ROCK BLANKET	171.000	CUYD	22.36000	3823.56	40.75000	6968.25	57.00000	9747.00
0400 6113030 PLACING TYPE 1 ROCK BLANKET	171.000	CUYD	19.08000	3262.68	21.55000	3685.05	42.00000	7182.00
0410 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	2.000	EA	3500.00000	7000.00	3540.00000	7080.00	7000.00000	14000.00
0420 6122020 REPLACEMENT SAND BARREL	4.000	EA	450.00000	1800.00	465.00000	1860.00	1.00000	4.00
0430 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000	EA	750.00000	1500.00	760.00000	1520.00	750.00000	1500.00
0440 6161005 CONSTRUCTION SIGNS	1277.000	SQFT	11.00000	14047.00	11.15000	14238.55	22.00000	28094.00
0450 6161020 CHANNELIZER (DRUM-LIKE)	45.000	EA	65.00000	2925.00	65.75000	2958.75	95.00000	4275.00
0460 6161032 TYPE III MOVEABLE BARRICADE WITH SIGN AND LIGHT	12.000	EA	120.00000	1440.00	121.35000	1456.20	650.00000	7800.00
0470 6161040 FLASHING ARROW PANEL	1.000	EA	5000.00000	5000.00	5055.00000	5055.00	8533.57000	8533.57
0480 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	10000.00000	20000.00	10000.00000	20000.00	17609.82000	35219.64
0490 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	100.00000	400.00	105.00000	420.00	250.00000	1000.00
0500 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	200.00000	800.00	205.00000	820.00	250.00000	1000.00
0510 6172001 CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	94.000	LF	214.44000	20157.36	160.00000	15040.00	100.00000	9400.00
0520 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	1100.000	LF	10.00000	11000.00	15.15000	16665.00	15.00000	16500.00
0530 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1100.000	LF	6.00000	6600.00	12.15000	13365.00	12.00000	13200.00
0540 6179903 MISC. HAND RAIL (TWO TUBE STRUCTURAL STEEL)	93.000	LF	88.37000	8218.41	81.95000	7621.35	88.37000	8218.41
0550 6181000 MOBILIZATION		LUMP	254477.95000	254477.95	609300.00000	609300.00	837000.00000	837000.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-401
DISTRICT : 04

COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0560 6191000 PAVEMENT EDGE TREATMENT	5700.000 LF	2.29000	13053.00	2.90000	16530.00	3.80000	21660.00
0570 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	269.000 LF	5.00000	1345.00	5.05000	1358.45	7.00000	1883.00
0580 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	290.000 LF	23.00000	6670.00	23.25000	6742.50	26.00000	7540.00
0590 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	23.000 EA	296.00000	6808.00	300.00000	6900.00	450.00000	10350.00
0600 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	312.000 LF	0.20000	62.40	0.20000	62.40	0.75000	234.00
0610 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	10436.000 LF	0.27000	2817.72	0.30000	3130.80	0.30000	3130.80
0620 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4044.000 LF	0.27000	1091.88	0.30000	1213.20	0.30000	1213.20
0630 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	628.000 LF	1.00000	628.00	1.05000	659.40	2.00000	1256.00
0640 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	35886.000 LF	0.20000	7177.20	0.20000	7177.20	0.12000	4306.32
0650 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	25334.000 LF	0.20000	5066.80	0.20000	5066.80	0.12000	3040.08
0660 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	513.000 LF	0.20000	102.60	0.20000	102.60	0.50000	256.50
0670 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	980.000 LF	1.00000	980.00	1.05000	1029.00	2.50000	2450.00
0680 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	1275.000 LF	2.00000	2550.00	2.05000	2613.75	3.50000	4462.50
0690 6207000A PAVEMENT MARKING REMOVAL (PAINT)	8208.000 LF	0.50000	4104.00	0.50000	4104.00	0.40000	3283.20
0700 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	52.000 EA	1.07000	55.64	2.30000	119.60	10.00000	520.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-401
DISTRICT : 04

COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0710 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	68000.00000	68000.00	153000.00000	153000.00	91000.00000	91000.00
0720 7034041 CLASS B-1 CONCRETE (CULVERTS)	63.500	CUYD	670.00000	42545.00	558.40000	35458.40	540.00000	34290.00
0730 7061030 REINFORCING STEEL (CULVERTS)	7120.000	LB	0.70000	4984.00	1.05000	7476.00	1.75000	12460.00
0740 7250415 15 IN. PIPE GROUP C	566.000	LF	43.06000	24371.96	42.65000	24139.90	32.00000	18112.00
0750 7250418 18 IN. PIPE GROUP C	172.000	LF	44.94000	7729.68	45.70000	7860.40	36.00000	6192.00
0770 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	114.000	LF	54.48000	6210.72	45.70000	5209.80	38.00000	4332.00
0780 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	94.000	LF	63.40000	5959.60	52.80000	4963.20	49.00000	4606.00
0790 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	179.000	LF	77.55000	13881.45	66.00000	11814.00	63.00000	11277.00
0800 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	434.000	LF	85.36000	37046.24	76.15000	33049.10	72.00000	31248.00
0810 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	111.000	LF	109.81000	12188.91	91.40000	10145.40	109.00000	12099.00
0820 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	237.000	LF	127.72000	30269.64	114.75000	27195.75	125.00000	29625.00
0830 7261460 60 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	207.000	LF	172.00000	35604.00	157.35000	32571.45	180.00000	37260.00
0840 7261472 72 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	280.000	LF	210.82000	59029.60	203.05000	56854.00	278.00000	77840.00
0850 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	646.24000	1292.48	1320.00000	2640.00	616.00000	1232.00
0860 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	5.000	EA	671.89000	3359.45	1420.00000	7100.00	650.00000	3250.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-401
DISTRICT : 04

COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0870 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	727.98000	2911.92	1520.00000	6080.00	915.00000	3660.00
0880 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	8.000	EA	886.08000	7088.64	1725.00000	13800.00	1075.00000	8600.00
0890 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1015.51000	2031.02	2030.00000	4060.00	1300.00000	2600.00
0900 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1202.27000	4809.08	2540.00000	10160.00	1550.00000	6200.00
0910 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1691.65000	3383.30	3555.00000	7110.00	2000.00000	4000.00
0920 7320672 72 IN. (1800 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1967.90000	3935.80	4060.00000	8120.00	2500.00000	5000.00
0930 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	6.000	EA	385.66000	2313.96	1220.00000	7320.00	485.00000	2910.00
0940 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	6.000	EA	402.66000	2415.96	1320.00000	7920.00	495.00000	2970.00
0950 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000	EA	901.86000	1803.72	2235.00000	4470.00	1450.00000	2900.00
0960 8031000A TURF TYPE TALL FESCUE SODDING	7855.000	SQYD	5.36000	42102.80	4.65000	36525.75	4.60000	36133.00
0970 8051000A SEEDING - COOL SEASON MIXTURES	43.600	ACRE	1750.00000	76300.00	2170.00000	94612.00	2150.00000	93740.00
0980 8059919 MISC. SEEDING - HOUND DOG MIX	0.700	ACRE	3285.00000	2299.50	2170.00000	1519.00	2150.00000	1505.00
0990 8059919 MISC. WETLAND SEED MIX	1.000	ACRE	1650.00000	1650.00	4545.00000	4545.00	4500.00000	4500.00
1000 8061010A TYPE B BERM	2230.000	LF	2.14000	4772.20	1.00000	2230.00	1.18000	2631.40
1010 8061011 SLOPE DRAINS	508.000	LF	26.80000	13614.40	20.00000	10160.00	22.00000	11176.00
1020 8061015 SEDIMENT BASIN	1419.000	CUYD	16.08000	22817.52	4.00000	5676.00	9.50000	13480.50

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-401
DISTRICT : 04
COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1030 8061016 SEDIMENT REMOVAL	660.000	CUYD	24.12000	15919.20	35.00000	23100.00	32.00000	21120.00
1040 8061017 TEMPORARY SEEDING AND MULCHING	8.000	ACRE	675.00000	5400.00	960.00000	7680.00	950.00000	7600.00
1050 8061019 SILT FENCE	16479.000	LF	1.25000	20598.75	2.25000	37077.75	2.00000	32958.00
1060 8061021 TYPE I DITCH CHECK	380.000	EA	78.00000	29640.00	62.90000	23902.00	85.00000	32300.00
SECTION TOTALS			$	4,278,854.12	$	4,936,857.47	$	5,859,463.18
SECTION 0002 ALT PVMT A ITEMS - J4P1708								
1070 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	28830.100	SQYD						
1080 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	54245.500	SQYD						
1090 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	14.900	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J4P1708								
1100 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	28830.100	SQYD	35.07000	1011071.61	47.15000	1359339.22	39.00000	1124373.90
1110 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	54245.500	SQYD	38.36000	2080857.38	49.90000	2706850.45	44.00000	2386802.00
1120 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	14.900	STA	30.00000	447.00	1000.00000	14900.00	100.00000	1490.00
SECTION TOTALS			$	3,092,375.99	$	4,081,089.67	$	3,512,665.90
SECTION 0004 ALT SHLD C ITEMS - J4P1708								
1130 4010150 TYPE A2 SHOULDER	19099.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0005 ALT SHLD D ITEMS - J4P1708								

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-401
DISTRICT : 04
COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
1140 5021340 TYPE A2 SHOULDER	19099.000 SQYD	24.38000	465633.62	36.15000	690428.85	35.00000	668465.00
SECTION TOTALS		$	465,633.62	$	690,428.85	$	668,465.00
SECTION 0006 HIGHWAY LIGHTING ITEMS - J4P1708							
1150 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	10.000 EA	2083.23000	20832.30	2110.00000	21100.00	2083.23000	20832.30
1160 9011115 BRACKET ARM, 15 FT. OR 4.6 M	10.000 EA	904.72000	9047.20	915.00000	9150.00	904.72000	9047.20
1170 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	10.000 EA	484.72000	4847.20	490.00000	4900.00	484.72000	4847.20
1180 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	4711.90000	4711.90	4765.00000	4765.00	4711.90000	4711.90
1190 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	610.000 LF	10.59000	6459.90	10.75000	6557.50	10.59000	6459.90
1200 9015010 TRENCHING TYPE I	6126.000 LF	2.86000	17520.36	2.90000	17765.40	2.86000	17520.36
1210 9016110 PULL BOX, PREFORMED CLASS 1	18.000 EA	981.74000	17671.32	995.00000	17910.00	981.74000	17671.32
1220 9016111 PULL BOX, PREFORMED CLASS 2	1.000 EA	1385.44000	1385.44	1400.00000	1400.00	1385.44000	1385.44
1230 9017008 CABLE, 8 AWG 1 CONDUCTOR	30.000 LF	1.10000	33.00	1.15000	34.50	1.10000	33.00
1240 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1200.000 LF	0.78000	936.00	0.80000	960.00	0.78000	936.00
1250 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	8410.000 LF	6.04000	50796.40	6.15000	51721.50	6.04000	50796.40
1260 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	10.000 EA	1009.73000	10097.30	1020.00000	10200.00	1009.73000	10097.30
1270 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	1.000 EA	4131.65000	4131.65	4180.00000	4180.00	4131.65000	4131.65
SECTION TOTALS		$	148,469.97	$	150,643.90	$	148,469.97
SECTION 0007 TRAFFIC SIGNAL ITEMS - J4P1708							

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-401
DISTRICT : 04

COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
1280 9020513 SIGNAL HEAD, TYPE 3B	17.000 EA	1200.13000	20402.21	1215.00000	20655.00	1200.13000	20402.21
1290 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	4.000 EA	597.23000	2388.92	605.00000	2420.00	597.23000	2388.92
1300 9022708 POST, SIGNAL 8 FT. OR 2.4 M	3.000 EA	766.74000	2300.22	775.00000	2325.00	766.74000	2300.22
1310 9023245 POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	1.000 EA	9071.76000	9071.76	9175.00000	9175.00	9071.76000	9071.76
1320 9023255 POST, TYPE C, 55 FT. ARM	1.000 EA	11005.80000	11005.80	11130.00000	11130.00	11005.80000	11005.80
1330 9023340 POST, TYPE B, LONGEST ARM 40 FT. OR 12 2 M	1.000 EA	11049.53000	11049.53	11175.00000	11175.00	11049.53000	11049.53
1340 9023355 POST, TYPE B, LONGEST ARM 55 FT.	1.000 EA	16792.37000	16792.37	16980.00000	16980.00	16792.37000	16792.37
1350 9024282 CONTROLLER ASSEMBLY HOUSING, DOUBLE, 8 PHASE NEMA CONTROLLER	1.000 EA	13594.91000	13594.91	13750.00000	13750.00	13594.91000	13594.91
1360 9024920 DETECTOR, PUSHBUTTON	4.000 EA	276.01000	1104.04	280.00000	1120.00	276.01000	1104.04
1370 9025200 CONDUIT, 2 IN., TRENCH	3248.000 LF	8.68000	28192.64	8.80000	28582.40	8.68000	28192.64
1380 9025300 CONDUIT, 3 IN., TRENCH	876.000 LF	10.61000	9294.36	10.75000	9417.00	10.61000	9294.36
1390 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	50.000 LF	1.05000	52.50	1.10000	55.00	1.05000	52.50
1400 9028308 CABLE, 16 AWG 2 CONDUCTOR	1770.000 LF	0.94000	1663.80	0.95000	1681.50	0.94000	1663.80
1410 9028310 CABLE, 16 AWG 5 CONDUCTOR	1770.000 LF	1.29000	2283.30	1.30000	2301.00	1.29000	2283.30
1420 9028311 CABLE, 16 AWG 7 CONDUCTOR	5700.000 LF	1.65000	9405.00	1.70000	9690.00	1.65000	9405.00
1430 9028810 PULL BOX, PREFORMED CLASS 1	3.000 EA	981.74000	2945.22	995.00000	2985.00	981.74000	2945.22
1440 9028811 PULL BOX, PREFORMED CLASS 2	5.000 EA	1385.44000	6927.20	1400.00000	7000.00	1385.44000	6927.20
1450 9028812 PULL BOX, PREFORMED CLASS 3	3.000 EA	1860.25000	5580.75	1880.00000	5640.00	1860.25000	5580.75
1460 9029100 BASE, CONCRETE	16.100 CUYD	929.13000	14958.99	940.00000	15134.00	929.13000	14958.99
1470 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	1.000 EA	28857.48000	28857.48	29180.00000	29180.00	28857.48000	28857.48
SECTION TOTALS		$	197,871.00	$	200,395.90	$	197,871.00

SECTION 0008 HIGHWAY SIGNING ITEMS - J4P1708

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-401
DISTRICT : 04
COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1480 9031010 CONCRETE FOOTINGS, EMBEDDED	15.200	CUYD	1089.78000	16564.66	1090.00000	16568.00	849.07000	12905.86
1490 9031210 STRUCTURAL STEEL POSTS	8530.000	LB	2.59000	22092.70	2.60000	22178.00	2.44000	20813.20
1500 9031220 PIPE POSTS	3670.000	LB	2.75000	10092.50	2.75000	10092.50	2.79000	10239.30
1510 9031240 BREAKAWAY ASSEMBLY	76.000	EA	97.26000	7391.76	97.25000	7391.00	57.60000	4377.60
1520 9035004 TYPE SHR2L-1 SIGN	501.000	SQFT	19.51000	9774.51	19.50000	9769.50	23.24000	11643.24
1530 9035011 SIGN, TYPE STR2L-3	988.000	SQFT	18.95000	18722.60	18.95000	18722.60	26.69000	26369.72
1540 9035012 30 IN. OR 750 MM STOP SIGN	9.000	EA	114.84000	1033.56	115.00000	1035.00	160.32000	1442.88
1550 9035066 SIGNAL SIGN, TYPE SHR2L-3	76.900	SQFT	57.84000	4447.90	57.85000	4448.67	24.50000	1884.05
SECTION TOTALS			$	90,120.19	$	90,205.27	$	89,675.85
SECTION 0009 BRIDGE NO. A7571 - J4P1708								
1560 2061000 CLASS 1 EXCAVATION	310.000	CUYD	55.00000	17050.00	60.00000	18600.00	52.00000	16120.00
1570 2061003 CLASS 1 EXCAVATION IN ROCK	35.000	CUYD	475.00000	16625.00	400.00000	14000.00	220.00000	7700.00
1580 6079903 MISC. (96 IN) PEDESTRIAN FENCE (STRUCTURE)	206.000	LF	115.00000	23690.00	99.95000	20589.70	101.73000	20956.38
1590 7021014 STRUCTURAL STEEL PILES (14 IN.)	671.000	LF	87.50000	58712.50	100.00000	67100.00	100.00000	67100.00
1600 7026000 PRE-BORE FOR PILING	303.000	LF	81.00000	24543.00	72.00000	21816.00	52.22000	15822.66
1610 7027000 PILE POINT REINFORCEMENT	22.000	EA	140.00000	3080.00	135.00000	2970.00	140.00000	3080.00
1620 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	225.600	CUYD	545.00000	122952.00	520.00000	117312.00	550.00000	124080.00
1630 7034213 SLAB ON CONCRETE I-GIRDER	1961.000	SQYD	301.00000	590261.00	338.00000	662818.00	300.00000	588300.00
1640 7034215 SAFETY BARRIER CURB	416.000	LF	87.25000	36296.00	70.00000	29120.00	77.00000	32032.00
1650 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	2007.000	LF	185.00000	371295.00	205.00000	411435.00	195.00000	391365.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-401
DISTRICT : 04

COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1660 7061060 REINFORCING STEEL (BRIDGES)	30460.000	LB	1.40000	42644.00	1.40000	42644.00	1.55000	47213.00
1670 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	24159.24000	24159.24	24430.00000	24430.00	24159.24000	24159.24
1680 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	207.000	LF	89.51000	18528.57	81.95000	16963.65	96.32000	19938.24
1690 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	20.000	EA	725.00000	14500.00	770.00000	15400.00	600.00000	12000.00
1700 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1950.00000	3900.00	4000.00000	8000.00	2900.00000	5800.00
1710 7161000 PLAIN NEOPRENE BEARING PAD	22.000	EA	104.50000	2299.00	325.00000	7150.00	144.00000	3168.00
1720 7161002 LAMINATED NEOPRENE BEARING PAD	22.000	EA	172.50000	3795.00	390.00000	8580.00	175.00000	3850.00
1730 7251000 CORRUGATED METAL PIPE PILE SPACERS	22.000	EA	1.00000	22.00	1.00000	22.00	1.00000	22.00
SECTION TOTALS			$	1,374,352.31	$	1,488,950.35	$	1,382,706.52
SECTION 0010 MSE WALL NO. A7614 - J4P1708								
1740 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	4900.00000	4900.00	9800.00000	9800.00	4900.00000	4900.00
1750 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	3300.00000	3300.00	6600.00000	6600.00	3300.00000	3300.00
1760 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4442.000	SQFT	49.50000	219879.00	60.10000	266964.20	53.00000	235426.00
SECTION TOTALS			$	228,079.00	$	283,364.20	$	243,626.00
SECTION 0011 WALL NO. A7615 - J4P1708								
1770 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	4900.00000	4900.00	4900.00000	4900.00	4900.00000	4900.00
1780 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
1790 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4681.000	SQFT	49.50000	231709.50	60.10000	281328.10	53.00000	248093.00
SECTION TOTALS			$	239,909.50	$	289,528.10	$	256,293.00
CONTRACT TOTALS			$	10,115,665.70	$	12,211,463.71	$	12,359,236.42

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080725-401 COUNTIES : CASS
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(5) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(6) 0011098 Pyramid Excavation And Constr UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1708								
0010 2013000 CLEARING AND GRUBBING	18.000	ACRE	3010.00000	54180.00	4500.00000	81000.00	4000.00000	72000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	205000.00000	205000.00	260000.00000	260000.00	500000.00000	500000.00
0030 2031000 CLASS A EXCAVATION	176868.000	CUYD	4.94000	873727.92	5.75000	1016991.00	7.50000	1326510.00
0040 2032000 CLASS C EXCAVATION	1709.000	CUYD	21.28000	36367.52	22.00000	37598.00	50.00000	85450.00
0050 2035500 EMBANKMENT IN PLACE	206250.000	CUYD	4.04000	833250.00	10.75000	2217187.50	9.40000	1938750.00
0060 2036000 COMPACTING EMBANKMENT	152551.000	CUYD	0.70000	106785.70	1.75000	266964.25	0.12000	18306.12
0070 2037075 COMPACTING IN CUT	132.500	STA	506.00000	67045.00	965.00000	127862.50	800.00000	106000.00
0080 2041010 EMBANKMENT CONTROL STAKE	20.000	EA	530.00000	10600.00	110.00000	2200.00	1200.00000	24000.00
0085 2051010 MODIFIED SUBGRADE	8500.000	SQYD	9.22000	78370.00	12.00000	102000.00	9.25000	78625.00
0090 2063000 CLASS 3 EXCAVATION	1171.000	CUYD	28.42000	33279.82	12.00000	14052.00	12.00000	14052.00
0100 2063300 CLASS 4 EXCAVATION	91.000	CUYD	115.33000	10495.03	12.00000	1092.00	30.00000	2730.00
0110 2071000 LINEAR GRADING CLASS 1	48.500	STA	629.61000	30536.09	645.00000	31282.50	500.00000	24250.00
0120 2072000 LINEAR GRADING CLASS 2	8.400	STA	839.48000	7051.63	885.00000	7434.00	600.00000	5040.00
0130 2143000 PLACING ROCK FILL	157.000	CUYD	50.47000	7923.79	20.00000	3140.00	35.00000	5495.00
0140 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	85570.000	SQYD	4.01000	343135.70	8.50000	727345.00	5.00000	427850.00
0150 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	24187.000	SQYD	4.72000	114162.64	9.00000	217683.00	5.00000	120935.00
0160 3105002 GRAVEL (A) OR CRUSHED STONE (B)	510.000	TONS	20.97000	10694.70	25.00000	12750.00	20.00000	10200.00
0170 4019905 MISC. OPTIONAL PAVEMENT, 6.0 INCHES	1261.600	SQYD	42.00000	52987.20	31.00000	39109.60	50.00000	63080.00
0180 4019905 MISC. OPTIONAL PAVEMENT, 6.5 INCHES	3857.700	SQYD	39.50000	152379.15	33.00000	127304.10	54.00000	208315.80
0190 6044011 PIPE COLLAR, TYPE A	1.000	EA	793.55000	793.55	2500.00000	2500.00	1200.00000	1200.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080725-401 COUNTIES : CASS
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(5) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(6) 0011098 Pyramid Excavation And Constr UNIT PRICE	 AMOUNT
0200 6054010 GEOCOMPOSITE PAVEMENT EDGE DRAIN	4344.000	LF	31.54000	137009.76	16.00000	69504.00	8.00000	34752.00
0210 6054020 OUTLET PIPES AND SPLASH PADS	4.000	EA	1007.00000	4028.00	550.00000	2200.00	500.00000	2000.00
0220 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	7175.57000	14351.14	6100.00000	12200.00	6500.00000	13000.00
0230 6061010 GUARDRAIL TYPE A	475.000	LF	20.87000	9913.25	20.00000	9500.00	20.00000	9500.00
0240 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	300.000	LF	36.71000	11013.00	33.00000	9900.00	25.00000	7500.00
0250 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1861.23000	7444.92	1625.00000	6500.00	2000.00000	8000.00
0260 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	476.43000	1905.72	330.00000	1320.00	500.00000	2000.00
0270 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2514.92000	10059.68	2100.00000	8400.00	2500.00000	10000.00
0280 6071013A CHAIN-LINK FENCE (72 IN.)	370.000	LF	45.00000	16650.00	27.00000	9990.00	40.00000	14800.00
0290 6072010 WOVEN WIRE FENCE	1766.000	LF	6.00000	10596.00	18.00000	31788.00	12.00000	21192.00
0300 6072030 DRIVE GATE (WOVEN WIRE)	1.000	EA	500.00000	500.00	1500.00000	1500.00	1500.00000	1500.00
0310 6081000 CONCRETE MEDIAN	29.400	SQYD	43.34000	1274.20	107.68000	3165.79	75.00000	2205.00
0320 6083004 4 IN. CONCRETE MEDIAN STRIP	161.400	SQYD	34.68000	5597.35	44.59000	7196.83	54.00000	8715.60
0330 6089905 MISC. 4 IN. COLORED STAMPED CONCRETE MEDIAN	863.900	SQYD	43.35000	37450.07	74.00000	63928.60	100.00000	86390.00
0340 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	110.000	LF	32.44000	3568.40	30.69000	3375.90	40.00000	4400.00
0350 6091041 CONCRETE GUTTER TYPE A	387.000	LF	25.00000	9675.00	48.00000	18576.00	60.00000	23220.00
0360 6091042 CONCRETE GUTTER TYPE B	380.000	LF	35.00000	13300.00	43.97000	16708.60	54.00000	20520.00
0370 6097000 ROCK LINING	338.000	CUYD	47.01000	15889.38	77.00000	26026.00	90.00000	30420.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080725-401 COUNTIES : CASS
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(5) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(6) 0011098 Pyramid Excavation And Constr UNIT PRICE	 AMOUNT
0380 6099903 MISC. CURB AND GUTTER 2 FT CG-1	11537.000	LF	14.00000	161518.00	11.16000	128752.92	15.00000	173055.00
0390 6113010 FURNISHING TYPE 1 ROCK BLANKET	171.000	CUYD	31.42000	5372.82	42.00000	7182.00	45.00000	7695.00
0400 6113030 PLACING TYPE 1 ROCK BLANKET	171.000	CUYD	17.18000	2937.78	50.00000	8550.00	21.00000	3591.00
0410 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	2.000	EA	7420.00000	14840.00	6000.00000	12000.00	7500.00000	15000.00
0420 6122020 REPLACEMENT SAND BARREL	4.000	EA	1.06000	4.24	300.00000	1200.00	10.00000	40.00
0430 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000	EA	795.00000	1590.00	3000.00000	6000.00	800.00000	1600.00
0440 6161005 CONSTRUCTION SIGNS	1277.000	SQFT	23.32000	29779.64	25.00000	31925.00	25.00000	31925.00
0450 6161020 CHANNELIZER (DRUM-LIKE)	45.000	EA	100.70000	4531.50	120.00000	5400.00	110.00000	4950.00
0460 6161032 TYPE III MOVEABLE BARRICADE WITH SIGN AND LIGHT	12.000	EA	689.00000	8268.00	450.00000	5400.00	700.00000	8400.00
0470 6161040 FLASHING ARROW PANEL	1.000	EA	7950.00000	7950.00	5500.00000	5500.00	8000.00000	8000.00
0480 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	15370.00000	30740.00	21000.00000	42000.00	15000.00000	30000.00
0490 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	265.00000	1060.00	250.00000	1000.00	400.00000	1600.00
0500 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	265.00000	1060.00	250.00000	1000.00	400.00000	1600.00
0510 6172001 CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	94.000	LF	148.42000	13951.48	225.00000	21150.00	200.00000	18800.00
0520 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	1100.000	LF	15.90000	17490.00	15.00000	16500.00	22.00000	24200.00
0530 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1100.000	LF	21.52000	23672.00	12.00000	13200.00	5.00000	5500.00
0540 6179903 MISC. HAND RAIL (TWO TUBE STRUCTURAL STEEL)	93.000	LF	94.34000	8773.62	81.00000	7533.00	100.00000	9300.00
0550 6181000 MOBILIZATION		LUMP	810892.00000	810892.00	1100000.00000	1100000.00	500000.00000	500000.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-401
DISTRICT : 04

COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(5) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(6) 0011098 Pyramid Excavation And Constr UNIT PRICE	 AMOUNT
0560 6191000 PAVEMENT EDGE TREATMENT	5700.000 LF	3.79000	21603.00	3.00000	17100.00	8.00000	45600.00
0570 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	269.000 LF	7.42000	1995.98	5.50000	1479.50	7.00000	1883.00
0580 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	290.000 LF	27.56000	7992.40	22.00000	6380.00	26.00000	7540.00
0590 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	23.000 EA	477.00000	10971.00	300.00000	6900.00	500.00000	11500.00
0600 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	312.000 LF	0.80000	249.60	0.50000	156.00	0.80000	249.60
0610 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	10436.000 LF	0.32000	3339.52	0.50000	5218.00	0.30000	3130.80
0620 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4044.000 LF	0.32000	1294.08	0.50000	2022.00	0.30000	1213.20
0630 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	628.000 LF	2.12000	1331.36	1.00000	628.00	2.00000	1256.00
0640 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	35886.000 LF	0.13000	4665.18	0.50000	17943.00	0.15000	5382.90
0650 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	25334.000 LF	0.13000	3293.42	0.50000	12667.00	0.15000	3800.10
0660 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	513.000 LF	0.53000	271.89	0.50000	256.50	0.50000	256.50
0670 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	980.000 LF	2.65000	2597.00	1.00000	980.00	2.50000	2450.00
0680 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	1275.000 LF	3.71000	4730.25	2.00000	2550.00	3.50000	4462.50
0690 6207000A PAVEMENT MARKING REMOVAL (PAINT)	8208.000 LF	0.42000	3447.36	0.75000	6156.00	0.45000	3693.60
0700 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	52.000 EA	36.00000	1872.00	6.00000	312.00	3.00000	156.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-401
DISTRICT : 04

COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(5) 0010955 Pyramid Contractors, Inc. UNIT PRICE	AMOUNT	(6) 0011098 Pyramid Excavation And Constr UNIT PRICE	AMOUNT
0710 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP		96460.00000	96460.00	95000.00000	95000.00	120000.00000	120000.00
0720 7034041 CLASS B-1 CONCRETE (CULVERTS)	63.500	CUYD	468.00000	29718.00	550.00000	34925.00	800.00000	50800.00
0730 7061030 REINFORCING STEEL (CULVERTS)	7120.000	LB	1.30000	9256.00	1.00000	7120.00	1.50000	10680.00
0740 7250415 15 IN. PIPE GROUP C	566.000	LF	25.86000	14636.76	42.00000	23772.00	45.00000	25470.00
0750 7250418 18 IN. PIPE GROUP C	172.000	LF	27.78000	4778.16	45.00000	7740.00	60.00000	10320.00
0770 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	114.000	LF	27.78000	3166.92	45.00000	5130.00	60.00000	6840.00
0780 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	94.000	LF	37.63000	3537.22	52.00000	4888.00	80.00000	7520.00
0790 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	179.000	LF	49.24000	8813.96	65.00000	11635.00	82.00000	14678.00
0800 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	434.000	LF	57.84000	25102.56	75.00000	32550.00	90.00000	39060.00
0810 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	111.000	LF	75.22000	8349.42	90.00000	9990.00	120.00000	13320.00
0820 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	237.000	LF	85.69000	20308.53	113.00000	26781.00	140.00000	33180.00
0830 7261460 60 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	207.000	LF	134.89000	27922.23	155.00000	32085.00	280.00000	57960.00
0840 7261472 72 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	280.000	LF	173.61000	48610.80	200.00000	56000.00	320.00000	89600.00
0850 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	615.92000	1231.84	1300.00000	2600.00	900.00000	1800.00
0860 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	5.000	EA	642.25000	3211.25	1400.00000	7000.00	1200.00000	6000.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-401
DISTRICT : 04

COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(5) 0010955 Pyramid Contractors, Inc. UNIT PRICE	AMOUNT	(6) 0011098 Pyramid Excavation And Constr UNIT PRICE	AMOUNT
0870 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	699.79000	2799.16	1500.00000	6000.00	1400.00000	5600.00
0880 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	8.000	EA	850.99000	6807.92	1700.00000	13600.00	1600.00000	12800.00
0890 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	950.77000	1901.54	2000.00000	4000.00	2000.00000	4000.00
0900 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1144.21000	4576.84	2500.00000	10000.00	2500.00000	10000.00
0910 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1257.72000	2515.44	3500.00000	7000.00	3000.00000	6000.00
0920 7320672 72 IN. (1800 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1541.14000	3082.28	4000.00000	8000.00	3500.00000	7000.00
0930 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	6.000	EA	442.56000	2655.36	1200.00000	7200.00	540.00000	3240.00
0940 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	6.000	EA	460.00000	2760.00	1300.00000	7800.00	540.00000	3240.00
0950 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000	EA	972.16000	1944.32	2200.00000	4400.00	3500.00000	7000.00
0960 8031000A TURF TYPE TALL FESCUE SODDING	7855.000	SQYD	4.88000	38332.40	5.32000	41788.60	5.00000	39275.00
0970 8051000A SEEDING - COOL SEASON MIXTURES	43.600	ACRE	2279.00000	99364.40	2045.00000	89162.00	2000.00000	87200.00
0980 8059919 MISC. SEEDING - HOUND DOG MIX	0.700	ACRE	2279.00000	1595.30	4800.00000	3360.00	3500.00000	2450.00
0990 8059919 MISC. WETLAND SEED MIX	1.000	ACRE	4770.00000	4770.00	3770.00000	3770.00	1800.00000	1800.00
1000 8061010A TYPE B BERM	2230.000	LF	1.78000	3969.40	4.00000	8920.00	6.00000	13380.00
1010 8061011 SLOPE DRAINS	508.000	LF	18.83000	9565.64	47.00000	23876.00	18.00000	9144.00
1020 8061015 SEDIMENT BASIN	1419.000	CUYD	19.52000	27698.88	22.00000	31218.00	30.00000	42570.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080725-401 COUNTIES : CASS
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(5) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(6) 0011098 Pyramid Excavation And Constr UNIT PRICE	 AMOUNT
1030 8061016 SEDIMENT REMOVAL	660.000	CUYD	15.00000	9900.00	30.00000	19800.00	25.00000	16500.00
1040 8061017 TEMPORARY SEEDING AND MULCHING	8.000	ACRE	1007.00000	8056.00	1325.00000	10600.00	700.00000	5600.00
1050 8061019 SILT FENCE	16479.000	LF	2.12000	34935.48	1.80000	29662.20	1.50000	24718.50
1060 8061021 TYPE I DITCH CHECK	380.000	EA	90.10000	34238.00	104.00000	39520.00	80.00000	30400.00
SECTION TOTALS			$	5,159,648.44	$	7,819,208.89	$	7,089,879.22
SECTION 0002 ALT PVMT A ITEMS - J4P1708								
1070 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	28830.100	SQYD						
1080 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	54245.500	SQYD						
1090 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	14.900	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J4P1708								
1100 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	28830.100	SQYD	46.70000	1346365.67	38.00000	1095543.80	58.00000	1672145.80
1110 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	54245.500	SQYD	56.00000	3037748.00	37.00000	2007083.50	60.00000	3254730.00
1120 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	14.900	STA	52.00000	774.80	575.00000	8567.50	200.00000	2980.00
SECTION TOTALS			$	4,384,888.47	$	3,111,194.80	$	4,929,855.80
SECTION 0004 ALT SHLD C ITEMS - J4P1708								
1130 4010150 TYPE A2 SHOULDER	19099.000	SQYD			29.00000	553871.00	45.00000	859455.00
SECTION TOTALS			$		$	553,871.00	$	859,455.00
SECTION 0005 ALT SHLD D ITEMS - J4P1708								

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080725-401 COUNTIES : CASS
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(5) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(6) 0011098 Pyramid Excavation And Constr UNIT PRICE	 AMOUNT
1140 5021340 TYPE A2 SHOULDER	19099.000 SQYD	29.08000	555398.92				
SECTION TOTALS		$	555,398.92	$		$	
SECTION 0006 HIGHWAY LIGHTING ITEMS - J4P1708							
1150 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	10.000 EA	3229.63000	32296.30	3046.82000	30468.20	2200.00000	22000.00
1160 9011115 BRACKET ARM, 15 FT. OR 4.6 M	10.000 EA	823.91000	8239.10	777.27000	7772.70	1000.00000	10000.00
1170 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	10.000 EA	351.68000	3516.80	331.77000	3317.70	500.00000	5000.00
1180 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	4768.55000	4768.55	4498.63000	4498.63	4800.00000	4800.00
1190 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	610.000 LF	14.17000	8643.70	13.37000	8155.70	12.00000	7320.00
1200 9015010 TRENCHING TYPE I	6126.000 LF	2.75000	16846.50	2.59000	15866.34	3.00000	18378.00
1210 9016110 PULL BOX, PREFORMED CLASS 1	18.000 EA	781.03000	14058.54	736.82000	13262.76	1000.00000	18000.00
1220 9016111 PULL BOX, PREFORMED CLASS 2	1.000 EA	1080.24000	1080.24	1019.09000	1019.09	1400.00000	1400.00
1230 9017008 CABLE, 8 AWG 1 CONDUCTOR	30.000 LF	1.87000	56.10	1.76000	52.80	1.20000	36.00
1240 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1200.000 LF	1.75000	2100.00	1.65000	1980.00	0.80000	960.00
1250 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	8410.000 LF	4.73000	39779.30	4.46000	37508.60	6.20000	52142.00
1260 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	10.000 EA	1317.39000	13173.90	1242.82000	12428.20	1200.00000	12000.00
1270 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	1.000 EA	7255.70000	7255.70	3398.63000	3398.63	5000.00000	5000.00
SECTION TOTALS		$	151,814.73	$	139,729.35	$	157,036.00
SECTION 0007 TRAFFIC SIGNAL ITEMS - J4P1708							

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080725-401 COUNTIES : CASS
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(5) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(6) 0011098 Pyramid Excavation And Constr UNIT PRICE	 AMOUNT
1280 9020513 SIGNAL HEAD, TYPE 3B	17.000	EA	1012.34000	17209.78	955.04000	16235.68	1200.00000	20400.00
1290 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	4.000	EA	732.50000	2930.00	691.04000	2764.16	600.00000	2400.00
1300 9022708 POST, SIGNAL 8 FT. OR 2.4 M	3.000	EA	891.80000	2675.40	841.32000	2523.96	800.00000	2400.00
1310 9023245 POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	1.000	EA	11795.45000	11795.45	11127.78000	11127.78	10000.00000	10000.00
1320 9023255 POST, TYPE C, 55 FT. ARM	1.000	EA	13591.09000	13591.09	12821.78000	12821.78	12000.00000	12000.00
1330 9023340 POST, TYPE B, LONGEST ARM 40 FT. OR 12 2 M	1.000	EA	14788.11000	14788.11	13951.05000	13951.05	12000.00000	12000.00
1340 9023355 POST, TYPE B, LONGEST ARM 55 FT.	1.000	EA	19586.20000	19586.20	18477.55000	18477.55	18000.00000	18000.00
1350 9024282 CONTROLLER ASSEMBLY HOUSING, DOUBLE, 8 PHASE NEMA CONTROLLER	1.000	EA	17242.63000	17242.63	16268.63000	16268.63	15000.00000	15000.00
1360 9024920 DETECTOR, PUSHBUTTON	4.000	EA	238.57000	954.28	225.07000	900.28	300.00000	1200.00
1370 9025200 CONDUIT, 2 IN., TRENCH	3248.000	LF	11.17000	36280.16	10.54000	34233.92	10.00000	32480.00
1380 9025300 CONDUIT, 3 IN., TRENCH	876.000	LF	14.17000	12412.92	13.37000	11712.12	11.00000	9636.00
1390 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	50.000	LF	1.87000	93.50	1.76000	88.00	1.00000	50.00
1400 9028308 CABLE, 16 AWG 2 CONDUCTOR	1770.000	LF	1.58000	2796.60	1.49000	2637.30	1.00000	1770.00
1410 9028310 CABLE, 16 AWG 5 CONDUCTOR	1770.000	LF	1.87000	3309.90	1.76000	3115.20	1.50000	2655.00
1420 9028311 CABLE, 16 AWG 7 CONDUCTOR	5700.000	LF	2.10000	11970.00	1.98000	11286.00	2.00000	11400.00
1430 9028810 PULL BOX, PREFORMED CLASS 1	3.000	EA	781.03000	2343.09	736.82000	2210.46	1100.00000	3300.00
1440 9028811 PULL BOX, PREFORMED CLASS 2	5.000	EA	1080.16000	5400.80	1019.09000	5095.45	1500.00000	7500.00
1450 9028812 PULL BOX, PREFORMED CLASS 3	3.000	EA	1279.09000	3837.27	1206.09000	3618.27	2000.00000	6000.00
1460 9029100 BASE, CONCRETE	16.100	CUYD	1054.93000	16984.37	995.22000	16023.04	1000.00000	16100.00
1470 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	1.000	EA	49742.82000	49742.82	46927.19000	46927.19	32000.00000	32000.00
SECTION TOTALS			$	245,944.37	$	232,017.82	$	216,291.00

SECTION 0008 HIGHWAY SIGNING ITEMS - J4P1708

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-401
DISTRICT : 04

COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(5) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(6) 0011098 Pyramid Excavation And Constr UNIT PRICE	 AMOUNT
1480 9031010 CONCRETE FOOTINGS, EMBEDDED	15.200	CUYD	834.42000	12683.18	849.07000	12905.86	1200.00000	18240.00
1490 9031210 STRUCTURAL STEEL POSTS	8530.000	LB	4.16000	35484.80	2.44000	20813.20	3.00000	25590.00
1500 9031220 PIPE POSTS	3670.000	LB	4.99000	18313.30	2.79000	10239.30	3.00000	11010.00
1510 9031240 BREAKAWAY ASSEMBLY	76.000	EA	87.25000	6631.00	57.60000	4377.60	100.00000	7600.00
1520 9035004 TYPE SHR2L-1 SIGN	501.000	SQFT	30.19000	15125.19	23.24000	11643.24	20.00000	10020.00
1530 9035011 SIGN, TYPE STR2L-3	988.000	SQFT	31.83000	31448.04	26.69000	26369.72	20.00000	19760.00
1540 9035012 30 IN. OR 750 MM STOP SIGN	9.000	EA	185.38000	1668.42	160.32000	1442.88	120.00000	1080.00
1550 9035066 SIGNAL SIGN, TYPE SHR2L-3	76.900	SQFT	31.45000	2418.51	24.50000	1884.05	70.00000	5383.00
SECTION TOTALS			$	123,772.44	$	89,675.85	$	98,683.00
SECTION 0009 BRIDGE NO. A7571 - J4P1708								
1560 2061000 CLASS 1 EXCAVATION	310.000	CUYD	36.60000	11346.00	65.00000	20150.00	30.00000	9300.00
1570 2061003 CLASS 1 EXCAVATION IN ROCK	35.000	CUYD	95.00000	3325.00	425.00000	14875.00	120.00000	4200.00
1580 6079903 MISC. (96 IN) PEDESTRIAN FENCE (STRUCTURE)	206.000	LF	104.35000	21496.10	105.00000	21630.00	200.00000	41200.00
1590 7021014 STRUCTURAL STEEL PILES (14 IN.)	671.000	LF	90.00000	60390.00	110.00000	73810.00	140.00000	93940.00
1600 7026000 PRE-BORE FOR PILING	303.000	LF	65.00000	19695.00	60.00000	18180.00	60.00000	18180.00
1610 7027000 PILE POINT REINFORCEMENT	22.000	EA	400.00000	8800.00	125.00000	2750.00	150.00000	3300.00
1620 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	225.600	CUYD	510.00000	115056.00	550.00000	124080.00	600.00000	135360.00
1630 7034213 SLAB ON CONCRETE I-GIRDER	1961.000	SQYD	290.00000	568690.00	305.00000	598105.00	280.00000	549080.00
1640 7034215 SAFETY BARRIER CURB	416.000	LF	68.00000	28288.00	145.00000	60320.00	150.00000	62400.00
1650 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	2007.000	LF	190.00000	381330.00	195.00000	391365.00	200.00000	401400.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080725-401 COUNTIES : CASS
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(5) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(6) 0011098 Pyramid Excavation And Constr UNIT PRICE	 AMOUNT
1660 7061060 REINFORCING STEEL (BRIDGES)	30460.000	LB	1.44000	43862.40	1.30000	39598.00	1.35000	41121.00
1670 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	60000.00000	60000.00	41000.00000	41000.00	30000.00000	30000.00
1680 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	207.000	LF	94.34000	19528.38	85.00000	17595.00	120.00000	24840.00
1690 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	20.000	EA	815.54000	16310.80	900.00000	18000.00	800.00000	16000.00
1700 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1864.41000	3728.82	3000.00000	6000.00	2000.00000	4000.00
1710 7161000 PLAIN NEOPRENE BEARING PAD	22.000	EA	153.46000	3376.12	125.00000	2750.00	160.00000	3520.00
1720 7161002 LAMINATED NEOPRENE BEARING PAD	22.000	EA	219.46000	4828.12	225.00000	4950.00	240.00000	5280.00
1730 7251000 CORRUGATED METAL PIPE PILE SPACERS	22.000	EA	1559.48000	34308.56	750.00000	16500.00	0.00000	0.00
SECTION TOTALS			$	1,404,359.30	$	1,471,658.00	$	1,443,121.00
SECTION 0010 MSE WALL NO. A7614 - J4P1708								
1740 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	5194.00000	5194.00	2500.00000	2500.00	2500.00000	2500.00
1750 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	3498.00000	3498.00	2500.00000	2500.00	5000.00000	5000.00
1760 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4442.000	SQFT	62.00000	275404.00	45.00000	199890.00	50.00000	222100.00
SECTION TOTALS			$	284,096.00	$	204,890.00	$	229,600.00
SECTION 0011 WALL NO. A7615 - J4P1708								
1770 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	5194.00000	5194.00	2500.00000	2500.00	2500.00000	2500.00
1780 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	3498.00000	3498.00	2500.00000	2500.00	5000.00000	5000.00
1790 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4681.000	SQFT	62.00000	290222.00	45.00000	210645.00	50.00000	234050.00
SECTION TOTALS			$	298,914.00	$	215,645.00	$	241,550.00
CONTRACT TOTALS			$	12,608,836.67	$	13,837,890.71	$	15,265,471.02

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080725-401 COUNTIES : CASS
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1708								
0010 2013000 CLEARING AND GRUBBING	18.000	ACRE	5300.00000	95400.00				
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	290000.00000	290000.00				
0030 2031000 CLASS A EXCAVATION	176868.000	CUYD	8.20000	1450317.60				
0040 2032000 CLASS C EXCAVATION	1709.000	CUYD	47.80000	81690.20				
0050 2035500 EMBANKMENT IN PLACE	206250.000	CUYD	10.95000	2258437.50				
0060 2036000 COMPACTING EMBANKMENT	152551.000	CUYD	1.60000	244081.60				
0070 2037075 COMPACTING IN CUT	132.500	STA	1040.00000	137800.00				
0080 2041010 EMBANKMENT CONTROL STAKE	20.000	EA	275.00000	5500.00				
0085 2051010 MODIFIED SUBGRADE	8500.000	SQYD	4.50000	38250.00				
0090 2063000 CLASS 3 EXCAVATION	1171.000	CUYD	16.90000	19789.90				
0100 2063300 CLASS 4 EXCAVATION	91.000	CUYD	146.00000	13286.00				
0110 2071000 LINEAR GRADING CLASS 1	48.500	STA	1650.00000	80025.00				
0120 2072000 LINEAR GRADING CLASS 2	8.400	STA	2370.00000	19908.00				
0130 2143000 PLACING ROCK FILL	157.000	CUYD	45.00000	7065.00				
0140 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	85570.000	SQYD	6.15000	526255.50				
0150 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	24187.000	SQYD	8.25000	199542.75				
0160 3105002 GRAVEL (A) OR CRUSHED STONE (B)	510.000	TONS	48.00000	24480.00				
0170 4019905 MISC. OPTIONAL PAVEMENT, 6.0 INCHES	1261.600	SQYD	32.00000	40371.20				
0180 4019905 MISC. OPTIONAL PAVEMENT, 6.5 INCHES	3857.700	SQYD	35.00000	135019.50				
0190 6044011 PIPE COLLAR, TYPE A	1.000	EA	2150.00000	2150.00				

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-401
DISTRICT : 04

COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0200 6054010 GEOCOMPOSITE PAVEMENT EDGE DRAIN	4344.000	LF	7.30000	31711.20				
0210 6054020 OUTLET PIPES AND SPLASH PADS	4.000	EA	930.00000	3720.00				
0220 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	6720.00000	13440.00				
0230 6061010 GUARDRAIL TYPE A	475.000	LF	20.00000	9500.00				
0240 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	300.000	LF	26.00000	7800.00				
0250 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	2100.00000	8400.00				
0260 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	525.00000	2100.00				
0270 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2500.00000	10000.00				
0280 6071013A CHAIN-LINK FENCE (72 IN.)	370.000	LF	56.00000	20720.00				
0290 6072010 WOVEN WIRE FENCE	1766.000	LF	18.00000	31788.00				
0300 6072030 DRIVE GATE (WOVEN WIRE)	1.000	EA	1400.00000	1400.00				
0310 6081000 CONCRETE MEDIAN	29.400	SQYD	79.00000	2322.60				
0320 6083004 4 IN. CONCRETE MEDIAN STRIP	161.400	SQYD	52.00000	8392.80				
0330 6089905 MISC. 4 IN. COLORED STAMPED CONCRETE MEDIAN	863.900	SQYD	116.00000	100212.40				
0340 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	110.000	LF	42.00000	4620.00				
0350 6091041 CONCRETE GUTTER TYPE A	387.000	LF	62.00000	23994.00				
0360 6091042 CONCRETE GUTTER TYPE B	380.000	LF	55.00000	20900.00				
0370 6097000 ROCK LINING	338.000	CUYD	128.00000	43264.00				

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080725-401 COUNTIES : CASS
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0380 6099903 MISC. CURB AND GUTTER 2 FT CG-1	11537.000 LF	16.00000	184592.00				
0390 6113010 FURNISHING TYPE 1 ROCK BLANKET	171.000 CUYD	48.00000	8208.00				
0400 6113030 PLACING TYPE 1 ROCK BLANKET	171.000 CUYD	55.00000	9405.00				
0410 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	2.000 EA	7350.00000	14700.00				
0420 6122020 REPLACEMENT SAND BARREL	4.000 EA	1.05000	4.20				
0430 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000 EA	790.00000	1580.00				
0440 6161005 CONSTRUCTION SIGNS	1277.000 SQFT	23.10000	29498.70				
0450 6161020 CHANNELIZER (DRUM-LIKE)	45.000 EA	100.00000	4500.00				
0460 6161032 TYPE III MOVEABLE BARRICADE WITH SIGN AND LIGHT	12.000 EA	700.00000	8400.00				
0470 6161040 FLASHING ARROW PANEL	1.000 EA	7900.00000	7900.00				
0480 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000 EA	15200.00000	30400.00				
0490 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000 EA	260.00000	1040.00				
0500 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000 EA	260.00000	1040.00				
0510 6172001 CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	94.000 LF	261.00000	24534.00				
0520 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	1100.000 LF	10.50000	11550.00				
0530 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1100.000 LF	6.30000	6930.00				
0540 6179903 MISC. HAND RAIL (TWO TUBE STRUCTURAL STEEL)	93.000 LF	94.00000	8742.00				
0550 6181000 MOBILIZATION	LUMP	1842000.00000	1842000.00				

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080725-401 COUNTIES : CASS
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0560 6191000 PAVEMENT EDGE TREATMENT	5700.000 LF	8.00000	45600.00				
0570 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	269.000 LF	7.50000	2017.50				
0580 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	290.000 LF	27.00000	7830.00				
0590 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	23.000 EA	470.00000	10810.00				
0600 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	312.000 LF	0.80000	249.60				
0610 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	10436.000 LF	0.32000	3339.52				
0620 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4044.000 LF	0.32000	1294.08				
0630 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	628.000 LF	2.10000	1318.80				
0640 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	35886.000 LF	0.13000	4665.18				
0650 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	25334.000 LF	0.13000	3293.42				
0660 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	513.000 LF	0.55000	282.15				
0670 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	980.000 LF	2.60000	2548.00				
0680 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	1275.000 LF	3.70000	4717.50				
0690 6207000A PAVEMENT MARKING REMOVAL (PAINT)	8208.000 LF	0.42000	3447.36				
0700 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	52.000 EA	0.00000	0.00				

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-401
DISTRICT : 04

COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0710 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	94000.00000	94000.00				
0720 7034041 CLASS B-1 CONCRETE (CULVERTS)	63.500	CUYD	1070.00000	67945.00				
0730 7061030 REINFORCING STEEL (CULVERTS)	7120.000	LB	1.45000	10324.00				
0740 7250415 15 IN. PIPE GROUP C	566.000	LF	29.40000	16640.40				
0750 7250418 18 IN. PIPE GROUP C	172.000	LF	43.90000	7550.80				
0770 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	114.000	LF	58.60000	6680.40				
0780 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	94.000	LF	75.00000	7050.00				
0790 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	179.000	LF	92.00000	16468.00				
0800 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	434.000	LF	93.50000	40579.00				
0810 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	111.000	LF	106.50000	11821.50				
0820 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	237.000	LF	110.00000	26070.00				
0830 7261460 60 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	207.000	LF	190.50000	39433.50				
0840 7261472 72 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	280.000	LF	235.00000	65800.00				
0850 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1820.00000	3640.00				
0860 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	5.000	EA	1850.00000	9250.00				

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-401
DISTRICT : 04

COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0870 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1910.00000	7640.00				
0880 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	8.000	EA	2100.00000	16800.00				
0890 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	2200.00000	4400.00				
0900 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	2400.00000	9600.00				
0910 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	2500.00000	5000.00				
0920 7320672 72 IN. (1800 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	2800.00000	5600.00				
0930 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	6.000	EA	1680.00000	10080.00				
0940 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	6.000	EA	1690.00000	10140.00				
0950 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000	EA	2040.00000	4080.00				
0960 8031000A TURF TYPE TALL FESCUE SODDING	7855.000	SQYD	5.60000	43988.00				
0970 8051000A SEEDING - COOL SEASON MIXTURES	43.600	ACRE	2150.00000	93740.00				
0980 8059919 MISC. SEEDING - HOUND DOG MIX	0.700	ACRE	5040.00000	3528.00				
0990 8059919 MISC. WETLAND SEED MIX	1.000	ACRE	4000.00000	4000.00				
1000 8061010A TYPE B BERM	2230.000	LF	6.00000	13380.00				
1010 8061011 SLOPE DRAINS	508.000	LF	31.00000	15748.00				
1020 8061015 SEDIMENT BASIN	1419.000	CUYD	21.00000	29799.00				

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080725-401 COUNTIES : CASS
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1030 8061016 SEDIMENT REMOVAL	660.000	CUYD	25.00000	16500.00				
1040 8061017 TEMPORARY SEEDING AND MULCHING	8.000	ACRE	1400.00000	11200.00				
1050 8061019 SILT FENCE	16479.000	LF	1.90000	31310.10				
1060 8061021 TYPE I DITCH CHECK	380.000	EA	110.00000	41800.00				
SECTION TOTALS			$	9,101,677.46	$		$	
SECTION 0002 ALT PVMT A ITEMS - J4P1708								
1070 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	28830.100	SQYD						
1080 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	54245.500	SQYD						
1090 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	14.900	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J4P1708								
1100 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	28830.100	SQYD	39.60000	1141671.96				
1110 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	54245.500	SQYD	38.80000	2104725.40				
1120 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	14.900	STA	250.00000	3725.00				
SECTION TOTALS			$	3,250,122.36	$		$	
SECTION 0004 ALT SHLD C ITEMS - J4P1708								
1130 4010150 TYPE A2 SHOULDER	19099.000	SQYD	36.90000	704753.10				
SECTION TOTALS			$	704,753.10	$		$	
SECTION 0005 ALT SHLD D ITEMS - J4P1708								

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080725-401 COUNTIES : CASS
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1140 5021340 TYPE A2 SHOULDER	19099.000 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0006 HIGHWAY LIGHTING ITEMS - J4P1708							
1150 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	10.000 EA	2190.00000	21900.00				
1160 9011115 BRACKET ARM, 15 FT. OR 4.6 M	10.000 EA	950.00000	9500.00				
1170 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	10.000 EA	510.00000	5100.00				
1180 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	4950.00000	4950.00				
1190 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	610.000 LF	11.10000	6771.00				
1200 9015010 TRENCHING TYPE I	6126.000 LF	3.00000	18378.00				
1210 9016110 PULL BOX, PREFORMED CLASS 1	18.000 EA	1030.00000	18540.00				
1220 9016111 PULL BOX, PREFORMED CLASS 2	1.000 EA	1460.00000	1460.00				
1230 9017008 CABLE, 8 AWG 1 CONDUCTOR	30.000 LF	1.20000	36.00				
1240 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1200.000 LF	0.80000	960.00				
1250 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	8410.000 LF	6.50000	54665.00				
1260 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	10.000 EA	1060.00000	10600.00				
1270 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	1.000 EA	4340.00000	4340.00				
SECTION TOTALS		$	157,200.00	$		$	
SECTION 0007 TRAFFIC SIGNAL ITEMS - J4P1708							

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080725-401 COUNTIES : CASS
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1280 9020513 SIGNAL HEAD, TYPE 3B	17.000	EA	1260.00000	21420.00				
1290 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	4.000	EA	630.00000	2520.00				
1300 9022708 POST, SIGNAL 8 FT. OR 2.4 M	3.000	EA	810.00000	2430.00				
1310 9023245 POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	1.000	EA	9600.00000	9600.00				
1320 9023255 POST, TYPE C, 55 FT. ARM	1.000	EA	11560.00000	11560.00				
1330 9023340 POST, TYPE B, LONGEST ARM 40 FT. OR 12 2 M	1.000	EA	11600.00000	11600.00				
1340 9023355 POST, TYPE B, LONGEST ARM 55 FT.	1.000	EA	17600.00000	17600.00				
1350 9024282 CONTROLLER ASSEMBLY HOUSING, DOUBLE, 8 PHASE NEMA CONTROLLER	1.000	EA	14300.00000	14300.00				
1360 9024920 DETECTOR, PUSHBUTTON	4.000	EA	290.00000	1160.00				
1370 9025200 CONDUIT, 2 IN., TRENCH	3248.000	LF	9.10000	29556.80				
1380 9025300 CONDUIT, 3 IN., TRENCH	876.000	LF	11.10000	9723.60				
1390 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	50.000	LF	1.10000	55.00				
1400 9028308 CABLE, 16 AWG 2 CONDUCTOR	1770.000	LF	1.00000	1770.00				
1410 9028310 CABLE, 16 AWG 5 CONDUCTOR	1770.000	LF	1.40000	2478.00				
1420 9028311 CABLE, 16 AWG 7 CONDUCTOR	5700.000	LF	1.80000	10260.00				
1430 9028810 PULL BOX, PREFORMED CLASS 1	3.000	EA	1030.00000	3090.00				
1440 9028811 PULL BOX, PREFORMED CLASS 2	5.000	EA	1460.00000	7300.00				
1450 9028812 PULL BOX, PREFORMED CLASS 3	3.000	EA	1950.00000	5850.00				
1460 9029100 BASE, CONCRETE	16.100	CUYD	980.00000	15778.00				
1470 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	1.000	EA	30300.00000	30300.00				
SECTION TOTALS			$	208,351.40	$		$	

SECTION 0008 HIGHWAY SIGNING ITEMS - J4P1708

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-401
DISTRICT : 04
COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1480 9031010 CONCRETE FOOTINGS, EMBEDDED	15.200	CUYD	1150.00000	17480.00				
1490 9031210 STRUCTURAL STEEL POSTS	8530.000	LB	2.70000	23031.00				
1500 9031220 PIPE POSTS	3670.000	LB	2.90000	10643.00				
1510 9031240 BREAKAWAY ASSEMBLY	76.000	EA	102.00000	7752.00				
1520 9035004 TYPE SHR2L-1 SIGN	501.000	SQFT	20.50000	10270.50				
1530 9035011 SIGN, TYPE STR2L-3	988.000	SQFT	19.90000	19661.20				
1540 9035012 30 IN. OR 750 MM STOP SIGN	9.000	EA	121.00000	1089.00				
1550 9035066 SIGNAL SIGN, TYPE SHR2L-3	76.900	SQFT	61.00000	4690.90				
SECTION TOTALS			$	94,617.60	$		$	
SECTION 0009 BRIDGE NO. A7571 - J4P1708								
1560 2061000 CLASS 1 EXCAVATION	310.000	CUYD	75.00000	23250.00				
1570 2061003 CLASS 1 EXCAVATION IN ROCK	35.000	CUYD	174.00000	6090.00				
1580 6079903 MISC. (96 IN) PEDESTRIAN FENCE (STRUCTURE)	206.000	LF	173.00000	35638.00				
1590 7021014 STRUCTURAL STEEL PILES (14 IN.)	671.000	LF	120.00000	80520.00				
1600 7026000 PRE-BORE FOR PILING	303.000	LF	44.00000	13332.00				
1610 7027000 PILE POINT REINFORCEMENT	22.000	EA	150.00000	3300.00				
1620 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	225.600	CUYD	695.00000	156792.00				
1630 7034213 SLAB ON CONCRETE I-GIRDER	1961.000	SQYD	354.00000	694194.00				
1640 7034215 SAFETY BARRIER CURB	416.000	LF	98.00000	40768.00				
1650 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	2007.000	LF	195.60000	392569.20				

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-401
DISTRICT : 04

COUNTIES : CASS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1660 7061060 REINFORCING STEEL (BRIDGES)	30460.000	LB	1.47000	44776.20				
1670 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	25400.00000	25400.00				
1680 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	207.000	LF	94.00000	19458.00				
1690 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	20.000	EA	1180.00000	23600.00				
1700 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	4000.00000	8000.00				
1710 7161000 PLAIN NEOPRENE BEARING PAD	22.000	EA	267.00000	5874.00				
1720 7161002 LAMINATED NEOPRENE BEARING PAD	22.000	EA	339.00000	7458.00				
1730 7251000 CORRUGATED METAL PIPE PILE SPACERS	22.000	EA	780.00000	17160.00				
SECTION TOTALS			$	1,598,179.40	$		$	
SECTION 0010 MSE WALL NO. A7614 - J4P1708								
1740 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	5150.00000	5150.00				
1750 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	3500.00000	3500.00				
1760 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4442.000	SQFT	43.00000	191006.00				
SECTION TOTALS			$	199,656.00	$		$	
SECTION 0011 WALL NO. A7615 - J4P1708								
1770 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	5150.00000	5150.00				
1780 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	3500.00000	3500.00				
1790 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4681.000	SQFT	43.00000	201283.00				
SECTION TOTALS			$	209,933.00	$		$	
CONTRACT TOTALS			$	15,524,490.32	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 402
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-402
DISTRICT : 04
CONTRACT TIME : 11/21/08 COMPLETION DATE
COUNTIES : JACKSON
CONTRACT DESCRIPTION : URBAN ROUTE
PROJECT(S) : J4S1937
J4S2147

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 3,147,186.52	100.0000%
2	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 3,518,730.76	111.8056%
3	0010141	APAC-Kansas, Inc., Kansas City Division	$ 3,886,070.70	123.4776%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 402
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-402
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S1937								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	4000.00000	4000.00	1650.00000	1650.00	20100.00000	20100.00
0020 4071005 TACK COAT	5110.000	GAL	2.70000	13797.00	2.31000	11804.10	2.55000	13030.50
0030 4134000 BITUMINOUS FOG SEAL	3030.000	GAL	3.65000	11059.50	3.01000	9120.30	6.15000	18634.50
0040 6049902 MISC. MODIFYING DROP INLET	134.000	EA	1500.00000	201000.00	2483.00000	332722.00	2365.00000	316910.00
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	5000.00000	10000.00	912.00000	1824.00	800.00000	1600.00
0060 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	412.000	SQYD	198.00000	81576.00	231.00000	95172.00	217.00000	89404.00
0070 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	82.000	SQYD	10.00000	820.00	10.50000	861.00	10.00000	820.00
0080 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	82.000	SQYD	10.00000	820.00	10.50000	861.00	10.00000	820.00
0090 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	1536.000	LF	3.00000	4608.00	10.50000	16128.00	10.00000	15360.00
0100 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	1120.000	EA	7.00000	7840.00	10.50000	11760.00	10.00000	11200.00
0110 6131017 DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	1.000	EA	250.00000	250.00	9.45000	9.45	9.00000	9.00
0120 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	12.000	EA	6.00000	72.00	9.45000	113.40	9.00000	108.00
0130 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	253.000	TONS	114.00000	28842.00	36.37000	9201.61	332.90000	84223.70
0140 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	1491.000	SQYD	35.50000	52930.50	55.55000	82825.05	24.40000	36380.40

TABULATION OF BIDS

CALL ORDER : 402
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-402
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0150 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	24.000 EA	398.00000	9552.00	367.50000	8820.00	350.00000	8400.00
0160 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	110.000 EA	665.00000	73150.00	630.00000	69300.00	600.00000	66000.00
0170 6161005 CONSTRUCTION SIGNS	688.000 SQFT	5.25000	3612.00	5.25000	3612.00	5.00000	3440.00
0180 6161025 CHANNELIZER (TRIM LINE)	277.000 EA	12.60000	3490.20	12.60000	3490.20	12.00000	3324.00
0190 6161040 FLASHING ARROW PANEL	2.000 EA	472.50000	945.00	472.50000	945.00	450.00000	900.00
0200 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	105.00000	210.00	105.00000	210.00	100.00000	200.00
0210 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	105.00000	210.00	105.00000	210.00	100.00000	200.00
0220 6181000 MOBILIZATION	LUMP	116000.00000	116000.00	125827.00000	125827.00	168965.00000	168965.00
0230 6191000 PAVEMENT EDGE TREATMENT	29568.000 LF	0.66000	19514.88	0.08000	2365.44	0.01000	295.68
0240 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	1176.000 LF	21.00000	24696.00	23.10000	27165.60	20.00000	23520.00
0250 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	78.000 EA	315.00000	24570.00	420.00000	32760.00	800.00000	62400.00
0260 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000 EA	525.00000	1050.00	525.00000	1050.00	500.00000	1000.00
0270 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	65578.000 LF	0.28000	18361.84	0.33000	21640.74	0.31000	20329.18
0280 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	43231.000 LF	0.28000	12104.68	0.33000	14266.23	0.31000	13401.61
0290 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	600.000 LF	1.05000	630.00	0.63000	378.00	0.60000	360.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080725-402 COUNTIES : JACKSON
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0300 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	3385.000 SQYD	1.10000	3723.50	2.74000	9274.90	5.90000	19971.50
0310 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	100443.000 SQYD	1.10000	110487.30	1.03000	103456.29	2.05000	205908.15
0320 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	5.000 FT	410.00000	2050.00	672.00000	3360.00	640.00000	3200.00
SECTION TOTALS		$	841,972.40	$	1,002,183.31	$	1,210,415.22
SECTION 0002 ALT PVMT A ITEMS - J4S1937							
0330 4030208 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	17092.300 TONS					89.10000	1522923.93
0340 4133100 ULTRATHIN BONDED WEARING SURFACE, TYPE	154411.000 SQYD					6.05000	934186.55
SECTION TOTALS		$		$		$	2,457,110.48
SECTION 0003 ALT PVMT B ITEMS - J4S1937							
0350 4030003 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	9540.100 TONS	86.30000	823310.63	108.19000	1032143.42		
0360 4030208 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	11122.100 TONS	83.90000	933144.19	81.41000	905450.16		
0370 4133100 ULTRATHIN BONDED WEARING SURFACE, TYPE	50383.000 SQYD	6.30000	317412.90	6.89000	347138.87		
SECTION TOTALS		$	2,073,867.72	$	2,284,732.45	$	
SECTION 0004 TRAFFIC SIGNAL ITEMS - J4S1937							
0380 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	7.000 EA	11500.00000	80500.00	13049.00000	91343.00	11115.00000	77805.00
SECTION TOTALS		$	80,500.00	$	91,343.00	$	77,805.00
SECTION 0005 ROADWAY ITEMS - J4S2147							

TABULATION OF BIDS

CALL ORDER : 402
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-402
DISTRICT : 04

COUNTIES : JACKSON


LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0390 2022010 REMOVAL OF IMPROVEMENTS		LUMP	18400.00000	18400.00	525.00000	525.00	500.00000	500.00
0400 6089903 MISC. CONCRETE CURB REPAIR	2626.000	LF	46.40000	121846.40	52.50000	137865.00	50.00000	131300.00
0410 6116010A SLOPE PROTECTION	24.000	SQYD	150.00000	3600.00	63.00000	1512.00	60.00000	1440.00
0420 6181000 MOBILIZATION		LUMP	7000.00000	7000.00	570.00000	570.00	7500.00000	7500.00
SECTION TOTALS			$	150,846.40	$	140,472.00	$	140,740.00
CONTRACT TOTALS			$	3,147,186.52	$	3,518,730.76	$	3,886,070.70

VENDOR RANKING

CALL ORDER : 405 CONTRACT ID : 080725-405 COUNTIES : JACKSON
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 09/19/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4M0204

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010445	Emery Sapp & Sons Inc.	$ 331,913.90	100.0000%
2	0011221	Leavenworth Exc & Equip Co Inc/Julius Kaaz Const Co Inc	$ 336,470.50	101.3728%
3	0010550	Boone Construction Co.	$ 359,400.75	108.2813%
4	0010739	Radmacher Brothers Excavating Co. Inc.	$ 382,524.75	115.2482%



TABULATION OF BIDS

CALL ORDER : 405
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-405
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	AMOUNT	(3) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0204								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	4530.00000	4530.00	76000.00000	76000.00	8000.00000	8000.00
0020 2031000 CLASS A EXCAVATION	2038.000	CUYD	21.00000	42798.00	26.00000	52988.00	23.00000	46874.00
0030 2069907 MISC. FURNISHING & PLACING GRANULAR BACKFILL	2442.000	CUYD	54.00000	131868.00	35.00000	85470.00	48.00000	117216.00
0040 3030600 FURNISHING ROCK BASE MATERIAL	297.000	SQYD	20.00000	5940.00	21.00000	6237.00	15.00000	4455.00
0050 3039905 MISC. ROCK BASE PLACING ROCK BASE (24 IN. THICK)	297.000	SQYD	31.00000	9207.00	13.00000	3861.00	20.00000	5940.00
0060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	314.000	SQYD	8.00000	2512.00	12.00000	3768.00	7.00000	2198.00
0070 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	20.200	TONS	370.00000	7474.00	325.00000	6565.00	325.00000	6565.00
0080 4030301 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250E MIX)	54.300	TONS	370.00000	20091.00	325.00000	17647.50	325.00000	17647.50
0090 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	35.000	TONS	370.00000	12950.00	325.00000	11375.00	325.00000	11375.00
0100 6061010 GUARDRAIL TYPE A	163.000	LF	37.00000	6031.00	28.00000	4564.00	48.00000	7824.00
0110 6119905 MISC. WELDED WIRE FORMS	261.700	SQYD	71.00000	18580.70	34.00000	8897.80	90.00000	23553.00
0120 6161005 CONSTRUCTION SIGNS	166.000	SQFT	18.00000	2988.00	15.00000	2490.00	15.00000	2490.00
0130 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	4.000	EA	65.00000	260.00	55.00000	220.00	60.00000	240.00
0140 6161032 TYPE III MOVEABLE BARRICADE WITH SIGN AND LIGHT	2.000	EA	65.00000	130.00	55.00000	110.00	60.00000	120.00
0150 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1560.00000	3120.00	1300.00000	2600.00	1250.00000	2500.00
0160 6181000 MOBILIZATION		LUMP	39000.00000	39000.00	30000.00000	30000.00	55500.00000	55500.00

CALL ORDER : 405
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-405
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	AMOUNT	(3) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT
0170 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	314.000	LF	3.00000	942.00	2.75000	863.50	2.65000	832.10
0180 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	157.000	LF	4.00000	628.00	3.80000	596.60	3.70000	580.90
0190 6240104A SEPARATION GEOTEXTILE	593.000	SQYD	5.00000	2965.00	1.15000	681.95	6.15000	3646.95
0200 6249905 MISC. GEOSYNTHETIC REINFORCEMENT MATERIAL	2442.200	SQYD	6.00000	14653.20	3.25000	7937.15	5.00000	12211.00
0210 8061016 SEDIMENT REMOVAL	43.000	CUYD	9.00000	387.00	24.00000	1032.00	23.00000	989.00
0220 8061019 SILT FENCE	314.000	LF	2.00000	628.00	4.00000	1256.00	8.45000	2653.30
0230 8061021 TYPE I DITCH CHECK	40.000	EA	85.00000	3400.00	75.00000	3000.00	165.00000	6600.00
0240 8061050 TYPE C BERM	277.000	LF	3.00000	831.00	30.00000	8310.00	70.00000	19390.00
SECTION TOTALS			$	331,913.90	$	336,470.50	$	359,400.75
CONTRACT TOTALS			$	331,913.90	$	336,470.50	$	359,400.75

TABULATION OF BIDS

CALL ORDER : 405 CONTRACT ID : 080725-405 COUNTIES : JACKSON
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0204								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	12600.00000	12600.00				
0020 2031000 CLASS A EXCAVATION	2038.000	CUYD	50.00000	101900.00				
0030 2069907 MISC. FURNISHING & PLACING GRANULAR BACKFILL	2442.000	CUYD	10.00000	24420.00				
0040 3030600 FURNISHING ROCK BASE MATERIAL	297.000	SQYD	20.00000	5940.00				
0050 3039905 MISC. ROCK BASE PLACING ROCK BASE (24 IN. THICK)	297.000	SQYD	49.00000	14553.00				
0060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	314.000	SQYD	11.20000	3516.80				
0070 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	20.200	TONS	215.00000	4343.00				
0080 4030301 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250E MIX)	54.300	TONS	215.00000	11674.50				
0090 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	35.000	TONS	215.00000	7525.00				
0100 6061010 GUARDRAIL TYPE A	163.000	LF	48.50000	7905.50				
0110 6119905 MISC. WELDED WIRE FORMS	261.700	SQYD	81.00000	21197.70				
0120 6161005 CONSTRUCTION SIGNS	166.000	SQFT	15.00000	2490.00				
0130 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	4.000	EA	55.00000	220.00				
0140 6161032 TYPE III MOVEABLE BARRICADE WITH SIGN AND LIGHT	2.000	EA	55.00000	110.00				
0150 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1300.00000	2600.00				
0160 6181000 MOBILIZATION		LUMP	76000.00000	76000.00				

TABULATION OF BIDS

CALL ORDER : 405
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-405
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	314.000	LF	2.70000	847.80				
0180 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	157.000	LF	3.75000	588.75				
0190 6240104A SEPARATION GEOTEXTILE	593.000	SQYD	7.00000	4151.00				
0200 6249905 MISC. GEOSYNTHETIC REINFORCEMENT MATERIAL	2442.200	SQYD	30.00000	73266.00				
0210 8061016 SEDIMENT REMOVAL	43.000	CUYD	53.50000	2300.50				
0220 8061019 SILT FENCE	314.000	LF	5.80000	1821.20				
0230 8061021 TYPE I DITCH CHECK	40.000	EA	50.00000	2000.00				
0240 8061050 TYPE C BERM	277.000	LF	2.00000	554.00				
SECTION TOTALS			$	382,524.75	$		$	
CONTRACT TOTALS			$	382,524.75	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 501
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-501
DISTRICT : 05
CONTRACT TIME : 12/15/08 COMPLETION DATE
RURAL ROUTE

COUNTIES : CAMDEN

PROJECT(S) : J5P0309J

CONTRACT DESCRIPTION :
J5P0309J, ROUTE 54, CAMDEN COUNTY
***Bid Revision No. 1, 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0012234	Enviro Control, LLC	$ 562,908.55	100.0000%
2	0010907	Don Schnieders Excavating Company, Inc.	$ 565,028.45	100.3766%
3	0011198	Widel, Inc.	$ 574,263.35	102.0172%
4	0010550	Boone Construction Co.	$ 589,070.40	104.6476%
5	0011262	K & D Moor, Inc. dba/Southern Ditching & Excavating Company	$ 610,968.39	108.5378%
6	0010145	Columbia Curb & Gutter Co.	$ 745,350.79	132.4106%
7	0010181	Harry H. Houf & Sons Contractors Inc.	$ 761,856.00	135.3428%
8	0010303	Viebrock Construction & Equipment, Inc.	$ 784,846.00	139.4269%
9	0011146	APAC-Missouri, Inc.	$ 813,777.75	144.5666%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 080725-501 COUNTIES : CAMDEN
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012234 Enviro Control, LLC UNIT PRICE	AMOUNT	(2) 0010907 Don Schnieders Excavating Co UNIT PRICE	AMOUNT	(3) 0011198 Widel, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0309J								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	60000.00000	60000.00	57116.00000	57116.00	34000.00000	34000.00
0020 2029901 MISC. CHANNEL CLEANOUT		LUMP	30000.00000	30000.00	7440.00000	7440.00	9000.00000	9000.00
0030 2035000 UNCLASSIFIED EXCAVATION	92.000	CUYD	50.00000	4600.00	52.00000	4784.00	20.00000	1840.00
0040 2142000 FURNISHING ROCK FILL	96.000	CUYD	25.00000	2400.00	42.00000	4032.00	26.00000	2496.00
0050 2143000 PLACING ROCK FILL	96.000	CUYD	12.00000	1152.00	30.00000	2880.00	42.00000	4032.00
0060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	330.000	SQYD	2.18180	719.99	13.30000	4389.00	8.40000	2772.00
0070 5021306 CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS)	329.500	SQYD	79.29000	26126.06	71.40000	23526.30	100.00000	32950.00
0080 6113020 FURNISHING TYPE 2 ROCK BLANKET	383.000	CUYD	30.00000	11490.00	62.75000	24033.25	27.00000	10341.00
0090 6113040 PLACING TYPE 2 ROCK BLANKET	383.000	CUYD	20.00000	7660.00	17.00000	6511.00	24.00000	9192.00
0100 6161005 CONSTRUCTION SIGNS	103.000	SQFT	20.00000	2060.00	8.50000	875.50	15.00000	1545.00
0110 6161010 RELOCATED SIGNS	20.000	SQFT	40.00000	800.00	5.00000	100.00	25.00000	500.00
0120 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	8.000	EA	500.00000	4000.00	200.00000	1600.00	350.00000	2800.00
0130 6181000 MOBILIZATION		LUMP	24000.00000	24000.00	20000.00000	20000.00	35000.00000	35000.00
0140 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	405.000	SQYD	3.00000	1215.00	5.00000	2025.00	2.75000	1113.75
0150 8061019 SILT FENCE	200.000	LF	6.00000	1200.00	3.00000	600.00	5.00000	1000.00
0160 8061022 TYPE II DITCH CHECK	14.000	EA	1500.00000	21000.00	200.00000	2800.00	235.00000	3290.00
0170 8061050 TYPE C BERM	300.000	LF	50.00000	15000.00	15.00000	4500.00	6.00000	1800.00
SECTION TOTALS			$	213,423.05	$	167,212.05	$	153,671.75
SECTION 0002 BRIDGE NO. A7632 - J5P0309J								

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012234 Enviro Control, LLC UNIT PRICE	AMOUNT	(2) 0010907 Don Schnieders Excavating Co UNIT PRICE	AMOUNT	(3) 0011198 Widel, Inc. UNIT PRICE	AMOUNT
0180 2069901 MISC. CLASS 2 EXCAVATION		LUMP	5000.00000	5000.00	1600.00000	1600.00	8000.00000	8000.00
0190 2069901 MISC. COFFERDAMS		LUMP	6000.00000	6000.00	20000.00000	20000.00	18000.00000	18000.00
0200 7021012 STRUCTURAL STEEL PILES (12 IN.)	288.000	LF	65.00000	18720.00	82.35000	23716.80	63.95000	18417.60
0210 7027000 PILE POINT REINFORCEMENT	16.000	EA	50.00000	800.00	105.00000	1680.00	100.00000	1600.00
0220 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	46.800	CUYD	475.00000	22230.00	501.00000	23446.80	575.00000	26910.00
0230 7039903 MISC. 12 IN. CONCRETE SOLID SLAB BEAM	372.000	LF	160.00000	59520.00	145.00000	53940.00	162.00000	60264.00
0240 7061060 REINFORCING STEEL (BRIDGES)	4780.000	LB	1.45000	6931.00	1.85000	8843.00	2.00000	9560.00
SECTION TOTALS			$	119,201.00	$	133,226.60	$	142,751.60
SECTION 0003 BRIDGE NO. A7633 - J5P0309J								
0250 2069901 MISC. CLASS 2 EXCAVATION		LUMP	5000.00000	5000.00	1600.00000	1600.00	5000.00000	5000.00
0260 2069901 MISC. COFFERDAMS		LUMP	6000.00000	6000.00	20000.00000	20000.00	10000.00000	10000.00
0270 7021012 STRUCTURAL STEEL PILES (12 IN.)	272.000	LF	65.00000	17680.00	87.20000	23718.40	65.00000	17680.00
0280 7027000 PILE POINT REINFORCEMENT	16.000	EA	50.00000	800.00	105.00000	1680.00	100.00000	1600.00
0290 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	46.800	CUYD	475.00000	22230.00	501.00000	23446.80	645.00000	30186.00
0300 7039903 MISC. 12 IN. CONCRETE SOLID SLAB BEAM	372.000	LF	160.00000	59520.00	145.00000	53940.00	162.00000	60264.00
0310 7061060 REINFORCING STEEL (BRIDGES)	4780.000	LB	1.45000	6931.00	1.85000	8843.00	2.50000	11950.00
SECTION TOTALS			$	118,161.00	$	133,228.20	$	136,680.00
SECTION 0004 BRIDGE NO. A7634 - J5P0309J								
0320 2069901 MISC. CLASS 2 EXCAVATION		LUMP	5000.00000	5000.00	1600.00000	1600.00	7000.00000	7000.00
0330 2069901 MISC. COFFERDAMS		LUMP	6000.00000	6000.00	20000.00000	20000.00	18000.00000	18000.00
0340 7021012 STRUCTURAL STEEL PILES (12 IN.)	240.000	LF	65.00000	15600.00	99.00000	23760.00	70.00000	16800.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012234 Enviro Control, LLC UNIT PRICE	AMOUNT	(2) 0010907 Don Schnieders Excavating Co UNIT PRICE	AMOUNT	(3) 0011198 Widel, Inc. UNIT PRICE	AMOUNT
0350 7027000 PILE POINT REINFORCEMENT	16.000	EA	50.00000	800.00	105.00000	1680.00	100.00000	1600.00
0360 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	40.300	CUYD	475.00000	19142.50	562.00000	22648.60	640.00000	25792.00
0370 7039903 MISC. 12 IN. CONCRETE SOLID SLAB BEAM	372.000	LF	160.00000	59520.00	145.00000	53940.00	162.00000	60264.00
0380 7061060 REINFORCING STEEL (BRIDGES)	4180.000	LB	1.45000	6061.00	1.85000	7733.00	2.80000	11704.00
SECTION TOTALS			$	112,123.50	$	131,361.60	$	141,160.00
CONTRACT TOTALS			$	562,908.55	$	565,028.45	$	574,263.35

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(5) 0011262 K & D Moor Inc. dba/Souther UNIT PRICE	AMOUNT	(6) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0309J								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	19000.00000	19000.00	22250.00000	22250.00	39622.00000	39622.00
0020 2029901 MISC. CHANNEL CLEANOUT		LUMP	10000.00000	10000.00	12000.00000	12000.00	3509.00000	3509.00
0030 2035000 UNCLASSIFIED EXCAVATION	92.000	CUYD	26.00000	2392.00	150.00000	13800.00	82.20000	7562.40
0040 2142000 FURNISHING ROCK FILL	96.000	CUYD	22.65000	2174.40	29.93000	2873.28	35.50000	3408.00
0050 2143000 PLACING ROCK FILL	96.000	CUYD	23.00000	2208.00	43.33000	4159.68	91.40000	8774.40
0060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	330.000	SQYD	7.50000	2475.00	19.31000	6372.30	20.20000	6666.00
0070 5021306 CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS)	329.500	SQYD	85.00000	28007.50	73.31000	24155.65	109.80000	36179.10
0080 6113020 FURNISHING TYPE 2 ROCK BLANKET	383.000	CUYD	23.50000	9000.50	32.85000	12581.55	35.50000	13596.50
0090 6113040 PLACING TYPE 2 ROCK BLANKET	383.000	CUYD	17.25000	6606.75	48.87000	18717.21	22.90000	8770.70
0100 6161005 CONSTRUCTION SIGNS	103.000	SQFT	12.75000	1313.25	3.85000	396.55	20.40000	2101.20
0110 6161010 RELOCATED SIGNS	20.000	SQFT	21.50000	430.00	11.00000	220.00	25.00000	500.00
0120 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	8.000	EA	300.00000	2400.00	209.00000	1672.00	344.20000	2753.60
0130 6181000 MOBILIZATION		LUMP	78000.00000	78000.00	35550.00000	35550.00	39099.00000	39099.00
0140 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	405.000	SQYD	2.10000	850.50	4.50000	1822.50	6.80000	2754.00
0150 8061019 SILT FENCE	200.000	LF	3.10000	620.00	3.50000	700.00	3.60000	720.00
0160 8061022 TYPE II DITCH CHECK	14.000	EA	206.50000	2891.00	300.00000	4200.00	244.10000	3417.40
0170 8061050 TYPE C BERM	300.000	LF	25.00000	7500.00	33.38000	10014.00	10.20000	3060.00
SECTION TOTALS			$	175,868.90	$	171,484.72	$	182,493.30
SECTION 0002 BRIDGE NO. A7632 - J5P0309J								

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 080725-501 COUNTIES : CAMDEN
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(5) 0011262 K & D Moor Inc. dba/Souther UNIT PRICE	AMOUNT	(6) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT
0180 2069901 MISC. CLASS 2 EXCAVATION		LUMP	2700.00000	2700.00	4080.00000	4080.00	9536.40000	9536.40
0190 2069901 MISC. COFFERDAMS		LUMP	20000.00000	20000.00	17000.00000	17000.00	65447.90000	65447.90
0200 7021012 STRUCTURAL STEEL PILES (12 IN.)	288.000	LF	72.00000	20736.00	77.00000	22176.00	66.50000	19152.00
0210 7027000 PILE POINT REINFORCEMENT	16.000	EA	125.00000	2000.00	120.00000	1920.00	116.00000	1856.00
0220 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	46.800	CUYD	500.00000	23400.00	817.30000	38249.64	502.10000	23498.28
0230 7039903 MISC. 12 IN. CONCRETE SOLID SLAB BEAM	372.000	LF	162.00000	60264.00	165.20000	61454.40	167.60000	62347.20
0240 7061060 REINFORCING STEEL (BRIDGES)	4780.000	LB	1.50000	7170.00	1.10000	5258.00	1.50000	7170.00
SECTION TOTALS			$	136,270.00	$	150,138.04	$	189,007.78
SECTION 0003 BRIDGE NO. A7633 - J5P0309J								
0250 2069901 MISC. CLASS 2 EXCAVATION		LUMP	2700.00000	2700.00	4080.00000	4080.00	9536.90000	9536.90
0260 2069901 MISC. COFFERDAMS		LUMP	20000.00000	20000.00	17000.00000	17000.00	65447.90000	65447.90
0270 7021012 STRUCTURAL STEEL PILES (12 IN.)	272.000	LF	76.50000	20808.00	77.00000	20944.00	70.40000	19148.80
0280 7027000 PILE POINT REINFORCEMENT	16.000	EA	125.00000	2000.00	120.00000	1920.00	116.00000	1856.00
0290 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	46.800	CUYD	500.00000	23400.00	817.30000	38249.64	502.10000	23498.28
0300 7039903 MISC. 12 IN. CONCRETE SOLID SLAB BEAM	372.000	LF	162.00000	60264.00	165.20000	61454.40	167.60000	62347.20
0310 7061060 REINFORCING STEEL (BRIDGES)	4780.000	LB	2.50000	11950.00	1.10000	5258.00	1.50000	7170.00
SECTION TOTALS			$	141,122.00	$	148,906.04	$	189,005.08
SECTION 0004 BRIDGE NO. A7634 - J5P0309J								
0320 2069901 MISC. CLASS 2 EXCAVATION		LUMP	2700.00000	2700.00	4050.00000	4050.00	9536.90000	9536.90
0330 2069901 MISC. COFFERDAMS		LUMP	20000.00000	20000.00	17000.00000	17000.00	65447.90000	65447.90
0340 7021012 STRUCTURAL STEEL PILES (12 IN.)	240.000	LF	87.50000	21000.00	77.00000	18480.00	79.80000	19152.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(5) 0011262 K & D Moor Inc. dba/Souther UNIT PRICE	 AMOUNT	(6) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT
0350 7027000 PILE POINT REINFORCEMENT	16.000	EA	125.00000	2000.00	120.00000	1920.00	116.00000	1856.00
0360 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	40.300	CUYD	585.00000	23575.50	817.30000	32937.19	502.10000	20234.63
0370 7039903 MISC. 12 IN. CONCRETE SOLID SLAB BEAM	372.000	LF	162.00000	60264.00	165.20000	61454.40	167.60000	62347.20
0380 7061060 REINFORCING STEEL (BRIDGES)	4180.000	LB	1.50000	6270.00	1.10000	4598.00	1.50000	6270.00
SECTION TOTALS			$	135,809.50	$	140,439.59	$	184,844.63
CONTRACT TOTALS			$	589,070.40	$	610,968.39	$	745,350.79

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 080725-501 COUNTIES : CAMDEN
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010181 Harry H. Houf & Sons Contrac UNIT PRICE	 AMOUNT	(8) 0010303 Viebrock Construction & Equi UNIT PRICE	 AMOUNT	(9) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0309J								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	60000.00000	60000.00	45000.00000	45000.00	52000.00000	52000.00
0020 2029901 MISC. CHANNEL CLEANOUT		LUMP	30000.00000	30000.00	6000.00000	6000.00	12500.00000	12500.00
0030 2035000 UNCLASSIFIED EXCAVATION	92.000	CUYD	20.00000	1840.00	20.00000	1840.00	99.00000	9108.00
0040 2142000 FURNISHING ROCK FILL	96.000	CUYD	50.00000	4800.00	35.00000	3360.00	33.00000	3168.00
0050 2143000 PLACING ROCK FILL	96.000	CUYD	20.00000	1920.00	25.00000	2400.00	105.00000	10080.00
0060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	330.000	SQYD	10.00000	3300.00	22.00000	7260.00	27.50000	9075.00
0070 5021306 CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS)	329.500	SQYD	80.00000	26360.00	120.00000	39540.00	83.50000	27513.25
0080 6113020 FURNISHING TYPE 2 ROCK BLANKET	383.000	CUYD	30.00000	11490.00	60.00000	22980.00	43.00000	16469.00
0090 6113040 PLACING TYPE 2 ROCK BLANKET	383.000	CUYD	20.00000	7660.00	50.00000	19150.00	50.50000	19341.50
0100 6161005 CONSTRUCTION SIGNS	103.000	SQFT	12.00000	1236.00	10.00000	1030.00	10.00000	1030.00
0110 6161010 RELOCATED SIGNS	20.000	SQFT	20.00000	400.00	5.00000	100.00	0.01000	0.20
0120 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	8.000	EA	350.00000	2800.00	500.00000	4000.00	260.00000	2080.00
0130 6181000 MOBILIZATION		LUMP	80000.00000	80000.00	40000.00000	40000.00	48575.00000	48575.00
0140 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	405.000	SQYD	3.00000	1215.00	4.00000	1620.00	3.10000	1255.50
0150 8061019 SILT FENCE	200.000	LF	8.00000	1600.00	10.00000	2000.00	8.90000	1780.00
0160 8061022 TYPE II DITCH CHECK	14.000	EA	150.00000	2100.00	150.00000	2100.00	130.00000	1820.00
0170 8061050 TYPE C BERM	300.000	LF	30.00000	9000.00	35.00000	10500.00	55.00000	16500.00
SECTION TOTALS			$	245,721.00	$	208,880.00	$	232,295.45
SECTION 0002 BRIDGE NO. A7632 - J5P0309J								

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010181 Harry H. Houf & Sons Contrac UNIT PRICE	 AMOUNT	(8) 0010303 Viebrock Construction & Equi UNIT PRICE	 AMOUNT	(9) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0180 2069901 MISC. CLASS 2 EXCAVATION		LUMP	12000.00000	12000.00	10000.00000	10000.00	22000.00000	22000.00
0190 2069901 MISC. COFFERDAMS		LUMP	45000.00000	45000.00	65000.00000	65000.00	28000.00000	28000.00
0200 7021012 STRUCTURAL STEEL PILES (12 IN.)	288.000	LF	80.00000	23040.00	65.00000	18720.00	76.60000	22060.80
0210 7027000 PILE POINT REINFORCEMENT	16.000	EA	100.00000	1600.00	200.00000	3200.00	120.00000	1920.00
0220 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	46.800	CUYD	650.00000	30420.00	580.00000	27144.00	925.00000	43290.00
0230 7039903 MISC. 12 IN. CONCRETE SOLID SLAB BEAM	372.000	LF	145.00000	53940.00	170.00000	63240.00	188.75000	70215.00
0240 7061060 REINFORCING STEEL (BRIDGES)	4780.000	LB	2.00000	9560.00	1.60000	7648.00	2.02000	9655.60
SECTION TOTALS			$	175,560.00	$	194,952.00	$	197,141.40
SECTION 0003 BRIDGE NO. A7633 - J5P0309J								
0250 2069901 MISC. CLASS 2 EXCAVATION		LUMP	12000.00000	12000.00	10000.00000	10000.00	22000.00000	22000.00
0260 2069901 MISC. COFFERDAMS		LUMP	45000.00000	45000.00	65000.00000	65000.00	28000.00000	28000.00
0270 7021012 STRUCTURAL STEEL PILES (12 IN.)	272.000	LF	80.00000	21760.00	65.00000	17680.00	78.60000	21379.20
0280 7027000 PILE POINT REINFORCEMENT	16.000	EA	100.00000	1600.00	200.00000	3200.00	120.00000	1920.00
0290 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	46.800	CUYD	650.00000	30420.00	580.00000	27144.00	925.00000	43290.00
0300 7039903 MISC. 12 IN. CONCRETE SOLID SLAB BEAM	372.000	LF	145.00000	53940.00	170.00000	63240.00	188.75000	70215.00
0310 7061060 REINFORCING STEEL (BRIDGES)	4780.000	LB	2.00000	9560.00	1.60000	7648.00	2.02000	9655.60
SECTION TOTALS			$	174,280.00	$	193,912.00	$	196,459.80
SECTION 0004 BRIDGE NO. A7634 - J5P0309J								
0320 2069901 MISC. CLASS 2 EXCAVATION		LUMP	12000.00000	12000.00	10000.00000	10000.00	22000.00000	22000.00
0330 2069901 MISC. COFFERDAMS		LUMP	45000.00000	45000.00	65000.00000	65000.00	28000.00000	28000.00
0340 7021012 STRUCTURAL STEEL PILES (12 IN.)	240.000	LF	80.00000	19200.00	65.00000	15600.00	83.50000	20040.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010181 Harry H. Houf & Sons Contrac UNIT PRICE	AMOUNT	(8) 0010303 Viebrock Construction & Equi UNIT PRICE	AMOUNT	(9) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
0350 7027000 PILE POINT REINFORCEMENT	16.000	EA	100.00000	1600.00	200.00000	3200.00	120.00000	1920.00
0360 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	40.300	CUYD	650.00000	26195.00	580.00000	23374.00	935.00000	37680.50
0370 7039903 MISC. 12 IN. CONCRETE SOLID SLAB BEAM	372.000	LF	145.00000	53940.00	170.00000	63240.00	188.75000	70215.00
0380 7061060 REINFORCING STEEL (BRIDGES)	4180.000	LB	2.00000	8360.00	1.60000	6688.00	1.92000	8025.60
SECTION TOTALS			$	166,295.00	$	187,102.00	$	187,881.10
CONTRACT TOTALS			$	761,856.00	$	784,846.00	$	813,777.75

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-502
DISTRICT : 05
CONTRACT TIME : 07/01/10 COMPLETION DATE
RURAL ROUTE

COUNTIES : MONITEAU

CONTRACT DESCRIPTION :
J5P0631A & J5P631F - ROUTE 50 - MONITEAU COUNTY
***Bid Revision No. 1, No. 2, No. 3, No. 4

PROJECT(S) : J5P0631A
J5P0631F

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010189	Illinois Valley Paving Co.	$ 24,876,910.73	100.0000%
2	0010206	Dave Kolb Grading Inc.	$ 25,471,529.00	102.3902%
3	0026489	C. J. Moyna & Sons, Inc.	$ 25,629,873.54	103.0268%
4	0010207	Koss Construction Company	$ 25,874,074.18	104.0084%
5	0010583	Gershenson Construction Co. Inc.	$ 26,282,383.97	105.6497%
6	0010120	Bloomsdale Excavating Company, Incorporated	$ 26,511,277.82	106.5698%
7	0010381	McAninch Corporation	$ 26,869,798.50	108.0110%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to asphalt bids for bid comparison is $1,576,500.00 for Mainline and $135,400.00 for Side Road.

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(2) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(3) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0631A								
0010 1041000 TEMPORARY SURFACING	1608.000	CUYD	42.24000	67921.92	20.00000	32160.00	32.00000	51456.00
0020 2013000 CLEARING AND GRUBBING	71.000	ACRE	2126.85000	151006.35	2200.00000	156200.00	1800.00000	127800.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	115849.20000	115849.20	162700.00000	162700.00	135000.00000	135000.00
0040 2024013 REMOVAL OF SURFACING ACM (FRIABLE)	1930.000	SQFT	8.33000	16076.90	5.20000	10036.00	8.00000	15440.00
0050 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	315.000	SQFT	6.24000	1965.60	4.20000	1323.00	6.00000	1890.00
0060 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	22.000	LF	52.04000	1144.88	6.50000	143.00	50.00000	1100.00
0070 2027000 DISPOSAL AND PLUGGING OF WELLS	6.000	EA	1530.00000	9180.00	1500.00000	9000.00	2500.00000	15000.00
0080 2027010 RESIDENTIAL WASTEWATER LAGOON CLOSURE	3.000	EA	2175.56000	6526.68	1500.00000	4500.00	5000.00000	15000.00
0090 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 01		LUMP	4581.24000	4581.24	14170.00000	14170.00	8000.00000	8000.00
0100 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 05		LUMP	10124.45000	10124.45	3500.00000	3500.00	8000.00000	8000.00
0110 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 09		LUMP	12202.35000	12202.35	8172.00000	8172.00	8000.00000	8000.00
0120 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 17		LUMP	7918.86000	7918.86	9830.00000	9830.00	8000.00000	8000.00
0130 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 35		LUMP	7918.86000	7918.86	16750.00000	16750.00	8000.00000	8000.00
0140 2031000 CLASS A EXCAVATION	1365458.000	CUYD	2.88000	3932519.04	1.85000	2526097.30	3.25000	4437738.50
0150 2032000 CLASS C EXCAVATION	559876.000	CUYD	5.55000	3107311.80	7.10000	3975119.60	5.50000	3079318.00
0160 2036000 COMPACTING EMBANKMENT	1450552.000	CUYD	0.39000	565715.28	0.30000	435165.60	0.30000	435165.60

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010189 Illinois Valley Paving Co.		(2) 0010206 Dave Kolb Grading Inc.		(3) 0026489 C. J. Moyna & Sons, Inc.	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0170 2037075 COMPACTING IN CUT	150.000	STA	223.09000	33463.50	0.01000	1.50	10.00000	1500.00
0180 2039901 MISC. POND OBLITERATION		LUMP	13332.41000	13332.41	10000.00000	10000.00	25000.00000	25000.00
0190 2063000 CLASS 3 EXCAVATION	4029.000	CUYD	5.84000	23529.36	5.00000	20145.00	11.00000	44319.00
0200 2063100 CLASS 3 EXCAVATION IN ROCK	699.000	CUYD	32.86000	22969.14	50.00000	34950.00	47.00000	32853.00
0210 2063300 CLASS 4 EXCAVATION	2390.000	CUYD	16.42000	39243.80	12.00000	28680.00	26.50000	63335.00
0220 2063400 CLASS 4 EXCAVATION IN ROCK	20.000	CUYD	150.00000	3000.00	80.00000	1600.00	100.00000	2000.00
0230 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	370.000	CUYD	27.54000	10189.80	70.00000	25900.00	27.00000	9990.00
0240 2071000 LINEAR GRADING CLASS 1	34.000	STA	198.30000	6742.20	250.00000	8500.00	800.00000	27200.00
0250 2072000 LINEAR GRADING CLASS 2	17.200	STA	1027.42000	17671.62	500.00000	8600.00	1600.00000	27520.00
0255 2081000 INTERCEPTION DITCH	85.000	100F	109.10000	9273.50	150.00000	12750.00	180.00000	15300.00
0260 2143000 PLACING ROCK FILL	66.000	CUYD	100.00000	6600.00	10.00000	660.00	50.00000	3300.00
0270 3030610A PLACING ROCK BASE (18 IN. THICK)	405441.000	SQYD	2.18000	883861.38	2.00000	810882.00	1.50000	608161.50
0280 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	22122.000	SQYD	7.12000	157508.64	5.95000	131625.90	5.95000	131625.90
0290 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	230.000	SQYD	17.82000	4098.60	7.75000	1782.50	7.75000	1782.50
0300 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	738.000	TONS	46.66000	34435.08	20.00000	14760.00	17.00000	12546.00
0310 4010151 TYPE A3 SHOULDER	91797.000	SQYD	17.48000	1604611.56	19.10000	1753322.70	20.30000	1863479.10
0320 4019905 MISC. 5.75 IN., OPTIONAL PAVEMENT	10646.000	SQYD	27.09000	288400.14	38.40000	408806.40	37.95000	404015.70
0330 4019905 MISC. 7 IN., OPTIONAL PAVEMENT	2919.000	SQYD	31.76000	92707.44	45.95000	134128.05	45.05000	131500.95
0340 4019905 MISC. 8 IN., OPTIONAL PAVEMENT	2884.000	SQYD	34.67000	99988.28	47.30000	136413.20	46.85000	135115.40
0350 5021305 CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	2933.000	SQYD	32.71000	95938.43	27.65000	81097.45	27.20000	79777.60

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(2) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(3) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT
0360 6039903 WATER PVT. WATERLINE RELOCATION	200.000 LF	33.42000	6684.00	40.00000	8000.00	40.00000	8000.00
0370 6044012 PIPE COLLAR, TYPE B	5.000 EA	1447.31000	7236.55	1500.00000	7500.00	900.00000	4500.00
0380 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000 EA	6732.00000	13464.00	6600.00000	13200.00	6600.00000	13200.00
0390 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	525.000 LF	34.68000	18207.00	34.00000	17850.00	34.00000	17850.00
0400 6061040 GUARDRAIL TYPE D	125.000 LF	20.40000	2550.00	20.00000	2500.00	20.00000	2500.00
0410 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	225.000 LF	25.50000	5737.50	25.00000	5625.00	25.00000	5625.00
0420 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000 EA	1683.00000	3366.00	1650.00000	3300.00	1650.00000	3300.00
0430 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	306.00000	612.00	300.00000	600.00	300.00000	600.00
0431 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	2.000 EA	357.00000	714.00	350.00000	700.00	350.00000	700.00
0432 6062401 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	2.000 EA	1785.00000	3570.00	1750.00000	3500.00	1750.00000	3500.00
0440 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000 EA	1989.00000	7956.00	1950.00000	7800.00	1950.00000	7800.00
0450 6072010 WOVEN WIRE FENCE	965.000 LF	7.14000	6890.10	7.00000	6755.00	7.00000	6755.00
0460 6091042 CONCRETE GUTTER TYPE B	204.000 LF	52.67000	10744.68	39.00000	7956.00	40.00000	8160.00
0470 6096041 PLACING TYPE 1 ROCK DITCH LINER	3295.000 CUYD	15.47000	50973.65	15.00000	49425.00	30.00000	98850.00
0480 6096042 PLACING TYPE 2 ROCK DITCH LINER	6027.000 CUYD	13.60000	81967.20	15.00000	90405.00	30.00000	180810.00
0490 6096043 PLACING TYPE 3 ROCK DITCH LINER	4313.000 CUYD	11.43000	49297.59	20.00000	86260.00	30.00000	129390.00
0500 6096044 PLACING TYPE 4 ROCK DITCH LINER	776.000 CUYD	14.36000	11143.36	20.00000	15520.00	30.00000	23280.00

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(2) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(3) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT
0510 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	1938.000	CUYD	19.29000	37384.02	20.00000	38760.00	35.00000	67830.00
0520 6097000 ROCK LINING	1278.000	CUYD	20.54000	26250.12	15.00000	19170.00	35.00000	44730.00
0530 6116010A SLOPE PROTECTION	28.000	SQYD	169.32000	4740.96	50.00000	1400.00	120.00000	3360.00
0540 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	13.000	EA	593.19000	7711.47	500.00000	6500.00	439.00000	5707.00
0550 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	4.000	EA	737.73000	2950.92	750.00000	3000.00	685.00000	2740.00
0560 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	2.000	EA	1018.91000	2037.82	1100.00000	2200.00	1111.00000	2222.00
0570 6161005 CONSTRUCTION SIGNS	3842.000	SQFT	6.63000	25472.46	6.50000	24973.00	6.50000	24973.00
0580 6161010 RELOCATED SIGNS	729.000	SQFT	4.08000	2974.32	4.00000	2916.00	4.00000	2916.00
0590 6161025 CHANNELIZER (TRIM LINE)	152.000	EA	35.70000	5426.40	35.00000	5320.00	35.00000	5320.00
0600 6161030 TYPE III MOVEABLE BARRICADE	101.000	EA	137.70000	13907.70	135.00000	13635.00	135.00000	13635.00
0610 6161040 FLASHING ARROW PANEL	2.000	EA	2040.00000	4080.00	2000.00000	4000.00	2000.00000	4000.00
0620 6161052 WARNING LIGHT, TYPE B	14.000	EA	102.00000	1428.00	100.00000	1400.00	100.00000	1400.00
0630 6161053 WARNING LIGHT, TYPE C	54.000	EA	153.00000	8262.00	150.00000	8100.00	150.00000	8100.00
0640 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	102.00000	204.00	100.00000	200.00	100.00000	200.00
0650 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	204.00000	408.00	200.00000	400.00	200.00000	400.00
0660 6181000 MOBILIZATION		LUMP	819805.00000	819805.00	1675000.00000	1675000.00	975000.00000	975000.00
0670 6191000 PAVEMENT EDGE TREATMENT	390.000	LF	6.01000	2343.90	2.00000	780.00	8.00000	3120.00
0680 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	222.000	LF	22.44000	4981.68	25.00000	5550.00	25.00000	5550.00
0690 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	564.000	LF	22.44000	12656.16	25.00000	14100.00	25.00000	14100.00

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-502
DISTRICT : 05
COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(2) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(3) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
0700 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	34.000 EA	306.00000	10404.00	325.00000	11050.00	325.00000	11050.00
0710 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	375.000 LF	2.04000	765.00	1.25000	468.75	1.25000	468.75
0720 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	400.000 LF	2.04000	816.00	1.25000	500.00	1.25000	500.00
0730 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	37144.000 LF	0.32000	11886.08	0.32000	11886.08	0.32000	11886.08
0740 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	40623.000 LF	0.39000	15842.97	0.37000	15030.51	0.37000	15030.51
0750 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	10629.000 LF	0.39000	4145.31	0.38000	4039.02	0.38000	4039.02
0760 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3921.000 LF	0.82000	3215.22	0.57000	2234.97	0.57000	2234.97
0770 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14497.000 LF	0.10000	1449.70	0.12000	1739.64	0.12000	1739.64
0780 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	82322.000 LF	0.11000	9055.42	0.14000	11525.08	0.14000	11525.08
0790 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	50187.000 LF	0.11000	5520.57	0.14000	7026.18	0.14000	7026.18
0800 6207000A PAVEMENT MARKING REMOVAL (PAINT)	6619.000 LF	0.36000	2382.84	0.40000	2647.60	0.40000	2647.60
0810 6207005A PAVEMENT MARKING REMOVAL (TAPE)	1004.000 LF	0.51000	512.04	0.30000	301.20	0.30000	301.20
0820 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	7491.000 SQYD	1.90000	14232.90	2.50000	18727.50	3.00000	22473.00
0830 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	22950.00000	22950.00	317000.00000	317000.00	185000.00000	185000.00

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(2) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(3) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT
0860 7250315A 15 IN. PIPE GROUP B	190.000 LF	21.92000	4164.80	32.00000	6080.00	23.85000	4531.50
0870 7250318A 18 IN. PIPE GROUP B	182.000 LF	27.05000	4923.10	37.00000	6734.00	28.15000	5123.30
0880 7250321A 21 IN. PIPE GROUP B	96.000 LF	27.15000	2606.40	44.00000	4224.00	29.00000	2784.00
0890 7250324A 24 IN. PIPE GROUP B	99.000 LF	32.14000	3181.86	44.00000	4356.00	33.00000	3267.00
0900 7250330A 30 IN. PIPE GROUP B	220.000 LF	34.13000	7508.60	55.00000	12100.00	39.00000	8580.00
0910 7250336A 36 IN. PIPE GROUP B	122.000 LF	40.92000	4992.24	69.00000	8418.00	44.50000	5429.00
0920 7250360A 60 IN. PIPE GROUP B	160.000 LF	73.74000	11798.40	100.00000	16000.00	64.50000	10320.00
0930 7250415 15 IN. PIPE GROUP C	261.000 LF	25.64000	6692.04	43.00000	11223.00	23.85000	6224.85
0940 7250418 18 IN. PIPE GROUP C	101.000 LF	24.78000	2502.78	58.00000	5858.00	28.15000	2843.15
0950 7250421 21 IN. PIPE GROUP C	72.000 LF	30.10000	2167.20	61.00000	4392.00	29.00000	2088.00
0960 7250430 30 IN. PIPE GROUP C	100.000 LF	36.23000	3623.00	69.00000	6900.00	40.25000	4025.00
0970 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	81.000 LF	34.59000	2801.79	55.00000	4455.00	40.50000	3280.50
0980 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	624.000 LF	28.64000	17871.36	40.00000	24960.00	44.90000	28017.60
0990 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	262.000 LF	36.05000	9445.10	57.00000	14934.00	52.00000	13624.00
1000 7261327 27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	44.000 LF	58.80000	2587.20	70.00000	3080.00	71.15000	3130.60
1010 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	273.000 LF	45.16000	12328.68	65.00000	17745.00	66.70000	18209.10
1020 7261333 33 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	801.000 LF	58.58000	46922.58	70.00000	56070.00	75.70000	60635.70
1030 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000 LF	68.95000	6205.50	70.00000	6300.00	79.00000	7110.00

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(2) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(3) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT
1040 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	239.000 LF	79.55000	19012.45	86.00000	20554.00	102.50000	24497.50
1050 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	263.000 LF	97.22000	25568.86	93.00000	24459.00	110.00000	28930.00
1060 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	184.000 LF	116.93000	21515.12	145.00000	26680.00	159.00000	29256.00
1070 7261366 66 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	237.000 LF	146.99000	34836.63	155.00000	36735.00	159.00000	37683.00
1080 7261372 72 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	259.000 LF	179.73000	46550.07	183.00000	47397.00	205.00000	53095.00
1090 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	239.000 LF	66.81000	15967.59	75.00000	17925.00	78.00000	18642.00
1100 7261454 54 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	304.000 LF	110.59000	33619.36	125.00000	38000.00	140.00000	42560.00
1110 7261466 66 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	321.000 LF	156.01000	50079.21	170.00000	54570.00	188.00000	60348.00
1120 7261484 84 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	325.000 LF	248.68000	80821.00	275.00000	89375.00	295.00000	95875.00
1121 7269903 MISC. 9 FT. X 10 FT. BOX CULVERT STA 303+47.80	334.000 LF	681.36000	227574.24	705.00000	235470.00	668.00000	223112.00
1122 7269903 MISC. 8 FT. X 8 FT. BOX CULVERT STA 338+01.83	280.000 LF	567.16000	158804.80	705.00000	197400.00	485.00000	135800.00
1123 7269903 MISC. 8 FT. X 8FT. BOX CULVERT STA 411+45.00	258.000 LF	573.23000	147893.34	705.00000	181890.00	485.00000	125130.00
1124 7269903 MISC. 10 FT. X 10FT. BOX CULVERT STA 413+19.14	259.000 LF	688.50000	178321.50	705.00000	182595.00	675.00000	174825.00
1130 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	76.000 FT	327.27000	24872.52	200.00000	15200.00	274.00000	20824.00

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(2) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(3) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT
1140 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	13.000 FT	571.90000	7434.70	250.00000	3250.00	431.00000	5603.00
1150 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	9.000 FT	518.45000	4666.05	250.00000	2250.00	438.00000	3942.00
1160 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	206.10000	412.20	200.00000	400.00	322.00000	644.00
1170 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	216.12000	432.24	200.00000	400.00	383.00000	766.00
1180 7320021A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	440.20000	880.40	300.00000	600.00	417.00000	834.00
1190 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	440.20000	440.20	300.00000	300.00	451.00000	451.00
1200 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	518.15000	2072.60	300.00000	1200.00	574.50000	2298.00
1210 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	467.87000	935.74	500.00000	1000.00	694.00000	1388.00
1220 7320060A 60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	1528.67000	3057.34	1500.00000	3000.00	1752.00000	3504.00
1230 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	401.62000	401.62	450.00000	450.00	564.00000	564.00
1240 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	421.57000	2529.42	500.00000	3000.00	639.50000	3837.00
1250 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	747.70000	747.70	600.00000	600.00	765.50000	765.50
1260 7320627 27 IN. (675 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	849.65000	1699.30	700.00000	1400.00	952.50000	1905.00
1270 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	892.03000	892.03	800.00000	800.00	1155.00000	1155.00
1280 7320633 33 IN. (825 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1201.29000	7207.74	1000.00000	6000.00	1467.00000	8802.00

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(2) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(3) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT
1290 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1201.29000	6006.45	1000.00000	5000.00	1412.00000	7060.00
1300 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1371.56000	5486.24	1400.00000	5600.00	1700.00000	6800.00
1310 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1616.64000	3233.28	1500.00000	3000.00	1944.00000	3888.00
1320 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2251.21000	4502.42	1800.00000	3600.00	1545.00000	3090.00
1330 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2283.30000	4566.60	2100.00000	4200.00	2996.50000	5993.00
1340 7320666 66 IN. (1650 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	3124.53000	12498.12	3500.00000	14000.00	4230.00000	16920.00
1350 7320672 72 IN. (1800 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	4016.61000	8033.22	4000.00000	8000.00	4633.00000	9266.00
1360 7320684 84 IN. (2100 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	8096.92000	16193.84	8000.00000	16000.00	9500.00000	19000.00
1370 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	12.000 EA	206.10000	2473.20	200.00000	2400.00	322.00000	3864.00
1380 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	216.12000	864.48	200.00000	800.00	383.00000	1532.00
1390 7320821A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	273.00000	546.00	300.00000	600.00	417.00000	834.00
1400 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	518.15000	2072.60	300.00000	1200.00	574.50000	2298.00
1410 8051000A SEEDING - COOL SEASON MIXTURES	150.200 ACRE	1026.25000	154142.75	1350.00000	202770.00	1006.13000	151120.73
1420 8052000A SEEDING - WARM SEASON MIXTURES	89.500 ACRE	1341.06000	120024.87	1650.00000	147675.00	1314.76000	117671.02
1430 8061010A TYPE B BERM	23868.000 LF	0.99000	23629.32	1.00000	23868.00	0.10000	2386.80

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(2) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(3) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
1440 8061011 SLOPE DRAINS	3722.000	LF	7.85000	29217.70	6.00000	22332.00	1.00000	3722.00
1450 8061016 SEDIMENT REMOVAL	994.000	CUYD	20.00000	19880.00	7.50000	7455.00	10.00000	9940.00
1460 8061019 SILT FENCE	29780.000	LF	3.93000	117035.40	1.80000	53604.00	2.03000	60453.40
1470 8061021 TYPE I DITCH CHECK	543.000	EA	183.62000	99705.66	70.00000	38010.00	87.65000	47593.95
1480 8061022 TYPE II DITCH CHECK	215.000	EA	295.23000	63474.45	160.00000	34400.00	189.46000	40733.90
SECTION TOTALS			$	14,778,000.10	$	15,549,190.73	$	15,761,700.88
SECTION 0002 ALT PVMT A ITEMS RTE. 50 - J5P0631A								
1490 4030401 8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	225300.000	SQYD						
1500 4039905 MISC. 7 IN, ASPHALTIC CONCRETE MIXTURE SP125C	11818.000	SQYD						
1510 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1254.900	STA						
1520 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	134.000	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS RTE. 50 - J5P0631A								
1530 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	11818.000	SQYD	30.75000	363403.50	36.30000	428993.40	35.85000	423675.30
1540 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	225300.000	SQYD	28.17000	6346701.00	29.05000	6544965.00	28.60000	6443580.00
1550 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1254.900	STA	27.13000	34045.44	23.00000	28862.70	23.00000	28862.70
1560 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	134.000	STA	39.20000	5252.80	30.00000	4020.00	30.00000	4020.00
SECTION TOTALS			$	6,749,402.74	$	7,006,841.10	$	6,900,138.00
SECTION 0004 ALT PVMT C ITEMS RTE. 87 AND BUS 50 - J5P0631A								

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-502
DISTRICT : 05
COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(2) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(3) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT
1570 4010101 8 INCHES, BITUMINOUS PAVEMENT	10093.000 SQYD	34.28000	345988.04				
1580 4010107 7 INCHES, BITUMINOUS PAVEMENT	14766.000 SQYD	29.41000	434268.06				
SECTION TOTALS		$	780,256.10	$		$	
SECTION 0005 ALT PVMT D ITEMS RTE. 87 AND BUS 50 - J5P0631A							
1590 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	24859.000 SQYD			32.60000	810403.40	32.15000	799216.85
SECTION TOTALS		$		$	810,403.40	$	799,216.85
SECTION 0006 HIGHWAY LIGHTING ITEMS - J5P0631A							
1600 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	5.000 EA	2381.90000	11909.50	2335.20000	11676.00	2335.20000	11676.00
1610 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	2.000 EA	2210.34000	4420.68	2167.00000	4334.00	2167.00000	4334.00
1620 9011106 BRACKET ARM, 6 FT. OR 1.8 M	2.000 EA	412.08000	824.16	404.00000	808.00	404.00000	808.00
1630 9011115 BRACKET ARM, 15 FT. OR 4.6 M	5.000 EA	608.74000	3043.70	596.80000	2984.00	596.80000	2984.00
1640 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	7.000 EA	204.00000	1428.00	200.00000	1400.00	200.00000	1400.00
1650 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	4406.40000	4406.40	4320.00000	4320.00	4320.00000	4320.00
1660 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	388.000 LF	11.22000	4353.36	11.00000	4268.00	11.00000	4268.00
1670 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	182.000 LF	12.24000	2227.68	12.00000	2184.00	12.00000	2184.00
1680 9015020 TRENCHING TYPE II	2924.000 LF	3.06000	8947.44	3.00000	8772.00	3.00000	8772.00
1690 9015030 TRENCHING TYPE III	1316.000 LF	3.06000	4026.96	3.00000	3948.00	3.00000	3948.00
1700 9016110 PULL BOX, PREFORMED CLASS 1	12.000 EA	1122.00000	13464.00	1100.00000	13200.00	1100.00000	13200.00
1710 9017002 CABLE, 2 AWG 1 CONDUCTOR	230.000 LF	2.04000	469.20	2.00000	460.00	2.00000	460.00

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(2) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(3) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT
1720 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	800.000 LF	1.28000	1024.00	1.25000	1000.00	1.25000	1000.00
1730 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	5652.000 LF	3.32000	18764.64	3.25000	18369.00	3.25000	18369.00
1740 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	7.000 EA	897.60000	6283.20	880.00000	6160.00	880.00000	6160.00
1750 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000 EA	3916.80000	3916.80	3840.00000	3840.00	3840.00000	3840.00
SECTION TOTALS		$	89,509.72	$	87,723.00	$	87,723.00
SECTION 0007 HIGHWAY SIGNING ITEMS - J5P0631A							
1760 9031010 CONCRETE FOOTINGS, EMBEDDED	39.800 CUYD	969.00000	38566.20	950.00000	37810.00	950.00000	37810.00
1770 9031210 STRUCTURAL STEEL POSTS	14560.000 LB	2.45000	35672.00	2.40000	34944.00	2.40000	34944.00
1780 9031220 PIPE POSTS	13440.000 LB	2.55000	34272.00	2.50000	33600.00	2.50000	33600.00
1790 9031240 BREAKAWAY ASSEMBLY	109.000 EA	66.30000	7226.70	65.00000	7085.00	65.00000	7085.00
1800 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	27.000 EA	35.70000	963.90	35.00000	945.00	35.00000	945.00
1810 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	147.000 EA	30.60000	4498.20	30.00000	4410.00	30.00000	4410.00
1820 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	22.000 EA	30.60000	673.20	30.00000	660.00	30.00000	660.00
1830 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	34.000 EA	35.70000	1213.80	35.00000	1190.00	35.00000	1190.00
1840 9035004 TYPE SHR2L-1 SIGN	1839.000 SQFT	17.34000	31888.26	17.00000	31263.00	17.00000	31263.00
1850 9035009 36 IN. OR 900 MM STOP SIGN	20.000 EA	153.00000	3060.00	150.00000	3000.00	150.00000	3000.00
1860 9035011 SIGN, TYPE STR2L-3	1423.000 SQFT	20.40000	29029.20	20.00000	28460.00	20.00000	28460.00
1870 9035015 TYPE IV OBJECT MARKER	24.000 EA	91.80000	2203.20	90.00000	2160.00	90.00000	2160.00

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(2) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(3) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
1880 9039902 MISC. SLIP BASE	107.000	EA	103.02000	11023.14	101.00000	10807.00	101.00000	10807.00
1890 9039903 MISC. PSST, 2.5 IN., 12 GA.	1283.000	LF	10.20000	13086.60	10.00000	12830.00	10.00000	12830.00
1900 9039907 MISC. CONCRETE FOOTING EMBEDDED	10.000	CUYD	969.00000	9690.00	950.00000	9500.00	950.00000	9500.00
SECTION TOTALS			$	223,066.40	$	218,664.00	$	218,664.00
SECTION 0008 BRIDGE NO. A7602 - J5P0631A								
1910 2061000 CLASS 1 EXCAVATION	15.000	CUYD	45.90000	688.50	50.00000	750.00	45.00000	675.00
1920 2061003 CLASS 1 EXCAVATION IN ROCK	155.000	CUYD	134.64000	20869.20	150.00000	23250.00	132.00000	20460.00
1930 7021012 STRUCTURAL STEEL PILES (12 IN.)	348.000	LF	69.11000	24050.28	90.00000	31320.00	67.75000	23577.00
1940 7026000 PRE-BORE FOR PILING	228.000	LF	83.64000	19069.92	83.00000	18924.00	82.00000	18696.00
1950 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	118.400	CUYD	408.00000	48307.20	533.00000	63107.20	400.00000	47360.00
1960 7034213 SLAB ON CONCRETE I-GIRDER	990.000	SQYD	275.40000	272646.00	293.00000	290070.00	270.00000	267300.00
1970 7034215 SAFETY BARRIER CURB	641.000	LF	67.32000	43152.12	60.00000	38460.00	66.00000	42306.00
1980 7056025 NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	1147.000	LF	377.40000	432877.80	355.00000	407185.00	370.00000	424390.00
1990 7061060 REINFORCING STEEL (BRIDGES)	10600.000	LB	1.17000	12402.00	1.42000	15052.00	1.15000	12190.00
2000 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	5916.00000	5916.00	5800.00000	5800.00	5800.00000	5800.00
2010 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	1224.00000	14688.00	1500.00000	18000.00	1200.00000	14400.00
2020 7123610 SLAB DRAIN	32.000	EA	428.40000	13708.80	470.00000	15040.00	420.00000	13440.00
2030 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1570.80000	3141.60	1000.00000	2000.00	1540.00000	3080.00
2040 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	214.20000	1713.60	170.00000	1360.00	210.00000	1680.00
2050 7161002 LAMINATED NEOPRENE BEARING PAD	8.000	EA	346.80000	2774.40	270.00000	2160.00	340.00000	2720.00

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(2) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(3) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
2060 7251000 CORRUGATED METAL PIPE PILE SPACERS	8.000	EA	612.00000	4896.00	630.00000	5040.00	600.00000	4800.00
SECTION TOTALS			$	920,901.42	$	937,518.20	$	902,874.00
SECTION 0009 BRIDGE NO. A7606 - J5P0631A								
2070 2063300 CLASS 4 EXCAVATION	1885.000	CUYD	12.24000	23072.40	10.00000	18850.00	26.50000	49952.50
2080 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	1075.800	CUYD	246.84000	265550.47	350.00000	376530.00	335.00000	360393.00
2090 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	101650.000	LB	1.89000	192118.50	1.00000	101650.00	1.30000	132145.00
SECTION TOTALS			$	480,741.37	$	497,030.00	$	542,490.50
SECTION 0010 WALL NO. A7636 - J5P0631A								
2100 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	1782.000	SQFT	62.73000	111784.86	61.50000	109593.00	61.50000	109593.00
SECTION TOTALS			$	111,784.86	$	109,593.00	$	109,593.00
SECTION 0011 ROADWAY ITEMS - J5P0631F								
2110 1041000 TEMPORARY SURFACING	38.000	CUYD	48.94000	1859.72	20.00000	760.00	32.00000	1216.00
2120 2013000 CLEARING AND GRUBBING	6.000	ACRE	2126.96000	12761.76	2200.00000	13200.00	1800.00000	10800.00
2130 2022010 REMOVAL OF IMPROVEMENTS		LUMP	8558.58000	8558.58	7660.00000	7660.00	10000.00000	10000.00
2140 2031000 CLASS A EXCAVATION	24723.000	CUYD	3.76000	92958.48	2.00000	49446.00	3.25000	80349.75
2150 2032000 CLASS C EXCAVATION	519.000	CUYD	12.12000	6290.28	10.00000	5190.00	10.00000	5190.00
2160 2036000 COMPACTING EMBANKMENT	10068.000	CUYD	0.42000	4228.56	0.30000	3020.40	0.30000	3020.40
2170 2037075 COMPACTING IN CUT	17.000	STA	262.46000	4461.82	0.01000	0.17	10.00000	170.00
2180 2063000 CLASS 3 EXCAVATION	104.000	CUYD	11.51000	1197.04	5.00000	520.00	10.00000	1040.00
2190 2071000 LINEAR GRADING CLASS 1	0.700	STA	963.20000	674.24	300.00000	210.00	800.00000	560.00

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(2) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(3) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
2200 3030610A PLACING ROCK BASE (18 IN. THICK)	15426.000	SQYD	4.98000	76821.48	2.00000	30852.00	1.50000	23139.00
2210 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	11.000	TONS	68.07000	748.77	20.00000	220.00	25.00000	275.00
2220 6096041 PLACING TYPE 1 ROCK DITCH LINER	189.000	CUYD	15.59000	2946.51	15.00000	2835.00	30.00000	5670.00
2230 6096042 PLACING TYPE 2 ROCK DITCH LINER	2008.000	CUYD	13.87000	27850.96	15.00000	30120.00	30.00000	60240.00
2240 6097000 ROCK LINING	159.000	CUYD	21.02000	3342.18	20.00000	3180.00	35.00000	5565.00
2250 6161005 CONSTRUCTION SIGNS	485.000	SQFT	6.63000	3215.55	6.50000	3152.50	6.50000	3152.50
2260 6161025 CHANNELIZER (TRIM LINE)	34.000	EA	35.70000	1213.80	35.00000	1190.00	35.00000	1190.00
2270 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	137.70000	826.20	135.00000	810.00	135.00000	810.00
2280 6181000 MOBILIZATION		LUMP	389403.55000	389403.55	10000.00000	10000.00	1000.00000	1000.00
2290 6191000 PAVEMENT EDGE TREATMENT	165.000	LF	8.88000	1465.20	2.00000	330.00	15.00000	2475.00
2300 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	22950.00000	22950.00	20000.00000	20000.00	13000.00000	13000.00
2310 7250415 15 IN. PIPE GROUP C	80.000	LF	22.12000	1769.60	35.00000	2800.00	23.85000	1908.00
2320 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	88.000	LF	63.44000	5582.72	70.00000	6160.00	79.00000	6952.00
2330 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	62.000	LF	107.43000	6660.66	100.00000	6200.00	140.00000	8680.00
2340 7261384 84 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	44.000	LF	219.69000	9666.36	250.00000	11000.00	295.00000	12980.00
2350 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1201.28000	4805.12	1000.00000	4000.00	1412.00000	5648.00
2360 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1764.95000	3529.90	1800.00000	3600.00	1545.00000	3090.00

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(2) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(3) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
2370 7320684 84 IN. (2100 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	8096.92000	16193.84	8000.00000	16000.00	9500.00000	19000.00
2380 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	6.000	EA	206.10000	1236.60	200.00000	1200.00	322.00000	1932.00
2390 8052000A SEEDING - WARM SEASON MIXTURES	6.000	ACRE	1341.06000	8046.36	1650.00000	9900.00	1314.76000	7888.56
2400 8061010A TYPE B BERM	1050.000	LF	0.90000	945.00	1.00000	1050.00	0.10000	105.00
2410 8061016 SEDIMENT REMOVAL	85.000	CUYD	10.12000	860.20	7.50000	637.50	10.00000	850.00
2420 8061019 SILT FENCE	1785.000	LF	3.79000	6765.15	1.80000	3213.00	2.03000	3623.55
2430 8061020 TEMPORARY PIPE	81.000	LF	23.96000	1940.76	20.00000	1620.00	1.00000	81.00
2440 8061021 TYPE I DITCH CHECK	67.000	EA	171.21000	11471.07	67.00000	4489.00	87.65000	5872.55
SECTION TOTALS			$	743,248.02	$	254,565.57	$	307,473.31
CONTRACT TOTALS			$	24,876,910.73	$	25,471,529.00	$	25,629,873.54

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0631A								
0010 1041000 TEMPORARY SURFACING	1608.000	CUYD	20.00000	32160.00	30.00000	48240.00	35.91000	57743.28
0020 2013000 CLEARING AND GRUBBING	71.000	ACRE	2200.00000	156200.00	3000.00000	213000.00	3356.10000	238283.10
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	162700.00000	162700.00	111000.00000	111000.00	131807.09000	131807.09
0040 2024013 REMOVAL OF SURFACING ACM (FRIABLE)	1930.000	SQFT	8.00000	15440.00	3.00000	5790.00	3.00000	5790.00
0050 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	315.000	SQFT	6.00000	1890.00	4.00000	1260.00	4.00000	1260.00
0060 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	22.000	LF	50.00000	1100.00	5.00000	110.00	5.00000	110.00
0070 2027000 DISPOSAL AND PLUGGING OF WELLS	6.000	EA	2000.00000	12000.00	1850.00000	11100.00	1850.00000	11100.00
0080 2027010 RESIDENTIAL WASTEWATER LAGOON CLOSURE	3.000	EA	2500.00000	7500.00	2000.00000	6000.00	2000.00000	6000.00
0090 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 01		LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0100 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 05		LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0110 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 09		LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0120 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 17		LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0130 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 35		LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0140 2031000 CLASS A EXCAVATION	1365458.000	CUYD	1.85000	2526097.30	2.75000	3755009.50	3.29000	4492356.82
0150 2032000 CLASS C EXCAVATION	559876.000	CUYD	7.10000	3975119.60	5.70000	3191293.20	6.78000	3795959.28
0160 2036000 COMPACTING EMBANKMENT	1450552.000	CUYD	0.30000	435165.60	0.50000	725276.00	0.71000	1029891.92

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010207 Koss Construction Company		(5) 0010583 Gershenson Construction Co.		(6) 0010120 Bloomsdale Excavating Company	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0170 2037075 COMPACTING IN CUT	150.000	STA	0.01000	1.50	570.00000	85500.00	679.52000	101928.00
0180 2039901 MISC. POND OBLITERATION		LUMP	10000.00000	10000.00	11000.00000	11000.00	12780.26000	12780.26
0190 2063000 CLASS 3 EXCAVATION	4029.000	CUYD	5.00000	20145.00	12.00000	48348.00	14.55000	58621.95
0200 2063100 CLASS 3 EXCAVATION IN ROCK	699.000	CUYD	50.00000	34950.00	30.00000	20970.00	34.96000	24437.04
0210 2063300 CLASS 4 EXCAVATION	2390.000	CUYD	26.50000	63335.00	18.14000	43354.60	18.30000	43737.00
0220 2063400 CLASS 4 EXCAVATION IN ROCK	20.000	CUYD	100.00000	2000.00	225.00000	4500.00	225.00000	4500.00
0230 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	370.000	CUYD	27.00000	9990.00	36.29000	13427.30	32.18000	11906.60
0240 2071000 LINEAR GRADING CLASS 1	34.000	STA	250.00000	8500.00	400.00000	13600.00	483.24000	16430.16
0250 2072000 LINEAR GRADING CLASS 2	17.200	STA	500.00000	8600.00	1100.00000	18920.00	1307.33000	22486.08
0255 2081000 INTERCEPTION DITCH	85.000	100F	150.00000	12750.00	200.00000	17000.00	243.60000	20706.00
0260 2143000 PLACING ROCK FILL	66.000	CUYD	20.00000	1320.00	20.00000	1320.00	23.02000	1519.32
0270 3030610A PLACING ROCK BASE (18 IN. THICK)	405441.000	SQYD	2.00000	810882.00	1.75000	709521.75	1.96000	794664.36
0280 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	22122.000	SQYD	5.49000	121449.78	4.80000	106185.60	4.80000	106185.60
0290 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	230.000	SQYD	19.86000	4567.80	10.35000	2380.50	5.00000	1150.00
0300 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	738.000	TONS	20.00000	14760.00	16.00000	11808.00	18.77000	13852.26
0310 4010151 TYPE A3 SHOULDER	91797.000	SQYD	22.21000	2038811.37	17.25000	1583498.25	16.30000	1496291.10
0320 4019905 MISC. 5.75 IN., OPTIONAL PAVEMENT	10646.000	SQYD	26.56000	282757.76	26.75000	284780.50	26.75000	284780.50
0330 4019905 MISC. 7 IN., OPTIONAL PAVEMENT	2919.000	SQYD	31.14000	90897.66	32.60000	95159.40	32.60000	95159.40
0340 4019905 MISC. 8 IN., OPTIONAL PAVEMENT	2884.000	SQYD	33.99000	98027.16	36.70000	105842.80	36.70000	105842.80
0350 5021305 CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	2933.000	SQYD	60.75000	178179.75	35.44000	103945.52	43.26000	126881.58

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0360 6039903 WATER PVT. WATERLINE RELOCATION	200.000 LF	40.00000	8000.00	65.00000	13000.00	77.88000	15576.00
0370 6044012 PIPE COLLAR, TYPE B	5.000 EA	1500.00000	7500.00	1500.00000	7500.00	410.81000	2054.05
0380 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000 EA	6600.00000	13200.00	6600.00000	13200.00	6600.00000	13200.00
0390 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	525.000 LF	34.00000	17850.00	34.00000	17850.00	34.00000	17850.00
0400 6061040 GUARDRAIL TYPE D	125.000 LF	20.00000	2500.00	20.00000	2500.00	20.00000	2500.00
0410 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	225.000 LF	25.00000	5625.00	25.00000	5625.00	25.00000	5625.00
0420 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000 EA	1650.00000	3300.00	1650.00000	3300.00	1650.00000	3300.00
0430 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	300.00000	600.00	300.00000	600.00	300.00000	600.00
0431 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	2.000 EA	350.00000	700.00	350.00000	700.00	350.00000	700.00
0432 6062401 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	2.000 EA	1750.00000	3500.00	1750.00000	3500.00	1750.00000	3500.00
0440 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000 EA	1950.00000	7800.00	1950.00000	7800.00	1950.00000	7800.00
0450 6072010 WOVEN WIRE FENCE	965.000 LF	7.00000	6755.00	7.00000	6755.00	7.00000	6755.00
0460 6091042 CONCRETE GUTTER TYPE B	204.000 LF	75.00000	15300.00	42.54000	8678.16	43.50000	8874.00
0470 6096041 PLACING TYPE 1 ROCK DITCH LINER	3295.000 CUYD	15.00000	49425.00	15.00000	49425.00	19.87000	65471.65
0480 6096042 PLACING TYPE 2 ROCK DITCH LINER	6027.000 CUYD	15.00000	90405.00	15.00000	90405.00	19.87000	119756.49
0490 6096043 PLACING TYPE 3 ROCK DITCH LINER	4313.000 CUYD	20.00000	86260.00	15.00000	64695.00	19.87000	85699.31
0500 6096044 PLACING TYPE 4 ROCK DITCH LINER	776.000 CUYD	20.00000	15520.00	15.00000	11640.00	19.87000	15419.12

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
0510 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	1938.000 CUYD	20.00000	38760.00	25.00000	48450.00	30.67000	59438.46
0520 6097000 ROCK LINING	1278.000 CUYD	15.00000	19170.00	15.00000	19170.00	19.87000	25393.86
0530 6116010A SLOPE PROTECTION	28.000 SQYD	100.00000	2800.00	49.64000	1389.92	65.00000	1820.00
0540 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	13.000 EA	500.00000	6500.00	500.00000	6500.00	624.48000	8118.24
0550 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	4.000 EA	750.00000	3000.00	800.00000	3200.00	933.16000	3732.64
0560 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	2.000 EA	1100.00000	2200.00	1200.00000	2400.00	1487.27000	2974.54
0570 6161005 CONSTRUCTION SIGNS	3842.000 SQFT	8.00000	30736.00	6.50000	24973.00	6.50000	24973.00
0580 6161010 RELOCATED SIGNS	729.000 SQFT	5.00000	3645.00	4.00000	2916.00	4.00000	2916.00
0590 6161025 CHANNELIZER (TRIM LINE)	152.000 EA	28.00000	4256.00	35.00000	5320.00	35.00000	5320.00
0600 6161030 TYPE III MOVEABLE BARRICADE	101.000 EA	155.00000	15655.00	135.00000	13635.00	135.00000	13635.00
0610 6161040 FLASHING ARROW PANEL	2.000 EA	1200.00000	2400.00	2000.00000	4000.00	2000.00000	4000.00
0620 6161052 WARNING LIGHT, TYPE B	14.000 EA	65.00000	910.00	100.00000	1400.00	100.00000	1400.00
0630 6161053 WARNING LIGHT, TYPE C	54.000 EA	65.00000	3510.00	150.00000	8100.00	150.00000	8100.00
0640 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0650 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	100.00000	200.00	200.00000	400.00	200.00000	400.00
0660 6181000 MOBILIZATION	LUMP	1230000.00000	1230000.00	1831950.00000	1831950.00	995569.97000	995569.97
0670 6191000 PAVEMENT EDGE TREATMENT	390.000 LF	3.00000	1170.00	3.00000	1170.00	3.69000	1439.10
0680 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	222.000 LF	22.00000	4884.00	25.00000	5550.00	22.00000	4884.00
0690 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	564.000 LF	22.00000	12408.00	25.00000	14100.00	22.00000	12408.00

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
0700 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	34.000 EA	300.00000	10200.00	325.00000	11050.00	300.00000	10200.00
0710 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	375.000 LF	2.00000	750.00	1.25000	468.75	2.00000	750.00
0720 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	400.000 LF	2.00000	800.00	1.25000	500.00	2.00000	800.00
0730 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	37144.000 LF	0.31000	11514.64	0.32000	11886.08	0.31000	11514.64
0740 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	40623.000 LF	0.38000	15436.74	0.37000	15030.51	0.38000	15436.74
0750 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	10629.000 LF	0.38000	4039.02	0.38000	4039.02	0.38000	4039.02
0760 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3921.000 LF	0.80000	3136.80	0.57000	2234.97	0.80000	3136.80
0770 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14497.000 LF	0.10000	1449.70	0.12000	1739.64	0.10000	1449.70
0780 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	82322.000 LF	0.11000	9055.42	0.14000	11525.08	0.11000	9055.42
0790 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	50187.000 LF	0.11000	5520.57	0.14000	7026.18	0.11000	5520.57
0800 6207000A PAVEMENT MARKING REMOVAL (PAINT)	6619.000 LF	0.35000	2316.65	0.40000	2647.60	0.35000	2316.65
0810 6207005A PAVEMENT MARKING REMOVAL (TAPE)	1004.000 LF	0.50000	502.00	0.30000	301.20	0.50000	502.00
0820 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	7491.000 SQYD	3.00000	22473.00	2.00000	14982.00	2.63000	19701.33
0830 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	309050.00000	309050.00	290000.00000	290000.00	212166.49000	212166.49

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010207 Koss Construction Company		(5) 0010583 Gershenson Construction Co.		(6) 0010120 Bloomsdale Excavating Company	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0860 7250315A 15 IN. PIPE GROUP B	190.000 LF	32.00000	6080.00	20.00000	3800.00	23.70000	4503.00
0870 7250318A 18 IN. PIPE GROUP B	182.000 LF	37.00000	6734.00	30.00000	5460.00	34.52000	6282.64
0880 7250321A 21 IN. PIPE GROUP B	96.000 LF	44.00000	4224.00	35.00000	3360.00	42.48000	4078.08
0890 7250324A 24 IN. PIPE GROUP B	99.000 LF	44.00000	4356.00	35.00000	3465.00	41.98000	4156.02
0900 7250330A 30 IN. PIPE GROUP B	220.000 LF	55.00000	12100.00	40.00000	8800.00	49.24000	10832.80
0910 7250336A 36 IN. PIPE GROUP B	122.000 LF	69.00000	8418.00	50.00000	6100.00	56.70000	6917.40
0920 7250360A 60 IN. PIPE GROUP B	160.000 LF	100.00000	16000.00	160.00000	25600.00	104.25000	16680.00
0930 7250415 15 IN. PIPE GROUP C	261.000 LF	43.00000	11223.00	25.00000	6525.00	26.48000	6911.28
0940 7250418 18 IN. PIPE GROUP C	101.000 LF	58.00000	5858.00	25.00000	2525.00	26.97000	2723.97
0950 7250421 21 IN. PIPE GROUP C	72.000 LF	61.00000	4392.00	31.00000	2232.00	36.52000	2629.44
0960 7250430 30 IN. PIPE GROUP C	100.000 LF	69.00000	6900.00	38.00000	3800.00	45.41000	4541.00
0970 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	81.000 LF	55.00000	4455.00	25.00000	2025.00	28.76000	2329.56
0980 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	624.000 LF	40.00000	24960.00	30.00000	18720.00	33.33000	20797.92
0990 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	262.000 LF	57.00000	14934.00	35.00000	9170.00	43.23000	11326.26
1000 7261327 27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	44.000 LF	70.00000	3080.00	40.00000	1760.00	50.36000	2215.84
1010 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	273.000 LF	65.00000	17745.00	50.00000	13650.00	57.97000	15825.81
1020 7261333 33 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	801.000 LF	70.00000	56070.00	60.00000	48060.00	73.97000	59249.97
1030 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000 LF	70.00000	6300.00	70.00000	6300.00	83.09000	7478.10

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
1040 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	239.000 LF	86.00000	20554.00	80.00000	19120.00	98.57000	23558.23
1050 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	263.000 LF	93.00000	24459.00	105.00000	27615.00	121.65000	31993.95
1060 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	184.000 LF	145.00000	26680.00	160.00000	29440.00	184.91000	34023.44
1070 7261366 66 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	237.000 LF	155.00000	36735.00	190.00000	45030.00	215.40000	51049.80
1080 7261372 72 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	259.000 LF	183.00000	47397.00	215.00000	55685.00	253.53000	65664.27
1090 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	239.000 LF	75.00000	17925.00	75.00000	17925.00	87.60000	20936.40
1100 7261454 54 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	304.000 LF	125.00000	38000.00	135.00000	41040.00	161.43000	49074.72
1110 7261466 66 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	321.000 LF	170.00000	54570.00	200.00000	64200.00	239.62000	76918.02
1120 7261484 84 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	325.000 LF	275.00000	89375.00	350.00000	113750.00	407.45000	132421.25
1121 7269903 MISC. 9 FT. X 10 FT. BOX CULVERT STA 303+47.80	334.000 LF	668.00000	223112.00	755.54000	252350.36	768.00000	256512.00
1122 7269903 MISC. 8 FT. X 8 FT. BOX CULVERT STA 338+01.83	280.000 LF	485.00000	135800.00	545.76000	152812.80	570.00000	159600.00
1123 7269903 MISC. 8 FT. X 8FT. BOX CULVERT STA 411+45.00	258.000 LF	485.00000	125130.00	568.17000	146587.86	594.00000	153252.00
1124 7269903 MISC. 10 FT. X 10FT. BOX CULVERT STA 413+19.14	259.000 LF	675.00000	174825.00	759.18000	196627.62	772.00000	199948.00
1130 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	76.000 FT	200.00000	15200.00	310.00000	23560.00	363.34000	27613.84

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
1140 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	13.000 FT	250.00000	3250.00	365.00000	4745.00	429.87000	5588.31
1150 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	9.000 FT	250.00000	2250.00	310.00000	2790.00	363.23000	3269.07
1160 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	200.00000	400.00	145.00000	290.00	171.41000	342.82
1170 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	200.00000	400.00	150.00000	300.00	184.25000	368.50
1180 7320021A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	300.00000	600.00	265.00000	530.00	317.38000	634.76
1190 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	300.00000	300.00	270.00000	270.00	313.83000	313.83
1200 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	300.00000	1200.00	400.00000	1600.00	426.27000	1705.08
1210 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	500.00000	1000.00	500.00000	1000.00	576.04000	1152.08
1220 7320060A 60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	1500.00000	3000.00	1800.00000	3600.00	2040.38000	4080.76
1230 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	450.00000	450.00	525.00000	525.00	613.66000	613.66
1240 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	500.00000	3000.00	550.00000	3300.00	643.96000	3863.76
1250 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	600.00000	600.00	900.00000	900.00	1044.15000	1044.15
1260 7320627 27 IN. (675 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	700.00000	1400.00	950.00000	1900.00	980.67000	1961.34
1270 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	800.00000	800.00	1125.00000	1125.00	1322.57000	1322.57
1280 7320633 33 IN. (825 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1000.00000	6000.00	1150.00000	6900.00	1296.49000	7778.94

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
1290 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1000.00000	5000.00	1600.00000	8000.00	1847.79000	9238.95
1300 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1400.00000	5600.00	1700.00000	6800.00	1909.64000	7638.56
1310 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1500.00000	3000.00	2100.00000	4200.00	2470.83000	4941.66
1320 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1800.00000	3600.00	2600.00000	5200.00	3031.14000	6062.28
1330 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2100.00000	4200.00	3300.00000	6600.00	3878.09000	7756.18
1340 7320666 66 IN. (1650 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	3500.00000	14000.00	4500.00000	18000.00	5304.33000	21217.32
1350 7320672 72 IN. (1800 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	4000.00000	8000.00	5200.00000	10400.00	6168.20000	12336.40
1360 7320684 84 IN. (2100 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	8000.00000	16000.00	10000.00000	20000.00	11790.53000	23581.06
1370 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	12.000 EA	200.00000	2400.00	145.00000	1740.00	170.95000	2051.40
1380 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	200.00000	800.00	160.00000	640.00	186.81000	747.24
1390 7320821A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	300.00000	600.00	240.00000	480.00	283.57000	567.14
1400 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	300.00000	1200.00	400.00000	1600.00	463.53000	1854.12
1410 8051000A SEEDING - COOL SEASON MIXTURES	150.200 ACRE	1006.13000	151120.73	1450.00000	217790.00	1006.13000	151120.73
1420 8052000A SEEDING - WARM SEASON MIXTURES	89.500 ACRE	1314.76000	117671.02	1550.00000	138725.00	1314.76000	117671.02
1430 8061010A TYPE B BERM	23868.000 LF	1.00000	23868.00	1.00000	23868.00	1.11000	26493.48

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
1440 8061011 SLOPE DRAINS	3722.000	LF	6.00000	22332.00	8.00000	29776.00	9.27000	34502.94
1450 8061016 SEDIMENT REMOVAL	994.000	CUYD	15.00000	14910.00	30.00000	29820.00	33.85000	33646.90
1460 8061019 SILT FENCE	29780.000	LF	2.03000	60453.40	1.60000	47648.00	2.03000	60453.40
1470 8061021 TYPE I DITCH CHECK	543.000	EA	87.65000	47593.95	95.00000	51585.00	87.65000	47593.95
1480 8061022 TYPE II DITCH CHECK	215.000	EA	189.46000	40733.90	140.00000	30100.00	189.46000	40733.90
SECTION TOTALS			$	15,086,509.82	$	16,089,411.67	$	17,103,447.56
SECTION 0002 ALT PVMT A ITEMS RTE. 50 - J5P0631A								
1490 4030401 8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	225300.000	SQYD						
1500 4039905 MISC. 7 IN, ASPHALTIC CONCRETE MIXTURE SP125C	11818.000	SQYD						
1510 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1254.900	STA						
1520 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	134.000	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS RTE. 50 - J5P0631A								
1530 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	11818.000	SQYD	45.00000	531810.00	35.75000	422493.50	37.72000	445774.96
1540 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	225300.000	SQYD	32.75000	7378575.00	29.50000	6646350.00	26.12000	5884836.00
1550 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1254.900	STA	31.00000	38901.90	54.00000	67764.60	11.10000	13929.39
1560 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	134.000	STA	38.00000	5092.00	54.00000	7236.00	11.10000	1487.40
SECTION TOTALS			$	7,954,378.90	$	7,143,844.10	$	6,346,027.75
SECTION 0004 ALT PVMT C ITEMS RTE. 87 AND BUS 50 - J5P0631A								

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
1570 4010101 8 INCHES, BITUMINOUS PAVEMENT	10093.000 SQYD	33.61000	339225.73			34.50000	348208.50
1580 4010107 7 INCHES, BITUMINOUS PAVEMENT	14766.000 SQYD	28.83000	425703.78			30.40000	448886.40
SECTION TOTALS		$	764,929.51	$		$	797,094.90
SECTION 0005 ALT PVMT D ITEMS RTE. 87 AND BUS 50 - J5P0631A							
1590 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	24859.000 SQYD			32.45000	806674.55		
SECTION TOTALS		$		$	806,674.55	$	
SECTION 0006 HIGHWAY LIGHTING ITEMS - J5P0631A							
1600 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	5.000 EA	2658.96000	13294.80	2335.00000	11675.00	2335.20000	11676.00
1610 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	2.000 EA	2454.36000	4908.72	2167.00000	4334.00	2167.00000	4334.00
1620 9011106 BRACKET ARM, 6 FT. OR 1.8 M	2.000 EA	417.86000	835.72	404.00000	808.00	404.00000	808.00
1630 9011115 BRACKET ARM, 15 FT. OR 4.6 M	5.000 EA	634.56000	3172.80	597.00000	2985.00	596.80000	2984.00
1640 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	7.000 EA	332.06000	2324.42	200.00000	1400.00	200.00000	1400.00
1650 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	6165.43000	6165.43	4320.00000	4320.00	4320.00000	4320.00
1660 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	388.000 LF	21.14000	8202.32	11.00000	4268.00	11.00000	4268.00
1670 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	182.000 LF	24.18000	4400.76	12.00000	2184.00	12.00000	2184.00
1680 9015020 TRENCHING TYPE II	2924.000 LF	5.05000	14766.20	3.00000	8772.00	3.00000	8772.00
1690 9015030 TRENCHING TYPE III	1316.000 LF	6.06000	7974.96	3.00000	3948.00	3.00000	3948.00
1700 9016110 PULL BOX, PREFORMED CLASS 1	12.000 EA	885.76000	10629.12	1100.00000	13200.00	1100.00000	13200.00
1710 9017002 CABLE, 2 AWG 1 CONDUCTOR	230.000 LF	3.69000	848.70	2.00000	460.00	2.00000	460.00

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
1720 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	800.000 LF	1.11000	888.00	1.25000	1000.00	1.25000	1000.00
1730 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	5652.000 LF	3.34000	18877.68	3.25000	18369.00	3.25000	18369.00
1740 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	7.000 EA	1519.36000	10635.52	880.00000	6160.00	880.00000	6160.00
1750 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000 EA	2936.96000	2936.96	3840.00000	3840.00	3840.00000	3840.00
SECTION TOTALS		$	110,862.11	$	87,723.00	$	87,723.00
SECTION 0007 HIGHWAY SIGNING ITEMS - J5P0631A							
1760 9031010 CONCRETE FOOTINGS, EMBEDDED	39.800 CUYD	950.00000	37810.00	950.00000	37810.00	950.00000	37810.00
1770 9031210 STRUCTURAL STEEL POSTS	14560.000 LB	2.40000	34944.00	2.40000	34944.00	2.40000	34944.00
1780 9031220 PIPE POSTS	13440.000 LB	2.50000	33600.00	2.50000	33600.00	2.50000	33600.00
1790 9031240 BREAKAWAY ASSEMBLY	109.000 EA	65.00000	7085.00	65.00000	7085.00	65.00000	7085.00
1800 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	27.000 EA	35.00000	945.00	35.00000	945.00	35.00000	945.00
1810 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	147.000 EA	30.00000	4410.00	30.00000	4410.00	30.00000	4410.00
1820 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	22.000 EA	30.00000	660.00	30.00000	660.00	30.00000	660.00
1830 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	34.000 EA	35.00000	1190.00	35.00000	1190.00	35.00000	1190.00
1840 9035004 TYPE SHR2L-1 SIGN	1839.000 SQFT	17.00000	31263.00	17.00000	31263.00	17.00000	31263.00
1850 9035009 36 IN. OR 900 MM STOP SIGN	20.000 EA	150.00000	3000.00	150.00000	3000.00	150.00000	3000.00
1860 9035011 SIGN, TYPE STR2L-3	1423.000 SQFT	20.00000	28460.00	20.00000	28460.00	20.00000	28460.00
1870 9035015 TYPE IV OBJECT MARKER	24.000 EA	90.00000	2160.00	90.00000	2160.00	90.00000	2160.00

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
1880 9039902 MISC. SLIP BASE	107.000	EA	101.00000	10807.00	101.00000	10807.00	101.00000	10807.00
1890 9039903 MISC. PSST, 2.5 IN., 12 GA.	1283.000	LF	10.00000	12830.00	10.00000	12830.00	10.00000	12830.00
1900 9039907 MISC. CONCRETE FOOTING EMBEDDED	10.000	CUYD	950.00000	9500.00	950.00000	9500.00	950.00000	9500.00
SECTION TOTALS			$	218,664.00	$	218,664.00	$	218,664.00
SECTION 0008 BRIDGE NO. A7602 - J5P0631A								
1910 2061000 CLASS 1 EXCAVATION	15.000	CUYD	45.00000	675.00	59.10000	886.50	50.00000	750.00
1920 2061003 CLASS 1 EXCAVATION IN ROCK	155.000	CUYD	132.00000	20460.00	57.37000	8892.35	150.00000	23250.00
1930 7021012 STRUCTURAL STEEL PILES (12 IN.)	348.000	LF	67.75000	23577.00	108.63000	37803.24	90.00000	31320.00
1940 7026000 PRE-BORE FOR PILING	228.000	LF	82.00000	18696.00	118.56000	27031.68	83.00000	18924.00
1950 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	118.400	CUYD	400.00000	47360.00	595.60000	70519.04	533.00000	63107.20
1960 7034213 SLAB ON CONCRETE I-GIRDER	990.000	SQYD	270.00000	267300.00	352.64000	349113.60	293.00000	290070.00
1970 7034215 SAFETY BARRIER CURB	641.000	LF	66.00000	42306.00	63.06000	40421.46	60.00000	38460.00
1980 7056025 NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	1147.000	LF	370.00000	424390.00	345.00000	395715.00	355.00000	407185.00
1990 7061060 REINFORCING STEEL (BRIDGES)	10600.000	LB	1.15000	12190.00	1.22000	12932.00	1.42000	15052.00
2000 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	14724.71000	14724.71	5800.00000	5800.00	5800.00000	5800.00
2010 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	1200.00000	14400.00	1120.22000	13442.64	1500.00000	18000.00
2020 7123610 SLAB DRAIN	32.000	EA	420.00000	13440.00	464.63000	14868.16	470.00000	15040.00
2030 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1540.00000	3080.00	2315.22000	4630.44	1000.00000	2000.00
2040 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	210.00000	1680.00	211.43000	1691.44	170.00000	1360.00
2050 7161002 LAMINATED NEOPRENE BEARING PAD	8.000	EA	340.00000	2720.00	338.87000	2710.96	270.00000	2160.00

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
2060 7251000 CORRUGATED METAL PIPE PILE SPACERS	8.000	EA	600.00000	4800.00	1.00000	8.00	630.00000	5040.00
SECTION TOTALS			$	911,798.71	$	986,466.51	$	937,518.20
SECTION 0009 BRIDGE NO. A7606 - J5P0631A								
2070 2063300 CLASS 4 EXCAVATION	1885.000	CUYD	11.00000	20735.00	10.89000	20527.65	11.00000	20735.00
2080 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	1075.800	CUYD	310.00000	333498.00	311.85000	335488.23	318.00000	342104.40
2090 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	101650.000	LB	1.30000	132145.00	1.26000	128079.00	1.30000	132145.00
SECTION TOTALS			$	486,378.00	$	484,094.88	$	494,984.40
SECTION 0010 WALL NO. A7636 - J5P0631A								
2100 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	1782.000	SQFT	54.00000	96228.00	51.47000	91719.54	53.90000	96049.80
SECTION TOTALS			$	96,228.00	$	91,719.54	$	96,049.80
SECTION 0011 ROADWAY ITEMS - J5P0631F								
2110 1041000 TEMPORARY SURFACING	38.000	CUYD	20.00000	760.00	30.00000	1140.00	31.62000	1201.56
2120 2013000 CLEARING AND GRUBBING	6.000	ACRE	2200.00000	13200.00	3000.00000	18000.00	3665.75000	21994.50
2130 2022010 REMOVAL OF IMPROVEMENTS		LUMP	7660.00000	7660.00	15000.00000	15000.00	17139.33000	17139.33
2140 2031000 CLASS A EXCAVATION	24723.000	CUYD	2.00000	49446.00	4.30000	106308.90	5.09000	125840.07
2150 2032000 CLASS C EXCAVATION	519.000	CUYD	7.10000	3684.90	10.00000	5190.00	11.84000	6144.96
2160 2036000 COMPACTING EMBANKMENT	10068.000	CUYD	0.30000	3020.40	2.00000	20136.00	2.36000	23760.48
2170 2037075 COMPACTING IN CUT	17.000	STA	0.01000	0.17	575.00000	9775.00	679.52000	11551.84
2180 2063000 CLASS 3 EXCAVATION	104.000	CUYD	5.00000	520.00	20.00000	2080.00	20.48000	2129.92
2190 2071000 LINEAR GRADING CLASS 1	0.700	STA	400.00000	280.00	1000.00000	700.00	1208.10000	845.67

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
2200 3030610A PLACING ROCK BASE (18 IN. THICK)	15426.000	SQYD	2.00000	30852.00	1.75000	26995.50	1.81000	27921.06
2210 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	11.000	TONS	20.00000	220.00	30.00000	330.00	34.66000	381.26
2220 6096041 PLACING TYPE 1 ROCK DITCH LINER	189.000	CUYD	15.00000	2835.00	15.00000	2835.00	19.87000	3755.43
2230 6096042 PLACING TYPE 2 ROCK DITCH LINER	2008.000	CUYD	15.00000	30120.00	15.00000	30120.00	19.87000	39898.96
2240 6097000 ROCK LINING	159.000	CUYD	20.00000	3180.00	15.00000	2385.00	19.87000	3159.33
2250 6161005 CONSTRUCTION SIGNS	485.000	SQFT	8.00000	3880.00	6.50000	3152.50	6.50000	3152.50
2260 6161025 CHANNELIZER (TRIM LINE)	34.000	EA	28.00000	952.00	35.00000	1190.00	35.00000	1190.00
2270 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	155.00000	930.00	135.00000	810.00	135.00000	810.00
2280 6181000 MOBILIZATION		LUMP	15000.00000	15000.00	14815.82000	14815.82	10000.00000	10000.00
2290 6191000 PAVEMENT EDGE TREATMENT	165.000	LF	3.00000	495.00	0.00000	0.00	2.68000	442.20
2300 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	5000.00000	5000.00	5000.00000	5000.00	5940.30000	5940.30
2310 7250415 15 IN. PIPE GROUP C	80.000	LF	35.00000	2800.00	25.00000	2000.00	29.84000	2387.20
2320 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	88.000	LF	70.00000	6160.00	70.00000	6160.00	82.72000	7279.36
2330 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	62.000	LF	100.00000	6200.00	135.00000	8370.00	160.57000	9955.34
2340 7261384 84 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	44.000	LF	250.00000	11000.00	315.00000	13860.00	372.18000	16375.92
2350 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1000.00000	4000.00	1400.00000	5600.00	1631.10000	6524.40
2360 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1800.00000	3600.00	2500.00000	5000.00	2972.08000	5944.16

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
2370 7320684 84 IN. (2100 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	8000.00000	16000.00	10000.00000	20000.00	11810.76000	23621.52
2380 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	6.000	EA	200.00000	1200.00	145.00000	870.00	170.94000	1025.64
2390 8052000A SEEDING - WARM SEASON MIXTURES	6.000	ACRE	1314.76000	7888.56	1550.00000	9300.00	1314.76000	7888.56
2400 8061010A TYPE B BERM	1050.000	LF	1.00000	1050.00	1.00000	1050.00	1.11000	1165.50
2410 8061016 SEDIMENT REMOVAL	85.000	CUYD	15.00000	1275.00	300.00000	25500.00	351.22000	29853.70
2420 8061019 SILT FENCE	1785.000	LF	2.03000	3623.55	1.60000	2856.00	2.03000	3623.55
2430 8061020 TEMPORARY PIPE	81.000	LF	20.00000	1620.00	11.00000	891.00	12.24000	991.44
2440 8061021 TYPE I DITCH CHECK	67.000	EA	87.65000	5872.55	95.00000	6365.00	87.65000	5872.55
SECTION TOTALS			$	244,325.13	$	373,785.72	$	429,768.21
CONTRACT TOTALS			$	25,874,074.18	$	26,282,383.97	$	26,511,277.82

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0631A								
0010 1041000 TEMPORARY SURFACING	1608.000	CUYD	50.00000	80400.00				
0020 2013000 CLEARING AND GRUBBING	71.000	ACRE	1948.00000	138308.00				
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	95600.00000	95600.00				
0040 2024013 REMOVAL OF SURFACING ACM (FRIABLE)	1930.000	SQFT	5.20000	10036.00				
0050 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	315.000	SQFT	4.20000	1323.00				
0060 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	22.000	LF	6.50000	143.00				
0070 2027000 DISPOSAL AND PLUGGING OF WELLS	6.000	EA	735.83000	4414.98				
0080 2027010 RESIDENTIAL WASTEWATER LAGOON CLOSURE	3.000	EA	2500.00000	7500.00				
0090 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 01		LUMP	7500.00000	7500.00				
0100 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 05		LUMP	7500.00000	7500.00				
0110 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 09		LUMP	7500.00000	7500.00				
0120 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 17		LUMP	7500.00000	7500.00				
0130 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 35		LUMP	7500.00000	7500.00				
0140 2031000 CLASS A EXCAVATION	1365458.000	CUYD	3.16000	4314847.28				
0150 2032000 CLASS C EXCAVATION	559876.000	CUYD	6.87000	3846348.12				
0160 2036000 COMPACTING EMBANKMENT	1450552.000	CUYD	0.30000	435165.60				

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 080725-502 COUNTIES : MONITEAU
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 2037075 COMPACTING IN CUT	150.000	STA	700.00000	105000.00				
0180 2039901 MISC. POND OBLITERATION		LUMP	40000.00000	40000.00				
0190 2063000 CLASS 3 EXCAVATION	4029.000	CUYD	7.00000	28203.00				
0200 2063100 CLASS 3 EXCAVATION IN ROCK	699.000	CUYD	12.00000	8388.00				
0210 2063300 CLASS 4 EXCAVATION	2390.000	CUYD	26.50000	63335.00				
0220 2063400 CLASS 4 EXCAVATION IN ROCK	20.000	CUYD	100.00000	2000.00				
0230 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	370.000	CUYD	27.00000	9990.00				
0240 2071000 LINEAR GRADING CLASS 1	34.000	STA	955.00000	32470.00				
0250 2072000 LINEAR GRADING CLASS 2	17.200	STA	1200.00000	20640.00				
0255 2081000 INTERCEPTION DITCH	85.000	100F	150.00000	12750.00				
0260 2143000 PLACING ROCK FILL	66.000	CUYD	30.00000	1980.00				
0270 3030610A PLACING ROCK BASE (18 IN. THICK)	405441.000	SQYD	2.68000	1086581.88				
0280 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	22122.000	SQYD	6.49000	143571.78				
0290 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	230.000	SQYD	20.86000	4797.80				
0300 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	738.000	TONS	30.00000	22140.00				
0310 4010151 TYPE A3 SHOULDER	91797.000	SQYD	22.21000	2038811.37				
0320 4019905 MISC. 5.75 IN., OPTIONAL PAVEMENT	10646.000	SQYD	26.56000	282757.76				
0330 4019905 MISC. 7 IN., OPTIONAL PAVEMENT	2919.000	SQYD	31.14000	90897.66				
0340 4019905 MISC. 8 IN., OPTIONAL PAVEMENT	2884.000	SQYD	33.99000	98027.16				
0350 5021305 CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	2933.000	SQYD	43.26000	126881.58				

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 6039903 WATER PVT. WATERLINE RELOCATION	200.000 LF	100.00000	20000.00				
0370 6044012 PIPE COLLAR, TYPE B	5.000 EA	431.00000	2155.00				
0380 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000 EA	6600.00000	13200.00				
0390 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	525.000 LF	34.00000	17850.00				
0400 6061040 GUARDRAIL TYPE D	125.000 LF	20.00000	2500.00				
0410 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	225.000 LF	25.00000	5625.00				
0420 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000 EA	1650.00000	3300.00				
0430 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	300.00000	600.00				
0431 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	2.000 EA	350.00000	700.00				
0432 6062401 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	2.000 EA	1750.00000	3500.00				
0440 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000 EA	1950.00000	7800.00				
0450 6072010 WOVEN WIRE FENCE	965.000 LF	7.00000	6755.00				
0460 6091042 CONCRETE GUTTER TYPE B	204.000 LF	45.00000	9180.00				
0470 6096041 PLACING TYPE 1 ROCK DITCH LINER	3295.000 CUYD	28.50000	93907.50				
0480 6096042 PLACING TYPE 2 ROCK DITCH LINER	6027.000 CUYD	27.00000	162729.00				
0490 6096043 PLACING TYPE 3 ROCK DITCH LINER	4313.000 CUYD	20.00000	86260.00				
0500 6096044 PLACING TYPE 4 ROCK DITCH LINER	776.000 CUYD	25.70000	19943.20				

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0510 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	1938.000	CUYD	47.50000	92055.00				
0520 6097000 ROCK LINING	1278.000	CUYD	32.00000	40896.00				
0530 6116010A SLOPE PROTECTION	28.000	SQYD	125.00000	3500.00				
0540 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	13.000	EA	307.00000	3991.00				
0550 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	4.000	EA	529.00000	2116.00				
0560 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	2.000	EA	883.00000	1766.00				
0570 6161005 CONSTRUCTION SIGNS	3842.000	SQFT	6.50000	24973.00				
0580 6161010 RELOCATED SIGNS	729.000	SQFT	4.00000	2916.00				
0590 6161025 CHANNELIZER (TRIM LINE)	152.000	EA	35.00000	5320.00				
0600 6161030 TYPE III MOVEABLE BARRICADE	101.000	EA	135.00000	13635.00				
0610 6161040 FLASHING ARROW PANEL	2.000	EA	2000.00000	4000.00				
0620 6161052 WARNING LIGHT, TYPE B	14.000	EA	100.00000	1400.00				
0630 6161053 WARNING LIGHT, TYPE C	54.000	EA	150.00000	8100.00				
0640 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00				
0650 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00				
0660 6181000 MOBILIZATION		LUMP	1599000.00000	1599000.00				
0670 6191000 PAVEMENT EDGE TREATMENT	390.000	LF	5.00000	1950.00				
0680 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	222.000	LF	22.00000	4884.00				
0690 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	564.000	LF	22.00000	12408.00				

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0700 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	34.000 EA	300.00000	10200.00				
0710 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	375.000 LF	2.00000	750.00				
0720 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	400.000 LF	2.00000	800.00				
0730 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	37144.000 LF	0.31000	11514.64				
0740 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	40623.000 LF	0.38000	15436.74				
0750 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	10629.000 LF	0.38000	4039.02				
0760 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3921.000 LF	0.80000	3136.80				
0770 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14497.000 LF	0.10000	1449.70				
0780 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	82322.000 LF	0.11000	9055.42				
0790 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	50187.000 LF	0.11000	5520.57				
0800 6207000A PAVEMENT MARKING REMOVAL (PAINT)	6619.000 LF	0.35000	2316.65				
0810 6207005A PAVEMENT MARKING REMOVAL (TAPE)	1004.000 LF	0.50000	502.00				
0820 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	7491.000 SQYD	2.50000	18727.50				
0830 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	161000.00000	161000.00				

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0860 7250315A 15 IN. PIPE GROUP B	190.000 LF	37.00000	7030.00				
0870 7250318A 18 IN. PIPE GROUP B	182.000 LF	42.00000	7644.00				
0880 7250321A 21 IN. PIPE GROUP B	96.000 LF	36.00000	3456.00				
0890 7250324A 24 IN. PIPE GROUP B	99.000 LF	42.00000	4158.00				
0900 7250330A 30 IN. PIPE GROUP B	220.000 LF	41.00000	9020.00				
0910 7250336A 36 IN. PIPE GROUP B	122.000 LF	48.00000	5856.00				
0920 7250360A 60 IN. PIPE GROUP B	160.000 LF	58.00000	9280.00				
0930 7250415 15 IN. PIPE GROUP C	261.000 LF	37.00000	9657.00				
0940 7250418 18 IN. PIPE GROUP C	101.000 LF	33.00000	3333.00				
0950 7250421 21 IN. PIPE GROUP C	72.000 LF	41.00000	2952.00				
0960 7250430 30 IN. PIPE GROUP C	100.000 LF	46.00000	4600.00				
0970 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	81.000 LF	42.00000	3402.00				
0980 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	624.000 LF	41.00000	25584.00				
0990 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	262.000 LF	45.00000	11790.00				
1000 7261327 27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	44.000 LF	52.00000	2288.00				
1010 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	273.000 LF	51.00000	13923.00				
1020 7261333 33 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	801.000 LF	63.00000	50463.00				
1030 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000 LF	68.00000	6120.00				

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1040 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	239.000 LF	77.00000	18403.00				
1050 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	263.000 LF	96.00000	25248.00				
1060 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	184.000 LF	141.00000	25944.00				
1070 7261366 66 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	237.000 LF	175.00000	41475.00				
1080 7261372 72 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	259.000 LF	214.00000	55426.00				
1090 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	239.000 LF	80.00000	19120.00				
1100 7261454 54 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	304.000 LF	162.00000	49248.00				
1110 7261466 66 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	321.000 LF	210.00000	67410.00				
1120 7261484 84 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	325.000 LF	383.00000	124475.00				
1121 7269903 MISC. 9 FT. X 10 FT. BOX CULVERT STA 303+47.80	334.000 LF	668.00000	223112.00				
1122 7269903 MISC. 8 FT. X 8 FT. BOX CULVERT STA 338+01.83	280.000 LF	485.00000	135800.00				
1123 7269903 MISC. 8 FT. X 8FT. BOX CULVERT STA 411+45.00	258.000 LF	485.00000	125130.00				
1124 7269903 MISC. 10 FT. X 10FT. BOX CULVERT STA 413+19.14	259.000 LF	675.00000	174825.00				
1130 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	76.000 FT	310.00000	23560.00				

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1140 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	13.000 FT	504.00000	6552.00				
1150 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	9.000 FT	446.00000	4014.00				
1160 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	443.00000	886.00				
1170 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	452.00000	904.00				
1180 7320021A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	483.00000	966.00				
1190 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	483.00000	483.00				
1200 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	580.00000	2320.00				
1210 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	971.00000	1942.00				
1220 7320060A 60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	2045.00000	4090.00				
1230 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	661.00000	661.00				
1240 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	702.00000	4212.00				
1250 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	795.00000	795.00				
1260 7320627 27 IN. (675 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	812.00000	1624.00				
1270 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	869.00000	869.00				
1280 7320633 33 IN. (825 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1123.00000	6738.00				

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1290 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1407.00000	7035.00				
1300 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1599.00000	6396.00				
1310 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1760.00000	3520.00				
1320 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1949.00000	3898.00				
1330 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2350.00000	4700.00				
1340 7320666 66 IN. (1650 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	2560.00000	10240.00				
1350 7320672 72 IN. (1800 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2852.00000	5704.00				
1360 7320684 84 IN. (2100 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	3943.00000	7886.00				
1370 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	12.000 EA	443.00000	5316.00				
1380 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	452.00000	1808.00				
1390 7320821A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	483.00000	966.00				
1400 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	580.00000	2320.00				
1410 8051000A SEEDING - COOL SEASON MIXTURES	150.200 ACRE	1006.13000	151120.73				
1420 8052000A SEEDING - WARM SEASON MIXTURES	89.500 ACRE	1314.76000	117671.02				
1430 8061010A TYPE B BERM	23868.000 LF	0.75000	17901.00				

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1440 8061011 SLOPE DRAINS	3722.000	LF	9.75000	36289.50				
1450 8061016 SEDIMENT REMOVAL	994.000	CUYD	20.00000	19880.00				
1460 8061019 SILT FENCE	29780.000	LF	2.03000	60453.40				
1470 8061021 TYPE I DITCH CHECK	543.000	EA	87.65000	47593.95				
1480 8061022 TYPE II DITCH CHECK	215.000	EA	189.46000	40733.90				
SECTION TOTALS			$	17,592,993.21	$		$	
SECTION 0002 ALT PVMT A ITEMS RTE. 50 - J5P0631A								
1490 4030401 8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	225300.000	SQYD						
1500 4039905 MISC. 7 IN, ASPHALTIC CONCRETE MIXTURE SP125C	11818.000	SQYD						
1510 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1254.900	STA						
1520 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	134.000	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS RTE. 50 - J5P0631A								
1530 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	11818.000	SQYD	37.72000	445774.96				
1540 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	225300.000	SQYD	26.12000	5884836.00				
1550 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1254.900	STA	31.00000	38901.90				
1560 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	134.000	STA	38.00000	5092.00				
SECTION TOTALS			$	6,374,604.86	$		$	
SECTION 0004 ALT PVMT C ITEMS RTE. 87 AND BUS 50 - J5P0631A								

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1570 4010101 8 INCHES, BITUMINOUS PAVEMENT	10093.000 SQYD	33.61000	339225.73				
1580 4010107 7 INCHES, BITUMINOUS PAVEMENT	14766.000 SQYD	28.83000	425703.78				
SECTION TOTALS		$	764,929.51	$		$	
SECTION 0005 ALT PVMT D ITEMS RTE. 87 AND BUS 50 - J5P0631A							
1590 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	24859.000 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0006 HIGHWAY LIGHTING ITEMS - J5P0631A							
1600 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	5.000 EA	2335.20000	11676.00				
1610 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	2.000 EA	2167.00000	4334.00				
1620 9011106 BRACKET ARM, 6 FT. OR 1.8 M	2.000 EA	404.00000	808.00				
1630 9011115 BRACKET ARM, 15 FT. OR 4.6 M	5.000 EA	596.80000	2984.00				
1640 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	7.000 EA	200.00000	1400.00				
1650 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	4320.00000	4320.00				
1660 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	388.000 LF	11.00000	4268.00				
1670 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	182.000 LF	12.00000	2184.00				
1680 9015020 TRENCHING TYPE II	2924.000 LF	3.00000	8772.00				
1690 9015030 TRENCHING TYPE III	1316.000 LF	3.00000	3948.00				
1700 9016110 PULL BOX, PREFORMED CLASS 1	12.000 EA	1100.00000	13200.00				
1710 9017002 CABLE, 2 AWG 1 CONDUCTOR	230.000 LF	2.00000	460.00				

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1720 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	800.000 LF	1.25000	1000.00				
1730 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	5652.000 LF	3.25000	18369.00				
1740 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	7.000 EA	880.00000	6160.00				
1750 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000 EA	3840.00000	3840.00				
SECTION TOTALS		$	87,723.00	$		$	
SECTION 0007 HIGHWAY SIGNING ITEMS - J5P0631A							
1760 9031010 CONCRETE FOOTINGS, EMBEDDED	39.800 CUYD	950.00000	37810.00				
1770 9031210 STRUCTURAL STEEL POSTS	14560.000 LB	2.40000	34944.00				
1780 9031220 PIPE POSTS	13440.000 LB	2.50000	33600.00				
1790 9031240 BREAKAWAY ASSEMBLY	109.000 EA	65.00000	7085.00				
1800 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	27.000 EA	35.00000	945.00				
1810 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	147.000 EA	30.00000	4410.00				
1820 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	22.000 EA	30.00000	660.00				
1830 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	34.000 EA	35.00000	1190.00				
1840 9035004 TYPE SHR2L-1 SIGN	1839.000 SQFT	17.00000	31263.00				
1850 9035009 36 IN. OR 900 MM STOP SIGN	20.000 EA	150.00000	3000.00				
1860 9035011 SIGN, TYPE STR2L-3	1423.000 SQFT	20.00000	28460.00				
1870 9035015 TYPE IV OBJECT MARKER	24.000 EA	90.00000	2160.00				

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1880 9039902 MISC. SLIP BASE	107.000	EA	101.00000	10807.00				
1890 9039903 MISC. PSST, 2.5 IN., 12 GA.	1283.000	LF	10.00000	12830.00				
1900 9039907 MISC. CONCRETE FOOTING EMBEDDED	10.000	CUYD	950.00000	9500.00				
SECTION TOTALS			$	218,664.00	$		$	
SECTION 0008 BRIDGE NO. A7602 - J5P0631A								
1910 2061000 CLASS 1 EXCAVATION	15.000	CUYD	45.00000	675.00				
1920 2061003 CLASS 1 EXCAVATION IN ROCK	155.000	CUYD	132.00000	20460.00				
1930 7021012 STRUCTURAL STEEL PILES (12 IN.)	348.000	LF	67.75000	23577.00				
1940 7026000 PRE-BORE FOR PILING	228.000	LF	82.00000	18696.00				
1950 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	118.400	CUYD	400.00000	47360.00				
1960 7034213 SLAB ON CONCRETE I-GIRDER	990.000	SQYD	270.00000	267300.00				
1970 7034215 SAFETY BARRIER CURB	641.000	LF	66.00000	42306.00				
1980 7056025 NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	1147.000	LF	370.00000	424390.00				
1990 7061060 REINFORCING STEEL (BRIDGES)	10600.000	LB	1.15000	12190.00				
2000 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	5800.00000	5800.00				
2010 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	1200.00000	14400.00				
2020 7123610 SLAB DRAIN	32.000	EA	420.00000	13440.00				
2030 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1540.00000	3080.00				
2040 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	210.00000	1680.00				
2050 7161002 LAMINATED NEOPRENE BEARING PAD	8.000	EA	340.00000	2720.00				

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2060 7251000 CORRUGATED METAL PIPE PILE SPACERS	8.000	EA	600.00000	4800.00				
SECTION TOTALS			$	902,874.00	$		$	
SECTION 0009 BRIDGE NO. A7606 - J5P0631A								
2070 2063300 CLASS 4 EXCAVATION	1885.000	CUYD	11.00000	20735.00				
2080 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	1075.800	CUYD	310.00000	333498.00				
2090 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	101650.000	LB	1.30000	132145.00				
SECTION TOTALS			$	486,378.00	$		$	
SECTION 0010 WALL NO. A7636 - J5P0631A								
2100 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	1782.000	SQFT	54.00000	96228.00				
SECTION TOTALS			$	96,228.00	$		$	
SECTION 0011 ROADWAY ITEMS - J5P0631F								
2110 1041000 TEMPORARY SURFACING	38.000	CUYD	60.00000	2280.00				
2120 2013000 CLEARING AND GRUBBING	6.000	ACRE	1948.00000	11688.00				
2130 2022010 REMOVAL OF IMPROVEMENTS		LUMP	8300.00000	8300.00				
2140 2031000 CLASS A EXCAVATION	24723.000	CUYD	3.91000	96666.93				
2150 2032000 CLASS C EXCAVATION	519.000	CUYD	10.00000	5190.00				
2160 2036000 COMPACTING EMBANKMENT	10068.000	CUYD	0.30000	3020.40				
2170 2037075 COMPACTING IN CUT	17.000	STA	420.00000	7140.00				
2180 2063000 CLASS 3 EXCAVATION	104.000	CUYD	7.00000	728.00				
2190 2071000 LINEAR GRADING CLASS 1	0.700	STA	3150.00000	2205.00				

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2200 3030610A PLACING ROCK BASE (18 IN. THICK)	15426.000	SQYD	2.68000	41341.68				
2210 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	11.000	TONS	37.00000	407.00				
2220 6096041 PLACING TYPE 1 ROCK DITCH LINER	189.000	CUYD	28.50000	5386.50				
2230 6096042 PLACING TYPE 2 ROCK DITCH LINER	2008.000	CUYD	27.50000	55220.00				
2240 6097000 ROCK LINING	159.000	CUYD	35.00000	5565.00				
2250 6161005 CONSTRUCTION SIGNS	485.000	SQFT	6.50000	3152.50				
2260 6161025 CHANNELIZER (TRIM LINE)	34.000	EA	35.00000	1190.00				
2270 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	135.00000	810.00				
2280 6181000 MOBILIZATION		LUMP	10000.00000	10000.00				
2290 6191000 PAVEMENT EDGE TREATMENT	165.000	LF	5.00000	825.00				
2300 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	10000.00000	10000.00				
2310 7250415 15 IN. PIPE GROUP C	80.000	LF	38.00000	3040.00				
2320 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	88.000	LF	64.00000	5632.00				
2330 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	62.000	LF	123.00000	7626.00				
2340 7261384 84 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	44.000	LF	391.00000	17204.00				
2350 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1407.00000	5628.00				
2360 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1949.00000	3898.00				

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-502
DISTRICT : 05

COUNTIES : MONITEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2370 7320684 84 IN. (2100 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	3943.00000	7886.00				
2380 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	6.000	EA	452.00000	2712.00				
2390 8052000A SEEDING - WARM SEASON MIXTURES	6.000	ACRE	1314.76000	7888.56				
2400 8061010A TYPE B BERM	1050.000	LF	0.75000	787.50				
2410 8061016 SEDIMENT REMOVAL	85.000	CUYD	20.00000	1700.00				
2420 8061019 SILT FENCE	1785.000	LF	2.03000	3623.55				
2430 8061020 TEMPORARY PIPE	81.000	LF	9.75000	789.75				
2440 8061021 TYPE I DITCH CHECK	67.000	EA	87.65000	5872.55				
SECTION TOTALS			$	345,403.92	$		$	
CONTRACT TOTALS			$	26,869,798.50	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 503
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT DESCRIPTION :

CONTRACT ID : 080725-503
DISTRICT : 05
CONTRACT TIME : 07/01/09 COMPLETION DATE
RURAL ROUTE

COUNTIES : PETTIS

PROJECT(S) : J5P0890
J5P0896

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010146	Comanche Construction, Inc.	$ 853,648.20	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 876,603.30	102.6891%
3	0010907	Don Schnieders Excavating Company, Inc.	$ 1,119,284.00	131.1177%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 503
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-503
DISTRICT : 05

COUNTIES : PETTIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010146 Comanche Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010907 Don Schnieders Excavating Com UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0890								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1765.00000	1765.00	550.00000	550.00	1000.00000	1000.00
0020 2142000 FURNISHING ROCK FILL	17.000	CUYD	105.00000	1785.00	20.00000	340.00	40.00000	680.00
0030 2143000 PLACING ROCK FILL	17.000	CUYD	105.00000	1785.00	88.00000	1496.00	35.00000	595.00
0040 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	575.000	LF	32.00000	18400.00	30.00000	17250.00	30.00000	17250.00
0050 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	420.00000	1680.00	300.00000	1200.00	300.00000	1200.00
0060 6062401 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	1850.00000	7400.00	1473.00000	5892.00	1473.00000	5892.00
0070 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2640.00000	5280.00	2050.00000	4100.00	2050.00000	4100.00
0080 6181000 MOBILIZATION		LUMP	22000.00000	22000.00	73650.00000	73650.00	125000.00000	125000.00
SECTION TOTALS			$	60,095.00	$	104,478.00	$	155,717.00
SECTION 0002 BRIDGE NO. A10401 - J5P0890								
0090 2161501 REMOVAL OF ASPHALT WEARING SURFACE	4354.000	SQFT	5.40000	23511.60	4.20000	18286.80	6.00000	26124.00
0100 2164000 CURB REMOVAL	311.000	LF	22.00000	6842.00	34.00000	10574.00	60.00000	18660.00
0110 5050001 ALTERNATE CONCRETE WEARING SURFACE	490.000	SQYD	55.00000	26950.00	91.00000	44590.00	132.00000	64680.00
0120 7034215 SAFETY BARRIER CURB	311.000	LF	115.00000	35765.00	120.00000	37320.00	130.00000	40430.00
0130 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	1500.000	SQFT	32.00000	48000.00	26.00000	39000.00	39.00000	58500.00
0140 7040109 TOTAL SURFACE HYDRO DEMOLITION	510.000	SQYD	68.00000	34680.00	132.00000	67320.00	225.00000	114750.00
SECTION TOTALS			$	175,748.60	$	217,090.80	$	323,144.00
SECTION 0003 ROADWAY ITEMS - J5P0896								

TABULATION OF BIDS

CALL ORDER : 503
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-503
DISTRICT : 05

COUNTIES : PETTIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010146 Comanche Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010907 Don Schnieders Excavating Com UNIT PRICE	 AMOUNT
0150 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1765.00000	1765.00	540.00000	540.00	1000.00000	1000.00
0160 2142000 FURNISHING ROCK FILL	10.000	CUYD	105.00000	1050.00	27.00000	270.00	40.00000	400.00
0170 2143000 PLACING ROCK FILL	10.000	CUYD	105.00000	1050.00	100.00000	1000.00	35.00000	350.00
0180 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	663.000	LF	32.00000	21216.00	30.00000	19890.00	30.00000	19890.00
0190 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	420.00000	1680.00	300.00000	1200.00	300.00000	1200.00
0200 6062401 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	1850.00000	7400.00	1473.00000	5892.00	1473.00000	5892.00
0210 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2640.00000	5280.00	2050.00000	4100.00	2050.00000	4100.00
0220 6113010 FURNISHING TYPE 1 ROCK BLANKET	48.000	CUYD	79.00000	3792.00	38.00000	1824.00	34.00000	1632.00
0230 6113030 PLACING TYPE 1 ROCK BLANKET	48.000	CUYD	130.00000	6240.00	32.00000	1536.00	35.00000	1680.00
0240 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	2.000	EA	2050.00000	4100.00	2400.00000	4800.00	2400.00000	4800.00
0250 6122020 REPLACEMENT SAND BARREL	2.000	EA	475.00000	950.00	750.00000	1500.00	750.00000	1500.00
0260 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000	EA	790.00000	1580.00	1000.00000	2000.00	1000.00000	2000.00
0270 6161005 CONSTRUCTION SIGNS	280.000	SQFT	12.50000	3500.00	8.50000	2380.00	7.50000	2100.00
0280 6161025 CHANNELIZER (TRIM LINE)	20.000	EA	60.00000	1200.00	30.00000	600.00	28.00000	560.00
0290 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	5900.00000	11800.00	7000.00000	14000.00	3500.00000	7000.00
0300 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	105.00000	210.00	65.00000	130.00	100.00000	200.00
0310 6162000 WORK ZONE TRAFFIC SIGNALS	1.000	EA	35000.00000	35000.00	26000.00000	26000.00	25000.00000	25000.00
0320 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	975.000	LF	22.00000	21450.00	34.00000	33150.00	30.00000	29250.00

TABULATION OF BIDS

CALL ORDER : 503
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-503
DISTRICT : 05

COUNTIES : PETTIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010146 Comanche Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010907 Don Schnieders Excavating Com UNIT PRICE	 AMOUNT
0330 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	975.000 LF	10.00000	9750.00	2.50000	2437.50	20.00000	19500.00
0340 6181000 MOBILIZATION	LUMP	52000.00000	52000.00	64000.00000	64000.00	125000.00000	125000.00
0350 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	1950.000 LF	1.60000	3120.00	1.50000	2925.00	1.50000	2925.00
0360 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	24.000 LF	21.00000	504.00	6.00000	144.00	6.00000	144.00
0370 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2850.000 LF	0.95000	2707.50	1.02000	2907.00	1.02000	2907.00
0380 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	782.000 LF	1.60000	1251.20	1.50000	1173.00	1.50000	1173.00
0390 6207000A PAVEMENT MARKING REMOVAL (PAINT)	1300.000 LF	1.60000	2080.00	0.50000	650.00	0.50000	650.00
0400 6207005A PAVEMENT MARKING REMOVAL (TAPE)	1974.000 LF	0.10000	197.40	0.50000	987.00	0.50000	987.00
0410 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	128.000 SQYD	10.50000	1344.00	3.00000	384.00	7.00000	896.00
SECTION TOTALS		$	202,217.10	$	196,419.50	$	262,736.00
SECTION 0004 BRIDGE NO. A10391 - J5P0896							
0420 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	448.000 LF	5.00000	2240.00	10.00000	4480.00	14.25000	6384.00
0430 2162500 REMOVAL OF EXISTING BRIDGE DECKS	7705.000 SQFT	7.50000	57787.50	7.00000	53935.00	9.20000	70886.00
0440 7034212 SLAB ON STEEL	856.000 SQYD	350.00000	299600.00	280.00000	239680.00	282.00000	241392.00
0450 7034215 SAFETY BARRIER CURB	471.000 LF	90.00000	42390.00	100.00000	47100.00	95.00000	44745.00
0460 7123610 SLAB DRAIN	32.000 EA	290.00000	9280.00	200.00000	6400.00	300.00000	9600.00
0470 7126000 NON-DESTRUCTIVE TESTING	78.000 LF	55.00000	4290.00	90.00000	7020.00	60.00000	4680.00
SECTION TOTALS		$	415,587.50	$	358,615.00	$	377,687.00
CONTRACT TOTALS		$	853,648.20	$	876,603.30	$	1,119,284.00

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 504
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-504
DISTRICT : 05
CONTRACT TIME : 12/01/08 COMPLETION DATE
RURAL ROUTE
COUNTIES : CAMDEN
PROJECT(S) : J5M0054

CONTRACT DESCRIPTION :
J5M0054, ROUTE 5, CAMDEN COUNTY
***Bid Revision No. 1, 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010445	Emery Sapp & Sons Inc.	$ 532,323.88	100.0000%
2	0010907	Don Schnieders Excavating Company, Inc.	$ 540,263.29	101.4915%
3	0011146	APAC-Missouri, Inc.	$ 543,464.61	102.0928%
4	0010550	Boone Construction Co.	$ 627,786.95	117.9333%
5	0040065	Big River Resources Corp.	$ 813,287.76	152.7806%
6	0011359	Keith Contracting, L.L.C.	$ 914,441.65	171.7829%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 504
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-504
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5M0054								
0010 2013000 CLEARING AND GRUBBING	1.000	ACRE	11500.00000	11500.00	9400.00000	9400.00	9833.30000	9833.30
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	6500.00000	6500.00	5335.00000	5335.00	7676.40000	7676.40
0030 2031000 CLASS A EXCAVATION	23694.000	CUYD	2.55000	60419.70	4.80000	113731.20	1.68000	39805.92
0040 2036000 COMPACTING EMBANKMENT	23694.000	CUYD	1.05000	24878.70	1.45000	34356.30	0.54000	12794.76
0050 2039907 MISC. ROCK FILL EXCAVATION & HAUL	30083.000	CUYD	6.95000	209076.85	4.30000	129356.90	8.96000	269543.68
0060 2063000 CLASS 3 EXCAVATION	28.000	CUYD	23.00000	644.00	45.00000	1260.00	9.36000	262.08
0070 2072000 LINEAR GRADING CLASS 2	1.500	STA	2500.00000	3750.00	1700.00000	2550.00	991.08000	1486.62
0080 2143000 PLACING ROCK FILL	30083.000	CUYD	2.50000	75207.50	4.00000	120332.00	1.74000	52344.42
0090 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	133.000	SQYD	4.00000	532.00	4.80000	638.40	4.80000	638.40
0100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	533.000	SQYD	6.70000	3571.10	5.41000	2883.53	5.41000	2883.53
0110 3105003 GRAVEL (A) OR CRUSHED STONE (B)	333.000	SQYD	7.30000	2430.90	13.50000	4495.50	11.84000	3942.72
0120 4019905 MISC. OPTIONAL PAVEMENT	533.300	SQYD	26.47000	14116.45	31.72000	16916.28	31.72000	16916.28
0130 6039903 WATER UTILITY TRENCHING	566.000	LF	11.00000	6226.00	9.00000	5094.00	21.32000	12067.12
0140 6059902 MISC. SPLASH PAD	3.000	EA	685.00000	2055.00	500.00000	1500.00	678.81000	2036.43
0150 6059903 MISC. 4 INCH OUTLET PIPE	488.000	LF	7.00000	3416.00	15.45000	7539.60	10.21000	4982.48
0160 6059903 MISC. 4 INCH PERFORATED PIPE UNDERDRAIN	180.000	LF	8.50000	1530.00	22.50000	4050.00	8.23000	1481.40
0170 6061010 GUARDRAIL TYPE A	250.000	LF	24.82000	6205.00	24.82000	6205.00	25.20000	6300.00
0180 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	233.000	CUYD	45.00000	10485.00	47.55000	11079.15	51.54000	12008.82
0190 6096042 PLACING TYPE 2 ROCK DITCH LINER	233.000	CUYD	24.00000	5592.00	13.75000	3203.75	39.18000	9128.94
0200 6161005 CONSTRUCTION SIGNS	192.000	SQFT	7.50000	1440.00	7.50000	1440.00	8.93000	1714.56

TABULATION OF BIDS

CALL ORDER : 504
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-504
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010907 Don Schnieders Excavating Co UNIT PRICE	AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
0210 6169901 MISC. MAINTAIN MODOT TRAFFIC CONTROL		LUMP	3700.00000	3700.00	3000.00000	3000.00	9386.01000	9386.01
0220 6181000 MOBILIZATION		LUMP	50000.00000	50000.00	30000.00000	30000.00	34490.77000	34490.77
0230 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	650.000	LF	2.22000	1443.00	2.22000	1443.00	2.33000	1514.50
0240 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	81.000	LF	2.22000	179.82	2.22000	179.82	2.33000	188.73
0250 6207000A PAVEMENT MARKING REMOVAL (PAINT)	388.000	LF	2.22000	861.36	2.22000	861.36	2.33000	904.04
0260 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	820.000	SQYD	3.30000	2706.00	3.50000	2870.00	4.68000	3837.60
0270 7250424 24 IN. PIPE GROUP C	205.000	LF	38.00000	7790.00	35.00000	7175.00	47.28000	9692.40
0280 7319913 MISC. PRECAST CONCRETE DROP INLET 4 FT X 4 FT	10.000	FT	710.00000	7100.00	500.00000	5000.00	704.65000	7046.50
0290 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	5.000	EA	420.00000	2100.00	300.00000	1500.00	257.66000	1288.30
0300 8051000A SEEDING - COOL SEASON MIXTURES	0.300	ACRE	2400.00000	720.00	2400.00000	720.00	2545.43000	763.63
0310 8059919 MISC. SPECIAL SEEDING WILDFLOWER MIX	1.500	ACRE	2400.00000	3600.00	2400.00000	3600.00	2545.45000	3818.18
0320 8061017 TEMPORARY SEEDING AND MULCHING	0.200	ACRE	2400.00000	480.00	2400.00000	480.00	2545.45000	509.09
0330 8061019 SILT FENCE	175.000	LF	2.90000	507.50	2.90000	507.50	3.08000	539.00
0340 8061022 TYPE II DITCH CHECK	8.000	EA	195.00000	1560.00	195.00000	1560.00	204.75000	1638.00
SECTION TOTALS			$	532,323.88	$	540,263.29	$	543,464.61
CONTRACT TOTALS			$	532,323.88	$	540,263.29	$	543,464.61

TABULATION OF BIDS

CALL ORDER : 504
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-504
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(5) 0040065 Big River Resources Corp. UNIT PRICE	AMOUNT	(6) 0011359 Keith Contracting, L.L.C. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5M0054								
0010 2013000 CLEARING AND GRUBBING	1.000	ACRE	3650.00000	3650.00	15000.00000	15000.00	12000.00000	12000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5900.00000	5900.00	8000.00000	8000.00	13350.00000	13350.00
0030 2031000 CLASS A EXCAVATION	23694.000	CUYD	3.50000	82929.00	3.60000	85298.40	6.25000	148087.50
0040 2036000 COMPACTING EMBANKMENT	23694.000	CUYD	4.60000	108992.40	0.90000	21324.60	2.50000	59235.00
0050 2039907 MISC. ROCK FILL EXCAVATION & HAUL	30083.000	CUYD	5.45000	163952.35	9.00000	270747.00	8.95000	269242.85
0060 2063000 CLASS 3 EXCAVATION	28.000	CUYD	23.45000	656.60	90.00000	2520.00	15.00000	420.00
0070 2072000 LINEAR GRADING CLASS 2	1.500	STA	2325.00000	3487.50	1500.00000	2250.00	1100.00000	1650.00
0080 2143000 PLACING ROCK FILL	30083.000	CUYD	5.00000	150415.00	8.40000	252697.20	7.50000	225622.50
0090 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	133.000	SQYD	10.00000	1330.00	2.50000	332.50	7.80000	1037.40
0100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	533.000	SQYD	7.10000	3784.30	2.82000	1503.06	8.90000	4743.70
0110 3105003 GRAVEL (A) OR CRUSHED STONE (B)	333.000	SQYD	4.50000	1498.50	10.00000	3330.00	7.45000	2480.85
0120 4019905 MISC. OPTIONAL PAVEMENT	533.300	SQYD	30.00000	15999.00	37.50000	19998.75	55.50000	29598.15
0130 6039903 WATER UTILITY TRENCHING	566.000	LF	11.25000	6367.50	5.00000	2830.00	7.75000	4386.50
0140 6059902 MISC. SPLASH PAD	3.000	EA	300.00000	900.00	50.00000	150.00	425.00000	1275.00
0150 6059903 MISC. 4 INCH OUTLET PIPE	488.000	LF	5.85000	2854.80	5.00000	2440.00	9.60000	4684.80
0160 6059903 MISC. 4 INCH PERFORATED PIPE UNDERDRAIN	180.000	LF	6.35000	1143.00	5.00000	900.00	10.60000	1908.00
0170 6061010 GUARDRAIL TYPE A	250.000	LF	25.00000	6250.00	24.00000	6000.00	29.25000	7312.50
0180 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	233.000	CUYD	48.00000	11184.00	12.75000	2970.75	62.25000	14504.25
0190 6096042 PLACING TYPE 2 ROCK DITCH LINER	233.000	CUYD	10.00000	2330.00	13.00000	3029.00	27.75000	6465.75
0200 6161005 CONSTRUCTION SIGNS	192.000	SQFT	8.00000	1536.00	7.50000	1440.00	12.00000	2304.00

TABULATION OF BIDS

CALL ORDER : 504 CONTRACT ID : 080725-504 COUNTIES : CAMDEN
LETTING DATE : 07/25/08 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(5) 0040065 Big River Resources Corp. UNIT PRICE	AMOUNT	(6) 0011359 Keith Contracting, L.L.C. UNIT PRICE	AMOUNT
0210 6169901 MISC. MAINTAIN MODOT TRAFFIC CONTROL		LUMP	650.00000	650.00	1000.00000	1000.00	1000.00000	1000.00
0220 6181000 MOBILIZATION		LUMP	30000.00000	30000.00	88000.00000	88000.00	65745.00000	65745.00
0230 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	650.000	LF	2.35000	1527.50	2.00000	1300.00	2.60000	1690.00
0240 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	81.000	LF	2.50000	202.50	5.00000	405.00	2.60000	210.60
0250 6207000A PAVEMENT MARKING REMOVAL (PAINT)	388.000	LF	2.50000	970.00	3.00000	1164.00	2.60000	1008.80
0260 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	820.000	SQYD	2.10000	1722.00	2.00000	1640.00	2.80000	2296.00
0270 7250424 24 IN. PIPE GROUP C	205.000	LF	26.50000	5432.50	20.00000	4100.00	44.25000	9071.25
0280 7319913 MISC. PRECAST CONCRETE DROP INLET 4 FT X 4 FT	10.000	FT	380.00000	3800.00	500.00000	5000.00	865.50000	8655.00
0290 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	5.000	EA	180.00000	900.00	140.00000	700.00	565.00000	2825.00
0300 8051000A SEEDING - COOL SEASON MIXTURES	0.300	ACRE	2600.00000	780.00	3300.00000	990.00	14425.00000	4327.50
0310 8059919 MISC. SPECIAL SEEDING WILDFLOWER MIX	1.500	ACRE	2600.00000	3900.00	2500.00000	3750.00	2335.00000	3502.50
0320 8061017 TEMPORARY SEEDING AND MULCHING	0.200	ACRE	2600.00000	520.00	3000.00000	600.00	3050.00000	610.00
0330 8061019 SILT FENCE	175.000	LF	3.10000	542.50	2.50000	437.50	4.75000	831.25
0340 8061022 TYPE II DITCH CHECK	8.000	EA	210.00000	1680.00	180.00000	1440.00	295.00000	2360.00
SECTION TOTALS			$	627,786.95	$	813,287.76	$	914,441.65
CONTRACT TOTALS			$	627,786.95	$	813,287.76	$	914,441.65

MISSOURI DEPARTMENT OF TRANSPORTATION

DATE : 07/25/08
PAGE : 701 -1

VENDOR RANKING

CALL ORDER : 701
LETTING DATE : 07/25/08 11:00 a.m.
CONTRACT ID : 080725-701
DISTRICT : 07
CONTRACT TIME : 12/15/08 COMPLETION DATE
COUNTIES : MC DONALD
CONTRACT DESCRIPTION : RURAL ROUTE
PROJECT(S) : J7P2151

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010145	Columbia Curb & Gutter Co.	$ 288,313.75	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 290,738.74	100.8411%
3	0010275	Snyder Construction Company	$ 508,034.00	176.2087%



TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-701
DISTRICT : 07

COUNTIES : MC DONALD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010275 Snyder Construction Company UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P2151								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	11720.00000	11720.00	8400.00000	8400.00	18000.00000	18000.00
0020 2063000 CLASS 3 EXCAVATION	334.000	CUYD	30.00000	10020.00	44.20000	14762.80	45.00000	15030.00
0030 2063100 CLASS 3 EXCAVATION IN ROCK	20.000	CUYD	120.00000	2400.00	342.00000	6840.00	350.00000	7000.00
0040 3039905 MISC. ROCK BASE ROCK BASE STABILIZATION	180.000	SQYD	31.00000	5580.00	25.00000	4500.00	40.00000	7200.00
0050 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	184.000	SQYD	9.00000	1656.00	12.00000	2208.00	30.00000	5520.00
0060 3049907 MISC. GRADATION D STRUCTURAL BACKFILL	147.000	CUYD	45.00000	6615.00	37.00000	5439.00	80.00000	11760.00
0070 6046018A 18 IN. SLOTTED DRAIN	10.000	LF	94.00000	940.00	127.00000	1270.00	200.00000	2000.00
0080 6046024A 24 IN. SLOTTED DRAIN	70.000	LF	100.00000	7000.00	150.45000	10531.50	270.00000	18900.00
0090 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	8450.00000	16900.00	5000.00000	10000.00	2600.00000	5200.00
0100 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	435.000	SQYD	80.00000	34800.00	122.00000	53070.00	185.00000	80475.00
0110 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	1623.000	LF	4.25000	6897.75	4.50000	7303.50	6.00000	9738.00
0120 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	1.000	EA	725.00000	725.00	1100.00000	1100.00	1800.00000	1800.00
0130 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	1.000	EA	685.00000	685.00	1100.00000	1100.00	2100.00000	2100.00
0140 6161005 CONSTRUCTION SIGNS	679.000	SQFT	10.00000	6790.00	8.00000	5432.00	13.00000	8827.00
0150 6161024 CHANNELIZER (TRIM LINE) WITH LIGHT	85.000	EA	44.00000	3740.00	28.50000	2422.50	60.00000	5100.00
0160 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	3.000	EA	1250.00000	3750.00	1000.00000	3000.00	1500.00000	4500.00
0170 6171000 CONCRETE TRAFFIC BARRIER, TYPE A	1986.000	LF	36.50000	72489.00	33.25000	66034.50	75.00000	148950.00

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-701
DISTRICT : 07

COUNTIES : MC DONALD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010275 Snyder Construction Company UNIT PRICE	 AMOUNT
0180 6181000 MOBILIZATION		LUMP	30000.00000	30000.00	27825.00000	27825.00	70000.00000	70000.00
0190 6229905 MISC. MILLING RUMBLE STRIPS	80.000	SQYD	11.75000	940.00	35.65000	2852.00	130.00000	10400.00
0200 7259903 MISC. 18 IN CORRUGATED METAL PIPE	97.000	LF	36.00000	3492.00	23.50000	2279.50	40.00000	3880.00
0210 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	57.000	LF	25.00000	1425.00	28.00000	1596.00	45.00000	2565.00
0220 7269903 MISC. 24 IN CORRUGATED METAL PIPE	360.000	LF	38.00000	13680.00	43.00000	15480.00	65.00000	23400.00
0230 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	3.000	FT	600.00000	1800.00	550.00000	1650.00	400.00000	1200.00
0240 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	5.000	FT	458.00000	2290.00	400.00000	2000.00	450.00000	2250.00
0250 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	499.00000	499.00	400.00000	400.00	950.00000	950.00
SECTION TOTALS			$	246,833.75	$	257,496.30	$	466,745.00
SECTION 0002 HIGHWAY LIGHTING ITEMS - J7P2151								
0260 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	2.000	EA	4118.00000	8236.00	3295.00000	6590.00	3500.00000	7000.00
0270 9011115 BRACKET ARM, 15 FT. OR 4.6 M	2.000	EA	1356.00000	2712.00	1085.00000	2170.00	1300.00000	2600.00
0280 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	2.000	EA	418.00000	836.00	335.00000	670.00	500.00000	1000.00
0290 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000	EA	6780.00000	6780.00	5425.00000	5425.00	6000.00000	6000.00
0300 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	91.000	LF	17.50000	1592.50	14.00000	1274.00	20.00000	1820.00
0310 9014003 CONDUIT, 3 IN. RIGID, PUSHED	40.000	LF	41.00000	1640.00	33.00000	1320.00	50.00000	2000.00
0320 9015020 TRENCHING TYPE II	247.000	LF	7.50000	1852.50	5.95000	1469.65	7.00000	1729.00
0330 9015030 TRENCHING TYPE III	140.000	LF	18.75000	2625.00	15.00000	2100.00	20.00000	2800.00
0340 9016110 PULL BOX, PREFORMED CLASS 1	2.000	EA	1124.00000	2248.00	900.00000	1800.00	1100.00000	2200.00

CALL ORDER : 701
LETTING DATE : 07/25/08 11:00 a.m.

CONTRACT ID : 080725-701
DISTRICT : 07

COUNTIES : MC DONALD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010275 Snyder Construction Company UNIT PRICE	AMOUNT
0350 9017002 CABLE, 2 AWG 1 CONDUCTOR	220.000 LF	3.35000	737.00	2.70000	594.00	4.00000	880.00
0360 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	240.000 LF	2.35000	564.00	1.90000	456.00	4.00000	960.00
0370 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	580.000 LF	4.60000	2668.00	3.75000	2175.00	5.00000	2900.00
0380 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	2.000 EA	2162.00000	4324.00	1730.00000	3460.00	2000.00000	4000.00
0390 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000 EA	2968.00000	2968.00	2375.00000	2375.00	3000.00000	3000.00
SECTION TOTALS		$	39,783.00	$	31,878.65	$	38,889.00
SECTION 0003 HIGHWAY SIGNING ITEMS - J7P2151							
0400 9031210 STRUCTURAL STEEL POSTS	10.000 LB	9.30000	93.00	7.45000	74.50	10.00000	100.00
0410 9031220 PIPE POSTS	60.000 LB	12.60000	756.00	10.14000	608.40	20.00000	1200.00
0420 9031240 BREAKAWAY ASSEMBLY	1.000 EA	240.00000	240.00	192.09000	192.09	300.00000	300.00
0430 9035004 TYPE SHR2L-1 SIGN	16.000 SQFT	38.00000	608.00	30.55000	488.80	50.00000	800.00
SECTION TOTALS		$	1,697.00	$	1,363.79	$	2,400.00
CONTRACT TOTALS		$	288,313.75	$	290,738.74	$	508,034.00