
Missouri Department of Transportation

Ed Hassinger, P.E., Director

1.888.ASK MODOT (275.6636)

May 9, 2025

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01
Contract I.D.: 250516-F01
Job Number: J6P3274 and J6P3274B
Letting of: May 16, 2025

The following is revised:

Job Special Provisions:

1. JSP B – Contract Liquidated Damages is revised.
2. JSP G – Utilities is revised.
3. JSP III – Temporary Shoring at Box Culvert West of Barrett Station Rd (Bridge A9276) Adjacent to Spire 16" ST High Pressure Gas Main is added.
4. JSP JJJ – Property Owner Agreements (4/22/25) is added.
5. JSP ZZ thru HHH were re-lettered due to a lettering error.

Bid Book:

1. Proposal Line Number 0045 is added.


Plans:

J6P3274:

1. Quantity Sheet 4 of 20 is revised.
2. Quantity Sheet 17 of 20 is revised.
3. Sheet 24 is revised.
4. Sheet 31 is revised.

J6P3274B:

1. Quantity Sheet 1 of 3 is revised.
2. Sheet 4 is revised.

All revisions are as depicted as .

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.

Sincerely yours,



Ryan Martin, P.E.
Bidding and Contract Services Engineer

rr



Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to a prosperous Missouri.

www.modot.org