

105 West Capitol Avenue P.O. Box 270 Jefferson City, Missouri 65102

Missouri Department of Transportation

Ed Hassinger, P.E., Director

1.888.ASK MODOT (275.6636)

May 12, 2025

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 02

Contract I.D.: 250516-C03 Job Number: J4S3412 Letting of: May 16, 2025

The following is revised:

Plans:

- 1. Quantity Sheet 4 of 20 is revised.
- 2. Quantity Sheet 18 of 20 is revised.
- 3. Quantity Sheet 19 of 20 is revised.

Bid Book:

1. Proposal Line Number 650 is revised.

Job Special Provisions:

- 1. JSP B Contract Liquidated Damages is revised.
- 2. JSP C Work Zone Traffic Management is revised.
- 3. JSP D Liquidated Damages Specified is revised.
- 4. JSP F Liquidated Damages Specified for Entrance Closures is revised.
- 5. JSP O Utilities is revised.
- 6. JSP R Alternates for Pavements is revised.

All revisions are as depicted as $\sqrt{2}$

This information is posted at www.modot.org/business/contractor resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.

Sincerely yours,

Ryan Martin, P.E.

Bidding and Contract Services Engineer

rr

