


REMOVAL OF IMPROVEMENTS (CONT.) (TABLE 7 OF 8)								
PLAN SHEET NO.	ROADWAY	BEGIN STA.	END STA.	LOCATION	DESCRIPTION	QUANTITY	UNITS	REMARKS
34	RTE. 1	1172+74.61	1172+96.41	RT	DRIVE ENTRANCE	9.7	SY	
34	RTE. 1	1172+90.62	1173+78.76	RT	CONCRETE CURB	90.3	LF	
34	RTE. 1	1173+74.28	1173+99.30	RT	DRIVE ENTRANCE	11.3	SY	
34	RTE. 1	1173+87.52	1174+12.68	LT	DRIVE ENTRANCE	14.8	SY	
34	RTE. 1	1173+94.80	1175+02.77	RT	CONCRETE CURB	110.0	LF	
34-35	RTE. 1	1174+09.65	1179+60.30	LT	CONCRETE CURB	555.3	LF	
34	RTE. 1	1174+98.74	1175+19.39	RT	DRIVE ENTRANCE	8.9	SY	
34	RTE. 1	1175+15.03	1175+65.60	RT	CONCRETE CURB	52.2	LF	
34	RTE. 1	1175+77.94	1176+14.72	RT	SAWCUT	36.8	LF	NE 46TH TERR
34	RTE. 1	1176+20.43	1176+40.23	RT	CURB RAMP	8.2	SY	
34	RTE. 1	1176+28.23	1177+31.60	RT	CONCRETE CURB	104.7	LF	
34	RTE. 1	1177+27.52	1177+47.00	RT	DRIVE ENTRANCE	10.5	SY	
34	RTE. 1	1177+43.20	1177+96.58	RT	CONCRETE CURB	55.2	LF	
34-35	RTE. 1	1177+91.86	1178+13.09	RT	DRIVE ENTRANCE	11.0	SY	
35	RTE. 1	1178+08.30	1179+54.35	RT	4' SIDEWALK	67.5	SY	
35	RTE. 1	1178+09.40	1179+53.16	RT	CONCRETE CURB	146.2	LF	
35	RTE. 1	1179+28.39	1179+58.29	LT	CURB RAMP	14.7	SY	
35	RTE. 1	1179+58.60	1179+94.82	RT	SAWCUT	36.2	LF	NE 46TH ST
35	RTE. 1	1179+60.30	1180+03.88	LT	SAWCUT	43.6	LF	NE 46TH ST
35	RTE. 1	1179+99.39	1185+05.77	RT	CONCRETE CURB	509.6	LF	
35	RTE. 1	1179+99.60	1180+24.70	RT	CURB RAMP	11.0	SY	
35	RTE. 1	1180+08.36	1180+26.50	LT	CURB RAMP	8.3	SY	
35	RTE. 1	1180+16.38	1181+85.39	LT	CONCRETE CURB	171.2	LF	
35	RTE. 1	1181+67.94	1182+17.94	RT	4' SIDEWALK	23.8	SY	
35	RTE. 1	1181+80.56	1182+01.64	LT	DRIVE ENTRANCE	11.3	SY	
35	RTE. 1	1181+97.11	1183+43.43	LT	CONCRETE CURB	149.4	LF	
35	RTE. 1	1183+38.54	1183+59.04	LT	DRIVE ENTRANCE	12.8	SY	
35	RTE. 1	1183+55.03	1183+92.71	LT	CONCRETE CURB	40.3	LF	
35	RTE. 1	1183+80.88	1183+86.19	LT	4' SIDEWALK	2.5	SY	
35	RTE. 1	1184+01.80	1184+43.93	LT	SAWCUT	43.0	LF	NE 45TH ST
35	RTE. 1	1184+55.68	1184+70.24	LT	CONCRETE CURB	16.2	LF	
35	RTE. 1	1184+67.24	1184+85.73	LT	DRIVE ENTRANCE	10.1	SY	
35	RTE. 1	1184+81.92	1185+44.49	LT	CONCRETE CURB	64.9	LF	
35	RTE. 1	1185+01.39	1185+25.91	RT	DRIVE ENTRANCE	18.7	SY	
35	RTE. 1	1185+17.51	1186+46.82	RT	4' SIDEWALK	54.7	SY	
35	RTE. 1	1185+25.91	1187+24.77	RT	CONCRETE CURB	204.5	LF	
35	RTE. 1	1185+41.59	1185+60.42	LT	DRIVE ENTRANCE	9.9	SY	
35	RTE. 1	1185+56.14	1186+89.32	LT	CONCRETE CURB	138.8	LF	
35	RTE. 1	1186+83.72	1187+07.28	LT	DRIVE ENTRANCE	19.4	SY	
35	RTE. 1	1187+01.45	1188+31.61	LT	CONCRETE CURB	137.0	LF	
35	RTE. 1	1187+02.90	1187+15.11	LT	CURB RAMP	5.6	SY	
35	RTE. 1	1187+09.74	1187+24.77	RT	CURB RAMP	6.9	SY	
35	RTE. 1	1187+20.77	1187+40.01	RT	DRIVE ENTRANCE	16.4	SY	
35	RTE. 1	1187+36.01	1187+59.72	RT	CONCRETE CURB	35.7	LF	
35	RTE. 1	1187+36.10	1187+59.65	RT	4' SIDEWALK	9.8	SY	
35	RTE. 1	1187+55.71	1187+74.99	RT	DRIVE ENTRANCE	16.8	SY	
35-36	RTE. 1	1187+70.99	1189+40.89	RT	CONCRETE CURB	178.5	LF	
35	RTE. 1	1187+71.26	1187+86.26	RT	CURB RAMP	6.5	SY	
35	RTE. 1	1188+28.16	1188+48.47	LT	DRIVE ENTRANCE	11.2	SY	
35	RTE. 1	1188+43.07	1188+59.02	LT	CONCRETE CURB	18.6	LF	
35	RTE. 1	1188+54.19	1188+74.00	LT	DRIVE ENTRANCE	12.1	SY	
35-36	RTE. 1	1188+70.16	1189+24.07	LT	CONCRETE CURB	57.4	LF	
36	RTE. 1	1189+20.13	1189+39.18	LT	DRIVE ENTRANCE	10.6	SY	
36	RTE. 1	1189+21.27	1189+39.48	RT	CURB RAMP	7.3	SY	
36	RTE. 1	1189+35.81	1189+45.69	LT	CONCRETE CURB	12.4	LF	
36	RTE. 1	1189+40.39	1189+86.49	RT	SAWCUT	46.1	LF	NE 44TH TERR
36	RTE. 1	1189+42.73	1189+60.65	LT	DRIVE ENTRANCE	9.6	SY	
36	RTE. 1	1189+57.56	1191+12.26	LT	CONCRETE CURB	157.3	LF	
36	RTE. 1	1189+85.26	1190+18.25	RT	CONCRETE CURB	44.2	LF	
36	RTE. 1	1190+06.26	1190+62.75	RT	DRIVE ENTRANCE	73.0	SY	
36	RTE. 1	1190+48.11	1190+93.90	RT	CONCRETE CURB	71.4	LF	
36	RTE. 1	1190+73.21	1190+94.09	RT	CURB RAMP	9.2	SY	
36	RTE. 1	1190+84.19	1191+35.16	RT	DRIVE ENTRANCE	99.1	SY	
36	RTE. 1	1191+08.50	1191+27.82	LT	DRIVE ENTRANCE	10.7	SY	

CONTINUES ON SHEET 4 OF 20

REMOVAL OF IMPROVEMENTS (CONT.) (TABLE 8 OF 8)								
PLAN SHEET NO.	ROADWAY	BEGIN STA.	END STA.	LOCATION	DESCRIPTION	QUANTITY	UNITS	REMARKS
36	RTE. 1	1191+24.87	1192+23.47	LT	CONCRETE CURB	100.5	LF	
36	RTE. 1	1191+24.94	1192+08.65	RT	4' SIDEWALK	36.2	SY	
36	RTE. 1	1191+25.15	1192+08.63	RT	CONCRETE CURB	118.1	LF	
36	RTE. 1	1191+99.13	1192+50.91	RT	DRIVE ENTRANCE	92.5	SY	
36	RTE. 1	1192+39.78	1192+92.52	RT	4' SIDEWALK	21.9	SY	
36	RTE. 1	1192+39.85	1192+98.78	RT	CONCRETE CURB	88.4	LF	
36	RTE. 1	1192+44.68	1192+85.32	LT	SAWCUT	40.6	LF	NE 44TH ST
36	RTE. 1	1192+93.12	1193+24.70	RT	DRIVE ENTRANCE	41.7	SY	
36	RTE. 1	1193+20.35	1193+22.24	LT	SAWCUT	25.1	LF	
36	RTE. 1	1193+22.24	1193+24.70	RT	SAWCUT	32.5	LF	
39	NE 64TH ST	98+25.00	99+14.16	LT	CONCRETE CURB	89.2	LF	
39	NE 64TH ST	98+25.00	99+16.61	RT	4' SIDEWALK	38.8	SY	
39	NE 64TH ST	98+25.00	99+16.62	RT	CONCRETE CURB	91.6	LF	
39	NE 64TH ST	98+25.00	99+16.70	LT	4' SIDEWALK	41.7	SY	
39	NE 64TH ST	98+25.00	99+49.87	LT	MEDIAN	46.7	SY	
39	NE 64TH ST	100+51.11	101+65.00	RT	MEDIAN	42.8	SY	
39	NE 64TH ST	101+20.01	101+65.00	RT	CONCRETE CURB	45.0	LF	
39	NE 64TH ST	101+20.29	101+65.00	LT	4' SIDEWALK	19.5	SY	
39	NE 64TH ST	101+20.56	101+64.95	RT	4' SIDEWALK	16.5	SY	
39	NE 64TH ST	101+35.10	101+65.00	LT	CONCRETE CURB	29.9	LF	
21-23	RTE. 1	1009+62.94	1065+11.00	LT	PAVEMENT	42025.8	SY	
REMOVAL OF IMPROVEMENTS = 1 LUMP SUM								

21-23 REVISED



DATE PREPARED 5/5/2025	
ROUTE 1	STATE MO
DISTRICT KC	SHEET NO. 3
COUNTY CLAY	
JOB NO. J4S3412	
CONTRACT ID. .	
PROJECT NO. .	
BRIDGE NO. .	

DESCRIPTION	DATE
.	.
.	.
.	.
.	.
.	.
.	.
.	.
.	.
.	.

MISSOURI HIGHWAYS AND TRANSPORTATION COMMISSION

105 WEST CAPITOL
JEFFERSON CITY, MO 65102
1-888-ASK-MODOT (1-888-275-6636)


800 E 101st Terr., Ste. 200
Kansas City, MO 64131
Phone (816) 701-3100
Fax (816) 942-3013
Missouri Cert. of
Authority #2003007599

TEMPORARY EROSION CONTROL						
STA	STA	ROUTE	OFFSET	SILT FENCE	CURB INLET CHECKS	SEDIMENT REMOVAL
				(LF)	(EA)	
1009+54		RTE 1	LEFT		1	1
1010+40	1015+27	RTE 1	RIGHT	488		5
1011+28		RTE 1	LEFT		1	1
1013+54		RTE 1	LEFT		1	1
1013+77		RTE 1	RIGHT		1	1
1015+58		RTE 1	LEFT		1	1
1015+53	1020+94	RTE 1	RIGHT	547		6
1017+03		RTE 1	LEFT		1	1
1017+28		RTE 1	RIGHT		1	1
1018+95	1021+00	RTE 1	LEFT	207		3
1020+27		RTE 1	LEFT		1	1
1020+52		RTE 1	RIGHT		1	1
1020+68		RTE 1	LEFT		1	1
1021+61	1024+94	RTE 1	RIGHT	347		4
1021+45	1021+88	RTE 1	LEFT	46		1
1024+03		RTE 1	LEFT		1	1
1024+18		RTE 1	RIGHT		1	1
1026+04		RTE 1	LEFT		1	1
1027+19		RTE 1	LEFT		1	1
1027+27		RTE 1	RIGHT		1	1
1029+13		RTE 1	LEFT		1	1
1030+64		RTE 1	LEFT		1	1
1030+78		RTE 1	RIGHT		1	1
1032+24		RTE 1	LEFT		1	1
1032+24		RTE 1	RIGHT		1	1
1034+30		RTE 1	LEFT		1	1
1034+46		RTE 1	RIGHT		1	1
1035+18	1037+07	RTE 1	LEFT	193		2
1037+45		RTE 1	LEFT		1	1
1037+46		RTE 1	RIGHT		1	1
1040+46		RTE 1	RIGHT		1	1
1040+60		RTE 1	LEFT		1	1
1042+14		RTE 1	LEFT		1	1
1042+32		RTE 1	RIGHT		1	1
1042+32		RTE 1	RIGHT		1	1
1044+45		RTE 1	LEFT		1	1
1044+46		RTE 1	RIGHT		1	1
1044+81	1046+11	RTE 1	RIGHT	134		2
1045+26		RTE 1	LEFT		1	1
1045+27		RTE 1	RIGHT		1	1
1046+06		RTE 1	LEFT		1	1
1046+06		RTE 1	RIGHT		1	1
1046+96		RTE 1	LEFT		1	1
1047+21		RTE 1	RIGHT		1	1
1048+17		RTE 1	RIGHT		1	1
1048+44		RTE 1	RIGHT		1	1
1048+80		RTE 1	RIGHT		1	1
1048+95		RTE 1	LEFT		1	1
1049+41	1050+28	RTE 1	RIGHT	94		1
1051+67		RTE 1	RIGHT		1	1
1051+95		RTE 1	LEFT		1	1
1051+95		RTE 1	RIGHT		1	1
1052+36		RTE 1	RIGHT		1	1
1052+75	1053+62	RTE 1	RIGHT	100		1
1053+88	1057+69	RTE 1	LEFT	382		4
1054+10		RTE 1	LEFT		1	1
1055+75		RTE 1	LEFT		1	1
1056+14		RTE 1	RIGHT		1	1
1058+19	1061+39	RTE 1	LEFT	441		5
1058+51		RTE 1	LEFT		1	1
1059+17		RTE 1	RIGHT		1	1
1060+70		RTE 1	RIGHT		1	1
1061+47		RTE 1	RIGHT		1	1
1062+02		RTE 1	RIGHT		1	1
1063+10		RTE 1	RIGHT		1	1
1064+26		RTE 1	RIGHT		1	1
ROW 1 PAY TOTALS:				2,979	55	89

2 REVISÉ

TEMPORARY EROSION CONTROL						
STA	STA	ROUTE	OFFSET	SILT FENCE	CURB INLET CHECKS	SEDIMENT REMOVAL
				(LF)	(EA)	
1065+22		RTE 1	RIGHT		1	1
1065+45		RTE 1	LEFT		1	1
1065+85		RTE 1	RIGHT		1	1
1066+13		RTE 1	LEFT		1	1
1066+29		RTE 1	RIGHT		1	1
1066+57		RTE 1	RIGHT		1	1
1067+00		RTE 1	RIGHT		1	1
1067+63		RTE 1	RIGHT		1	1
1067+83	1068+50	RTE 1	LEFT	70		1
1068+71		RTE 1	RIGHT		1	1
1068+84	1069+06	RTE 1	LEFT	22		1
1069+19		RTE 1	LEFT		1	1
1073+22	1077+08	RTE 1	LEFT	387		4
1076+93		RTE 1	RIGHT		1	1
1077+10		RTE 1	LEFT		1	1
1077+99	1081+07	RTE 1	LEFT	308		4
1078+04		RTE 1	RIGHT		1	1
1078+20		RTE 1	LEFT		1	1
1078+75		RTE 1	RIGHT		1	1
1078+75		RTE 1	LEFT		1	1
1079+43		RTE 1	RIGHT		1	1
1079+83		RTE 1	LEFT		1	1
1080+10		RTE 1	RIGHT		1	1
1080+86		RTE 1	RIGHT		1	1
1081+28		RTE 1	RIGHT		1	1
1081+50	1084+18	RTE 1	LEFT	268		3
1082+12		RTE 1	RIGHT		1	1
1083+33		RTE 1	RIGHT		1	1
1085+87	1087+80	RTE 1	LEFT	196		2
1085+90		RTE 1	RIGHT		1	1
1086+33		RTE 1	LEFT		1	1
1087+03		RTE 1	RIGHT		1	1
1087+86		RTE 1	RIGHT		1	1
1088+30		RTE 1	RIGHT		1	1
1088+22	1088+72	RTE 1	LEFT	56		1
1088+54		RTE 1	RIGHT		1	1
1090+04	1091+90	RTE 1	LEFT	186		2
1090+90		RTE 1	RIGHT		1	1
1091+18		RTE 1	RIGHT		1	1
1091+57		RTE 1	RIGHT		1	1
1092+29	1094+46	RTE 1	LEFT	217		3
1092+43		RTE 1	LEFT		1	1
1092+44		RTE 1	RIGHT		1	1
1094+70		RTE 1	RIGHT		1	1
1094+79	1096+33	RTE 1	LEFT	154		2
1095+11		RTE 1	RIGHT		1	1
1095+43		RTE 1	LEFT		1	1
1095+43		RTE 1	RIGHT		1	1
1096+77	1097+93	RTE 1	LEFT	116		2
1097+89		RTE 1	LEFT		1	1
1097+89		RTE 1	RIGHT		1	1
1099+00	1099+48	RTE 1	LEFT	49		1
1099+81	1102+27	RTE 1	LEFT	246		3
1101+23		RTE 1	RIGHT		1	1
1101+23		RTE 1	LEFT		1	1
1104+22		RTE 1	LEFT		1	1
1104+55		RTE 1	RIGHT		1	1
1106+08		RTE 1	LEFT		1	1
1107+45		RTE 1	LEFT		1	1
1109+01		RTE 1	RIGHT		1	1
1110+18		RTE 1	LEFT		1	1
1110+71		RTE 1	LEFT		1	1
1110+84		RTE 1	LEFT		1	1
1111+12	1111+71	RTE 1	RIGHT	60		1
1111+38	1114+89	RTE 1	LEFT	357		4
1111+48		RTE 1	RIGHT		1	1
ROW 2 PAY TOTALS:				2,692	51	85

2 REVISÉ SUMMARY OF QUANTITIES
SHEET 18 OF 20



THIS SHEET HAS BEEN
SIGNED, SEALED AND DATED
ELECTRONICALLY.

DATE PREPARED
5/12/2025
ROUTE 1 STATE MO
DISTRICT KC SHEET NO. 3

COUNTY
CLAY

JOB NO.
J4S3412

CONTRACT ID.
.

PROJECT NO.
.

BRIDGE NO.
.

DATE	DESCRIPTION	CURB	INLET	CHECKS	QTY.	REV.
5/12/25		.	.	.	.	.

MISSOURI HIGHWAYS AND TRANSPORTATION
COMMISSION
105 WEST CAPITOL
JEFFERSON CITY, MO 65102
1-888-ASK-MODOT (1-888-275-6636)

Consult
Inc
engineers
planners
9111 NE 7th Street, Kansas City, MO 64148; (816) 924-2720
HJ CONSULT, INC.
PRO. ENGINEER 2010005873

TEMPORARY EROSION CONTROL						
STA	STA	ROUTE	OFFSET	SILT FENCE	CURB INLET CHECKS	SEDIMENT REMOVAL
				(LF)	(EA)	
1111+60		RTE 1	LEFT		1	1
1113+25		RTE 1	LEFT		1	1
1113+27		RTE 1	RIGHT		1	1
1113+91		RTE 1	LEFT		1	1
1113+92		RTE 1	RIGHT		1	1
1114+50		RTE 1	LEFT		1	1
1114+50		RTE 1	RIGHT		1	1
1115+72	1118+93	RTE 1	LEFT	327		4
1116+73		RTE 1	LEFT		1	1
1116+83		RTE 1	RIGHT		1	1
1120+12		RTE 1	LEFT		1	1
1120+52		RTE 1	RIGHT		1	1
1123+55		RTE 1	LEFT		1	1
1124+60		RTE 1	LEFT		1	1
1125+02	1125+27	RTE 1	RIGHT	27		1
1125+82		RTE 1	RIGHT		1	1
1126+82		RTE 1	LEFT		1	1
1131+15	1132+16	RTE 1	LEFT	101		2
1131+32		RTE 1	RIGHT		1	1
1131+52		RTE 1	LEFT		1	1
1132+34		RTE 1	RIGHT		1	1
1132+34		RTE 1	LEFT		1	1
1132+98		RTE 1	RIGHT		1	1
1133+35		RTE 1	RIGHT		1	1
1133+36		RTE 1	RIGHT		1	1
1133+82		RTE 1	RIGHT		1	1
1135+80		RTE 1	RIGHT		1	1
1136+16		RTE 1	RIGHT		1	1
1136+49		RTE 1	RIGHT		1	1
1137+57		RTE 1	RIGHT		1	1
1138+30	1140+56	RTE 1	LEFT	227		3
1138+81		RTE 1	RIGHT		1	1
1139+17		RTE 1	RIGHT		1	1
1140+36		RTE 1	RIGHT		1	1
1140+42		RTE 1	LEFT		1	1
1141+32		RTE 1	RIGHT		1	1
1142+20		RTE 1	RIGHT		1	1
1142+72		RTE 1	LEFT		1	1
1142+72		RTE 1	RIGHT		1	1
1143+60		RTE 1	LEFT		1	1
1143+82		RTE 1	RIGHT		1	1
1144+75		RTE 1	RIGHT		1	1
1145+02		RTE 1	LEFT		1	1
1145+62		RTE 1	RIGHT		1	1
1153+24		RTE 1	RIGHT		1	1
1154+32		RTE 1	RIGHT		1	1
1154+70		RTE 1	LEFT		1	1
1154+95		RTE 1	LEFT		1	1
1155+07		RTE 1	RIGHT		1	1
1155+46		RTE 1	LEFT		1	1
1156+62		RTE 1	RIGHT		1	1
1156+62		RTE 1	LEFT		1	1
1157+11		RTE 1	RIGHT		1	1
1157+42		RTE 1	LEFT		1	1
1157+62		RTE 1	RIGHT		1	1
1157+86		RTE 1	LEFT		1	1
1158+13		RTE 1	RIGHT		1	1
1158+31		RTE 1	LEFT		1	1
1158+81		RTE 1	LEFT		1	1
1158+91		RTE 1	RIGHT		1	1
1160+11		RTE 1	RIGHT		1	1
1163+21		RTE 1	LEFT		1	1
1164+81		RTE 1	LEFT		1	1
1166+49		RTE 1	RIGHT		1	1
1166+97		RTE 1	LEFT		1	1
1168+12		RTE 1	LEFT		1	1
ROW 3 PAY TOTALS:				682	62	72

2 REVIS

TEMPORARY EROSION CONTROL						
STA	STA	ROUTE	OFFSET	SILT FENCE	CURB INLET CHECKS	SEDIMENT REMOVAL
				(LF)	(EA)	
1168+41		RTE 1	LEFT		1	1
1168+80		RTE 1	LEFT		1	1
1170+43		RTE 1	LEFT		1	1
1170+44		RTE 1	RIGHT		1	1
1171+80		RTE 1	LEFT		1	1
1172+13		RTE 1	LEFT		1	1
1172+52		RTE 1	LEFT		1	1
1172+80		RTE 1	LEFT		1	1
1174+41		RTE 1	LEFT		1	1
1174+41		RTE 1	RIGHT		1	1
1174+90		RTE 1	LEFT		1	1
1174+91		RTE 1	RIGHT		1	1
1175+41		RTE 1	LEFT		1	1
1175+46		RTE 1	RIGHT		1	1
1175+77		RTE 1	RIGHT		1	1
1176+46		RTE 1	RIGHT		1	1
1177+81		RTE 1	RIGHT		1	1
1178+40		RTE 1	RIGHT		1	1
1179+17	1179+50	RTE 1	LEFT	38		1
1179+57		RTE 1	RIGHT		1	1
1179+96		RTE 1	RIGHT		1	1
1180+10	1180+34	RTE 1	LEFT	24		1
1180+28		RTE 1	RIGHT		1	1
1180+32		RTE 1	LEFT		1	1
1180+78		RTE 1	RIGHT		1	1
1181+30		RTE 1	RIGHT		1	1
1181+74		RTE 1	RIGHT		1	1
1182+20		RTE 1	RIGHT		1	1
1182+62		RTE 1	LEFT		1	1
1182+63		RTE 1	RIGHT		1	1
1183+10		RTE 1	RIGHT		1	1
1183+55		RTE 1	RIGHT		1	1
1184+00		RTE 1	RIGHT		1	1
1184+61		RTE 1	RIGHT		1	1
1184+95		RTE 1	LEFT		1	1
1185+30		RTE 1	RIGHT		1	1
1186+30		RTE 1	RIGHT		1	1
1187+00		RTE 1	RIGHT		1	1
1187+02	1187+23	RTE 1	LEFT	22		1
1188+40		RTE 1	RIGHT		1	1
1189+15		RTE 1	RIGHT		1	1
1190+10		RTE 1	LEFT		1	1
1190+12		RTE 1	RIGHT		1	1
1190+50		RTE 1	RIGHT		1	1
1190+50		RTE 1	LEFT		1	1
1190+80		RTE 1	LEFT		1	1
1191+34		RTE 1	LEFT		1	1
1191+94		RTE 1	RIGHT		1	1
1192+89		RTE 1	RIGHT		1	1
1193+13		RTE 1	LEFT		1	1
TABLE 4 PAY TOTALS:				84	47	50
TABLE 1 PAY TOTALS:				2,979	55	89
TABLE 2 PAY TOTALS:				2,692	51	85
TABLE 3 PAY TOTALS:				682	62	72
TOTAL PAY TOTALS:				6,437	215	296

2 REVIS

SUMMARY OF QUANTITIES
SHEET 19 OF 20



THIS SHEET HAS BEEN
SIGNED, SEALED AND DATED
ELECTRONICALLY.

DATE PREPARED
5/12/2025

ROUTE 1 STATE MO
DISTRICT KC SHEET NO. 3

COUNTY
CLAY

JOB NO.
J4S3412

CONTRACT ID.

PROJECT NO.

BRIDGE NO.

DATE	DESCRIPTION	CURB	INLET	CHECKS	QTY.	REV.
5/12/25		.	.	.	.	.

MISSOURI HIGHWAYS AND TRANSPORTATION
COMMISSION
105 WEST CAPITOL
JEFFERSON CITY, MO 65102
1-888-ASK-MODOT (1-888-273-6636)

