

105 West Capitol Avenue P.O. Box 270 Jefferson City, Missouri 65102

Missouri Department of Transportation

Ed Hassinger, P.E., Director

1.888.ASK MODOT (275.6636)

May 12, 2025

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 03

Contract I.D.: 250516-H08

Job Number: JSE0108

Letting of: May 16, 2025

The following is revised:

Bid Book:

- 1. Proposal Line Number 0100 is revised.
- 2. Proposal Line Number 0110 is deleted.
- 3. Proposal Line Number 0113 is added.
- 4. Proposal Line Number 0115 is added.
- 5. Proposal Line Number 0117 is added.
- 6. Proposal Line Number 0120 is revised.
- 7. Proposal Line Number 0130 is revised.
- 8. Proposal Line Number 0313 is added.
- 9. Proposal Line Number 0317 is added.

Plans:

- 1. Quantity Sheet 1 of 5 is revised.
- 2. Quantity Sheet 2 of 5 is revised.
- 3. Quantity Sheet 3 or 5 is revised.
- 4. Quantity Sheet 4 of 5 is revised.
- 5. Sheet 11 is deleted.
- 6. Sheet 11A is added.

JSPs:

- 1. JSP B Contract Liquidated Damages is revised.
- 2. JSP DD Bridge End Transitions is added.

All revisions are as depicted as $\sqrt{3}$

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.

Sincerely yours,



Ryan Martin, P.E.

Bidding and Contract Services Engineer

jh