MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 201
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-201
DISTRICT : 02
CONTRACT TIME : 11/15/08 COMPLETION DATE
RURAL ROUTE

COUNTIES : CARROLL

PROJECT(S) : J2P2149

CONTRACT DESCRIPTION :
J2P2149, Route 65, Carroll County
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010550	Boone Construction Co.	$ 348,825.10	100.0000%
2	0010145	Columbia Curb & Gutter Co.	$ 357,261.58	102.4185%
3	0010445	Emery Sapp & Sons Inc.	$ 378,764.51	108.5829%
4	0010825	Phillips Grading & Construction Inc.	$ 399,003.35	114.3849%
5	0011198	Widel, Inc.	$ 462,588.95	132.6134%
6	0011146	APAC-Missouri, Inc.	$ 499,957.52	143.3261%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 080822-201 COUNTIES : CARROLL
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(2) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J2P2149								
0010 2013000 CLEARING AND GRUBBING	1.000	ACRE	6500.00000	6500.00	3750.00000	3750.00	4300.00000	4300.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	9850.00000	9850.00	13410.00000	13410.00	7150.00000	7150.00
0030 2031000 CLASS A EXCAVATION	4528.000	CUYD	10.00000	45280.00	8.30000	37582.40	9.00000	40752.00
0040 2036000 COMPACTING EMBANKMENT	3796.000	CUYD	1.55000	5883.80	1.60000	6073.60	1.50000	5694.00
0050 2037075 COMPACTING IN CUT	14.400	STA	365.00000	5256.00	625.00000	9000.00	755.00000	10872.00
0060 2063000 CLASS 3 EXCAVATION	84.000	CUYD	17.00000	1428.00	16.25000	1365.00	16.00000	1344.00
0070 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	3803.000	SQYD	7.25000	27571.75	7.40000	28142.20	9.50000	36128.50
0080 3102003 CRUSHED STONE (B)	60.000	SQYD	12.10000	726.00	22.75000	1365.00	13.00000	780.00
0090 4019905 MISC. OPTIONAL PAVEMENT	2842.000	SQYD	57.50000	163415.00	58.10000	165120.20	53.50000	152047.00
0100 5021341 TYPE A3 SHOULDER	961.000	SQYD	28.00000	26908.00	24.10000	23160.10	35.50000	34115.50
0110 6096000 DITCH LINER	6.000	SQYD	80.15000	480.90	87.50000	525.00	111.00000	666.00
0120 6161005 CONSTRUCTION SIGNS	296.000	SQFT	6.35000	1879.60	5.00000	1480.00	4.04000	1195.84
0130 6161025 CHANNELIZER (TRIM LINE)	58.000	EA	25.50000	1479.00	64.00000	3712.00	22.24000	1289.92
0140 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	75.00000	150.00	125.00000	250.00	101.10000	202.20
0150 6181000 MOBILIZATION		LUMP	18750.00000	18750.00	26800.00000	26800.00	48400.00000	48400.00
0160 6191000 PAVEMENT EDGE TREATMENT	2700.000	LF	2.45000	6615.00	2.90000	7830.00	1.30000	3510.00
0170 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2787.000	LF	0.50000	1393.50	0.56000	1560.72	0.45000	1254.15
0180 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4326.000	LF	0.50000	2163.00	0.56000	2422.56	0.45000	1946.70
0190 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	32.000	LF	2.15000	68.80	2.50000	80.00	2.00000	64.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 080822-201 COUNTIES : CARROLL
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(2) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0200 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	155.000	LF	4.25000	658.75	5.00000	775.00	4.00000	620.00
0210 6207000A PAVEMENT MARKING REMOVAL (PAINT)	4320.000	LF	0.60000	2592.00	0.69000	2980.80	0.55000	2376.00
0220 6209902 MISC. TRAFFIC FLOW ARROWS	19.000	EA	70.00000	1330.00	81.00000	1539.00	65.00000	1235.00
0230 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	3200.00000	3200.00	1250.00000	1250.00	4370.00000	4370.00
0240 7250324A 24 IN. PIPE GROUP B	162.000	LF	50.00000	8100.00	52.50000	8505.00	59.00000	9558.00
0250 8052000A SEEDING - WARM SEASON MIXTURES	1.000	ACRE	1600.00000	1600.00	1875.00000	1875.00	4000.00000	4000.00
0260 8061016 SEDIMENT REMOVAL	25.000	CUYD	16.00000	400.00	31.25000	781.25	12.00000	300.00
0270 8061019 SILT FENCE	1523.000	LF	2.00000	3046.00	2.25000	3426.75	1.90000	2893.70
0280 8061022 TYPE II DITCH CHECK	10.000	EA	210.00000	2100.00	250.00000	2500.00	170.00000	1700.00
SECTION TOTALS			$	348,825.10	$	357,261.58	$	378,764.51
CONTRACT TOTALS			$	348,825.10	$	357,261.58	$	378,764.51

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 080822-201 COUNTIES : CARROLL
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010825 Phillips Grading & Construct UNIT PRICE	AMOUNT	(5) 0011198 Widel, Inc. UNIT PRICE	AMOUNT	(6) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J2P2149								
0010 2013000 CLEARING AND GRUBBING	1.000	ACRE	4700.00000	4700.00	6500.00000	6500.00	6000.00000	6000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	11350.00000	11350.00	9750.00000	9750.00	14500.00000	14500.00
0030 2031000 CLASS A EXCAVATION	4528.000	CUYD	12.15000	55015.20	8.15000	36903.20	20.86000	94454.08
0040 2036000 COMPACTING EMBANKMENT	3796.000	CUYD	2.10000	7971.60	2.75000	10439.00	2.74000	10401.04
0050 2037075 COMPACTING IN CUT	14.400	STA	485.00000	6984.00	700.00000	10080.00	1698.55000	24459.12
0060 2063000 CLASS 3 EXCAVATION	84.000	CUYD	10.50000	882.00	20.00000	1680.00	35.34000	2968.56
0070 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	3803.000	SQYD	7.75000	29473.25	16.75000	63700.25	15.20000	57805.60
0080 3102003 CRUSHED STONE (B)	60.000	SQYD	7.75000	465.00	27.00000	1620.00	14.73000	883.80
0090 4019905 MISC. OPTIONAL PAVEMENT	2842.000	SQYD	58.25000	165546.50	78.00000	221676.00	69.45000	197376.90
0100 5021341 TYPE A3 SHOULDER	961.000	SQYD	25.75000	24745.75	29.00000	27869.00	26.49000	25456.89
0110 6096000 DITCH LINER	6.000	SQYD	41.75000	250.50	35.00000	210.00	166.82000	1000.92
0120 6161005 CONSTRUCTION SIGNS	296.000	SQFT	4.50000	1332.00	4.50000	1332.00	4.25000	1258.00
0130 6161025 CHANNELIZER (TRIM LINE)	58.000	EA	24.85000	1441.30	25.00000	1450.00	24.00000	1392.00
0140 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	113.00000	226.00	200.00000	400.00	110.00000	220.00
0150 6181000 MOBILIZATION		LUMP	49000.00000	49000.00	35500.00000	35500.00	20000.00000	20000.00
0160 6191000 PAVEMENT EDGE TREATMENT	2700.000	LF	3.50000	9450.00	2.50000	6750.00	2.23000	6021.00
0170 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2787.000	LF	0.50000	1393.50	0.55000	1532.85	0.48000	1337.76
0180 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4326.000	LF	0.50000	2163.00	0.55000	2379.30	0.48000	2076.48
0190 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	32.000	LF	2.25000	72.00	1.65000	52.80	2.15000	68.80

TABULATION OF BIDS

CALL ORDER : 201
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-201
DISTRICT : 02

COUNTIES : CARROLL

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010825 Phillips Grading & Construct UNIT PRICE	AMOUNT	(5) 0011198 Widel, Inc. UNIT PRICE	AMOUNT	(6) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
0200 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	155.000	LF	4.50000	697.50	3.30000	511.50	4.31000	668.05
0210 6207000A PAVEMENT MARKING REMOVAL (PAINT)	4320.000	LF	0.65000	2808.00	0.55000	2376.00	0.59000	2548.80
0220 6209902 MISC. TRAFFIC FLOW ARROWS	19.000	EA	73.50000	1396.50	125.00000	2375.00	70.00000	1330.00
0230 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	6500.00000	6500.00	1400.00000	1400.00	6250.00000	6250.00
0240 7250324A 24 IN. PIPE GROUP B	162.000	LF	46.25000	7492.50	54.80000	8877.60	48.39000	7839.18
0250 8052000A SEEDING - WARM SEASON MIXTURES	1.000	ACRE	1695.00000	1695.00	2000.00000	2000.00	6893.94000	6893.94
0260 8061016 SEDIMENT REMOVAL	25.000	CUYD	26.25000	656.25	20.00000	500.00	31.79000	794.75
0270 8061019 SILT FENCE	1523.000	LF	2.00000	3046.00	2.15000	3274.45	2.55000	3883.65
0280 8061022 TYPE II DITCH CHECK	10.000	EA	225.00000	2250.00	145.00000	1450.00	206.82000	2068.20
SECTION TOTALS			$	399,003.35	$	462,588.95	$	499,957.52
CONTRACT TOTALS			$	399,003.35	$	462,588.95	$	499,957.52

VENDOR RANKING

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 158 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4P1567
J4P1567, ROUTE 45, PLATTE COUNTY
***Bid Revision #1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011221	Leavenworth Exc & Equip Co Inc/Julius Kaaz Const Co Inc	$ 3,493,858.60	100.0000%
2	0010214	Loch Sand and Construction Co.	$ 3,622,727.74	103.6884%
3	0010472	Amino Bros. Co., Inc.	$ 3,632,734.13	103.9748%
4	0025982	Miles Excavating, Inc.	$ 3,640,698.57	104.2028%
5	0010620	Max Rieke & Brothers Inc.	$ 3,687,107.92	105.5311%
6	0010165	J. M. Fahey Construction Co.	$ 3,911,662.86	111.9582%
7	0010381	McAninch Corporation	$ 3,938,255.54	112.7194%
8	0010188	Ideker Inc.	$ 3,974,012.81	113.7428%
9	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 3,979,112.47	113.8888%
10	0010739	Radmacher Brothers Excavating Co. Inc.	$ 4,443,645.56	127.1845%
11	0010445	Emery Sapp & Sons Inc.	$ 4,864,514.55	139.2304%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	 AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(3) 0010472 Amino Bros. Co., Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1567								
0010 1041000 TEMPORARY SURFACING	74.000	CUYD	41.00000	3034.00	45.38000	3358.12	36.56000	2705.44
0020 2013000 CLEARING AND GRUBBING	9.000	ACRE	3800.00000	34200.00	5000.00000	45000.00	4155.00000	37395.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	124000.00000	124000.00	41697.00000	41697.00	10470.00000	10470.00
0040 2027000 DISPOSAL AND PLUGGING OF WELLS	1.000	EA	1200.00000	1200.00	2944.15000	2944.15	2500.00000	2500.00
0050 2031000 CLASS A EXCAVATION	152235.000	CUYD	4.00000	608940.00	4.20000	639387.00	6.36000	968214.60
0060 2036000 COMPACTING EMBANKMENT	126863.000	CUYD	2.00000	253726.00	0.78000	98953.14	1.00000	126863.00
0070 2037075 COMPACTING IN CUT	27.000	STA	700.00000	18900.00	586.25000	15828.75	535.00000	14445.00
0080 2063000 CLASS 3 EXCAVATION	3213.000	CUYD	5.00000	16065.00	32.34000	103908.42	15.00000	48195.00
0090 2071000 LINEAR GRADING CLASS 1	21.200	STA	400.00000	8480.00	841.88000	17847.86	565.00000	11978.00
0100 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	24.000	100F	1000.00000	24000.00	406.13000	9747.12	315.00000	7560.00
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	6490.000	SQYD	7.00000	45430.00	5.33000	34591.70	7.56000	49064.40
0120 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	7455.000	SQYD	7.00000	52185.00	5.20000	38766.00	7.76000	57850.80
0130 3105002 GRAVEL (A) OR CRUSHED STONE (B)	307.000	TONS	24.00000	7368.00	23.48000	7208.36	26.02000	7988.14
0140 4010151 TYPE A3 SHOULDER	778.100	SQYD	28.00000	21786.80	20.00000	15562.00	18.55000	14433.76
0150 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	726.000	TONS	85.00000	61710.00	87.34000	63408.84	87.35000	63416.10
0160 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2953.700	TONS	75.00000	221527.50	78.33000	231363.32	78.35000	231422.40
0170 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	121.300	TONS	200.00000	24260.00	201.19000	24404.35	201.19000	24404.35
0180 4071005 TACK COAT	1500.000	GAL	2.50000	3750.00	2.49000	3735.00	2.50000	3750.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	 AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(3) 0010472 Amino Bros. Co., Inc. UNIT PRICE	 AMOUNT
0210 5029905 MISC. CONCRETE PAVEMENT 5.75 IN. NON-REINF.	1093.500	SQYD	50.00000	54675.00	49.44000	54062.64	40.15000	43904.03
0220 5029905 MISC. OPTIONAL PAVEMENT	6530.900	SQYD	45.00000	293890.50	56.81000	371020.43	50.88000	332292.19
0225 5029905 MISC. OPTIONAL PAVEMENT	7947.900	SQYD	35.00000	278176.50	49.09000	390162.41	39.65000	315134.24
0230 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	165.000	LF	20.00000	3300.00	26.50000	4372.50	28.75000	4743.75
0240 6054020 OUTLET PIPES AND SPLASH PADS	6.000	EA	500.00000	3000.00	720.80000	4324.80	782.00000	4692.00
0250 6061040 GUARDRAIL TYPE D	100.000	LF	38.00000	3800.00	33.92000	3392.00	36.80000	3680.00
0260 6083006 6 IN. CONCRETE MEDIAN STRIP	1090.900	SQYD	58.00000	63272.20	34.71000	37865.14	41.20000	44945.08
0270 6089905 MISC. PAVED APPROACH, 6 IN.	60.200	SQYD	41.00000	2468.20	33.52000	2017.90	41.31000	2486.86
0280 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	679.000	LF	19.00000	12901.00	29.50000	20030.50	24.04000	16323.16
0290 6091041 CONCRETE GUTTER TYPE A	297.000	LF	43.00000	12771.00	33.02000	9806.94	35.74000	10614.78
0300 6092032 CONCRETE CURB LOW PROFILE TYPE F	836.000	LF	20.00000	16720.00	17.15000	14337.40	23.53000	19671.08
0310 6099903 MISC. APWA CURB CG-1	965.000	LF	16.00000	15440.00	20.30000	19589.50	12.05000	11628.25
0320 6099903 MISC. MODIFIED CURB AND GUTTER TYPE B	3309.000	LF	17.00000	56253.00	20.66000	68363.94	13.75000	45498.75
0330 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	4.000	EA	4500.00000	18000.00	4240.00000	16960.00	4422.00000	17688.00
0340 6122020 REPLACEMENT SAND BARREL	20.000	EA	1.00000	20.00	1.06000	21.20	1.11000	22.20
0350 6122030 IMPACT ATTENUATOR (RELOCATION)	4.000	EA	1800.00000	7200.00	1378.00000	5512.00	1437.15000	5748.60
0360 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	34.000	EA	270.00000	9180.00	377.41000	12831.94	694.00000	23596.00
0370 6143013 MANHOLE FRAME AND COVER, TYPE 3	6.000	EA	180.00000	1080.00	294.91000	1769.46	601.00000	3606.00
0380 6161005 CONSTRUCTION SIGNS	1079.000	SQFT	18.00000	19422.00	16.96000	18299.84	17.69000	19087.51

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT
0390 6161025 CHANNELIZER (TRIM LINE)	53.000	EA	60.00000	3180.00	58.30000	3089.90	60.81000	3222.93
0400 6161030 TYPE III MOVEABLE BARRICADE	49.000	EA	275.00000	13475.00	265.00000	12985.00	276.38000	13542.62
0410 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	5.000	EA	6600.00000	33000.00	6360.00000	31800.00	6633.00000	33165.00
0420 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	220.00000	880.00	212.00000	848.00	221.10000	884.40
0430 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	275.00000	1100.00	265.00000	1060.00	276.38000	1105.52
0440 6162010 WORK ZONE LIGHTING		LUMP	5500.00000	5500.00	5200.00000	5200.00	12000.00000	12000.00
0450 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	345.000	LF	17.00000	5865.00	36.40000	12558.00	18.00000	6210.00
0460 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	345.000	LF	11.00000	3795.00	12.00000	4140.00	12.00000	4140.00
0470 6181000 MOBILIZATION		LUMP	250000.00000	250000.00	365724.31000	365724.31	69500.00000	69500.00
0480 6191000 PAVEMENT EDGE TREATMENT	1348.000	LF	2.00000	2696.00	16.14000	21756.72	3.06000	4124.88
0490 6205118 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	100.000	LF	22.00000	2200.00	21.20000	2120.00	22.11000	2211.00
0500 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	28.000	LF	39.00000	1092.00	37.10000	1038.80	38.70000	1083.60
0510 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2871.000	LF	1.00000	2871.00	0.74000	2124.54	0.78000	2239.38
0520 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2294.000	LF	1.00000	2294.00	1.01000	2316.94	1.05000	2408.70
0530 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	272.000	LF	4.00000	1088.00	3.71000	1009.12	3.87000	1052.64

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT
0540 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9204.000 LF	0.50000	4602.00	0.37000	3405.48	0.39000	3589.56
0550 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9344.000 LF	0.50000	4672.00	0.37000	3457.28	0.39000	3644.16
0560 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	506.000 LF	1.60000	809.60	1.59000	804.54	1.66000	839.96
0570 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	138.000 LF	2.75000	379.50	2.65000	365.70	2.77000	382.26
0580 6214600A FLOWABLE BACKFILL	22.000 CUYD	115.00000	2530.00	97.58000	2146.76	390.00000	8580.00
0590 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	996.000 SQYD	5.00000	4980.00	4.91000	4890.36	4.91000	4890.36
0600 7250315A 15 IN. PIPE GROUP B	116.000 LF	26.00000	3016.00	23.64000	2742.24	40.00000	4640.00
0610 7261215 15 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	31.000 LF	25.00000	775.00	23.78000	737.18	47.00000	1457.00
0620 7261230 30 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	99.000 LF	54.00000	5346.00	41.80000	4138.20	120.00000	11880.00
0630 7261233 33 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	56.000 LF	60.00000	3360.00	57.07000	3195.92	156.50000	8764.00
0640 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2291.000 LF	28.00000	64148.00	21.77000	49875.07	37.50000	85912.50
0650 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	153.000 LF	31.00000	4743.00	23.78000	3638.34	47.50000	7267.50
0660 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	544.000 LF	55.00000	29920.00	25.06000	13632.64	51.00000	27744.00
0670 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	379.000 LF	9.00000	3411.00	28.36000	10748.44	64.50000	24445.50

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT
0680 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	80.000 LF	45.00000	3600.00	34.38000	2750.40	78.50000	6280.00
0690 7261327 27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	66.000 LF	50.00000	3300.00	40.64000	2682.24	104.50000	6897.00
0700 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	187.000 LF	125.00000	23375.00	86.93000	16255.91	280.00000	52360.00
0710 7265018 JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	40.000 LF	630.00000	25200.00	505.68000	20227.20	554.50000	22180.00
0720 7269903 MISC. ELLIPTICAL CLASS II 19 X 30 IN. RCP	108.000 LF	50.00000	5400.00	56.62000	6114.96	170.50000	18414.00
0730 7269903 MISC. ELLIPTICAL CLASS II 29 X 45 IN RC	51.000 LF	60.00000	3060.00	96.36000	4914.36	319.00000	16269.00
0740 7269903 MISC. JACKED 48 IN. CLASS III RCP	41.000 LF	1300.00000	53300.00	913.18000	37440.38	1007.00000	41287.00
0750 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	36.000 FT	600.00000	21600.00	508.80000	18316.80	571.50000	20574.00
0760 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	102.000 FT	825.00000	84150.00	845.82000	86273.64	632.00000	64464.00
0770 7319902 MISC. APWA 5 X 3 FT CURB INLET	27.000 EA	600.00000	16200.00	644.91000	17412.57	692.00000	18684.00
0780 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	350.00000	2100.00	449.78000	2698.68	535.00000	3210.00
0790 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	360.00000	2160.00	698.84000	4193.04	800.00000	4800.00
0800 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	390.00000	2340.00	742.85000	4457.10	885.00000	5310.00
0810 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	420.00000	2520.00	789.05000	4734.30	965.00000	5790.00
0820 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	445.00000	890.00	839.65000	1679.30	1055.00000	2110.00
0830 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	480.00000	960.00	894.65000	1789.30	1150.00000	2300.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT
0840 7320627 27 IN. (675 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	650.00000	1300.00	914.45000	1828.90	1205.00000	2410.00
0850 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1100.00000	4400.00	949.65000	3798.60	1280.00000	5120.00
0860 7320633 33 IN. (825 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1100.00000	2200.00	1237.85000	2475.70	1635.00000	3270.00
0870 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	2000.00000	4000.00	1609.65000	3219.30	2155.00000	4310.00
0880 7329902 MISC. ELLIPTICAL 19 X 30 IN PRECAST FES	4.000	EA	650.00000	2600.00	933.15000	3732.60	1260.00000	5040.00
0890 7329902 MISC. ELLIPTICAL 29 X 45 IN PRECAST FES	2.000	EA	750.00000	1500.00	1534.98000	3069.96	2015.00000	4030.00
0900 8034000 BUFFALOGRASS SODDING	2029.000	SQYD	7.00000	14203.00	6.89000	13979.81	7.02000	14243.58
0910 8041000 TOPSOIL	406.000	CUYD	16.00000	6496.00	22.25000	9033.50	10.00000	4060.00
0920 8051000A SEEDING - COOL SEASON MIXTURES	25.300	ACRE	2300.00000	58190.00	2173.00000	54976.90	2214.00000	56014.20
0930 8061016 SEDIMENT REMOVAL	389.000	CUYD	30.00000	11670.00	14.70000	5718.30	30.52000	11872.28
0940 8061017 TEMPORARY SEEDING AND MULCHING	6.400	ACRE	1200.00000	7680.00	1113.00000	7123.20	1134.00000	7257.60
0950 8061019 SILT FENCE	9803.000	LF	2.60000	25487.80	2.33000	22840.99	2.38000	23331.14
0960 8061021 TYPE I DITCH CHECK	295.000	EA	65.00000	19175.00	95.40000	28143.00	97.20000	28674.00
0970 8069905 MISC. TYPE H EROSION CONTROL BLANKET-PERMANENT	3760.000	SQYD	4.50000	16920.00	4.35000	16356.00	4.43000	16656.80
0980 8080303 REDBUD TREE	1.000	EA	520.00000	520.00	503.50000	503.50	513.00000	513.00
0990 8080311 NANNY BERRY	37.000	EA	82.00000	3034.00	79.50000	2941.50	81.00000	2997.00
1000 8089902 MISC. ROSE, ICEBERG	96.000	EA	50.00000	4800.00	47.70000	4579.20	48.60000	4665.60
1010 8089902 MISC. ROSE, KNOCKOUT	96.000	EA	50.00000	4800.00	47.70000	4579.20	48.60000	4665.60

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT
1020 8089902 MISC. ROSE, MARMALADE SKIES	96.000 EA	50.00000	4800.00	47.70000	4579.20	48.60000	4665.60
1030 8089902 MISC. ROSE, MORDEN CENTENNIAL	96.000 EA	50.00000	4800.00	47.70000	4579.20	48.60000	4665.60
1040 8089904 MISC. HARDWOOD MULCH	3678.000 SQFT	1.00000	3678.00	0.90000	3310.20	0.92000	3383.76
SECTION TOTALS		$	3,316,268.60	$	3,457,310.09	$	3,461,720.70
SECTION 0002 HIGHWAY LIGHTING ITEMS - J4P1567							
1050 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	14.000 EA	2500.00000	35000.00	1884.26000	26379.64	2322.00000	32508.00
1060 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	4.000 EA	3300.00000	13200.00	3042.20000	12168.80	3130.25000	12521.00
1070 9011104 BRACKET ARM, 4 FT. OR 1.2 M	14.000 EA	360.00000	5040.00	368.35000	5156.90	342.50000	4795.00
1080 9011115 BRACKET ARM, 15 FT. OR 4.6 M	4.000 EA	850.00000	3400.00	868.14000	3472.56	792.25000	3169.00
1090 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	14.000 EA	330.00000	4620.00	488.13000	6833.82	313.00000	4382.00
1100 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	4.000 EA	350.00000	1400.00	496.08000	1984.32	330.00000	1320.00
1110 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	4900.00000	9800.00	5460.59000	10921.18	4610.00000	9220.00
1120 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	78.000 LF	11.00000	858.00	9.33000	727.74	10.65000	830.70
1130 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	85.000 LF	15.00000	1275.00	14.38000	1222.30	14.00000	1190.00
1140 9014004 CONDUIT, 4 IN. RIGID, PUSHED	347.000 LF	33.00000	11451.00	31.20000	10826.40	31.05000	10774.35
1150 9015010 TRENCHING TYPE I	1774.000 LF	2.00000	3548.00	3.25000	5765.50	1.83000	3246.42
1160 9016110 PULL BOX, PREFORMED CLASS 1	8.000 EA	750.00000	6000.00	1022.90000	8183.20	694.00000	5552.00
1170 9017002 CABLE, 2 AWG 1 CONDUCTOR	330.000 LF	3.00000	990.00	2.40000	792.00	3.02000	996.60
1180 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1380.000 LF	1.80000	2484.00	0.42000	579.60	1.62000	2235.60

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT
1190 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	2470.000	LF	4.00000	9880.00	3.06000	7558.20	3.81000	9410.70
1200 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	14.000	EA	1130.00000	15820.00	913.72000	12792.08	1064.00000	14896.00
1210 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000	EA	1300.00000	5200.00	1113.00000	4452.00	1263.25000	5053.00
1220 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	2.000	EA	4100.00000	8200.00	3829.78000	7659.56	3870.00000	7740.00
SECTION TOTALS			$	138,166.00	$	127,475.80	$	129,840.37
SECTION 0003 HIGHWAY SIGNING ITEMS - J4P1567								
1230 9031010 CONCRETE FOOTINGS, EMBEDDED	3.600	CUYD	780.00000	2808.00	752.76000	2709.94	817.00000	2941.20
1240 9031210 STRUCTURAL STEEL POSTS	360.000	LB	5.00000	1800.00	4.35000	1566.00	4.72000	1699.20
1250 9031220 PIPE POSTS	2630.000	LB	3.00000	7890.00	2.92000	7679.60	3.17000	8337.10
1260 9031240 BREAKAWAY ASSEMBLY	28.000	EA	100.00000	2800.00	101.76000	2849.28	110.40000	3091.20
1270 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN, 12 GA.	513.000	LF	15.00000	7695.00	14.95000	7669.35	16.22000	8320.86
1280 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	135.000	LF	31.00000	4185.00	30.10000	4063.50	32.66000	4409.10
1290 9035004 TYPE SHR2L-1 SIGN	582.000	SQFT	15.00000	8730.00	13.78000	8019.96	14.95000	8700.90
1300 9035009 36 IN. OR 900 MM STOP SIGN	2.000	EA	180.00000	360.00	174.90000	349.80	189.75000	379.50
1310 9035015 TYPE IV OBJECT MARKER	16.000	EA	150.00000	2400.00	143.74000	2299.84	156.00000	2496.00
1320 9035065 TYPE SHR2L-3 SIGN	42.000	SQFT	18.00000	756.00	17.49000	734.58	19.00000	798.00
SECTION TOTALS			$	39,424.00	$	37,941.85	$	41,173.06
CONTRACT TOTALS			$	3,493,858.60	$	3,622,727.74	$	3,632,734.13

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0025982 Miles Excavating, Inc. UNIT PRICE	 AMOUNT	(5) 0010620 Max Rieke & Brothers Inc. UNIT PRICE	 AMOUNT	(6) 0010165 J. M. Fahey Construction Co. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1567								
0010 1041000 TEMPORARY SURFACING	74.000	CUYD	35.00000	2590.00	40.00000	2960.00	46.15000	3415.10
0020 2013000 CLEARING AND GRUBBING	9.000	ACRE	4000.00000	36000.00	4000.00000	36000.00	4800.00000	43200.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	16000.00000	16000.00	150000.00000	150000.00	40000.00000	40000.00
0040 2027000 DISPOSAL AND PLUGGING OF WELLS	1.000	EA	4000.00000	4000.00	1500.00000	1500.00	3025.00000	3025.00
0050 2031000 CLASS A EXCAVATION	152235.000	CUYD	6.55000	997139.25	5.37000	817501.95	6.50000	989527.50
0060 2036000 COMPACTING EMBANKMENT	126863.000	CUYD	1.60000	202980.80	1.50000	190294.50	2.20000	279098.60
0070 2037075 COMPACTING IN CUT	27.000	STA	500.00000	13500.00	1775.00000	47925.00	430.00000	11610.00
0080 2063000 CLASS 3 EXCAVATION	3213.000	CUYD	8.25000	26507.25	9.00000	28917.00	13.53000	43471.89
0090 2071000 LINEAR GRADING CLASS 1	21.200	STA	600.00000	12720.00	250.00000	5300.00	789.89000	16745.67
0100 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	24.000	100F	400.00000	9600.00	800.00000	19200.00	494.80000	11875.20
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	6490.000	SQYD	5.75000	37317.50	6.40000	41536.00	15.00000	97350.00
0120 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	7455.000	SQYD	6.30000	46966.50	6.40000	47712.00	15.00000	111825.00
0130 3105002 GRAVEL (A) OR CRUSHED STONE (B)	307.000	TONS	32.00000	9824.00	22.00000	6754.00	28.99000	8899.93
0140 4010151 TYPE A3 SHOULDER	778.100	SQYD	28.75000	22370.38	18.40000	14317.04	40.00000	31124.00
0150 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	726.000	TONS	84.10000	61056.60	86.50000	62799.00	92.00000	66792.00
0160 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2953.700	TONS	75.40000	222708.98	77.60000	229207.12	76.10000	224776.57
0170 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	121.300	TONS	193.70000	23495.81	199.30000	24175.09	192.00000	23289.60
0200 4071005 TACK COAT	1500.000	GAL	2.40000	3600.00	2.50000	3750.00	1.56000	2340.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0025982 Miles Excavating, Inc. UNIT PRICE	AMOUNT	(5) 0010620 Max Rieke & Brothers Inc. UNIT PRICE	AMOUNT	(6) 0010165 J. M. Fahey Construction Co. UNIT PRICE	AMOUNT
0210 5029905 MISC. CONCRETE PAVEMENT 5.75 IN. NON-REINF.	1093.500 SQYD	45.00000	49207.50	46.50000	50847.75	51.00000	55768.50
0220 5029905 MISC. OPTIONAL PAVEMENT	6530.900 SQYD	49.00000	320014.10	50.40000	329157.36	55.00000	359199.50
0225 5029905 MISC. OPTIONAL PAVEMENT	7947.900 SQYD	38.20000	303609.78	39.30000	312352.47	43.00000	341759.70
0230 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	165.000 LF	40.00000	6600.00	25.00000	4125.00	25.14000	4148.10
0240 6054020 OUTLET PIPES AND SPLASH PADS	6.000 EA	150.00000	900.00	150.00000	900.00	683.70000	4102.20
0250 6061040 GUARDRAIL TYPE D	100.000 LF	32.65000	3265.00	35.00000	3500.00	32.17000	3217.00
0260 6083006 6 IN. CONCRETE MEDIAN STRIP	1090.900 SQYD	55.00000	59999.50	46.55000	50781.40	40.00000	43636.00
0270 6089905 MISC. PAVED APPROACH, 6 IN.	60.200 SQYD	46.25000	2784.25	50.00000	3010.00	85.00000	5117.00
0280 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	679.000 LF	17.75000	12052.25	29.80000	20234.20	36.00000	24444.00
0290 6091041 CONCRETE GUTTER TYPE A	297.000 LF	25.00000	7425.00	46.50000	13810.50	32.00000	9504.00
0300 6092032 CONCRETE CURB LOW PROFILE TYPE F	836.000 LF	17.50000	14630.00	43.00000	35948.00	30.10000	25163.60
0310 6099903 MISC. APWA CURB CG-1	965.000 LF	18.60000	17949.00	16.50000	15922.50	24.50000	23642.50
0320 6099903 MISC. MODIFIED CURB AND GUTTER TYPE B	3309.000 LF	20.15000	66676.35	16.60000	54929.40	19.10000	63201.90
0330 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	4.000 EA	3265.00000	13060.00	4400.00000	17600.00	3016.30000	12065.20
0340 6122020 REPLACEMENT SAND BARREL	20.000 EA	10.25000	205.00	5.00000	100.00	1.01000	20.20
0350 6122030 IMPACT ATTENUATOR (RELOCATION)	4.000 EA	510.00000	2040.00	1430.00000	5720.00	452.45000	1809.80
0360 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	34.000 EA	400.00000	13600.00	200.00000	6800.00	619.97000	21078.98
0370 6143013 MANHOLE FRAME AND COVER, TYPE 3	6.000 EA	325.00000	1950.00	275.00000	1650.00	460.16000	2760.96
0380 6161005 CONSTRUCTION SIGNS	1079.000 SQFT	9.20000	9926.80	17.50000	18882.50	16.09000	17361.11

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0025982 Miles Excavating, Inc. UNIT PRICE	AMOUNT	(5) 0010620 Max Rieke & Brothers Inc. UNIT PRICE	AMOUNT	(6) 0010165 J. M. Fahey Construction Co. UNIT PRICE	AMOUNT
0390 6161025 CHANNELIZER (TRIM LINE)	53.000 EA	35.75000	1894.75	60.00000	3180.00	55.30000	2930.90
0400 6161030 TYPE III MOVEABLE BARRICADE	49.000 EA	180.00000	8820.00	275.00000	13475.00	251.36000	12316.64
0410 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	5.000 EA	5100.00000	25500.00	6600.00000	33000.00	6032.61000	30163.05
0420 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000 EA	102.00000	408.00	225.00000	900.00	201.09000	804.36
0430 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000 EA	205.00000	820.00	275.00000	1100.00	251.36000	1005.44
0440 6162010 WORK ZONE LIGHTING	LUMP	25000.00000	25000.00	10000.00000	10000.00	20.11000	20.11
0450 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	345.000 LF	42.00000	14490.00	30.00000	10350.00	20.99000	7241.55
0460 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	345.000 LF	8.00000	2760.00	15.00000	5175.00	5.51000	1900.95
0470 6181000 MOBILIZATION	LUMP	100000.00000	100000.00	204350.00000	204350.00	100000.00000	100000.00
0480 6191000 PAVEMENT EDGE TREATMENT	1348.000 LF	3.15000	4246.20	6.00000	8088.00	3.23000	4354.04
0490 6205118 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	100.000 LF	12.25000	1225.00	22.00000	2200.00	20.11000	2011.00
0500 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	28.000 LF	30.00000	840.00	38.50000	1078.00	35.19000	985.32
0510 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2871.000 LF	1.00000	2871.00	0.75000	2153.25	0.70000	2009.70
0520 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2294.000 LF	1.35000	3096.90	1.05000	2408.70	0.96000	2202.24
0530 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	272.000 LF	6.65000	1808.80	3.90000	1060.80	3.52000	957.44

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0025982 Miles Excavating, Inc. UNIT PRICE	AMOUNT	(5) 0010620 Max Rieke & Brothers Inc. UNIT PRICE	AMOUNT	(6) 0010165 J. M. Fahey Construction Co. UNIT PRICE	AMOUNT
0540 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9204.000 LF	0.10000	920.40	0.40000	3681.60	0.35000	3221.40
0550 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9344.000 LF	0.10000	934.40	0.40000	3737.60	0.35000	3270.40
0560 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	506.000 LF	0.22000	111.32	1.65000	834.90	1.51000	764.06
0570 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	138.000 LF	2.05000	282.90	2.75000	379.50	2.51000	346.38
0580 6214600A FLOWABLE BACKFILL	22.000 CUYD	125.00000	2750.00	125.00000	2750.00	147.68000	3248.96
0590 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	996.000 SQYD	4.75000	4731.00	4.90000	4880.40	5.26000	5238.96
0600 7250315A 15 IN. PIPE GROUP B	116.000 LF	40.25000	4669.00	32.00000	3712.00	41.50000	4814.00
0610 7261215 15 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	31.000 LF	47.30000	1466.30	30.75000	953.25	47.00000	1457.00
0620 7261230 30 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	99.000 LF	55.60000	5504.40	48.95000	4846.05	65.30000	6464.70
0630 7261233 33 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	56.000 LF	67.40000	3774.40	52.15000	2920.40	64.00000	3584.00
0640 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2291.000 LF	35.00000	80185.00	29.95000	68615.45	27.10000	62086.10
0650 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	153.000 LF	40.00000	6120.00	30.75000	4704.75	34.50000	5278.50
0660 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	544.000 LF	41.50000	22576.00	34.85000	18958.40	35.00000	19040.00
0670 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	379.000 LF	46.00000	17434.00	39.10000	14818.90	39.00000	14781.00

TABULATION OF BIDS

CALL ORDER : 402
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-402
DISTRICT : 04
COUNTIES : PLATTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0025982 Miles Excavating, Inc. UNIT PRICE	AMOUNT	(5) 0010620 Max Rieke & Brothers Inc. UNIT PRICE	AMOUNT	(6) 0010165 J. M. Fahey Construction Co. UNIT PRICE	AMOUNT
0680 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	80.000 LF	48.25000	3860.00	56.80000	4544.00	46.50000	3720.00
0690 7261327 27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	66.000 LF	54.35000	3587.10	61.00000	4026.00	54.50000	3597.00
0700 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	187.000 LF	104.60000	19560.20	82.75000	15474.25	100.00000	18700.00
0710 7265018 JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	40.000 LF	775.00000	31000.00	521.00000	20840.00	605.00000	24200.00
0720 7269903 MISC. ELLIPTICAL CLASS II 19 X 30 IN. RCP	108.000 LF	74.50000	8046.00	49.10000	5302.80	59.00000	6372.00
0730 7269903 MISC. ELLIPTICAL CLASS II 29 X 45 IN RC	51.000 LF	109.40000	5579.40	59.00000	3009.00	71.00000	3621.00
0740 7269903 MISC. JACKED 48 IN. CLASS III RCP	41.000 LF	1500.00000	61500.00	1175.00000	48175.00	1210.00000	49610.00
0750 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	36.000 FT	450.00000	16200.00	315.00000	11340.00	455.00000	16380.00
0760 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	102.000 FT	815.00000	83130.00	438.00000	44676.00	800.00000	81600.00
0770 7319902 MISC. APWA 5 X 3 FT CURB INLET	27.000 EA	800.00000	21600.00	1000.00000	27000.00	610.00000	16470.00
0780 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	515.00000	3090.00	600.00000	3600.00	365.00000	2190.00
0790 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	720.00000	4320.00	540.00000	3240.00	450.00000	2700.00
0800 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	765.00000	4590.00	585.00000	3510.00	460.00000	2760.00
0810 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	810.00000	4860.00	350.00000	2100.00	490.00000	2940.00
0820 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	865.00000	1730.00	400.00000	800.00	510.00000	1020.00
0830 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	920.00000	1840.00	450.00000	900.00	550.00000	1100.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0025982 Miles Excavating, Inc. UNIT PRICE	 AMOUNT	(5) 0010620 Max Rieke & Brothers Inc. UNIT PRICE	 AMOUNT	(6) 0010165 J. M. Fahey Construction Co. UNIT PRICE	 AMOUNT
0840 7320627 27 IN. (675 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	940.00000	1880.00	600.00000	1200.00	680.00000	1360.00
0850 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	975.00000	3900.00	425.00000	1700.00	680.00000	2720.00
0860 7320633 33 IN. (825 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1265.00000	2530.00	750.00000	1500.00	765.00000	1530.00
0870 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1640.00000	3280.00	1461.00000	2922.00	1960.00000	3920.00
0880 7329902 MISC. ELLIPTICAL 19 X 30 IN PRECAST FES	4.000	EA	955.00000	3820.00	800.00000	3200.00	520.00000	2080.00
0890 7329902 MISC. ELLIPTICAL 29 X 45 IN PRECAST FES	2.000	EA	1520.00000	3040.00	1425.00000	2850.00	1123.00000	2246.00
0900 8034000 BUFFALOGRASS SODDING	2029.000	SQYD	6.60000	13391.40	10.35000	21000.15	6.54000	13269.66
0910 8041000 TOPSOIL	406.000	CUYD	20.00000	8120.00	25.00000	10150.00	15.21000	6175.26
0920 8051000A SEEDING - COOL SEASON MIXTURES	25.300	ACRE	2090.00000	52877.00	1975.00000	49967.50	2061.14000	52146.84
0930 8061016 SEDIMENT REMOVAL	389.000	CUYD	35.00000	13615.00	25.00000	9725.00	10.14000	3944.46
0940 8061017 TEMPORARY SEEDING AND MULCHING	6.400	ACRE	1070.00000	6848.00	1050.00000	6720.00	1055.71000	6756.54
0950 8061019 SILT FENCE	9803.000	LF	2.25000	22056.75	1.98000	19409.94	2.21000	21664.63
0960 8061021 TYPE I DITCH CHECK	295.000	EA	90.00000	26550.00	110.00000	32450.00	90.49000	26694.55
0970 8069905 MISC. TYPE H EROSION CONTROL BLANKET-PERMANENT	3760.000	SQYD	4.20000	15792.00	4.50000	16920.00	4.12000	15491.20
0980 8080303 REDBUD TREE	1.000	EA	485.00000	485.00	440.00000	440.00	477.58000	477.58
0990 8080311 NANNY BERRY	37.000	EA	76.50000	2830.50	82.50000	3052.50	75.41000	2790.17
1000 8089902 MISC. ROSE, ICEBERG	96.000	EA	46.00000	4416.00	76.50000	7344.00	45.24000	4343.04
1010 8089902 MISC. ROSE, KNOCKOUT	96.000	EA	46.00000	4416.00	76.50000	7344.00	45.24000	4343.04

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0025982 Miles Excavating, Inc. UNIT PRICE	AMOUNT	(5) 0010620 Max Rieke & Brothers Inc. UNIT PRICE	AMOUNT	(6) 0010165 J. M. Fahey Construction Co. UNIT PRICE	AMOUNT
1020 8089902 MISC. ROSE, MARMALADE SKIES	96.000 EA	46.00000	4416.00	76.50000	7344.00	45.24000	4343.04
1030 8089902 MISC. ROSE, MORDEN CENTENNIAL	96.000 EA	46.00000	4416.00	76.50000	7344.00	45.24000	4343.04
1040 8089904 MISC. HARDWOOD MULCH	3678.000 SQFT	0.90000	3310.20	1.10000	4045.80	0.85000	3126.30
SECTION TOTALS		$	3,475,993.92	$	3,525,597.67	$	3,749,609.86
SECTION 0002 HIGHWAY LIGHTING ITEMS - J4P1567							
1050 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	14.000 EA	2290.00000	32060.00	2468.00000	34552.00	2255.56000	31577.84
1060 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	4.000 EA	3085.00000	12340.00	3325.00000	13300.00	3040.81000	12163.24
1070 9011104 BRACKET ARM, 4 FT. OR 1.2 M	14.000 EA	340.00000	4760.00	365.00000	5110.00	332.71000	4657.94
1080 9011115 BRACKET ARM, 15 FT. OR 4.6 M	4.000 EA	780.00000	3120.00	840.00000	3360.00	769.57000	3078.28
1090 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	14.000 EA	310.00000	4340.00	335.00000	4690.00	303.95000	4255.30
1100 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	4.000 EA	325.00000	1300.00	350.00000	1400.00	320.54000	1282.16
1110 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	4545.00000	9090.00	4900.00000	9800.00	4477.95000	8955.90
1120 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	78.000 LF	10.50000	819.00	11.30000	881.40	10.34000	806.52
1130 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	85.000 LF	13.75000	1168.75	14.85000	1262.25	13.58000	1154.30
1140 9014004 CONDUIT, 4 IN. RIGID, PUSHED	347.000 LF	30.60000	10618.20	33.00000	11451.00	30.15000	10462.05
1150 9015010 TRENCHING TYPE I	1774.000 LF	1.80000	3193.20	1.95000	3459.30	1.77000	3139.98
1160 9016110 PULL BOX, PREFORMED CLASS 1	8.000 EA	685.00000	5480.00	735.00000	5880.00	674.01000	5392.08
1170 9017002 CABLE, 2 AWG 1 CONDUCTOR	330.000 LF	3.00000	990.00	3.20000	1056.00	2.93000	966.90
1180 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1380.000 LF	1.60000	2208.00	1.70000	2346.00	1.57000	2166.60

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0025982 Miles Excavating, Inc. UNIT PRICE	AMOUNT	(5) 0010620 Max Rieke & Brothers Inc. UNIT PRICE	AMOUNT	(6) 0010165 J. M. Fahey Construction Co. UNIT PRICE	AMOUNT
1190 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	2470.000	LF	3.75000	9262.50	4.05000	10003.50	3.70000	9139.00
1200 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	14.000	EA	1050.00000	14700.00	11.30000	158.20	1033.46000	14468.44
1210 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000	EA	1245.00000	4980.00	1345.00000	5380.00	1227.00000	4908.00
1220 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	2.000	EA	3815.00000	7630.00	4112.00000	8224.00	3759.06000	7518.12
SECTION TOTALS			$	128,059.65	$	122,313.65	$	126,092.65
SECTION 0003 HIGHWAY SIGNING ITEMS - J4P1567								
1230 9031010 CONCRETE FOOTINGS, EMBEDDED	3.600	CUYD	725.00000	2610.00	780.00000	2808.00	714.01000	2570.44
1240 9031210 STRUCTURAL STEEL POSTS	360.000	LB	4.20000	1512.00	4.50000	1620.00	4.12000	1483.20
1250 9031220 PIPE POSTS	2630.000	LB	2.80000	7364.00	3.00000	7890.00	2.76000	7258.80
1260 9031240 BREAKAWAY ASSEMBLY	28.000	EA	100.00000	2800.00	105.00000	2940.00	96.52000	2702.56
1270 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	513.000	LF	14.50000	7438.50	15.50000	7951.50	14.18000	7274.34
1280 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	135.000	LF	29.00000	3915.00	30.50000	4117.50	28.55000	3854.25
1290 9035004 TYPE SHR2L-1 SIGN	582.000	SQFT	13.25000	7711.50	14.30000	8322.60	13.07000	7606.74
1300 9035009 36 IN. OR 900 MM STOP SIGN	2.000	EA	170.00000	340.00	185.00000	370.00	165.90000	331.80
1310 9035015 TYPE IV OBJECT MARKER	16.000	EA	140.00000	2240.00	150.00000	2400.00	136.34000	2181.44
1320 9035065 TYPE SHR2L-3 SIGN	42.000	SQFT	17.00000	714.00	18.50000	777.00	16.59000	696.78
SECTION TOTALS			$	36,645.00	$	39,196.60	$	35,960.35
CONTRACT TOTALS			$	3,640,698.57	$	3,687,107.92	$	3,911,662.86

TABULATION OF BIDS

CALL ORDER : 402
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-402
DISTRICT : 04
COUNTIES : PLATTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(8) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1567								
0010 1041000 TEMPORARY SURFACING	74.000	CUYD	65.00000	4810.00	41.82000	3094.68	64.20000	4750.80
0020 2013000 CLEARING AND GRUBBING	9.000	ACRE	3611.11000	32499.99	3104.06000	27936.54	5400.00000	48600.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	50000.00000	50000.00	15884.07000	15884.07	5320.00000	5320.00
0040 2027000 DISPOSAL AND PLUGGING OF WELLS	1.000	EA	3000.00000	3000.00	2500.00000	2500.00	6960.00000	6960.00
0050 2031000 CLASS A EXCAVATION	152235.000	CUYD	8.38000	1275729.30	6.07000	924066.45	5.45000	829680.75
0060 2036000 COMPACTING EMBANKMENT	126863.000	CUYD	0.01000	1268.63	1.63000	206786.69	1.00000	126863.00
0070 2037075 COMPACTING IN CUT	27.000	STA	2000.00000	54000.00	657.45000	17751.15	510.00000	13770.00
0080 2063000 CLASS 3 EXCAVATION	3213.000	CUYD	7.00000	22491.00	8.21000	26378.73	12.50000	40162.50
0090 2071000 LINEAR GRADING CLASS 1	21.200	STA	1800.00000	38160.00	755.34000	16013.21	480.00000	10176.00
0100 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	24.000	100F	250.00000	6000.00	262.98000	6311.52	345.00000	8280.00
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	6490.000	SQYD	5.71000	37057.90	8.13000	52763.70	8.00000	51920.00
0120 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	7455.000	SQYD	5.71000	42568.05	8.17000	60907.35	8.20000	61131.00
0130 3105002 GRAVEL (A) OR CRUSHED STONE (B)	307.000	TONS	26.50000	8135.50	33.68000	10339.76	28.75000	8826.25
0140 4010151 TYPE A3 SHOULDER	778.100	SQYD	17.50000	13616.75	40.83000	31769.82	38.00000	29567.80
0150 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	726.000	TONS	82.40000	59822.40	93.43000	67830.18	97.00000	70422.00
0160 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2953.700	TONS	73.90000	218278.43	92.36000	272803.73	94.00000	277647.80
0170 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	121.300	TONS	189.80000	23022.74	153.40000	18607.42	140.00000	16982.00
0200 4071005 TACK COAT	1500.000	GAL	2.35000	3525.00	2.66000	3990.00	3.15000	4725.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(8) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0210 5029905 MISC. CONCRETE PAVEMENT 5.75 IN. NON-REINF.	1093.500 SQYD	34.65000	37889.78	34.65000	37889.78	47.50000	51941.25
0220 5029905 MISC. OPTIONAL PAVEMENT	6530.900 SQYD	48.00000	313483.20	64.37000	420394.03	64.00000	417977.60
0225 5029905 MISC. OPTIONAL PAVEMENT	7947.900 SQYD	37.40000	297251.46	53.52000	425371.61	51.00000	405342.90
0230 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	165.000 LF	25.00000	4125.00	7.54000	1244.10	26.25000	4331.25
0240 6054020 OUTLET PIPES AND SPLASH PADS	6.000 EA	680.00000	4080.00	1393.27000	8359.62	714.00000	4284.00
0250 6061040 GUARDRAIL TYPE D	100.000 LF	32.00000	3200.00	32.00000	3200.00	33.60000	3360.00
0260 6083006 6 IN. CONCRETE MEDIAN STRIP	1090.900 SQYD	36.05000	39326.95	36.05000	39326.95	42.35000	46199.62
0270 6089905 MISC. PAVED APPROACH, 6 IN.	60.200 SQYD	54.35000	3271.87	54.35000	3271.87	80.00000	4816.00
0280 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	679.000 LF	23.30000	15820.70	23.30000	15820.70	37.50000	25462.50
0290 6091041 CONCRETE GUTTER TYPE A	297.000 LF	46.85000	13914.45	46.85000	13914.45	47.85000	14211.45
0300 6092032 CONCRETE CURB LOW PROFILE TYPE F	836.000 LF	19.65000	16427.40	19.65000	16427.40	33.50000	28006.00
0310 6099903 MISC. APWA CURB CG-1	965.000 LF	12.80000	12352.00	12.80000	12352.00	47.75000	46078.75
0320 6099903 MISC. MODIFIED CURB AND GUTTER TYPE B	3309.000 LF	14.05000	46491.45	14.05000	46491.45	30.80000	101917.20
0330 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	4.000 EA	4000.00000	16000.00	4000.00000	16000.00	4200.00000	16800.00
0340 6122020 REPLACEMENT SAND BARREL	20.000 EA	1.00000	20.00	1.00000	20.00	1.05000	21.00
0350 6122030 IMPACT ATTENUATOR (RELOCATION)	4.000 EA	1300.00000	5200.00	1300.00000	5200.00	1365.00000	5460.00
0360 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	34.000 EA	275.00000	9350.00	244.91000	8326.94	396.00000	13464.00
0370 6143013 MANHOLE FRAME AND COVER, TYPE 3	6.000 EA	184.00000	1104.00	165.05000	990.30	289.00000	1734.00
0380 6161005 CONSTRUCTION SIGNS	1079.000 SQFT	16.00000	17264.00	16.00000	17264.00	17.00000	18343.00

TABULATION OF BIDS

CALL ORDER : 402
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-402
DISTRICT : 04
COUNTIES : PLATTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(8) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0390 6161025 CHANNELIZER (TRIM LINE)	53.000 EA	55.00000	2915.00	55.00000	2915.00	58.00000	3074.00
0400 6161030 TYPE III MOVEABLE BARRICADE	49.000 EA	250.00000	12250.00	250.00000	12250.00	262.50000	12862.50
0410 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	5.000 EA	6000.00000	30000.00	6000.00000	30000.00	6300.00000	31500.00
0420 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000 EA	200.00000	800.00	200.00000	800.00	210.00000	840.00
0430 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000 EA	250.00000	1000.00	250.00000	1000.00	262.50000	1050.00
0440 6162010 WORK ZONE LIGHTING	LUMP	10000.00000	10000.00	3367.34000	3367.34	10000.00000	10000.00
0450 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	345.000 LF	45.00000	15525.00	15.00000	5175.00	25.00000	8625.00
0460 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	345.000 LF	15.00000	5175.00	10.00000	3450.00	10.00000	3450.00
0470 6181000 MOBILIZATION	LUMP	308000.00000	308000.00	286263.45000	286263.45	359000.00000	359000.00
0480 6191000 PAVEMENT EDGE TREATMENT	1348.000 LF	2.00000	2696.00	6.59000	8883.32	4.00000	5392.00
0490 6205118 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	100.000 LF	20.00000	2000.00	20.00000	2000.00	21.00000	2100.00
0500 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	28.000 LF	35.00000	980.00	35.00000	980.00	36.75000	1029.00
0510 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2871.000 LF	0.70000	2009.70	0.70000	2009.70	0.75000	2153.25
0520 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2294.000 LF	0.95000	2179.30	0.95000	2179.30	1.00000	2294.00
0530 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	272.000 LF	3.50000	952.00	3.50000	952.00	3.70000	1006.40

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(8) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0540 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9204.000 LF	0.35000	3221.40	0.35000	3221.40	0.40000	3681.60
0550 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9344.000 LF	0.35000	3270.40	0.35000	3270.40	0.40000	3737.60
0560 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	506.000 LF	1.50000	759.00	1.50000	759.00	1.50000	759.00
0570 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	138.000 LF	2.50000	345.00	2.50000	345.00	2.60000	358.80
0580 6214600A FLOWABLE BACKFILL	22.000 CUYD	172.00000	3784.00	220.57000	4852.54	345.00000	7590.00
0590 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	996.000 SQYD	4.63000	4611.48	15.03000	14969.88	6.50000	6474.00
0600 7250315A 15 IN. PIPE GROUP B	116.000 LF	37.00000	4292.00	34.01000	3945.16	38.80000	4500.80
0610 7261215 15 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	31.000 LF	58.00000	1798.00	111.74000	3463.94	47.45000	1470.95
0620 7261230 30 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	99.000 LF	75.00000	7425.00	51.40000	5088.60	88.00000	8712.00
0630 7261233 33 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	56.000 LF	82.00000	4592.00	70.43000	3944.08	126.50000	7084.00
0640 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2291.000 LF	58.00000	132878.00	47.35000	108478.85	36.70000	84079.70
0650 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	153.000 LF	56.00000	8568.00	50.51000	7728.03	41.50000	6349.50
0660 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	544.000 LF	59.00000	32096.00	53.52000	29114.88	44.50000	24208.00
0670 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	379.000 LF	62.00000	23498.00	56.95000	21584.05	48.60000	18419.40

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	(8) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0680 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	80.000 LF	65.00000	5200.00	61.75000	4940.00	58.70000	4696.00
0690 7261327 27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	66.000 LF	79.00000	5214.00	63.94000	4220.04	82.20000	5425.20
0700 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	187.000 LF	127.00000	23749.00	107.54000	20109.98	133.50000	24964.50
0710 7265018 JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	40.000 LF	545.00000	21800.00	492.63000	19705.20	500.00000	20000.00
0720 7269903 MISC. ELLIPTICAL CLASS II 19 X 30 IN. RCP	108.000 LF	120.00000	12960.00	47.62000	5142.96	104.00000	11232.00
0730 7269903 MISC. ELLIPTICAL CLASS II 29 X 45 IN RC	51.000 LF	152.00000	7752.00	58.40000	2978.40	163.50000	8338.50
0740 7269903 MISC. JACKED 48 IN. CLASS III RCP	41.000 LF	842.00000	34522.00	722.17000	29608.97	775.00000	31775.00
0750 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	36.000 FT	300.00000	10800.00	472.37000	17005.32	575.00000	20700.00
0760 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	102.000 FT	428.00000	43656.00	534.41000	54509.82	152.00000	15504.00
0770 7319902 MISC. APWA 5 X 3 FT CURB INLET	27.000 EA	456.00000	12312.00	648.78000	17517.06	287.00000	7749.00
0780 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	654.00000	3924.00	436.79000	2620.74	213.00000	1278.00
0790 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	848.00000	5088.00	491.66000	2949.96	444.50000	2667.00
0800 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	851.00000	5106.00	511.32000	3067.92	465.50000	2793.00
0810 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	891.00000	5346.00	538.67000	3232.02	634.00000	3804.00
0820 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	979.00000	1958.00	563.00000	1126.00	718.00000	1436.00
0830 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1277.00000	2554.00	597.64000	1195.28	744.00000	1488.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(8) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0840 7320627 27 IN. (675 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1350.00000	2700.00	745.01000	1490.02	863.00000	1726.00
0850 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1361.00000	5444.00	623.50000	2494.00	913.00000	3652.00
0860 7320633 33 IN. (825 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1601.00000	3202.00	729.99000	1459.98	1275.00000	2550.00
0870 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1980.00000	3960.00	1022.82000	2045.64	1670.00000	3340.00
0880 7329902 MISC. ELLIPTICAL 19 X 30 IN PRECAST FES	4.000	EA	1696.00000	6784.00	575.58000	2302.32	887.00000	3548.00
0890 7329902 MISC. ELLIPTICAL 29 X 45 IN PRECAST FES	2.000	EA	2159.00000	4318.00	833.28000	1666.56	1502.00000	3004.00
0900 8034000 BUFFALOGRASS SODDING	2029.000	SQYD	6.50000	13188.50	6.50000	13188.50	6.85000	13898.65
0910 8041000 TOPSOIL	406.000	CUYD	20.00000	8120.00	26.62000	10807.72	15.00000	6090.00
0920 8051000A SEEDING - COOL SEASON MIXTURES	25.300	ACRE	2050.00000	51865.00	2050.00000	51865.00	2152.50000	54458.25
0930 8061016 SEDIMENT REMOVAL	389.000	CUYD	22.00000	8558.00	26.62000	10355.18	34.00000	13226.00
0940 8061017 TEMPORARY SEEDING AND MULCHING	6.400	ACRE	1050.00000	6720.00	1050.00000	6720.00	1100.00000	7040.00
0950 8061019 SILT FENCE	9803.000	LF	2.20000	21566.60	2.20000	21566.60	2.30000	22546.90
0960 8061021 TYPE I DITCH CHECK	295.000	EA	90.00000	26550.00	90.00000	26550.00	94.50000	27877.50
0970 8069905 MISC. TYPE H EROSION CONTROL BLANKET-PERMANENT	3760.000	SQYD	4.10000	15416.00	4.10000	15416.00	4.30000	16168.00
0980 8080303 REDBUD TREE	1.000	EA	475.00000	475.00	475.00000	475.00	500.00000	500.00
0990 8080311 NANNY BERRY	37.000	EA	75.00000	2775.00	75.00000	2775.00	78.75000	2913.75
1000 8089902 MISC. ROSE, ICEBERG	96.000	EA	45.00000	4320.00	45.00000	4320.00	47.25000	4536.00
1010 8089902 MISC. ROSE, KNOCKOUT	96.000	EA	45.00000	4320.00	45.00000	4320.00	47.25000	4536.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(8) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1020 8089902 MISC. ROSE, MARMALADE SKIES	96.000 EA	45.00000	4320.00	45.00000	4320.00	47.25000	4536.00
1030 8089902 MISC. ROSE, MORDEN CENTENNIAL	96.000 EA	45.00000	4320.00	45.00000	4320.00	47.25000	4536.00
1040 8089904 MISC. HARDWOOD MULCH	3678.000 SQFT	0.85000	3126.30	0.85000	3126.30	0.90000	3310.20
SECTION TOTALS		$	3,782,167.63	$	3,812,104.61	$	3,815,180.37
SECTION 0002 HIGHWAY LIGHTING ITEMS - J4P1567							
1050 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	14.000 EA	1777.60000	24886.40	2243.47000	31408.58	1865.00000	26110.00
1060 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	4.000 EA	2870.00000	11480.00	3204.37000	12817.48	3013.00000	12052.00
1070 9011104 BRACKET ARM, 4 FT. OR 1.2 M	14.000 EA	347.50000	4865.00	330.91000	4632.74	365.00000	5110.00
1080 9011115 BRACKET ARM, 15 FT. OR 4.6 M	4.000 EA	819.00000	3276.00	765.41000	3061.64	860.00000	3440.00
1090 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	14.000 EA	460.50000	6447.00	302.31000	4232.34	484.00000	6776.00
1100 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	4.000 EA	468.00000	1872.00	318.81000	1275.24	491.00000	1964.00
1110 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	5151.50000	10303.00	4453.74000	8907.48	5409.00000	10818.00
1120 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	78.000 LF	8.80000	686.40	10.28000	801.84	9.25000	721.50
1130 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	85.000 LF	13.57000	1153.45	13.51000	1148.35	14.50000	1232.50
1140 9014004 CONDUIT, 4 IN. RIGID, PUSHED	347.000 LF	29.52000	10243.44	29.99000	10406.53	31.00000	10757.00
1150 9015010 TRENCHING TYPE I	1774.000 LF	3.07000	5446.18	1.76000	3122.24	3.25000	5765.50
1160 9016110 PULL BOX, PREFORMED CLASS 1	8.000 EA	965.00000	7720.00	670.37000	5362.96	1013.00000	8104.00
1170 9017002 CABLE, 2 AWG 1 CONDUCTOR	330.000 LF	2.26000	745.80	2.91000	960.30	2.50000	825.00
1180 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1380.000 LF	0.40000	552.00	1.56000	2152.80	0.42000	579.60

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT	(8) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1190 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	2470.000	LF	2.89000	7138.30	3.68000	9089.60	3.00000	7410.00
1200 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	14.000	EA	862.00000	12068.00	1027.87000	14390.18	905.00000	12670.00
1210 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000	EA	1050.00000	4200.00	1220.37000	4881.48	1102.00000	4408.00
1220 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	2.000	EA	3613.00000	7226.00	3738.74000	7477.48	3795.00000	7590.00
SECTION TOTALS			$	120,308.97	$	126,129.26	$	126,333.10
SECTION 0003 HIGHWAY SIGNING ITEMS - J4P1567								
1230 9031010 CONCRETE FOOTINGS, EMBEDDED	3.600	CUYD	710.15000	2556.54	710.15000	2556.54	745.50000	2683.80
1240 9031210 STRUCTURAL STEEL POSTS	360.000	LB	4.10000	1476.00	4.10000	1476.00	4.30000	1548.00
1250 9031220 PIPE POSTS	2630.000	LB	2.75000	7232.50	2.75000	7232.50	2.90000	7627.00
1260 9031240 BREAKAWAY ASSEMBLY	28.000	EA	96.00000	2688.00	96.00000	2688.00	100.00000	2800.00
1270 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	513.000	LF	14.10000	7233.30	14.10000	7233.30	14.80000	7592.40
1280 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	135.000	LF	28.40000	3834.00	28.40000	3834.00	30.00000	4050.00
1290 9035004 TYPE SHR2L-1 SIGN	582.000	SQFT	13.00000	7566.00	13.00000	7566.00	13.65000	7944.30
1300 9035009 36 IN. OR 900 MM STOP SIGN	2.000	EA	165.00000	330.00	165.00000	330.00	173.25000	346.50
1310 9035015 TYPE IV OBJECT MARKER	16.000	EA	135.60000	2169.60	135.60000	2169.60	142.00000	2272.00
1320 9035065 TYPE SHR2L-3 SIGN	42.000	SQFT	16.50000	693.00	16.50000	693.00	17.50000	735.00
SECTION TOTALS			$	35,778.94	$	35,778.94	$	37,599.00
CONTRACT TOTALS			$	3,938,255.54	$	3,974,012.81	$	3,979,112.47

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1567								
0010 1041000 TEMPORARY SURFACING	74.000	CUYD	63.00000	4662.00	41.50000	3071.00		
0020 2013000 CLEARING AND GRUBBING	9.000	ACRE	2700.00000	24300.00	3612.00000	32508.00		
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	101260.00000	101260.00	17520.00000	17520.00		
0040 2027000 DISPOSAL AND PLUGGING OF WELLS	1.000	EA	2500.00000	2500.00	3000.00000	3000.00		
0050 2031000 CLASS A EXCAVATION	152235.000	CUYD	9.60000	1461456.00	11.00000	1674585.00		
0060 2036000 COMPACTING EMBANKMENT	126863.000	CUYD	1.35000	171265.05	1.25000	158578.75		
0070 2037075 COMPACTING IN CUT	27.000	STA	730.00000	19710.00	925.00000	24975.00		
0080 2063000 CLASS 3 EXCAVATION	3213.000	CUYD	33.65000	108117.45	10.75000	34539.75		
0090 2071000 LINEAR GRADING CLASS 1	21.200	STA	34.00000	720.80	785.00000	16642.00		
0100 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	24.000	100F	660.00000	15840.00	475.00000	11400.00		
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	6490.000	SQYD	6.70000	43483.00	6.70000	43483.00		
0120 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	7455.000	SQYD	7.00000	52185.00	7.35000	54794.25		
0130 3105002 GRAVEL (A) OR CRUSHED STONE (B)	307.000	TONS	35.00000	10745.00	53.00000	16271.00		
0140 4010151 TYPE A3 SHOULDER	778.100	SQYD	39.40000	30657.14	36.50000	28400.65		
0150 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	726.000	TONS	86.55000	62835.30	82.40000	59822.40		
0160 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2953.700	TONS	77.60000	229207.12	73.90000	218278.43		
0170 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	121.300	TONS	200.00000	24260.00	189.80000	23022.74		
0180 4071005 TACK COAT	1500.000	GAL	2.50000	3750.00	2.35000	3525.00		

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0210 5029905 MISC. CONCRETE PAVEMENT 5.75 IN. NON-REINF.	1093.500	SQYD	37.00000	40459.50	72.00000	78732.00		
0220 5029905 MISC. OPTIONAL PAVEMENT	6530.900	SQYD	50.40000	329157.36	64.00000	417977.60		
0225 5029905 MISC. OPTIONAL PAVEMENT	7947.900	SQYD	39.25000	311955.08	50.00000	397395.00		
0230 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	165.000	LF	50.00000	8250.00	19.00000	3135.00		
0240 6054020 OUTLET PIPES AND SPLASH PADS	6.000	EA	415.00000	2490.00	1100.00000	6600.00		
0250 6061040 GUARDRAIL TYPE D	100.000	LF	33.60000	3360.00	32.00000	3200.00		
0260 6083006 6 IN. CONCRETE MEDIAN STRIP	1090.900	SQYD	38.00000	41454.20	50.00000	54545.00		
0270 6089905 MISC. PAVED APPROACH, 6 IN.	60.200	SQYD	57.00000	3431.40	60.50000	3642.10		
0280 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	679.000	LF	25.00000	16975.00	36.00000	24444.00		
0290 6091041 CONCRETE GUTTER TYPE A	297.000	LF	50.00000	14850.00	57.00000	16929.00		
0300 6092032 CONCRETE CURB LOW PROFILE TYPE F	836.000	LF	21.00000	17556.00	32.50000	27170.00		
0310 6099903 MISC. APWA CURB CG-1	965.000	LF	13.50000	13027.50	19.00000	18335.00		
0320 6099903 MISC. MODIFIED CURB AND GUTTER TYPE B	3309.000	LF	14.75000	48807.75	18.00000	59562.00		
0330 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	4.000	EA	1.05000	4.20	3235.20000	12940.80		
0340 6122020 REPLACEMENT SAND BARREL	20.000	EA	1365.00000	27300.00	10.11000	202.20		
0350 6122030 IMPACT ATTENUATOR (RELOCATION)	4.000	EA	16.80000	67.20	505.50000	2022.00		
0360 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	34.000	EA	525.00000	17850.00	1210.00000	41140.00		
0370 6143013 MANHOLE FRAME AND COVER, TYPE 3	6.000	EA	280.00000	1680.00	495.00000	2970.00		
0380 6161005 CONSTRUCTION SIGNS	1079.000	SQFT	16.80000	18127.20	9.10000	9818.90		

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0390 6161025 CHANNELIZER (TRIM LINE)	53.000	EA	57.75000	3060.75	35.39000	1875.67		
0400 6161030 TYPE III MOVEABLE BARRICADE	49.000	EA	262.50000	12862.50	176.95000	8670.55		
0410 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	5.000	EA	6300.00000	31500.00	5055.00000	25275.00		
0420 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	210.00000	840.00	101.10000	404.40		
0430 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	262.00000	1048.00	202.20000	808.80		
0440 6162010 WORK ZONE LIGHTING		LUMP	6900.00000	6900.00	8300.00000	8300.00		
0450 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	345.000	LF	13.00000	4485.00	20.88000	7203.60		
0460 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	345.000	LF	13.00000	4485.00	5.48000	1890.60		
0470 6181000 MOBILIZATION		LUMP	347640.00000	347640.00	428900.00000	428900.00		
0480 6191000 PAVEMENT EDGE TREATMENT	1348.000	LF	5.00000	6740.00	4.00000	5392.00		
0490 6205118 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	100.000	LF	21.00000	2100.00	12.13000	1213.00		
0500 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	28.000	LF	36.75000	1029.00	26.29000	736.12		
0510 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2871.000	LF	0.75000	2153.25	0.96000	2756.16		
0520 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2294.000	LF	1.00000	2294.00	1.31000	3005.14		
0530 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	272.000	LF	3.70000	1006.40	6.57000	1787.04		

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0540 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9204.000 LF	0.37000	3405.48	0.10000	920.40		
0550 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9344.000 LF	0.37000	3457.28	0.10000	934.40		
0560 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	506.000 LF	1.60000	809.60	0.21000	106.26		
0570 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	138.000 LF	1.60000	220.80	2.02000	278.76		
0580 6214600A FLOWABLE BACKFILL	22.000 CUYD	138.00000	3036.00	150.00000	3300.00		
0590 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	996.000 SQYD	4.85000	4830.60	4.63000	4611.48		
0600 7250315A 15 IN. PIPE GROUP B	116.000 LF	41.00000	4756.00	41.00000	4756.00		
0610 7261215 15 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	31.000 LF	40.00000	1240.00	75.00000	2325.00		
0620 7261230 30 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	99.000 LF	68.00000	6732.00	75.00000	7425.00		
0630 7261233 33 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	56.000 LF	76.00000	4256.00	88.50000	4956.00		
0640 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2291.000 LF	28.00000	64148.00	41.00000	93931.00		
0650 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	153.000 LF	39.00000	5967.00	47.00000	7191.00		
0660 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	544.000 LF	30.00000	16320.00	54.00000	29376.00		
0670 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	379.000 LF	45.50000	17244.50	54.00000	20466.00		

TABULATION OF BIDS

CALL ORDER : 402
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-402
DISTRICT : 04

COUNTIES : PLATTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0680 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	80.000 LF	53.00000	4240.00	71.00000	5680.00		
0690 7261327 27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	66.000 LF	69.50000	4587.00	71.00000	4686.00		
0700 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	187.000 LF	105.00000	19635.00	147.00000	27489.00		
0710 7265018 JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	40.000 LF	600.00000	24000.00	533.00000	21320.00		
0720 7269903 MISC. ELLIPTICAL CLASS II 19 X 30 IN. RCP	108.000 LF	62.00000	6696.00	102.00000	11016.00		
0730 7269903 MISC. ELLIPTICAL CLASS II 29 X 45 IN RC	51.000 LF	132.00000	6732.00	160.00000	8160.00		
0740 7269903 MISC. JACKED 48 IN. CLASS III RCP	41.000 LF	1365.00000	55965.00	803.00000	32923.00		
0750 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	36.000 FT	430.00000	15480.00	342.00000	12312.00		
0760 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	102.000 FT	490.00000	49980.00	516.00000	52632.00		
0770 7319902 MISC. APWA 5 X 3 FT CURB INLET	27.000 EA	578.00000	15606.00	556.00000	15012.00		
0780 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	608.00000	3648.00	490.00000	2940.00		
0790 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	586.00000	3516.00	718.00000	4308.00		
0800 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	608.00000	3648.00	738.00000	4428.00		
0810 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	640.00000	3840.00	950.00000	5700.00		
0820 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	668.00000	1336.00	1030.00000	2060.00		
0830 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	706.00000	1412.00	1060.00000	2120.00		

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0840 7320627 27 IN. (675 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	872.00000	1744.00	1410.00000	2820.00		
0850 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	915.00000	3660.00	1450.00000	5800.00		
0860 7320633 33 IN. (825 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	832.00000	1664.00	1800.00000	3600.00		
0870 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1235.00000	2470.00	2425.00000	4850.00		
0880 7329902 MISC. ELLIPTICAL 19 X 30 IN PRECAST FES	4.000	EA	680.00000	2720.00	1435.00000	5740.00		
0890 7329902 MISC. ELLIPTICAL 29 X 45 IN PRECAST FES	2.000	EA	970.00000	1940.00	1700.00000	3400.00		
0900 8034000 BUFFALOGRASS SODDING	2029.000	SQYD	10.00000	20290.00	6.50000	13188.50		
0910 8041000 TOPSOIL	406.000	CUYD	30.00000	12180.00	45.00000	18270.00		
0920 8051000A SEEDING - COOL SEASON MIXTURES	25.300	ACRE	2100.00000	53130.00	2050.00000	51865.00		
0930 8061016 SEDIMENT REMOVAL	389.000	CUYD	9.30000	3617.70	18.00000	7002.00		
0940 8061017 TEMPORARY SEEDING AND MULCHING	6.400	ACRE	1000.00000	6400.00	1050.00000	6720.00		
0950 8061019 SILT FENCE	9803.000	LF	1.90000	18625.70	2.20000	21566.60		
0960 8061021 TYPE I DITCH CHECK	295.000	EA	105.00000	30975.00	90.00000	26550.00		
0970 8069905 MISC. TYPE H EROSION CONTROL BLANKET-PERMANENT	3760.000	SQYD	4.30000	16168.00	4.10000	15416.00		
0980 8080303 REDBUD TREE	1.000	EA	420.00000	420.00	475.00000	475.00		
0990 8080311 NANNY BERRY	37.000	EA	79.00000	2923.00	75.00000	2775.00		
1000 8089902 MISC. ROSE, ICEBERG	96.000	EA	73.00000	7008.00	45.00000	4320.00		
1010 8089902 MISC. ROSE, KNOCKOUT	96.000	EA	73.00000	7008.00	45.00000	4320.00		

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1020 8089902 MISC. ROSE, MARMALADE SKIES	96.000 EA	73.00000	7008.00	45.00000	4320.00		
1030 8089902 MISC. ROSE, MORDEN CENTENNIAL	96.000 EA	73.00000	7008.00	45.00000	4320.00		
1040 8089904 MISC. HARDWOOD MULCH	3678.000 SQFT	1.05000	3861.90	0.85000	3126.30		
SECTION TOTALS		$	4,279,465.71	$	4,707,203.35	$	
SECTION 0002 HIGHWAY LIGHTING ITEMS - J4P1567							
1050 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	14.000 EA	1900.00000	26600.00	1797.15000	25160.10		
1060 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	4.000 EA	3000.00000	12000.00	2901.57000	11606.28		
1070 9011104 BRACKET ARM, 4 FT. OR 1.2 M	14.000 EA	365.00000	5110.00	351.32000	4918.48		
1080 9011115 BRACKET ARM, 15 FT. OR 4.6 M	4.000 EA	860.00000	3440.00	808.01000	3232.04		
1090 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	14.000 EA	485.00000	6790.00	465.57000	6517.98		
1100 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	4.000 EA	490.00000	1960.00	473.15000	1892.60		
1110 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	5400.00000	10800.00	5208.17000	10416.34		
1120 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	78.000 LF	9.25000	721.50	8.90000	694.20		
1130 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	85.000 LF	14.25000	1211.25	13.72000	1166.20		
1140 9014004 CONDUIT, 4 IN. RIGID, PUSHED	347.000 LF	31.00000	10757.00	29.84000	10354.48		
1150 9015010 TRENCHING TYPE I	1774.000 LF	3.20000	5676.80	3.10000	5499.40		
1160 9016110 PULL BOX, PREFORMED CLASS 1	8.000 EA	1000.00000	8000.00	975.62000	7804.96		
1170 9017002 CABLE, 2 AWG 1 CONDUCTOR	330.000 LF	2.40000	792.00	2.28000	752.40		
1180 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1380.000 LF	0.42000	579.60	0.40000	552.00		

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 080822-402 COUNTIES : PLATTE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1190 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	2470.000	LF	3.00000	7410.00	2.92000	7212.40		
1200 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	14.000	EA	905.00000	12670.00	871.48000	12200.72		
1210 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000	EA	1100.00000	4400.00	1061.55000	4246.20		
1220 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	2.000	EA	3800.00000	7600.00	3652.74000	7305.48		
SECTION TOTALS			$	126,518.15	$	121,532.26	$	
SECTION 0003 HIGHWAY SIGNING ITEMS - J4P1567								
1230 9031010 CONCRETE FOOTINGS, EMBEDDED	3.600	CUYD	745.00000	2682.00	710.15000	2556.54		
1240 9031210 STRUCTURAL STEEL POSTS	360.000	LB	4.30000	1548.00	4.10000	1476.00		
1250 9031220 PIPE POSTS	2630.000	LB	2.90000	7627.00	2.75000	7232.50		
1260 9031240 BREAKAWAY ASSEMBLY	28.000	EA	101.00000	2828.00	96.00000	2688.00		
1270 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	513.000	LF	14.80000	7592.40	14.10000	7233.30		
1280 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	135.000	LF	30.00000	4050.00	28.40000	3834.00		
1290 9035004 TYPE SHR2L-1 SIGN	582.000	SQFT	13.65000	7944.30	13.00000	7566.00		
1300 9035009 36 IN. OR 900 MM STOP SIGN	2.000	EA	173.00000	346.00	165.00000	330.00		
1310 9035015 TYPE IV OBJECT MARKER	16.000	EA	143.00000	2288.00	135.60000	2169.60		
1320 9035065 TYPE SHR2L-3 SIGN	42.000	SQFT	18.00000	756.00	16.50000	693.00		
SECTION TOTALS			$	37,661.70	$	35,778.94	$	
CONTRACT TOTALS			$	4,443,645.56	$	4,864,514.55	$	

VENDOR RANKING

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 10/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4I1641D
J4I1641D - ROUTE I-470 - JACKSON COUNTY
***Bid Revision No. 1, No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010955	Pyramid Contractors, Inc.	$ 26,999,043.35	100.0000%
2	0010142	Clarkson Construction Company	$ 29,159,304.11	108.0012%
3	0010141	APAC-Kansas, Inc., Kansas City Division	$ 29,429,674.43	109.0027%
4	0010739	Radmacher Brothers Excavating Co. Inc.	$ 33,036,989.20	122.3636%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to asphalt bids for bid comparison is $361,800.00 - mainline and $67,500.00 - A2 shoulders

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-404
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1641D								
0010 2013000 CLEARING AND GRUBBING	18.000	ACRE	4500.00000	81000.00	8000.00000	144000.00	5800.00000	104400.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	180000.00000	180000.00	100000.00000	100000.00	250000.00000	250000.00
0030 2031000 CLASS A EXCAVATION	216797.000	CUYD	6.50000	1409180.50	7.00000	1517579.00	8.60000	1864454.20
0040 2032000 CLASS C EXCAVATION	33358.000	CUYD	10.00000	333580.00	22.00000	733876.00	17.75000	592104.50
0050 2036000 COMPACTING EMBANKMENT	82496.000	CUYD	1.35000	111369.60	1.00000	82496.00	1.00000	82496.00
0060 2037075 COMPACTING IN CUT	159.300	STA	1025.00000	163282.50	2000.00000	318600.00	425.00000	67702.50
0070 2063000 CLASS 3 EXCAVATION	6046.000	CUYD	10.00000	60460.00	3.50000	21161.00	15.00000	90690.00
0080 2063100 CLASS 3 EXCAVATION IN ROCK	123.000	CUYD	65.00000	7995.00	35.00000	4305.00	110.00000	13530.00
0090 2063300 CLASS 4 EXCAVATION	1633.000	CUYD	13.25000	21637.25	20.00000	32660.00	30.00000	48990.00
0100 2063400 CLASS 4 EXCAVATION IN ROCK	991.000	CUYD	35.00000	34685.00	60.00000	59460.00	110.00000	109010.00
0110 2063500 CULVERT CLEANOUT	6.000	EA	2500.00000	15000.00	4000.00000	24000.00	2800.00000	16800.00
0120 2142000 FURNISHING ROCK FILL	138052.000	CUYD	15.15000	2091487.80	12.75000	1760163.00	11.80000	1629013.60
0130 2143000 PLACING ROCK FILL	138052.000	CUYD	1.25000	172565.00	1.00000	138052.00	2.20000	303714.40
0140 4010151 TYPE A3 SHOULDER	3986.000	SQYD	16.50000	65769.00	16.10000	64174.60	28.00000	111608.00
0150 4019905 MISC. PARK AND RIDE PAVEMENT	10329.800	SQYD	25.00000	258245.00	24.50000	253080.10	34.00000	351213.20
0160 4019905 MISC. TEMPORARY PAVEMENT	533.200	SQYD	55.00000	29326.00	52.60000	28046.32	107.00000	57052.40
0170 4039910 MISC. ASPHALTIC CONCRETE MIXTURE PG 70-22	3595.000	TONS	115.00000	413425.00	114.60000	411987.00	114.55000	411807.25
0180 4071005 TACK COAT	880.000	GAL	2.50000	2200.00	2.35000	2068.00	4.00000	3520.00
0190 5039905 MISC. BRIDGE APPROACH SLAB	195.600	SQYD	265.00000	51834.00	350.00000	68460.00	350.00000	68460.00

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0200 6039902 WATER 1 IN. AIR RELEASE VALVE & STRUCTURE	1.000 EA	4500.00000	4500.00	2900.00000	2900.00	4500.00000	4500.00
0210 6039902 WATER 12 IN. TAPPING SLEEVE & VALVE	1.000 EA	4000.00000	4000.00	5400.00000	5400.00	4000.00000	4000.00
0220 6039902 WATER 12 IN., 11 DEGREE 15 MIN. BEND	1.000 EA	340.00000	340.00	500.00000	500.00	340.00000	340.00
0230 6039902 WATER 12 IN., 22 DEGREE 30 MIN. BEND	3.000 EA	350.00000	1050.00	510.00000	1530.00	350.00000	1050.00
0240 6039902 WATER STRADDLE BLOCK	1.000 EA	1500.00000	1500.00	1100.00000	1100.00	1500.00000	1500.00
0250 6039903 WATER 12 IN. DUCTILE IRON PIPE IN PLACE	1106.000 LF	65.00000	71890.00	44.50000	49217.00	65.00000	71890.00
0260 6039903 WATER CONCRETE ENCASEMENT 12 IN. WATERLINE	80.000 LF	50.00000	4000.00	50.00000	4000.00	50.00000	4000.00
0270 6039922 SEWER SANITARY MANHOLE FRAMES AND COVER	6.000 EA	500.00000	3000.00	670.00000	4020.00	500.00000	3000.00
0280 6039923 SEWER 10 IN. DUCTILE IRON PIPE (CLASS 50)	140.000 LF	100.00000	14000.00	68.00000	9520.00	100.00000	14000.00
0285 6039923 SEWER 12 IN. DUCTILE IRON PIPE (CLASS 50)	165.000 LF	115.00000	18975.00	77.00000	12705.00	115.00000	18975.00
0290 6039923 SEWER 8 IN. DUCTILE IRON PIPE (CLASS 50	149.000 LF	105.00000	15645.00	66.00000	9834.00	105.00000	15645.00
0300 6039923 SEWER MANHOLE ADJUSTMENT LESS THAN 12 IN.	1.000 LF	500.00000	500.00	1100.00000	1100.00	500.00000	500.00
0310 6039923 SEWER MANHOLE ADJUSTMENT MORE THAN 12 IN.	20.000 LF	300.00000	6000.00	250.00000	5000.00	300.00000	6000.00
0320 6039923 SEWER NEW 5 FT. DIAMETER DROP MANHOLE	14.000 LF	400.00000	5600.00	300.00000	4200.00	400.00000	5600.00
0330 6039923 SEWER NEW 5 FT. DIAMETER STANDARD MANHOLE	33.000 LF	380.00000	12540.00	270.00000	8910.00	380.00000	12540.00
0340 6039924 SEWER BEDDING MATERIAL	96.000 CUYD	30.00000	2880.00	25.00000	2400.00	30.00000	2880.00
0350 6039924 SEWER CLASS 3 EXCAVATION FOR SEWER LINE	553.000 CUYD	20.00000	11060.00	12.50000	6912.50	20.00000	11060.00

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-404
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0360 6044012 PIPE COLLAR, TYPE B	2.000	EA	1100.00000	2200.00	1200.00000	2400.00	800.00000	1600.00
0370 6044013 PIPE COLLAR, TYPE C	1.000	EA	1300.00000	1300.00	3000.00000	3000.00	800.00000	800.00
0380 6054010 GEOCOMPOSITE PAVEMENT EDGE DRAIN	9600.000	LF	14.25000	136800.00	8.00000	76800.00	8.70000	83520.00
0390 6054020 OUTLET PIPES AND SPLASH PADS	29.000	EA	1400.00000	40600.00	600.00000	17400.00	585.00000	16965.00
0400 6059903 MISC. UNDERDRAINS	60.000	LF	50.00000	3000.00	15.00000	900.00	50.00000	3000.00
0410 6060110 BULLNOSE GUARDRAIL SYSTEM	4.000	EA	7173.00000	28692.00	7170.00000	28680.00	7173.00000	28692.00
0420 6061010 GUARDRAIL TYPE A	9925.000	LF	18.65000	185101.25	18.60000	184605.00	18.62000	184803.50
0430 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	3577.000	LF	31.60000	113033.20	31.60000	113033.20	31.60000	113033.20
0440 6061050 GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	425.000	LF	34.75000	14768.75	34.70000	14747.50	34.71000	14751.75
0450 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	13.000	EA	1891.00000	24583.00	1890.00000	24570.00	1890.22000	24572.86
0460 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	14.000	EA	463.00000	6482.00	465.00000	6510.00	462.90000	6480.60
0470 6063015 TYPE A CRASHWORTHY END TERMINAL	26.000	EA	2285.00000	59410.00	2285.00000	59410.00	2284.43000	59395.18
0480 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000	EA	55665.00000	55665.00	55660.00000	55660.00	55661.12000	55661.12
0490 6066610 END ANCHOR	19.000	EA	902.00000	17138.00	900.00000	17100.00	902.00000	17138.00
0500 6071012A CHAIN-LINK FENCE (60 IN.)	6019.000	LF	28.45000	171240.55	18.00000	108342.00	28.45000	171240.55
0510 6071050 CHAIN-LINK FENCE (RETAINING WALLS)	780.000	LF	95.50000	74490.00	30.00000	23400.00	95.39000	74404.20
0520 6081000 CONCRETE MEDIAN	282.600	SQYD	52.00000	14695.20	52.00000	14695.20	46.60000	13169.16
0530 6081010 CONCRETE CURB RAMP	84.400	SQYD	231.00000	19496.40	231.00000	19496.40	192.20000	16221.68

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0540 6083008 8 IN. CONCRETE MEDIAN STRIP	129.900	SQYD	63.00000	8183.70	63.00000	8183.70	85.10000	11054.49
0550 6086004 CONCRETE SIDEWALK, 4 IN.	484.200	SQYD	50.00000	24210.00	50.00000	24210.00	36.25000	17552.25
0560 6089905 MISC. 9 INCH CONCRETE SHOULDER	324.000	SQYD	65.00000	21060.00	65.00000	21060.00	82.20000	26632.80
0570 6091041 CONCRETE GUTTER TYPE A	750.000	LF	65.00000	48750.00	65.00000	48750.00	45.50000	34125.00
0580 6094010 DRAIN BASIN	7.000	EA	2600.00000	18200.00	5500.00000	38500.00	3500.00000	24500.00
0590 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	662.000	CUYD	40.00000	26480.00	28.00000	18536.00	26.00000	17212.00
0600 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	2389.000	CUYD	40.00000	95560.00	28.00000	66892.00	26.00000	62114.00
0610 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	121.000	CUYD	40.00000	4840.00	29.00000	3509.00	32.00000	3872.00
0620 6096042 PLACING TYPE 2 ROCK DITCH LINER	662.000	CUYD	24.00000	15888.00	39.00000	25818.00	13.50000	8937.00
0630 6096043 PLACING TYPE 3 ROCK DITCH LINER	2389.000	CUYD	22.00000	52558.00	39.00000	93171.00	12.25000	29265.25
0640 6096044 PLACING TYPE 4 ROCK DITCH LINER	121.000	CUYD	35.00000	4235.00	54.00000	6534.00	14.60000	1766.60
0650 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	917.000	CUYD	78.00000	71526.00	56.00000	51352.00	45.50000	41723.50
0660 6097000 ROCK LINING	511.000	CUYD	66.00000	33726.00	69.00000	35259.00	45.40000	23199.40
0670 6099903 MISC. CURB AND GUTTER, APWA TYPE CG-1	2421.000	LF	14.85000	35951.85	14.85000	35951.85	17.60000	42609.60
0680 6099903 MISC. MODIFIED TYPE B GUTTER	780.000	LF	63.00000	49140.00	63.00000	49140.00	59.70000	46566.00
0690 6113020 FURNISHING TYPE 2 ROCK BLANKET	1157.000	CUYD	40.00000	46280.00	29.00000	33553.00	10.80000	12495.60
0700 6113040 PLACING TYPE 2 ROCK BLANKET	1157.000	CUYD	29.00000	33553.00	46.00000	53222.00	20.50000	23718.50
0710 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	15.000	EA	4500.00000	67500.00	7000.00000	105000.00	4800.00000	72000.00
0720 6122020 REPLACEMENT SAND BARREL	34.000	EA	5.00000	170.00	600.00000	20400.00	1.00000	34.00
0730 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	7.000	EA	1500.00000	10500.00	600.00000	4200.00	1600.00000	11200.00

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0740 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	7.000	EA	825.00000	5775.00	500.00000	3500.00	1100.00000	7700.00
0750 6143014 MANHOLE FRAME AND COVER, TYPE 4	5.000	EA	250.00000	1250.00	300.00000	1500.00	400.00000	2000.00
0760 6161005 CONSTRUCTION SIGNS	2314.000	SQFT	6.00000	13884.00	10.00000	23140.00	16.00000	37024.00
0770 6161025 CHANNELIZER (TRIM LINE)	580.000	EA	25.00000	14500.00	35.00000	20300.00	55.00000	31900.00
0780 6161030 TYPE III MOVEABLE BARRICADE	39.000	EA	230.00000	8970.00	250.00000	9750.00	250.00000	9750.00
0790 6161040 FLASHING ARROW PANEL	4.000	EA	1200.00000	4800.00	2500.00000	10000.00	4500.00000	18000.00
0800 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	16500.00000	66000.00	5000.00000	20000.00	7000.00000	28000.00
0810 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	250.00000	1000.00	200.00000	800.00	100.00000	400.00
0820 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	250.00000	1000.00	200.00000	800.00	200.00000	800.00
0830 6162010 WORK ZONE LIGHTING		LUMP	30000.00000	30000.00	1.00000	1.00	5000.00000	5000.00
0840 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	171.000	LF	115.00000	19665.00	70.00000	11970.00	130.00000	22230.00
0850 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	17680.000	LF	16.00000	282880.00	12.00000	212160.00	15.00000	265200.00
0860 6178001 TRAFFIC BARRIER DELINEATOR, WHITE	54.000	EA	10.00000	540.00	35.00000	1890.00	10.00000	540.00
0870 6178002 TRAFFIC BARRIER DELINEATOR, AMBER	7.000	EA	10.00000	70.00	35.00000	245.00	10.00000	70.00
0880 6181000 MOBILIZATION		LUMP	990000.00000	990000.00	1840000.00000	1840000.00	1714000.00000	1714000.00
0890 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	480.000	LF	4.00000	1920.00	4.50000	2160.00	9.00000	4320.00
0900 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	418.000	LF	16.00000	6688.00	22.00000	9196.00	25.00000	10450.00
0910 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	26.000	EA	260.00000	6760.00	200.00000	5200.00	425.00000	11050.00

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0920 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	39581.000	LF	3.00000	118743.00	0.85000	33643.85	1.00000	39581.00
0930 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	7039.000	LF	3.00000	21117.00	0.85000	5983.15	1.00000	7039.00
0940 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	821.000	LF	12.00000	9852.00	2.00000	1642.00	2.00000	1642.00
0950 6205908 24 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	1051.000	LF	5.00000	5255.00	1.85000	1944.35	3.50000	3678.50
0960 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	41686.000	LF	0.50000	20843.00	0.32000	13339.52	0.35000	14590.10
0970 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	14036.000	LF	0.50000	7018.00	0.32000	4491.52	0.35000	4912.60
0980 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	4593.000	LF	4.00000	18372.00	0.70000	3215.10	1.75000	8037.75
0990 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	654.000	LF	5.00000	3270.00	1.60000	1046.40	3.50000	2289.00
1000 6207000A PAVEMENT MARKING REMOVAL (PAINT)	8104.000	LF	0.25000	2026.00	0.32000	2593.28	0.45000	3646.80
1010 6207005A PAVEMENT MARKING REMOVAL (TAPE)	49242.000	LF	0.40000	19696.80	0.15000	7386.30	0.40000	19696.80
1020 6209902 MISC. PARK & RIDE STOP BLOCKS REMOVE-REPLACE	215.000	EA	55.00000	11825.00	80.00000	17200.00	50.00000	10750.00
1030 6209903 MISC. PARK AND RIDE PAVEMENT MARKINGS PAINT	4415.000	LF	0.50000	2207.50	0.24000	1059.60	1.00000	4415.00
1040 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	17575.000	SQYD	1.50000	26362.50	1.39000	24429.25	5.00000	87875.00
1050 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	154000.00000	154000.00	155000.00000	155000.00	180000.00000	180000.00

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
1060 7029903 MISC. AGGREGATE PIERS	11000.000	LF	32.00000	352000.00	15.50000	170500.00	29.00000	319000.00
1070 7032001 CLASS B CONCRETE (CULVERTS)	586.000	CUYD	465.00000	272490.00	620.00000	363320.00	450.00000	263700.00
1080 7061030 REINFORCING STEEL (CULVERTS)	136710.000	LB	0.85000	116203.50	1.40000	191394.00	1.00000	136710.00
1090 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	9040.00000	9040.00	9040.00000	9040.00	9039.00000	9039.00
1100 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	15000.00000	15000.00	13340.00000	13340.00	13340.00000	13340.00
1110 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	16070.000	SQFT	48.00000	771360.00	51.25000	823587.50	51.25000	823587.50
1120 7250312A 12 IN. PIPE GROUP B	500.000	LF	39.00000	19500.00	36.00000	18000.00	35.00000	17500.00
1130 7250318A 18 IN. PIPE GROUP B	73.000	LF	50.00000	3650.00	66.00000	4818.00	38.00000	2774.00
1140 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	561.000	LF	44.00000	24684.00	64.00000	35904.00	38.00000	21318.00
1150 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	125.000	LF	410.00000	51250.00	65.00000	8125.00	40.00000	5000.00
1160 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	192.000	LF	61.00000	11712.00	66.00000	12672.00	47.00000	9024.00
1170 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	317.000	LF	123.00000	38991.00	135.00000	42795.00	80.00000	25360.00
1180 7261418 18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	47.000	LF	65.00000	3055.00	76.00000	3572.00	45.00000	2115.00
1190 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	19.000	LF	76.00000	1444.00	86.00000	1634.00	55.00000	1045.00
1200 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	10.000	LF	259.00000	2590.00	160.00000	1600.00	100.00000	1000.00
1210 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	410.000	LF	135.00000	55350.00	320.00000	131200.00	150.00000	61500.00

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
1220 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	100.000 FT	318.00000	31800.00	600.00000	60000.00	350.00000	35000.00
1230 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	23.000 FT	410.00000	9430.00	615.00000	14145.00	400.00000	9200.00
1240 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	44.000 FT	340.00000	14960.00	610.00000	26840.00	420.00000	18480.00
1250 7319903 MISC. APWA TYPE 1 CURB INLET	7.000 LF	910.00000	6370.00	655.00000	4585.00	600.00000	4200.00
1260 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	1175.00000	1175.00	200.00000	200.00	600.00000	600.00
1270 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	9.000 EA	725.00000	6525.00	750.00000	6750.00	550.00000	4950.00
1280 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	835.00000	1670.00	850.00000	1700.00	610.00000	1220.00
1290 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	895.00000	1790.00	1100.00000	2200.00	700.00000	1400.00
1300 7322012A BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUBSTITUTE PIPE	4.000 EA	250.00000	1000.00	150.00000	600.00	300.00000	1200.00
1310 8051000A SEEDING - COOL SEASON MIXTURES	12.500 ACRE	1900.00000	23750.00	2500.00000	31250.00	2050.00000	25625.00
1320 8052000A SEEDING - WARM SEASON MIXTURES	12.800 ACRE	3000.00000	38400.00	3555.00000	45504.00	2050.00000	26240.00
1330 8061011 SLOPE DRAINS	565.000 LF	42.00000	23730.00	15.00000	8475.00	23.00000	12995.00
1340 8061016 SEDIMENT REMOVAL	494.000 CUYD	40.00000	19760.00	35.00000	17290.00	24.50000	12103.00
1350 8061017 TEMPORARY SEEDING AND MULCHING	25.000 ACRE	890.00000	22250.00	675.00000	16875.00	1050.00000	26250.00
1360 8061019 SILT FENCE	25289.000 LF	1.75000	44255.75	1.35000	34140.15	1.90000	48049.10
1370 8061022 TYPE II DITCH CHECK	216.000 EA	170.00000	36720.00	120.00000	25920.00	95.00000	20520.00
1380 8061025 INLET CHECK	22.000 EA	125.00000	2750.00	140.00000	3080.00	100.00000	2200.00
1390 8061050 TYPE C BERM	210.000 LF	105.00000	22050.00	10.00000	2100.00	75.00000	15750.00

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
1400 8064107 TYPE G EROSION CONTROL BLANKET	9887.000 SQYD	3.40000	33615.80	3.65000	36087.55	5.00000	49435.00
1410 8069903 MISC. INLET PROTECTION BARRIER	126.000 LF	10.00000	1260.00	50.00000	6300.00	6.40000	806.40
SECTION TOTALS		$	11,285,399.40	$	12,028,536.89	$	12,334,896.39
SECTION 0002 ALT PVMT A ITEMS - J4I1641D							
1420 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	73682.000 SQYD						
1430 4030401 8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	3466.000 SQYD						
1440 4030402 9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	706.000 SQYD						
1450 4039905 MISC. 11.5 IN, ASPH CONC MIXTURE SP125C	24645.000 SQYD						
1460 4039905 MISC. 13.75 IN, ASPH CONC MIXTURE SP125	22989.000 SQYD						
1470 6179903 MISC. TYPE C MODIIFIED CONC. BARRIER ALT. A	2877.000 LF						
1480 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	174.000 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J4I1641D							
1490 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	32803.000 SQYD	6.25000	205018.75	11.00000	360833.00	5.20000	170575.60
1500 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	40879.000 SQYD	8.75000	357691.25	16.00000	654064.00	7.70000	314768.30
1510 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	4172.000 SQYD	54.50000	227374.00	50.65000	211311.80	56.85000	237178.20
1520 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	24645.000 SQYD	45.50000	1121347.50	60.00000	1478700.00	60.40000	1488558.00
1530 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	22989.000 SQYD	49.00000	1126461.00	51.65000	1187381.85	56.10000	1289682.90

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
1540 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	2877.000	LF	80.00000	230160.00	70.00000	201390.00	66.30000	190745.10
1550 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	174.000	STA	45.00000	7830.00	5.00000	870.00	28.75000	5002.50
SECTION TOTALS			$	3,275,882.50	$	4,094,550.65	$	3,696,510.60
SECTION 0004 ALT SHLD C ITEMS - J4I1641D								
1560 4010150 TYPE A2 SHOULDER	17889.000	SQYD	23.50000	420391.50				
SECTION TOTALS			$	420,391.50	$		$	
SECTION 0005 ALT SHLD D ITEMS - J4I1641D								
1570 5021340 TYPE A2 SHOULDER	17889.000	SQYD			25.00000	447225.00	32.10000	574236.90
SECTION TOTALS			$		$	447,225.00	$	574,236.90
SECTION 0006 HIGHWAY LIGHTING ITEMS - J4I1641D								
1580 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	3.000	EA	3143.00000	9429.00	3145.00000	9435.00	3143.00000	9429.00
1590 9011115 BRACKET ARM, 15 FT. OR 4.6 M	3.000	EA	785.25000	2355.75	785.00000	2355.00	785.12000	2355.36
1600 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	3.000	EA	336.50000	1009.50	335.00000	1005.00	336.32000	1008.96
1610 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000	EA	4427.00000	4427.00	4430.00000	4430.00	4426.89000	4426.89
1620 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	70.000	LF	11.50000	805.00	11.37000	795.90	11.37000	795.90
1630 9014003 CONDUIT, 3 IN. RIGID, PUSHED	115.000	LF	28.25000	3248.75	28.24000	3247.60	28.24000	3247.60
1640 9015020 TRENCHING TYPE II	1125.000	LF	3.80000	4275.00	3.76000	4230.00	3.76000	4230.00
1650 9016110 PULL BOX, PREFORMED CLASS 1	4.000	EA	712.00000	2848.00	710.00000	2840.00	711.95000	2847.80
1660 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	410.000	LF	1.35000	553.50	1.35000	553.50	1.35000	553.50

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
1670 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	1450.000	LF	4.60000	6670.00	4.57000	6626.50	4.57000	6626.50
1680 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	3.000	EA	1207.00000	3621.00	1210.00000	3630.00	1206.95000	3620.85
1690 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000	EA	3712.00000	3712.00	3710.00000	3710.00	3711.89000	3711.89
SECTION TOTALS			$	42,954.50	$	42,858.50	$	42,854.25
SECTION 0007 TRAFFIC SIGNAL ITEMS - J4I1641D								
1700 9020211 SIGNAL HEAD, TYPE 1S	8.000	EA	635.25000	5082.00	635.00000	5080.00	635.07000	5080.56
1710 9020213 SIGNAL HEAD, TYPE 3S	2.000	EA	767.25000	1534.50	770.00000	1540.00	767.07000	1534.14
1720 9020513 SIGNAL HEAD, TYPE 3B	15.000	EA	921.25000	13818.75	920.00000	13800.00	921.07000	13816.05
1730 9020515 SIGNAL HEAD, TYPE 5B	2.000	EA	1349.25000	2698.50	1350.00000	2700.00	1349.13000	2698.26
1740 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	4.000	EA	314.50000	1258.00	315.00000	1260.00	314.32000	1257.28
1750 9022708 POST, SIGNAL 8 FT. OR 2.4 M	4.000	EA	805.50000	3222.00	805.00000	3220.00	805.45000	3221.80
1760 9023120 POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	1.000	EA	6370.25000	6370.25	6370.00000	6370.00	6370.23000	6370.23
1770 9023135 POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	2.000	EA	10561.25000	21122.50	10560.00000	21120.00	10561.23000	21122.46
1780 9023450 POST, TYPE BL, LONGEST ARM 50 FT. OR 15 2 M	2.000	EA	16724.55000	33449.10	16725.00000	33450.00	16724.53000	33449.06
1790 9024283 CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	2.000	EA	14008.00000	28016.00	14010.00000	28020.00	14007.89000	28015.78
1800 9024920 DETECTOR, PUSHBUTTON	8.000	EA	197.25000	1578.00	200.00000	1600.00	197.08000	1576.64
1810 9025200 CONDUIT, 2 IN., TRENCH	100.000	LF	10.25000	1025.00	10.00000	1000.00	10.07000	1007.00
1820 9025300 CONDUIT, 3 IN., TRENCH	1210.000	LF	11.50000	13915.00	11.37000	13757.70	11.37000	13757.70

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
1830 9025400 CONDUIT, 4 IN., TRENCH	700.000	LF	13.25000	9275.00	13.00000	9100.00	13.11000	9177.00
1840 9027400 CONDUIT, 4 IN., PUSHED	30.000	LF	30.00000	900.00	30.00000	900.00	29.94000	898.20
1850 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	680.000	LF	1.35000	918.00	1.35000	918.00	1.35000	918.00
1860 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	2980.000	LF	1.65000	4917.00	1.62000	4827.60	1.62000	4827.60
1870 9028308 CABLE, 16 AWG 2 CONDUCTOR	1110.000	LF	1.25000	1387.50	1.24000	1376.40	1.24000	1376.40
1880 9028310 CABLE, 16 AWG 5 CONDUCTOR	1120.000	LF	1.55000	1736.00	1.51000	1691.20	1.51000	1691.20
1890 9028311 CABLE, 16 AWG 7 CONDUCTOR	2900.000	LF	1.75000	5075.00	1.73000	5017.00	1.73000	5017.00
1900 9028315 CABLE, 16 AWG 3-PAIR CONDUCTOR, INTERCONNECT	1880.000	LF	1.85000	3478.00	1.84000	3459.20	1.84000	3459.20
1910 9028621 POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	2.000	EA	3712.00000	7424.00	3710.00000	7420.00	3711.89000	7423.78
1920 9028810 PULL BOX, PREFORMED CLASS 1	10.000	EA	712.00000	7120.00	710.00000	7100.00	711.95000	7119.50
1930 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	1159.00000	2318.00	1160.00000	2320.00	1158.26000	2316.52
1940 9029100 BASE, CONCRETE	21.900	CUYD	803.25000	17591.18	805.00000	17629.50	803.10000	17587.89
1950 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	2.000	EA	24288.00000	48576.00	24300.00000	48600.00	24287.62000	48575.24
SECTION TOTALS			$	243,805.28	$	243,276.60	$	243,294.49
SECTION 0008 HIGHWAY SIGNING ITEMS - J4I1641D								
1960 9031010 CONCRETE FOOTINGS, EMBEDDED	15.200	CUYD	685.10000	10413.52	685.00000	10412.00	1043.55000	15861.96
1970 9031210 STRUCTURAL STEEL POSTS	7120.000	LB	3.85000	27412.00	3.85000	27412.00	2.41000	17159.20
1980 9031220 PIPE POSTS	4820.000	LB	3.50000	16870.00	3.50000	16870.00	2.64000	12724.80
1990 9031240 BREAKAWAY ASSEMBLY	78.000	EA	95.00000	7410.00	95.00000	7410.00	93.32000	7278.96

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-404
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
2000 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	22.000 EA	44.00000	968.00	44.00000	968.00	47.31000	1040.82
2010 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	60.000 EA	40.00000	2400.00	40.00000	2400.00	41.13000	2467.80
2020 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	33.000 EA	40.00000	1320.00	40.00000	1320.00	41.13000	1357.29
2030 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	12.000 EA	44.00000	528.00	44.00000	528.00	46.43000	557.16
2040 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	4.000 EA	44.00000	176.00	44.00000	176.00	46.43000	185.72
2050 9035004 TYPE SHR2L-1 SIGN	625.000 SQFT	13.90000	8687.50	13.86000	8662.50	19.17000	11981.25
2060 9035011 SIGN, TYPE STR2L-3	2057.000 SQFT	22.75000	46796.75	22.68000	46652.76	19.01000	39103.57
2070 9035013 EMERGENCY REFERENCE MARKER	14.000 EA	265.00000	3710.00	265.00000	3710.00	256.00000	3584.00
2080 9035066 SIGNAL SIGN, TYPE SHR2L-3	41.000 SQFT	16.25000	666.25	16.00000	656.00	20.00000	820.00
2090 9039902 MISC. HIGHWAY SIGNING, CANT SIGN TRUSS 30 FT.	2.000 EA	31677.00000	63354.00	31700.00000	63400.00	28187.00000	56374.00
2100 9039902 MISC. HIGHWAY SIGNING, SIGN TRUSS 70 FT	1.000 EA	49915.00000	49915.00	49900.00000	49900.00	43120.00000	43120.00
2110 9039902 MISC. HIGHWAY SIGNING, SIGN TRUSS 72 FT	2.000 EA	51590.50000	103181.00	51600.00000	103200.00	44385.00000	88770.00
2120 9039902 MISC. HIGHWAY SIGNING, SIGN TRUSS 84 FT	1.000 EA	53872.00000	53872.00	53900.00000	53900.00	46805.00000	46805.00
2130 9039902 MISC. TUBULAR SUPPORT, TYPE S-23317, 85 5 FT.	1.000 EA	67441.00000	67441.00	67400.00000	67400.00	63194.00000	63194.00
2140 9039902 MISC. TUBULAR SUPPORT, TYPE S-23317, 87 5 FT.	1.000 EA	68922.25000	68922.25	68900.00000	68900.00	64294.00000	64294.00
2150 9039902 MISC. TUBULAR SUPPORT, TYPE S-23317, 89 5 FT.	1.000 EA	68737.00000	68737.00	68750.00000	68750.00	64680.00000	64680.00
2160 9039907 MISC. HIGHWAY SIGNING TRUSS CONC. FOOTING	174.000 CUYD	742.50000	129195.00	742.50000	129195.00	856.00000	148944.00
SECTION TOTALS		$	731,975.27	$	731,822.26	$	690,303.53

SECTION 0009 ITS ITEMS - J4I1641D

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
2170 9109901 MISC. ITS REMOVAL & SALVAGE		LUMP	8016.00000	8016.00	8015.00000	8015.00	8015.78000	8015.78
2180 9109901 MISC. RELOCATION OF FIBER OPTIC BACKBON		LUMP	58029.00000	58029.00	58030.00000	58030.00	58028.88000	58028.88
2190 9109903 MISC. CONDUIT, 2 IN., TRENCH	35.000	LF	10.25000	358.75	10.23000	358.05	10.23000	358.05
2200 9109903 MISC. CONDUIT, 2-2 IN., TRENCH	338.000	LF	15.15000	5120.70	15.12000	5110.56	15.12000	5110.56
2210 9109903 MISC. FIBER OPTIC CABLE, 48 SMFO	2920.000	LF	4.35000	12702.00	4.31000	12585.20	4.31000	12585.20
2220 9109903 MISC. FIBER OPTIC CABLE, 6 SMFO	2420.000	LF	4.20000	10164.00	4.20000	10164.00	4.20000	10164.00
SECTION TOTALS			$	94,390.45	$	94,262.81	$	94,262.47
SECTION 0010 BRIDGE NO. A21163 - J4I1641D								
2230 2061000 CLASS 1 EXCAVATION	315.000	CUYD	145.00000	45675.00	145.00000	45675.00	100.00000	31500.00
2240 2061003 CLASS 1 EXCAVATION IN ROCK	15.000	CUYD	145.00000	2175.00	145.00000	2175.00	300.00000	4500.00
2250 2065500 TEMPORARY SHORING		LUMP	63000.00000	63000.00	63000.00000	63000.00	70000.00000	70000.00
2260 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7931.000	SQFT	1.45000	11499.95	1.45000	11499.95	4.00000	31724.00
2270 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	490.000	SQFT	52.00000	25480.00	52.00000	25480.00	100.00000	49000.00
2280 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	9800.00000	9800.00	9800.00000	9800.00	10000.00000	10000.00
2290 5051000 LOW SLUMP CONCRETE WEARING SURFACE	893.000	SQYD	80.00000	71440.00	80.00000	71440.00	85.00000	75905.00
2300 7021010 STRUCTURAL STEEL PILES (10 IN.)	118.000	LF	75.00000	8850.00	75.00000	8850.00	95.00000	11210.00
2310 7021012 STRUCTURAL STEEL PILES (12 IN.)	254.000	LF	160.00000	40640.00	160.00000	40640.00	95.00000	24130.00
2320 7026000 PRE-BORE FOR PILING	266.000	LF	125.00000	33250.00	125.00000	33250.00	150.00000	39900.00
2330 7027000 PILE POINT REINFORCEMENT	8.000	EA	125.00000	1000.00	125.00000	1000.00	135.00000	1080.00
2340 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	163.600	CUYD	780.00000	127608.00	780.00000	127608.00	650.00000	106340.00
2350 7034212 SLAB ON STEEL	328.000	SQYD	350.00000	114800.00	350.00000	114800.00	420.00000	137760.00

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
2360 7034215 SAFETY BARRIER CURB	224.000	LF	95.00000	21280.00	95.00000	21280.00	85.00000	19040.00
2370 7040101 SUBSTRUCTURE REPAIR (FORMED)	165.000	SQFT	100.00000	16500.00	100.00000	16500.00	120.00000	19800.00
2380 7061060 REINFORCING STEEL (BRIDGES)	12930.000	LB	1.70000	21981.00	1.68000	21722.40	1.45000	18748.50
2390 7121010 FABRICATED STRUCTURAL CARBON STEEL (I-BEAM)	3970.000	LB	3.50000	13895.00	3.49000	13855.30	3.30000	13101.00
2400 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	51750.000	LB	3.50000	181125.00	3.49000	180607.50	3.30000	170775.00
2410 7123610 SLAB DRAIN	4.000	EA	350.00000	1400.00	350.00000	1400.00	440.00000	1760.00
2420 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	8200.000	SQFT	9.00000	73800.00	9.75000	79950.00	9.00000	73800.00
2430 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	8200.000	SQFT	2.00000	16400.00	2.00000	16400.00	2.00000	16400.00
2440 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	11000.000	SQFT	2.00000	22000.00	2.00000	22000.00	2.00000	22000.00
2450 7125370A FINISH FIELD COAT (SYSTEM G)	1700.000	SQFT	3.00000	5100.00	2.00000	3400.00	2.50000	4250.00
2460 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	6.000	EA	1100.00000	6600.00	1100.00000	6600.00	1500.00000	9000.00
SECTION TOTALS			$	935,298.95	$	938,933.15	$	961,723.50
SECTION 0011 BRIDGE NO. A21164 - J4I1641D								
2470 2061000 CLASS 1 EXCAVATION	325.000	CUYD	145.00000	47125.00	145.00000	47125.00	100.00000	32500.00
2480 2065500 TEMPORARY SHORING		LUMP	63000.00000	63000.00	63000.00000	63000.00	70000.00000	70000.00
2490 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7931.000	SQFT	1.45000	11499.95	1.45000	11499.95	4.00000	31724.00
2500 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	490.000	SQFT	52.00000	25480.00	52.00000	25480.00	100.00000	49000.00
2510 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	9800.00000	9800.00	9800.00000	9800.00	10000.00000	10000.00
2520 5051000 LOW SLUMP CONCRETE WEARING SURFACE	893.000	SQYD	80.00000	71440.00	80.00000	71440.00	85.00000	75905.00

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
2530 7021010 STRUCTURAL STEEL PILES (10 IN.)	124.000	LF	75.00000	9300.00	75.00000	9300.00	95.00000	11780.00
2540 7021012 STRUCTURAL STEEL PILES (12 IN.)	264.000	LF	160.00000	42240.00	160.00000	42240.00	95.00000	25080.00
2550 7026000 PRE-BORE FOR PILING	284.000	LF	125.00000	35500.00	125.00000	35500.00	150.00000	42600.00
2560 7027000 PILE POINT REINFORCEMENT	8.000	EA	125.00000	1000.00	125.00000	1000.00	135.00000	1080.00
2570 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	167.000	CUYD	780.00000	130260.00	780.00000	130260.00	650.00000	108550.00
2580 7034212 SLAB ON STEEL	328.000	SQYD	350.00000	114800.00	350.00000	114800.00	420.00000	137760.00
2590 7034215 SAFETY BARRIER CURB	224.000	LF	95.00000	21280.00	95.00000	21280.00	85.00000	19040.00
2600 7040101 SUBSTRUCTURE REPAIR (FORMED)	120.000	SQFT	100.00000	12000.00	100.00000	12000.00	120.00000	14400.00
2610 7061060 REINFORCING STEEL (BRIDGES)	13720.000	LB	1.75000	24010.00	1.68000	23049.60	1.45000	19894.00
2620 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	8097.00000	8097.00	8100.00000	8100.00	8200.00000	8200.00
2630 7121010 FABRICATED STRUCTURAL CARBON STEEL (I-BEAM)	3970.000	LB	3.50000	13895.00	3.49000	13855.30	3.30000	13101.00
2640 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	51750.000	LB	3.50000	181125.00	3.49000	180607.50	3.30000	170775.00
2650 7123610 SLAB DRAIN	4.000	EA	350.00000	1400.00	350.00000	1400.00	450.00000	1800.00
2660 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	8200.000	SQFT	9.00000	73800.00	9.75000	79950.00	9.00000	73800.00
2670 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	8200.000	SQFT	2.00000	16400.00	2.00000	16400.00	2.00000	16400.00
2680 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	11000.000	SQFT	2.00000	22000.00	2.00000	22000.00	2.00000	22000.00
2690 7125370A FINISH FIELD COAT (SYSTEM G)	1700.000	SQFT	2.50000	4250.00	2.00000	3400.00	2.50000	4250.00
2700 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	6.000	EA	1100.00000	6600.00	1100.00000	6600.00	1500.00000	9000.00
SECTION TOTALS			$	946,301.95	$	950,087.35	$	968,639.00

SECTION 0012 BRIDGE NO. A25141 - J4I1641D

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
2710 6071066 (72 IN.) PEDESTRIAN FENCE (STRUCTURES)	447.000	LF	52.65000	23534.55	70.00000	31290.00	50.00000	22350.00
2720 7034215 SAFETY BARRIER CURB	469.000	LF	100.00000	46900.00	98.00000	45962.00	100.00000	46900.00
2730 7123610 SLAB DRAIN	11.000	EA	425.00000	4675.00	425.00000	4675.00	600.00000	6600.00
SECTION TOTALS			$	75,109.55	$	81,927.00	$	75,850.00
SECTION 0013 BRIDGE NO. A7486 - J4I1641D								
2740 5031010 BRIDGE APPROACH SLAB (BRIDGE)	180.000	SQYD	280.00000	50400.00	300.00000	54000.00	300.00000	54000.00
2750 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	66.000	LF	1600.00000	105600.00	1006.25000	66412.50	1070.00000	70620.00
2760 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	316.000	LF	650.00000	205400.00	460.00000	145360.00	415.00000	131140.00
2770 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	18.000	EA	250.00000	4500.00	600.00000	10800.00	320.00000	5760.00
2780 7011400 FOUNDATION INSPECTION HOLES	496.000	LF	40.00000	19840.00	70.50000	34968.00	38.00000	18848.00
2790 7011500 CONCRETE CORING	48.000	LF	40.00000	1920.00	70.00000	3360.00	38.00000	1824.00
2800 7011600 SONIC LOGGING TESTING	18.000	EA	400.00000	7200.00	425.00000	7650.00	375.00000	6750.00
2810 7021012 STRUCTURAL STEEL PILES (12 IN.)	576.000	LF	80.00000	46080.00	69.00000	39744.00	70.00000	40320.00
2820 7026000 PRE-BORE FOR PILING	548.000	LF	35.00000	19180.00	80.00000	43840.00	56.00000	30688.00
2830 7027000 PILE POINT REINFORCEMENT	16.000	EA	130.00000	2080.00	128.00000	2048.00	130.00000	2080.00
2840 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	458.500	CUYD	645.00000	295732.50	842.00000	386057.00	630.00000	288855.00
2850 7032025 DEADMAN ANCHORAGE ASSEMBLY	2.000	EA	15500.00000	31000.00	34000.00000	68000.00	30000.00000	60000.00
2860 7034213 SLAB ON CONCRETE I-GIRDER	4470.000	SQYD	248.00000	1108560.00	282.00000	1260540.00	320.00000	1430400.00
2870 7034215 SAFETY BARRIER CURB	2404.000	LF	80.00000	192320.00	79.00000	189916.00	63.00000	151452.00
2880 7056024 NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	4614.000	LF	328.00000	1513392.00	346.00000	1596444.00	350.00000	1614900.00

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
2890 7061060 REINFORCING STEEL (BRIDGES)	113140.000	LB	1.25000	141425.00	1.29000	145950.60	1.35000	152739.00
2900 7101000 REINFORCING STEEL (EPOXY COATED)	18040.000	LB	1.40000	25256.00	1.47000	26518.80	1.50000	27060.00
2910 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	4000.00000	4000.00	2500.00000	2500.00	3000.00000	3000.00
2920 7120900 EXPANSION DEVICE (FINGER PLATE)	64.000	LF	1700.00000	108800.00	1300.00000	83200.00	1400.00000	89600.00
2930 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	60.000	EA	1300.00000	78000.00	1000.00000	60000.00	1500.00000	90000.00
2940 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	80000.00000	80000.00	125000.00000	125000.00	150000.00000	150000.00
2950 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	3000.00000	6000.00	3500.00000	7000.00	2800.00000	5600.00
2960 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	850.00000	6800.00	790.00000	6320.00	900.00000	7200.00
2970 7161002 LAMINATED NEOPRENE BEARING PAD	56.000	EA	850.00000	47600.00	750.00000	42000.00	900.00000	50400.00
2980 7163000 TYPE N PTFE BEARING	16.000	EA	2150.00000	34400.00	2250.00000	36000.00	2650.00000	42400.00
SECTION TOTALS			$	4,135,485.50	$	4,443,628.90	$	4,525,636.00
SECTION 0014 BRIDGE NO. A7487 - J4I1641D								
2990 2061000 CLASS 1 EXCAVATION	65.000	CUYD	65.00000	4225.00	230.00000	14950.00	100.00000	6500.00
3000 5031010 BRIDGE APPROACH SLAB (BRIDGE)	230.000	SQYD	280.00000	64400.00	300.00000	69000.00	300.00000	69000.00
3010 7011108 DRILLED SHAFTS (5 FT. 0 IN. DIA.)	70.000	LF	1650.00000	115500.00	1200.00000	84000.00	1300.00000	91000.00
3020 7011207 ROCK SOCKETS (4 FT 6 IN. DIA.)	282.000	LF	980.00000	276360.00	600.00000	169200.00	530.00000	149460.00
3030 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	21.000	EA	250.00000	5250.00	600.00000	12600.00	320.00000	6720.00
3040 7011400 FOUNDATION INSPECTION HOLES	492.000	LF	40.00000	19680.00	70.50000	34686.00	37.00000	18204.00
3050 7011500 CONCRETE CORING	33.000	LF	40.00000	1320.00	70.00000	2310.00	50.00000	1650.00

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010955 Pyramid Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
3060 7011600 SONIC LOGGING TESTING	21.000	EA	400.00000	8400.00	425.00000	8925.00	375.00000	7875.00
3070 7021012 STRUCTURAL STEEL PILES (12 IN.)	532.000	LF	80.00000	42560.00	73.00000	38836.00	74.00000	39368.00
3080 7026000 PRE-BORE FOR PILING	304.000	LF	42.00000	12768.00	116.00000	35264.00	72.00000	21888.00
3090 7027000 PILE POINT REINFORCEMENT	18.000	EA	130.00000	2340.00	142.00000	2556.00	130.00000	2340.00
3100 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	794.100	CUYD	520.00000	412932.00	656.00000	520929.60	605.00000	480430.50
3110 7032025 DEADMAN ANCHORAGE ASSEMBLY	2.000	EA	15500.00000	31000.00	31500.00000	63000.00	30000.00000	60000.00
3120 7034213 SLAB ON CONCRETE I-GIRDER	5089.000	SQYD	260.00000	1323140.00	286.00000	1455454.00	320.00000	1628480.00
3130 7034215 SAFETY BARRIER CURB	2570.000	LF	75.00000	192750.00	77.00000	197890.00	63.00000	161910.00
3140 7056024 NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	5230.000	LF	325.00000	1699750.00	338.00000	1767740.00	350.00000	1830500.00
3150 7061060 REINFORCING STEEL (BRIDGES)	172770.000	LB	1.20000	207324.00	1.28000	221145.60	1.33000	229784.10
3160 7101000 REINFORCING STEEL (EPOXY COATED)	25270.000	LB	1.35000	34114.50	1.44000	36388.80	1.51000	38157.70
3170 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	4000.00000	4000.00	2700.00000	2700.00	3300.00000	3300.00
3180 7120900 EXPANSION DEVICE (FINGER PLATE)	64.000	LF	1900.00000	121600.00	1300.00000	83200.00	1400.00000	89600.00
3190 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	70.000	EA	1300.00000	91000.00	1100.00000	77000.00	1500.00000	105000.00
3200 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	35000.00000	35000.00	62000.00000	62000.00	63000.00000	63000.00
3210 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	3500.00000	7000.00	4200.00000	8400.00	2800.00000	5600.00
3220 7161000 PLAIN NEOPRENE BEARING PAD	9.000	EA	865.00000	7785.00	770.00000	6930.00	900.00000	8100.00
3230 7161002 LAMINATED NEOPRENE BEARING PAD	66.000	EA	825.00000	54450.00	740.00000	48840.00	900.00000	59400.00
3240 7163000 TYPE N PTFE BEARING	17.000	EA	2200.00000	37400.00	2250.00000	38250.00	2600.00000	44200.00
SECTION TOTALS			$	4,812,048.50	$	5,062,195.00	$	5,221,467.30
CONTRACT TOTALS			$	26,999,043.35	$	29,159,304.11	$	29,429,674.43

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1641D								
0010 2013000 CLEARING AND GRUBBING	18.000	ACRE	5300.00000	95400.00				
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	232000.00000	232000.00				
0030 2031000 CLASS A EXCAVATION	216797.000	CUYD	12.80000	2775001.60				
0040 2032000 CLASS C EXCAVATION	33358.000	CUYD	19.40000	647145.20				
0050 2036000 COMPACTING EMBANKMENT	82496.000	CUYD	1.95000	160867.20				
0060 2037075 COMPACTING IN CUT	159.300	STA	1080.00000	172044.00				
0070 2063000 CLASS 3 EXCAVATION	6046.000	CUYD	20.00000	120920.00				
0080 2063100 CLASS 3 EXCAVATION IN ROCK	123.000	CUYD	116.00000	14268.00				
0090 2063300 CLASS 4 EXCAVATION	1633.000	CUYD	17.20000	28087.60				
0100 2063400 CLASS 4 EXCAVATION IN ROCK	991.000	CUYD	42.60000	42216.60				
0110 2063500 CULVERT CLEANOUT	6.000	EA	2400.00000	14400.00				
0120 2142000 FURNISHING ROCK FILL	138052.000	CUYD	14.85000	2050072.20				
0130 2143000 PLACING ROCK FILL	138052.000	CUYD	3.90000	538402.80				
0140 4010151 TYPE A3 SHOULDER	3986.000	SQYD	25.40000	101244.40				
0150 4019905 MISC. PARK AND RIDE PAVEMENT	10329.800	SQYD	25.70000	265475.86				
0160 4019905 MISC. TEMPORARY PAVEMENT	533.200	SQYD	55.00000	29326.00				
0170 4039910 MISC. ASPHALTIC CONCRETE MIXTURE PG 70-22	3595.000	TONS	120.00000	431400.00				
0180 4071005 TACK COAT	880.000	GAL	2.50000	2200.00				
0190 5039905 MISC. BRIDGE APPROACH SLAB	195.600	SQYD	251.00000	49095.60				

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 6039902 WATER 1 IN. AIR RELEASE VALVE & STRUCTURE	1.000 EA	2200.00000	2200.00				
0210 6039902 WATER 12 IN. TAPPING SLEEVE & VALVE	1.000 EA	2450.00000	2450.00				
0220 6039902 WATER 12 IN., 11 DEGREE 15 MIN. BEND	1.000 EA	1520.00000	1520.00				
0230 6039902 WATER 12 IN., 22 DEGREE 30 MIN. BEND	3.000 EA	1520.00000	4560.00				
0240 6039902 WATER STRADDLE BLOCK	1.000 EA	1500.00000	1500.00				
0250 6039903 WATER 12 IN. DUCTILE IRON PIPE IN PLACE	1106.000 LF	94.00000	103964.00				
0260 6039903 WATER CONCRETE ENCASEMENT 12 IN. WATERLINE	80.000 LF	98.00000	7840.00				
0270 6039922 SEWER SANITARY MANHOLE FRAMES AND COVER	6.000 EA	685.00000	4110.00				
0280 6039923 SEWER 10 IN. DUCTILE IRON PIPE (CLASS 50)	140.000 LF	110.00000	15400.00				
0285 6039923 SEWER 12 IN. DUCTILE IRON PIPE (CLASS 50)	165.000 LF	112.00000	18480.00				
0290 6039923 SEWER 8 IN. DUCTILE IRON PIPE (CLASS 50	149.000 LF	100.00000	14900.00				
0300 6039923 SEWER MANHOLE ADJUSTMENT LESS THAN 12 IN.	1.000 LF	520.00000	520.00				
0310 6039923 SEWER MANHOLE ADJUSTMENT MORE THAN 12 IN.	20.000 LF	520.00000	10400.00				
0320 6039923 SEWER NEW 5 FT. DIAMETER DROP MANHOLE	14.000 LF	310.00000	4340.00				
0330 6039923 SEWER NEW 5 FT. DIAMETER STANDARD MANHOLE	33.000 LF	310.00000	10230.00				
0340 6039924 SEWER BEDDING MATERIAL	96.000 CUYD	85.60000	8217.60				
0350 6039924 SEWER CLASS 3 EXCAVATION FOR SEWER LINE	553.000 CUYD	20.00000	11060.00				

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 6044012 PIPE COLLAR, TYPE B	2.000	EA	5400.00000	10800.00				
0370 6044013 PIPE COLLAR, TYPE C	1.000	EA	5400.00000	5400.00				
0380 6054010 GEOCOMPOSITE PAVEMENT EDGE DRAIN	9600.000	LF	7.20000	69120.00				
0390 6054020 OUTLET PIPES AND SPLASH PADS	29.000	EA	780.00000	22620.00				
0400 6059903 MISC. UNDERDRAINS	60.000	LF	99.00000	5940.00				
0410 6060110 BULLNOSE GUARDRAIL SYSTEM	4.000	EA	7400.00000	29600.00				
0420 6061010 GUARDRAIL TYPE A	9925.000	LF	20.00000	198500.00				
0430 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	3577.000	LF	29.00000	103733.00				
0440 6061050 GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	425.000	LF	34.00000	14450.00				
0450 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	13.000	EA	2000.00000	26000.00				
0460 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	14.000	EA	600.00000	8400.00				
0470 6063015 TYPE A CRASHWORTHY END TERMINAL	26.000	EA	2200.00000	57200.00				
0480 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000	EA	57700.00000	57700.00				
0490 6066610 END ANCHOR	19.000	EA	900.00000	17100.00				
0500 6071012A CHAIN-LINK FENCE (60 IN.)	6019.000	LF	32.80000	197423.20				
0510 6071050 CHAIN-LINK FENCE (RETAINING WALLS)	780.000	LF	63.00000	49140.00				
0520 6081000 CONCRETE MEDIAN	282.600	SQYD	54.00000	15260.40				
0530 6081010 CONCRETE CURB RAMP	84.400	SQYD	240.00000	20256.00				

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0540 6083008 8 IN. CONCRETE MEDIAN STRIP	129.900	SQYD	66.00000	8573.40				
0550 6086004 CONCRETE SIDEWALK, 4 IN.	484.200	SQYD	52.00000	25178.40				
0560 6089905 MISC. 9 INCH CONCRETE SHOULDER	324.000	SQYD	68.00000	22032.00				
0570 6091041 CONCRETE GUTTER TYPE A	750.000	LF	68.00000	51000.00				
0580 6094010 DRAIN BASIN	7.000	EA	5300.00000	37100.00				
0590 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	662.000	CUYD	44.00000	29128.00				
0600 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	2389.000	CUYD	44.50000	106310.50				
0610 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	121.000	CUYD	45.00000	5445.00				
0620 6096042 PLACING TYPE 2 ROCK DITCH LINER	662.000	CUYD	42.00000	27804.00				
0630 6096043 PLACING TYPE 3 ROCK DITCH LINER	2389.000	CUYD	42.00000	100338.00				
0640 6096044 PLACING TYPE 4 ROCK DITCH LINER	121.000	CUYD	42.00000	5082.00				
0650 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	917.000	CUYD	85.00000	77945.00				
0660 6097000 ROCK LINING	511.000	CUYD	69.40000	35463.40				
0670 6099903 MISC. CURB AND GUTTER, APWA TYPE CG-1	2421.000	LF	16.00000	38736.00				
0680 6099903 MISC. MODIFIED TYPE B GUTTER	780.000	LF	66.00000	51480.00				
0690 6113020 FURNISHING TYPE 2 ROCK BLANKET	1157.000	CUYD	45.00000	52065.00				
0700 6113040 PLACING TYPE 2 ROCK BLANKET	1157.000	CUYD	21.00000	24297.00				
0710 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	15.000	EA	4700.00000	70500.00				
0720 6122020 REPLACEMENT SAND BARREL	34.000	EA	5.25000	178.50				
0730 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	7.000	EA	1960.00000	13720.00				

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0740 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	7.000	EA	1320.00000	9240.00				
0750 6143014 MANHOLE FRAME AND COVER, TYPE 4	5.000	EA	600.00000	3000.00				
0760 6161005 CONSTRUCTION SIGNS	2314.000	SQFT	6.30000	14578.20				
0770 6161025 CHANNELIZER (TRIM LINE)	580.000	EA	26.30000	15254.00				
0780 6161030 TYPE III MOVEABLE BARRICADE	39.000	EA	240.00000	9360.00				
0790 6161040 FLASHING ARROW PANEL	4.000	EA	1260.00000	5040.00				
0800 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	17300.00000	69200.00				
0810 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	260.00000	1040.00				
0820 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	260.00000	1040.00				
0830 6162010 WORK ZONE LIGHTING		LUMP	28000.00000	28000.00				
0840 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	171.000	LF	41.30000	7062.30				
0850 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	17680.000	LF	15.75000	278460.00				
0860 6178001 TRAFFIC BARRIER DELINEATOR, WHITE	54.000	EA	11.00000	594.00				
0870 6178002 TRAFFIC BARRIER DELINEATOR, AMBER	7.000	EA	11.00000	77.00				
0880 6181000 MOBILIZATION		LUMP	1870000.00000	1870000.00				
0890 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	480.000	LF	4.20000	2016.00				
0900 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	418.000	LF	16.80000	7022.40				
0910 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	26.000	EA	273.00000	7098.00				

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-404
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0920 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	39581.000	LF	3.00000	118743.00				
0930 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	7039.000	LF	3.00000	21117.00				
0940 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	821.000	LF	12.00000	9852.00				
0950 6205908 24 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	1051.000	LF	5.25000	5517.75				
0960 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	41686.000	LF	0.55000	22927.30				
0970 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	14036.000	LF	0.55000	7719.80				
0980 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	4593.000	LF	4.20000	19290.60				
0990 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	654.000	LF	5.25000	3433.50				
1000 6207000A PAVEMENT MARKING REMOVAL (PAINT)	8104.000	LF	0.26000	2107.04				
1010 6207005A PAVEMENT MARKING REMOVAL (TAPE)	49242.000	LF	0.40000	19696.80				
1020 6209902 MISC. PARK & RIDE STOP BLOCKS REMOVE-REPLACE	215.000	EA	39.00000	8385.00				
1030 6209903 MISC. PARK AND RIDE PAVEMENT MARKINGS PAINT	4415.000	LF	0.53000	2339.95				
1040 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	17575.000	SQYD	1.50000	26362.50				
1050 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	120000.00000	120000.00				

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-404
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1060 7029903 MISC. AGGREGATE PIERS	11000.000	LF	26.00000	286000.00				
1070 7032001 CLASS B CONCRETE (CULVERTS)	586.000	CUYD	778.00000	455908.00				
1080 7061030 REINFORCING STEEL (CULVERTS)	136710.000	LB	1.34000	183191.40				
1090 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	9500.00000	9500.00				
1100 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	14000.00000	14000.00				
1110 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	16070.000	SQFT	71.00000	1140970.00				
1120 7250312A 12 IN. PIPE GROUP B	500.000	LF	50.00000	25000.00				
1130 7250318A 18 IN. PIPE GROUP B	73.000	LF	81.70000	5964.10				
1140 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	561.000	LF	58.00000	32538.00				
1150 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	125.000	LF	75.00000	9375.00				
1160 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	192.000	LF	80.60000	15475.20				
1170 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	317.000	LF	136.00000	43112.00				
1180 7261418 18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	47.000	LF	75.00000	3525.00				
1190 7261424 24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	19.000	LF	80.00000	1520.00				
1200 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	10.000	LF	140.00000	1400.00				
1210 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	410.000	LF	125.00000	51250.00				

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-404
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1220 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	100.000	FT	380.00000	38000.00				
1230 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	23.000	FT	350.00000	8050.00				
1240 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	44.000	FT	410.00000	18040.00				
1250 7319903 MISC. APWA TYPE 1 CURB INLET	7.000	LF	440.00000	3080.00				
1260 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000	EA	916.00000	916.00				
1270 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	9.000	EA	945.00000	8505.00				
1280 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1000.00000	2000.00				
1290 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1180.00000	2360.00				
1300 7322012A BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUBSTITUTE PIPE	4.000	EA	740.00000	2960.00				
1310 8051000A SEEDING - COOL SEASON MIXTURES	12.500	ACRE	2600.00000	32500.00				
1320 8052000A SEEDING - WARM SEASON MIXTURES	12.800	ACRE	3700.00000	47360.00				
1330 8061011 SLOPE DRAINS	565.000	LF	43.40000	24521.00				
1340 8061016 SEDIMENT REMOVAL	494.000	CUYD	26.70000	13189.80				
1350 8061017 TEMPORARY SEEDING AND MULCHING	25.000	ACRE	710.00000	17750.00				
1360 8061019 SILT FENCE	25289.000	LF	1.40000	35404.60				
1370 8061022 TYPE II DITCH CHECK	216.000	EA	126.00000	27216.00				
1380 8061025 INLET CHECK	22.000	EA	147.00000	3234.00				
1390 8061050 TYPE C BERM	210.000	LF	63.00000	13230.00				

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1400 8064107 TYPE G EROSION CONTROL BLANKET	9887.000 SQYD	3.80000	37570.60				
1410 8069903 MISC. INLET PROTECTION BARRIER	126.000 LF	53.00000	6678.00				
SECTION TOTALS		$	15,019,145.30	$		$	
SECTION 0002 ALT PVMT A ITEMS - J4I1641D							
1420 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	73682.000 SQYD						
1430 4030401 8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	3466.000 SQYD						
1440 4030402 9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	706.000 SQYD						
1450 4039905 MISC. 11.5 IN, ASPH CONC MIXTURE SP125C	24645.000 SQYD						
1460 4039905 MISC. 13.75 IN, ASPH CONC MIXTURE SP125	22989.000 SQYD						
1470 6179903 MISC. TYPE C MODIIFIED CONC. BARRIER ALT. A	2877.000 LF						
1480 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	174.000 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J4I1641D							
1490 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	32803.000 SQYD	9.00000	295227.00				
1500 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	40879.000 SQYD	11.00000	449669.00				
1510 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	4172.000 SQYD	53.00000	221116.00				
1520 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	24645.000 SQYD	55.00000	1355475.00				
1530 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	22989.000 SQYD	57.00000	1310373.00				

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1540 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	2877.000	LF	75.00000	215775.00				
1550 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	174.000	STA	105.00000	18270.00				
SECTION TOTALS			$	3,865,905.00	$		$	
SECTION 0004 ALT SHLD C ITEMS - J4I1641D								
1560 4010150 TYPE A2 SHOULDER	17889.000	SQYD	32.90000	588548.10				
SECTION TOTALS			$	588,548.10	$		$	
SECTION 0005 ALT SHLD D ITEMS - J4I1641D								
1570 5021340 TYPE A2 SHOULDER	17889.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0006 HIGHWAY LIGHTING ITEMS - J4I1641D								
1580 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	3.000	EA	3300.00000	9900.00				
1590 9011115 BRACKET ARM, 15 FT. OR 4.6 M	3.000	EA	825.00000	2475.00				
1600 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	3.000	EA	353.00000	1059.00				
1610 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000	EA	4640.00000	4640.00				
1620 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	70.000	LF	12.00000	840.00				
1630 9014003 CONDUIT, 3 IN. RIGID, PUSHED	115.000	LF	30.00000	3450.00				
1640 9015020 TRENCHING TYPE II	1125.000	LF	4.00000	4500.00				
1650 9016110 PULL BOX, PREFORMED CLASS 1	4.000	EA	750.00000	3000.00				
1660 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	410.000	LF	1.40000	574.00				

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1670 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	1450.000 LF	4.80000	6960.00				
1680 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	3.000 EA	1270.00000	3810.00				
1690 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000 EA	3900.00000	3900.00				
SECTION TOTALS		$	45,108.00	$		$	
SECTION 0007 TRAFFIC SIGNAL ITEMS - J4I1641D							
1700 9020211 SIGNAL HEAD, TYPE 1S	8.000 EA	670.00000	5360.00				
1710 9020213 SIGNAL HEAD, TYPE 3S	2.000 EA	800.00000	1600.00				
1720 9020513 SIGNAL HEAD, TYPE 3B	15.000 EA	970.00000	14550.00				
1730 9020515 SIGNAL HEAD, TYPE 5B	2.000 EA	1420.00000	2840.00				
1740 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	4.000 EA	330.00000	1320.00				
1750 9022708 POST, SIGNAL 8 FT. OR 2.4 M	4.000 EA	850.00000	3400.00				
1760 9023120 POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	1.000 EA	6700.00000	6700.00				
1770 9023135 POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	2.000 EA	11000.00000	22000.00				
1780 9023450 POST, TYPE BL, LONGEST ARM 50 FT. OR 15 2 M	2.000 EA	17600.00000	35200.00				
1790 9024283 CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	2.000 EA	14700.00000	29400.00				
1800 9024920 DETECTOR, PUSHBUTTON	8.000 EA	200.00000	1600.00				
1810 9025200 CONDUIT, 2 IN., TRENCH	100.000 LF	10.50000	1050.00				
1820 9025300 CONDUIT, 3 IN., TRENCH	1210.000 LF	12.00000	14520.00				

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1830 9025400 CONDUIT, 4 IN., TRENCH	700.000	LF	13.80000	9660.00				
1840 9027400 CONDUIT, 4 IN., PUSHED	30.000	LF	31.00000	930.00				
1850 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	680.000	LF	1.40000	952.00				
1860 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	2980.000	LF	1.70000	5066.00				
1870 9028308 CABLE, 16 AWG 2 CONDUCTOR	1110.000	LF	1.30000	1443.00				
1880 9028310 CABLE, 16 AWG 5 CONDUCTOR	1120.000	LF	1.60000	1792.00				
1890 9028311 CABLE, 16 AWG 7 CONDUCTOR	2900.000	LF	1.80000	5220.00				
1900 9028315 CABLE, 16 AWG 3-PAIR CONDUCTOR, INTERCONNECT	1880.000	LF	1.90000	3572.00				
1910 9028621 POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	2.000	EA	3900.00000	7800.00				
1920 9028810 PULL BOX, PREFORMED CLASS 1	10.000	EA	750.00000	7500.00				
1930 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	1220.00000	2440.00				
1940 9029100 BASE, CONCRETE	21.900	CUYD	840.00000	18396.00				
1950 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	2.000	EA	25500.00000	51000.00				
SECTION TOTALS			$	255,311.00	$		$	
SECTION 0008 HIGHWAY SIGNING ITEMS - J4I1641D								
1960 9031010 CONCRETE FOOTINGS, EMBEDDED	15.200	CUYD	1100.00000	16720.00				
1970 9031210 STRUCTURAL STEEL POSTS	7120.000	LB	2.50000	17800.00				
1980 9031220 PIPE POSTS	4820.000	LB	2.80000	13496.00				
1990 9031240 BREAKAWAY ASSEMBLY	78.000	EA	98.00000	7644.00				

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2000 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	22.000 EA	50.00000	1100.00				
2010 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	60.000 EA	43.00000	2580.00				
2020 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	33.000 EA	43.00000	1419.00				
2030 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	12.000 EA	49.00000	588.00				
2040 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	4.000 EA	49.00000	196.00				
2050 9035004 TYPE SHR2L-1 SIGN	625.000 SQFT	20.00000	12500.00				
2060 9035011 SIGN, TYPE STR2L-3	2057.000 SQFT	20.00000	41140.00				
2070 9035013 EMERGENCY REFERENCE MARKER	14.000 EA	270.00000	3780.00				
2080 9035066 SIGNAL SIGN, TYPE SHR2L-3	41.000 SQFT	41.00000	1681.00				
2090 9039902 MISC. HIGHWAY SIGNING, CANT SIGN TRUSS 30 FT.	2.000 EA	29600.00000	59200.00				
2100 9039902 MISC. HIGHWAY SIGNING, SIGN TRUSS 70 FT	1.000 EA	45300.00000	45300.00				
2110 9039902 MISC. HIGHWAY SIGNING, SIGN TRUSS 72 FT	2.000 EA	46600.00000	93200.00				
2120 9039902 MISC. HIGHWAY SIGNING, SIGN TRUSS 84 FT	1.000 EA	49200.00000	49200.00				
2130 9039902 MISC. TUBULAR SUPPORT, TYPE S-23317, 85 5 FT.	1.000 EA	66400.00000	66400.00				
2140 9039902 MISC. TUBULAR SUPPORT, TYPE S-23317, 87 5 FT.	1.000 EA	67500.00000	67500.00				
2150 9039902 MISC. TUBULAR SUPPORT, TYPE S-23317, 89 5 FT.	1.000 EA	67900.00000	67900.00				
2160 9039907 MISC. HIGHWAY SIGNING TRUSS CONC. FOOTING	174.000 CUYD	900.00000	156600.00				
SECTION TOTALS		$	725,944.00	$		$	
SECTION 0009 ITS ITEMS - J4I1641D							

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2170 9109901 MISC. ITS REMOVAL & SALVAGE		LUMP	8400.00000	8400.00				
2180 9109901 MISC. RELOCATION OF FIBER OPTIC BACKBON		LUMP	61000.00000	61000.00				
2190 9109903 MISC. CONDUIT, 2 IN., TRENCH	35.000	LF	11.00000	385.00				
2200 9109903 MISC. CONDUIT, 2-2 IN., TRENCH	338.000	LF	16.00000	5408.00				
2210 9109903 MISC. FIBER OPTIC CABLE, 48 SMFO	2920.000	LF	4.50000	13140.00				
2220 9109903 MISC. FIBER OPTIC CABLE, 6 SMFO	2420.000	LF	4.50000	10890.00				
SECTION TOTALS			$	99,223.00	$		$	
SECTION 0010 BRIDGE NO. A21163 - J4I1641D								
2230 2061000 CLASS 1 EXCAVATION	315.000	CUYD	152.00000	47880.00				
2240 2061003 CLASS 1 EXCAVATION IN ROCK	15.000	CUYD	152.00000	2280.00				
2250 2065500 TEMPORARY SHORING		LUMP	66150.00000	66150.00				
2260 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7931.000	SQFT	1.50000	11896.50				
2270 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	490.000	SQFT	55.00000	26950.00				
2280 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	10300.00000	10300.00				
2290 5051000 LOW SLUMP CONCRETE WEARING SURFACE	893.000	SQYD	84.00000	75012.00				
2300 7021010 STRUCTURAL STEEL PILES (10 IN.)	118.000	LF	78.00000	9204.00				
2310 7021012 STRUCTURAL STEEL PILES (12 IN.)	254.000	LF	168.00000	42672.00				
2320 7026000 PRE-BORE FOR PILING	266.000	LF	131.00000	34846.00				
2330 7027000 PILE POINT REINFORCEMENT	8.000	EA	131.00000	1048.00				
2340 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	163.600	CUYD	820.00000	134152.00				
2350 7034212 SLAB ON STEEL	328.000	SQYD	367.00000	120376.00				

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2360 7034215 SAFETY BARRIER CURB	224.000	LF	100.00000	22400.00				
2370 7040101 SUBSTRUCTURE REPAIR (FORMED)	165.000	SQFT	105.00000	17325.00				
2380 7061060 REINFORCING STEEL (BRIDGES)	12930.000	LB	1.80000	23274.00				
2390 7121010 FABRICATED STRUCTURAL CARBON STEEL (I-BEAM)	3970.000	LB	3.70000	14689.00				
2400 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	51750.000	LB	3.60000	186300.00				
2410 7123610 SLAB DRAIN	4.000	EA	370.00000	1480.00				
2420 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	8200.000	SQFT	9.50000	77900.00				
2430 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	8200.000	SQFT	2.10000	17220.00				
2440 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	11000.000	SQFT	2.10000	23100.00				
2450 7125370A FINISH FIELD COAT (SYSTEM G)	1700.000	SQFT	2.60000	4420.00				
2460 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	6.000	EA	1160.00000	6960.00				
SECTION TOTALS			$	977,834.50	$		$	
SECTION 0011 BRIDGE NO. A21164 - J4I1641D								
2470 2061000 CLASS 1 EXCAVATION	325.000	CUYD	150.00000	48750.00				
2480 2065500 TEMPORARY SHORING		LUMP	66000.00000	66000.00				
2490 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7931.000	SQFT	1.50000	11896.50				
2500 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	490.000	SQFT	55.00000	26950.00				
2510 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	10300.00000	10300.00				
2520 5051000 LOW SLUMP CONCRETE WEARING SURFACE	893.000	SQYD	84.00000	75012.00				

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2530 7021010 STRUCTURAL STEEL PILES (10 IN.)	124.000	LF	79.00000	9796.00				
2540 7021012 STRUCTURAL STEEL PILES (12 IN.)	264.000	LF	168.00000	44352.00				
2550 7026000 PRE-BORE FOR PILING	284.000	LF	131.00000	37204.00				
2560 7027000 PILE POINT REINFORCEMENT	8.000	EA	780.00000	6240.00				
2570 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	167.000	CUYD	370.00000	61790.00				
2580 7034212 SLAB ON STEEL	328.000	SQYD	100.00000	32800.00				
2590 7034215 SAFETY BARRIER CURB	224.000	LF	105.00000	23520.00				
2600 7040101 SUBSTRUCTURE REPAIR (FORMED)	120.000	SQFT	1.80000	216.00				
2610 7061060 REINFORCING STEEL (BRIDGES)	13720.000	LB	3.70000	50764.00				
2620 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	8500.00000	8500.00				
2630 7121010 FABRICATED STRUCTURAL CARBON STEEL (I-BEAM)	3970.000	LB	3.70000	14689.00				
2640 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	51750.000	LB	3.70000	191475.00				
2650 7123610 SLAB DRAIN	4.000	EA	370.00000	1480.00				
2660 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	8200.000	SQFT	9.50000	77900.00				
2670 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	8200.000	SQFT	2.10000	17220.00				
2680 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	11000.000	SQFT	2.10000	23100.00				
2690 7125370A FINISH FIELD COAT (SYSTEM G)	1700.000	SQFT	2.60000	4420.00				
2700 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	6.000	EA	450.00000	2700.00				
SECTION TOTALS			$	847,074.50	$		$	

SECTION 0012 BRIDGE NO. A25141 - J4I1641D

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2710 6071066 (72 IN.) PEDESTRIAN FENCE (STRUCTURES)	447.000	LF	100.00000	44700.00				
2720 7034215 SAFETY BARRIER CURB	469.000	LF	103.00000	48307.00				
2730 7123610 SLAB DRAIN	11.000	EA	450.00000	4950.00				
SECTION TOTALS			$	97,957.00	$		$	
SECTION 0013 BRIDGE NO. A7486 - J4I1641D								
2740 5031010 BRIDGE APPROACH SLAB (BRIDGE)	180.000	SQYD	314.00000	56520.00				
2750 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	66.000	LF	1120.00000	73920.00				
2760 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	316.000	LF	584.00000	184544.00				
2770 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	18.000	EA	315.00000	5670.00				
2780 7011400 FOUNDATION INSPECTION HOLES	496.000	LF	37.00000	18352.00				
2790 7011500 CONCRETE CORING	48.000	LF	37.00000	1776.00				
2800 7011600 SONIC LOGGING TESTING	18.000	EA	370.00000	6660.00				
2810 7021012 STRUCTURAL STEEL PILES (12 IN.)	576.000	LF	76.00000	43776.00				
2820 7026000 PRE-BORE FOR PILING	548.000	LF	32.00000	17536.00				
2830 7027000 PILE POINT REINFORCEMENT	16.000	EA	120.00000	1920.00				
2840 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	458.500	CUYD	835.00000	382847.50				
2850 7032025 DEADMAN ANCHORAGE ASSEMBLY	2.000	EA	17000.00000	34000.00				
2860 7034213 SLAB ON CONCRETE I-GIRDER	4470.000	SQYD	380.00000	1698600.00				
2870 7034215 SAFETY BARRIER CURB	2404.000	LF	64.00000	153856.00				
2880 7056024 NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	4614.000	LF	333.00000	1536462.00				

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080822-404 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2890 7061060 REINFORCING STEEL (BRIDGES)	113140.000	LB	1.28000	144819.20				
2900 7101000 REINFORCING STEEL (EPOXY COATED)	18040.000	LB	1.52000	27420.80				
2910 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	3150.00000	3150.00				
2920 7120900 EXPANSION DEVICE (FINGER PLATE)	64.000	LF	1380.00000	88320.00				
2930 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	60.000	EA	1706.00000	102360.00				
2940 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	118800.00000	118800.00				
2950 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	4020.00000	8040.00				
2960 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	930.00000	7440.00				
2970 7161002 LAMINATED NEOPRENE BEARING PAD	56.000	EA	930.00000	52080.00				
2980 7163000 TYPE N PTFE BEARING	16.000	EA	2203.00000	35248.00				
SECTION TOTALS			$	4,804,117.50	$		$	
SECTION 0014 BRIDGE NO. A7487 - J4I1641D								
2990 2061000 CLASS 1 EXCAVATION	65.000	CUYD	71.30000	4634.50				
3000 5031010 BRIDGE APPROACH SLAB (BRIDGE)	230.000	SQYD	308.00000	70840.00				
3010 7011108 DRILLED SHAFTS (5 FT. 0 IN. DIA.)	70.000	LF	1223.00000	85610.00				
3020 7011207 ROCK SOCKETS (4 FT 6 IN. DIA.)	282.000	LF	678.00000	191196.00				
3030 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	21.000	EA	315.00000	6615.00				
3040 7011400 FOUNDATION INSPECTION HOLES	492.000	LF	37.00000	18204.00				
3050 7011500 CONCRETE CORING	33.000	LF	48.00000	1584.00				

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-404
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3060 7011600 SONIC LOGGING TESTING	21.000	EA	370.00000	7770.00				
3070 7021012 STRUCTURAL STEEL PILES (12 IN.)	532.000	LF	76.00000	40432.00				
3080 7026000 PRE-BORE FOR PILING	304.000	LF	40.00000	12160.00				
3090 7027000 PILE POINT REINFORCEMENT	18.000	EA	120.00000	2160.00				
3100 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	794.100	CUYD	835.00000	663073.50				
3110 7032025 DEADMAN ANCHORAGE ASSEMBLY	2.000	EA	17000.00000	34000.00				
3120 7034213 SLAB ON CONCRETE I-GIRDER	5089.000	SQYD	386.00000	1964354.00				
3130 7034215 SAFETY BARRIER CURB	2570.000	LF	64.00000	164480.00				
3140 7056024 NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	5230.000	LF	333.00000	1741590.00				
3150 7061060 REINFORCING STEEL (BRIDGES)	172770.000	LB	1.27000	219417.90				
3160 7101000 REINFORCING STEEL (EPOXY COATED)	25270.000	LB	1.52000	38410.40				
3170 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	3400.00000	3400.00				
3180 7120900 EXPANSION DEVICE (FINGER PLATE)	64.000	LF	1380.00000	88320.00				
3190 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	70.000	EA	1710.00000	119700.00				
3200 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	116000.00000	116000.00				
3210 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	4010.00000	8020.00				
3220 7161000 PLAIN NEOPRENE BEARING PAD	9.000	EA	930.00000	8370.00				
3230 7161002 LAMINATED NEOPRENE BEARING PAD	66.000	EA	930.00000	61380.00				
3240 7163000 TYPE N PTFE BEARING	17.000	EA	2300.00000	39100.00				
SECTION TOTALS			$	5,710,821.30	$		$	
CONTRACT TOTALS			$	33,036,989.20	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 405 CONTRACT ID : 080822-405 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 13 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4S2186
J4S2186 ROUTE 78, JACKSON COUNTY
***Bid Revision No. 1
***Bid Revision No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010445	Emery Sapp & Sons Inc.	$ 89,070.50	100.0000%
2	0011236	National Streetscape, Inc.	$ 112,086.00	125.8396%
3	0010309	Wm. White & Sons Construction Co.	$ 122,261.90	137.2642%
4	0010840	Realm Construction, Inc.	$ 127,288.00	142.9070%
5	0010472	Amino Bros. Co., Inc.	$ 129,189.92	145.0423%
6	0012219	Freeman Concrete Construction LLC	$ 171,507.70	192.5528%
7	0040590	Progressive Contractors Incorporated	$ 172,986.00	194.2124%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 405 CONTRACT ID : 080822-405 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011236 National Streetscape, Inc. UNIT PRICE	AMOUNT	(3) 0010309 Wm. White & Sons Construction UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S2186								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	25300.00000	25300.00	21830.00000	21830.00	45000.00000	45000.00
0020 6089903 MISC. CONCRETE CURB REPAIR	2183.000	LF	18.50000	40385.50	32.00000	69856.00	29.10000	63525.30
0030 6161005 CONSTRUCTION SIGNS	202.000	SQFT	13.50000	2727.00	20.00000	4040.00	14.50000	2929.00
0040 6161025 CHANNELIZER (TRIM LINE)	96.000	EA	18.00000	1728.00	35.00000	3360.00	19.35000	1857.60
0050 6161040 FLASHING ARROW PANEL	2.000	EA	670.00000	1340.00	1000.00000	2000.00	725.00000	1450.00
0060 6181000 MOBILIZATION		LUMP	17590.00000	17590.00	11000.00000	11000.00	7500.00000	7500.00
SECTION TOTALS			$	89,070.50	$	112,086.00	$	122,261.90
CONTRACT TOTALS			$	89,070.50	$	112,086.00	$	122,261.90

TABULATION OF BIDS

CALL ORDER : 405 CONTRACT ID : 080822-405 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010840 Realm Construction, Inc. UNIT PRICE	AMOUNT	(5) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT	(6) 0012219 Freeman Concrete Construction UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S2186								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1.00000	1.00	66285.00000	66285.00	25000.00000	25000.00
0020 6089903 MISC. CONCRETE CURB REPAIR	2183.000	LF	49.00000	106967.00	20.04000	43747.32	57.30000	125085.90
0030 6161005 CONSTRUCTION SIGNS	202.000	SQFT	24.00000	4848.00	7.20000	1454.40	16.10000	3252.20
0040 6161025 CHANNELIZER (TRIM LINE)	96.000	EA	32.00000	3072.00	19.20000	1843.20	27.60000	2649.60
0050 6161040 FLASHING ARROW PANEL	2.000	EA	1200.00000	2400.00	780.00000	1560.00	2760.00000	5520.00
0060 6181000 MOBILIZATION		LUMP	10000.00000	10000.00	14300.00000	14300.00	10000.00000	10000.00
SECTION TOTALS			$	127,288.00	$	129,189.92	$	171,507.70
CONTRACT TOTALS			$	127,288.00	$	129,189.92	$	171,507.70

TABULATION OF BIDS

CALL ORDER : 405 CONTRACT ID : 080822-405 COUNTIES : JACKSON
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S2186								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	24000.00000	24000.00				
0020 6089903 MISC. CONCRETE CURB REPAIR	2183.000	LF	54.00000	117882.00				
0030 6161005 CONSTRUCTION SIGNS	202.000	SQFT	6.00000	1212.00				
0040 6161025 CHANNELIZER (TRIM LINE)	96.000	EA	16.00000	1536.00				
0050 6161040 FLASHING ARROW PANEL	2.000	EA	650.00000	1300.00				
0060 6181000 MOBILIZATION		LUMP	27056.00000	27056.00				
SECTION TOTALS			$	172,986.00	$		$	
CONTRACT TOTALS			$	172,986.00	$	0.00	$	

VENDOR RANKING

CALL ORDER : 602 CONTRACT ID : 080822-602 COUNTIES : ST LOUIS CITY ST CHARLES
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 06 ST LOUIS OTHERS
CONTRACT TIME : 12/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I2144
J6I2144 - VARIOUS ROUTES - VARIOUS COUNTIES
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011672	Roadsafe Traffic, L. P.	$ 697,504.00	100.0000%
2	0020263	J. M. Marschuetz Construction Co.	$ 745,202.97	106.8385%
3	0011567	Central Seal Company	$ 771,364.90	110.5893%
4	0010144	Collins & Hermann Inc.	$ 895,310.71	128.3592%
5	0012075	STF, LLC dba Traffic Control Company	$ 999,984.00	143.3661%
6	0011350	Interstate Improvement, Inc.	$ 1,262,769.00	181.0411%
7	0010349	T.G.B., Inc.	$ 2,085,270.00	298.9617%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-602
DISTRICT : 06

COUNTIES : ST LOUIS CITY ST CHARLES
ST LOUIS OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011672 Roadsafe Traffic, L. P. UNIT PRICE	AMOUNT	(2) 0020263 J. M. Marschuetz Constructio UNIT PRICE	AMOUNT	(3) 0011567 Central Seal Company UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I2144								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	5.000	EA	3000.00000	15000.00	1000.00000	5000.00	20000.00000	100000.00
0020 6161005 CONSTRUCTION SIGNS	450.000	SQFT	5.00000	2250.00	10.00000	4500.00	15.00000	6750.00
0030 6161025 CHANNELIZER (TRIM LINE)	60.000	EA	30.00000	1800.00	25.00000	1500.00	50.00000	3000.00
0040 6161033 DIRECTIONAL INDICATOR BARRICADE	36.000	EA	45.00000	1620.00	50.00000	1800.00	100.00000	3600.00
0050 6161040 FLASHING ARROW PANEL	3.000	EA	750.00000	2250.00	500.00000	1500.00	500.00000	1500.00
0060 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	2000.00000	4000.00	10000.00000	20000.00	25000.00000	50000.00
0070 6162010 WORK ZONE LIGHTING		LUMP	6500.00000	6500.00	1800.00000	1800.00	5000.00000	5000.00
0080 6169915 MISC. USE OF LOCAL LAW ENFORCEMENT SERVICES	700.000	HOUR	55.00000	38500.00	1.00000	700.00	50.00000	35000.00
0090 6181000 MOBILIZATION		LUMP	24000.00000	24000.00	85000.00000	85000.00	150000.00000	150000.00
0100 6208075 REMOVAL AND REPLACEMENT OF SNOWPLOWABLE RAISED PAVEMENT MARKER REFLECTORS	46757.000	EA	12.00000	561084.00	12.21000	570902.97	5.70000	266514.90
0110 6209902 MISC. REMOVAL OF UNSOUND OR DAMAGED SRP	300.000	EA	135.00000	40500.00	175.00000	52500.00	500.00000	150000.00
SECTION TOTALS			$	697,504.00	$	745,202.97	$	771,364.90
CONTRACT TOTALS			$	697,504.00	$	745,202.97	$	771,364.90

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-602
DISTRICT : 06

COUNTIES : ST LOUIS CITY ST CHARLES
ST LOUIS OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(5) 0012075 STF, LLC dba Traffic Control UNIT PRICE	AMOUNT	(6) 0011350 Interstate Improvement, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I2144								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	5.000	EA	12501.72000	62508.60	7500.00000	37500.00	25000.00000	125000.00
0020 6161005 CONSTRUCTION SIGNS	450.000	SQFT	1.03000	463.50	2.00000	900.00	8.00000	3600.00
0030 6161025 CHANNELIZER (TRIM LINE)	60.000	EA	1.03000	61.80	5.00000	300.00	50.00000	3000.00
0040 6161033 DIRECTIONAL INDICATOR BARRICADE	36.000	EA	1.03000	37.08	10.00000	360.00	50.00000	1800.00
0050 6161040 FLASHING ARROW PANEL	3.000	EA	1.03000	3.09	500.00000	1500.00	5000.00000	15000.00
0060 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	2567.24000	5134.48	1000.00000	2000.00	20000.00000	40000.00
0070 6162010 WORK ZONE LIGHTING		LUMP	1.03000	1.03	1000.00000	1000.00	50000.00000	50000.00
0080 6169915 MISC. USE OF LOCAL LAW ENFORCEMENT SERVICES	700.000	HOUR	179.71000	125797.00	65.00000	45500.00	60.00000	42000.00
0090 6181000 MOBILIZATION		LUMP	70676.39000	70676.39	32770.90000	32770.90	150000.00000	150000.00
0100 6208075 REMOVAL AND REPLACEMENT OF SNOWPLOWABLE RAISED PAVEMENT MARKER REFLECTORS	46757.000	EA	12.82000	599424.74	18.30000	855653.10	17.00000	794869.00
0110 6209902 MISC. REMOVAL OF UNSOUND OR DAMAGED SRP	300.000	EA	104.01000	31203.00	75.00000	22500.00	125.00000	37500.00
SECTION TOTALS			$	895,310.71	$	999,984.00	$	1,262,769.00
CONTRACT TOTALS			$	895,310.71	$	999,984.00	$	1,262,769.00

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-602
DISTRICT : 06

COUNTIES : ST LOUIS CITY ST CHARLES
ST LOUIS OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I2144								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	5.000	EA	500.00000	2500.00				
0020 6161005 CONSTRUCTION SIGNS	450.000	SQFT	6.50000	2925.00				
0030 6161025 CHANNELIZER (TRIM LINE)	60.000	EA	25.00000	1500.00				
0040 6161033 DIRECTIONAL INDICATOR BARRICADE	36.000	EA	25.00000	900.00				
0050 6161040 FLASHING ARROW PANEL	3.000	EA	150.00000	450.00				
0060 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1500.00000	3000.00				
0070 6162010 WORK ZONE LIGHTING		LUMP	1000.00000	1000.00				
0080 6169915 MISC. USE OF LOCAL LAW ENFORCEMENT SERVICES	700.000	HOUR	40.00000	28000.00				
0090 6181000 MOBILIZATION		LUMP	398000.00000	398000.00				
0100 6208075 REMOVAL AND REPLACEMENT OF SNOWPLOWABLE RAISED PAVEMENT MARKER REFLECTORS	46757.000	EA	35.00000	1636495.00				
0110 6209902 MISC. REMOVAL OF UNSOUND OR DAMAGED SRP	300.000	EA	35.00000	10500.00				
SECTION TOTALS			$	2,085,270.00	$		$	
CONTRACT TOTALS			$	2,085,270.00	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 603
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-603
DISTRICT : 06
CONTRACT TIME : 11/03/08 COMPLETION DATE
COUNTIES : ST LOUIS
PROJECT(S) : J6M0129B

CONTRACT DESCRIPTION : URBAN ROUTE
JOB NUMBER J6M0129B, ROUTE 170, ST. LOUIS COUNTY
Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0020131	R. V. Wagner Inc.	$ 332,500.73	100.0000%
2	0010307	N. B. West Contracting Company	$ 338,609.90	101.8373%
3	0011035	Millstone Bangert, Inc.	$ 351,416.45	105.6889%
4	0010854	JRW Construction, Inc.	$ 359,639.05	108.1619%
5	0010583	Gershenson Construction Co. Inc.	$ 365,478.24	109.9180%
6	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 379,733.61	114.2053%
7	0010208	Kozeny-Wagner, Inc.	$ 437,361.43	131.5370%
8	0011262	K & D Moor, Inc. dba/Southern Ditching & Excavating Company	$ 483,850.89	145.5187%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 603
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-603
DISTRICT : 06

COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0129B								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	28730.00000	28730.00	10756.00000	10756.00	48000.00000	48000.00
0020 2063500 CULVERT CLEANOUT	1.000	EA	5800.00000	5800.00	1200.00000	1200.00	2400.00000	2400.00
0030 2069901 MISC. DITCH CLEANOUT		LUMP	6880.00000	6880.00	4784.00000	4784.00	2300.00000	2300.00
0040 2072000 LINEAR GRADING CLASS 2	20.800	STA	262.00000	5449.60	1460.00000	30368.00	500.00000	10400.00
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2472.000	SQYD	5.70000	14090.40	5.60000	13843.20	10.00000	24720.00
0060 3105003 GRAVEL (A) OR CRUSHED STONE (B)	654.000	SQYD	7.00000	4578.00	8.00000	5232.00	10.00000	6540.00
0070 4019905 MISC. OPTIONAL PAVEMENT	2472.200	SQYD	46.00000	113721.20	48.00000	118665.60	48.00000	118665.60
0075 4030107 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	315.300	TONS	156.00000	49186.80	130.00000	40989.00	97.00000	30584.10
0090 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	875.000	LF	37.75000	33031.25	32.00000	28000.00	31.90000	27912.50
0100 6069903 MISC. REMOVE & REPLACE GUARDRAIL	150.000	LF	9.35000	1402.50	8.00000	1200.00	7.88000	1182.00
0110 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2365.00000	4730.00	2000.00000	4000.00	2000.00000	4000.00
0120 6161005 CONSTRUCTION SIGNS	207.000	SQFT	7.70000	1593.90	7.00000	1449.00	6.50000	1345.50
0130 6161025 CHANNELIZER (TRIM LINE)	50.000	EA	35.50000	1775.00	20.00000	1000.00	30.00000	1500.00
0140 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	14.000	EA	118.50000	1659.00	75.00000	1050.00	100.00000	1400.00
0150 6161040 FLASHING ARROW PANEL	2.000	EA	1185.00000	2370.00	700.00000	1400.00	1000.00000	2000.00
0160 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1185.00000	2370.00	1000.00000	2000.00	1000.00000	2000.00
0170 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	118.30000	236.60	150.00000	300.00	100.00000	200.00
0180 6162010 WORK ZONE LIGHTING		LUMP	7400.00000	7400.00	1000.00000	1000.00	5000.00000	5000.00

TABULATION OF BIDS

CALL ORDER : 603
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-603
DISTRICT : 06
COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
0190 6181000 MOBILIZATION		LUMP	7800.00000	7800.00	32498.00000	32498.00	35477.00000	35477.00
0200 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	5224.000	LF	0.30000	1567.20	0.35000	1828.40	0.25000	1306.00
0210 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	1183.000	LF	0.30000	354.90	0.35000	414.05	0.25000	295.75
0220 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	873.000	LF	0.90000	785.70	1.00000	873.00	0.75000	654.75
0230 6209903 MISC. EXISTING PAVEMENT MARKING REMOVAL	1343.000	LF	0.90000	1208.70	1.00000	1343.00	0.75000	1007.25
0240 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	3274.000	SQYD	3.75000	12277.50	5.50000	18007.00	3.15000	10313.10
0250 6229905 MISC. MODIFIED COLDMILLING	133.300	SQYD	3.75000	499.88	5.50000	733.15	3.15000	419.90
0260 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	20.800	STA	230.00000	4784.00	350.00000	7280.00	200.00000	4160.00
0270 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	2200.00000	2200.00	1.00000	1.00	3500.00000	3500.00
0280 8051000A SEEDING - COOL SEASON MIXTURES	0.500	ACRE	3075.00000	1537.50	6000.00000	3000.00	3700.00000	1850.00
0290 8061016 SEDIMENT REMOVAL	208.000	CUYD	36.70000	7633.60	1.00000	208.00	1.00000	208.00
0300 8061019 SILT FENCE	2075.000	LF	3.30000	6847.50	2.50000	5187.50	1.00000	2075.00
SECTION TOTALS			$	332,500.73	$	338,609.90	$	351,416.45
CONTRACT TOTALS			$	332,500.73	$	338,609.90	$	351,416.45

TABULATION OF BIDS

CALL ORDER : 603
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-603
DISTRICT : 06
COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(6) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0129B								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	51302.00000	51302.00	44000.00000	44000.00	50376.00000	50376.00
0020 2063500 CULVERT CLEANOUT	1.000	EA	750.00000	750.00	2910.00000	2910.00	2364.00000	2364.00
0030 2069901 MISC. DITCH CLEANOUT		LUMP	2347.00000	2347.00	4545.00000	4545.00	2362.00000	2362.00
0040 2072000 LINEAR GRADING CLASS 2	20.800	STA	393.00000	8174.40	584.00000	12147.20	742.00000	15433.60
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2472.000	SQYD	8.30000	20517.60	7.00000	17304.00	8.85000	21877.20
0060 3105003 GRAVEL (A) OR CRUSHED STONE (B)	654.000	SQYD	23.50000	15369.00	7.00000	4578.00	4.00000	2616.00
0070 4019905 MISC. OPTIONAL PAVEMENT	2472.200	SQYD	49.80000	123115.56	48.00000	118665.60	41.55000	102719.91
0075 4030107 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	315.300	TONS	97.00000	30584.10	119.00000	37520.70	115.71000	36483.36
0090 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	875.000	LF	31.90000	27912.50	33.50000	29312.50	31.90000	27912.50
0100 6069903 MISC. REMOVE & REPLACE GUARDRAIL	150.000	LF	7.88000	1182.00	8.25000	1237.50	7.88000	1182.00
0110 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2337.80000	4675.60	2100.00000	4200.00	2000.00000	4000.00
0120 6161005 CONSTRUCTION SIGNS	207.000	SQFT	6.50000	1345.50	6.80000	1407.60	6.50000	1345.50
0130 6161025 CHANNELIZER (TRIM LINE)	50.000	EA	30.00000	1500.00	31.50000	1575.00	30.00000	1500.00
0140 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	14.000	EA	100.00000	1400.00	105.00000	1470.00	100.00000	1400.00
0150 6161040 FLASHING ARROW PANEL	2.000	EA	1000.00000	2000.00	1050.00000	2100.00	1000.00000	2000.00
0160 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1000.00000	2000.00	1050.00000	2100.00	1000.00000	2000.00
0170 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	105.00000	210.00	100.00000	200.00
0180 6162010 WORK ZONE LIGHTING		LUMP	1.00000	1.00	3150.00000	3150.00	1300.00000	1300.00

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 080822-603 COUNTIES : ST LOUIS
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(6) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	AMOUNT
0190 6181000 MOBILIZATION		LUMP	34000.00000	34000.00	44000.00000	44000.00	80188.00000	80188.00
0200 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	5224.000	LF	0.25000	1306.00	0.26000	1358.24	0.25000	1306.00
0210 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	1183.000	LF	0.25000	295.75	0.26000	307.58	0.25000	295.75
0220 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	873.000	LF	0.75000	654.75	0.79000	689.67	0.75000	654.75
0230 6209903 MISC. EXISTING PAVEMENT MARKING REMOVAL	1343.000	LF	0.75000	1007.25	0.79000	1060.97	0.75000	1007.25
0240 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	3274.000	SQYD	3.15000	10313.10	2.60000	8512.40	2.75000	9003.50
0250 6229905 MISC. MODIFIED COLDMILLING	133.300	SQYD	3.15000	419.90	2.60000	346.58	2.75000	366.58
0260 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	20.800	STA	270.33000	5622.86	404.00000	8403.20	239.85000	4988.88
0270 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	3290.00000	3290.00	3675.00000	3675.00	500.00000	500.00
0280 8051000A SEEDING - COOL SEASON MIXTURES	0.500	ACRE	2600.00000	1300.00	3885.00000	1942.50	6000.00000	3000.00
0290 8061016 SEDIMENT REMOVAL	208.000	CUYD	12.96000	2695.68	10.50000	2184.00	0.01000	2.08
0300 8061019 SILT FENCE	2075.000	LF	2.10000	4357.50	2.20000	4565.00	0.65000	1348.75
SECTION TOTALS			$	359,639.05	$	365,478.24	$	379,733.61
CONTRACT TOTALS			$	359,639.05	$	365,478.24	$	379,733.61

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 080822-603 COUNTIES : ST LOUIS
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(8) 0011262 K & D Moor Inc. dba/Souther UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0129B								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	51352.47000	51352.47	86237.00000	86237.00		
0020 2063500 CULVERT CLEANOUT	1.000	EA	867.51000	867.51	4440.00000	4440.00		
0030 2069901 MISC. DITCH CLEANOUT		LUMP	8214.57000	8214.57	4116.00000	4116.00		
0040 2072000 LINEAR GRADING CLASS 2	20.800	STA	342.54000	7124.83	675.00000	14040.00		
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2472.000	SQYD	13.03000	32210.16	8.24000	20369.28		
0060 3105003 GRAVEL (A) OR CRUSHED STONE (B)	654.000	SQYD	28.19000	18436.26	8.24000	5388.96		
0070 4019905 MISC. OPTIONAL PAVEMENT	2472.200	SQYD	62.89000	155476.66	66.10000	163412.42		
0075 4030107 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	315.300	TONS	99.60000	31403.88	111.50000	35155.95		
0090 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	875.000	LF	32.75000	28656.25	36.75000	32156.25		
0100 6069903 MISC. REMOVE & REPLACE GUARDRAIL	150.000	LF	8.09000	1213.50	9.10000	1365.00		
0110 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2053.56000	4107.12	2300.00000	4600.00		
0120 6161005 CONSTRUCTION SIGNS	207.000	SQFT	6.67000	1380.69	7.50000	1552.50		
0130 6161025 CHANNELIZER (TRIM LINE)	50.000	EA	30.80000	1540.00	34.50000	1725.00		
0140 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	14.000	EA	102.68000	1437.52	115.00000	1610.00		
0150 6161040 FLASHING ARROW PANEL	2.000	EA	1026.78000	2053.56	1150.00000	2300.00		
0160 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1026.78000	2053.56	1150.00000	2300.00		
0170 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	102.68000	205.36	150.00000	300.00		
0180 6162010 WORK ZONE LIGHTING		LUMP	10993.10000	10993.10	6500.00000	6500.00		

TABULATION OF BIDS

CALL ORDER : 603
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-603
DISTRICT : 06
COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(8) 0011262 K & D Moor Inc. dba/Souther UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6181000 MOBILIZATION		LUMP	41048.65000	41048.65	40550.00000	40550.00		
0200 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	5224.000	LF	0.26000	1358.24	0.50000	2612.00		
0210 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	1183.000	LF	0.26000	307.58	0.50000	591.50		
0220 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	873.000	LF	0.77000	672.21	1.75000	1527.75		
0230 6209903 MISC. EXISTING PAVEMENT MARKING REMOVAL	1343.000	LF	0.77000	1034.11	0.50000	671.50		
0240 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	3274.000	SQYD	3.23000	10575.02	3.65000	11950.10		
0250 6229905 MISC. MODIFIED COLDMILLING	133.300	SQYD	3.23000	430.56	3.60000	479.88		
0260 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	20.800	STA	416.41000	8661.33	751.00000	15620.80		
0270 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	3378.11000	3378.11	4112.50000	4112.50		
0280 8051000A SEEDING - COOL SEASON MIXTURES	0.500	ACRE	2669.63000	1334.82	6000.00000	3000.00		
0290 8061016 SEDIMENT REMOVAL	208.000	CUYD	17.35000	3608.80	38.00000	7904.00		
0300 8061019 SILT FENCE	2075.000	LF	3.00000	6225.00	3.50000	7262.50		
SECTION TOTALS			$	437,361.43	$	483,850.89	$	
CONTRACT TOTALS			$	437,361.43	$	483,850.89	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 604
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-604
DISTRICT : 06
CONTRACT TIME : 11/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE
COUNTIES : ST LOUIS
PROJECT(S) : J6M0130

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010208	Kozeny-Wagner, Inc.	$ 120,448.64	100.0000%
2	0010307	N. B. West Contracting Company	$ 142,805.60	118.5614%
3	0010583	Gershenson Construction Co. Inc.	$ 156,220.00	129.6984%
4	0011262	K & D Moor, Inc. dba/Southern Ditching & Excavating Company	$ 271,796.63	225.6535%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 080822-604 COUNTIES : ST LOUIS
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0130								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	11174.21000	11174.21	27451.00000	27451.00	14000.00000	14000.00
0020 2031000 CLASS A EXCAVATION	1113.000	CUYD	10.80000	12020.40	5.70000	6344.10	18.00000	20034.00
0030 2035500 EMBANKMENT IN PLACE	2524.000	CUYD	13.63000	34402.12	18.50000	46694.00	16.00000	40384.00
0040 2065500 TEMPORARY SHORING		LUMP	1.06000	1.06	1.00000	1.00	15000.00000	15000.00
0050 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	74.000	SQYD	12.57000	930.18	6.00000	444.00	8.50000	629.00
0060 6061010 GUARDRAIL TYPE A	125.000	LF	21.14000	2642.50	25.00000	3125.00	44.00000	5500.00
0070 6099903 MISC. MODIFIED TYPE B CURB AND GUTTER	120.000	LF	26.74000	3208.80	22.00000	2640.00	40.00000	4800.00
0080 6099907 MISC. AGGREGATE FOR DRAINAGE - GRADE 4	422.000	CUYD	59.47000	25096.34	52.75000	22260.50	38.00000	16036.00
0090 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	1.000	EA	3382.14000	3382.14	2500.00000	2500.00	3200.00000	3200.00
0100 6122020 REPLACEMENT SAND BARREL	2.000	EA	531.37000	1062.74	500.00000	1000.00	240.00000	480.00
0110 6161005 CONSTRUCTION SIGNS	174.000	SQFT	7.93000	1379.82	5.00000	870.00	10.00000	1740.00
0120 6161020 CHANNELIZER (DRUM-LIKE)	8.000	EA	33.82000	270.56	20.00000	160.00	15.00000	120.00
0130 6161033 DIRECTIONAL INDICATOR BARRICADE	15.000	EA	47.56000	713.40	60.00000	900.00	30.00000	450.00
0140 6161040 FLASHING ARROW PANEL	1.000	EA	528.46000	528.46	500.00000	500.00	700.00000	700.00
0150 6161052 WARNING LIGHT, TYPE B	10.000	EA	36.99000	369.90	100.00000	1000.00	10.00000	100.00
0160 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	336.000	LF	17.39000	5843.04	32.00000	10752.00	30.00000	10080.00
0170 6181000 MOBILIZATION		LUMP	10941.01000	10941.01	7500.00000	7500.00	14398.50000	14398.50
0180 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	2400.000	SQYD	1.65000	3960.00	2.00000	4800.00	1.75000	4200.00
0190 8051000A SEEDING - COOL SEASON MIXTURES	0.300	ACRE	5707.37000	1712.21	10000.00000	3000.00	8200.00000	2460.00

TABULATION OF BIDS

CALL ORDER : 604
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-604
DISTRICT : 06
COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
0200 8061016 SEDIMENT REMOVAL	3.000	CUYD	22.14000	66.42	1.00000	3.00	110.00000	330.00
0210 8061019 SILT FENCE	287.000	LF	2.59000	743.33	3.00000	861.00	5.50000	1578.50
SECTION TOTALS			$	120,448.64	$	142,805.60	$	156,220.00
CONTRACT TOTALS			$	120,448.64	$	142,805.60	$	156,220.00

TABULATION OF BIDS

CALL ORDER : 604
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-604
DISTRICT : 06
COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011262 K & D Moor Inc. dba/Souther UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0130								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	22200.00000	22200.00				
0020 2031000 CLASS A EXCAVATION	1113.000	CUYD	43.25000	48137.25				
0030 2035500 EMBANKMENT IN PLACE	2524.000	CUYD	21.00000	53004.00				
0040 2065500 TEMPORARY SHORING		LUMP	38000.00000	38000.00				
0050 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	74.000	SQYD	14.00000	1036.00				
0060 6061010 GUARDRAIL TYPE A	125.000	LF	42.00000	5250.00				
0070 6099903 MISC. MODIFIED TYPE B CURB AND GUTTER	120.000	LF	40.00000	4800.00				
0080 6099907 MISC. AGGREGATE FOR DRAINAGE - GRADE 4	422.000	CUYD	64.45000	27197.90				
0090 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	1.000	EA	10500.00000	10500.00				
0100 6122020 REPLACEMENT SAND BARREL	2.000	EA	750.00000	1500.00				
0110 6161005 CONSTRUCTION SIGNS	174.000	SQFT	19.19000	3339.06				
0120 6161020 CHANNELIZER (DRUM-LIKE)	8.000	EA	302.50000	2420.00				
0130 6161033 DIRECTIONAL INDICATOR BARRICADE	15.000	EA	261.22000	3918.30				
0140 6161040 FLASHING ARROW PANEL	1.000	EA	2480.00000	2480.00				
0150 6161052 WARNING LIGHT, TYPE B	10.000	EA	342.00000	3420.00				
0160 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	336.000	LF	71.42000	23997.12				
0170 6181000 MOBILIZATION		LUMP	4800.00000	4800.00				
0180 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	2400.000	SQYD	4.33000	10392.00				
0190 8051000A SEEDING - COOL SEASON MIXTURES	0.300	ACRE	11733.33000	3520.00				

TABULATION OF BIDS

CALL ORDER : 604
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-604
DISTRICT : 06

COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011262 K & D Moor Inc. dba/Souther UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 8061016 SEDIMENT REMOVAL	3.000	CUYD	150.00000	450.00				
0210 8061019 SILT FENCE	287.000	LF	5.00000	1435.00				
SECTION TOTALS			$	271,796.63	$		$	
CONTRACT TOTALS			$	271,796.63	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 07/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J8S0919
J8S0919 & J8S2152, ROUTE 744, GREENE COUNTY J8S2152
*** Bid Revision No. 1
*** Bid Revision No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011123	Hartman and Company, Inc.	$ 3,080,855.00	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 3,264,316.38	105.9549%
3	0010445	Emery Sapp & Sons Inc.	$ 3,350,093.53	108.7391%
4	0010199	Leo Journagan Construction Co., Inc.	$ 3,385,932.03	109.9023%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-801
DISTRICT : 08
COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8S0919								
0010 1041000 TEMPORARY SURFACING	105.000	CUYD	27.25000	2861.25	40.00000	4200.00	31.50000	3307.50
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	40000.00000	40000.00	60000.00000	60000.00	82000.00000	82000.00
0030 2035000 UNCLASSIFIED EXCAVATION	8069.000	CUYD	20.10000	162186.90	16.00000	129104.00	17.85000	144031.65
0040 2036000 COMPACTING EMBANKMENT	2939.000	CUYD	0.50000	1469.50	1.00000	2939.00	2.00000	5878.00
0050 2037075 COMPACTING IN CUT	31.300	STA	400.00000	12520.00	350.00000	10955.00	1140.00000	35682.00
0060 2063000 CLASS 3 EXCAVATION	77.000	CUYD	10.85000	835.45	10.00000	770.00	45.00000	3465.00
0070 2063300 CLASS 4 EXCAVATION	238.000	CUYD	18.50000	4403.00	15.00000	3570.00	18.00000	4284.00
0080 2071000 LINEAR GRADING CLASS 1	5.400	STA	600.00000	3240.00	3300.00000	17820.00	1750.00000	9450.00
0090 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	15281.000	SQYD	4.10000	62652.10	7.15000	109259.15	7.00000	106967.00
0100 4019905 MISC. OPTIONAL PAVEMENT (SURFACING)	3826.200	SQYD	33.60000	128560.32	31.90000	122055.78	29.00000	110959.80
0110 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	1870.600	TONS	121.00000	226342.60	113.75000	212780.75	113.75000	212780.75
0120 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	1223.900	TONS	117.70000	144053.03	102.30000	125204.97	102.30000	125204.97
0130 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	80.400	TONS	134.50000	10813.80	131.35000	10560.54	131.35000	10560.54
0140 4039905 MISC. OPTIONAL PAVEMENT (WIDENING)	9707.900	SQYD	44.50000	432001.55	46.00000	446563.40	54.00000	524226.60
0150 4071005 TACK COAT	720.000	GAL	4.30000	3096.00	2.70000	1944.00	2.75000	1980.00
0160 5021341 TYPE A3 SHOULDER	1478.600	SQYD	34.10000	50420.26	30.30000	44801.58	30.00000	44358.00
0170 6061010 GUARDRAIL TYPE A	150.000	LF	28.95000	4342.50	26.32000	3948.00	26.32000	3948.00
0180 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	1.000	EA	2320.00000	2320.00	2110.50000	2110.50	2110.50000	2110.50

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-801
DISTRICT : 08
COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0190 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	1.000	EA	525.00000	525.00	480.16000	480.16	480.16000	480.16
0200 6063017 TYPE C CRASHWORTHY END TERMINAL	2.000	EA	17260.00000	34520.00	15690.00000	31380.00	15690.00000	31380.00
0210 6083008 8 IN. CONCRETE MEDIAN STRIP	314.400	SQYD	60.50000	19021.20	54.50000	17134.80	72.00000	22636.80
0220 6085008 PAVED APPROACH, 8 IN.	1171.300	SQYD	59.65000	69868.05	53.60000	62781.68	61.00000	71449.30
0230 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	438.000	LF	28.10000	12307.80	25.20000	11037.60	38.00000	16644.00
0240 6091041 CONCRETE GUTTER TYPE A	14.000	LF	28.25000	395.50	25.35000	354.90	81.00000	1134.00
0250 6091052 CURB AND GUTTER TYPE B	1835.000	LF	24.85000	45599.75	22.30000	40920.50	0.01000	18.35
0260 6093010 ASPHALT CURB	117.000	LF	26.30000	3077.10	22.50000	2632.50	22.50000	2632.50
0270 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	34.000	CUYD	34.80000	1183.20	20.00000	680.00	32.00000	1088.00
0280 6096042 PLACING TYPE 2 ROCK DITCH LINER	34.000	CUYD	13.25000	450.50	30.00000	1020.00	22.50000	765.00
0290 6097000 ROCK LINING	173.000	CUYD	41.05000	7101.65	50.00000	8650.00	60.00000	10380.00
0300 6122008 IMPACT ATTENUATOR (8 SAND BARRELS)	2.000	EA	2475.00000	4950.00	2250.00000	4500.00	2250.00000	4500.00
0310 6122020 REPLACEMENT SAND BARREL	2.000	EA	412.50000	825.00	375.00000	750.00	375.00000	750.00
0320 6122030 IMPACT ATTENUATOR (RELOCATION)	8.000	EA	825.00000	6600.00	750.00000	6000.00	750.00000	6000.00
0330 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	4985.00000	9970.00	5300.00000	10600.00	3000.00000	6000.00
0340 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	499.000	SQYD	38.90000	19411.10	150.00000	74850.00	155.00000	77345.00
0350 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	50.000	SQYD	20.00000	1000.00	10.00000	500.00	2.30000	115.00
0360 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	50.000	SQYD	45.00000	2250.00	3.50000	175.00	5.00000	250.00
0370 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	926.000	LF	7.70000	7130.20	3.00000	2778.00	4.00000	3704.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0380 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	785.000 EA	12.25000	9616.25	6.00000	4710.00	6.00000	4710.00
0390 6143013 MANHOLE FRAME AND COVER, TYPE 3	4.000 EA	685.00000	2740.00	300.00000	1200.00	400.00000	1600.00
0400 6161005 CONSTRUCTION SIGNS	803.000 SQFT	4.95000	3974.85	4.50000	3613.50	4.50000	3613.50
0410 6161025 CHANNELIZER (TRIM LINE)	150.000 EA	17.60000	2640.00	16.00000	2400.00	16.00000	2400.00
0420 6161040 FLASHING ARROW PANEL	2.000 EA	1375.00000	2750.00	1250.00000	2500.00	2400.00000	4800.00
0430 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000 EA	495.00000	990.00	450.00000	900.00	1400.00000	2800.00
0440 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	55.00000	110.00	50.00000	100.00	50.00000	100.00
0450 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	220.00000	440.00	200.00000	400.00	200.00000	400.00
0460 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	938.000 LF	24.65000	23121.70	25.00000	23450.00	22.50000	21105.00
0470 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	2738.000 LF	12.30000	33677.40	6.00000	16428.00	4.75000	13005.50
0480 6181000 MOBILIZATION	LUMP	30000.00000	30000.00	277000.00000	277000.00	378000.00000	378000.00
0490 6191000 PAVEMENT EDGE TREATMENT	5573.000 LF	3.00000	16719.00	5.00000	27865.00	4.00000	22292.00
0500 6205118 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	18.000 LF	16.65000	299.70	10.00000	180.00	10.00000	180.00
0510 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	229.000 LF	24.85000	5690.65	20.00000	4580.00	20.00000	4580.00
0520 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	34.000 LF	24.85000	844.90	20.00000	680.00	20.00000	680.00
0530 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	40.000 EA	360.00000	14400.00	300.00000	12000.00	300.00000	12000.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0540 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	7.000 EA	585.00000	4095.00	400.00000	2800.00	400.00000	2800.00
0550 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6527.000 LF	0.50000	3263.50	0.30000	1958.10	0.30000	1958.10
0560 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	10341.000 LF	0.70000	7238.70	0.40000	4136.40	0.40000	4136.40
0570 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2557.000 LF	0.70000	1789.90	0.40000	1022.80	0.40000	1022.80
0580 6209903 MISC. PAINTED BARRIER CURB (WHITE/YELLOW)	807.000 LF	2.50000	2017.50	1.25000	1008.75	1.25000	1008.75
0590 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	12949.000 SQYD	1.80000	23308.20	2.58000	33408.42	2.58000	33408.42
0600 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	3795.000 SQYD	3.75000	14231.25	3.11000	11802.45	3.11000	11802.45
0610 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1508.000 SQYD	7.70000	11611.60	10.60000	15984.80	10.60000	15984.80
0620 6229905 MISC. DIAMOND GRINDING (BITUMINOUS PAVEMENT)	6053.000 SQYD	1.95000	11803.35	2.97000	17977.41	4.75000	28751.75
0630 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	40000.00000	40000.00	35000.00000	35000.00	18100.00000	18100.00
0640 7034041 CLASS B-1 CONCRETE (CULVERTS)	104.100 CUYD	500.00000	52050.00	350.00000	36435.00	395.00000	41119.50
0650 7061030 REINFORCING STEEL (CULVERTS)	13570.000 LB	1.60000	21712.00	1.50000	20355.00	1.10000	14927.00
0660 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	106.000 LF	44.15000	4679.90	30.00000	3180.00	50.00000	5300.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0670 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	370.000 LF	46.00000	17020.00	35.00000	12950.00	55.00000	20350.00
0680 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	14.000 LF	58.95000	825.30	40.00000	560.00	85.00000	1190.00
0690 7261524 24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	16.000 LF	85.90000	1374.40	50.00000	800.00	80.00000	1280.00
0700 7311030 PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	27.000 FT	285.00000	7695.00	400.00000	10800.00	695.00000	18765.00
0710 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	385.00000	2310.00	500.00000	3000.00	775.00000	4650.00
0720 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	785.00000	1570.00	750.00000	1500.00	875.00000	1750.00
0730 8032000A KENTUCKY BLUEGRASS SODDING	2787.000 SQYD	7.00000	19509.00	5.50000	15328.50	5.50000	15328.50
0740 8051000A SEEDING - COOL SEASON MIXTURES	1.600 ACRE	6135.00000	9816.00	2600.00000	4160.00	2600.00000	4160.00
0750 8061016 SEDIMENT REMOVAL	47.000 CUYD	14.80000	695.60	25.00000	1175.00	26.00000	1222.00
0760 8061017 TEMPORARY SEEDING AND MULCHING	0.500 ACRE	1375.00000	687.50	2900.00000	1450.00	2900.00000	1450.00
0770 8061019 SILT FENCE	1152.000 LF	3.30000	3801.60	2.40000	2764.80	2.40000	2764.80
0780 8061021 TYPE I DITCH CHECK	31.000 EA	93.50000	2898.50	90.00000	2790.00	90.00000	2790.00
0790 8061022 TYPE II DITCH CHECK	4.000 EA	220.00000	880.00	195.00000	780.00	195.00000	780.00
SECTION TOTALS		$	1,953,202.56	$	2,206,945.74	$	2,417,532.69
SECTION 0002 HIGHWAY LIGHTING ITEMS - J8S0919							
[illegible]0 9011010 RELOCATED POLE	3.000 EA	380.00000	1140.00	615.00000	1845.00	615.00000	1845.00
[illegible]0 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	3.000 EA	2915.00000	8745.00	3785.00000	11355.00	3785.00000	11355.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0820 9011106 BRACKET ARM, 6 FT. OR 1.8 M	2.000 EA	400.00000	800.00	345.00000	690.00	345.00000	690.00
0830 9011115 BRACKET ARM, 15 FT. OR 4.6 M	1.000 EA	700.00000	700.00	882.00000	882.00	882.00000	882.00
0840 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	3.000 EA	330.00000	990.00	280.00000	840.00	280.00000	840.00
0850 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	4735.00000	9470.00	4735.00000	9470.00	4735.00000	9470.00
0860 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	83.000 LF	12.15000	1008.45	12.25000	1016.75	12.25000	1016.75
0870 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	5.000 LF	12.95000	64.75	13.20000	66.00	13.20000	66.00
0880 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	32.000 LF	16.45000	526.40	14.00000	448.00	14.00000	448.00
0890 9014004 CONDUIT, 4 IN. RIGID, PUSHED	71.000 LF	25.44000	1806.24	25.50000	1810.50	25.50000	1810.50
0900 9015020 TRENCHING TYPE II	903.000 LF	5.05000	4560.15	6.40000	5779.20	6.40000	5779.20
0910 9016110 PULL BOX, PREFORMED CLASS 1	11.000 EA	910.00000	10010.00	655.00000	7205.00	655.00000	7205.00
0920 9017002 CABLE, 2 AWG 1 CONDUCTOR	110.000 LF	4.25000	467.50	3.85000	423.50	3.50000	385.00
0930 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	330.000 LF	1.35000	445.50	1.15000	379.50	1.15000	379.50
0940 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	1640.000 LF	3.75000	6150.00	3.85000	6314.00	3.85000	6314.00
0950 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	6.000 EA	845.00000	5070.00	1550.00000	9300.00	1550.00000	9300.00
0960 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	2.000 EA	3240.00000	6480.00	2485.00000	4970.00	2485.00000	4970.00
SECTION TOTALS		$	58,433.99	$	62,794.45	$	62,755.95
SECTION 0003 TRAFFIC SIGNAL ITEMS - J8S0919							
0970 9020215 SIGNAL HEAD, TYPE 5S	2.000 EA	1295.00000	2590.00	1045.00000	2090.00	1266.00000	2532.00

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-801
DISTRICT : 08

COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0980 9020513 SIGNAL HEAD, TYPE 3B	14.000 EA	1185.00000	16590.00	885.00000	12390.00	1085.00000	15190.00
0990 9023215 POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	1.000 EA	6460.00000	6460.00	4866.00000	4866.00	5872.50000	5872.50
1000 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	2.000 EA	7190.00000	14380.00	7045.00000	14090.00	7350.75000	14701.50
1010 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	1.000 EA	8910.00000	8910.00	8375.00000	8375.00	8100.00000	8100.00
1020 9023320 POST, TYPE B, LONGEST ARM 20 FT. OR 6. 1 M	1.000 EA	8000.00000	8000.00	8375.00000	8375.00	8855.00000	8855.00
1030 9023325 POST, TYPE B, LONGEST ARM 25 FT. OR 7. 6 M	1.000 EA	9100.00000	9100.00	9581.00000	9581.00	10145.00000	10145.00
1040 9023340 POST, TYPE B, LONGEST ARM 40 FT. OR 12 2 M	1.000 EA	13950.00000	13950.00	14885.00000	14885.00	15810.00000	15810.00
1050 9024170 CONTROLLER ASSEMBLY HOUSING, TYPE 170	2.000 EA	15545.00000	31090.00	14887.00000	29774.00	18740.00000	37480.00
1060 9024295 SPLICE CABINET	2.000 EA	3840.00000	7680.00	3990.00000	7980.00	4875.00000	9750.00
1070 9025020 CONDUIT, 1 IN., LOOP DETECTOR	94.000 LF	11.75000	1104.50	6.05000	568.70	6.05000	568.70
1080 9025200 CONDUIT, 2 IN., TRENCH	204.000 LF	12.15000	2478.60	9.40000	1917.60	9.40000	1917.60
1090 9025300 CONDUIT, 3 IN., TRENCH	414.000 LF	12.95000	5361.30	10.35000	4284.90	10.35000	4284.90
1100 9027300 CONDUIT, 3 IN., PUSHED	161.000 LF	24.85000	4000.85	24.00000	3864.00	24.00000	3864.00
1110 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	290.000 LF	2.65000	768.50	1.40000	406.00	1.40000	406.00
1120 9028311 CABLE, 16 AWG 7 CONDUCTOR	1860.000 LF	1.65000	3069.00	1.30000	2418.00	1.30000	2418.00
1130 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	830.000 LF	2.25000	1867.50	1.65000	1369.50	1.65000	1369.50
1140 9028500 CABLE, LOOP DETECTOR, IN DUCT	3090.000 LF	6.85000	21166.50	5.40000	16686.00	5.40000	16686.00
1150 9028510 CABLE, LOOP DETECTOR, LEAD-IN	3390.000 LF	5.25000	17797.50	1.00000	3390.00	1.00000	3390.00
1160 9028810 PULL BOX, PREFORMED CLASS 1	1.000 EA	900.00000	900.00	655.00000	655.00	655.00000	655.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1170 9028811 PULL BOX, PREFORMED CLASS 2	8.000	EA	1080.00000	8640.00	950.00000	7600.00	950.00000	7600.00
1180 9028816 PULL BOX, PREFORMED CLASS 5	2.000	EA	1240.00000	2480.00	1230.00000	2460.00	1230.00000	2460.00
1190 9029100 BASE, CONCRETE	30.200	CUYD	775.00000	23405.00	940.00000	28388.00	940.00000	28388.00
1200 9029401 TEMPORARY TRAFFIC SIGNALS AND LIGHTING		LUMP	18965.00000	18965.00	25000.00000	25000.00	27775.00000	27775.00
SECTION TOTALS			$	230,754.25	$	211,413.70	$	230,218.70
SECTION 0004 HIGHWAY SIGNING ITEMS - J8S0919								
1210 9031010 CONCRETE FOOTINGS, EMBEDDED	1.300	CUYD	1395.00000	1813.50	1266.50000	1646.45	1266.50000	1646.45
1220 9031020 CONCRETE FOOTINGS, BOLT DOWN	2.100	CUYD	1395.00000	2929.50	1262.40000	2651.04	1262.40000	2651.04
1230 9031210 STRUCTURAL STEEL POSTS	150.000	LB	5.25000	787.50	4.75000	712.50	4.75000	712.50
1240 9031220 PIPE POSTS	1210.000	LB	4.65000	5626.50	4.25000	5142.50	4.25000	5142.50
1250 9031240 BREAKAWAY ASSEMBLY	9.000	EA	138.60000	1247.40	126.00000	1134.00	126.00000	1134.00
1260 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	151.000	LF	23.20000	3503.20	21.10000	3186.10	21.10000	3186.10
1270 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	42.000	LF	28.60000	1201.20	26.00000	1092.00	26.00000	1092.00
1280 9035004 TYPE SHR2L-1 SIGN	233.000	SQFT	16.05000	3739.65	14.60000	3401.80	14.60000	3401.80
1290 9035009 36 IN. OR 900 MM STOP SIGN	1.000	EA	178.75000	178.75	162.50000	162.50	162.50000	162.50
1300 9035066 SIGNAL SIGN, TYPE SHR2L-3	25.000	SQFT	20.25000	506.25	18.40000	460.00	18.40000	460.00
1310 9039903 MISC. PERF SQ STEEL TUBE POST, 2.5 IN, 12 GA	29.000	LF	26.95000	781.55	24.50000	710.50	24.50000	710.50
SECTION TOTALS			$	22,315.00	$	20,299.39	$	20,299.39
SECTION 0005 UTILITY ITEMS - J8S0919								
1320 6039902 WATER 2-INCH PVC WATER METER	1.000	EA	865.00000	865.00	1500.00000	1500.00	362.00000	362.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
1330 6039902 WATER CHECK/BYPASS VALVE (COMP ASSEMBLY	1.000 EA	8150.00000	8150.00	8000.00000	8000.00	2700.00000	2700.00
1340 6039902 WATER INSTALL FIRE HYDRANT	3.000 EA	1500.00000	4500.00	1000.00000	3000.00	585.00000	1755.00
1350 6039902 WATER RETIRE FIRE HYDRANT	3.000 EA	325.00000	975.00	500.00000	1500.00	145.00000	435.00
1360 6039903 WATER 12-INCH DI WATER MAIN	2076.000 LF	74.90000	155492.40	55.00000	114180.00	45.00000	93420.00
1370 6039903 WATER 2-INCH PVC WATER SERVICE	10.000 LF	33.85000	338.50	50.00000	500.00	150.00000	1500.00
1380 6039903 WATER 8-INCH DI WATER MAIN JT TRENCH W/GAS	760.000 LF	63.10000	47956.00	40.00000	30400.00	48.00000	36480.00
1390 6039903 WATER 8-INCH DI WATER MAIN NON JT TRENCH W/CAS	302.000 LF	68.90000	20807.80	50.00000	15100.00	91.00000	27482.00
1400 6039932 GAS 1/2-INCH PLASTIC GAS SERVICE INSERTION	1.000 EA	585.00000	585.00	2000.00000	2000.00	1400.00000	1400.00
1410 6039932 GAS 3/4-INCH PLASTIC GAS SERVICE INSERTION	1.000 EA	785.00000	785.00	2000.00000	2000.00	1400.00000	1400.00
1420 6039933 GAS 4-INCH PLASTIC GAS MAIN (INCL TIE-IN)	8.000 LF	105.00000	840.00	150.00000	1200.00	300.00000	2400.00
1430 6039933 GAS 6-INCH PLASTIC GAS MAIN (JT TR W/WATER)	760.000 LF	20.45000	15542.00	40.00000	30400.00	5.45000	4142.00
1440 6039933 GAS 6-INCH PLASTIC GAS MAIN (NON JT TRENCH)	426.000 LF	25.65000	10926.90	80.00000	34080.00	37.00000	15762.00
1450 6039933 GAS 6-INCH WELDED STEEL GAS MAIN	23.000 LF	185.75000	4272.25	200.00000	4600.00	225.00000	5175.00
SECTION TOTALS		$	272,035.85	$	248,460.00	$	194,413.00
SECTION 0006 BRIDGE. NO. A16483 - J8S2152							
1460 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7558.000 SQFT	2.45000	18517.10	1.85000	13982.30	2.27000	17156.66
1470 2169903 MISC. REMOVAL OF MEDIAN CURB	301.000 LF	88.70000	26698.70	37.50000	11287.50	48.00000	14448.00

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-801
DISTRICT : 08

COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1480 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	828.000	SQYD	141.65000	117286.20	117.00000	96876.00	96.00000	79488.00
1490 6234000 POLYMER CONCRETE	34.000	CUFT	431.15000	14659.10	510.00000	17340.00	650.00000	22100.00
1500 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	500.000	SQFT	43.10000	21550.00	54.00000	27000.00	45.00000	22500.00
1510 7040109 TOTAL SURFACE HYDRO DEMOLITION	840.000	SQYD	71.45000	60018.00	100.00000	84000.00	56.00000	47040.00
1520 7040113 CLEAN AND EPOXY SEAL	1793.000	SQFT	8.60000	15419.80	4.00000	7172.00	3.68000	6598.24
1530 7173002 SILICONE EXPANSION JOINT SEALANT	205.000	LF	49.25000	10096.25	25.00000	5125.00	68.00000	13940.00
SECTION TOTALS			$	284,245.15	$	262,782.80	$	223,270.90
SECTION 0007 BRIDGE NO. A16484 - J8S2152								
1540 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7558.000	SQFT	2.45000	18517.10	1.85000	13982.30	2.27000	17156.66
1550 2169903 MISC. REMOVAL OF MEDIAN CURB	140.000	LF	88.70000	12418.00	37.50000	5250.00	48.00000	6720.00
1560 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	828.000	SQYD	141.65000	117286.20	117.00000	96876.00	96.00000	79488.00
1570 6234000 POLYMER CONCRETE	34.000	CUFT	431.15000	14659.10	510.00000	17340.00	650.00000	22100.00
1580 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	500.000	SQFT	43.10000	21550.00	54.00000	27000.00	45.00000	22500.00
1590 7040109 TOTAL SURFACE HYDRO DEMOLITION	840.000	SQYD	71.45000	60018.00	100.00000	84000.00	56.00000	47040.00
1600 7040113 CLEAN AND EPOXY SEAL	1793.000	SQFT	8.60000	15419.80	4.00000	7172.00	3.68000	6598.24
SECTION TOTALS			$	259,868.20	$	251,620.30	$	201,602.90
CONTRACT TOTALS			$	3,080,855.00	$	3,264,316.38	$	3,350,093.53

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8S0919								
0010 1041000 TEMPORARY SURFACING	105.000	CUYD	129.60000	13608.00				
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	118875.00000	118875.00				
0030 2035000 UNCLASSIFIED EXCAVATION	8069.000	CUYD	29.00000	234001.00				
0040 2036000 COMPACTING EMBANKMENT	2939.000	CUYD	3.05000	8963.95				
0050 2037075 COMPACTING IN CUT	31.300	STA	324.72000	10163.74				
0060 2063000 CLASS 3 EXCAVATION	77.000	CUYD	101.37000	7805.49				
0070 2063300 CLASS 4 EXCAVATION	238.000	CUYD	85.14000	20263.32				
0080 2071000 LINEAR GRADING CLASS 1	5.400	STA	1165.83000	6295.48				
0090 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	15281.000	SQYD	7.99000	122095.19				
0100 4019905 MISC. OPTIONAL PAVEMENT (SURFACING)	3826.200	SQYD	30.00000	114786.00				
0110 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	1870.600	TONS	108.00000	202024.80				
0120 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	1223.900	TONS	105.00000	128509.50				
0130 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	80.400	TONS	120.00000	9648.00				
0140 4039905 MISC. OPTIONAL PAVEMENT (WIDENING)	9707.900	SQYD	44.29000	429962.89				
0150 4071005 TACK COAT	720.000	GAL	3.83000	2757.60				
0160 5021341 TYPE A3 SHOULDER	1478.600	SQYD	24.00000	35486.40				
0170 6061010 GUARDRAIL TYPE A	150.000	LF	28.95000	4342.50				
0180 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	1.000	EA	2321.55000	2321.55				

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0190 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	1.000	EA	528.18000	528.18				
0200 6063017 TYPE C CRASHWORTHY END TERMINAL	2.000	EA	17259.00000	34518.00				
0210 6083008 8 IN. CONCRETE MEDIAN STRIP	314.400	SQYD	59.95000	18848.28				
0220 6085008 PAVED APPROACH, 8 IN.	1171.300	SQYD	58.96000	69059.85				
0230 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	438.000	LF	27.72000	12141.36				
0240 6091041 CONCRETE GUTTER TYPE A	14.000	LF	27.89000	390.46				
0250 6091052 CURB AND GUTTER TYPE B	1835.000	LF	24.53000	45012.55				
0260 6093010 ASPHALT CURB	117.000	LF	23.45000	2743.65				
0270 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	34.000	CUYD	27.16000	923.44				
0280 6096042 PLACING TYPE 2 ROCK DITCH LINER	34.000	CUYD	86.24000	2932.16				
0290 6097000 ROCK LINING	173.000	CUYD	49.28000	8525.44				
0300 6122008 IMPACT ATTENUATOR (8 SAND BARRELS)	2.000	EA	2475.00000	4950.00				
0310 6122020 REPLACEMENT SAND BARREL	2.000	EA	412.50000	825.00				
0320 6122030 IMPACT ATTENUATOR (RELOCATION)	8.000	EA	825.00000	6600.00				
0330 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1614.17000	3228.34				
0340 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	499.000	SQYD	67.85000	33857.15				
0350 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	50.000	SQYD	4.02000	201.00				
0360 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	50.000	SQYD	12.31000	615.50				
0370 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	926.000	LF	10.91000	10102.66				

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0380 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	785.000	EA	15.18000	11916.30				
0390 6143013 MANHOLE FRAME AND COVER, TYPE 3	4.000	EA	316.45000	1265.80				
0400 6161005 CONSTRUCTION SIGNS	803.000	SQFT	4.95000	3974.85				
0410 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	17.60000	2640.00				
0420 6161040 FLASHING ARROW PANEL	2.000	EA	1375.00000	2750.00				
0430 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	495.00000	990.00				
0440 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	55.00000	110.00				
0450 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	220.00000	440.00				
0460 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	938.000	LF	22.00000	20636.00				
0470 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	2738.000	LF	11.00000	30118.00				
0480 6181000 MOBILIZATION		LUMP	190549.34000	190549.34				
0490 6191000 PAVEMENT EDGE TREATMENT	5573.000	LF	2.18000	12149.14				
0500 6205118 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	18.000	LF	12.16000	218.88				
0510 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	229.000	LF	24.33000	5571.57				
0520 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	34.000	LF	24.33000	827.22				
0530 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	40.000	EA	364.90000	14596.00				

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTERING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0540 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	7.000 EA	486.53000	3405.71				
0550 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6527.000 LF	0.36000	2349.72				
0560 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	10341.000 LF	0.49000	5067.09				
0570 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2557.000 LF	0.49000	1252.93				
0580 6209903 MISC. PAINTED BARRIER CURB (WHITE/YELLOW)	807.000 LF	1.52000	1226.64				
0590 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	12949.000 SQYD	3.11000	40271.39				
0600 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	3795.000 SQYD	5.53000	20986.35				
0610 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1508.000 SQYD	17.21000	25952.68				
0620 6229905 MISC. DIAMOND GRINDING (BITUMINOUS PAVEMENT)	6053.000 SQYD	3.27000	19793.31				
0630 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	48840.00000	48840.00				
0640 7034041 CLASS B-1 CONCRETE (CULVERTS)	104.100 CUYD	462.47000	48143.13				
0650 7061030 REINFORCING STEEL (CULVERTS)	13570.000 LB	1.16000	15741.20				
0660 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	106.000 LF	36.48000	3866.88				

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0670 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	370.000 LF	41.34000	15295.80				
0680 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	14.000 LF	77.98000	1091.72				
0690 7261524 24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	16.000 LF	79.36000	1269.76				
0700 7311030 PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	27.000 FT	394.01000	10638.27				
0710 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	791.97000	4751.82				
0720 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	876.36000	1752.72				
0730 8032000A KENTUCKY BLUEGRASS SODDING	2787.000 SQYD	6.99000	19481.13				
0740 8051000A SEEDING - COOL SEASON MIXTURES	1.600 ACRE	3833.50000	6133.60				
0750 8061016 SEDIMENT REMOVAL	47.000 CUYD	13.74000	645.78				
0760 8061017 TEMPORARY SEEDING AND MULCHING	0.500 ACRE	2750.00000	1375.00				
0770 8061019 SILT FENCE	1152.000 LF	3.30000	3801.60				
0780 8061021 TYPE I DITCH CHECK	31.000 EA	93.50000	2898.50				
0790 8061022 TYPE II DITCH CHECK	4.000 EA	220.00000	880.00				
SECTION TOTALS		$	2,333,579.26	$		$	
SECTION 0002 HIGHWAY LIGHTING ITEMS - J8S0919							
0800 9011010 RELOCATED POLE	3.000 EA	676.50000	2029.50				
0810 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	3.000 EA	4163.50000	12490.50				

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0820 9011106 BRACKET ARM, 6 FT. OR 1.8 M	2.000 EA	379.50000	759.00				
0830 9011115 BRACKET ARM, 15 FT. OR 4.6 M	1.000 EA	970.20000	970.20				
0840 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	3.000 EA	308.00000	924.00				
0850 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	5208.50000	10417.00				
0860 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	83.000 LF	13.48000	1118.84				
0870 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	5.000 LF	14.52000	72.60				
0880 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	32.000 LF	15.40000	492.80				
0890 9014004 CONDUIT, 4 IN. RIGID, PUSHED	71.000 LF	28.05000	1991.55				
0900 9015020 TRENCHING TYPE II	903.000 LF	7.04000	6357.12				
0910 9016110 PULL BOX, PREFORMED CLASS 1	11.000 EA	720.50000	7925.50				
0920 9017002 CABLE, 2 AWG 1 CONDUCTOR	110.000 LF	3.85000	423.50				
0930 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	330.000 LF	1.27000	419.10				
0940 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	1640.000 LF	4.24000	6953.60				
0950 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	6.000 EA	1705.00000	10230.00				
0960 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	2.000 EA	2733.50000	5467.00				
SECTION TOTALS		$	69,041.81	$		$	
SECTION 0003 TRAFFIC SIGNAL ITEMS - J8S0919							
0970 9020215 SIGNAL HEAD, TYPE 5S	2.000 EA	1392.60000	2785.20				

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0980 9020513 SIGNAL HEAD, TYPE 3B	14.000 EA	1193.50000	16709.00				
0990 9023215 POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	1.000 EA	6459.75000	6459.75				
1000 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	2.000 EA	8085.83000	16171.66				
1010 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	1.000 EA	8910.00000	8910.00				
1020 9023320 POST, TYPE B, LONGEST ARM 20 FT. OR 6.1 M	1.000 EA	9740.50000	9740.50				
1030 9023325 POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M	1.000 EA	11159.50000	11159.50				
1040 9023340 POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	1.000 EA	17391.00000	17391.00				
1050 9024170 CONTROLLER ASSEMBLY HOUSING, TYPE 170	2.000 EA	20614.00000	41228.00				
1060 9024295 SPLICE CABINET	2.000 EA	5362.50000	10725.00				
1070 9025020 CONDUIT, 1 IN., LOOP DETECTOR	94.000 LF	6.66000	626.04				
1080 9025200 CONDUIT, 2 IN., TRENCH	204.000 LF	10.34000	2109.36				
1090 9025300 CONDUIT, 3 IN., TRENCH	414.000 LF	11.39000	4715.46				
1100 9027300 CONDUIT, 3 IN., PUSHED	161.000 LF	26.40000	4250.40				
1110 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	290.000 LF	1.54000	446.60				
1120 9028311 CABLE, 16 AWG 7 CONDUCTOR	1860.000 LF	1.43000	2659.80				
1130 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	830.000 LF	1.82000	1510.60				
1140 9028500 CABLE, LOOP DETECTOR, IN DUCT	3090.000 LF	5.94000	18354.60				
1150 9028510 CABLE, LOOP DETECTOR, LEAD-IN	3390.000 LF	1.10000	3729.00				
1160 9028810 PULL BOX, PREFORMED CLASS 1	1.000 EA	720.50000	720.50				

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1170 9028811 PULL BOX, PREFORMED CLASS 2	8.000	EA	1045.00000	8360.00				
1180 9028816 PULL BOX, PREFORMED CLASS 5	2.000	EA	1353.00000	2706.00				
1190 9029100 BASE, CONCRETE	30.200	CUYD	1034.00000	31226.80				
1200 9029401 TEMPORARY TRAFFIC SIGNALS AND LIGHTING		LUMP	30552.50000	30552.50				
SECTION TOTALS			$	253,247.27	$		$	
SECTION 0004 HIGHWAY SIGNING ITEMS - J8S0919								
1210 9031010 CONCRETE FOOTINGS, EMBEDDED	1.300	CUYD	1393.15000	1811.10				
1220 9031020 CONCRETE FOOTINGS, BOLT DOWN	2.100	CUYD	1388.64000	2916.14				
1230 9031210 STRUCTURAL STEEL POSTS	150.000	LB	5.23000	784.50				
1240 9031220 PIPE POSTS	1210.000	LB	4.68000	5662.80				
1250 9031240 BREAKAWAY ASSEMBLY	9.000	EA	138.60000	1247.40				
1260 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	151.000	LF	23.21000	3504.71				
1270 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	42.000	LF	28.60000	1201.20				
1280 9035004 TYPE SHR2L-1 SIGN	233.000	SQFT	16.06000	3741.98				
1290 9035009 36 IN. OR 900 MM STOP SIGN	1.000	EA	178.75000	178.75				
1300 9035066 SIGNAL SIGN, TYPE SHR2L-3	25.000	SQFT	20.24000	506.00				
1310 9039903 MISC. PERF SQ STEEL TUBE POST, 2.5 IN, 12 GA	29.000	LF	26.95000	781.55				
SECTION TOTALS			$	22,336.13	$		$	
SECTION 0005 UTILITY ITEMS - J8S0919								
1320 6039902 WATER 2-INCH PVC WATER METER	1.000	EA	1980.00000	1980.00				

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1330 6039902 WATER CHECK/BYPASS VALVE (COMP ASSEMBLY	1.000 EA	7150.00000	7150.00				
1340 6039902 WATER INSTALL FIRE HYDRANT	3.000 EA	1650.00000	4950.00				
1350 6039902 WATER RETIRE FIRE HYDRANT	3.000 EA	660.00000	1980.00				
1360 6039903 WATER 12-INCH DI WATER MAIN	2076.000 LF	47.30000	98194.80				
1370 6039903 WATER 2-INCH PVC WATER SERVICE	10.000 LF	165.00000	1650.00				
1380 6039903 WATER 8-INCH DI WATER MAIN JT TRENCH W/GAS	760.000 LF	33.00000	25080.00				
1390 6039903 WATER 8-INCH DI WATER MAIN NON JT TRENCH W/CAS	302.000 LF	89.10000	26908.20				
1400 6039932 GAS 1/2-INCH PLASTIC GAS SERVICE INSERTION	1.000 EA	1100.00000	1100.00				
1410 6039932 GAS 3/4-INCH PLASTIC GAS SERVICE INSERTION	1.000 EA	1320.00000	1320.00				
1420 6039933 GAS 4-INCH PLASTIC GAS MAIN (INCL TIE-IN)	8.000 LF	151.80000	1214.40				
1430 6039933 GAS 6-INCH PLASTIC GAS MAIN (JT TR W/WATER)	760.000 LF	33.00000	25080.00				
1440 6039933 GAS 6-INCH PLASTIC GAS MAIN (NON JT TRENCH)	426.000 LF	44.00000	18744.00				
1450 6039933 GAS 6-INCH WELDED STEEL GAS MAIN	23.000 LF	165.00000	3795.00				
SECTION TOTALS		$	219,146.40	$		$	
SECTION 0006 BRIDGE. NO. A16483 - J8S2152							
1460 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7558.000 SQFT	2.36000	17836.88				
1470 2169903 MISC. REMOVAL OF MEDIAN CURB	301.000 LF	79.20000	23839.20				

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080822-801 COUNTIES : GREENE
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1480 5052001	828.000	SQYD	126.50000	104742.00				
LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE								
1490 6234000	34.000	CUFT	385.00000	13090.00				
POLYMER CONCRETE								
1500 7040104	500.000	SQFT	38.50000	19250.00				
REPAIRING CONCRETE DECK (HALF-SOLING)								
1510 7040109	840.000	SQYD	63.80000	53592.00				
TOTAL SURFACE HYDRO DEMOLITION								
1520 7040113	1793.000	SQFT	7.70000	13806.10				
CLEAN AND EPOXY SEAL								
1530 7173002	205.000	LF	44.00000	9020.00				
SILICONE EXPANSION JOINT SEALANT								
SECTION TOTALS			$	255,176.18	$		$	
SECTION 0007 BRIDGE NO. A16484 - J8S2152								
1540 2161502	7558.000	SQFT	2.36000	17836.88				
REMOVAL OF CONCRETE WEARING SURFACE								
1550 2169903	140.000	LF	79.20000	11088.00				
MISC. REMOVAL OF MEDIAN CURB								
1560 5052001	828.000	SQYD	126.50000	104742.00				
LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE								
1570 6234000	34.000	CUFT	385.00000	13090.00				
POLYMER CONCRETE								
1580 7040104	500.000	SQFT	38.50000	19250.00				
REPAIRING CONCRETE DECK (HALF-SOLING)								
1590 7040109	840.000	SQYD	63.80000	53592.00				
TOTAL SURFACE HYDRO DEMOLITION								
1600 7040113	1793.000	SQFT	7.70000	13806.10				
CLEAN AND EPOXY SEAL								
SECTION TOTALS			$	233,404.98	$		$	
CONTRACT TOTALS			$	3,385,932.03	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 901 CONTRACT ID : 080822-901 COUNTIES : PHELPS PULASKI
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 09 CRAWFORD OTHERS
CONTRACT TIME : 09/14/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J9P2154
JOB NUMBER J9P2154, VARIOUS ROUTES, VARIOUS COUNTIES
Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011944	Freedom Fence, LLC	$ 623,999.81	100.0000%
2	0010144	Collins & Hermann Inc.	$ 766,666.66	122.8633%
3	0010157	James H. Drew Corporation	$ 845,780.00	135.5417%
4	0011710	Mar-Jim Contracting, LLC	$ 886,239.72	142.0256%
5	0025641	Superior Rail System, L.L.C.	$ 973,824.00	156.0616%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 901
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-901
DISTRICT : 09

COUNTIES : PHELPS PULASKI
CRAWFORD OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P2154							
0010 2029902 MISC. TYPE B OR C TERMINAL REMOVAL	3.000 EA	25.00000	75.00	43.52000	130.56	675.00000	2025.00
0020 2029903 MISC. GUARDRAIL REMOVAL	3000.000 LF	0.01000	30.00	0.04000	120.00	4.00000	12000.00
0030 2029903 MISC. REMOVE GUARD CABLE 3-STRAND	200.000 LF	0.01000	2.00	1.00000	200.00	3.00000	600.00
0040 2039903 MISC. EMBANKMENT PAD FOR 0' TO 10' FILL HEIGHT	600.000 LF	0.75000	450.00	8.01000	4806.00	27.50000	16500.00
0050 2039903 MISC. EMBANKMENT PAD FOR 10' TO 20' FIL	50.000 LF	1.00000	50.00	10.01000	500.50	125.00000	6250.00
0060 6060110 BULLNOSE GUARDRAIL SYSTEM	1.000 EA	500.00000	500.00	648.49000	648.49	7380.00000	7380.00
0070 6061010 GUARDRAIL TYPE A	500.000 LF	10.00000	5000.00	8.64000	4320.00	21.00000	10500.00
0080 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	500.000 LF	10.00000	5000.00	13.50000	6750.00	30.00000	15000.00
0090 6061050 GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	200.000 LF	10.00000	2000.00	15.42000	3084.00	35.00000	7000.00
0100 6061051 GUARDRAIL TYPE E, 7 FT. POST	50.000 LF	10.00000	500.00	16.57000	828.50	38.00000	1900.00
0110 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	2.000 EA	75.00000	150.00	106.78000	213.56	1575.00000	3150.00
0120 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	2.000 EA	80.00000	160.00	108.79000	217.58	1650.00000	3300.00
0130 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	15.00000	30.00	11.74000	23.48	475.00000	950.00
0140 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	2.000 EA	20.00000	40.00	12.25000	24.50	480.00000	960.00
0150 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	2.000 EA	75.00000	150.00	116.38000	232.76	1800.00000	3600.00

TABULATION OF BIDS

CALL ORDER : 901
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-901
DISTRICT : 09

COUNTIES : PHELPS PULASKI
CRAWFORD OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
0160 6062401 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	2.000 EA	80.00000	160.00	118.40000	236.80	1650.00000	3300.00
0170 6063000 TERMINAL SECTION - GUARDRAIL	2.000 EA	50.00000	100.00	50.09000	100.18	800.00000	1600.00
0180 6063015 TYPE A CRASHWORTHY END TERMINAL	12.000 EA	1300.00000	15600.00	859.82000	10317.84	2500.00000	30000.00
0190 6063016 TYPE B CRASHWORTHY END TERMINAL	2.000 EA	200.00000	400.00	308.66000	617.32	4750.00000	9500.00
0200 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000 EA	0.01000	0.01	1033.61000	1033.61	10300.00000	10300.00
0210 6064100 MEDIAN GUARD CABLE 3 - STRAND	200.000 LF	1.00000	200.00	0.62000	124.00	12.00000	2400.00
0220 6064106 ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	100.000 LF	1.00000	100.00	0.62000	62.00	11.00000	1100.00
0230 6064108 ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	100.000 LF	1.00000	100.00	1.49000	149.00	21.00000	2100.00
0240 6064110 ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	2.000 EA	100.00000	200.00	111.32000	222.64	1800.00000	3600.00
0250 6064111 ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	2.000 EA	100.00000	200.00	96.14000	192.28	1875.00000	3750.00
0260 6066610 END ANCHOR	4.000 EA	50.00000	200.00	49.59000	198.36	975.00000	3900.00
0270 6066620 GUARDRAIL ANCHOR, EMBEDDED	2.000 EA	100.00000	200.00	291.32000	582.64	875.00000	1750.00
0280 6066630 GUARDRAIL ANCHOR, ROCK FACE	2.000 EA	50.00000	100.00	8.10000	16.20	350.00000	700.00
0290 6066640 GUARDRAIL DELINEATOR,WHITE	200.000 EA	0.01000	2.00	3.55000	710.00	9.00000	1800.00
0300 6066641 GUARDRAIL DELINEATOR,AMBER	200.000 EA	0.01000	2.00	3.55000	710.00	9.00000	1800.00
0310 6066642 GUARDRAIL DELINEATOR,WHITE/RED	200.000 EA	0.01000	2.00	4.56000	912.00	9.00000	1800.00
0320 6066645 GUARD CABLE DELINEATOR, WHITE	400.000 EA	0.01000	4.00	2.16000	864.00	4.00000	1600.00
0330 6066646 GUARD CABLE DELINEATOR, AMBER	400.000 EA	0.01000	4.00	2.16000	864.00	4.00000	1600.00
0340 6066647 GUARDRAIL DELINEATOR, AMBER/RED	400.000 EA	0.01000	4.00	3.55000	1420.00	8.00000	3200.00

TABULATION OF BIDS

CALL ORDER : 901
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-901
DISTRICT : 09

COUNTIES : PHELPS PULASKI
CRAWFORD OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
0350 6069902 MISC. FLARED TYPE A CRASHWORTHY END TERMINAL	2.000 EA	1000.00000	2000.00	121.44000	242.88	2275.00000	4550.00
0360 6069902 MISC. GUARD CABLE ANCHOR POST REPAIR	2.000 EA	200.00000	400.00	507.27000	1014.54	450.00000	900.00
0370 6069902 MISC. GUARD CABLE LINE POST SET IN ROCK 3/S	8.000 EA	50.00000	400.00	98.20000	785.60	85.00000	680.00
0380 6069902 MISC. INST POST IN ROCK OR CONC TYPE A OR E	5.000 EA	50.00000	250.00	135.99000	679.95	135.00000	675.00
0390 6069902 MISC. INSTALL TERMINAL END MARKER	4.000 EA	10.00000	40.00	2.23000	8.92	70.00000	280.00
0400 6069902 MISC. R&R 12.5' BEAM (TYPE A GR)	240.000 EA	75.00000	18000.00	118.05000	28332.00	175.00000	42000.00
0410 6069902 MISC. R&R 12.5' R BM, CONC/CONVEX TYPE	120.000 EA	75.00000	9000.00	179.25000	21510.00	175.00000	21000.00
0420 6069902 MISC. R&R 12.5' THRIE BEAM RAIL TY E GR	48.000 EA	47.35000	2272.80	23.39000	1122.72	195.00000	9360.00
0430 6069902 MISC. R&R 14 IN BLOCK (ET2000, SRT, CAT #2-6)	36.000 EA	5.00000	180.00	0.71000	25.56	45.00000	1620.00
0440 6069902 MISC. R&R 14 IN WOOD/PLASTIC BLOCK #1 (CAT)	8.000 EA	5.00000	40.00	0.51000	4.08	45.00000	360.00
0450 6069902 MISC. R&R 25 FT DBR PUNCHED FOR EXTR (ET2000)	36.000 EA	200.00000	7200.00	363.69000	13092.84	325.00000	11700.00
0460 6069902 MISC. R&R 25 FT DEEPBEAM RAIL (ET2000)	15.000 EA	125.00000	1875.00	171.09000	2566.35	242.00000	3630.00
0470 6069902 MISC. R&R 45 IN WP (ET2000 #1-4, SRT #1-2)	60.000 EA	20.00000	1200.00	24.67000	1480.20	150.00000	9000.00
0480 6069902 MISC. R&R 6X8 TUBE (KNOCKOUT BLOCK) (CAT)	6.000 EA	2.00000	12.00	2.02000	12.12	80.00000	480.00
0490 6069902 MISC. R&R 72 IN WP (ET2000 #5-8, SRT #3-9)	22.000 EA	30.00000	660.00	30.36000	667.92	150.00000	3300.00
0500 6069902 MISC. R&R ANCH BRACKET - MED OR RDSIDE 3/S	36.000 EA	10.00000	360.00	7.89000	284.04	165.00000	5940.00

TABULATION OF BIDS

CALL ORDER : 901
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-901
DISTRICT : 09

COUNTIES : PHELPS PULASKI
CRAWFORD OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
0510 6069902 MISC. R&R ANCH BRACKET GUARD CABLE TO GR 3/S	36.000 EA	10.00000	360.00	6.98000	251.28	160.00000	5760.00
0520 6069902 MISC. R&R ANCHOR POST 3/S	120.000 EA	44.15000	5298.00	9.92000	1190.40	155.00000	18600.00
0530 6069902 MISC. R&R BENT PLATE SLEEVE (CAT)	6.000 EA	5.00000	30.00	3.86000	23.16	75.00000	450.00
0540 6069902 MISC. R&R CAB ASSEM W/PIPE, PL & ANCH (ET2000)	15.000 EA	10.00000	150.00	11.13000	166.95	135.00000	2025.00
0550 6069902 MISC. R&R CAB ASSEM W/PIPES & PLATE (CAT)	6.000 EA	10.00000	60.00	15.69000	94.14	100.00000	600.00
0560 6069902 MISC. R&R CABLE END FITTING 3/S	60.000 EA	10.00000	600.00	2.53000	151.80	82.00000	4920.00
0570 6069902 MISC. R&R CABLE TRANSITION BRACKET 3/S	4.000 EA	10.00000	40.00	2.73000	10.92	65.00000	260.00
0580 6069902 MISC. R&R CHANNEL STRUT (CAT)	6.000 EA	10.00000	60.00	9.21000	55.26	105.00000	630.00
0590 6069902 MISC. R&R COMPENSATING CABLE	12.000 EA	10.00000	120.00	11.54000	138.48	175.00000	2100.00
0600 6069902 MISC. R&R COMPENSATION SPRING	12.000 EA	10.00000	120.00	11.54000	138.48	175.00000	2100.00
0610 6069902 MISC. R&R END SEC (SHOE) TYPE A GR	40.000 EA	10.00000	400.00	2.43000	97.20	85.00000	3400.00
0620 6069902 MISC. R&R FIRST SLOTTED PANEL, 12.5' (SRT-350)	6.000 EA	100.00000	600.00	12.65000	75.90	200.00000	1200.00
0630 6069902 MISC. R&R LINE POST - MEDIAN	3275.000 EA	50.00000	163750.00	53.75000	176031.25	65.00000	212875.00
0640 6069902 MISC. R&R LINE POST - ROADSIDE	24.000 EA	50.00000	1200.00	275.26000	6606.24	75.00000	1800.00
0650 6069902 MISC. R&R NEW GR EXTRUDER (ET2000)	15.000 EA	650.00000	9750.00	60.72000	910.80	850.00000	12750.00
0660 6069902 MISC. R&R NOSE PIECE (SRT-350)	6.000 EA	30.00000	180.00	2.33000	13.98	125.00000	750.00
0670 6069902 MISC. R&R NOSE PLATE (CAT)	6.000 EA	100.00000	600.00	6.26000	37.56	150.00000	900.00
0680 6069902 MISC. R&R OFFSET STRUT (ET2000)	15.000 EA	10.00000	150.00	3.69000	55.35	95.00000	1425.00
0690 6069902 MISC. R&R RAIL & ROD (CAT #2-4)	6.000 EA	10.00000	60.00	20.36000	122.16	475.00000	2850.00

TABULATION OF BIDS

CALL ORDER : 901
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-901
DISTRICT : 09

COUNTIES : PHELPS PULASKI
CRAWFORD OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
0700 6069902 MISC. R&R RAIL & ROD (CAT #4-6)	6.000 EA	10.00000	60.00	29.67000	178.02	675.00000	4050.00
0710 6069902 MISC. R&R SEC SLOTTED PANEL, 12.5' (SRT-350)	6.000 EA	100.00000	600.00	21.33000	127.98	225.00000	1350.00
0720 6069902 MISC. R&R SIDE PLATE (CAT)	6.000 EA	10.00000	60.00	7.28000	43.68	150.00000	900.00
0730 6069902 MISC. R&R SPACER CHANNEL (CAT)	6.000 EA	10.00000	60.00	20.54000	123.24	250.00000	1500.00
0740 6069902 MISC. R&R ST FND TB W/SOIL PLATE (ET2000, CAT)	23.000 EA	10.00000	230.00	12.84000	295.32	250.00000	5750.00
0750 6069902 MISC. R&R STEEL FOUNDATION TUBE (SRT-350)	6.000 EA	10.00000	60.00	10.52000	63.12	250.00000	1500.00
0760 6069902 MISC. R&R STEEL POST 6', TYPE E GR	48.000 EA	40.00000	1920.00	18.32000	879.36	95.00000	4560.00
0770 6069902 MISC. R&R STEEL POST, 6' TYPE A GR	240.000 EA	40.00000	9600.00	36.28000	8707.20	95.00000	22800.00
0780 6069902 MISC. R&R STEEL POST, 7' TYPE A GR	10.000 EA	40.00000	400.00	51.80000	518.00	100.00000	1000.00
0790 6069902 MISC. R&R TERM CONN TYPE A GR	40.000 EA	10.00000	400.00	2.43000	97.20	75.00000	3000.00
0800 6069902 MISC. R&R TERM CONN TYPE E GR	40.000 EA	10.00000	400.00	4.55000	182.00	90.00000	3600.00
0810 6069902 MISC. R&R TURN BKLE END ASSY W/O COMP. 3/S	120.000 EA	0.10000	12.00	5.67000	680.40	105.00000	12600.00
0820 6069902 MISC. R&R USED GR EXTRUDER (ET2000)	36.000 EA	10.00000	360.00	0.10000	3.60	125.00000	4500.00
0830 6069902 MISC. R&R WOOD POST #1 (CAT)	8.000 EA	20.00000	160.00	3.64000	29.12	130.00000	1040.00
0840 6069902 MISC. R&R WOOD POST #2-6 (CAT)	8.000 EA	20.00000	160.00	3.80000	30.40	125.00000	1000.00
0850 6069902 MISC. R&R WOOD POST, 6' TYPE A GR	40.000 EA	30.00000	1200.00	4.05000	162.00	50.00000	2000.00
0860 6069902 MISC. R&R WOOD POST, 7' TYPE A GR	24.000 EA	30.00000	720.00	5.06000	121.44	55.00000	1320.00
0870 6069902 MISC. R&R WOOD/PLASTIC BLOCK 8X6X14 TYPE A GR	240.000 EA	5.00000	1200.00	3.65000	876.00	25.00000	6000.00

TABULATION OF BIDS

CALL ORDER : 901
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-901
DISTRICT : 09

COUNTIES : PHELPS PULASKI
CRAWFORD OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
0880 6069902 MISC. R&R WOOD/PLASTIC BLOCK 8X6X21 TYPE E GR	40.000 EA	5.00000	200.00	6.57000	262.80	28.00000	1120.00
0890 6069902 MISC. REALIGN & USE EXIST POST TYPE A OR E GR	180.000 EA	0.10000	18.00	0.10000	18.00	20.00000	3600.00
0900 6069902 MISC. REALIGN LINE POST 3/S	96.000 EA	1.00000	96.00	1.00000	96.00	20.00000	1920.00
0910 6069902 MISC. REATTACH CABLE TO POST 3/S	1200.000 EA	3.00000	3600.00	0.68000	816.00	5.00000	6000.00
0920 6069902 MISC. REM & REPL STRUT ASSEMBLY (SRT-350)	6.000 EA	15.00000	90.00	6.58000	39.48	90.00000	540.00
0930 6069902 MISC. REPLACE GUARD CABLE DELINEATOR	500.000 EA	0.01000	5.00	1.27000	635.00	4.00000	2000.00
0940 6069902 MISC. REPLACE GUARDRAIL DELINEATOR	500.000 EA	0.01000	5.00	2.02000	1010.00	7.00000	3500.00
0950 6069902 MISC. RETENSION GUARD CABLE 3/S	300.000 EA	1.00000	300.00	1.00000	300.00	35.00000	10500.00
0960 6069903 MISC. REPLACE/SPLICE 3/4 INCH CABLE	120.000 LF	1.00000	120.00	2.02000	242.40	10.00000	1200.00
0970 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	4.000 EA	100.00000	400.00	301.80000	1207.20	450.00000	1800.00
0980 6161005 CONSTRUCTION SIGNS	150.000 SQFT	1.00000	150.00	1.00000	150.00	10.00000	1500.00
0990 6161020 CHANNELIZER (DRUM-LIKE)	75.000 EA	1.00000	75.00	5.01000	375.75	8.00000	600.00
1000 6161040 FLASHING ARROW PANEL	6.000 EA	1.00000	6.00	50.06000	300.36	120.00000	720.00
1010 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000 EA	100.00000	600.00	32.25000	193.50	250.00000	1500.00
1020 6169902 MISC. 1 LN, 2 WAY OP W/FLAGGERS, NO SPEED LMT	60.000 EA	700.00000	42000.00	248.04000	14882.40	375.00000	22500.00
1030 6169902 MISC. 1 LN, 2 WAY OP W/FLAGGERS, RED SPEED LMT	12.000 EA	700.00000	8400.00	248.04000	2976.48	300.00000	3600.00
1040 6169902 MISC. ENTRANCE RAMP AREA CLOSURE, ACC LN WORK	3.000 EA	700.00000	2100.00	62.01000	186.03	175.00000	525.00

TABULATION OF BIDS

CALL ORDER : 901
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-901
DISTRICT : 09

COUNTIES : PHELPS PULASKI
CRAWFORD OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011944 Freedom Fence, LLC UNIT PRICE	 AMOUNT	(2) 0010144 Collins & Hermann Inc. UNIT PRICE	 AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	 AMOUNT
1050 6169902 MISC. ENTRANCE RAMP AREA CLOSURE, MNLNE WORK	6.000 EA	700.00000	4200.00	62.01000	372.06	175.00000	1050.00
1060 6169902 MISC. EXIT RAMP AREA CLOSURE	2.000 EA	700.00000	1400.00	62.01000	124.02	175.00000	350.00
1070 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	3.000 EA	700.00000	2100.00	62.01000	186.03	600.00000	1800.00
1080 6169902 MISC. PARTIAL RAMP CLOSURE	2.000 EA	700.00000	1400.00	62.01000	124.02	175.00000	350.00
1090 6169902 MISC. SHOULDER WORK, NORMAL SPEED LIMIT	10.000 EA	700.00000	7000.00	1054.18000	10541.80	200.00000	2000.00
1100 6169902 MISC. SHOULDER WORK, REDUCED SPEED LIMI	10.000 EA	700.00000	7000.00	1054.18000	10541.80	200.00000	2000.00
1110 6169902 MISC. SINGLE LANE CLOSURE, NORMAL SPEED LIMIT	24.000 EA	700.00000	16800.00	1054.18000	25300.32	200.00000	4800.00
1120 6169902 MISC. SINGLE LANE CLOSURE, REDUCED SPEED LIMIT	340.000 EA	700.00000	238000.00	1114.39000	378892.60	350.00000	119000.00
1130 6169902 MISC. WORK BEYOND SHOULDER	10.000 EA	700.00000	7000.00	62.01000	620.10	175.00000	1750.00
1140 6189902 MISC. EMERGENCY REPAIR	6.000 EA	700.00000	4200.00	620.10000	3720.60	550.00000	3300.00
SECTION TOTALS		$	623,999.81	$	766,666.66	$	845,780.00
CONTRACT TOTALS		$	623,999.81	$	766,666.66	$	845,780.00

TABULATION OF BIDS

CALL ORDER : 901
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-901
DISTRICT : 09

COUNTIES : PHELPS, CRAWFORD, PULASKI, OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011710 Mar-Jim Contracting, LLC UNIT PRICE	AMOUNT	(5) 0025641 Superior Rail System, L.L.C. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P2154							
0010 2029902 MISC. TYPE B OR C TERMINAL REMOVAL	3.000 EA	260.00000	780.00	100.00000	300.00		
0020 2029903 MISC. GUARDRAIL REMOVAL	3000.000 LF	5.90000	17700.00	0.50000	1500.00		
0030 2029903 MISC. REMOVE GUARD CABLE 3-STRAND	200.000 LF	6.10000	1220.00	1.00000	200.00		
0040 2039903 MISC. EMBANKMENT PAD FOR 0' TO 10' FILL HEIGHT	600.000 LF	26.00000	15600.00	5.00000	3000.00		
0050 2039903 MISC. EMBANKMENT PAD FOR 10' TO 20' FIL	50.000 LF	45.00000	2250.00	12.00000	600.00		
0060 6060110 BULLNOSE GUARDRAIL SYSTEM	1.000 EA	6250.00000	6250.00	6000.00000	6000.00		
0070 6061010 GUARDRAIL TYPE A	500.000 LF	19.10000	9550.00	20.00000	10000.00		
0080 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	500.000 LF	36.15000	18075.00	20.00000	10000.00		
0090 6061050 GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	200.000 LF	38.60000	7720.00	20.00000	4000.00		
0100 6061051 GUARDRAIL TYPE E, 7 FT. POST	50.000 LF	34.16000	1708.00	30.00000	1500.00		
0110 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	2.000 EA	1310.00000	2620.00	1000.00000	2000.00		
0120 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	2.000 EA	1480.00000	2960.00	1000.00000	2000.00		
0130 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	310.40000	620.80	100.00000	200.00		
0140 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	2.000 EA	332.00000	664.00	100.00000	200.00		
0150 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	2.000 EA	1034.40000	2068.80	1000.00000	2000.00		

TABULATION OF BIDS

CALL ORDER : 901
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-901
DISTRICT : 09

COUNTIES : PHELPS PULASKI
CRAWFORD OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011710 Mar-Jim Contracting, LLC UNIT PRICE	AMOUNT	(5) 0025641 Superior Rail System, L.L.C. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 6062401 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	2.000 EA	1162.60000	2325.20	1000.00000	2000.00		
0170 6063000 TERMINAL SECTION - GUARDRAIL	2.000 EA	810.00000	1620.00	300.00000	600.00		
0180 6063015 TYPE A CRASHWORTHY END TERMINAL	12.000 EA	3416.12000	40993.44	2500.00000	30000.00		
0190 6063016 TYPE B CRASHWORTHY END TERMINAL	2.000 EA	4610.20000	9220.40	1000.00000	2000.00		
0200 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000 EA	12960.10000	12960.10	5000.00000	5000.00		
0210 6064100 MEDIAN GUARD CABLE 3 - STRAND	200.000 LF	28.16000	5632.00	6.00000	1200.00		
0220 6064106 ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	100.000 LF	31.10000	3110.00	4.00000	400.00		
0230 6064108 ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	100.000 LF	38.40000	3840.00	4.00000	400.00		
0240 6064110 ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	2.000 EA	1210.40000	2420.80	1200.00000	2400.00		
0250 6064111 ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	2.000 EA	610.00000	1220.00	1200.00000	2400.00		
0260 6066610 END ANCHOR	4.000 EA	710.46000	2841.84	200.00000	800.00		
0270 6066620 GUARDRAIL ANCHOR, EMBEDDED	2.000 EA	1262.40000	2524.80	1500.00000	3000.00		
0280 6066630 GUARDRAIL ANCHOR, ROCK FACE	2.000 EA	408.20000	816.40	50.00000	100.00		
0290 6066640 GUARDRAIL DELINEATOR,WHITE	200.000 EA	18.00000	3600.00	5.00000	1000.00		
0300 6066641 GUARDRAIL DELINEATOR,AMBER	200.000 EA	18.50000	3700.00	2.00000	400.00		
0310 6066642 GUARDRAIL DELINEATOR,WHITE/RED	200.000 EA	19.50000	3900.00	1.00000	200.00		
0320 6066645 GUARD CABLE DELINEATOR, WHITE	400.000 EA	8.00000	3200.00	0.10000	40.00		
0330 6066646 GUARD CABLE DELINEATOR, AMBER	400.000 EA	8.50000	3400.00	1.00000	400.00		
0340 6066647 GUARDRAIL DELINEATOR, AMBER/RED	400.000 EA	10.00000	4000.00	1.00000	400.00		

TABULATION OF BIDS

CALL ORDER : 901
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-901
DISTRICT : 09

COUNTIES : PHELPS PULASKI
CRAWFORD OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011710 Mar-Jim Contracting, LLC UNIT PRICE	AMOUNT	(5) 0025641 Superior Rail System, L.L.C. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0350 6069902 MISC. FLARED TYPE A CRASHWORTHY END TERMINAL	2.000 EA	2200.00000	4400.00	1200.00000	2400.00		
0360 6069902 MISC. GUARD CABLE ANCHOR POST REPAIR	2.000 EA	52.00000	104.00	550.00000	1100.00		
0370 6069902 MISC. GUARD CABLE LINE POST SET IN ROCK 3/S	8.000 EA	96.00000	768.00	50.00000	400.00		
0380 6069902 MISC. INST POST IN ROCK OR CONC TYPE A OR E	5.000 EA	120.00000	600.00	100.00000	500.00		
0390 6069902 MISC. INSTALL TERMINAL END MARKER	4.000 EA	42.00000	168.00	100.00000	400.00		
0400 6069902 MISC. R&R 12.5' BEAM (TYPE A GR)	240.000 EA	182.10000	43704.00	175.00000	42000.00		
0410 6069902 MISC. R&R 12.5' R BM, CONC/CONVEX TYPE	120.000 EA	198.60000	23832.00	185.00000	22200.00		
0420 6069902 MISC. R&R 12.5' THRIE BEAM RAIL TY E GR	48.000 EA	226.10000	10852.80	120.00000	5760.00		
0430 6069902 MISC. R&R 14 IN BLOCK (ET2000, SRT, CAT #2-6)	36.000 EA	36.40000	1310.40	20.00000	720.00		
0440 6069902 MISC. R&R 14 IN WOOD/PLASTIC BLOCK #1 (CAT)	8.000 EA	34.00000	272.00	20.00000	160.00		
0450 6069902 MISC. R&R 25 FT DBR PUNCHED FOR EXTR (ET2000)	36.000 EA	396.40000	14270.40	900.00000	32400.00		
0460 6069902 MISC. R&R 25 FT DEEPBEAM RAIL (ET2000)	15.000 EA	346.10000	5191.50	250.00000	3750.00		
0470 6069902 MISC. R&R 45 IN WP (ET2000 #1-4, SRT #1-2)	60.000 EA	116.40000	6984.00	40.00000	2400.00		
0480 6069902 MISC. R&R 6X8 TUBE (KNOCKOUT BLOCK) (CAT)	6.000 EA	68.00000	408.00	1.00000	6.00		
0490 6069902 MISC. R&R 72 IN WP (ET2000 #5-8, SRT #3-9)	22.000 EA	210.00000	4620.00	60.00000	1320.00		
0500 6069902 MISC. R&R ANCH BRACKET - MED OR RDSIDE 3/S	36.000 EA	186.16000	6701.76	20.00000	720.00		

TABULATION OF BIDS

CALL ORDER : 901
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-901
DISTRICT : 09

COUNTIES : PHELPS, CRAWFORD, PULASKI, OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011710 Mar-Jim Contracting, LLC UNIT PRICE	AMOUNT	(5) 0025641 Superior Rail System, L.L.C. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0510 6069902 MISC. R&R ANCH BRACKET GUARD CABLE TO GR 3/S	36.000 EA	160.40000	5774.40	20.00000	720.00		
0520 6069902 MISC. R&R ANCHOR POST 3/S	120.000 EA	126.10000	15132.00	40.00000	4800.00		
0530 6069902 MISC. R&R BENT PLATE SLEEVE (CAT)	6.000 EA	62.50000	375.00	1.00000	6.00		
0540 6069902 MISC. R&R CAB ASSEM W/PIPE, PL & ANCH (ET2000)	15.000 EA	96.50000	1447.50	50.00000	750.00		
0550 6069902 MISC. R&R CAB ASSEM W/PIPES & PLATE (CAT)	6.000 EA	60.00000	360.00	20.00000	120.00		
0560 6069902 MISC. R&R CABLE END FITTING 3/S	60.000 EA	96.14000	5768.40	40.00000	2400.00		
0570 6069902 MISC. R&R CABLE TRANSITION BRACKET 3/S	4.000 EA	56.80000	227.20	1.00000	4.00		
0580 6069902 MISC. R&R CHANNEL STRUT (CAT)	6.000 EA	42.06000	252.36	1.00000	6.00		
0590 6069902 MISC. R&R COMPENSATING CABLE	12.000 EA	142.40000	1708.80	10.00000	120.00		
0600 6069902 MISC. R&R COMPENSATION SPRING	12.000 EA	186.40000	2236.80	70.00000	840.00		
0610 6069902 MISC. R&R END SEC (SHOE) TYPE A GR	40.000 EA	42.00000	1680.00	5.00000	200.00		
0620 6069902 MISC. R&R FIRST SLOTTED PANEL, 12.5' (SRT-350)	6.000 EA	210.20000	1261.20	200.00000	1200.00		
0630 6069902 MISC. R&R LINE POST - MEDIAN	3275.000 EA	78.60000	257415.00	150.00000	491250.00		
0640 6069902 MISC. R&R LINE POST - ROADSIDE	24.000 EA	78.00000	1872.00	100.00000	2400.00		
0650 6069902 MISC. R&R NEW GR EXTRUDER (ET2000)	15.000 EA	720.00000	10800.00	800.00000	12000.00		
0660 6069902 MISC. R&R NOSE PIECE (SRT-350)	6.000 EA	186.40000	1118.40	50.00000	300.00		
0670 6069902 MISC. R&R NOSE PLATE (CAT)	6.000 EA	216.60000	1299.60	200.00000	1200.00		
0680 6069902 MISC. R&R OFFSET STRUT (ET2000)	15.000 EA	68.70000	1030.50	1.00000	15.00		
0690 6069902 MISC. R&R RAIL & ROD (CAT #2-4)	6.000 EA	282.60000	1695.60	300.00000	1800.00		

TABULATION OF BIDS

CALL ORDER : 901
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-901
DISTRICT : 09

COUNTIES : PHELPS PULASKI
CRAWFORD OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011710 Mar-Jim Contracting, LLC UNIT PRICE	AMOUNT	(5) 0025641 Superior Rail System, L.L.C. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0700 6069902 MISC. R&R RAIL & ROD (CAT #4-6)	6.000 EA	276.20000	1657.20	300.00000	1800.00		
0710 6069902 MISC. R&R SEC SLOTTED PANEL, 12.5' (SRT-350)	6.000 EA	192.12000	1152.72	50.00000	300.00		
0720 6069902 MISC. R&R SIDE PLATE (CAT)	6.000 EA	210.16000	1260.96	200.00000	1200.00		
0730 6069902 MISC. R&R SPACER CHANNEL (CAT)	6.000 EA	56.10000	336.60	1.00000	6.00		
0740 6069902 MISC. R&R ST FND TB W/SOIL PLATE (ET2000, CAT)	23.000 EA	46.56000	1070.88	5.00000	115.00		
0750 6069902 MISC. R&R STEEL FOUNDATION TUBE (SRT-350)	6.000 EA	94.50000	567.00	1.00000	6.00		
0760 6069902 MISC. R&R STEEL POST 6', TYPE E GR	48.000 EA	88.12000	4229.76	50.00000	2400.00		
0770 6069902 MISC. R&R STEEL POST, 6' TYPE A GR	240.000 EA	96.15000	23076.00	130.00000	31200.00		
0780 6069902 MISC. R&R STEEL POST, 7' TYPE A GR	10.000 EA	115.10000	1151.00	100.00000	1000.00		
0790 6069902 MISC. R&R TERM CONN TYPE A GR	40.000 EA	36.00000	1440.00	1.00000	40.00		
0800 6069902 MISC. R&R TERM CONN TYPE E GR	40.000 EA	42.00000	1680.00	1.00000	40.00		
0810 6069902 MISC. R&R TURN BKLE END ASSY W/O COMP. 3/S	120.000 EA	62.40000	7488.00	10.00000	1200.00		
0820 6069902 MISC. R&R USED GR EXTRUDER (ET2000)	36.000 EA	172.60000	6213.60	100.00000	3600.00		
0830 6069902 MISC. R&R WOOD POST #1 (CAT)	8.000 EA	136.10000	1088.80	5.00000	40.00		
0840 6069902 MISC. R&R WOOD POST #2-6 (CAT)	8.000 EA	140.00000	1120.00	5.00000	40.00		
0850 6069902 MISC. R&R WOOD POST, 6' TYPE A GR	40.000 EA	100.00000	4000.00	20.00000	800.00		
0860 6069902 MISC. R&R WOOD POST, 7' TYPE A GR	24.000 EA	75.00000	1800.00	20.00000	480.00		
0870 6069902 MISC. R&R WOOD/PLASTIC BLOCK 8X6X14 TYPE A GR	240.000 EA	18.00000	4320.00	4.00000	960.00		

TABULATION OF BIDS

CALL ORDER : 901
LETTING DATE : 08/22/08 11:00 a.m.

CONTRACT ID : 080822-901
DISTRICT : 09

COUNTIES : PHELPS, CRAWFORD, PULASKI, OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011710 Mar-Jim Contracting, LLC UNIT PRICE	AMOUNT	(5) 0025641 Superior Rail System, L.L.C. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0880 6069902 MISC. R&R WOOD/PLASTIC BLOCK 8X6X21 TYPE E GR	40.000 EA	24.00000	960.00	5.00000	200.00		
0890 6069902 MISC. REALIGN & USE EXIST POST TYPE A OR E GR	180.000 EA	46.00000	8280.00	5.00000	900.00		
0900 6069902 MISC. REALIGN LINE POST 3/S	96.000 EA	48.10000	4617.60	4.00000	384.00		
0910 6069902 MISC. REATTACH CABLE TO POST 3/S	1200.000 EA	8.10000	9720.00	1.00000	1200.00		
0920 6069902 MISC. REM & REPL STRUT ASSEMBLY (SRT-350)	6.000 EA	36.00000	216.00	1.00000	6.00		
0930 6069902 MISC. REPLACE GUARD CABLE DELINEATOR	500.000 EA	6.00000	3000.00	1.00000	500.00		
0940 6069902 MISC. REPLACE GUARDRAIL DELINEATOR	500.000 EA	18.10000	9050.00	1.00000	500.00		
0950 6069902 MISC. RETENSION GUARD CABLE 3/S	300.000 EA	45.00000	13500.00	5.00000	1500.00		
0960 6069903 MISC. REPLACE/SPLICE 3/4 INCH CABLE	120.000 LF	52.00000	6240.00	10.00000	1200.00		
0970 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	4.000 EA	100.10000	400.40	200.00000	800.00		
0980 6161005 CONSTRUCTION SIGNS	150.000 SQFT	3.00000	450.00	0.50000	75.00		
0990 6161020 CHANNELIZER (DRUM-LIKE)	75.000 EA	42.00000	3150.00	1.00000	75.00		
1000 6161040 FLASHING ARROW PANEL	6.000 EA	375.00000	2250.00	10.00000	60.00		
1010 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000 EA	400.00000	2400.00	100.00000	600.00		
1020 6169902 MISC. 1 LN, 2 WAY OP W/FLAGGERS, NO SPEED LMT	60.000 EA	425.00000	25500.00	425.00000	25500.00		
1030 6169902 MISC. 1 LN, 2 WAY OP W/FLAGGERS, RED SPEED LMT	12.000 EA	475.00000	5700.00	425.00000	5100.00		
1040 6169902 MISC. ENTRANCE RAMP AREA CLOSURE, ACC LN WORK	3.000 EA	550.00000	1650.00	10.00000	30.00		

TABULATION OF BIDS

CALL ORDER : 901
LETTING DATE : 08/22/08 11:00 a.m.
CONTRACT ID : 080822-901
DISTRICT : 09
COUNTIES : PHELPS PULASKI CRAWFORD OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011710 Mar-Jim Contracting, LLC UNIT PRICE	AMOUNT	(5) 0025641 Superior Rail System, L.L.C. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1050 6169902 MISC. ENTRANCE RAMP AREA CLOSURE, MNLNE WORK	6.000 EA	450.00000	2700.00	10.00000	60.00		
1060 6169902 MISC. EXIT RAMP AREA CLOSURE	2.000 EA	600.00000	1200.00	50.00000	100.00		
1070 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	3.000 EA	730.00000	2190.00	50.00000	150.00		
1080 6169902 MISC. PARTIAL RAMP CLOSURE	2.000 EA	410.00000	820.00	50.00000	100.00		
1090 6169902 MISC. SHOULDER WORK, NORMAL SPEED LIMIT	10.000 EA	520.00000	5200.00	100.00000	1000.00		
1100 6169902 MISC. SHOULDER WORK, REDUCED SPEED LIMI	10.000 EA	400.00000	4000.00	100.00000	1000.00		
1110 6169902 MISC. SINGLE LANE CLOSURE, NORMAL SPEED LIMIT	24.000 EA	600.00000	14400.00	425.00000	10200.00		
1120 6169902 MISC. SINGLE LANE CLOSURE, REDUCED SPEED LIMIT	340.000 EA	156.00000	53040.00	425.00000	144500.00		
1130 6169902 MISC. WORK BEYOND SHOULDER	10.000 EA	10.00000	100.00	10.00000	100.00		
1140 6189902 MISC. EMERGENCY REPAIR	6.000 EA	850.00000	5100.00	25.00000	150.00		
SECTION TOTALS		$	886,239.72	$	973,824.00	$	
CONTRACT TOTALS		$	886,239.72	$	973,824.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : X02 CONTRACT ID : 080822-X02 COUNTIES : PERRY
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0P2166
JOB NUMBER J0P2166, ROUTE 51, PERRY COUNTY
Bid Revision No. 1
JOB NUMBER J0P2166, ROUTE 51, PERRY COUNTY
Bid Revision No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011261	Micro-Surfacing, Inc.	$ 255,833.10	100.0000%
2	0011266	Missouri Petroleum Products Company, LLC	$ 498,042.90	194.6749%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 080822-X02 COUNTIES : PERRY
LETTING DATE : 08/22/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011261 Micro-Surfacing, Inc. UNIT PRICE	AMOUNT	(2) 0011266 Missouri Petroleum Products UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P2166								
0010 4131000 MICROSURFACING, TYPE II	135520.000	SQYD	1.63000	220897.60	3.27000	443150.40		
0020 4131200 MICROSURFACING, TYPE IIIR	1966.000	SQYD	2.50000	4915.00	4.25000	8355.50		
0030 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	2400.00000	2400.00	3000.00000	3000.00		
0040 6161005 CONSTRUCTION SIGNS	918.000	SQFT	5.25000	4819.50	4.00000	3672.00		
0050 6161025 CHANNELIZER (TRIM LINE)	58.000	EA	22.00000	1276.00	5.00000	290.00		
0060 6161033 DIRECTIONAL INDICATOR BARRICADE	5.000	EA	55.00000	275.00	15.00000	75.00		
0070 6161040 FLASHING ARROW PANEL	1.000	EA	1250.00000	1250.00	400.00000	400.00		
0080 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	500.00000	1000.00	50.00000	100.00		
0090 6181000 MOBILIZATION		LUMP	19000.00000	19000.00	39000.00000	39000.00		
SECTION TOTALS			$	255,833.10	$	498,042.90	$	
CONTRACT TOTALS			$	255,833.10	$	498,042.90	$	