

REMOVAL OF IMPROVEMENTS						
SHEET NO.	STATION	STATION	LOCATION	QUANTITY	UNIT	REMARKS
4	56+31.13	57+06.13	I-435, RT	75	LF	GUARDRAIL
4	56+30.00	57+10.00	I-435, RT	80	LF	SOUND WALL
4	56+48.64	56+97.70	I-435, RT	1	EA	RUBBLE PILE
TOTAL				1	LUMP SUM	

GUARDRAIL				
SHEET NO.	STATION	STATION	LOCATION	MGS GUARDRAIL
				LF
4	56+31.13	57+06.13	I-435, RT	75.0
TOTAL				75

SEDIMENT REMOVAL *	
LOCATION	VOLUME
	CY
ALTERNATE DITCH CHECK	4
TOTAL	4

* QUANTITIES FOR SEDIMENT REMOVAL ARE ESTIMATED USING 1 CY PER INLET CHECK,

EROSION CONTROL BLANKET				
SHEET NO.	STATION	STATION	LOCATION	TYPE 3B EROSION CONTROL BLANKET
				SY
13	56+21.13	57+16.13	I-435, RT	527
TOTAL				527

SEEDING - COOL SEASON MIXTURES	
0.1	ACRE

MULCHING	
0.1	ACRE

ALTERNATE DITCH CHECKS			
SHEET NO.	STATION	LOCATION	ALTERNATE DITCH CHECK
			LF
13	54+69.99	I-435, RT	12
13	55+39.69	I-435, RT	12
13	56+07.24	I-435, RT	12
13	56+07.24	I-435, RT	12
TOTAL			48


MOBILIZATION	
1	LUMP SUM

CONTRACTOR FURNISHED SURVEYING & STAKING	
1	LUMP SUM

PAVEMENT MARKING MATERIAL	
LOCATION	CLASS 2 PAVEMENT MARKING PAINT(25-MIL,TYPE L BEADS)
	6" INTERMITTENT WHITE
	LF
EB I-435	160
TOTAL	160

TEMPORARY MARKING AND MARKING REMOVAL			
LOCATION	TEMPORARY REMOVABLE MARKING TAPE	PAVEMENT MARKING REMOVAL	
	4" SOLID WHITE	TEMPORARY TAPE	EXISTING MARKINGS
	LF	LF	LF
EB I-435	992	992	160
TOTAL	992	1,152	

SUMMARY OF QUANTITIES
SHEET 1 OF 2



THIS SHEET HAS BEEN
SIGNED, SEALED AND DATED
ELECTRONICALLY.

DATE PREPARED 7/30/2025	
ROUTE 1-435	STATE MO
DISTRICT KC	SHEET NO. 3
COUNTY JACKSON	
JOB NO. JKU0451	
CONTRACT ID.	

PROJECT NO.
BRIDGE NO.

DESCRIPTION	DATE

MISSOURI HIGHWAYS AND TRANSPORTATION COMMISSION



105 WEST CAPITOL
JEFFERSON CITY, MO 65102
1-888-ASK-MODOT (1-888-273-6636)



2400 PERSHING ROAD, SUITE 400
KANSAS CITY, MO 64108
PHONE: (816)329-8600
FAX: (816)328-8601

MO STATE CERT. OF AUTHORITY # 273, ENGINEERING

