

Missouri Department of Transportation
Ed Hassinger, P.E., Director

1.888.ASK MODOT (275.6636)

October 6, 2025

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01
Contract I.D.: 251017_G02
Job Number: J8S0836D
Letting of: October 17, 2025

The following is revised:

Bid Book:

1. DBE goals are revised.
2. Bid Pay Item 0010 is deleted.
3. Bid Pay Item 0090 is revised.
4. Bid Pay Item 1640 is revised.
5. Bid Pay Item 1670 is revised.
6. Bid Pay Item 1710 is deleted.
7. Bid Pay Item 1780 is revised.
8. Bid Pay Item 1800 is revised.
9. Bid Pay Item 1920 is revised.
10. Bid Pay Item 1930 is revised.
11. Bid Pay Item 1960 is revised.
12. Bid Pay Item 1980 is deleted.

Electronic Deliverables:

1. Additional information is now available in the Bridge Electronic Deliverables.

Plans:

1. Quantity Sheets 7 and 23 of 24 are revised.
2. Roadway Sheet 7 is revised.
3. Roadway Sheet 31A is revised.
4. Roadway Sheet 159 is revised.
5. Roadway Sheet 160 is deleted.
6. Roadway Sheets 161-165 are revised.
7. Roadway Sheet 167 is revised.
8. Roadway Sheets 193 and 194 are revised.
9. Roadway Sheet 216 is revised.
10. Roadway Sheet 221 is revised.

All revisions are as depicted as .

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.



Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to serving customers for a prosperous Missouri.

Sincerely yours,

A handwritten signature in blue ink, appearing to read "Ryan Martin", with a long horizontal flourish extending to the right.

Ryan Martin, P.E.
Bidding and Contract Services Engineer

la