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JOB 
SPECIAL PROVISIONS 

 
 

A. General - Federal JSP-09-02L 
 
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2025 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages JSP-13-01D 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: December 1, 2025 
Completion Date: December 1, 2027 

 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 

Job Number Calendar Days Daily Road User Cost 
J6I3650 N/A $11,400 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $2,000 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
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2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 15 
minutes to prevent congestion from escalating beyond this delay threshold.  If disruption of the 
traffic flow occurs and traffic is backed up in queues equal to or greater than the delay time 
threshold listed above, then the contractor shall immediately review the construction operations 
which contributed directly to disruption of the traffic flow and make adjustments to the operations 
to prevent the queues from reoccurring.  Traffic delays may be monitored by physical presence 
on site or by utilizing real-time travel data through the work zone that generate text and/or email 
notifications where available.  The engineer monitoring the work zone may also notify the 
contractor of delays that require prompt mitigation.  The contractor may work with the engineer to 
determine what other alternative solutions or time periods would be acceptable.  When a Work 
Zone Analysis Spreadsheet is provided, the contractor will find it in the electronic deliverables on 
MoDOT’s Online Plans Room.  The contractor may refer to the Work Zone Analysis Spreadsheet 
for detailed information on traffic delays. 
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
2.6  Transportation Management Plan.  The contractor Work Zone Specialist (WZS) shall 
review the Transportation Management Plan (TMP), found as an electronic deliverable on 
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MoDOT’s Online Plans Room and discuss the TMP with the engineer during the preconstruction 
conference.  Throughout the construction project, the WZS is responsible for updating any 
changes or modifications to the TMP and getting those changes approved by the engineer a 
minimum of two weeks in advance of implementation.  The WZS shall participate in the post 
construction conference and provide recommendations on how future TMPs can be improved. 
 
2.7  Traffic Management Center (TMC) Coordination.  The Work Zone Specialist (WZS) or their 
designee shall contact by phone the MoDOT Traffic Management Center (Gateway Guide TMC 
at #314-275-1513) within five minutes of a lane or ramp closure beginning and within five minutes 
of a lane or ramp closure being removed.  The WZS shall make this phone call 24 hours a day, 
365 days of the year since the MoDOT Traffic Management Centers are always staffed. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

• 12:00 noon Friday, July 3, 2026 – 6:00 a.m. Monday, July 6, 2026 

• 12:00 noon Friday, July 2, 2027 – 6:00 a.m. Monday, July 6, 2027 
 
3.1.2  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, the contractor’s working hours will be restricted for the Special Events 
as shown below.  All lanes shall be scheduled to be open to traffic during these Special Events. 
 
Special events of regional significance during the duration of this project, such as specific sporting 
events (St. Louis Cardinals and St Louis Blues home games), events at Forest park, Tower Grove 
Park, or Grand Center, parades, marathons, concerts and other major St. Louis events such as 
the Susan G. Komen Race for the Cure, Forest Park Balloon Glow, Moonlight Ramble, and Fair 
St. Louis.  The Engineer will advise the contractor of any such events and how they are to be 
handled.  All lanes shall be scheduled to be open to traffic 3 hours before the event until 2 hours 
following the end of the event, or at the direction of the Engineer. 
 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
3.3  The contractor shall be aware that traffic volume data indicates construction operations on 
the roadbed between the following hours will likely result in traffic queues greater than 15 
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minutes.  Based on this, the contractor’s operations will be restricted accordingly unless it can 
be successfully demonstrated the operations can be performed without a 15 minute queue in 
traffic.  It shall be the responsibility of the engineer to determine if the above work hours may be 
modified.  The contractor’s work zone (WZ) operations will be allowed under the temporary 
traffic control parameters shown in the following tables: 
 

 

County Route Dir Location Location

Single

Lane Drop

Day WZ Hrs

Shoulder

Lane Drop

Day WZ Hrs

Single

Lane Drop

Night WZ Hrs

Shoulder

Lane Drop

Night WZ Hrs

Double

Lane Drop

Night WZ Hrs

Single

Lane Drop

Weekend 

Day WZ Hrs

Double

Lane Drop

Weekend 

Night  WZ Hrs

MoDOT

Traffic

Engineer

St. Louis Co. I-64
Missouri River 

Bridge
Chesterfield Pkwy 5am – 3pm

No 

Restrictions  
 7pm – 9am

No 

Restrictions 
11pm-5am

 No Work 

12pm – 5pm
10pm-9am

Joe Mulnik & 

Rob Meyer

St. Louis Co. I-64 Chesterfield Pkwy I-270 5am – 3pm
No 

Restrictions  
 6pm – 9am

No 

Restrictions 
8pm-6am

 No Work 

1pm – 6pm
6pm-10am

Joe Mulnik & 

Rob Meyer

St. Louis Co. I-64 I-270 Ballas Rd

Wkd 5am – 

3pm Wk Day 

Not allowed 

No 

Restrictions  
 9pm – 6am

No 

Restrictions 
1am-4am

Sun 7pm – 

9am/Sat 8pm - 

7am

12am-5am
Joe Mulnik & 

Rob Meyer

St. Louis Co. I-64
Missouri River 

Bridge
Chesterfield Pkwy Not allowed 

No 

Restrictions  
 6pm – 9am

No 

Restrictions 
10pm-5am

 No Work 

3pm – 5pm
10pm-5am

Joe Mulnik & 

Rob Meyer

St. Louis Co. I-64 Chesterfield Pkwy
Maryville Centre 

Dr.
Not allowed 

No 

Restrictions  
 8pm – 6am

No 

Restrictions 
12am-4am

Sun 6pm – 

10am/Sat 

6pm - 10am

Sun 12am – 

5am/Sat 

11pm - 5am

Joe Mulnik & 

Rob Meyer

St. Louis Co. I-64
Maryville Centre 

Dr.
I-270 Not allowed 

No 

Restrictions  
 6pm – 10am

No 

Restrictions 
8pm-6am

Sun 6pm – 

10am/Sat N o 

Work 3pm - 

5pm

6pm-6am
Joe Mulnik & 

Rob Meyer

St. Louis Co. I-64 I-270 Ballas Rd 5am – 3pm
No 

Restrictions  
 8pm – 6am

No 

Restrictions 
12am-4am

Sun 6pm – 

9am/Sat 7pm - 

6am

11pm-5am
Joe Mulnik & 

Rob Meyer

St. Louis Co. I-64 Ballas Rd McCutcheon Rd 5am – 3pm
No 

Restrictions  
 7pm – 5am

No 

Restrictions 
9pm-4am

Sun No Work 

12pm – 

5pm/Sat wk 

hrs7pm - 

11am

Sun 6pm – 

9am/Sat 8pm - 

6am

Joe Mulnik & 

Rob Meyer

St. Louis 

Co./City 
I-64 Brentwood Blvd Skinker Blvd

Wkd 5am – 

3pm Wk Day 

not allowed

No 

Restrictions  
 9pm – 6am

No 

Restrictions 
1am-4am

Sun  7pm – 

9am/Sat 8pm - 

6am

Sun  6pm – 

6am/Sat 

12am - 4am

Joe Mulnik & 

Rob Meyer/Yan 

Gluzman

St. Louis Co. 

/City
I-64 Skinker Blvd Big Bend Not allowed 

No 

Restrictions  
7pm – 9am

No 

Restrictions 
 1am - 4am

Sun  7pm – 

9am/Sat 8pm - 

9am

Sun  12am – 

5am/Sat 1am - 

4am

Joe Mulnik & 

Rob Meyer/Yan 

Gluzman

St. Louis Co. I-64 Big Bend Hanley Rd Not allowed 
No 

Restrictions  
 6pm – 9am

No 

Restrictions 
6pm-9am

Sun No Work 

3pm – 

5pm/Sat wk 

hrs6pm - 

11am

Sun  7pm – 

8am/Sat 8pm - 

8am

Joe Mulnik & 

Rob Meyer

St. Louis Co. I-64 Hanley Rd Brentwood Blvd Not allowed 
No 

Restrictions  
 9pm – 5am

No 

Restrictions 
 1am - 4am

Sun  7pm – 

9am/Sat 8pm - 

7am

Sun  12am – 

5am/Sat 

12am - 4am

Joe Mulnik & 

Rob Meyer

St. Louis City I-64 EB Skinker Rd Boyle Ave 9am-3pm
No 

Restrictions  
7pm - 6am

No 

Restrictions 
7pm - 6am

Sun  5pm – 

12pm/Sat 

6pm - 11am

Sun  7pm – 

6am/Sat 8pm - 

6am

Yan Gluzman 

St. Louis City I-64 WB Skinker Rd Boyle Ave 9am-3pm
No 

Restrictions  
 7pm – 8am 6pm - 10am

Sun No 

Restrictions 

Sat No Work 

12pm-6pm  

7pm - 6am

St. Louis City I-64 EB Boyle Ave Jefferson Ave 9am-3pm
No 

Restrictions  
 7pm – 7am 10pm - 5am

Sun No Work 

3pm – 

5pm/Sat wk 

hrs6pm - 9am

12am - 5am

St. Louis City I-64 WB Boyle Ave Jefferson Ave 9am-3pm
No 

Restrictions  
7pm – 9am 12am -5am

Sun No 

Work1pm – 

6pm/Sat wk 

hrs6pm - 

10am

12am -5am

I-64

I-64

I-64

I-64

No 

Restrictions  

No 

Restrictions 

Yan Gluzman

I-64



  Job No. J6I3650 
  Routes I-64, I-170 
  St. Charles County, St. Louis County, St. Louis City 

6 
 

 
 
3.4  Any work requiring a reduction in the number of through lanes of traffic shall be completed 
during nighttime hours. Nighttime hours shall be defined as shown in the table above for various 
locations on I-64 and I-170. 
 
3.5  The contractor shall not alter the start time, ending time, or a reduction in the number of 
through lanes of traffic or ramp closures without advance notification and approval by the 
engineer.  The only work zone operation approved to begin 30 minutes prior to a reduction in 
through traffic lanes or ramp closures is the installation of traffic control signs.  Should lane 
closures be placed or remain in place, prior to the approved starting time or after the approved 
ending time, the Commission, the traveling public, and state and local police and governmental 
authorities will be damaged in various ways, including but not limited to, increased construction 
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and 
motorist delays, with a resulting cost to the traveling public.  These damages are not easily 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
specified in the amount of $1,000 per 15 minute increment for each 15 minutes that the 
temporary lane closures are in place and not open to traffic in excess of the limitation as specified 
elsewhere in this special provision.  It shall be the responsibility of the engineer to determine the 
quantity of unapproved closure time. 
 

County Route Dir Location Location

Single

Lane Drop

Day WZ Hrs

Shoulder

Lane Drop

Day WZ Hrs

Single

Lane Drop

Night WZ Hrs

Shoulder

Lane Drop

Night WZ Hrs

Double

Lane Drop

Night WZ Hrs

Single

Lane Drop

Weekend 

Day WZ Hrs

Double

Lane Drop

Weekend 

Night  WZ Hrs

MoDOT

Traffic

Engineer

SW  SL Co. I-170 WB Galleria Route D 9am-2pm
No 

Restrictions  
8pm– 7am 8pm– 7am 12am - 5am  6pm – 10am 7pm - 5am

SW  SL Co. I-170 EB Galleria Route D 9am-2pm
No 

Restrictions  
 8pm – 6am

Wkd 6pm-

7am Wk 

Day 8pm – 

6am

12am - 5am

Sun  7pm – 

7am/Sat 6pm - 

11am

12am - 5am

North SL Co. I-170 WB Route D Route 180 9am - 1pm
No 

Restrictions  

No Work 1pm 

- 6pm

No 

Restricitons
7pm -8am

No 

Restrictions 
7pm - 9am

North SL Co. I-170 EB Route D Route 180 8am-3pm
No 

Restrictions  

No 

Restrictions  

No 

Restrictions 
7pm - 7am

No 

Restrictions  
9pm - 5am Yan Gluzman 

North SL Co. I-170 WB Route 180 Route 115 8am-3pm
No 

Restrictions  
7pm - 7am

No 

Restrictions  
9pm - 5am Yan Gluzman 

North SL Co. I-170 EB Route 180 Route 115 9am - 2pm 6pm - 10am 8pm - 6am

Sun No 

Restriction 

Sat No Work 

3pm - 5pm

7pm - 7am Yan Gluzman 

North SL Co. I-170 WB Route 115 I-70 9am - 2pm  10pm – 5am N/A  10pm –6am 7pm - 7am Yan Gluzman 

North SL Co. I-170 EB I-70 Scudder Rd 9am-2pm
No 

Restrictions  
9pm-6am

No 

Restrictions  
6pm - 9am  10pm – 6am 7pm - 7am

North SL Co. I-170 WB Scudder Rd I-270 8am-3pm
No 

Restrictions  
10pm – 6am 10pm – 6am N/A 9pm-7am 7pm - 7am

North SL Co. I-170 EB Scudder Rd Airport Rd 8am-3pm
No 

Restrictions  

No 

Restrictions  

No 

Restrictions  
6pm -10am 9pm-7am 7pm - 7am

North SL Co. I-170 EB Airport Rd I-270 8am-3pm
No 

Restrictions  
7pm –7am 7pm –7am 7pm - 7am

Sun No 

Restriction 

Sat No Work 

6pm - 10am

11pm - 5am Yan Gluzman 

I-170

Joe Mulnik & 

Rob Meyer

I-170

No 

Restrictions  

No 

Restrictions 

Yan Gluzman 
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3.5.1  The said liquidated damages specified will be assessed regardless if it would otherwise be 
charged as liquidated damages under the Missouri Standard Specification for Highway 
Construction, as amended elsewhere in this contract. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the  CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
4.3 Overhead Sign Structure Removal.  The contractor shall remove the existing overhead 
sign structures identified for removal during allowable nighttime work zone hours as outlined 
above. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management  JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol:  573-751-3313 

St. Charles County Chief of Police:  636-949-3000 

St. Louis Chief of Police:  314-444-5309 
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St. Louis County Chief of Police:  314-615-4260 

City of St. Louis Fire:  314-533-3406   Police:  314-444-5309 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes 
this notification with law enforcement and emergency agencies, a report shall be furnished to 
the engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions  JSP-96-05A 
 
1.0  All questions concerning this project during the bidding process shall be forwarded to the 

project contact listed below. 
 

Jamie Rana, PE, Project Contact 
MoDOT, St. Louis District 
1590 Woodlake Drive 
Chesterfield, MO 63017 
 
Telephone Number: 314-624-5035 (mobile) 
Email:  Jamie.Rana@modot.mo.gov 

 

1.1 All questions concerning the bid document preparation can be directed to the Central 
Office – Design as listed below. 

 
Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 

 
2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the engineer listed below: 
 

John Lewis, Resident Engineer 
MoDOT, St. Louis District 
1590 Woodlake Drive 
Chesterfield, MO 63017 
 
314-370-9904 
john.lewis@modot.mo.gov  
 

 
 

mailto:Jamie.Rana@modot.mo.gov
mailto:BCS@modot.mo.gov
mailto:john.lewis@modot.mo.gov
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F. DBE Prompt Payment Reporting JSP-24-05B 
 
1.0  Description.   

 
1.1  This provision will only apply to contracts that have a Disadvantaged Business Enterprise 
(DBE) goal greater than 0% and have at least one DBE subcontractor.   
 
1.2  MoDOT monitors the payments made by prime contractors and subcontractors to DBEs for 
compliance with DBE payment monitoring rules as outlined in 49 CFR 26.37.  To facilitate this 
monitoring, MoDOT requires prime contractors to report their remitted payments to DBEs and 
subcontractors to report their remitted payments to lower-tier DBEs.   
 
1.3  Tracking of DBE payments are made through the Signet™ application (Signet).  Signet is a 
third-party service, supported by the vendor, for usage by the prime contractor and all 
subcontractors.  Signet is only a reporting tool; it does not process financial transactions.  
MoDOT does not provide direct technical support for Signet.  Information about Signet may be 
found at https://signet-help.zendesk.com/hc/en-us. 

 
1.4  Upon completion of the first pay estimate on the contract, Signet will automatically send an 
email to the prime contractor prompting registration.  The prime will be required to pay a one-time, 
fixed fee of $1,000 for this contract directly to the Signet vendor.  Use of Signet to track DBE 
payments will be available for the life of the contract, regardless of the contract value, contract 
duration, number of subcontractors, or payments reported.  No additional fee will be charged to 
subcontractors that are required to report payments or DBEs that are required to verify payments 
through Signet.  The contractor may also, at no additional cost, report payments through Signet 
to subcontractors that are not DBEs.   
 
1.5  After each estimate, when contractor reporting of payments is complete, the subcontractor 
will receive an email notifying them of the payment and requesting verification of the reported 
payment.  A subcontractor that has not completed registration with Signet will be prompted to do 
so at this time.   
 
1.6  Users will be set up automatically based on information in MoDOT’s vendor list.  Additional 
users under each contractor may be added once registration has been completed within Signet.  
The current vendor list can be found at https://www.modot.org/bid-opening-info.   
 
1.7  For purposes of this requirement, payer is defined as the prime contractor or subcontractor 
that reports a payment in Signet to a vendor that is either a subcontractor, trucker, manufacturer, 
regular dealer, or broker.  Payee is defined as the vendor that receives notification of payment 
through Signet from the prime contractor or a higher-tier subcontractor.  Payment is defined as 
issuing an Electronic Funds Transfer (EFT) or mailing a check to a payee.   

 

2.0 Requirements.  Payers must report remitted payment to DBEs within Signet, for work 

performed by the DBE subcontractor, DBE trucking, materials supplied from a DBE 

manufacturer, dealer, or broker, as well as a return of retainage (and/or other amounts withheld), 

within 15 calendar days.   

 

2.1  Prime contractors must report remitted payments to DBEs within 15 calendar days of each 

payment it receives from MoDOT.  Prime contractors must also report payments to non-DBE 

https://signet-help.zendesk.com/hc/en-us
https://www.modot.org/bid-opening-info
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subcontractors if that subcontractor is making payment to a lower tier DBE subcontractor, 

trucker, manufacturer, regular dealer, or broker.   

 

2.2  The payer must report the following information within Signet: 

 

a. The name of the payee. 

b. The dollar amount of the payment to the payee. 

c. The date the payment was made. 

d. Any retainage or other amount withheld (if any) and the reason for the withholding (if 

other than retainage). 

e. The DBE function performed for this payment (e.g., contracting, trucking, or supplying 

as a manufacturer, dealer, or broker). 

f. Other information required by Signet. 
 
The payer must report its return of retainage (and/or other amounts withheld) in separate, 
standalone payment entries (i.e., without being comingled with a payment for work performed or 
materials supplied).   

 

2.3  In the event that no work has been completed by a DBE during the estimate period, such that 

no payment is due to a DBE subcontractor, trucker, manufacturer, regular dealer, or broker, then 

the prime contractor will mark payment complete within Signet, and no other payments are 

required to be reported.   

 

2.4  Each subcontractor making a payment to a lower-tier DBE must report remitted payments 

within Signet, as detailed in Section 2.2, within 15 days of receipt of each payment from the 

prime contractor.   

 

2.5  DBE payees must verify in Signet each payment reported by a payer within 15 calendar days 

of the payment being reported by the payer.  This verification includes whether the payment was 

received, and if so, whether it was as expected.   

 

3.0  Basis of Payment.  A fixed cost of $1,000 will be paid on this contract for the required 

software to report payments to DBEs through Signet.  Regardless of the number of projects in a 

contract, a single payment will be made under item 108-10.00, SIGNET DBE REPORTING, per 

lump sum.  The engineer reserves the right to underrun this item for any reason.  Any additional 

costs for registration, software, usage, time, labor, or other costs will be considered incidental 

and no direct payment will be made.   

 
G. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
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(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 

http://www.modot.org/quality
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4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
 
H. Utility Coordination 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone 
numbers of the known utility companies in the area of the construction work for this improvement: 
 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           

Utility Name 

 

Known 
Required 

Adjustment 

Type 
 
 
 

Ameren Missouri 

Construction Hotline 

Phone: (866) 992-6619 

Email: constructionhotline@ameren.com 

 

None Power 

mailto:constructionhotline@ameren.com
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Lumen  

Rich Obremski 

Phone: (314) 378-9931 

Email: Richard.Obremski@Lumen.com 

 

None Communications 

MoDOT - ITS 

Anna Privitt 

Phone: (314) 624-7466 

Email: Anna.Privitt@modot.mo.gov 

 

None Communications 

 
1.1  The Contractor shall be aware there are numerous utilities present along the routes in 
this contract.  Utility locates were not performed during the design phase of the project.  Utility 
investigation was only preformed during the design phase of the project for the new cantilever 
box truss 6051 located on Plan Sheet 098, and overhead box truss 6056 on Plan Sheet 100.  
The above utilities were identified through the Missouri One-Call system as having facilities within 
the project area at these specific locations.  Therefore, the extent of conflicts with utilities are 
unknown.  It is the inherent risk of the work under this contract that the contractor may encounter 
these utilities above and/or below the ground or in the vicinity of any given work item which may 
interfere with their operations.  The contractor expressly acknowledges and assumes this risk 
even though the nature and extent are unknown to both the contractor and the Commission at 
the time of bidding and award of the contract.  It is, therefore, the responsibility of the contractor 
to comply with Missouri CSR 319 to get utilities marked and verify the existence, location, and 
status of any marked utility prior to any excavations. Such verification may require direct contact 
with the listed utilities. 

 
2.0  Lumen and Potential conflict with Box Truss 6051.  Lumen advises that they have buried 
fiber facilities located on the east side of Interstate 170 within the project limits.  This line 
historically was installed outside of the utility corridor and the contractor shall take necessary 
precautions and measures to verify locations of Lumen’s fiber line and to protect in place their 
existing facilities during construction.  As-Built maps and One-Call locates place the Line outside 
of conflict with Truss 6051 at the proposed location.  Records indicate that the line moves into 
line with the current foundation approximately 30’ north of its current location.  Lumen advised 
that they do not anticipate any conflicts with their facilities. 
 
3.0  Guardrail, guard cable, and groundmount post locations.  The contractor shall be aware 
there are numerous utilities present along the route in this contract. The full extent of conflicts with 
utilities are unknown.  There may be underground utilities that run parallel or cross the route that 
are in close proximity to proposed work locations. It is, therefore, the responsibility of the 
contractor to comply with Missouri CSR 319 to get utilities marked and verify the existence, 
location, and status of any marked utility prior to any excavations.  The contractor shall take 
necessary precautions and measures to verify locations and depths of utilities by any necessary 
means to determine exact impacts to their work and may require direct contact with the listed 
utilities.   
 
4.0  Utility conflicts not noted. If utility facilities are found to be in conflict with the contract 
work that aren’t noted on the plans or in the Job Special Provisions, the Contractor shall contact 
the MoDOT Area Utility Coordinator Michael Quadrini at (314) 648-4079.  District Utility Staff 
will determine whether adjustment of the utility is necessary, if alternate construction methods 

mailto:Richard.Obremski@Lumen.com
mailto:Anna.Privitt@modot.mo.gov
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will be required, or if the work can be installed in accordance with Missouri Standard Plans for 
Highway Construction for the item of work specified.  

 
5.0  Basis of Payment. No direct payment shall be made for compliance with this provision unless 
specified elsewhere in the contract document.   
 
 
 
I. Supplemental Revisions JSP-18-01JJ 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 

Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;  
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer.  
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4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9 Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000.   
 
106.9.1  Buy America Requirements for Iron and Steel. 
On all federal-aid projects, the contractor’s attention is directed to Title 23 CFR 635.410 Buy 
America Requirements.  Where steel or iron products are to be permanently incorporated into the 
contract work, steel and iron material shall be manufactured, from the initial melting stage through 
the application of coatings, in the USA except for “minimal use” as described herein.  Furthermore, 
any coating process of the steel or iron shall be performed in the USA.  Under a general waiver 
from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured 
outside of the USA will be permitted in the domestic manufacturing process for steel or iron 
material.  
 
106.9.1.1  Buy America Requirements for Iron and Steel for Manufactured items. 
A manufactured item will be considered iron and steel if it is “predominantly” iron or steel.  
Predominantly iron or steel means that the cost of iron or steel content of a product is more than 
50 percent of the total cost of all its components. 
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106.9.2  Any sources other than the USA as defined will be considered foreign. The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.3  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.4  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.4.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel 
installed on site.  Category 1 items require supporting documentation prior to incorporation into 
the project showing all steps of manufacturing, including coating, as being completed in the United 
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This 
includes the Mill Test Report from the original producing steel mill and certifications documenting 
the manufacturing process for all subsequent fabrication, including coatings. The certification shall 
include language that certifies the following.  That all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.4.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material.  
 
106.9.4.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.5  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.6  Buy America Requirements for Construction Materials other than iron and steel 
materials.  Construction materials means articles, materials, or supplies that consist of only one 
of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a 
construction material do not change the categorization of the construction material.  Upon request 
by the engineer, the contractor shall submit a domestic certification for all construction materials 
listed that are incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.6.1  Minimal Use allowance for Construction Materials other than iron or steel. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
106.9.7  Buy America Requirements for Manufactured Products. 
Manufactured products means: 

(a) Articles, materials, or supplies that have been: 

(i) Processed into a specific form and shape; or 
(ii) Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

(b) If an item is classified as an iron or steel product, a construction material, or a section 
70917(c) material under § 184.4(e) and the definitions set forth in this section, then it is 
not a manufactured product.  However, an article, material, or supply classified as a 
manufactured product under § 184.4(e) and paragraph (1) of this definition may include 
components that are construction materials, iron or steel products, or section 70917(c) 
materials. 

 
106.9.7.1  Manufactured products are exempt from Buy America requirements.  To qualify as a 
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manufactured product, items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least 
one of the listed materials combined with a material that is not listed through a manufacturing 
process, should be treated as manufactured products, rather than as construction materials.  
 
106.9.7.2  Manufactured items are covered under a general waiver to exclude them from Buy 
America Requirements.  To qualify for the exemption the components must comprise of 55% of 
the value of materials in the item.  The final assembly must also be performed domestically. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
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3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative dynamic 
modulus of elasticity and percent length change for each individual concrete specimen.  Raw data 
shall include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE) 

Program Requirements and substitute the following: 
 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 

• Add Sec 102.7.9 to include the following: 
 
102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the 
firm(s) were considered for, and whether or not they were used in the bid.  The information 
submitted should be the most complete information available at the time of bid.  The 
information shall be disclosed on the Bidder’s List Quote Summary form provided in the 
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bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this 
information may result in a bid being declared irregular. 
 
 
J. SignCAD Information for New Sign Fabrication 
 
1.0 Description. The contractor shall be made aware that MoDOT has SignCAD files of the 
proposed signs which call out the proper fabrication details.  Within the contract plans, sign 
details are also provided but the SignCAD files may be obtained to prevent the sign details from 
being redesigned in other sign design programs.  The contractor may request the SignCAD files 
showing the fabrication details after award from the project contact listed within JSP – Project 
Contact for Contractor/Bidder Questions.  No additional payment shall be made if the contractor 
chooses to request and use this information.  The only information to be provided would be in 
the format of the Bentley SignCAD program (.sgn in version 2020 SignCAD or earlier), or 
PDF files of those original SignCAD files. 
 
K. Lump Sum Temporary Traffic Control  
 
1.0  Delete Sec 616.11 and insert the following: 
 
616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
made to the nearest square foot of sign area. Measurement will be made per each for each of 
the temporary traffic control items provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum 
items provided in the plans or contract is considered an approximation and not a complete list.  
The list may exclude quantities for duplicate work zone packages used in simultaneous 
operations. The contractor shall provide all traffic control devices required to execute the 
provided traffic control plans for each applicable operation, stage, or phase.  No measurement 
will be made for any additional signs or devices needed except for changes in the traffic control 
plan directed by the engineer. 
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the 
contract. Whether the devices are paid individually, or per lump sum, no direct payment will be 
made for the following: 
 

(a) Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 

(b) Installing, operating, maintaining, cleaning, repairing, removing or replacing traffic control 
devices. 

(c) Covering and uncovering existing signs and other traffic control devices. 
(d) Relocating temporary traffic control devices, including permanent traffic control devices 

temporarily relocated, unless specifically included as a pay item in the contract. 
(e) Worker apparel. 
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(f) Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
(g) Furnishing, installing, operating, maintaining and removing construction-related vehicle 

and equipment lighting. 
(h) Construction and removal of temporary equipment crossovers, including restoring pre-

existing crossovers. 
(i) Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be 
made for any additional signs or devices needed except for changes in the traffic control plan 
directed by the engineer. Additional items directed by the engineer will be paid for in accordance 
with Sec 109.4. No adjustment to the price will be made for overruns or underruns of other work 
or for added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original 
contract amount will be the total dollar value of all original contract line items less the price for 
Lump Sum Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this 
determination will be made for each project. Partial payments will be made as follows: 
 

(a) The first payment will be made when five percent of the original contract amount is earned. 
The payment will be 50 percent of the price for LSTTC, or five percent of the original 
contract amount, whichever is less. 

(b) The second payment will be made when 50 percent of the original contract amount is 
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the 
original contract amount, whichever is less. 

(c) The third payment will be made when 75 percent of the original contract amount is earned. 
The payment will be 20 percent of the price for LSTTC, or two percent of the original 
contract amount, whichever is less. 

(d) Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
3.0  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Lump Sum Temporary Traffic Control 

 
 
L. Cooperation Between Contractors 
 
1.0 Description. The contractor shall be aware that in addition to the Improve I-70 Design-Build 
project JST0020/J6I3033, there are other current or upcoming projects in the vicinity of the project 
that will take place during the sign replacement work.  Contractor shall coordinate with all other 
projects as directed by the Engineer. 
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2.0 Construction Requirements. The contractor shall establish contact with the SL District 

Office construction personnel to determine if there are any scheduling conflicts with sign 

replacement work along I-64 and I-170.  

 
3.0 Basis of Payment. No direct payment will be made for compliance with this provision. 
 
 
M. Disposition of Catwalks and Lighting Systems 
 
1.0  Description.  All existing catwalks and lighting assemblies indicated for removal in the 
plans shall be removed by the contractor with the contractor to dispose of or keep at their 
discretion.  Walkways for Dynamic Message Signs shall not be removed. 
 
2.0  Removal Requirements.  The walkway grating, handrails, and supports shall be removed.  
Vertical supports shall be removed to an elevation of 6-inches below existing signs.  Removal 
limits shall be verified prior to sawcutting.  Removal shall also include removal of abandoned 
lighting fixtures.  Electrical conduit and wiring, electrical disconnect boxes, and any ancillary 
banding or strapping shall be abandoned in place after wiring is cut.  Any openings left in the 
structures shall be closed with conduit/knock out plugs to prevent intrusion of water or debris. 
 
3.0  The contractor shall exercise reasonable care in the handling catwalks and lighting during 
the removal and transportation.  Should any of the signs be damaged by the contractor’s 
negligence, it shall be replaced at the contractor’s expense. 
 
4.0  Basis of Payment.  Payment for the removal and transportation of catwalks, lighting 
systems and their components for disposal as shown in the plans, shall be considered 
completely covered by the contract unit prices for: 
 

Item Number Item Name Units 

903-99.03 Remove Catwalk LF 

903-99.02 Remove Lighting System EA 

 
 

N. Signing Locations Documentation by Contractor 
 
1.0  Description.  The contractor shall document the locations of all new signs installed by the 
contractor on the sign trusses.  Using the Modified D-30 sheet provided for in the plans the 
contractor shall make copied of the sheet and fill out using ink pen all applicable dimensions 
and provide to the Engineer. 
 
2.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provisions.   

 
 

O. Overhead Sign Mounting Vertical Location and Support Trim 
 
1.0 Overhead Sign Mounting.   The contractor shall verify locations of existing sign hardware to 
be replaced so that signs are fastened to overhead structure in accordance with the Standard 
Plans. 
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1.1 Overhead signs shall be mounted in accordance with Standard Plans 903.05 through 903.60.  
  
1.2 All signs shall be centered vertically about the horizontal centerline of the truss, unless the  
minimum vertical distance to the pavement cannot be met.  
  
1.3 When a horizontal mounting distance is not provided, the new sign shall be mounted as close 
to the old sign’s position as practical centered over the lane, over the lane of travel that the sign 
is intended to direct, or as directed by the engineer.    
  
1.4 Existing overhead vertical sign supports that are reused and that exceed the vertical 
dimensions of the new sign and extend beyond the structure’s upper and lower chords shall be 
trimmed so as not to exceed the vertical dimensions of the new sign.   
  
1.5 Vertical Upright Supports.  The contractor shall provide and place any additional vertical  
upright supports required to mount new signs.  Existing 3” and 6” upright supports may be re-
used and reinstalled. 
 
2.1 Vertical Upright Supports. 
 
2.1.1 The contractor shall provide and place any additional vertical upright supports required to  
mount new signs.  Existing upright supports may be re-used and reinstalled.  
 
2.1.2 Additional 3” aluminum I-beam upright supports shall be provided and placed for installation 
of signs up to 3’ greater in height than the existing signs on ground mounted signs. 
  
1.5.1 Additional 6” aluminum I-beam upright supports shall be provided and placed for installation 
of signs over 3’ greater in height than the existing signs, on overhead sign truss structures.   
  
1.5.2 Additional 3” or 6” aluminum I-beam upright supports shall be provided and placed for  
installation of signs up to 3’ greater in height than the existing signs, on overhead sign truss  
structures. Where additional 3” upright supports are used, these supports shall be located as  
close to the 6” upright supports as practical.  
  
1.5.3 Additional 3” aluminum I-beam upright supports shall be provided and placed for installation 
of signs up to 3’ greater in height than the existing signs on Type S, Type C and Type B tubular 
support structures. Where additional 3” upright supports are used, these supports shall be located 
as close to the 3½” X 2½” upright supports as practical.  
  
1.5.4 Where 3” upright supports are used for an extended portion of a sign that is not above a 6” 
upright, the 3” upright shall be located at a 6” minimum to 3’ maximum width from the extended 
edge of the sign.   
 
1.6 All existing structural hardware and connections on the overhead structural members, 
connections, posts, and footings to be used in place shall be verified for conformance with the 
Standard Plans. Missing nuts, bolts, and clips will be replaced.  Loose nuts, bolts, and clips will 
be tightened.  Any damage incurred to the existing sign structures during sign removal and 
replacement activities will be repaired at the contractor’s expense. 
 



  Job No. J6I3650 
  Routes I-64, I-170 
  St. Charles County, St. Louis County, St. Louis City 

25 
 

1.7 All existing vertical uprights that will no longer be used to support new or existing signs shall 
be removed. 
 
3.0 Basis of Measurement.  All costs associated with this work and compliance with this 
provision are considered incidental to other overhead signing costs.    
  
4.0 Basis of Payment.  No direct payment shall be made for any labor or materials needed to  
comply with this provision. 
 
 
P. Ground Mount Post Length Verification 
 
1.0 Ground Mounted Signs.  Ground mounted signs shall be installed in accordance with  
Standard Plans 903.03. Locations of fuse plate and hinge breakaways on existing sign posts have 
been identified in the plans for modification as noted. 
 
2.0 The contractor shall verify all proposed ground mounted sign post lengths in the field prior to 
sign installation.  
 
3.0 Basis of Measurement.  All costs associated with this work and compliance with this 
provision are considered incidental to other signing costs.    
  
4.0 Basis of Payment.  No direct payment shall be made for any labor or materials needed to  
comply with this provision. 
 
 
 
Q. Ground Mount Post Trim 
 
1.0 Ground Mounted Signs.  Existing ground mounted sign posts for use in place with new signs 
shall be in accordance with Standard Plans 903.03. Locations of existing sign posts to be trimmed 
for new shorter signs have been identified in the plans as noted. 
 
2.0 The contractor shall verify all proposed ground mounted sign post trimming in the field prior 
to trim operations.  
 
3.0  Basis of Measurement.  Measurement of the trim work is by each for each ground sign 
location identified in the plans.  One sign location will be considered one instance of Ground 
Mount Post Trim 
 
4.0 Basis of Payment.  Ground Mount Post Trim of existing posts will be paid at the contract unit 
price for: 
 

Item Number Item Name Units 

Item 903-99.02 Ground Mount Post Trim Each 

 
 

R. Site Restoration 
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1.0 Description.  Restore to its original condition any disturbed area at sites including, but not 
limited to, guardrail, pull box, conduit, and pole base installations.  Restoration shall be 
accomplished by placing material equivalent to that of the adjacent undisturbed area.  Disturbed 
unpaved areas on shall be fertilized and either seeded and mulched or sodded as directed by 
the engineer. The engineer will have the final authority in determining the acceptability of the 
restoration work. 
 
2.0 If the contractor elects and receives approval from the engineer for alternate trench and/or 
pull box locations, any areas of concrete slope protection, sidewalk, pavement, shoulders, 
islands and medians – as well as any similar improvements consisting of asphaltic concrete 
materials – removed in conjunction with their construction shall be replaced with improvements 
of similar composition and thickness.  Removals shall be achieved by means of full depth saw 
cuts, the resulting subgrade compacted to minimum density requirements and topped with 4 
inches of compacted aggregate base course prior to replacement of surface materials.  
Concrete materials used in replacement, shall be approved by the engineer.  A commercial 
asphalt mix may be used for replacement of asphaltic surfacing upon approval of the engineer. 
 
2.1  Unless quantities and pay items for removal and subsequent replacement of improvements 
are contained in the plans for a specific location of removal work, no direct payment will be 
made for full depth saw cutting and the removal and subsequent replacement of asphalt or 
concrete slope protection, sidewalk, pavement, shoulders, islands, medians, sod and the 
required dowel and tie bars removed and replaced by the contractor as a result of his election to 
vary the location of conduit runs and pull boxes.  This work will be considered as included in the 
various unit bid prices for conduit and pull boxes established in the contract, and no additional 
payment will be made. 
 
2.2 Sidewalks and sidewalk ramps that are disturbed as described in this provision shall be 
replaced to meet current ADA standards. 
 
2.3 Areas that are used by the contractor for jobsite trailers, equipment and materials storage, 
or used for project staging areas that are disturbed shall be cleaned up and restored to a 
condition that is both acceptable to the engineer and, at a minimum, equivalent to the existing 
site condition. 
 
3.0 Basis of Payment.  The cost of restoration of disturbed areas will be considered incidental 
to the signing replacement work.  No direct payment will be made for any materials or labor, 
which is performed under this provision. 
 
 
S. Location Adjustment for Utilities  
 
1.0  Description.  The Contractor shall be aware there are numerous utilities present along the  
route in this contract.  Utility locates were not performed during the design phase of the project;  
therefore, the extent of conflicts with utilities, including MoDOT Signals and Lighting, are  
unknown.  
  
2.0  Construction Requirements.  Prior to any in-ground work, the Contractor shall request for  
utility locates by contacting Missouri One Call (1-800 DIG-RITE or mo1call.com) for any in-ground 
installation locations as per plans.  The contractor may, at the discretion of the engineer,  
adjust the placement of the in-ground installation to avoid existing utilities.  
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2.1 If there are any conflicts with MoDOT ITS In-Ground Facilities, the Contractor shall field-verify 
those locations with the MoDOT Construction Inspector and shall be responsible for  
relocation to the satisfaction of the Engineer prior to any in-ground work.  
 
2.2 Damage to any MoDOT facilities (with the exception of ITS facilities covered by another  
JSP) within the area of work caused by the contractor will be performed as follows:  
  

a) Non-Emergency:  Contractor will have 4 hours to propose a repair plan to the  
Engineer for a complete repair within 3 business days.  

  
2.3 The contractor shall restore those areas disturbed by this work or installation according to  
specifications herein.    
 
3.0 Basis of Payment.  There shall be no direct pay for compliance with this provision. 
 
 
T. MODOT ITS Equipment Within Project Limits  
 
1.0 Description. MoDOT owned fiber optic cable and conduit, critical MoDOT power supplies  
and power cables, and pullboxes for fiber and power cabling, are present within the limits of this  
project. Damage or interruption of these items can cause extensive outages to the MoDOT  
network.   
  
2.0 Construction Requirements. The contractor shall exercise reasonable care while  
completing work near these facilities, and shall take steps necessary to protect these facilities  
from damage for all items that are not specifically identified as being removed and/or relocated  
in the plans. Should any of the existing wiring or conduit be damaged by the contractor, it shall  
be replaced at the contractor's expense and the system in full operation within 4 hours of when  
the damage occurred. If it is mutually agreed upon between the Commission and the Contractor  
that the repairs will require more than 4 hours to complete, a mutually agreed upon time for  
repairs to be complete will be determined.   
  
2.1 The contactor shall not modify any existing network or electrical connections within  
equipment cabinets, unless coordinated with MoDOT ITS staff. Existing connections include, but  
are not limited to, fiber jumpers, CAT5(e) cables, power supplies, and power strips. The  
connection to specific fiber and copper ports on network equipment shall also not be modified,  
unless coordinated with MoDOT ITS staff, as the network equipment has been configured  
specifically for each equipment cabinet. Significant network outages and unnecessary  
troubleshooting to investigate outages can occur, even with minor changes to existing  
connections within the cabinet.   
  
3.0 Liquidated Damages. In the event of damage, if the system is not repaired and in full  
operation within 4 hours of the damage occurring, or within the timeframe agreed upon, the  
contractor will be charged with a liquidated damage specified in the amount of $100 per hour for 
each full hour that the system is not fully operational. This damage will be assessed  
independently of the liquidated damages specified elsewhere in the contract.   
  
3.1 The MoDOT Engineer will also have the option of issuing a work order for MoDOT’s on-call  
ITS Maintenance contractor to make repairs, if it is the Engineer’s opinion that the contractor  
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creating the damage will not be able to make repairs in a timely manner. The ITS Maintenance  
contractor will then bill the contractor causing the damage directly.   
  
4.0 Basis of Payment. No direct payment shall be made for compliance with this provision. 
 
 
U. Overhead Sign Cantilever Box Truss 
 
1.0  Description.  This work shall consist of providing all costs for all labor and materials 
associated with the span, cantilever, and butterfly trusses, from the bottom of the baseplate on 
up, as illustrated in the Standard Plans, plans, signing details, and signing cross-sections.  Any 
utility requiring relocation for post foundations shall be coordinated in accordance the Special 
Provision – Utility Coordination. 
 
2.0  Prior to ordering the overhead structures, the Contractor shall verify the dimensions with the 
Engineer.  
 
3.0  Basis of Payment.  Payment for furnishing all labor, equipment, materials, and incidentals 
will be paid for at the contract unit price per each as follows: 
 

Item No. Item Name Units 

903-99.02 25 Ft Cantilever Box Truss EA 

903-99.02 110 Ft Overhead Sign Truss EA 

 
  
V. Missouri Logos  
 
1.0  Description.  Special Supplemental Guide Signs, which show the motorist services and sites 
available on a crossroad at or near an interchange, are within the limits of the project.  These 
signs may include Specific Service Signing (Logos), Tourist-Oriented Destination signs (TODS), 
traffic generator signs for privately owned and operated tourist-oriented activity sites, and signing 
for Colleges, State and Federal Agency sites, Welcome Center Affiliate sites and State 
Correctional Centers. 
 
1.1  These signs shall remain visible to and effective for the traveling public during all stages of 
construction.   
 
1.2  Any work involving the relocation (permanent or temporary), repair, replacement or legend 
modification required for these signs is the responsibility of Missouri Logos.  The contractor shall 
be solely responsible for determining if the project will affect these signs due to contractor 
operations during construction of this project. The contractor shall be responsible for coordinating 
this work with them using the contact information below and providing full cooperation during this 
work. 
 

Ron Young – Missouri Logos 
Phone: (573) 893-6662 (Mon-Fri 8:00 a.m. – 5:00 p.m.) 
Email: ryoung@interstatelogos.com 
 
Missouri Logos, LLC 
4742-A County Club Dr. 

mailto:ryoung@interstatelogos.com
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Jefferson City, MO 65109 
Phone:  800-666-3514 
Email: missourilogos@interstatelogos.com 
Web: missouri.interstatelogos.com 

 
2.0  Replacement costs of any business specific logo panels damaged by vandalism or natural 
forces are the responsibility of the specified business.  Any Supplemental Guide Sign damaged 
because of the contractor’s action shall be replaced at the contractor’s expense. 
 
3.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill this provision. 
 
 
W. Overhead Sign Structure Repair 
 
1.0  Description. This work shall consist of the replacement of truss members. 
  
2.0  Repair Requirements.  Truss members to be replaced were field marked during the 
inspection phase and are approximately located in the plans.  The repair methods are detailed in 
the plan details. 
 
3.0  Basis of Measurement.  Measurement of the repair work is by each for each sign location 
identified in the plans.  One sign location will be considered one instance of Existing Overhead 
Sign Structure Repair. 
 
4.0 Basis of Payment.  Sign truss replacement repairs will be paid at the contract unit price for: 
 

Item Number Item Name Units 

Item 903-99.02 Overhead Sign Structure Repair Each 

 
 
X. Removal and Delivery of Existing Signs JSP-12-01C 
 
1.0 Description.  All Commission-owned signs removed from the project shall be disassembled, 
stored, transported, and disposed of as specified herein. Sign supports, structures and hardware 
removed from the project shall become the property of the contractor.  
 
2.0  Disassembly and Delivery.  
  
2.1  All Commission-owned signs, (excluding abandoned billboard signs), designated for removal 
in the plans, or any other signs designated by the Engineer, shall be removed from the sign 
supports and structures, disassembled, stored, transported, and delivered by the contractor to 
the recycling center for destruction.  
 
2.2  The contractor shall coordinate and make arrangements with the recycling center for delivery 
of the signs. Sign panels shall be disassembled and/or cut into sizes as required by the recycling 
center. 
 

mailto:missourilogos@interstatelogos.com
https://missouri.interstatelogos.com/state/
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2.3  The contractor shall provide the Engineer with a “Sign Delivery Certification” attesting to 
completion of delivery of all existing sign material from the project to the recycler. In addition, the 
contractor shall provide to the Engineer a final “Sign Certification of Destruction” from the recycler 
that documents the total pounds of scrap sign material received from the project and attests that 
all such material will not be re-purposed and will be destroyed in a recycling process. The 
contractor can locate the required certification statements from the Missouri Department of 
Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.4  Funds received from the disposal of the signs from the recycling center shall be retained by 
the Contractor. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling and/or cutting, storing, 
transporting, and disposing of signs shall be considered as completely covered by the contract 
unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum. 
 

Item No. Item Name Units 

202-20.10 Removal of Improvements Lump Sum 

 
 
Y. Grout Pad Removal 
  
1.0 Description.  This work includes the removal of existing grout pads at overhead sign 
structure footings and the installation of wire mesh at the grout pad removal locations noted in the 
plans.  

 
2.0  Repair Requirements.  The grout pads for removal were field marked during the inspection 
phase and are noted in the plans.  The existing grout will be removed so as not to cause further 
damage to the foundation, post, base plate or anchor bolts.  New wire mesh will be installed in 
accordance with Standard Plan 903.12 column and base plate details upon the removal of existing 
grout. 
 
3.0  Basis of Measurement.  Final measurement of Grout Pad Removal will be made for each 
location. 
 
4.0 Basis of Payment.  Grout Pad Removal will be paid at the contract unit price for: 
 

Item Number Item Name Units 

Item 903-99.02 Grout Pad Removal Each 

 
 
Z. Install Wire Mesh 
  
2.0 Description.  This work includes the installation of wire mesh at overhead sign structure 
footings at locations noted in the plans.  

 

https://www.modot.org/forms-contractor-use
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2.0  Repair Requirements.  Footings missing wire mesh at the base plate were discovered during 
the inspection phase and are noted in the plans.  New wire mesh will be installed in accordance 
with Standard Plan 903.12 column and base plate details. 
 
3.0  Basis of Measurement.  Final measurement of Grout Pad Removal will be made for each 
location. 
 
4.0 Basis of Payment.  Grout Pad Removal will be paid at the contract unit price for: 
 

Item Number Item Name Units 

Item 903-99.02 Install Wire Mesh Each 

 
 
AA. Repair Cracked and Spalled Footings 
  
1.0 Description.  This work includes the repair of cracked or spalled sign structure footings.  
This work shall be in accordance with Section 704 of the Standard Specifications. 

 
2.0  Repair Requirements.  The locations of existing footings for repair are shown in the plans.   
 
3.0  Basis of Measurement.  Final measurement of Repair Cracked/Spalled Footings will be 
made for each crack or spall location. 
 
4.0 Basis of Payment.  Repair Cracked/Spalled Footings will be paid at the contract unit price 
for: 
 

Item Number Item Name Units 

Item 704-99.04 Concrete Footing Repair (Formed) SF 

Item 704-99.04 Concrete Footing Repair (Unformed) SF 

Item 903-99.05 Concrete Footing Crack Filler SY 

 
 
BB. 4-Inch Square Steel Sign Post JSP-23-02 
 
1.0  Description.  The 4-inch square steel post and breakaway system shall be MASH 2016 
approved and on MoDOT’s Approved Products List.   
 
2.0  Material.  All material shall be in accordance with Division 1000 and as further specified per 
this provision.  The 4-inch square steel posts are to be multi-directional.  The posts shall be 4 
inches square, 8 gauge, and galvanized.  The 4-inch square steel posts shall be hot-dip 
galvanized after fabrication.  Galvanizing of sign posts, bolts, nuts, washers, other appurtenances, 
and repair of galvanizing shall be in accordance with Sec. 1081.   
 
3.0  Construction Requirements.  Concrete footing construction shall be in accordance with 
Sec. 903.3.1.2.  Post installation shall follow the manufacturer’s recommendations.   
 

https://www.modot.org/traffic
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4.0  Method of Measurement.  Measurement of 4-inch square steel posts will be made to the 
nearest linear foot for each post, as shown on the plans.  Measurement for 4-inch square steel 
post base will be made per each. 
 
5.0  Basis of Payment.  Payment for 4-inch square steel post will be paid for at the contract unit 
price for:  903-12.30 4-Inch Square Steel Post.  Post cap, post clamp, hardware (nuts and bolts), 
and backing bars are incidental to the post.  Payment for 903-10.05 Square Steel Sign Post (4-
In.) Base shall include, complete and in place, the concrete footing, ground anchor, breakaway 
assembly, and hardware (nuts and bolts).   
 
  
 
 
CC. Clearing Vegetation and Debris 
 
1.0 Description.  This work includes the clearing of vegetation or debris at the locations noted 
in the plans.  

 
2.0  Requirements.  The removal of vegetation and debris will be made at the locations as noted 
in the plans in accordance with Section 201 of the Standard Specifications. 
 
3.0  Basis of Measurement.  Final measurement of Clearing Vegetation and Debris will be 
measured as lump sum. 
 
4.0 Basis of Payment.  Clearing Vegetation and Debris will be paid at the contract unit price 
for: 
 

Item Number Item Name Units 

Item 903-99.01 Clearing Vegetation and Debris LS 

 
 
DD. Special Grading at Existing Footings 
 
2.0 Description.  This work includes special grading at existing overhead structure footings 
at the locations noted in the plans. Adjacent roadway, concrete barrier, and soundwall structures 
are to remain undisturbed.  

 
2.0  Requirements.  The grading shall be made at the locations as noted in the plans (see typical 
section detail) in accordance with Section 201 of the Standard Specifications. 
 
3.0  Basis of Measurement.  Final measurement of Special Grading will be measured as lump 
sum. 
 
4.0 Basis of Payment.  Special Grading at Existing Footings will be paid at the contract unit 
price for: 
 

Item Number Item Name Units 
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Item 903-99.01 Special Grading at Exist. Footings LS 

 
 
 
EE. Airport Requirements JSP-15-09 

1.0 Description. The project is located near a public use airport or heliport or is more than 200 
feet above existing ground level, which requires adherence to Federal Aviation Regulation Part 
77 (FAA Reg Part 77). “Near” to a public use airport or heliport is defined as follows: 

• 20,000 feet (4 miles) from an airport with a runway length of at least 3,200 feet 

• 10,000 feet (2 miles) from an airport with runway length less than 3,200 feet 

• 5,000 feet (1 mile) from a public use heliport 

2.0 The maximum height of the improvement and the equipment operating while performing the 
improvements was assumed to be 40 feet above the current travelway during the process of 
evaluating the project for compliance with FAA Reg Part 77. 

2.1 If the contractor’s height of equipment or if the improvement itself is beyond the assumed 
height as indicated in Sec 2.0, the contractor will work with the resident engineer to fill out the 
Form 7460-1, or revise the original Form 7460-1 based upon the proposed height and resubmit, 
if necessary, for a determination by FAA on compliance with FAA Reg Part 77. Further 
information can be found in MoDOT’s Engineering Policy Guide 235.8 Airports. If the Form 
7460-1 must be filed, the associated work shall not be performed prior to the FAA 
determination, which could take up to 45 days. 

2.2 If the contractor’s height of equipment and the improvement itself is below the assumed 
height as indicated in Sec 2.0, no further action is necessary to fulfill the requirements set forth 
in FAA Reg Part 77. 

3.0 Basis of Payment. There will be no direct payment for any work associated with this 
provision. Contract time extension will be given for the time necessary to obtain or revise the 
FAA permit. Any delays or costs incurred in obtaining the revised permit will be 
noncompensable. 

 
FF. Sign Post and Footing Removal 
 
1.0 Description. The project includes ground mounted sign post footings and overhead structural 
post footings for removal.  The contractor shall remove ground mounted post footings to an 
elevation flush with the adjacent existing ground, unless otherwise noted in the plans.  Overhead 
structural post footings shall be removed to a depth of two feet below the adjacent existing ground, 
unless otherwise noted.  Any voids remaining due to the removal of the footings will be backfilled 
to the existing ground line. 
 
2.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provisions. This work is considered 
included in the item Removal of Improvements. 
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GG. Sign Post Footing Grading 
 
1.0  Description. This work shall consist of backfilling or removing excess grading material at 
locations of existing ground mount sign footings to be used in place. 
  
2.0  Grading Requirements.  Locations of erosion near the breakaway stubs for existing ground 
mounted sign posts were noted during the inspection phase of the project.  These locations 
require either additional material to recreate an existing ground line a 4-in maximum from the 
bottom of breakaway stub, or requires the exposure of breakaway stubs where excess material 
has collected at the bottom of footings.  Grading limits are shown in a typical detail in the plans. 
 
Backfill material shall be in accordance with Section 202 of the Standard Specifications.  
Backfilling shall be performed in accordance with Section 203 of the Standard Specifications. 
 
3.0  Basis of Measurement.  Measurement of the grading work is by each for each sign location 
identified in the plans.  One existing ground mount sign location will be considered one instance 
of Sign Post Footing Grading. 
 
 
4.0 Basis of Payment.  Payment for Sign Post Footing Grading will be made for the cost of 
equipment, labor, materials, and hardware at the unit contract price for: 
 

Item Number Item Name Units 

Item 903-99.02 Sign Post Footing Grading Each 

 
 
HH. Overhead Sign Attachment Hardware Replacement 
 
1.0  Description. This work shall consist of repairing or replacing standard attachment hardware 
at the back of overhead sign panels in accordance with Standard Plans. 
  
2.0  Requirements.  Locations of missing, incorrect, or corroded sign attachment hardware were 
identified during the inspection phase of the project and the locations for repair have been noted 
in the plans. Tighten any additional loose clips or nuts.  
 
3.0  Basis of Measurement.  Measurement of the repair work is by each for each sign location 
identified in the plans.  One sign location will be considered one instance Overhead Sign 
Attachment Hardware Replacement. 
 
4.0 Basis of Payment.  Payment for Overhead Sign Attachment Hardware Replacement will be 
made for the cost of equipment, labor, materials, and hardware at the unit contract price for: 
 

Item Number Item Name Units 

Item 903-99.02 Overhead Sign Attachment 
Hardware Replacement 

Each 
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II. Overhead Sign Attachment Hardware Repair 
 
1.0  Description. This work shall consist of repairing standard attachment hardware of overhead 
structure, overhead sign panels, or dynamic message boards in accordance with Standard Plans. 
  
2.0  Requirements.  Hardware repair locations were identified during the inspection phase of the 
project and the locations for repair have been noted in the plans.  
 
3.0  Basis of Measurement.  Measurement of the repair work is by each for each sign location 
identified in the plans.  One sign location will be considered one instance Overhead Sign 
Attachment Hardware Repair. 
 
4.0 Basis of Payment.  Payment for Overhead Sign Attachment Hardware Repair will be made 
for the cost of equipment, labor, materials, and hardware at the unit contract price for: 
 

Item Number Item Name Units 

Item 903-99.02 Overhead Sign Attachment 
Hardware Repair 

Each 

 
JJ. Sign Truss Rupture Repair 
 
1.0  Description. This work shall consist of repairing overhead sign truss structures as shown in 
the details in the plans. 
  
2.0  Requirements.  Locations of ruptured or cracked sign truss members were identified during 
the inspection phase of the project and the locations for repairs have been noted in the plan 
details.  
 
3.0  Basis of Measurement.  Measurement of the repair work is by each for each sign location 
identified in the plans.  One sign location will be considered one instance Sign Truss Rupture 
Repair. 
 
4.0 Basis of Payment.  Payment for Sign Truss Rupture Repair be made for the cost of 
equipment, labor, materials, and hardware at the unit contract price for: 
 

Item Number Item Name Units 

Item 903-99.02 Sign Truss Rupture Repair Each 

 
 
KK. Sign Structure Removal 
  
1.0 Description.  This work includes the removal of existing overhead sign structures at the 
locations noted in the plans.  

 
2.0  Construction Requirements.  The existing overhead sign structures for removal are at the 
locations noted in the plans.  The structure removal includes the overhead sign structure, posts 
and foundations.  Overhead structural post foundations shall be removed to a depth of two feet 
below the adjacent existing ground, unless otherwise noted.  Any voids remaining due to the 
removal of the foundations will be backfilled to the existing ground line. 
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The removal of the overhead structural signs shall be in accordance with the special provision for 
the Removal and Delivery of Existing Signs.  Existing structural signs to be relocated to new 
structure are also noted in the plans.  The existing structure and signs shall not be removed until 
the new structure is installed and ready for the new and existing signs to be relocated. 
 
3.0  Basis of Measurement.  Final measurement of Sign Structure Removal will be made for 
each location. 
 
4.0 Basis of Payment.  Sign Structure Removal will be paid at the contract unit price for: 
 

Item Number Item Name Units 

Item 903-99.02 Sign Structure Removal Each 

 
 

 
 
LL. TIGHTEN BOLTS OR ANCHOR NUTS 
 
1.0  Description. This work shall consist of tightening standard bolt and/or nut hardware at the 
sign post base plate to footing connection or structure post to truss connection in accordance with 
Standard Plans. 
  
2.0  Requirements.  Locations of loose hardware were identified during the inspection phase of 
the project and the locations for tightening have been noted in the plans.  
 
3.0  Basis of Measurement.  Measurement of the work is by each for each sign location identified 
in the plans.  One sign location will be considered one instance Tighten Bolts or Anchor Nuts. 
 
4.0 Basis of Payment.  Payment for Tighten Bolts or Anchor Nuts will be made for the cost of 
equipment, labor, materials, and hardware at the unit contract price for: 
 

Item Number Item Name Units 

Item 903-99.02 Tighten Bolts or Anchor Nuts Each 

 
 
MM. REPLACE COVER PLATE 
 
1.0  Description. This work shall consist of replacing cover plates for handholes in overhead 
structure posts at locations as noted in the plans in accordance with Standard Plans. 
  
2.0  Requirements.  Locations of missing handhole cover plates were identified during the 
inspection phase of the project and the locations for replacement have been noted in the plans. 
The contractor shall field verify location and cover plate size before ordering replacement 
hardware. 
 
3.0  Basis of Measurement.  Measurement of the work is by each for each sign location identified 
in the plans.  One sign location will be considered one instance Replace Cover Plates. 
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4.0 Basis of Payment.  Payment for Replace Cover Plates will be made for the cost of equipment, 
labor, materials, and hardware at the unit contract price for: 
 

Item Number Item Name Units 

Item 903-99.02 Replace Cover Plate Each 

 
 
 
NN. MODIFY STEEL POST HINGES 
 
1.0  Description. This work shall consist of modifying non-standard fuse plates and/or splice 
plates at existing ground mount sign locations as noted in the plans. 
  
2.0  Requirements.  Locations of non-standard fuse plates and splice plates on structural steel 
posts were identified during the inspection phase of the project and the locations for modifying 
the hinges are noted in plans. New fuse or splice plates will be installed at those locations in 
accordance with MoDOT Standard Plans. The contractor shall field verify locations prior to 
commencing the post modifications. 
 
3.0  Basis of Measurement.  Measurement of the work is by each for each sign location identified 
in the plans.  One sign post will be considered one instance of Modify Steel Post Hinges. 
 
4.0 Basis of Payment.  Payment will be made for the cost of equipment, labor, materials, and 
hardware required to complete modifications at the unit contract price for: 
 

Item Number Item Name Units 

Item 903-99.02 Modify Steel Post Hinges Each 

 
 
OO. REPLACE STRUCTURE POST CAP 
 
1.0  Description. This work shall consist of providing and installing overhead structure post caps 
that are missing from existing structures. 
  
2.0  Requirements.  The location of missing caps on existing overhead sign posts were identified 
during the inspection phase of the project and are noted in plans. The contractor shall field verify 
location and top of post dimensions prior to commencing the work. 
 
3.0  Basis of Measurement.  Measurement of the work is by each for the location of the missing 
structure post caps in the plans.  One existing post with missing cap will be considered one 
instance of Replace Structure Post Cap. 
 
4.0 Basis of Payment.  Payment for  will be made for the cost of equipment, labor, materials, 
and hardware at the unit contract price for: 
 

Item Number Item Name Units 

Item 903-99.02 Replace Structure Post Cap Each 
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PP. Truck Mounted Attenuator (TMA) for Stationary Activities JSP-23-04 
 
1.0  Description.  Provide and maintain Truck Mounted Attenuators (TMA) in accordance with 
Sec 612 and as specified herein.  
 
2.0  Construction Requirements.  Truck Mounted Attenuators (TMA) shall be used for the work 
activities indicated in the plans or specified herein.   
 
2.1  Contractor activities for sign panel or structure replacement – TMA use is shown on 
Temporary Traffic Control Details in the plans. 
 
3.0  Method of Measurement.  No measurement will be made for Truck Mounted Attenuators 
(TMA).   
 
4.0  Basis of Payment.  Delete Sec 612.5.1 and substitute with the following: 
 
612.5.1  No payment will be made for truck mounted attenuators (TMAs) used in mobile 
operations or for any TMAs designated as optional. 
 
612.5.1.1  Payment for TMAs required for stationary work activities will be paid for at the contract 
unit bid price for Item 612-30.01, Truck Mounted Attenuator (TMA), per lump sum.  The lump sum 
payment includes all work activities that require a TMA, regardless of the number of deployments, 
relocations, or length of time utilized.  No payment will be made for repair or replacement of 
damaged TMAs. 
 
 
QQ. High-Tension Guard Cable Barrier JSP 24-03 
 
1.0 Description.  This work shall consist of all labor, equipment, and materials to remove, install, 
repair, and replace a guard cable barrier system including all hardware and appurtenances as 
shown on the plans or as directed by the engineer.  The cable barrier system shall function in 
accordance with the requirements of MASH 2016 or NCHRP 350, Test Level 3, and be approved 
by the Federal Highway Administration.  Test Level 3 acceptable products, for use as a cable 
barrier system, are included in the list of pre-qualified products displayed on MoDOT’s website.  
Acceptable products shall include galvanized high-tension wire ropes and anchorages.   
 
2.0 Construction Requirements.  Line posts shall be provided and installed in accordance with 
the manufacturer’s shop drawings and shall be placed plumb. All posts in final position shall be 
free from any distortion, burring, or other damage.  Spacing of the posts shall not exceed 20 feet.  
 
2.1 Anchor Assemblies.  An anchor assembly, as specified in the manufacturer’s shop drawings, 
shall be constructed at each end of a cable barrier run.  The anchor assembly shall function in 
accordance with the requirements of MASH 2016 or NCHRP 350, Test Level 3, and be approved 
by the Federal Highway Administration.  Anchors shall be constructed on firm, stable, undisturbed 
soil to the minimum dimension shown on the shop drawings.  Anchor bolts and anchor post slip 
bases shall be firmly held in position at the top by templates during concrete replacement.  Backfill 
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shall be thoroughly compacted with mechanical tampers with care taken to prevent damage to 
the finished concrete.  Backfill shall be brought up level with the finished grade line.   
 
2.2 Cable.  The galvanized wire rope shall be ¾” pre-stretched 3 x 7 construction as approved by 
the Federal Highway Administration during the system’s acceptance testing.  Threaded terminals 
(wedge or swaged type) shall be furnished.  Swaged terminals may be shop- or field-swaged.  
Threaded terminals shall be right hand (RH) or left hand (LH) threaded M 24 x 3 pitch to ANSI B 
1.13 M.  The body of the threaded terminal shall provide a minimum of 5.9” of wire rope 
penetration depth.  Threaded terminals shall be galvanized after threading to ASTM A 151.  
Turnbuckle or rigging screws shall be of the size and shape shown in the manufacturer’s shop 
drawings.  Rigging screws shall be of a solid or closed body type with two inspection holes to 
determine threaded rope terminal penetration.  Rigging screws shall be galvanized to ASTM A 
153 after threading. 
 
2.3 Cable Tensioning.  The cable height above ground shall be in accordance with the 
manufacturer’s shop drawings.  The cable shall be tensioned immediately after initial installation.  
Tension shall be rechecked and adjusted, if necessary, three to five days after initial tensioning 
on cable system sections with lengths greater than 2500 feet.  A tension log form shall be 
completed showing: the time, date, location, ambient temperature and final tension reading, 
signed by the person performing the tensioning, and furnished to the engineer upon completion 
of the work.  This form shall also include the system manufacturer’s recommended tension chart. 
 
2.4 Delineators.  Delineator spacing and reflector colors shall be in accordance with Sec 
606.50.2. 
 
3.0 Method of Measurement.  Measurement of the cable barrier will be made from center of line 
posts, totaled to the nearest linear foot. 
 
3.1 Anchor Assemblies.  Measurement of anchor assemblies will be made per each. 
 
4.0 Basis of Payment.  The accepted quantities of cable barrier, anchor assemblies, cable barrier 
to guardrail interfaces will be paid for at the contract unit price with Item No. 606-99.03 High 
Tension Guard Cable (per linear foot), Item No. 606-99.02 HTGC Anchor Assembly (per each), 
and Item No. 606-99.02 Cable to Guardrail Transition (per each).  Any anchor assembly required 
for cable to guardrail transition shall be considered included in the contract unit price for cable to 
guardrail transition.  No direct payment will be made for delineators or setting post in rock. 
 


