VENDOR RANKING

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 09/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4I1650
J4I1650, ROUTE I-470, JACKSON COUNTY
***Bid Revision No. 1, 2, 3

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010445	Emery Sapp & Sons Inc.	$ 14,338,653.91	100.0000%
2	0010188	Ideker Inc.	$ 16,283,411.73	113.5630%
3	0010141	APAC-Kansas, Inc., Kansas City Division	$ 16,608,280.72	115.8287%
4	0010142	Clarkson Construction Company	$ 17,097,991.78	119.2441%
5	0010739	Radmacher Brothers Excavating Co. Inc.	$ 17,157,524.65	119.6592%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to
Asphalt bids for bid comparison is $587,300.00 - Mainline, $74,900.00 - Rte 470 Shoulder, $49,900.00 - A2 Shoulder

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1650								
0010 2013000 CLEARING AND GRUBBING	8.000	ACRE	3600.00000	28800.00	6184.58000	49476.64	3990.00000	31920.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	185000.00000	185000.00	474097.77000	474097.77	523880.00000	523880.00
0030 2031000 CLASS A EXCAVATION	262476.000	CUYD	5.35000	1404246.60	6.40000	1679846.40	8.50000	2231046.00
0040 2032000 CLASS C EXCAVATION	67302.000	CUYD	9.00000	605718.00	9.42000	633984.84	11.20000	753782.40
0050 2036000 COMPACTING EMBANKMENT	53538.000	CUYD	1.55000	82983.90	1.13000	60497.94	1.00000	53538.00
0060 2037075 COMPACTING IN CUT	299.100	STA	835.00000	249748.50	589.33000	176268.60	505.05000	151060.46
0070 2063000 CLASS 3 EXCAVATION	2803.000	CUYD	14.00000	39242.00	9.77000	27385.31	10.00000	28030.00
0080 2063100 CLASS 3 EXCAVATION IN ROCK	2346.000	CUYD	50.00000	117300.00	46.02000	107962.92	35.00000	82110.00
0090 2063300 CLASS 4 EXCAVATION	22.000	CUYD	50.00000	1100.00	109.29000	2404.38	340.90000	7499.80
0100 2063500 CULVERT CLEANOUT	8.000	EA	1500.00000	12000.00	854.65000	6837.20	500.00000	4000.00
0110 2064000 POROUS BACKFILL	87.000	CUYD	80.00000	6960.00	45.67000	3973.29	188.95000	16438.65
0120 2142000 FURNISHING ROCK FILL	4418.000	CUYD	18.25000	80628.50	21.61000	95472.98	28.30000	125029.40
0130 2143000 PLACING ROCK FILL	4418.000	CUYD	8.70000	38436.60	4.50000	19881.00	14.80000	65386.40
0140 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	109739.000	SQYD	4.35000	477364.65	10.09000	1107266.51	7.85000	861451.15
0150 4010151 TYPE A3 SHOULDER	1388.900	SQYD	21.00000	29166.90	37.57000	52180.97	57.90000	80417.31
0160 4030431 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125B	511.500	SQYD	93.60000	47876.40	98.74000	50505.51	95.70000	48950.55
0170 4039905 MISC. 12.5 INCHES, ASPH CONC PVMT SP125B)	470.000	SQYD	87.30000	41031.00	95.51000	44889.70	90.95000	42746.50
0180 4039905 MISC. 9 INCHES, ASPH CONC PVMT SP125B	965.000	SQYD	60.30000	58189.50	65.68000	63381.20	59.40000	57321.00
0190 4039905 MISC. OPTIONAL PVMT, TEMPORARY BYPASS	18420.400	SQYD	35.00000	644714.00	53.47000	984938.79	46.85000	862995.74

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-401
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
0200 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	210.000	SQYD	43.30000	9093.00	65.00000	13650.00	128.95000	27079.50
0210 5041000 CONCRETE APPROACH PAVEMENT	281.900	SQYD	132.00000	37210.80	120.00000	33828.00	207.65000	58536.54
0220 6044012 PIPE COLLAR, TYPE B	2.000	EA	2500.00000	5000.00	1709.31000	3418.62	1000.00000	2000.00
0230 6054020 OUTLET PIPES AND SPLASH PADS	4.000	EA	500.00000	2000.00	640.00000	2560.00	695.00000	2780.00
0240 6059903 MISC. UNDERDRAIN, 6 IN. PERFORATED	1127.000	LF	10.00000	11270.00	16.17000	18223.59	16.05000	18088.35
0250 6059903 MISC. UNDERDRAIN, 6 IN. UNPERFORATED	85.000	LF	11.00000	935.00	2.84000	241.40	16.05000	1364.25
0260 6061010 GUARDRAIL TYPE A	5225.000	LF	16.40000	85690.00	18.00000	94050.00	16.40000	85690.00
0270 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1405.00000	5620.00	1700.00000	6800.00	1405.00000	5620.00
0280 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	365.00000	1460.00	350.00000	1400.00	365.00000	1460.00
0290 6063015 TYPE A CRASHWORTHY END TERMINAL	17.000	EA	2000.00000	34000.00	2250.00000	38250.00	2000.00000	34000.00
0300 6066610 END ANCHOR	13.000	EA	800.00000	10400.00	800.00000	10400.00	800.00000	10400.00
0310 6071012A CHAIN-LINK FENCE (60 IN.)	287.000	LF	23.50000	6744.50	20.47000	5874.89	20.75000	5955.25
0320 6072010 WOVEN WIRE FENCE	4810.000	LF	7.25000	34872.50	6.26000	30110.60	6.35000	30543.50
0330 6089905 MISC. CONCRETE CURB RAMP	162.100	SQYD	165.00000	26746.50	250.00000	40525.00	234.30000	37980.03
0340 6089905 MISC. CONCRETE SIDEWALK, 4 IN. THICK	853.000	SQYD	37.00000	31561.00	54.75000	46701.75	31.95000	27253.35
0350 6089905 MISC. CONCRETE SIDEWALK, 6 IN. THICK	1557.000	SQYD	43.00000	66951.00	60.37000	93996.09	32.70000	50913.90
0360 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	702.000	LF	35.00000	24570.00	22.00000	15444.00	38.45000	26991.90
0370 6091041 CONCRETE GUTTER TYPE A	82.000	LF	56.00000	4592.00	60.00000	4920.00	63.95000	5243.90
0380 6091042 CONCRETE GUTTER TYPE B	235.000	LF	29.00000	6815.00	57.00000	13395.00	25.85000	6074.75

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
0390 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	86.000 LF	4.40000	378.40	13.00000	1118.00	52.30000	4497.80
0400 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	422.000 CUYD	24.00000	10128.00	29.15000	12301.30	34.35000	14495.70
0410 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	1013.000 CUYD	30.00000	30390.00	29.17000	29549.21	34.35000	34796.55
0420 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	177.000 CUYD	32.00000	5664.00	29.19000	5166.63	34.35000	6079.95
0430 6096042 PLACING TYPE 2 ROCK DITCH LINER	422.000 CUYD	18.00000	7596.00	14.08000	5941.76	18.40000	7764.80
0440 6096043 PLACING TYPE 3 ROCK DITCH LINER	1013.000 CUYD	17.00000	17221.00	14.07000	14252.91	18.40000	18639.20
0450 6096044 PLACING TYPE 4 ROCK DITCH LINER	177.000 CUYD	17.00000	3009.00	14.51000	2568.27	18.40000	3256.80
0460 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	440.000 CUYD	39.50000	17380.00	38.32000	16860.80	47.55000	20922.00
0470 6097000 ROCK LINING	253.000 CUYD	20.00000	5060.00	14.06000	3557.18	104.75000	26501.75
0480 6099903 MISC. CURB & GUTTER, TYPE CG-1, 2 FT.	7510.000 LF	20.00000	150200.00	16.95000	127294.50	15.10000	113401.00
0490 6113020 FURNISHING TYPE 2 ROCK BLANKET	1734.000 CUYD	18.50000	32079.00	29.17000	50580.78	34.35000	59562.90
0500 6113040 PLACING TYPE 2 ROCK BLANKET	1734.000 CUYD	13.50000	23409.00	14.05000	24362.70	20.55000	35633.70
0510 6116010A SLOPE PROTECTION	8.000 SQYD	110.00000	880.00	712.79000	5702.32	298.60000	2388.80
0520 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	2.000 EA	4750.00000	9500.00	4750.00000	9500.00	4800.00000	9600.00
0530 6122020 REPLACEMENT SAND BARREL	152.000 EA	1.00000	152.00	1.00000	152.00	1.00000	152.00
0540 6122030 IMPACT ATTENUATOR (RELOCATION)	6.000 EA	1000.00000	6000.00	1000.00000	6000.00	1010.00000	6060.00
0550 6141026 GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940 MM X 940 MM)	1.000 EA	1300.00000	1300.00	928.94000	928.94	1200.00000	1200.00
0560 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	2.000 EA	830.00000	1660.00	928.94000	1857.88	800.00000	1600.00
0570 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	2.000 EA	1250.00000	2500.00	983.59000	1967.18	1200.00000	2400.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-401
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
0580 6161005 CONSTRUCTION SIGNS	1086.000	SQFT	15.00000	16290.00	15.00000	16290.00	15.10000	16398.60
0590 6161010 RELOCATED SIGNS	1353.000	SQFT	10.00000	13530.00	10.00000	13530.00	10.05000	13597.65
0600 6161025 CHANNELIZER (TRIM LINE)	91.000	EA	95.00000	8645.00	95.00000	8645.00	95.60000	8699.60
0610 6161030 TYPE III MOVEABLE BARRICADE	19.000	EA	250.00000	4750.00	250.00000	4750.00	255.00000	4845.00
0620 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	19.000	EA	300.00000	5700.00	300.00000	5700.00	305.00000	5795.00
0630 6161040 FLASHING ARROW PANEL	1.000	EA	6500.00000	6500.00	4250.00000	4250.00	4275.00000	4275.00
0640 6161120 INSTALLING 'DRIVE SMART' SIGN	3.000	EA	150.00000	450.00	150.00000	450.00	150.00000	450.00
0650 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	3.000	EA	150.00000	450.00	150.00000	450.00	150.00000	450.00
0660 6169902 MISC. INCIDENT MANAGEMENT	10.000	EA	5600.00000	56000.00	546.44000	5464.40	1000.00000	10000.00
0670 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	534.000	LF	80.00000	42720.00	20.74000	11075.16	20.35000	10866.90
0680 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1493.000	LF	65.00000	97045.00	10.00000	14930.00	4.10000	6121.30
0690 6181000 MOBILIZATION		LUMP	1350000.00000	1350000.00	1370060.93000	1370060.93	623670.00000	623670.00
0695 6191000 PAVEMENT EDGE TREATMENT	24859.000	LF	2.70000	67119.30	2.88000	71593.92	3.60000	89492.40
0700 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	88.000	LF	28.00000	2464.00	28.00000	2464.00	28.15000	2477.20
0710 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	15.000	EA	650.00000	9750.00	650.00000	9750.00	655.00000	9825.00
0720 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	29654.000	LF	0.24000	7116.96	0.24000	7116.96	0.25000	7413.50
0730 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	30903.000	LF	0.24000	7416.72	0.24000	7416.72	0.25000	7725.75

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
0740 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	2903.000 LF	0.50000	1451.50	0.50000	1451.50	0.50000	1451.50
0750 6206150A 4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	62200.000 LF	0.18000	11196.00	0.18000	11196.00	0.20000	12440.00
0760 6206151A 4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	58993.000 LF	0.18000	10618.74	0.18000	10618.74	0.20000	11798.60
0770 6207000A PAVEMENT MARKING REMOVAL (PAINT)	162602.000 LF	0.48000	78048.96	0.48000	78048.96	0.50000	81301.00
0780 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1192.000 EA	5.00000	5960.00	2.00000	2384.00	8.05000	9595.60
0790 6209902 MISC. THERMOPLASTIC MARK, PREFORMED WORD ONLY	4.000 EA	350.00000	1400.00	350.00000	1400.00	355.00000	1420.00
0800 6209902 MISC. THERMOPLASTIC MARKING, PREFORMED ARROW	50.000 EA	200.00000	10000.00	200.00000	10000.00	205.00000	10250.00
0810 6209903 MISC. THERMOPLASTIC MARKING, 12 IN WHIT	28.000 LF	5.00000	140.00	5.00000	140.00	5.05000	141.40
0820 6209903 MISC. THERMOPLASTIC MARKING, 12 IN YELLOW	219.000 LF	5.00000	1095.00	5.00000	1095.00	5.05000	1105.95
0830 6209903 MISC. THERMOPLASTIC MARKING, 24 IN WHIT	353.000 LF	8.00000	2824.00	8.00000	2824.00	8.05000	2841.65
0840 6209903 MISC. THERMOPLASTIC MARKING, 4 IN WHITE	4909.000 LF	0.55000	2699.95	0.55000	2699.95	0.55000	2699.95
0850 6209903 MISC. THERMOPLASTIC MARKING, 4 IN YELLO	1287.000 LF	0.55000	707.85	0.55000	707.85	0.55000	707.85
0860 6209903 MISC. THERMOPLASTIC MARKING, 6 IN WHITE	1615.000 LF	1.55000	2503.25	1.55000	2503.25	1.55000	2503.25
0870 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	5557.000 SQYD	3.35000	18615.95	5.46000	30341.22	5.30000	29452.10
0880 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	5.000 STA	100.00000	500.00	15.00000	75.00	5.15000	25.75
0890 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	88000.00000	88000.00	66192.50000	66192.50	155580.00000	155580.00
0900 7032001 CLASS B CONCRETE (CULVERTS)	22.700 CUYD	985.00000	22359.50	900.00000	20430.00	650.00000	14755.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
0910 7061030 REINFORCING STEEL (CULVERTS)	3020.000 LB	1.80000	5436.00	2.00000	6040.00	1.40000	4228.00
0920 7250312A 12 IN. PIPE GROUP B	291.000 LF	34.00000	9894.00	37.60000	10941.60	40.00000	11640.00
0930 7250315A 15 IN. PIPE GROUP B	34.000 LF	37.00000	1258.00	71.78000	2440.52	42.00000	1428.00
0940 7250318A 18 IN. PIPE GROUP B	62.000 LF	37.00000	2294.00	52.57000	3259.34	50.00000	3100.00
0950 7250324A 24 IN. PIPE GROUP B	33.000 LF	43.00000	1419.00	89.35000	2948.55	55.00000	1815.00
0960 7250330A 30 IN. PIPE GROUP B	124.000 LF	51.00000	6324.00	61.56000	7633.44	65.00000	8060.00
0970 7250354A 54 IN. PIPE GROUP B	50.000 LF	203.00000	10150.00	144.31000	7215.50	90.00000	4500.00
0980 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	439.000 LF	39.00000	17121.00	46.04000	20211.56	45.00000	19755.00
0990 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	305.000 LF	41.00000	12505.00	51.95000	15844.75	48.00000	14640.00
1000 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	768.000 LF	49.00000	37632.00	58.24000	44728.32	50.00000	38400.00
1010 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	769.000 LF	65.00000	49985.00	67.81000	52145.89	60.00000	46140.00
1020 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	27.000 LF	87.00000	2349.00	113.45000	3063.15	70.00000	1890.00
1030 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	11.000 LF	135.00000	1485.00	227.31000	2500.41	150.00000	1650.00
1040 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	270.000 LF	114.00000	30780.00	122.34000	33031.80	120.00000	32400.00
1050 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	80.000 LF	207.00000	16560.00	162.65000	13012.00	130.00000	10400.00
1060 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	6.000 FT	565.00000	3390.00	592.42000	3554.52	500.00000	3000.00
1070 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	4.000 FT	465.00000	1860.00	512.35000	2049.40	550.00000	2200.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
1080 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	4.000 FT	690.00000	2760.00	820.33000	3281.32	650.00000	2600.00
1090 7319913 MISC. PRECAST AREA INLET, 6 X 6, APWA	7.000 FT	635.00000	4445.00	763.30000	5343.10	700.00000	4900.00
1100 7319913 MISC. PRECAST MANHOLE, 60 IN DIA, APWA	10.000 FT	330.00000	3300.00	489.40000	4894.00	450.00000	4500.00
1110 7319913 MISC. PRECAST TY 2 CURB INLET, 6 X 4, APWA	75.000 FT	765.00000	57375.00	665.35000	49901.25	580.00000	43500.00
1120 7320012A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	325.00000	650.00	500.33000	1000.66	250.00000	500.00
1130 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	350.00000	350.00	538.58000	538.58	300.00000	300.00
1140 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	380.00000	380.00	593.22000	593.22	350.00000	350.00
1150 7320054A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	3.000 EA	1520.00000	4560.00	1519.52000	4558.56	900.00000	2700.00
1160 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	550.00000	550.00	627.73000	627.73	300.00000	300.00
1170 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	575.00000	1725.00	673.64000	2020.92	400.00000	1200.00
1180 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	705.00000	3525.00	778.55000	3892.75	500.00000	2500.00
1190 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	860.00000	5160.00	950.59000	5703.54	700.00000	4200.00
1200 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1310.00000	1310.00	1236.92000	1236.92	1000.00000	1000.00
1210 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1670.00000	1670.00	1766.76000	1766.76	1400.00000	1400.00
1220 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1870.00000	3740.00	1948.17000	3896.34	1600.00000	3200.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
1230 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	2260.00000	2260.00	2132.87000	2132.87	1800.00000	1800.00
1240 8051000A SEEDING - COOL SEASON MIXTURES	22.400	ACRE	1750.00000	39200.00	1900.00000	42560.00	1750.00000	39200.00
1250 8059919 MISC. WETLAND MITIGATION SEEDING	0.800	ACRE	7000.00000	5600.00	2800.00000	2240.00	7000.00000	5600.00
1260 8061010A TYPE B BERM	54100.000	LF	1.35000	73035.00	0.25000	13525.00	2.30000	124430.00
1270 8061011 SLOPE DRAINS	1717.000	LF	11.50000	19745.50	14.65000	25154.05	12.45000	21376.65
1280 8061016 SEDIMENT REMOVAL	414.000	CUYD	20.00000	8280.00	24.04000	9952.56	29.95000	12399.30
1290 8061017 TEMPORARY SEEDING AND MULCHING	5.600	ACRE	675.00000	3780.00	1100.00000	6160.00	675.00000	3780.00
1300 8061019 SILT FENCE	8021.000	LF	1.35000	10828.35	1.88000	15079.48	1.40000	11229.40
1310 8061021 TYPE I DITCH CHECK	186.000	EA	80.00000	14880.00	108.00000	20088.00	82.60000	15363.60
1320 8061022 TYPE II DITCH CHECK	134.000	EA	130.00000	17420.00	180.00000	24120.00	135.00000	18090.00
1330 8061025 INLET CHECK	12.000	EA	150.00000	1800.00	120.00000	1440.00	155.00000	1860.00
1340 8064101 TYPE A EROSION CONTROL BLANKET	41185.000	SQYD	1.69000	69602.65	1.71000	70426.35	1.75000	72073.75
SECTION TOTALS			$	7,402,985.43	$	8,783,503.02	$	8,600,302.73
SECTION 0002 ALT PVMT A ITEMS - J4I1650								
1350 4030431 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125B	30035.100	SQYD						
1360 4039905 MISC. 13.75 INCHES, ASPHALTIC CONCRETE	30374.500	SQYD						
1370 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	438.500	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J4I1650								
1380 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	60409.600	SQYD	44.25000	2673124.80	46.50000	2809046.40	48.50000	2929865.60

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
1390 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	438.500 STA	25.00000	10962.50	30.00000	13155.00	51.30000	22495.05
SECTION TOTALS		$	2,684,087.30	$	2,822,201.40	$	2,952,360.65
SECTION 0004 ALT PVMT C ITEMS - J4I1650							
1400 4030402 9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	16048.800 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0005 ALT PVMT D ITEMS - J4I1650							
1410 5029905 MISC. ALT B PVMT, 7.5 IN. NRPCCP 10 FT JOIN	16048.800 SQYD	26.00000	417268.80	42.19000	677098.87	32.90000	528005.52
SECTION TOTALS		$	417,268.80	$	677,098.87	$	528,005.52
SECTION 0006 ALT PVMT E ITEMS - J4I1650							
1420 4010150 TYPE A2 SHOULDER	12629.100 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0007 ALT PVMT F ITEMS - J4I1650							
1430 5021340 TYPE A2 SHOULDER	12629.100 SQYD	24.35000	307518.59	28.23000	356519.49	43.45000	548734.40
SECTION TOTALS		$	307,518.59	$	356,519.49	$	548,734.40
SECTION 0008 HIGHWAY LIGHTING ITEMS - J4I1650							
1440 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	4.000 EA	2170.65000	8682.60	2171.15000	8684.60	2195.00000	8780.00
1450 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	4.000 EA	2428.21000	9712.84	2428.77000	9715.08	2455.00000	9820.00
1460 9011108 BRACKET ARM, 8 FT. OR 2.4 M	1.000 EA	504.99000	504.99	505.11000	505.11	510.00000	510.00
1470 9011110 BRACKET ARM, 10 FT. OR 3.0 M	2.000 EA	553.47000	1106.94	553.60000	1107.20	560.00000	1120.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
1480 9011112 BRACKET ARM, 12 FT. OR 3.6 M	2.000 EA	632.69000	1265.38	632.84000	1265.68	640.00000	1280.00
1490 9011115 BRACKET ARM, 15 FT. OR 4.6 M	18.000 EA	755.83000	13604.94	756.01000	13608.18	765.00000	13770.00
1500 9011250 LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS)	4.000 EA	584.04000	2336.16	584.18000	2336.72	590.00000	2360.00
1510 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	4.000 EA	515.69000	2062.76	515.81000	2063.24	525.00000	2100.00
1520 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	18.000 EA	86.52000	1557.36	86.54000	1557.72	87.50000	1575.00
1530 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	4241.29000	4241.29	4242.27000	4242.27	4290.00000	4290.00
1540 9015010 TRENCHING TYPE I	6150.000 LF	3.63000	22324.50	3.63000	22324.50	3.65000	22447.50
1550 9016110 PULL BOX, PREFORMED CLASS 1	14.000 EA	1095.21000	15332.94	1095.46000	15336.44	1105.00000	15470.00
1560 9017002 CABLE, 2 AWG 1 CONDUCTOR	1040.000 LF	2.21000	2298.40	2.21000	2298.40	2.25000	2340.00
1570 9017004 CABLE, 4 AWG 1 CONDUCTOR	4390.000 LF	1.68000	7375.20	1.68000	7375.20	1.70000	7463.00
1580 9017008 CABLE, 8 AWG 1 CONDUCTOR	640.000 LF	1.21000	774.40	1.21000	774.40	1.25000	800.00
1590 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	2000.000 LF	0.81000	1620.00	0.81000	1620.00	0.85000	1700.00
1600 9017202 WIRE, 2 AWG, BARE NEUTRAL	520.000 LF	2.66000	1383.20	2.66000	1383.20	2.70000	1404.00
1610 9017402 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 4 AWG	1470.000 LF	11.45000	16831.50	11.45000	16831.50	11.60000	17052.00
1620 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	5960.000 LF	5.08000	30276.80	5.08000	30276.80	5.15000	30694.00
1630 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	7.000 EA	890.14000	6230.98	890.35000	6232.45	900.00000	6300.00
1640 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000 EA	1074.68000	4298.72	1074.93000	4299.72	1065.00000	4260.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-401
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
1650 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000 EA	3791.32000	3791.32	3792.20000	3792.20	3835.00000	3835.00
1660 9019902 MISC. DUAL METER CONTROL STATION	1.000 EA	12443.07000	12443.07	12445.95000	12445.95	12585.00000	12585.00
1670 9019902 MISC. JUNCTION BOX, PREFORMED L.S. CLASS 1	1.000 EA	757.15000	757.15	757.33000	757.33	765.00000	765.00
1680 9019902 MISC. JUNCTION BOX, PREFORMED TYPE 1	3.000 EA	1095.21000	3285.63	1095.46000	3286.38	1110.00000	3330.00
1690 9019902 MISC. JUNCTION BOX, PREFORMED TYPE 2	2.000 EA	1522.42000	3044.84	1522.77000	3045.54	1540.00000	3080.00
1700 9019902 MISC. LIGHTING POLE, 40 FT. TYPE P40S	1.000 EA	2998.93000	2998.93	2999.63000	2999.63	3035.00000	3035.00
1710 9019902 MISC. LIGHTING POLE, 40 FT., TYPE AT, DUAL ARM	7.000 EA	3828.24000	26797.68	3829.13000	26803.91	3870.00000	27090.00
1720 9019902 MISC. POLE FOUNDATION (40 FT. MOUNTING HEIGHT)	8.000 EA	905.21000	7241.68	905.42000	7243.36	915.00000	7320.00
1730 9019903 MISC. CONDUIT, 2 IN.	1807.000 LF	9.93000	17943.51	9.93000	17943.51	10.05000	18160.35
1740 9019903 MISC. CONDUIT, 2 IN. GALVANIZED RIGID STEEL	157.000 LF	26.07000	4092.99	26.08000	4094.56	26.40000	4144.80
1750 9019903 MISC. CONDUIT, 2.5 IN.	150.000 LF	11.35000	1702.50	11.35000	1702.50	11.50000	1725.00
1760 9019903 MISC. CONDUIT, 3 IN.	404.000 LF	12.11000	4892.44	12.11000	4892.44	12.25000	4949.00
SECTION TOTALS		$	242,813.64	$	242,845.72	$	245,554.65
SECTION 0009 TRAFFIC SIGNAL ITEMS - J4I1650							
1770 9020213 SIGNAL HEAD, TYPE 3S	2.000 EA	1009.68000	2019.36	1009.91000	2019.82	1025.00000	2050.00
1780 9020215 SIGNAL HEAD, TYPE 5S	2.000 EA	1387.79000	2775.58	1388.11000	2776.22	1405.00000	2810.00
1790 9020223 SIGNAL HEAD, TYPE 33S	4.000 EA	1666.24000	6664.96	1666.63000	6666.52	1685.00000	6740.00
1800 9020513 SIGNAL HEAD, TYPE 3B	29.000 EA	1116.94000	32391.26	1117.20000	32398.80	1130.00000	32770.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-401
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
1810 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	16.000 EA	612.90000	9806.40	613.04000	9808.64	620.00000	9920.00
1820 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	4.000 EA	527.09000	2108.36	527.21000	2108.84	535.00000	2140.00
1830 9022708 POST, SIGNAL 8 FT. OR 2.4 M	2.000 EA	768.25000	1536.50	768.43000	1536.86	780.00000	1560.00
1840 9023135 POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	2.000 EA	8122.73000	16245.46	8124.61000	16249.22	8215.00000	16430.00
1850 9023155 POST, TYPE CL, 55 FT. ARM	2.000 EA	11515.19000	23030.38	11517.86000	23035.72	11645.00000	23290.00
1860 9023220 POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	2.000 EA	4198.40000	8396.80	4199.37000	8398.74	4250.00000	8500.00
1870 9023245 POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	2.000 EA	8172.65000	16345.30	8174.54000	16349.08	8265.00000	16530.00
1880 9023445 POST, TYPE BL, LONGEST ARM 45 FT. OR 13 7 M	1.000 EA	14169.54000	14169.54	14172.82000	14172.82	14330.00000	14330.00
1890 9023450 POST, TYPE BL, LONGEST ARM 50 FT. OR 15 2 M	1.000 EA	14300.42000	14300.42	14303.73000	14303.73	14465.00000	14465.00
1900 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	2.000 EA	13865.66000	27731.32	13868.87000	27737.74	14025.00000	28050.00
1910 9024300 SYSTEM MASTER	1.000 EA	3680.67000	3680.67	3681.52000	3681.52	3725.00000	3725.00
1920 9024320 CLOSED LOOP SYSTEM SOFTWARE	2.000 EA	8201.78000	16403.56	8203.68000	16407.36	8295.00000	16590.00
1930 9024920 DETECTOR, PUSHBUTTON	16.000 EA	298.69000	4779.04	298.76000	4780.16	305.00000	4880.00
1940 9024975 VIDEO DETECTION SYSTEM	2.000 EA	30053.31000	60106.62	30060.26000	60120.52	30395.00000	60790.00
1950 9025200 CONDUIT, 2 IN., TRENCH	1076.000 LF	9.93000	10684.68	9.93000	10684.68	10.05000	10813.80
1960 9025300 CONDUIT, 3 IN., TRENCH	2033.000 LF	12.20000	24802.60	12.20000	24802.60	12.35000	25107.55
1970 9025400 CONDUIT, 4 IN., TRENCH	1241.000 LF	15.46000	19185.86	15.46000	19185.86	15.65000	19421.65
1980 9028202 CABLE, 2 AWG 1 CONDUCTOR, POWER	1400.000 LF	2.21000	3094.00	2.21000	3094.00	2.25000	3150.00
1990 9028308 CABLE, 16 AWG 2 CONDUCTOR	3680.000 LF	1.01000	3716.80	1.01000	3716.80	1.05000	3864.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
2000 9028310 CABLE, 16 AWG 5 CONDUCTOR	3690.000	LF	1.39000	5129.10	1.39000	5129.10	1.45000	5350.50
2010 9028311 CABLE, 16 AWG 7 CONDUCTOR	5440.000	LF	1.78000	9683.20	1.78000	9683.20	1.80000	9792.00
2020 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	880.000	LF	1.88000	1654.40	1.88000	1654.40	1.90000	1672.00
2030 9028400 WIRE, 6 AWG, SOLID NEUTRAL	580.000	LF	1.27000	736.60	1.27000	736.60	1.30000	754.00
2040 9028621 POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	1.000	EA	3216.06000	3216.06	3216.81000	3216.81	3255.00000	3255.00
2050 9028810 PULL BOX, PREFORMED CLASS 1	7.000	EA	1095.21000	7666.47	1095.46000	7668.22	1110.00000	7770.00
2060 9028811 PULL BOX, PREFORMED CLASS 2	5.000	EA	1522.42000	7612.10	1522.77000	7613.85	1540.00000	7700.00
2070 9028812 PULL BOX, PREFORMED CLASS 3	7.000	EA	2042.65000	14298.55	2043.12000	14301.84	2065.00000	14455.00
2080 9028816 PULL BOX, PREFORMED CLASS 5	3.000	EA	2440.44000	7321.32	2441.01000	7323.03	2470.00000	7410.00
2090 9029100 BASE, CONCRETE	42.500	CUYD	788.72000	33520.60	788.90000	33528.25	795.00000	33787.50
2100 9029902 MISC. EMERGENCY VEHICLE DETECTION SYSTE	1.000	EA	9097.44000	9097.44	9099.55000	9099.55	9200.00000	9200.00
2110 9029902 MISC. LUMINAIRE 250 WATT 120 VOLT HPS	4.000	EA	412.60000	1650.40	412.70000	1650.80	420.00000	1680.00
2120 9029902 MISC. POST, TYPE C, 60 FT. ARM	1.000	EA	10068.64000	10068.64	10070.97000	10070.97	10185.00000	10185.00
2130 9029902 MISC. POST, TYPE CL, 60 FT. ARM	1.000	EA	11257.39000	11257.39	11260.00000	11260.00	11385.00000	11385.00
2140 9029903 MISC. CABLE, 2 AWG 3 CONDUCTOR, POWER	101.000	LF	8.24000	832.24	8.24000	832.24	8.35000	843.35
2150 9029903 MISC. CABLE, 10 AWG 2 CONDUCTOR, POLE & BRACKE	220.000	LF	1.68000	369.60	1.68000	369.60	1.70000	374.00
2160 9029903 MISC. CABLE, 12 AWG 2 CONDUCTOR	1900.000	LF	1.21000	2299.00	1.21000	2299.00	1.25000	2375.00
2170 9029903 MISC. CABLE, 12 AWG 2 CONDUCTOR POLE & BRACKET	3800.000	LF	1.21000	4598.00	1.21000	4598.00	1.25000	4750.00
2180 9029903 MISC. CABLE, 12 AWG 5 CONDUCTOR	1900.000	LF	1.72000	3268.00	1.72000	3268.00	1.75000	3325.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
2190 9029903 MISC. CABLE, 12 AWG 7 CONDUCTOR	3270.000	LF	2.23000	7292.10	2.23000	7292.10	2.25000	7357.50
2200 9029903 MISC. CABLE, 8 AWG 2 CONDUCTOR, LT DIST	920.000	LF	2.53000	2327.60	2.53000	2327.60	2.55000	2346.00
2210 9108206 CABLE, 6 AWG, 1 CONDUCTOR, POWER	1660.000	LF	1.44000	2390.40	1.44000	2390.40	1.45000	2407.00
2220 9108811 PULL BOX, PREFORMED CLASS 2	2.000	EA	1522.42000	3044.84	1522.77000	3045.54	1540.00000	3080.00
2230 9109901 MISC. MISC. ITS REMOVAL & SALVAGE		LUMP	9813.79000	9813.79	9816.06000	9816.06	9925.00000	9925.00
2240 9109901 MISC. MISC. RELOCATE POWER SUPPLY		LUMP	2502.11000	2502.11	2502.69000	2502.69	2530.00000	2530.00
2250 9109901 MISC. MISC. RELOCATION OF FIBER OPTIC BACKBONE		LUMP	44870.60000	44870.60	44880.98000	44880.98	45380.00000	45380.00
2260 9109901 MISC. MISC. RELOCATION OF FIBER OPTIC BACKBONE		LUMP	19409.58000	19409.58	19414.07000	19414.07	19630.00000	19630.00
2270 9109902 MISC. MISC. CONCRETE SPLICE VAULT	14.000	EA	2042.65000	28597.10	2043.12000	28603.68	2065.00000	28910.00
2280 9109902 MISC. MISC. SPLICE VAULT REMOVAL & CONDUIT	1.000	EA	5800.36000	5800.36	5801.70000	5801.70	5865.00000	5865.00
2290 9109903 MISC. MISC. CONDUIT, 2 IN., HDPE, INSTALLED	470.000	LF	12.08000	5677.60	12.08000	5677.60	12.20000	5734.00
2300 9109903 MISC. MISC. CONDUIT, 2-2 IN., HDPE, INSTALLED	6133.000	LF	13.68000	83899.44	13.68000	83899.44	13.85000	84942.05
2310 9109903 MISC. MISC. HAND LOWER CONDUIT	910.000	LF	15.36000	13977.60	15.36000	13977.60	15.55000	14150.50
SECTION TOTALS			$	687,857.70	$	687,969.17	$	696,247.40
SECTION 0010 HIGHWAY SIGNING ITEMS - J4I1650								
2320 9031010 CONCRETE FOOTINGS, EMBEDDED	29.900	CUYD	688.98000	20600.50	702.59000	21007.44	708.25000	21176.68
2330 9031020 CONCRETE FOOTINGS, BOLT DOWN	240.900	CUYD	748.11000	180219.70	712.94000	171747.25	718.30000	173038.47
2340 9031210 STRUCTURAL STEEL POSTS	13580.000	LB	3.15000	42777.00	2.19000	29740.20	2.25000	30555.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-401
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
2350 9031220 PIPE POSTS	3610.000 LB	3.25000	11732.50	2.47000	8916.70	2.50000	9025.00
2360 9031240 BREAKAWAY ASSEMBLY	69.000 EA	97.98000	6760.62	113.68000	7843.92	115.00000	7935.00
2370 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	10.000 EA	48.29000	482.90	47.66000	476.60	48.00000	480.00
2380 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	50.000 EA	44.09000	2204.50	41.48000	2074.00	42.00000	2100.00
2390 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	12.000 EA	44.09000	529.08	41.48000	497.76	42.00000	504.00
2400 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	26.000 EA	46.29000	1203.54	46.78000	1216.28	47.00000	1222.00
2410 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	9.000 EA	46.29000	416.61	46.78000	421.02	47.00000	423.00
2420 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	184.000 LF	28.09000	5168.56	8.69000	1598.96	8.80000	1619.20
2430 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	9.000 LF	51.99000	467.91	11.05000	99.45	11.10000	99.90
2440 9035004 TYPE SHR2L-1 SIGN	665.000 SQFT	14.02000	9323.30	22.39000	14889.35	22.55000	14995.75
2450 9035011 SIGN, TYPE STR2L-3	2810.000 SQFT	22.46000	63112.60	17.91000	50327.10	18.05000	50720.50
2460 9035066 SIGNAL SIGN, TYPE SHR2L-3	198.300 SQFT	16.42000	3256.09	35.66000	7071.38	35.95000	7128.89
2470 9039902 MISC. HIGHWAY SIGNING CANTILEVER	5.000 EA	37976.70000	189883.50	29978.23000	149891.15	30215.00000	151075.00
2480 9039902 MISC. HIGHWAY SIGNING TRUSS	4.000 EA	49974.85000	199899.40	48058.85000	192235.40	48440.00000	193760.00
2490 9039903 MISC. PERFORATED SQUARE STEEL TUBE, 2. 25 IN.	45.000 LF	38.15000	1716.75	11.05000	497.25	11.15000	501.75
2500 9039903 MISC. PERFORATED SQUARE STEEL TUBE, 2. 50 IN.	23.000 LF	64.98000	1494.54	11.05000	254.15	11.15000	256.45
2510 9039904 MISC. RELOCATED SIGN	1429.000 SQFT	8.65000	12360.85	9.76000	13947.04	9.85000	14075.65
SECTION TOTALS		$	753,610.45	$	674,752.40	$	680,692.24

SECTION 0011 BRIDGE NO. A7503 - J4I1650

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
2520 2061000 CLASS 1 EXCAVATION	145.000	CUYD	10.00000	1450.00	55.50000	8047.50	150.00000	21750.00
2530 5031010 BRIDGE APPROACH SLAB (BRIDGE)	216.000	SQYD	250.00000	54000.00	252.00000	54432.00	295.95000	63925.20
2540 7021012 STRUCTURAL STEEL PILES (12 IN.)	256.000	LF	88.00000	22528.00	89.95000	23027.20	90.00000	23040.00
2550 7026000 PRE-BORE FOR PILING	160.000	LF	51.00000	8160.00	105.00000	16800.00	90.00000	14400.00
2560 7027000 PILE POINT REINFORCEMENT	16.000	EA	115.00000	1840.00	121.25000	1940.00	110.00000	1760.00
2570 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	100.500	CUYD	590.00000	59295.00	590.00000	59295.00	800.00000	80400.00
2580 7034215 SAFETY BARRIER CURB	247.000	LF	71.00000	17537.00	75.00000	18525.00	95.00000	23465.00
2590 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	972.000	SQYD	265.00000	257580.00	319.00000	310068.00	365.00000	354780.00
2600 7034620 FORM LINERS	40.000	SQYD	240.00000	9600.00	86.25000	3450.00	150.00000	6000.00
2610 7039903 MISC. 18 IN SAFTY BARRIER CURB	247.000	LF	175.00000	43225.00	133.00000	32851.00	175.00000	43225.00
2620 7056010 TYPE 8 (63 IN.), PRESTRESSED CONCRETE BULB TEE	1061.000	LF	267.00000	283287.00	305.00000	323605.00	285.00000	302385.00
2630 7061060 REINFORCING STEEL (BRIDGES)	5200.000	LB	1.40000	7280.00	1.45000	7540.00	1.65000	8580.00
2640 7101000 REINFORCING STEEL (EPOXY COATED)	3580.000	LB	1.55000	5549.00	1.65000	5907.00	1.80000	6444.00
2650 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	1300.00000	1300.00	1300.00000	1300.00	1300.00000	1300.00
2660 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	900.00000	900.00	900.00000	900.00	900.00000	900.00
2670 7121060 FABRICATED SIGN SUPPORT BRACKETS		LUMP	2500.00000	2500.00	2311.62000	2311.62	2330.13000	2330.13
2680 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	16.000	EA	720.00000	11520.00	805.00000	12880.00	1100.00000	17600.00
2690 7123610 SLAB DRAIN	16.000	EA	375.00000	6000.00	330.00000	5280.00	500.00000	8000.00
2700 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1700.00000	3400.00	1800.00000	3600.00	2500.00000	5000.00
2710 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	415.00000	8300.00	430.00000	8600.00	850.00000	17000.00
SECTION TOTALS			$	805,251.00	$	900,359.32	$	1,002,284.33

SECTION 0012 BRIDGE NO. A7504 - J4I1650

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-401
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
2720 2061000 CLASS 1 EXCAVATION	180.000	CUYD	10.00000	1800.00	55.50000	9990.00	150.00000	27000.00
2730 5031010 BRIDGE APPROACH SLAB (BRIDGE)	216.000	SQYD	250.00000	54000.00	252.00000	54432.00	295.95000	63925.20
2740 7021012 STRUCTURAL STEEL PILES (12 IN.)	240.000	LF	88.00000	21120.00	89.95000	21588.00	90.00000	21600.00
2750 7026000 PRE-BORE FOR PILING	160.000	LF	51.00000	8160.00	105.00000	16800.00	90.00000	14400.00
2760 7027000 PILE POINT REINFORCEMENT	16.000	EA	115.00000	1840.00	125.25000	2004.00	110.00000	1760.00
2770 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	100.500	CUYD	590.00000	59295.00	590.00000	59295.00	800.00000	80400.00
2780 7034215 SAFETY BARRIER CURB	247.000	LF	71.00000	17537.00	75.00000	18525.00	95.00000	23465.00
2790 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	972.000	SQYD	265.00000	257580.00	319.00000	310068.00	365.00000	354780.00
2800 7034620 FORM LINERS	40.000	SQYD	240.00000	9600.00	86.25000	3450.00	150.00000	6000.00
2810 7039903 MISC. 18 IN SAFTY BARRIER CURB	247.000	LF	175.00000	43225.00	133.00000	32851.00	175.00000	43225.00
2820 7056010 TYPE 8 (63 IN.), PRESTRESSED CONCRETE BULB TEE	1061.000	LF	267.00000	283287.00	305.00000	323605.00	285.00000	302385.00
2830 7061060 REINFORCING STEEL (BRIDGES)	5200.000	LB	1.40000	7280.00	1.45000	7540.00	1.65000	8580.00
2840 7079901 MISC. CONDUIT SYSTEM ON STRUCTURE ONE 4 IN DIA		LUMP	5700.00000	5700.00	5673.23000	5673.23	5735.00000	5735.00
2850 7079901 MISC. CONDUIT SYSTEM ON STRUCTURE TWO 2 IN DIA		LUMP	5900.00000	5900.00	5890.19000	5890.19	5955.00000	5955.00
2860 7101000 REINFORCING STEEL (EPOXY COATED)	3580.000	LB	1.55000	5549.00	1.65000	5907.00	1.80000	6444.00
2870 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	1300.00000	1300.00	1300.00000	1300.00	1300.00000	1300.00
2880 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	900.00000	900.00	900.00000	900.00	900.00000	900.00
2890 7121060 FABRICATED SIGN SUPPORT BRACKETS		LUMP	2500.00000	2500.00	2311.62000	2311.62	2330.00000	2330.00
2900 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	16.000	EA	720.00000	11520.00	805.00000	12880.00	1100.00000	17600.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-401
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
2910 7123610 SLAB DRAIN	16.000	EA	375.00000	6000.00	330.00000	5280.00	500.00000	8000.00
2920 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1700.00000	3400.00	1800.00000	3600.00	2500.00000	5000.00
2930 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	415.00000	8300.00	430.00000	8600.00	850.00000	17000.00
SECTION TOTALS			$	815,793.00	$	912,490.04	$	1,017,784.20
SECTION 0013 BRIDGE NO. A7505 - J4I1650								
2940 2061000 CLASS 1 EXCAVATION	110.000	CUYD	20.00000	2200.00	55.50000	6105.00	125.00000	13750.00
2950 2061003 CLASS 1 EXCAVATION IN ROCK	513.000	CUYD	40.00000	20520.00	100.00000	51300.00	200.00000	102600.00
2960 6071054 (42 IN.) PROPERTY FENCE (STRUCTURES)	236.000	LF	145.00000	34220.00	118.05000	27859.80	119.85000	28284.60
2970 7032009 CLASS B CONCRETE (RETAINING WALLS)	188.800	CUYD	435.00000	82128.00	425.00000	80240.00	650.00000	122720.00
2980 7034620 FORM LINERS	214.000	SQYD	240.00000	51360.00	86.25000	18457.50	150.00000	32100.00
2990 7101000 REINFORCING STEEL (EPOXY COATED)	19400.000	LB	1.35000	26190.00	1.90000	36860.00	1.65000	32010.00
3000 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	2950.00000	2950.00	2950.00000	2950.00	2950.00000	2950.00
3010 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	1900.00000	1900.00	1900.00000	1900.00	1900.00000	1900.00
SECTION TOTALS			$	221,468.00	$	225,672.30	$	336,314.60
CONTRACT TOTALS			$	14,338,653.91	$	16,283,411.73	$	16,608,280.72

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-401
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1650								
0010 2013000 CLEARING AND GRUBBING	8.000	ACRE	8000.00000	64000.00	4300.00000	34400.00		
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	190000.00000	190000.00	389000.00000	389000.00		
0030 2031000 CLASS A EXCAVATION	262476.000	CUYD	6.80000	1784836.80	6.75000	1771713.00		
0040 2032000 CLASS C EXCAVATION	67302.000	CUYD	10.50000	706671.00	10.25000	689845.50		
0050 2036000 COMPACTING EMBANKMENT	53538.000	CUYD	1.00000	53538.00	1.10000	58891.80		
0060 2037075 COMPACTING IN CUT	299.100	STA	1450.00000	433695.00	920.00000	275172.00		
0070 2063000 CLASS 3 EXCAVATION	2803.000	CUYD	3.50000	9810.50	11.90000	33355.70		
0080 2063100 CLASS 3 EXCAVATION IN ROCK	2346.000	CUYD	25.00000	58650.00	42.80000	100408.80		
0090 2063300 CLASS 4 EXCAVATION	22.000	CUYD	200.00000	4400.00	106.00000	2332.00		
0100 2063500 CULVERT CLEANOUT	8.000	EA	4000.00000	32000.00	2250.00000	18000.00		
0110 2064000 POROUS BACKFILL	87.000	CUYD	90.00000	7830.00	58.00000	5046.00		
0120 2142000 FURNISHING ROCK FILL	4418.000	CUYD	19.50000	86151.00	22.40000	98963.20		
0130 2143000 PLACING ROCK FILL	4418.000	CUYD	7.50000	33135.00	7.90000	34902.20		
0140 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	109739.000	SQYD	11.80000	1294920.20	8.80000	965703.20		
0150 4010151 TYPE A3 SHOULDER	1388.900	SQYD	23.60000	32778.04	34.10000	47361.49		
0160 4030431 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125B	511.500	SQYD	93.60000	47876.40	98.30000	50280.45		
0170 4039905 MISC. 12.5 INCHES, ASPH CONC PVMT SP125B)	470.000	SQYD	87.30000	41031.00	92.00000	43240.00		
0180 4039905 MISC. 9 INCHES, ASPH CONC PVMT SP125B	965.000	SQYD	60.30000	58189.50	63.00000	60795.00		
0190 4039905 MISC. OPTIONAL PVMT, TEMPORARY BYPASS	18420.400	SQYD	48.80000	898915.52	46.20000	851022.48		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0200 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	210.000	SQYD	61.29000	12870.90	68.50000	14385.00		
0210 5041000 CONCRETE APPROACH PAVEMENT	281.900	SQYD	120.00000	33828.00	126.00000	35519.40		
0220 6044012 PIPE COLLAR, TYPE B	2.000	EA	2250.00000	4500.00	5200.00000	10400.00		
0230 6054020 OUTLET PIPES AND SPLASH PADS	4.000	EA	550.00000	2200.00	1850.00000	7400.00		
0240 6059903 MISC. UNDERDRAIN, 6 IN. PERFORATED	1127.000	LF	11.50000	12960.50	20.00000	22540.00		
0250 6059903 MISC. UNDERDRAIN, 6 IN. UNPERFORATED	85.000	LF	17.00000	1445.00	20.00000	1700.00		
0260 6061010 GUARDRAIL TYPE A	5225.000	LF	18.10000	94572.50	21.00000	109725.00		
0270 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1890.00000	7560.00	1750.00000	7000.00		
0280 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	460.00000	1840.00	275.00000	1100.00		
0290 6063015 TYPE A CRASHWORTHY END TERMINAL	17.000	EA	2440.00000	41480.00	2300.00000	39100.00		
0300 6066610 END ANCHOR	13.000	EA	900.00000	11700.00	870.00000	11310.00		
0310 6071012A CHAIN-LINK FENCE (60 IN.)	287.000	LF	22.00000	6314.00	21.50000	6170.50		
0320 6072010 WOVEN WIRE FENCE	4810.000	LF	6.50000	31265.00	6.60000	31746.00		
0330 6089905 MISC. CONCRETE CURB RAMP	162.100	SQYD	161.00000	26098.10	265.00000	42956.50		
0340 6089905 MISC. CONCRETE SIDEWALK, 4 IN. THICK	853.000	SQYD	34.55000	29471.15	53.00000	45209.00		
0350 6089905 MISC. CONCRETE SIDEWALK, 6 IN. THICK	1557.000	SQYD	31.35000	48811.95	59.00000	91863.00		
0360 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	702.000	LF	27.35000	19199.70	23.00000	16146.00		
0370 6091041 CONCRETE GUTTER TYPE A	82.000	LF	59.00000	4838.00	63.00000	5166.00		
0380 6091042 CONCRETE GUTTER TYPE B	235.000	LF	36.00000	8460.00	60.00000	14100.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0390 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	86.000 LF	13.00000	1118.00	14.00000	1204.00		
0400 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	422.000 CUYD	40.00000	16880.00	46.50000	19623.00		
0410 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	1013.000 CUYD	40.50000	41026.50	46.50000	47104.50		
0420 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	177.000 CUYD	40.50000	7168.50	46.50000	8230.50		
0430 6096042 PLACING TYPE 2 ROCK DITCH LINER	422.000 CUYD	45.00000	18990.00	41.25000	17407.50		
0440 6096043 PLACING TYPE 3 ROCK DITCH LINER	1013.000 CUYD	45.00000	45585.00	41.25000	41786.25		
0450 6096044 PLACING TYPE 4 ROCK DITCH LINER	177.000 CUYD	45.00000	7965.00	41.25000	7301.25		
0460 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	440.000 CUYD	75.00000	33000.00	64.90000	28556.00		
0470 6097000 ROCK LINING	253.000 CUYD	70.00000	17710.00	69.60000	17608.80		
0480 6099903 MISC. CURB & GUTTER, TYPE CG-1, 2 FT.	7510.000 LF	13.60000	102136.00	14.50000	108895.00		
0490 6113020 FURNISHING TYPE 2 ROCK BLANKET	1734.000 CUYD	42.00000	72828.00	45.00000	78030.00		
0500 6113040 PLACING TYPE 2 ROCK BLANKET	1734.000 CUYD	36.00000	62424.00	13.70000	23755.80		
0510 6116010A SLOPE PROTECTION	8.000 SQYD	200.00000	1600.00	255.00000	2040.00		
0520 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	2.000 EA	8000.00000	16000.00	5000.00000	10000.00		
0530 6122020 REPLACEMENT SAND BARREL	152.000 EA	300.00000	45600.00	1.05000	159.60		
0540 6122030 IMPACT ATTENUATOR (RELOCATION)	6.000 EA	1700.00000	10200.00	1050.00000	6300.00		
0550 6141026 GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940 MM X 940 MM)	1.000 EA	400.00000	400.00	1330.00000	1330.00		
0560 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	2.000 EA	400.00000	800.00	1210.00000	2420.00		
0570 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	2.000 EA	450.00000	900.00	1450.00000	2900.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0580 6161005 CONSTRUCTION SIGNS	1086.000	SQFT	14.50000	15747.00	15.75000	17104.50		
0590 6161010 RELOCATED SIGNS	1353.000	SQFT	6.00000	8118.00	10.50000	14206.50		
0600 6161025 CHANNELIZER (TRIM LINE)	91.000	EA	50.00000	4550.00	100.00000	9100.00		
0610 6161030 TYPE III MOVEABLE BARRICADE	19.000	EA	250.00000	4750.00	262.00000	4978.00		
0620 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	19.000	EA	250.00000	4750.00	315.00000	5985.00		
0630 6161040 FLASHING ARROW PANEL	1.000	EA	3000.00000	3000.00	4500.00000	4500.00		
0640 6161120 INSTALLING 'DRIVE SMART' SIGN	3.000	EA	200.00000	600.00	160.00000	480.00		
0650 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	3.000	EA	200.00000	600.00	160.00000	480.00		
0660 6169902 MISC. INCIDENT MANAGEMENT	10.000	EA	1000.00000	10000.00	1900.00000	19000.00		
0670 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	534.000	LF	40.00000	21360.00	29.00000	15486.00		
0680 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1493.000	LF	20.00000	29860.00	20.00000	29860.00		
0690 6181000 MOBILIZATION		LUMP	660000.00000	660000.00	1075000.00000	1075000.00		
0695 6191000 PAVEMENT EDGE TREATMENT	24859.000	LF	5.00000	124295.00	6.00000	149154.00		
0700 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	88.000	LF	28.00000	2464.00	29.40000	2587.20		
0710 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	15.000	EA	650.00000	9750.00	682.00000	10230.00		
0720 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	29654.000	LF	0.24000	7116.96	0.25000	7413.50		
0730 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	30903.000	LF	0.24000	7416.72	0.25000	7725.75		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0740 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	2903.000 LF	0.50000	1451.50	0.53000	1538.59		
0750 6206150A 4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	62200.000 LF	0.18000	11196.00	0.20000	12440.00		
0760 6206151A 4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	58993.000 LF	0.18000	10618.74	0.20000	11798.60		
0770 6207000A PAVEMENT MARKING REMOVAL (PAINT)	162602.000 LF	0.48000	78048.96	0.50000	81301.00		
0780 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1192.000 EA	5.00000	5960.00	12.60000	15019.20		
0790 6209902 MISC. THERMOPLASTIC MARK, PREFORMED WORD ONLY	4.000 EA	350.00000	1400.00	370.00000	1480.00		
0800 6209902 MISC. THERMOPLASTIC MARKING, PREFORMED ARROW	50.000 EA	200.00000	10000.00	210.00000	10500.00		
0810 6209903 MISC. THERMOPLASTIC MARKING, 12 IN WHIT	28.000 LF	5.00000	140.00	5.25000	147.00		
0820 6209903 MISC. THERMOPLASTIC MARKING, 12 IN YELLOW	219.000 LF	5.00000	1095.00	5.25000	1149.75		
0830 6209903 MISC. THERMOPLASTIC MARKING, 24 IN WHIT	353.000 LF	8.00000	2824.00	8.40000	2965.20		
0840 6209903 MISC. THERMOPLASTIC MARKING, 4 IN WHITE	4909.000 LF	0.55000	2699.95	0.60000	2945.40		
0850 6209903 MISC. THERMOPLASTIC MARKING, 4 IN YELLO	1287.000 LF	0.55000	707.85	0.60000	772.20		
0860 6209903 MISC. THERMOPLASTIC MARKING, 6 IN WHITE	1615.000 LF	1.55000	2503.25	1.65000	2664.75		
0870 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	5557.000 SQYD	2.50000	13892.50	1.70000	9446.90		
0880 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	5.000 STA	905.00000	4525.00	17.00000	85.00		
0890 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	130000.00000	130000.00	69500.00000	69500.00		
0900 7032001 CLASS B CONCRETE (CULVERTS)	22.700 CUYD	920.00000	20884.00	1780.00000	40406.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0910 7061030 REINFORCING STEEL (CULVERTS)	3020.000 LB	1.70000	5134.00	1.75000	5285.00		
0920 7250312A 12 IN. PIPE GROUP B	291.000 LF	34.00000	9894.00	28.20000	8206.20		
0930 7250315A 15 IN. PIPE GROUP B	34.000 LF	73.00000	2482.00	62.00000	2108.00		
0940 7250318A 18 IN. PIPE GROUP B	62.000 LF	61.00000	3782.00	75.00000	4650.00		
0950 7250324A 24 IN. PIPE GROUP B	33.000 LF	76.00000	2508.00	80.00000	2640.00		
0960 7250330A 30 IN. PIPE GROUP B	124.000 LF	82.00000	10168.00	88.80000	11011.20		
0970 7250354A 54 IN. PIPE GROUP B	50.000 LF	169.00000	8450.00	116.00000	5800.00		
0980 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	439.000 LF	63.00000	27657.00	69.00000	30291.00		
0990 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	305.000 LF	66.00000	20130.00	70.00000	21350.00		
1000 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	768.000 LF	84.00000	64512.00	87.60000	67276.80		
1010 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	769.000 LF	99.00000	76131.00	93.90000	72209.10		
1020 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	27.000 LF	129.00000	3483.00	196.00000	5292.00		
1030 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	11.000 LF	171.00000	1881.00	423.00000	4653.00		
1040 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	270.000 LF	155.00000	41850.00	116.00000	31320.00		
1050 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	80.000 LF	190.00000	15200.00	165.00000	13200.00		
1060 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	6.000 FT	480.00000	2880.00	390.00000	2340.00		
1070 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	4.000 FT	650.00000	2600.00	415.00000	1660.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1080 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	4.000 FT	850.00000	3400.00	390.00000	1560.00		
1090 7319913 MISC. PRECAST AREA INLET, 6 X 6, APWA	7.000 FT	720.00000	5040.00	615.00000	4305.00		
1100 7319913 MISC. PRECAST MANHOLE, 60 IN DIA, APWA	10.000 FT	630.00000	6300.00	480.00000	4800.00		
1110 7319913 MISC. PRECAST TY 2 CURB INLET, 6 X 4, APWA	75.000 FT	750.00000	56250.00	600.00000	45000.00		
1120 7320012A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	260.00000	520.00	815.00000	1630.00		
1130 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	190.00000	190.00	840.00000	840.00		
1140 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	280.00000	280.00	875.00000	875.00		
1150 7320054A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	3.000 EA	1400.00000	4200.00	1540.00000	4620.00		
1160 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	720.00000	720.00	1100.00000	1100.00		
1170 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	840.00000	2520.00	1160.00000	3480.00		
1180 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1050.00000	5250.00	1280.00000	6400.00		
1190 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1230.00000	7380.00	1340.00000	8040.00		
1200 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1760.00000	1760.00	1650.00000	1650.00		
1210 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	2200.00000	2200.00	1850.00000	1850.00		
1220 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2600.00000	5200.00	2050.00000	4100.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1230 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	3250.00000	3250.00	2260.00000	2260.00		
1240 8051000A SEEDING - COOL SEASON MIXTURES	22.400	ACRE	1750.00000	39200.00	2000.00000	44800.00		
1250 8059919 MISC. WETLAND MITIGATION SEEDING	0.800	ACRE	7000.00000	5600.00	2940.00000	2352.00		
1260 8061010A TYPE B BERM	54100.000	LF	0.50000	27050.00	0.61000	33001.00		
1270 8061011 SLOPE DRAINS	1717.000	LF	14.00000	24038.00	16.00000	27472.00		
1280 8061016 SEDIMENT REMOVAL	414.000	CUYD	35.00000	14490.00	12.00000	4968.00		
1290 8061017 TEMPORARY SEEDING AND MULCHING	5.600	ACRE	675.00000	3780.00	1155.00000	6468.00		
1300 8061019 SILT FENCE	8021.000	LF	1.35000	10828.35	2.00000	16042.00		
1310 8061021 TYPE I DITCH CHECK	186.000	EA	80.00000	14880.00	113.00000	21018.00		
1320 8061022 TYPE II DITCH CHECK	134.000	EA	130.00000	17420.00	190.00000	25460.00		
1330 8061025 INLET CHECK	12.000	EA	150.00000	1800.00	126.00000	1512.00		
1340 8064101 TYPE A EROSION CONTROL BLANKET	41185.000	SQYD	1.69000	69602.65	1.80000	74133.00		
SECTION TOTALS			$	8,584,389.19	$	8,745,099.76	$	
SECTION 0002 ALT PVMT A ITEMS - J4I1650								
1350 4030431 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125B	30035.100	SQYD						
1360 4039905 MISC. 13.75 INCHES, ASPHALTIC CONCRETE	30374.500	SQYD						
1370 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	438.500	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J4I1650								
1380 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	60409.600	SQYD	60.00000	3624576.00	54.60000	3298364.16		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1390 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	438.500 STA	3.00000	1315.50	16.80000	7366.80		
SECTION TOTALS		$	3,625,891.50	$	3,305,730.96	$	
SECTION 0004 ALT PVMT C ITEMS - J4I1650							
1400 4030402 9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	16048.800 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0005 ALT PVMT D ITEMS - J4I1650							
1410 5029905 MISC. ALT B PVMT, 7.5 IN. NRPCCP 10 FT JOIN	16048.800 SQYD	37.80000	606644.64	42.00000	674049.60		
SECTION TOTALS		$	606,644.64	$	674,049.60	$	
SECTION 0006 ALT PVMT E ITEMS - J4I1650							
1420 4010150 TYPE A2 SHOULDER	12629.100 SQYD	28.30000	357403.53	39.30000	496323.63		
SECTION TOTALS		$	357,403.53	$	496,323.63	$	
SECTION 0007 ALT PVMT F ITEMS - J4I1650							
1430 5021340 TYPE A2 SHOULDER	12629.100 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0008 HIGHWAY LIGHTING ITEMS - J4I1650							
1440 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	4.000 EA	2170.00000	8680.00	2280.00000	9120.00		
1450 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	4.000 EA	2430.00000	9720.00	2550.00000	10200.00		
1460 9011108 BRACKET ARM, 8 FT. OR 2.4 M	1.000 EA	505.00000	505.00	530.00000	530.00		
1470 9011110 BRACKET ARM, 10 FT. OR 3.0 M	2.000 EA	555.00000	1110.00	580.00000	1160.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1480 9011112 BRACKET ARM, 12 FT. OR 3.6 M	2.000	EA	635.00000	1270.00	665.00000	1330.00		
1490 9011115 BRACKET ARM, 15 FT. OR 4.6 M	18.000	EA	755.00000	13590.00	795.00000	14310.00		
1500 9011250 LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS)	4.000	EA	585.00000	2340.00	615.00000	2460.00		
1510 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	4.000	EA	515.00000	2060.00	541.00000	2164.00		
1520 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	18.000	EA	90.00000	1620.00	91.00000	1638.00		
1530 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000	EA	4250.00000	4250.00	4500.00000	4500.00		
1540 9015010 TRENCHING TYPE I	6150.000	LF	3.65000	22447.50	3.80000	23370.00		
1550 9016110 PULL BOX, PREFORMED CLASS 1	14.000	EA	1095.00000	15330.00	1150.00000	16100.00		
1560 9017002 CABLE, 2 AWG 1 CONDUCTOR	1040.000	LF	2.20000	2288.00	2.30000	2392.00		
1570 9017004 CABLE, 4 AWG 1 CONDUCTOR	4390.000	LF	1.65000	7243.50	1.80000	7902.00		
1580 9017008 CABLE, 8 AWG 1 CONDUCTOR	640.000	LF	1.20000	768.00	1.30000	832.00		
1590 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	2000.000	LF	0.80000	1600.00	0.85000	1700.00		
1600 9017202 WIRE, 2 AWG, BARE NEUTRAL	520.000	LF	2.70000	1404.00	2.80000	1456.00		
1610 9017402 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 4 AWG	1470.000	LF	11.45000	16831.50	12.00000	17640.00		
1620 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	5960.000	LF	5.10000	30396.00	5.30000	31588.00		
1630 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	7.000	EA	890.00000	6230.00	935.00000	6545.00		
1640 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000	EA	1075.00000	4300.00	1130.00000	4520.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1650 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000 EA	3800.00000	3800.00	3980.00000	3980.00		
1660 9019902 MISC. DUAL METER CONTROL STATION	1.000 EA	12450.00000	12450.00	13100.00000	13100.00		
1670 9019902 MISC. JUNCTION BOX, PREFORMED L.S. CLASS 1	1.000 EA	760.00000	760.00	800.00000	800.00		
1680 9019902 MISC. JUNCTION BOX, PREFORMED TYPE 1	3.000 EA	1100.00000	3300.00	1150.00000	3450.00		
1690 9019902 MISC. JUNCTION BOX, PREFORMED TYPE 2	2.000 EA	1520.00000	3040.00	1600.00000	3200.00		
1700 9019902 MISC. LIGHTING POLE, 40 FT. TYPE P40S	1.000 EA	3000.00000	3000.00	3150.00000	3150.00		
1710 9019902 MISC. LIGHTING POLE, 40 FT., TYPE AT, DUAL ARM	7.000 EA	3830.00000	26810.00	4000.00000	28000.00		
1720 9019902 MISC. POLE FOUNDATION (40 FT. MOUNTING HEIGHT)	8.000 EA	900.00000	7200.00	950.00000	7600.00		
1730 9019903 MISC. CONDUIT, 2 IN.	1807.000 LF	9.95000	17979.65	10.50000	18973.50		
1740 9019903 MISC. CONDUIT, 2 IN. GALVANIZED RIGID STEEL	157.000 LF	26.00000	4082.00	27.50000	4317.50		
1750 9019903 MISC. CONDUIT, 2.5 IN.	150.000 LF	11.00000	1650.00	12.00000	1800.00		
1760 9019903 MISC. CONDUIT, 3 IN. SECTION TOTALS	404.000 LF	12.00000 $	4848.00 242,903.15	13.00000 $	5252.00 255,080.00	 $	
SECTION 0009 TRAFFIC SIGNAL ITEMS - J4I1650							
1770 9020213 SIGNAL HEAD, TYPE 3S	2.000 EA	1000.00000	2000.00	1060.00000	2120.00		
1780 9020215 SIGNAL HEAD, TYPE 5S	2.000 EA	1390.00000	2780.00	1460.00000	2920.00		
1790 9020223 SIGNAL HEAD, TYPE 33S	4.000 EA	1670.00000	6680.00	1750.00000	7000.00		
1800 9020513 SIGNAL HEAD, TYPE 3B	29.000 EA	1120.00000	32480.00	1180.00000	34220.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1810 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	16.000	EA	610.00000	9760.00	650.00000	10400.00		
1820 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	4.000	EA	530.00000	2120.00	555.00000	2220.00		
1830 9022708 POST, SIGNAL 8 FT. OR 2.4 M	2.000	EA	770.00000	1540.00	810.00000	1620.00		
1840 9023135 POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	2.000	EA	8120.00000	16240.00	8530.00000	17060.00		
1850 9023155 POST, TYPE CL, 55 FT. ARM	2.000	EA	11520.00000	23040.00	12100.00000	24200.00		
1860 9023220 POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	2.000	EA	4200.00000	8400.00	4400.00000	8800.00		
1870 9023245 POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	2.000	EA	8170.00000	16340.00	8600.00000	17200.00		
1880 9023445 POST, TYPE BL, LONGEST ARM 45 FT. OR 13 7 M	1.000	EA	14170.00000	14170.00	14900.00000	14900.00		
1890 9023450 POST, TYPE BL, LONGEST ARM 50 FT. OR 15 2 M	1.000	EA	14300.00000	14300.00	15000.00000	15000.00		
1900 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	2.000	EA	13870.00000	27740.00	14600.00000	29200.00		
1910 9024300 SYSTEM MASTER	1.000	EA	3680.00000	3680.00	3900.00000	3900.00		
1920 9024320 CLOSED LOOP SYSTEM SOFTWARE	2.000	EA	8200.00000	16400.00	8600.00000	17200.00		
1930 9024920 DETECTOR, PUSHBUTTON	16.000	EA	300.00000	4800.00	320.00000	5120.00		
1940 9024975 VIDEO DETECTION SYSTEM	2.000	EA	30000.00000	60000.00	31600.00000	63200.00		
1950 9025200 CONDUIT, 2 IN., TRENCH	1076.000	LF	9.95000	10706.20	10.50000	11298.00		
1960 9025300 CONDUIT, 3 IN., TRENCH	2033.000	LF	12.20000	24802.60	13.00000	26429.00		
1970 9025400 CONDUIT, 4 IN., TRENCH	1241.000	LF	15.45000	19173.45	16.00000	19856.00		
1980 9028202 CABLE, 2 AWG 1 CONDUCTOR, POWER	1400.000	LF	2.20000	3080.00	2.30000	3220.00		
1990 9028308 CABLE, 16 AWG 2 CONDUCTOR	3680.000	LF	1.00000	3680.00	1.10000	4048.00		

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-401
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2000 9028310 CABLE, 16 AWG 5 CONDUCTOR	3690.000	LF	1.40000	5166.00	1.50000	5535.00		
2010 9028311 CABLE, 16 AWG 7 CONDUCTOR	5440.000	LF	1.80000	9792.00	1.90000	10336.00		
2020 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	880.000	LF	1.90000	1672.00	2.00000	1760.00		
2030 9028400 WIRE, 6 AWG, SOLID NEUTRAL	580.000	LF	1.30000	754.00	1.30000	754.00		
2040 9028621 POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	1.000	EA	3200.00000	3200.00	3400.00000	3400.00		
2050 9028810 PULL BOX, PREFORMED CLASS 1	7.000	EA	1100.00000	7700.00	1150.00000	8050.00		
2060 9028811 PULL BOX, PREFORMED CLASS 2	5.000	EA	1500.00000	7500.00	1600.00000	8000.00		
2070 9028812 PULL BOX, PREFORMED CLASS 3	7.000	EA	2040.00000	14280.00	2150.00000	15050.00		
2080 9028816 PULL BOX, PREFORMED CLASS 5	3.000	EA	2440.00000	7320.00	2570.00000	7710.00		
2090 9029100 BASE, CONCRETE	42.500	CUYD	790.00000	33575.00	830.00000	35275.00		
2100 9029902 MISC. EMERGENCY VEHICLE DETECTION SYSTE	1.000	EA	9100.00000	9100.00	9550.00000	9550.00		
2110 9029902 MISC. LUMINAIRE 250 WATT 120 VOLT HPS	4.000	EA	410.00000	1640.00	430.00000	1720.00		
2120 9029902 MISC. POST, TYPE C, 60 FT. ARM	1.000	EA	10000.00000	10000.00	10600.00000	10600.00		
2130 9029902 MISC. POST, TYPE CL, 60 FT. ARM	1.000	EA	11000.00000	11000.00	11900.00000	11900.00		
2140 9029903 MISC. CABLE, 2 AWG 3 CONDUCTOR, POWER	101.000	LF	8.25000	833.25	8.70000	878.70		
2150 9029903 MISC. CABLE, 10 AWG 2 CONDUCTOR, POLE & BRACKE	220.000	LF	1.70000	374.00	1.80000	396.00		
2160 9029903 MISC. CABLE, 12 AWG 2 CONDUCTOR	1900.000	LF	1.20000	2280.00	1.30000	2470.00		
2170 9029903 MISC. CABLE, 12 AWG 2 CONDUCTOR POLE & BRACKET	3800.000	LF	1.20000	4560.00	1.30000	4940.00		
2180 9029903 MISC. CABLE, 12 AWG 5 CONDUCTOR	1900.000	LF	1.70000	3230.00	1.80000	3420.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2190 9029903 MISC. CABLE, 12 AWG 7 CONDUCTOR	3270.000	LF	2.25000	7357.50	2.30000	7521.00		
2200 9029903 MISC. CABLE, 8 AWG 2 CONDUCTOR, LT DIST	920.000	LF	2.50000	2300.00	2.70000	2484.00		
2210 9108206 CABLE, 6 AWG, 1 CONDUCTOR, POWER	1660.000	LF	1.45000	2407.00	1.50000	2490.00		
2220 9108811 PULL BOX, PREFORMED CLASS 2	2.000	EA	1520.00000	3040.00	1600.00000	3200.00		
2230 9109901 MISC. MISC. ITS REMOVAL & SALVAGE		LUMP	9800.00000	9800.00	10300.00000	10300.00		
2240 9109901 MISC. MISC. RELOCATE POWER SUPPLY		LUMP	2500.00000	2500.00	2630.00000	2630.00		
2250 9109901 MISC. MISC. RELOCATION OF FIBER OPTIC BACKBONE		LUMP	45000.00000	45000.00	47200.00000	47200.00		
2260 9109901 MISC. MISC. RELOCATION OF FIBER OPTIC BACKBONE		LUMP	19400.00000	19400.00	20400.00000	20400.00		
2270 9109902 MISC. MISC. CONCRETE SPLICE VAULT	14.000	EA	2040.00000	28560.00	2150.00000	30100.00		
2280 9109902 MISC. MISC. SPLICE VAULT REMOVAL & CONDUIT	1.000	EA	5800.00000	5800.00	6100.00000	6100.00		
2290 9109903 MISC. MISC. CONDUIT, 2 IN., HDPE, INSTALLED	470.000	LF	12.00000	5640.00	12.70000	5969.00		
2300 9109903 MISC. MISC. CONDUIT, 2-2 IN., HDPE, INSTALLED	6133.000	LF	13.70000	84022.10	14.40000	88315.20		
2310 9109903 MISC. MISC. HAND LOWER CONDUIT	910.000	LF	15.30000	13923.00	16.10000	14651.00		
SECTION TOTALS			$	687,638.10	$	724,235.90	$	
SECTION 0010 HIGHWAY SIGNING ITEMS - J4I1650								
2320 9031010 CONCRETE FOOTINGS, EMBEDDED	29.900	CUYD	690.00000	20631.00	800.00000	23920.00		
2330 9031020 CONCRETE FOOTINGS, BOLT DOWN	240.900	CUYD	748.00000	180193.20	810.00000	195129.00		
2340 9031210 STRUCTURAL STEEL POSTS	13580.000	LB	3.15000	42777.00	2.40000	32592.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2350 9031220 PIPE POSTS	3610.000 LB	3.25000	11732.50	2.70000	9747.00		
2360 9031240 BREAKAWAY ASSEMBLY	69.000 EA	98.00000	6762.00	81.00000	5589.00		
2370 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	10.000 EA	48.00000	480.00	41.00000	410.00		
2380 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	50.000 EA	44.00000	2200.00	32.00000	1600.00		
2390 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	12.000 EA	44.00000	528.00	32.00000	384.00		
2400 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	26.000 EA	46.00000	1196.00	41.00000	1066.00		
2410 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	9.000 EA	46.00000	414.00	41.00000	369.00		
2420 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	184.000 LF	28.00000	5152.00	11.00000	2024.00		
2430 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	9.000 LF	52.00000	468.00	24.00000	216.00		
2440 9035004 TYPE SHR2L-1 SIGN	665.000 SQFT	14.00000	9310.00	23.00000	15295.00		
2450 9035011 SIGN, TYPE STR2L-3	2810.000 SQFT	22.50000	63225.00	22.00000	61820.00		
2460 9035066 SIGNAL SIGN, TYPE SHR2L-3	198.300 SQFT	16.40000	3252.12	24.00000	4759.20		
2470 9039902 MISC. HIGHWAY SIGNING CANTILEVER	5.000 EA	38000.00000	190000.00	34000.00000	170000.00		
2480 9039902 MISC. HIGHWAY SIGNING TRUSS	4.000 EA	50000.00000	200000.00	55200.00000	220800.00		
2490 9039903 MISC. PERFORATED SQUARE STEEL TUBE, 2. 25 IN.	45.000 LF	38.00000	1710.00	12.00000	540.00		
2500 9039903 MISC. PERFORATED SQUARE STEEL TUBE, 2. 50 IN.	23.000 LF	65.00000	1495.00	24.00000	552.00		
2510 9039904 MISC. RELOCATED SIGN	1429.000 SQFT	8.65000	12360.85	13.00000	18577.00		
SECTION TOTALS		$	753,886.67	$	765,389.20	$	

SECTION 0011 BRIDGE NO. A7503 - J4I1650

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2520 2061000 CLASS 1 EXCAVATION	145.000	CUYD	85.00000	12325.00	42.00000	6090.00		
2530 5031010 BRIDGE APPROACH SLAB (BRIDGE)	216.000	SQYD	310.00000	66960.00	295.00000	63720.00		
2540 7021012 STRUCTURAL STEEL PILES (12 IN.)	256.000	LF	93.00000	23808.00	101.00000	25856.00		
2550 7026000 PRE-BORE FOR PILING	160.000	LF	71.00000	11360.00	41.00000	6560.00		
2560 7027000 PILE POINT REINFORCEMENT	16.000	EA	130.00000	2080.00	125.00000	2000.00		
2570 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	100.500	CUYD	935.00000	93967.50	946.00000	95073.00		
2580 7034215 SAFETY BARRIER CURB	247.000	LF	105.00000	25935.00	90.50000	22353.50		
2590 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	972.000	SQYD	337.00000	327564.00	315.00000	306180.00		
2600 7034620 FORM LINERS	40.000	SQYD	158.00000	6320.00	112.00000	4480.00		
2610 7039903 MISC. 18 IN SAFTY BARRIER CURB	247.000	LF	140.00000	34580.00	187.50000	46312.50		
2620 7056010 TYPE 8 (63 IN.), PRESTRESSED CONCRETE BULB TEE	1061.000	LF	325.00000	344825.00	308.00000	326788.00		
2630 7061060 REINFORCING STEEL (BRIDGES)	5200.000	LB	1.20000	6240.00	1.28000	6656.00		
2640 7101000 REINFORCING STEEL (EPOXY COATED)	3580.000	LB	1.40000	5012.00	1.39000	4976.20		
2650 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	1300.00000	1300.00	1370.00000	1370.00		
2660 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	900.00000	900.00	950.00000	950.00		
2670 7121060 FABRICATED SIGN SUPPORT BRACKETS		LUMP	2300.00000	2300.00	2400.00000	2400.00		
2680 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	16.000	EA	865.00000	13840.00	1100.00000	17600.00		
2690 7123610 SLAB DRAIN	16.000	EA	410.00000	6560.00	590.00000	9440.00		
2700 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2600.00000	5200.00	3950.00000	7900.00		
2710 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	530.00000	10600.00	652.00000	13040.00		
SECTION TOTALS			$	1,001,676.50	$	969,745.20	$	

SECTION 0012 BRIDGE NO. A7504 - J4I1650

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2720 2061000 CLASS 1 EXCAVATION	180.000	CUYD	69.00000	12420.00	56.30000	10134.00		
2730 5031010 BRIDGE APPROACH SLAB (BRIDGE)	216.000	SQYD	310.00000	66960.00	295.00000	63720.00		
2740 7021012 STRUCTURAL STEEL PILES (12 IN.)	240.000	LF	93.00000	22320.00	98.50000	23640.00		
2750 7026000 PRE-BORE FOR PILING	160.000	LF	71.00000	11360.00	41.00000	6560.00		
2760 7027000 PILE POINT REINFORCEMENT	16.000	EA	130.00000	2080.00	110.00000	1760.00		
2770 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	100.500	CUYD	935.00000	93967.50	946.00000	95073.00		
2780 7034215 SAFETY BARRIER CURB	247.000	LF	105.00000	25935.00	90.50000	22353.50		
2790 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	972.000	SQYD	337.00000	327564.00	315.00000	306180.00		
2800 7034620 FORM LINERS	40.000	SQYD	158.00000	6320.00	112.00000	4480.00		
2810 7039903 MISC. 18 IN SAFTY BARRIER CURB	247.000	LF	140.00000	34580.00	187.50000	46312.50		
2820 7056010 TYPE 8 (63 IN.), PRESTRESSED CONCRETE BULB TEE	1061.000	LF	325.00000	344825.00	308.00000	326788.00		
2830 7061060 REINFORCING STEEL (BRIDGES)	5200.000	LB	1.20000	6240.00	1.28000	6656.00		
2840 7079901 MISC. CONDUIT SYSTEM ON STRUCTURE ONE 4 IN DIA		LUMP	5700.00000	5700.00	6000.00000	6000.00		
2850 7079901 MISC. CONDUIT SYSTEM ON STRUCTURE TWO 2 IN DIA		LUMP	5900.00000	5900.00	6200.00000	6200.00		
2860 7101000 REINFORCING STEEL (EPOXY COATED)	3580.000	LB	1.40000	5012.00	1.39000	4976.20		
2870 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	1300.00000	1300.00	1370.00000	1370.00		
2880 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	900.00000	900.00	950.00000	950.00		
2890 7121060 FABRICATED SIGN SUPPORT BRACKETS		LUMP	2300.00000	2300.00	2400.00000	2400.00		
2900 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	16.000	EA	865.00000	13840.00	1100.00000	17600.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 080919-401 COUNTIES : JACKSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2910 7123610 SLAB DRAIN	16.000	EA	410.00000	6560.00	590.00000	9440.00		
2920 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2600.00000	5200.00	3950.00000	7900.00		
2930 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	530.00000	10600.00	652.00000	13040.00		
SECTION TOTALS			$	1,011,883.50	$	983,533.20	$	
SECTION 0013 BRIDGE NO. A7505 - J4I1650								
2940 2061000 CLASS 1 EXCAVATION	110.000	CUYD	35.00000	3850.00	42.00000	4620.00		
2950 2061003 CLASS 1 EXCAVATION IN ROCK	513.000	CUYD	65.00000	33345.00	51.20000	26265.60		
2960 6071054 (42 IN.) PROPERTY FENCE (STRUCTURES)	236.000	LF	120.00000	28320.00	124.00000	29264.00		
2970 7032009 CLASS B CONCRETE (RETAINING WALLS)	188.800	CUYD	580.00000	109504.00	647.00000	122153.60		
2980 7034620 FORM LINERS	214.000	SQYD	69.00000	14766.00	112.00000	23968.00		
2990 7101000 REINFORCING STEEL (EPOXY COATED)	19400.000	LB	1.60000	31040.00	1.39000	26966.00		
3000 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	2950.00000	2950.00	3100.00000	3100.00		
3010 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	1900.00000	1900.00	2000.00000	2000.00		
SECTION TOTALS			$	225,675.00	$	238,337.20	$	
CONTRACT TOTALS			$	17,097,991.78	$	17,157,524.65	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 404 CONTRACT ID : 080919-404 COUNTIES : CLAY
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 98 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4P1116B
JOB NUMBER J4P1116B, ROUTE 92, CLAY COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010550	Boone Construction Co.	$ 1,633,206.71	100.0000%
2	0010445	Emery Sapp & Sons Inc.	$ 1,681,376.77	102.9494%
3	0011198	Widel, Inc.	$ 1,711,821.78	104.8135%
4	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 1,771,984.82	108.4973%
5	0010110	L. G. Barcus and Sons Inc.	$ 1,838,696.80	112.5820%
6	0010214	Loch Sand and Construction Co.	$ 1,945,819.08	119.1410%
7	0010141	APAC-Kansas, Inc., Kansas City Division	$ 1,970,188.41	120.6331%
8	0010490	R. A. Knapp Construction, Inc.	$ 1,991,676.20	121.9488%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-404
DISTRICT : 04

COUNTIES : CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0011198 Widel, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1116B								
0010 2019901 MISC. CLEARING / GRUBBING		LUMP	22650.00000	22650.00	12500.00000	12500.00	8000.00000	8000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2700.00000	2700.00	1600.00000	1600.00	25000.00000	25000.00
0030 2031000 CLASS A EXCAVATION	5888.000	CUYD	6.00000	35328.00	7.15000	42099.20	8.00000	47104.00
0040 2035500 EMBANKMENT IN PLACE	12358.000	CUYD	10.00000	123580.00	11.00000	135938.00	9.00000	111222.00
0050 2036000 COMPACTING EMBANKMENT	3156.000	CUYD	1.60000	5049.60	2.00000	6312.00	3.50000	11046.00
0060 2063000 CLASS 3 EXCAVATION	280.000	CUYD	19.00000	5320.00	20.00000	5600.00	55.00000	15400.00
0070 2071000 LINEAR GRADING CLASS 1	0.700	STA	1365.00000	955.50	2000.00000	1400.00	1000.00000	700.00
0080 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	10.000	100F	470.00000	4700.00	500.00000	5000.00	700.00000	7000.00
0090 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	8015.000	SQYD	6.50000	52097.50	5.30000	42479.50	9.15000	73337.25
0100 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	953.900	TONS	80.00000	76312.00	88.82000	84725.40	94.00000	89666.60
0110 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2285.300	TONS	70.00000	159971.00	73.89000	168860.82	88.00000	201106.40
0120 6029902 MISC. REESTABLISMENT OF SECTON CORNER	1.000	EA	2200.00000	2200.00	1500.00000	1500.00	2500.00000	2500.00
0130 6046012A 12 IN. SLOTTED DRAIN	20.000	LF	78.00000	1560.00	150.00000	3000.00	85.00000	1700.00
0140 6061010 GUARDRAIL TYPE A	850.000	LF	19.00000	16150.00	16.00000	13600.00	18.00000	15300.00
0150 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	2000.00000	8000.00	1368.00000	5472.00	1500.00000	6000.00
0160 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	475.00000	1900.00	320.00000	1280.00	400.00000	1600.00
0170 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2500.00000	10000.00	1900.00000	7600.00	2050.00000	8200.00

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-404
DISTRICT : 04
COUNTIES : CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0011198 Widel, Inc. UNIT PRICE	AMOUNT
0180 6083003 3 IN. CONCRETE MEDIAN STRIP	2.700	SQYD	535.00000	1444.50	150.00000	405.00	1850.00000	4995.00
0190 6097000 ROCK LINING	28.000	CUYD	73.00000	2044.00	60.00000	1680.00	45.00000	1260.00
0200 6113020 FURNISHING TYPE 2 ROCK BLANKET	268.000	CUYD	40.00000	10720.00	48.00000	12864.00	30.00000	8040.00
0210 6113040 PLACING TYPE 2 ROCK BLANKET	268.000	CUYD	14.00000	3752.00	14.55000	3899.40	18.00000	4824.00
0220 6149902 MISC. MONUMENT BOX	1.000	EA	2400.00000	2400.00	750.00000	750.00	4000.00000	4000.00
0230 6161005 CONSTRUCTION SIGNS	1016.000	SQFT	13.25000	13462.00	6.00000	6096.00	6.60000	6705.60
0240 6161025 CHANNELIZER (TRIM LINE)	57.000	EA	45.00000	2565.00	15.00000	855.00	16.50000	940.50
0250 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	190.00000	1140.00	180.00000	1080.00	210.00000	1260.00
0260 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	3.000	EA	300.00000	900.00	210.00000	630.00	215.00000	645.00
0270 6161070 TUBULAR MARKER	3.000	EA	210.00000	630.00	140.00000	420.00	155.00000	465.00
0280 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1200.00000	2400.00	5200.00000	10400.00	4500.00000	9000.00
0290 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	160.00000	320.00	100.00000	200.00	110.00000	220.00
0300 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	160.00000	320.00	200.00000	400.00	220.00000	440.00
0310 6181000 MOBILIZATION		LUMP	73000.00000	73000.00	92000.00000	92000.00	124000.00000	124000.00
0320 6201600A TYPE 1 PREFORMED COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	687.00000	687.00	450.00000	450.00	495.00000	495.00
0330 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	35.000	LF	31.00000	1085.00	30.00000	1050.00	34.50000	1207.50
0340 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	39.000	LF	31.00000	1209.00	30.00000	1170.00	34.50000	1345.50
0350 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4654.000	LF	0.21000	977.34	0.25000	1163.50	0.35000	1628.90

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-404
DISTRICT : 04

COUNTIES : CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0011198 Widel, Inc. UNIT PRICE	AMOUNT
0360 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	4268.000 LF	0.32000	1365.76	0.25000	1067.00	0.35000	1493.80
0370 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	36.000 LF	1.06000	38.16	3.00000	108.00	3.25000	117.00
0380 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	401.000 SQYD	2.55000	1022.55	3.50000	1403.50	2.25000	902.25
0390 7039907 MISC. CONCRETE GROUT	6.800 CUYD	515.00000	3502.00	300.00000	2040.00	254.00000	1727.20
0400 7250312A 12 IN. PIPE GROUP B	84.000 LF	36.50000	3066.00	40.00000	3360.00	24.50000	2058.00
0410 7250318A 18 IN. PIPE GROUP B	64.000 LF	39.00000	2496.00	45.00000	2880.00	29.35000	1878.40
0420 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	180.000 LF	59.00000	10620.00	50.00000	9000.00	40.44000	7279.20
0430 7261548 48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	221.000 LF	156.50000	34586.50	165.00000	36465.00	143.21000	31649.41
0440 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	555.00000	555.00	1000.00000	1000.00	550.00000	550.00
0450 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2525.00000	5050.00	1850.00000	3700.00	1403.81000	2807.62
0460 8051000A SEEDING - COOL SEASON MIXTURES	3.400 ACRE	1290.00000	4386.00	2400.00000	8160.00	1450.00000	4930.00
0470 8061016 SEDIMENT REMOVAL	63.000 CUYD	16.65000	1048.95	30.00000	1890.00	25.00000	1575.00
0480 8061017 TEMPORARY SEEDING AND MULCHING	1.000 ACRE	315.00000	315.00	1500.00000	1500.00	700.00000	700.00
0490 8061019 SILT FENCE	681.000 LF	1.10000	749.10	2.50000	1702.50	3.00000	2043.00
0500 8061021 TYPE I DITCH CHECK	26.000 EA	105.00000	2730.00	110.00000	2860.00	150.00000	3900.00
0510 8061022 TYPE II DITCH CHECK	15.000 EA	215.00000	3225.00	180.00000	2700.00	200.00000	3000.00
0520 8061050 TYPE C BERM	500.000 LF	37.00000	18500.00	25.00000	12500.00	4.00000	2000.00
0530 8064105 TYPE E EROSION CONTROL BLANKET	1920.000 SQYD	2.50000	4800.00	1.80000	3456.00	7.25000	13920.00
SECTION TOTALS		$	745,585.46	$	770,271.82	$	878,885.13

SECTION 0002 HIGHWAY SIGNING ITEMS - J4P1116B

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-404
DISTRICT : 04

COUNTIES : CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0011198 Widel, Inc. UNIT PRICE	 AMOUNT
0540 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	94.000	LF	12.75000	1198.50	26.00000	2444.00	30.00000	2820.00
0550 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	32.000	LF	16.00000	512.00	42.00000	1344.00	46.00000	1472.00
0560 9035004 TYPE SHR2L-1 SIGN	9.000	SQFT	31.75000	285.75	27.50000	247.50	30.25000	272.25
0570 9035009 36 IN. OR 900 MM STOP SIGN	2.000	EA	105.00000	210.00	250.00000	500.00	300.00000	600.00
SECTION TOTALS			$	2,206.25	$	4,535.50	$	5,164.25
SECTION 0003 BRIDGE NO. A7482								
0580 2061000 CLASS 1 EXCAVATION	45.000	CUYD	16.00000	720.00	18.75000	843.75	20.00000	900.00
0590 2160500 REMOVAL OF BRIDGES		LUMP	39500.00000	39500.00	38000.00000	38000.00	25000.00000	25000.00
0600 5031010 BRIDGE APPROACH SLAB (BRIDGE)	181.000	SQYD	285.00000	51585.00	270.50000	48960.50	255.00000	46155.00
0610 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	156.000	LF	625.00000	97500.00	584.00000	91104.00	690.00000	107640.00
0620 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	104.000	LF	300.00000	31200.00	240.00000	24960.00	600.00000	62400.00
0630 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	250.00000	1000.00	100.00000	400.00	125.00000	500.00
0640 7011400 FOUNDATION INSPECTION HOLES	144.000	LF	110.00000	15840.00	79.00000	11376.00	80.00000	11520.00
0650 7011500 CONCRETE CORING	64.000	LF	87.00000	5568.00	81.50000	5216.00	82.00000	5248.00
0660 7011600 SONIC LOGGING TESTING	4.000	EA	3475.00000	13900.00	4150.00000	16600.00	600.00000	2400.00
0670 7021012 STRUCTURAL STEEL PILES (12 IN.)	650.000	LF	56.00000	36400.00	63.00000	40950.00	50.00000	32500.00
0680 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	100.200	CUYD	450.00000	45090.00	591.00000	59218.20	500.00000	50100.00
0690 7034213 SLAB ON CONCRETE I-GIRDER	876.000	SQYD	290.00000	254040.00	302.00000	264552.00	238.00000	208488.00
0700 7034215 SAFETY BARRIER CURB	526.000	LF	72.00000	37872.00	68.50000	36031.00	62.00000	32612.00
0710 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	897.000	LF	190.00000	170430.00	204.00000	182988.00	195.20000	175094.40

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-404
DISTRICT : 04

COUNTIES : CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0011198 Widel, Inc. UNIT PRICE	AMOUNT
0720 7061060 REINFORCING STEEL (BRIDGES)	42500.000	LB	1.30000	55250.00	1.40000	59500.00	1.08000	45900.00
0730 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	9.000	EA	850.00000	7650.00	570.00000	5130.00	645.00000	5805.00
0740 7123610 SLAB DRAIN	42.000	EA	375.00000	15750.00	320.00000	13440.00	250.00000	10500.00
0750 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1400.00000	2800.00	1450.00000	2900.00	825.00000	1650.00
0760 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	125.00000	1000.00	190.00000	1520.00	130.00000	1040.00
0770 7161002 LAMINATED NEOPRENE BEARING PAD	16.000	EA	145.00000	2320.00	180.00000	2880.00	145.00000	2320.00
SECTION TOTALS			$	885,415.00	$	906,569.45	$	827,772.40
CONTRACT TOTALS			$	1,633,206.71	$	1,681,376.77	$	1,711,821.78

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-404
DISTRICT : 04
COUNTIES : CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010214 Loch Sand and Construction Co UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1116B								
0010 2019901 MISC. CLEARING / GRUBBING		LUMP	6000.00000	6000.00	20000.00000	20000.00	24210.00000	24210.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	3200.00000	3200.00	32000.00000	32000.00	12500.00000	12500.00
0030 2031000 CLASS A EXCAVATION	5888.000	CUYD	10.00000	58880.00	8.00000	47104.00	7.10000	41804.80
0040 2035500 EMBANKMENT IN PLACE	12358.000	CUYD	10.85000	134084.30	16.00000	197728.00	13.48000	166585.84
0050 2036000 COMPACTING EMBANKMENT	3156.000	CUYD	2.20000	6943.20	1.50000	4734.00	1.12000	3534.72
0060 2063000 CLASS 3 EXCAVATION	280.000	CUYD	8.60000	2408.00	5.50000	1540.00	30.20000	8456.00
0070 2071000 LINEAR GRADING CLASS 1	0.700	STA	2755.00000	1928.50	3000.00000	2100.00	2558.00000	1790.60
0080 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	10.000	100F	305.00000	3050.00	450.00000	4500.00	615.00000	6150.00
0090 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	8015.000	SQYD	8.35000	66925.25	7.00000	56105.00	7.00000	56105.00
0100 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	953.900	TONS	86.00000	82035.40	89.00000	84897.10	98.00000	93482.20
0110 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2285.300	TONS	80.50000	183966.65	74.00000	169112.20	90.00000	205677.00
0120 6029902 MISC. REESTABLISMENT OF SECTON CORNER	1.000	EA	2100.00000	2100.00	1600.00000	1600.00	1620.00000	1620.00
0130 6046012A 12 IN. SLOTTED DRAIN	20.000	LF	150.00000	3000.00	113.00000	2260.00	82.14000	1642.80
0140 6061010 GUARDRAIL TYPE A	850.000	LF	20.00000	17000.00	16.00000	13600.00	17.28000	14688.00
0150 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1985.00000	7940.00	1400.00000	5600.00	1478.00000	5912.00
0160 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	485.00000	1940.00	330.00000	1320.00	346.00000	1384.00
0170 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2565.00000	10260.00	1900.00000	7600.00	2052.00000	8208.00

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-404
DISTRICT : 04
COUNTIES : CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010214 Loch Sand and Construction Co UNIT PRICE	 AMOUNT
0180 6083003 3 IN. CONCRETE MEDIAN STRIP	2.700	SQYD	100.00000	270.00	1000.00000	2700.00	124.00000	334.80
0190 6097000 ROCK LINING	28.000	CUYD	60.00000	1680.00	50.00000	1400.00	60.00000	1680.00
0200 6113020 FURNISHING TYPE 2 ROCK BLANKET	268.000	CUYD	24.50000	6566.00	40.00000	10720.00	74.50000	19966.00
0210 6113040 PLACING TYPE 2 ROCK BLANKET	268.000	CUYD	10.00000	2680.00	11.00000	2948.00	15.75000	4221.00
0220 6149902 MISC. MONUMENT BOX	1.000	EA	644.00000	644.00	2200.00000	2200.00	1620.00000	1620.00
0230 6161005 CONSTRUCTION SIGNS	1016.000	SQFT	6.30000	6400.80	15.00000	15240.00	13.50000	13716.00
0240 6161025 CHANNELIZER (TRIM LINE)	57.000	EA	15.75000	897.75	41.00000	2337.00	56.00000	3192.00
0250 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	190.00000	1140.00	500.00000	3000.00	215.00000	1290.00
0260 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	3.000	EA	225.00000	675.00	650.00000	1950.00	305.00000	915.00
0270 6161070 TUBULAR MARKER	3.000	EA	147.00000	441.00	200.00000	600.00	216.00000	648.00
0280 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	4100.00000	8200.00	3000.00000	6000.00	1300.00000	2600.00
0290 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	105.00000	210.00	600.00000	1200.00	200.00000	400.00
0300 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	210.00000	420.00	600.00000	1200.00	200.00000	400.00
0310 6181000 MOBILIZATION		LUMP	165000.00000	165000.00	27000.00000	27000.00	229115.00000	229115.00
0320 6201600A TYPE 1 PREFORMED COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	475.00000	475.00	700.00000	700.00	702.00000	702.00
0330 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	35.000	LF	31.50000	1102.50	30.00000	1050.00	32.00000	1120.00
0340 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	39.000	LF	31.50000	1228.50	30.00000	1170.00	32.00000	1248.00
0350 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4654.000	LF	0.26000	1210.04	0.20000	930.80	0.22000	1023.88

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080919-404 COUNTIES : CLAY
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	AMOUNT	(6) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
0360 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	4268.000 LF	0.26000	1109.68	0.30000	1280.40	0.32000	1365.76
0370 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	36.000 LF	3.15000	113.40	1.00000	36.00	1.08000	38.88
0380 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	401.000 SQYD	3.05000	1223.05	2.30000	922.30	3.45000	1383.45
0390 7039907 MISC. CONCRETE GROUT	6.800 CUYD	216.00000	1468.80	360.00000	2448.00	355.00000	2414.00
0400 7250312A 12 IN. PIPE GROUP B	84.000 LF	29.00000	2436.00	40.00000	3360.00	33.00000	2772.00
0410 7250318A 18 IN. PIPE GROUP B	64.000 LF	32.00000	2048.00	45.00000	2880.00	34.00000	2176.00
0420 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	180.000 LF	50.00000	9000.00	56.00000	10080.00	65.00000	11700.00
0430 7261548 48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	221.000 LF	170.00000	37570.00	146.00000	32266.00	156.00000	34476.00
0440 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	550.00000	550.00	565.00000	565.00	922.00000	922.00
0450 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1800.00000	3600.00	1695.00000	3390.00	2515.00000	5030.00
0460 8051000A SEEDING - COOL SEASON MIXTURES	3.400 ACRE	2520.00000	8568.00	2700.00000	9180.00	2592.00000	8812.80
0470 8061016 SEDIMENT REMOVAL	63.000 CUYD	22.80000	1436.40	56.00000	3528.00	30.00000	1890.00
0480 8061017 TEMPORARY SEEDING AND MULCHING	1.000 ACRE	1575.00000	1575.00	1700.00000	1700.00	1620.00000	1620.00
0490 8061019 SILT FENCE	681.000 LF	2.60000	1770.60	3.00000	2043.00	3.15000	2145.15
0500 8061021 TYPE I DITCH CHECK	26.000 EA	115.00000	2990.00	73.00000	1898.00	120.00000	3120.00
0510 8061022 TYPE II DITCH CHECK	15.000 EA	189.00000	2835.00	450.00000	6750.00	215.00000	3225.00
0520 8061050 TYPE C BERM	500.000 LF	13.00000	6500.00	40.00000	20000.00	31.60000	15800.00
0530 8064105 TYPE E EROSION CONTROL BLANKET	1920.000 SQYD	2.00000	3840.00	2.00000	3840.00	1.94000	3724.80
SECTION TOTALS		$	879,535.82	$	840,312.80	$	1,040,558.48

SECTION 0002 HIGHWAY SIGNING ITEMS - J4P1116B

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080919-404 COUNTIES : CLAY
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010214 Loch Sand and Construction Co UNIT PRICE	 AMOUNT
0540 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	94.000	LF	23.00000	2162.00	12.00000	1128.00	13.00000	1222.00
0550 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	32.000	LF	27.00000	864.00	15.00000	480.00	16.00000	512.00
0560 9035004 TYPE SHR2L-1 SIGN	9.000	SQFT	40.00000	360.00	31.00000	279.00	33.00000	297.00
0570 9035009 36 IN. OR 900 MM STOP SIGN	2.000	EA	173.50000	347.00	100.00000	200.00	112.00000	224.00
SECTION TOTALS			$	3,733.00	$	2,087.00	$	2,255.00
SECTION 0003 BRIDGE NO. A7482								
0580 2061000 CLASS 1 EXCAVATION	45.000	CUYD	30.00000	1350.00	24.00000	1080.00	75.00000	3375.00
0590 2160500 REMOVAL OF BRIDGES		LUMP	42500.00000	42500.00	21000.00000	21000.00	38000.00000	38000.00
0600 5031010 BRIDGE APPROACH SLAB (BRIDGE)	181.000	SQYD	272.00000	49232.00	325.00000	58825.00	246.00000	44526.00
0610 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	156.000	LF	556.00000	86736.00	900.00000	140400.00	752.00000	117312.00
0620 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	104.000	LF	492.00000	51168.00	250.00000	26000.00	415.00000	43160.00
0630 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	105.00000	420.00	500.00000	2000.00	243.00000	972.00
0640 7011400 FOUNDATION INSPECTION HOLES	144.000	LF	79.50000	11448.00	75.00000	10800.00	70.00000	10080.00
0650 7011500 CONCRETE CORING	64.000	LF	95.00000	6080.00	53.00000	3392.00	80.00000	5120.00
0660 7011600 SONIC LOGGING TESTING	4.000	EA	1400.00000	5600.00	650.00000	2600.00	500.00000	2000.00
0670 7021012 STRUCTURAL STEEL PILES (12 IN.)	650.000	LF	62.00000	40300.00	60.00000	39000.00	56.00000	36400.00
0680 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	100.200	CUYD	585.00000	58617.00	980.00000	98196.00	418.00000	41883.60
0690 7034213 SLAB ON CONCRETE I-GIRDER	876.000	SQYD	265.00000	232140.00	340.00000	297840.00	299.50000	262362.00
0700 7034215 SAFETY BARRIER CURB	526.000	LF	68.00000	35768.00	74.00000	38924.00	60.00000	31560.00
0710 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	897.000	LF	205.00000	183885.00	200.00000	179400.00	210.00000	188370.00

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-404
DISTRICT : 04

COUNTIES : CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010214 Loch Sand and Construction Co UNIT PRICE	 AMOUNT
0720 7061060 REINFORCING STEEL (BRIDGES)	42500.000	LB	1.25000	53125.00	1.12000	47600.00	1.19000	50575.00
0730 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	9.000	EA	765.00000	6885.00	780.00000	7020.00	710.00000	6390.00
0740 7123610 SLAB DRAIN	42.000	EA	360.00000	15120.00	290.00000	12180.00	364.00000	15288.00
0750 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1915.00000	3830.00	2900.00000	5800.00	1488.00000	2976.00
0760 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	224.00000	1792.00	140.00000	1120.00	80.00000	640.00
0770 7161002 LAMINATED NEOPRENE BEARING PAD	16.000	EA	170.00000	2720.00	195.00000	3120.00	126.00000	2016.00
SECTION TOTALS			$	888,716.00	$	996,297.00	$	903,005.60
CONTRACT TOTALS			$	1,771,984.82	$	1,838,696.80	$	1,945,819.08

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-404
DISTRICT : 04

COUNTIES : CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(8) 0010490 R. A. Knapp Construction, In UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1116B								
0010 2019901 MISC. CLEARING / GRUBBING		LUMP	5800.00000	5800.00	30000.00000	30000.00		
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	3000.00000	3000.00	6000.00000	6000.00		
0030 2031000 CLASS A EXCAVATION	5888.000	CUYD	7.25000	42688.00	8.00000	47104.00		
0040 2035500 EMBANKMENT IN PLACE	12358.000	CUYD	8.31000	102694.98	15.00000	185370.00		
0050 2036000 COMPACTING EMBANKMENT	3156.000	CUYD	1.00000	3156.00	8.00000	25248.00		
0060 2063000 CLASS 3 EXCAVATION	280.000	CUYD	15.00000	4200.00	7.00000	1960.00		
0070 2071000 LINEAR GRADING CLASS 1	0.700	STA	950.00000	665.00	3500.00000	2450.00		
0080 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	10.000	100F	837.00000	8370.00	2500.00000	25000.00		
0090 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	8015.000	SQYD	9.55000	76543.25	7.00000	56105.00		
0100 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	953.900	TONS	97.60000	93100.64	85.00000	81081.50		
0110 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2285.300	TONS	80.35000	183623.86	71.00000	162256.30		
0120 6029902 MISC. REESTABLISMENT OF SECTON CORNER	1.000	EA	1500.00000	1500.00	3000.00000	3000.00		
0130 6046012A 12 IN. SLOTTED DRAIN	20.000	LF	345.00000	6900.00	100.00000	2000.00		
0140 6061010 GUARDRAIL TYPE A	850.000	LF	16.00000	13600.00	22.00000	18700.00		
0150 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1368.00000	5472.00	2250.00000	9000.00		
0160 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	320.00000	1280.00	550.00000	2200.00		
0170 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	1900.00000	7600.00	3000.00000	12000.00		

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 080919-404 COUNTIES : CLAY
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(8) 0010490 R. A. Knapp Construction, In UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0180 6083003 3 IN. CONCRETE MEDIAN STRIP	2.700	SQYD	150.00000	405.00	120.00000	324.00		
0190 6097000 ROCK LINING	28.000	CUYD	64.27000	1799.56	115.00000	3220.00		
0200 6113020 FURNISHING TYPE 2 ROCK BLANKET	268.000	CUYD	41.59000	11146.12	60.00000	16080.00		
0210 6113040 PLACING TYPE 2 ROCK BLANKET	268.000	CUYD	28.50000	7638.00	21.00000	5628.00		
0220 6149902 MISC. MONUMENT BOX	1.000	EA	500.00000	500.00	2000.00000	2000.00		
0230 6161005 CONSTRUCTION SIGNS	1016.000	SQFT	6.00000	6096.00	14.00000	14224.00		
0240 6161025 CHANNELIZER (TRIM LINE)	57.000	EA	15.00000	855.00	47.00000	2679.00		
0250 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	180.00000	1080.00	200.00000	1200.00		
0260 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	3.000	EA	210.00000	630.00	350.00000	1050.00		
0270 6161070 TUBULAR MARKER	3.000	EA	140.00000	420.00	250.00000	750.00		
0280 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	3900.00000	7800.00	1500.00000	3000.00		
0290 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	200.00000	400.00		
0300 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	200.00000	400.00		
0310 6181000 MOBILIZATION		LUMP	188000.00000	188000.00	75000.00000	75000.00		
0320 6201600A TYPE 1 PREFORMED COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	450.00000	450.00	750.00000	750.00		
0330 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	35.000	LF	30.00000	1050.00	35.00000	1225.00		
0340 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	39.000	LF	30.00000	1170.00	35.00000	1365.00		
0350 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4654.000	LF	0.25000	1163.50	0.25000	1163.50		

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-404
DISTRICT : 04

COUNTIES : CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(8) 0010490 R. A. Knapp Construction, In UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0360 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	4268.000	LF	0.25000	1067.00	0.40000	1707.20		
0370 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	36.000	LF	3.00000	108.00	1.20000	43.20		
0380 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	401.000	SQYD	5.70000	2285.70	2.50000	1002.50		
0390 7039907 MISC. CONCRETE GROUT	6.800	CUYD	880.00000	5984.00	375.00000	2550.00		
0400 7250312A 12 IN. PIPE GROUP B	84.000	LF	28.50000	2394.00	60.00000	5040.00		
0410 7250318A 18 IN. PIPE GROUP B	64.000	LF	34.50000	2208.00	50.00000	3200.00		
0420 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	180.000	LF	53.00000	9540.00	55.00000	9900.00		
0430 7261548 48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	221.000	LF	280.50000	61990.50	195.00000	43095.00		
0440 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	990.00000	990.00	800.00000	800.00		
0450 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1945.00000	3890.00	2500.00000	5000.00		
0460 8051000A SEEDING - COOL SEASON MIXTURES	3.400	ACRE	2150.00000	7310.00	2850.00000	9690.00		
0470 8061016 SEDIMENT REMOVAL	63.000	CUYD	38.50000	2425.50	21.00000	1323.00		
0480 8061017 TEMPORARY SEEDING AND MULCHING	1.000	ACRE	1250.00000	1250.00	1775.00000	1775.00		
0490 8061019 SILT FENCE	681.000	LF	2.30000	1566.30	3.00000	2043.00		
0500 8061021 TYPE I DITCH CHECK	26.000	EA	95.00000	2470.00	130.00000	3380.00		
0510 8061022 TYPE II DITCH CHECK	15.000	EA	165.00000	2475.00	225.00000	3375.00		
0520 8061050 TYPE C BERM	500.000	LF	85.00000	42500.00	12.00000	6000.00		
0530 8064105 TYPE E EROSION CONTROL BLANKET	1920.000	SQYD	4.00000	7680.00	2.50000	4800.00		
SECTION TOTALS			$	949,130.91	$	904,657.20	$	

SECTION 0002 HIGHWAY SIGNING ITEMS - J4P1116B

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-404
DISTRICT : 04
COUNTIES : CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(8) 0010490 R. A. Knapp Construction, In UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0540 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	94.000	LF	26.00000	2444.00	15.00000	1410.00		
0550 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	32.000	LF	42.00000	1344.00	20.00000	640.00		
0560 9035004 TYPE SHR2L-1 SIGN	9.000	SQFT	27.50000	247.50	35.00000	315.00		
0570 9035009 36 IN. OR 900 MM STOP SIGN	2.000	EA	250.00000	500.00	475.00000	950.00		
SECTION TOTALS			$	4,535.50	$	3,315.00	$	
SECTION 0003 BRIDGE NO. A7482								
0580 2061000 CLASS 1 EXCAVATION	45.000	CUYD	90.00000	4050.00	100.00000	4500.00		
0590 2160500 REMOVAL OF BRIDGES		LUMP	30000.00000	30000.00	100000.00000	100000.00		
0600 5031010 BRIDGE APPROACH SLAB (BRIDGE)	181.000	SQYD	300.00000	54300.00	300.00000	54300.00		
0610 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	156.000	LF	700.00000	109200.00	800.00000	124800.00		
0620 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	104.000	LF	330.00000	34320.00	275.00000	28600.00		
0630 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	100.00000	400.00	250.00000	1000.00		
0640 7011400 FOUNDATION INSPECTION HOLES	144.000	LF	63.00000	9072.00	81.00000	11664.00		
0650 7011500 CONCRETE CORING	64.000	LF	42.00000	2688.00	50.00000	3200.00		
0660 7011600 SONIC LOGGING TESTING	4.000	EA	400.00000	1600.00	475.00000	1900.00		
0670 7021012 STRUCTURAL STEEL PILES (12 IN.)	650.000	LF	74.00000	48100.00	60.00000	39000.00		
0680 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	100.200	CUYD	700.00000	70140.00	800.00000	80160.00		
0690 7034213 SLAB ON CONCRETE I-GIRDER	876.000	SQYD	380.00000	332880.00	350.00000	306600.00		
0700 7034215 SAFETY BARRIER CURB	526.000	LF	72.00000	37872.00	75.00000	39450.00		
0710 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	897.000	LF	210.00000	188370.00	220.00000	197340.00		

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-404
DISTRICT : 04

COUNTIES : CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(8) 0010490 R. A. Knapp Construction, In UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0720 7061060 REINFORCING STEEL (BRIDGES)	42500.000	LB	1.31000	55675.00	1.30000	55250.00		
0730 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	9.000	EA	975.00000	8775.00	1000.00000	9000.00		
0740 7123610 SLAB DRAIN	42.000	EA	420.00000	17640.00	500.00000	21000.00		
0750 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1600.00000	3200.00	1250.00000	2500.00		
0760 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	330.00000	2640.00	130.00000	1040.00		
0770 7161002 LAMINATED NEOPRENE BEARING PAD	16.000	EA	350.00000	5600.00	150.00000	2400.00		
SECTION TOTALS			$	1,016,522.00	$	1,083,704.00	$	
CONTRACT TOTALS			$	1,970,188.41	$	1,991,676.20	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 601 CONTRACT ID : 080919-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 06/30/09 COMPLETION DATE
PROJECT(S) : J6I2058

CONTRACT DESCRIPTION :
JOB NUMBER J6I2058, ROUTE 70, ST. LOUIS CITY
***Bid Revision No.1
JOB NUMBER J6I2058, ROUTE 70, ST. LOUIS CITY
***Bid Revision No.2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010583	Gershenson Construction Co. Inc.	$ 869,220.00	100.0000%
2	0010307	N. B. West Contracting Company	$ 928,643.78	106.8364%
3	0020131	R. V. Wagner Inc.	$ 950,079.11	109.3025%
4	0010208	Kozeny-Wagner, Inc.	$ 994,452.73	114.4075%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 080919-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I2058								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	50000.00000	50000.00	70057.00000	70057.00	15150.00000	15150.00
0020 2031000 CLASS A EXCAVATION	398.000	CUYD	22.00000	8756.00	18.00000	7164.00	17.20000	6845.60
0030 2036000 COMPACTING EMBANKMENT	114.000	CUYD	17.50000	1995.00	1.00000	114.00	4.50000	513.00
0040 2063000 CLASS 3 EXCAVATION	560.000	CUYD	5.00000	2800.00	10.00000	5600.00	33.35000	18676.00
0050 2063500 CULVERT CLEANOUT	40.000	EA	550.00000	22000.00	100.00000	4000.00	720.00000	28800.00
0060 2071000 LINEAR GRADING CLASS 1	2.000	STA	2100.00000	4200.00	2200.00000	4400.00	1296.00000	2592.00
0070 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	941.000	SQYD	6.50000	6116.50	8.00000	7528.00	4.50000	4234.50
0080 4019905 MISC. OPTIONAL A2 SHOULDER	276.300	SQYD	34.00000	9394.20	58.00000	16025.40	46.25000	12778.88
0090 4019905 MISC. OPTIONAL PAVEMENT	941.400	SQYD	47.00000	44245.80	58.00000	54601.20	30.50000	28712.70
0100 4030109 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	502.600	TONS	110.00000	55286.00	125.00000	62825.00	154.36000	77581.34
0110 4071005 TACK COAT	380.000	GAL	5.50000	2090.00	4.00000	1520.00	3.21000	1219.80
0120 6042010 ADJUSTING MANHOLE	5.000	EA	550.00000	2750.00	750.00000	3750.00	107.00000	535.00
0130 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	171.000	LF	37.75000	6455.25	36.00000	6156.00	40.50000	6925.50
0140 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2726.00000	2726.00	2600.00000	2600.00	2929.50000	2929.50
0150 6071013A CHAIN-LINK FENCE (72 IN.)	315.000	LF	19.50000	6142.50	18.50000	5827.50	20.84000	6564.60
0160 6081010 CONCRETE CURB RAMP	24.000	SQYD	230.00000	5520.00	204.00000	4896.00	83.54000	2004.96
0170 6086004 CONCRETE SIDEWALK, 4 IN.	63.000	SQYD	42.00000	2646.00	65.00000	4095.00	40.66000	2561.58
0180 6091052 CURB AND GUTTER TYPE B	360.000	LF	23.00000	8280.00	30.00000	10800.00	12.73000	4582.80
0190 6091060 PAVED DITCH	4.700	SQYD	175.00000	822.50	200.00000	940.00	306.02000	1438.29

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 080919-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT
0200 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	207.300 SQYD	45.00000	9328.50	225.00000	46642.50	75.00000	15547.50
0210 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	199.000 SQYD	2.20000	437.80	0.01000	1.99	7.24000	1440.76
0220 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	199.000 SQYD	7.25000	1442.75	0.01000	1.99	4.04000	803.96
0230 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	44.000 LF	11.00000	484.00	15.00000	660.00	56.34000	2478.96
0240 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	390.000 EA	15.00000	5850.00	5.00000	1950.00	8.66000	3377.40
0250 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	70.000 EA	15.00000	1050.00	5.00000	350.00	8.82000	617.40
0260 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	1.000 EA	750.00000	750.00	1183.00000	1183.00	1324.68000	1324.68
0270 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	8.000 EA	900.00000	7200.00	1442.00000	11536.00	999.28000	7994.24
0280 6143010 MANHOLE FRAME AND COVER, TYPE 1-A	2.000 EA	500.00000	1000.00	300.00000	600.00	723.23000	1446.46
0290 6161005 CONSTRUCTION SIGNS	230.000 SQFT	9.50000	2185.00	9.00000	2070.00	10.14000	2332.20
0300 6161025 CHANNELIZER (TRIM LINE)	100.000 EA	42.00000	4200.00	40.00000	4000.00	45.07000	4507.00
0310 6161033 DIRECTIONAL INDICATOR BARRICADE	50.000 EA	104.00000	5200.00	100.00000	5000.00	112.67000	5633.50
0320 6161040 FLASHING ARROW PANEL	2.000 EA	1572.00000	3144.00	1500.00000	3000.00	1690.10000	3380.20
0330 6161070 TUBULAR MARKER	3.000 EA	157.00000	471.00	150.00000	450.00	169.01000	507.03
0340 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3.000 EA	6291.00000	18873.00	1000.00000	3000.00	6000.00000	18000.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 080919-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT
0350 6162010 WORK ZONE LIGHTING	LUMP	5000.00000	5000.00	100.00000	100.00	10300.00000	10300.00
0360 6181000 MOBILIZATION	LUMP	71656.28000	71656.28	88124.00000	88124.00	52000.00000	52000.00
0370 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	269.000 LF	26.20000	7047.80	25.00000	6725.00	27.04000	7273.76
0380 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	11.000 EA	367.00000	4037.00	350.00000	3850.00	315.48000	3470.28
0390 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	8.000 EA	314.00000	2512.00	300.00000	2400.00	315.48000	2523.84
0400 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	5.000 EA	629.00000	3145.00	600.00000	3000.00	450.69000	2253.45
0410 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1435.000 LF	0.21000	301.35	0.20000	287.00	0.33000	473.55
0420 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	596.000 LF	0.21000	125.16	0.20000	119.20	0.33000	196.68
0430 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	2159.000 LF	0.31000	669.29	0.30000	647.70	0.50000	1079.50
0440 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	998.000 LF	0.31000	309.38	0.30000	299.40	0.50000	499.00
0450 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	192.000 LF	1.57000	301.44	1.50000	288.00	1.98000	380.16
0460 6214600A FLOWABLE BACKFILL	100.000 CUYD	130.00000	13000.00	200.00000	20000.00	85.00000	8500.00
0470 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	7663.000 SQYD	2.50000	19157.50	2.50000	19157.50	3.97000	30422.11
0480 7209901 MISC. MSE WALL COPING REPAIR	LUMP	12000.00000	12000.00	6000.00000	6000.00	12693.03000	12693.03
0490 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	228.000 LF	97.00000	22116.00	100.00000	22800.00	99.79000	22752.12

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 080919-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT
0500 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	72.000 LF	100.00000	7200.00	175.00000	12600.00	85.91000	6185.52
0510 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	91.000 LF	103.00000	9373.00	161.00000	14651.00	111.17000	10116.47
0520 7269923 SEWER 15 INCH MSD SEWER PIPE	19.000 LF	105.00000	1995.00	160.00000	3040.00	85.91000	1632.29
0530 7269923 SEWER 18 INCH MSD SEWER PIPE	33.000 LF	110.00000	3630.00	195.00000	6435.00	111.17000	3668.61
0540 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	5.000 FT	360.00000	1800.00	360.00000	1800.00	1270.69000	6353.45
0550 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	49.000 FT	376.00000	18424.00	315.00000	15435.00	1036.40000	50783.60
0560 7319902 MISC. MSD MANHOLE BOTTOM	2.000 EA	1000.00000	2000.00	650.00000	1300.00	3176.73000	6353.46
0570 7319902 MISC. MSD TRAP INLET	2.000 EA	3400.00000	6800.00	3300.00000	6600.00	2341.00000	4682.00
0580 7319903 MISC. MSD MANHOLE RISER	10.000 LF	183.00000	1830.00	300.00000	3000.00	860.69000	8606.90
0590 8031000A TURF TYPE TALL FESCUE SODDING	1400.000 SQYD	7.00000	9800.00	9.00000	12600.00	7.32000	10248.00
0600 8061016 SEDIMENT REMOVAL	6.000 CUYD	105.00000	630.00	1.00000	6.00	300.72000	1804.32
0610 8061019 SILT FENCE	575.000 LF	4.25000	2443.75	2.50000	1437.50	4.51000	2593.25
0620 8061022 TYPE II DITCH CHECK	2.000 EA	147.00000	294.00	225.00000	450.00	157.74000	315.48
SECTION TOTALS		$	531,439.75	$	606,496.88	$	562,198.17
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6I2058							
0630 9019902 MISC. REMOVE AND RELOCATE EXISTING LIGHT POLE	2.000 EA	6248.66000	12497.32	5959.00000	11918.00	7216.76000	14433.52
SECTION TOTALS		$	12,497.32	$	11,918.00	$	14,433.52
SECTION 0003 TRAFFIC SIGNAL ITEMS - J6I2058							
0640 9020213 SIGNAL HEAD, TYPE 3S	1.000 EA	877.69000	877.69	837.00000	837.00	1013.66000	1013.66

TABULATION OF BIDS

CALL ORDER : 601
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-601
DISTRICT : 06

COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT
0650 9020413 SIGNAL HEAD, TYPE 3C	6.000 EA	998.28000	5989.68	952.00000	5712.00	1152.94000	6917.64
0660 9020513 SIGNAL HEAD, TYPE 3B	14.000 EA	991.98000	13887.72	946.00000	13244.00	1145.67000	16039.38
0670 9020514 SIGNAL HEAD, TYPE 4B	1.000 EA	1130.40000	1130.40	1078.00000	1078.00	1305.53000	1305.53
0680 9020515 SIGNAL HEAD, TYPE 5B	2.000 EA	3055.64000	6111.28	2914.00000	5828.00	3529.06000	7058.12
0690 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	10.000 EA	544.23000	5442.30	519.00000	5190.00	628.55000	6285.50
0700 9022708 POST, SIGNAL 8 FT. OR 2.4 M	3.000 EA	546.32000	1638.96	521.00000	1563.00	630.97000	1892.91
0710 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	1.000 EA	6367.15000	6367.15	6072.00000	6072.00	7353.61000	7353.61
0720 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	1.000 EA	8492.68000	8492.68	8099.00000	8099.00	9808.45000	9808.45
0730 9023245 POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	1.000 EA	8854.45000	8854.45	8444.00000	8444.00	10226.27000	10226.27
0740 9023250 POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	1.000 EA	9904.11000	9904.11	9445.00000	9445.00	11438.55000	11438.55
0750 9023340 POST, TYPE B, LONGEST ARM 40 FT. OR 12 2 M	1.000 EA	10485.03000	10485.03	9999.00000	9999.00	12109.48000	12109.48
0760 9023345 POST, TYPE B, LONGEST ARM 45 FT. OR 13 7 M	1.000 EA	12908.37000	12908.37	12310.00000	12310.00	14908.26000	14908.26
0770 9023501 POST, STEEL SPAN WIRE	2.000 EA	6323.11000	12646.22	6030.00000	12060.00	7302.75000	14605.50
0780 9023602 SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER	155.000 LF	6.74000	1044.70	6.43000	996.65	7.79000	1207.45
0790 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	2.000 EA	11691.98000	23383.96	11150.00000	22300.00	13503.42000	27006.84
0800 9025200 CONDUIT, 2 IN., TRENCH	139.000 LF	8.92000	1239.88	8.51000	1182.89	10.31000	1433.09
0810 9025300 CONDUIT, 3 IN., TRENCH	107.000 LF	10.16000	1087.12	9.69000	1036.83	11.74000	1256.18
0820 9027200 CONDUIT, 2 IN., PUSHED	1579.000 LF	14.12000	22295.48	13.47000	21269.13	16.31000	25753.49
0830 9027300 CONDUIT, 3 IN., PUSHED	670.000 LF	23.91000	16019.70	22.80000	15276.00	27.61000	18498.70

TABULATION OF BIDS

CALL ORDER : 601
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-601
DISTRICT : 06

COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT
0840 9028204 CABLE, 4 AWG 1 CONDUCTOR, POWER	1820.000	LF	2.45000	4459.00	2.34000	4258.80	2.83000	5150.60
0850 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	240.000	LF	0.70000	168.00	0.67000	160.80	0.81000	194.40
0860 9028308 CABLE, 16 AWG 2 CONDUCTOR	1600.000	LF	1.42000	2272.00	1.35000	2160.00	1.63000	2608.00
0870 9028310 CABLE, 16 AWG 5 CONDUCTOR	1950.000	LF	1.57000	3061.50	1.50000	2925.00	1.39000	2710.50
0880 9028311 CABLE, 16 AWG 7 CONDUCTOR	4580.000	LF	1.75000	8015.00	1.67000	7648.60	2.02000	9251.60
0890 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	680.000	LF	3.24000	2203.20	3.09000	2101.20	3.74000	2543.20
0900 9028811 PULL BOX, PREFORMED CLASS 2	7.000	EA	1194.36000	8360.52	1139.00000	7973.00	1379.41000	9655.87
0910 9028812 PULL BOX, PREFORMED CLASS 3	6.000	EA	1532.02000	9192.12	1461.00000	8766.00	1769.37000	10616.22
0920 9028816 PULL BOX, PREFORMED CLASS 5	2.000	EA	1528.87000	3057.74	1458.00000	2916.00	1765.74000	3531.48
0930 9029100 BASE, CONCRETE	30.600	CUYD	1263.57000	38665.24	1205.00000	36873.00	1459.34000	44655.80
0940 9029902 MISC. FURN & INS SINGLEMODE FIBER FUSIO	50.000	EA	54.53000	2726.50	52.00000	2600.00	62.98000	3149.00
0950 9029902 MISC. FURN & INS WALL-MOUNTED INTERCONNECT	2.000	EA	499.14000	998.28	476.00000	952.00	576.47000	1152.94
0960 9029902 MISC. FURNISH & INSTALL SINGLEMODE JUMPER	16.000	EA	30.41000	486.56	29.00000	464.00	35.12000	561.92
0970 9029902 MISC. FURNISH & INSTALL SINGLEMODE PIGTAIL	20.000	EA	14.68000	293.60	14.00000	280.00	16.96000	339.20
0980 9029902 MISC. INSTALL COMMUNICATION EQUIPMENT	4.000	EA	405.81000	1623.24	387.00000	1548.00	468.68000	1874.72
0990 9029902 MISC. NETWORK CONNECTED SIGNAL MONITOR	2.000	EA	1187.02000	2374.04	1132.00000	2264.00	1370.93000	2741.86
1000 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	2.000	EA	20293.72000	40587.44	19353.00000	38706.00	23437.82000	46875.64
1010 9029902 MISC. PAD MOUNTED POWER SUPPLY	1.000	EA	4505.87000	4505.87	4297.00000	4297.00	5203.97000	5203.97
1020 9029902 MISC. PRESSURE ACTIVATED PED PUSH BUTTO	10.000	EA	229.65000	2296.50	219.00000	2190.00	265.22000	2652.20

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 080919-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT
1030 9029902 MISC. UNDERGROUND F.O. SPLICE ENCLOSURE	1.000	EA	1656.80000	1656.80	1580.00000	1580.00	1913.49000	1913.49
SECTION TOTALS			$	306,810.03	$	292,605.90	$	353,501.22
SECTION 0004 HIGHWAY SIGNING ITEMS - J6I2058								
1040 9031010 CONCRETE FOOTINGS, EMBEDDED	0.600	CUYD	1572.91000	943.75	1500.00000	900.00	1690.10000	1014.06
1050 9031210 STRUCTURAL STEEL POSTS	40.000	LB	6.29000	251.60	6.00000	240.00	6.76000	270.40
1060 9031220 PIPE POSTS	470.000	LB	5.24000	2462.80	5.00000	2350.00	5.63000	2646.10
1070 9031240 BREAKAWAY ASSEMBLY	3.000	EA	78.65000	235.95	75.00000	225.00	84.50000	253.50
1080 9035004 TYPE SHR2L-1 SIGN	16.000	SQFT	31.46000	503.36	30.00000	480.00	33.80000	540.80
1090 9035066 SIGNAL SIGN, TYPE SHR2L-3	91.000	SQFT	50.33000	4580.03	48.00000	4368.00	54.08000	4921.28
SECTION TOTALS			$	8,977.49	$	8,563.00	$	9,646.14
SECTION 0005 ITS ITEMS - J6I2058								
1100 9109100 BASE, CONCRETE	4.000	CUYD	104.86000	419.44	100.00000	400.00	121.11000	484.44
1110 9109902 MISC. FURNISH & INSTALL FIELD TERMINAL CABINET	1.000	EA	3942.77000	3942.77	3760.00000	3760.00	4553.62000	4553.62
1120 9109902 MISC. FURNISH & INSTALL SINGLEMODE MEDI	4.000	EA	1095.80000	4383.20	1045.00000	4180.00	1098.00000	4392.00
1130 9109903 MISC. REMOVE EXISTING CABLES	1500.000	LF	0.50000	750.00	0.48000	720.00	0.58000	870.00
SECTION TOTALS			$	9,495.41	$	9,060.00	$	10,300.06
CONTRACT TOTALS			$	869,220.00	$	928,643.78	$	950,079.11

TABULATION OF BIDS

CALL ORDER : 601
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-601
DISTRICT : 06
COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I2058								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	53973.00000	53973.00				
0020 2031000 CLASS A EXCAVATION	398.000	CUYD	17.83000	7096.34				
0030 2036000 COMPACTING EMBANKMENT	114.000	CUYD	18.04000	2056.56				
0040 2063000 CLASS 3 EXCAVATION	560.000	CUYD	18.70000	10472.00				
0050 2063500 CULVERT CLEANOUT	40.000	EA	480.00000	19200.00				
0060 2071000 LINEAR GRADING CLASS 1	2.000	STA	762.00000	1524.00				
0070 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	941.000	SQYD	11.17000	10510.97				
0080 4019905 MISC. OPTIONAL A2 SHOULDER	276.300	SQYD	44.35000	12253.91				
0090 4019905 MISC. OPTIONAL PAVEMENT	941.400	SQYD	83.00000	78136.20				
0100 4030109 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	502.600	TONS	137.00000	68856.20				
0110 4071005 TACK COAT	380.000	GAL	2.85000	1083.00				
0120 6042010 ADJUSTING MANHOLE	5.000	EA	323.00000	1615.00				
0130 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	171.000	LF	36.00000	6156.00				
0140 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2600.00000	2600.00				
0150 6071013A CHAIN-LINK FENCE (72 IN.)	315.000	LF	18.50000	5827.50				
0160 6081010 CONCRETE CURB RAMP	24.000	SQYD	156.00000	3744.00				
0170 6086004 CONCRETE SIDEWALK, 4 IN.	63.000	SQYD	47.00000	2961.00				
0180 6091052 CURB AND GUTTER TYPE B	360.000	LF	24.45000	8802.00				
0190 6091060 PAVED DITCH	4.700	SQYD	122.00000	573.40				

TABULATION OF BIDS

CALL ORDER : 601
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-601
DISTRICT : 06

COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	207.300 SQYD	269.80000	55929.54				
0210 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	199.000 SQYD	1.00000	199.00				
0220 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	199.000 SQYD	5.00000	995.00				
0230 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	44.000 LF	20.00000	880.00				
0240 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	390.000 EA	15.03000	5861.70				
0250 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	70.000 EA	13.70000	959.00				
0260 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	1.000 EA	862.00000	862.00				
0270 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	8.000 EA	1090.00000	8720.00				
0280 6143010 MANHOLE FRAME AND COVER, TYPE 1-A	2.000 EA	770.00000	1540.00				
0290 6161005 CONSTRUCTION SIGNS	230.000 SQFT	6.50000	1495.00				
0300 6161025 CHANNELIZER (TRIM LINE)	100.000 EA	20.00000	2000.00				
0310 6161033 DIRECTIONAL INDICATOR BARRICADE	50.000 EA	35.00000	1750.00				
0320 6161040 FLASHING ARROW PANEL	2.000 EA	850.00000	1700.00				
0330 6161070 TUBULAR MARKER	3.000 EA	1.00000	3.00				
0340 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3.000 EA	1000.00000	3000.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 080919-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0350 6162010 WORK ZONE LIGHTING		LUMP	7000.00000	7000.00				
0360 6181000 MOBILIZATION		LUMP	97000.00000	97000.00				
0370 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	269.000	LF	25.00000	6725.00				
0380 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	11.000	EA	350.00000	3850.00				
0390 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	8.000	EA	300.00000	2400.00				
0400 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	5.000	EA	600.00000	3000.00				
0410 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1435.000	LF	0.20000	287.00				
0420 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	596.000	LF	0.20000	119.20				
0430 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	2159.000	LF	0.30000	647.70				
0440 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	998.000	LF	0.30000	299.40				
0450 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	192.000	LF	1.50000	288.00				
0460 6214600A FLOWABLE BACKFILL	100.000	CUYD	267.00000	26700.00				
0470 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	7663.000	SQYD	2.50000	19157.50				
0480 7209901 MISC. MSE WALL COPING REPAIR		LUMP	17043.29000	17043.29				
0490 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	228.000	LF	98.58000	22476.24				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 080919-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0500 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	72.000 LF	98.05000	7059.60				
0510 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	91.000 LF	98.45000	8958.95				
0520 7269923 SEWER 15 INCH MSD SEWER PIPE	19.000 LF	97.01000	1843.19				
0530 7269923 SEWER 18 INCH MSD SEWER PIPE	33.000 LF	96.06000	3169.98				
0540 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	5.000 FT	689.61000	3448.05				
0550 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	49.000 FT	611.42000	29959.58				
0560 7319902 MISC. MSD MANHOLE BOTTOM	2.000 EA	2265.88000	4531.76				
0570 7319902 MISC. MSD TRAP INLET	2.000 EA	3676.01000	7352.02				
0580 7319903 MISC. MSD MANHOLE RISER	10.000 LF	371.53000	3715.30				
0590 8031000A TURF TYPE TALL FESCUE SODDING	1400.000 SQYD	6.50000	9100.00				
0600 8061016 SEDIMENT REMOVAL	6.000 CUYD	25.00000	150.00				
0610 8061019 SILT FENCE	575.000 LF	3.65000	2098.75				
0620 8061022 TYPE II DITCH CHECK	2.000 EA	295.00000	590.00				
SECTION TOTALS		$	672,305.83	$		$	
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6I2058							
0630 9019902 MISC. REMOVE AND RELOCATE EXISTING LIGHT POLE	2.000 EA	5959.00000	11918.00				
SECTION TOTALS		$	11,918.00	$		$	
SECTION 0003 TRAFFIC SIGNAL ITEMS - J6I2058							
0640 9020213 SIGNAL HEAD, TYPE 3S	1.000 EA	837.00000	837.00				

TABULATION OF BIDS

CALL ORDER : 601
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-601
DISTRICT : 06

COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0650 9020413 SIGNAL HEAD, TYPE 3C	6.000 EA	952.00000	5712.00				
0660 9020513 SIGNAL HEAD, TYPE 3B	14.000 EA	946.00000	13244.00				
0670 9020514 SIGNAL HEAD, TYPE 4B	1.000 EA	1078.00000	1078.00				
0680 9020515 SIGNAL HEAD, TYPE 5B	2.000 EA	2914.00000	5828.00				
0690 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	10.000 EA	519.00000	5190.00				
0700 9022708 POST, SIGNAL 8 FT. OR 2.4 M	3.000 EA	521.00000	1563.00				
0710 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	1.000 EA	6072.00000	6072.00				
0720 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	1.000 EA	8099.00000	8099.00				
0730 9023245 POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	1.000 EA	8444.00000	8444.00				
0740 9023250 POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	1.000 EA	9445.00000	9445.00				
0750 9023340 POST, TYPE B, LONGEST ARM 40 FT. OR 12 2 M	1.000 EA	9999.00000	9999.00				
0760 9023345 POST, TYPE B, LONGEST ARM 45 FT. OR 13 7 M	1.000 EA	12310.00000	12310.00				
0770 9023501 POST, STEEL SPAN WIRE	2.000 EA	6030.00000	12060.00				
0780 9023602 SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER	155.000 LF	6.43000	996.65				
0790 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	2.000 EA	11150.00000	22300.00				
0800 9025200 CONDUIT, 2 IN., TRENCH	139.000 LF	8.51000	1182.89				
0810 9025300 CONDUIT, 3 IN., TRENCH	107.000 LF	9.69000	1036.83				
0820 9027200 CONDUIT, 2 IN., PUSHED	1579.000 LF	13.47000	21269.13				
0830 9027300 CONDUIT, 3 IN., PUSHED	670.000 LF	22.80000	15276.00				

TABULATION OF BIDS

CALL ORDER : 601
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-601
DISTRICT : 06

COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0840 9028204 CABLE, 4 AWG 1 CONDUCTOR, POWER	1820.000	LF	2.34000	4258.80				
0850 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	240.000	LF	0.67000	160.80				
0860 9028308 CABLE, 16 AWG 2 CONDUCTOR	1600.000	LF	1.35000	2160.00				
0870 9028310 CABLE, 16 AWG 5 CONDUCTOR	1950.000	LF	1.50000	2925.00				
0880 9028311 CABLE, 16 AWG 7 CONDUCTOR	4580.000	LF	1.67000	7648.60				
0890 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	680.000	LF	3.09000	2101.20				
0900 9028811 PULL BOX, PREFORMED CLASS 2	7.000	EA	1139.00000	7973.00				
0910 9028812 PULL BOX, PREFORMED CLASS 3	6.000	EA	1461.00000	8766.00				
0920 9028816 PULL BOX, PREFORMED CLASS 5	2.000	EA	1458.00000	2916.00				
0930 9029100 BASE, CONCRETE	30.600	CUYD	1205.00000	36873.00				
0940 9029902 MISC. FURN & INS SINGLEMODE FIBER FUSIO	50.000	EA	52.00000	2600.00				
0950 9029902 MISC. FURN & INS WALL-MOUNTED INTERCONNECT	2.000	EA	476.00000	952.00				
0960 9029902 MISC. FURNISH & INSTALL SINGLEMODE JUMPER	16.000	EA	29.00000	464.00				
0970 9029902 MISC. FURNISH & INSTALL SINGLEMODE PIGTAIL	20.000	EA	14.00000	280.00				
0980 9029902 MISC. INSTALL COMMUNICATION EQUIPMENT	4.000	EA	387.00000	1548.00				
0990 9029902 MISC. NETWORK CONNECTED SIGNAL MONITOR	2.000	EA	1132.00000	2264.00				
1000 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	2.000	EA	19353.00000	38706.00				
1010 9029902 MISC. PAD MOUNTED POWER SUPPLY	1.000	EA	4297.00000	4297.00				
1020 9029902 MISC. PRESSURE ACTIVATED PED PUSH BUTTO	10.000	EA	219.00000	2190.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 080919-601 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1030 9029902 MISC. UNDERGROUND F.O. SPLICE ENCLOSURE	1.000	EA	1580.00000	1580.00				
SECTION TOTALS			$	292,605.90	$		$	
SECTION 0004 HIGHWAY SIGNING ITEMS - J6I2058								
1040 9031010 CONCRETE FOOTINGS, EMBEDDED	0.600	CUYD	1500.00000	900.00				
1050 9031210 STRUCTURAL STEEL POSTS	40.000	LB	6.00000	240.00				
1060 9031220 PIPE POSTS	470.000	LB	5.00000	2350.00				
1070 9031240 BREAKAWAY ASSEMBLY	3.000	EA	75.00000	225.00				
1080 9035004 TYPE SHR2L-1 SIGN	16.000	SQFT	30.00000	480.00				
1090 9035066 SIGNAL SIGN, TYPE SHR2L-3	91.000	SQFT	48.00000	4368.00				
SECTION TOTALS			$	8,563.00	$		$	
SECTION 0005 ITS ITEMS - J6I2058								
1100 9109100 BASE, CONCRETE	4.000	CUYD	100.00000	400.00				
1110 9109902 MISC. FURNISH & INSTALL FIELD TERMINAL CABINET	1.000	EA	3760.00000	3760.00				
1120 9109902 MISC. FURNISH & INSTALL SINGLEMODE MEDI	4.000	EA	1045.00000	4180.00				
1130 9109903 MISC. REMOVE EXISTING CABLES	1500.000	LF	0.48000	720.00				
SECTION TOTALS			$	9,060.00	$		$	
CONTRACT TOTALS			$	994,452.73	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 602 CONTRACT ID : 080919-602 COUNTIES : JEFFERSON
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 08/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I1923
J6I1923, Route I-55, Jefferson County
***Bid Revision No. 1
***Bid Revision No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0020325	Thomas Industrial Coatings, Inc.	$ 513,130.00	100.0000%
2	0010971	Texas Bridge, Inc.	$ 807,790.00	157.4240%
3	0010811	Abhe & Svoboda Inc.	$ 2,800,770.00	545.8207%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-602
DISTRICT : 06

COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0020325 Thomas Industrial Coatings, UNIT PRICE	AMOUNT	(2) 0010971 Texas Bridge, Inc. UNIT PRICE	AMOUNT	(3) 0010811 Abhe & Svoboda Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1923								
0010 6161005 CONSTRUCTION SIGNS	610.000	SQFT	6.30000	3843.00	7.00000	4270.00	10.00000	6100.00
0020 6161025 CHANNELIZER (TRIM LINE)	85.000	EA	21.00000	1785.00	24.00000	2040.00	50.00000	4250.00
0030 6161033 DIRECTIONAL INDICATOR BARRICADE	42.000	EA	36.75000	1543.50	40.00000	1680.00	120.00000	5040.00
0040 6161040 FLASHING ARROW PANEL	2.000	EA	990.00000	1980.00	1000.00000	2000.00	1800.00000	3600.00
0050 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1050.00000	2100.00	1200.00000	2400.00	5000.00000	10000.00
0060 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	52.50000	210.00	100.00000	400.00	120.00000	480.00
0070 6162010 WORK ZONE LIGHTING		LUMP	2850.00000	2850.00	10000.00000	10000.00	15000.00000	15000.00
0080 6181000 MOBILIZATION		LUMP	50000.00000	50000.00	35000.00000	35000.00	280000.00000	280000.00
SECTION TOTALS			$	64,311.50	$	57,790.00	$	324,470.00
SECTION 0002 BRIDGE NO. A0609R - J6I1923								
0090 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	7500.00000	7500.00	100000.00000	100000.00	7500.00000	7500.00
0100 7125100 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL		LUMP	319318.50000	319318.50	210000.00000	210000.00	1381000.00000	1381000.00
0110 7125110 FIELD APPLICATION OF INORGANIC ZINC PRIMER		LUMP	40000.00000	40000.00	130000.00000	130000.00	378000.00000	378000.00
0120 7125111 INTERMEDIATE FIELD COAT (SYSTEM G)		LUMP	40000.00000	40000.00	100000.00000	100000.00	280000.00000	280000.00
0130 7125112 FINISH FIELD COAT (SYSTEM G)		LUMP	40000.00000	40000.00	160000.00000	160000.00	350000.00000	350000.00
0140 7129901 MISC. Clean & Coat Bridges, Organic Zinc Prime		LUMP	2000.00000	2000.00	50000.00000	50000.00	79800.00000	79800.00
SECTION TOTALS			$	448,818.50	$	750,000.00	$	2,476,300.00
CONTRACT TOTALS			$	513,130.00	$	807,790.00	$	2,800,770.00

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 603 CONTRACT ID : 080919-603 COUNTIES : ST CHARLES
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 12/18/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I2059
J6I2059 - ROUTE 70 - ST. CHARLES
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010340	Gerstner Electric Inc.	$ 604,438.29	100.0000%
2	0010349	T.G.B., Inc.	$ 719,234.65	118.9922%
3	0025731	Custom Lighting Services, LLC	$ 979,388.00	162.0328%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 080919-603 COUNTIES : ST CHARLES
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	 AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	 AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I2059								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	837.60000	837.60	1500.00000	1500.00	2850.00000	2850.00
0020 6161005 CONSTRUCTION SIGNS	415.000	SQFT	6.00000	2490.00	6.00000	2490.00	7.50000	3112.50
0030 6161024 CHANNELIZER (TRIM LINE) WITH LIGHT	120.000	EA	35.00000	4200.00	30.00000	3600.00	26.00000	3120.00
0040 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	30.000	EA	50.00000	1500.00	50.00000	1500.00	60.00000	1800.00
0050 6161040 FLASHING ARROW PANEL	4.000	EA	250.00000	1000.00	250.00000	1000.00	1050.00000	4200.00
0060 6162010 WORK ZONE LIGHTING		LUMP	1.00000	1.00	500.00000	500.00	2600.00000	2600.00
0070 6181000 MOBILIZATION		LUMP	20000.00000	20000.00	32000.00000	32000.00	68000.00000	68000.00
SECTION TOTALS			$	30,028.60	$	42,590.00	$	85,682.50
SECTION 0002 TRAFFIC SIGNAL ITEMS - J6I2059								
0080 9025200 CONDUIT, 2 IN., TRENCH	26687.000	LF	4.45000	118757.15	4.75000	126763.25	6.00000	160122.00
0090 9027200 CONDUIT, 2 IN., PUSHED	3041.000	LF	7.01000	21317.41	9.40000	28585.40	11.00000	33451.00
0100 9027502 CONDUIT, 2 IN., EXTERNAL ON STRUCTURE	668.000	LF	19.99000	13353.32	23.00000	15364.00	49.00000	32732.00
0110 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	110.000	LF	1.19000	130.90	1.25000	137.50	2.25000	247.50
0120 9028811 PULL BOX, PREFORMED CLASS 2	25.000	EA	1164.18000	29104.50	1175.00000	29375.00	2650.00000	66250.00
0130 9028816 PULL BOX, PREFORMED CLASS 5	9.000	EA	1440.51000	12964.59	1415.00000	12735.00	3100.00000	27900.00
0140 9029901 MISC. RADIO LICENSING		LUMP	2822.34000	2822.34	14000.00000	14000.00	17500.00000	17500.00
0150 9029901 MISC. WIRELESS ACCEPTANCE TESTING		LUMP	8020.53000	8020.53	10000.00000	10000.00	9800.00000	9800.00
0160 9029902 MISC. EX ITS POLE MOUNT ETHERNET BRIDGE RADIO	3.000	EA	3100.90000	9302.70	4800.00000	14400.00	4700.00000	14100.00
0170 9029902 MISC. EX SIGNALPOLE MOUNT ETHERNET BRIGE RADIO	10.000	EA	3101.08000	31010.80	3400.00000	34000.00	4700.00000	47000.00

TABULATION OF BIDS

CALL ORDER : 603
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-603
DISTRICT : 06

COUNTIES : ST CHARLES

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
0180 9029902 MISC. F & I MEDIA CONVERTER	10.000 EA	1016.12000	10161.20	975.00000	9750.00	1225.00000	12250.00
0190 9029902 MISC. F & I SINGLE MODE FIBER FUSION SPLICE	110.000 EA	39.98000	4397.80	60.00000	6600.00	79.00000	8690.00
0200 9029902 MISC. F & I SINGLEMODE JUMPER	80.000 EA	26.47000	2117.60	18.00000	1440.00	23.00000	1840.00
0210 9029902 MISC. F & I SINGLEMODE PIGTAIL	84.000 EA	12.47000	1047.48	24.00000	2016.00	22.00000	1848.00
0220 9029902 MISC. F & I WALL MOUNTED INTERCONNECT CENTER	14.000 EA	369.28000	5169.92	750.00000	10500.00	1600.00000	22400.00
0230 9029902 MISC. INSTALL COMMUNICATION EQUIPMENT	43.000 EA	313.98000	13501.14	300.00000	12900.00	800.00000	34400.00
0240 9029902 MISC. NETWORK CONNECTED SIGNAL MONITOR	27.000 EA	957.25000	25845.75	1500.00000	40500.00	1700.00000	45900.00
0250 9029902 MISC. NEW ITS MAST MOUNT ETHERNET BRIDGE RADIO	10.000 EA	3646.67000	36466.70	4000.00000	40000.00	5700.00000	57000.00
0260 9029902 MISC. PAD MOUNTED POWER SUPPLY	1.000 EA	3857.30000	3857.30	5800.00000	5800.00	6900.00000	6900.00
0270 9029902 MISC. REMOVE INTERCONNECT	5.000 EA	2394.40000	11972.00	2000.00000	10000.00	1800.00000	9000.00
0280 9029902 MISC. REPEATER	1.000 EA	12902.15000	12902.15	24000.00000	24000.00	22000.00000	22000.00
0290 9029902 MISC. REPLACE CABINET ASSEMBLY AND BASE WRAP	2.000 EA	14633.91000	29267.82	11000.00000	22000.00	15000.00000	30000.00
0300 9029902 MISC. SIGNAL CABINET BASE WRAP AND SHIF	7.000 EA	2996.27000	20973.89	2500.00000	17500.00	3500.00000	24500.00
0310 9029902 MISC. SIGNAL MAST MOUNT ETHERNET BRIDGE RADIO	11.000 EA	3860.53000	42465.83	4200.00000	46200.00	4700.00000	51700.00
0320 9029902 MISC. TRAFFIC SIGNAL CONTROLLER	17.000 EA	3535.01000	60095.17	3200.00000	54400.00	3700.00000	62900.00
0330 9029903 MISC. FIBER OPTIC CABLE, 24 STRAND SINGLE MODE	37310.000 LF	1.27000	47383.70	2.35000	87678.50	2.50000	93275.00
SECTION TOTALS		$	574,409.69	$	676,644.65	$	893,705.50
CONTRACT TOTALS		$	604,438.29	$	719,234.65	$	979,388.00

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 604 CONTRACT ID : 080919-604 COUNTIES : FRANKLIN
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 10/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I1880
JOB NUMBER J6I1880, ROUTE 44, FRANKLIN COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 1,504,338.95	100.0000%
2	0010267	St. Louis Bridge Construction Company	$ 1,590,228.10	105.7094%
3	0012244	PCiRoads, LLC	$ 1,673,542.79	111.2477%
4	0011719	The Truesdell Corporation of Wisconsin, Inc.	$ 1,697,697.00	112.8534%
5	0011035	Millstone Bangert, Inc.	$ 1,717,102.32	114.1433%
6	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 1,809,803.19	120.3055%
7	0011270	Pace Construction Company, LLC	$ 1,935,000.00	128.6279%
8	0010208	Kozeny-Wagner, Inc.	$ 2,357,098.57	156.6867%
9	0010306	Fred Weber, Inc.	$ 2,791,360.49	185.5540%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 080919-604 COUNTIES : FRANKLIN
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(3) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1880							
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	49.100 TONS	265.00000	13011.50	150.00000	7365.00	95.00000	4664.50
0020 4030124 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BLP MIX)	80.800 TONS	325.00000	26260.00	250.00000	20200.00	93.00000	7514.40
0030 4071005 TACK COAT	60.000 GAL	27.50000	1650.00	20.00000	1200.00	2.00000	120.00
0040 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	2.000 EA	3000.00000	6000.00	2000.00000	4000.00	3570.00000	7140.00
0050 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	2.000 EA	4750.00000	9500.00	3500.00000	7000.00	5653.00000	11306.00
0060 6122020 REPLACEMENT SAND BARREL	60.000 EA	500.00000	30000.00	100.00000	6000.00	1.00000	60.00
0070 6122030 IMPACT ATTENUATOR (RELOCATION)	6.000 EA	500.00000	3000.00	1000.00000	6000.00	595.00000	3570.00
0080 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	3.000 EA	3000.00000	9000.00	1.00000	3.00	3570.00000	10710.00
0090 6161005 CONSTRUCTION SIGNS	1032.000 SQFT	6.00000	6192.00	6.00000	6192.00	7.14000	7368.48
0100 6161025 CHANNELIZER (TRIM LINE)	166.000 EA	18.50000	3071.00	12.00000	1992.00	22.00000	3652.00
0110 6161040 FLASHING ARROW PANEL	2.000 EA	700.00000	1400.00	500.00000	1000.00	833.00000	1666.00
0120 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	5.000 EA	1500.00000	7500.00	500.00000	2500.00	1785.00000	8925.00
0130 6161120 INSTALLING 'DRIVE SMART' SIGN	7.000 EA	50.00000	350.00	50.00000	350.00	59.50000	416.50
0140 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	7.000 EA	50.00000	350.00	50.00000	350.00	59.50000	416.50
0150 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	4375.000 LF	18.50000	80937.50	1.00000	4375.00	22.00000	96250.00
0160 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	4375.000 LF	5.00000	21875.00	12.00000	52500.00	6.00000	26250.00
0170 6181000 MOBILIZATION	LUMP	148000.00000	148000.00	115000.00000	115000.00	227181.00000	227181.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 080919-604 COUNTIES : FRANKLIN
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(3) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT
0180 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	25734.000 LF	1.00000	25734.00	1.25000	32167.50	1.00000	25734.00
0190 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	19001.000 LF	1.00000	19001.00	1.25000	23751.25	1.00000	19001.00
0200 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	61.000 LF	6.00000	366.00	8.00000	488.00	6.00000	366.00
0210 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	767.000 LF	2.00000	1534.00	3.00000	2301.00	2.00000	1534.00
0220 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2885.000 LF	0.30000	865.50	0.30000	865.50	0.30000	865.50
0230 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6277.000 LF	0.40000	2510.80	0.40000	2510.80	0.40000	2510.80
0240 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5172.000 LF	0.40000	2068.80	0.40000	2068.80	0.40000	2068.80
0250 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	470.000 LF	1.00000	470.00	1.00000	470.00	1.00000	470.00
0260 6207000A PAVEMENT MARKING REMOVAL (PAINT)	13601.000 LF	0.40000	5440.40	0.50000	6800.50	0.40000	5440.40
0270 6207005A PAVEMENT MARKING REMOVAL (TAPE)	39493.000 LF	0.25000	9873.25	0.25000	9873.25	0.25000	9873.25
0280 6208070 REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	146.000 EA	20.00000	2920.00	25.00000	3650.00	20.00000	2920.00
0290 6209903 MISC. 4 IN. WHITE WET REFL. HB AW PAVT. PAINT	1716.000 LF	1.00000	1716.00	0.30000	514.80	1.00000	1716.00
0300 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1289.000 SQYD	17.00000	21913.00	6.00000	7734.00	14.88000	19180.32

TABULATION OF BIDS

CALL ORDER : 604
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-604
DISTRICT : 06
COUNTIES : FRANKLIN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(3) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT
0310 9029401 TEMPORARY TRAFFIC SIGNALS AND LIGHTING		LUMP	12000.00000	12000.00	20000.00000	20000.00	18000.00000	18000.00
SECTION TOTALS			$	474,509.75	$	349,222.40	$	526,890.45
SECTION 0002 BRIDGE NO. A28602 - J6I1880								
0320 2161501 REMOVAL OF ASPHALT WEARING SURFACE	24365.000	SQFT	0.50000	12182.50	0.50000	12182.50	1.19000	28994.35
0330 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	44.000	LF	170.00000	7480.00	350.00000	15400.00	285.00000	12540.00
0340 5053000 SILICA FUME CONCRETE WEARING SURFACE	2717.000	SQYD	48.00000	130416.00	55.00000	149435.00	52.85000	143593.45
0350 7034001 CLASS B-1 CONCRETE	6.900	CUYD	885.00000	6106.50	2600.00000	17940.00	1688.00000	11647.20
0360 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	1000.000	SQFT	20.00000	20000.00	30.00000	30000.00	38.00000	38000.00
0370 7040113 CLEAN AND EPOXY SEAL	6100.000	SQFT	3.50000	21350.00	6.00000	36600.00	3.50000	21350.00
0380 7061060 REINFORCING STEEL (BRIDGES)	1670.000	LB	4.50000	7515.00	2.00000	3340.00	2.86000	4776.20
0390 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2170.00000	2170.00	2170.00000	2170.00	2170.00000	2170.00
0400 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1500.000	SQFT	27.00000	40500.00	27.00000	40500.00	27.00000	40500.00
0410 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	7400.000	SQFT	0.90000	6660.00	0.90000	6660.00	0.90000	6660.00
0420 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1500.000	SQFT	1.00000	1500.00	1.00000	1500.00	1.00000	1500.00
0430 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1500.000	SQFT	1.00000	1500.00	1.00000	1500.00	1.00000	1500.00
0440 7125370A FINISH FIELD COAT (SYSTEM G)	1500.000	SQFT	1.00000	1500.00	1.00000	1500.00	1.00000	1500.00
0450 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	6496.00000	6496.00	6496.00000	6496.00	6496.00000	6496.00
0460 7125920 CALCIUM SULFONATE PRIMER	7400.000	SQFT	1.00000	7400.00	1.00000	7400.00	1.00000	7400.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 080919-604 COUNTIES : FRANKLIN
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(3) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT
0470 7125921 CALCIUM SULFONATE TOPCOAT	7400.000	SQFT	1.00000	7400.00	1.00000	7400.00	1.00000	7400.00
0480 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	44.000	LF	385.00000	16940.00	300.00000	13200.00	286.00000	12584.00
SECTION TOTALS			$	297,116.00	$	353,223.50	$	348,611.20
SECTION 0003 BRIDGE NO. K05244 - J6I1880								
0490 2161502 REMOVAL OF CONCRETE WEARING SURFACE	20930.000	SQFT	0.75000	15697.50	0.90000	18837.00	2.22000	46464.60
0500 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	38.000	LF	220.00000	8360.00	350.00000	13300.00	285.00000	10830.00
0510 5053000 SILICA FUME CONCRETE WEARING SURFACE	2347.000	SQYD	48.00000	112656.00	62.00000	145514.00	52.85000	124038.95
0520 7034001 CLASS B-1 CONCRETE	25.800	CUYD	805.00000	20769.00	1600.00000	41280.00	889.00000	22936.20
0530 7040101 SUBSTRUCTURE REPAIR (FORMED)	70.000	SQFT	170.00000	11900.00	165.00000	11550.00	140.00000	9800.00
0540 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	40.000	SQFT	205.00000	8200.00	165.00000	6600.00	140.00000	5600.00
0550 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	1000.000	SQFT	22.00000	22000.00	30.00000	30000.00	38.00000	38000.00
0560 7040113 CLEAN AND EPOXY SEAL	6100.000	SQFT	3.50000	21350.00	6.00000	36600.00	3.50000	21350.00
0570 7061060 REINFORCING STEEL (BRIDGES)	3470.000	LB	3.00000	10410.00	2.00000	6940.00	2.86000	9924.20
0580 7061070 MECHANICAL BAR SPLICE	82.000	EA	65.00000	5330.00	60.00000	4920.00	20.00000	1640.00
0590 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2200.00000	2200.00	2200.00000	2200.00	2200.00000	2200.00
0600 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1200.000	SQFT	32.00000	38400.00	32.00000	38400.00	32.00000	38400.00
0610 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	7400.000	SQFT	0.90000	6660.00	0.90000	6660.00	0.90000	6660.00
0620 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1200.000	SQFT	2.00000	2400.00	2.00000	2400.00	2.00000	2400.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 080919-604 COUNTIES : FRANKLIN
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(3) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT
0630 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1200.000	SQFT	2.00000	2400.00	2.00000	2400.00	2.00000	2400.00
0640 7125370A FINISH FIELD COAT (SYSTEM G)	1200.000	SQFT	2.00000	2400.00	2.00000	2400.00	2.00000	2400.00
0650 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	6496.00000	6496.00	6496.00000	6496.00	6496.00000	6496.00
0660 7125920 CALCIUM SULFONATE PRIMER	7400.000	SQFT	1.00000	7400.00	1.00000	7400.00	1.00000	7400.00
0670 7125921 CALCIUM SULFONATE TOPCOAT	7400.000	SQFT	1.00000	7400.00	1.00000	7400.00	1.00000	7400.00
0680 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	38.000	LF	550.00000	20900.00	325.00000	12350.00	286.00000	10868.00
SECTION TOTALS			$	333,328.50	$	403,647.00	$	377,207.95
SECTION 0004 BRIDGE NO. L08654 - J6I1880								
0690 2161502 REMOVAL OF CONCRETE WEARING SURFACE	26258.000	SQFT	0.65000	17067.70	0.90000	23632.20	1.88000	49365.04
0700 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	46.000	LF	185.00000	8510.00	350.00000	16100.00	285.00000	13110.00
0710 5053000 SILICA FUME CONCRETE WEARING SURFACE	2943.000	SQYD	48.00000	141264.00	55.00000	161865.00	52.85000	155537.55
0720 7034001 CLASS B-1 CONCRETE	31.200	CUYD	950.00000	29640.00	1600.00000	49920.00	889.00000	27736.80
0730 7040101 SUBSTRUCTURE REPAIR (FORMED)	330.000	SQFT	120.00000	39600.00	165.00000	54450.00	140.00000	46200.00
0740 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	20.000	SQFT	135.00000	2700.00	165.00000	3300.00	140.00000	2800.00
0750 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	1000.000	SQFT	20.00000	20000.00	30.00000	30000.00	38.00000	38000.00
0760 7040113 CLEAN AND EPOXY SEAL	6900.000	SQFT	3.55000	24495.00	6.00000	41400.00	3.55000	24495.00
0770 7061060 REINFORCING STEEL (BRIDGES)	4180.000	LB	3.00000	12540.00	2.00000	8360.00	2.86000	11954.80
0780 7061070 MECHANICAL BAR SPLICE	82.000	EA	65.00000	5330.00	60.00000	4920.00	20.00000	1640.00
0790 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2493.00000	2493.00	2493.00000	2493.00	2493.00000	2493.00

TABULATION OF BIDS

CALL ORDER : 604
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-604
DISTRICT : 06
COUNTIES : FRANKLIN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(3) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT
0800 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1600.000	SQFT	25.00000	40000.00	25.00000	40000.00	1.00000	1600.00
0810 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	8100.000	SQFT	1.00000	8100.00	1.00000	8100.00	1.00000	8100.00
0820 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1600.000	SQFT	1.00000	1600.00	1.00000	1600.00	1.00000	1600.00
0830 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1600.000	SQFT	1.00000	1600.00	1.00000	1600.00	1.00000	1600.00
0840 7125370A FINISH FIELD COAT (SYSTEM G)	1600.000	SQFT	1.00000	1600.00	1.00000	1600.00	1.00000	1600.00
0850 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	3645.00000	3645.00	3645.00000	3645.00	3645.00000	3645.00
0860 7125920 CALCIUM SULFONATE PRIMER	8100.000	SQFT	1.00000	8100.00	1.00000	8100.00	1.00000	8100.00
0870 7125921 CALCIUM SULFONATE TOPCOAT	8100.000	SQFT	1.00000	8100.00	1.00000	8100.00	1.00000	8100.00
0880 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	46.000	LF	500.00000	23000.00	325.00000	14950.00	286.00000	13156.00
SECTION TOTALS			$	399,384.70	$	484,135.20	$	420,833.19
CONTRACT TOTALS			$	1,504,338.95	$	1,590,228.10	$	1,673,542.79

TABULATION OF BIDS

CALL ORDER : 604
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-604
DISTRICT : 06
COUNTIES : FRANKLIN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011719 The Truesdell Corporation of UNIT PRICE	 AMOUNT	(5) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(6) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1880							
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	49.100 TONS	391.00000	19198.10	265.00000	13011.50	188.35000	9247.99
0020 4030124 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BLP MIX)	80.800 TONS	525.00000	42420.00	325.00000	26260.00	310.77000	25110.22
0030 4071005 TACK COAT	60.000 GAL	44.00000	2640.00	27.50000	1650.00	41.17000	2470.20
0040 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	2.000 EA	3215.00000	6430.00	7500.00000	15000.00	3000.00000	6000.00
0050 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	2.000 EA	5090.00000	10180.00	10000.00000	20000.00	4750.00000	9500.00
0060 6122020 REPLACEMENT SAND BARREL	60.000 EA	100.00000	6000.00	225.00000	13500.00	500.00000	30000.00
0070 6122030 IMPACT ATTENUATOR (RELOCATION)	6.000 EA	1000.00000	6000.00	1000.00000	6000.00	500.00000	3000.00
0080 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	3.000 EA	3000.00000	9000.00	3000.00000	9000.00	1000.00000	3000.00
0090 6161005 CONSTRUCTION SIGNS	1032.000 SQFT	6.50000	6708.00	6.00000	6192.00	7.00000	7224.00
0100 6161025 CHANNELIZER (TRIM LINE)	166.000 EA	20.00000	3320.00	18.50000	3071.00	35.00000	5810.00
0110 6161040 FLASHING ARROW PANEL	2.000 EA	800.00000	1600.00	700.00000	1400.00	2000.00000	4000.00
0120 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	5.000 EA	1600.00000	8000.00	1500.00000	7500.00	5000.00000	25000.00
0130 6161120 INSTALLING 'DRIVE SMART' SIGN	7.000 EA	55.00000	385.00	50.00000	350.00	100.00000	700.00
0140 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	7.000 EA	55.00000	385.00	50.00000	350.00	200.00000	1400.00
0150 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	4375.000 LF	20.70000	90562.50	9.00000	39375.00	18.50000	80937.50
0160 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	4375.000 LF	5.85000	25593.75	2.00000	8750.00	5.00000	21875.00
0170 6181000 MOBILIZATION	LUMP	119998.07000	119998.07	168540.00000	168540.00	198451.65000	198451.65

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 080919-604 COUNTIES : FRANKLIN
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011719 The Truesdell Corporation of UNIT PRICE	 AMOUNT	(5) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(6) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	 AMOUNT
0180 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	25734.000 LF	1.10000	28307.40	0.91000	23417.94	1.25000	32167.50
0190 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	19001.000 LF	1.10000	20901.10	0.94000	17860.94	1.25000	23751.25
0200 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	61.000 LF	10.00000	610.00	5.60000	341.60	8.00000	488.00
0210 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	767.000 LF	2.50000	1917.50	1.86000	1426.62	3.00000	2301.00
0220 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2885.000 LF	0.50000	1442.50	0.30000	865.50	0.30000	865.50
0230 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6277.000 LF	0.50000	3138.50	0.40000	2510.80	0.40000	2510.80
0240 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5172.000 LF	0.50000	2586.00	0.40000	2068.80	0.40000	2068.80
0250 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	470.000 LF	2.00000	940.00	0.92000	432.40	1.00000	470.00
0260 6207000A PAVEMENT MARKING REMOVAL (PAINT)	13601.000 LF	0.50000	6800.50	0.39000	5304.39	0.50000	6800.50
0270 6207005A PAVEMENT MARKING REMOVAL (TAPE)	39493.000 LF	0.27000	10663.11	0.10000	3949.30	0.25000	9873.25
0280 6208070 REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	146.000 EA	5.00000	730.00	25.00000	3650.00	20.34000	2969.64
0290 6209903 MISC. 4 IN. WHITE WET REFL. HB AW PAVT. PAINT	1716.000 LF	1.10000	1887.60	1.50000	2574.00	0.30000	514.80
0300 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1289.000 SQYD	11.00000	14179.00	12.25000	15790.25	4.97000	6406.33

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 080919-604 COUNTIES : FRANKLIN
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011719 The Truesdell Corporation of UNIT PRICE	 AMOUNT	(5) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(6) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	 AMOUNT
0310 9029401 TEMPORARY TRAFFIC SIGNALS AND LIGHTING		LUMP	38000.00000	38000.00	45000.00000	45000.00	12000.00000	12000.00
SECTION TOTALS			$	490,523.63	$	465,142.04	$	536,913.93
SECTION 0002 BRIDGE NO. A28602 - J6I1880								
0320 2161501 REMOVAL OF ASPHALT WEARING SURFACE	24365.000	SQFT	0.55000	13400.75	0.52000	12669.80	0.69000	16811.85
0330 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	44.000	LF	350.00000	15400.00	215.00000	9460.00	334.91000	14736.04
0340 5053000 SILICA FUME CONCRETE WEARING SURFACE	2717.000	SQYD	51.20000	139110.40	55.00000	149435.00	63.50000	172529.50
0350 7034001 CLASS B-1 CONCRETE	6.900	CUYD	1800.00000	12420.00	1640.00000	11316.00	2374.00000	16380.60
0360 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	1000.000	SQFT	34.00000	34000.00	43.00000	43000.00	31.93000	31930.00
0370 7040113 CLEAN AND EPOXY SEAL	6100.000	SQFT	3.75000	22875.00	4.50000	27450.00	3.50000	21350.00
0380 7061060 REINFORCING STEEL (BRIDGES)	1670.000	LB	3.50000	5845.00	2.10000	3507.00	2.11000	3523.70
0390 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2325.00000	2325.00	2170.00000	2170.00	2170.00000	2170.00
0400 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1500.000	SQFT	28.00000	42000.00	27.00000	40500.00	27.00000	40500.00
0410 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	7400.000	SQFT	1.00000	7400.00	0.90000	6660.00	0.90000	6660.00
0420 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1500.000	SQFT	1.10000	1650.00	1.00000	1500.00	1.00000	1500.00
0430 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1500.000	SQFT	1.10000	1650.00	1.00000	1500.00	1.00000	1500.00
0440 7125370A FINISH FIELD COAT (SYSTEM G)	1500.000	SQFT	1.10000	1650.00	1.00000	1500.00	1.00000	1500.00
0450 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	6969.00000	6969.00	6496.00000	6496.00	6496.00000	6496.00
0460 7125920 CALCIUM SULFONATE PRIMER	7400.000	SQFT	1.10000	8140.00	1.00000	7400.00	1.00000	7400.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 080919-604 COUNTIES : FRANKLIN
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011719 The Truesdell Corporation of UNIT PRICE	 AMOUNT	(5) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(6) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	 AMOUNT
0470 7125921 CALCIUM SULFONATE TOPCOAT	7400.000	SQFT	1.10000	8140.00	1.00000	7400.00	1.00000	7400.00
0480 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	44.000	LF	390.00000	17160.00	409.00000	17996.00	430.73000	18952.12
SECTION TOTALS			$	340,135.15	$	349,959.80	$	371,339.81
SECTION 0003 BRIDGE NO. K05244 - J6I1880								
0490 2161502 REMOVAL OF CONCRETE WEARING SURFACE	20930.000	SQFT	0.69000	14441.70	0.79000	16534.70	0.65000	13604.50
0500 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	38.000	LF	680.00000	25840.00	332.00000	12616.00	719.23000	27330.74
0510 5053000 SILICA FUME CONCRETE WEARING SURFACE	2347.000	SQYD	51.20000	120166.40	68.50000	160769.50	80.30000	188464.10
0520 7034001 CLASS B-1 CONCRETE	25.800	CUYD	1250.00000	32250.00	1120.00000	28896.00	1213.74000	31314.49
0530 7040101 SUBSTRUCTURE REPAIR (FORMED)	70.000	SQFT	200.00000	14000.00	167.00000	11690.00	80.90000	5663.00
0540 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	40.000	SQFT	200.00000	8000.00	144.00000	5760.00	156.77000	6270.80
0550 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	1000.000	SQFT	34.00000	34000.00	43.00000	43000.00	31.93000	31930.00
0560 7040113 CLEAN AND EPOXY SEAL	6100.000	SQFT	3.75000	22875.00	4.50000	27450.00	3.50000	21350.00
0570 7061060 REINFORCING STEEL (BRIDGES)	3470.000	LB	2.75000	9542.50	2.90000	10063.00	1.50000	5205.00
0580 7061070 MECHANICAL BAR SPLICE	82.000	EA	75.00000	6150.00	55.00000	4510.00	40.00000	3280.00
0590 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2357.00000	2357.00	2200.00000	2200.00	2200.00000	2200.00
0600 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1200.000	SQFT	33.00000	39600.00	32.00000	38400.00	32.00000	38400.00
0610 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	7400.000	SQFT	1.00000	7400.00	0.90000	6660.00	0.90000	6660.00
0620 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1200.000	SQFT	2.15000	2580.00	2.00000	2400.00	2.00000	2400.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 080919-604 COUNTIES : FRANKLIN
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011719 The Truesdell Corporation of UNIT PRICE	 AMOUNT	(5) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(6) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	 AMOUNT
0630 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1200.000	SQFT	2.15000	2580.00	2.00000	2400.00	2.00000	2400.00
0640 7125370A FINISH FIELD COAT (SYSTEM G)	1200.000	SQFT	2.15000	2580.00	2.00000	2400.00	2.00000	2400.00
0650 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	6969.00000	6969.00	6496.00000	6496.00	6496.00000	6496.00
0660 7125920 CALCIUM SULFONATE PRIMER	7400.000	SQFT	1.10000	8140.00	1.00000	7400.00	1.00000	7400.00
0670 7125921 CALCIUM SULFONATE TOPCOAT	7400.000	SQFT	1.10000	8140.00	1.00000	7400.00	1.00000	7400.00
0680 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	38.000	LF	390.00000	14820.00	514.00000	19532.00	498.74000	18952.12
SECTION TOTALS			$	382,431.60	$	416,577.20	$	429,120.75
SECTION 0004 BRIDGE NO. L08654 - J6I1880								
0690 2161502 REMOVAL OF CONCRETE WEARING SURFACE	26258.000	SQFT	0.69000	18118.02	0.66000	17330.28	1.07000	28096.06
0700 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	46.000	LF	680.00000	31280.00	343.00000	15778.00	681.95000	31369.70
0710 5053000 SILICA FUME CONCRETE WEARING SURFACE	2943.000	SQYD	51.20000	150681.60	59.00000	173637.00	65.20000	191883.60
0720 7034001 CLASS B-1 CONCRETE	31.200	CUYD	1250.00000	39000.00	1110.00000	34632.00	1015.20000	31674.24
0730 7040101 SUBSTRUCTURE REPAIR (FORMED)	330.000	SQFT	200.00000	66000.00	167.00000	55110.00	76.30000	25179.00
0740 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	20.000	SQFT	200.00000	4000.00	144.00000	2880.00	129.01000	2580.20
0750 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	1000.000	SQFT	34.00000	34000.00	43.00000	43000.00	31.93000	31930.00
0760 7040113 CLEAN AND EPOXY SEAL	6900.000	SQFT	3.80000	26220.00	4.40000	30360.00	3.55000	24495.00
0770 7061060 REINFORCING STEEL (BRIDGES)	4180.000	LB	2.75000	11495.00	2.60000	10868.00	1.44000	6019.20
0780 7061070 MECHANICAL BAR SPLICE	82.000	EA	75.00000	6150.00	55.00000	4510.00	47.15000	3866.30
0790 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2672.00000	2672.00	2493.00000	2493.00	2493.00000	2493.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 080919-604 COUNTIES : FRANKLIN
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011719 The Truesdell Corporation of UNIT PRICE	 AMOUNT	(5) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(6) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	 AMOUNT
0800 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1600.000	SQFT	26.00000	41600.00	25.00000	40000.00	25.00000	40000.00
0810 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	8100.000	SQFT	1.10000	8910.00	1.00000	8100.00	1.00000	8100.00
0820 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1600.000	SQFT	1.10000	1760.00	1.00000	1600.00	1.00000	1600.00
0830 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1600.000	SQFT	1.10000	1760.00	1.00000	1600.00	1.00000	1600.00
0840 7125370A FINISH FIELD COAT (SYSTEM G)	1600.000	SQFT	1.10000	1760.00	1.00000	1600.00	1.00000	1600.00
0850 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	3900.00000	3900.00	3645.00000	3645.00	3645.00000	3645.00
0860 7125920 CALCIUM SULFONATE PRIMER	8100.000	SQFT	1.10000	8910.00	1.00000	8100.00	1.00000	8100.00
0870 7125921 CALCIUM SULFONATE TOPCOAT	8100.000	SQFT	1.10000	8910.00	1.00000	8100.00	1.00000	8100.00
0880 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	46.000	LF	380.00000	17480.00	480.00000	22080.00	436.90000	20097.40
SECTION TOTALS			$	484,606.62	$	485,423.28	$	472,428.70
CONTRACT TOTALS			$	1,697,697.00	$	1,717,102.32	$	1,809,803.19

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 080919-604 COUNTIES : FRANKLIN
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(9) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1880							
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	49.100 TONS	265.00000	13011.50	151.04000	7416.06	150.00000	7365.00
0020 4030124 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BLP MIX)	80.800 TONS	325.00000	26260.00	251.73000	20339.78	250.00000	20200.00
0030 4071005 TACK COAT	60.000 GAL	27.50000	1650.00	20.14000	1208.40	20.00000	1200.00
0040 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	2.000 EA	3000.00000	6000.00	3020.78000	6041.56	3000.00000	6000.00
0050 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	2.000 EA	4750.00000	9500.00	4782.90000	9565.80	4750.00000	9500.00
0060 6122020 REPLACEMENT SAND BARREL	60.000 EA	500.00000	30000.00	503.46000	30207.60	700.00000	42000.00
0070 6122030 IMPACT ATTENUATOR (RELOCATION)	6.000 EA	500.00000	3000.00	503.46000	3020.76	500.00000	3000.00
0080 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	3.000 EA	2700.00000	8100.00	3020.78000	9062.34	3000.00000	9000.00
0090 6161005 CONSTRUCTION SIGNS	1032.000 SQFT	6.00000	6192.00	6.04000	6233.28	20.00000	20640.00
0100 6161025 CHANNELIZER (TRIM LINE)	166.000 EA	18.50000	3071.00	18.63000	3092.58	100.00000	16600.00
0110 6161040 FLASHING ARROW PANEL	2.000 EA	700.00000	1400.00	704.85000	1409.70	700.00000	1400.00
0120 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	5.000 EA	1500.00000	7500.00	1510.39000	7551.95	1500.00000	7500.00
0130 6161120 INSTALLING 'DRIVE SMART' SIGN	7.000 EA	50.00000	350.00	50.35000	352.45	50.00000	350.00
0140 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	7.000 EA	50.00000	350.00	50.35000	352.45	50.00000	350.00
0150 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	4375.000 LF	18.50000	80937.50	18.63000	81506.25	15.00000	65625.00
0160 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	4375.000 LF	5.00000	21875.00	5.03000	22006.25	15.00000	65625.00
0170 6181000 MOBILIZATION	LUMP	197776.71000	197776.71	273146.48000	273146.48	275000.00000	275000.00

TABULATION OF BIDS

CALL ORDER : 604
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-604
DISTRICT : 06
COUNTIES : FRANKLIN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(9) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT
0180 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	25734.000 LF	0.91000	23417.94	1.26000	32424.84	0.91000	23417.94
0190 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	19001.000 LF	0.94000	17860.94	1.26000	23941.26	0.94000	17860.94
0200 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	61.000 LF	5.60000	341.60	8.06000	491.66	5.60000	341.60
0210 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	767.000 LF	1.86000	1426.62	3.02000	2316.34	1.86000	1426.62
0220 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2885.000 LF	0.30000	865.50	0.30000	865.50	0.30000	865.50
0230 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6277.000 LF	0.40000	2510.80	0.40000	2510.80	0.40000	2510.80
0240 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5172.000 LF	0.40000	2068.80	0.40000	2068.80	0.40000	2068.80
0250 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	470.000 LF	0.92000	432.40	1.01000	474.70	0.92000	432.40
0260 6207000A PAVEMENT MARKING REMOVAL (PAINT)	13601.000 LF	0.39000	5304.39	0.50000	6800.50	0.39000	5304.39
0270 6207005A PAVEMENT MARKING REMOVAL (TAPE)	39493.000 LF	0.10000	3949.30	0.25000	9873.25	0.10000	3949.30
0280 6208070 REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	146.000 EA	49.81000	7272.26	39.44000	5758.24	30.00000	4380.00
0290 6209903 MISC. 4 IN. WHITE WET REFL. HB AW PAVT. PAINT	1716.000 LF	1.50000	2574.00	0.30000	514.80	1.50000	2574.00
0300 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1289.000 SQYD	11.35000	14630.15	9.91000	12773.99	10.00000	12890.00

TABULATION OF BIDS

CALL ORDER : 604
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-604
DISTRICT : 06

COUNTIES : FRANKLIN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(9) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT
0310 9029401 TEMPORARY TRAFFIC SIGNALS AND LIGHTING		LUMP	12000.00000	12000.00	267999.70000	267999.70	40000.00000	40000.00
SECTION TOTALS			$	511,628.41	$	851,328.07	$	669,377.29
SECTION 0002 BRIDGE NO. A28602 - J6I1880								
0320 2161501 REMOVAL OF ASPHALT WEARING SURFACE	24365.000	SQFT	1.65000	40202.25	2.25000	54821.25	0.90000	21928.50
0330 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	44.000	LF	310.00000	13640.00	265.26000	11671.44	390.00000	17160.00
0340 5053000 SILICA FUME CONCRETE WEARING SURFACE	2717.000	SQYD	60.00000	163020.00	60.42000	164161.14	75.00000	203775.00
0350 7034001 CLASS B-1 CONCRETE	6.900	CUYD	2300.00000	15870.00	3663.34000	25277.05	5000.00000	34500.00
0360 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	1000.000	SQFT	57.25000	57250.00	74.59000	74590.00	50.00000	50000.00
0370 7040113 CLEAN AND EPOXY SEAL	6100.000	SQFT	3.50000	21350.00	3.52000	21472.00	11.00000	67100.00
0380 7061060 REINFORCING STEEL (BRIDGES)	1670.000	LB	3.30000	5511.00	1.37000	2287.90	3.50000	5845.00
0390 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2170.00000	2170.00	2185.03000	2185.03	2170.00000	2170.00
0400 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1500.000	SQFT	27.00000	40500.00	27.19000	40785.00	27.00000	40500.00
0410 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	7400.000	SQFT	0.90000	6660.00	0.91000	6734.00	0.90000	6660.00
0420 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1500.000	SQFT	1.00000	1500.00	1.01000	1515.00	1.00000	1500.00
0430 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1500.000	SQFT	1.00000	1500.00	1.01000	1515.00	1.00000	1500.00
0440 7125370A FINISH FIELD COAT (SYSTEM G)	1500.000	SQFT	1.00000	1500.00	1.01000	1515.00	1.00000	1500.00
0450 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	6496.00000	6496.00	6994.11000	6994.11	6496.00000	6496.00
0460 7125920 CALCIUM SULFONATE PRIMER	7400.000	SQFT	1.00000	7400.00	1.01000	7474.00	1.00000	7400.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 080919-604 COUNTIES : FRANKLIN
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(9) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT
0470 7125921 CALCIUM SULFONATE TOPCOAT	7400.000	SQFT	1.00000	7400.00	1.01000	7474.00	1.00000	7400.00
0480 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	44.000	LF	382.71000	16839.24	572.10000	25172.40	615.00000	27060.00
SECTION TOTALS			$	408,808.49	$	455,644.32	$	502,494.50
SECTION 0003 BRIDGE NO. K05244 - J6I1880								
0490 2161502 REMOVAL OF CONCRETE WEARING SURFACE	20930.000	SQFT	2.80000	58604.00	1.45000	30348.50	4.00000	83720.00
0500 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	38.000	LF	380.00000	14440.00	337.60000	12828.80	750.00000	28500.00
0510 5053000 SILICA FUME CONCRETE WEARING SURFACE	2347.000	SQYD	60.00000	140820.00	60.42000	141805.74	115.00000	269905.00
0520 7034001 CLASS B-1 CONCRETE	25.800	CUYD	1625.00000	41925.00	2321.59000	59897.02	5000.00000	129000.00
0530 7040101 SUBSTRUCTURE REPAIR (FORMED)	70.000	SQFT	170.00000	11900.00	225.35000	15774.50	100.00000	7000.00
0540 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	40.000	SQFT	175.00000	7000.00	225.35000	9014.00	140.00000	5600.00
0550 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	1000.000	SQFT	60.00000	60000.00	67.37000	67370.00	55.00000	55000.00
0560 7040113 CLEAN AND EPOXY SEAL	6100.000	SQFT	3.50000	21350.00	3.52000	21472.00	11.00000	67100.00
0570 7061060 REINFORCING STEEL (BRIDGES)	3470.000	LB	3.00000	10410.00	1.51000	5239.70	4.00000	13880.00
0580 7061070 MECHANICAL BAR SPLICE	82.000	EA	67.00000	5494.00	49.34000	4045.88	88.00000	7216.00
0590 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2200.00000	2200.00	2215.24000	2215.24	2200.00000	2200.00
0600 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1200.000	SQFT	32.00000	38400.00	32.22000	38664.00	32.00000	38400.00
0610 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	7400.000	SQFT	0.90000	6660.00	0.91000	6734.00	0.90000	6660.00
0620 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1200.000	SQFT	2.00000	2400.00	2.01000	2412.00	2.00000	2400.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 080919-604 COUNTIES : FRANKLIN
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(9) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT
0630 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1200.000	SQFT	2.00000	2400.00	2.01000	2412.00	2.00000	2400.00
0640 7125370A FINISH FIELD COAT (SYSTEM G)	1200.000	SQFT	2.00000	2400.00	2.01000	2412.00	2.00000	2400.00
0650 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	6496.00000	6496.00	6541.00000	6541.00	6496.00000	6496.00
0660 7125920 CALCIUM SULFONATE PRIMER	7400.000	SQFT	1.00000	7400.00	1.01000	7474.00	1.00000	7400.00
0670 7125921 CALCIUM SULFONATE TOPCOAT	7400.000	SQFT	1.00000	7400.00	1.01000	7474.00	1.00000	7400.00
0680 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	38.000	LF	475.00000	18050.00	667.33000	25358.54	780.00000	29640.00
SECTION TOTALS			$	465,749.00	$	469,492.92	$	772,317.00
SECTION 0004 BRIDGE NO. L08654 - J6I1880								
0690 2161502 REMOVAL OF CONCRETE WEARING SURFACE	26258.000	SQFT	2.45000	64332.10	1.51000	39649.58	3.15000	82712.70
0700 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	46.000	LF	325.00000	14950.00	259.25000	11925.50	700.00000	32200.00
0710 5053000 SILICA FUME CONCRETE WEARING SURFACE	2943.000	SQYD	60.00000	176580.00	60.42000	177816.06	95.00000	279585.00
0720 7034001 CLASS B-1 CONCRETE	31.200	CUYD	1400.00000	43680.00	2078.88000	64861.06	5000.00000	156000.00
0730 7040101 SUBSTRUCTURE REPAIR (FORMED)	330.000	SQFT	150.00000	49500.00	225.35000	74365.50	100.00000	33000.00
0740 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	20.000	SQFT	175.00000	3500.00	225.35000	4507.00	140.00000	2800.00
0750 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	1000.000	SQFT	60.00000	60000.00	67.37000	67370.00	55.00000	55000.00
0760 7040113 CLEAN AND EPOXY SEAL	6900.000	SQFT	3.55000	24495.00	3.57000	24633.00	11.00000	75900.00
0770 7061060 REINFORCING STEEL (BRIDGES)	4180.000	LB	2.75000	11495.00	1.37000	5726.60	3.50000	14630.00
0780 7061070 MECHANICAL BAR SPLICE	82.000	EA	67.00000	5494.00	51.35000	4210.70	88.00000	7216.00
0790 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2493.00000	2493.00	2510.27000	2510.27	2493.00000	2493.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 080919-604 COUNTIES : FRANKLIN
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(8) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(9) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT
0800 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1600.000	SQFT	25.00000	40000.00	25.17000	40272.00	25.00000	40000.00
0810 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	8100.000	SQFT	1.00000	8100.00	1.01000	8181.00	1.00000	8100.00
0820 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1600.000	SQFT	1.00000	1600.00	1.01000	1616.00	1.00000	1600.00
0830 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1600.000	SQFT	1.00000	1600.00	1.01000	1616.00	1.00000	1600.00
0840 7125370A FINISH FIELD COAT (SYSTEM G)	1600.000	SQFT	1.00000	1600.00	1.01000	1616.00	1.00000	1600.00
0850 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	3645.00000	3645.00	3670.25000	3670.25	3645.00000	3645.00
0860 7125920 CALCIUM SULFONATE PRIMER	8100.000	SQFT	1.00000	8100.00	1.01000	8181.00	1.00000	8100.00
0870 7125921 CALCIUM SULFONATE TOPCOAT	8100.000	SQFT	1.00000	8100.00	1.01000	8181.00	1.00000	8100.00
0880 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	46.000	LF	425.00000	19550.00	646.19000	29724.74	715.00000	32890.00
SECTION TOTALS			$	548,814.10	$	580,633.26	$	847,171.70
CONTRACT TOTALS			$	1,935,000.00	$	2,357,098.57	$	2,791,360.49

VENDOR RANKING

CALL ORDER : 605 CONTRACT ID : 080919-605 COUNTIES : ST LOUIS
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 05/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6S1784
JOB NUMBER J6S1784, ROUTE 30, ST. LOUIS COUNTY
***Bid Revision No.1
JOB NUMBER J6S1784, ROUTE 30, ST. LOUIS COUNTY
***Bid Revision No.2
JOB NUMBER J6S1784, ROUTE 30, ST. LOUIS COUNTY
***Bid Revision No.3

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011270	Pace Construction Company, LLC	$ 1,735,000.00	100.0000%
2	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 1,911,908.82	110.1965%
3	0010267	St. Louis Bridge Construction Company	$ 1,989,440.14	114.6651%
4	0010306	Fred Weber, Inc.	$ 2,053,141.79	118.3367%
5	0010307	N. B. West Contracting Company	$ 2,386,802.73	137.5679%
6	0010208	Kozeny-Wagner, Inc.	$ 2,452,134.58	141.3334%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 080919-605 COUNTIES : ST LOUIS
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1784								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	53110.69000	53110.69	45095.00000	45095.00	50000.00000	50000.00
0020 2031000 CLASS A EXCAVATION	2593.000	CUYD	4.00000	10372.00	9.37000	24296.41	4.00000	10372.00
0030 2035500 EMBANKMENT IN PLACE	6113.000	CUYD	9.40000	57462.20	15.93000	97380.09	9.40000	57462.20
0040 2036000 COMPACTING EMBANKMENT	387.000	CUYD	3.00000	1161.00	6.09000	2356.83	3.00000	1161.00
0050 2063000 CLASS 3 EXCAVATION	791.000	CUYD	7.40000	5853.40	15.75000	12458.25	11.00000	8701.00
0060 2063300 CLASS 4 EXCAVATION	47.000	CUYD	24.00000	1128.00	26.45000	1243.15	90.00000	4230.00
0070 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	3285.000	SQYD	5.30000	17410.50	6.97000	22896.45	7.15000	23487.75
0080 3105002 GRAVEL (A) OR CRUSHED STONE (B)	42.000	TONS	40.00000	1680.00	26.55000	1115.10	34.50000	1449.00
0090 4019905 MISC. OPTIONAL PAVEMENT	1674.200	SQYD	45.00000	75339.00	59.95000	100368.29	53.50000	89569.70
0100 4071005 TACK COAT	170.000	GAL	1.00000	170.00	0.01000	1.70	0.01000	1.70
0110 5041000 CONCRETE APPROACH PAVEMENT	436.600	SQYD	122.00000	53265.20	100.85000	44031.11	82.00000	35801.20
0120 6031031 RELOCATING SERVICE CONNECTIONS (CLASS 7) (3 IN./75 MM DIA AND ABOVE)	1.000	EA	20865.00000	20865.00	20865.00000	20865.00	20865.00000	20865.00
0130 6061010 GUARDRAIL TYPE A	238.000	LF	24.00000	5712.00	24.00000	5712.00	24.00000	5712.00
0140 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	3.000	EA	1900.00000	5700.00	1900.00000	5700.00	1900.00000	5700.00
0150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	3.000	EA	350.00000	1050.00	350.00000	1050.00	350.00000	1050.00
0160 6063000 TERMINAL SECTION - GUARDRAIL	1.000	EA	1100.00000	1100.00	1100.00000	1100.00	1100.00000	1100.00
0170 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2300.00000	2300.00	2300.00000	2300.00	2300.00000	2300.00
0180 6066610 END ANCHOR	1.000	EA	1200.00000	1200.00	1200.00000	1200.00	1200.00000	1200.00

TABULATION OF BIDS

CALL ORDER : 605
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-605
DISTRICT : 06

COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
0190 6081000 CONCRETE MEDIAN	230.800	SQYD	32.50000	7501.00	47.08000	10866.06	41.00000	9462.80
0200 6081010 CONCRETE CURB RAMP	32.800	SQYD	102.00000	3345.60	126.04000	4134.11	172.00000	5641.60
0210 6085008 PAVED APPROACH, 8 IN.	266.000	SQYD	42.00000	11172.00	60.40000	16066.40	57.25000	15228.50
0220 6086004 CONCRETE SIDEWALK, 4 IN.	874.400	SQYD	23.50000	20548.40	36.00000	31478.40	33.00000	28855.20
0230 6089901 MISC. GRANTS TRAIL ENTRANCE		LUMP	2450.00000	2450.00	22385.00000	22385.00	15000.00000	15000.00
0240 6091051 CURB AND GUTTER TYPE A	1694.000	LF	24.00000	40656.00	19.25000	32609.50	21.00000	35574.00
0250 6113020 FURNISHING TYPE 2 ROCK BLANKET	821.000	CUYD	28.00000	22988.00	32.56000	26731.76	28.00000	22988.00
0260 6113040 PLACING TYPE 2 ROCK BLANKET	821.000	CUYD	15.00000	12315.00	17.48000	14351.08	15.00000	12315.00
0270 6116010A SLOPE PROTECTION	22.000	SQYD	55.00000	1210.00	125.00000	2750.00	90.00000	1980.00
0280 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	14.000	EA	387.00000	5418.00	371.00000	5194.00	356.00000	4984.00
0290 6161005 CONSTRUCTION SIGNS	304.000	SQFT	6.50000	1976.00	9.00000	2736.00	6.50000	1976.00
0300 6161025 CHANNELIZER (TRIM LINE)	70.000	EA	20.00000	1400.00	45.00000	3150.00	20.00000	1400.00
0310 6161030 TYPE III MOVEABLE BARRICADE	8.000	EA	99.00000	792.00	150.00000	1200.00	99.00000	792.00
0320 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1000.00000	2000.00	5000.00000	10000.00	4000.00000	8000.00
0330 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	28.000	LF	73.50000	2058.00	92.00000	2576.00	115.00000	3220.00
0340 6181000 MOBILIZATION		LUMP	193277.93000	193277.93	158920.00000	158920.00	141296.00000	141296.00
0350 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	96.000	LF	25.00000	2400.00	25.00000	2400.00	25.00000	2400.00
0360 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	5.000	EA	280.00000	1400.00	350.00000	1750.00	280.00000	1400.00
0370 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	450.00000	450.00	600.00000	600.00	450.00000	450.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 080919-605 COUNTIES : ST LOUIS
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
0380 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4199.000 LF	0.30000	1259.70	0.30000	1259.70	0.30000	1259.70
0390 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5250.000 LF	0.40000	2100.00	0.40000	2100.00	0.40000	2100.00
0400 6205929 24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	69.000 LF	2.50000	172.50	2.00000	138.00	2.50000	172.50
0410 6207000A PAVEMENT MARKING REMOVAL (PAINT)	7953.000 LF	0.40000	3181.20	0.60000	4771.80	0.40000	3181.20
0420 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1510.000 SQYD	2.50000	3775.00	2.31000	3488.10	2.50000	3775.00
0430 7032001 CLASS B CONCRETE (CULVERTS)	59.800 CUYD	424.00000	25355.20	506.70000	30300.66	900.00000	53820.00
0440 7061030 REINFORCING STEEL (CULVERTS)	9960.000 LB	1.50000	14940.00	1.32000	13147.20	1.50000	14940.00
0450 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	952.000 LF	36.00000	34272.00	37.63000	35823.76	26.00000	24752.00
0460 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	694.000 LF	42.50000	29495.00	51.19000	35525.86	31.00000	21514.00
0470 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	51.000 FT	298.00000	15198.00	247.96000	12645.96	320.00000	16320.00
0480 7319902 MISC. JUNCTION CHAMBER	2.000 EA	1450.00000	2900.00	2280.00000	4560.00	1797.00000	3594.00
0490 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	869.00000	1738.00	532.00000	1064.00	792.00000	1584.00
0500 8031000A TURF TYPE TALL FESCUE SODDING	3872.000 SQYD	4.75000	18392.00	4.25000	16456.00	4.25000	16456.00
0510 8061016 SEDIMENT REMOVAL	44.000 CUYD	25.00000	1100.00	10.00000	440.00	25.00000	1100.00
0520 8061017 TEMPORARY SEEDING AND MULCHING	0.600 ACRE	1550.00000	930.00	1800.00000	1080.00	1800.00000	1080.00
0530 8061019 SILT FENCE	1613.000 LF	2.20000	3548.60	2.25000	3629.25	2.25000	3629.25

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 080919-605 COUNTIES : ST LOUIS
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
0540 8061022 TYPE II DITCH CHECK	28.000	EA	165.00000	4620.00	135.00000	3780.00	135.00000	3780.00
SECTION TOTALS			$	811,214.12	$	909,277.98	$	806,183.30
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6S1784								
0550 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	3.000	EA	265.00000	795.00	265.00000	795.00	265.00000	795.00
0560 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	280.000	LF	0.38000	106.40	0.38000	106.40	0.38000	106.40
0570 9108302 CABLE, 12 AWG, 2 CONDUCTOR	480.000	LF	1.55000	744.00	1.55000	744.00	1.55000	744.00
SECTION TOTALS			$	1,645.40	$	1,645.40	$	1,645.40
SECTION 0003 TRAFFIC SIGNAL ITEMS - J6S1784								
0580 9020513 SIGNAL HEAD, TYPE 3B	6.000	EA	999.00000	5994.00	999.00000	5994.00	999.00000	5994.00
0590 9020515 SIGNAL HEAD, TYPE 5B	2.000	EA	1499.00000	2998.00	1499.00000	2998.00	1499.00000	2998.00
0600 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	2.000	EA	533.00000	1066.00	533.00000	1066.00	533.00000	1066.00
0610 9022708 POST, SIGNAL 8 FT. OR 2.4 M	2.000	EA	647.00000	1294.00	647.00000	1294.00	647.00000	1294.00
0620 9023140 POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	1.000	EA	10243.00000	10243.00	10243.00000	10243.00	10243.00000	10243.00
0630 9023440 POST, TYPE BL, LONGEST ARM 40 FT. OR 12 2 M	1.000	EA	15858.00000	15858.00	15858.00000	15858.00	15858.00000	15858.00
0640 9024920 DETECTOR, PUSHBUTTON	2.000	EA	146.00000	292.00	146.00000	292.00	146.00000	292.00
0650 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	8.000	EA	174.00000	1392.00	174.00000	1392.00	174.00000	1392.00
0660 9025300 CONDUIT, 3 IN., TRENCH	1013.000	LF	13.26000	13432.38	13.26000	13432.38	13.26000	13432.38
0670 9027300 CONDUIT, 3 IN., PUSHED	406.000	LF	13.26000	5383.56	13.26000	5383.56	13.26000	5383.56
0680 9028308 CABLE, 16 AWG 2 CONDUCTOR	690.000	LF	1.39000	959.10	1.39000	959.10	1.39000	959.10

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 080919-605 COUNTIES : ST LOUIS
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
0690 9028310 CABLE, 16 AWG 5 CONDUCTOR	690.000	LF	1.58000	1090.20	1.58000	1090.20	1.58000	1090.20
0700 9028311 CABLE, 16 AWG 7 CONDUCTOR	1240.000	LF	1.78000	2207.20	1.78000	2207.20	1.78000	2207.20
0710 9028500 CABLE, LOOP DETECTOR, IN DUCT	5290.000	LF	0.10000	529.00	0.10000	529.00	0.10000	529.00
0720 9028510 CABLE, LOOP DETECTOR, LEAD-IN	280.000	LF	2.00000	560.00	2.00000	560.00	2.00000	560.00
0730 9028810 PULL BOX, PREFORMED CLASS 1	9.000	EA	764.00000	6876.00	764.00000	6876.00	764.00000	6876.00
0740 9028811 PULL BOX, PREFORMED CLASS 2	3.000	EA	1168.00000	3504.00	1168.00000	3504.00	1168.00000	3504.00
0750 9029100 BASE, CONCRETE	4.800	CUYD	2000.00000	9600.00	2000.00000	9600.00	2000.00000	9600.00
0760 9029901 MISC. VIDEO DETECTION SYSTEM RE-INSTALLATION		LUMP	5900.00000	5900.00	5900.00000	5900.00	5900.00000	5900.00
0770 9029902 MISC. BLANK-OUT SIGN RE-INSTALLATION	2.000	EA	589.00000	1178.00	589.00000	1178.00	589.00000	1178.00
0780 9029902 MISC. DETECTOR, PRESSURE ACTIVATED PUSH BUTTON	2.000	EA	226.00000	452.00	226.00000	452.00	226.00000	452.00
0790 9029902 MISC. SIGNAL HEAD WITH COUNTDOWN INDICATOR	2.000	EA	662.00000	1324.00	662.00000	1324.00	662.00000	1324.00
0800 9109901 MISC. MAINTAIN & REINSTALL COMMUNICATION SYST.		LUMP	5513.00000	5513.00	5513.00000	5513.00	5513.00000	5513.00
SECTION TOTALS			$	97,645.44	$	97,645.44	$	97,645.44
SECTION 0004 HIGHWAY SIGNING ITEMS - J6S1784								
0810 9031010 CONCRETE FOOTINGS, EMBEDDED	1.000	CUYD	1500.00000	1500.00	1500.00000	1500.00	1500.00000	1500.00
0820 9031210 STRUCTURAL STEEL POSTS	550.000	LB	4.00000	2200.00	4.00000	2200.00	4.00000	2200.00
0830 9031220 PIPE POSTS	370.000	LB	4.00000	1480.00	4.00000	1480.00	4.00000	1480.00
0840 9031240 BREAKAWAY ASSEMBLY	7.000	EA	70.00000	490.00	70.00000	490.00	70.00000	490.00
0850 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	124.000	LF	12.00000	1488.00	12.00000	1488.00	12.00000	1488.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 080919-605 COUNTIES : ST LOUIS
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
0860 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	33.000	LF	30.00000	990.00	30.00000	990.00	30.00000	990.00
0870 9035004 TYPE SHR2L-1 SIGN	46.000	SQFT	30.00000	1380.00	30.00000	1380.00	30.00000	1380.00
0880 9035009 36 IN. OR 900 MM STOP SIGN	1.000	EA	250.00000	250.00	250.00000	250.00	250.00000	250.00
0890 9035066 SIGNAL SIGN, TYPE SHR2L-3	33.400	SQFT	40.00000	1336.00	40.00000	1336.00	40.00000	1336.00
0900 9039902 MISC. ISLAND TUBULAR MARKER, 18-INCH YELLOW	6.000	EA	42.00000	252.00	42.00000	252.00	42.00000	252.00
SECTION TOTALS			$	11,366.00	$	11,366.00	$	11,366.00
SECTION 0005 ALTERNATE A BRIDGE NO. A7350 - J6S1784								
0910 2061000 CLASS 1 EXCAVATION	170.000	CUYD	75.00000	12750.00	32.40000	5508.00		
0920 2160500 REMOVAL OF BRIDGES		LUMP	25000.00000	25000.00	36670.00000	36670.00		
0930 5031010 BRIDGE APPROACH SLAB (BRIDGE)	378.000	SQYD	220.13000	83209.14	251.83000	95191.74		
0940 6071066 (72 IN.) PEDESTRIAN FENCE (STRUCTURES)	122.000	LF	93.00000	11346.00	85.00000	10370.00		
0950 7011104 DRILLED SHAFTS (3 FT. 0 IN. DIA.)	53.700	LF	600.00000	32220.00	382.93000	20563.34		
0960 7011203 ROCK SOCKETS (2 FT 6IN. DIA.)	38.000	LF	600.00000	22800.00	718.40000	27299.20		
0970 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	660.00000	2640.00	660.00000	2640.00		
0980 7011400 FOUNDATION INSPECTION HOLES	78.000	LF	130.00000	10140.00	130.00000	10140.00		
0990 7011500 CONCRETE CORING	23.900	LF	121.00000	2891.90	121.00000	2891.90		
1000 7011600 SONIC LOGGING TESTING	4.000	EA	1900.00000	7600.00	2236.00000	8944.00		
1010 7021014 STRUCTURAL STEEL PILES (14 IN.)	344.000	LF	110.00000	37840.00	101.63000	34960.72		
1020 7026000 PRE-BORE FOR PILING	328.000	LF	55.00000	18040.00	55.00000	18040.00		
1030 7027000 PILE POINT REINFORCEMENT	16.000	EA	180.00000	2880.00	150.00000	2400.00		

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 080919-605 COUNTIES : ST LOUIS
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
1040 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	100.800	CUYD	600.00000	60480.00	887.75000	89485.20		
1050 7034213 SLAB ON CONCRETE I-GIRDER	811.000	SQYD	320.00000	259520.00	378.00000	306558.00		
1060 7034215 SAFETY BARRIER CURB	258.000	LF	78.00000	20124.00	92.00000	23736.00		
1070 7056001 TYPE 3 (39 IN.), PRESTRESSED CONCRETE I-GIRDER	822.000	LF	185.00000	152070.00	184.40000	151576.80		
1080 7061060 REINFORCING STEEL (BRIDGES)	16100.000	LB	1.50000	24150.00	1.31000	21091.00		
1090 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	5308.00000	5308.00	5308.00000	5308.00		
1100 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	14.000	EA	740.00000	10360.00	488.25000	6835.50		
1110 7123610 SLAB DRAIN	6.000	EA	410.00000	2460.00	315.70000	1894.20		
1120 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2250.00000	4500.00	1500.00000	3000.00		
1130 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	32.000	EA	150.00000	4800.00	214.70000	6870.40		
SECTION TOTALS			$	813,129.04	$	891,974.00	$	
SECTION 0006 ALTERNATE B BRIDGE NO. A7350 - J6S1784								
1135 7019901 MISC. ALTERNATE TECHNICAL CONCEPT		LUMP					1072600.00000	1072600.00
SECTION TOTALS			$		$		$	1,072,600.00
CONTRACT TOTALS			$	1,735,000.00	$	1,911,908.82	$	1,989,440.14

TABULATION OF BIDS

CALL ORDER : 605
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-605
DISTRICT : 06
COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(5) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1784								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	85000.00000	85000.00	252719.00000	252719.00	374431.62000	374431.62
0020 2031000 CLASS A EXCAVATION	2593.000	CUYD	20.00000	51860.00	18.00000	46674.00	20.37000	52819.41
0030 2035500 EMBANKMENT IN PLACE	6113.000	CUYD	20.00000	122260.00	12.00000	73356.00	23.42000	143166.46
0040 2036000 COMPACTING EMBANKMENT	387.000	CUYD	10.00000	3870.00	1.00000	387.00	8.63000	3339.81
0050 2063000 CLASS 3 EXCAVATION	791.000	CUYD	25.00000	19775.00	1.00000	791.00	24.99000	19767.09
0060 2063300 CLASS 4 EXCAVATION	47.000	CUYD	55.00000	2585.00	1.00000	47.00	206.29000	9695.63
0070 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	3285.000	SQYD	10.00000	32850.00	5.00000	16425.00	6.18000	20301.30
0080 3105002 GRAVEL (A) OR CRUSHED STONE (B)	42.000	TONS	50.00000	2100.00	20.00000	840.00	36.55000	1535.10
0090 4019905 MISC. OPTIONAL PAVEMENT	1674.200	SQYD	66.00000	110497.20	41.95000	70232.69	43.65000	73078.83
0100 4071005 TACK COAT	170.000	GAL	0.01000	1.70	0.01000	1.70	1.01000	171.70
0110 5041000 CONCRETE APPROACH PAVEMENT	436.600	SQYD	95.00000	41477.00	68.00000	29688.80	67.46000	29453.04
0120 6031031 RELOCATING SERVICE CONNECTIONS (CLASS 7) (3 IN./75 MM DIA AND ABOVE)	1.000	EA	15000.00000	15000.00	8280.00000	8280.00	3221.94000	3221.94
0130 6061010 GUARDRAIL TYPE A	238.000	LF	24.00000	5712.00	24.00000	5712.00	24.16000	5750.08
0140 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	3.000	EA	1900.00000	5700.00	1900.00000	5700.00	1913.03000	5739.09
0150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	3.000	EA	350.00000	1050.00	350.00000	1050.00	352.40000	1057.20
0160 6063000 TERMINAL SECTION - GUARDRAIL	1.000	EA	1100.00000	1100.00	1100.00000	1100.00	1107.54000	1107.54
0170 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2300.00000	2300.00	2300.00000	2300.00	2315.77000	2315.77
0180 6066610 END ANCHOR	1.000	EA	1200.00000	1200.00	1200.00000	1200.00	1208.23000	1208.23

TABULATION OF BIDS

CALL ORDER : 605
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-605
DISTRICT : 06
COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(5) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
0190 6081000 CONCRETE MEDIAN	230.800	SQYD	49.00000	11309.20	54.00000	12463.20	39.27000	9063.52
0200 6081010 CONCRETE CURB RAMP	32.800	SQYD	190.00000	6232.00	145.00000	4756.00	110.75000	3632.60
0210 6085008 PAVED APPROACH, 8 IN.	266.000	SQYD	62.00000	16492.00	60.00000	15960.00	40.53000	10780.98
0220 6086004 CONCRETE SIDEWALK, 4 IN.	874.400	SQYD	43.00000	37599.20	30.00000	26232.00	32.17000	28129.45
0230 6089901 MISC. GRANTS TRAIL ENTRANCE		LUMP	25000.00000	25000.00	27000.00000	27000.00	12485.02000	12485.02
0240 6091051 CURB AND GUTTER TYPE A	1694.000	LF	27.00000	45738.00	18.00000	30492.00	17.92000	30356.48
0250 6113020 FURNISHING TYPE 2 ROCK BLANKET	821.000	CUYD	24.00000	19704.00	37.00000	30377.00	33.55000	27544.55
0260 6113040 PLACING TYPE 2 ROCK BLANKET	821.000	CUYD	40.00000	32840.00	24.00000	19704.00	17.42000	14301.82
0270 6116010A SLOPE PROTECTION	22.000	SQYD	135.00000	2970.00	150.00000	3300.00	88.79000	1953.38
0280 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	14.000	EA	339.00000	4746.00	875.00000	12250.00	573.34000	8026.76
0290 6161005 CONSTRUCTION SIGNS	304.000	SQFT	15.00000	4560.00	8.00000	2432.00	6.54000	1988.16
0300 6161025 CHANNELIZER (TRIM LINE)	70.000	EA	100.00000	7000.00	10.00000	700.00	20.14000	1409.80
0310 6161030 TYPE III MOVEABLE BARRICADE	8.000	EA	300.00000	2400.00	100.00000	800.00	99.68000	797.44
0320 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1000.00000	2000.00	1000.00000	2000.00	1006.86000	2013.72
0330 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	28.000	LF	150.00000	4200.00	150.00000	4200.00	142.64000	3993.92
0340 6181000 MOBILIZATION		LUMP	210000.00000	210000.00	399916.00000	399916.00	138907.32000	138907.32
0350 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	96.000	LF	25.00000	2400.00	25.00000	2400.00	25.17000	2416.32
0360 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	5.000	EA	280.00000	1400.00	350.00000	1750.00	352.40000	1762.00
0370 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	450.00000	450.00	600.00000	600.00	604.11000	604.11

TABULATION OF BIDS

CALL ORDER : 605
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-605
DISTRICT : 06

COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(5) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
0380 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4199.000 LF	0.30000	1259.70	0.30000	1259.70	0.30000	1259.70
0390 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5250.000 LF	0.40000	2100.00	0.40000	2100.00	0.40000	2100.00
0400 6205929 24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	69.000 LF	2.50000	172.50	2.00000	138.00	2.01000	138.69
0410 6207000A PAVEMENT MARKING REMOVAL (PAINT)	7953.000 LF	0.40000	3181.20	0.60000	4771.80	0.60000	4771.80
0420 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1510.000 SQYD	2.60000	3926.00	2.00000	3020.00	5.90000	8909.00
0430 7032001 CLASS B CONCRETE (CULVERTS)	59.800 CUYD	600.00000	35880.00	650.00000	38870.00	670.63000	40103.67
0440 7061030 REINFORCING STEEL (CULVERTS)	9960.000 LB	1.65000	16434.00	1.45000	14442.00	1.44000	14342.40
0450 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	952.000 LF	25.00000	23800.00	39.00000	37128.00	33.81000	32187.12
0460 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	694.000 LF	29.00000	20126.00	44.00000	30536.00	39.36000	27315.84
0470 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	51.000 FT	500.00000	25500.00	400.00000	20400.00	232.27000	11845.77
0480 7319902 MISC. JUNCTION CHAMBER	2.000 EA	1712.00000	3424.00	2600.00000	5200.00	2905.22000	5810.44
0490 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	754.00000	1508.00	700.00000	1400.00	1770.05000	3540.10
0500 8031000A TURF TYPE TALL FESCUE SODDING	3872.000 SQYD	4.25000	16456.00	4.75000	18392.00	4.28000	16572.16
0510 8061016 SEDIMENT REMOVAL	44.000 CUYD	50.00000	2200.00	1.00000	44.00	22.14000	974.16
0520 8061017 TEMPORARY SEEDING AND MULCHING	0.600 ACRE	1800.00000	1080.00	1600.00000	960.00	1812.34000	1087.40
0530 8061019 SILT FENCE	1613.000 LF	2.25000	3629.25	2.50000	4032.50	2.27000	3661.51

TABULATION OF BIDS

CALL ORDER : 605
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-605
DISTRICT : 06
COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(5) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
0540 8061022 TYPE II DITCH CHECK	28.000 EA	135.00000	3780.00	165.00000	4620.00	135.93000	3806.04
SECTION TOTALS		$	1,105,834.95	$	1,301,150.39	$	1,226,752.99
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6S1784							
0550 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	3.000 EA	265.00000	795.00	265.00000	795.00	266.82000	800.46
0560 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	280.000 LF	0.38000	106.40	0.38000	106.40	0.38000	106.40
0570 9108302 CABLE, 12 AWG, 2 CONDUCTOR	480.000 LF	1.55000	744.00	1.55000	744.00	1.56000	748.80
SECTION TOTALS		$	1,645.40	$	1,645.40	$	1,655.66
SECTION 0003 TRAFFIC SIGNAL ITEMS - J6S1784							
0580 9020513 SIGNAL HEAD, TYPE 3B	6.000 EA	999.00000	5994.00	999.00000	5994.00	1005.85000	6035.10
0590 9020515 SIGNAL HEAD, TYPE 5B	2.000 EA	1499.00000	2998.00	1499.00000	2998.00	1509.28000	3018.56
0600 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	2.000 EA	533.00000	1066.00	533.00000	1066.00	536.65000	1073.30
0610 9022708 POST, SIGNAL 8 FT. OR 2.4 M	2.000 EA	647.00000	1294.00	647.00000	1294.00	651.44000	1302.88
0620 9023140 POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	1.000 EA	10243.00000	10243.00	10243.00000	10243.00	10313.23000	10313.23
0630 9023440 POST, TYPE BL, LONGEST ARM 40 FT. OR 12 2 M	1.000 EA	15858.00000	15858.00	15858.00000	15858.00	15966.73000	15966.73
0640 9024920 DETECTOR, PUSHBUTTON	2.000 EA	146.00000	292.00	146.00000	292.00	147.00000	294.00
0650 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	8.000 EA	174.00000	1392.00	174.00000	1392.00	175.19000	1401.52
0660 9025300 CONDUIT, 3 IN., TRENCH	1013.000 LF	13.26000	13432.38	13.26000	13432.38	13.35000	13523.55
0670 9027300 CONDUIT, 3 IN., PUSHED	406.000 LF	13.26000	5383.56	13.26000	5383.56	13.35000	5420.10
0680 9028308 CABLE, 16 AWG 2 CONDUCTOR	690.000 LF	1.39000	959.10	1.39000	959.10	1.40000	966.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 080919-605 COUNTIES : ST LOUIS
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(5) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
0690 9028310 CABLE, 16 AWG 5 CONDUCTOR	690.000	LF	1.58000	1090.20	1.58000	1090.20	1.59000	1097.10
0700 9028311 CABLE, 16 AWG 7 CONDUCTOR	1240.000	LF	1.78000	2207.20	1.78000	2207.20	1.79000	2219.60
0710 9028500 CABLE, LOOP DETECTOR, IN DUCT	5290.000	LF	0.10000	529.00	0.10000	529.00	0.10000	529.00
0720 9028510 CABLE, LOOP DETECTOR, LEAD-IN	280.000	LF	2.00000	560.00	2.00000	560.00	2.01000	562.80
0730 9028810 PULL BOX, PREFORMED CLASS 1	9.000	EA	764.00000	6876.00	764.00000	6876.00	769.24000	6923.16
0740 9028811 PULL BOX, PREFORMED CLASS 2	3.000	EA	1168.00000	3504.00	1168.00000	3504.00	1176.01000	3528.03
0750 9029100 BASE, CONCRETE	4.800	CUYD	2000.00000	9600.00	2000.00000	9600.00	2013.71000	9665.81
0760 9029901 MISC. VIDEO DETECTION SYSTEM RE-INSTALLATION		LUMP	5900.00000	5900.00	5900.00000	5900.00	5940.45000	5940.45
0770 9029902 MISC. BLANK-OUT SIGN RE-INSTALLATION	2.000	EA	589.00000	1178.00	589.00000	1178.00	593.04000	1186.08
0780 9029902 MISC. DETECTOR, PRESSURE ACTIVATED PUSH BUTTON	2.000	EA	226.00000	452.00	226.00000	452.00	227.55000	455.10
0790 9029902 MISC. SIGNAL HEAD WITH COUNTDOWN INDICATOR	2.000	EA	662.00000	1324.00	662.00000	1324.00	666.54000	1333.08
0800 9109901 MISC. MAINTAIN & REINSTALL COMMUNICATION SYST.		LUMP	5513.00000	5513.00	5513.00000	5513.00	5550.80000	5550.80
SECTION TOTALS			$	97,645.44	$	97,645.44	$	98,305.98
SECTION 0004 HIGHWAY SIGNING ITEMS - J6S1784								
0810 9031010 CONCRETE FOOTINGS, EMBEDDED	1.000	CUYD	1500.00000	1500.00	1500.00000	1500.00	1510.28000	1510.28
0820 9031210 STRUCTURAL STEEL POSTS	550.000	LB	4.00000	2200.00	4.00000	2200.00	4.03000	2216.50
0830 9031220 PIPE POSTS	370.000	LB	4.00000	1480.00	4.00000	1480.00	4.03000	1491.10
0840 9031240 BREAKAWAY ASSEMBLY	7.000	EA	70.00000	490.00	70.00000	490.00	70.48000	493.36
0850 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	124.000	LF	12.00000	1488.00	12.00000	1488.00	12.08000	1497.92

TABULATION OF BIDS

CALL ORDER : 605
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-605
DISTRICT : 06

COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(5) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
0860 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	33.000	LF	30.00000	990.00	30.00000	990.00	30.21000	996.93
0870 9035004 TYPE SHR2L-1 SIGN	46.000	SQFT	30.00000	1380.00	30.00000	1380.00	30.21000	1389.66
0880 9035009 36 IN. OR 900 MM STOP SIGN	1.000	EA	250.00000	250.00	250.00000	250.00	251.71000	251.71
0890 9035066 SIGNAL SIGN, TYPE SHR2L-3	33.400	SQFT	40.00000	1336.00	40.00000	1336.00	40.27000	1345.02
0900 9039902 MISC. ISLAND TUBULAR MARKER, 18-INCH YELLOW	6.000	EA	42.00000	252.00	100.00000	600.00	42.29000	253.74
SECTION TOTALS			$	11,366.00	$	11,714.00	$	11,446.22
SECTION 0005 ALTERNATE A BRIDGE NO. A7350 - J6S1784								
0910 2061000 CLASS 1 EXCAVATION	170.000	CUYD	55.00000	9350.00	65.00000	11050.00	45.79000	7784.30
0920 2160500 REMOVAL OF BRIDGES		LUMP	45000.00000	45000.00	147418.00000	147418.00	276642.75000	276642.75
0930 5031010 BRIDGE APPROACH SLAB (BRIDGE)	378.000	SQYD	295.00000	111510.00	250.00000	94500.00	223.93000	84645.54
0940 6071066 (72 IN.) PEDESTRIAN FENCE (STRUCTURES)	122.000	LF	85.00000	10370.00	85.00000	10370.00	85.58000	10440.76
0950 7011104 DRILLED SHAFTS (3 FT. 0 IN. DIA.)	53.700	LF	470.00000	25239.00	310.00000	16647.00	415.78000	22327.39
0960 7011203 ROCK SOCKETS (2 FT 6IN. DIA.)	38.000	LF	560.00000	21280.00	640.00000	24320.00	627.85000	23858.30
0970 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	470.00000	1880.00	700.00000	2800.00	664.53000	2658.12
0980 7011400 FOUNDATION INSPECTION HOLES	78.000	LF	107.00000	8346.00	130.00000	10140.00	130.89000	10209.42
0990 7011500 CONCRETE CORING	23.900	LF	100.00000	2390.00	125.00000	2987.50	121.83000	2911.74
1000 7011600 SONIC LOGGING TESTING	4.000	EA	1100.00000	4400.00	700.00000	2800.00	664.53000	2658.12
1010 7021014 STRUCTURAL STEEL PILES (14 IN.)	344.000	LF	107.00000	36808.00	130.00000	44720.00	131.16000	45119.04
1020 7026000 PRE-BORE FOR PILING	328.000	LF	75.00000	24600.00	50.00000	16400.00	62.39000	20463.92
1030 7027000 PILE POINT REINFORCEMENT	16.000	EA	150.00000	2400.00	150.00000	2400.00	137.26000	2196.16

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 080919-605 COUNTIES : ST LOUIS
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(5) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
1040 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	100.800	CUYD	755.00000	76104.00	780.00000	78624.00	830.31000	83695.25
1050 7034213 SLAB ON CONCRETE I-GIRDER	811.000	SQYD	310.00000	251410.00	324.00000	262764.00	335.63000	272195.93
1060 7034215 SAFETY BARRIER CURB	258.000	LF	90.00000	23220.00	120.00000	30960.00	87.25000	22510.50
1070 7056001 TYPE 3 (39 IN.), PRESTRESSED CONCRETE I-GIRDER	822.000	LF	160.00000	131520.00	193.00000	158646.00	193.60000	159139.20
1080 7061060 REINFORCING STEEL (BRIDGES)	16100.000	LB	1.55000	24955.00	1.45000	23345.00	1.48000	23828.00
1090 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	5308.00000	5308.00	5308.00000	5308.00	5344.39000	5344.39
1100 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	14.000	EA	540.00000	7560.00	1300.00000	18200.00	807.82000	11309.48
1110 7123610 SLAB DRAIN	6.000	EA	320.00000	1920.00	250.00000	1500.00	419.03000	2514.18
1120 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2900.00000	5800.00	950.00000	1900.00	6777.90000	13555.80
1130 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	32.000	EA	165.00000	5280.00	214.00000	6848.00	248.92000	7965.44
SECTION TOTALS			$	836,650.00	$	974,647.50	$	1,113,973.73
SECTION 0006 ALTERNATE B BRIDGE NO. A7350 - J6S1784								
1135 7019901 MISC. ALTERNATE TECHNICAL CONCEPT		LUMP						
SECTION TOTALS			$		$		$	
CONTRACT TOTALS			$	2,053,141.79	$	2,386,802.73	$	2,452,134.58

VENDOR RANKING

CALL ORDER : 607 CONTRACT ID : 080919-607 COUNTIES : ST LOUIS CITY
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 06 ST LOUIS
CONTRACT TIME : 02/26/10 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6S2065
J6S2065, VARIOUS ROUTES, ST. LOUIS COUNTY/ST. LOUIS CITY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010340	Gerstner Electric Inc.	$ 1,081,328.89	100.0000%
2	0010349	T.G.B., Inc.	$ 1,173,486.50	108.5226%
3	0025731	Custom Lighting Services, LLC	$ 1,691,333.00	156.4124%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 607
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-607
DISTRICT : 06

COUNTIES : ST LOUIS CITY
ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S2065								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	839.16000	839.16	3400.00000	3400.00	700.00000	700.00
0020 6161005 CONSTRUCTION SIGNS	415.000	SQFT	6.00000	2490.00	6.00000	2490.00	9.00000	3735.00
0030 6161024 CHANNELIZER (TRIM LINE) WITH LIGHT	120.000	EA	35.00000	4200.00	30.00000	3600.00	27.00000	3240.00
0040 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	30.000	EA	50.00000	1500.00	50.00000	1500.00	57.00000	1710.00
0050 6161040 FLASHING ARROW PANEL	4.000	EA	250.00000	1000.00	250.00000	1000.00	1300.00000	5200.00
0060 6162010 WORK ZONE LIGHTING		LUMP	1.00000	1.00	500.00000	500.00	2500.00000	2500.00
0070 6181000 MOBILIZATION		LUMP	30000.00000	30000.00	65000.00000	65000.00	175000.00000	175000.00
SECTION TOTALS			$	40,030.16	$	77,490.00	$	192,085.00
SECTION 0002 TRAFFIC SIGNAL ITEMS - J6S2065								
0080 9025200 CONDUIT, 2 IN., TRENCH	10810.000	LF	7.89000	85290.90	4.85000	52428.50	7.00000	75670.00
0090 9027200 CONDUIT, 2 IN., PUSHED	47373.000	LF	8.73000	413566.29	9.00000	426357.00	12.00000	568476.00
0100 9027502 CONDUIT, 2 IN., EXTERNAL ON STRUCTURE	1247.000	LF	33.92000	42298.24	18.00000	22446.00	40.00000	49880.00
0110 9028811 PULL BOX, PREFORMED CLASS 2	31.000	EA	1166.37000	36157.47	1175.00000	36425.00	2700.00000	83700.00
0120 9028816 PULL BOX, PREFORMED CLASS 5	33.000	EA	1443.25000	47627.25	1500.00000	49500.00	3100.00000	102300.00
0130 9029901 MISC. RADIO LICENSING		LUMP	235.63000	235.63	14000.00000	14000.00	17000.00000	17000.00
0140 9029901 MISC. WIRELESS ACCEPTANCE TESTING		LUMP	4750.89000	4750.89	9800.00000	9800.00	9900.00000	9900.00
0150 9029902 MISC. F & I MEDIA CONVERTER	14.000	EA	1017.96000	14251.44	800.00000	11200.00	1225.00000	17150.00
0160 9029902 MISC. F & I MULTIMODE JUMPER	4.000	EA	13.99000	55.96	18.00000	72.00	24.00000	96.00
0170 9029902 MISC. F & I RACK MOUNTED INTERCONNECT CENTER	1.000	EA	429.07000	429.07	650.00000	650.00	1100.00000	1100.00

TABULATION OF BIDS

CALL ORDER : 607
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-607
DISTRICT : 06

COUNTIES : ST LOUIS CITY
ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
0180 9029902 MISC. F & I SINGLE MODE FIBER FUSION SPLICE	228.000 EA	40.06000	9133.68	65.00000	14820.00	66.00000	15048.00
0190 9029902 MISC. F & I SINGLEMODE JUMPER	184.000 EA	26.51000	4877.84	22.00000	4048.00	24.00000	4416.00
0200 9029902 MISC. F & I SINGLEMODE PIGTAIL	184.000 EA	12.49000	2298.16	15.00000	2760.00	23.00000	4232.00
0210 9029902 MISC. F & I WALL MTD INTERCON CENTER 12 PORT	3.000 EA	338.10000	1014.30	700.00000	2100.00	1300.00000	3900.00
0220 9029902 MISC. F & I WALL MTD INTERCON CENTER 24 PORT	33.000 EA	369.95000	12208.35	850.00000	28050.00	1700.00000	56100.00
0230 9029902 MISC. INSTALL COMMUNICATION EQUIPMENT	42.000 EA	255.67000	10738.14	300.00000	12600.00	247.00000	10374.00
0240 9029902 MISC. NETWORK CONNECTED SIGNAL MONITOR	32.000 EA	959.03000	30688.96	1500.00000	48000.00	177.00000	5664.00
0250 9029902 MISC. REMOVE INTERCONNECT	4.000 EA	1500.93000	6003.72	1000.00000	4000.00	807.00000	3228.00
0260 9029902 MISC. REPLACE CABINET ASSEMBLY AND BASE WRAP	2.000 EA	14359.47000	28718.94	13500.00000	27000.00	18000.00000	36000.00
0270 9029902 MISC. SIGNAL CABINET BASE WRAP AND SHIF	29.000 EA	3001.96000	87056.84	2500.00000	72500.00	3400.00000	98600.00
0280 9029902 MISC. SIGNAL MAST MOUNT ETHERNET BRIDGE RADIO	6.000 EA	3902.19000	23413.14	4400.00000	26400.00	6200.00000	37200.00
0290 9029902 MISC. TRAFFIC SIGNAL CONTROLLER	27.000 EA	3541.56000	95622.12	3600.00000	97200.00	4400.00000	118800.00
0300 9029903 MISC. FIBER OPTIC CABLE, 24 STRAND SINGLE MODE	66820.000 LF	1.27000	84861.40	2.00000	133640.00	2.70000	180414.00
SECTION TOTALS		$	1,041,298.73	$	1,095,996.50	$	1,499,248.00
CONTRACT TOTALS		$	1,081,328.89	$	1,173,486.50	$	1,691,333.00

VENDOR RANKING

CALL ORDER : 701 CONTRACT ID : 080919-701 COUNTIES : LAWRENCE
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 07
CONTRACT TIME : 11/25/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J7I0599
JOB NUMBER J7I0599, ROUTE 44, LAWRENCE COUNTY
***Bid Revision No. 1
JOB NUMBER J7I0599, ROUTE 44, LAWRENCE COUNTY
***Bid Revision No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 6,344,873.92	100.0000%
2	0010445	Emery Sapp & Sons Inc.	$ 6,707,704.89	105.7185%
3	0010130	Burk Bridge Co.	$ 7,465,197.63	117.6571%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to
Asphalt bids for bid comparison is $164,000.00 - Mainline, $42,800.00 - South Outer Roadway, $7,200.00 - A2 Shoulder

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-701
DISTRICT : 07
COUNTIES : LAWRENCE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010130 Burk Bridge Co. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J7I0599								
0010 2013000 CLEARING AND GRUBBING	2.000	ACRE	4500.00000	9000.00	3500.00000	7000.00	4400.00000	8800.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	100000.00000	100000.00	117600.00000	117600.00	250000.00000	250000.00
0030 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	1250.000	SQFT	1.30000	1625.00	6.00000	7500.00	7.00000	8750.00
0040 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	3077.000	SQFT	2.80000	8615.60	6.00000	18462.00	6.00000	18462.00
0050 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	228.000	LF	3.90000	889.20	14.00000	3192.00	14.00000	3192.00
0060 2026027 CONTAMINATED SOIL EXCAVATION	100.000	CUYD	35.00000	3500.00	15.00000	1500.00	25.50000	2550.00
0070 2026029A CONTAMINATED SOIL HAULING	170.000	TONS	30.00000	5100.00	25.00000	4250.00	15.50000	2635.00
0080 2026030 CONTAMINATED SOIL DISPOSAL	170.000	TONS	100.00000	17000.00	50.00000	8500.00	50.00000	8500.00
0090 2026040 BACKFILL	100.000	CUYD	45.00000	4500.00	15.00000	1500.00	27.25000	2725.00
0100 2027010 RESIDENTIAL WASTEWATER LAGOON CLOSURE	1.000	EA	3000.00000	3000.00	8250.00000	8250.00	1950.00000	1950.00
0110 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 6 (J7I0599)		LUMP	5600.00000	5600.00	17500.00000	17500.00	15250.00000	15250.00
0120 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 7 (J7I0599)		LUMP	9200.00000	9200.00	9000.00000	9000.00	5600.00000	5600.00
0130 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 9 (J7I0599)		LUMP	5000.00000	5000.00	17500.00000	17500.00	5750.00000	5750.00
0140 2031000 CLASS A EXCAVATION	47822.000	CUYD	4.00000	191288.00	7.75000	370620.50	9.50000	454309.00
0150 2035500 EMBANKMENT IN PLACE	35789.000	CUYD	6.50000	232628.50	12.40000	443783.60	9.00000	322101.00
0160 2036000 COMPACTING EMBANKMENT	38830.000	CUYD	1.00000	38830.00	1.70000	66011.00	1.50000	58245.00
0170 2037075 COMPACTING IN CUT	53.000	STA	450.00000	23850.00	517.00000	27401.00	415.00000	21995.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 080919-701 COUNTIES : LAWRENCE
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT
0180 2063000 CLASS 3 EXCAVATION	293.000	CUYD	25.00000	7325.00	15.00000	4395.00	15.50000	4541.50
0190 2063300 CLASS 4 EXCAVATION	20.000	CUYD	85.00000	1700.00	40.00000	800.00	100.00000	2000.00
0200 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	8437.000	SQYD	5.30000	44716.10	7.00000	59059.00	6.00000	50622.00
0210 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	37212.000	SQYD	6.00000	223272.00	7.00000	260484.00	6.00000	223272.00
0220 3101003 GRAVEL (A)	650.000	SQYD	16.20000	10530.00	5.50000	3575.00	7.00000	4550.00
0230 3105003 GRAVEL (A) OR CRUSHED STONE (B)	749.000	SQYD	12.50000	9362.50	5.50000	4119.50	7.00000	5243.00
0240 4010151 TYPE A3 SHOULDER	4754.000	SQYD	25.50000	121227.00	32.00000	152128.00	18.00000	85572.00
0250 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	218.800	TONS	142.00000	31069.60	140.00000	30632.00	140.00000	30632.00
0260 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	144.800	TONS	123.00000	17810.40	120.00000	17376.00	120.00000	17376.00
0270 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	107.200	TONS	150.00000	16080.00	150.00000	16080.00	150.00000	16080.00
0280 4030136 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	323.100	TONS	150.00000	48465.00	150.00000	48465.00	150.00000	48465.00
0290 4071005 TACK COAT	330.000	GAL	2.85000	940.50	2.65000	874.50	2.65000	874.50
0300 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	700.000	GAL	4.20000	2940.00	3.90000	2730.00	3.90000	2730.00
0310 5041000 CONCRETE APPROACH PAVEMENT	496.800	SQYD	105.00000	52164.00	105.00000	52164.00	115.00000	57132.00
0320 6039901 WATER RELOCATION OF WATER LINE		LUMP	14000.00000	14000.00	4300.00000	4300.00	7000.00000	7000.00
0330 6039902 WATER INSTALL 6 IN. SCHEDULE 40 PVC ENCASEMENT	1.000	EA	4500.00000	4500.00	1080.00000	1080.00	1650.00000	1650.00
0340 6039922 SEWER INSTALL 16 INCH SMOOTH STEEL ENCASEMENT	2.000	EA	8800.00000	17600.00	2200.00000	4400.00	3900.00000	7800.00
0350 6061010 GUARDRAIL TYPE A	1613.000	LF	18.15000	29275.95	18.16000	29292.08	18.16000	29292.08

CALL ORDER : 701 CONTRACT ID : 080919-701 COUNTIES : LAWRENCE
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT
0360 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	300.000 LF	29.00000	8700.00	28.96000	8688.00	28.96000	8688.00
0370 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000 EA	1890.00000	3780.00	1892.18000	3784.36	1892.12000	3784.24
0380 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	10.000 EA	440.00000	4400.00	442.60000	4426.00	442.60000	4426.00
0390 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000 EA	2420.00000	19360.00	2420.00000	19360.00	2420.00000	19360.00
0400 6066610 END ANCHOR	6.000 EA	895.00000	5370.00	896.65000	5379.90	896.65000	5379.90
0410 6069902 MISC. HIGH TENSION GUARDCABLE ANCHOR ASSEMBLY	1.000 EA	1800.00000	1800.00	1800.00000	1800.00	1800.00000	1800.00
0420 6083006 6 IN. CONCRETE MEDIAN STRIP	45.900 SQYD	64.75000	2972.03	63.00000	2891.70	87.50000	4016.25
0430 6085008 PAVED APPROACH, 8 IN.	125.500 SQYD	56.75000	7122.13	63.00000	7906.50	87.50000	10981.25
0440 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	439.000 LF	29.35000	12884.65	32.00000	14048.00	35.50000	15584.50
0450 6091042 CONCRETE GUTTER TYPE B	199.000 LF	46.75000	9303.25	26.00000	5174.00	35.00000	6965.00
0460 6094010 DRAIN BASIN	2.000 EA	3000.00000	6000.00	3900.00000	7800.00	4800.00000	9600.00
0470 6097000 ROCK LINING	27.000 CUYD	55.00000	1485.00	85.00000	2295.00	80.00000	2160.00
0480 6113020 FURNISHING TYPE 2 ROCK BLANKET	566.000 CUYD	25.00000	14150.00	29.00000	16414.00	28.00000	15848.00
0490 6113040 PLACING TYPE 2 ROCK BLANKET	566.000 CUYD	25.00000	14150.00	17.00000	9622.00	18.00000	10188.00
0500 6122008 IMPACT ATTENUATOR (8 SAND BARRELS)	2.000 EA	2700.00000	5400.00	1800.00000	3600.00	2600.00000	5200.00
0510 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	2.000 EA	3000.00000	6000.00	1900.00000	3800.00	2925.00000	5850.00
0520 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	4.000 EA	6270.00000	25080.00	2400.00000	9600.00	6175.00000	24700.00
0530 6122020 REPLACEMENT SAND BARREL	11.000 EA	355.00000	3905.00	1.00000	11.00	350.00000	3850.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 080919-701 COUNTIES : LAWRENCE
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT
0540 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	1.000 EA	500.00000	500.00	1600.00000	1600.00	1200.00000	1200.00
0550 6161005 CONSTRUCTION SIGNS	2125.000 SQFT	9.15000	19443.75	9.95000	21143.75	9.00000	19125.00
0560 6161025 CHANNELIZER (TRIM LINE)	305.000 EA	20.30000	6191.50	20.00000	6100.00	20.00000	6100.00
0570 6161030 TYPE III MOVEABLE BARRICADE	22.000 EA	203.05000	4467.10	200.00000	4400.00	200.00000	4400.00
0580 6161040 FLASHING ARROW PANEL	4.000 EA	2400.00000	9600.00	2669.04000	10676.16	2400.00000	9600.00
0590 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000 EA	12200.00000	48800.00	6780.23000	27120.92	12000.00000	48000.00
0600 6161120 INSTALLING 'DRIVE SMART' SIGN	5.000 EA	50.75000	253.75	100.00000	500.00	50.00000	250.00
0610 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000 EA	203.00000	812.00	150.00000	600.00	200.00000	800.00
0620 6162010 WORK ZONE LIGHTING	LUMP	2100.00000	2100.00	1.00000	1.00	45000.00000	45000.00
0630 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	2375.000 LF	26.45000	62818.75	24.48000	58140.00	37.00000	87875.00
0640 6181000 MOBILIZATION	LUMP	442280.00000	442280.00	561500.00000	561500.00	750000.00000	750000.00
0650 6191000 PAVEMENT EDGE TREATMENT	7361.000 LF	3.65000	26867.65	2.25000	16562.25	3.30000	24291.30
0660 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	237.000 LF	20.50000	4858.50	20.00000	4740.00	20.00000	4740.00
0670 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	741.000 LF	20.50000	15190.50	20.00000	14820.00	20.00000	14820.00
0680 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	22.000 EA	328.00000	7216.00	320.00000	7040.00	320.00000	7040.00
0690 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	8.000 EA	308.00000	2464.00	300.00000	2400.00	300.00000	2400.00
0700 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	1.000 EA	565.00000	565.00	550.00000	550.00	550.00000	550.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 080919-701 COUNTIES : LAWRENCE
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT
0710 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	3236.000	LF	0.95000	3074.20	0.93000	3009.48	0.93000	3009.48
0720 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	3236.000	LF	0.95000	3074.20	0.93000	3009.48	0.93000	3009.48
0730 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	13143.000	LF	0.18000	2365.74	0.18000	2365.74	0.18000	2365.74
0740 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14737.000	LF	0.18000	2652.66	0.18000	2652.66	0.18000	2652.66
0750 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9669.000	LF	0.25000	2417.25	0.24000	2320.56	0.24000	2320.56
0760 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3768.000	LF	0.25000	942.00	0.24000	904.32	0.24000	904.32
0770 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1674.000	LF	0.75000	1255.50	0.70000	1171.80	0.70000	1171.80
0780 6207000A PAVEMENT MARKING REMOVAL (PAINT)	4614.000	LF	0.65000	2999.10	0.65000	2999.10	0.65000	2999.10
0790 6207005A PAVEMENT MARKING REMOVAL (TAPE)	6472.000	LF	0.30000	1941.60	0.30000	1941.60	0.30000	1941.60
0800 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	804.000	EA	2.20000	1768.80	1.20000	964.80	1.20000	964.80
0810 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1356.000	SQYD	10.30000	13966.80	10.00000	13560.00	5.90000	8000.40
0820 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	850.000	SQYD	2.00000	1700.00	3.05000	2592.50	4.00000	3400.00
0830 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	100000.00000	100000.00	68600.00000	68600.00	100000.00000	100000.00
0840 7034041 CLASS B-1 CONCRETE (CULVERTS)	9.500	CUYD	600.00000	5700.00	985.00000	9357.50	1850.00000	17575.00
0850 7061030 REINFORCING STEEL (CULVERTS)	1310.000	LB	1.25000	1637.50	2.50000	3275.00	2.00000	2620.00
0860 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS WALL NO. D7-0002	1292.000	SQFT	57.45000	74225.40	53.50000	69122.00	65.00000	83980.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 080919-701 COUNTIES : LAWRENCE
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT
0870 7250330A 30 IN. PIPE GROUP B	30.000 LF	40.00000	1200.00	55.00000	1650.00	55.00000	1650.00
0880 7250412 12 IN. PIPE GROUP C	61.000 LF	25.00000	1525.00	28.00000	1708.00	23.50000	1433.50
0890 7250415 15 IN. PIPE GROUP C	74.000 LF	30.00000	2220.00	31.00000	2294.00	24.50000	1813.00
0900 7250418 18 IN. PIPE GROUP C	1081.000 LF	32.00000	34592.00	32.00000	34592.00	27.00000	29187.00
0910 7250424 24 IN. PIPE GROUP C	89.000 LF	35.00000	3115.00	40.00000	3560.00	50.00000	4450.00
0920 7250436 36 IN. PIPE GROUP C	44.000 LF	55.00000	2420.00	56.00000	2464.00	58.00000	2552.00
0930 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	106.000 LF	40.00000	4240.00	52.00000	5512.00	55.00000	5830.00
0940 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	44.000 LF	54.00000	2376.00	68.00000	2992.00	65.00000	2860.00
0950 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	50.000 LF	78.00000	3900.00	85.00000	4250.00	78.00000	3900.00
0960 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	3.000 FT	225.00000	675.00	500.00000	1500.00	630.00000	1890.00
0970 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	320.00000	320.00	750.00000	750.00	680.00000	680.00
0980 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1000.00000	1000.00	1050.00000	1050.00	900.00000	900.00
0990 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1350.00000	1350.00	1400.00000	1400.00	1275.00000	1275.00
1000 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	14.000 EA	200.00000	2800.00	420.00000	5880.00	235.00000	3290.00
1010 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	250.00000	500.00	455.00000	910.00	350.00000	700.00
1020 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	550.00000	1100.00	650.00000	1300.00	600.00000	1200.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 080919-701 COUNTIES : LAWRENCE
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT
1030 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	3.000 EA	1200.00000	3600.00	660.00000	1980.00	2200.00000	6600.00
1040 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	3.000 EA	1650.00000	4950.00	2050.00000	6150.00	2325.00000	6975.00
1050 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	2200.00000	2200.00	2800.00000	2800.00	3400.00000	3400.00
1060 8051000A SEEDING - COOL SEASON MIXTURES	26.900 ACRE	1780.00000	47882.00	1750.00000	47075.00	1795.00000	48285.50
1070 8061016 SEDIMENT REMOVAL	204.000 CUYD	30.00000	6120.00	26.00000	5304.00	20.00000	4080.00
1080 8061017 TEMPORARY SEEDING AND MULCHING	2.700 ACRE	1110.00000	2997.00	1100.00000	2970.00	500.00000	1350.00
1090 8061019 SILT FENCE	3033.000 LF	2.25000	6824.25	2.20000	6672.60	2.50000	7582.50
1100 8061022 TYPE II DITCH CHECK	174.000 EA	170.00000	29580.00	165.00000	28710.00	175.00000	30450.00
SECTION TOTALS		$	2,506,101.91	$	3,047,338.86	$	3,379,466.96
SECTION 0002 ALT PVMT A ITEMS - J7I0599							
1110 4039905 MISC. 13 IN. ASPHALTIC CONCRETE MIXURE PG	18815.200 SQYD						
1120 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	10645.900 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J7I0599							
1130 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	29461.100 SQYD	45.55000	1341953.11	42.75000	1259462.03	50.00000	1473055.00
SECTION TOTALS		$	1,341,953.11	$	1,259,462.03	$	1,473,055.00
SECTION 0004 SOUTH OUTER ROAD ALT PVMT A ITEMS - J7I0599							
1140 4010106 6 INCHES, BITUMINOUS PAVEMENT	7122.700 SQYD	25.45000	181272.72				
SECTION TOTALS		$	181,272.72	$		$	
SECTION 0005 SOUTH OUTER ROAD ALT PVMT B ITEMS - J7I0599							

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 080919-701 COUNTIES : LAWRENCE
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT
1150 5029905 MISC. CONCRETE PAVEMENT (6 IN. NON-REINFORCED	7122.700	SQYD			23.80000	169520.26	32.50000	231487.75
SECTION TOTALS			$		$	169,520.26	$	231,487.75
SECTION 0006 A2 SHOULDER ALT A ITEMS - J7I0599								
1160 4010150 TYPE A2 SHOULDER	1811.200	SQYD	31.40000	56871.68			26.65000	48268.48
SECTION TOTALS			$	56,871.68	$		$	48,268.48
SECTION 0007 A2 SHOULDER ALT B ITEMS - J7I0599								
1170 5021340 TYPE A2 SHOULDER	1811.200	SQYD			36.50000	66108.80		
SECTION TOTALS			$		$	66,108.80	$	
SECTION 0008 HIGHWAY LIGHTING ITEMS - J7I0599								
1180 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	16.000	EA	2465.00000	39440.00	2466.00000	39456.00	2466.00000	39456.00
1190 9011115 BRACKET ARM, 15 FT. OR 4.6 M	16.000	EA	630.00000	10080.00	632.00000	10112.00	632.00000	10112.00
1200 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	16.000	EA	235.00000	3760.00	233.00000	3728.00	233.00000	3728.00
1210 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000	EA	4580.00000	4580.00	4580.00000	4580.00	4580.00000	4580.00
1220 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	94.000	LF	7.90000	742.60	7.90000	742.60	7.90000	742.60
1230 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	118.000	LF	9.85000	1162.30	9.85000	1162.30	9.85000	1162.30
1240 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	414.000	LF	10.50000	4347.00	10.50000	4347.00	10.50000	4347.00
1250 9015010 TRENCHING TYPE I	7861.000	LF	3.00000	23583.00	3.00000	23583.00	3.00000	23583.00
1260 9016111 PULL BOX, PREFORMED CLASS 2	17.000	EA	720.00000	12240.00	720.00000	12240.00	720.00000	12240.00
1270 9017008 CABLE, 8 AWG 1 CONDUCTOR	310.000	LF	1.00000	310.00	1.00000	310.00	1.00000	310.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 080919-701 COUNTIES : LAWRENCE
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT
1280 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1920.000 LF	0.75000	1440.00	0.75000	1440.00	0.75000	1440.00
1290 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	10550.000 LF	3.25000	34287.50	3.25000	34287.50	3.25000	34287.50
1300 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	16.000 EA	1235.00000	19760.00	1235.00000	19760.00	1235.00000	19760.00
1310 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	1.000 EA	2368.00000	2368.00	2368.00000	2368.00	2368.00000	2368.00
SECTION TOTALS		$	158,100.40	$	158,116.40	$	158,116.40
SECTION 0009 TRAFFIC SIGNAL ITEMS - J7I0599							
1320 9020213 SIGNAL HEAD, TYPE 3S	2.000 EA	950.00000	1900.00	950.00000	1900.00	950.00000	1900.00
1330 9020513 SIGNAL HEAD, TYPE 3B	14.000 EA	615.00000	8610.00	613.00000	8582.00	613.00000	8582.00
1340 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	5.000 EA	225.00000	1125.00	225.00000	1125.00	225.00000	1125.00
1350 9023130 POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	1.000 EA	7865.00000	7865.00	7865.00000	7865.00	7865.00000	7865.00
1360 9023135 POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	1.000 EA	8615.00000	8615.00	8615.00000	8615.00	8615.00000	8615.00
1370 9023140 POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	1.000 EA	9310.00000	9310.00	9310.00000	9310.00	9310.00000	9310.00
1380 9023145 POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	1.000 EA	10795.00000	10795.00	10795.00000	10795.00	10795.00000	10795.00
1390 9023450 POST, TYPE BL, LONGEST ARM 50 FT. OR 15 2 M	1.000 EA	15415.00000	15415.00	15415.00000	15415.00	15415.00000	15415.00
1400 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	2.000 EA	10790.00000	21580.00	10790.00000	21580.00	10790.00000	21580.00
1410 9024300 SYSTEM MASTER	1.000 EA	6170.00000	6170.00	6171.00000	6171.00	6171.00000	6171.00
1420 9025200 CONDUIT, 2 IN., TRENCH	1447.000 LF	7.50000	10852.50	7.50000	10852.50	7.50000	10852.50

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 080919-701 COUNTIES : LAWRENCE
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT
1430 9025300 CONDUIT, 3 IN., TRENCH	1149.000	LF	8.40000	9651.60	8.40000	9651.60	8.40000	9651.60
1440 9027300 CONDUIT, 3 IN., PUSHED	75.000	LF	23.50000	1762.50	23.50000	1762.50	23.50000	1762.50
1450 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	330.000	LF	0.75000	247.50	0.75000	247.50	0.75000	247.50
1460 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	710.000	LF	0.90000	639.00	0.90000	639.00	0.90000	639.00
1470 9028308 CABLE, 16 AWG 2 CONDUCTOR	1020.000	LF	0.80000	816.00	0.80000	816.00	0.80000	816.00
1480 9028311 CABLE, 16 AWG 7 CONDUCTOR	2170.000	LF	1.25000	2712.50	1.25000	2712.50	1.25000	2712.50
1490 9028350 FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	1450.000	LF	2.30000	3335.00	2.30000	3335.00	2.30000	3335.00
1500 9028352 FIBER OPTIC CABLE, 6 - FIBER, MULTIMODE	1450.000	LF	2.45000	3552.50	2.45000	3552.50	2.45000	3552.50
1510 9028621 POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	1.000	EA	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
1520 9028810 PULL BOX, PREFORMED CLASS 1	5.000	EA	575.00000	2875.00	575.00000	2875.00	575.00000	2875.00
1530 9028811 PULL BOX, PREFORMED CLASS 2	5.000	EA	775.00000	3875.00	775.00000	3875.00	775.00000	3875.00
1540 9028812 PULL BOX, PREFORMED CLASS 3	3.000	EA	1080.00000	3240.00	1080.00000	3240.00	1080.00000	3240.00
1550 9028816 PULL BOX, PREFORMED CLASS 5	3.000	EA	985.00000	2955.00	986.00000	2958.00	986.00000	2958.00
1560 9029100 BASE, CONCRETE	20.100	CUYD	910.00000	18291.00	910.00000	18291.00	910.00000	18291.00
1570 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	2.000	EA	22800.00000	45600.00	22800.00000	45600.00	22800.00000	45600.00
SECTION TOTALS			$	205,090.10	$	205,066.10	$	205,066.10
SECTION 0010 HIGHWAY SIGNING ITEMS - J7I0599								
1580 9031010 CONCRETE FOOTINGS, EMBEDDED	23.200	CUYD	890.00000	20648.00	696.40000	16156.48	696.40000	16156.48
1590 9031210 STRUCTURAL STEEL POSTS	11270.000	LB	2.60000	29302.00	2.60000	29302.00	2.60000	29302.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 080919-701 COUNTIES : LAWRENCE
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT
1600 9031220 PIPE POSTS	6970.000	LB	2.90000	20213.00	2.90000	20213.00	2.90000	20213.00
1610 9031240 BREAKAWAY ASSEMBLY	94.000	EA	92.00000	8648.00	92.00000	8648.00	92.00000	8648.00
1620 9031250A U-CHANNEL POST, 3 LB	118.000	LF	28.00000	3304.00	28.10000	3315.80	28.10000	3315.80
1630 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	26.000	EA	46.50000	1209.00	46.50000	1209.00	46.50000	1209.00
1640 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	27.000	EA	46.50000	1255.50	46.50000	1255.50	46.50000	1255.50
1650 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	8.000	EA	48.50000	388.00	48.50000	388.00	48.50000	388.00
1660 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	32.000	EA	48.50000	1552.00	48.50000	1552.00	48.50000	1552.00
1670 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	8.000	EA	48.50000	388.00	48.50000	388.00	48.50000	388.00
1680 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	90.000	LF	28.10000	2529.00	28.10000	2529.00	28.10000	2529.00
1690 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	26.000	LF	48.60000	1263.60	48.60000	1263.60	48.60000	1263.60
1700 9035004 TYPE SHR2L-1 SIGN	329.000	SQFT	18.10000	5954.90	18.10000	5954.90	18.10000	5954.90
1710 9035011 SIGN, TYPE STR2L-3	959.000	SQFT	24.50000	23495.50	24.50000	23495.50	24.50000	23495.50
1720 9035066 SIGNAL SIGN, TYPE SHR2L-3	26.000	SQFT	22.00000	572.00	22.16000	576.16	22.16000	576.16
1730 9038000 TEMPORARY GROUND MOUNTED LOGO SIGNS	6.000	EA	800.00000	4800.00	800.00000	4800.00	800.00000	4800.00
1740 9039901 MISC. TYPE B 67 FT SPAN SIGN TRUSS		LUMP	41500.00000	41500.00	41520.00000	41520.00	41520.00000	41520.00
SECTION TOTALS			$	167,022.50	$	162,566.94	$	162,566.94
SECTION 0011 BRIDGE NO. A7475 - J7I0599								
1750 2061000 CLASS 1 EXCAVATION	300.000	CUYD	80.00000	24000.00	39.00000	11700.00	60.00000	18000.00
1760 2065500 TEMPORARY SHORING		LUMP	15000.00000	15000.00	18200.00000	18200.00	8000.00000	8000.00
1770 2160500 REMOVAL OF BRIDGES		LUMP	81500.00000	81500.00	75750.00000	75750.00	80000.00000	80000.00

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-701
DISTRICT : 07
COUNTIES : LAWRENCE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT
1780 5031010 BRIDGE APPROACH SLAB (BRIDGE)	368.000	SQYD	210.00000	77280.00	230.00000	84640.00	250.00000	92000.00
1790 7021012 STRUCTURAL STEEL PILES (12 IN.)	2978.000	LF	60.00000	178680.00	70.00000	208460.00	70.00000	208460.00
1800 7026000 PRE-BORE FOR PILING	129.000	LF	35.00000	4515.00	41.00000	5289.00	60.00000	7740.00
1810 7027000 PILE POINT REINFORCEMENT	88.000	EA	118.00000	10384.00	115.00000	10120.00	130.00000	11440.00
1820 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	397.300	CUYD	595.00000	236393.50	425.00000	168852.50	650.00000	258245.00
1830 7034213 SLAB ON CONCRETE I-GIRDER	1996.000	SQYD	285.00000	568860.00	250.00000	499000.00	280.00000	558880.00
1840 7034215 SAFETY BARRIER CURB	576.000	LF	66.00000	38016.00	64.00000	36864.00	65.00000	37440.00
1850 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	2093.000	LF	180.00000	376740.00	200.00000	418600.00	200.00000	418600.00
1860 7061060 REINFORCING STEEL (BRIDGES)	52050.000	LB	1.60000	83280.00	1.30000	67665.00	1.30000	67665.00
1870 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	8755.00000	8755.00	8755.00000	8755.00	9000.00000	9000.00
1880 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	14.000	EA	510.00000	7140.00	525.00000	7350.00	750.00000	10500.00
1890 7123610 SLAB DRAIN	10.000	EA	335.00000	3350.00	310.00000	3100.00	400.00000	4000.00
1900 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1800.00000	3600.00	1850.00000	3700.00	2000.00000	4000.00
1910 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	136.00000	1088.00	140.00000	1120.00	150.00000	1200.00
1920 7161002 LAMINATED NEOPRENE BEARING PAD	32.000	EA	140.00000	4480.00	140.00000	4480.00	150.00000	4800.00
1930 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	24.000	EA	225.00000	5400.00	245.00000	5880.00	300.00000	7200.00
SECTION TOTALS			$	1,728,461.50	$	1,639,525.50	$	1,807,170.00
CONTRACT TOTALS			$	6,344,873.92	$	6,707,704.89	$	7,465,197.63

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 703 CONTRACT ID : 080919-703 COUNTIES : CEDAR
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 07
CONTRACT TIME : 11/25/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J7P0591
JOB NUMBER J7P0591, ROUTE 32, CEDAR COUNTY
***Bid Revision No. 1
***Bid Revison No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010199	Leo Journagan Construction Co., Inc.	$ 1,524,308.45	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 1,754,209.13	115.0823%
3	0010445	Emery Sapp & Sons Inc.	$ 1,792,420.77	117.5891%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to Asphalt bids for bid comparison is $119,200.00

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 703 CONTRACT ID : 080919-703 COUNTIES : CEDAR
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P0591								
0010 1041000 TEMPORARY SURFACING	365.000	CUYD	30.43000	11106.95	40.00000	14600.00	39.50000	14417.50
0020 2013000 CLEARING AND GRUBBING	1.000	ACRE	5153.36000	5153.36	10000.00000	10000.00	4480.00000	4480.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	21482.00000	21482.00	52700.00000	52700.00	23500.00000	23500.00
0040 2027000 DISPOSAL AND PLUGGING OF WELLS	2.000	EA	1500.00000	3000.00	3000.00000	6000.00	3000.00000	6000.00
0050 2031000 CLASS A EXCAVATION	34675.000	CUYD	6.50000	225387.50	7.00000	242725.00	7.40000	256595.00
0060 2032000 CLASS C EXCAVATION	1241.000	CUYD	41.26000	51203.66	20.00000	24820.00	24.50000	30404.50
0070 2036000 COMPACTING EMBANKMENT	6780.000	CUYD	0.68000	4610.40	1.00000	6780.00	0.95000	6441.00
0080 2037075 COMPACTING IN CUT	65.300	STA	231.47000	15114.99	400.00000	26120.00	565.00000	36894.50
0090 2063000 CLASS 3 EXCAVATION	142.000	CUYD	22.54000	3200.68	15.00000	2130.00	10.50000	1491.00
0100 2071000 LINEAR GRADING CLASS 1	9.700	STA	1102.92000	10698.32	1000.00000	9700.00	650.00000	6305.00
0110 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	16.000	100F	408.10000	6529.60	500.00000	8000.00	425.00000	6800.00
0120 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	25661.000	SQYD	3.95000	101360.95	4.45000	114191.45	5.50000	141135.50
0130 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	222.000	SQYD	13.79000	3061.38	13.90000	3085.80	12.00000	2664.00
0140 3105003 GRAVEL (A) OR CRUSHED STONE (B)	1755.000	SQYD	10.12000	17760.60	5.40000	9477.00	4.50000	7897.50
0150 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	511.000	TONS	94.70000	48391.70	69.25000	35386.75	84.33000	43092.63
0160 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	980.400	TONS	82.99000	81363.40	82.95000	81324.18	84.55000	82892.82
0170 4019905 MISC. 5 3/4 INCHES OPTIONAL PAVEMENT	4152.200	SQYD	23.44000	97327.57	24.00000	99652.80	29.50000	122489.90
0180 4071005 TACK COAT	1200.000	GAL	3.05000	3660.00	2.65000	3180.00	2.85000	3420.00
0190 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	110.000	GAL	4.80000	528.00	3.90000	429.00	4.20000	462.00

TABULATION OF BIDS

CALL ORDER : 703
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-703
DISTRICT : 07
COUNTIES : CEDAR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0200 6061040 GUARDRAIL TYPE D	200.000	LF	26.50000	5300.00	28.50000	5700.00	28.50000	5700.00
0210 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	8.000	CUYD	34.06000	272.48	25.00000	200.00	51.00000	408.00
0220 6096041 PLACING TYPE 1 ROCK DITCH LINER	8.000	CUYD	103.18000	825.44	25.00000	200.00	25.50000	204.00
0230 6097000 ROCK LINING	200.000	CUYD	50.16000	10032.00	50.00000	10000.00	55.00000	11000.00
0240 6116010A SLOPE PROTECTION	155.000	SQYD	96.78000	15000.90	68.10000	10555.50	54.00000	8370.00
0250 6161005 CONSTRUCTION SIGNS	908.000	SQFT	9.00000	8172.00	9.00000	8172.00	9.00000	8172.00
0260 6161010 RELOCATED SIGNS	50.000	SQFT	12.00000	600.00	12.00000	600.00	12.00000	600.00
0270 6161025 CHANNELIZER (TRIM LINE)	100.000	EA	28.00000	2800.00	28.00000	2800.00	28.00000	2800.00
0280 6161030 TYPE III MOVEABLE BARRICADE	18.000	EA	185.00000	3330.00	185.00000	3330.00	185.00000	3330.00
0290 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	3.000	EA	500.00000	1500.00	500.00000	1500.00	500.00000	1500.00
0300 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	50.00000	100.00	50.00000	100.00	50.00000	100.00
0310 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	200.00000	400.00	200.00000	400.00
0320 6181000 MOBILIZATION		LUMP	86886.00000	86886.00	174000.00000	174000.00	122800.00000	122800.00
0330 6191000 PAVEMENT EDGE TREATMENT	17883.000	LF	1.48000	26466.84	0.01000	178.83	1.12000	20028.96
0340 6205403B PREFORMED SHORT TERM MARKING TAPE 4 IN. YELLOW	2295.000	LF	0.75000	1721.25	0.77000	1767.15	0.75000	1721.25
0350 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	15891.000	LF	0.24000	3813.84	0.25000	3972.75	0.24000	3813.84
0360 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7838.000	LF	0.24000	1881.12	0.25000	1959.50	0.24000	1881.12
0370 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	122.000	LF	1.00000	122.00	1.03000	125.66	1.00000	122.00

TABULATION OF BIDS

CALL ORDER : 703
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-703
DISTRICT : 07
COUNTIES : CEDAR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0380 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1023.000	SQYD	9.44000	9657.12	11.59000	11856.57	6.95000	7109.85
0390 7250418 18 IN. PIPE GROUP C	432.000	LF	23.91000	10329.12	35.00000	15120.00	30.00000	12960.00
0400 7250424 24 IN. PIPE GROUP C	84.000	LF	28.37000	2383.08	45.00000	3780.00	35.00000	2940.00
0410 7250442 42 IN. PIPE GROUP C	23.000	LF	55.71000	1281.33	80.00000	1840.00	60.00000	1380.00
0420 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	131.000	LF	66.57000	8720.67	70.00000	9170.00	48.00000	6288.00
0430 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	134.000	LF	134.40000	18009.60	80.00000	10720.00	56.00000	7504.00
0440 7269903 MISC. 45X29 CON. ELLIPTICAL PIPE CULVER	190.000	LF	72.20000	13718.00	100.00000	19000.00	75.00000	14250.00
0450 7269903 MISC. 53X34 CON. ELLIPTICAL PIPE CULVER	39.000	LF	124.77000	4866.03	150.00000	5850.00	94.00000	3666.00
0460 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000	EA	1110.20000	4440.80	1000.00000	4000.00	835.00000	3340.00
0470 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000	EA	1659.72000	3319.44	1500.00000	3000.00	1875.00000	3750.00
0480 7321019A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000	EA	2290.70000	4581.40	2000.00000	4000.00	4800.00000	9600.00
0490 7329902 MISC. 45X29 IN. SAFETY SLOPE END SECTIO	10.000	EA	2905.39000	29053.90	2700.00000	27000.00	3400.00000	34000.00
0500 7329902 MISC. 53X34 IN. SAFETY SLOPE END SECTIO	2.000	EA	4028.24000	8056.48	3700.00000	7400.00	4500.00000	9000.00
0510 8051000A SEEDING - COOL SEASON MIXTURES	11.500	ACRE	1795.00000	20642.50	1822.33000	20956.80	2050.00000	23575.00
0520 8061016 SEDIMENT REMOVAL	162.000	CUYD	4.55000	737.10	30.00000	4860.00	30.00000	4860.00
0530 8061017 TEMPORARY SEEDING AND MULCHING	2.300	ACRE	500.00000	1150.00	507.61000	1167.50	1100.00000	2530.00
0540 8061019 SILT FENCE	295.000	LF	3.00000	885.00	3.05000	899.75	2.70000	796.50
0550 8061022 TYPE II DITCH CHECK	159.000	EA	150.00000	23850.00	152.28000	24212.52	165.00000	26235.00

TABULATION OF BIDS

CALL ORDER : 703
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-703
DISTRICT : 07
COUNTIES : CEDAR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0560 9035015 TYPE IV OBJECT MARKER	24.000 EA	165.30000	3967.20	165.30000	3967.20	165.30000	3967.20
SECTION TOTALS		$	1,049,813.70	$	1,154,663.71	$	1,168,085.57
SECTION 0002 ALT PVMT A ITEMS - J7P0591							
0570 4010101 8 INCHES, BITUMINOUS PAVEMENT	18362.800 SQYD	25.84000	474494.75	32.65000	599545.42		
SECTION TOTALS		$	474,494.75	$	599,545.42	$	
SECTION 0003 ALT PVMT B ITEMS - J7P0591							
0580 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	18362.800 SQYD					34.00000	624335.20
SECTION TOTALS		$		$		$	624,335.20
CONTRACT TOTALS		$	1,524,308.45	$	1,754,209.13	$	1,792,420.77

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 06/30/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J8P0597

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0012244	PCiRoads, LLC	$ 11,124,710.54	100.0000%
2	0010207	Koss Construction Company	$ 11,727,228.58	105.4160%
3	0010189	Illinois Valley Paving Co.	$ 11,767,668.87	105.7796%
4	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 11,907,745.20	107.0387%
5	0010188	Ideker Inc.	$ 12,382,214.55	111.3037%
6	0010445	Emery Sapp & Sons Inc.	$ 12,460,483.45	112.0073%
7	0010214	Loch Sand and Construction Co.	$ 12,533,783.37	112.6662%
8	0010583	Gershenson Construction Co. Inc.	$ 12,909,619.48	116.0445%
9	0012034	H. R. Quadri Contractors, LLC	$ 13,236,339.94	118.9814%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to Asphalt bids for bid comparison is $1,063,900.00

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-801
DISTRICT : 08
COUNTIES : POLK

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(2) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0597								
0010 1041000 TEMPORARY SURFACING	400.000	CUYD	49.36000	19744.00	49.36000	19744.00	35.48000	14192.00
0020 2013000 CLEARING AND GRUBBING	50.000	ACRE	2715.00000	135750.00	2715.00000	135750.00	2145.24000	107262.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	45000.00000	45000.00	49328.00000	49328.00	39797.62000	39797.62
0040 2035000 UNCLASSIFIED EXCAVATION	535243.000	CUYD	3.24000	1734187.32	3.24000	1734187.32	4.28000	2290840.04
0050 2036000 COMPACTING EMBANKMENT	520722.000	CUYD	0.45000	234324.90	0.45000	234324.90	0.39000	203081.58
0060 2037075 COMPACTING IN CUT	181.100	STA	557.00000	100872.70	557.00000	100872.70	143.84000	26049.42
0070 2063000 CLASS 3 EXCAVATION	1968.000	CUYD	15.00000	29520.00	15.00000	29520.00	7.26000	14287.68
0080 2063100 CLASS 3 EXCAVATION IN ROCK	48.000	CUYD	75.00000	3600.00	75.00000	3600.00	101.13000	4854.24
0090 2063300 CLASS 4 EXCAVATION	940.000	CUYD	15.00000	14100.00	15.00000	14100.00	15.75000	14805.00
0100 2065500 TEMPORARY SHORING		LUMP	1500.00000	1500.00	1500.00000	1500.00	1575.00000	1575.00
0110 2071000 LINEAR GRADING CLASS 1	51.100	STA	535.35000	27356.39	535.35000	27356.39	505.53000	25832.58
0120 2081000 INTERCEPTION DITCH	44.000	100F	217.00000	9548.00	217.00000	9548.00	140.66000	6189.04
0130 2142000 FURNISHING ROCK FILL	3558.000	CUYD	0.00100	3.56	0.00100	3.56	28.47000	101296.26
0140 2143000 PLACING ROCK FILL	3558.000	CUYD	1.00000	3558.00	1.00000	3558.00	5.77000	20529.66
0150 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	2317.000	SQYD	6.41000	14851.97	6.41000	14851.97	10.96000	25394.32
0160 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	10712.000	SQYD	4.42000	47347.04	4.42000	47347.04	6.47000	69306.64
0170 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	269446.000	SQYD	2.40000	646670.40	3.75000	1010422.50	1.33000	358363.18
0180 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	1.000	TONS	100.00000	100.00	30.00000	30.00	215.71000	215.71
0190 4010151 TYPE A3 SHOULDER	48872.000	SQYD	13.41000	655373.52	19.86000	970597.92	14.08000	688117.76

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(2) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT
0200 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	654.500	TONS	76.64000	50160.88	76.64000	50160.88	80.47000	52667.62
0210 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	1529.200	TONS	68.77000	105163.08	68.77000	105163.08	72.21000	110423.53
0220 4019905 MISC. 9 IN PMBB	1520.300	SQYD	37.45000	56935.24	37.45000	56935.24	39.32000	59778.20
0230 4019905 MISC. OPTIONAL PAVEMENT	3616.100	SQYD	28.27000	102227.15	28.27000	102227.15	29.68000	107325.85
0240 6011000A TYPE 2 FIELD LABORATORIES		LUMP	15000.00000	15000.00	28500.00000	28500.00	40197.75000	40197.75
0250 6044012 PIPE COLLAR, TYPE B	3.000	EA	480.00000	1440.00	480.00000	1440.00	1145.32000	3435.96
0260 6061040 GUARDRAIL TYPE D	100.000	LF	38.00000	3800.00	38.00000	3800.00	25.20000	2520.00
0270 6083003 3 IN. CONCRETE MEDIAN STRIP	187.200	SQYD	62.50000	11700.00	46.00000	8611.20	38.67000	7239.02
0280 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	1278.000	CUYD	36.55000	46710.90	36.55000	46710.90	21.35000	27285.30
0290 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	1872.000	CUYD	36.55000	68421.60	36.55000	68421.60	30.42000	56946.24
0300 6096041 PLACING TYPE 1 ROCK DITCH LINER	1278.000	CUYD	13.48000	17227.44	13.48000	17227.44	14.60000	18658.80
0310 6096042 PLACING TYPE 2 ROCK DITCH LINER	1872.000	CUYD	14.06000	26320.32	14.06000	26320.32	16.09000	30120.48
0320 6097000 ROCK LINING	157.000	CUYD	88.20000	13847.40	88.20000	13847.40	75.68000	11881.76
0330 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	2.000	EA	4500.00000	9000.00	4500.00000	9000.00	4725.00000	9450.00
0340 6122020 REPLACEMENT SAND BARREL	7.000	EA	750.00000	5250.00	750.00000	5250.00	787.50000	5512.50
0350 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	10000.00000	20000.00	3500.00000	7000.00	6364.65000	12729.30
0360 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	20.000	EA	950.00000	19000.00	950.00000	19000.00	760.30000	15206.00
0370 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	5.000	EA	1000.00000	5000.00	1000.00000	5000.00	362.90000	1814.50
0380 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	3.000	EA	1630.00000	4890.00	1630.00000	4890.00	48.07000	144.21

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(2) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT
0390 6161005 CONSTRUCTION SIGNS	2139.000	SQFT	7.50000	16042.50	7.50000	16042.50	12.95000	27700.05
0400 6161020 CHANNELIZER (DRUM-LIKE)	300.000	EA	25.00000	7500.00	25.00000	7500.00	26.25000	7875.00
0410 6161025 CHANNELIZER (TRIM LINE)	300.000	EA	25.00000	7500.00	25.00000	7500.00	26.25000	7875.00
0420 6161030 TYPE III MOVEABLE BARRICADE	46.000	EA	165.00000	7590.00	165.00000	7590.00	173.25000	7969.50
0430 6161040 FLASHING ARROW PANEL	3.000	EA	900.00000	2700.00	900.00000	2700.00	945.00000	2835.00
0440 6161052 WARNING LIGHT, TYPE B	4.000	EA	65.00000	260.00	65.00000	260.00	68.25000	273.00
0450 6161070 TUBULAR MARKER	130.000	EA	75.00000	9750.00	75.00000	9750.00	78.75000	10237.50
0460 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000	EA	1400.00000	8400.00	1400.00000	8400.00	1470.00000	8820.00
0470 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	100.00000	400.00	100.00000	400.00	105.00000	420.00
0480 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	100.00000	400.00	100.00000	400.00	105.00000	420.00
0490 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	460.000	LF	25.00000	11500.00	34.00000	15640.00	26.25000	12075.00
0500 6181000 MOBILIZATION		LUMP	658000.00000	658000.00	475000.00000	475000.00	505737.38000	505737.38
0510 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	72.000	LF	50.00000	3600.00	22.75000	1638.00	23.89000	1720.08
0520 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	26.000	EA	280.00000	7280.00	325.00000	8450.00	341.25000	8872.50
0530 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	8377.000	LF	1.30000	10890.10	0.89000	7455.53	0.93000	7790.61
0540 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	1035.000	LF	2.60000	2691.00	2.00000	2070.00	2.10000	2173.50
0550 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	821.000	LF	2.60000	2134.60	2.00000	1642.00	2.10000	1724.10

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(2) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT
0560 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	87419.000 LF	0.25000	21854.75	0.26000	22728.94	0.27000	23603.13
0570 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	85714.000 LF	0.30000	25714.20	0.33000	28285.62	0.35000	29999.90
0580 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	44452.000 LF	0.30000	13335.60	0.33000	14669.16	0.35000	15558.20
0590 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	410.000 LF	1.00000	410.00	0.85000	348.50	0.89000	364.90
0600 6207000A PAVEMENT MARKING REMOVAL (PAINT)	4077.000 LF	0.70000	2853.90	0.72000	2935.44	0.76000	3098.52
0610 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1110.000 EA	3.00000	3330.00	3.00000	3330.00	11.76000	13053.60
0620 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1010.000 EA	3.00000	3030.00	3.00000	3030.00	13.12000	13251.20
0630 6209902 MISC. PAVEMENT MARKING REMOVAL(ARROW)	12.000 EA	48.00000	576.00	60.00000	720.00	63.00000	756.00
0640 6209902 MISC. TYPE 2 PREFORMED TAPE, YIELD BAR	2.000 EA	300.00000	600.00	375.00000	750.00	393.75000	787.50
0650 6209903 MISC. PAVEMENT MARKING REMOVAL (TAPE)	11932.000 LF	0.40000	4772.80	0.27000	3221.64	0.28000	3340.96
0660 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	467.000 SQYD	14.92000	6967.64	14.92000	6967.64	15.67000	7317.89
0670 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	15646.000 SQYD	2.04000	31917.84	2.04000	31917.84	2.01000	31448.46
0680 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	130244.00000	130244.00	130000.00000	130000.00	108765.30000	108765.30
0690 7032001 CLASS B CONCRETE (CULVERTS)	11.800 CUYD	753.00000	8885.40	753.00000	8885.40	875.20000	10327.36
0700 7034001 CLASS B-1 CONCRETE	1009.100 CUYD	340.00000	343094.00	340.00000	343094.00	357.00000	360248.70
0710 7061030 REINFORCING STEEL (CULVERTS)	136310.000 LB	1.00000	136310.00	1.00000	136310.00	1.05000	143125.50

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(2) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT
0720 7250315A 15 IN. PIPE GROUP B	49.000 LF	31.00000	1519.00	31.00000	1519.00	20.53000	1005.97
0730 7250318A 18 IN. PIPE GROUP B	136.000 LF	41.50000	5644.00	41.50000	5644.00	19.11000	2598.96
0740 7250418 18 IN. PIPE GROUP C	153.000 LF	51.50000	7879.50	51.50000	7879.50	30.89000	4726.17
0750 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	284.000 LF	46.50000	13206.00	46.50000	13206.00	28.94000	8218.96
0760 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2265.000 LF	56.00000	126840.00	56.00000	126840.00	29.03000	65752.95
0770 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	148.000 LF	77.50000	11470.00	77.50000	11470.00	42.99000	6362.52
0780 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	279.000 LF	105.00000	29295.00	105.00000	29295.00	50.61000	14120.19
0790 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	284.000 LF	155.00000	44020.00	155.00000	44020.00	64.58000	18340.72
0800 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	104.000 LF	194.00000	20176.00	194.00000	20176.00	95.70000	9952.80
0810 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	65.000 FT	435.00000	28275.00	435.00000	28275.00	340.62000	22140.30
0820 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	10.000 FT	425.00000	4250.00	425.00000	4250.00	369.85000	3698.50
0830 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	405.00000	810.00	405.00000	810.00	184.96000	369.92
0840 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	470.00000	940.00	470.00000	940.00	196.12000	392.24
0850 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	28.000 EA	840.00000	23520.00	840.00000	23520.00	682.08000	19098.24
0860 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1005.00000	2010.00	1005.00000	2010.00	778.95000	1557.90
0870 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1115.00000	4460.00	1115.00000	4460.00	928.16000	3712.64

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(2) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT
0880 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1680.00000	6720.00	1680.00000	6720.00	1682.68000	6730.72
0890 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	2070.00000	2070.00	2070.00000	2070.00	1813.93000	1813.93
0900 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	3.000	EA	470.00000	1410.00	470.00000	1410.00	325.25000	975.75
0910 8051000A SEEDING - COOL SEASON MIXTURES	72.700	ACRE	1585.00000	115229.50	1585.00000	115229.50	1664.25000	120990.98
0920 8052000A SEEDING - WARM SEASON MIXTURES	14.700	ACRE	1585.00000	23299.50	1585.00000	23299.50	1664.25000	24464.48
0930 8061015 SEDIMENT BASIN	1335.000	CUYD	46.00000	61410.00	46.00000	61410.00	13.40000	17889.00
0940 8061016 SEDIMENT REMOVAL	1356.000	CUYD	21.39000	29004.84	21.39000	29004.84	8.05000	10915.80
0950 8061017 TEMPORARY SEEDING AND MULCHING	21.900	ACRE	675.00000	14782.50	675.00000	14782.50	708.75000	15521.63
0960 8061019 SILT FENCE	12912.000	LF	2.25000	29052.00	2.25000	29052.00	4.40000	56812.80
0970 8061020 TEMPORARY PIPE	318.000	LF	31.00000	9858.00	31.00000	9858.00	20.89000	6643.02
0980 8061022 TYPE II DITCH CHECK	1054.000	EA	165.00000	173910.00	165.00000	173910.00	227.84000	240143.36
0990 8061025 INLET CHECK	23.000	EA	165.00000	3795.00	165.00000	3795.00	221.35000	5091.05
SECTION TOTALS			$	6,590,891.98	$	7,090,635.56	$	6,654,933.59
SECTION 0002 ALT PVMT A ITEMS - J8P0597								
1000 4039905 MISC. 12.5 IN, ASPH CONC PAVEMENT, SP125C	125177.800	SQYD						
1010 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	738.200	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J8P0597								
1020 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	125177.800	SQYD	31.52000	3945604.26	32.40000	4055760.72	35.94000	4498890.13

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(2) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT
1030 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	738.200	STA	35.00000	25837.00	25.00000	18455.00	34.73000	25637.69
SECTION TOTALS			$	3,971,441.26	$	4,074,215.72	$	4,524,527.82
SECTION 0004 TRAFFIC SIGNAL ITEMS - J8P0597								
1040 9020411 SIGNAL HEAD, TYPE 1C	10.000	EA	750.00000	7500.00	750.00000	7500.00	787.50000	7875.00
1050 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	4.000	EA	245.00000	980.00	245.00000	980.00	257.25000	1029.00
1060 9023502 POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	4.000	EA	5515.00000	22060.00	5515.00000	22060.00	5790.75000	23163.00
1070 9023552 POST, WOOD SPAN WIRE, CLASS IV	2.000	EA	1290.00000	2580.00	1290.00000	2580.00	1354.50000	2709.00
1080 9023601 SPAN WIRE ASSEMBLY, SINGLE MESSENGER	398.000	LF	7.40000	2945.20	7.40000	2945.20	7.77000	3092.46
1090 9025200 CONDUIT, 2 IN., TRENCH	75.000	LF	12.00000	900.00	12.00000	900.00	12.60000	945.00
1100 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	150.000	LF	1.00000	150.00	1.00000	150.00	1.05000	157.50
1110 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	80.000	LF	0.95000	76.00	0.95000	76.00	1.00000	80.00
1120 9028309 CABLE, 16 AWG 3 CONDUCTOR	1000.000	LF	1.15000	1150.00	1.15000	1150.00	1.21000	1210.00
1130 9028610 POWER SUPPLY ASSEMBLY, TYPE 1	1.000	EA	1130.00000	1130.00	1130.00000	1130.00	1186.50000	1186.50
1140 9028611 POWER SUPPLY ASSEMBLY, TYPE 1 WITH 120V LIGHTING CONTROL CABINET	1.000	EA	2765.00000	2765.00	2765.00000	2765.00	2903.25000	2903.25
1150 9028730 SERVICE POLE, 30 FT. OR 9.0 M	1.000	EA	630.00000	630.00	630.00000	630.00	661.50000	661.50
1160 9028735 SERVICE POLE, 35 FT. OR 10.5 M	1.000	EA	1225.00000	1225.00	1225.00000	1225.00	1286.25000	1286.25
1170 9029100 BASE, CONCRETE	12.600	CUYD	810.00000	10206.00	810.00000	10206.00	850.50000	10716.30
1180 9029902 MISC. FLASHER CONTROL CABINET	2.000	EA	1195.00000	2390.00	1195.00000	2390.00	1254.75000	2509.50
1190 9108302 CABLE, 12 AWG, 2 CONDUCTOR	520.000	LF	1.15000	598.00	1.15000	598.00	1.21000	629.20
SECTION TOTALS			$	57,285.20	$	57,285.20	$	60,153.46
SECTION 0005 HIGHWAY SIGNING - J8P0597								

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(2) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT
1200 9031010 CONCRETE FOOTINGS, EMBEDDED	19.100 CUYD	795.00000	15184.50	795.00000	15184.50	997.50000	19052.25
1210 9031210 STRUCTURAL STEEL POSTS	4120.000 LB	3.05000	12566.00	3.05000	12566.00	2.89000	11906.80
1220 9031220 PIPE POSTS	2320.000 LB	3.10000	7192.00	3.10000	7192.00	3.05000	7076.00
1230 9031240 BREAKAWAY ASSEMBLY	33.000 EA	85.00000	2805.00	85.00000	2805.00	73.50000	2425.50
1240 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	5.000 EA	33.00000	165.00	33.00000	165.00	37.80000	189.00
1250 9031253 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED AMBER	59.000 EA	30.00000	1770.00	30.00000	1770.00	37.80000	2230.20
1260 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	59.000 EA	30.00000	1770.00	30.00000	1770.00	33.60000	1982.40
1270 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	14.000 EA	30.00000	420.00	30.00000	420.00	33.60000	470.40
1280 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	10.000 EA	33.00000	330.00	33.00000	330.00	37.80000	378.00
1290 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	6.000 EA	33.00000	198.00	33.00000	198.00	37.80000	226.80
1300 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	1080.000 LF	13.00000	14040.00	13.00000	14040.00	11.55000	12474.00
1310 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	327.000 LF	25.00000	8175.00	25.00000	8175.00	25.20000	8240.40
1320 9035004 TYPE SHR2L-1 SIGN	1200.000 SQFT	16.70000	20040.00	16.70000	20040.00	17.33000	20796.00
1330 9035009 36 IN. OR 900 MM STOP SIGN	12.000 EA	135.00000	1620.00	135.00000	1620.00	157.50000	1890.00
1340 9035011 SIGN, TYPE STR2L-3	128.000 SQFT	26.00000	3328.00	26.00000	3328.00	23.10000	2956.80
1350 9035015 TYPE IV OBJECT MARKER	16.000 EA	75.00000	1200.00	75.00000	1200.00	105.00000	1680.00
1360 9039902 MISC. SIGN RELOCATION	15.000 EA	60.00000	900.00	60.00000	900.00	210.00000	3150.00
1370 9039903 MISC. PERF SQ STEEL TUBE POST, 2.5IN, 12 GA	528.000 LF	25.20000	13305.60	25.20000	13305.60	12.60000	6652.80
1380 9039903 MISC. PSST POST ANCHOR SLEEVE, 3IN, 12G	133.000 LF	30.00000	3990.00	30.00000	3990.00	63.00000	8379.00
SECTION TOTALS		$	108,999.10	$	108,999.10	$	112,156.35

SECTION 0006 BRIDGE NO. 28141 - J8P0597

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(2) 0010207 Koss Construction Company UNIT PRICE	AMOUNT	(3) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT
1390 2063300 CLASS 4 EXCAVATION	350.000	CUYD	25.00000	8750.00	25.00000	8750.00	26.25000	9187.50
1400 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	2500.00000	2500.00	2500.00000	2500.00	2625.00000	2625.00
1410 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	394.700	CUYD	340.00000	134198.00	340.00000	134198.00	357.00000	140907.90
1420 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	41260.000	LB	1.00000	41260.00	1.00000	41260.00	1.05000	43323.00
SECTION TOTALS			$	186,708.00	$	186,708.00	$	196,043.40
SECTION 0007 BRIDGE NO. 28151 - J8P0597								
1430 2063300 CLASS 4 EXCAVATION	485.000	CUYD	25.00000	12125.00	25.00000	12125.00	26.25000	12731.25
1440 2063400 CLASS 4 EXCAVATION IN ROCK	20.000	CUYD	500.00000	10000.00	500.00000	10000.00	525.00000	10500.00
1450 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	2500.00000	2500.00	2500.00000	2500.00	2625.00000	2625.00
1460 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	401.500	CUYD	340.00000	136510.00	340.00000	136510.00	357.00000	143335.50
1470 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	48250.000	LB	1.00000	48250.00	1.00000	48250.00	1.05000	50662.50
SECTION TOTALS			$	209,385.00	$	209,385.00	$	219,854.25
CONTRACT TOTALS			$	11,124,710.54	$	11,727,228.58	$	11,767,668.87

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 09/19/08 11:00 a.m.
CONTRACT ID : 080919-801
DISTRICT : 08
COUNTIES : POLK

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0597								
0010 1041000 TEMPORARY SURFACING	400.000	CUYD	51.80000	20720.00	25.00000	10000.00	30.00000	12000.00
0020 2013000 CLEARING AND GRUBBING	50.000	ACRE	2850.00000	142500.00	2000.00000	100000.00	2000.00000	100000.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	41800.00000	41800.00	42700.00000	42700.00	62490.00000	62490.00
0040 2035000 UNCLASSIFIED EXCAVATION	535243.000	CUYD	3.40000	1819826.20	4.00000	2140972.00	4.90000	2622690.70
0050 2036000 COMPACTING EMBANKMENT	520722.000	CUYD	0.47000	244739.34	0.30000	156216.60	0.53000	275982.66
0060 2037075 COMPACTING IN CUT	181.100	STA	585.00000	105943.50	400.00000	72440.00	426.00000	77148.60
0070 2063000 CLASS 3 EXCAVATION	1968.000	CUYD	15.75000	30996.00	10.00000	19680.00	11.00000	21648.00
0080 2063100 CLASS 3 EXCAVATION IN ROCK	48.000	CUYD	78.75000	3780.00	25.00000	1200.00	140.00000	6720.00
0090 2063300 CLASS 4 EXCAVATION	940.000	CUYD	16.80000	15792.00	15.00000	14100.00	15.00000	14100.00
0100 2065500 TEMPORARY SHORING		LUMP	1575.00000	1575.00	1500.00000	1500.00	1500.00000	1500.00
0110 2071000 LINEAR GRADING CLASS 1	51.100	STA	562.00000	28718.20	1500.00000	76650.00	625.00000	31937.50
0120 2081000 INTERCEPTION DITCH	44.000	100F	228.00000	10032.00	150.00000	6600.00	210.00000	9240.00
0130 2142000 FURNISHING ROCK FILL	3558.000	CUYD	0.01000	35.58	0.01000	35.58	0.01000	35.58
0140 2143000 PLACING ROCK FILL	3558.000	CUYD	1.05000	3735.90	15.00000	53370.00	0.75000	2668.50
0150 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	2317.000	SQYD	7.65000	17725.05	6.41000	14851.97	6.41000	14851.97
0160 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	10712.000	SQYD	6.30000	67485.60	4.42000	47347.04	4.42000	47347.04
0170 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	269446.000	SQYD	3.90000	1050839.40	4.49000	1209812.54	2.10000	565836.60
0180 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	1.000	TONS	40.00000	40.00	50.00000	50.00	75.00000	75.00
0190 4010151 TYPE A3 SHOULDER	48872.000	SQYD	17.45000	852816.40	21.30000	1040973.60	21.00000	1026312.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0200 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	654.500	TONS	80.45000	52654.53	76.64000	50160.88	76.64000	50160.88
0210 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	1529.200	TONS	72.20000	110408.24	68.77000	105163.08	68.77000	105163.08
0220 4019905 MISC. 9 IN PMBB	1520.300	SQYD	39.30000	59747.79	37.45000	56935.24	37.45000	56935.24
0230 4019905 MISC. OPTIONAL PAVEMENT	3616.100	SQYD	29.70000	107398.17	28.27000	102227.15	28.27000	102227.15
0240 6011000A TYPE 2 FIELD LABORATORIES		LUMP	15000.00000	15000.00	15625.36000	15625.36	10500.00000	10500.00
0250 6044012 PIPE COLLAR, TYPE B	3.000	EA	504.00000	1512.00	1000.00000	3000.00	880.00000	2640.00
0260 6061040 GUARDRAIL TYPE D	100.000	LF	40.00000	4000.00	65.00000	6500.00	38.00000	3800.00
0270 6083003 3 IN. CONCRETE MEDIAN STRIP	187.200	SQYD	65.50000	12261.60	62.50000	11700.00	70.00000	13104.00
0280 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	1278.000	CUYD	38.30000	48947.40	0.01000	12.78	35.05000	44793.90
0290 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	1872.000	CUYD	38.30000	71697.60	0.01000	18.72	34.04000	63722.88
0300 6096041 PLACING TYPE 1 ROCK DITCH LINER	1278.000	CUYD	14.15000	18083.70	32.00000	40896.00	16.00000	20448.00
0310 6096042 PLACING TYPE 2 ROCK DITCH LINER	1872.000	CUYD	14.75000	27612.00	32.00000	59904.00	16.00000	29952.00
0320 6097000 ROCK LINING	157.000	CUYD	92.50000	14522.50	36.00000	5652.00	90.00000	14130.00
0330 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	2.000	EA	5500.00000	11000.00	3850.00000	7700.00	3850.00000	7700.00
0340 6122020 REPLACEMENT SAND BARREL	7.000	EA	500.00000	3500.00	300.00000	2100.00	300.00000	2100.00
0350 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	5000.00000	10000.00	2604.23000	5208.46	1.00000	2.00
0360 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	20.000	EA	1850.00000	37000.00	800.00000	16000.00	900.00000	18000.00
0370 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	5.000	EA	1890.00000	9450.00	900.00000	4500.00	910.00000	4550.00
0380 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	3.000	EA	3050.00000	9150.00	1200.00000	3600.00	1400.00000	4200.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0390 6161005 CONSTRUCTION SIGNS	2139.000	SQFT	7.85000	16791.15	6.50000	13903.50	6.50000	13903.50
0400 6161020 CHANNELIZER (DRUM-LIKE)	300.000	EA	26.25000	7875.00	16.50000	4950.00	16.50000	4950.00
0410 6161025 CHANNELIZER (TRIM LINE)	300.000	EA	26.25000	7875.00	24.00000	7200.00	24.00000	7200.00
0420 6161030 TYPE III MOVEABLE BARRICADE	46.000	EA	173.00000	7958.00	175.00000	8050.00	175.00000	8050.00
0430 6161040 FLASHING ARROW PANEL	3.000	EA	945.00000	2835.00	2450.00000	7350.00	2450.00000	7350.00
0440 6161052 WARNING LIGHT, TYPE B	4.000	EA	68.00000	272.00	150.00000	600.00	150.00000	600.00
0450 6161070 TUBULAR MARKER	130.000	EA	78.50000	10205.00	35.00000	4550.00	35.00000	4550.00
0460 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000	EA	1470.00000	8820.00	14000.00000	84000.00	15250.00000	91500.00
0470 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	105.00000	420.00	50.00000	200.00	50.00000	200.00
0480 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	105.00000	420.00	200.00000	800.00	200.00000	800.00
0490 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	460.000	LF	35.00000	16100.00	31.25000	14375.00	35.00000	16100.00
0500 6181000 MOBILIZATION		LUMP	562000.00000	562000.00	891656.31000	891656.31	598500.00000	598500.00
0510 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	72.000	LF	52.50000	3780.00	50.00000	3600.00	22.75000	1638.00
0520 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	26.000	EA	294.00000	7644.00	280.00000	7280.00	325.00000	8450.00
0530 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	8377.000	LF	1.35000	11308.95	1.30000	10890.10	0.89000	7455.53
0540 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	1035.000	LF	2.70000	2794.50	2.60000	2691.00	2.00000	2070.00
0550 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	821.000	LF	2.70000	2216.70	2.60000	2134.60	2.00000	1642.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0560 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	87419.000 LF	0.26000	22728.94	0.25000	21854.75	0.29000	25351.51
0570 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	85714.000 LF	0.32000	27428.48	0.30000	25714.20	0.33000	28285.62
0580 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	44452.000 LF	0.32000	14224.64	0.30000	13335.60	0.33000	14669.16
0590 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	410.000 LF	1.05000	430.50	1.00000	410.00	0.85000	348.50
0600 6207000A PAVEMENT MARKING REMOVAL (PAINT)	4077.000 LF	0.75000	3057.75	0.70000	2853.90	0.72000	2935.44
0610 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1110.000 EA	1.00000	1110.00	2.50000	2775.00	5.00000	5550.00
0620 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1010.000 EA	1.00000	1010.00	2.50000	2525.00	5.00000	5050.00
0630 6209902 MISC. PAVEMENT MARKING REMOVAL(ARROW)	12.000 EA	50.40000	604.80	48.00000	576.00	60.00000	720.00
0640 6209902 MISC. TYPE 2 PREFORMED TAPE, YIELD BAR	2.000 EA	315.00000	630.00	300.00000	600.00	375.00000	750.00
0650 6209903 MISC. PAVEMENT MARKING REMOVAL (TAPE)	11932.000 LF	0.42000	5011.44	0.40000	4772.80	0.27000	3221.64
0660 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	467.000 SQYD	15.60000	7285.20	14.92000	6967.64	14.92000	6967.64
0670 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	15646.000 SQYD	2.15000	33638.90	3.00000	46938.00	2.50000	39115.00
0680 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	173500.00000	173500.00	256000.00000	256000.00	120750.00000	120750.00
0690 7032001 CLASS B CONCRETE (CULVERTS)	11.800 CUYD	790.00000	9322.00	800.00000	9440.00	850.00000	10030.00
0700 7034001 CLASS B-1 CONCRETE	1009.100 CUYD	357.00000	360248.70	340.00000	343094.00	340.00000	343094.00
0710 7061030 REINFORCING STEEL (CULVERTS)	136310.000 LB	1.05000	143125.50	1.00000	136310.00	1.00000	136310.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0720 7250315A 15 IN. PIPE GROUP B	49.000 LF	32.55000	1594.95	31.00000	1519.00	53.00000	2597.00
0730 7250318A 18 IN. PIPE GROUP B	136.000 LF	43.50000	5916.00	36.00000	4896.00	58.00000	7888.00
0740 7250418 18 IN. PIPE GROUP C	153.000 LF	54.00000	8262.00	38.00000	5814.00	58.00000	8874.00
0750 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	284.000 LF	49.00000	13916.00	46.00000	13064.00	34.00000	9656.00
0760 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2265.000 LF	58.80000	133182.00	44.00000	99660.00	37.00000	83805.00
0770 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	148.000 LF	81.35000	12039.80	54.00000	7992.00	46.00000	6808.00
0780 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	279.000 LF	110.00000	30690.00	80.00000	22320.00	58.00000	16182.00
0790 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	284.000 LF	163.00000	46292.00	84.00000	23856.00	74.00000	21016.00
0800 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	104.000 LF	204.00000	21216.00	111.00000	11544.00	94.00000	9776.00
0810 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	65.000 FT	457.00000	29705.00	480.00000	31200.00	360.00000	23400.00
0820 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	10.000 FT	447.00000	4470.00	500.00000	5000.00	365.00000	3650.00
0830 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	425.00000	850.00	480.00000	960.00	350.00000	700.00
0840 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	493.50000	987.00	500.00000	1000.00	350.00000	700.00
0850 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	28.000 EA	882.00000	24696.00	700.00000	19600.00	600.00000	16800.00
0860 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1055.00000	2110.00	810.00000	1620.00	680.00000	1360.00
0870 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1170.00000	4680.00	1050.00000	4200.00	850.00000	3400.00

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-801
DISTRICT : 08

COUNTIES : POLK

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0880 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1764.00000	7056.00	1400.00000	5600.00	1150.00000	4600.00
0890 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	2173.50000	2173.50	1750.00000	1750.00	1650.00000	1650.00
0900 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	3.000	EA	493.50000	1480.50	300.00000	900.00	350.00000	1050.00
0910 8051000A SEEDING - COOL SEASON MIXTURES	72.700	ACRE	1664.00000	120972.80	1585.00000	115229.50	1585.00000	115229.50
0920 8052000A SEEDING - WARM SEASON MIXTURES	14.700	ACRE	1664.00000	24460.80	1585.00000	23299.50	1585.00000	23299.50
0930 8061015 SEDIMENT BASIN	1335.000	CUYD	48.00000	64080.00	15.00000	20025.00	28.00000	37380.00
0940 8061016 SEDIMENT REMOVAL	1356.000	CUYD	22.50000	30510.00	17.00000	23052.00	20.00000	27120.00
0950 8061017 TEMPORARY SEEDING AND MULCHING	21.900	ACRE	709.00000	15527.10	675.00000	14782.50	675.00000	14782.50
0960 8061019 SILT FENCE	12912.000	LF	2.35000	30343.20	2.25000	29052.00	2.25000	29052.00
0970 8061020 TEMPORARY PIPE	318.000	LF	32.50000	10335.00	25.00000	7950.00	57.50000	18285.00
0980 8061022 TYPE II DITCH CHECK	1054.000	EA	173.00000	182342.00	165.00000	173910.00	165.00000	173910.00
0990 8061025 INLET CHECK	23.000	EA	173.00000	3979.00	165.00000	3795.00	165.00000	3795.00
SECTION TOTALS			$	7,389,584.50	$	8,117,390.90	$	7,631,586.32
SECTION 0002 ALT PVMT A ITEMS - J8P0597								
1000 4039905 MISC. 12.5 IN, ASPH CONC PAVEMENT, SP125C	125177.800	SQYD						
1010 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	738.200	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J8P0597								
1020 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	125177.800	SQYD	31.00000	3880511.80	29.09000	3641422.20	33.85000	4237268.53

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1030 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	738.200	STA	49.00000	36171.80	45.00000	33219.00	25.00000	18455.00
SECTION TOTALS			$	3,916,683.60	$	3,674,641.20	$	4,255,723.53
SECTION 0004 TRAFFIC SIGNAL ITEMS - J8P0597								
1040 9020411 SIGNAL HEAD, TYPE 1C	10.000	EA	630.00000	6300.00	449.81000	4498.10	600.00000	6000.00
1050 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	4.000	EA	357.00000	1428.00	346.03000	1384.12	340.00000	1360.00
1060 9023502 POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	4.000	EA	5197.50000	20790.00	4457.80000	17831.20	4950.00000	19800.00
1070 9023552 POST, WOOD SPAN WIRE, CLASS IV	2.000	EA	945.00000	1890.00	1051.90000	2103.80	900.00000	1800.00
1080 9023601 SPAN WIRE ASSEMBLY, SINGLE MESSENGER	398.000	LF	6.30000	2507.40	6.40000	2547.20	6.00000	2388.00
1090 9025200 CONDUIT, 2 IN., TRENCH	75.000	LF	10.00000	750.00	20.56000	1542.00	9.50000	712.50
1100 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	150.000	LF	0.00000	0.00	1.42000	213.00	2.10000	315.00
1110 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	80.000	LF	1.30000	104.00	2.56000	204.80	1.25000	100.00
1120 9028309 CABLE, 16 AWG 3 CONDUCTOR	1000.000	LF	1.95000	1950.00	1.57000	1570.00	1.85000	1850.00
1130 9028610 POWER SUPPLY ASSEMBLY, TYPE 1	1.000	EA	4725.00000	4725.00	3803.40000	3803.40	4500.00000	4500.00
1140 9028611 POWER SUPPLY ASSEMBLY, TYPE 1 WITH 120V LIGHTING CONTROL CABINET	1.000	EA	5145.00000	5145.00	6064.01000	6064.01	4900.00000	4900.00
1150 9028730 SERVICE POLE, 30 FT. OR 9.0 M	1.000	EA	1050.00000	1050.00	666.90000	666.90	1000.00000	1000.00
1160 9028735 SERVICE POLE, 35 FT. OR 10.5 M	1.000	EA	1575.00000	1575.00	1024.40000	1024.40	1500.00000	1500.00
1170 9029100 BASE, CONCRETE	12.600	CUYD	1260.00000	15876.00	1406.70000	17724.42	1200.00000	15120.00
1180 9029902 MISC. FLASHER CONTROL CABINET	2.000	EA	3045.00000	6090.00	1886.60000	3773.20	2900.00000	5800.00
1190 9108302 CABLE, 12 AWG, 2 CONDUCTOR	520.000	LF	1.90000	988.00	1.51000	785.20	1.80000	936.00
SECTION TOTALS			$	71,168.40	$	65,735.75	$	68,081.50
SECTION 0005 HIGHWAY SIGNING - J8P0597								

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
1200 9031010 CONCRETE FOOTINGS, EMBEDDED	19.100 CUYD	835.00000	15948.50	890.00000	16999.00	795.00000	15184.50
1210 9031210 STRUCTURAL STEEL POSTS	4120.000 LB	3.20000	13184.00	2.65000	10918.00	3.05000	12566.00
1220 9031220 PIPE POSTS	2320.000 LB	3.25000	7540.00	2.70000	6264.00	3.10000	7192.00
1230 9031240 BREAKAWAY ASSEMBLY	33.000 EA	89.25000	2945.25	155.00000	5115.00	85.00000	2805.00
1240 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	5.000 EA	34.65000	173.25	42.00000	210.00	33.00000	165.00
1250 9031253 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED AMBER	59.000 EA	31.50000	1858.50	42.00000	2478.00	30.00000	1770.00
1260 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	59.000 EA	31.50000	1858.50	36.00000	2124.00	30.00000	1770.00
1270 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	14.000 EA	31.50000	441.00	36.00000	504.00	30.00000	420.00
1280 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	10.000 EA	34.65000	346.50	41.50000	415.00	33.00000	330.00
1290 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	6.000 EA	34.65000	207.90	41.50000	249.00	33.00000	198.00
1300 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	1080.000 LF	13.65000	14742.00	15.00000	16200.00	13.00000	14040.00
1310 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	327.000 LF	26.25000	8583.75	26.00000	8502.00	25.00000	8175.00
1320 9035004 TYPE SHR2L-1 SIGN	1200.000 SQFT	17.50000	21000.00	20.00000	24000.00	16.70000	20040.00
1330 9035009 36 IN. OR 900 MM STOP SIGN	12.000 EA	141.75000	1701.00	172.00000	2064.00	135.00000	1620.00
1340 9035011 SIGN, TYPE STR2L-3	128.000 SQFT	27.30000	3494.40	23.00000	2944.00	26.00000	3328.00
1350 9035015 TYPE IV OBJECT MARKER	16.000 EA	78.75000	1260.00	120.00000	1920.00	75.00000	1200.00
1360 9039902 MISC. SIGN RELOCATION	15.000 EA	63.00000	945.00	190.00000	2850.00	60.00000	900.00
1370 9039903 MISC. PERF SQ STEEL TUBE POST, 2.5IN, 12 GA	528.000 LF	26.50000	13992.00	15.75000	8316.00	25.20000	13305.60
1380 9039903 MISC. PSST POST ANCHOR SLEEVE, 3IN, 12G	133.000 LF	31.50000	4189.50	57.00000	7581.00	30.00000	3990.00
SECTION TOTALS		$	114,411.05	$	119,653.00	$	108,999.10

SECTION 0006 BRIDGE NO. 28141 - J8P0597

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1390 2063300 CLASS 4 EXCAVATION	350.000	CUYD	26.25000	9187.50	35.42000	12397.00	25.00000	8750.00
1400 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	2625.00000	2625.00	2500.00000	2500.00	2500.00000	2500.00
1410 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	394.700	CUYD	357.00000	140907.90	340.00000	134198.00	340.00000	134198.00
1420 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	41260.000	LB	1.05000	43323.00	1.00000	41260.00	1.00000	41260.00
SECTION TOTALS			$	196,043.40	$	190,355.00	$	186,708.00
SECTION 0007 BRIDGE NO. 28151 - J8P0597								
1430 2063300 CLASS 4 EXCAVATION	485.000	CUYD	26.25000	12731.25	35.42000	17178.70	25.00000	12125.00
1440 2063400 CLASS 4 EXCAVATION IN ROCK	20.000	CUYD	525.00000	10500.00	500.00000	10000.00	500.00000	10000.00
1450 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	2625.00000	2625.00	2500.00000	2500.00	2500.00000	2500.00
1460 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	401.500	CUYD	357.00000	143335.50	340.00000	136510.00	340.00000	136510.00
1470 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	48250.000	LB	1.05000	50662.50	1.00000	48250.00	1.00000	48250.00
SECTION TOTALS			$	219,854.25	$	214,438.70	$	209,385.00
CONTRACT TOTALS			$	11,907,745.20	$	12,382,214.55	$	12,460,483.45

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(9) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0597								
0010 1041000 TEMPORARY SURFACING	400.000	CUYD	42.00000	16800.00	29.86000	11944.00	32.50000	13000.00
0020 2013000 CLEARING AND GRUBBING	50.000	ACRE	2890.00000	144500.00	2573.86000	128693.00	2800.00000	140000.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	22000.00000	22000.00	257696.03000	257696.03	123000.00000	123000.00
0040 2035000 UNCLASSIFIED EXCAVATION	535243.000	CUYD	4.05000	2167734.15	4.63000	2478175.09	5.91000	3163286.13
0050 2036000 COMPACTING EMBANKMENT	520722.000	CUYD	0.48000	249946.56	0.51000	265568.22	0.45000	234324.90
0060 2037075 COMPACTING IN CUT	181.100	STA	405.00000	73345.50	512.71000	92851.78	450.00000	81495.00
0070 2063000 CLASS 3 EXCAVATION	1968.000	CUYD	24.80000	48806.40	10.30000	20270.40	15.00000	29520.00
0080 2063100 CLASS 3 EXCAVATION IN ROCK	48.000	CUYD	110.00000	5280.00	26.77000	1284.96	90.00000	4320.00
0090 2063300 CLASS 4 EXCAVATION	940.000	CUYD	16.00000	15040.00	28.07000	26385.80	15.00000	14100.00
0100 2065500 TEMPORARY SHORING		LUMP	1800.00000	1800.00	1544.32000	1544.32	1500.00000	1500.00
0110 2071000 LINEAR GRADING CLASS 1	51.100	STA	870.00000	44457.00	376.81000	19254.99	500.00000	25550.00
0120 2081000 INTERCEPTION DITCH	44.000	100F	176.00000	7744.00	184.29000	8108.76	180.00000	7920.00
0130 2142000 FURNISHING ROCK FILL	3558.000	CUYD	1.00000	3558.00	15.44000	54935.52	15.50000	55149.00
0140 2143000 PLACING ROCK FILL	3558.000	CUYD	11.31000	40240.98	7.00000	24906.00	7.50000	26685.00
0150 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	2317.000	SQYD	6.79000	15732.43	6.60000	15292.20	5.70000	13206.90
0160 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	10712.000	SQYD	4.69000	50239.28	4.55000	48739.60	5.85000	62665.20
0170 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	269446.000	SQYD	4.00000	1077784.00	4.13000	1112811.98	2.54000	684392.84
0180 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	1.000	TONS	32.00000	32.00	102.95000	102.95	100.00000	100.00
0190 4010151 TYPE A3 SHOULDER	48872.000	SQYD	19.00000	928568.00	17.51000	855748.72	21.85000	1067853.20

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-801
DISTRICT : 08

COUNTIES : POLK

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(9) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
0200 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	654.500	TONS	82.00000	53669.00	78.90000	51640.05	106.34000	69599.53
0210 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	1529.200	TONS	73.00000	111631.60	70.80000	108267.36	103.64000	158486.29
0220 4019905 MISC. 9 IN PMBB	1520.300	SQYD	39.70000	60355.91	38.56000	58622.77	53.86000	81883.36
0230 4019905 MISC. OPTIONAL PAVEMENT	3616.100	SQYD	29.50000	106674.95	29.11000	105264.67	34.55000	124936.26
0240 6011000A TYPE 2 FIELD LABORATORIES		LUMP	6890.00000	6890.00	5000.00000	5000.00	16000.00000	16000.00
0250 6044012 PIPE COLLAR, TYPE B	3.000	EA	585.00000	1755.00	526.10000	1578.30	1200.00000	3600.00
0260 6061040 GUARDRAIL TYPE D	100.000	LF	25.44000	2544.00	24.71000	2471.00	24.00000	2400.00
0270 6083003 3 IN. CONCRETE MEDIAN STRIP	187.200	SQYD	40.00000	7488.00	44.92000	8409.02	62.50000	11700.00
0280 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	1278.000	CUYD	27.00000	34506.00	33.98000	43426.44	18.00000	23004.00
0290 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	1872.000	CUYD	34.00000	63648.00	33.98000	63610.56	16.00000	29952.00
0300 6096041 PLACING TYPE 1 ROCK DITCH LINER	1278.000	CUYD	12.00000	15336.00	15.44000	19732.32	14.00000	17892.00
0310 6096042 PLACING TYPE 2 ROCK DITCH LINER	1872.000	CUYD	12.00000	22464.00	15.44000	28903.68	14.00000	26208.00
0320 6097000 ROCK LINING	157.000	CUYD	52.00000	8164.00	72.07000	11314.99	38.00000	5966.00
0330 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	2.000	EA	4200.00000	8400.00	4632.96000	9265.92	3800.00000	7600.00
0340 6122020 REPLACEMENT SAND BARREL	7.000	EA	410.00000	2870.00	772.16000	5405.12	300.00000	2100.00
0350 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	4000.00000	8000.00	5147.73000	10295.46	4000.00000	8000.00
0360 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	20.000	EA	920.00000	18400.00	1034.69000	20693.80	700.00000	14000.00
0370 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	5.000	EA	795.00000	3975.00	1172.65000	5863.25	900.00000	4500.00
0380 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	3.000	EA	1442.00000	4326.00	1654.48000	4963.44	1050.00000	3150.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(9) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
0390 6161005 CONSTRUCTION SIGNS	2139.000	SQFT	12.00000	25668.00	7.72000	16513.08	10.50000	22459.50
0400 6161020 CHANNELIZER (DRUM-LIKE)	300.000	EA	22.00000	6600.00	25.74000	7722.00	45.00000	13500.00
0410 6161025 CHANNELIZER (TRIM LINE)	300.000	EA	20.00000	6000.00	25.74000	7722.00	37.00000	11100.00
0420 6161030 TYPE III MOVEABLE BARRICADE	46.000	EA	260.00000	11960.00	169.88000	7814.48	250.00000	11500.00
0430 6161040 FLASHING ARROW PANEL	3.000	EA	2400.00000	7200.00	926.59000	2779.77	2000.00000	6000.00
0440 6161052 WARNING LIGHT, TYPE B	4.000	EA	238.00000	952.00	66.92000	267.68	150.00000	600.00
0450 6161070 TUBULAR MARKER	130.000	EA	30.00000	3900.00	77.22000	10038.60	45.00000	5850.00
0460 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000	EA	10600.00000	63600.00	1441.36000	8648.16	11000.00000	66000.00
0470 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	212.00000	848.00	102.95000	411.80	150.00000	600.00
0480 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	212.00000	848.00	102.95000	411.80	200.00000	800.00
0490 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	460.000	LF	4.17000	1918.20	25.74000	11840.40	30.00000	13800.00
0500 6181000 MOBILIZATION		LUMP	361733.00000	361733.00	833038.91000	833038.91	892817.15000	892817.15
0510 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	72.000	LF	25.00000	1800.00	23.42000	1686.24	22.75000	1638.00
0520 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	26.000	EA	345.00000	8970.00	334.60000	8699.60	325.00000	8450.00
0530 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	8377.000	LF	0.94000	7874.38	0.92000	7706.84	0.89000	7455.53
0540 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	1035.000	LF	2.12000	2194.20	2.06000	2132.10	2.00000	2070.00
0550 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	821.000	LF	2.12000	1740.52	2.06000	1691.26	2.00000	1642.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(9) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
0560 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	87419.000 LF	0.28000	24477.32	0.27000	23603.13	0.26000	22728.94
0570 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	85714.000 LF	0.35000	29999.90	0.34000	29142.76	0.33000	28285.62
0580 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	44452.000 LF	0.35000	15558.20	0.34000	15113.68	0.33000	14669.16
0590 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	410.000 LF	0.90000	369.00	0.88000	360.80	0.85000	348.50
0600 6207000A PAVEMENT MARKING REMOVAL (PAINT)	4077.000 LF	0.76000	3098.52	0.74000	3016.98	0.72000	2935.44
0610 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1110.000 EA	2.30000	2553.00	2.06000	2286.60	1.60000	1776.00
0620 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1010.000 EA	2.60000	2626.00	2.06000	2080.60	1.60000	1616.00
0630 6209902 MISC. PAVEMENT MARKING REMOVAL(ARROW)	12.000 EA	63.60000	763.20	61.77000	741.24	60.00000	720.00
0640 6209902 MISC. TYPE 2 PREFORMED TAPE, YIELD BAR	2.000 EA	397.50000	795.00	386.08000	772.16	375.00000	750.00
0650 6209903 MISC. PAVEMENT MARKING REMOVAL (TAPE)	11932.000 LF	0.29000	3460.28	0.28000	3340.96	0.27000	3221.64
0660 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	467.000 SQYD	16.00000	7472.00	15.44000	7210.48	8.56000	3997.52
0670 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	15646.000 SQYD	2.75000	43026.50	2.06000	32230.76	3.00000	46938.00
0680 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	148400.00000	148400.00	263563.67000	263563.67	109500.00000	109500.00
0690 7032001 CLASS B CONCRETE (CULVERTS)	11.800 CUYD	660.70000	7796.26	514.77000	6074.29	950.00000	11210.00
0700 7034001 CLASS B-1 CONCRETE	1009.100 CUYD	360.00000	363276.00	350.05000	353235.46	340.00000	343094.00
0710 7061030 REINFORCING STEEL (CULVERTS)	136310.000 LB	1.06000	144488.60	1.03000	140399.30	1.00000	136310.00

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 09/19/08 11:00 a.m.

CONTRACT ID : 080919-801
DISTRICT : 08

COUNTIES : POLK

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(9) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	AMOUNT
0720 7250315A 15 IN. PIPE GROUP B	49.000 LF	22.00000	1078.00	19.56000	958.44	28.00000	1372.00
0730 7250318A 18 IN. PIPE GROUP B	136.000 LF	25.00000	3400.00	32.95000	4481.20	28.00000	3808.00
0740 7250418 18 IN. PIPE GROUP C	153.000 LF	28.00000	4284.00	24.71000	3780.63	28.00000	4284.00
0750 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	284.000 LF	28.00000	7952.00	27.80000	7895.20	35.00000	9940.00
0760 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2265.000 LF	30.00000	67950.00	32.95000	74631.75	38.50000	87202.50
0770 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	148.000 LF	40.00000	5920.00	41.18000	6094.64	44.00000	6512.00
0780 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	279.000 LF	46.00000	12834.00	51.48000	14362.92	48.00000	13392.00
0790 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	284.000 LF	62.50000	17750.00	77.22000	21930.48	63.50000	18034.00
0800 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	104.000 LF	78.00000	8112.00	91.63000	9529.52	85.00000	8840.00
0810 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	65.000 FT	762.00000	49530.00	395.35000	25697.75	450.00000	29250.00
0820 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	10.000 FT	748.00000	7480.00	370.64000	3706.40	475.00000	4750.00
0830 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	388.00000	776.00	156.49000	312.98	400.00000	800.00
0840 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	398.00000	796.00	151.34000	302.68	450.00000	900.00
0850 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	28.000 EA	735.00000	20580.00	514.77000	14413.56	600.00000	16800.00
0860 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	830.00000	1660.00	829.81000	1659.62	800.00000	1600.00
0870 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	910.00000	3640.00	984.25000	3937.00	950.00000	3800.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(9) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
0880 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1365.00000	5460.00	1506.23000	6024.92	1100.00000	4400.00
0890 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1718.00000	1718.00	1900.54000	1900.54	1600.00000	1600.00
0900 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	3.000	EA	398.00000	1194.00	211.06000	633.18	450.00000	1350.00
0910 8051000A SEEDING - COOL SEASON MIXTURES	72.700	ACRE	1680.00000	122136.00	1631.83000	118634.04	1250.00000	90875.00
0920 8052000A SEEDING - WARM SEASON MIXTURES	14.700	ACRE	1680.00000	24696.00	1631.83000	23987.90	1400.00000	20580.00
0930 8061015 SEDIMENT BASIN	1335.000	CUYD	10.00000	13350.00	12.35000	16487.25	4.50000	6007.50
0940 8061016 SEDIMENT REMOVAL	1356.000	CUYD	15.00000	20340.00	26.77000	36300.12	15.00000	20340.00
0950 8061017 TEMPORARY SEEDING AND MULCHING	21.900	ACRE	716.00000	15680.40	694.94000	15219.19	375.00000	8212.50
0960 8061019 SILT FENCE	12912.000	LF	2.85000	36799.20	2.32000	29955.84	2.00000	25824.00
0970 8061020 TEMPORARY PIPE	318.000	LF	38.00000	12084.00	19.56000	6220.08	40.00000	12720.00
0980 8061022 TYPE II DITCH CHECK	1054.000	EA	174.00000	183396.00	169.88000	179053.52	135.00000	142290.00
0990 8061025 INLET CHECK	23.000	EA	174.00000	4002.00	169.88000	3907.24	100.00000	2300.00
SECTION TOTALS			$	7,421,269.44	$	8,433,358.65	$	8,701,212.11
SECTION 0002 ALT PVMT A ITEMS - J8P0597								
1000 4039905 MISC. 12.5 IN, ASPH CONC PAVEMENT, SP125C	125177.800	SQYD						
1010 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	738.200	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J8P0597								
1020 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	125177.800	SQYD	35.77000	4477609.91	30.80000	3855476.24	31.52000	3945604.26

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(9) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
1030 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	738.200	STA	42.00000	31004.40	49.98000	36895.24	28.32000	20905.82
SECTION TOTALS			$	4,508,614.31	$	3,892,371.48	$	3,966,510.08
SECTION 0004 TRAFFIC SIGNAL ITEMS - J8P0597								
1040 9020411 SIGNAL HEAD, TYPE 1C	10.000	EA	795.00000	7950.00	772.16000	7721.60	449.81000	4498.10
1050 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	4.000	EA	260.00000	1040.00	252.24000	1008.96	346.03000	1384.12
1060 9023502 POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	4.000	EA	5845.00000	23380.00	5677.94000	22711.76	4457.80000	17831.20
1070 9023552 POST, WOOD SPAN WIRE, CLASS IV	2.000	EA	1400.00000	2800.00	1328.11000	2656.22	1051.90000	2103.80
1080 9023601 SPAN WIRE ASSEMBLY, SINGLE MESSENGER	398.000	LF	7.84000	3120.32	7.62000	3032.76	6.40000	2547.20
1090 9025200 CONDUIT, 2 IN., TRENCH	75.000	LF	12.72000	954.00	12.35000	926.25	20.56000	1542.00
1100 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	150.000	LF	1.06000	159.00	1.03000	154.50	1.42000	213.00
1110 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	80.000	LF	1.10000	88.00	0.98000	78.40	2.56000	204.80
1120 9028309 CABLE, 16 AWG 3 CONDUCTOR	1000.000	LF	1.22000	1220.00	1.18000	1180.00	1.57000	1570.00
1130 9028610 POWER SUPPLY ASSEMBLY, TYPE 1	1.000	EA	1200.00000	1200.00	1163.39000	1163.39	3803.40000	3803.40
1140 9028611 POWER SUPPLY ASSEMBLY, TYPE 1 WITH 120V LIGHTING CONTROL CABINET	1.000	EA	3000.00000	3000.00	2846.69000	2846.69	6064.01000	6064.01
1150 9028730 SERVICE POLE, 30 FT. OR 9.0 M	1.000	EA	668.00000	668.00	648.61000	648.61	666.90000	666.90
1160 9028735 SERVICE POLE, 35 FT. OR 10.5 M	1.000	EA	1300.00000	1300.00	1261.19000	1261.19	1024.40000	1024.40
1170 9029100 BASE, CONCRETE	12.600	CUYD	860.00000	10836.00	833.93000	10507.52	1406.70000	17724.42
1180 9029902 MISC. FLASHER CONTROL CABINET	2.000	EA	1268.00000	2536.00	1230.31000	2460.62	1886.60000	3773.20
1190 9108302 CABLE, 12 AWG, 2 CONDUCTOR	520.000	LF	1.22000	634.40	1.18000	613.60	1.51000	785.20
SECTION TOTALS			$	60,885.72	$	58,972.07	$	65,735.75
SECTION 0005 HIGHWAY SIGNING - J8P0597								

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(9) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
1200 9031010 CONCRETE FOOTINGS, EMBEDDED	19.100	CUYD	1007.00000	19233.70	978.07000	18681.14	950.00000	18145.00
1210 9031210 STRUCTURAL STEEL POSTS	4120.000	LB	2.92000	12030.40	2.83000	11659.60	2.75000	11330.00
1220 9031220 PIPE POSTS	2320.000	LB	3.07000	7122.40	2.99000	6936.80	2.90000	6728.00
1230 9031240 BREAKAWAY ASSEMBLY	33.000	EA	74.20000	2448.60	72.07000	2378.31	70.00000	2310.00
1240 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	5.000	EA	38.16000	190.80	37.06000	185.30	36.00000	180.00
1250 9031253 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED AMBER	59.000	EA	38.16000	2251.44	37.06000	2186.54	36.00000	2124.00
1260 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	59.000	EA	33.92000	2001.28	32.95000	1944.05	32.00000	1888.00
1270 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	14.000	EA	33.92000	474.88	32.95000	461.30	32.00000	448.00
1280 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	10.000	EA	38.16000	381.60	37.06000	370.60	36.00000	360.00
1290 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	6.000	EA	38.16000	228.96	37.06000	222.36	36.00000	216.00
1300 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	1080.000	LF	11.66000	12592.80	11.33000	12236.40	11.00000	11880.00
1310 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	327.000	LF	25.44000	8318.88	24.71000	8080.17	24.00000	7848.00
1320 9035004 TYPE SHR2L-1 SIGN	1200.000	SQFT	18.00000	21600.00	16.99000	20388.00	16.50000	19800.00
1330 9035009 36 IN. OR 900 MM STOP SIGN	12.000	EA	159.00000	1908.00	154.43000	1853.16	150.00000	1800.00
1340 9035011 SIGN, TYPE STR2L-3	128.000	SQFT	24.00000	3072.00	22.65000	2899.20	22.00000	2816.00
1350 9035015 TYPE IV OBJECT MARKER	16.000	EA	106.00000	1696.00	102.95000	1647.20	100.00000	1600.00
1360 9039902 MISC. SIGN RELOCATION	15.000	EA	212.00000	3180.00	205.91000	3088.65	200.00000	3000.00
1370 9039903 MISC. PERF SQ STEEL TUBE POST, 2.5IN, 12 GA	528.000	LF	12.72000	6716.16	12.35000	6520.80	12.00000	6336.00
1380 9039903 MISC. PSST POST ANCHOR SLEEVE, 3IN, 12G	133.000	LF	64.00000	8512.00	61.77000	8215.41	60.00000	7980.00
SECTION TOTALS			$	113,959.90	$	109,954.99	$	106,789.00

SECTION 0006 BRIDGE NO. 28141 - J8P0597

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 080919-801 COUNTIES : POLK
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(9) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	AMOUNT
1390 2063300 CLASS 4 EXCAVATION	350.000	CUYD	28.00000	9800.00	32.52000	11382.00	25.00000	8750.00
1400 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	3000.00000	3000.00	2573.86000	2573.86	2500.00000	2500.00
1410 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	394.700	CUYD	365.00000	144065.50	350.05000	138164.74	340.00000	134198.00
1420 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	41260.000	LB	1.10000	45386.00	1.03000	42497.80	1.00000	41260.00
SECTION TOTALS			$	202,251.50	$	194,618.40	$	186,708.00
SECTION 0007 BRIDGE NO. 28151 - J8P0597								
1430 2063300 CLASS 4 EXCAVATION	485.000	CUYD	28.00000	13580.00	35.53000	17232.05	25.00000	12125.00
1440 2063400 CLASS 4 EXCAVATION IN ROCK	20.000	CUYD	530.00000	10600.00	514.77000	10295.40	500.00000	10000.00
1450 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	3000.00000	3000.00	2573.86000	2573.86	2500.00000	2500.00
1460 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	401.500	CUYD	365.00000	146547.50	350.05000	140545.08	340.00000	136510.00
1470 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	48250.000	LB	1.10000	53075.00	1.03000	49697.50	1.00000	48250.00
SECTION TOTALS			$	226,802.50	$	220,343.89	$	209,385.00
CONTRACT TOTALS			$	12,533,783.37	$	12,909,619.48	$	13,236,339.94

VENDOR RANKING

CALL ORDER : X01 CONTRACT ID : 080919-X01 COUNTIES : STODDARD
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0P0572F
JOB NUMBER J0P0572F, ROUTE 60, STODDARD COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010445	Emery Sapp & Sons Inc.	$ 2,782,748.24	100.0000%
2	0011270	Pace Construction Company, LLC	$ 3,200,000.00	114.9942%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 3,225,077.54	115.8954%
4	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 3,637,364.28	130.7112%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to
Asphalt bids for bid comparison is $265,700.00 - Mainline, $14,800.00 - A2 Shoulder

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 080919-X01 COUNTIES : STODDARD
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0572F								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	38500.00000	38500.00	82593.38000	82593.38	29400.00000	29400.00
0020 2031000 CLASS A EXCAVATION	12647.000	CUYD	5.80000	73352.60	15.25000	192866.75	8.00000	101176.00
0030 2036000 COMPACTING EMBANKMENT	598.000	CUYD	1.50000	897.00	2.25000	1345.50	4.00000	2392.00
0040 2037075 COMPACTING IN CUT	82.600	STA	460.00000	37996.00	238.00000	19658.80	550.00000	45430.00
0050 2063300 CLASS 4 EXCAVATION	46.000	CUYD	45.00000	2070.00	14.00000	644.00	15.00000	690.00
0060 2063500 CULVERT CLEANOUT	1.000	EA	655.00000	655.00	1200.00000	1200.00	1750.00000	1750.00
0070 2072000 LINEAR GRADING CLASS 2	86.300	STA	850.00000	73355.00	1185.00000	102265.50	2400.00000	207120.00
0080 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	57.000	100F	310.00000	17670.00	425.00000	24225.00	174.50000	9946.50
0090 2122000A SUBGRADING AND SHOULDERING CLASS 2	57.000	100F	150.00000	8550.00	765.00000	43605.00	700.00000	39900.00
0100 2160500 REMOVAL OF BRIDGES		LUMP	22000.00000	22000.00	6400.00000	6400.00	25960.00000	25960.00
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	45965.000	SQYD	6.65000	305667.25	6.00000	275790.00	5.95000	273491.75
0120 3105003 GRAVEL (A) OR CRUSHED STONE (B)	2402.000	SQYD	4.50000	10809.00	8.00000	19216.00	6.00000	14412.00
0130 4019905 MISC. OPTIONAL PAVEMENT	1444.400	SQYD	36.00000	51998.40	54.50000	78719.80	57.00000	82330.80
0140 4019905 MISC. OPTIONAL PAVEMENT FOR DRIVEWAYS	3509.200	SQYD	36.00000	126331.20	29.00000	101766.80	30.45000	106855.14
0150 6011000A TYPE 2 FIELD LABORATORIES		LUMP	3300.00000	3300.00	10000.00000	10000.00	6000.00000	6000.00
0160 6061010 GUARDRAIL TYPE A	1438.000	LF	19.00000	27322.00	19.00000	27322.00	20.00000	28760.00
0170 6061040 GUARDRAIL TYPE D	50.000	LF	18.00000	900.00	18.00000	900.00	19.00000	950.00
0180 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1800.00000	14400.00	1800.00000	14400.00	1890.00000	15120.00
0190 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	300.00000	2400.00	300.00000	2400.00	315.00000	2520.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 080919-X01 COUNTIES : STODDARD
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0200 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000	EA	2050.00000	16400.00	2050.00000	16400.00	2152.50000	17220.00
0210 6064000 ONE-STRAND CABLE - ACCESS RESTRAINT	1200.000	LF	9.00000	10800.00	9.00000	10800.00	9.45000	11340.00
0220 6081000 CONCRETE MEDIAN	49.100	SQYD	66.00000	3240.60	90.00000	4419.00	70.50000	3461.55
0230 6097000 ROCK LINING	9.000	CUYD	100.00000	900.00	225.00000	2025.00	70.00000	630.00
0240 6161005 CONSTRUCTION SIGNS	1056.000	SQFT	6.50000	6864.00	6.50000	6864.00	10.50000	11088.00
0250 6161025 CHANNELIZER (TRIM LINE)	173.000	EA	25.00000	4325.00	25.00000	4325.00	52.50000	9082.50
0260 6161029 TYPE III MOVEABLE BARRICADE WITH SIGN	2.000	EA	150.00000	300.00	150.00000	300.00	157.50000	315.00
0270 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	125.00000	1500.00	125.00000	1500.00	131.25000	1575.00
0280 6161033 DIRECTIONAL INDICATOR BARRICADE	41.000	EA	35.00000	1435.00	35.00000	1435.00	105.00000	4305.00
0290 6161040 FLASHING ARROW PANEL	2.000	EA	950.00000	1900.00	950.00000	1900.00	2625.00000	5250.00
0300 6161052 WARNING LIGHT, TYPE B	16.000	EA	65.00000	1040.00	65.00000	1040.00	105.00000	1680.00
0310 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3.000	EA	1200.00000	3600.00	1200.00000	3600.00	5250.00000	15750.00
0320 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	50.00000	100.00	50.00000	100.00	105.00000	210.00
0330 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	50.00000	100.00	50.00000	100.00	210.00000	420.00
0340 6169901 MISC. TRAFFIC CONTROL - RTE 51 NORTH TIE IN		LUMP	17505.00000	17505.00	5800.00000	5800.00	8260.00000	8260.00
0350 6181000 MOBILIZATION		LUMP	195700.00000	195700.00	150800.00000	150800.00	323000.00000	323000.00
0360 6191000 PAVEMENT EDGE TREATMENT	3772.000	LF	1.30000	4903.60	3.75000	14145.00	3.00000	11316.00
0370 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	74.000	LF	25.00000	1850.00	30.00000	2220.00	26.25000	1942.50
0380 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5640.000	LF	0.50000	2820.00	0.54000	3045.60	0.53000	2989.20

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 080919-X01 COUNTIES : STODDARD
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0390 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6814.000	LF	0.50000	3407.00	0.54000	3679.56	0.53000	3611.42
0400 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1548.000	LF	1.25000	1935.00	1.07000	1656.36	1.30000	2012.40
0410 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	17318.000	LF	0.20000	3463.60	0.15000	2597.70	0.21000	3636.78
0420 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14337.000	LF	0.20000	2867.40	0.15000	2150.55	0.21000	3010.77
0430 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	2248.000	LF	0.30000	674.40	0.25000	562.00	0.32000	719.36
0440 6207000A PAVEMENT MARKING REMOVAL (PAINT)	3142.000	LF	0.60000	1885.20	0.60000	1885.20	0.63000	1979.46
0450 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	35440.00000	35440.00	40000.00000	40000.00	30300.00000	30300.00
0460 7034041 CLASS B-1 CONCRETE (CULVERTS)	16.100	CUYD	720.00000	11592.00	1100.00000	17710.00	900.00000	14490.00
0470 7061030 REINFORCING STEEL (CULVERTS)	2350.000	LB	2.20000	5170.00	1.25000	2937.50	2.00000	4700.00
0480 7250418 18 IN. PIPE GROUP C	59.000	LF	39.00000	2301.00	40.00000	2360.00	32.00000	1888.00
0490 8036000 BERMUDA SODDING	3315.000	SQYD	4.20000	13923.00	4.45000	14751.75	4.40000	14586.00
0500 8051000A SEEDING - COOL SEASON MIXTURES	9.700	ACRE	1800.00000	17460.00	1600.00000	15520.00	1890.00000	18333.00
0510 8061016 SEDIMENT REMOVAL	22.000	CUYD	40.00000	880.00	20.00000	440.00	25.00000	550.00
0520 8061017 TEMPORARY SEEDING AND MULCHING	2.400	ACRE	1150.00000	2760.00	900.00000	2160.00	1207.50000	2898.00
0530 8061019 SILT FENCE	1050.000	LF	2.30000	2415.00	2.50000	2625.00	2.40000	2520.00
0540 8061022 TYPE II DITCH CHECK	11.000	EA	175.00000	1925.00	200.00000	2200.00	184.00000	2024.00
SECTION TOTALS			$	1,201,555.25	$	1,349,372.75	$	1,531,298.13
SECTION 0002 ALT PVMT A ITEMS - J0P0572F								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 080919-X01 COUNTIES : STODDARD
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0550 4010103 10 INCHES, BITUMINOUS PAVEMENT	37328.300	SQYD			42.50000	1586452.75		
0570 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	21.200	STA			875.00000	18550.00		
SECTION TOTALS			$		$	1,605,002.75	$	
SECTION 0003 ALT PVMT B ITEMS - J0P0572F								
0580 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	37328.300	SQYD	36.30000	1355017.29			39.30000	1467002.19
0600 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	21.200	STA	106.00000	2247.20			77.10000	1634.52
SECTION TOTALS			$	1,357,264.49	$		$	1,468,636.71
SECTION 0004 ALT PVMT C ITEMS - J0P0572F								
0603 4010150 TYPE A2 SHOULDER	3616.000	SQYD			40.00000	144640.00		
SECTION TOTALS			$		$	144,640.00	$	
SECTION 0005 ALT PVMT D ITEMS - J0P0572F								
0606 5021340 TYPE A2 SHOULDER	3616.000	SQYD	34.00000	122944.00			32.95000	119147.20
SECTION TOTALS			$	122,944.00	$		$	119,147.20
SECTION 0006 HIGHWAY SIGNING ITEMS - J0P0572F								
0610 9031010 CONCRETE FOOTINGS, EMBEDDED	19.900	CUYD	900.00000	17910.00	900.00000	17910.00	945.00000	18805.50
0620 9031210 STRUCTURAL STEEL POSTS	8590.000	LB	2.75000	23622.50	2.75000	23622.50	2.90000	24911.00
0630 9031220 PIPE POSTS	4920.000	LB	3.00000	14760.00	3.00000	14760.00	3.15000	15498.00
0640 9031240 BREAKAWAY ASSEMBLY	76.000	EA	75.00000	5700.00	75.00000	5700.00	78.75000	5985.00
0650 9035004 TYPE SHR2L-1 SIGN	524.000	SQFT	21.00000	11004.00	21.00000	11004.00	22.00000	11528.00
0660 9035009 36 IN. OR 900 MM STOP SIGN	4.000	EA	175.00000	700.00	175.00000	700.00	184.00000	736.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 080919-X01 COUNTIES : STODDARD
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0670 9035011 SIGN, TYPE STR2L-3	1204.000	SQFT	22.00000	26488.00	22.00000	26488.00	23.00000	27692.00
0680 9035015 TYPE IV OBJECT MARKER	8.000	EA	100.00000	800.00	100.00000	800.00	105.00000	840.00
SECTION TOTALS			$	100,984.50	$	100,984.50	$	105,995.50
CONTRACT TOTALS			$	2,782,748.24	$	3,200,000.00	$	3,225,077.54

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 080919-X01 COUNTIES : STODDARD
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0572F								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	58570.00000	58570.00				
0020 2031000 CLASS A EXCAVATION	12647.000	CUYD	9.00000	113823.00				
0030 2036000 COMPACTING EMBANKMENT	598.000	CUYD	6.50000	3887.00				
0040 2037075 COMPACTING IN CUT	82.600	STA	500.00000	41300.00				
0050 2063300 CLASS 4 EXCAVATION	46.000	CUYD	8.00000	368.00				
0060 2063500 CULVERT CLEANOUT	1.000	EA	2700.00000	2700.00				
0070 2072000 LINEAR GRADING CLASS 2	86.300	STA	4000.00000	345200.00				
0080 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	57.000	100F	270.00000	15390.00				
0090 2122000A SUBGRADING AND SHOULDERING CLASS 2	57.000	100F	1990.00000	113430.00				
0100 2160500 REMOVAL OF BRIDGES		LUMP	27750.00000	27750.00				
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	45965.000	SQYD	5.39000	247751.35				
0120 3105003 GRAVEL (A) OR CRUSHED STONE (B)	2402.000	SQYD	8.10000	19456.20				
0130 4019905 MISC. OPTIONAL PAVEMENT	1444.400	SQYD	54.25000	78358.70				
0140 4019905 MISC. OPTIONAL PAVEMENT FOR DRIVEWAYS	3509.200	SQYD	31.25000	109662.50				
0150 6011000A TYPE 2 FIELD LABORATORIES		LUMP	25000.00000	25000.00				
0160 6061010 GUARDRAIL TYPE A	1438.000	LF	19.00000	27322.00				
0170 6061040 GUARDRAIL TYPE D	50.000	LF	18.00000	900.00				
0180 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1800.00000	14400.00				
0190 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	300.00000	2400.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 080919-X01 COUNTIES : STODDARD
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000	EA	2050.00000	16400.00				
0210 6064000 ONE-STRAND CABLE - ACCESS RESTRAINT	1200.000	LF	9.00000	10800.00				
0220 6081000 CONCRETE MEDIAN	49.100	SQYD	149.00000	7315.90				
0230 6097000 ROCK LINING	9.000	CUYD	57.24000	515.16				
0240 6161005 CONSTRUCTION SIGNS	1056.000	SQFT	10.00000	10560.00				
0250 6161025 CHANNELIZER (TRIM LINE)	173.000	EA	50.00000	8650.00				
0260 6161029 TYPE III MOVEABLE BARRICADE WITH SIGN	2.000	EA	150.00000	300.00				
0270 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	125.00000	1500.00				
0280 6161033 DIRECTIONAL INDICATOR BARRICADE	41.000	EA	100.00000	4100.00				
0290 6161040 FLASHING ARROW PANEL	2.000	EA	2500.00000	5000.00				
0300 6161052 WARNING LIGHT, TYPE B	16.000	EA	100.00000	1600.00				
0310 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3.000	EA	5000.00000	15000.00				
0320 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00				
0330 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00				
0340 6169901 MISC. TRAFFIC CONTROL - RTE 51 NORTH TIE IN		LUMP	22875.00000	22875.00				
0350 6181000 MOBILIZATION		LUMP	457684.00000	457684.00				
0360 6191000 PAVEMENT EDGE TREATMENT	3772.000	LF	5.00000	18860.00				
0370 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	74.000	LF	25.00000	1850.00				
0380 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5640.000	LF	0.50000	2820.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 080919-X01 COUNTIES : STODDARD
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0390 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6814.000	LF	0.50000	3407.00				
0400 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1548.000	LF	1.25000	1935.00				
0410 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	17318.000	LF	0.20000	3463.60				
0420 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14337.000	LF	0.20000	2867.40				
0430 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	2248.000	LF	0.30000	674.40				
0440 6207000A PAVEMENT MARKING REMOVAL (PAINT)	3142.000	LF	0.60000	1885.20				
0450 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	42500.00000	42500.00				
0460 7034041 CLASS B-1 CONCRETE (CULVERTS)	16.100	CUYD	845.00000	13604.50				
0470 7061030 REINFORCING STEEL (CULVERTS)	2350.000	LB	2.85000	6697.50				
0480 7250418 18 IN. PIPE GROUP C	59.000	LF	28.80000	1699.20				
0490 8036000 BERMUDA SODDING	3315.000	SQYD	10.00000	33150.00				
0500 8051000A SEEDING - COOL SEASON MIXTURES	9.700	ACRE	2000.00000	19400.00				
0510 8061016 SEDIMENT REMOVAL	22.000	CUYD	12.00000	264.00				
0520 8061017 TEMPORARY SEEDING AND MULCHING	2.400	ACRE	1200.00000	2880.00				
0530 8061019 SILT FENCE	1050.000	LF	4.00000	4200.00				
0540 8061022 TYPE II DITCH CHECK	11.000	EA	200.00000	2200.00				
SECTION TOTALS			$	1,974,926.61	$		$	

SECTION 0002 ALT PVMT A ITEMS - J0P0572F

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 080919-X01 COUNTIES : STODDARD
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0550 4010103 10 INCHES, BITUMINOUS PAVEMENT	37328.300	SQYD						
0570 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	21.200	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J0P0572F								
0580 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	37328.300	SQYD	38.31000	1430047.17				
0600 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	21.200	STA	655.00000	13886.00				
SECTION TOTALS			$	1,443,933.17	$		$	
SECTION 0004 ALT PVMT C ITEMS - J0P0572F								
0603 4010150 TYPE A2 SHOULDER	3616.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0005 ALT PVMT D ITEMS - J0P0572F								
0606 5021340 TYPE A2 SHOULDER	3616.000	SQYD	32.50000	117520.00				
SECTION TOTALS			$	117,520.00	$		$	
SECTION 0006 HIGHWAY SIGNING ITEMS - J0P0572F								
0610 9031010 CONCRETE FOOTINGS, EMBEDDED	19.900	CUYD	900.00000	17910.00				
0620 9031210 STRUCTURAL STEEL POSTS	8590.000	LB	2.75000	23622.50				
0630 9031220 PIPE POSTS	4920.000	LB	3.00000	14760.00				
0640 9031240 BREAKAWAY ASSEMBLY	76.000	EA	75.00000	5700.00				
0650 9035004 TYPE SHR2L-1 SIGN	524.000	SQFT	21.00000	11004.00				
0660 9035009 36 IN. OR 900 MM STOP SIGN	4.000	EA	175.00000	700.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 080919-X01 COUNTIES : STODDARD
LETTING DATE : 09/19/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0670 9035011 SIGN, TYPE STR2L-3	1204.000 SQFT	22.00000	26488.00				
0680 9035015 TYPE IV OBJECT MARKER	8.000 EA	100.00000	800.00				
SECTION TOTALS		$	100,984.50	$		$	
CONTRACT TOTALS		$	3,637,364.28	$	0.00	$	