

Missouri Department of Transportation
Ed Hassinger, P.E., Director

1.888.ASK MODOT (275.6636)

November 10, 2025

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01
Contract I.D.: 251114-G02
Job Number: J7S2185B-G and JSR0314
Letting of: November 14, 2025

The following is revised:

Roadway Job Special Provisions:

J7S2185B-G:

1. JSP B - Contract Liquidated Damages is revised.
2. JSP S - Class 3 Excavation is revised.
3. JSP T - Class 4 Excavation is revised.
4. JSP Z - Contractor Quality Control is deleted.
5. JSP HH - Disposition of Existing Signal/Lighting and Network Equipment is revised.
6. JSP NN - Special Inlets (J7S2185B, C, D, E) is revised.
7. JSP OO - Prefabricated Reinforced Concrete Tee is deleted.
8. JSP QQ - Reinforced Concrete Box Culvert (J7S2185C) is revised.
9. JSP TT - Tree Clearing Restriction JSP-07-05C is deleted.
10. JSP UU - Winter Months Requirements is deleted.
11. JSP KKK - Radar Cable, Sensor 6c, CCTV Cable, (J7S2185B, C, D, E) is revised.
12. JSP VVV - ADA Transition Plan Commitment (J7S2185B, C, D, E, F, G) is revised.
13. JSP WWW - Delayed Possession of Right of Way (J7S2185B, F) is revised.
14. JSP XXX - Delayed Possession of Right of Way (J7S2185C) is revised.
15. JSP YYY - Delayed Possession of Right of Way (J7S2185D) is revised.
16. JSP ZZZ - Delayed Possession of Right of Way (J7S2185E, G) is revised.
17. JSP CCCC - Fiber Distribution Unit (J7S2185C, D, E) is revised.
18. JSP IIII - Quality Management is added.
19. JSP JJJJ - Notice to Bidders of Funding by Third Party is added.
20. JSP KKKK - Sodding and Fertilizing – SW is added.
21. JSP LLLL - Contractor Furnished and Installed Closed Circuit Television (CCTV) Assembly (J7S2185B, C, D, E) is added.
22. JSP MMMM - ADA Compliant Moveable Barricade is added.
23. JSP NNNN - CPKC Railroad Requirements is added.
24. JSP OOOO - BNSF Railroad Requirements is added.
25. JSP PPPP - Property Owner Agreements (J7S2185B-F) is added.
26. JSP QQQQ - Property Owner Agreements (J7S2185C) is added.
27. JSP RRRR - Property Owner Agreements (J7S2185D) is added.
28. JSP SSSS - Property Owner Agreements (J7S2185G) is added.
29. JSP TTTT - Multi-Year, Multi-Location Project – Special Requirements is added.

JSR0314:

1. JSP B - Contract Liquidated Damages is revised.
2. JSP R - Sodding and Fertilizing is added.



Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to serving customers for a prosperous Missouri.

Bid Book:

1. Proposal Line Number 0295 is added.
2. Proposal Line Number 0415 is added.
3. Proposal Line Number 0417 is added.
4. Proposal Line Number 0845 is added.
5. Proposal Line Number 0885 is added.
6. Proposal Line Number 0915 is added.
7. Proposal Line Number 1110 is deleted.
8. Proposal Line Number 1115 is added.
9. Proposal Line Number 1300 is revised.
10. Proposal Line Number 1415 is added.
11. Proposal Line Number 1525 is added.
12. Proposal Line Number 1540 is deleted.
13. Proposal Line Number 1560 is deleted.
14. Proposal Line Number 1720 is revised.
15. Proposal Line Number 1730 is revised.
16. Proposal Line Number 1740 is revised.
17. Proposal Line Number 1880 is deleted.
18. Proposal Line Number 1885 is added.
19. Proposal Line Number 1960 is revised.
20. Proposal Line Number 2030 is revised.
21. Proposal Line Number 2040 is revised.
22. Proposal Line Number 2050 is revised.
23. Proposal Line Number 2070 is revised.
24. Proposal Line Number 2080 is revised.
25. Proposal Line Number 2090 is revised.
26. Proposal Line Number 2110 is revised.
27. Proposal Line Number 2115 is added.
28. Proposal Line Number 2120 is revised.
29. Proposal Line Number 2140 is revised.
30. Proposal Line Number 2150 is revised.
31. Proposal Line Number 2185 is added.
32. Proposal Line Number 2195 is added.
33. Proposal Line Number 2210 is deleted.
34. Proposal Line Number 2215 is added.
35. Proposal Line Number 2380 is deleted.
36. Proposal Line Number 2385 is added.
37. Proposal Line Number 2480 is revised.
38. Proposal Line Number 2483 is added.
39. Proposal Line Number 2485 is added.
40. Proposal Line Number 2740 is deleted.
41. Proposal Line Number 2745 is added.
42. Proposal Line Number 2920 is deleted.
43. Proposal Line Number 2923 is added.
44. Proposal Line Number 2925 is added.
45. Proposal Line Number 2995 is added.
46. Proposal Line Number 3035 is added.
47. Proposal Line Number 3230 is revised.
48. Proposal Line Number 3310 is revised.
49. Proposal Line Number 3320 is revised.

50. Proposal Line Number 3350 is revised.
51. Proposal Line Number 3360 is revised.
52. Proposal Line Number 3380 is revised.
53. Proposal Line Number 3395 is added.
54. Proposal Line Number 3397 is added.
55. Proposal Line Number 3400 is revised.
56. Proposal Line Number 3410 is revised.
57. Proposal Line Number 3520 is revised.
58. Proposal Line Number 3560 is revised.
59. Proposal Line Number 3575 is added.
60. Proposal Line Number 3800 is revised.
61. Proposal Line Number 3810 is revised.
62. Proposal Line Number 4205 is added.
63. Proposal Line Number 4285 is added.
64. Proposal Line Number 4325 is added.
65. Proposal Line Number 4540 is deleted.
66. Proposal Line Number 4545 is added.
67. Proposal Line Number 4595 is added.
68. Proposal Line Number 4597 is added.
69. Proposal Line Number 4760 is revised.
70. Proposal Line Number 4775 is revised.
71. Proposal Line Number 4810 is revised.
72. Proposal Line Number 4870 is revised.
73. Proposal Line Number 4970 is revised.
74. Proposal Line Number 5070 is deleted.
75. Proposal Line Number 5075 is added.

Plans:

J7S2185B, F

1. Quantity Sheet 2, 4, 9, 12, 14 of 14 is revised.
2. Sheet 90, 91, and 120 are revised.

J7S2185C


1. Quantity Sheet 8 and 22 of 22 are revised.
2. Sheet 123, 124, 150, and 159-163, 192 are revised.

J7S2185D

1. Quantity Sheet 1, 11, 13 of 13 are revised.
2. Sheet 4, 5, 16, 52, 83, 88, 101, 104 – 115, 122, and 134 are revised.

J7S2185E, G

1. Quantity Sheet 2, 7 and 15 of 15 are revised.
2. Sheet 4, 95, 110 – 114 are revised.

All revisions are as depicted as .

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.

Sincerely yours,

A handwritten signature in blue ink, appearing to read "Ryan Martin", with a long horizontal flourish extending to the right.

Ryan Martin, P.E.
Bidding and Contract Services Engineer

rr