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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02L 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2025 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages  
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
 

https://www.modot.org/
https://www.modot.org/
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Notice to Proceed: February 9, 2026 
Contract Completion Date: November 1, 2026 

 
2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 

Project Calendar Days Daily Road User Cost 
J1S3442 101 $1,800 
JNW0043 42 $1,800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $2000 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
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2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
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6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management  
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
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enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 

Missouri Highway Patrol Troop B  660-385-2132 
Missouri Highway Patrol Troop H 816-387-2345 

City of Unionville  Mercer County  Putnam County 

Fire:  660-947-2437 Fire: 660-748-4828 Fire:  660-947-2300 

Police:  660-947-7397 Sherrif:  660-748-3165 Sherrif:  660-947-3200 

 

 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions  
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 

Joyce Reynolds, Project Contact 
North West District 
3602 N. Belt Highway 
Saint Joseph, MO 64506 
 
Telephone Number: 816-387-2411 
Email:  Joyce.Reynolds@modot.mo.gov 

  
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
F. Supplemental Revisions JSP-18-01KK 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a)Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the 
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Project’s Erosion & Sediment Control Plan; all applicable special provisions, 
specifications, and standard drawings; and this provision;  

 
(b)Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;  
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d)Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e)Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or 
adjacent property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
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related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where 
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination 
of both are to be permanently incorporated into the contract work, steel and iron material shall be 
manufactured, from the initial melting stage through the application of coatings, in the USA except 
for “minimal use” as described herein.  Predominantly of iron or steel or a combination of both 
means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its 
components.  Under a general waiver from FHWA the use of pig iron and processed, pelletized, 
and reduced iron ore manufactured outside of the USA will be permitted in the domestic 
manufacturing process for steel or iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
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maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  
This includes the Mill Test Report from the original producing steel mill and certifications 
documenting the manufacturing process for all subsequent fabrication, including coatings. The 
certification shall include language that certifies all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization of the construction material.  Upon request by the engineer, the 
contractor shall submit a domestic certification for all construction materials listed that are 
incorporated into the project. 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a product 
with different properties than the individual articles, materials or supplies. If an item is classified 
as an iron or steel product, an excluded material, or other product category as specified by law or 
in 2 CFR part 184, then it is not a manufactured product. However, an article, material or supply 
classified as a manufactured product may include components that are iron or steel products, 
excluded materials, or other product categories as specified by law or in 2 CFR part 184. Mixtures 
of excluded materials delivered to a work site without final form for incorporation into a project are 
not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United 
States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United 
States and the cost of the components of the manufactured product that are mined, produced, or 
manufactured in the United States is greater than 55 percent of the total cost of all components 
of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section. The 
cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
section. The cost of cabinets or other enclosures shall be included in the applicable calculation 
for purposes of determining whether systems referred to in the preceding sentence are produced 
in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
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• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
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3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative dynamic 
modulus of elasticity and percent length change for each individual concrete specimen.  Raw data 
shall include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 
(DBE) Program Requirements and substitute the following: 

 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 

• Add Sec 102.7.9 to include the following: 
 
102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the 
firm(s) were considered for, and whether or not they were used in the bid.  The information 
submitted should be the most complete information available at the time of bid.  The 
information shall be disclosed on the Bidder’s List Quote Summary form provided in the 
bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this 
information may result in a bid being declared irregular. 
 
 
G. Utilities (JNW0043) 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone 
numbers of the known utility companies in the area of the construction work for this improvement: 
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Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Ameren Missouri 
Bruce Larson 
500 East Independence Drive  
Union, MO 63084   
Phone:  (636) 583-7154 
Phone:  (636) 630-3652 - cell 
Email:  blarson@ameren.com 
 

None Power 

AT&T Distribution 
Todd Yenzer 
507 East Main Street 
Union, MO 63084 
Phone:  (314) 439-4140 
Email:  ty8856@att.com 
 

None Communications 

 
1.1  The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims any 
representation or warranty as to the completeness, accuracy, or suitability of the information for 
any use. Reliance upon this information is done at the risk and peril of the user, and the 
Commission shall not be liable for any damages that may arise from any error in the information.  
It is, therefore, the responsibility of the contractor to verify the above listing information indicating 
existence, location and status of any facility.  Such verification includes direct contact with the 
listed utilities.  
 
 
H. Lump Sum Temporary Traffic Control JSP-22-01B 
 
1.0  Delete Sec 616.11 and insert the following:  
 
616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
made to the nearest square foot of sign area. Measurement will be made per each for each of the 
temporary traffic control items provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum items 
provided in the plans or contract is considered an approximation and may be subject to change 
based on field conditions.  This is not a complete list and may exclude quantities for duplicate 
work zone packages used in simultaneous operations.  The contractor shall provide all traffic 
control devices required to execute the provided traffic control plans for each applicable operation, 
stage, or phase.  No measurement will be made for any additional signs or devices needed except 
for changes in the traffic control plan directed by the engineer. 
 
2.0  Delete Sec 616.12 and insert the following: 

mailto:blarson@ameren.com
mailto:ty8856@att.com
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616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the contract. 
Whether the devices are paid individually, or per lump sum, no direct payment will be made for 
the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control 
devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
 
(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle 
and equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be made 
for any additional signs or devices needed except for changes in the traffic control plan directed 
by the engineer. Additional items directed by the engineer will be paid for in accordance with Sec 
109.4. No adjustment to the price will be made for overruns or underruns of other work or for 
added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original contract 
amount will be the total dollar value of all original contract line items less the price for Lump Sum 
Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this determination 
will be made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is 
earned. The payment will be 50 percent of the price for LSTTC, or five percent of the original 
contract amount, whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is 
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original 
contract amount, whichever is less. 
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(c)  The third payment will be made when 75 percent of the original contract amount is 
earned. The payment will be 20 percent of the price for LSTTC, or two percent of the original 
contract amount, whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 

 
 
I. Permanent Aggregate Edge Treatment NJSP-15-40B 
 
1.0  Description.  This work shall consist of furnishing and installing a permanent aggregate edge 
treatment along the edge of shoulder or pavement as shown on the plans or as directed by the 
engineer. 
 
2.0  Construction Requirements.  Aggregate shall be simultaneously deposited and spread on 
the sub-grade and shall not be deposited on the pavement or shoulder and bladed into place.  
Aggregate material shall be shaped according to the typical section and compacted until there is 
no visible evidence of further consolidation. 
 
3.0  Material Requirements.  Material used for the aggregate edge treatment shall be Type 1, 5, 
or 7 Aggregate in accordance with Sec 1007 or an allowable substitute approved by the engineer.  
Bituminous cold millings meeting the gradation for Type 1, 5 or 7 Aggregate may be used in lieu 
of aggregate.  Limestone screenings or other material with excessive fines will not be allowed.  
Material will be accepted based on certification in lieu of testing contingent upon satisfactory 
results being obtained in the field. 
 
4.0  Measurement by Weight. Measurement of the aggregate edge treatment material shall be 
per ton and in accordance with Sec 310.5.3. 
 
5.0  Basis of Payment.  The accepted quantities of aggregate edge treatment will be paid for at 
the contract unit price for 304-99.10, Misc. Permanent Aggregate Edge Treatment, per ton and 
will be full compensation for all labor, equipment and material to complete the described work. No 
fuel adjustment will be made for Permanent Aggregate Edge Treatment.  
 
 
J. Shaping Slopes Class III (Modified Material Requirements) NJSP-20-03B 
 
Delete Sec 215.1.3 and 215.1.3.1 and substitute the following: 
 
215.1.3  Shaping Slopes, Class III, shall consist of providing rock fill material and shaping slopes 
to construct additional shoulder width for the installation of guardrail and Type A crashworthy end 
terminals in accordance with Missouri Standard Plans for Highway Construction. The rock fill 
material used shall meet the requirements specified in Sec 215.1.3.1.  The shoulder surface shall 
be finished smooth such that it is traversable and without significant voids or depressions. 
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215.1.3.1  Material Requirements.  Rock fill material used for Shaping Slopes, Class III, shall 
consist of a durable crushed stone, shot rock or broken concrete, with a predominant size of 3 
inches and a maximum size of 6 inches.  Acceptance by the engineer will be made by visual 
inspection. 
 
215.4  Basis of Payment.  The accepted quantity will be paid at the contract unit bid price for 
215-99.10 Misc. Shaping Slopes Class III – Modified Material Requirement, per 100F.  
 
 
K. Pavement Marking Log  
 
1.0  Description.  The contractor shall log the locations of existing pavement marking prior to any 
construction operations that may affect the existing pavement marking. The log shall contain all 
existing pavement marking and shall include center stripes, no passing stripes, lane lines, turn 
arrows, hash bars, cross walks, and stop bars.  The contractor shall provide a copy of the existing 
pavement marking log to the engineer.  The contractor shall place the new pavement marking at 
the same locations as the existing pavement marking, unless otherwise directed by the engineer 
or shown on the plans. 
 
2.0  Basis of Payment.  No direct payment will be made for logging of existing pavement marking. 
 
 
L. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 

http://www.modot.org/quality
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3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 



Job No.: J1S3442 JNW0043 
Route:  136 136 
County: Mercer/Putnam Putnam 

  

 18 

work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
M. Guardrail Grading Requirements JSP-17-02B 
 
1.0 Description.  Guardrail installation and grading shall be in accordance with Missouri Standard 
Specifications for Highway Construction, Missouri Standard Plans for Highway Construction, and 
as described herein.    
 
2.0 Construction Requirements.  When guardrail and/or end treatment removal and 
replacement requires grading of the shoulder and/or slopes, Section 606.3.1(b), (c), and 606.3.1.1 
of the Missouri Standard Specifications shall be waived and the following shall apply:   
 

a) Along roadways and shoulders, remove no more guardrail than can be reconstructed 
within seven (7) calendar days, including weekends and holidays. The seven day counting 
period shall start when the first piece of safety hardware is removed.   

 
 b) The active work zone area that encompasses the guardrail and/or end treatment 

reconstruction, shall not exceed one (1) mile in length.  The contractor shall be required 
to provide and maintain approved channelizing devices adjacent to the reconstruction 
area.  

 
 c) Only one-side of the roadway shall be worked on at the same time.  Divided facilities 

shall be limited to work on one-side of each direction at the same time. 
 
 d) When the removal of any existing safety hardware device exposes non-breakaway 

obstacles, the reconstruction of the safety hardware device protecting the obstacle shall 
be replaced within 48 hours of removal or an approved temporary crashworthy device 
shall be provided, installed and maintained at the contractor’s expense until the non-
breakaway obstacle is permanently protected. The 48 hour counting period shall start 
when the first piece of safety hardware is removed. 

 
 e) Areas where guardrail and/or end treatments have been removed, but not yet replaced, 

shall be delineated in accordance with plans or as directed by the Engineer.   
 
  
3.0 Non-Compliance.  Non-compliance with this provision shall result in the immediate 
suspension of work in accordance with Sec 105.1.2.  No work, including but not limited to 
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additional guardrail removal and grading, shall be allowed to proceed except for work necessary 
to restore guardrail installation.     
 
4.0 Basis of Payment.  No direct payment will be made for compliance with this provision.  
Guardrail items, grading, and temporary traffic control devices will be paid for as provided in the 
contract. 
 
 
N. Non-Tracking Tack JSP-24-02A (JNW0043) 
 
1.0  Description.  This work requires application of tack in accordance with Sec 407 and 
prevention of tack loss from the surface as specified herein. Tack loss prevention shall be 
accomplished with successful usage of a MoDOT-approved non-tracking tack, or other 
acceptable non-tracking means, as approved by the engineer. 
 
2.0  MoDOT-Approved Non-Tracking Tack.  A list of MoDOT-approved non-tracking tack 
products is available at MoDOT.org under the Materials Qualified List. Upon request from the 
contractor, the MoDOT Division of Construction & Materials will consider allowance of other non-
tracking products. To be approved, the contractor must successfully demonstrate that the 
proposed product meets the non-tracking requirements specified in section 3.0. The location of a 
contractor demonstration will only be allowed in areas approved by the engineer. The engineer 
will make final determination of product acceptance based on observation of the results of the 
contractor’s demonstration. 
 
2.1  Products on the Qualified List have demonstrated successful non-tracking performance on 
previous projects; however, the Commission does not endorse nor guarantee success of any of 
the listed products. Success is dependent on the contractor choosing a product that can achieve 
the desired results while also taking into consideration all factors, including, but not limited to, 
cure time, weather conditions, surface prep, surface type, material properties, and adherence to 
manufacturer’s instructions. The contractor is responsible for monitoring adherence of the tack to 
the pavement surface and shall cease operations when tack first begins to show signs of not 
meeting the requirements of Section 3.0. Corrective action shall be made prior to resuming 
tacking operations. 
 
3.0  Non-Tracking Requirements.  Non-tracking tack shall remain adhered to the pavement 
surface when exposed to any wheeled or tracked vehicles. The tack shall not track off the surface 
within 30 minutes of being applied, and shall not stick to the tires, tracks or other parts of paving 
equipment or vehicles such that the underlying surface becomes visible or void of tack prior to 
the placement of the hot mix asphalt. The tack shall not track onto any adjacent lanes, pavement 
markings, driveways, sideroads, etc. 
 
3.1  The contractor shall be responsible for cleaning all tracked tack from adjacent lanes, 
driveways, sideroads, etc., and shall replace all pavement markings that become coated with 
tracked tack. This cleaning and replacement requirement applies to both approved and proposed 
non-tracking products. 
 
4.0  Basis of Payment.  Measurement and payment shall be in accordance with Sec 407. The 
accepted quantity of non-tracking tack coat will be paid for per gallon at the contract unit price for 
407-10.07 Tack Coat – Non-Tracking, per gallon.  No additional payment will be made for the cost 
to demonstrate proposed products, for cleaning surfaces due to tracking of tack, or for 
replacement of pavement marking damaged by tracked tack. 
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O. Drop Inlet Adjustment (JNW0043) 
 
1.0 Description.  This work shall consist of adjusting or replacing drop inlets and similar items 
as shown on the plans.  
 
1.1  All work shall comply with Sections 202 and 604. 
 
2.0  Materials.  All materials shall conform to Division 1000, Materials Details, and specifically 
Sec 1033 and 1036.  
 
3.0  Construction Requirements.  The plans specify locations where inlet shall be removed and 
replaced from the existing manhole.  Any damage to the manhole shall be repaired.   
 
4.0  Basis of Payment. 
 
4.1  The accepted quantities for drop inlet adjustments, will be paid for at the contract unit price 
for the items listed in the plans.  Payment will be considered full compensation for all labor, 
equipment, and material. 
 
 
P. Modified Intelligent Compaction 
 
1.0 Description.  The following Section 405 specifications are being incorporated into the contract 
to augment MoDOT Quality Assurance Inspections of Flexible Pavements.   
 
405.1 Description.  This work shall consist of collecting location, temperature, speed and 
intelligent compaction measurement values (ICMV) from properly instrumented rollers within the 
paving boundaries of self-propelled asphalt pavers and then submitting the Intelligent Compaction 
(IC) Data in the defined format.  This provision shall apply to each lift of mainline asphalt pavement 
and integrally paved shoulders.  This work shall be completed in accordance with the general 
principles set forth in AASHTO R 111 Standard Practice for Intelligent Compaction for 
Embankment and Asphalt Pavement Applications, and specifically as stated in the following 
sections. 
 
405.2 Equipment Requirements 
 
405.2.1 IC Asphalt Rollers.  All asphalt rollers except for the finish roller shall be instrumented 
with IC.  These instrumented rollers will be referred to as IC Rollers.  Steel wheel rollers shall be 
self-propelled double-drum vibratory rollers equipped with accelerometers mounted to acquire 
signals from the vibratory response in the drum measuring the interactions between the roller and 
compacted materials in order to evaluate the applied compaction effort known as the ICMV.  
Rubber tire rollers will not be required to collect the ICMV.  IC Rollers shall be equipped with non-
contact temperature sensors for measuring pavement surface temperatures as well as a GNSS 
unit to record the roller position history. 
 
405.2.1.1 IC Asphalt Roller Accuracy.  IC Roller accuracy shall be in accordance with the 
following. 
 

1     ADDED
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Operating Parameter Accuracy 

Global Positioning System 50 mm (2 in.) in the X and Y Direction 
Rolling Speed 0.5 kph (0.3 mph) 
Frequency 2 Hz 
Amplitude 0.2 mm (0.008 in.) 
Temperature ±1.5C (2.7F) 

 
405.2.2 IC Asphalt Roller Onboard Unit.  The IC Rollers shall include an integrated on-board 
documentation system that can display real-time color-coded maps of IC measurement 
parameters including the ICMV, roller location, number of roller passes, pavement surface 
temperatures and line work (alignment file) if applicable.  The unit shall display the current value 
for roller speeds, vibration frequencies and vibration amplitude of the roller drums.  The operator 
shall have the ability to label or select each Layer ID.  The display unit shall be capable of 
transferring the data by means of a USB port to a removable media device and wirelessly to the 
manufacturer’s Cloud storage.   
 
405.2.3 IC Self-Propelled Paver.  Self-propelled pavers instrumented with GNSS shall be used 
on all mainline and integrally paved shoulders to record the paving boundary.  The instrumented 
pavers will be referred to as IC Pavers.  LiDAR technology may be used in lieu of an IC Paver. 
 
405.2.4 IC Self-Propelled Paver / LiDAR Accuracy.  IC Paver or LiDAR accuracy shall be in 
accordance with the following. 
 

Operating Parameter Accuracy 

Global Positioning System 50 mm (2 in.) in the X and Y Direction 

 
405.2.5 Software Requirements.  The manufacturer’s Intelligent Compaction software, or cloud 
computing, shall map and export raw ungridded data and resemble R 111 Section 4.8 as much 
as possible.  At minimum, the exported data shall consist of the required fields as shown in 
4.7.2.9.1 and 4.7.2.9.2 to allow adequate filtering in Veta.  
 
405.2.6 Global Navigation Satellite System (GNSS).  Radio and receiver units shall be mounted 
on the IC Paver to record the boundary paved and on each IC roller to monitor the drum locations 
and track the number of passes of the rollers.  The GNSS system shall also meet the following 
requirements: 
 

(a) Set all GNSS devices to the Universal Transverse Mercator (UTM) coordinate system 
Zone 15 North except for portions of the SE District which are Zone 16 North, regardless 
of whether GNSS or Grid data are originally recorded.  If UTM coordinates are not 
available, use the State Plane coordinate system and designate the appropriate State 
Plane zone.  The recorded coordinates shall be in meters for UTM, and US survey feet or 
meters for State Plane.  If an alternate coordinate system is established for the 
construction of the project, it may be used for the IC. 
 

(b) Provide a GNSS system that can be a ground-based base station or Virtual Reference 
Station (VRS) to achieve Real Time Kinematic Global Navigation Satellite Systems (RTK-
GNSS) accuracy.  It is preferred that data be collected in GRS80-based. 
 

(c) Provide GNSS receivers on the IC Paver, IC Rollers and a hand-held GNSS rover that 
references the same ground-based base station channel or have the same VRS 
subscription. 
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(d) Provide the recorded GNSS data, whether from the IC Paver, IC Rollers or hand-held 

GNSS rovers, in the following formats: 
 

(i) The time stamp shall be in military format (HHMMSS.SS) in local time zone.  
Accuracy of 0.01 second is required to differentiate sequence of Intelligent 
Compaction data points during post processing. 

 
(ii) Provide GNSS latitudes and longitudes in DDMM.MMMMMMMM or decimal 

degrees (DD.DDDDDDDD). 
 
(iii) Provide grid coordinates in feet to the nearest 0.1 foot. 

 
405.2.6.1 Rover.  The contractor shall provide one fully equipped survey grade hand-held GNSS 
rover with RTK for the duration of the contract.  The rover may remain in the possession of the 
contractor but shall be available to the engineer as needed. The hand-held GNSS rover shall be 
used for marking cores and shoulder pass count verification locations. The hand-held GNSS rover 
shall not be used for the establishment of boundaries. 
 
405.2.6.2 Rover Specifications.  The Rover shall read GNSS signals L1 C/A, L1/L2 P-Code, 
and L2C and GLONASS signals L1/L2 CA, L1/L2 P-Code.  It shall achieve horizontal accuracies 
of 10mm + 1 ppm RMS and vertical accuracies of 15 mm + 1 ppm RMS in RTK surveys.  It shall 
support Network RTK using NTRIP and have an internal modem with cellular service provided.  
Single Baseline RTK shall also be supported with an internal UHF Radio.   
 
405.2.6.3 Control Points.  When base stations are used, the contractor shall establish control 
points on the project at locations necessary to ensure compliance with the outlined provisions.  
 
405.3 Data Management.  All submitted files shall be adequately labeled prior to submission as 
defined in the MoDOT IC-PMTPS Project Protocol. 
 
405.3  Data Requirements 
 
405.3.1 Trial Section Data.  The results from the trial section shall be recorded on the appropriate 
spreadsheet and submitted to the engineer within 24 hours of completing the trial section. 
 
405.3.2 Raw Data.  The raw IC data, or the contractor’s credentials for the vendor database shall 
be submitted to the engineer before the start of the next day’s production. The formatted raw IC 
data shall be compatible with the latest version of Veta.  The data shall include IC data files, core 
and shoulder pass count verification locations/data, and coordinates of daily production 
boundaries.  The GNSS and temperature verification data shall be submitted as well in a separate 
file.  Each file shall be labeled in accordance with the current IC-PMTP naming protocol.  
 
405.3.2.1 Veta Data.  The Veta project file shall include the day’s production data and be 
submitted to the engineer within 36 hours after completion of the day’s paving.  The valid Veta 
project file shall contain the day’s IC data, density and shoulder pass count verification locations 
and density data, and paving boundaries. The IC Data shall include at a minimum roller locations, 
temperatures, amplitudes, frequencies and speeds as well as ICMV if the accelerometer is used. 
 
405.3.3 Loss of Data.  Cellular Boosters or Base-stations shall be required when cell service is 
not reliable. If data collection ceases because of circumstances reasonably beyond the control of 
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the contractor, the contractor will be allowed to continue the days paving. The engineer must be 
notified immediately to determine if the contractor has made a reasonable effort to resolve the 
issue. Local Positioning Systems (LPS) may be used in lieu of GPS if the collected data is 
compatible with the latest version of Veta. A meeting with the engineer shall be held to determine 
how to proceed if the issue is expected to extend into the next day’s paving.  
 
405.4 Construction Requirements 
 
405.4.1 Daily Verification.  The GNSS shall be verified on the IC Paver and each IC Roller, along 
with the temperature sensor for the IC Rollers, each day and recorded on the Contractor’s Daily 
Check List, located on the IC Doc Helper, IC Paver and IC Roller GNSS verification shall include 
verifying a point established by the rover for both X and Y positions to an accuracy of +/- 6 Inches.  
The rover shall be verified for both X and Y positions with a control point at the start of each day.  
The IC roller temperature sensor verification shall be compared with a temperature gun which has 
been calibrated within the past year.  The IC Roller temperatures shall compare to +/- 5°F of the 
temperature gun measurement.  A record of each verification shall be submitted to the SharePoint 
project folder weekly.  
 
405.4.2 Technical Support.  Technical Support from the IC Paver manufacturer, IC Roller 
manufacturer, GNSS Rover supplier, and The Transtec Group (software support) shall include 
availability on an as-needed basis for the duration of the project at no cost to the Commission.   
Technical support representatives shall aid with setup, verification, data management, operation, 
and analysis. 
 
 405.4.2.1 Training.  IC training materials are available online and located on the IC SharePoint 
Site.  The IC Quality Control Technician shall review the training materials prior to the start of the 
project and shall have completed a qualifying Veta training course in the past 2 years.  Equipment 
operators shall be knowledgeable of the equipment that will be used and trained as needed by 
the contractor or equipment supplier. 
 
405.4.3 IC Quality Control Plan.  A pre-activity meeting shall be required prior to paving. The IC 
Quality Control Plan shall be submitted to the engineer at least 2 weeks prior to the paving pre-
activity meeting. The plan at minimum shall include the following:  
 

(a) A list of personnel previously trained 
(b) Detailed daily verification procedure for checking the RTK-GNSS of the IC paver/LiDAR, 

IC roller(s) and rover(s) 
(c) Procedure for the construction of the trial section and establishment of the optimum 

compaction pass count and target ICMV value 
(d) Procedure for downloading IC data from the paver and roller(s) 
(e) The procedure for training operators or other project staff 
(f) Detailed daily verification procedure for checking the temperature sensor on the IC 

Roller(s) 
(g) The name of the designated IC Quality Control Technician 
(h) Procedure for submitting data 
(i) Contact information for technical support staff 
(j) Anticipated cellular service and GPS coverage throughout the entire project with options 

to address low coverage areas.   
(k) A list of the control points with either UTM or State Plane Coordinates established by the 

contactor if a base station is used. 
(l) The date range when the IC component of the project will be taking place. 
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(M)  A copy of the Asphalt Quality Control Plan shall be included for reference. 
 
405.4.4 Density Measurement.  Density measurements shall be taken as required by the 
Missouri Standard Specifications for the mixture to be placed and a shoulder pass count 
verification shall be made on the shoulders at the frequency of the standard density 
measurements  The shoulder pass count verification shall consist of a random location review in 
Veta to determine the pass count achieved  The density on integral shoulders is acceptable if the 
number of roller passes matches the optimum pass count determined during the mainline trial 
section.  Shoulder areas that do not receive the optimum number of passes shall be subject to 
additional density testing using the same random numbers as mainline mat and longitudinal joint 
density. All shoulder density cores, if required, shall be obtained at least 6 inches from the 
unconfined joint. Shoulder density obtained under these provisions shall not be included in PWL 
pay factor computations.  
 
The following density adjustments for shoulders not receiving the optimum pass count shall apply 
to the shoulder areas from the sublot where the cores were obtained.  These adjustments will 
apply to Section 401 and 403 mixes except that pay factor adjustments will not be applicable to 
bituminous pavements or for Superpave mixes substituted for bituminous pavements.    
 

Shoulder Density 

Field Density (Percent of 
Laboratory Max. Theoretical 

Specific Gravity) 
Percent of Contract Unit Price 

 

> 90.5 
PFTotal not changed by  

shoulder density.  

89.5 – 90.4 
Maximum PFTotal = 100%; for 

shoulder quantities. 
Correction Required(a) 

< 89.5 
Remove and Replace the 

shoulder 

(a) Correction requires spraying rapid penetrating emulsion on 
deficient density areas in accordance with JSP2303.  All costs 
associated with correction shall be at the contractor’s expense 
with no additional payment. 

 
405.4.5 Daily Production Boundaries.  Daily production boundaries shall be collected with the 
following parameters: 

(1) The paving limits of the newly constructed mat shall be collected with an accuracy of 
+/- 2 inches.   

(2) In lieu of using an IC Paver, the boundaries may be established with LiDAR 
technology or with another technology that automates the boundary collection without 
stationary hand-held devices.  Regardless of the method utilized the boundary must 
include the mainline paving and any integrally constructed shoulder paving.   

(3)  The edge of the newly constructed pavement shall be collected at least every 100 feet 
for curves and every 200 feet for tangent sections.  These points shall be used to 
define the boundaries of the pavement.   
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405.4.7 GNSS Obstructions.  Isolated areas influenced by a GNSS obstruction may be excluded 
from % roller coverage computation provided that the following conditions are satisfied:  
 

1) The position data is present 
2) The GNSS Reception Mode as recorded by the onsite equipment indicates that an 

obstruction is present 
3) The location is properly flagged in the Veta project file and the location is identified in 

the daily report.  
4) The total of these areas is no more than 5% of any single day’s production. 

 
405.4.8 Trial Section.  Paving shall begin with the construction of a trial section for each mix 
type.  One trial section shall be constructed for each mix design.  The engineer shall be notified 
at least 48 hours prior to construction of the trial section.  The trial section shall be constructed 
and compacted with the same equipment, progression and methods which will be used during 
production.  The roller speed and frequency used on the trial section shall be maintained during 
the construction of the project.  The trial section shall be constructed with sufficient passes to 
determine the optimum density.  The trial section shall be a maximum of 1500 feet in length, with 
the last 500 feet being utilized for testing, the width shall be the total width of production paving, 
mainline and integral shoulder, and shall be constructed as part of the project.  Within the 500 
feet long testing portion, one Evaluation Location shall be identified for each 100 feet.  Each 
Evaluation Location shall be taken on the mainline pavement and positioned away from the center 
of the lane due to potential overlap of roller passes during compaction.  After each of the passes, 
the contractor shall collect a density measurement with a nuclear gauge or an approved alternate 
density gauge at each Evaluation Location.  When approved by the engineer, initial pairs or pass 
groups may be completed between density measurements.  The passes shall be continued until 
either the pavement density begins to decrease or the density measurement on two consecutive 
passes are within 0.2%.  Following completion of the trial section, a compaction curve shall be 
constructed from the pass vs. density information.  From this curve the optimum number of passes 
and optimum ICMV shall be determined from either the peak density versus pass value or from 
the 0.2% increase in density versus pass values.  If the 0.2% increase is the determining factor, 
the pass prior to the 0.2% increase will be used.  Cores shall be collected at each Evaluation 
Location after completion of the recorded passes.  The density of each core shall be determined 
by the contractor and used to correlate with the final density collected from the nuclear gauge.  If 
the density at the optimum pass count is determined to be outside the required acceptance range, 
then a new trial section shall be initiated.  Acceptance of the trail section area shall be based upon 
the mainline density requirements for the mixture being placed.    
 
405.4.8.1 Optimum Pass Count Refinement. Once the project is underway, changes in 
operation or roadway characteristics may require refinement of the optimum pass count.  With 
approval of the engineer, an optimum pass count refinement may be scheduled at a 
predetermined time when the inspector can be in attendance.  The refinement shall follow the 
criteria established in the trial section. The results from this refinement will be effective starting 
the day that the optimum pass count refinement takes place. 
 
405.5 IC and Density Results 
 
405.5.1 Summary Report.  A daily summary report shall be furnished to the engineer by the 
contractor within 36 hours of the completion of the final rolling for the day’s paving.  This report 
shall include the roller coverage results (total number of vibratory and static passes) at each core 
and shoulder pass count verification locations, the density determined by bulk specific gravity for 
each core, and the overall day’s roller coverage with any qualifying GNSS obstructions, the mean 
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temperature at the optimum pass count, and the time final rolling was completed on the roadway 
as recorded by the IC Rollers.  The daily summary shall be submitted to the External SharePoint 
site for the appropriate contract. Failure to complete all the requisite information in the Summary 
Report due to data loss will constitute a noncompliant submission.    
 
405.5.2 Optimal Coverage.  The goal is to have a minimum of 85% coverage for each day’s 
paving, mainline and integrally paved shoulder, at or above the optimum number of passes, as 
determined by the trial section, with a mean temperature of not less than 180 F for the optimum 
pass.  Asphalt paving shall cease if optimal coverage is not obtained for two consecutive paving 
days or if the daily production has a coverage of less than 70%.  The contractor shall modify 
production and placement operations, accordingly, to achieve the desired minimum percent 
coverage to resume paving.   
 
405.5.3 Defective Mixture.  Mixtures found to be deficient in density shall be corrected or 
removed and replaced in accordance with the requirements of the specifications for the mixture 
type installed for mainline paving and in accordance with Section 405.4.4 for integrally constructed 
shoulders.  The Veta data shall be utilized to determine the limits of deficiencies discovered by 
density testing or shoulder pass count verification for an individual day’s production.   
 
405.6 Basis of Payment.  
 
405.6.1 No Direct Payment.  No direct payment will be made for Intelligent Compaction as 
outlined in these provisions.   
 
405.6.2 Payment Adjustment to Contract Unit Prices.  A 3% payment adjustment will be 
applied to each individual day’s production of pavement installed in accordance with the 
provisions of Intelligent Compaction where the following criteria are met. (Total payment for 
adequate reporting shall be 103% of the contact unit price for the quantities installed on that day.)   
 

1) A Daily Summary Report in compliance with 405.5.1 is submitted to the MoDOT External 
SharePoint site within 36 hours of the final rolling for the day’s paving, as recorded by the 
uploaded document time stamp.   

2) Mainline mat core and shoulder pass count verification locations, as determined by the 
hand-held GNSS rover, are within the boundaries of the day’s paving and can be analyzed 
for pass coverage. (unconfined joint cores are exempted due to location tolerances). 
 

Failure to meet the above criteria will result in no payment adjustment for the day’s asphalt 
production.  (Payment for asphalt production on deficient reporting days will be 100%.)  
 
 


