



105 West Capitol Avenue  
P.O. Box 270  
Jefferson City, Missouri 65102

**Missouri Department of Transportation**  
*Ed Hassinger, P.E., Director*

1.888.ASK MODOT (275.6636)

December 12, 2025

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01  
Contract I.D.: 260116-G04  
Job Number: JSR0137 and JSR0142  
Letting of: January 16, 2026

The following is revised:

Roadway Job Special Provisions:

JSR0137:

1. JSP C – Contract Liquidated Damages Specified – Bridge/Roadway Full Closure is revised.

JSR0142:

1. JSP C – Contract Liquidated Damages Specified – Bridge/Roadway Full Closure is revised.
2. JSP Q – MoDOT Retained Steel Plate is revised.

All revisions are as depicted as  1.

This information is posted at [www.modot.org/business/contractor\\_resources/bidOpenIndex.shtml](http://www.modot.org/business/contractor_resources/bidOpenIndex.shtml) for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.

Sincerely yours,

Ryan Martin, P.E.  
Bidding and Contract Services Engineer

jh



*Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to serving customers for a prosperous Missouri.*