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JOB 
SPECIAL PROVISION 

 
A. General - Federal JSP-09-02L 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor.  For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding 
documents have important legal consequences.  It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2025 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
B. Contract Liquidated Damages JSP- 13-01D  
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
 

Notice to Proceed:  May 18, 2026 
                 Contract Completion Date:   June 30, 2027 

https://www.modot.org/
https://www.modot.org/
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2.1  Calendar Days and Completion Dates.  Completion of the project is required as specified 
herein. The count of calendar days will begin on the date the contractor starts any construction 
operations on the project. 
 

Project Calendar Days Daily Road User Cost 
                            J6S3438 N/A $3,200 
 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $1500 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer. The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
 
2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
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2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the end 
of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on undivided highways. 
 
2.6  Transportation Management Plan.  The contractor Work Zone Specialist (WZS) shall 
review the Transportation Management Plan (TMP) specific to the MoDOT St. Louis City area, 
found as an electronic deliverable on MoDOT’s Online Plans Room and discuss the TMP with the 
engineer during the preconstruction conference.  Throughout the construction project, the WZS 
is responsible for updating any changes or modifications to the TMP and getting those changes 
approved by the engineer a minimum of two weeks in advance of implementation.  The WZS shall 
participate in the post construction conference and provide recommendations on how future TMPs 
can be improved. 
 
2.7  Traffic Management Center (TMC) Coordination.  The Work Zone Specialist (WZS) or their 
designee shall contact by phone the MoDOT Traffic Management Center (Gateway Guide TMC 
at #314-275-1513) within five minutes of a lane or ramp closure beginning and within five minutes 
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of a lane or ramp closure being removed.  The WZS shall make this phone call 24 hours a day, 
365 days of the year since the MoDOT Traffic Management Centers are always staffed. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 

Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 

Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
3.1.2  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, the contractor’s working hours will be restricted for Special Events 
as identified by MoDOT at recurring monthly meetings that would affect the construction schedule 
of the project.  All lanes shall be scheduled to be open to traffic during these Special Events as 
determined. 
 
              Special Events to be determined per MoDOT City Area Team 
 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
3.3 The contractor shall be aware that traffic volume data indicates construction operations on 
the roadbed between the following hours will likely result in traffic queues greater than 15 minutes.  
Based on this, the contractor’s operations will be restricted accordingly unless it can be 
successfully demonstrated the operations can be performed without a 15 minute queue in traffic.  
It shall be the responsibility of the engineer to determine if the above work hours may be modified.  
Working hours for evenings, weekends and holidays will be determined by the engineer. The 
contractor may not work during the following listed hours: 
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Route D Eastbound: 
6:00 a.m. - 9:00 a.m. Monday through Friday 
4:00 p.m. – 7:00 p.m. Monday through Friday 

Route D Westbound: 
6:00 a.m. - 9:00 a.m. Monday through Friday 
4:00 p.m. – 7:00 p.m. Monday through Friday 

 
For Non-resurfacing work: 
One lane can be closed at all times except between the hours of 4:00 pm to 7:00 pm. Once 
the road diet is implement either in full or in part, one lane in each direction can be closed at 
all times as this will be the final condition. 

 
3.4  For coldmilling and resurfacing work:  
Any work requiring a reduction in the number of through lanes of traffic shall be completed during 
nighttime hours.  Nighttime hours shall be 7:00 p.m. to 6:00 a.m. for this project. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
 
D. Emergency Provisions and Incident Management JSP-90-11A 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The area engineer's office 
shall also be notified when the contractor requests emergency assistance. 
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2.0  In addition to the 911 emergency telephone number for ambulance, fire or law enforcement 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 
 
 

Missouri State Highway Patrol – Troop C Office 
891 Technology Drive 

Weldon Spring, MO 63304 
(636) 300-2800 

St. Louis County Police Department 
Central County Precinct (2nd) 

1333 Ashby Road 
St. Louis, MO 63132 

(314) 615-0111 

MoDOT Transportation Management Center (TMC) 
14301 S. Outer Forty Road 

Chesterfield, MO 63017 
(314) 275-1500 

City of St. Louis 

Police Fire / EMS 

St. Louis Police Department 
1915 Olive Street 

St. Louis, MO 63103 
(314) 231-1212 

St. Louis Fire Department 
1421 N. Jefferson Avenue 

St. Louis, MO 63106 
(314) 533-1681 

 
 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency. 
 
2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with law enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05A 
 
1.0  All questions concerning this project during the bidding process shall be forwarded to the 
project contact listed below. 
 
Heather Copeland, Project Manager 
Saint Louis District 
1590 Woodlake Drive 
Chesterfield, MO 63017 
 
Telephone Number: (557) 777-1197 mobile 
Email:  Heather.Copeland@modot.mo.gov 
 

mailto:Heather.Copeland@modot.mo.gov
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1.1  All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below. 
 
Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 
 
2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the engineer listed below: 
 
Scott Washausen, Resident Engineer 
Saint Louis District 
6138 Wilson Ave, Bldg A 
St. Louis, MO 63139   
 
Telephone Number: 314-370-9874 
Email:  Scott.Washausen@modot.mo.gov 
 
 
F. Supplemental Revisions JSP-18-01KK 
 

• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 
Surveillance Services or Equipment. 

 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
 

• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 

mailto:BCS@modot.mo.gov
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
https://www.ecfr.gov/cgi-bin/text-idx?SID=184e56a2d363d6eae0d991766144999b&mc=true&node=se2.1.200_1216&rgn=div8
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report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The Contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;  
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 

and all updates thereto, or as designated by the engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
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3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 

• Delete Sec 106.9 in its entirety and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where 
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination 
of both are to be permanently incorporated into the contract work, steel and iron material shall be 
manufactured, from the initial melting stage through the application of coatings, in the USA except 
for “minimal use” as described herein.  Predominantly of iron or steel or a combination of both 
means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its 
components.  Under a general waiver from FHWA the use of pig iron and processed, pelletized, 
and reduced iron ore manufactured outside of the USA will be permitted in the domestic 
manufacturing process for steel or iron material. 
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106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  
This includes the Mill Test Report from the original producing steel mill and certifications 
documenting the manufacturing process for all subsequent fabrication, including coatings. The 
certification shall include language that certifies all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 

https://epg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS_ORIGIN.pdf
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processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization of the construction material.  Upon request by the engineer, the 
contractor shall submit a domestic certification for all construction materials listed that are 
incorporated into the project. 
 

(a) Non-ferrous metals 

(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 

(e) Optical fiber 

(f) Lumber 

(g) Engineered wood 

(h) Drywall 

 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a product 
with different properties than the individual articles, materials or supplies. If an item is classified 
as an iron or steel product, an excluded material, or other product category as specified by law or 
in 2 CFR part 184, then it is not a manufactured product. However, an article, material or supply 
classified as a manufactured product may include components that are iron or steel products, 
excluded materials, or other product categories as specified by law or in 2 CFR part 184. Mixtures 
of excluded materials delivered to a work site without final form for incorporation into a project are 
not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United 
States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United 
States and the cost of the components of the manufactured product that are mined, produced, or 
manufactured in the United States is greater than 55 percent of the total cost of all components 
of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section. The 
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cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
section. The cost of cabinets or other enclosures shall be included in the applicable calculation 
for purposes of determining whether systems referred to in the preceding sentence are produced 
in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
 

• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
 
2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
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3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative dynamic 
modulus of elasticity and percent length change for each individual concrete specimen.  Raw data 
shall include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 

• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise 
(DBE) Program Requirements and substitute the following: 

 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 

• Add Sec 102.7.9 to include the following: 
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102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the 
firm(s) were considered for, and whether or not they were used in the bid.  The information 
submitted should be the most complete information available at the time of bid.  The 
information shall be disclosed on the Bidder’s List Quote Summary form provided in the 
bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this 
information may result in a bid being declared irregular. 
 
 
G. Utilities 
 
1.0  For informational purposes only the following is a list of names, addresses, and telephone 
numbers of the known utility companies in the area of the construction work for this improvement: 

 
 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Ameren Missouri 
Zane Logan 

Telephone: 618-334-8528 
Email: zlogan@ameren.com 

Yes Power 

AT&T (Distribution) 
Tonya Wells 

Telephone: 636-448-9607 
Email: tw2745@att.com 

Yes Communication 

Charter (Spectrum) 
Chris Ennis 

Telephone: 618-578-4737 
Email:  chris.ennis@charter.com 

No Communication 
 

MCI / Verizon 
Domenic Nicastro 
Telephone:  (636) 459-1600 
Email: domenic.nicastro@verizon.com 

No Communication 
 

Spire Missouri East 
Richard Russell 

Telephone: 314-637-7615 
Email: Richard.Russell@spireenergy.com 

Yes Gas 

Saint Louis City Water 

Joshua Roberts 

Telephone:314-633-9023 
Email:  jroberts@stlwater.com 

Yes 
(included in 
the contract) 

Water 
 

Lumen/Level 3 
Bill Carpenter 
Telephone: (636) 357-8296 
Email: william.b.carpenter@lumen.com 

No Communication 
 

mailto:zlogan@ameren.com
mailto:tw2745@att.com
mailto:chris.ennis@charter.com
mailto:Richard.Russell@spireenergy.com
mailto:william.b.carpenter@lumen.com
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AT&T (Transmission) 
Jeremy Denny 
Telephone: (314) 343-7228 
Email: jd075b@att.com 

No Communication 
 

Segra 
Robert Sewell 
Telephone: (314) 546-7927 
Email: robert.sewell@segrafiber.com 

No Communication 
 

 
1.1 The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims any 
representation or warranty as to the completeness, accuracy, or suitability of the information for 
any use. Reliance upon this information is done at the risk and peril of the user, and the 
Commission shall not be liable for any damages that may arise from any error in the information.  
It is, therefore, the responsibility of the contractor to verify the above listing information indicating 
existence, location and status of any facility.  Such verification includes direct contact with the 
listed utilities. 
 
2.0 Potholing Utility Facilities.  Immediately following Notice to Proceed, the contractor shall 
stake the locations of all the proposed City Light pole (new or relocated) and proposed signal 
posts with standard base designs to be installed on the project. The contractor shall pothole the 
existing utilities near these installations to confirm if there is a conflict or not. 
 
The contractor shall notify the utility prior to potholing the utilities marked facility. The utility may 
elect to have a representative on site to observe the contractor’s pothole work. The contractor 
shall be responsible to pothole any existing utility facility under the pavement or outside the 
pavement, to verify the utilities’ depth and location. Core drilling pavement prior to potholing for 
utilities may be necessary. The contractor is responsible for the costs to repair any utility or 
MoDOT facility damaged by their work to pothole the utility. 
 
The excavation limits of a single pothole unit shall be any excavation taking place within a 2 feet 
radius around the center of the locate mark provided by the utilities locator, to a depth where 
either the utility has been satisfactorily exposed for the engineer to see or to a depth where the 
search for the marked utility is terminated by the engineer and the pothole location abandoned 
without exposing the utility.  
 
2.1 No direct pay shall be made for all labor, equipment, materials and restoration necessary to 
core drill pavement, pothole, and verify buried utilities. 
 
3.0  Project Specific Provisions: 
 
3.1  Ameren Missouri. Ameren-Missouri has existing aerial and underground facilities within the 
project limits. 
 
3.1.1 Conflicts. There are no apparent conflicts. 
 
3.1.2 Adjust to Grade. Ameren has one manhole within a proposed island. The contractor shall 
give Ameren 3 weeks notice before starting island construction. Ameren also has existing manholes

within the limits of the asphalt resurfacing that need to be adjusted to grade immediately following 

mailto:jd075b@att.com
mailto:robert.sewell@segrafiber.com
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the contractor's resurfacing operations. The contractor shall notify Ameren when they have 
completed the resurfacing operations and ask Ameren to begin their adjustments.  
 
3.1.3 Other.  
 
3.1.3.1 Removal of Existing Signal at Hodiamont. The contractor shall be aware that the existing 
aerial power lines crossing Page Ave at Hodiamont are aligned over some of the existing signal 
facilities that are called out as being removed. The contractor shall contact Ameren-Missouri 
directly to coordinate the removal of these facilities as required by OSHA and electrical code.  
 
2.1.3.2 Any excavation within 10-ft of any utility pole will require a minimum of 2 weeks notice to 
Ameren’s representative. Ameren may elect to use their crews to “pole-hold” during the 
contractor’s excavation. The contractor shall accommodate Ameren’s crew within their work area 
until the proposed finished grade is achieved or until Ameren is satisfied with the stability of the 
utility pole.  
 
2.1.3.3 The contractor shall contact Ameren-Missouri directly to verify the locations of their 
facilities. The contractor shall coordinate with Ameren-Missouri as necessary and take measures 
to protect in place their existing facilities during construction.  
 
There will be no direct pay for compliance with any of the above provisions. 
  
The Commission cannot warrant the information above which was provided by Ameren Missouri. 
 
3.2  AT&T Distribution. AT&T Distribution (AT&T/D) has existing aerial and underground 
facilities within the project limits.   
 
3.2.1 Conflicts. There are no apparent conflicts. 
 
3.2.2 Adjust to Grade. AT&T/D does not have any existing manhole within the limits of the 
proposed islands. AT&T/D does have existing manholes within the limits of the asphalt resurfacing 
that need to be adjusted to grade immediately following the contractor’s resurfacing operations.  
 
The contractor shall notify AT&T/D when they have completed the resurfacing operations and ask 
AT&T/D to begin their adjustments. 
 
3.2.3 Other. The contractor shall contact AT&T/D directly to verify the locations of their facilities. 
The contractor shall coordinate with AT&T/D as necessary and take measures to protect in place 
their existing facilities during construction.  
 
There will be no direct pay for compliance with any of the above provisions. 
  
The Commission cannot warrant the information above which was provided by AT&T/D. 
 
3.3  Charter (Spectrum). Charter has existing aerial facilities within the project limits, specifically 
crossing Route D (MLK) at Garrison. 
 
3.3.1 Conflicts. There are no apparent conflicts. 
 
3.3.2 Adjust to Grade. Charter does not have any manholes within the proposed islands or 
resurfacing limits that need to be adjusted to grade.   



Job No.: J6S3438 
Route: Route D 
County: St. Louis City 

  

 17 

 
3.3.3 Other. The contractor shall contact Charter directly to verify the locations of their facilities. 
The contractor shall coordinate with Charter as necessary and take measures to protect in place 
their existing facilities during construction.  
 
There will be no direct pay for compliance with any of the above provisions. 
  
The Commission cannot warrant the information above which was provided by Charter. 
 
3.4  MCI / Verizon.  Verizon has existing underground facilities within the project limits.  Verizon 
also has facilities within Ameren’s underground ductbank.  
 
3.4.1 Conflicts. There are no apparent conflicts. 
 
3.4.2 Adjust to Grade. Verizon does not have any manholes within the proposed islands or 
resurfacing limits that need to be adjusted to grade.   
 
3.4.3 Other. The contractor shall contact Verizon directly to verify the locations of their facilities. 
The contractor shall coordinate with Verizon as necessary and take measures to protect in place 
their existing facilities during construction.  
 
There will be no direct pay for compliance with any of the above provisions. 
  
The Commission cannot warrant the information above which was provided by Verizon. 
 
3.5  Spire Missouri East. Spire has existing underground facilities within the project limits. 
 
3.5.1 Conflicts. There is a Spire line in conflict with the proposed signal base at Route D (MLK) & 
Leonard.  
 
3.5.1.1 Schedule. The relocation work, described above, is not anticipated to be completed by 
Notice to Proceed and needs to be coordinated during construction. 
 
3.5.2 Adjust to Grade. Spire does not have any manholes within the proposed islands or 
resurfacing limits that need to be adjusted to grade.   
 

3.5.3 Other. The contractor shall contact Spire directly to verify the locations of their facilities. The 
contractor shall coordinate with Spire as necessary and take measures to protect in place their 
existing facilities during construction.  
 
There will be no direct pay for compliance with any of the above provisions, unless included in 
the contract bid items. 
  
The Commission cannot warrant the information above which was provided by Spire. 
 
3.6  City Water. City has existing underground facilities within the project limits. 
 
3.6.1 Conflicts. There are no apparent conflicts. 
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3.6.2 Adjust to Grade. The contractor shall be required to adjust to grade several City Water 
manholes/valves/meters throughout the project limits. The contractor shall notify City Water’s 
representative a minimum of one (1) week prior to starting this work.  
 
3.6.2.1 This work includes locating buried (paved over) manhole lids within the resurfacing limits. 
 
3.6.3 Other. The contractor shall contact City Water directly to verify the locations of their facilities. 
The contractor shall coordinate with City Water as necessary and take measures to protect in 
place their existing facilities during construction.  
 
There will be no direct pay for compliance with any of the above provisions, unless included in 
the contract bid items. 
  
The Commission cannot warrant the information above which was provided by City Water. 
 
3.7  Lumen (Level 3). Lumen has existing underground facilities within the project limits. 
 
3.7.1 Conflicts. There are no apparent conflicts. 
 
3.7.2 Adjust to Grade. Lumen does not have any manholes within the proposed islands or 
resurfacing limits that need to be adjusted to grade.   
 
3.7.3 Other. The contractor shall contact Lumen directly to verify the locations of their facilities. 
The contractor shall coordinate with Lumen as necessary and take measures to protect in place 
their existing facilities during construction.  
 
There will be no direct pay for compliance with any of the above provisions, unless included in 
the contract bid items. 
  
The Commission cannot warrant the information above which was provided by Lumen. 
 
3.8  AT&T Transmission. AT&T Transmission (AT&T/T) has existing underground facilities within 
the project limits, specifically crossing Route D at Grand.  
 
3.8.1 Conflicts. There are no apparent conflicts. 
 
3.8.2 Adjust to Grade. AT&T/T does not have any manholes within the proposed islands or 
resurfacing limits that need to be adjusted to grade.   
 
3.8.3 Other. The contractor shall contact AT&T/T directly to verify the locations of their facilities. 
The contractor shall coordinate with AT&T/T as necessary and take measures to protect in place 
their existing facilities during construction.  
 
There will be no direct pay for compliance with any of the above provisions, unless included in 
the contract bid items. 
  
The Commission cannot warrant the information above which was provided by AT&T/T. 
 
3.9  Segra (Everstream). Segra has existing underground facilities within the project limits. 
 
3.9.1 Conflicts. There are no apparent conflicts. 



Job No.: J6S3438 
Route: Route D 
County: St. Louis City 

  

 19 

 
3.9.2 Adjust to Grade. Segra does not have any manholes within the proposed islands or 
resurfacing limits that need to be adjusted to grade. 
 
3.9.3 Other. The contractor shall contact Segra directly to verify the locations of their facilities. 
The contractor shall coordinate with Segra as necessary and take measures to protect in place 
their existing facilities during construction.  
 
There will be no direct pay for compliance with any of the above provisions, unless included in 
the contract bid items. 
  
The Commission cannot warrant the information above which was provided by Segra. 
 
 
H. Access to Commercial and Private Entrances 
 
1.0 Description.  While working on entrances or adjacent properties, the contractor shall make 
every reasonable effort to minimize any interference to the properties, commercial or private, and 
to complete the work diligently. Under no circumstances shall the contractor block ingress/egress 
to and from businesses during the normal business hours of each business unless as approved 
by the property owner and engineer.  
 
2.0 Construction Requirements  
 
2.1 Commercial Entrances. On all commercial entrances, the contractor shall keep one-half of 
the entrance open at all times. On commercial entrances less than 20’ wide, it may be 
necessary for the contractor to provide temporary aggregate to provide access to the property. 
The contractor shall remove and dispose of the temporary aggregate following the completion of 
the entrance. For properties with more than one entrance, the contractor may construct one 
entire entrance at a time with the approval of the property owner and the engineer. 
 
2.1.1 For properties with more than one entrance, the contractor may construct one entire 
entrance at a time with the approval of the property owner and the engineer. However, in the case 
of a property having one approach used exclusively as an entrance and another approach used 
exclusively as an exit, the approaches shall be built one half at a time to provide for safe traffic 
movement into and out of the properties. 
 
 
2.1.2 The contractor shall provide temporary parking area for the residents during the closure. 
This may include staging the parking lane construction so that residents are able to use during 
entrance construction.  
 
2.2 Private Entrances. The contractor shall complete the entrances as quickly as possible 
and shall take no longer than seventy-two (72) hours to complete any one entrance, unless 
otherwise approved by the engineer and the property owner. This may require the use of 
concrete strength accelerators. 
 
2.3 Completion Time (Greater than 20-Feet Wide Residential or Commercial Entrances).  
The contractor shall complete the entrances as quickly as possible and shall take no longer than 
10 consecutive calendar days to complete any one entrance over 20 feet wide once the entrance 
is disturbed and the improvement process begins. 
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3.0 Property Owner notification. It shall be the contractor's responsibility to inform and notify 
the property owner at the entrance 48 hours prior to starting any construction activities that may 
impact driveway access to the property owner's parcel. Notification shall be in written form and 
include the contractor's contact information, the engineer’s contact information, and an estimated 
schedule of work and the associated impacts. 
 
4.0 Basis of Payment.  No direct payment will be made to the contractor for any expenses 
incurred for compliance with this provision. 
 
 
I. Accessible Pedestrian Pushbutton And Signing 

1.0 Description.  This work shall consist of furnishing, installing and placing into operation an 
Accessible Pedestrian Signal (APS) that assist the pedestrian who has visual or physical 
disabilities in activating the pedestrian phase. The APS shall be installed per the manufacturer’s 
recommendations and specifications. Cable runs shall be continuous and unspliced. Audible 
pedestrian pushbuttons and signing will be required for all pedestrian indications at all 
intersections. 
 
2.0 Installation.  The APS shall be installed as part of a pushbutton assembly and shall have 

both audible and vibrotactile walk indications. 
 
2.1 Material.  The following systems in the list below are the only systems that are tested, 
fully functional, and approved for use in the St. Louis District.  All necessary equipment for use of 
the systems below, shall be provided to the Commission for adequate maintenance of the system.  

• PedSafety Guardian Mini 

• Polara iDS/iNS Accessible Pedestrian Signal (2 wire System) 

• Guardian with Bluetooth and Wayfinding Sign 
 
3.0 Equipment. 
  
3.1 Vibrotactile.  Vibrotactile walk indications shall be provided by a tactile arrow on the 
pushbutton that vibrates during the walk interval have high visual contrast (light on dark or dark 
on light), and shall be aligned parallel to the direction of travel on the associated crosswalk. 
 
3.2 Audible.  The APS shall have an audible walk indication during the walk interval only. The 
audible walk indication shall be audible from the beginning of the associated crosswalk. 
 
3.3 Pushbutton Signage.  In addition to standard pedestrian sign requirements, all 
pushbuttons shall have additional signage to indicate crosswalk direction by use of a tactile arrow 
and the name of the street containing the crosswalk served by the audible pedestrian signal. The 
sign shall be located immediately above the push button mechanism and parallel to the crosswalk 
controlled by the button. The street name shall be the name of the street or reasonable 
abbreviation whose crosswalk is controlled by the push button. Signage shall comply with ADA 
Accessibility Guidelines (ADAAG) 703.2 specifications for Braille and raised print. 
 
3.4.1 Arrow. Signs shall include a tactile arrow aligned parallel to the crosswalk direction. The 
arrow shall be raised 0.8 mm (.03 inch) minimum and shall be 4 mm (1.5 in) minimum in length. 
The arrowhead shall be open at 45 degrees to the shaft and shall be 33 percent of the length of 
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the shaft. Stroke width shall be 10 percent minimum and 15 percent maximum of arrow length. 
The arrow shall contrast with the background. 
 
3.4.2 Street Name. The APS shall include street name information aligned parallel to the 
crosswalk direction and shall comply with Guidelines for Accessible Public Rights-of-Way 
R308.3.2 or shall provide street name information in audible format. 
 
4.0  Performance.  
 
4.1 Audible Locator Tone.  Locator tone tells the pedestrian that the intersection is equipped 
with APS and where it is.  Pushbutton locator tones shall have duration of 0.15 seconds or less, 
and shall repeat at 1-second intervals.  Pushbutton locator tones shall be intensity responsive to 
ambient sound and be audible 6 to 12 feet from the pushbutton, or to the building line, whichever 
is less.  The locator tone shall operate during the DON'T WALK and flashing DON'T WALK 
intervals only and shall be deactivated when the pedestrian signal is not operative. 
 
4.2 Verbal Wait Message. If available, the audio tone feature shall not be used. A verbal wait 
message shall provide a clear message to the pedestrian they have placed a call. The verbal 
information informational message “Wait to cross” street name at intersecting street name shall 
be used. 
 
4.3 Verbal Walk Message.  If available, the audio tone feature shall not be used. The verbal 
messages shall provide a clear message that the walk interval is in effect, as well as to which 
crossing it applies.  The verbal message shall be provided at regular intervals throughout the 
timing of the walk interval and shall be the term “walk sign,” which will be followed by the name of 
the street to be crossed. 
 
4.4 Volume.  Automatic volume adjustment in response to ambient traffic sound level shall be 
provided up to a maximum volume of 100 dB. The units shall be responsive to ambient noise level 
changes up to no more than 5 dB louder than ambient sound.  Tone or voice volume measured 
at 36 inches from the unit shall be 2dB minimum and 5dB maximum above ambient noise level.  
At installation, signal system is to be adjusted to be audible at no more than 5 to 12 feet from the 
system. 
 
5.0 Documentation and Support.  
 
5.1 Operation and Maintenance Manuals.  Two copies of the operation and maintenance 
manuals for each location shall be provided to the Commission. 
 
5.2 USB with Audible Messages.  The Contractor shall provide two copies of USB data 
cards, to the Engineer, that contains files for the manufacturer’s audible messages for complete 
operation of all APS at all locations.   
 
6.0 Construction Requirements.  Construction requirements shall conform to Sec 902, 1061, 
and 1092. 
 
7.0 Method of Measurement.  Method of measurement shall conform to Sec 902.    
 
8.0 Basis of Payment.  Accepted “Accessible Pedestrian Pushbuttons and Signing” will be 
paid for at the contract unit price. Payment will be considered full compensation for all labor, 
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equipment and material to complete the described work. Payment for signing will be included in 
the contract unit price for Accessible Pedestrian Signals.  
 

Item Number  Type  Description  

902-99.02 Each Accessible Pedestrian Pushbutton and Signing  

 
 
 
J. ADA Compliance and Final Acceptance of Constructed Facilities JSP-10-01C 
 

1.0  Description.  The contractor shall comply with all laws pertaining to the Americans with 
Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this 
project.  An ADA Checklist is provided herein to be utilized by the contractor for verifying 
compliance with the ADA law.  The contractor is expected to familiarize himself with the plans 
involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the 
work.  
 

2.0  ADA Checklist.  The contractor can locate the ADA Checklist form on the Missouri 
Department of Transportation website: 
 

https://www.modot.org/forms-contractor-use 
 
2.1  The ADA Checklist is not to be considered all-inclusive, nor does it supersede any other 
contract requirements. The ADA checklist is a required guide for the contractor to use during the 
construction of the pedestrian facilities and a basis for the commission’s acceptance of work.  
Prior to work being performed, the contractor shall bring to the engineer’s attention any planned 
work that is in conflict with the design or with the requirement shown in the checklist.  This 
notification shall be made in writing. Situations may arise where the checklist may not fully address 
all requirements needed to construct a facility to the full requirements of current ADA law.  In 
those situations, the contractor shall propose a solution to the engineer that is compliant with 
current ADA law using the following hierarchy of resources:  2010 ADA Standards for Accessible 
Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated November 23, 
2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution approved by the U.S. Access 
Board. 

 

2.2  It is encouraged that the contractor monitor the completed sections of the newly constructed 
pedestrian facilities in attempts to minimize negative impacts that his equipment, subcontractors 
or general public may have on the work.  Completed facilities must comply with the requirements 
of ADA and the ADA Checklist or have documented reasons for the non-compliant items to 
remain. 

 
3.0  Coordination of Construction.  
 
3.1  Prior to construction and/or closure on an existing pedestrian path of travel, the contractor 
shall submit a schedule of work to be constructed, which includes location of work performed, the 
duration of time the contractor expects to impact the facility and an accessible signed pedestrian 
detour compliant with MUTCD Section 6D that will be used during each stage of construction.  
This plan shall be submitted to the engineer for review and approval at or prior to the pre-
construction conference.  Accessible signed detours shall be in place prior to any work being 
performed that has the effect of closing an existing pedestrian travel way. 

https://www.modot.org/forms-contractor-use
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3.2  When consultant survey is included in the contract, the contractor shall use their 
survey crews to verify that the intended design can be constructed to the full requirements 
as established in the 2010 ADA Standards.  When 2010 ADA Standards do not give 
sufficient information to construct the contract work, the contractor shall refer to the 
PROWAG. 
 
3.3  When consultant survey is not included in the contract, the contractor shall coordinate with 
the engineer, prior to construction, to determine if additional survey will be required to confirm the 
designs constructability. 
 
4.0  Final Acceptance of Work.  The contractor shall provide the completed ADA Checklist to 
the engineer at the semi-final inspection.  ADA improvements require final inspection and 
compliance with the ADA requirements and the ADA Checklist.  Each item listed in the checklist 
must receive either a “YES” or an “N/A” score.  Any item receiving a “NO” will be deemed non-
compliant and shall be corrected at the contractor’s expense unless deemed otherwise by the 
engineer.    Documentation must be provided about the location of any non-compliant items that 
are allowed to remain at the end of the construction project.  Specific details of the non-compliant 
items, the ADA requirement that the work was not able to comply with, and the specific reasons 
that justify the exception are to be included with the completed ADA Checklist provided to the 
engineer. 

4.1  Slope and grade measurements shall be made using a properly calibrated, 2 foot long, 
electronic digital level approved by the engineer. 

5.0  Basis of Payment.  The contractor will receive full pay of the contract unit cost for all 
sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons, 
pedestrian heads, detectible warning systems and temporary traffic control measures that are 
completed during the current estimate period as approved by the engineer.  Based upon 
completion of the ADA Checklist, the contractor shall complete any necessary adjustments to 
items deemed non-compliant as directed by the engineer.  

5.1  No direct payment will be made to the contractor to recover the cost of equipment, labor, 
materials, or time required to fulfill the above provisions, unless specified elsewhere in the 
contract documents. 
 
 
K. ADA Curb Ramp – St. Louis District Version 01-17-24 
 
1.0  Description.  This work shall consist of constructing new concrete curb ramps that are 
compliant with current Americans with Disabilities Act (ADA) and MoDOT guidelines at locations 
shown on the plans and as directed by the engineer.   
 
1.1  The contractor shall ensure that the persons establishing the grades of the ADA facilities 
have a copy of ADA related provisions at hand for reference.  If it is found that written provisions 
for ADA facilities are not at hand, the engineer may cause ADA work to be ceased until a copy 
arrives. 
 
2.0  Construction Requirements.  Except as noted herein, all applicable provisions in Sec 608 
of the Standard Specifications shall apply to the construction of the curb ramps.   
 
2.1  The following shall be included in the cost of a new ADA ramp: 
 



Job No.: J6S3438 
Route: Route D 
County: St. Louis City 

  

 24 

• Excavation and preparing of the subgrade prior to placement of the aggregate base 

• 4” Type 5 Aggregate Base underneath the new ramp 

• Everything shown in the various figures of ADA ramp curb types on Standard Plan 608.50 
shall be poured as 7” concrete. This includes all area of ramp, level landing pads and any 
flares included in the per each ADA Ramp.    

• Variable height curb along the roadway within the limits of the new ADA ramp 

• Variable height curb along the backside of the new ADA ramp 

• Concrete median used to separate direction of travel within a dual perpendicular ramp 

• Furnishing and installing any reinforcement needed as shown in the plans for curbs taller 
than 8” 

• Tinting of concrete surface as required in the plans 

• Seed or Sod next to the curb ramp  

• Saw Cuts needed for the removal of the existing concrete area where the new ADA ramp 
is being constructed  

• Removal of the existing concrete area where the new ADA ramp is being constructed 
 
2.1.1  Regardless of the number of ramp areas or surfaces having a maximum ramp slope of 
1V:12H (8.33%) that are constructed for a particular type of ADA Curb Ramp, the contractor will 
not be paid for additional number of ramps at that location.  See special sheet for curb ramp pay 
limits.  Exception: Dual Perpendicular Ramps and Blended Transitions will be paid as 2 each. 
 
2.2  The following shall be paid for separately in the cost of a new ADA ramp: 
 

• Truncated Domes 
 
2.2.1  Detectable warning surfaces shall be provided, where a curb ramp, landing, or blended 
transition connects to a street. Where commercial or private driveways are provided with traffic 
control devices or otherwise are permitted to operate like public streets, detectable warnings 
should be provided at the junction between the pedestrian route and the street.  See plans for 
additional details. 
 
2.2.2  The truncated domes shall come from Materials’ Pre-Qualified List FS-1067 Table 1 from 
the following link: 

https://www.modot.org/materials 
 
2.3  Gutter Correction.  The contractor shall establish the grade of the flow line of the gutter 
before establishing the grades of ADA facilities.  The gutter line shall be free flowing with no 
ponding next to the curb.  Under-performing gutters shall be replaced with a concrete curb and 
gutter or a minimum 1.75-inch thick asphalt mill and fill.  Running or standing storm water shall 
not be pushed out into the roadway where it may be splashed on pedestrians by passing vehicles 
or cause a hydroplaning hazard.  An asphalt mill and fill shall be a minimum of 1.75 inches thick 
and the edges shall be at a smooth milled butt joint.  The contractor shall use an approved BP-1 
mix for all corner asphalt mill and fill work unless another surface asphalt mix is specified 
elsewhere in the contract.  Asphalt mill and fill is included in the work of ADA Curb Ramps.  If 
asphalt mill and fill is needed at a corner without any other ADA work, it will be found as a separate 
line item in this contract. 
 
2.4  Design Plans.   
 
2.4.1  Recommendations for the design type of each curb ramp to be built on this project are 
shown on the plans.  Curb ramps constructed by the contractor may vary from the original design, 

https://www.modot.org/materials
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with approval from the engineer, in size, shape, and location as necessary to comply with ADA 
laws.  It is the contractor’s responsibility to inspect locations in the field before bidding to verify 
quantities needed to satisfy this provision.  No additional pay will be made to the contractor if the 
original design is adjusted, and a different ramp type is constructed instead of the 
recommended/suggested in the plans. 
 
2.4.2  ADA provides some exceptions to ramp slope where space limitations exist.  The apparent 
construction limits shown on the plans are not considered a space limitation.  The contractor shall 
not place any ADA exceptions without consulting the Engineer on a case-by-case basis. 
 
2.4.3  Special Sheet.  A special sheet shows the pay limits for each standard ADA ramp type 
used by MoDOT.  This special sheet is not intended to replace the Standard Plans, Standard 
specifications or MoDOT’s ADA checklist but is intended only to provide consistency regarding 
pay lengths/limits within the St. Louis District. 
 
As shown on this special sheet, 15 feet beyond the landing is considered part of the ADA ramp 
or 15 feet beyond the perpendicular ramp in a compound perpendicular ADA ramp.  Payment for 
the ramp will include 15 feet beyond the landing and no adjustment in sidewalk length/quantity 
will be made if this 15-foot ramp length is adjusted by the contractor in the field.   
 
2.4.4  When a project is only replacing ADA Curb Ramps at intersections, a warping panel shall 
be included and considered incidental to the cost of the new ADA Curb Ramp.  When a project is 
also constructing new sidewalk tied into the new ADA Curb Ramp, this warping panel shall be 
paid for within the sidewalk pay item.  A warping panel consists of tying in an ADA compliant cross 
slope to an existing cross slope.   
 
2.5  Median or Median Island Cut-throughs.  If there is an actual ramp with a slope not 
exceeding 8.33% (1V:12H) that provides access to the raised portion of the island or median 
instead of cutting through a portion of the island or median, then that area of concrete will be paid 
for separately as an ADA Curb Ramp, per each, as noted below.  If the pedestrian path cuts 
through an island or median, then this area is not considered a ramp and will be paid for with 
individual items necessary to construct this pedestrian path 
 
2.6  Prosecution of Work.  The contractor shall have all necessary personnel, equipment, and 
materials at hand for all work at each location before the work begins so that work may proceed 
without delay.   
 
2.7 Removal & Delivery of Granite Curb.  Construction of new ADA curb ramps may require 
removing granite curb. The City of St. Louis chooses to salvage granite curb segments that are 
no shorter than 4 feet long. The contractor shall take care not to damage the granite curb to be 
salvaged, whether it is being used in place or removed. Granite curb sections that are to be 
removed and salvaged shall be delivered to the address listed below:  
 
St. Louis City Curb Yard 
9214 Riverview Dr. 
St. Louis, MO 63137 
 
The contractor shall contact the City of St. Louis Street Department as listed below before the 
removal and disposal of granite curb.  The contractor is responsible for coordinating the delivery 
and drop-off of any granite curb which the city chooses to salvage.  
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Dave Pender 
City of St. Louis  
Telephone Number: (314) 647-3111 ex.1406 
 
 
 
3.0  Method of Measurement.  Final measurement will not be made for each ramp except for 
authorized changes during construction or where appreciable errors are found in the contract 
quantity.  The revision or correction will be computed and added to or deducted from the contract 
quantity.   
 
4.0  Basis of Payment.  The accepted quantity of ADA compliant curb ramps will be paid at the 
contract unit price for the following items: 
 

Pay Item Number Type / Description Unit 

608-10.12 Truncated Domes SF 

608-99.02 ADA Curb Ramp  Each 

 
 
 
L. ADA Compliant Moveable Barricades 

 
1.0 Description. This work shall consist of providing moveable barricades to satisfy 
the requirements of the traffic control plans as shown in the bidding documents. 
The contractor will be responsible for moving the pedestrian barricades to coincide with 
their planned order of work. 
 
2.0 Construction Requirements. The contractor shall use a movable barricade that meets 
the requirements as established by the ADA. The pedestrian barricades shall be of self- 
supporting type having a minimum length of 6 feet per unit. The face of the barricade shall not 
extend into adjacent sidewalk considered open for pedestrian use. The contractor will be 
responsible for setting and maintaining the pedestrian barricades until all of the proposed 
improvements have been constructed. 
 
3.0 Method of Measurement. Measurement for ADA Compliant Moveable Barricade will 
be made per each for each 6 feet (min.) unit provided. 
 
4.0 Basis of Payment. Payment for all work necessary to fulfill the requirements noted 
above shall be considered completely covered in the contract unit price for Temporary traffic 
control will be paid for at the contract lump sum price for Item: 
 
 

Pay Item Number Type / Description Unit 

616-99.01 
Lump Sum Lump Sum Temporary Traffic 
Control 

LS 

 
 
4.1 No direct payment will be made for any necessary relocation of the ADA compliant 
barricade. 
 
 



Job No.: J6S3438 
Route: Route D 
County: St. Louis City 

  

 27 

M. ADA Material Testing Frequency Modifications  
1.0  Description.  This provision revises the Inspection and Testing Plan (ITP) for the construction 
of ADA compliant features to better match the nature of the work. The minimum Quality Control 
(QC) testing frequencies shall be as stated in these provisions. 
 
2.0  Compaction Test on Base Rock Under Sidewalk, Curb Ramps and Paved Approaches.  
(Revises ITP Sec 304.3.4) The required test frequency shall be one per 600 tons. 
 
3.0  Gradation Test on Base Rock Under Sidewalk, Curb Ramps and Paved Approaches.  
(Revises ITP Sec 304.4.1) The required frequency shall be one per 500 tons. 
 
4.0  Concrete Plant Checklists.  (Revises ITP Sec 501)  Submittal of the 501 Concrete Plant 
Checklist shall be once per week when the contractor is only pouring curb, sidewalk, paved 
approaches, and curb ramps. 
 
5.0  Concrete Median, Median Strip, Sidewalk, Curb Ramps, Steps and Paved Approaches.   
(Revises Sec 608) The required testing of one from the first truckload and each 100 CUYDs for 
air and slump will remain per specification. Strength will be verified by use of cylinders or 
maturity meters at a minimum rate of one per 100 CUYD. 
 
6.0  Concrete Curb.  (Revises ITP Sec 609 only for Concrete Curb)  For concrete curb, the 
required frequency shall be equivalent to Sec 5.0 above. 
 
7.0 Basis of Payment. No direct payment will be made to the contractor to fulfill the above 
provision. 
 
 
N. Additional Research JSP-25-06 
 
1.0  Description.  This contract requires additional research work that shall be completed in 
accordance with this special provision.  The additional research work along with the associated 
fixed cost bid item is described herein.  The contractor shall be responsible for performing all 
tasks identified in Section 2.0. 
 
2.0 Research Workplan.  This research workplan includes the contractor sampling, fabricating, 
handling, and shipping asphalt specimens at the asphalt plant during production to be used for 
the Asphalt Mixture Performance Tester (AMPT) research.  It is imperative that the contractor 
follows all protocols since AMPT test data will be used to determine future design thicknesses 
and performance of asphalt pavements.  In addition, the asphalt plant shall be operating at the 
production capacity to minimize silo storage time and obtain a representative asphalt sample.  
The AASHTO specifications and protocols used for this research are listed as follows: 
 
2.1 AASHTO PP 99 – Preparation of Small Cylindrical Performance Test Specimens Using the 
SuperPave Gyratory Compactor (SCG) or Field Cores 
 
2.2 AASTHO T 312 – Preparing and Determining the Density of Asphalt Mixture Specimens by 
Means of the SuperPave Gyratory Compactor 
 
2.3 AASTHO T 166 – Bulk Specific Gravity (Gmb) of Compacted Asphalt Mixtures Using 
Saturated Surface Dry Specimens 
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2.4 AASHTO T 331 – Bulk Specific Gravity (Gmb) and Density of Compacted Asphalt Mixtures 
using Automatic Vacuum Sealing Method 
 
2.5 AASHTO T 209 – Theoretical Maximum Specific Gravity (Gmm) and Density of Asphalt 
Mixtures 
 
2.6 AASHTO T 269 – Percent Air Voids in Compacted Dense and Open Asphalt Mixtures 
 
2.7 AASHTO R 97 – Sampling Asphalt Mixtures 
 
2.8 AASHTO R 47 – Reducing Samples of Asphalt Mixtures to Testing Size 
 
3.0 Fabricating - The contractor is responsible for fabricating four (4) 150-mm diameter by 180-
mm tall SGC AMPT specimens, verifying and recording the air voids of these specimens, and 
shipping the specimens to the location provided by the engineer.  Additional SGC specimens will 
be fabricated to establish acceptable air void parameters.  Acceptable air voids shall be 
determined by coring out smaller (100-mm diameter by 150-mm diameter) specimens out of the 
SGC specimens that meets the target air void content for AMPT testing.  Once the smaller sized 
specimens meet the required air voids then the specimen heights of the larger SGC specimens 
can be fabricated accordingly. 
 
3.1 The contractor shall follow AASHTO PP 99-3, Sections 9.1 – 9.3 of Procedure A (Fabrication 
from SGC Specimens), for making the SGC specimens.  These tasks are summarized as follows: 
 
3.1.1 Prepare asphalt mixture for the 150-mm diameter by 180-mm tall SGC specimens in 
accordance with AASHTO 312 and prepare a companion mixture sample for determining the 
Theoretical Maximum Specific Gravity (Gmm) in accordance with AASHTO T 209. 
 
3.1.2 The mass of the asphalt mixture needed for each SGC specimen will be determined by 
Appendix X2 in AASTTO PP 99-3 where a 100-mm diameter by 150-mm diameter specimen is 
cored and sawn from the center of the larger SGC specimen.  The air voids of the smaller 
specimen shall be 7.0 ± 0.5 percent for dense graded asphalt, 6.0 ± 0.5 percent for SMA mixtures, 
or 3.0 ± 0.5 percent for HiMod asphalt mixtures.  Once the air voids of the small test specimens 
are within the correct tolerance, the mass of the SGC specimens shall be recorded so that the 
SGC test specimens can then be replicated. 
 
3.1.3 After sampling of all loose mix material, splitting and breakdown, condition the material at 
the molding temperature for a minimum of 30 minutes before fabricating SGC specimens.  The 
loose mix shall be at molding/compaction temperature prior to specimen fabrication. 
 
3.1.4 Compact the SGC specimens to a height of 180 mm (minimum) in accordance with AASHTO 
T 312, carefully following Sections 9.2.2 through 9.2.4 of AASHTO PP 99-3 as summarized below.  
Once the target mass of the SGC specimens has been established in Step 2, the SGC heights 
shall not vary by more than +1 mm (must be 180 mm or greater) of the target height without 
reevaluating the air voids within the smaller test specimens. 
 

a. A mixture transfer funnel centered over the specimen mold shall be required for pouring 
the mixture into the specimen mold.  (See AASHTP PP-99, Note 5, for acceptable transfer 
funnels). 

b. Pour the mixture into the center of the mixture transfer funnel to minimize air void variation 
between test specimens. 
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c. Charge the mold in two equal lifts.  After each lift, use the spatula to scrape the walls of 
the mold, inserting the spatula 8-10 times around the circumference of the mold.  Insert 
the spatula into the center of the mixture 10-12 times in an evenly distributed pattern.  
Insert the spatula as far as possible into the mixture without damaging aggregates. 

d. Allow the compacted SGC specimen to cool before extracting out of the mold to minimize 
any deformation of the specimen. 

e. Compaction temperature, times in and out of the oven, gyratory specimen weight and 
sample identification shall be recorded. 

 
3.1.5 Determine and record the Gmb of the SGC specimen in accordance with AASHTO T 166. 
 
3.1.6 Determine and record the Gmm of the asphalt mixture in accordance with AASHTO T 209. 
 
3.1.7 Compute the air void content of SGC specimen in accordance with AASHTO T 269 and 
record percent air void content for each specimen.  This percent air void content should be higher 
compared to the acceptable air void content of the smaller specimens established in Step 2. 
 
3.1.8 Research tasks are complete when four (4) 150 mm x 180 mm (minimum) SGC specimens 
are fabricated with acceptable air voids established in Step 2. 
 
3.1.9 Specimen Storage Instructions – After fabrication, the SGC specimen shall be stored in a 
refrigerator between 34 F and 40 F, until shipping.  The samples shall be shipped within 3 days 
of fabrication. 
 
3.1.10 Specimen Shipping Instructions - The SGC specimens shall be packaged in 6” x 12” 
cylinder molds with wrapping/filler as needed.  The cylinder molds shall be shipped in a cooler 
with dry ice or other cooling agents to the address provided by the engineer.  Expedited shipping 
methods shall be used. 
 
3.1.11 The template attached to this JSP shall be completely filled out along with all raw data and 
calculations. 
 
4.0 Basis of Payment.  The accepted lump sum quantity of SGC specimens will be paid for at 
the fixed unit price for the pay item number found below.  Failure to produce the research work 
items in the workplan or an invalid AMPT sample will result in a contract deduction equal to that 
of the fixed unit cost. 
 
 

Pay Item Unit Fixed Unit Cost 

401-03.01, Asphalt Research – SP125C Lump Sum $ 10,000 

401-03.01, Asphalt Research – SP095C Lump Sum $ 10,000 
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Data Template for Additional Research 
Date of Fabrication   Asphalt Plant   
Contract ID   Contractor   
Job Number   Contact Name   
Mix  ID   Phone Number   
Plant Mixing Temp.   Email Address   
Target Compaction Temp.       
      
Sampling and Splitting of Asphalt Loose Mix     
Ensure plant is running at production rate to minimize silo storage time   
Proper sampling protocols in accordance with AASHTO R 97 and R 47 to minimize segregation 
Mix Temperature   Air Voids for Specific Mix Types 
Gmm (AASHTO T 209)   SuperPave 7.0 +/- 0.5 % 
Mix Type   SMA 6.0 +/- 0.5 % 
    Hi-Mod 3.0 +/- 0.5 % 
      
Air Void Validation (Repeat as necessary - Cored/Sawn Specimen meets air voids per mix type) 
Trial Specimens SGC Specimens Cored/Sawn Specimen   

Dimensions   150-mm x 180-
mm 100-mm x 150-mm   

Trial Weights       
Gmb (AASTHTO T 166)       
Air Void %     (Shall meet air void range) 
Absorption % check*       
* Note: Absorptions greater than 2.0% shall be tested in accordance with AASHTO T 331) 
(Repeat Trials as necessary until air voids meet criteria per mix type)   
      
Final Specimen Fabrication (3 - 150-mm x 180 mm SCG specimens) 
Final Specimens SCG 1 SCG 2 SCG 3 SCG 4 
Oven Set Temperature        
Time In Oven        
Time Out of Oven        
Total Oven Time (minutes)        
Mix Temp prior to 
Compaction   

 
    

# of Gyrations        
Final Weight        
Final Height (=>180 mm)        
Gmb (AASTHTO T 166/T331)        
Air Voids %        
Absorption % check        
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O. Adjust To Grade Items 
 
1.0 Description. This work shall consist of adjusting water valves, water meters, basins/inlets, 
and manholes that are within areas where either new sidewalks, curb ramps, approaches or 
pavements are to be constructed as shown on the plans. The contractor shall verify the type of 
frame and cover in the field before performing the work. The adjustments shall be made to match 
the final proposed grade. 
 
2.0 Construction Requirements.  Adjusting manholes and adjusting basins or inlets shall be 
done in accordance with Sec 604 except as modified herein. 
 
2.1 Adjustments, extensions, and/or lowering of utility and any related excavation and backfill 
shall be constructed as approved by the Engineer. For MoDOT owned facilities, adjustments shall 
conform to current Missouri Standard Specifications for Highway Construction.  For MSD owned 
facilities, adjustments shall conform to current MSD Standards and Specifications.  Adjustments 
for inlets require the top lid slopes to be adjusted to less than 2% slope in all directions and some 
of these inlets need to be raised to the final sidewalk grade.  These are called out in the plans as 
“adjust inlet top”.  Adjustments shall be completed so that the finished sidewalk, ramp, approach, 
or pavement meets current ADA standards.  
 
3.0 Basis of Payment.  
 
3.1 All costs for materials, equipment, labor, and installation shall be included in the cost for 
adjusting the water valves, water meters, basins/inlets, manholes, and pull boxes.  
 

Pay Item Number Description Unit 

603-99.02 Adjust to Grade Water Meter Each 

603-99.32 Adjust to Grade Gas Valve Each 

604-20.10 Adjusting Manhole Each 

604-20.20 Adjusting Basin or Inlet Each 

 
Refer to ITS/signal job special provisions for adjust to grade items related to ITS and signal items. 
 
3.2 No direct payment will be made for any required hauling, cutting, joining, backfilling, or 
adjusting rings, or any other requirements necessary to fulfill this provision. No direct payment 
will be made to recover the cost of equipment, labor, materials, or time required to fulfill the above 
provision. 
 
 
P. Alternative Type C Signal Base Foundation 
 
1.0 Description. This work shall consist of new foundations at new pedestrian Rectangular 
Rapid Flashing Pedestrian Beacons (RRFBs). The contractor shall furnish and install a ‘spread’ 
footing design at RRFB signals as shown on the plans.  
 
2.0 Construction Requirements. All foundations for RRFB signals shall be installed to avoid 
conflicts with existing utilities. The standard Type C foundation shall not be used within the curb 
to curb paving limits. 
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3.0 Basis of Payment. All grading, labor, equipment, and materials necessary to install the 
alternative spread footing shall be paid for under: 
 

Item Number Description Unit 

902-99.02 Alternative Type C Signal Base Foundation Each 

 
 
 
Q. ATC Traffic Signal Controller 
 
1.0 Description.  The Commission’s St. Louis District is utilizing TransCore’s TransSuite software 
as their Advanced Traffic Management System (ATMS), therefore all signal controllers must be 
able to interface with their TCS program.  
 
2.0 Material.  All traffic signal controllers purchased and installed on this project shall be selected 
from the list below and match the cabinet type and connections indicated on the D-37C sheet for 
each intersection(s).  The controllers on the list below are the only controllers that are tested, fully 
functional, and approved with the version of TransSuite that the St. Louis District is currently 
operating (TransSuite version 20.4): 
 

Controller/Firmware Type Firmware Supported Cabinet Type (Match in field) 

Econolite Cobalt EOS 3.2.24  NEMA TS2 Type 1 or 2 

McCain Omni eX, eX2 3.4 NEMA TS2 Type 1 or 2 

Intelight X3 MaxTime 2.1.1 NEMA TS2 Type 1 or 2 

   

 
3.0 Construction Requirements.  Contractor shall ensure that the signal controller as noted 
above is programmed to be compatible with the previously mentioned version of TransSuite TCS 
system.  
 
4.0 Acceptance Testing. All controllers shall be tested per the Commission’s specifications.  
Programming and testing should be done prior to any installation and approved by the 
Commission’s engineer or representative.  The contractor shall provide a copy of the signal 
programming to the engineer via an USB Flash drive.  
 
5.0 Documentation. Contractor shall provide the engineer with an electronic copy of the 
manufacturer’s signal controller manual or link to the website where the manual can be 
downloaded in .pdf format.   
 
6.0 Basis of Payment. Measurement and payment for work covered by this specification shall 
include all equipment, tools and materials necessary and shall be paid at the contract unit price 
as follows: 
 
 

Item No. Type Description 

902-99.02 Each ATC Traffic Signal Controller 

 
 
 
 
 



Job No.: J6S3438 
Route: Route D 
County: St. Louis City 

  

 33 

R. Asphalt Coldmilling/ Paving Operations Requirement 
 
1.0 Description. Asphalt coldmilling / paving operations requirement and order of work for the 
project. 
 
2.0 Construction Requirements. Asphalt coldmilled pavement areas shall be filled with the 
corresponding asphaltic concrete mixture during the same work shift. 
 
2.1 The contractor shall provide a material transfer vehicle (MTV) during asphalt paving 
operations to ensure a consistent temperature of the asphalt throughout paving and to prevent 
segregation of the mix in order to produce an uniform final product. 
 
2.2 The contractor shall complete asphalt prior to installing concrete median strips and concrete 
curb bumpouts. 
 
3.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document. 
 
 
S. Balanced Mix Design Requirements for Sec 403 Asphalt JSP-24-01C 
 
1.0  Description.  Balanced Mix Design (BMD) and Paver-Mounted Thermal Profiles (PMTP), as 
specified herein, are required on this project for all Sec 403 asphaltic concrete pavement surface 
and base course mixes.  BMD shall be in accordance with section 2.0.  PMTP shall be in 
accordance with section 3.0.  No additional payment will be made for compliance with these 
provisions. 
 
1.1  Rapid Penetrating Emulsion.  Should use of Rapid Penetrating Emulsion (RPE) be 
necessary for corrective action of longitudinal joint density, as specified elsewhere in section 2.0, 
RPE shall be in accordance with MoDOT JSP2303 Rapid Penetrating Emulsion (available at:  
https://epg.modot.org/index.php/Job_Special_Provisions), except that no payment will be made 
for use of RPE. 
 
2.0  Delete Sec 403 in its entirety and substitute the following: 
 
403  ASPHALTIC CONCRETE PAVEMENT with Balanced Mix Design 
 
403.1 Description.  This work shall consist of providing a bituminous mixture to be placed in one 
or more courses on a prepared base or underlying course as shown on the plans or as directed 
by the engineer.  The contractor shall be responsible for QC of the bituminous mixture, including 
the design, and control of the quality of the material incorporated into the project.  The engineer 
will be responsible for QA, including testing, to assure the quality of the material incorporated into 
the project. 
 
403.1.1 Naming Convention.  The nomenclature of Superpave bituminous mixture names, such 
as SP125CLP, will be as follows.  When only the aggregate size is shown, such as SP125, the 
specifications shall apply to all variations of that size, such as SP125B, SP125C, SP125CLP, etc.  
When "x" is indicated, such as SP125xLP, specifications shall apply to all variations of mixture 
designs.  Stone Matrix Asphalt will be generally referred to as SMA and designated by SM or 
SMR. 

https://epg.modot.org/index.php/Job_Special_Provisions
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Superpave Nomenclature 

SP Superpave 

048 4.75mm (No. 4) nominal aggregate size 

095 9.5 mm (3/8 inch) nominal aggregate size 

125 12.5 mm (1/2 inch) nominal aggregate size 

190 19.0 mm (3/4 inch) nominal aggregate size 

250 25.0 mm (1 inch) nominal aggregate size 

x Mixture design: B, C, E or F (as described below) 

LP Limestone porphyry (when designated) 

SM Stone Matrix Asphalt (when designated) 

SMR Stone Matrix Asphalt limestone/non-carbonate 
(when designated) 

 
403.1.2 Design Levels.  The following cumulative equivalent single axle loads (ESALs) shall be 
used for the specified mix design.  The same size aggregate mix design at a higher design traffic 
may be substituted at the contractor’s expense for the contract specified mixture design with the 
approval from the engineer.  Substitutions shall be done uniformly and project mixing of various 
designs for the same work will not be permitted.  For example, an SP125B mixture may be 
substituted for an SP125C mixture, or SP190C for SP190E, etc.  Mixture design substitution will 
be limited to one design level higher than that specified in the contract. 
 

Design Traffic (ESALs) Design 

< 300,000 F 

300,000 to < 3,000,000 E 

3,000,000 to < 30,000,000 C 

≥ 30,000,000 B 

 
403.2 Material.  All material shall be in accordance with Division 1000, Material Details, and 
specifically as follows: 
 

Item Section 

Aggregate 1002 

Asphalt Binder, Performance Graded (PG)* 1015 

Fiber Additive 1071 

Anti-Strip Additive 1071 

*The grade of asphalt binder will be specified in the contract. 
 
403.2.1 Stone Matrix Asphalt.  In addition to other requirements, material for SMA mixtures shall 
meet the following.  Coarse aggregate shall consist of crushed limestone and either porphyry or 
steel slag in accordance with the quality requirements of Sec 1002, except as follows.  The Los 
Angeles (LA) abrasion, when tested in accordance with AASHTO T 96, shall not exceed 40 
percent based on initial ledge approval and source approval.  The percent absorption, when 
tested in accordance with AASHTO T 85, shall not exceed 3.5 percent based on the individual 
fractions.  The amount of flat and elongated particles, measured on material retained on a No. 4 
sieve, of the blended aggregate shall not exceed 20 percent based on a 3:1 ratio or 5 percent 
based on a 5:1 ratio. 
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403.2.2 Filler Restriction.  Rigden void content determined in accordance with MoDOT Test 
Method TM-73 shall be no greater than 50 percent. 
 
403.2.3 Fibers.  A fiber additive shall be used as a stabilizer in SMA Mixtures.  Fibers shall be 
uniformly distributed by the end of the plant mixing process.  The dosage rate for fibers shall be 
no less than 0.3 percent by weight of the total mixture for cellulose and no less than 0.4 percent 
by weight for mineral fibers. 
 
403.2.4 Reclaimed Asphalt.  A maximum of 30 percent virgin effective binder replacement may 
be used in mixtures without changing the grade of binder.  The asphalt binder content of recycled 
asphalt materials shall be determined in accordance with AASHTO T 164, ASTM D 2172 or other 
approved method of solvent extraction.  A correction factor for use during production may be 
determined for binder ignition by burning a sample in accordance with AASHTO T 308 and 
subtracting from the binder content determined by extraction.  The aggregate specific gravity shall 
be determined by performing AASHTO T 209 in accordance with Sec 403.19.3.1.2 and calculating 
the Gse to which a 0.98 correction factor will be applied to obtain the Gsb as follows: 
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                  RAP Gsb = RAP Gse X 0.98 

 
403.2.5 Reclaimed Asphalt Pavement.  Reclaimed Asphalt Pavement (RAP) may be used in 
any mixture, except SMA mixtures.  Mixtures may be used with more than 30 percent virgin 
effective binder replacement provided testing according to AASHTO M 323 is included with the 
job mix formula that ensures the combined binder meets the grade specified in the contract.  All 
RAP material, except as noted below, shall be tested in accordance with AASHTO T 327, Method 
of Resistance of Coarse Aggregate Degradation by Abrasion in the Micro-Deval Apparatus.  
Aggregate shall have the asphalt coating removed either by extraction or binder ignition during 
production.  The material shall be tested in the Micro-Deval apparatus at a frequency of once per 
1500 tons.  The percent loss shall not exceed the Micro-Deval loss of the combined virgin material 
by more than five percent.  Micro-Deval testing will be waived for RAP material obtained from 
MoDOT roadways.  All RAP material shall be in accordance with Sec 1002 for deleterious and 
other foreign material. 
 
403.2.6 Reclaimed Asphalt Shingles.  Reclaimed Asphalt Shingles (RAS) may be used in any 
mixture specified to use PG 64-22 in accordance with AASHTO PP 53 except as follows:  When 
the ratio of virgin effective binder to total binder in the mixture is between 60 and 70 percent, the 
grade of the virgin binder shall be PG 52-28 or PG 58-28.  Shingles shall be ground to 3/8-inch 
minus.  Waste, manufacturer or new, shingles shall be essential free of deleterious materials.  
Post-consumer RAS shall not contain more than 1.5 percent wood by weight or more than 3.0 
percent total deleterious by weight.  Post-consumer RAS shall be certified to contain less than 
the maximum allowable amount of asbestos as defined by national or local standards.  The 
gradation of the aggregate may be determined by solvent extraction of the binder or using the 
following as a standard gradation: 
 



Job No.: J6S3438 
Route: Route D 
County: St. Louis City 

  

 36 

Shingle Aggregate Gradation 

Sieve Size Percent Passing by 
Weight 

3/8 in.  100 

No. 4  95 

No. 8  85 

No. 16  70 

No. 30  50 

No. 50  45 

No. 100  35 

No. 200  25 

 
403.3 Composition of Mixtures. 
 
403.3.1 Gradation.  Prior to mixing with asphalt binder, the combined aggregate gradation, 
including filler if needed, shall meet the following gradation for the type of mixture specified in the 
contract.  A job mix formula may be approved which permits the combined aggregate gradation 
during mixture production to be outside the limits of the master range when the full tolerances 
specified in Sec 403.5 are applied. 
 

Percent Passing by Weight 

Sieve Size SP250 SP190 SP125 SP095 SP048 SP125xSM(R) SP095xSM(R) 

1 1/2 in.  100 --- --- --- --- --- --- 

1 in.  90 - 100 100 --- --- --- --- --- 

3/4 in.  90 max. 90 - 100 100 --- ---- 100 --- 

1/2 in. --- 90 max. 90 - 100 100 --- 90-100 100 

3/8 in.  --- --- 90 max. 90-100 100 50-80 70-95 

No. 4  --- --- --- 90 max. 90-100 20 - 35 30-50 

No. 8  19 - 45 23 - 49 28 - 58 32-67 --- 16 - 24 20-30 

No. 16  --- --- --- --- 30-60 --- 21 max. 

No. 30  --- --- --- --- --- --- 18 max. 

No. 50  --- --- --- --- --- --- 15 max. 

No. 100  --- --- --- --- --- --- --- 

No. 200  1 - 7 2 - 8 2 - 10 2-10 7-12 8.0-11.0 8.0-12.0 

 
403.3.2 Anti-Strip Agent.  An anti-strip will be allowed by the engineer to improve resistance to 
stripping.  Anti-strip agents and application rates shall be from a list approved in accordance with 
Sec 1071. 
 
403.3.3 Porphyry Mixtures.  For LP and SMA mixtures, at least 50 percent by volume of the 
aggregate shall be crushed porphyry retained on the following sieves: No. 30 for SP048, No. 16 
for SP095 and No. 8 for SP125.  Depending on the actual gradation of porphyry aggregate 
furnished, the amount of crushed porphyry required may vary, however at least 40 percent by 
weight of crushed porphyry will be required.  Steel slag may be substituted for porphyry in LP and 
SM mixtures, except at least 45 percent by weight of crushed porphyry and/or slag will be 
required.  The engineer may approve the use of other hard, durable aggregate in addition to 
porphyry and steel slag.  When an SMR mixture is designated, the mixture shall contain aggregate 
blends with at least 30 percent non-carbonate material in accordance with Sec 403.3.5. 
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403.3.4 Minimum Stone Matrix Asphalt Binder.  The percent asphalt binder for SMA mixtures 
shall not be less than 6.0 percent unless otherwise allowed by the engineer. 
 
403.3.5 Surface Mixtures.  Design level B surface mixtures and SP048NC, except as described 
in Sec 403.15.3, containing limestone coarse aggregate shall contain a minimum amount of non-
carbonate aggregate.  The LA abrasion values, AASHTO T 96, of the limestone will determine 
the type and amount of non-carbonate aggregate required as shown in the table below.  The LA 
abrasion value will be determined from the most recent source approval sample.  In lieu of the 
above requirements, the aggregate blend shall have an acid insoluble residue (AIR), MoDOT Test 
Method TM 76, meeting the plus No. 4 criteria of crushed non-carbonate material.  Non-carbonate 
aggregate shall have an AIR of at least 85 percent insoluble residue. 
 

Coarse Aggregate (+ No. 4) Minimum Non-Carbonate by Volume 

Limestone, LA ≤ 30 30% Plus No. 4 

Limestone, LA > 30 20% Minus No. 4* 

Dolomite No Requirement 

*Use for all SP095 and SP048NC containing limestone. 
 
403.4 Job Mix Formula.  At least 30 days prior to placing any mixture on the project, the 
contractor shall submit a mix design for approval to Construction and Materials.  The mixture shall 
be designed in accordance with AASHTO R 35 or R 46 and shall be tested in accordance with 
AASHTO T 312 except as noted herein.  A detailed description of the mix design process shall 
be included with the job mix formula (JMF).  Representative samples of each ingredient for the 
mixture shall be submitted with the mix design. 
 
403.4.1 Proficiency Sample Program.  Laboratories that participate in and achieve a score of 
three or greater in the AASHTO proficiency sample program for T 11, T 27, T 84, T 85, T 166, T 
176, T 209, T 304 (ASTM C 1252), T 308 and T 312 will have the mixture verification process 
waived.  The mix design shall be submitted to Construction and Materials for approval at least 
seven days prior to mixture production. 
 
403.4.2 Required Information.  The mix design shall include raw data from the design process 
and contain the following information: 
 

(a) All possible sources intended for use, and grade and specific gravity of asphalt binder. 
 
(b) Source, type (formation, etc.), ledge number if applicable, gradation, and deleterious 
content of each aggregate fraction. 
 
(c) Bulk and apparent specific gravities and absorption of each aggregate fraction in 
accordance with AASHTO T 85 for coarse aggregate and AASHTO T 84 for fine aggregate 
including all raw data. 
 
(d) Specific gravity of hydrated lime, mineral filler or baghouse fines, if used, in accordance 
with AASHTO T 100. 
 
(e) Percentage of each aggregate component. 
 
(f) Combined gradation of the job mix. 
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(g) Percent asphalt binder, by weight, based on the total mixture and percent asphalt 
binder contributed by reclaimed asphalt materials. 
 
(h) Bulk specific gravity (Gmb) by AASHTO T 166 Method A of a laboratory compacted 
mixture compacted at Ndesign gyrations. 
 
(i) Percent air voids (Va) of the laboratory compacted specimen compacted to Ndesign 
gyrations. 
 
(j) Voids in the mineral aggregate (VMA) and volume of Effective Asphalt (Vbe) at Ndesign 
gyrations. 
 
(k) Theoretical maximum specific gravity (Gmm) as determined by AASHTO T 209, in 
accordance with Sec 403.19.3, after the sample has been short term aged in accordance 
with AASHTO R 30. 
 
(l) The tensile strength ratio as determined by AASHTO T 283 including all raw data. 
 
(m) The gyratory sample weight to produce a 115 mm minimum height specimen. 
 
(n) Mixing temperature and gyratory molding temperature. 
 
(o) Number of gyrations at Ndesign. 
 
(p) Dust proportion ratio (-200/Pbe). 
 
(q) Bulk specific gravity (Gsb) of the combined aggregate. 
 
(r) Percent chert contained in each aggregate fraction. 
 
(s) Percent of Gmm at Ninitial and Nmaximum. 
 
(t) Voids in coarse aggregate (VCA) for both the mixture and dry-rodded condition for SMA 
mixtures. 
 
(u) Draindown for SMA mixtures. 
 
(v) Performance testing results for Cracking Tolerance Index (CTIndex), Long-Term aged 
Cracking Tolerance Index (CTIndex, Long-Term Aged), Hamburg Wheel Tracking Test (HWTT), 
and Rutting Tolerance Index (RTIndex). 
 
(w) Baghouse fines added for design. 

 
(i) Batch and continuous mix plants – Indicate which aggregate fraction to add 
baghouse percentage during production. 
 
(ii) Drum mix plants – Provide cold feed settings with and without baghouse 
percentage. 

 
403.4.3 Approval.  No mixture will be accepted for use until the JMF for the project is approved 
by Construction and Materials. 
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403.4.4 Mix Formula Modification.  The JMF approved for each mixture shall be in effect until 
modified in writing by the engineer.  When unsatisfactory results occur or should a source of 
material be changed, a new JMF may be required. 
 
403.4.4.1 Asphalt Binder Source Change.  When an asphalt binder source change includes a 
binder grading that differs from the original grade on the JMF, new performance testing values 
(CTIndex and RTIndex) shall be provided prior to use. 
 
403.4.4.2 Additive Source Change.  When rejuvenators, warm mix additives, anti-strip additive, 
or other additives sources change; new performance testing values (CTIndex and RTIndex) shall be 
provided. 
 
403.4.5 Design Gyrations.  The minimum number (N) of gyrations required for gyratory 
compaction shall be as follows: 
 

Design Ndesign
a 

F 35 

E 50 

C 60 

B 65  
a SMA mixtures shall have Ndesign equal to 100. 

 
403.4.6 Mixture Characteristics.  When compacted in accordance with AASHTO T 312, the 
mixture shall meet the following criteria. 
 
403.4.6.1 Air Voids (Va).  Design air voids for SuperPave mixtures at all traffic levels shall be 
between 3.0 and 5.0 percent.  SMA mixtures shall have a design air void of 4.0 percent. 
 
403.4.6.2 Voids in the Mineral Aggregate (VMA).  SuperPave mixtures shall have a minimum 
volume of effective asphalt, equal to the VMA minus the air voids, as shown in the chart below, 
with design air voids between 3.0 to 5.0 percent for SupePave and shall be 4.0 percent for SMA.  
The minimum VMA shall be equal to the minimum volume of effective binder (Vbe) plus design air 
voids. 
 

Mixture Vbe Minimum (percent) 

SP250 9.0 

SP190 10.0 

SP125 (except for SMA) 11.0 

SP095 (except for SMA) 12.0 

SP048 13.0 

SMA 13.0 

 
403.4.7 Dust to Binder Ratio.  For all mixtures except SMA and SP048, the ratio of minus No. 
200 material to effective asphalt binder (Pbe) shall be between 0.8 and 1.6.  For SP048, the ratio 
of minus No. 200 material to effective asphalt binder (Pbe) shall be between 0.9 and 2.0. 
 
403.4.8 Moisture Susceptibility.  For all mixtures except SMA, the mixture shall have a tensile 
strength ratio (TSR) greater than 85 percent (80 percent if an approved anti-strip agent is used) 
when compacted to 3.7 inches with 7 ± 0.5 percent air voids and tested in accordance with 
AASHTO T 283.  SMA mixtures shall have a TSR greater than 85 (80 percent if an approved anti-
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strip agent is used) percent when compacted to 3.7 inches with 6 ± 0.5 percent air voids and 
tested in accordance with AASHTO T 283. 
 
403.4.8.1 Minimum Tensile Strength.  All mixtures shall have a minimum allowable conditioned 
tensile strength of 60 psi. 
 
403.4.8.2 Liquid Anti-Strip Dosage.  The liquid anti-strip dosage shall be in the range 
recommended by the manufacturer and provided on the JMF. 
 
403.4.9 Draindown.  AASHTO T 305, Draindown Test, shall be performed on all SMA mixtures 
prior to job mix approval.  The mixture shall be stabilized in such a way that the draindown of the 
asphalt binder shall not exceed 0.3 percent by weight of mixture. 
 
403.4.10 Voids in Coarse Aggregate.  The percent VCAMIX of SMA mixtures shall be less than 
or equal to the VCADRC as determined using AASHTO T 19.  This may be calculated using the 
following equations: 
 
 VCADRC = 100 x (GCAγw - γs) / GCAγw 
 

 VCAMIX = 100 - (Pbp x Gmb / GCA) 
 
 Pbp = Ps x PAbp 
 
Where: GCA = bulk specific gravity of the combined coarse aggregate  
    (AASHTO T 85), 

γs = unit weight of coarse aggregate in the dry-rodded condition (DRC) 
(lb/ft3) (AASHTO T 19), 

γw = unit weight of water (62.34 lb/ft3) , 
Pbp = percent aggregate by total mixture weight retained on No. 4 sieve 

and 
PAbp = percent aggregate by total aggregate weight retained on No. 4 

sieve*. 
  *Use No. 8 sieve for SP095xSM 
 
403.4.11 Mix Design Performance Testing.  Acceptable test results meeting the criteria for the 
following performance tests shall be submitted with the mix design for approval.  Test specimens 
shall be compacted to an air void content of 7.0 ± 0.5 percent or 6.0 ± 0.5 percent for SMA 
mixtures. 
 
403.4.11.1 Cracking Tolerance Index (CTIndex) Testing.  The CTIndex testing shall be completed 
in accordance with ASTM D8225 and at a test temperature of 25 ± 0.5 C. 
 

Mix Type Minimum CTIndex CTIndex,(Long-Term Aged)* 

Non-SMA 50 Informational Only  

SMA 135 Informational Only 

*Long-Term Aged defined as loose mix aging for 20 hours at 115 C. 
 
403.4.11.2 Rutting Tolerance Index (RTIndex) Testing.  The RTIndex testing shall be completed in 
accordance with ASTM D8360 and at a test temperature of 50 ± 1 C. 
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PG Grade High 
Temperature* 

Minimum 
RTIndex 

58-28H / 64-22 50 

64-22H / 70-22 65 

64-22V / 76-22 80 

*Determined by the binder grade specified in the contract. 
 

403.4.11.3 Hamburg Wheel Track (HWT).  HWT testing will be completed in accordance with 
AASHTO T324 at test temperature of 50 ± 1 C and 2.44 inch specimen height. 
 

PG Grade High 
Temperature * 

Minimum 
Wheel 
Passes 

Maximum Rut 
Depth (in.) 

58-28H / 64-22 7,500 0.38 

64-22H / 70-22 15,000 0.38 

64-22V / 76-22 20,000 0.38 

*Determined by the binder grade specified in the contract. 
 
403.5 Mixture Production Specification Limits. 
 
403.5.1 Gradation and Deleterious Content Control.  The gradation of the aggregate shall be 
determined from samples taken from the hot bins on batch-type or continuous mixing plants or 
from the composite cold feed belt on drum mix plants.  The gradation may also be obtained by 
sampling the mixture and testing the residual aggregate.  The deleterious content of the aggregate 
shall be determined from samples taken from the composite cold feed belt.  Aggregate samples 
shall be taken in accordance with AASHTO R 90.  The RAP shall be sampled from the RAP 
feeding system on the asphalt plant.  Gradation and deleterious shall be taken when directed by 
the engineer. 
 
403.5.1.1 Stone Matrix Asphalt Tolerances.  In producing mixtures for the project, the plant 
shall be operated such that no intentional deviations from the job mix formula are made.  The 
maximum deviation from the approved job mix formula shall be as follows for SMA mixtures: 
 

Sieve Max. Tolerance  

 SP095 SP125 

3/4 in.  --- --- 

1/2 in.  --- ±4 

3/8 in.  ±4 ±4 

No. 4  ±3 ±3 

No. 8  ±3 ±3 

No. 200  ±2 ±2 

 
403.5.1.2 Mixture Tolerance.  For all other SP mixtures, the percent passing the first sieve size 
smaller than the nominal maximum size shall not exceed 92.0 percent, a tolerance not to exceed 
2.0 percent on the No. 8 sieve from the table in Sec 403.3.1, and within the range listed in Sec 
403.3.1 for the No. 200 sieve  The deleterious content of the material retained on the No. 4 sieve 
shall not exceed the limits specified in Sec 1002.2. 
 
403.5.2 Density.  The final, in-place density of the mixture shall be 92.5 to 98.0 percent of the 
theoretical maximum specific gravity for all mixtures except SMA.  SMA mixtures shall have a 
minimum density of 94.0 percent of the theoretical maximum specific gravity.  The theoretical 
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maximum specific gravity shall be determined from a sample representing the material being 
tested.  Tests shall be taken not later than the day following placement of the mixture.  The 
engineer will randomly determine test locations. 
 
403.5.2.1 Shoulder Density.  Density on non-integral shoulders shall be in accordance with Sec 
403.15.3. 
 
403.5.2.2 Integral Shoulder.  When shoulders are placed integrally with the traveled way, tests 
shall be taken on the traveled way. 
 
403.5.2.3 Longitudinal Joint Density.  Density along longitudinal joints shall be in accordance 
with Sec 403.16.1.  Pay shall be in accordance with Sec 403.23.4.1. 
 
403.5.3 Asphalt Content.  The asphalt content (AC) shall be within ± 0.3 percent of the approved 
mix design. 
 
403.5.4 Air Voids.  Air voids shall be within ± 1.0 percent of the approved mix design at Ndes 
gyrations. 
 
403.5.5 Cracking Tolerance Index.  Minimum CTIndex shall be 50 for all mixtures except SMA.  
SMA mixtures shall have a minimum CTIndex of 135. 
 
403.5.6 Rutting Tolerance Index.  Minimum RTIndex shall be based upon the high temperature 
asphalt binder grade in the contract in accordance with the following: 
 

PG Grade High 
Temperature* 

Minimum 
RTIndex

(a) 

58-28H / 64-22 50 

64-22H / 70-22 65 

64-22V / 76-22 80 

*Determined by the binder grade specified in the contract. 
(a)Mixtures not meeting the minimum RTIndex shall be tested by the Hamburg 
Wheel Track Test and meet a minimum of ½” rutting at the number of wheel 
passes required by the contract grade of the mixture. 

 
403.5.7 Tensile Strength Ratio (TSR).  The TSR shall be greater than or equal to 75 percent as 
determined from loose mixture taken from the plant and tested in accordance with AASHTO T 
283.  The minimum allowable conditioned tensile strength of the mixture shall be 60 psi.  The 
liquid anti-strip dosage during production shall match the dosage listed on the JMF. 
 
403.5.8 Fibers.  The fiber proportioning and delivery system for SMA mixtures shall have an 
accuracy of 10 percent by weight of the material actually being measured in any given period of 
time. 
 
403.5.9 Moisture Content.  The asphaltic concrete mixture, when sampled and tested in 
accordance with AASHTO T 329, shall not contain more than 0.5 percent moisture by weight of 
the mixture. 
 
403.5.10 Contamination.  The asphaltic concrete mixture shall not be contaminated with 
deleterious agents such as unburned fuel, objectionable fuel residue or any other material not 
inherent to the job mix formula. 
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403.6 Field Laboratory.  The contractor shall provide a Type 3 field laboratory in accordance 
with Sec 601.  The contractor shall furnish the bituminous mixture equipment to perform all 
required test methods for QC and QA work.  The gyratory compactor shall be evaluated in 
accordance with AASHTO PP 35.  An approved list will be maintained by Construction and 
Materials.  All other equipment shall be capable of performing tests in accordance with the 
approved test methods. 
 
403.7 Bituminous Mixing Plants.  Bituminous mixing plants and preparation of material and 
mixtures shall be in accordance with Sec 404. 
 
403.8 Hauling Equipment.  Trucks used for hauling bituminous mixtures shall be in accordance 
with Sec 404. 
 
403.9 Pavers.  Bituminous pavers shall be self-contained units, provided with an activated screed 
or strike-off assembly, heated if necessary, and capable of spreading and finishing asphaltic 
concrete in lane widths applicable to the specified typical sections and thicknesses shown on the 
plans. 
 
403.10 Construction Requirements. 
 
403.10.1 Weather Limitations.  No mixture shall be placed on any wet or frozen surface.  No 
mixture shall be placed when either the air temperature or the temperature of the surface on which 
the mixture is to be placed is below 40 F.  Temperatures shall be obtained in accordance with 
MoDOT Test Method TM 20. 
 
403.10.2 Substitutions.  With approval from the engineer, the contractor may substitute a smaller 
nominal maximum size mixture for a larger sized mixture.  Specifications governing the substitute 
mixture shall apply.  Except for a single surface layer, the total pavement thickness shall be 
maintained when the substitute mixture layer is reduced as allowed in Sec 403.13 by increasing 
the thickness of other layers or courses.  The contract unit price for the original mixture shall be 
used. 
 
403.11 Field Adjustments of Job Mix Formulas.  When test results indicate the mixture 
produced does not meet the specification requirements, the contractor may field adjust the job 
mix formula as noted herein.  Field adjustments may consist of changing the percent binder as 
listed on the original approved job mix by no more than 0.3 percent.  Additional fractions of 
material or new material will not be permitted as field adjustments.  The engineer shall be notified 
immediately when any change is made in the cold feed settings, the hot bin settings or the binder 
content. A new Gsb shall be calculated using the new aggregate percentages.  The gradation of 
the adjusted mixture shall meet the requirements of the mixture type specified in the contract.  
When the binder content is adjusted more than 0.3 percent, the mixture will be considered out of 
specification, and a new mix design shall be established. 
 
403.11.1 Field Mix Redesign.  When a new mix design will be required, the contractor will be 
permitted to establish the new mix design in the field.  The mixture shall be designed in 
accordance with AASHTO R 35 or AASHTO R 46 and shall meet the mix design requirements, 
including performance testing and TSR requirements.  A representative sample of the mixture 
shall be submitted with the new mix design to the Central Laboratory for mixture verification.  The 
amount of mixture submitted for verification shall weigh at least 50 pounds. 
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403.11.1.1 Approval.  New mix designs established in the field shall be submitted for approval to 
Construction and Materials.  Upon approval, Construction and Materials will assign a new mix 
number to the mixture. 
 
403.11.1.2 Resume Production.  No mixture shall be placed on the project until the new field 
mix design is approved. 
 
403.12 Application of Prime or Tack.  The prime coat, if specified, shall be applied in 
accordance with Sec 408.  A tack coat is required on all existing pavement and shoulder surfaces 
that will be overlaid with a bituminous mixture.  A tack coat is also required between all lifts of 
bituminous pavements placed within the driving and turn lanes, unless otherwise specified in the 
contract.  All construction requirements of a tacked surface shall be in accordance with Sec 407, 
and specified herein.  The tack coat shall be applied uniformly and shall completely cover the 
surface upon which the bituminous mixture is to be placed.  Placement of a bituminous mixture 
shall not be placed upon a tacked surface that is not uniformly covered or surfaces that have 
experienced excessive loss of tack due to tracking.  Re-application of tack due to excess tracking 
or non-uniform coverage shall be at the contractor’s expense. 
 
403.13 Spreading and Finishing.  The base course, primed or tacked surface, or preceding 
course or layer shall be cleaned of all dirt, packed soil or any other foreign material prior to 
spreading the asphaltic mixture.  If lumps are present or a crust of mixture has formed, the entire 
load will be rejected.  The thickness and width of each course shall conform to the typical section 
in the contract.  The contractor may elect to construct each course in multiple layers.  The 
minimum compacted thickness shall be 0.75 inches for SP048, 1.25 inches for SP095, 1.75 
inches for SP125, 2 inches for SP190, and 3 inches for SP250. 
 
403.13.1 Paving Widths.  The following shall apply for roadways constructed under traffic.  For 
pavements having a width of 16 to 24 feet, inclusive, the asphaltic concrete pavement shall be 
laid in lanes approximately one half the full width of the completed pavement, and the full width 
shall be completed as soon as practical.  Unless otherwise permitted, a single lane of any course 
shall not be constructed to a length that cannot be completed to full width of the pavement the 
succeeding operating day.  For pavements greater than 24 feet wide, single lane width 
construction shall be limited to one day's production and completion to full width shall be 
accomplished as soon as practical.  Uneven pavement shall be left in place for no more than 
seven days, unless approved by the engineer.  Removal of pavement to be in accordance with 
this specification shall be at the contractor’s expense. 
 
403.13.2 Segregation.  No thermal or physical mix segregation will be permitted in handling the 
mixture at the plant, from the truck or during spreading operations on the roadbed. 
 
Paver Mounted Thermal Profiling (PMTP) shall be conducted in accordance with Sec 406. 
 
All layers shall be feathered out, by hand raking, if necessary, in transitioning the depth of the 
surface to meet present grades at bridges or ends of projects, to provide a uniform, smooth riding 
surface free of irregularities.  Where only the top layer of the surfacing continues across a bridge, 
the bottom layers shall be feathered out. 
 
Any visual/physical segregation shall be tested in accordance with MoDOT Test Method TM 75.  
Mixture production shall immediately cease if either criteria of MoDOT Test Method TM 75 fail.  
Segregated mixture shall be removed and replaced to the limits determined by the engineer. 
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403.13.3 Release to Traffic.  If the asphaltic concrete construction consists of more than a single 
layer, each layer shall be compacted as specified and allowed to cool to the ambient temperature 
before the next layer is placed.  The contractor shall keep traffic off the asphaltic concrete until 
the surface of the asphaltic concrete is 140 F or below and the asphaltic concrete has cooled 
sufficiently to prevent flushing of the asphalt binder to the surface, marking or distorting the 
surface or breaking down the edges. 
 
403.13.4 Draindown.  Evidence of asphalt binder separation or draindown at delivery will be 
cause for rejection. 
 
403.13.5 Shoulder Substitution.  When a Sec 403 mixture is specified for traffic lanes, the same 
mixture may be used for the adjacent shoulder, subject to the density requirements in Sec 403.5.2. 
 
403.14 Spot Wedging and Leveling Course.  The engineer will specify the locations and 
thickness of spot wedging and the thickness of leveling course to obtain the smoothest possible 
riding surface.  This procedure may result in spot wedging operations over small areas with 
feather-edging at high points and ends of wedge areas.  Rigid control of the placement thickness 
of the leveling course shall be required.  Leveling course, consisting of a layer of asphaltic 
concrete of variable thickness used to superelevate curves and eliminate irregularities in the 
existing base, shall be spread uniformly to the specified profile grade and cross section.  The 
mixture shall be uniformly spread and compacted, with only minor segregation as accepted by 
the engineer.  Type SP125 or finer mixtures, as applicable, shall be used for the spot wedging 
and for the leveling course.  Mixtures used as spot wedging and leveling courses shall be 
accepted in accordance with Sec 403.23.8.3. 
 
403.15 Compaction.  After the asphaltic mixture has been spread, struck off and surface 
irregularities adjusted, the asphaltic mixture shall be compacted thoroughly and uniformly by 
rolling to obtain the required compaction while the mixture is in a workable condition.  Excessive 
rolling, to the extent of aggregate degradation, will not be permitted.  Rollers shall not be used in 
the vibratory mode when the mixture temperature is below 225 F.  When warm mix technology is 
used, as approved by the engineer, rollers shall not be used in the vibratory mode when the 
mixture temperature is below 200 F. 
 
403.15.1 Rolling.  Any displacement occurring as a result of starting, stopping or changing 
direction of a roller, or from other causes, shall be avoided.  Excess liquid, to prevent adhesion of 
the mixture to the rollers, will not be permitted.  Diesel fuel, fuel oil or other detrimental products 
shall not be used as wetting agents.  Along forms, curbs, headers, walls, and other places not 
accessible to the roller, the mixture shall be thoroughly compacted with hot hand tampers, 
smoothing irons or with mechanical tampers. 
 
403.15.2 Defective Mixture.  Any mixture that becomes loose and broken, mixed with dirt or is 
in any way defective shall be removed and replaced with fresh, hot mixture, which shall be 
compacted to conform with the surrounding area.  Any area showing an excess or deficiency of 
asphalt binder shall be removed and replaced. 
 
403.15.3 Non-Traffic Areas.  Sec 403 mixtures used for surfacing medians and similar areas, 
shoulders adjacent to rigid or flexible pavement and shoulders adjacent to resurfaced pavement 
shall be compacted to the specified densities for the mixture.  Once an established rolling pattern 
has been demonstrated to provide the required density for shoulders, at the engineer's discretion, 
the pattern may be used in lieu of density tests provided no changes in the material, typical 
location or temperatures are made.  Regardless of the method, density will still be required and 
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subject to testing as deemed necessary by the engineer.  In lieu of roller and density requirements, 
temporary bypasses to be maintained at the expense of the contractor shall be thoroughly 
compacted.  The rolling shall be performed at proper time intervals and shall be continued until 
there is no visible evidence of further consolidation. 
 
403.15.4 Density Measurement.  Measurements for determining the in-place density of the 
mixture shall be taken no later than the day following placement.  Measurements not obtained 
within the prescribed time limits shall be subject to the requirements of Sec 403.22. 
 
403.15.4.1 Density Cores.  If a core is taken, material from underlying layers that remain adhered 
to the core shall be removed in a manner that does not harm the integrity of the specimen.  If the 
contractor elects to place a lift of mixture greater than six times the nominal maximum aggregate 
size, cores shall be cut in half and the density of each half determined separately. 
 
403.15.4.2 Nuclear/Alternative Methods.  In-place asphalt density may be obtained by nuclear 
or alternative methods in accordance with MoDOT TM-41.  The nuclear/alternative calibration 
locations shall be conducted within a trial section in accordance with Sec 405.4.8. 
 
403.15.5 Intelligent Compaction.  Intelligent Compaction requirements in accordance with 
Section 405 shall not apply unless required by job special provision.  Intelligent compaction shall 
be conducted on the traveled way to monitor the optimum roller passes at a mean temperature 
above 180 F in accordance with Sec 405.  Passing Segments shall have a minimum of 85 percent 
coverage at or above the optimum number of passes. Segments with between 85 percent and 70 
percent coverage will be called moderate segments.  Any segment with less than 70 percent 
coverage at the optimum number of passes shall be a Deficient Segment.  If 70 percent of the 
target IC-MV is not obtained, the segment shall be flagged accordingly in the Veta project file.  All 
segments with a mean temperature of less than 180 F at the optimum pass shall be considered 
deficient. 
 
403.15.6 Surface Smoothness.  The finish of the pavement surface shall be substantially free 
from waves or irregularities and shall be true to the established crown and grade.  The pavement 
surface shall be thoroughly tested for smoothness by profiling or straight edging in accordance 
with Sec 610. 
 
403.16 Joints.  Transverse joints shall be formed by any method that will produce a dense, 
vertical section for use when laying is resumed.  When a transverse vertical edge is to be left and 
opened to traffic, a temporary depth transition shall be built as approved by the engineer.  The 
joint formed when the fresh mixture is placed shall be dense, well sealed, and the grade, line and 
surface texture of the succeeding surface shall conform to that of the joined surface.  If directed 
by the engineer, the transverse joint shall be painted with a light coating of liquid asphalt.  Hand 
manipulation of the mixture shall be minimized to avoid unsightly surface texture. 
 
403.16.1 Joint Composition.  Longitudinal joints shall be formed by the use of an edging plate 
fixed on both sides of the finishing machine.  Care shall be taken to obtain a well bonded and 
sealed longitudinal joint by placing the hot mixture in a manner ensuring maximum compaction at 
this point.  If directed by the engineer for properly sealing the longitudinal joint, a light coating of 
bituminous material shall be applied to the exposed edge before the joint is made.  Each side of 
the joint shall be flush and along true lines. 
 
403.16.2 Joint Offset.  The longitudinal joint in any layer shall offset that in the layer immediately 
below by a minimum of 6 inches; except, the joints in the completed surfacing shall be at the lane 
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lines of the traveled way or other required placement width outside the travel lane.  The placement 
width shall be adjusted such that pavement marking shall not fall on a longitudinal joint. 
 
403.17 Quality Control. 
 
403.17.1 Quality Control Operations.  The contractor shall maintain equipment and qualified 
personnel to perform all QC field inspection, sampling and testing as required by this specification.  
All contractor personnel included in the QC operation shall be qualified by the MoDOT Technician 
Certification Program.  Under no circumstances will unqualified personnel be allowed to perform 
QC sampling or testing.  Personnel will be disqualified if acceptable methods and procedures are 
not followed. 
 
403.17.1.1 Asphalt Test Results.  The contractor shall record all test results and furnish a copy, 
including all raw data, to the engineer no later than the beginning of the day following the test.  
The contractor shall maintain all test results in an organized format and shall be available to the 
QA inspector at all times.  Scale readings and other measurements not directly recorded by 
electronic media shall be recorded in an organized format.  Printouts from gyratory compactors 
and asphalt content devices shall be retained as part of the testing records. 
 
403.17.2 Bituminous Quality Control Plan.  Prior to approval of the trial mix design by the 
engineer, the contractor shall submit a QC Plan to Construction and Materials for approval.  The 
QC Plan shall include: 
 

(a) The contractor representative in charge of QC and the project level representative if 
different from the contractor representative.  Contact information should be recorded for 
these individuals. 
 
(b) Lot and sublot sizes and how they will be designated. 
 
(c) Performance testing, volumetrics, and asphalt content sampling, fabrication, and 
testing plan. 
 
(d) The test method for determining asphalt content and density determination.  If cores 
are to be cut, the number of cores shall be specified. 
 
(e) Intelligent Compaction (if included in contract) and Paver Mounted Thermal Profiler 
base station and cellular reception plan. 
 
(f) A proposed independent third party name, contact, address, and phone number for 
dispute resolution. 

 
403.17.2.1 Third Party.  The third party shall be independent of the contractor, MoDOT 
consultants and all project subcontractors or suppliers on each specific project.  All testing of 
material for dispute resolution shall be performed by an approved laboratory.  Approved 
laboratories shall be AASHTO Accreditation Program certified in the areas of the material being 
tested. 
 
403.17.2.2 Plant Calibration.  Plant calibration shall be performed by the contractor in 
accordance with Sec 404, and records shall be made available to the engineer. 
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403.17.2.3 Retained Samples.  All samples taken by the contractor, including but not limited to 
tested aggregate, volumetric and density samples, shall be retained for the engineer until the 
contractor’s and engineer’s tests are complete and accepted unless otherwise instructed.  This 
includes CTIndex and RTIndex results.  These samples shall be maintained in clean covered 
containers, without contamination, readily accessible to the engineer.  The retained sample's 
identification shall consist of, but is not limited to: 
 
 (a) Time and date sampled. 
 
 (b) Product specification number. 
 
 (c) Type of sample, i.e. belt, bin, stockpile. 
 
 (d) Lot and sublot designation. 
 
 (e) Sampler/Tester. 
 
 (f) Project Job Number. 
 
403.17.2.3.1 Retained Loose Mix Material.  All loose mix samples for determination of 
volumetrics, performance tests, asphalt binder content and TSR shall be taken from the plant at 
random as designated by the engineer.  Loose mix material shall be taken, identified, and retained 
for the engineer. 
 
403.17.2.4 Performance Test Specimens and Loose Mix Sample.  All loose mix samples for 
determination of performance tests, volumetrics, asphalt binder content and TSR shall be taken 
at the plant at random intervals as designated by the engineer.  All QC/QA loose mix samples 
shall be taken by the contractor.  Non-TSR performance test specimens shall be fabricated by 
the contractor.  The engineer shall be present when taking loose mix samples and fabricating 
specimens for QA testing.  Companion samples shall be identified and retained for the engineer. 
 
403.17.3 Quality Control Laboratory.  All QC mixture testing shall be performed in an approved 
laboratory. 
 
403.17.3.1 Calibration Schedule.  The contractor shall calibrate or verify all significant test 
equipment associated with tests covered in this specification.  Intervals as set by the contractor 
shall not exceed the following limits: 
 

Equipment - Test Method 
(AASHTO) 

Requirement Interval 
(Month) 

Performance Testing Load Frames – R 18 Calibrate 12 

Hamburg Wheel Track Test -  R 18 Calibrate 12 

Gyratory Compactor - T 312 Calibrate – 1.16 ± .02° internal angle 12a 

Gyratory Compactor - T 312 Verify 1c 

Gyratory Molds - T 312 Check Critical Dimensions 12 

Thermometers - T 209, T 166, T 312 Calibrate 12 

Vacuum System - T 209 Check Pressure 12 

Pycnometer (Flask) - T 209 Calibrate Daily 

Binder Ignition Oven - T 308 Verify 12b 

Nuclear Content Gauge – T 287 or MoDOT 
TM 54 

Drift & Stability – Manuf. 
Recommendation 

1 
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Mechanical Shakers - T 27 Check Sieving Thoroughness 12 

Sieves Check Physical Condition 6 

Weighted Foot Assembly - T 176 Check Weight 12 

Mechanical Shaker - T 176 Check Rate & Length of Throw 12 

Liquid Limit Device - T 89 Check Wear & Critical Dimensions 12 

Grooving Tool - T 89 Check Critical Dimensions 12 

Ovens Verify Temp. Settings 12 

Balances Verify 12b 

Timers Check Accuracy 12 
aCalibrate and/or verify after each move. 
bVerify after each move. 
cIncludes ram pressure, LVDT, frequency of gyration, and external angle. 

 
403.17.3.1.1 Inventory.  An inventory of all major sampling, testing, calibration, and verification 
equipment, including the serial number or other identifying number shall be maintained. 
 
403.17.3.1.2 Calibration Records.  Calibration and verification records shall include but are not 
limited to: 
 

(a) Detailed results of the work performed (dimensions, mass, force, temperature, etc.) 
 
(b) Description of the equipment calibrated including identifying number. 
 
(c) Date the work was performed. 
 
(d) Identification of the individual performing the work. 
 
(e) Identification of the calibration or verification procedure used. 
 
(f) The previous calibration or verification date and next due date. 
 
(g) Identification of any in-house calibration or verification device used (including 
identification to establish traceability of items such as standard masses, proving rings, 
standard thermometers, balances, etc.). 

 
403.17.3.2 Record Retention.  Test records shall be maintained to permit verification of any test 
report.  Records pertaining to testing, equipment calibration and verification, test reports, internal 
quality systems review, proficiency sample testing, test technician training and evaluation and 
personnel shall be retained in a secure location for a minimum of three years. 
 
403.17.3.3 Test Method Availability.  A current copy of all test methods and procedures shall 
be maintained in the QC laboratory at all times for reference by the technicians.  Examples of 
report formats and procedures may be found in AASHTO R 18. 
 
403.18 Quality Assurance.  All QA field inspection, sampling and testing will be performed by a 
qualified MoDOT technician.  The QA inspector shall have free access to any and all testing 
equipment used by the mixture producer and any workbooks, records or control charts maintained 
by the mixture producer for the QC process.  The QA inspector shall also have sufficient access 
to the plant grounds to assure compliance with the approved QC Plan. 
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403.18.1 Assurance Testing.  The engineer will independently test the specimens and/or mixture 
from the roadway or plant at the frequency listed in Sec 403.19.3.  The independent samples shall 
be of sufficient size to retain half for possible disputes.  Further testing of this sample will be under 
the direction of the engineer.  The retained portion of the QC samples for mixture properties, 
gradation, and deleterious content will be tested as directed by the engineer.  The engineer’s test 
results, including all raw data, will be made available to the contractor when completed and no 
later than the next working day. 
 
403.18.2 Chain of Custody.  QA density cores shall be sealed in approved tamper-evident 
containers immediately after extraction in the presence of the engineer.  At the plant, the 
contractor shall provide loose mix material and test specimens at the frequency listed in Sec 
403.19.3 for all QA testing at the provided random tonnage in the presence of the engineer. 
 
403.18.3 Aggregate Comparison.  Comparison for aggregate will be considered favorable when 
the contractor’s QC results and engineer’s QA test results of a retained sample compare within 
the following limits. 

 
403.18.3.1 Gradation. 
 

Sieve Size Percentage Points 
¾ inch and larger 5.0 
½ inch 5.0 
3/8 inch 4.0 
No. 4 4.0 
No. 8 3.0 
No. 10 3.0 
No. 16 3.0 
No. 20 3.0 
No. 30 3.0 
No. 40 2.0 
No. 50 2.0 
No. 100 2.0 
No. 200 1.0 

 
403.18.3.2 Deleterious.  The total and individual deleterious content shall not exceed the 
specification limits. 
 
403.18.4 Federal Highway Administration Requirements.  Performance and acceptance of 
QC/QA testing under these specifications shall not eliminate any FHWA requirements for 
acceptance of the material. 
 
403.19 Acceptance of Material.  Acceptance of bituminous mixture will be based on lots.  With 
the exception of density, asphalt material will be sampled at the asphalt plant in lots or sublots on 
a random basis through the use of a random number system and evaluated using a Quality Level 
Analysis (QLA).  A QLA will determine payment based on a combination of the total PWL (PWLt) 
determined for each pay factor item for each lot of material produced. 
 
403.19.1 Random Numbers.  The engineer will generate random numbers.  Random numbers 
will be based upon tonnage. 
 
403.19.2 A lot shall consist of a maximum of 6,000 tons.  The maximum sublot size shall be 1500 
tons and each lot shall contain no less than 4 sublots.  Sublots from incomplete lots shall be 
combined with the previous complete lot for determination of pay factors.  When no previous lot 
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exists, the mixture shall be treated in accordance with Sec 403.23.8.1.  A new lot shall begin when 
the asphalt content of a mixture is adjusted in accordance with Sec 403.11 or if there is an asphalt 
binder grade change or an additive source change. 
 
403.19.3 Test and Pay Factor Items.  As a minimum, the contractor and engineer shall test in 
accordance with the following table.  The number of random tests per sublot may be increased 
per the contractor’s QC plan.  The QC plan shall state the test and testing frequency.  All random 
tests shall be used in the pay factor determination.  Where multiple test methods are allowed, the 
contractor shall designate the test method to be used in the QC Plan.  Final payment will be based 
on the indicated pay factor items. 
 

Tested Property Test Method 
Contractor 
Frequency 

Engineer Frequency 

Pay Factors 

Mat Density 
(% of theoretical 

maximum density)(a) 

MoDOT TM 41, AASHTO 
T 166 or AASHTO T 331 

1 Sample / Sublot  1 Sample / Lot  

Asphalt content 

AASHTO T 164, or 
MoDOT Test Method TM-
54, or AASHTO T 287, or 

AASHTO T 308 

1  / Sublot 
 

 1  / Lot  

Va, Ndes
 AASHTO T 312 and R 35 1  / Sublot 1  / Lot 

CTIndex ASTM D 8225 1  / 3000 tons 1  / 12000 tons 

Pay Factor Adjustments 

Unconfined 
Longitudinal Joint 

Density(a) 

MoDOT TM 41, AASHTO 
T 166 or AASHTO T 331 

1 Sample / Sublot  1 Sample / Lot  

Intelligent Compaction Sec 405 Continuous 
10% of travelway of 

one roller 

RTIndex ASTM D 8360 1  / 3000 tons 1  / 12000 tons 

Tensile Strength and 
TSR 

AASHTO T 283 
1  / 12000 tons 

(maximum) 
1  / Project 

Other Testing 

Cold feed or hot bin 
gradation and 

deleterious content 

AASHTO T 27 and 
AASHTO T 11 

As Needed As Needed 

Mix Temperature at 
Plant 

---- 1  / Sublot 1  / Day 

Temperature of Base 
and Air 

---- As Needed As Needed 

(a) Core samples shall consist of one core.  Up to two additional cores, as stated in the QC Plan, 
may be obtained at the same offset within one foot of the randomly selected location.  If more 
than one core is obtained, all cores shall be combined into one sample. 
 
403.19.3.1 Test Method Modification. 
 
403.19.3.1.1 Binder Ignition Modification.  Asphalt content determination in accordance with 
AASHTO T 308, Section 6.9.1 shall be modified by adding the following: If the calibration factor 
exceeds 1.0 percent, lower the test temperature to 800 ± 8 F and repeat test.  Use the calibration 
factor obtained at 800 F even if it exceeds 1.0 percent.  If RAP is used, the binder ignition oven 
shall be calibrated in accordance with MoDOT Test Method TM 77.  At the engineer’s discretion, 
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testing may be waived when production does not exceed 200 tons per day.  The contractor shall 
certify the proper proportions of a previously proven mixture were used. 
 
403.19.3.1.2 Rice Test.  When the water absorption of any aggregate fraction is greater than 2.0 
percent, the test method for determining theoretical maximum specific gravity, AASHTO T 209, 
shall be modified as follows:  After completing the procedure in accordance with Section 9.5.1 or 
9.5.2, drain water from the sample.  To prevent loss of fine particles, decant the water through a 
paper towel held over the top of the container.  Spread the sample before an electric fan to remove 
surface moisture.  Weigh at 15-minute intervals, and when the loss in mass is less than 0.05 
percent for this interval, the sample may be considered to be surface dry.  This procedure requires 
about 2 hours and shall be accompanied by intermittent stirring of the sample.  Break 
conglomerations of mixture by hand.  Take care to prevent loss of particles of mixture.  Calculate 
the specific gravity of the sample by substituting the final surface-dry mass for A in denominator 
of Equations 2 or 3. 
 
403.19.3.1.3 Mixture Bulk Specific Gravity.  Determining bulk specific gravity using paraffin-
coated specimens, AASHTO T 275, shall not be used when required by AASHTO T 166.  
Alternate methods are AASHTO T 331 and ASTM D1188.  The surface of specimens prepared 
for testing by these methods may have the surface texture removed by sawing a minimal amount.  
Specimens shall be securely held in a jig or other clamping device to eliminate distortion and 
retain a face parallel to the original surface.  Measurements for lift thickness shall be made prior 
to sawing. 
 
403.19.3.1.4 QC and QA Mix Sampling and Preparation.  All loose mix shall be sampled at the 
plant by the contractor during production in accordance with AASHTO R 97 and split to the 
appropriate size in accordance with AASHTO R 47.  After QC has been notified of the random 
sample, the first truck shall be sampled as directed by the engineer.  If the random number for 
multiple tests overlap, the contractor shall complete the first testing requirements and then 
immediate proceed with the second testing requirements.  The contractor shall wait 30 minutes 
after sampling loose mix before fabricating specimens for CTIndex and RTIndex testing.  Loose mix 
temperatures shall not drop below the molding temperature.  The 30 minutes shall start when all 
the material for the loose mix sample has been obtained and the time this occurs shall be 
recorded.  All specimens shall be fabricated as soon as possible after the 30-minute delay.  QC 
and QA samples shall be taken and fabricated by the contractor at separate random times. 
 
The following table details the minimum number of specimens required for QC or QA testing: 
 

Test Method 
Minimum 

Number of 
Specimens  

Molded 
Specimen 

Height (mm) 

Required Fabrication for CTIndex and RTIndex 
QC Frequency: 1 Set per 3000 tons 
QA Frequecy 1 Set per 12000 tons 

Cracking Tolerance 
Index (CTIndex) 

5 Compacted 
Specimens 

62 (±1mm) (b) 

Rutting Tolerance Index 
(RTIndex) 

3 Compated 
Specimens 

62 (±1mm) (b) 

Retained Loose Mix (a) 

(QA sample only)  
125 lbs N/A 
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Required Fabrication for Volumetrics and % Asphalt 
Content 

QC Frequency: 1 Set per sublot 
QA Frequecy 1 Set per Lot 

% Asphalt Content 1 Sample N/A 

Theo. Max SG of 
mixture, Gmm 

1 Sample N/A 

% Air Voids 
2 Compacted 
Specimens 

NDesign 

Retained Loose Mix(c)  30 lbs N/A 

Required Sampling for TSR 
QC Frequeny: 1 Sample per 12,000 tons 

QA Frequency: 1 Sample per Project 

Tensile Strength Ratio 
(TSR) 

250 lbs N/A 

(a) Retained loose mix for Hamburg verification of mixture not meeting minimum 
RTindex thresholds 

(b) 95 mm specimen height for SP250 mixes 
(c) Retain at least 30 pounds of loose mix material for dispute resolution. 

 
The CTIndex test shall be based upon five compacted specimens tested, discard the single highest 
and lowest values, and average the three remaining values. 
 
The RTIndex test shall be based upon the average of three compacted specimens. 
 
Volumetric testing shall be based upon the average of two compacted specimens. 
 
403.19.3.1.5 Molding Performance Samples.  The specimens shall be compacted to an air void 
content of 7.0 ± 0.5 percent or 6.0 ± 0.5 percent for SMA mixtures.  The compacted test specimens 
shall be allowed to cool to 77 ± 5 F prior to determining the air void content. 
 
403.19.3.1.6 Records.  Compaction temperature, times in and out of the oven, gyratory specimen 
weights and times, and sample identification shall be recorded. 
 
403.20 Miscellaneous Applications. 
 
403.20.1 Small Quantities.  Small quantities are less than 6000 tons for the pay item quantities 
of each separate mixture and the following shall apply: 
 

(a) A field laboratory will not be required for monitoring mixtures.  All required QC and QA 
testing shall be performed in an approved laboratory. 
 
(b) No Performance Testing is required and acceptance shall be in accordance with Sec 
403.23.8.1.  Density, % AC, and % Air Voids shall be performed at a frequency of no less 
than one per day if production does not exceed 1000 tons and at a frequency of no less 
than two per day if production exceeds 1000 tons.  Independent or retained sample QA 
tests shall be performed at least once per project, as indicated. 
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403.20.2 Base Widening and Entrances.  For base widening mixture and entrance work, the 
following will apply: 
 

(a) All base widening shall be constructed in accordance with Sec 401.7 and subsections. 
 
(b) The minimum density of these mixtures shall be attained as specified herein, except, 
compaction may be performed in accordance with Sec 403.15.3. 
 

403.20.3 Dispute Resolution.  When there are significant discrepancies between the engineer's 
and the contractor's test results, dispute resolution procedures will be used. 
 
403.20.3.1 Cease Work.  The contractor's operations may be required to cease until the dispute 
is resolved if the test results indicate the mixture is subject to failure. 
 
403.20.3.2 Third Party Resolution.  The first step in dispute resolution will be to identify 
differences in procedures and correcting inappropriate procedures before moving to third party 
resolution.  If that does not resolve the dispute, either the contractor or the engineer may request 
the approved QC Plan third party involvement.  The recommendations of the approved third party 
shall be binding on both the engineer and contractor. 
 
403.20.3.3 Third Party Payment.  The contractor shall be responsible for the cost associated 
with the third party testing and resolution if the final result indicates the engineer's test results 
were correct.  Likewise the Commission will be responsible for the cost associated with the third 
party testing and resolution when the final result indicates the contractor's results were correct. 
 
403.20.3.4 Other Adjustments.  The contractor shall not be entitled to any additional payment 
for costs incurred due to use of the dispute resolution procedures such as, but not limited to, those 
for delay, cessation of operations, costs to subcontractors, etc.  The engineer may give 
consideration to adjustment of working days if warranted. 
 
403.20.3.5 Dispute with CTIndex and RTIndex Results.  If QA and QC results for CTIndex or RTIndex 
do not compare favorably, the first step will be to identify differences in procedures, including 
specimen aging.  If that does not resolve the dispute, the QA  CTIndex result shall be averaged with 
the QC CTIndex result to determine pay.  If RTIndex  results are in dispute, QC shall fabricate 
specimens for Hamburg testing in the presence of the Engineer using the retained loose mix 
material.  Retained loose mix material from the QC sample shall be used to fabricate specimens 
unless otherwise directed by the Engineer.  Specimens shall be sent to the Engineer for Hamburg 
testing to determine specification compliance. 
 
403.21 General Requirements. 
 
403.21.1 Sequence of Operations.  To reduce inconvenience to the traveling public during 
widening or surfacing, the contractor will not be permitted to place any final surface course until 
the base widening, the leveling course and the binder course have been completed throughout 
the entire combination of sections, unless otherwise authorized by the engineer.  The proper 
condition of the base widening, the leveling course, and the binder course, at the time of placing 
the surface course, shall be the contractor's responsibility. 
 
403.21.2 Pavement Marking.  If the contractor's work has obliterated the existing pavement 
marking on resurfacing projects open to through traffic, the pavement marking shall be replaced 
in accordance with Sec 620. 
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403.21.3 Surfaced Approaches.  At locations designated in the contract or as specified by the 
engineer, approaches shall be primed in accordance with Sec 408 and surfaced with Type SP125 
asphaltic concrete.  The asphaltic concrete surface shall be placed in accordance with the details 
shown on the plans or as specified by the engineer.  Approaches shall not be surfaced until after 
the surface course adjacent to the entrance is completed.  Any work required to condition and 
prepare the subgrade on the approaches will be at the contractor’s expense. 
 
403.21.4 Filling Drain Basins.  If shown on the plans, existing drain basins shall be filled to the 
top of the lip with plant mix bituminous base course or asphaltic concrete from the pavement edge 
to the edge of the shoulder.  Any difficulty or delay created by this requirement will be at the 
contractor’s expense. 
 
403.21.5 Pavement Repairs (Blow-Ups).  A blow-up will be considered that area where 
excessive expansion has resulted in distress to the existing pavement.  Blow-ups occurring prior 
to the application of the tack coat on the existing surface will normally be repaired by the 
Commission.  Blow-ups occurring after the application of the tack coat shall be repaired by the 
contractor by removing the distressed concrete and replacing the pavement in accordance with 
Sec 613. 
 
403.22 Method of Measurement. 
 
403.22.1 Weight Determination.  The weight of the mixture will be determined from the batch 
weights if a batch-type plant is used, and will be determined by weighing each truck load on scales 
in accordance with Sec 310 if other types of plants are used.  Measurement will be made to the 
nearest 0.1 ton for the total tonnage of material accepted. 
 
403.22.2 Full Depth. 
 
403.22.2.1 The final driving surface area, for the full depth of the pavement, will be used as the 
area for all underlying bituminous lifts and will not include the additional quantity needed to 
construct the 1:1 slope. 
 
403.22.2.2 Final measurement of the completed pavement will not be made except for authorized 
changes during construction, or where appreciable errors are found in the contract quantity.  
Where required, measurement of the pavement complete in place will be made to the nearest 0.1 
square yard.  The revision or correction will be computed and added to or deducted from the 
contract quantity. 
 
403.22.3 Alternate Overlay. 
 
403.22.3.1 Field Established Quantity.  When bid as an alternate to a Portland cement concrete 
overlay, the contractor shall establish the existing roadway profile and set the final overlay profile.  
The engineer may adjust the final profile as needed.  The tons of hot mix asphalt required will be 
determined by the engineer from the set or adjusted profile.  This quantity will be the field 
established plan quantity. 
 
403.22.3.2 Overlay Measurement.  Final measurement of the completed pavement will be based 
on the field established plan quantity except for authorized changes during construction.  The 
revision or correction will be computed and added to or deducted from the contract quantity. 
Measurement of the pavement complete in place will be made to the nearest 0.1 ton. 
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403.22.4 Pavement Testing.  The finished courses shall have the nominal thickness shown on 
the plans.  Tests will be conducted to ensure that each course is being constructed to proper 
thickness, composition, and density.  The contractor shall cut samples from any layer of the 
compacted mixture at locations designated by the engineer.  QA samples shall be cut and 
delivered to the engineer no later than the end of the next day following the laydown operation.  If 
the samples are not cut and delivered as stated, the asphaltic laydown operation may be 
suspended and a deduction of 5 percent per day of the contract unit price of the representative 
material may be applied, until samples are cut and delivered to the engineer.  Samples may be 
obtained by either sawing or drilling 4-inch minimum diameter cores.  Each sawed sample shall 
consist of a single piece of the pavement of the size designated by the engineer, but no larger 
than 12 inches square. 
 
403.22.4.1 Pavement Thickness.  Lift thickness may be determined by the average thickness of 
cores taken for density measurements for each lot.  Total thickness samples for new full depth 
asphalt pavements shall be obtained after all bituminous construction is completed on the project 
and shall be taken at locations specified by the engineer.  For the purpose of determining the 
constructed thickness of full depth pavement, cores shall be taken at random intervals in each 
traffic lane at the rate of one core per 1000 feet or increment thereof, or at any other locations as 
may be determined by the engineer and measured in accordance with AASHTO T 148.  Sections 
of any asphaltic concrete determined to be 0.5 inches or more, less than the thickness shown on 
the plans, shall be corrected by the contractor.  No payment will be made for any costs incurred 
by the contractor in correcting pavement deficient in thickness.  Each core is representative of the 
pavement thickness for a distance extending one-half the distance to the next core, measured 
along centerline, or in the case of a beginning or ending core, the distance will extend to the end 
of the pavement. 
 
403.22.4.2 Surface Restoration.  The surface from which samples have been taken, including 
those for density measurements, shall be restored by the contractor with the mixture then being 
produced no later than the next day of plant operation, if construction is still active.  If bituminous 
construction has been completed, the surface from which samples have been taken shall be 
restored within 48 hours with an approved commercial mixture or with cold patch mixtures 
acceptable to the engineer. 
 
403.23 Basis of Payment. 
 
403.23.1 Percent Within Limits.  PWL will be based on the mean, standard deviation and quality 
index of each lot's test results.  The upper PWL (PWLu) and lower PWL (PWL1) is determined 
from the table in Sec 502.15.8.  For Upper or Lower Quality Index values less than zero, the value 
in the Table shall be subtracted from 100.  Total percent within limits, PWLt, is: PWLt = (PWLu + 
PWL1) - 100.  For Density of SMA mixes the PWLu shall be 100. 
 
 The mean is: xa = (Ʃxi)/n 

 Where: xa = Average of the individual values being considered 
  Ʃxi = The summation of all the individual values being considered 

  n = The number of individual values under consideration 
 
 The Standard Deviation is:  s = (Ʃ(xi - xa)2/(n - 1))1/2 
 The Upper Quality Index is: Qu = (USL - xa)/s 
 The Lower Quality Index is: Q1 = (xa - LSL)/s 
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 Where: Qu = Upper Quality Index 
  Q1 = Lower Quality Index 
  USL = Pay Factor Item Upper Spec Limit 
  LSL = Pay Factor Item Lower Spec Limit 
 
403.23.1.1 Quality Level Analysis.  The engineer will make the QLA no more than 24 hours after 
receipt of the contractor's test results, by determining the PWLt for each designated pay factor 
item. 
 
403.23.1.1.1 Acceptance.  The contractor's test results will be used when applicable to determine 
the PWL, provided the contractor's QC tests and the engineer's QA tests compare favorably, and 
provided the engineer's inspection and monitoring activities indicate the contractor is following the 
approved QC Plan. 
 
403.23.1.1.2 Comparison.  Favorable comparison will be obtained when the engineer's QA test 
results on a production sample are within two standard deviations or the comparison limit, 
whichever is greater, of the mean of the contractor's test results for that particular lot.  Comparison 
limits for QC average results are as follows: air voids within ±0.5 percent, asphalt content within 
±0.2 percent, and density within ±1.3 percent.  QA CTIndex results shall be within ± 30 of the QC 
testing that falls nearest result for SuperPave and ± 60 for SMA.  For the CTIndex test, if all QC and 
QA are greater than 80 for SuperPave mixes and greater than 190 for SMA mixes, then results 
are considered comparable.  QA RTIndex results shall be within ±15 percent of the QC testing that 
falls nearest.  Further comparisons may be made by using F & t testing at a significance level of 
1 percent as directed by the engineer. 
 
403.23.1.1.3 Outliers.  No test result shall be discarded, except individual test results on a lot 
basis may be checked for an outlier in accordance with the statistic T in ASTM E 178, at a 
significance level of 5 percent.  If an outlier is found, material from the retained QA sample may 
be tested, in the presence of the engineer, to determine a replacement test value.  The 
replacement test value shall be used in the PWL determination. 
 
403.23.1.1.4 Roadway/Shoulder Lots.  For the purpose of QLA, mixture placed on the traveled 
way and placed on the traveled way and shoulders integrally, shall be accounted for in a regular 
lot/sublot routine.  Mixture placed on shoulders only shall be accounted for in a shoulder lot/sublot 
routine. 
 
403.23.1.1.5 Random Sampling.  For the purpose of QLA, all mixture produced at the plant and 
placed on the roadway shall be subject to random testing.  Mainline density measurements at the 
roadway shall not be taken within 6 inches of an unconfined longitudinal joint.  Random samples 
taken in the same day may be separated by 200 tons. 
 
403.23.2 Pay Factors.  The total pay factor (PFT) for each lot will be equal to the weighted sum 
of the pay factors (PF) for each pay factor item for each lot, and is determined as follows: 
 
PFT = + (0.5) PFDensity + (0.25) PFVa + (0.25) PFAC 
 
The PFT for each lot, on the shoulder or otherwise when the density pay factor is not directly 
included, will be equal to the weighted sum of the PF for each pay factor item for each lot, and 
will be determined as follows: 
 
PFT = (0.5) PFVa + (0.5) PFAC 
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The PF for each pay factor item for each lot will be based on the PWLt of each pay factor item of 
each lot and will be determined as follows: 
 
When PWLt is greater than or equal to 90: PF = 0.3 PWLt + 73; 
 
When PWLt is greater than or equal to 70 and PWLt is less than 90: PF = 0.5 PWLt + 55; 
 
When PWLt is less than 70: PF = 2 PWLt – 50; 
 
403.23.2.1 Density Pay Factor.  The theoretical maximum specific gravity of the mixture, as 
determined for each sublot and the bulk specific gravity of no less than one core from each sublot, 
will be used to perform the QLA for the percent of theoretical maximum density.  Thick cores 
required to be cut in half in accordance with Sec 403.15.4 shall effectively double the number of 
sublots for cores.  When density is not used as a pay factor, additional adjustment of the contract 
unit price will be based on the table in Sec 403.23.8.1. 
 
403.23.2.2 Asphalt Content Pay Factor.  The QLA will be performed using the asphalt content 
test results from each lot. 
 
403.23.2.3 Air Voids Pay Factor.  Two gyratory specimens shall be compacted for each sublot 
and the average of the two specimens will be used to calculate the volumetrics of the sublot.  The 
air voids shall be determined from the gyratory compacted specimens.  The air voids for the QLA 
shall be those calculated using the average bulk specific gravity of the gyratory compacted 
specimens and the theoretical maximum specific gravity of the mixture determined for the sublot 
of material. 
 
403.23.2.4 CTIndex and TSR Pay Factor.  The contract unit price for each 3,000 tons or fraction 
thereof for all mixtures shall be adjusted based on the average CTIndex results for the tonnage 
according to the following table provided that acceptable RTIndex or Hamburg and TSR results are 
obtained.  The lower adjusted contract unit price from the CTIndex and TSR results shall apply. 
 

SuperPave Mixtures 

Cracking Tolerance Index 
(CTIndex) 

Tensile Strength Ratio 
(TSR)(a) 

Percent of 
Contract Price 

40 – 49 70 – 74 % 97% 

50 – 99 75 – 84 % 100% 

100 or Greater 85 % or Greater 103% 

SMA Mixtures 

Cracking Tolerance Index 
(CTIndex) 

Tensile Strength Ratio 
(TSR)(a) 

Percent of 
Contract Price 

  80 – 134 70 – 74 % 97% 

135 – 239 75 – 84 % 100% 

240 or Greater 85 % or Greater 103% 

(a) If an approved liquid anti-strip is used, the TSR limit to receive full incentive is 80 percent. 
 

The QLA shall be performed using each Density, % Air Void, and % Asphalt Content result within 
the lot. 
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403.23.3 Removal of Material.  All lots of material with a PFT less than 50.0 shall be removed 
and replaced with acceptable material by the contractor. 
 
Any sublot of material with a percent of theoretical maximum density of less than 90.5 percent or 
greater than 98.5 percent shall be removed and replaced with acceptable material by the 
contractor.  For SMA mixtures, any sublot of material with a percent of theoretical maximum 
density of less than 92.0 percent shall be removed and replaced with acceptable material by the 
contractor. 
 
Any material with a CTIndex less than 40 shall be considered unacceptable material. For SMA 
mixtures, any material with a CTIndex less than 80 shall be considered unacceptable material. 
 
Any sublot of material with air voids in the compacted specimens less than 1.5 percent or tonnage 
of material not meeting the minimum RTIndex shall be evaluated with Hamburg testing and removed 
and replaced with acceptable material by the contractor if the rut depth is greater than 1/2 inch at 
the designated number of wheel passes. 
 
Any material with TSR results below 70 percent or minimum conditioned tensile strength below 
60 psi are considered unacceptable and will be subject to removal, production shall cease, the 
mixture reverified, and other payfactors incentives shall not be applied. 
 
No additional payment will be made for such removal and replacement.  The replaced material 
will be tested at the frequencies listed in Sec 403.19.  Pay for the material will be determined in 
accordance with the applicable portions of Sec 403.23 based on the replacement material. 
 
403.23.4 Pay Factor Adjustments.    Pay factor adjustments are as follows: 
 
403.23.4.1 Unconfined Longitudinal Joint Density Adjustment.  The minimum density of all 
traveled way pavement within 6 inches of a longitudinal joint, including the pavement on the 
traveled way side of the shoulder joint, shall not be less than 90.5 percent of the theoretical 
maximum specific gravity for SuperPave mixtures and above 92.0 percent of the theoretical 
maximum specific gravity for SMA mixtures.  The density of the longitudinal joint when confined 
will be included in the evaluation of the remainder of the mat.  Pay adjustments will be in 
accordance with the following table and will be applied to the corresponding tonnage represented 
by the core(s). 
 
Pay adjustments due to longitudinal joint density will apply to the full width of the lane paved. The 
average of joint cores from each sublot will determine specification compliance.  If payment 
reductions are necessary, the lowest PFTotal shall apply.  Adjustments due to joint density will 
apply to the sublot from which the cores are obtained. 
 

Longitudinal Joint Density 
Field Density (Percent of 

Laboratory Max. Theoretical 
Specific Gravity) 

Percent of Contract Unit Price 

SuperPave Mixtures 

> 90.5 
PFTotal not changed by 

longitudinal joint density 

89.5 – 90.4 
Maximum PFTotal = 100%;  

Correction Required(a) 

< 89.5 Remove and Replace 
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SMA Mixtures 

> 92.0 
PFTotal not changed by 

longitudinal joint density 

90.0 – 91.9 
Maximum PFTotal = 100%;  

Correction Required(a) 
< 90.0 Remove and Replace 

(a) Correction requires spraying rapid penetrating emulsion on deficient density areas in 
accordance with JSP2303.  All costs associated with correction shall be at the contractor’s 
expense with no additional payment. 

 
403.23.4.2 Smoothness Adjustment.  The contract unit price for all mixes, except wedge or level 
course, will be adjusted in accordance with Sec 610.5.  The contract unit prices for asphaltic 
concrete pavement will be considered full compensation for all materials entering into the 
construction of the pavement and for the cost of the smoothness testing and correction. 
 
403.23.4.3 Paver Mounted Thermal Profiler.  The contract unit price for all mixes, except wedge 
or level course, will be adjusted in accordance with Sec 406.  The contract unit prices for asphaltic 
concrete pavement will be considered full compensation for all materials entering into the 
construction of the pavement and for the cost of the PMTP testing and correction. 
 
403.23.4.4 Intelligent Compaction.  If Intelligent compaction is not included as a pay item in the 
contract, then all specification requirements and pay adjustments pertaining to Intelligent 
Compaction will not apply.  If pay items for Intelligent Compaction are included in the contract, 
then all specification requirements and pay adjustments pertaining to Intelligent Compaction shall 
apply. 
 
403.23.5 Aggregate Variation.  Due to possible variations in the specific gravity of the 
aggregates, the tonnage of mixture used may vary from the proposal quantities.  No adjustment 
in contract unit price will be made because of such variation. 
 
403.23.6 Compacted Samples.  Payment for obtaining and delivering samples of compacted 
mixture from the pavement and replacing the surface will be made per sample at the fixed price 
specified in Sec 109.  No direct payment will be made for samples taken for QC and QA testing. 
 
403.23.7 Payment for Pavement Repairs (Blow-ups).  Payment for repairing blow-ups will be 
made in accordance with Sec 104. 
 
403.23.8 Miscellaneous Applications. 
 
403.23.8.1 Small Quantities.  Small quantities are defined in Sec 403.20.1.  Unless the 
contractor has elected to use the normal evaluation in the Bituminous QC Plan for small quantities, 
the following shall apply for each separate mixture qualifying as a small quantity 
 

(a) QLA and PWL shall not apply. 
 
(b) Mixtures shall be within the specified limits for % Air Voids, % AC, and density.  In addition 
to any adjustments in pay due to profile, the contract unit price for the mixture represented 
by each set of cores will be adjusted based on actual field density above or below the 
specified density using the following schedule: 
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Field Density 
(Percent of Laboratory Max. 

Theoretical Density) 

Pay Factor 
(Percent of Contract 

Unit Price) 

For all SP mixtures other than SMA:  

92.5 to 98.0 inclusive 100 

90.5 to 92.4 inclusive Correction(a) 

Above 98.0 or Below 90.5 Remove and Replace 

For SMA mixtures:  

>94.0 100 

92.0 to 93.9 inclusive Correction(a) 

Above 98.0 or Below 92.0 Remove and Replace 

(a) Correction requires spraying rapid penetrating emulsion on deficient 
density areas in accordance with JSP2303.  All costs associated with 
correction shall be at the contractor’s expense with no additional 
payment. 

 
403.23.8.2 Base Widening and Entrances.  For base widening mixtures and entrance work, 
QLA and PWL will not be required.  Payment for these mixtures will be made at 100 percent of 
contract unit price for material that otherwise meets the specifications. 
 
403.23.8.3 Single Lift on Unmilled Surface or Leveling Course Work.  For resurfacing projects 
specifying a single lift on an unmilled surface, surface mixture of 3,000 tons or more, or for leveling 
course work, the following shall apply to the traveled way mixture.  All bituminous mixture QC/QA 
requirements shall apply, except the density pay factor designated in Sec 403.23.2 will not be 
directly included in the total pay factor.  In lieu of that, one density sample shall be taken per 
sublot and the pay adjustment for density will be made using the table in Sec 403.23.8.1. 
 
3.0  Insert Sec 406 Paver-Mounted Thermal Profiles: 
 
406  Paver-Mounted Thermal Profiles 
 
406.1  Description.  This work shall consist of continuous thermal profiling of the asphalt mat 
temperature behind the trailing edge of the paver screed plate during placement operations using 
a Paver-Mounted Thermal Profile System (PMTPS).  This work shall be completed in accordance 
with the general principles set forth in AASHTO R 110 “Standard Practice for Continuous Thermal 
Profile of Asphalt Mixture Construction”, and specifically as stated in the following sections. 
 
406.2  Required Measurements.  PMTPS measurements are required on the full width of paving 
of each asphalt lift.  Collection of data shall include shoulder pavement when placed 
simultaneously with the mainline.  The shoulder paving data will be filtered out using Veta during 
data processing.  PMTPS data collection is not required in the following exceptions: 
 

(1) PMTPS measurements are not required on auxiliary lane tapers, ramps, shoulders (not 
paved simultaneously with mainline), cross-overs, non-continuous turn lanes, loops, 
bypass lanes, acceleration/deceleration lanes, intersecting streets, roundabouts, and 
partial lane width widenings. 
 

(2) PMTPS measurements are not required for a total net paving length less than 2 lane miles. 
 
 

(3) PMTPS measurements are not required on asphalt lift thicknesses less than 1 inch. 
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406.3  Equipment Requirements.  The PMTPS shall consist of the following components listed. 
 

(1) Temperature sensor to continuously monitor surface temperature of mat. 
 

a. Longitudinal and lateral surface temperature readings shall be collected at 12-inch 
or less intervals at all paving speeds with an X-Y accuracy of plus or minus 1 inch. 
 

b. Surface temperatures shall be collected for the full width paved in one pass 
(including any shoulders paved simultaneously with mainline). 
 

c. Surface temperature sensors(s) shall have a temperature range of at least 140 F 
to 480 F.  Sensory accuracy shall be plus or minus 3.6 F, or plus or minus 2.0 
percent of sensor reading, whichever is greater. 
 

(2) Global Navigation Satellite System (GNSS) receiver to capture coordinates of the surface 
temperature readings.  GNSS accuracy shall be plus or minus 2 inches or less in X and Y 
directions when intelligent compaction is being used.  A base station shall be required at 
any locations having poor cellular reception to obtain required accuracy.  When intelligent 
compaction is not being used GNSS accuracy shall be plus or minus 4 feet or less in the 
X and Y directions and ground distance sensor shall be within plus or minus 1/1000 feet. 
 

(3) Onboard data acquisition with a minimum of the following capabilities: 
 

a. Displays (in real-time) map of the surface temperature readings. 
 

b. Displays total distance, paver speed and location. 
 

c. Reports surface temperature readings and GNSS status. 
 

d. Provides real-time statistical summaries of surface temperature readings. 
 

e. Allows operator to define data lot currently being placed per AASHTO PP 114. 
 

f. Stores data internally until data transfer. 
 

g. Automatically transfers data to cloud storage or other approved methods. 
 
406.3.1  System Setup on Pavers.  Pavers shall be instrumented with the PMTP system for the 
full paving width and shall collect measurements no less than 3 feet and no greater than 12 feet 
from the trailing edge of the screed plate.  Other objects shall not obstruct surface temperature 
measurements and GNSS accuracy. 
 
406.4  Construction Requirements. 
 
406.4.1  Temperature Verification.  Temperature verification shall follow AASHTO R110-22, 
Section 6 Calibration.  A record of each verification shall be submitted to the SharePoint prior to 
the start of the project. 
 
406.4.2  Data Management.  PMTP data files shall be compatible with the Veta software.  The 
contractor shall supply the engineer with the manufacturer’s PMTPS Computer Software 14 days 
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prior to beginning work and until ninety days after completion of all work.  If Cloud Storage or 
Cloud Computing is used, the engineer shall be supplied one user ID with full access for the same 
time-period specified.  If cloud storage is not used Raw PMTP data files shall be downloaded 
once per day and uploaded to the appropriate MoDOT IC-PMTP SharePoint site before the start 
of the next day’s production.  The following data management requirements shall apply: 

(1) The PMTP data files should be directly transferred from cloud storage to Veta.  Other 
methods shall be approved by the engineer. 
 

(2) The PMTP Veta files shall be appropriately formatted and filtered in accordance with 
MoDOT IC-PMTP protocol. 
 

(3) Date and time stamp of PMTP shall be checked and verified to reflect the local time 
zone for both mapped and exported data. 
 

406.4.3  Quality Control.  The following shall apply to the Contractor’s Quality Control for PMTP. 
 

(1) The contractor shall have a properly trained person listed in the QC Plan that has 
completed a Veta training course within the last 2 years to perform the PMTP data 
collection and file management for the project. 
 

(2) The PMTP system shall have a documented annual calibration before beginning 
construction. 
 

(3) For each run, the thermal profile shall be divided into 150-foot sublots at the full paving 
width and partial data sublots as follows: 
 

(a) Combine partial data sublots less than 75 feet with the previous data sublot. 
 

(b) Treat partial sublots greater than 75 feet as one data sublot. 
 

(c) Sublots shall not extend over multiple days, different lifts, or paving 
directions. 

(4) Veta files shall be completed and uploaded with the appropriate naming convention in 
accordance with MoDOT IC-PMTPS Protocol.  Appropriate naming convention can be 
found in the IC-PMTP Document Helper.  The completed Veta files shall have the 
appropriate filters applied with the summary data transferred to the Summary Report.  
An up-to-date Summary Report shall be provided to the engineer two days prior to the 
1st and 15th of each month. 
 

(5) PMTP Quality Control Plan.  A pre-activity meeting shall be required prior to mainline 
paving.  The PMTP Quality Control Plan shall be submitted to the engineer at least 2 
weeks prior to the mainline paving pre-activity meeting.  The plan at minimum shall 
include the following: 
 

(a) A list of personnel previously trained 
(b) Detailed daily verification procedure for checking the RTK-GNSS of PMTP 
(c) Procedure for downloading PMTP data from the instrument 
(c) The procedure for training operators or other project staff 
(e) Detailed daily verification procedure for checking the temperature sensor on 

the PMTP 
(f) The name of the designated PMTP Quality Control Technician 
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(g) Procedure for submitting data 
(h) Contact information for technical support staff 
(i) Anticipated cellular service and GNSS coverage throughout entire project 
(j) A list of the control points with either UTM or State Plane Coordinates 

established by the contactor if a base station is required. 
 
406.4.4  Quality Assurance (QA) Testing.  The Engineer will use a Forward Looking InfraRed 
(FLIR) camera to verify the contractor’s PMTP system.  QA tests shall be taken at random 
locations twice per day.  The contractor shall assist the engineer with the placement of the event 
marker. 

 
The QA tests using the FLIR data QA tool shall compare favorably, according to the 
instructions found in the IC-PMTP Document Helper.  If results do not compare favorably, the 
contractor’s PMTPS shall be verified by the manufacturer.  In the case that the PMTPS is 
required to be sent off to the manufacturer and the contractor is not able to provide a 
replacement, the contractor will be allowed to continue paving with the verification by the 
engineer using a FLIR camera for acceptance only. 

 
406.4.5  Thermal Segregation.  Thermal segregation will be calculated by using the Differential 
Range Statistics (DRS) under the parameters of AASHTO R110 in each 150-foot sublot. 
 
The Veta analysis with the appropriate filters applied shall exclude the following surface 
temperature readings from each sublot: 
 

(1) Surface temperature readings less than 180 F. 

(2) Surface temperature readings within 2 feet. prior to and 8 feet. after paver stops 
that are greater than 1 minute in length. 

The thermal segregation categories are based on the Differential Range Statistics (DRS), as 
shown in the table below. 
 

Differential Range Statistics 
(DRS)  

Thermal Segregation 
Category 

DRS ≤ 25.0°F Low 

25°F < DRS ≤ 35°F Moderate 

35°F < DRS ≤ 50°F Moderate-High 

DRS ≥ 50°F Severe 

 
406.4.6.1  Incentive/Disincentive.  Incentive/disincentive adjustments shall be made for each 
sublot in accordance with the following: 
 

Thermal Segregation Category Adjustment per 150 ft. Sublot 

Low $40 Incentive 

Moderate $40 to $0 Incentive (Linear) 

Moderate-High $0 to -$40 Disincentive (Linear) 

Severe -$40 Disincentive and Reviewed by 
Engineer 

 
406.5  Loss of Data.  If data collection ceases as a result of circumstances reasonably beyond 
the control of the contractor, the contractor will be allowed to continue the days paving, but the 
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paved sublots will not be eligible for 406 PMTP Incentive.  The engineer must be notified 
immediately of the issue and shall determine if the contractor has made a reasonable effort to 
resolve the issue.  A meeting with the engineer shall be held to determine how to proceed if the 
issue is expected to extend into the next day’s paving.  Failure to notify the engineer of the issue 
at hand will result in the paved sublots to receive a minus $40 deduct. 
 
406.5.1  GNSS Obstructions. Isolated areas of GNSS obstruction may be filtered out of Veta at 
the contractor’s choice. These areas shall be identified in Veta and brought to the attention of the 
Engineer. Areas excluded from GPS obstruction shall not exceed approximately 5 percent of the 
total day’s production. It is at the discretion of the engineer to determine if the area exceeds an 
approximate 5 percent. 
 
406.6  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
 
T. Bicycle Lane Permanent Pavement Markings 
 
1.0  Description.  This work shall consist of installing 6-ft straight bike lane arrows and helmeted  
bicyclist symbols in the locations shown in the plans. Arrow and helmeted bicyclist symbol are 
shown in EPG Fig. 620.2.26.4.3. 
 
2.0  Construction Requirements.  All materials and work performed for this item shall be in 
accordance with Sec 620 and the current edition of the Manual on Uniform Traffic Control Devices 
(MUTCD).   
 
2.1 bicycle lane pavements markings are to be provided at the near and far side of each 
intersection approach. 
 
3.0  Materials. The contractor shall use preformed thermoplastic in accordance with Section  
1048.20.2 of the Standard Specifications.  
 
4.0   Method of Measurement.   Measurement for installation of bicycle lane pavements markings 
will be made per each, in accordance with Sec 620.   
 
5.0  Basis of Payment.  Payment for the accepted quantity for special pavement marking symbols 
will be made in accordance with the contract unit bid price for the item listed below and includes 
all labor, equipment, materials, and time required to comply with this provision. 
 
 

Item No. Unit Description 

620-99.02 Each Preformed Thermoplastic Pavement Marking,  
Helmeted Bicyclist Symbol and Arrow 

 
 
 
U. Concrete Manhole Apron/Collar 
 
1.0  Description.  The Contractor shall install a reinforced concrete apron around a manhole 
frame and cover or utility valve as indicated in the plans and as approved by the Engineer. 
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2.0  Material.  All material shall be in accordance with Division 1000, Material Details, and 
specifically as follows: 
 

Item Section 

Reinforcing Steel for Concrete 1036 

  
2.1  Concrete used for manhole apron shall be the same used for full depth pavement repairs as 
specified in Section 613.10 of the Standard Specifications.   
  
3.0  Construction Requirements.  Manhole aprons shall be provided in locations within the plans 
or as directed by the Engineer but generally shall be located where a manhole is adjusted to grade 
due to the cold-milling and overlaying of an existing roadway.  The use of an apron can also be 
considered for new installations within new full depth asphalt pavement.     
  
3.1  Steel Plate.  If approved by the Engineer, a steel plate may be installed over the void created 
by the removal of pavement next to a manhole or utility valve prior to the installation of the 
manhole apron concrete.  Asphalt wedging surrounding the steel plate shall be included when 
using a steel plate.  No direct payment shall be made to provide this steel plate and asphalt 
wedging. 
  
3.2  Joint Sealing.  Per MoDOT Standard Specification 613.3.3, the contractor shall seal the 
joint between the asphalt surface and the new concrete apron along with seal any overcut 
created from the sawcutting operation when removing the portion of pavement to be replaced 
with manhole apron concrete.  This joint shall be filled with either an expansive mortar, epoxy, 
polyester or joint material as approved by the Engineer.  In addition, the contractor shall install 
tar paper between the new concrete and the existing manhole frame and cover as directed by 
the Engineer.  
  
4.0  Method of Measurement.   Measurement for installation of a reinforced concrete manhole 
apron will be made per each. 
  
5.0  Basis of Payment.  Payment for the installation of a reinforced concrete manhole apron, 
including all materials, equipment, labor, saw cuts before and/or after installation and all 
necessary work shall be completely covered by the contract unit price paid for the item listed 
below.  Adjusting to grade the actual frame and cover shall be paid for separately.   
 
Please see JSP – Adjust to Grade items for additional details. 
  

Item No. Type Description 

604-99.02 Each Concrete Manhole/Utility Apron 

 
 
V. Construction Impacts to Privately Owned Sprinkler Systems 
 
1.0 This work includes relocation or replacement of all sprinkler heads and sprinkler system pipes 
that are impacted by construction activities and installation of improvements. 
 
2.0 The contractor is advised that various properties along the project length have irrigation 
systems whose sprinkler heads and associated pipe systems are located within or in close 
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proximity to the proposed sidewalk. The contractor shall relocate undamaged sprinkler heads or 
replace damaged sprinkler heads as directed by the engineer. 
 
2.1 The contractor shall check with individual property owners to shut off watering as necessary 
and be aware of the location of said systems.  Any damage to the watering system, sprinkler 
heads, etc. will be repaired or replaced at the contractor’s expense and at no direct cost to 
MoDOT. 
 
2.2 The contractor is strongly advised to field check the project to determine the extent of impact 
to the existing sprinkler systems located along the route and adjust the bid accordingly. 
 
3.0 Method of Measurement: No measurement shall be made. 
 
4.0 Basis of Payment: No direct payment will be made for the relocation or replacement of 
sprinkler systems located along the project limits. All costs associated with this work shall be 
considered incidental to other pay items provided in the contract. 
 
 
W. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all contact 

information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that is 

posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the engineer 
and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 

http://www.modot.org/quality
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3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold Points 
specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or project 
manager and any foreman leading major activities.  This meeting may be waived when, in the 
opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in person, 
by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each new 
activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  safety 
precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall include 
the engineer, the contractor superintendent and the foreman who will be leading the new activity.  
Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold Point 
process will only be required for the project-specific list of Hold Points, if any, that the engineer 
submits to the contractor in advance of the work.  The engineer may make changes to the Hold 
Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective actions 
needed during a Hold Point inspection, the corrections shall be completed prior to continuing 
work.  The engineer may require a new Hold Point to be scheduled if the corrections require a 
follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour advance 
notification from the contractor unless otherwise allowed by the engineer. 
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5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance testing 
and inspection of the work, except as specified herein.  The contractor shall utilize the inspection 
checklists provided in the ITP as a guide to minimize findings by MoDOT inspection staff.  
Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
 
X. Combination Pad Mounted 120V/240V Power Supply and Lighting Controller with 

Uninterruptible Power Supply (UPS) – TS2 Traffic Signal Cabinet 
 
1.0  Description. This work shall consist of furnishing and installing combination 120/240-volt 
signal and lighting power supply and uninterruptible power supply (UPS) at signalized 
intersections utilizing a TS2 traffic signal control cabinet. 
 
2.0  UPS Requirements.  The traffic signals being constructed on the intersections listed below 
shall include an “Uninterruptible Power Supply” specifically constructed and NEMA approved for 
traffic signal operations. 
 

• Vandeventer Ave 

• Grand Blvd 

• Blumeyer St 

• Leonard Ave/Sheridan Ave/Blumeyer/M L King 

• Jefferson Ave 

• 14th St 

 
2.1 UPS Location and Cabling.  The UPS shall be installed separately from the signal cabinet 
and shall be installed in the same cabinet as the power supply and lighting controller station. In 
addition to the power cables from the UPS to the signal cabinet, the contractor will route but not 
connect an outdoor rated CAT-6 cable between the UPS RJ-45 port and the Ethernet switch in 
the signal cabinet. The contractor shall also install a 7-conductor serial cable and make the 
appropriate connections from the UPS to the traffic signal cabinet. The On battery contact (C-1) 
on the inverter should be programmed to energize when the UPS provides battery backup. The 
normally open contact should be wired to provide logic ground to Alarm 2 when the UPS is in 
battery backup mode. This should indicate a Special Status 2 alarm in the signal controller alarm 
screen. The Low Battery contact (C-2) on the inverter should be programmed to energize when 
the UPS drops below a preset voltage level, typically set at 40%. The normally open contact 
should be wired to provide logic ground to Test Point A when the UPS is in Low Battery mode. 
This should indicate a Special Status 3 alarm in the signal controller alarm screen.  The Arrestor 
contact should be wired to provide logic ground to Test Point B and generate a Special Status 4 
alarm in the signal controller alarm screen.  The Timer #1 contact (C-4) on the inverter should be 
programmed to energize after the UPS is in inverter mode for three (3) hours. The normally closed 
contract should be wired in series with the remote flash output to allow for the circuit to open after 
three (3) hours and bring the signal to flash after the side streets service.  The remote flash 
parameters shall be programmed to red/red flash, unless directed otherwise by the Engineer.  The 
CAT-6 cable and serial cable will be run in a separate conduit from the power cables into the 
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cabinet. All conduits will be internal and not visible from the exterior of either the UPS or signal 
cabinet. The contractor shall verify all control wiring with the manufacture of the traffic signal 
cabinet assembly for accuracy and compatibility and perform test to ensure proper operation.  The 
contractor shall be responsible for all controller programming to mask the TS2 features to this 
setup.  Upon completion of all controller programming, contractor shall notify contractor’s or 
Commission’s traffic engineer (depending on assignment) for uploading into Commission’s 
central signal control system. 
 
2.2 UPS Input Specifications.   Each UPS system shall have the following input requirements: 
 (a)  A nominal input voltage of 120 VAC. 
 (b)  An input voltage range of 85 to 175 VAC. 
 (c)  Two (2) input voltage boost modes. 
 (d)  Boost-1 shall increase the input voltage from 94 to 115 VAC. 
 (e)  Boost-2 shall increase the input voltage from 85 to 101 VAC. 
 (f)  Two (2) input voltages buck modes. 
 (g)  Buck-1 shall decrease the input voltage from 154 to 124 VAC. 
 (h)  Buck-2 shall decrease the input voltage from 175 to 142 VAC. 
 
A user configurable power quality (PQ) option with default values of: 
 (a)  High line disqualify shall be 130 VAC. 
 (b)  High line qualify shall be 128 VAC. 
 (c)  Low line qualify shall be 105 VAC. 
 (d)  Low line disqualify shall be 100 VAC. 

(e)  Input current shall be less than 16A with nominal voltage, full load on the output and 
charger set at 10A. 
(f)  50/60Hz automatic frequency detection with built-in class A EMI filter and transient 
suppression. 

 
2.3 UPS Output Specifications.  Each UPS system shall have the following output requirements:  
 (a)  The output voltage of the UPS shall be 120 VAC ±10% in line mode. 
 (b)  The output voltage of the UPS shall be 120 VAC ±6% in backup mode. 
 (c)  The output frequency of the UPS shall be 60Hz ±5% in line mode. 
 (d)  The output frequency of the UPS shall be 60Hz ±5% in backup mode. 
 (e)  The output waveform of the UPS shall be sinusoidal. 

(f)  The output voltage total harmonic distortion (THD) shall be less than 3% with a resistive 
load.  

 (g)  The efficiency of the UPS at nominal line voltage shall be greater than 98%. 
 (h)  The efficiency of the UPS in backup mode shall be greater than 84%. 

(i)  The step-load response of the UPS shall be full recovery in ½-cycle @ 50% change 
with a resistive load.   
(j)  The transfer time of the UPS line to back up and backup to line shall be 5ms typical. 
(k)  The line qualification time of the UPS shall be user selectable at 3, 10, 20, 30, 40 and 
50 seconds. 
(l)  The line qualification time of the UPS default shall be three (3) seconds. 

 
2.4  UPS Battery and Charger Specifications.  Each UPS system shall have the following 
specifications for the battery and charger: 

(a)  The nominal battery voltage of the UPS shall be 48 VDC. 
(b)  The battery charger current of the UPS shall be user programmable for 3, 6, and 10 
A. 
(c)  The battery charger current default setting for the UPS shall be 6A. 
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(d)  The battery charger in the UPS shall turn OFF when the battery temperature is 50°C. 
(e)  The UPS shall have a user programmable temperature compensated battery charger 
with setting for -2.5, -4, -5 and -6 mV/°C/Cell. 
(f)  The UPS shall have a temperature compensated battery charger with a default setting 
of -5 mV/°C/Cell.  
(g)  The UPS shall have a battery charge with a float voltage of 56VDC maximum. 
(h)  The UPS shall have a user configurable low battery warning. 
(i)  The UPS shall have a default low battery warning set at 47VDC to indication 40% 
remaining battery capacity.   
(j)  The UPS shall have a low battery shutdown set for 42VDC (10.5VDC per battery). 

 
2.5  UPS Protection Specifications.  Each UPS system shall have the following specifications 
for protection: 

(a) The UPS shall have a 250VAC @ 20A input circuit breaker. 
(b) The UPS shall have a 50A battery circuit breaker. 
(c) The UPS shall have electronic short circuit protection when operating in backup mode. 
(d) The UPS shall indicate an overload warning with a flashing alarm LED when the load 
is between 95% and 105% of the rated output for the UPS. 
(e) The UPS shall shutdown in two (2) minutes when operating in backup mode when the 
load is between 106% and 115% of the rated output for the UPS, and the fault LED shall 
turn ON. The fault LED shall clear when the overload is removed and the utility line power 
returns. 
(f) The UPS shall shutdown in one (1) minute when operating in backup mode when the 
load is greater than 115% and the fault LED shall turn ON. The fault LED shall clear when 
the overload is removed and the utility line power returns. 
(g) The UPS shall disable the backup mode function when operating in line mode if the 
load exceeds 115% of the rated output for the UPS. The alarm shall be reset when the 
overload condition is removed. 
(h) The UPS shall display an alarm LED if the battery ambient temperature is greater than 
75°C and disable the backup mode function. The alarm shall clear when the battery 
ambient 
temperature is less than 70°C. 
(i) The UPS shall display a fault LED when operating in backup mode and shutdown the 
inverter if the internal temperature is greater than 110°C. The fault shall clear when the 
utility power returns and the internal temperature is less than 90°C. 
(j) The UPS shall have output over-voltage protection to electronically shutdown the UPS 
if the output voltage exceeds 132VAC. 
(k) The UPS shall disable the battery charger in two (2) seconds and display an alarm 
LED if the battery voltage exceeds 59VDC. The alarm shall be cleared and charge enabled 
when the battery voltage drops to less than 57VDC. 
(l) The UPS shall limit the charger voltage to 52VDC in the event the battery probe is not 
installed. 
(m) The UPS shall have a battery circuit breaker with reverse polarity protection. The 
battery circuit breaker shall trip in the event the battery polarity is wired incorrectly. 
(n) The UPS shall have protection for electrical backfeed to the utility that meets UL 1778 
and CSA C22.2 No. 107.1.3 requirements. 
(o) The UPS shall have user-selectable settings that are password protected. 
(p) The UPS shall be cooled by a variable speed fan that is microprocessor and PWM 
controlled. 
(q) The fan shall be OFF when the ambient temperature is less than 40°C. 
(r) The UPS shall display an alarm LED to indicate the fan is enabled but not turning. 
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(s) The UPS shall have a fan that is field replaceable. 
 
2.6  UPS Displays, Controls and Diagnostics Specifications.  Each UPS system shall have 
the following specifications for the noted features: 

(a) The UPS shall have a two (2) line/20-character LCD display and control panel that can 
be rotated for easy user interface. 
(b) The UPS shall have event and alarm logging with time/date stamping for up to 100 
historical events. 
(c) The UPS shall have six (6) independently programmable control relays for control and 
report functions. 
(d) The UPS shall have two (2) independently programmable timers 0 to 8hr with two (2) 
time-of-day restrictions on each timer. 
(e) The UPS shall be equipped with a RS-232 port, which can be connected to a laptop. 
(f) The UPS shall be equipped with a SNMP Ethernet card. 

 
2.7  Programmable Dry Contacts.  Each UPS system shall have the following requirements for 
the noted features relating to dry contacts: 

(a)  The UPS shall have six (6) sets of normally open (NO) and normally closed (NC) 
single pole double-throw (SPDT) dry contact relays rated for 250VAC @1A. 
(b)  The UPS shall have five (5) sets of dry contact relays that are user programmable, C1 
through C5, and one relay contact that is factory configured, C6.  
(c)  The UPS shall have dry contact relays that are user programmable via either the RS-
232 or (optional) Ethernet communication ports to activate under the following conditions: 
(d) ON BATTERY. The relay is energized whenever the UPS switches to battery power. 
(e) LOW BATTERY. The relay is energized when the battery has reached a user defined 
low battery level of remaining useful capacity. This alarm is latched when a qualified line 
returns or the inverter shuts down. The default setting is 47VDC (~40%) of remaining 
useful battery capacity. 
(f) TIMER 1. The relay is energized after being in backup mode for a given amount of 
time. This timer is adjustable from 0 to 8hr. The default setting is two (2) hours. 
(g) ALARM. The relay is activated after a specific or general alarm is detected. The alarm 
(h) conditions include: line frequency, low output voltage, no temperature probe, 
overload, 
(i) unconnected batteries, high temperature (>55°C) and low temperature (<-20°C). 
(j) FAULT. The relay is activated after a specific or general fault is detected. These faults 
(k) include: short circuit, low battery voltage (<41VDC), high battery voltage (> 59VDC), 
overload and over temperature (>75°C). 
(l) OFF. The relay is disabled and will not activate under any condition. 
(m) TIMER 2. Same as TIMER 1. 
(n) TIMER 3. Same as TIMER 1. 
(o) AC/DC FAN CONTROL. The relay is activated when the battery ambient temperature 
is greater than 35°C or at a user programmable threshold from 25 to 55°C @ 5°C 
increments. 
(p) The UPS shall have a default dry contact relay configuration of: 

C1   ON BATT 
C2   LOW BATT 
C3   LOW BATT 
C4   TIMER 
C5   ALARM 
C6   48VDC 
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2.8  Mechanical.  Each UPS system shall have the following mechanical requirements: 
(a) The UPS shall have AC input and AC output terminal blocks mounted on the front 
panel. The terminal blocks shall be a 3 pole, 35 amp, 300 volt Eurostyle socket terminal 
strip (22-8 AWG). 
(b) The UPS shall have six (6) user programmable dry contact relay terminal blocks on 
the front panel. The terminal blocks shall be 3 pole, 35 amp, 300 volt PLUGGABLE 
TERMINAL BLOCK (12-26 AWG) 
(c) The UPS shall have one (1) user input and one (1) Automatic Transfer Switch (ATS) 
terminal block on the front panel. The terminal blocks shall be 3 pole, 35 amp, 300 volt 
PLUGGABLE TERMINAL BLOCK (12-26 AWG). 
(d) The UPS shall have a DE-9 RS-232 connector on the front panel. 
(e) The UPS shall have an RJ45 Ethernet connector on the front panel. 
(f) The UPS shall have a battery connector on the front panel. The battery connector shall 
be a 50 amp SB® series type battery connector (16-6 AWG). 
(g) The UPS shall have a RJ14 battery temperature probe connector on the front panel. 

 
2.9 Environmental. Each UPS system shall have the following environmental requirements: 

(a) The operating temperature range of the UPS shall be -40° to 55°C with the capability 
of operating @ 800W for up to 2hr at 74°C ambient. 
(b) The storage temperature range of the UPS shall be -40° to 75°C. 
(c) The operating and storage humidity (non-condensing) range of the UPS is up to 95% 
RH. 
(d) The altitude operating range of the UPS is up to 12,000ft with a de-rating of 2°C per 
1000ft above 4500ft. 
(e) The UPS shall be shipped in materials designed to meet requirements for ISTA 
program. 
(f) The UPS shall pass electrical safety standards UL1778, CSA 22.2 No. 107.3, EN50091-
1-1-2 and EN60950. 
(g) The UPS shall pass emission standards FCC Subpart J Level A for conducted and 
radiated EMI CISPR22, EN55022 Level A for conducted and radiated EMI. 
(h) The UPS shall pass Immunity standards: 

EN61000-4-2: ESD (Electrostatic discharge). 
EN61000-4-3: Radiated immunity. 
EN61000-4-4: EFT (Electrical fast transient). 
EN61000-4-5: Surge. 
EN61000-4-6: Conducted (Power and signal lines). 
EN61000-4-8: Power frequency magnetic. 
EN61000-3-2: Harmonic distortion. 

(i) The UPS shall display agency approval mark “cCSAus” on the manufacturer’s 
nameplate label. 

 
2.10  Manual Bypass Switch.  Each UPS system shall include a manual bypass switch (MPS). 
UATS assemblies that include items referenced individually need not be duplicated. The MPS 
shall have the following specifications: 

(a) The MPS shall be a self-contained module separate from the UPS 
(b) The MPS shall be shelf or rack mountable. 
(c) The MPS shall have terminal blocks labeled “AC Input”, AC Output”, “To UPS” and 
“From UPS”. 
(d) The MPS shall be a Break-Before-Make rotary switch. 
(e) The MPS shall be rated at 120VAC @ 20A. 
(f) The MPS shall have a 5-15R duplex receptacle connected to utility line. 
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(g) The MPS shall have a 5-15R receptacle labeled “Optional LA-P” to facilitate a plug-in 
surge suppressor. 
(h) The MPS shall have a 5-15R receptacle labeled “Optional Battery Heater Mat” to 
provide 
non-standby power to a battery heater mat. 
(i) The MPS shall have two (2) positions: one labeled “UPS” to connect the utility line to 
the 
UPS, and one labeled “Bypass” to connect the utility line to the load. 
(j) The MPS shall have a 15A circuit breaker labeled “AC Input”. 
(k) The MPS shall have a 15A circuit breaker labeled “AC Output”. 

 
2.11  Automatic Transfer Switch.  Each UPS system shall include an automatic transfer switch 
(ATS) with the following requirements: 

(a) The ATS shall be rated for 120VAC @ 40A. 
(b) The ATS shall be shelf or rack mountable. 
(c) The ATS shall transfer the load to UPS when the utility line fails or is unqualified. 
(d) The ATS shall transfer the load to utility line when the utility line is available and 
qualified. 
(e) The ATS shall be activated by a 48VDC input from the UPS. 
(f) The ATS shall have a terminal block labeled “L IN”, “NEUT”, “GRD” and “L OUT”. 
(g) The ATS shall have a six (6) foot line cord labeled “UPS IN”. 
(h) The ATS shall have a six (6) foot line cord labeled “UPS OUT”. 
(i) The ATS shall have a 5-15R duplex receptacle connected to utility line. 
(j) The ATS shall have a 5-15R receptacle labeled “Optional LA-P” to facilitate a plug-in 
surge suppressor. 
(k) The ATS shall have a 5-15R receptacle labeled “Optional Battery Heater Mat” to 
provide non-standby power to a battery heater mat. 

 
2.12  Automatic Bypass Switch.  Each UPS system shall include an automatic bypass switch 
(ABS) with the following requirements: 

(a) The ABS shall be rated for 120VAC @ 20 amps. 
(b) The ABS shall be shelf or rack mountable. 
(c) The ABS shall connect the UPS to the load to allow the UPS to continuously power the 
load. 
(d) The ABS shall transfer the load to utility line when there is no UPS output voltage. 
(e) The ABS shall be activated by the 120VAC from the UPS. 
(f) The ABS shall have a terminal block labeled “L IN”, “NEUT”, “GRD” and “L OUT”. 
(g) The ABS shall have a six (6) foot line cord labeled “UPS IN”. 
(h) The ABS shall have a six (6) foot line cord labeled “UPS OUT”. 
(i) The ABS shall have a 5-15R duplex receptacle connected to utility line. 
(j) The ABS shall have a 5-15R receptacle labeled “Optional LA-P” to facilitate a plug-in 
surge suppressor. 
(k) The ABS shall have a 5-15R receptacle labeled “Optional Battery Heater Mat” to 
provide non-standby power to a battery heater mat. 
(l) The ABS dimensions shall be 4.6"H x 4.75"W x 6.5"D. 
(m) The ABS weight shall be 4lbs. 

 
2.13  Generator Transfer Switch.  Each UPS system shall include a generator transfer switch 
(GTS) with the following requirements: 

(a) The GTS shall sense when a portable generator is connected and transfer the load to 
the generator after a 30s delay. 
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(b) The GTS shall be rated for 120VAC @ 20A. 
(c) The GTS shall be shelf or rack mountable. 
(d) The GTS shall have a terminal block labeled “AC INPUT”, “AC OUTPUT” and 
“GENERATOR INPUT”.  

 
2.14  UPS Batteries.  The batteries for the UPS system shall meet the following requirements: 

(a) The batteries shall be Gel Cell Valve Regulated Lead Acid (VRLA) type specifically 
designed for outdoor use. 
(b) The batteries shall be designed for “Float Service” to provide 100% out-of-box runtime 
capacity. 
(c) The batteries shall have Silver Alloy positive plates. 
(d) The batteries shall have a five (5) year full replacement, non-prorated warranty. 
(e) The battery capacity rating at 20hr shall be 94Ah. 
(f) The battery shall be 12VDC. 
(g) The number of batteries in the system shall be four (4) or eight (8). 
(h) The batteries shall be connected to provide 48VDC. 
(i) Batteries for each location shall provide full power for all devices shown on the plans 
that are powered through the signal cabinet for three (3) hours and then send the signal 
into all red flash and power that state for an additional three (3) hours. 

 
2.15  Battery Heater Mat. 

(a) The battery heater mats shall be available in four (4) battery and single (1) battery 
sizes. 
(b) The single battery heater mat shall allow for a Master-Slave configuration so two (2) 
or more mats can be ganged together. 
(c) The battery heater mats shall plug into a 120VAC/5-15 receptacle. 
(d) The battery mats shall be thermally controlled, turning ON at 5°C and turning OFF at 
15°C. 
(e) The battery mats shall be thermally fused for 82°C to prevent thermal runaway. 

 
2.16  Battery Charge Management System.  Each UPS system shall have a battery charge 
management system with the following requirements: 

(a) The battery charge management system shall spread the charge voltage equally 
across all batteries. 
(b) The battery charge management system shall compensate for batteries with different 
internal resistances. 
(c) The battery charge management system shall have a quality of final balance of 
±100mV maximum between any two (2) batteries in the string. 
(d) The battery charge management system shall have reversed polarity protection. 
(e) The battery charge management system shall be designed to CSA C22.2 No. 107.1 
and UL 1778 Standards for safe unattended operation. 

 
2.17  Surge Suppression.  Each UPS system shall have the following requirements for surge 
suppression: 

(a) The surge suppression shall provide protection from voltage transients appearing on 
the utility line. 
(b) The surge suppression shall be a plug-in module that is field replaceable. 
(c) The surge suppression shall have a LED indicator that turns OFF when the module is 
no longer providing protection. 
(d) The surge suppression shall have a clamping voltage of 150VAC. 
(e) The surge suppression shall have a response time of less than one (1) nanosecond. 
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2.18 Construction Requirements. Construction requirements shall conform to Sec 902. Any 
exceptions to these requirements will be approved by the engineer before system installation. 
 
3.0  Method of Measurement.  Method of measurement shall conform to Sec 902. 
 
4.0  Basis of Payment.  Payment for furnishing and installing pad mounted combination units 
shall include all excavation, materials, equipment, tools, labor, CAT-5 cable and work incidental 
thereto, and shall be considered to be completely covered by the contract unit price for: 
 
 
Item No. Unit Description 

902-99.02 Each Combination Pad Mounted 120V/240V Power Supply and 
Lighting Controller with UPS 

 
 
 
Y. Coordination with ITS Staff and Utility Locates 
 
1.0  Description.  Any work that will impact the existing communications network must be 
coordinated with the Commission’s St. Louis District ITS staff.  This includes but not limited to 
removal and replacement of any existing communications equipment, adding new devices and 
changes to power sources or disconnects.  Minor modifications to the existing communications 
network can have significant impacts on the system and operation of other ITS and traffic signal 
systems. 
 
1.1  MoDOT is a member of MO-One-Call System.  Prior to any excavation or work within MoDOT 
Right-Of-way, the contractor must contact MO-One Call at 1-800-DIG-RITE and request for Utility 
Locates within noted project limits.  If the scope of work contains modification, addition and/or 
expansion of existing underground MoDOT ITS, lighting, or signal facilities, the contractor must 
notify the MoDOT Utilities Locate staff prior to any work, in order for MoDOT to update MoDOT 
utility location records with Missouri One Call.   
 
2.0  Contact.  The contractor shall notify the ITS group via an email to SLITS@modot.mo.gov at 
least 2 days before any work that may impact the existing network communications.   The 
contractor shall include the Job#JSL0073, location and brief scope of work in the email’s subject 
line.  The engineer shall be notified prior to making contact with ITS staff.  For MoDOT Utility 
location updates, the contractor must contact MoDOT TMC at 314-275-1500 and ask for Utility 
Locate Section at least seven calendar days before performing any work. 
 
3.0 The ITS and network devices located within the project limits are a crucial part of the traffic 
operation system for this area.  It is imperative that the downtime be kept to a minimum when 
adding, removing, or modifying any existing ITS and network devices.  This may require the 
contractor to perform work that will affect existing network devices during nighttime and/or 
weekend hours, at the discretion of the Engineer.  Allowable timeframes for this work will be 
subject to the need for ITS devices in the area to be used to manage other traffic impacting 
workzones. 
 
4.0 Basis of Payment.  No direct payment shall be made for compliance with this provision. 
 
 

mailto:SLITS@modot.mo.gov
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Z. Coordination with MoDOT Signal Shop for Cabinet Entry 
 
1.0  Description.  Commission-furnished color-coded pad locks have been placed on all of 
MoDOT’s signal cabinets in addition to the key used to unlock the door handle. To gain access to 
the appropriate cabinets during the project all contractors shall coordinate with MoDOT’s  signal 
shop to obtain the proper keys and locks.. 
 
1.1  Keys & Locks.  Red locks & keys are provided when a contractor has modified the signal 
cabinet and MoDOT staff shall not have access to the cabinet until it is accepted for maintenance. 
The blue keys are provided for entry into the cabinet where MoDOT’s Signal Shop group deems 
the access to be minor in nature (entry to the cabinet to make a simple network switch connection, 
for example).  
 
1.2  Completion of Project.  At the completion of the project all keys and pad locks distributed 
to contractor during the project shall be returned to the Signal Shop supervisor or their 
representative and keys shall not be reproduced. 
 
2.0  Contact.  Initial contact must be made at least seven calendar days before work begins, 
preferably when the project has the notice to proceed or during the pre-construction meeting, if 
applicable. MoDOT’s Signal Shop supervisors shall be notified prior to work beginning. Contact 
the signal shop via email at sltrs@modot.mo.gov to coordinate which padlocks are to be used. 
 
3.0   Basis of Payment.  No direct payment shall be made for compliance with this provision.  
 
 
AA. Coordination with Other Projects 
 
1.0 Description. The contractor shall coordinate construction and traffic management 
between the following projects within the same project limits: 
 
St. Louis City Projects: 
Goodfellow Ave 
STP-5451(602) Compton Ave Bridge Replacement (Chouteau to I-64) 
TAP-5603(610) Tucker Blvd Cycle Track and Signal Upgrades (Chouteau to Washington Ave) 
CMAQ-9901(662) Tower Grove Connector, Phase 1 (Magnolia Ave to I-44) 
ARPA Funds BPS#2023-42-049 Kingshighway Blvd Arterial Paving Project (Gravois to I-64) 
ARPA Funds Jefferson Ave Arterial Paving Project (Chippewa to Chouteau) 
ARPA Funds Broadway Arterial Paving Project (Chouteau to Cole) 
ARPA Funds Grand Blvd Arterial Paving Project (Holly Hills to Hall Street) 
 
 
MoDOT Projects: 
JS63215B Route D (west of Skinker Pkwy) (St Louis County) 
 
Great Rivers Greenway Projects: 
Brickline Greenway Phase 1 (Spring Ave) 
Brickline Greenway Phase 2 ( Spring Ave) 
 
1.1 This list of projects is not all inclusive.  The contractor shall be aware that there may be other 
projects including, but not limited to, utility, St. Louis City, private, MoDOT maintenance, permit, 
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or other projects that may impact project construction or traffic control in the vicinity of this project.  
It shall be the responsibility of the contractor to determine what, if any projects other than the ones 
listed above may impact this project and work to coordinate construction and traffic management 
efforts between this project and any other project involved. 
 
2.0 Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document. 
 
 
BB. Drainage Maintenance During Construction 
 
1.0 Description.  The contractor’s attention is called to the drainage construction.  The Contractor 
is required to maintain drainage during construction and to ensure that the existing drainage 
system continues to convey all storm water until all improvements are installed.     
 
2.0 Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document. 
 
 
CC. Disposition of Existing Signal/Lighting and Network Equipment JSP-15-05A 
 
1.0   Description.  All controllers, cabinets, cabinet equipment, network equipment, DMS 
equipment, antennas, radios, modems, and other equipment noted in the plans shall be removed 
by the contractor and delivered to the following location: 

 
Commission’s Maintenance Lot 
2309 Barrett Station Rd 
Ballwin, MO 63021 
Phone: 314-275-1500 

 
2.0   Signal Equipment.  All equipment {or specific equipment listed here} other than network 
communication devices noted in 3.0 are to be transported to the address listed above.  The 
contractor shall notify the Commission’s representative 24 hours prior to each delivery by calling 
the phone number listed above and ask for the field traffic supervisor.  
 
3.0   Network Communication Devices.  Devices such as CCTV cameras and domes, video 
encoders, device servers, Ethernet switches, media converters, and radio assemblies are to be 
transported to the address listed below. The contractor shall notify the Commission’s 
representative 24 hours prior to each delivery by calling phone number listed below and providing 
details for the delivery. 
 

Commission’s TMC 
14301 South Outer Forty Drive 
Chesterfield, MO 63017 
Phone: 314-275-1500 

 
4.0   The contractor shall exercise reasonable care in the handling of the equipment during the 
removal and transportation.  Should any of the equipment be damaged by the contractor's 
negligence, it shall be replaced at the contractor's expense.  The contractor shall dispose of any 



Job No.: J6S3438 
Route: Route D 
County: St. Louis City 

  

 79 

other equipment. Delivery shall be within 2 working days of removal.  All items returned shall be 
tagged with the date removed, project number and location/intersection. 
 
5.0   Basis of Payment.  Payment for removal, handling and transportation of all equipment 
specified shall be considered completely covered by the contract unit price as follows:  
 

Item No. Unit Description 

202-20.10 Lump Sum Removal of Improvements 
 
 
DD. Lump Sum Temporary Traffic Control JSP-22-01B 
 
1.0  Delete Sec 616.11 and insert the following:  
 
616.11 Method of Measurement. Measurement for relocation of post-mounted signs will be 
made to the nearest square foot of sign area only for the signs designated for payment on the 
plans. All other sign relocations shall be incidental. Measurement for construction signs will be 
made to the nearest square foot of sign area. Measurement will be made per each for each of the 
temporary traffic control items provided in the contract. 
 
616.11.1 Lump Sum Temporary Traffic Control.  No measurement will be made for temporary 
traffic control items grouped and designated to be paid per lump sum.  The list of lump sum items 
provided in the plans or contract is considered an approximation and may be subject to change 
based on field conditions.  This is not a complete list and may exclude quantities for duplicate 
work zone packages used in simultaneous operations.  The contractor shall provide all traffic 
control devices required to execute the provided traffic control plans for each applicable operation, 
stage, or phase.  No measurement will be made for any additional signs or devices needed except 
for changes in the traffic control plan directed by the engineer. 
 
2.0  Delete Sec 616.12 and insert the following: 
 
616.12 Basis of Payment. All temporary traffic control devices authorized for installation by the 
engineer will be paid for at the contract unit price for each of the pay items included in the contract. 
Whether the devices are paid individually, or per lump sum, no direct payment will be made for 
the following: 
 

(a)  Incidental items necessary to complete the work, unless specifically provided as a pay 
item in the contract. 
 
(b)  Installing, operating, maintaining, cleaning, repairing, removing, or replacing traffic control 
devices. 
 
(c)  Covering and uncovering existing signs and other traffic control devices. 
 
(d)  Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 
 
(e)  Worker apparel. 
 
(f)  Flaggers, AFADs, PFDs, pilot vehicles, and appurtenances at flagging stations. 
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(g)  Furnishing, installing, operating, maintaining, and removing construction-related vehicle 
and equipment lighting. 
 
(h)  Construction and removal of temporary equipment crossovers, including restoring pre-
existing crossovers. 
 
(i)  Provide and maintaining work zone lighting and work area lighting. 

 
616.12.1 Lump Sum Temporary Traffic Control. Traffic control items grouped together in the 
contract or plans for lump sum payment shall be paid incrementally per Sec 616.12.1.1. 
Alternately, upon request from the contractor, the engineer will consider a modified payment 
schedule that more accurately reflects completion of traffic control work. No payment will be made 
for any additional signs or devices needed except for changes in the traffic control plan directed 
by the engineer. Additional items directed by the engineer will be paid for in accordance with Sec 
109.4. No adjustment to the price will be made for overruns or underruns of other work or for 
added work that is completed within existing work zones. 
 
616.12.1.1  Partial payments. For purposes of determining partial payments, the original contract 
amount will be the total dollar value of all original contract line items less the price for Lump Sum 
Temporary Traffic Control (LSTTC). If the contract includes multiple projects, this determination 
will be made for each project. Partial payments will be made as follows: 
 

(a)  The first payment will be made when five percent of the original contract amount is 
earned. The payment will be 50 percent of the price for LSTTC, or five percent of the original 
contract amount, whichever is less. 
 
(b)  The second payment will be made when 50 percent of the original contract amount is 
earned. The payment will be 25 percent of the price for LSTTC, or 2.5 percent of the original 
contract amount, whichever is less. 
 
(c)  The third payment will be made when 75 percent of the original contract amount is 
earned. The payment will be 20 percent of the price for LSTTC, or two percent of the original 
contract amount, whichever is less. 
 
(d)  Payment for the remaining balance due for LSTTC will be made when the contract has 
been accepted for maintenance or earlier as approved by the engineer. 

 
616.12.1.2  Temporary traffic control will be paid for at the contract lump sum price for Item: 
 

Item No. Unit Description 

616-99.01 Lump Sum Misc. Lump Sum Temporary Traffic Control 

 
 
EE. Maintenance of Roadway Lighting 
 
1.0 Description.   This work shall consist of maintaining the operation of the existing roadway 
lighting during the construction of the project. 
 
2.0 Construction Requirements.  Contractor shall schedule/stage work such as to minimize the 
duration that any roadway lighting will not be operational.  Contractor shall provide a schedule of 
when the roadway lighting will not be operational to the Engineer for review and approval. 
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3.0 Basis of Payment.   No direct payment shall be made for compliance with this provision.   
 
 
FF. Median Island Cut-Throughs – St. Louis District Version 10-18-23 
 
1.0  Description.  This work shall consist of providing a median strip cut-through that is compliant 
with current Americans with Disabilities Act (ADA) and MoDOT guidelines at locations shown on 
the plans and as directed by the Engineer. 
 
2.0  Construction Requirements.  The contractor shall be responsible for removing the existing 
median and if necessary, the existing pavement and base prior to installing the new cut-through 
as shown in the plans and as per Section 608 in both the Standard Plans and Standard 
Specifications.  If new pavement/sidewalk is to be installed, it shall be minimum 7” Concrete 
Sidewalk on a 4” Type 5 Aggregate Base with new median island doweled into this new sidewalk. 
Truncated domes installed within the island or median cut-throughs shall be placed flush with the 
face of the curb/island.   
 
2.1  ADA Ramps.  If there is an actual ramp that provides access to the raised portion of the 
island or median instead of cutting through a portion of the island or median, then that area of 
concrete will be paid for separately as an ADA Curb Ramp, per each, and not per quantities noted 
below.   
 
2.2  Cross Slope through Cut-Throughs.  The contractor shall meet ADA requirements 
regarding cross slope through the cut-through. 
 
3.0  Method of Measurement.  Final measurement will not be made except for authorized 
changes during construction or where appreciable errors are found in the contract quantity.  The 
revision or correction will be computed and added to or deducted from the contract quantity for 
each item listed in the Basis of Payment. 
 
4.0  Basis of Payment.  Payment for furnishing and installing a new median or median island 
cut-through shall include all excavation, base compaction, saw cuts, removal of existing pavement 
and median island, new sidewalk and base, new median island, new truncated domes, and all 
materials, equipment, tools, labor, and work incidental thereto, and shall be considered to be 
completely covered by the contract unit price for items listed below as indicated in the plans 
 

Pay Item Number Type / Description Unit 

202-20.10 Removal of Improvements 
Lump 
Sum 

304-05.04 Type 5 Aggregate for Base (4 In. Thick) S.Y. 

608-60.07 Concrete Sidewalk, 7 In. S.Y. 

608-30.06 6 IN Concrete Median Strip S.Y. 

608-99.05 6 IN Stamped and Stained Concrete Median Strip S.Y. 

608-10.12 Truncated Domes  S.F. 

 
 
GG. Median/Island Delineator Post 
 
1.0  Description.  This work shall consist of constructing tubular delineators on raised islands, 
median strips, and/or curb bumpouts locations indicated in the plans and directed by the Engineer. 
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2.0  Requirements.  Island tubular markers shall have a height of 18-inches as noted in the plans, 
2 reflective bands with super high intensity prismatic sheeting in accordance to Sec 1042 and be 
constructed from thermoplastic polyurethane. Color of the island tubular marker and reflective 
bands shall be white.  Posts shall be in the shape of a “T” with a width of 3 inches and a depth of 
2 inches.  Posts shall be capable of recovering from repeated vehicle impacts.  Posts shall insert 
and be secured into the plastic base with horizontal locking pins.  When the post is no longer 
serviceable, it shall be able to be removed and a new post can be manually inserted and locked 
into the existing base. 
 
3.0  Construction Requirements.  Shall be surface mounted on the radius points of the raised 
island noses.  The roadway shall be cleaned of dirt and gravel before installation.  Island tubular 
delineators shall be mounted using proper sized anchor bolts according to manufacturer’s 
specifications. 
 
3.1   The condition of existing delineators and/or bases at existing islands within project limits 
shall be reviewed by engineer for contractor to replace.  
 
4.0  Method of Measurement.  Measurement for installation of tubular delineator with base will 
be made per each.  The removal of any existing tubular delineators or markers, anchors, 
adhesive, locking base, etc. will not be measured or quantified. 
 
5.0  Basis of Payment.  All labor, equipment, and materials necessary to install tubular 
delineators will be paid for under as shown below.  Payment for removal of any existing tubular 
delineators, anchors, adhesive, locking base, and all labor, equipment and materials incidental to 
this work, will be considered incidental to Item No. 202-20.10, “Removal of Improvements.”  
 
 

Item Number Description Unit 

903-99.02 18 IN. ISLAND DELINEATOR POST Each 

 
 
 
HH. Metro Bus Stop Coordination 
 
1.0  Description.  The contractor shall be required to coordinate with Metro Transit where 
construction operations will involve work on or around existing Metro transit stops.  It is requested 
that the coordination begin prior to the project Preconstruction Conference to ensure minimal 
disruption in service to Metro’s Transit system.  
 
2.0  Construction Requirements.  All Metro Transit stops within the project limits shall remain 
open and operational throughout the duration of the project.  In locations where the contractor’s 
operations will involve work in proximity to a transit stop location, the contractor shall notify Metro 
Transit through the contacts listed below, not later than 72 hours prior to beginning work at that 
location.  The contractor shall also take care to minimize exposure of transit users to construction 
hazards in proximity to all transit stops that are in service during work operations. 
 
2.1  Bus stop pads shall consist of placing 7-inch concrete sidewalk to meet Metro standards for 
bus stop pads.  
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2.2  Bus stop pads shall meet ADA Compliance and Final Acceptance of Constructed Facilities 
requirements. 
 
2.3  Project Contacts.  The contractor shall notify the following contacts at Metro Transit to 
coordinate scheduling throughout the project with them or their designated representative(s). 
 

Ms. Natalie Siebert, Senior Planner Transit Operations 
Office: (314) 982-1400 x1816 
Cell: (314) 497-4916  
Email: nmsiebert@MetroStLouis.org 
 
Mr. Lance Peterson, Director of Service Planning 
Office: (314) 982-1520 
Cell: (314) 220-6756 
Email: llpeterson@MetroStLouis.org 

 
3.0  Temporary Facilities.  In locations where the contractor’s operations may affect a transit 
stop location, a temporary stop may be required.  Signage of the temporary stop shall be in 
accordance with Specification Section 104.10.2, and placement shall be coordinated with Metro 
Transit.  All temporary transit stops shall be located in proximity to the existing stop it is 
representing, accessible, clear and conspicuous to both the transit rider and facility operator, and 
be located where it is safe from hazards within the work area. 
 
4.0  Permanent Facilities. 
 
4.1  Bus Stop Pads.  Locations for proposed bus pad relocations are identified on the contract 
plans. The contractor shall confirm final locations before actual construction begins.   
 
4.1.1  The contractor shall construct the new landing pads as shown on the plans with 7-inch 
concrete sidewalk.  
 
4.1.2  The contractor shall place 4-inch type 5 aggregate under the concrete bus pad. This 
aggregate shall meet MoDOT specifications for type 5 aggregate. 
 
4.1.3  Refer to JSP attachment for specific details for the Metro Bus Stop Landing Pad Details.  
 
4.2  Bus Stop Signs. Upon completion of the concrete sidewalk/bus stop improvements, the 
contractor shall furnish notify Metro. Metro or Metro’s contractor shall furnish and install new post, 
base, and bus stop sign.  
 
4.2.1  Existing Bus Stop Signs. The contractor shall remove the existing post and anchorage 
system. This work shall not be paid for separately, but be included in the Lump Sum cost of 
Removal of Improvements. The contractor shall coordinate with Metro Transit for the delivery of 
the existing bus stop signs. 
 
4.7  The Contractor shall avoid damaging existing bus stops, bus stop furniture, and signage 
noted as use in place on contract plans. 
 
5.0  Basis of Payment.  No direct payment will be made for any labor, equipment, materials, and 
time required to comply with coordination provisions. 
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Payment for all material, equipment, supplies, labor, and any other incidental work necessary for 
furnishing, grading, and installation of bus pads will be considered completely covered under the 
contract price: 
 

Item No.  Type  Description  

608-60.07 SQYD  Concrete Sidewalk, 7 IN.  

 
 
 
Attachments: 
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II. Metro Bus Traffic Control Coordination 
 
1.0 Description. The contractor shall be aware that Route D has Metro Bus service (#94  
Page Road).  Metro shall be contacted 2 weeks prior to any traffic control being installed that  
may affect bus service.  At least one pedestrian access point to each bus stop must be available  
at all times, unless approved by Metro.   
 
All active bus stop signs shall remain visible at all times during construction.  Bus stop signs to be 
relocated have been shown on the plans.  Should any of the existing bus stop signs or posts be 
damaged by the contractor’s negligence, they shall be replaced at the contractor’s expense.   
 
The contractor shall contact: 
 

Ms. Natalie Siebert, Senior Planner Transit Operations 
Office: (314) 982-1400 x1816 
Cell: (314) 497-4916  
Email: nmsiebert@MetroStLouis.org 

 
JJ. MoDOT ITS Equipment Within Project Limits 
 
1.0  Description.  MoDOT owned fiber optic cable and conduit, critical MoDOT power supplies 
and power cables, and pull boxes for fiber and power cabling and other above and underground 
ITS (Intelligent Transportation System) facilities are present within the limits of this 
project.  Damage or interruption of these items can cause extensive outages to the MoDOT 
network.  

  
2.0  Construction Requirements.  The contractor shall exercise reasonable care while 
completing work near these facilities, and shall take steps necessary to protect these facilities 
from damage for all items that are not specifically identified as being removed and/or relocated in 
the plans.  Should any of the existing wiring or conduit be damaged by the contractor, it shall be 
replaced at the contractor's expense and the system in full operation within 4 hours of when the 
damage occurred.  If it is mutually agreed upon between the Commission and the Contractor that 
the repairs will require more than 4 hours to complete, a mutually agreed upon time for repairs to 
be complete will be determined.   

  
2.1  The contactor shall not modify any existing network or electrical connections within 
equipment cabinets, unless coordinated with MoDOT ITS staff.  Existing connections include, but 
are not limited to, fiber jumpers, CAT5(e) cables, power supplies, and power strips.  The 
connection to specific fiber and copper ports on network equipment shall also not be modified, 
unless coordinated with MoDOT ITS staff, as the network equipment has been configured 
specifically for each equipment cabinet.  Significant network outages and unnecessary 
troubleshooting to investigate outages can occur, even with minor changes to existing 
connections within the cabinet.  

  
3.0  Liquidated Damages.  In the event of damage, if the system is not repaired and in full 
operation within 4 hours of the damage occurring, or within the timeframe agreed upon, the 
contractor will be charged with a liquidated damage specified in the amount of $100.00 per hour 
for each full hour that the system is not fully operational.  This damage will be assessed 
independently of the liquidated damages specified elsewhere in the contract.  
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3.1 The MoDOT Engineer will also have the option of issuing a work order for MoDOT’s on-
call ITS Maintenance contractor to make repairs, if it is the Engineer’s opinion that the contractor 
creating the damage will not be able to make repairs in a timely manner.  Contractor’s 
reimbursement for MoDOT expense for this option shall be in addition to the liquidated damages.  

  
4.0  Basis of Payment.  No direct payment shall be made for compliance with this provision.  
 
 
KK. MoDOT Sign Post Delineator 
 
1.0  Description.  The contractor shall install a reflective sign post delineator on sign posts 
within the project limits as indicated on the plans.   
  
2.0  Materials.  See detail in the plans.  The post shall be supplied in fluorescent yellow color 
and be fabricated from 0.08 inch aluminum.  Delineators shall be covered with ASTM Type IX or 
XI sheeting on one side as specified.  Bolt holes in delineators shall be 3/8 inch diameter and 
spacing dimensions are based on center of holes.    
  
3.0  Construction Requirements.  Construction requirements shall conform to the sign post 
delineator manufacturer’s recommendations and engineer’s approval.    
  
4.0  Basis for Payment.  Payment for the ‘Sign Post Delineator’ shall be considered full 
compensation for all contractor-provided equipment items, labor, and material to complete the 
described work.  Payment will be made as follows:  
 

Item No.  Type  Description  

902-99.02 Each  MoDOT Sign Post Delineator  

 

 

 
LL. Multi-Component Liquid Pavement Marking Requirements  
 
1.0 Description. This specification covers multi-component liquid materials suitable for use as 
retroreflective pavement markings on portland cement concrete or asphalt pavements.  Glass 
beads or other reflective elements are dropped at a specified rate on the surface of the liquid 
material immediately after it is applied to the pavement surface.  Upon curing, it produces an 
adherent retroreflective marking of specified thickness and width, capable of resisting deformation 
by traffic. All pavement markings shall be grooved. 
 
1.1  Drop on Glass Beads.  Glass beads shall be applied into all the pavement markings, 
included by means of a low pressure, gravity drop bead applicator in accordance with the 
following: 
 
1.2 Gradation: 
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U.S. 
Mesh 

Microns 
% 

Passing 
 

16 1180 90-100  

18 1000 65-80  

20 850    

30 600 30-50  

40 425    

50 300 0-5  

80 180    

 
1.3  Roundness:  All beads shall meet a minimum of 80 percent true spheres in accordance with 
AASHTO R98-20. 
 
1.4  Color / Clarity:  Beads shall be colorless, clear, and free of carbon residues.  
 
1.5  Refractive Index:  Minimum 1.51 by oil immersion method. 
 
1.6  Air Inclusions:  Less than 5 percent by visual count. 
 
1.7  Chemical Resistance:  Beads shall be resistant to hydrochloric acid, water, calcium chloride, 
and sodium sulfide as tested per methods outlined in sections 4.3.6 to 4.3.9 of the TT-B Federal 
Spec.1325D. 
 
1.8  Glass beads used for any type of pavement marking shall not contain more than 75 parts per 
million (ppm) arsenic, 75 ppm antimony and 100 ppm lead, as tested in accordance with EPA 
methods 3052 and 6010C, or other approved testing method or AASHTO T392. 
 
1.9  Application Rate of Drop on Glass Beads.  See specific pavement marking materials for 
application rates. 
 
2.0  Retroreflectivity 
 
2.1  Pavement marking applications associated with this JSP will be evaluated and accepted 
following the same MoDOT procedures found in the Missouri Standard Specifications for Highway 
Construction Section 620 with the minimum retroreflectivity requirements, using the blended bead 
listed above, being defined as: 
 

White Yellow % Payment 

≥450 ≥350 100% 

400-449 300-349 100% 

300-399 225-299 80%a 
a Contractor has the option to accept this 
deduction or to correct and improve 
payment. 

 
3.0  Pavement Marking Recessed Grooving.  The following specifications shall be used for 
recessed pavement markings.   
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3.1 Description.  This work shall consist of grooving the pavement surface with the depth of the 
groove being specified per material type.   
 
3.2 Equipment.  The grooving equipment shall have a free-floating cutting or grinding heads. The 
heads shall be of uniform wear and shall produce a smooth textured surface. Any ridges in the 
groove shall have a maximum height of 15 mils. 
 
3.3.  General.  Prior to the operation, the Contractor shall supply the Engineer with a copy of the 
pavement marking material manufacturer’s recommendations for constructing a groove for the 
installation of the durable marking. 
 
3.4 Pavement Grooving Methods.  The grooves for recessed pavement markings shall be 
constructed using the following methods:  
 

(a) Wet Cutting Head Operation: When water is required or used to cool the cutting head, 
the groove shall be flushed with high pressure water immediately following the cut to avoid 
build up and hardening of slurry in the groove. The pavement surface shall be allowed to 
dry for a minimum of 24 hours prior to the final cleaning of the groove and application of 
the pavement marking material.  
 
(b) Dry Cutting Head Operation: The groove shall be thoroughly cleaned to remove all 
loose aggregate, debris, and dust generated during the cutting operation.  Cleaning 
requires blasting with a high velocity high pressure compressed air blower with a minimum 
185 cfm airflow and 120 psi at the air nozzle.  Other cleaning options may be allowed as 
approved by the engineer. 
 

3.5  Pavement Grooving.  Grooving shall not cause ravels, aggregate fractures, spalling or 
disturbance of the joints to the underlying surface of the pavement. Grooves shall be cut into the 
pavement prior to the application of the pavement marking material. Grooves shall be cut such 
that the width is 1 in. greater than the width of the pavement marking line as specified on the 
plans. The length of the groove shall be cut such that the pavement marking material can be 
applied meeting the installation requirements for the entire length of the marking material. 
Grooving between skip dashes will not be allowed. The position of the edge of the grooves shall 
be a minimum of 4 in. from the edge of all longitudinal joints unless otherwise approved by the 
engineer. The cutting head shall be operated at the appropriate speed to prevent undulation of 
the cutting head and grooving at an inconsistent depth. The depth of the groove shall be as 
specified.  
 
3.6  Final Cleaning.  Immediately prior to the application of the pavement marking material the 
groove shall be cleaned with high-pressure air blasts. 
 
4.0  Multi-Component Liquid Pavement Marking (to be used on all surfaces) 
 
Grooved in Multi-Component Liquid Pavement Marking shall be one of the pre-qualified materials 
listed. The material shall be installed in accordance with manufacturer’s installation 
recommendations with the following exceptions: 
 
4.1  Application.  Multi-Component Liquid Pavement Marking shall be applied at an application 
thickness of 20-25 mils in accordance with the manufacturer’s installation procedures. 
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4.2  Application Temperatures.  Multi-Component Liquid Pavement Marking shall only be applied 
if the air and surface temperatures are within the manufacturer’s specification limits. 
 
4.3  Surface Preparation.  Multi-Component Liquid Pavement Marking shall be placed in a 
recessed groove cut 40 mil (± 10 mil) deep per the grooving specifications specified. 
 
4.4  Drop on Glass Beads.  Glass beads shall meet the specifications and be applied at a rate of 
30 lbs. per 100 square feet. 
 
4.5  MoDOT’s requirement to provide contrast markings with white pavement marking on concrete 
pavements does not apply to these applications. 
 
 

List of Prequalified Multi-Component Liquid Pavement Marking Materials 
MANUFACTURE   PRODUCT 
Ennis-Flint   HPS-4 (White and Yellow) 
Epoplex   LS-65 (White and Yellow) 
Swarco Colorado Paint MFUA-10 (White and Yellow) 
Olin Epoxy – Poly-Carb Mark 55.9 (White and Yellow) 

 
 
5.0  Method of Measurement. 
 
5.1  Final measurement will not be made except for authorized changes during construction or 
where appreciable errors are found in the contract quantity.  The revision or correction will be 
computed and added to or deducted from the contract quantity.   
 
5.2  Where required, measurement of 6 inch or 12-inch pavement marking will be made to nearest 
linear foot.  Where intermittent lines are specified, deductions will be made for the gaps in 
pavement marking.   
 
5.3  Basis of Payment.  The accepted quantity of pavement markings including all labor, 
equipment, and material necessary to groove the existing pavement and place the markings will 
be paid at the contract unit price for Item Numbers: 
 
 

 Item No.                                        Description     Units 
620-99.03 Multi-Component Liquid Pavement Marking, 4 in. Intermittent Yellow Linear Foot 
620-99.03 Multi-Component Liquid Pavement Marking, 4 in. Solid Yellow Linear Foot 
620-99.03 Multi-Component Liquid Pavement Marking, 6 in. Dotted White Linear Foot 
620-99.03 Multi-Component Liquid Pavement Marking, 6 in. Intermittent White Linear Foot 
620-99.03 Multi-Component Liquid Pavement Marking, 6 in. Solid White Linear Foot 
620-99.03 Multi-Component Liquid Pavement Marking, 24 in. Solid Yellow Linear Foot 
620-99.03 Multi-Component Liquid Pavement Marking, 24 in. Solid White Linear Foot 
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MM. New Light Poles – Direct-Bury Lighting 
 
1.0  Description. The work under this item consists of labor, material, supplies, and tools involved 
in furnishing, fabricating, and installing the lighting as shown on the design plans and described 
herein.  
 
1.1  All work shall meet NEC, NESC, and NEMA standards unless noted otherwise in this  
specification or within the plans.  This work shall be completed in accordance with Section 901 of 
the Missouri Department of Transportation Standard Specifications for Highway Construction 
unless otherwise noted.  
 
2.0  Materials  
 
2.1  Luminaires shall be as indicated on plans or approved equal.  
 
2.2  Poles and arms shall be as indicated on plans or approved equal.  
 
2.3  Refer to JSP attachment for specific details for the City of St Louis Standard Concrete Street 
Lighting Pole.  
 
3.0  Construction.  Installation of the direct-bury light poles, arms, and luminaires shall conform 
to the plans, MoDOT Standard Specifications/Plans, and City Standard Specifications/Plans 
where applicable. 
  
3.1  A new direct-bury light pole at Hodiamont Avenue – Sta. 305+62, 43.5’ Lt., shall be installed 
in the existing signal pole footing location. Contactor shall demolish or drill the existing footing to 
such a depth as to receive a 5 ft. embedment for the light pole, filling any void with concrete. 
Contractor shall stub out 2 in. conduit from each wiring aperture to provide access prior to pouring 
concrete.  Demolished concrete and rebar shall be removed from the site.  
 
3.2  New light poles shall be connected to existing lighting circuitry. Existing circuitry shall be field 
verified to ensure that all existing lights to remain in place shall be operational. 
 
3.3  The Contractor shall avoid damaging existing street lighting/traffic underground conduits. 
 
 
4.0  Shop Drawings.  The Contractor shall submit to the Engineer for review and approval 
detailed shop drawings for all new lighting components called for in the plans.  
 
 
5.0  Contact. The City’s Traffic Division shall assist in locating and marking existing underground 
conduits before the actual construction begins. Contact Rich Hulsey of the Traffic Division at 314-
647-3111 ext. 1104. 
 
6.0  Basis of Payment. Payment for all material, equipment, labor, and any other incidental work 
necessary for fabrication and installation of direct-bury lighting poles, including all bases, poles, 
luminaires, internal wiring, external wiring, conduit, and bulbs will be considered completely 
covered under the contract price for 901-99.02 “Direct-Bury Lighting”, per each. 
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Attachment: 
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NN. Non-Tracking Tack JSP-24-02A 
 
1.0  Description.  This work requires application of tack in accordance with Sec 407 and 
prevention of tack loss from the surface as specified herein. Tack loss prevention shall be 
accomplished with successful usage of a MoDOT-approved non-tracking tack, or other 
acceptable non-tracking means, as approved by the engineer. 
 
2.0  MoDOT-Approved Non-Tracking Tack.  A list of MoDOT-approved non-tracking tack 
products is available at MoDOT.org under the Materials Qualified List. Upon request from the 
contractor, the MoDOT Division of Construction & Materials will consider allowance of other non-
tracking products. To be approved, the contractor must successfully demonstrate that the 
proposed product meets the non-tracking requirements specified in section 3.0. The location of a 
contractor demonstration will only be allowed in areas approved by the engineer. The engineer 
will make final determination of product acceptance based on observation of the results of the 
contractor’s demonstration. 
 
2.1  Products on the Qualified List have demonstrated successful non-tracking performance on 
previous projects; however, the Commission does not endorse nor guarantee success of any of 
the listed products. Success is dependent on the contractor choosing a product that can achieve 
the desired results while also taking into consideration all factors, including, but not limited to, 
cure time, weather conditions, surface prep, surface type, material properties, and adherence to 
manufacturer’s instructions. The contractor is responsible for monitoring adherence of the tack to 
the pavement surface and shall cease operations when tack first begins to show signs of not 
meeting the requirements of Section 3.0. Corrective action shall be made prior to resuming 
tacking operations. 
 
3.0  Non-Tracking Requirements.  Non-tracking tack shall remain adhered to the pavement 
surface when exposed to any wheeled or tracked vehicles. The tack shall not track off the surface 
within 30 minutes of being applied, and shall not stick to the tires, tracks or other parts of paving 
equipment or vehicles such that the underlying surface becomes visible or void of tack prior to 
the placement of the hot mix asphalt. The tack shall not track onto any adjacent lanes, pavement 
markings, driveways, sideroads, etc. 
 
3.1  The contractor shall be responsible for cleaning all tracked tack from adjacent lanes, 
driveways, sideroads, etc., and shall replace all pavement markings that become coated with 
tracked tack. This cleaning and replacement requirement applies to both approved and proposed 
non-tracking products. 
 
4.0  Basis of Payment.  Measurement and payment shall be in accordance with Sec 407. No 
additional payment will be made for the cost to demonstrate proposed products, for cleaning 
surfaces due to tracking of tack, or for replacement of pavement marking damaged by tracked 
tack. The accepted quantity of non-tracking tack coat will be paid for per gallon at the contract 
unit price for:   
 

Item No.  Unit Description  

407-10.07  Gallon Tack Coat – Non-Tracking 
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OO. On-Street Parking Coordination 
 
1.0 Description. On-street parking is permitted along Route D and the city side streets included 
in this project that may conflict with the work area required for the project.  It will be necessary for 
the contractor to coordinate with St Louis City Police Department to arrange for proper posting of 
temporary “NO PARKING SIGNS” and for any towing of vehicles to allow the project to be 
completed in a sequential manner. 
 
1.1  If on-street vehicles interfere with the work, the Contractor shall notify, in writing, the owners 
of such vehicles, advising them of the nature of the interference and shall arrange and cooperate 
with them for the protection or disposition of such vehicles.  The Contractor shall furnish the 
Engineer with copies of such notifications and with copies of any agreement between the 
Contractor and the property owners concerning such protection or disposition. 
1.2  The Contractor shall take all necessary precautions for the protection of the parked vehicles  
contiguous to the work. 
 
1.3  The Contractor shall be responsible for the damage or destruction of the parked cars of any  
character resulting from neglect, misconduct, or omission in his/her manner or method of  
execution or nonexecution of the work, or caused by defective work or the use of unsatisfactory  
materials or equipment, and such responsibility shall not be released until the work has been  
completed and accepted and the requirements of the Specifications complied with. 

2.0  Basis of Payment.  There shall be no direct payment for any additional cost resulting from 
work required to conform to this provision for on-street parking. 
 
 
PP. Optional Temporary Pavement Marking Paint NJSP-18-07G 
 
1.0  Description.  This provision provides the contractor with the option to either complete all 
Permanent Pavement Marking Paint (PPMP) prior to the time limits specified herein or to apply 
Temporary Pavement Marking Paint (TPMP) in accordance with Sec 620.10.2 (4 in. width) in all 
locations shown on the plans as PPMP and delay application of the PPMP until the spring of 
2027, as allowed herein.  PPMP is defined as Class 1 Pavement Marking Paint and Class 2 
Pavement Marking Paint and does not include Sec 620.20.3 Durable Pavement Markings. 
 
1.1  No application of PPMP shall occur between October 1, 2026 and March 1, 2027, both dates 
inclusive, except as stated herein.  When the contractor has begun application of PPMP prior to 
October 1, 2026, and weather limitations stated in Sec 620.20.2.4 can be met, the contractor may 
complete the PPMP within the first seven (7) calendar days of October.  If all (100%) of the PPMP 
is not completed on or before October 7, 2026, all previously applied PPMP, including any painted 
markings applied prior to October 1, shall be considered TPMP, and the contractor shall complete 
the remaining marking with TPMP, and then re-apply PPMP in all planned locations after March 
1, 2027.  All PPMP shall be completed prior to June 1, 2027.  No additional payment will be made 
for PPMP that is later determined to be TPMP due to the contractor’s failure to complete the 
PPMP within the time specified. 
 
1.2  Use of TPMP Prior to October 1.  The contractor has the option to apply TPMP in lieu of 
PPMP prior to October 1, 2026, even when there is sufficient time to complete the PPMP prior to 
October 1, 2026.  For example, the contractor may choose to use TPMP as a base coat for the 
PPMP on open-graded surfaces in order to achieve higher retroreflectivity readings on the surface 
coat as compared to a single application. 
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1.2.1  The contractor has the option of using TPMP in lieu of Temporary Raised Pavement 
Markers if applied each day that existing markings are obliterated. 
 
2.0  Construction Requirements.  TPMP shall be accurately placed in the final planned location 
and shall be completely covered by the final application of PPMP.  Any failure to comply with this 
requirement shall be corrected by removal of the misplaced pavement markings at the 
contractor’s expense and without marring of the pavement surface. 
 
2.1  Prior to application of the PPMP on TPMP, TPMP shall be fully cured in accordance with the 
manufacturer’s recommendation, or for a period of 12 hours, whichever is greater. 
 
3.0  Weather Limitations.  All weather limitations specified in Sec 620 for PPMP and TPMP shall 
apply.  Cold Weather Pavement Marking Paint, in accordance with Sec 620.10.6, shall be used 
for TPMP when specified weather limitations do not allow the use of waterborne paint.  No 
additional payment will be made for the use of Cold Weather Pavement Marking Paint as TPMP.  
Cold Weather Pavement Marking Paint is not an allowable substitute for PPMP and shall 
subsequently be covered with PPMP. 
 
4.0  Time Exception.  If application of PPMP is to be delayed to the spring of 2027, the contractor 
shall submit a request to the engineer for a time exception and shall provide a revised work 
schedule that shows the planned completion of the PPMP. 
  
4.1  Upon receipt of the time exception request in Section 4.0, the engineer will list “Application 
of Permanent Pavement Marking Paint” as an exception on the Semi-Final Inspection form, thus 
granting an exception to the count of contract time thru June 1, 2027, solely for the purpose of 
delaying application of PPMP.  This time exception shall not apply to any time needed to complete 
any other work items.  Liquidated Damages, as specified elsewhere in this contract, shall remain 
in effect for all other work items not completed by the contract time limits, as specified elsewhere 
in this contract, and for PPMP not completed by June 1, 2027. 
 
5.0  Method of Measurement. No final measurement will be made for TPMP. 
 
6.0  Basis of Payment.  Full payment for TPMP will be made at the contract lump sum price even 
when PPMP is completed prior to the time limitation and TPMP is not used or only partially used. 
 
6.2  If a $0 bid is entered for TPMP, no payment will be made should TPMP become necessary. 
 

Item Number Description Unit 

620-99.01 Temporary Pavement Marking Paint LS 

 
 
QQ. Pedestrian Impacts Liquidated Damages 
 
1.0 Description.  This work shall consist of staging/managing construction timelines to minimize 
the project’s impacts to pedestrian traffic where construction activities make walkways impassible.   
Nothing in this provision shall be construed to limit contractor innovation in mitigating pedestrian  
traffic impacts.    
  
2.0 Prosecution of Work.  At locations where construction makes walkways impassible, the  
contractor shall have all necessary personnel, equipment, and materials at hand for all work at  
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each location before the work begins so that work may proceed without delay.  Work requiring  
the mitigation of pedestrian traffic impacts includes, but shall not be limited to, removal of  
sidewalk, curb ramp, or other paved pedestrian pathway.  
  
2.1  Pedestrian Detours.  The contractor may exempt themselves from the above 1 week  
provision by providing and maintaining a signed pedestrian detour at their own cost on a route  
with equal or better ADA accessibility than the closed pathway if such routes exist.  Pedestrian  
detours shall be approved by the engineer.  Since MoDOT may not own the right-of-way of the  
detour path, the contractor shall ascertain that the detour route will remain open during its  
planned use as a detour.  The contractor shall inform the engineer of their plans to use a detour  
not less than 2 weeks before it is set up.   
  
2.2.1  Detour Locations.  Pedestrian detours are to cross the street or go around the block  
where facilities exist.  It may be possible to provide one detour for more than one corner/work  
location; the quantity for pedestrian detours will be based on the number of work locations  
needing detours and not on the number of detours actually used.  The detour routes shall have  
equal or better accessibility than existing in the construction location and shall be approved by  
the engineer.  Detours may also use roadway shoulders with sufficient width to provide for  
pedestrians, and the traffic control to protect them, and where parking is not allowed, provided  
drainage structures are not a hazard.  
  
At locations where a pedestrian detour is not feasible, the contractor has the option of staging  
work to maintain a 3’ minimum pathway, providing a temporary pathway (3’ minimum width) that  
does not reduce the number of through lanes of the roadway, or provide a full closure with  
signs for a maximum of 1 week to reopen the walkway to pedestrian traffic in its final  
configuration.  Locations for full closure shall be submitted to the engineer in writing 2 weeks  
prior to beginning work, and signs shall be placed announcing the closure 1 week before work  
begins 
 
4.0 Work Area Safety.  The contractor shall maintain a work area that is safe for pedestrians.  To  
provide this, the contractor shall work on only one side of Route D at a given time to improve the  
sidewalks along either the north or south sides and to allow a walkable path on the other side  
during construction.  The areas adjacent to the contractor’s physical work site shall also be  
maintained to provide access to adjoining properties, regardless of whether a detour route is in  
place.  All holes shall be covered with secured plywood or steel plates, and the work area  
walkways shall be free of trip hazards, loose debris, vehicles, materials, and equipment when the  
contractor is not in the work area.  A 3-foot minimum path shall be maintained on any used-in-
place walkway needed for access.  The contractor shall not be permitted to park on any walkway. 
 
5.0 Liquidated Damages.  If work associated with new sidewalk or curb ramps along a given  
side of Route D begins, but is not complete and open to pedestrian traffic within 1 week of  
commencement, the Commission, the traveling public, and state and local police, and 
governmental authorities will be damaged in various ways, including but not limited to, increased  
construction administration cost, potential liability, traffic and traffic flow regulation cost, and  
pedestrian delay, with its resulting cost to the traveling public.  These damages are not reasonably  
capable of being computed or quantified.    
  
Therefore, the contractor will be charged with liquidated damages specified in the amount of  
$250.00 per day for a delay that closes a walkway for more than 1 week.  The contractor’s  
superintendent and the engineer shall be on site at the time of any closures and shall both record  
an agreed time when the walkway was closed.  It shall be the responsibility of the engineer to  
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determine the quantity of excess closure time.  
  
5.1 The said liquidated damages specified will be assessed regardless of whether it would  
otherwise be charged as liquidated damages under the Missouri Standard Specification for  
Highway Construction.  There shall be no permitted excuse for delay of the work, including  
weather.  
  
6.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of  
equipment, labor, materials or time required to fulfill the above provisions, unless specified  
elsewhere in the contract document. 
 
 
RR. Pedestrian Push Button Stanchion 

1.0 Description.  This work shall consist of installing push button stanchions at the locations 
shown on the plans. 

2.0 Material. 
 
2.1 Post. Posts shall be 48-inch long 4-inch diameter (4.5-inch O.D.) schedule 40 

aluminum pipe. 
2.2 Foundation. Concrete and reinforcing shall comply with Sec 902. 

 
3.0 Construction Requirements. The post shall be installed on top of a breakaway pedestal 
base mounted to a foundation in the sidewalk or raised median. The foundation shall be 
constructed as part of the sidewalk or raised median and have an 18-inch diameter and 12-inch 
depth. The breakaway pedestal base shall be mounted to the sidewalk or raised median 
foundation using proper sized anchor bolts according to manufacturer’s instructions. 
 
A slip form connection shall be provided on the wiring in the breakaway pedestal base to sever 
the connection in the event that the push button post is struck by a vehicle. Access to wiring shall 
be provided through an access panel in the breakaway pedestal base as well as the pipe post 
cap. The cap shall be secured and weather proofed when it is not opened for access.  
 
The final product shall meet or exceed Americans with Disabilities Act (ADA) requirements for 
pedestrian facilities.  
 
4.0 Method of Measurement. Final measurement of pedestrian push button stanchion will be 
made per each. This shall include the dome cap, post, breakaway base, anchor rods, concrete 
forming tube, concrete, removal of existing concrete medians, median strips or concrete 
pavement, and all miscellaneous appurtenances to construct the post as shown on the plans.  
 
5.0 Basis of Payment. Payment for furnishing all labor, equipment, materials, labor, and tools 
necessary to place remote pedestrian pushbutton posts shall be completely covered by the 
contract unit price for: 
 

Item Number  Type  Description  

902-99.02 Each Pedestrian Push Button Stanchion, 4 FT.  
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SS. Partial Acceptance of Signalized Intersections 
 
1.0  Description.  This work shall consist of maintaining operational signals and detection (both 
stop bar and advanced) throughout the construction staging, in accordance with Sec 902 and 
except as approved by the engineer.  At the engineer’s option, MoDOT may accept intersections 
for maintenance prior to final acceptance. 
 
1.1  Once an intersection is complete, including but not limited to completion of construction, 
acceptance of all ADA facilities, and successful testing and operation of signal equipment, the 
engineer may partially accept that intersection for MoDOT’s maintenance prior to Final 
Acceptance of the entire project. 
 
2.0  Basis of Payment.  No direct payment will be made for the cost of equipment, labor, materials 
or time required to fulfill this provision. 
 
 
TT. Pavement Marking Layout 
 
1.0 Description.  The striping lane lines on sections of roadway with multiple traffic lanes in one 
direction shall be placed in a manner in which the start and stop points for all intermittent lane 
lines match and line up even transversely across all traffic lanes.  For all installations of 
intermittent pavement markings care should be taken to align the skips longitudinally to 
consistently match the spacing of the existing UIP intermittent lane lines at both start and end 
points of the improvement section. 
 
2.0 Construction Requirements.  The contractor shall submit to the Engineer for review and 
approval a pavement marking installation plan.  This plan will include the contractor’s proposal for 
installing the intermittent pavement markings to meet the requirements outlined above. 
 
2.1  Final striping will not begin until the contractor has received approval of the pavement marking 
installation plan. 
 
3.0 Basis of Payment.  All cost and expenses incurred by the contractor in fulfilling the 
requirements of the provision shall be considered incidental to pavement marking costs. 
 
 
UU. Property Owner Notification 
 
1.0 Description. It shall be the contractor's responsibility to inform and notify the adjacent 
property owner 48 hours prior to starting any construction activities that may impact driveway 
access or occur along the frontage of the property owner's parcel, including on-street parking.  
Notification shall be in written form and include the contractor's contact information, the engineer’s 
contact information, and an estimated schedule of work and the associated impacts. 
 
2.0 Basis of Payment. No direct payment will be made to the contractor for the labor, equipment, 
material, or time required to comply with this provision. 
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VV. Site Restoration 
 
1.0 Description.  Restore to its original condition any disturbed area at sites including, but not 
limited to curb, ramp, pull box, conduit, and pole base installations.  Restoration shall be 
accomplished by placing material equivalent to that of the adjacent undisturbed area.  Disturbed 
unpaved areas shall be fertilized and either seeded and mulched or sodded as directed by the 
engineer.  The engineer will have the final authority in determining the acceptability of the 
restoration work. 
 
2.0 If the contractor elects and receives approval from the engineer for alternate trench and/or 
pull box locations, any areas of concrete slope protection, sidewalk, pavement, shoulders, islands 
and medians – as well as any similar improvements consisting of asphaltic concrete materials – 
removed in conjunction with their construction shall be replaced with improvements of similar 
composition and thickness.  Removals shall be achieved by means of full depth saw cuts, the 
resulting subgrade compacted to minimum density requirements and topped with 4 inches of 
compacted aggregate base course prior to replacement of surface materials.  Concrete materials 
used in replacement shall be approved by the engineer.  A commercial asphalt mix may be used 
for replacement of asphaltic surfacing upon approval of the engineer. 
 
2.1 Unless quantities and pay items for removal and subsequent replacement of improvements 
are contained in the plans for a specific location of removal work, no direct payment will be made 
for full depth saw cutting and the removal and subsequent replacement of asphalt or concrete 
slope protection, sidewalk, pavement, shoulders, islands, medians, sod and the required dowel 
and tie bars removed and replaced by the contractor as a result of his election to vary the location 
of conduit runs and pull boxes.  This work will be considered as included in the various unit bid 
prices for conduit and pull boxes established in the contract, and no additional payment will be 
made. 
 
2.2 Sidewalks and sidewalk ramps that are disturbed as described in this provision shall be 
replaced to meet current ADA standards at the contractor’s expense. 
 
2.3 Areas that are used by the contractor for jobsite trailers, equipment, and materials storage, or 
used for project staging areas that are disturbed shall be cleaned up and restored to a condition 
that is both acceptable to the engineer and, at a minimum, equivalent to the existing site condition. 
 
3.0 Basis of Payment.  The cost of restoration of disturbed areas will be incidental to the unit 
price of guardrail, pole base, conduit, and/or pull box.  No direct payment will be made for any 
materials or labor which is performed under this provision. 

WW. SL District Traffic Signal Detection System 
 
1.0 Description.  This work shall consist of providing detectors for signalized installations 

that will support advance traffic signal performance measures (ATSPM) on the Commission’s 

St. Louis District roadways. Detectors shall be in accordance with the Missouri Standard 

Specifications for Highway Construction (latest version) and installed to provide detection at 

locations as shown on the plans or as directed by the Engineer in accordance with Section 902.  

If any information conflicts between Section 902 and this JSP, the JSP shall supersede. 

2.0 Detector Zones.  The following detector zones shall be placed as shown in the plans: 

• Stop Bar Detection 
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• Advance Upstream (Performance Measures) 

• Dilemma Zone 

• Turn Counts 

• Advance Video Zones (if applicable) 

• Radar Zones (if applicable) 

• Advance Data Collector (if applicable) 

• Bicycle/Pedestrian (see Section 2.2) 

14th St: 

48

40

64

56

13

14

6

9

2

58

59

63

42 43

36 35 34

50

30

COUNT DETECTOR 

2

55

ADVANCE DETECTOR 

STOP BAR  DETECTOR 

PEDESTRIAN DETECTOR 
6

44

51 2610

47

39

18

22 22

RT D

14th St

261154

30 15 62
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Jefferson Ave: 

48

40

64

56

14

5 6

10

2 1

58

59

63
42 43

36 35 34

50
30

22

18

COUNT DETECTOR 

14

2

55 12
ADVANCE DETECTOR 

STOP BAR  DETECTOR 

PEDESTRIAN DETECTOR 
6

44

51 2610

39

47

4

22

18

RT D

Jefferson Ave

11 2654

 
 
Leonard/Sheridan (Same controller as MLK/Blumeyer): 

64

55

59

52

41

34

35

33

53

54
56 57

51 50 49

42

COUNT DETECTOR 

62
ADVANCE DETECTOR 

STOP BAR  DETECTOR 

PEDESTRIAN DETECTOR 

36

58

61 3635

60
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MLK/Blumeyer (Same controller as Leonard/Francis): 

25

28

6

13

9

23

24
26

22 21 20

18

COUNT DETECTOR 

8

ADVANCE DETECTOR 

STOP BAR  DETECTOR 

PEDESTRIAN DETECTOR 

27

19 171

 

Grand Blvd: 

48

40

56

64

10

5 6

13

2 1

51

42 43

36 35 34

58

Typical Detector Setup:
Configure in this order!

Vehicle Phases: 1-16
Advance Detector Phases: 
Turning Movement Counts: 33-64

26

22

18

COUNT DETECTOR 

1226

2

18

ADVANCE DETECTOR 

STOP BAR  DETECTOR 

PEDESTRIAN DETECTOR 

22

6

44

59 3014

47

39

55

63

50

RT D

Grand Blvd

9
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Spring Ave: 

56

40

48

1

9

14

34

35
50

59

Typical Detector Setup:
Configure in this order!

Vehicle Phases: 1-16
Advance Detector Phases: 
Turning Movement Counts: 33-64

22

30

COUNT DETECTOR 

218

43 6
ADVANCE DETECTOR 

STOP BAR  DETECTOR 

PEDESTRIAN DETECTOR 

26

10

51

42 5

RT D

Spring Ave

47

55

39

63 58

 
 

Vandeventer Ave: 

56

64

40

48

1

10

14

39

34

35
51

60 5963

47

Typical Detector Setup:
Configure in this order!

Vehicle Phases: 1-16
Advance Detector Phases: 
Turning Movement Counts: 33-64

22

COUNT DETECTOR 

218

14

43 6

30

ADVANCE DETECTOR 

STOP BAR  DETECTOR 

PEDESTRIAN DETECTOR 

26

10

52

42 5

55

30

26

58

50

RT D

Vandeventer Ave  
 
 
2.1 Dilemma Zones. Dilemma zone detection shall be required for the following approaches for 
high-speed dilemma zone detection: 
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Dilemma zone detectors shall be placed at 5 secs and 8 seconds travel time before stop bar per 
below Table unless directed otherwise in the plans or by the Engineer. 
 

Approach Speed (MPH) Advance Detector Placement        5 
secs Travel time 

Advance Detector Placement         8 
seconds travel time 

35 mph 260 415 

40 mph 295 470 

45 mph 330 530 

50 mph 370 590 

55 mph 405 645 

60 mph 440 705 

 
2.2 Bicycle/Pedestrian Zones.  Bicycle and/or pedestrian zones (if applicable) shall be provided 
as directed by the Engineer.  Specific zone placement and description as required by vendor shall 
be reviewed and approved by the Engineer. 
 
3.0 Performance Measures.  In addition to presence detection, the detection system shall be 
capable of providing data to an advanced traffic signal controller that can perform at a minimum 
the following calculations in real time for each detection zone without the addition of another 
device:  
 

• Speed 

• Volume 

• Lane Occupancy 

• Vehicle Classification 

• Other available performance measures 

For speed calculations thru movements are required for all detection installations. Turning 
movement measurements are required for all detection installations. For volume 
measurements/calculations both mainline thru and all turning movements are required. All values 
are to be assigned to detector channels within the controller. Other performance measures must 
be clearly defined. In all cases all performances measures must be ultimately available in an 
easily usable, exportable format. Turning movement counts shall be installed per the detector 
setup diagram(s) above to include all lanes. The Contractor shall provide documentation to the 
Engineer to confirm the volumes are configured and operational through the detection system.  
The Contractor shall also provide a final schedule of detector assignments in the .pdf format to 
the Engineer and the Commission’s signal maintenance supervisor.  Performance measurement 
data must be configured and fed into the Commission’s ATSPM platform with data storage 
confirmed, see Section 5.0.  If utilized on the project, the Contractor’s Traffic Engineer shall assist 
in this task. 
 
4.0 Material. The Contractor can choose from the following list of detector types according to the 
exceptions noted below:  

 

• Induction Loop 

• Video Image 

• Radar  
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Reference each detection type’s subsection for specific allowable models.  Unless otherwise 
specified on the plans, the Contractor may supply more than one type of detector and customize 
the installation based on field conditions, as approved by the Engineer. 
 
4.1 Induction Loops.  Induction loops, if selected, shall be in accordance with the Missouri 
Standard Specifications for Highway Construction (latest version) and shall be installed to provide 
detection at locations as shown on the plans or as directed by the Engineer in accordance with 
Section 902.  Detector channels shall be assigned as per the layout in this JSP or as directed by 
the Engineer. 
 
4.2 Video Detection.  If video detection is selected, the following provisions shall also apply. 
 
4.2.1 Description.  The Contractor shall furnish and install all equipment, materials, software and 
other miscellaneous items that are required to provide a fully functional Video Detection System 
for the control of vehicular and pedestrian traffic signals. 
 
4.2.2 Material.  The video detection system shall consist of power supply, hard-wired video 
cameras, all necessary video and power cabling with end connectors, mounting brackets, surge 
protection as recommended by the manufacturer, video detection processors/extension modules 
capable of processing the number of camera and phase combination video sources shown on the 
project plans. The video detection system will be defined as the complete assembly of all required 
equipment and components for detection of vehicles. Each video detection system shall consist 
of the video camera(s), lightning arrester for video cabling, processor unit(s), control device (track 
ball or keypad; no mouse allowed), software and license for system control via a computer (if 
applicable), communication components, and a color monitor. The video detection system shall 
have the most current available firmware installed. All camera views shall be obtainable without 
requiring the disconnection and reconnection of cables within the system.  The video detection 
systems in the list below are the only systems that are tested, fully functional, and approved for 
use in the St. Louis District.   
 

• Autoscope Vision 

• Iteris Vantage Next 

• Aldis Gridsmart Smart mount Camera (Performance Module to be included)  

4.2.3 Installation Requirements. The video detection system shall be installed per the 
manufacturer's recommendations.  The installer shall be certified by the video detection system’s 
manufacturer to install the system.  All CAT5 cable runs (if used) shall be continuous without 
splice from the cabinet to the camera.  If requested by the engineer, a factory certified 
representative from the supplier shall be available for on-site assistance for a minimum of one 
day during installation.  The bottom of the video camera shall be mounted per the manufacturer's 
recommendations, unless otherwise indicated on the plans or approved by the Engineer. The 
video detection system shall not be installed on pedestal signal unless otherwise directed by the 
Engineer. The video detection system shall not be installed on a 15' luminaire arm unless 
otherwise directed by the Engineer.  
 
A separate grounded 120 VAC service outlet shall be provided in the controller cabinet for 
supplying power to the parts of the video detection system requiring AC power. Use of the 
grounded service outlet located on the cabinet door will not be permitted. The video detection 
system must integrate/be compatible with an Advanced Transportation Signal Controller (ATC).  
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4.2.4 Detection Zones. The detection zones shall be created by drawing the detection zones on 
the video image. A graphical user interface shall be built into the video detection system and 
displayed on a video monitor or computer. It shall be possible to edit previously defined detector 
configurations to fine-tune detection zone placement. When a vehicle is detected by crossing a 
detection zone, there shall be a visual change on the video display, such as a flashing symbol or 
a change in color or intensity to verify proper operation of the video detection system. 
 
4.2.5 Performance. Overall performance of the video detection system shall be comparable to 
inductive loops. Using camera optics and in the absence of occlusion, the video detection system 
shall be able to detect vehicle presence with 98% accuracy under normal day and night conditions 
with only slight deterioration in performance under adverse weather conditions, including fog, 
snow and rain. When visibility exceeds the capabilities of the camera, the video detection system 
shall default to placing a call on all detectors. Supportive documentation is required to meet this 
specification and shall be provided to the Engineer before installation. 
 
4.2.6 Monitor. The monitor shall be an LCD active matrix with a minimum 7” diagonal screen 
color monitor, an NTSC-M system and BNC video in-out connections built into the housing.  The 
unit shall be compact and lightweight, securely mounted to the cabinet shelving, have low power 
consumption, constructed to operate under extreme temperature conditions, and run on AC 
power.  AC adaptor shall be included. The monitor shall be installed to automatically power on 
when the cabinet door is opened and automatically power off when the cabinet door is closed. A 
manual on/off switch shall be provided.   
 
4.2.7 Video Camera and Housing. The camera shall produce a color video image of vehicles 
during daylight hours, with an optional production of black and white images during nighttime 
hours. The video shall produce a clear image for scenes with a luminance from a minimum range 
of 0.18 to 929 foot-candles (2.0 to 10,000 lux). The camera shall provide a minimum resolution of 
430 lines horizontal (TVL) and 350 lines vertical under NTSC operation. The camera shall include 
an electronic shutter or auto iris control based on average scene luminance and shall be equipped 
with an auto iris lens. sun shield that prevents sunlight from directly entering the lens. The sun 
shield shall include a provision for water diversion to prevent water from flowing in the camera 
field of view and shall be able to slide forward and back. 
 
4.2.8 Video Detection System Connections. All bus connections in the video detection system 
shall be corrosion resistant. Serial communications to a computer shall be through an RS-232/RS-
422 serial port through a subminiature “D” connector with a computer running supplied system 
software. The port shall have the capability to access detection system data as well as the real-
time imagery needed to show detector actuations.  The processor shall have a RJ-45 plug using 
Ethernet 10/100 protocols. The equipment shall be provided with either a NEMA TS1 or NEMA 
TS2 interface as shown on the plans. 
 
[INSTRUCTIONS:  Only use this paragraph when retrofitting a signalized intersection].  For 
TS1 systems, the video detection system shall be equipped with a TS1 detector interface for a 
minimum of 32 detector outputs. Logic output levels shall be compatible with the TS1. A 
subminiature "D" connector on the video detection system shall be used for interfacing to these 
outputs.  
 
For TS2 systems, the video detection system shall be equipped with a TS2 Type 1 detector 
interface, where detector information is transmitted serially via an RS-485 data path. A 15-pin 
subminiature "D" connector, meeting the requirements of the TS2 standard, shall be used for the 
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serial detector output. A minimum of 32 detector outputs is required, with the capability of 
expansion to 64 outputs if required based on the design plans.   
 
The contractor shall be responsible for any changes or additions to either an existing or new 
cabinet in order to provide a properly functional video detection system and monitor display.  This 
may include, but is not limited to, additional SDLC connectors, an MMU (malfunction management 
unit), shelf relocation and component reorganization.  No direct pay for any changes or additions.  
All required connections will be considered part of the video detection system installation. 
 
4.2.9 Documentation. The contractor shall provide one bound copy and one electronic version 
(.pdf format) of the user’s manual. 
 
4.3 Radar Detection.  If radar detection is selected, the following provisions shall also apply. 
 
4.3.1 Description. Provide, install and test continuous tracking advance detector (CTAD) units 
and cabinet interface to detect range, speed, and vehicle estimated  
time of arrival (ETA) to the stop bar for vehicles or clusters of vehicles moving in the user selected 
direction of travel. The CTAD shall also detect instantaneous roadway efficiency. This 
specification sets forth the provisions for a radar detection system that detects vehicles, 
pedestrians, bicycles, and motorcycles on roadways and provides vehicle presence and full-
motion tracking. 
 
4.3.2 Material   
 
4.3.2.1 Stop Bar Detector.  The radar detection systems in the list below are the only systems 
approved for use in the St. Louis District.  Installation of radar detection systems shall follow both 
the below specifications and the manufacturer’s instructions. 
 

• WAVETRONIX SmartSensor 

o Matrix 

Provide a radar detection system with the following features.   
 

• Shall be able to track/detect a minimum of 64 objects 

• Shall be able to operate in a temperature range between -30 degrees and 165 degrees F   

• The detection zones shall be configurable based off several factors’ such as classification, 
ETA, speed, presence, and delay. 

• The radar sensor shall be forward fire 

• The sensor shall operate in the 25 GHz band 

• The sensor shall be housed in a sealed IP-67 enclosure 
 
4.3.2.2 Advance Detector.  The radar detection systems in the list below are the only systems 
approved for use in the St. Louis District.  Installation of radar detection systems shall follow both 
the below specifications and the manufacturer’s instructions. 
 

• WAVETRONIX SmartSensor 

o Advance 

o Advance Extended 

• Iteris Vector 
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• In addition to the specifications listed in Section 4.3.2.1, the detection range shall also 
cover the dilemma zone distances prescribed in section 2.1. 

 
4.3.2.3 Power and Communications.   
 

• Power and communications cabling shall be installed per manufacturer specifications 

• The radar sensor shall operate at 24 VDC  

• Power consumption shall be no more than 38 watts 

• If required, the advance detection System shall include all equipment to communicate 
wirelessly. 

 
4.3.2.4 Contact Closure Card.  Any contact closure card shall be compatible with a NEMA 
detector rack and shall be installed per manufacturer specifications. 
 
4.3.2.5 Lightning Surge Protection. The CTAD shall include surge protection hardware installed 
per manufacturer specifications. The hardware shall be accepted by the engineer before 
installation in the cabinet.  
 
4.3.3 Construction Requirements. 
 
4.3.3.1 Mounting Location. All mounting hardware shall be installed per manufacturers 
specifications.  The CTAD shall be mounted as follows: 
 

• at a height that is within the manufacturer’s recommended mounting heights. 

• The radar shall be positioned so that all detection zones needed for an approach can be 
captured. 

• in a forward-fire position, looking towards either approaching or departing traffic. 
 
{NOTE:  Adjust 4.3.3.2 depending on the availability of an induction card rack in cabinets} 
 
4.3.3.2 Induction Card Rack Interface. {Install the contact closure card in the existing induction 
card rack} or {Install a 4-position induction card rack with power supply} and configure based on 
manufacturer’s instructions to provide all needed detection outputs.  Any power supply cards for 
the induction card rack needed for proper operation of the CTAD shall be provided and installed 
by the contractor. 
 
4.3.3.3 Support.  A factory certified representative from the supplier shall be available for on-site 
assistance for a minimum of one day during installation and shall provide two (2) days of local 
training after the CTAD has been installed and are operational. 
 
4.3.3.4 Acceptance Testing.  The contractor shall develop a proposed test procedure for the 
CTAD and submit it to the Engineer for approval.  It must include visual verification of vehicle 
detections being received. Each detector shall be tested separately.  Revise the proposed test 
procedure until it is acceptable to the Engineer.  Provide all equipment and personnel needed to 
safely conduct the tests.  Arrange for the Engineer’s representative to witness the tests.  Give the 
Engineer a report documenting the result of the tests.  
 
4.3.4 Documentation and Software.  
 
4.3.4.1 Prior to purchasing the CTAD system, the contractor shall submit five copies of catalog 
cut sheets and the environmental testing results to the Engineer for approval. 
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4.3.4.2 The contractor shall provide five copies of the operation and maintenance manuals for the 
CTAD system. 
 
4.3.4.3 Contractor shall provide one copy of the software and any cables needed to interface with 
the system.  
 
4.3.4.4 Contractor shall provide the CTAD installation kit, if applicable, to the Commission upon 
completion and acceptance of the project.  
 
5.0 Communication with Advanced Transportation Management System (ATMS).  The 
detection systems and all performance measure data should be fed directly into the Commission’s 
current ATSPM platform (currently through TransSuite).  All data must be online and verified by 
contractor to be fully operational and available for data output reporting via the Commission’s 
ATSPM platform.  In addition, the data storage for long-term storage use should be configured 
properly on the Commission’s ATSPM platform.  The Contractor shall be responsible for ensuring 
the firmware of all detection works with the Commission’s ATSPM platform.  If utilized on the 
project, the Contractor’s Traffic Engineer shall assist in this task. 
 
6.0 Technical Support for Detection System. The detection system(s) chosen for installation 
shall be free of defects in material and workmanship.  For five (5) years, technical support from 
factory certified personnel or factory certified installers shall be available from the supplier. 
Ongoing software support by the supplier shall include updates for the processor unit and 
computer software and shall be provided at no cost during this two-year period. The update of the 
processor unit software to be NTCIP compliant shall be included.  Detection system(s) must not 
be within 5 years of end of support or sale by manufacturer. 
 
7.0 Construction Requirements. Construction requirements shall conform to Sec 902.  
 
8.0 Method of Measurement. Method of measurement shall conform to Sec 902. 
 
9.0 Basis of Payment. Measurement and payment for work covered by this specification shall 
include all equipment, materials, tools, labor, programming, testing, and documentation 
necessary to provide a detection system per intersection and shall be paid at the contract unit 
price as follows: 
 

Item No. Type Description 

902-99.02 Each SL District Traffic Signal Detection System 

 
 
XX. Stamped and Stained Concrete Median Strip 
 
1.0  Description.  This work shall consist of 6-inch tall dowelled median strip tinted and stamped 
as shown on the plans or as directed by the engineer. The stamped concrete will have a running 
bond brick pattern. The stained concrete shall be tinted brick red, or similar. The Contractor shall 
provide the running bond pattern and color to MoDOT for approval 

 
2.0 Construction Requirements.  Work shall be in accordance with section 500, section 608 
and the manufacturer’s requirements.  
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3.0   Method of measurement.  The stamped and stained concrete will be measured per square 
yard and includes the adjacent plain concrete border areas.  
 
4.0  Basis of Payment.  All costs for furnishing and installing a new median materials, 
reinforcement, mock ups, equipment, labor, and installation shall be included in the cost for: 

 

Pay Item Number Type / Description Unit 

608-99.05 
6 IN Stamped and Stained Concrete Median 
Strip 

S.Y. 

 
4.1  No direct payment will be made for reinforcements, forms or other incidentals required to 
complete the work. 
 
 
YY. St Louis City PCC Vertical Curb 
 
1.0 Description.  This work shall consist of constructing new concrete curbs that are compliant 
with City of St Louis curb standards.  Contractor shall follow City of St Louis standards and 
specifications for proposed PCC Vertical Type (12” Wide) curbs.  
 
2.0 Construction Requirements.  Work shall be in accordance with section 609, section 613, 
and the City of St Louis details.  
 
2.1  Remove existing curbs to nearest joint.  
 
2.2  Top of proposed curb is 6 inches above proposed pavement. Match existing curb height with 
transition tapers at a rate no steeper than 1:2 (V:H).  
 
2.3  For full depth pavement repair at curb removals and construction, saw cut full depth to remove 
existing pavement and curb from proposed bicycle lane encroachment and create clean straight 
joints. 
 
2.4  Existing drainage structures, signs, sidewalks, and sidewalk ramps that are disturbed or 
damaged during curb construction shall be replaced at the contractor’s expense. 
 
3.0  Method of Measurement.  Measurement for PCC vertical curb will be made per linear foot.  
Base under and behind curbs will be subsidiary to item Type 1 or 5 Aggregate for Base (4in thick) 
(Pavement Repair). No additional measurement will be made for curb base.   
 
4.0  Basis of Payment.  Payment for all labor, equipment, saw cutting, joints, and materials 
necessary to install these curbs shall be made and considered completely covered by the contract 
unit price bid for: 
 

Item Number Description Unit 

609-99.03 PCC Vertical Curb (12 IN. Wide) Linear Feet 
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ZZ. Traffic Signal Maintenance And Programming 
 
1.0 Description.  Traffic signal maintenance and programming for this project shall be in 
accordance with Section 902 of the Standard Specifications, and specifically as follows. 
 
2.0  Contractor Maintenance Responsibilities. 
    
2.1  Traffic Signal Maintenance.  Once any part of an existing traffic signal within the limits of 
this project has otherwise been modified and/or adjusted by the contractor or the contractor 
begins work at an intersection with traffic signals already in operation, then the contractor shall 
be solely responsible for that traffic signal’s maintenance.  All traffic signal maintenance shall be 
the responsibility of the contractor as specified in 902.2.and 902.3, until the Commission accepts 
the traffic signal for maintenance or as directed by the Engineer. Traffic signals to be accepted 
for maintenance by the contractor are listed in the below schedule:  
Commission Traffic Signals to be Maintained by the Contractor:  

• Kienlen Ave/Skinker Pkwy 

• Hodiamont Ave 

• Hamilton Ave 

• Goodfellow Blvd 

• Clara Ave 

• Belt Ave 

• Union Blvd 

• Academy Ave West 

• Academy Ave East 

• Kingshighway Blvd 

• Euclid Ave 

• Walton Ave 

• Reverend GH Pruitt Pl 

• Taylor Ave 

• Newstead Ave 

• Pendleton Ave 

• Whittier St 

• Sarah St 

• Vandeventer Ave 

• Spring Ave 

• Grand Blvd 

• Blumeyer St 

• Leonard Ave/Sheridan Ave 

• Jefferson Ave 

• 14th St 

2.2  Traffic Signal Controller Programming.  If the contractor modifies and/or adjusts an 
existing traffic signal controller’s programming or makes any roadway changes to reduce the 
traffic capacity through a signalized intersection within the limits of a project or utilizes a project 
defined detour that utilizes the traffic signals within the below schedule, the contractor shall be 
solely responsible for those traffic signal controller programs.  All controller programming shall be 
the responsibility of the contractor as specified in 902.2 or until final acceptance of the project or 
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until released from the responsibility by the Engineer. Traffic signal controller programs to be 
administered by the contractor are listed in the below schedule:  
Traffic Signal Controller Programs to be Administered by the Contractor:  

• Kienlen Ave/Skinker Pkwy 

• Hodiamont Ave 

• Hamilton Ave 

• Goodfellow Blvd 

• Clara Ave 

• Belt Ave 

• Union Blvd 

• Academy Ave West 

• Academy Ave East 

• Kingshighway Blvd 

• Euclid Ave 

• Walton Ave 

• Reverend GH Pruitt Pl 

• Taylor Ave 

• Newstead Ave 

• Pendleton Ave 

• Whittier St 

• Sarah St 

• Vandeventer Ave 

• Spring Ave 

• Grand Blvd 

• Blumeyer St 

• Leonard Ave/Sheridan Ave 

• Jefferson Ave 

• 14th St 

  
2.2 Contractor’s Traffic Engineer.  If traffic signals are listed in the schedule outlined in 
section 2.2, the contractor shall have an experienced traffic Engineer with a Professional 
Engineer’s (PE) license in Missouri as well as a Professional Traffic Operations Engineer (PTOE) 
certification (hereafter referred to as “contractor’s traffic Engineer”) with the noted experience 
outlined to section 3.0. MoDOT shall approve the traffic Engineer prior to them being hired. 

  
2.3 Traffic Signal Complaints.  The contractor shall respond to malfunction complaints or 
traffic signal timing complaints for those locations detailed in section 2.1 and/or section 2.2 of this 
provision and as specified in Section 902.21.1. Response time shall be 1 hour for complaints 
received by the contractor between 6 AM and 6 PM on non-holiday weekdays, and 2 hours for all 
other times. For cases due to travel times or other extenuating circumstances additional time may 
be acceptable within reason but must be approved by a Commission Traffic Operations 
Engineers. These timeframes will replace the ‘24 hour’ response time in Section 105.14 for any 
traffic signal-related incidents, where the entire cost of the work, if performed by MoDOT 
personnel or a third party, will be computed as described in Section 108.9 and deducted from the 
payments due the contractor.  
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2.5  Traffic Signal Contacts.  The contractor must supply to the Engineer and to the 
Commission’s Transportation Management Center (TMC) a contact name and phone number 
who will be responsible for receiving traffic signal timing complaints for the Engineer. These 
complaints may be forwarded directly to the contractor by someone other than the Engineer’s 
representative and will not relieve the contractor from properly responding based on the response 
times of this provision. The contractor shall respond to the Engineer and its representative within 
12 hours of the complaint and its remedy. The contractor shall submit to the Engineer’s 
representative a weekly report of complaints received and remedies performed throughout the 
duration of the project.  
 
2.6  Existing Traffic Signal Controller Programming.  The contractor shall request an 
electronic report from the Engineer on the existing phasing and timing of each traffic signal, which 
may be the contractor’s responsibility to program. The contractor shall give the Engineer 2 weeks’ 
notice to supply the electronic report.  The Engineer’s representative shall be available to the 
contractor before any changes are made to a traffic signal or controller to answer any questions 
about the report. In lieu of the report, the contractor’s traffic Engineer may obtain this information 
from the appropriate agency’s central traffic signal control system.    
 
2.7  Traffic Mitigation Plan.  The contractor shall notify the Engineer 2 weeks prior to the date 
of any work impacting the Commission’s traffic signals as described in Section 2.1 and/or 2.2. 
The contractor shall meet with the Engineer’s representatives to discuss their traffic mitigation 
plan at least 1 week before the date of the first impacts and as needed between construction 
stages. The traffic mitigation plan should at a minimum include:  

• Proposed Timing Plan changes and any models  
• Anticipated locations of concern  
• A map in electronic format displaying the locations and names of the traffic signals 

and owning agency as detailed in sections 2.1 and/or section 2.2.  
• Other traffic mitigation efforts  

 
2.8  Notification of Changes to Traffic Signal System.  The contractor shall notify the Engineer 
or representative of the changes no later than 1 working day after changes are programmed if 
unable to provide advance notice as specified in 902.2.    
 
3.0  Contractor’s Traffic Engineer Qualifications.   
 
3.1  Credentials.  The contractor shall have an experienced traffic Engineer with a Professional 
Engineer’s (PE) license in Missouri as well as a Professional Traffic Operations Engineer (PTOE) 
certification.  
 
3.2  Experience.  Any proposed contractor traffic Engineer shall be able to demonstrate personal 
successful previous experience in the following tasks:  
 
3.2.1  Response.  The contractor’s traffic Engineer shall have the ability to be on site within 1 
hour of being requested.  
 
3.2.2  Corridor Management.  Time/space diagram manipulation to successfully adjust offsets 
and splits for rapidly changing traffic demands.  
 
3.2.3  Controller Programming.  Ability to program by hand and by software NTCIP-compatible 
controllers.  
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3.2.4  Intersection Programming.  Implementation of adjusted and/or new timing plans because 
of changing traffic demand.  
 
3.2.5  Traffic Signal Software.  Use and understanding of all traffic signal controllers and central 
traffic signal control systems utilized by the Commission.  
 
3.3  Proposed Traffic Engineers.  The contractor shall submit the names(s) of proposed traffic 
engineer(s) and the name(s) of all other personnel on their proposed staff along with detailed 
experience in all tasks outlined in Paragraph 3.2 above. The Engineer reserves the right to reject 
any contractor traffic engineer, before the start of work, who does not have sufficient experience 
or, at any point during the project, which does not satisfy the requirements set forth within this Job 
Special Provision. A list of potential traffic engineers shall be submitted for review to the Project 
Manager and the Commission’s Traffic Engineers prior to bid.  
 
4.0  Contractor’s Traffic Engineer Responsibilities.  
 
4.1  VPN Access.  The approved contractor’s traffic Engineer and any staff assigned to manage 
the traffic signals during the project are encouraged to apply for VPN (Virtual Private Network) 
access with the Engineer once the project is awarded. If approved, the Engineer will assign a 
unique IP address to the contractor’s traffic Engineer, which will allow for remote access to the 
Commission’s central traffic signal control systems as appropriate and the ability to interface with 
the noted traffic signals on this project.  
 
4.2  Traffic Signal Timing Complaints.  The contractor’s traffic Engineer shall respond to any 
traffic signal timing complaints regarding signals outlined in section 2.2 of this provision.    
 
4.3  Traffic Signal Coordination.  The contractor’s traffic Engineer shall be solely responsible 
for maintaining the coordination at any affected traffic signal to the satisfaction of the 
Commission’s Traffic Operations Engineers or representative until completion of work as set forth 
in section 2.2 of this provision.  Maintenance of coordination may include the synchronization of 
the affected controller’s internal time clocks to the second using an atomic clock, or other means 
approved by the Commissions Traffic Operations Engineers. If time clock synchronization is used, 
the contractor shall verify all affected controllers are synchronized at least 1 time per week with a 
report to the Engineer or representative. This report will be in the form of a documentation record 
as spelled out in the Work Zone Traffic Management Plan.  
 
4.4  Traffic Signal Controller Programming.  The contractor’s traffic Engineer shall be 
responsible for implementing traffic signal controller programming at each intersection listed in 
section 2.2 for any of the following scenarios:  

• Intersection Impact  
• Construction Stage Traffic Switch  
• Response to Customer Concern  
• New Intersection Turn-On (along with any subsequent revisions)  
• Final completion of improvements  
• As otherwise directed by the Engineer or the Commission’s Traffic Operations 
Engineers   

Proposed timing plans should be submitted to the Commission’s Traffic Operations Engineers for 
review prior to field implementation.   
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4.5  Central Traffic Signal Control System Setup.  If a traffic signal cabinet is reconfigured, the 
contractor’s traffic Engineer shall archive the existing controller programming in the Commission’s 
central traffic signal control system.  If the signal controller type is changed, the contractor’s traffic 
Engineer shall archive the existing controller programming and convert any new controllers to the 
proper controller interface type in the Commission’s central traffic signal control system.  If only 
signal timing adjustments are made, all database versions shall be clearly labeled and saved 
separately from the default version, and the final timing program shall be uploaded into the 
Commission’s central traffic signal control system and set as the default database.  In addition, 
the contractor’s traffic Engineer shall update any intersection diagrams (i.e., XPL) whose 
intersection controls were modified during construction.   
  
4.6  Controller Program Test Period.  The intersection program shall operate properly with no 
faults or malfunctions for a period of 15 consecutive days as a condition of being accepted for 
maintenance by the Commission.  Any programming faults shall be corrected by the contractor’s 
traffic Engineer per the response protocols of this provision and the 15 days will start over.   
 
4.7  Cabinet Photos.  The contractor’s traffic Engineer shall obtain cabinet photos of any new or 
modified traffic signal cabinet affected by the project.  The photos shall be captured of the 
following perspectives and delivered in the .jpg format electronically and via thumb drive to the 
Commission’s Traffic Operations Engineers.   
  

• Power Meter 1 – Away from power meter with meter centered   
• Power Meter 2 – Close up with power meter number   
• Cabinet 1 – Away with cabinet centered and door closed   
• Cabinet 2 – Close up of entire cabinet with door opened   
• Cabinet 3 – Close up of center cabinet interior   
• Cabinet 4 – Close up of left cabinet interior   
• Cabinet 5 – Close up of right cabinet interior  
• Cabinet 6 – Close up of back panel  
• Cabinet 7 – Close up of switch  
• Cabinet 8-Close up of wall interconnect center  

  
4.8  RRFB/PHB Timing.  The contractor’s traffic Engineer shall calculate the duration of flash 
time for any new or modified RRFB’s (rectangular rapid flashing beacons) affected by the 
project.  The contactor’s traffic engineer shall be responsible for calculating phase intervals and 
programming traffic signal controllers for new/modified PHB’s (pedestrian hybrid beacons) 
affected by the project.    
  
4.9  Detection.  The contractor’s traffic Engineer shall assist the contractor in setting up detection 
as per plan and/or SL District Traffic Signal Detection System JSP.  The contractor’s traffic 
Engineer shall verify that all detectors work properly and that each detector input into the traffic 
signal controller is programmed regarding its intended use.  The contractor’s traffic Engineer is 
responsible for optimizing the detector operation by utilizing various detector settings in the traffic 
signal controller.    
  
4.10  Signal Performance Measures.  The contractor’s traffic Engineer shall setup traffic signal 
controllers on the Commission’s advanced traffic signal performance measures module unless 
directed otherwise by the Commission’s Traffic Operations Engineers.  This includes any work on 
the Commission’s advanced traffic signal performance measures module, traffic signal 
controller(s), and video detection processor(s).  The contractor’s traffic Engineer shall provide 
proof of each traffic signal setup in the module to the Commission’s Traffic Operations 
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Engineers.  The contractor’s traffic Engineer shall setup any traffic signal detectors as system 
detectors in the Commission’s central traffic signal control system.       
  
4.11  Preemption Controller Programming.  If preemption is to be provided at a traffic signal, 
the contractor’s traffic Engineer shall program the preemption settings in the traffic signal 
controller per MoDOT EPG guidelines and at the direction of the Commission’s Traffic Operations 
Engineers.  The contractor’s traffic Engineer shall test the preempt settings at the traffic signal 
cabinet to verify proper operation.    
 
4.12 Leading Pedestrian Interval (LPI) for Pedestrians at Signals.  The Contractor shall 
program the signal controller at the following intersections to allow for additional time, typically 3 
to 7 seconds, for a pedestrian to cross an approach of the intersection.  LPI will be used at 
locations that do not have an island separating the right turn from mainline traffic.      
 
 
Intersection               Approach     Roadway Pedestrian is Crossing 
Rte. D/Skinker Pkwy/Kienlen Ave NB (Skinker)     Rte. D 
 
Rte. D/Hamilton   NB (Hamilton)     Rte. D 
Rte. D/Hamilton   SB (Hamilton)     Rte. D 
Rte. D/Hamilton   EB (Rte. D)     Hamilton 
Rte. D/Hamilton   WB (Rte. D)     Hamilton 
 
Rte. D/Goodfellow   NB (Goodfellow)    Rte. D 
Rte. D/Goodfellow   SB (Goodfellow)    Rte. D 
Rte. D/Goodfellow   EB (Rte. D)     Goodfellow 
Rte. D/Goodfellow   WB (Rte. D)     Goodfellow 
 
Rte. D/Clara    NB (Clara)     Rte. D 
Rte. D/Clara    SB (Clara)     Rte. D 
Rte. D/Clara    EB (Rte. D)     Clara 
Rte. D/Clara    WB (Rte. D)     Clara 
 
Rte. D/Union    NB (Union)     Rte. D 
Rte. D/Union    SB (Union)     Rte. D 
Rte. D/Union    EB (Rte. D)     Union 
Rte. D/Union    WB (Rte. D)     Union 
 
Rte. D/Academy W   SB (Academy W)    Rte. D 
Rte. D/Academy W   EB (Rte. D)     Rte. D 
Rte. D/Academy W   WB (Rte. D)     Academy W 
 
Rte. D/Academy E   NB (Academy E)    Rte. D 
Rte. D/Academy E   EB (Rte. D)     Rte. D 
Rte. D/Academy E   WB (Rte. D)     Academy E 
 
Rte. D/Kingshighway   NB (Kingshighway)    Rte. D 
Rte. D/Kingshighway   SB (Kingshighway)    Rte. D 
Rte. D/Kingshighway   EB (Rte. D)     Kingshighway 
Rte. D/Kingshighway   WB (Rte. D)     Kingshighway 
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Intersection     Approach              Roadway Pedestrian is Crossing 
 
Rte. D/Euclid                            NB (Euclid)   Rte. D 
Rte. D/Euclid                            SB (Euclid)   Rte. D 
Rte. D/Euclid                            EB (Rte. D)   Euclid 
Rte. D/Euclid                            WB (Rte. D)   Euclid 
 
Rte. D/Walton                           NB (Walton)   Rte. D 
Rte. D/Walton                           SB (Walton)   Rte. D 
Rte. D/Walton                           EB (Rte. D)   Walton 
Rte. D/Walton                           WB (Rte. D)   Walton 
 
Rte. D/Rev G H Pruitt               NB (Rev G H Pruitt)  Rte. D 
Rte. D/Rev G H Pruitt               WB (Rte. D)   Rev G H Pruitt 
 
Rte. D/Taylor                            NB (Taylor)   Rte. D 
Rte. D/Taylor                            SB (Taylor)   Rte. D 
Rte. D/Taylor                            EB (Rte. D)   Taylor 
Rte. D/Taylor                            WB (Rte. D)   Taylor 
 
Rte. D/Newstead                       NB (Newstead)  Rte. D 
Rte. D/Newstead                       SB (Newstead)  Rte. D 
Rte. D/Newstead                       EB (Rte. D)   Newstead 
Rte. D/Newstead                       WB (Rte. D)   Newstead 
 
Rte. D/Pendleton     NB (Pendleton)  Rte. D 
Rte. D/Pendleton     SB (Pendleton)  Rte. D 
Rte. D/Pendleton     EB (Rte. D)   Pendleton 
Rte. D/Pendleton     WB (Rte. D)   Pendleton 
 
Rte. D/Whittier      NB (Whittier)  Rte. D 
Rte. D/Whittier      SB (Whittier)   Rte. D 
Rte. D/Whittier      EB (Rte. D)   Whittier 
Rte. D/Whittier      WB (Rte. D)   Whittier 
 
Rte. D/Sarah      NB (Sarah)   Rte. D 
Rte. D/Sarah      SB (Sarah)   Rte. D 
Rte. D/Sarah      EB (Rte. D)   Sarah 
Rte. D/Sarah      WB (Rte. D)   Sarah 
 
Rte. D/Vandeventer     NB (Vandeventer)  Rte. D 
Rte. D/Vandeventer     SB (Vandeventer)  Rte. D 
Rte. D/Vandeventer     EB (Rte. D)   Vandeventer 
Rte. D/Vandeventer     WB (Rte. D)   Vandeventer 
 
Rte. D/E Prairie     NB (E Prairie)  Rte. D 
Rte. D/E Prairie     SB (E Prairie)  Rte. D 
Rte. D/E Prairie     EB (Rte. D)   E Prairie 
Rte. D/E Prairie     WB (Rte. D)   E Prairie 
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Intersection      Approach              Roadway Pedestrian is Crossing 
 
Rte. D/Spring         NB (Spring)   Rte. D 
Rte. D/Spring      SB (Spring)   Rte. D 
Rte. D/Spring      EB (Rte. D)   Spring 
Rte. D/Spring      WB (Rte. D)   Spring 
 
Rte. D/Grand            NB (Grand)   Rte. D 
Rte. D/Grand      SB (Grand)   Rte. D 
Rte. D/Grand      EB (Rte. D)   Grand 
Rte. D/Grand      WB (Rte. D)   Grand 
 
Rte. D/Blumeyer     NB (Blumeyer)  Rte. D 
Rte. D/Blumeyer     EB (Rte. D)   Blumeyer 
 
Rte. D/Sheridan/Leonard    NB (Leonard)  Rte. D 
Rte. D/Sheridan/Leonard    SB (Sheridan)  Rte. D 
Rte. D/Sheridan/Leonard    EB (Rte. D)   Sheridan/Leonard 
Rte. D/Sheridan/Leonard    WB (Rte. D)   Sheridan/Leonard 
 
Rte. D/Jefferson     NB (Jefferson)  Rte. D 
Rte. D/Jefferson     SB (Jefferson)  Rte. D 
Rte. D/Jefferson     EB (Rte. D)   Jefferson 
Rte. D/Jefferson     WB (Rte. D)   Jefferson 
 
Rte. D/14th        NB (14th)   Rte. D 
Rte. D/14th         SB (14th)   Rte. D 
Rte. D/14th         EB (Rte. D)   14th 
Rte. D/14th         WB (Rte. D)   14th 
 
Rte. D/Tucker           NB (Tucker)   Rte. D 
Rte. D/Tucker      SB (Tucker)   Rte. D 
Rte. D/Tucker      EB (Rte. D)   Tucker 
Rte. D/Tucker      WB (Rte. D)   Tucker 
 

4.12.1 LPI Notification.  The Engineer and the District Traffic Engineer or his/her designee must 
approve the site for using LPI at each signalized intersection as noted in the plans.  The Engineer, 
Contractor and the District Traffic Engineer or designee shall field check the location together at 
least 7 days in advance before the planned date when the signal’s controller has been 
programmed (reprogrammed) to allow for LPI. The contractor should coordinate with them in 
advance and follow their instructions and recommendations. Contact Information is below: 

Lisa Kuntz 

(314)-453-1879   

 
4.12.2 LPI Testing.  The Contractor shall test the additional time to cross each approach noted 
above by programming 3 additional seconds of time for a pedestrian to cross.  MoDOT personnel 
shall be made aware 48 hours prior to this test.  If additional timing is needed as determined by 
the Engineer and the Contractor, the contractor shall increase the additional time by 1 second 
until both the Engineer and the Contractor are satisfied with the results.  Any modifications needed 
after testing shall be completed by the Contractor at no additional pay.  Once modifications are 
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made, the Contractor shall retest per requirements within this section.  The Engineer shall give 
approval to the Contractor once each location has been successfully tested.       
 
 
4.13 Left-Turn Protection for Pedestrians at Signals.  The Contractor shall program the signal 
controller at all Route D mainline permissive/protected left turns with Flashing Yellow Arrow (FYA) 
left turns to not provide for the flashing yellow phase and instead keep the red left arrow phase 
when the push-button is activated until the pedestrian has crossed that leg of the intersection, 
except at the following intersections:   
 
Intersection               Approach    Roadway Pedestrian is Crossing*  
Rte. D/Hamilton   EB (Rte. D)    Hamilton (Signal Head 11) 
Rte. D/Hamilton   WB (Rte. D)    Hamilton (Signal Head 51) 
 
Rte. D/Jefferson      EB (Rte. D)    Jefferson (Signal Head 41) 
 
Rte. D/Tucker       EB (Rte. D)    Tucker (Signal Head 41) 
Rte. D/Tucker      WB (Rte. D)    Tucker (Signal Head 81) 
 
Note: * Indicates Signal Head Associated with Left Turn Movement that will be Left-Turn 
Protected 
 

4.13.1 Left-Protect Notification.  The Engineer and the District Traffic Engineer or his/her 
designee must approve the site for using Left-Protect at each signalized intersection as noted in 
the plans.  The Engineer, Contractor and the District Traffic Engineer or designee shall field check 
the location together at least 7 days in advance before the planned date when the signal’s 
controller has been programmed (reprogrammed) to allow for Left-Protect. The contractor should 
coordinate with them in advance and follow their instructions and recommendations. Contact 
Information is below: 

Lisa Kuntz 

(314)-453-1879   

 
4.13.2 Left-Protect Testing.  The Contractor shall test that the Left-Protect setup for each 
approach noted above is functioning as designed.  MoDOT personnel shall be made aware 48 
hours prior to this test.  The actual test will require the Contractor to activate the push button for 
a particular crossing and to monitor that the left turn signal that turns into that particular crossing 
being tested does not allow for the FYA to function until after the pedestrian has crossed.  All Left-
Protect crossings shall be tested by the Contractor.  Any modifications needed after testing shall 
be completed by the Contractor at no additional pay.  Once modifications are made, the 
Contractor shall retest per requirements within this section.  The Engineer shall give approval to 
the Contractor once each location has been successfully tested.     
 
  
5.0  Post Project Report.  The contractor shall submit to the Engineer a post project report, four 
to six weeks after the final traffic signal adjustments have been completed. The report shall include 
at a minimum an observation report, summary of timing changes and locations, summary of 
complaints, and any other pertinent information regarding the contractor’s efforts for managing 
these traffic signal corridors in one electronic document.  
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6.0  Deliverables.  All deliverables mentioned in this provision shall be submitted to the Engineer 
in a timely manner to the satisfaction of the Engineer prior to receiving full compensation for this 
work.  All deliverables must be submitted to the Engineer via USB.    

• Experience submittal  
• Preliminary Traffic Mitigation Plan  
• Notification of Detour Implementation  
• Time Base Reports, As Needed  
• Complaint Resolutions  
• Audible pedestrian signal voice message files  
• Traffic Signal Database versions (in PDF format)   
• Traffic signal photos  
• Notification of Restoration to Normal Operations  
• Post Project Report  

 
7.0  Construction Requirements.  Construction requirements shall conform to Sections 902, 
1061 and 1092.  
 
8.0  Method of Measurement.  Method of measurement shall conform to Section 902.  
 
9.0  Basis of Payment.  Payment will be considered full compensation for all contractor services, 
installation, and labor to complete the described work:  
 
Item No. Unit Description 

902-99.01 Lump Sum Traffic Signal Maintenance & Programming 
 
 
AAA. Reconfiguration Or Video Detection Zones 

1.0  Description.  This work shall consist of calibrating the existing vehicle detection systems 
whose zones have been impacted by other construction operations (e.g., relocation of stop bars 
due to addition or relocation of pedestrian crossing facilities).  

2.0  Configuration.  Contractor shall reconfigure any and all detection zones impacted by the 
relocation of the stop bar per the construction plans.  The reconfigured zones shall cover a zone 
measuring six (6) feet wide by 30 feet long for all impacted signalized approach lanes plus an 
advance zone covering six (6) feet by six (6) feet for all impacted through lanes. 

3.0  Construction Requirements.  Construction requirements shall conform to Sec 902.   

4.0  Method of Measurement.  Method of measurement shall conform to Sec 902.   

5.0  Basis of Payment.  All equipment, materials, tools, labor, programming, testing, and 
documentation necessary to reconfigure the detection system shall be paid at the contract unit 
price per intersection as follows: 

Item No. Type Description 

902-99.02 Each Reconfiguration of Video Detection Zones 
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BBB. Rectangular Rapid Flashing Beacon Assembly Draft Date 8-01-2025  
 
1.0  Description.  Rectangular Rapid Flashing Beacon (RRFB) Assemblies shall be installed at 
the locations indicated in the plans.  Rectangular Rapid Flashing Beacon Assemblies shall consist 
of one signal post with pedestrian crossing signs and rapid flashing beacons (RRFBs) facing 
traffic. At minimum, each pedestrian crossing shall have two RRFB post assemblies, one on each 
side.  See the special detail sheet(s) for the exact number of RRFB post assemblies being 
constructed for each pedestrian crossing shown within the plans.   
 
2.0  Beacon Requirements. 
   
2.1  General Conditions.  RRFB assemblies shall meet requirements set forth by this JSP and 
in the MUTCD 11th Edition and found at:  
 

MUTCD 11th Edition - Part 4 
 
An RRFB assembly shall consist of two rapidly-flashed rectangular-shaped yellow indications, 
each with a LED-array based pulsing light sources, and shall be designed, located, and operated 
in accordance with the detailed requirements specified below. 
 

a. Each Rectangular Rapid Flashing Beacon Assembly – Front & Rear Facing (2 Sided) shall 
have front and rear facing signs and RRFBs for a total of 2 pedestrian (W11-2) crossing 
warning signs, 2 instructional signs (R10-25), 2 diagonal downward arrow plaques (W16-
7P) and 4 RRFBs.  

b. Each Rectangular Rapid Flashing Beacon Assembly – Front Facing Only (1 Sided) shall 
have front facing signs and RRFBs for a total of 1 pedestrian crossing warning sign (W11-
2), 1 instructional sign (R10-25), 1 diagonal downward arrow plaque (W16-7P) and 2 
RRFBs   

c. Power for the RRFBs (1 or 2 sided) shall be supplied from solar panel and battery capable 
of supplying the appropriate power sufficient for each assembly on 1 post. The solar panel 
and battery shall be installed on the same post. 

d. The yellow warning signs shall be fluorescent yellow signs. 

 

2.2  Restrictions. 

(a) An RRFB shall only be used to supplement a W11-2 (Pedestrian) with a diagonal 
downward arrow (W16-7p) plaque, located at or immediately adjacent to a marked 
crosswalk. 

(b) An RRFB shall not be used for crosswalks across approaches controlled by YIELD signs, 
STOP signs, or traffic control signals. This prohibition is not applicable to a crosswalk 
across the approach to and/or egress from a roundabout. 

(c) An RRFB shall not be installed independent of the crossing signs for the approach the 
RRFB faces. The RRFB shall be installed on the same support as the associated W11-2 
(Pedestrian) and plaque. 

 

2.3  Beacon Dimensions and Placement in Sign Assembly.  

(a) Each RRFB shall consist of two rapidly-flashed rectangular-shaped yellow indications, 
each with an LED-array based pulsing light source. Each RRFB indication shall be a 
minimum of approximately 5 inches wide by approximately 2 inches high. 

https://mutcd.fhwa.dot.gov/pdfs/11th_Edition/part4.pdf
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(b) The two RRFB indications shall be aligned horizontally, with the longer dimension 
horizontal and with a minimum space between the two indications of approximately seven 
inches (7 in), measured from nearest edge of one indication to nearest edge of the other 
indication. 

(c) The outside edges of the RRFB indications, including any housings, shall not project 
beyond the outside edges of the W11-2 sign that it supplements. 

 

2.4  Beacon Flashing Requirements.  

(a) When activated, the two yellow indications in each RRFB unit shall flash in a rapidly 
flashing sequence. As a specific exception to the requirements for the flash rate of 
beacons provided in Paragraph 3 of Section 4S.01, RRFBs shall use a much faster flash 
rate and shall provide 75 flashing sequences per minute.  

(b) The flash rate of each individual yellow indication, as applied over the full flashing 
sequence, shall not be more than 5 flashes per second, to avoid frequencies that might 
cause seizures. 

(c)  The light intensity of the yellow indications during daytime conditions shall meet the 
minimum specifications for Class 1 yellow peak luminous intensity in the publication 
“Directional Flashing Optical Warning Devices for Authorized Emergency, Maintenance, 
and Service Vehicles J595,” 2005, Society of Automotive Engineers (SAE) 

 

2.5 Beacon Operation.  

(a) The RRFB shall be normally dark, shall initiate operation only upon pedestrian actuation, 
and shall cease operation at a predetermined time after the pedestrian actuation.  The 
length of actuation shall be programmable and changeable.   

(b) All RRFBs associated with a given crosswalk (including those with an advance crossing 
sign, if used) shall, when activated, simultaneously commence operation of their 
alternating rapid flashing indications and then shall also cease operation simultaneously. 

(c)  A pedestrian instruction sign with the legend PUSH BUTTON TO TURN ON WARNING 
LIGHTS should be mounted adjacent to or integral with each pedestrian pushbutton.  Push 
buttons shall meet American’s with Disabilities Act (ADA) requirements in both location 
and design with Tactile (if braille is required by project), visible and audible feedback when 
pushed, as well as the requirements set forth in the JSP titled “Audible Pedestrian Signals 
and Signing.”   

(d) The audible message should be a speech message that says, “Warning lights are flashing 
to cross XX Street.” The audible message should be spoken twice. 

(e) The duration of a predetermined period of operation of the RRFBs following each actuation 
should be based on the MUTCD procedures for timing of pedestrian clearance times for 
pedestrian signals. 

(f) A small light directed at and visible to pedestrians in the crosswalk will be installed integral 
to the RRFB or push button to give confirmation that the RRFB is in operation. 

 

2.6 Crosswalk Illuminator: 

Upon activation by pedestrian during times of low ambient light, the controllers shall activate all 
crosswalk illuminators in the crosswalk system simultaneously and then cease operation after a 
programmable timeout coordinated with the flashing beacons. 

 

(a) Shall operate in conjunction with the crosswalk controller and intelligent warning devices. 
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(b) Shall activate when less than 10 lux of ambient light is present (when activated by a 
pedestrian). 

(c) Designed to provide at least 20 vertical lux at 5 feet for a standard 2 lane crosswalk. 

(d) Activate with a 0.5 second soft start. 

(e) Allow for multiple brightness options for each of illuminator 

(f) Be housed in its own IP66 type enclosure. 

(g) Be made of weather resistant materials (aluminum or stainless steel). 

(h) Be able to be adjusted and aimed both horizontally and vertically. 

(i) Be independently replaceable. 

(j) Operate between the temperatures of -40° to +176°F (-40° to +80°C). 

(k) Mounting height and illumination angle should be considered when selecting RRFB pole 
height. 

(l) The illuminator and crosswalk light shall be evaluated after installation by the contractor 
and Engineer at night to access how it functions with other light sources in the area. The 
illuminator may require adjustment as directed by the Engineer after evaluation.  

 

2.7  Other.  

(a) Except as otherwise provided above, all other provisions of the MUTCD applicable to 
Warning Beacons shall apply to RRFBs. 

(b) The signs shall meet the requirements of Sec 903.  The minimum height of the lowest sign 
shall be seven feet if mounted in sidewalk to meet ADA requirements.  

(c) The post shall be meet MoDOT signal standards in Sec 902.  The post will be located so 
that a minimum of four feet of walkable sidewalk is maintained.   

(d) The Engineer and the District Engineer or his/her designee must approve the site for the 
RRFB installation. The Engineer, Contractor and the District Traffic Engineer or designee 
shall field check the location together at least 7 days in advance before the planned 
installation date. The contractor should coordinate with them in advance and follow their 
instructions and recommendations. Contact Information is below: 

Lisa Kuntz 

(314)-453-1879   

 
3.0  Method of Measurement.  Measurement for installation of RRFBs will be made per each 
post assembly.  No measurement will be made for individual items that make up a RRFB post 
assembly.  As described in Section 2.1 above, the RRFBs will be measured depending on whether 
the signs and the yellow indications of each assembly faces front only or if the assembly faces 
both directions of travel along the given roadway.    
 
4.0  Basis of Payment.  All labor, equipment, and materials necessary to install the beacons, 
signs, pedestrian actuation, post, foundation, solar panels, batteries, and other equipment to have 
a fully operational RRFB system will be included in the pay item below.  
 
 
 

Item No. Description Unit 

902-99.02 Rectangular Rapid Flashing Beacon Assembly – Front Facing Only 
(1 Sided) 

Each 

902-99.02 Rectangular Rapid Flashing Beacon Assembly – Front & Rear 
Facing (2 Sided) 

Each 
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CCC. Relocating or Replacing Signs On Existing Mast Arms and Span Wires 
 
1.0  Description.   This work shall consist of relocating or replacing existing signs on existing 
mast arms and span wires to realign them with the lane shifts as shown in the plans or as directed 
and approved by the engineer. 
 
2.0  Construction Requirements.  Contractor to field verify sign relocations on mast arms based 
on signal head relocations and installations. The contractor shall field verify the correct offset 
required to relocate or replace the sign. 
 
2.1  The contractor shall provide the engineer all proposed shop drawings detailing the mounting 
brackets and materials to be used to relocate or replace the existing signs.  
 
2.2   All brackets and materials shall be per manufacturers specifications and meet the 
engineer’s approval. 
 
2.3  All lane closures to perform the work described in the special provisions shall be done during 
off-peak hours as defined elsewhere in this contract. 
 
3.0  Basis of Payment.   Payment for all labor, equipment, materials and incidental work for 
relocating or replacing the existing signs, complete in place, will be paid for at the contract unit 
price as follows: 
 

Item No. Unit Description 

903-99.02 Each Relocate Sign on Mast Arm 

 
 
 
DDD. Removal and Delivery of Existing Signs 
 
1.0  Description.  All Commission-owned signs removed from the project shall remain the 
property of the Commission and shall be disassembled and delivered as specified herein. 
 
2.0  Disassembly and Delivery- MoDOT.  All Commission-owned signs, not to include 
abandoned billboard signs, designated for removal in the plans, and any other signs designated 
by the Engineer, shall be removed by the contractor and delivered to the address below. The 
contractor shall call the phone number listed below 48 hours prior to delivery and make 
arrangements for delivery during normal business hours. 
 

Commission’s Maintenance Lot 
2309 Barrett Station Rd 
Ballwin, MO 63021 
Phone: 314-275-1500 

 
2.0  Disassembly and Delivery- City.  All City-owned parking signs, designated for removal in 
the plans, shall be removed by the contractor and delivered to the address below. The contractor 
shall call the phone number listed below 48 hours prior to delivery and make arrangements for 
delivery during normal business hours. 
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St. Louis City Street Department  
1900 Hampton Avenue 
St. Louis, MO 63139 
Phone: 314-647-3111 

 
2.1  Signs shall be removed from any sign brackets prior to delivery. Sign brackets shall become 
the property of the Contractor and removed from the project. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling, storing, and 
transporting of signs shall be considered as completely covered by the contract unit price as 
follows: 
 

Item No. Unit Description 

202-20.10 Lump Sum Removal of Improvements 

 
 
EEE. Removal and Delivery of Existing Rectangular Rapid Flashing Beacon 
 
1.0  Description.  All Commission-owned rectangular rapid flashing beacons removed from the 
project shall remain the property of the Commission and shall be disassembled and delivered as 
specified herein. 
 
2.0  Disassembly and Delivery.  All Commission-owned rectangular rapid flashing beacons 
designated for removal in the plans, and any other designated by the Engineer, shall be removed 
by the contractor and delivered to the address below. The contractor shall call the phone number 
listed below 48 hours prior to delivery and make arrangements for delivery during normal business 
hours. 
 

Commission’s Maintenance Lot 
2309 Barrett Station Rd 
Ballwin, MO 63021 
Phone: 314-275-1500 

 
2.1  Rectangular rapid flashing beacons shall be removed from any brackets prior to delivery. 
Brackets shall become the property of the Contractor and removed from the project. 
 
3.0  Basis of Payment.  All costs associated with removing, disassembling, storing, and 
transporting of rectangular rapid flashing beacons shall be considered as completely covered by 
the contract unit price for Item No. 202-20.10, “Removal of Improvements”, per lump sum. 
 
 
 
FFF. Relocation of Existing St Louis City Light Poles 
 
1.0  Description. There are existing City light poles whose present locations fall within areas 

that merit relocation. These poles shall be relocated as indicated on the plans.  
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2.0  Material.  All electrical equipment shall be in accordance with applicable portions in the 

Missouri Standard Specifications for Highway Construction. All hardware shall be stainless 

steel. 

3.0 Construction Requirements. All construction shall be in compliance with the National 
Electrical Code and follow the Missouri Standard Plans for Highway Construction. 
 
3.1 The Contractor shall avoid damaging existing street lighting/traffic underground conduits. 

Existing circuitry to the relocated lights shall be field verified to ensure that all existing lights to 

remain in place shall be operational.  

3.2  Light fixtures and existing light poles shall be removed from their present locations and set 

in the new location.  Relocated light poles shall be placed to be plumb when relocation is 

complete.  The lower wiring aperture shall be placed 18” below existing grade as per City 

standard.  

3.3  Existing wires to the removed lights shall be removed back to the nearest junction box to 

remain, and the existing conduit can be used in place if condition allows.  Existing pole/bracket 

cable may be reused if insulation is tested and found to still be in good condition. 

3.4  The existing circuitry will need to be field verified, and junction box(es) shall be installed to 

intercept circuit(s) and connect new lights to existing lights as required. Provide new conduit and 

wire to new light fixtures. Conduit and wire shall at minimum match the size of the existing 

circuitry.  

3.5  All existing light fixtures will be tested to ensure proper operation.  Any wire that shall be 

reused shall also be resistance and continuity checked. 

4.0  Contact. The City’s Traffic Division shall assist in locating and marking existing 

underground conduits before the actual construction begins. Contact Rich Hulsey of the Traffic 

Division at 314-647-3111 ext. 1104. 

 
5.0  Basis of Payment.  All expenses incurred, including the cost of conduit and wiring, by the 
contractor in the relocation of the lights as outlined above shall be paid for as: 
 

Item No. Unit Description 

901-99.02 Each Relocation of Existing City Light Poles 

 
 
GGG. Relocating or Replacing Signal Heads On Existing Mast Arms and Span Wires 
 
1.0  Description.  This work shall consist of relocating existing signal heads or replacing signal 
heads on existing mast arms and span wires to realign them with the lane shifts as shown in the 
plans or as directed and approved by the engineer. 
 
2.0  Construction Requirements.  A detail has been provided in the signal plans with dimensions 
of how far each signal head shall be relocated or replaced. However, since these dimensions are 
based off as-built plans, the contractor shall field verify the correct offset required to relocate the 
signal head in the center of the corresponding relocated lane. 
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2.1  The contractor shall provide the engineer all proposed shop drawings detailing the mounting 
brackets and materials to be used to relocate or replace the existing signal heads.  
 
2.8  All brackets and materials shall be per manufacturers specifications and meet the 
engineer’s approval. 
 
2.3  The contractor shall use the existing cables for each signal head. 
 
2.4  All existing mounting locations shall be plugged as per the engineer’s approval. 
 
2.5  All lane closures to perform the work described in the special provisions shall be done during 
off-peak hours as defined elsewhere in this contract. 
  
3.0  Basis of Payment.  Payment for all labor, equipment, materials and incidental work for 
relocating or replacing the existing signal heads, complete in place, will be paid for at the contract 
unit price as follows: 
 

Item No. Unit Description 

902-99.02 Each Relocate Signal Head on Mast Arm 

 
 
HHH. Retroreflective Backplates 
 
1.0 Description.  This work shall consist of removing the existing traffic signal backplates and 
then furnishing and installing new traffic signal retroreflective backplates as noted on the plans 
and conform to the following standards. 
 
2.0 System Requirements.  Signal retroreflective backplates shall meet the minimum 
requirements for traffic signal backplates in Section 1092 of the Standard Specification in addition 
to the following: 
 
2.1 A yellow retroreflective strip with a three-inch width shall be placed along the perimeter of the 
front face of the signal backplate to project towards oncoming traffic and have a rectangular 
appearance at night. 

 
2.2 The retroreflective strip shall conform to Sec 1042.2.7.2 of the Standard Specifications and 

shall be the ASTM D 4956 Type XI.  
 
3.0 Construction Requirements.  Construction requirements shall conform to Sec 902. 
 
4.0 Method of Measurement.  Method of measurement shall conform to Sec 902.    
 
5.0 Payment.  Accepted traffic signal retroreflective backplates with yellow reflective tape will be 
paid at the contract unit price per each retroreflective backplate. Payment will be considered full 
compensation for all labor, equipment, and material to complete the described work. 
 

Item No. Type Description 

902-99.02 Each  Retroreflective Backplates 
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III. Winter Months Requirements JSP-15-07A 
 
1.0 Description.  This project contains work which spans the winter months.   
 
2.0 Work to be Completed.  When the contractor ceases operations for the winter months, any 
paving operation performed by the contractor shall not result in a lane height differential between 
adjacent lanes.   
 
3.0 Maintenance of Pavement Marking.  Prior to ceasing operations for winter months, a 
permanent or temporary stripe shall be provided on any completed length to the point that the 
original stripe was obliterated or obscured by the contractors’ operation.  Temporary striped areas 
shall be re-striped with the remaining route upon performance of the final striping.  
 
4.0 Winter Related Maintenance Activities.  The contractor shall have the project in a condition 
as not to interfere with the plowing of snow. The contractor shall also provide a taper at the end 
of his paving that will not be damaged by the plowing of snow. 
 
5.0 Basis of Payment.  There will be no direct pay for compliance with this provision. 
 
 
JJJ. 12-Position Backpanel Flashing Yellow Arrow 
 
1.0  Definition.  This work will include modifying the cabinets to provide new Special and Standard 
Overlaps to accommodate Flashing Yellow Arrow installation and programming as detailed on the 
plan sheets. The installation, cabinet modification, and programming of 3-section permissive only 
FYA and 4-section protected/permissive FYA signal heads and new FYA signs will vary by 
intersection. There are four categories for the cabinet modifications: 
 

• One-approach modification 

• Two-approach modification 

• Three-approach modification 

• Four-approach modification 

 
The contractor shall refer to the plans for more details. 
 
1.1  Default Load Switch Assignment – 12 position cabinets 
 
1.1.1  Description.  The contractor shall apply 12-compact Flashing Yellow Arrow installation 
method on all 12-position traffic signal cabinets. The NEMA Load Switch assignment for 12-
compact FYA installation method is as follows: 
 

12-Position Cabinet FYA NEMA Load Switch Assignments 

1 2 3 4 5 6 7 8 9 10 11 12 

OLA 
FYA 

PHASE 
2 

OLB 
FYA 

PHASE 
4 

OLC 
FYA 

PHASE 
6 

OLD 
FYA 

PHASE 
8 

PHASE 
2 PED 

PHASE 
1 LEFT 

PHASE 
4 PED 

PHASE 
3 LEFT 

PHASE 
6 PED 

PHASE 
5 LEFT 

PHASE 
8 PED 

PHASE 
7 LEFT 

 
1.2.2  Wiring.  The contractor shall use following color code for the installation of Flashing Yellow 
Arrow: 
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If separate 7-conductor cable is present for the existing left turn signal head: 
 

• Red Wire = Load Switch 1, 3, 5, or 7 Red output = 4-section Red Left Arrow 

• Orange Wire = Load Switch 1, 3, 5, or 7 Yellow output = 4-section Steady Yellow Arrow 

• Black/White Wire = Load Switch 1, 3, 5, or 7 Green output = 4-section Flashing Yellow 

Arrow 

• Green Wire = Load Switch 9, 10, 11, or 12 Yellow output = 4-section Green Arrow 

 
If no separate 7-conductor cable is present for the existing, permissive only, left turn signal head: 
 

• Black Wire = Load Switch 1, 3, 5, or 7 Red output = 3-section Red Left Arrow 

• Blue Wire = Load Switch 1, 3, 5, or 7 Yellow output = 3-section Steady Yellow Arrow 

• Black/White Wire = Load Switch 1, 3, 5, or 7 Green Output = 3-section Flashing Yellow 

Arrow 

 
If existing cabinet wiring does not allow the described color code to be met, the contractor shall 
tag all wires with assigned phases and direction used for the successful completion of the 
installation of Flashing Yellow Arrow. 
 
1.2.3  Signal Monitor programming.  The contractor shall use 12 channel programming mode 
for the signal monitor. 
 
1.2.4  The contractor shall notify the engineer 24 hours after any successful modification to the 

load switch assignment, wiring, Controller and MMU programming described in this document. 

1.3  The contractor shall perform every FYA installation as outlined in the instructions on the 

modified D37 plan sheets. All unaccounted for signal problems shall be resolved by the contractor 

and approved by the engineer for a successful installation and operation of the signal and Flashing 

Yellow Arrow. 

1.5  D-Plug.  The contractor shall install a jumper wire between M-12 and DT B1 to activate 

Special Status 6 on the signal cabinet back panel. 

1.6  Cabinet prints.  Once work has been accepted, the contractor will provide four full sized sets 

of revised cabinet hard copy prints (22” x 34”), one electronic copy per intersection in the 

MicroStation format “.dgn”, and one electronic copy in the PDF format, from the cabinet 

manufacturer to reflect the finished condition of the cabinet and the work done. 

2.0  Basis of Payment.  Payment for the cabinet modification shall be made by each and shall 

be considered full compensation for all contractor-provided equipment, connection cables, load 

switches, labor, and material needed to complete the described work. Payment will be made as 

follows:  

Item No. Type Description 

902-99.02 Each One-Approach Cabinet Modification 

 


