

**Missouri Department of Transportation**  
*Ed Hassinger, P.E., Director*

1.888.ASK MODOT (275.6636)

March 11, 2026

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01  
Contract I.D.: 260320-B04  
Job Number: JNE0139  
Letting of: March 20, 2026

The following is revised:

Job Special Provisions:

1. JSP P - Delayed Access to Parcels Pending Acquisition is revised.

All revisions are as depicted as  1.

This information is posted at [www.modot.org/business/contractor\\_resources/bidOpenIndex.shtml](http://www.modot.org/business/contractor_resources/bidOpenIndex.shtml) for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.

Sincerely yours,



Ryan Martin, P.E.  
Bidding and Contract Services Engineer

ac

