

Missouri Department of Transportation
Ed Hassinger, P.E., Director

1.888.ASK MODOT (275.6636)

March 13, 2026

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 02
Contract I.D.: 260320-C06
Job Number: JKU0099
Letting of: March 20, 2026

The following is revised:

Roadway Electronic Deliverables are revised.

Roadway JSP:

1. JSP B is revised.
2. JSP M is revised.
3. JSP N is deleted.
4. JSP CC is added.
5. JSP DD is added.

Roadway Plans:

1. Sheet 1 is revised.
2. Typical Section Sheets 2 and 3 are revised.
3. Quantity Sheets 1,2, 3,and 4 are revised.
4. Quantity Sheet 5 is added.
5. Sheet 6 is revised.
6. Sheets 16-27 are revised.
7. Sheet 27A is added.

Bridge A9606 Plans:

1. Sheets 1-6 are revised.
2. Sheets 88 – 91 are revised.
3. Sheets 100-104A are revised.
4. Sheet 104B is added.
5. Sheet 105 is revised.

Bridge A9617 Plans:

1. Sheets 3-5 are revised.

Bid Book:

1. See Addendum Summary.
 - a. Please note, Bid Item Line 740 is showing up in the addendum summary due to an update in our program. This item has not changed.

All revisions are as depicted as  2.

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.



Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to serving customers for a prosperous Missouri.

Sincerely yours,

A handwritten signature in blue ink, appearing to read "Ryan Martin", with a long horizontal flourish extending to the right.

Ryan Martin, P.E.
Bidding and Contract Services Engineer

la