VENDOR RANKING

CALL ORDER : 401 CONTRACT ID : 081031-401 COUNTIES : PLATTE
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 07/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4B0801C
JOB NUMBER J4B0801C, ROUTE H, PLATTE COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010110	L. G. Barcus and Sons Inc.	$ 712,288.00	100.0000%
2	0010267	St. Louis Bridge Construction Company	$ 770,596.05	108.1860%
3	0010146	Comanche Construction, Inc.	$ 777,764.95	109.1925%
4	0010214	Loch Sand and Construction Co.	$ 827,419.59	116.1636%
5	0010825	Phillips Grading & Construction Inc.	$ 828,860.05	116.3659%
6	0011146	APAC-Missouri, Inc.	$ 837,693.40	117.6060%
7	0010490	R. A. Knapp Construction, Inc.	$ 847,637.60	119.0021%
8	0010142	Clarkson Construction Company	$ 884,221.50	124.1382%
9	0010382	Cramer and Associates, Inc.	$ 996,845.93	139.9498%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081031-401 COUNTIES : PLATTE
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	AMOUNT	(2) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(3) 0010146 Comanche Construction, Inc. UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE NO. A0103 - J4B0801C								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	20.00000	2000.00	25.00000	2500.00	51.50000	5150.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	14000.00000	14000.00	12000.00000	12000.00	18500.00000	18500.00
0030 2162500 REMOVAL OF EXISTING BRIDGE DECKS	8140.000	SQFT	11.00000	89540.00	7.00000	56980.00	5.60000	45584.00
0040 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	168.000	SQYD	23.00000	3864.00	5.00000	840.00	13.15000	2209.20
0050 4019905 MISC. OPTIONAL PAVEMENT	168.000	SQYD	115.00000	19320.00	40.00000	6720.00	82.50000	13860.00
0060 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	325.000	LF	28.00000	9100.00	34.12000	11089.00	27.80000	9035.00
0070 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	2000.00000	8000.00	1914.00000	7656.00	1950.00000	7800.00
0080 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	570.00000	2280.00	448.20000	1792.80	565.00000	2260.00
0090 6099907 MISC. MODIFIED TYPE B GUTTER	6.000	CUYD	545.00000	3270.00	550.00000	3300.00	730.00000	4380.00
0100 6113010 FURNISHING TYPE 1 ROCK BLANKET	284.000	CUYD	30.00000	8520.00	25.00000	7100.00	57.00000	16188.00
0110 6113030 PLACING TYPE 1 ROCK BLANKET	284.000	CUYD	28.00000	7952.00	10.00000	2840.00	20.00000	5680.00
0120 6132018 FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR	5.500	CUYD	645.00000	3547.50	150.00000	825.00	205.00000	1127.50
0130 6132019 REMOVAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR	32.000	SQYD	85.00000	2720.00	100.00000	3200.00	205.00000	6560.00
0140 6161005 CONSTRUCTION SIGNS	826.000	SQFT	8.50000	7021.00	1.00000	826.00	7.20000	5947.20
0150 6161010 RELOCATED SIGNS	456.000	SQFT	1.00000	456.00	0.25000	114.00	3.60000	1641.60
0160 6161028 CHANNELIZER	170.000	EA	31.00000	5270.00	5.00000	850.00	20.50000	3485.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/31/08 11:00 a.m.
CONTRACT ID : 081031-401
DISTRICT : 04
COUNTIES : PLATTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(3) 0010146 Comanche Construction, Inc. UNIT PRICE	 AMOUNT
0170 6161030 TYPE III MOVEABLE BARRICADE	24.000	EA	57.00000	1368.00	10.00000	240.00	93.00000	2232.00
0180 6161033 DIRECTIONAL INDICATOR BARRICADE	38.000	EA	37.00000	1406.00	35.00000	1330.00	36.00000	1368.00
0190 6161040 FLASHING ARROW PANEL	2.000	EA	1200.00000	2400.00	1000.00000	2000.00	1960.00000	3920.00
0200 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	1600.00000	6400.00	1400.00000	5600.00	1445.00000	5780.00
0210 6181000 MOBILIZATION		LUMP	23000.00000	23000.00	71000.00000	71000.00	57500.00000	57500.00
0220 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	50.000	EA	2.00000	100.00	4.00000	200.00	4.10000	205.00
0230 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	424.000	SQYD	3.50000	1484.00	15.00000	6360.00	2.05000	869.20
0235 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	3500.00000	3500.00	100.00000	100.00	2560.00000	2560.00
0240 7034212 SLAB ON STEEL	975.000	SQYD	210.00000	204750.00	290.00000	282750.00	255.00000	248625.00
0250 7034215 SAFETY BARRIER CURB	610.000	LF	69.00000	42090.00	60.00000	36600.00	74.00000	45140.00
0260 7040101 SUBSTRUCTURE REPAIR (FORMED)	30.000	SQFT	100.00000	3000.00	250.00000	7500.00	110.00000	3300.00
0270 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2500.00000	2500.00	2430.00000	2430.00	2500.00000	2500.00
0280 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	2010.000	LB	7.00000	14070.00	6.00000	12060.00	5.15000	10351.50
0290 7123120 CLEANING, LUBRICATING AND COATING BEARING	8.000	EA	1500.00000	12000.00	1200.00000	9600.00	2370.00000	18960.00
0300 7123610 SLAB DRAIN	20.000	EA	375.00000	7500.00	350.00000	7000.00	325.00000	6500.00
0310 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	12000.000	SQFT	10.30000	123600.00	10.00000	120000.00	10.30000	123600.00
0320 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	12000.000	SQFT	2.05000	24600.00	2.00000	24000.00	2.05000	24600.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/31/08 11:00 a.m.

CONTRACT ID : 081031-401
DISTRICT : 04

COUNTIES : PLATTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(3) 0010146 Comanche Construction, Inc. UNIT PRICE	 AMOUNT
0330 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	12000.000	SQFT	2.05000	24600.00	2.00000	24000.00	2.05000	24600.00
0340 7125370A FINISH FIELD COAT (SYSTEM G)	3900.000	SQFT	2.05000	7995.00	2.00000	7800.00	2.05000	7995.00
0350 7126000 NON-DESTRUCTIVE TESTING	28.000	LF	120.00000	3360.00	125.00000	3500.00	88.00000	2464.00
0360 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	82.000	LF	150.00000	12300.00	300.00000	24600.00	365.00000	29930.00
0370 8051000A SEEDING - COOL SEASON MIXTURES	0.500	ACRE	2500.00000	1250.00	2400.00000	1200.00	6000.00000	3000.00
0380 8061019 SILT FENCE	905.000	LF	1.70000	1538.50	1.65000	1493.25	2.15000	1945.75
0390 8061022 TYPE II DITCH CHECK	4.000	EA	154.00000	616.00	150.00000	600.00	103.00000	412.00
SECTION TOTALS			$	712,288.00	$	770,596.05	$	777,764.95
CONTRACT TOTALS			$	712,288.00	$	770,596.05	$	777,764.95

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081031-401 COUNTIES : PLATTE
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(5) 0010825 Phillips Grading & Construct UNIT PRICE	AMOUNT	(6) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE NO. A0103 - J4B0801C								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	50.27000	5027.00	43.25000	4325.00	100.00000	10000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	11164.00000	11164.00	5900.00000	5900.00	8000.00000	8000.00
0030 2162500 REMOVAL OF EXISTING BRIDGE DECKS	8140.000	SQFT	10.59000	86202.60	9.00000	73260.00	6.35000	51689.00
0040 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	168.000	SQYD	7.28000	1223.04	7.25000	1218.00	16.00000	2688.00
0050 4019905 MISC. OPTIONAL PAVEMENT	168.000	SQYD	60.00000	10080.00	60.15000	10105.20	160.00000	26880.00
0060 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	325.000	LF	28.09000	9129.25	31.75000	10318.75	26.50000	8612.50
0070 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1620.00000	6480.00	1825.00000	7300.00	1525.00000	6100.00
0080 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	426.00000	1704.00	480.00000	1920.00	402.00000	1608.00
0090 6099907 MISC. MODIFIED TYPE B GUTTER	6.000	CUYD	517.00000	3102.00	730.00000	4380.00	700.00000	4200.00
0100 6113010 FURNISHING TYPE 1 ROCK BLANKET	284.000	CUYD	43.84000	12450.56	34.15000	9698.60	32.50000	9230.00
0110 6113030 PLACING TYPE 1 ROCK BLANKET	284.000	CUYD	30.20000	8576.80	15.00000	4260.00	75.00000	21300.00
0120 6132018 FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR	5.500	CUYD	362.00000	1991.00	446.00000	2453.00	375.00000	2062.50
0130 6132019 REMOVAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR	32.000	SQYD	40.00000	1280.00	43.75000	1400.00	130.00000	4160.00
0140 6161005 CONSTRUCTION SIGNS	826.000	SQFT	7.42000	6128.92	11.25000	9292.50	7.00000	5782.00
0150 6161010 RELOCATED SIGNS	456.000	SQFT	3.71000	1691.76	4.20000	1915.20	3.50000	1596.00
0160 6161028 CHANNELIZER	170.000	EA	40.00000	6800.00	24.00000	4080.00	20.00000	3400.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081031-401 COUNTIES : PLATTE
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(5) 0010825 Phillips Grading & Construct UNIT PRICE	 AMOUNT	(6) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0170 6161030 TYPE III MOVEABLE BARRICADE	24.000	EA	200.00000	4800.00	107.75000	2586.00	90.00000	2160.00
0180 6161033 DIRECTIONAL INDICATOR BARRICADE	38.000	EA	40.00000	1520.00	42.00000	1596.00	35.00000	1330.00
0190 6161040 FLASHING ARROW PANEL	2.000	EA	2000.00000	4000.00	2275.00000	4550.00	1900.00000	3800.00
0200 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	1484.00000	5936.00	1676.00000	6704.00	1400.00000	5600.00
0210 6181000 MOBILIZATION		LUMP	54948.00000	54948.00	41200.00000	41200.00	71750.00000	71750.00
0220 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	50.000	EA	4.24000	212.00	4.80000	240.00	2.50000	125.00
0230 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	424.000	SQYD	4.54000	1924.96	4.00000	1696.00	2.60000	1102.40
0235 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	4400.00000	4400.00	4500.00000	4500.00	1000.00000	1000.00
0240 7034212 SLAB ON STEEL	975.000	SQYD	281.00000	273975.00	286.00000	278850.00	303.00000	295425.00
0250 7034215 SAFETY BARRIER CURB	610.000	LF	59.78000	36465.80	79.00000	48190.00	70.00000	42700.00
0260 7040101 SUBSTRUCTURE REPAIR (FORMED)	30.000	SQFT	129.55000	3886.50	315.25000	9457.50	210.00000	6300.00
0270 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2576.00000	2576.00	2910.00000	2910.00	2430.00000	2430.00
0280 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	2010.000	LB	6.70000	13467.00	9.40000	18894.00	5.20000	10452.00
0290 7123120 CLEANING, LUBRICATING AND COATING BEARING	8.000	EA	2550.00000	20400.00	120.00000	960.00	400.00000	3200.00
0300 7123610 SLAB DRAIN	20.000	EA	460.37000	9207.40	276.50000	5530.00	400.00000	8000.00
0310 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	12000.000	SQFT	10.60000	127200.00	12.00000	144000.00	10.00000	120000.00
0320 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	12000.000	SQFT	2.12000	25440.00	2.40000	28800.00	2.00000	24000.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081031-401 COUNTIES : PLATTE
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(5) 0010825 Phillips Grading & Construct UNIT PRICE	AMOUNT	(6) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
0330 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	12000.000	SQFT	2.12000	25440.00	2.40000	28800.00	2.00000	24000.00
0340 7125370A FINISH FIELD COAT (SYSTEM G)	3900.000	SQFT	2.12000	8268.00	2.40000	9360.00	2.00000	7800.00
0350 7126000 NON-DESTRUCTIVE TESTING	28.000	LF	141.00000	3948.00	34.25000	959.00	85.00000	2380.00
0360 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	82.000	LF	276.00000	22632.00	405.90000	33283.80	375.00000	30750.00
0370 8051000A SEEDING - COOL SEASON MIXTURES	0.500	ACRE	2544.00000	1272.00	2875.00000	1437.50	6500.00000	3250.00
0380 8061019 SILT FENCE	905.000	LF	2.00000	1810.00	2.00000	1810.00	2.20000	1991.00
0390 8061022 TYPE II DITCH CHECK	4.000	EA	165.00000	660.00	180.00000	720.00	210.00000	840.00
SECTION TOTALS			$	827,419.59	$	828,860.05	$	837,693.40
CONTRACT TOTALS			$	827,419.59	$	828,860.05	$	837,693.40

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081031-401 COUNTIES : PLATTE
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010490 R. A. Knapp Construction, In UNIT PRICE	 AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(9) 0010382 Cramer and Associates, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 BRIDGE NO. A0103 - J4B0801C								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	40.00000	4000.00	55.00000	5500.00	30.00000	3000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10000.00000	10000.00	7000.00000	7000.00	26000.00000	26000.00
0030 2162500 REMOVAL OF EXISTING BRIDGE DECKS	8140.000	SQFT	9.00000	73260.00	8.58000	69841.20	13.00000	105820.00
0040 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	168.000	SQYD	15.00000	2520.00	12.00000	2016.00	30.00000	5040.00
0050 4019905 MISC. OPTIONAL PAVEMENT	168.000	SQYD	75.00000	12600.00	100.00000	16800.00	50.00000	8400.00
0060 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	325.000	LF	35.00000	11375.00	34.12000	11089.00	27.00000	8775.00
0070 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1925.00000	7700.00	1914.00000	7656.00	1560.00000	6240.00
0080 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	450.00000	1800.00	448.20000	1792.80	420.00000	1680.00
0090 6099907 MISC. MODIFIED TYPE B GUTTER	6.000	CUYD	650.00000	3900.00	707.00000	4242.00	950.00000	5700.00
0100 6113010 FURNISHING TYPE 1 ROCK BLANKET	284.000	CUYD	45.00000	12780.00	44.00000	12496.00	30.00000	8520.00
0110 6113030 PLACING TYPE 1 ROCK BLANKET	284.000	CUYD	50.00000	14200.00	25.00000	7100.00	80.00000	22720.00
0120 6132018 FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR	5.500	CUYD	480.00000	2640.00	200.00000	1100.00	950.00000	5225.00
0130 6132019 REMOVAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR	32.000	SQYD	130.00000	4160.00	300.00000	9600.00	120.00000	3840.00
0140 6161005 CONSTRUCTION SIGNS	826.000	SQFT	7.50000	6195.00	7.00000	5782.00	7.18000	5930.68
0150 6161010 RELOCATED SIGNS	456.000	SQFT	3.85000	1755.60	3.50000	1596.00	3.59000	1637.04
0160 6161028 CHANNELIZER	170.000	EA	22.00000	3740.00	20.00000	3400.00	20.50000	3485.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081031-401 COUNTIES : PLATTE
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010490 R. A. Knapp Construction, In UNIT PRICE	 AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(9) 0010382 Cramer and Associates, Inc. UNIT PRICE	 AMOUNT
0170 6161030 TYPE III MOVEABLE BARRICADE	24.000	EA	100.00000	2400.00	90.00000	2160.00	92.25000	2214.00
0180 6161033 DIRECTIONAL INDICATOR BARRICADE	38.000	EA	38.50000	1463.00	35.00000	1330.00	35.88000	1363.44
0190 6161040 FLASHING ARROW PANEL	2.000	EA	2000.00000	4000.00	1900.00000	3800.00	1947.50000	3895.00
0200 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	1500.00000	6000.00	1400.00000	5600.00	1435.00000	5740.00
0210 6181000 MOBILIZATION		LUMP	60000.00000	60000.00	75000.00000	75000.00	75000.00000	75000.00
0220 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	50.000	EA	22.00000	1100.00	4.00000	200.00	4.10000	205.00
0230 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	424.000	SQYD	2.25000	954.00	5.00000	2120.00	6.00000	2544.00
0235 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	5500.00000	5500.00	1200.00000	1200.00	1000.00000	1000.00
0240 7034212 SLAB ON STEEL	975.000	SQYD	295.00000	287625.00	333.00000	324675.00	405.00000	394875.00
0250 7034215 SAFETY BARRIER CURB	610.000	LF	70.00000	42700.00	90.00000	54900.00	49.00000	29890.00
0260 7040101 SUBSTRUCTURE REPAIR (FORMED)	30.000	SQFT	90.00000	2700.00	125.00000	3750.00	140.00000	4200.00
0270 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2675.00000	2675.00	2430.00000	2430.00	2500.00000	2500.00
0280 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	2010.000	LB	8.00000	16080.00	4.85000	9748.50	15.00000	30150.00
0290 7123120 CLEANING, LUBRICATING AND COATING BEARING	8.000	EA	1500.00000	12000.00	900.00000	7200.00	102.50000	820.00
0300 7123610 SLAB DRAIN	20.000	EA	340.00000	6800.00	330.00000	6600.00	440.00000	8800.00
0310 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	12000.000	SQFT	10.75000	129000.00	10.24000	122880.00	10.25000	123000.00
0320 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	12000.000	SQFT	2.15000	25800.00	2.00000	24000.00	2.05000	24600.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/31/08 11:00 a.m.

CONTRACT ID : 081031-401
DISTRICT : 04

COUNTIES : PLATTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010490 R. A. Knapp Construction, In UNIT PRICE	 AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(9) 0010382 Cramer and Associates, Inc. UNIT PRICE	 AMOUNT
0330 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	12000.000	SQFT	2.15000	25800.00	2.00000	24000.00	2.05000	24600.00
0340 7125370A FINISH FIELD COAT (SYSTEM G)	3900.000	SQFT	2.15000	8385.00	2.00000	7800.00	2.05000	7995.00
0350 7126000 NON-DESTRUCTIVE TESTING	28.000	LF	55.00000	1540.00	85.00000	2380.00	87.00000	2436.00
0360 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	82.000	LF	350.00000	28700.00	358.00000	29356.00	285.00000	23370.00
0370 8051000A SEEDING - COOL SEASON MIXTURES	0.500	ACRE	2640.00000	1320.00	6500.00000	3250.00	5945.00000	2972.50
0380 8061019 SILT FENCE	905.000	LF	2.00000	1810.00	2.20000	1991.00	2.15000	1945.75
0390 8061022 TYPE II DITCH CHECK	4.000	EA	165.00000	660.00	210.00000	840.00	179.38000	717.52
SECTION TOTALS			$	847,637.60	$	884,221.50	$	996,845.93
CONTRACT TOTALS			$	847,637.60	$	884,221.50	$	996,845.93

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 10/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J6B0801B
J6B0801B, ROUTE I-55, JEFFERSON COUNTY
***Bid Revision No. 1, 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010267	St. Louis Bridge Construction Company	$ 1,044,714.59	100.0000%
2	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 1,314,161.00	125.7914%
3	0010323	Goodwin Bros. Construction Co.	$ 1,343,000.00	128.5519%
4	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 1,360,127.90	130.1913%
5	0010208	Kozeny-Wagner, Inc.	$ 1,503,903.32	143.9535%
6	0012244	PCiRoads, LLC	$ 1,612,322.20	154.3314%
7	0011146	APAC-Missouri, Inc.	$ 1,677,171.46	160.5387%
8	0010289	Tarlton Corporation	$ 1,717,992.94	164.4462%
9	0020131	R. V. Wagner Inc.	$ 1,921,042.44	183.8820%
10	0011270	Pace Construction Company, LLC	$ 1,961,400.00	187.7451%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
SECTION 0001 BRIDGE NO. A19915 - J6B0801B							
0010 2022010 REMOVAL OF IMPROVEMENTS	LUMP	2000.00000	2000.00	6500.00000	6500.00	6200.00000	6200.00
0020 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7394.000 SQFT	1.75000	12939.50	2.00000	14788.00	2.00000	14788.00
0030 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	1015.000 SQFT	25.00000	25375.00	60.00000	60900.00	39.00000	39585.00
0040 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	873.000 SQYD	70.00000	61110.00	75.00000	65475.00	92.00000	80316.00
0050 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000 EA	1950.00000	3900.00	2400.00000	4800.00	2400.00000	4800.00
0060 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	350.00000	700.00	400.00000	800.00	400.00000	800.00
0070 6094010 DRAIN BASIN	1.000 EA	0.01000	0.01	3500.00000	3500.00	5325.00000	5325.00
0080 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000 EA	3500.00000	3500.00	4750.00000	4750.00	3396.00000	3396.00
0090 6122020 REPLACEMENT SAND BARREL	4.000 EA	300.00000	1200.00	500.00000	2000.00	351.00000	1404.00
0100 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000 EA	2000.00000	2000.00	500.00000	500.00	650.00000	650.00
0110 6161005 CONSTRUCTION SIGNS	201.000 SQFT	6.00000	1206.00	6.00000	1206.00	7.50000	1507.50
0120 6161025 CHANNELIZER (TRIM LINE)	37.000 EA	22.00000	814.00	22.00000	814.00	23.00000	851.00
0130 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000 EA	28.00000	532.00	28.00000	532.00	55.00000	1045.00
0140 6161040 FLASHING ARROW PANEL	1.000 EA	500.00000	500.00	500.00000	500.00	1000.00000	1000.00
0150 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000 EA	2000.00000	2000.00	4000.00000	4000.00	2800.00000	2800.00
0160 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	150.00000	300.00	150.00000	300.00	100.00000	200.00
0170 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000 EA	150.00000	150.00	150.00000	150.00	100.00000	100.00
0180 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000 LF	20.00000	9980.00	18.50000	9231.50	17.50000	8732.50

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0190 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	10.00000	4110.00	10.00000	4110.00	4.00000	1644.00
0200 6181000 MOBILIZATION		LUMP	13500.00000	13500.00	40000.00000	40000.00	28889.96000	28889.96
0210 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	1766.000	LF	0.95000	1677.70	0.95000	1677.70	1.25000	2207.50
0220 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1766.000	LF	0.91000	1607.06	0.91000	1607.06	1.25000	2207.50
0230 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	2.50000	505.00	2.50000	505.00	1.00000	202.00
0240 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	2.50000	505.00	2.50000	505.00	1.00000	202.00
0250 6207001 PAVEMENT MARKING REMOVAL	3974.000	LF	0.50000	1987.00	0.50000	1987.00	0.60000	2384.40
0260 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	2.00000	90.00	2.50000	112.50	50.00000	2250.00
0270 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	2.00000	90.00	2.50000	112.50	50.00000	2250.00
0280 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	7.00000	5911.08	5.25000	4433.31	11.00000	9288.84
0290 7034214 CLASS B-2 CONCRETE	20.400	CUYD	2500.00000	51000.00	1600.00000	32640.00	1887.00000	38494.80
0300 7034215 SAFETY BARRIER CURB	460.000	LF	65.00000	29900.00	71.40000	32844.00	77.00000	35420.00
0310 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	550.00000	2750.00	2500.00000	12500.00	1400.00000	7000.00
0320 7040109 TOTAL SURFACE HYDRO DEMOLITION	822.000	SQYD	42.00000	34524.00	30.70000	25235.40	34.00000	27948.00
0330 7101000 REINFORCING STEEL (EPOXY COATED)	3090.000	LB	2.00000	6180.00	1.50000	4635.00	1.10000	3399.00
0340 7123610 SLAB DRAIN	14.000	EA	400.00000	5600.00	493.00000	6902.00	408.00000	5712.00
SECTION TOTALS			$	288,143.35	$	350,552.97	$	343,000.00

SECTION 0002 BRIDGE NO. A19916 - J6B0801B

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0350 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2000.00000	2000.00	6500.00000	6500.00	6200.00000	6200.00
0360 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7342.000	SQFT	1.75000	12848.50	2.00000	14684.00	1.90000	13949.80
0370 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	1007.000	SQFT	25.00000	25175.00	60.00000	60420.00	39.00000	39273.00
0380 2165000 REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	44.000	LF	35.00000	1540.00	54.00000	2376.00	31.00000	1364.00
0390 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	867.000	SQYD	70.00000	60690.00	75.50000	65458.50	92.00000	79764.00
0400 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	1950.00000	3900.00	2400.00000	4800.00	2400.00000	4800.00
0410 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	350.00000	700.00	400.00000	800.00	400.00000	800.00
0420 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000	EA	3500.00000	3500.00	4750.00000	4750.00	3396.00000	3396.00
0430 6122020 REPLACEMENT SAND BARREL	4.000	EA	300.00000	1200.00	500.00000	2000.00	351.00000	1404.00
0440 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000	EA	2000.00000	2000.00	500.00000	500.00	650.00000	650.00
0450 6161005 CONSTRUCTION SIGNS	201.000	SQFT	6.00000	1206.00	6.00000	1206.00	7.50000	1507.50
0460 6161025 CHANNELIZER (TRIM LINE)	37.000	EA	25.00000	925.00	25.00000	925.00	23.00000	851.00
0470 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	32.00000	608.00	32.00000	608.00	55.00000	1045.00
0480 6161040 FLASHING ARROW PANEL	1.000	EA	500.00000	500.00	500.00000	500.00	1000.00000	1000.00
0490 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	200.00000	400.00	200.00000	400.00	100.00000	200.00
0500 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000	LF	20.00000	9980.00	18.50000	9231.50	17.00000	8483.00
0510 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	10.00000	4110.00	10.00000	4110.00	3.60000	1479.60
0520 6181000 MOBILIZATION		LUMP	13500.00000	13500.00	39000.00000	39000.00	30000.00000	30000.00

TABULATION OF BIDS

CALL ORDER : 601
LETTING DATE : 10/31/08 11:00 a.m.
CONTRACT ID : 081031-601
DISTRICT : 06
COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0530 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	1766.000	LF	0.95000	1677.70	0.95000	1677.70	1.25000	2207.50
0540 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1766.000	LF	0.91000	1607.06	0.91000	1607.06	1.25000	2207.50
0550 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	2.50000	505.00	2.50000	505.00	1.00000	202.00
0560 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	2.50000	505.00	2.50000	505.00	1.00000	202.00
0570 6207001 PAVEMENT MARKING REMOVAL	3974.000	LF	0.50000	1987.00	0.50000	1987.00	0.60000	2384.40
0580 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	2.00000	90.00	2.50000	112.50	50.00000	2250.00
0590 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	2.00000	90.00	2.50000	112.50	50.00000	2250.00
0600 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	7.00000	5911.08	5.25000	4433.31	11.00000	9288.84
0610 6234000 POLYMER CONCRETE	3.000	CUFT	1000.00000	3000.00	1120.00000	3360.00	1251.00000	3753.00
0620 7034214 CLASS B-2 CONCRETE	20.200	CUYD	2500.00000	50500.00	1600.00000	32320.00	1890.00000	38178.00
0630 7034215 SAFETY BARRIER CURB	460.000	LF	65.00000	29900.00	71.00000	32660.00	77.00000	35420.00
0640 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	550.00000	2750.00	2850.00000	14250.00	1400.00000	7000.00
0650 7040109 TOTAL SURFACE HYDRO DEMOLITION	816.000	SQYD	42.00000	34272.00	31.00000	25296.00	29.00000	23664.00
0660 7101000 REINFORCING STEEL (EPOXY COATED)	3070.000	LB	2.00000	6140.00	1.50000	4605.00	1.12000	3438.40
0670 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2700.00000	2700.00	2700.00000	2700.00	3129.46000	3129.46
0680 7123610 SLAB DRAIN	14.000	EA	400.00000	5600.00	490.00000	6860.00	408.00000	5712.00
0690 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	600.000	SQFT	26.00000	15600.00	26.00000	15600.00	26.00000	15600.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0700 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	600.000	SQFT	3.00000	1800.00	3.00000	1800.00	3.00000	1800.00
0710 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	600.000	SQFT	3.00000	1800.00	3.00000	1800.00	3.00000	1800.00
0720 7125370A FINISH FIELD COAT (SYSTEM G)	600.000	SQFT	3.00000	1800.00	3.00000	1800.00	3.00000	1800.00
0730 7173001 SILICONE EXPANSION JOINT SEALANT SYSTEM	44.000	LF	150.00000	6600.00	208.00000	9152.00	171.50000	7546.00
SECTION TOTALS			$	319,617.34	$	381,412.07	$	366,000.00
SECTION 0003 BRIDGE NO. A22234 - J6B0801B								
0740 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2000.00000	2000.00	6500.00000	6500.00	6200.00000	6200.00
0750 2161502 REMOVAL OF CONCRETE WEARING SURFACE	5306.000	SQFT	1.75000	9285.50	2.10000	11142.60	2.00000	10612.00
0760 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	778.000	SQFT	25.00000	19450.00	73.00000	56794.00	57.00000	44346.00
0770 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	632.000	SQYD	70.00000	44240.00	79.00000	49928.00	100.00000	63200.00
0780 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	1950.00000	3900.00	2400.00000	4800.00	2400.00000	4800.00
0790 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	350.00000	700.00	400.00000	800.00	400.00000	800.00
0800 6094010 DRAIN BASIN	1.000	EA	3000.00000	3000.00	3500.00000	3500.00	5325.00000	5325.00
0810 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000	EA	3500.00000	3500.00	4750.00000	4750.00	3396.00000	3396.00
0820 6122020 REPLACEMENT SAND BARREL	4.000	EA	300.00000	1200.00	500.00000	2000.00	351.00000	1404.00
0830 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000	EA	2000.00000	2000.00	500.00000	500.00	650.00000	650.00
0840 6161005 CONSTRUCTION SIGNS	201.000	SQFT	6.00000	1206.00	6.00000	1206.00	7.50000	1507.50
0850 6161025 CHANNELIZER (TRIM LINE)	30.000	EA	25.00000	750.00	25.00000	750.00	23.00000	690.00
0860 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	32.00000	608.00	32.00000	608.00	55.00000	1045.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0870 6161040 FLASHING ARROW PANEL	1.000	EA	500.00000	500.00	500.00000	500.00	1000.00000	1000.00
0880 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	2000.00000	2000.00	4000.00000	4000.00	2800.00000	2800.00
0890 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	150.00000	300.00	150.00000	300.00	100.00000	200.00
0900 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	150.00000	150.00	150.00000	150.00	100.00000	100.00
0910 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000	LF	20.00000	9980.00	18.50000	9231.50	17.00000	8483.00
0920 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	10.00000	4110.00	10.00000	4110.00	3.50000	1438.50
0930 6181000 MOBILIZATION		LUMP	13500.00000	13500.00	36500.00000	36500.00	30791.46000	30791.46
0940 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	4433.000	LF	0.92000	4078.36	0.92000	4078.36	1.25000	5541.25
0950 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1713.000	LF	0.92000	1575.96	0.92000	1575.96	1.25000	2141.25
0960 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	3.50000	514.50	3.50000	514.50	1.00000	147.00
0970 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	3.50000	514.50	3.50000	514.50	1.00000	147.00
0980 6207001 PAVEMENT MARKING REMOVAL	7259.000	LF	0.40000	2903.60	0.40000	2903.60	0.60000	4355.40
0990 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	2.00000	90.00	2.50000	112.50	50.00000	2250.00
1000 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	2.00000	90.00	2.50000	112.50	50.00000	2250.00
1010 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	7.00000	5911.08	5.25000	4433.31	11.00000	9288.84
1020 7034214 CLASS B-2 CONCRETE	15.600	CUYD	2500.00000	39000.00	1750.00000	27300.00	2303.00000	35926.80

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
1030 7034215 SAFETY BARRIER CURB	338.000	LF	65.00000	21970.00	78.00000	26364.00	82.00000	27716.00
1040 7040101 SUBSTRUCTURE REPAIR (FORMED)	200.000	SQFT	1.00000	200.00	1.00000	200.00	86.00000	17200.00
1050 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	25.000	SQFT	1.00000	25.00	1.00000	25.00	60.00000	1500.00
1060 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	550.00000	2750.00	2900.00000	14500.00	1400.00000	7000.00
1070 7040109 TOTAL SURFACE HYDRO DEMOLITION	590.000	SQYD	42.00000	24780.00	31.50000	18585.00	35.50000	20945.00
1080 7101000 REINFORCING STEEL (EPOXY COATED)	1340.000	LB	3.00000	4020.00	1.50000	2010.00	1.15000	1541.00
1090 7123610 SLAB DRAIN	6.000	EA	400.00000	2400.00	610.00000	3660.00	377.00000	2262.00
SECTION TOTALS			$	233,202.50	$	304,959.33	$	329,000.00
SECTION 0004 BRIDGE NO. A22235 - J6B0801B								
1100 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2000.00000	2000.00	6000.00000	6000.00	6200.00000	6200.00
1110 2161502 REMOVAL OF CONCRETE WEARING SURFACE	4524.000	SQFT	1.75000	7917.00	2.25000	10179.00	2.00000	9048.00
1120 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	663.000	SQFT	25.00000	16575.00	86.00000	57018.00	61.00000	40443.00
1130 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	539.000	SQYD	70.00000	37730.00	84.00000	45276.00	106.00000	57134.00
1140 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	1950.00000	3900.00	2400.00000	4800.00	2400.00000	4800.00
1150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	350.00000	700.00	400.00000	800.00	400.00000	800.00
1160 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000	EA	3500.00000	3500.00	4750.00000	4750.00	3057.46000	3057.46
1170 6122020 REPLACEMENT SAND BARREL	4.000	EA	300.00000	1200.00	500.00000	2000.00	351.00000	1404.00
1180 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000	EA	2000.00000	2000.00	500.00000	500.00	650.00000	650.00
1190 6161005 CONSTRUCTION SIGNS	201.000	SQFT	6.00000	1206.00	6.00000	1206.00	7.50000	1507.50

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
1200 6161025 CHANNELIZER (TRIM LINE)	30.000	EA	25.00000	750.00	25.00000	750.00	23.00000	690.00
1210 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	32.00000	608.00	32.00000	608.00	55.00000	1045.00
1220 6161040 FLASHING ARROW PANEL	1.000	EA	500.00000	500.00	500.00000	500.00	1000.00000	1000.00
1230 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	150.00000	300.00	150.00000	300.00	100.00000	200.00
1240 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000	LF	20.00000	9980.00	18.50000	9231.50	17.00000	8483.00
1250 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	10.00000	4110.00	10.00000	4110.00	4.00000	1644.00
1260 6181000 MOBILIZATION		LUMP	13500.00000	13500.00	28998.00000	28998.00	35000.00000	35000.00
1270 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	4453.000	LF	0.92000	4096.76	0.92000	4096.76	1.25000	5566.25
1280 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1713.000	LF	0.92000	1575.96	0.92000	1575.96	1.25000	2141.25
1290 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	3.50000	514.50	3.50000	514.50	1.00000	147.00
1300 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	3.50000	514.50	3.50000	514.50	1.00000	147.00
1310 6207001 PAVEMENT MARKING REMOVAL	7279.000	LF	0.40000	2911.60	0.40000	2911.60	0.60000	4367.40
1320 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	2.00000	90.00	2.50000	112.50	50.00000	2250.00
1330 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	2.00000	90.00	2.50000	112.50	50.00000	2250.00
1340 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	7.00000	5911.08	5.25000	4433.31	11.00000	9288.84
1350 7034214 CLASS B-2 CONCRETE	13.300	CUYD	2500.00000	33250.00	2000.00000	26600.00	2417.00000	32146.10
1360 7034215 SAFETY BARRIER CURB	294.000	LF	65.00000	19110.00	81.50000	23961.00	83.00000	24402.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
1370 7040101 SUBSTRUCTURE REPAIR (FORMED)	200.000	SQFT	1.00000	200.00	1.00000	200.00	86.00000	17200.00
1380 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	25.000	SQFT	1.00000	25.00	1.00000	25.00	60.00000	1500.00
1390 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	550.00000	2750.00	2850.00000	14250.00	1400.00000	7000.00
1400 7040109 TOTAL SURFACE HYDRO DEMOLITION	503.000	SQYD	42.00000	21126.00	32.50000	16347.50	41.00000	20623.00
1410 7101000 REINFORCING STEEL (EPOXY COATED)	1170.000	LB	3.00000	3510.00	1.50000	1755.00	1.16000	1357.20
1420 7123610 SLAB DRAIN	4.000	EA	400.00000	1600.00	700.00000	2800.00	377.00000	1508.00
SECTION TOTALS			$	203,751.40	$	277,236.63	$	305,000.00
CONTRACT TOTALS			$	1,044,714.59	$	1,314,161.00	$	1,343,000.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(6) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE NO. A19915 - J6B0801B								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1400.00000	1400.00	8817.00000	8817.00	9800.00000	9800.00
0020 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7394.000	SQFT	1.31000	9686.14	1.80000	13309.20	3.49000	25805.06
0030 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	1015.000	SQFT	56.00000	56840.00	44.70000	45370.50	34.48000	34997.20
0040 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	873.000	SQYD	95.00000	82935.00	116.40000	101617.20	78.85000	68836.05
0050 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	2400.00000	4800.00	2537.00000	5074.00	2400.00000	4800.00
0060 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00	422.80000	845.60	400.00000	800.00
0070 6094010 DRAIN BASIN	1.000	EA	3900.00000	3900.00	3583.00000	3583.00	5400.00000	5400.00
0080 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000	EA	4750.00000	4750.00	5518.00000	5518.00	3200.00000	3200.00
0090 6122020 REPLACEMENT SAND BARREL	4.000	EA	700.00000	2800.00	822.10000	3288.40	1.00000	4.00
0100 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000	EA	500.00000	500.00	1143.00000	1143.00	600.00000	600.00
0110 6161005 CONSTRUCTION SIGNS	201.000	SQFT	10.00000	2010.00	7.90000	1587.90	7.50000	1507.50
0120 6161025 CHANNELIZER (TRIM LINE)	37.000	EA	100.00000	3700.00	52.90000	1957.30	50.00000	1850.00
0130 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	100.00000	1900.00	79.30000	1506.70	75.00000	1425.00
0140 6161040 FLASHING ARROW PANEL	1.000	EA	500.00000	500.00	244.60000	244.60	2000.00000	2000.00
0150 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	4000.00000	4000.00	1304.00000	1304.00	5000.00000	5000.00
0160 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	150.00000	300.00	105.70000	211.40	100.00000	200.00
0170 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	150.00000	150.00	211.40000	211.40	200.00000	200.00
0180 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000	LF	35.00000	17465.00	19.10000	9530.90	35.00000	17465.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(6) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT
0190 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	5.00000	2055.00	5.60000	2301.60	4.80000	1972.80
0200 6181000 MOBILIZATION		LUMP	40000.00000	40000.00	28642.00000	28642.00	94368.00000	94368.00
0210 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	1766.000	LF	0.95000	1677.70	1.30000	2295.80	1.25000	2207.50
0220 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1766.000	LF	0.91000	1607.06	1.30000	2295.80	1.25000	2207.50
0230 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	2.50000	505.00	1.10000	222.20	1.00000	202.00
0240 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	2.50000	505.00	1.10000	222.20	1.00000	202.00
0250 6207001 PAVEMENT MARKING REMOVAL	3974.000	LF	0.50000	1987.00	0.63000	2503.62	0.60000	2384.40
0260 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	3.60000	162.00	10.60000	477.00	2.00000	90.00
0270 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	3.60000	162.00	10.60000	477.00	2.00000	90.00
0280 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	2.50000	2111.10	7.40000	6248.86	14.77000	12472.38
0290 7034214 CLASS B-2 CONCRETE	20.400	CUYD	1700.00000	34680.00	1820.00000	37128.00	1200.00000	24480.00
0300 7034215 SAFETY BARRIER CURB	460.000	LF	70.00000	32200.00	65.70000	30222.00	81.00000	37260.00
0310 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	770.00000	3850.00	2109.00000	10545.00	1400.00000	7000.00
0320 7040109 TOTAL SURFACE HYDRO DEMOLITION	822.000	SQYD	33.00000	27126.00	36.30000	29838.60	49.85000	40976.70
0330 7101000 REINFORCING STEEL (EPOXY COATED)	3090.000	LB	1.40000	4326.00	1.40000	4326.00	1.88000	5809.20
0340 7123610 SLAB DRAIN	14.000	EA	500.00000	7000.00	547.90000	7670.60	355.00000	4970.00
SECTION TOTALS			$	358,390.00	$	370,536.38	$	420,582.29
SECTION 0002 BRIDGE NO. A19916 - J6B0801B								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT
0350 2022010 REMOVAL OF IMPROVEMENTS	LUMP		1400.00000	1400.00	8817.00000	8817.00	9800.00000	9800.00
0360 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7342.000	SQFT	1.30000	9544.60	1.70000	12481.40	3.49000	25623.58
0370 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	1007.000	SQFT	56.00000	56392.00	44.70000	45012.90	34.48000	34721.36
0380 2165000 REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	44.000	LF	60.00000	2640.00	59.00000	2596.00	345.00000	15180.00
0390 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	867.000	SQYD	95.00000	82365.00	116.50000	101005.50	78.85000	68362.95
0400 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	2400.00000	4800.00	2537.00000	5074.00	2400.00000	4800.00
0410 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00	422.80000	845.60	400.00000	800.00
0420 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000	EA	4750.00000	4750.00	5567.00000	5567.00	3200.00000	3200.00
0430 6122020 REPLACEMENT SAND BARREL	4.000	EA	700.00000	2800.00	774.90000	3099.60	1.00000	4.00
0440 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000	EA	500.00000	500.00	1107.00000	1107.00	600.00000	600.00
0450 6161005 CONSTRUCTION SIGNS	201.000	SQFT	10.00000	2010.00	7.90000	1587.90	7.50000	1507.50
0460 6161025 CHANNELIZER (TRIM LINE)	37.000	EA	100.00000	3700.00	52.90000	1957.30	50.00000	1850.00
0470 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	100.00000	1900.00	79.30000	1506.70	75.00000	1425.00
0480 6161040 FLASHING ARROW PANEL	1.000	EA	500.00000	500.00	264.20000	264.20	2000.00000	2000.00
0490 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	200.00000	400.00	105.70000	211.40	100.00000	200.00
0500 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000	LF	35.00000	17465.00	19.10000	9530.90	35.00000	17465.00
0510 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	5.00000	2055.00	5.70000	2342.70	4.80000	1972.80
0520 6181000 MOBILIZATION	LUMP		40000.00000	40000.00	34723.00000	34723.00	94368.00000	94368.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT
0530 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	1766.000	LF	0.95000	1677.70	1.30000	2295.80	1.25000	2207.50
0540 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1766.000	LF	0.91000	1607.06	1.30000	2295.80	1.25000	2207.50
0550 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	2.50000	505.00	1.10000	222.20	1.00000	202.00
0560 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	2.50000	505.00	1.10000	222.20	1.00000	202.00
0570 6207001 PAVEMENT MARKING REMOVAL	3974.000	LF	0.50000	1987.00	0.63000	2503.62	0.60000	2384.40
0580 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	3.60000	162.00	10.60000	477.00	2.00000	90.00
0590 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	3.60000	162.00	10.60000	477.00	2.00000	90.00
0600 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	2.50000	2111.10	7.40000	6248.86	14.77000	12472.38
0610 6234000 POLYMER CONCRETE	3.000	CUFT	700.00000	2100.00	1341.00000	4023.00	300.00000	900.00
0620 7034214 CLASS B-2 CONCRETE	20.200	CUYD	1700.00000	34340.00	1838.00000	37127.60	1200.00000	24240.00
0630 7034215 SAFETY BARRIER CURB	460.000	LF	70.00000	32200.00	66.40000	30544.00	81.00000	37260.00
0640 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	770.00000	3850.00	2109.00000	10545.00	1400.00000	7000.00
0650 7040109 TOTAL SURFACE HYDRO DEMOLITION	816.000	SQYD	33.00000	26928.00	36.60000	29865.60	49.85000	40677.60
0660 7101000 REINFORCING STEEL (EPOXY COATED)	3070.000	LB	1.40000	4298.00	1.40000	4298.00	1.88000	5771.60
0670 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2700.00000	2700.00	2854.00000	2854.00	4000.00000	4000.00
0680 7123610 SLAB DRAIN	14.000	EA	500.00000	7000.00	547.90000	7670.60	355.00000	4970.00
0690 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	600.000	SQFT	26.00000	15600.00	27.50000	16500.00	28.00000	16800.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT
0700 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	600.000	SQFT	3.00000	1800.00	3.20000	1920.00	4.00000	2400.00
0710 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	600.000	SQFT	3.00000	1800.00	3.20000	1920.00	4.00000	2400.00
0720 7125370A FINISH FIELD COAT (SYSTEM G)	600.000	SQFT	3.00000	1800.00	3.20000	1920.00	4.00000	2400.00
0730 7173001 SILICONE EXPANSION JOINT SEALANT SYSTEM	44.000	LF	160.00000	7040.00	214.00000	9416.00	68.00000	2992.00
SECTION TOTALS			$	384,194.46	$	411,076.38	$	455,547.17
SECTION 0003 BRIDGE NO. A22234 - J6B0801B								
0740 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2000.00000	2000.00	14910.00000	14910.00	9800.00000	9800.00
0750 2161502 REMOVAL OF CONCRETE WEARING SURFACE	5306.000	SQFT	1.80000	9550.80	2.20000	11673.20	3.49000	18517.94
0760 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	778.000	SQFT	56.00000	43568.00	50.60000	39366.80	34.48000	26825.44
0770 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	632.000	SQYD	120.00000	75840.00	144.40000	91260.80	78.85000	49833.20
0780 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	2400.00000	4800.00	2537.00000	5074.00	2400.00000	4800.00
0790 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00	422.80000	845.60	400.00000	800.00
0800 6094010 DRAIN BASIN	1.000	EA	4000.00000	4000.00	3583.00000	3583.00	4500.00000	4500.00
0810 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000	EA	4750.00000	4750.00	5285.00000	5285.00	3200.00000	3200.00
0820 6122020 REPLACEMENT SAND BARREL	4.000	EA	700.00000	2800.00	739.90000	2959.60	1.00000	4.00
0830 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000	EA	500.00000	500.00	1057.00000	1057.00	600.00000	600.00
0840 6161005 CONSTRUCTION SIGNS	201.000	SQFT	10.00000	2010.00	7.90000	1587.90	7.50000	1507.50
0850 6161025 CHANNELIZER (TRIM LINE)	30.000	EA	100.00000	3000.00	52.90000	1587.00	50.00000	1500.00
0860 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	100.00000	1900.00	79.30000	1506.70	75.00000	1425.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(6) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT
0870 6161040 FLASHING ARROW PANEL	1.000	EA	500.00000	500.00	211.40000	211.40	2000.00000	2000.00
0880 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	4000.00000	4000.00	1585.00000	1585.00	5000.00000	5000.00
0890 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	150.00000	300.00	105.70000	211.40	100.00000	200.00
0900 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	150.00000	150.00	211.40000	211.40	200.00000	200.00
0910 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000	LF	35.00000	17465.00	19.10000	9530.90	35.00000	17465.00
0920 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	5.00000	2055.00	5.60000	2301.60	4.80000	1972.80
0930 6181000 MOBILIZATION		LUMP	40000.00000	40000.00	35935.00000	35935.00	94368.00000	94368.00
0940 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	4433.000	LF	0.92000	4078.36	1.30000	5762.90	1.25000	5541.25
0950 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1713.000	LF	0.92000	1575.96	1.30000	2226.90	1.25000	2141.25
0960 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	3.50000	514.50	1.10000	161.70	1.00000	147.00
0970 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	3.50000	514.50	1.10000	161.70	1.00000	147.00
0980 6207001 PAVEMENT MARKING REMOVAL	7259.000	LF	0.40000	2903.60	0.63000	4573.17	0.60000	4355.40
0990 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	3.60000	162.00	10.60000	477.00	2.00000	90.00
1000 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	3.60000	162.00	10.60000	477.00	2.00000	90.00
1010 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	2.50000	2111.10	7.40000	6248.86	14.77000	12472.38
1020 7034214 CLASS B-2 CONCRETE	15.600	CUYD	1700.00000	26520.00	2380.00000	37128.00	1200.00000	18720.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT
1030 7034215 SAFETY BARRIER CURB	338.000	LF	70.00000	23660.00	69.10000	23355.80	81.00000	27378.00
1040 7040101 SUBSTRUCTURE REPAIR (FORMED)	200.000	SQFT	75.00000	15000.00	84.30000	16860.00	130.00000	26000.00
1050 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	25.000	SQFT	100.00000	2500.00	162.30000	4057.50	145.00000	3625.00
1060 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	770.00000	3850.00	2109.00000	10545.00	1400.00000	7000.00
1070 7040109 TOTAL SURFACE HYDRO DEMOLITION	590.000	SQYD	33.00000	19470.00	40.80000	24072.00	49.85000	29411.50
1080 7101000 REINFORCING STEEL (EPOXY COATED)	1340.000	LB	1.40000	1876.00	1.70000	2278.00	1.88000	2519.20
1090 7123610 SLAB DRAIN	6.000	EA	500.00000	3000.00	547.90000	3287.40	355.00000	2130.00
SECTION TOTALS			$	327,886.82	$	372,356.23	$	386,286.86
SECTION 0004 BRIDGE NO. A22235 - J6B0801B								
1100 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2000.00000	2000.00	14578.00000	14578.00	9800.00000	9800.00
1110 2161502 REMOVAL OF CONCRETE WEARING SURFACE	4524.000	SQFT	1.80000	8143.20	1.40000	6333.60	3.49000	15788.76
1120 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	663.000	SQFT	56.00000	37128.00	59.30000	39315.90	34.48000	22860.24
1130 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	539.000	SQYD	120.00000	64680.00	162.90000	87803.10	78.85000	42500.15
1140 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	2400.00000	4800.00	2537.00000	5074.00	2400.00000	4800.00
1150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00	422.80000	845.60	400.00000	800.00
1160 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000	EA	4750.00000	4750.00	5285.00000	5285.00	3200.00000	3200.00
1170 6122020 REPLACEMENT SAND BARREL	4.000	EA	700.00000	2800.00	739.90000	2959.60	1.00000	4.00
1180 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000	EA	500.00000	500.00	1057.00000	1057.00	600.00000	600.00
1190 6161005 CONSTRUCTION SIGNS	201.000	SQFT	10.00000	2010.00	7.90000	1587.90	7.50000	1507.50

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT
1200 6161025 CHANNELIZER (TRIM LINE)	30.000	EA	100.00000	3000.00	52.90000	1587.00	50.00000	1500.00
1210 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	100.00000	1900.00	79.30000	1506.70	75.00000	1425.00
1220 6161040 FLASHING ARROW PANEL	1.000	EA	500.00000	500.00	528.50000	528.50	2000.00000	2000.00
1230 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	150.00000	300.00	105.70000	211.40	100.00000	200.00
1240 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000	LF	35.00000	17465.00	19.10000	9530.90	35.00000	17465.00
1250 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	5.00000	2055.00	5.60000	2301.60	4.80000	1972.80
1260 6181000 MOBILIZATION		LUMP	40000.00000	40000.00	34723.00000	34723.00	94368.00000	94368.00
1270 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	4453.000	LF	0.92000	4096.76	1.30000	5788.90	1.25000	5566.25
1280 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1713.000	LF	0.92000	1575.96	1.30000	2226.90	1.25000	2141.25
1290 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	3.50000	514.50	1.10000	161.70	1.00000	147.00
1300 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	3.50000	514.50	1.10000	161.70	1.00000	147.00
1310 6207001 PAVEMENT MARKING REMOVAL	7279.000	LF	0.40000	2911.60	0.63000	4585.77	0.60000	4367.40
1320 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	3.60000	162.00	10.60000	477.00	2.00000	90.00
1330 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	3.60000	162.00	10.60000	477.00	2.00000	90.00
1340 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	2.50000	2111.10	7.40000	6248.86	14.77000	12472.38
1350 7034214 CLASS B-2 CONCRETE	13.300	CUYD	1700.00000	22610.00	2792.00000	37133.60	1200.00000	15960.00
1360 7034215 SAFETY BARRIER CURB	294.000	LF	70.00000	20580.00	70.20000	20638.80	81.00000	23814.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT
1370 7040101 SUBSTRUCTURE REPAIR (FORMED)	200.000	SQFT	75.00000	15000.00	85.50000	17100.00	130.00000	26000.00
1380 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	25.000	SQFT	100.00000	2500.00	162.30000	4057.50	145.00000	3625.00
1390 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	770.00000	3850.00	2109.00000	10545.00	1200.00000	6000.00
1400 7040109 TOTAL SURFACE HYDRO DEMOLITION	503.000	SQYD	33.00000	16599.00	42.40000	21327.20	49.85000	25074.55
1410 7101000 REINFORCING STEEL (EPOXY COATED)	1170.000	LB	1.40000	1638.00	1.80000	2106.00	1.88000	2199.60
1420 7123610 SLAB DRAIN	4.000	EA	500.00000	2000.00	417.40000	1669.60	355.00000	1420.00
SECTION TOTALS			$	289,656.62	$	349,934.33	$	349,905.88
CONTRACT TOTALS			$	1,360,127.90	$	1,503,903.32	$	1,612,322.20

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(8) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	(9) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE NO. A19915 - J6B0801B								
0010 2022010 REMOVAL OF IMPROVEMENTS	LUMP		1200.00000	1200.00	9269.00000	9269.00	500.00000	500.00
0020 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7394.000	SQFT	2.15000	15897.10	3.78000	27949.32	1.86000	13752.84
0030 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	1015.000	SQFT	34.50000	35017.50	14.04000	14250.60	42.40000	43036.00
0040 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	873.000	SQYD	111.50000	97339.50	115.91000	101189.43	145.00000	126585.00
0050 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	2400.00000	4800.00	3891.46000	7782.92	2321.25000	4642.50
0060 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00	901.48000	1802.96	416.50000	833.00
0070 6094010 DRAIN BASIN	1.000	EA	5000.00000	5000.00	4859.00000	4859.00	4740.00000	4740.00
0080 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000	EA	4750.00000	4750.00	7258.00000	7258.00	5654.34000	5654.34
0090 6122020 REPLACEMENT SAND BARREL	4.000	EA	500.00000	2000.00	303.48000	1213.92	595.19000	2380.76
0100 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000	EA	500.00000	500.00	598.00000	598.00	595.19000	595.19
0110 6161005 CONSTRUCTION SIGNS	201.000	SQFT	6.00000	1206.00	12.71000	2554.71	8.93000	1794.93
0120 6161025 CHANNELIZER (TRIM LINE)	37.000	EA	22.00000	814.00	40.37000	1493.69	59.52000	2202.24
0130 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	28.00000	532.00	303.48000	5766.12	89.28000	1696.32
0140 6161040 FLASHING ARROW PANEL	1.000	EA	500.00000	500.00	1495.00000	1495.00	2380.77000	2380.77
0150 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	4000.00000	4000.00	4186.00000	4186.00	5951.93000	5951.93
0160 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	150.00000	300.00	149.50000	299.00	119.04000	238.08
0170 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	150.00000	150.00	149.50000	149.50	238.07000	238.07
0180 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000	LF	18.50000	9231.50	33.64000	16786.36	22.02000	10987.98

TABULATION OF BIDS

CALL ORDER : 601
LETTING DATE : 10/31/08 11:00 a.m.
CONTRACT ID : 081031-601
DISTRICT : 06
COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(8) 0010289 Tarlton Corporation UNIT PRICE	 AMOUNT	(9) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT
0190 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	10.00000	4110.00	8.97000	3686.67	11.90000	4890.90
0200 6181000 MOBILIZATION		LUMP	37400.00000	37400.00	7475.00000	7475.00	41601.49000	41601.49
0210 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	1766.000	LF	0.95000	1677.70	1.87000	3302.42	1.49000	2631.34
0220 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1766.000	LF	0.91000	1607.06	1.87000	3302.42	1.49000	2631.34
0230 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	2.50000	505.00	2.99000	603.98	1.19000	240.38
0240 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	2.50000	505.00	2.99000	603.98	1.19000	240.38
0250 6207001 PAVEMENT MARKING REMOVAL	3974.000	LF	0.50000	1987.00	0.60000	2384.40	0.71000	2821.54
0260 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	1.00000	45.00	3.74000	168.30	2.38000	107.10
0270 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	1.00000	45.00	37.38000	1682.10	2.38000	107.10
0280 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	5.15000	4348.87	14.52000	12261.27	6.25000	5277.75
0290 7034214 CLASS B-2 CONCRETE	20.400	CUYD	4700.00000	95880.00	2840.47000	57945.59	6641.20000	135480.48
0300 7034215 SAFETY BARRIER CURB	460.000	LF	107.50000	49450.00	96.24000	44270.40	83.46000	38391.60
0310 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	600.00000	3000.00	1794.01000	8970.05	4332.25000	21661.25
0320 7040109 TOTAL SURFACE HYDRO DEMOLITION	822.000	SQYD	39.00000	32058.00	59.80000	49155.60	66.07000	54309.54
0330 7101000 REINFORCING STEEL (EPOXY COATED)	3090.000	LB	4.07000	12576.30	2.99000	9239.10	1.25000	3862.50
0340 7123610 SLAB DRAIN	14.000	EA	500.00000	7000.00	602.28000	8431.92	501.74000	7024.36
SECTION TOTALS			$	436,232.53	$	422,386.73	$	549,489.00
SECTION 0002 BRIDGE NO. A19916 - J6B0801B								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(8) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	(9) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT
0350 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1200.00000	1200.00	5766.00000	5766.00	476.16000	476.16
0360 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7342.000	SQFT	2.16000	15858.72	3.38000	24815.96	1.86000	13656.12
0370 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	1007.000	SQFT	35.00000	35245.00	29.90000	30109.30	42.55000	42847.85
0380 2165000 REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	44.000	LF	55.00000	2420.00	95.68000	4209.92	20.76000	913.44
0390 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	867.000	SQYD	111.50000	96670.50	105.44000	91416.48	142.75000	123764.25
0400 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	2400.00000	4800.00	3891.46000	7782.92	2321.26000	4642.52
0410 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00	901.48000	1802.96	416.64000	833.28
0420 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000	EA	4750.00000	4750.00	5763.00000	5763.00	5654.34000	5654.34
0430 6122020 REPLACEMENT SAND BARREL	4.000	EA	500.00000	2000.00	303.48000	1213.92	595.19000	2380.76
0440 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000	EA	500.00000	500.00	448.50000	448.50	595.19000	595.19
0450 6161005 CONSTRUCTION SIGNS	201.000	SQFT	6.00000	1206.00	11.21000	2253.21	8.93000	1794.93
0460 6161025 CHANNELIZER (TRIM LINE)	37.000	EA	25.00000	925.00	34.39000	1272.43	59.52000	2202.24
0470 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	32.00000	608.00	303.48000	5766.12	89.28000	1696.32
0480 6161040 FLASHING ARROW PANEL	1.000	EA	500.00000	500.00	1495.00000	1495.00	2380.77000	2380.77
0490 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	200.00000	400.00	149.50000	299.00	119.04000	238.08
0500 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000	LF	18.50000	9231.50	31.40000	15668.60	22.02000	10987.98
0510 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	10.00000	4110.00	8.97000	3686.67	11.90000	4890.90
0520 6181000 MOBILIZATION		LUMP	37400.00000	37400.00	7475.00000	7475.00	33636.76000	33636.76

TABULATION OF BIDS

CALL ORDER : 601
LETTING DATE : 10/31/08 11:00 a.m.

CONTRACT ID : 081031-601
DISTRICT : 06

COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(8) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	(9) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT
0530 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	1766.000	LF	0.95000	1677.70	1.87000	3302.42	1.49000	2631.34
0540 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1766.000	LF	0.91000	1607.06	1.87000	3302.42	1.49000	2631.34
0550 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	2.50000	505.00	2.99000	603.98	1.19000	240.38
0560 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	2.50000	505.00	2.99000	603.98	1.19000	240.38
0570 6207001 PAVEMENT MARKING REMOVAL	3974.000	LF	0.50000	1987.00	0.60000	2384.40	0.71000	2821.54
0580 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	1.00000	45.00	3.74000	168.30	2.38000	107.10
0590 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	1.00000	45.00	37.38000	1682.10	2.38000	107.10
0600 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	5.15000	4348.87	15.05000	12708.82	6.25000	5277.75
0610 6234000 POLYMER CONCRETE	3.000	CUFT	800.00000	2400.00	1009.09000	3027.27	5554.13000	16662.39
0620 7034214 CLASS B-2 CONCRETE	20.200	CUYD	4700.00000	94940.00	2092.98000	42278.20	6234.13000	125929.43
0630 7034215 SAFETY BARRIER CURB	460.000	LF	107.45000	49427.00	103.61000	47660.60	83.46000	38391.60
0640 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	600.00000	3000.00	1794.01000	8970.05	5554.13000	27770.65
0650 7040109 TOTAL SURFACE HYDRO DEMOLITION	816.000	SQYD	38.50000	31416.00	56.41000	46030.56	33.10000	27009.60
0660 7101000 REINFORCING STEEL (EPOXY COATED)	3070.000	LB	4.10000	12587.00	2.99000	9179.30	1.20000	3684.00
0670 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2700.00000	2700.00	4036.00000	4036.00	3214.05000	3214.05
0680 7123610 SLAB DRAIN	14.000	EA	500.00000	7000.00	662.38000	9273.32	501.74000	7024.36
0690 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	600.000	SQFT	26.00000	15600.00	38.87000	23322.00	30.95000	18570.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(8) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	(9) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT
0700 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	600.000 SQFT	3.00000	1800.00	4.49000	2694.00	3.57000	2142.00
0710 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	600.000 SQFT	3.00000	1800.00	4.49000	2694.00	3.57000	2142.00
0720 7125370A FINISH FIELD COAT (SYSTEM G)	600.000 SQFT	3.00000	1800.00	4.49000	2694.00	3.57000	2142.00
0730 7173001 SILICONE EXPANSION JOINT SEALANT SYSTEM	44.000 LF	240.00000	10560.00	347.32000	15282.08	77.38000	3404.72
SECTION TOTALS		$	464,375.35	$	453,142.79	$	545,735.62
SECTION 0003 BRIDGE NO. A22234 - J6B0801B							
0740 2022010 REMOVAL OF IMPROVEMENTS	LUMP	2100.00000	2100.00	5766.00000	5766.00	476.16000	476.16
0750 2161502 REMOVAL OF CONCRETE WEARING SURFACE	5306.000 SQFT	3.00000	15918.00	17.65000	93650.90	3.35000	17775.10
0760 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	778.000 SQFT	43.00000	33454.00	47.84000	37219.52	42.41000	32994.98
0770 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	632.000 SQYD	119.50000	75524.00	115.91000	73255.12	142.44000	90022.08
0780 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000 EA	2400.00000	4800.00	3891.46000	7782.92	2321.26000	4642.52
0790 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	400.00000	800.00	901.48000	1802.96	416.64000	833.28
0800 6094010 DRAIN BASIN	1.000 EA	5000.00000	5000.00	3737.47000	3737.47	4740.79000	4740.79
0810 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000 EA	4750.00000	4750.00	5763.19000	5763.19	5654.34000	5654.34
0820 6122020 REPLACEMENT SAND BARREL	4.000 EA	500.00000	2000.00	303.48000	1213.92	595.19000	2380.76
0830 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000 EA	500.00000	500.00	448.50000	448.50	595.19000	595.19
0840 6161005 CONSTRUCTION SIGNS	201.000 SQFT	6.00000	1206.00	11.21000	2253.21	8.93000	1794.93
0850 6161025 CHANNELIZER (TRIM LINE)	30.000 EA	25.00000	750.00	34.39000	1031.70	59.52000	1785.60
0860 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000 EA	32.00000	608.00	303.48000	5766.12	89.28000	1696.32

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(8) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	(9) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT
0870 6161040 FLASHING ARROW PANEL	1.000	EA	500.00000	500.00	1495.00000	1495.00	2380.77000	2380.77
0880 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	4000.00000	4000.00	4186.00000	4186.00	5951.93000	5951.93
0890 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	150.00000	300.00	149.50000	299.00	119.04000	238.08
0900 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	150.00000	150.00	149.50000	149.50	238.07000	238.07
0910 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000	LF	18.50000	9231.50	33.64000	16786.36	22.02000	10987.98
0920 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	10.00000	4110.00	8.97000	3686.67	11.90000	4890.90
0930 6181000 MOBILIZATION		LUMP	37400.00000	37400.00	7475.00000	7475.00	39588.70000	39588.70
0940 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	4433.000	LF	0.92000	4078.36	1.87000	8289.71	1.49000	6605.17
0950 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1713.000	LF	0.92000	1575.96	1.87000	3203.31	1.49000	2552.37
0960 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	3.50000	514.50	2.99000	439.53	1.19000	174.93
0970 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	3.50000	514.50	2.99000	439.53	1.19000	174.93
0980 6207001 PAVEMENT MARKING REMOVAL	7259.000	LF	0.40000	2903.60	0.60000	4355.40	0.71000	5153.89
0990 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	1.00000	45.00	3.74000	168.30	2.38000	107.10
1000 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	1.00000	45.00	37.38000	1682.10	2.38000	107.10
1010 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	5.15000	4348.87	15.93000	13451.93	6.25000	5277.75
1020 7034214 CLASS B-2 CONCRETE	15.600	CUYD	4350.00000	67860.00	3438.47000	53640.13	6636.79000	103533.92

TABULATION OF BIDS

CALL ORDER : 601
LETTING DATE : 10/31/08 11:00 a.m.
CONTRACT ID : 081031-601
DISTRICT : 06
COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(8) 0010289 Tarlton Corporation UNIT PRICE	 AMOUNT	(9) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT
1030 7034215 SAFETY BARRIER CURB	338.000	LF	103.75000	35067.50	89.09000	30112.42	83.46000	28209.48
1040 7040101 SUBSTRUCTURE REPAIR (FORMED)	200.000	SQFT	210.00000	42000.00	224.05000	44810.00	27.53000	5506.00
1050 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	25.000	SQFT	210.00000	5250.00	261.62000	6540.50	27.58000	689.50
1060 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	600.00000	3000.00	1794.01000	8970.05	5554.13000	27770.65
1070 7040109 TOTAL SURFACE HYDRO DEMOLITION	590.000	SQYD	38.50000	22715.00	56.62000	33405.80	33.10000	19529.00
1080 7101000 REINFORCING STEEL (EPOXY COATED)	1340.000	LB	7.23000	9688.20	2.99000	4006.60	1.25000	1675.00
1090 7123610 SLAB DRAIN	6.000	EA	500.00000	3000.00	662.28000	3973.68	501.74000	3010.44
SECTION TOTALS			$	405,707.99	$	491,258.05	$	439,745.71
SECTION 0004 BRIDGE NO. A22235 - J6B0801B								
1100 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2100.00000	2100.00	5766.00000	5766.00	476.16000	476.16
1110 2161502 REMOVAL OF CONCRETE WEARING SURFACE	4524.000	SQFT	3.50000	15834.00	3.53000	15969.72	3.35000	15155.40
1120 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	663.000	SQFT	49.00000	32487.00	29.90000	19823.70	42.37000	28091.31
1130 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	539.000	SQYD	122.50000	66027.50	115.91000	62475.49	142.46000	76785.94
1140 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	2400.00000	4800.00	3891.46000	7782.92	2321.26000	4642.52
1150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00	901.48000	1802.96	416.64000	833.28
1160 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000	EA	5000.00000	5000.00	5763.00000	5763.00	5654.34000	5654.34
1170 6122020 REPLACEMENT SAND BARREL	4.000	EA	500.00000	2000.00	303.49000	1213.96	595.19000	2380.76
1180 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000	EA	500.00000	500.00	597.99000	597.99	595.19000	595.19
1190 6161005 CONSTRUCTION SIGNS	201.000	SQFT	6.00000	1206.00	11.21000	2253.21	8.93000	1794.93

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(8) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	(9) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT
1200 6161025 CHANNELIZER (TRIM LINE)	30.000	EA	25.00000	750.00	34.39000	1031.70	59.52000	1785.60
1210 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	32.00000	608.00	303.48000	5766.12	89.28000	1696.32
1220 6161040 FLASHING ARROW PANEL	1.000	EA	500.00000	500.00	34.39000	34.39	2380.77000	2380.77
1230 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	150.00000	300.00	34.39000	68.78	119.04000	238.08
1240 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000	LF	18.50000	9231.50	38.12000	19021.88	22.02000	10987.98
1250 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	10.00000	4110.00	8.97000	3686.67	11.90000	4890.90
1260 6181000 MOBILIZATION		LUMP	37400.00000	37400.00	3737.00000	3737.00	39588.70000	39588.70
1270 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	4453.000	LF	0.92000	4096.76	1.87000	8327.11	1.49000	6634.97
1280 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1713.000	LF	0.92000	1575.96	1.87000	3203.31	1.49000	2552.37
1290 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	3.50000	514.50	2.99000	439.53	1.19000	174.93
1300 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	3.50000	514.50	2.99000	439.53	1.19000	174.93
1310 6207001 PAVEMENT MARKING REMOVAL	7279.000	LF	0.40000	2911.60	0.60000	4367.40	0.71000	5168.09
1320 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	1.00000	45.00	3.74000	168.30	2.38000	107.10
1330 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	1.00000	45.00	37.38000	1682.10	2.38000	107.10
1340 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	5.15000	4348.87	7.48000	6316.41	6.25000	5277.75
1350 7034214 CLASS B-2 CONCRETE	13.300	CUYD	4600.00000	61180.00	3438.47000	45731.65	6712.15000	89271.60
1360 7034215 SAFETY BARRIER CURB	294.000	LF	113.50000	33369.00	90.09000	26486.46	83.47000	24540.18

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(8) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	(9) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT
1370 7040101 SUBSTRUCTURE REPAIR (FORMED)	200.000	SQFT	210.00000	42000.00	224.05000	44810.00	27.53000	5506.00
1380 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	25.000	SQFT	210.00000	5250.00	373.75000	9343.75	27.58000	689.50
1390 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	600.00000	3000.00	1794.01000	8970.05	5554.13000	27770.65
1400 7040109 TOTAL SURFACE HYDRO DEMOLITION	503.000	SQYD	38.50000	19365.50	55.62000	27976.86	33.10000	16649.30
1410 7101000 REINFORCING STEEL (EPOXY COATED)	1170.000	LB	5.97000	6984.90	2.99000	3498.30	1.25000	1462.50
1420 7123610 SLAB DRAIN	4.000	EA	500.00000	2000.00	662.28000	2649.12	501.74000	2006.96
SECTION TOTALS			$	370,855.59	$	351,205.37	$	386,072.11
CONTRACT TOTALS			$	1,677,171.46	$	1,717,992.94	$	1,921,042.44

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE NO. A19915 - J6B0801B							
0010 2022010 REMOVAL OF IMPROVEMENTS	LUMP	29038.64000	29038.64				
0020 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7394.000 SQFT	2.50000	18485.00				
0030 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	1015.000 SQFT	28.00000	28420.00				
0040 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	873.000 SQYD	80.00000	69840.00				
0050 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000 EA	2400.00000	4800.00				
0060 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	400.00000	800.00				
0070 6094010 DRAIN BASIN	1.000 EA	4600.00000	4600.00				
0080 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000 EA	3200.00000	3200.00				
0090 6122020 REPLACEMENT SAND BARREL	4.000 EA	275.00000	1100.00				
0100 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000 EA	500.00000	500.00				
0110 6161005 CONSTRUCTION SIGNS	201.000 SQFT	7.50000	1507.50				
0120 6161025 CHANNELIZER (TRIM LINE)	37.000 EA	50.00000	1850.00				
0130 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000 EA	75.00000	1425.00				
0140 6161040 FLASHING ARROW PANEL	1.000 EA	2000.00000	2000.00				
0150 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000 EA	5000.00000	5000.00				
0160 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	100.00000	200.00				
0170 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000 EA	200.00000	200.00				
0180 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000 LF	20.50000	10229.50				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	4.25000	1746.75				
0200 6181000 MOBILIZATION		LUMP	70000.00000	70000.00				
0210 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	1766.000	LF	1.25000	2207.50				
0220 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1766.000	LF	1.25000	2207.50				
0230 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	1.00000	202.00				
0240 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	1.00000	202.00				
0250 6207001 PAVEMENT MARKING REMOVAL	3974.000	LF	0.60000	2384.40				
0260 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	4.50000	202.50				
0270 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	4.50000	202.50				
0280 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	13.50000	11399.94				
0290 7034214 CLASS B-2 CONCRETE	20.400	CUYD	2450.00000	49980.00				
0300 7034215 SAFETY BARRIER CURB	460.000	LF	110.00000	50600.00				
0310 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	4400.00000	22000.00				
0320 7040109 TOTAL SURFACE HYDRO DEMOLITION	822.000	SQYD	52.00000	42744.00				
0330 7101000 REINFORCING STEEL (EPOXY COATED)	3090.000	LB	2.10000	6489.00				
0340 7123610 SLAB DRAIN	14.000	EA	600.00000	8400.00				
SECTION TOTALS			$	454,163.73	$		$	

SECTION 0002 BRIDGE NO. A19916 - J6B0801B

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0350 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1400.00000	1400.00				
0360 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7342.000	SQFT	2.50000	18355.00				
0370 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	1007.000	SQFT	30.00000	30210.00				
0380 2165000 REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	44.000	LF	140.00000	6160.00				
0390 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	867.000	SQYD	80.00000	69360.00				
0400 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	3400.00000	6800.00				
0410 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00				
0420 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000	EA	3200.00000	3200.00				
0430 6122020 REPLACEMENT SAND BARREL	4.000	EA	275.00000	1100.00				
0440 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000	EA	500.00000	500.00				
0450 6161005 CONSTRUCTION SIGNS	201.000	SQFT	7.50000	1507.50				
0460 6161025 CHANNELIZER (TRIM LINE)	37.000	EA	50.00000	1850.00				
0470 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	75.00000	1425.00				
0480 6161040 FLASHING ARROW PANEL	1.000	EA	2000.00000	2000.00				
0490 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00				
0500 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000	LF	20.50000	10229.50				
0510 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	4.25000	1746.75				
0520 6181000 MOBILIZATION		LUMP	191000.00000	191000.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0530 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	1766.000	LF	1.25000	2207.50				
0540 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1766.000	LF	1.25000	2207.50				
0550 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	1.00000	202.00				
0560 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	202.000	LF	1.00000	202.00				
0570 6207001 PAVEMENT MARKING REMOVAL	3974.000	LF	0.60000	2384.40				
0580 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	4.50000	202.50				
0590 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	4.50000	202.50				
0600 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	13.50000	11399.94				
0610 6234000 POLYMER CONCRETE	3.000	CUFT	525.00000	1575.00				
0620 7034214 CLASS B-2 CONCRETE	20.200	CUYD	2775.00000	56055.00				
0630 7034215 SAFETY BARRIER CURB	460.000	LF	110.00000	50600.00				
0640 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	3050.00000	15250.00				
0650 7040109 TOTAL SURFACE HYDRO DEMOLITION	816.000	SQYD	52.00000	42432.00				
0660 7101000 REINFORCING STEEL (EPOXY COATED)	3070.000	LB	2.00000	6140.00				
0670 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2700.00000	2700.00				
0680 7123610 SLAB DRAIN	14.000	EA	900.00000	12600.00				
0690 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	600.000	SQFT	26.00000	15600.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0700 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	600.000 SQFT	3.00000	1800.00				
0710 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	600.000 SQFT	3.00000	1800.00				
0720 7125370A FINISH FIELD COAT (SYSTEM G)	600.000 SQFT	3.00000	1800.00				
0730 7173001 SILICONE EXPANSION JOINT SEALANT SYSTEM	44.000 LF	475.00000	20900.00				
SECTION TOTALS		$	596,104.09	$		$	
SECTION 0003 BRIDGE NO. A22234 - J6B0801B							
0740 2022010 REMOVAL OF IMPROVEMENTS	LUMP	1400.00000	1400.00				
0750 2161502 REMOVAL OF CONCRETE WEARING SURFACE	5306.000 SQFT	2.75000	14591.50				
0760 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	778.000 SQFT	34.00000	26452.00				
0770 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	632.000 SQYD	100.00000	63200.00				
0780 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000 EA	2400.00000	4800.00				
0790 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	400.00000	800.00				
0800 6094010 DRAIN BASIN	1.000 EA	4550.00000	4550.00				
0810 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000 EA	3200.00000	3200.00				
0820 6122020 REPLACEMENT SAND BARREL	4.000 EA	275.00000	1100.00				
0830 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000 EA	500.00000	500.00				
0840 6161005 CONSTRUCTION SIGNS	201.000 SQFT	7.50000	1507.50				
0850 6161025 CHANNELIZER (TRIM LINE)	30.000 EA	50.00000	1500.00				
0860 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000 EA	75.00000	1425.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0870 6161040 FLASHING ARROW PANEL	1.000	EA	2000.00000	2000.00				
0880 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	5000.00000	5000.00				
0890 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00				
0900 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	200.00000	200.00				
0910 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000	LF	20.50000	10229.50				
0920 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	4.25000	1746.75				
0930 6181000 MOBILIZATION		LUMP	187000.00000	187000.00				
0940 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	4433.000	LF	1.25000	5541.25				
0950 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1713.000	LF	1.25000	2141.25				
0960 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	1.00000	147.00				
0970 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	1.00000	147.00				
0980 6207001 PAVEMENT MARKING REMOVAL	7259.000	LF	0.60000	4355.40				
0990 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	4.50000	202.50				
1000 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	4.50000	202.50				
1010 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	13.50000	11399.94				
1020 7034214 CLASS B-2 CONCRETE	15.600	CUYD	2350.00000	36660.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1030 7034215 SAFETY BARRIER CURB	338.000	LF	125.00000	42250.00				
1040 7040101 SUBSTRUCTURE REPAIR (FORMED)	200.000	SQFT	135.00000	27000.00				
1050 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	25.000	SQFT	325.00000	8125.00				
1060 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	3050.00000	15250.00				
1070 7040109 TOTAL SURFACE HYDRO DEMOLITION	590.000	SQYD	55.00000	32450.00				
1080 7101000 REINFORCING STEEL (EPOXY COATED)	1340.000	LB	3.00000	4020.00				
1090 7123610 SLAB DRAIN	6.000	EA	1100.00000	6600.00				
SECTION TOTALS			$	527,894.09	$		$	
SECTION 0004 BRIDGE NO. A22235 - J6B0801B								
1100 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1400.00000	1400.00				
1110 2161502 REMOVAL OF CONCRETE WEARING SURFACE	4524.000	SQFT	3.00000	13572.00				
1120 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	663.000	SQFT	42.00000	27846.00				
1130 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	539.000	SQYD	110.00000	59290.00				
1140 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	2400.00000	4800.00				
1150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00				
1160 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000	EA	3200.00000	3200.00				
1170 6122020 REPLACEMENT SAND BARREL	4.000	EA	275.00000	1100.00				
1180 6122030 IMPACT ATTENUATOR (RELOCATION)	1.000	EA	500.00000	500.00				
1190 6161005 CONSTRUCTION SIGNS	201.000	SQFT	7.50000	1507.50				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1200 6161025 CHANNELIZER (TRIM LINE)	30.000	EA	50.00000	1500.00				
1210 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	75.00000	1425.00				
1220 6161040 FLASHING ARROW PANEL	1.000	EA	2000.00000	2000.00				
1230 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00				
1240 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	499.000	LF	20.50000	10229.50				
1250 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	411.000	LF	4.25000	1746.75				
1260 6181000 MOBILIZATION		LUMP	50000.00000	50000.00				
1270 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	4453.000	LF	1.25000	5566.25				
1280 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	1713.000	LF	1.25000	2141.25				
1290 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	1.00000	147.00				
1300 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	147.000	LF	1.00000	147.00				
1310 6207001 PAVEMENT MARKING REMOVAL	7279.000	LF	0.60000	4367.40				
1320 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	4.50000	202.50				
1330 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	45.000	EA	4.50000	202.50				
1340 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	844.440	SQYD	13.50000	11399.94				
1350 7034214 CLASS B-2 CONCRETE	13.300	CUYD	3500.00000	46550.00				
1360 7034215 SAFETY BARRIER CURB	294.000	LF	125.00000	36750.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081031-601 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1370 7040101 SUBSTRUCTURE REPAIR (FORMED)	200.000	SQFT	135.00000	27000.00				
1380 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	25.000	SQFT	310.00000	7750.00				
1390 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	4500.00000	22500.00				
1400 7040109 TOTAL SURFACE HYDRO DEMOLITION	503.000	SQYD	60.00000	30180.00				
1410 7101000 REINFORCING STEEL (EPOXY COATED)	1170.000	LB	2.75000	3217.50				
1420 7123610 SLAB DRAIN	4.000	EA	1000.00000	4000.00				
SECTION TOTALS			$	383,238.09	$		$	
CONTRACT TOTALS			$	1,961,400.00	$	0.00	$	

Call Order 601: 2 of 3 Calls
Proposal ID: 081031-601
Vendors Submitting Bids:

0010208 Kozeny Wagner, Inc.
0010289 Tarlton Corporation
0011146 APAC-Missouri, Inc.
0011270 Pace Construction
0011280 L. Krupp Construction, Inc.
0012244 PCiRoads, LLC.
0020131 Unknown
0040360 Iron Mountain Trap Rock Co. /dba Iron Mountain Construction Serv

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 602 CONTRACT ID : 081031-602 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 05/22/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J6B0801D
J6B0801D - ROUTE 30 - JEFFERSON COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010267	St. Louis Bridge Construction Company	$ 427,863.55	100.0000%
2	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 497,103.00	116.1826%
3	0012244	PCiRoads, LLC	$ 570,808.19	133.4089%
4	0010208	Kozeny-Wagner, Inc.	$ 635,574.31	148.5460%
5	0011146	APAC-Missouri, Inc.	$ 656,496.05	153.4358%
6	0011270	Pace Construction Company, LLC	$ 675,320.00	157.8354%
7	0010289	Tarlton Corporation	$ 695,806.71	162.6235%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 081031-602 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(3) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE NO. A30461 - J6B0801D								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10000.00000	10000.00	14500.00000	14500.00	11868.00000	11868.00
0020 2072000 LINEAR GRADING CLASS 2	4.800	STA	2925.00000	14040.00	1260.00000	6048.00	2925.00000	14040.00
0030 2161501 REMOVAL OF ASPHALT WEARING SURFACE	6675.000	SQFT	2.00000	13350.00	2.95000	19691.25	1.00000	6675.00
0040 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	884.000	SQFT	25.00000	22100.00	34.50000	30498.00	36.86000	32584.24
0050 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	3000.00000	3000.00	6300.00000	6300.00	8000.00000	8000.00
0060 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	1068.000	SQYD	5.95000	6354.60	5.40000	5767.20	5.95000	6354.60
0070 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	499.300	TONS	68.00000	33952.40	80.00000	39944.00	68.00000	33952.40
0080 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	91.500	TONS	150.00000	13725.00	206.00000	18849.00	150.00000	13725.00
0090 4071005 TACK COAT	50.000	GAL	10.00000	500.00	10.00000	500.00	10.00000	500.00
0100 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	793.000	SQYD	75.00000	59475.00	69.00000	54717.00	86.68000	68737.24
0110 6061010 GUARDRAIL TYPE A	250.000	LF	18.50000	4625.00	18.00000	4500.00	18.00000	4500.00
0120 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	1950.00000	3900.00	2100.00000	4200.00	2100.00000	4200.00
0130 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00	300.00000	600.00	300.00000	600.00
0135 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	1750.00000	3500.00	2000.00000	4000.00	2000.00000	4000.00
0140 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	4.000	EA	1100.00000	4400.00	3500.00000	14000.00	3500.00000	14000.00
0150 6122020 REPLACEMENT SAND BARREL	6.000	EA	300.00000	1800.00	500.00000	3000.00	1.00000	6.00
0160 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	32.000	SQYD	200.00000	6400.00	180.00000	5760.00	250.00000	8000.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 081031-602 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT
0170 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	7.000	SQYD	20.00000	140.00	5.00000	35.00	1.00000	7.00
0180 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	7.000	SQYD	20.00000	140.00	5.00000	35.00	1.00000	7.00
0190 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	144.000	LF	8.00000	1152.00	6.00000	864.00	10.00000	1440.00
0200 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	88.000	EA	20.00000	1760.00	9.00000	792.00	20.00000	1760.00
0210 6161005 CONSTRUCTION SIGNS	591.000	SQFT	5.00000	2955.00	5.00000	2955.00	7.00000	4137.00
0220 6161025 CHANNELIZER (TRIM LINE)	96.000	EA	21.00000	2016.00	21.00000	2016.00	35.00000	3360.00
0230 6161030 TYPE III MOVEABLE BARRICADE	8.000	EA	150.00000	1200.00	150.00000	1200.00	145.00000	1160.00
0240 6161033 DIRECTIONAL INDICATOR BARRICADE	22.000	EA	30.00000	660.00	30.00000	660.00	75.00000	1650.00
0250 6161040 FLASHING ARROW PANEL	2.000	EA	500.00000	1000.00	500.00000	1000.00	1000.00000	2000.00
0260 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1800.00000	3600.00	2800.00000	5600.00	2500.00000	5000.00
0270 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	150.00000	600.00	150.00000	600.00	100.00000	400.00
0280 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	150.00000	300.00	200.00000	400.00
0290 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	616.000	LF	14.00000	8624.00	22.50000	13860.00	35.00000	21560.00
0300 6181000 MOBILIZATION		LUMP	27500.00000	27500.00	52503.10000	52503.10	89715.00000	89715.00
0310 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	404.000	LF	0.90000	363.60	0.90000	363.60	1.25000	505.00
0320 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	5724.000	LF	0.90000	5151.60	0.90000	5151.60	1.25000	7155.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 081031-602 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT
0330 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	1157.000	LF	1.80000	2082.60	1.80000	2082.60	2.50000	2892.50
0340 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	1157.000	LF	1.80000	2082.60	1.80000	2082.60	2.50000	2892.50
0350 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	115.000	LF	1.50000	172.50	1.50000	172.50	1.00000	115.00
0360 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	800.000	LF	1.50000	1200.00	1.50000	1200.00	1.00000	800.00
0370 6207001 PAVEMENT MARKING REMOVAL	9717.000	LF	0.25000	2429.25	0.25000	2429.25	0.45000	4372.65
0380 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	139.000	EA	2.00000	278.00	2.50000	347.50	10.00000	1390.00
0390 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	139.000	EA	2.00000	278.00	2.50000	347.50	10.00000	1390.00
0400 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	978.000	SQYD	5.00000	4890.00	9.00000	8802.00	5.00000	4890.00
0410 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	2.400	CUYD	3500.00000	8400.00	500.00000	1200.00	4800.00000	11520.00
0420 7034214 CLASS B-2 CONCRETE	17.700	CUYD	1500.00000	26550.00	1320.00000	23364.00	1187.00000	21009.90
0430 7034215 SAFETY BARRIER CURB	365.000	LF	70.00000	25550.00	70.00000	25550.00	85.00000	31025.00
0440 7040101 SUBSTRUCTURE REPAIR (FORMED)	120.000	SQFT	150.00000	18000.00	122.50000	14700.00	140.00000	16800.00
0450 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	5.000	SQFT	225.00000	1125.00	300.00000	1500.00	200.00000	1000.00
0460 7040105 PARTIAL DEPTH REPAIR	10.000	CUYD	550.00000	5500.00	1900.00000	19000.00	1200.00000	12000.00
0470 7040109 TOTAL SURFACE HYDRO DEMOLITION	742.000	SQYD	50.00000	37100.00	42.50000	31535.00	58.88000	43688.96
0480 7049901 MISC. TEMP FALSEWORK FOR SUPP CONC I-GIRDERS		LUMP	18000.00000	18000.00	27000.00000	27000.00	17000.00000	17000.00
0490 7061060 REINFORCING STEEL (BRIDGES)	340.000	LB	4.50000	1530.00	1.55000	527.00	1.88000	639.20

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 081031-602 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT
0500 7101000 REINFORCING STEEL (EPOXY COATED)	2350.000	LB	1.50000	3525.00	1.55000	3642.50	3.88000	9118.00
0510 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2800.00000	2800.00	2800.00000	2800.00	7500.00000	7500.00
0520 7123610 SLAB DRAIN	6.000	EA	450.00000	2700.00	675.00000	4050.00	375.00000	2250.00
0530 7161002 LAMINATED NEOPRENE BEARING PAD	12.000	EA	250.00000	3000.00	175.00000	2100.00	200.00000	2400.00
0550 8061016 SEDIMENT REMOVAL	6.000	CUYD	20.00000	120.00	25.00000	150.00	75.00000	450.00
0570 8061019 SILT FENCE	611.000	LF	2.40000	1466.40	2.80000	1710.80	6.00000	3666.00
SECTION TOTALS			$	427,863.55	$	497,103.00	$	570,808.19
CONTRACT TOTALS			$	427,863.55	$	497,103.00	$	570,808.19

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/31/08 11:00 a.m.
CONTRACT ID : 081031-602
DISTRICT : 06
COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE NO. A30461 - J6B0801D								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	47172.44000	47172.44	56600.00000	56600.00	18691.65000	18691.65
0020 2072000 LINEAR GRADING CLASS 2	4.800	STA	1726.82000	8288.74	6000.00000	28800.00	4400.00000	21120.00
0030 2161501 REMOVAL OF ASPHALT WEARING SURFACE	6675.000	SQFT	1.03000	6875.25	2.00000	13350.00	3.50000	23362.50
0040 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	884.000	SQFT	55.81000	49336.04	40.00000	35360.00	24.00000	21216.00
0050 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	3206.64000	3206.64	12000.00000	12000.00	5500.00000	5500.00
0060 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	1068.000	SQYD	6.11000	6525.48	13.00000	13884.00	4.15000	4432.20
0070 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	499.300	TONS	69.83000	34866.12	95.00000	47433.50	95.00000	47433.50
0080 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	91.500	TONS	154.04000	14094.66	230.00000	21045.00	230.00000	21045.00
0090 4071005 TACK COAT	50.000	GAL	10.27000	513.50	8.00000	400.00	8.00000	400.00
0100 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	793.000	SQYD	118.37000	93867.41	100.00000	79300.00	90.00000	71370.00
0110 6061010 GUARDRAIL TYPE A	250.000	LF	18.49000	4622.50	18.50000	4625.00	18.00000	4500.00
0120 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	2156.62000	4313.24	1950.00000	3900.00	2100.00000	4200.00
0130 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	308.09000	616.18	400.00000	800.00	300.00000	600.00
0135 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2053.92000	4107.84	1750.00000	3500.00	2000.00000	4000.00
0140 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	4.000	EA	3207.44000	12829.76	3500.00000	14000.00	3500.00000	14000.00
0150 6122020 REPLACEMENT SAND BARREL	6.000	EA	520.66000	3123.96	500.00000	3000.00	500.00000	3000.00
0160 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	32.000	SQYD	162.03000	5184.96	310.00000	9920.00	195.00000	6240.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 081031-602 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	AMOUNT
0170 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	7.000	SQYD	2.31000	16.17	40.00000	280.00	10.00000	70.00
0180 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	7.000	SQYD	5.79000	40.53	12.50000	87.50	10.00000	70.00
0190 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	144.000	LF	16.20000	2332.80	6.50000	936.00	7.75000	1116.00
0200 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	88.000	EA	18.11000	1593.68	4.00000	352.00	19.00000	1672.00
0210 6161005 CONSTRUCTION SIGNS	591.000	SQFT	7.19000	4249.29	5.00000	2955.00	7.00000	4137.00
0220 6161025 CHANNELIZER (TRIM LINE)	96.000	EA	35.94000	3450.24	21.00000	2016.00	35.00000	3360.00
0230 6161030 TYPE III MOVEABLE BARRICADE	8.000	EA	148.91000	1191.28	150.00000	1200.00	145.00000	1160.00
0240 6161033 DIRECTIONAL INDICATOR BARRICADE	22.000	EA	77.02000	1694.44	30.00000	660.00	75.00000	1650.00
0250 6161040 FLASHING ARROW PANEL	2.000	EA	1026.96000	2053.92	500.00000	1000.00	1000.00000	2000.00
0260 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	2567.41000	5134.82	2800.00000	5600.00	2500.00000	5000.00
0270 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	102.70000	410.80	150.00000	600.00	100.00000	400.00
0280 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	205.39000	410.78	150.00000	300.00	200.00000	400.00
0290 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	616.000	LF	23.47000	14457.52	22.50000	13860.00	22.50000	13860.00
0300 6181000 MOBILIZATION		LUMP	60819.92000	60819.92	65000.00000	65000.00	160000.00000	160000.00
0310 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	404.000	LF	1.28000	517.12	0.90000	363.60	1.25000	505.00
0320 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	5724.000	LF	1.28000	7326.72	0.90000	5151.60	1.25000	7155.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 081031-602 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	AMOUNT
0330 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	1157.000	LF	2.57000	2973.49	1.80000	2082.60	2.50000	2892.50
0340 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	1157.000	LF	2.57000	2973.49	1.80000	2082.60	2.50000	2892.50
0350 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	115.000	LF	1.03000	118.45	1.50000	172.50	1.00000	115.00
0360 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	800.000	LF	1.03000	824.00	1.50000	1200.00	1.00000	800.00
0370 6207001 PAVEMENT MARKING REMOVAL	9717.000	LF	0.46000	4469.82	0.25000	2429.25	0.45000	4372.65
0380 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	139.000	EA	10.27000	1427.53	3.30000	458.70	4.00000	556.00
0390 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	139.000	EA	10.27000	1427.53	3.30000	458.70	4.00000	556.00
0400 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	978.000	SQYD	5.13000	5017.14	7.95000	7775.10	7.50000	7335.00
0410 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	2.400	CUYD	1589.63000	3815.11	7650.00000	18360.00	2700.00000	6480.00
0420 7034214 CLASS B-2 CONCRETE	17.700	CUYD	2513.45000	44488.07	3800.00000	67260.00	2000.00000	35400.00
0430 7034215 SAFETY BARRIER CURB	365.000	LF	71.30000	26024.50	96.00000	35040.00	110.00000	40150.00
0440 7040101 SUBSTRUCTURE REPAIR (FORMED)	120.000	SQFT	231.40000	27768.00	90.00000	10800.00	140.00000	16800.00
0450 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	5.000	SQFT	289.25000	1446.25	255.00000	1275.00	525.00000	2625.00
0460 7040105 PARTIAL DEPTH REPAIR	10.000	CUYD	2223.78000	22237.80	750.00000	7500.00	2200.00000	22000.00
0470 7040109 TOTAL SURFACE HYDRO DEMOLITION	742.000	SQYD	46.25000	34317.50	38.00000	28196.00	21.00000	15582.00
0480 7049901 MISC. TEMP FALSEWORK FOR SUPP CONC I-GIRDERS		LUMP	31384.19000	31384.19	5000.00000	5000.00	21000.00000	21000.00
0490 7061060 REINFORCING STEEL (BRIDGES)	340.000	LB	4.33000	1472.20	4.00000	1360.00	8.00000	2720.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 081031-602 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	AMOUNT
0500 7101000 REINFORCING STEEL (EPOXY COATED)	2350.000	LB	1.20000	2820.00	2.00000	4700.00	2.00000	4700.00
0510 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2875.49000	2875.49	2800.00000	2800.00	2800.00000	2800.00
0520 7123610 SLAB DRAIN	6.000	EA	650.95000	3905.70	400.00000	2400.00	685.00000	4110.00
0530 7161002 LAMINATED NEOPRENE BEARING PAD	12.000	EA	530.31000	6363.72	400.00000	4800.00	510.00000	6120.00
0550 8061016 SEDIMENT REMOVAL	6.000	CUYD	23.14000	138.84	100.00000	600.00	20.00000	120.00
0570 8061019 SILT FENCE	611.000	LF	3.34000	2040.74	2.40000	1466.40	2.50000	1527.50
SECTION TOTALS			$	635,574.31	$	656,496.05	$	675,320.00
CONTRACT TOTALS			$	635,574.31	$	656,496.05	$	675,320.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 081031-602 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE NO. A30461 - J6B0801D								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	24418.00000	24418.00				
0020 2072000 LINEAR GRADING CLASS 2	4.800	STA	1878.30000	9015.84				
0030 2161501 REMOVAL OF ASPHALT WEARING SURFACE	6675.000	SQFT	4.01000	26766.75				
0040 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	884.000	SQFT	86.09000	76103.56				
0050 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	7826.00000	7826.00				
0060 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	1068.000	SQYD	8.59000	9174.12				
0070 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	499.300	TONS	70.44000	35170.69				
0080 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	91.500	TONS	164.35000	15038.03				
0090 4071005 TACK COAT	50.000	GAL	43.83000	2191.50				
0100 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	793.000	SQYD	126.35000	100195.55				
0110 6061010 GUARDRAIL TYPE A	250.000	LF	28.17000	7042.50				
0120 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	3287.02000	6574.04				
0130 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	469.50000	939.00				
0135 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	3130.50000	6261.00				
0140 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	4.000	EA	5079.23000	20316.92				
0150 6122020 REPLACEMENT SAND BARREL	6.000	EA	549.40000	3296.40				
0160 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	32.000	SQYD	157.70000	5046.40				

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 081031-602 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	7.000	SQYD	71.56000	500.92				
0180 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	7.000	SQYD	79.00000	553.00				
0190 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	144.000	LF	12.60000	1814.40				
0200 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	88.000	EA	20.35000	1790.80				
0210 6161005 CONSTRUCTION SIGNS	591.000	SQFT	13.31000	7866.21				
0220 6161025 CHANNELIZER (TRIM LINE)	96.000	EA	54.78000	5258.88				
0230 6161030 TYPE III MOVEABLE BARRICADE	8.000	EA	469.57000	3756.56				
0240 6161033 DIRECTIONAL INDICATOR BARRICADE	22.000	EA	91.57000	2014.54				
0250 6161040 FLASHING ARROW PANEL	2.000	EA	1565.24000	3130.48				
0260 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	5947.94000	11895.88				
0270 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	180.01000	720.04				
0280 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	234.79000	469.58				
0290 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	616.000	LF	35.22000	21695.52				
0300 6181000 MOBILIZATION		LUMP	3913.00000	3913.00				
0310 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	404.000	LF	1.96000	791.84				
0320 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	5724.000	LF	1.96000	11219.04				

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 081031-602 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	1157.000	LF	3.91000	4523.87				
0340 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	1157.000	LF	3.91000	4523.87				
0350 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	115.000	LF	2.36000	271.40				
0360 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	800.000	LF	2.35000	1880.00				
0370 6207001 PAVEMENT MARKING REMOVAL	9717.000	LF	0.63000	6121.71				
0380 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	139.000	EA	3.91000	543.49				
0390 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	139.000	EA	39.13000	5439.07				
0400 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	978.000	SQYD	14.09000	13780.02				
0410 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	2.400	CUYD	900.00000	2160.00				
0420 7034214 CLASS B-2 CONCRETE	17.700	CUYD	3600.09000	63721.59				
0430 7034215 SAFETY BARRIER CURB	365.000	LF	113.32000	41361.80				
0440 7040101 SUBSTRUCTURE REPAIR (FORMED)	120.000	SQFT	117.39000	14086.80				
0450 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	5.000	SQFT	156.51000	782.55				
0460 7040105 PARTIAL DEPTH REPAIR	10.000	CUYD	680.90000	6809.00				
0470 7040109 TOTAL SURFACE HYDRO DEMOLITION	742.000	SQYD	55.80000	41403.60				
0480 7049901 MISC. TEMP FALSEWORK FOR SUPP CONC I-GIRDERS		LUMP	21131.00000	21131.00				
0490 7061060 REINFORCING STEEL (BRIDGES)	340.000	LB	10.96000	3726.40				

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 081031-602 COUNTIES : JEFFERSON
LETTING DATE : 10/31/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ITEM DESCRIPTION	QUANTITY		(7) 0010289 Tarlton Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0500 7101000 REINFORCING STEEL (EPOXY COATED)	2350.000	LB	3.24000	7614.00				
0510 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	4383.00000	4383.00				
0520 7123610 SLAB DRAIN	6.000	EA	810.80000	4864.80				
0530 7161002 LAMINATED NEOPRENE BEARING PAD	12.000	EA	710.62000	8527.44				
0550 8061016 SEDIMENT REMOVAL	6.000	CUYD	93.92000	563.52				
0570 8061019 SILT FENCE	611.000	LF	7.89000	4820.79				
SECTION TOTALS			$	695,806.71	$		$	
CONTRACT TOTALS			$	695,806.71	$	0.00	$	