MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 304 CONTRACT ID : 081024-304 COUNTIES : WARREN
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 03
CONTRACT TIME : 08/14/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3P0748

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010307	N. B. West Contracting Company	$ 462,771.60	100.0000%
2	0011379	K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	$ 475,305.21	102.7084%
3	0020263	J. M. Marschuetz Construction Co.	$ 487,279.61	105.2959%
4	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 496,975.95	107.3912%
5	0010907	Don Schnieders Excavating Company, Inc.	$ 560,877.90	121.1997%
6	0010208	Kozeny-Wagner, Inc.	$ 568,372.91	122.8193%
7	0010854	JRW Construction, Inc.	$ 569,260.68	123.0112%
8	0010145	Columbia Curb & Gutter Co.	$ 673,898.98	145.6224%
9	0012020	Wales Contracting, Inc.	$ 699,614.30	151.1792%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-304
DISTRICT : 03

COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011379 K.J.U., Inc. dba/ K.J. Unner UNIT PRICE	 AMOUNT	(3) 0020263 J. M. Marschuetz Construction UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0748								
0010 1041000 TEMPORARY SURFACING	82.000	CUYD	1.00000	82.00	21.00000	1722.00	140.82000	11547.24
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	9774.00000	9774.00	24500.00000	24500.00	14329.31000	14329.31
0030 2031000 CLASS A EXCAVATION	1990.000	CUYD	18.00000	35820.00	12.00000	23880.00	12.83000	25531.70
0040 2036000 COMPACTING EMBANKMENT	754.000	CUYD	2.00000	1508.00	3.00000	2262.00	6.14000	4629.56
0050 2037075 COMPACTING IN CUT	21.800	STA	150.00000	3270.00	100.00000	2180.00	253.28000	5521.50
0060 2063000 CLASS 3 EXCAVATION	92.000	CUYD	10.00000	920.00	20.00000	1840.00	27.49000	2529.08
0070 2071000 LINEAR GRADING CLASS 1	1.400	STA	300.00000	420.00	1500.00000	2100.00	793.43000	1110.80
0080 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	305.000	SQYD	5.00000	1525.00	6.00000	1830.00	5.19000	1582.95
0090 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	3568.000	SQYD	5.00000	17840.00	6.00000	21408.00	5.12000	18268.16
0100 3105002 GRAVEL (A) OR CRUSHED STONE (B)	9.000	TONS	20.00000	180.00	25.00000	225.00	36.12000	325.08
0110 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	12.000	TONS	275.00000	3300.00	475.00000	5700.00	85.64000	1027.68
0120 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	27.700	TONS	130.00000	3601.00	200.00000	5540.00	82.50000	2285.25
0130 4019905 MISC. OPTIONAL PAVEMENT	3567.500	SQYD	36.00000	128430.00	35.75000	127538.13	33.17000	118333.98
0140 5021305 CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	180.100	SQYD	44.00000	7924.40	30.00000	5403.00	37.77000	6802.38
0150 6081010 CONCRETE CURB RAMP	10.200	SQYD	130.00000	1326.00	254.40000	2594.88	139.70000	1424.94
0160 6083006 6 IN. CONCRETE MEDIAN STRIP	150.000	SQYD	48.00000	7200.00	33.00000	4950.00	34.00000	5100.00
0170 6086004 CONCRETE SIDEWALK, 4 IN.	63.500	SQYD	50.00000	3175.00	35.00000	2222.50	24.77000	1572.90
0180 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	37.000	CUYD	36.00000	1332.00	25.00000	925.00	33.87000	1253.19

TABULATION OF BIDS

CALL ORDER : 304 CONTRACT ID : 081024-304 COUNTIES : WARREN
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011379 K.J.U., Inc. dba/ K.J. Unner UNIT PRICE	 AMOUNT	(3) 0020263 J. M. Marschuetz Construction UNIT PRICE	 AMOUNT
0190 6096042 PLACING TYPE 2 ROCK DITCH LINER	37.000	CUYD	40.00000	1480.00	25.00000	925.00	27.81000	1028.97
0200 6097000 ROCK LINING	3.000	CUYD	60.00000	180.00	50.00000	150.00	65.12000	195.36
0210 6099903 MISC. OPTIONAL CURB	478.000	LF	9.00000	4302.00	10.00000	4780.00	11.20000	5353.60
0220 6161005 CONSTRUCTION SIGNS	444.000	SQFT	7.00000	3108.00	7.00000	3108.00	7.90000	3507.60
0230 6161025 CHANNELIZER (TRIM LINE)	62.000	EA	35.00000	2170.00	35.00000	2170.00	39.52000	2450.24
0240 6161026 CHANNELIZER (VERTICAL PANEL)	12.000	EA	45.00000	540.00	45.00000	540.00	50.81000	609.72
0250 6161033 DIRECTIONAL INDICATOR BARRICADE	10.000	EA	75.00000	750.00	75.00000	750.00	84.68000	846.80
0260 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	112.91000	225.82
0270 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	200.00000	400.00	225.81000	451.62
0280 6162010 WORK ZONE LIGHTING		LUMP	1.00000	1.00	2500.00000	2500.00	2089.10000	2089.10
0290 6181000 MOBILIZATION		LUMP	36400.00000	36400.00	43037.80000	43037.80	46927.24000	46927.24
0300 6191000 PAVEMENT EDGE TREATMENT	2472.000	LF	4.30000	10629.60	4.00000	9888.00	2.47000	6105.84
0310 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	72.000	LF	21.00000	1512.00	21.00000	1512.00	23.71000	1707.12
0320 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	5.000	EA	365.00000	1825.00	365.00000	1825.00	412.10000	2060.50
0330 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	615.00000	615.00	615.00000	615.00	694.35000	694.35
0340 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2443.000	LF	0.15000	366.45	0.15000	366.45	0.17000	415.31
0350 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7088.000	LF	0.15000	1063.20	0.15000	1063.20	0.17000	1204.96
0360 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	222.000	LF	0.20000	44.40	0.20000	44.40	0.23000	51.06

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-304
DISTRICT : 03

COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011379 K.J.U., Inc. dba/ K.J. Unner UNIT PRICE	 AMOUNT	(3) 0020263 J. M. Marschuetz Construction UNIT PRICE	 AMOUNT
0370 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	250.000 LF	0.30000	75.00	0.30000	75.00	0.34000	85.00
0380 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	200.000 LF	1.00000	200.00	1.00000	200.00	1.13000	226.00
0390 6207000A PAVEMENT MARKING REMOVAL (PAINT)	3991.000 LF	0.50000	1995.50	0.50000	1995.50	0.56000	2234.96
0400 6214600A FLOWABLE BACKFILL	6.000 CUYD	150.00000	900.00	200.00000	1200.00	129.82000	778.92
0410 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	108.000 SQYD	6.00000	648.00	3.00000	324.00	4.83000	521.64
0420 7250412 12 IN. PIPE GROUP C	57.000 LF	36.00000	2052.00	44.00000	2508.00	37.47000	2135.79
0430 7250415 15 IN. PIPE GROUP C	107.000 LF	39.00000	4173.00	47.00000	5029.00	41.80000	4472.60
0440 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	61.000 LF	120.00000	7320.00	70.00000	4270.00	76.30000	4654.30
0450 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	53.000 LF	125.00000	6625.00	77.00000	4081.00	96.98000	5139.94
0460 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1063.00000	2126.00	650.00000	1300.00	673.63000	1347.26
0470 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1205.00000	2410.00	750.00000	1500.00	777.84000	1555.68
0480 8051000A SEEDING - COOL SEASON MIXTURES	1.000 ACRE	4000.00000	4000.00	3250.00000	3250.00	5464.52000	5464.52
0490 8061016 SEDIMENT REMOVAL	27.000 CUYD	1.00000	27.00	10.00000	270.00	48.33000	1304.91
0500 8061017 TEMPORARY SEEDING AND MULCHING	1.000 ACRE	1.00000	1.00	1550.00000	1550.00	2032.26000	2032.26
0510 8061019 SILT FENCE	477.000 LF	2.50000	1192.50	2.40000	1144.80	4.52000	2156.04
0520 8061021 TYPE I DITCH CHECK	17.000 EA	95.00000	1615.00	95.00000	1615.00	107.26000	1823.42
0530 8061022 TYPE II DITCH CHECK	4.000 EA	200.00000	800.00	225.00000	900.00	175.00000	700.00
SECTION TOTALS		$	329,374.05	$	341,907.66	$	335,734.15
SECTION 0002 HIGHWAY LIGHTING ITEMS - J3P0748							

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-304
DISTRICT : 03

COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011379 K.J.U., Inc. dba/ K.J. Unner UNIT PRICE	 AMOUNT	(3) 0020263 J. M. Marschuetz Construction UNIT PRICE	 AMOUNT
0540 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	3.000 EA	2234.00000	6702.00	2234.00000	6702.00	2522.26000	7566.78
0550 9011106 BRACKET ARM, 6 FT. OR 1.8 M	1.000 EA	194.00000	194.00	194.00000	194.00	219.03000	219.03
0560 9011115 BRACKET ARM, 15 FT. OR 4.6 M	2.000 EA	438.00000	876.00	438.00000	876.00	494.52000	989.04
0570 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	3.000 EA	440.00000	1320.00	440.00000	1320.00	496.77000	1490.31
0580 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	3178.00000	3178.00	3178.00000	3178.00	3588.06000	3588.06
0590 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	13.000 LF	15.52000	201.76	15.52000	201.76	17.52000	227.76
0600 9014004 CONDUIT, 4 IN. RIGID, PUSHED	199.000 LF	22.40000	4457.60	22.40000	4457.60	25.29000	5032.71
0610 9015010 TRENCHING TYPE I	198.000 LF	2.79000	552.42	2.79000	552.42	3.15000	623.70
0620 9016110 PULL BOX, PREFORMED CLASS 1	3.000 EA	791.00000	2373.00	791.00000	2373.00	893.06000	2679.18
0630 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	350.000 LF	0.40000	140.00	0.40000	140.00	0.45000	157.50
0640 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	500.000 LF	3.25000	1625.00	3.25000	1625.00	3.67000	1835.00
0650 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	3.000 EA	1109.00000	3327.00	1109.00000	3327.00	1252.10000	3756.30
0660 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	1.000 EA	3178.00000	3178.00	3178.00000	3178.00	3588.06000	3588.06
SECTION TOTALS		$	28,124.78	$	28,124.78	$	31,753.43
SECTION 0003 TRAFFIC SIGNAL ITEMS - J3P0748							
0670 9020513 SIGNAL HEAD, TYPE 3B	10.000 EA	832.00000	8320.00	832.00000	8320.00	939.36000	9393.60
0680 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	2.000 EA	523.00000	1046.00	523.00000	1046.00	590.49000	1180.98
0690 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	1.000 EA	6422.00000	6422.00	6422.00000	6422.00	7250.65000	7250.65

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-304
DISTRICT : 03

COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011379 K.J.U., Inc. dba/ K.J. Unner UNIT PRICE	 AMOUNT	(3) 0020263 J. M. Marschuetz Construction UNIT PRICE	 AMOUNT
0700 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	3.000	EA	7249.00000	21747.00	7249.00000	21747.00	8184.35000	24553.05
0710 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000	EA	8721.00000	8721.00	8721.00000	8721.00	9846.29000	9846.29
0720 9024920 DETECTOR, PUSHBUTTON	2.000	EA	144.00000	288.00	144.00000	288.00	162.58000	325.16
0730 9024975 VIDEO DETECTION SYSTEM	1.000	EA	21465.00000	21465.00	21465.00000	21465.00	24234.68000	24234.68
0740 9025200 CONDUIT, 2 IN., TRENCH	19.000	LF	10.75000	204.25	10.75000	204.25	12.14000	230.66
0750 9025300 CONDUIT, 3 IN., TRENCH	129.000	LF	12.48000	1609.92	12.48000	1609.92	14.09000	1817.61
0760 9027300 CONDUIT, 3 IN., PUSHED	191.000	LF	17.30000	3304.30	17.30000	3304.30	19.53000	3730.23
0770 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	90.000	LF	0.80000	72.00	0.80000	72.00	0.90000	81.00
0780 9028308 CABLE, 16 AWG 2 CONDUCTOR	190.000	LF	1.37000	260.30	1.37000	260.30	1.55000	294.50
0790 9028310 CABLE, 16 AWG 5 CONDUCTOR	190.000	LF	1.54000	292.60	1.54000	292.60	1.74000	330.60
0800 9028311 CABLE, 16 AWG 7 CONDUCTOR	1200.000	LF	1.78000	2136.00	1.78000	2136.00	2.01000	2412.00
0810 9028811 PULL BOX, PREFORMED CLASS 2	3.000	EA	1300.00000	3900.00	1300.00000	3900.00	1467.74000	4403.22
0820 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	1474.00000	2948.00	1474.00000	2948.00	1664.20000	3328.40
0830 9029100 BASE, CONCRETE	14.800	CUYD	1103.00000	16324.40	1103.00000	16324.40	1245.32000	18430.74
SECTION TOTALS			$	99,060.77	$	99,060.77	$	111,843.37
SECTION 0004 HIGHWAY SIGNING ITEMS - J3P0748								
0840 9031010 CONCRETE FOOTINGS, EMBEDDED	0.600	CUYD	2000.00000	1200.00	2000.00000	1200.00	2679.20000	1607.52
0850 9031210 STRUCTURAL STEEL POSTS	10.000	LB	5.00000	50.00	5.00000	50.00	9.22000	92.20
0860 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	47.000	LF	12.00000	564.00	12.00000	564.00	15.33000	720.51
0870 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	9.000	LF	30.00000	270.00	30.00000	270.00	57.92000	521.28

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-304
DISTRICT : 03

COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011379 K.J.U., Inc. dba/ K.J. Unner UNIT PRICE	 AMOUNT	(3) 0020263 J. M. Marschuetz Construction UNIT PRICE	 AMOUNT
0880 9035004 TYPE SHR2L-1 SIGN	54.000	SQFT	36.00000	1944.00	36.00000	1944.00	42.63000	2302.02
0890 9035066 SIGNAL SIGN, TYPE SHR2L-3	37.000	SQFT	48.00000	1776.00	48.00000	1776.00	59.31000	2194.47
0900 9039903 MISC. PERF. SQ. STEEL TUBE POST ANCHOR, 2.5 IN	3.000	LF	40.00000	120.00	40.00000	120.00	63.00000	189.00
0910 9039903 MISC. PERF. SQ. STEEL TUBE POST, 2.5 IN 12 GA	18.000	LF	16.00000	288.00	16.00000	288.00	17.87000	321.66
SECTION TOTALS			$	6,212.00	$	6,212.00	$	7,948.66
CONTRACT TOTALS			$	462,771.60	$	475,305.21	$	487,279.61

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-304
DISTRICT : 03

COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(5) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0748								
0010 1041000 TEMPORARY SURFACING	82.000	CUYD	65.75000	5391.50	42.00000	3444.00	43.70000	3583.40
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5381.00000	5381.00	9657.00000	9657.00	55900.00000	55900.00
0030 2031000 CLASS A EXCAVATION	1990.000	CUYD	19.72000	39242.80	12.00000	23880.00	21.50000	42785.00
0040 2036000 COMPACTING EMBANKMENT	754.000	CUYD	3.85000	2902.90	6.50000	4901.00	4.85000	3656.90
0050 2037075 COMPACTING IN CUT	21.800	STA	238.00000	5188.40	530.00000	11554.00	719.00000	15674.20
0060 2063000 CLASS 3 EXCAVATION	92.000	CUYD	26.18000	2408.56	52.00000	4784.00	34.00000	3128.00
0070 2071000 LINEAR GRADING CLASS 1	1.400	STA	1605.00000	2247.00	680.00000	952.00	1524.00000	2133.60
0080 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	305.000	SQYD	10.95000	3339.75	7.85000	2394.25	7.10000	2165.50
0090 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	3568.000	SQYD	7.12000	25404.16	8.50000	30328.00	6.00000	21408.00
0100 3105002 GRAVEL (A) OR CRUSHED STONE (B)	9.000	TONS	59.35000	534.15	30.00000	270.00	41.00000	369.00
0110 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	12.000	TONS	218.75000	2625.00	250.00000	3000.00	177.00000	2124.00
0120 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	27.700	TONS	177.00000	4902.90	250.00000	6925.00	162.00000	4487.40
0130 4019905 MISC. OPTIONAL PAVEMENT	3567.500	SQYD	40.10000	143056.75	55.00000	196212.50	35.55000	126824.63
0140 5021305 CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	180.100	SQYD	41.65000	7501.17	55.00000	9905.50	40.45000	7285.05
0150 6081010 CONCRETE CURB RAMP	10.200	SQYD	142.00000	1448.40	235.00000	2397.00	191.20000	1950.24
0160 6083006 6 IN. CONCRETE MEDIAN STRIP	150.000	SQYD	37.70000	5655.00	60.00000	9000.00	48.20000	7230.00
0170 6086004 CONCRETE SIDEWALK, 4 IN.	63.500	SQYD	40.70000	2584.45	63.00000	4000.50	45.05000	2860.68
0180 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	37.000	CUYD	41.50000	1535.50	28.40000	1050.80	31.50000	1165.50

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-304
DISTRICT : 03

COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(5) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
0190 6096042 PLACING TYPE 2 ROCK DITCH LINER	37.000	CUYD	17.00000	629.00	22.00000	814.00	34.50000	1276.50
0200 6097000 ROCK LINING	3.000	CUYD	78.90000	236.70	50.00000	150.00	128.00000	384.00
0210 6099903 MISC. OPTIONAL CURB	478.000	LF	10.95000	5234.10	5.00000	2390.00	11.00000	5258.00
0220 6161005 CONSTRUCTION SIGNS	444.000	SQFT	7.00000	3108.00	7.00000	3108.00	7.40000	3285.60
0230 6161025 CHANNELIZER (TRIM LINE)	62.000	EA	35.00000	2170.00	25.00000	1550.00	37.00000	2294.00
0240 6161026 CHANNELIZER (VERTICAL PANEL)	12.000	EA	45.00000	540.00	45.00000	540.00	48.00000	576.00
0250 6161033 DIRECTIONAL INDICATOR BARRICADE	10.000	EA	75.00000	750.00	35.00000	350.00	79.00000	790.00
0260 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0270 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	200.00000	400.00	200.00000	400.00
0280 6162010 WORK ZONE LIGHTING		LUMP	450.00000	450.00	3000.00000	3000.00	3600.00000	3600.00
0290 6181000 MOBILIZATION		LUMP	41430.00000	41430.00	48000.00000	48000.00	55100.00000	55100.00
0300 6191000 PAVEMENT EDGE TREATMENT	2472.000	LF	3.20000	7910.40	3.00000	7416.00	7.30000	18045.60
0310 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	72.000	LF	21.00000	1512.00	21.00000	1512.00	22.20000	1598.40
0320 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	5.000	EA	365.00000	1825.00	365.00000	1825.00	386.00000	1930.00
0330 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	615.00000	615.00	615.00000	615.00	650.00000	650.00
0340 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2443.000	LF	0.15000	366.45	0.15000	366.45	0.16000	390.88
0350 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7088.000	LF	0.15000	1063.20	0.15000	1063.20	0.16000	1134.08
0360 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	222.000	LF	0.20000	44.40	0.20000	44.40	0.21000	46.62

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-304
DISTRICT : 03

COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(5) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
0370 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	250.000	LF	0.30000	75.00	0.30000	75.00	0.32000	80.00
0380 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	200.000	LF	1.00000	200.00	1.00000	200.00	1.05000	210.00
0390 6207000A PAVEMENT MARKING REMOVAL (PAINT)	3991.000	LF	0.50000	1995.50	0.50000	1995.50	0.55000	2195.05
0400 6214600A FLOWABLE BACKFILL	6.000	CUYD	284.80000	1708.80	150.00000	900.00	260.00000	1560.00
0410 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	108.000	SQYD	3.87000	417.96	6.00000	648.00	5.10000	550.80
0420 7250412 12 IN. PIPE GROUP C	57.000	LF	32.00000	1824.00	35.00000	1995.00	32.00000	1824.00
0430 7250415 15 IN. PIPE GROUP C	107.000	LF	36.60000	3916.20	41.00000	4387.00	32.00000	3424.00
0440 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	61.000	LF	95.20000	5807.20	70.00000	4270.00	94.30000	5752.30
0450 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	53.000	LF	129.75000	6876.75	90.00000	4770.00	117.40000	6222.20
0460 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	720.00000	1440.00	500.00000	1000.00	1000.00000	2000.00
0470 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	900.00000	1800.00	600.00000	1200.00	1150.00000	2300.00
0480 8051000A SEEDING - COOL SEASON MIXTURES	1.000	ACRE	2200.00000	2200.00	3250.00000	3250.00	3434.38000	3434.38
0490 8061016 SEDIMENT REMOVAL	27.000	CUYD	1.00000	27.00	20.00000	540.00	10.00000	270.00
0500 8061017 TEMPORARY SEEDING AND MULCHING	1.000	ACRE	1400.00000	1400.00	1550.00000	1550.00	1550.00000	1550.00
0510 8061019 SILT FENCE	477.000	LF	2.55000	1216.35	2.40000	1144.80	2.95000	1407.15
0520 8061021 TYPE I DITCH CHECK	17.000	EA	120.00000	2040.00	95.00000	1615.00	148.00000	2516.00
0530 8061022 TYPE II DITCH CHECK	4.000	EA	200.00000	800.00	225.00000	900.00	320.00000	1280.00
SECTION TOTALS			$	363,578.40	$	428,439.90	$	438,266.66
SECTION 0002 HIGHWAY LIGHTING ITEMS - J3P0748								

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-304
DISTRICT : 03
COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(5) 0010907 Don Schnieders Excavating Co UNIT PRICE	AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
0540 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	3.000 EA	2234.00000	6702.00	1979.20000	5937.60	2234.00000	6702.00
0550 9011106 BRACKET ARM, 6 FT. OR 1.8 M	1.000 EA	194.00000	194.00	289.60000	289.60	194.00000	194.00
0560 9011115 BRACKET ARM, 15 FT. OR 4.6 M	2.000 EA	438.00000	876.00	481.60000	963.20	438.00000	876.00
0570 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	3.000 EA	440.00000	1320.00	256.00000	768.00	440.00000	1320.00
0580 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	3178.00000	3178.00	4640.00000	4640.00	3178.00000	3178.00
0590 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	13.000 LF	15.52000	201.76	12.00000	156.00	15.52000	201.76
0600 9014004 CONDUIT, 4 IN. RIGID, PUSHED	199.000 LF	22.40000	4457.60	16.00000	3184.00	22.40000	4457.60
0610 9015010 TRENCHING TYPE I	198.000 LF	2.79000	552.42	4.50000	891.00	2.79000	552.42
0620 9016110 PULL BOX, PREFORMED CLASS 1	3.000 EA	791.00000	2373.00	900.00000	2700.00	791.00000	2373.00
0630 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	350.000 LF	0.40000	140.00	1.25000	437.50	0.40000	140.00
0640 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	500.000 LF	3.25000	1625.00	3.80000	1900.00	3.25000	1625.00
0650 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	3.000 EA	1109.00000	3327.00	1100.00000	3300.00	11.90000	35.70
0660 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	1.000 EA	3178.00000	3178.00	3840.00000	3840.00	3178.00000	3178.00
SECTION TOTALS		$	28,124.78	$	29,006.90	$	24,833.48
SECTION 0003 TRAFFIC SIGNAL ITEMS - J3P0748							
0670 9020513 SIGNAL HEAD, TYPE 3B	10.000 EA	832.00000	8320.00	747.20000	7472.00	832.00000	8320.00
0680 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	2.000 EA	523.00000	1046.00	574.40000	1148.80	523.00000	1046.00
0690 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	1.000 EA	6422.00000	6422.00	6660.00000	6660.00	6422.00000	6422.00

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-304
DISTRICT : 03

COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(5) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
0700 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	3.000	EA	7249.00000	21747.00	7680.00000	23040.00	7249.00000	21747.00
0710 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000	EA	8721.00000	8721.00	7880.00000	7880.00	8721.00000	8721.00
0720 9024920 DETECTOR, PUSHBUTTON	2.000	EA	144.00000	288.00	182.40000	364.80	144.00000	288.00
0730 9024975 VIDEO DETECTION SYSTEM	1.000	EA	21465.00000	21465.00	18368.00000	18368.00	21465.00000	21465.00
0740 9025200 CONDUIT, 2 IN., TRENCH	19.000	LF	10.75000	204.25	9.00000	171.00	10.75000	204.25
0750 9025300 CONDUIT, 3 IN., TRENCH	129.000	LF	12.48000	1609.92	10.00000	1290.00	12.48000	1609.92
0760 9027300 CONDUIT, 3 IN., PUSHED	191.000	LF	17.30000	3304.30	16.00000	3056.00	17.30000	3304.30
0770 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	90.000	LF	0.80000	72.00	1.00000	90.00	0.80000	72.00
0780 9028308 CABLE, 16 AWG 2 CONDUCTOR	190.000	LF	1.37000	260.30	1.45000	275.50	1.37000	260.30
0790 9028310 CABLE, 16 AWG 5 CONDUCTOR	190.000	LF	1.54000	292.60	1.70000	323.00	1.54000	292.60
0800 9028311 CABLE, 16 AWG 7 CONDUCTOR	1200.000	LF	1.78000	2136.00	1.85000	2220.00	1.78000	2136.00
0810 9028811 PULL BOX, PREFORMED CLASS 2	3.000	EA	1300.00000	3900.00	1300.00000	3900.00	1300.00000	3900.00
0820 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	1474.00000	2948.00	1600.00000	3200.00	1474.00000	2948.00
0830 9029100 BASE, CONCRETE	14.800	CUYD	1103.00000	16324.40	1200.00000	17760.00	1103.00000	16324.40
SECTION TOTALS			$	99,060.77	$	97,219.10	$	99,060.77
SECTION 0004 HIGHWAY SIGNING ITEMS - J3P0748								
0840 9031010 CONCRETE FOOTINGS, EMBEDDED	0.600	CUYD	2000.00000	1200.00	2000.00000	1200.00	2000.00000	1200.00
0850 9031210 STRUCTURAL STEEL POSTS	10.000	LB	5.00000	50.00	5.00000	50.00	5.00000	50.00
0860 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	47.000	LF	12.00000	564.00	12.00000	564.00	12.00000	564.00
0870 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	9.000	LF	30.00000	270.00	30.00000	270.00	30.00000	270.00

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-304
DISTRICT : 03

COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(5) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
0880 9035004 TYPE SHR2L-1 SIGN	54.000 SQFT	36.00000	1944.00	36.00000	1944.00	36.00000	1944.00
0890 9035066 SIGNAL SIGN, TYPE SHR2L-3	37.000 SQFT	48.00000	1776.00	48.00000	1776.00	48.00000	1776.00
0900 9039903 MISC. PERF. SQ. STEEL TUBE POST ANCHOR, 2.5 IN	3.000 LF	40.00000	120.00	40.00000	120.00	40.00000	120.00
0910 9039903 MISC. PERF. SQ. STEEL TUBE POST, 2.5 IN 12 GA	18.000 LF	16.00000	288.00	16.00000	288.00	16.00000	288.00
SECTION TOTALS		$	6,212.00	$	6,212.00	$	6,212.00
CONTRACT TOTALS		$	496,975.95	$	560,877.90	$	568,372.91

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-304
DISTRICT : 03

COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010854 JRW Construction, Inc. UNIT PRICE	 AMOUNT	(8) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(9) 0012020 Wales Contracting, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0748								
0010 1041000 TEMPORARY SURFACING	82.000	CUYD	110.00000	9020.00	40.01000	3280.82	37.00000	3034.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	37542.00000	37542.00	21722.02000	21722.02	33200.00000	33200.00
0030 2031000 CLASS A EXCAVATION	1990.000	CUYD	25.65000	51043.50	13.31000	26486.90	13.00000	25870.00
0040 2036000 COMPACTING EMBANKMENT	754.000	CUYD	3.75000	2827.50	9.08000	6846.32	5.00000	3770.00
0050 2037075 COMPACTING IN CUT	21.800	STA	64.40000	1403.92	1318.10000	28734.58	900.00000	19620.00
0060 2063000 CLASS 3 EXCAVATION	92.000	CUYD	29.25000	2691.00	67.01000	6164.92	100.00000	9200.00
0070 2071000 LINEAR GRADING CLASS 1	1.400	STA	234.00000	327.60	2154.62000	3016.47	2000.00000	2800.00
0080 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	305.000	SQYD	7.60000	2318.00	12.74000	3885.70	8.75000	2668.75
0090 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	3568.000	SQYD	6.00000	21408.00	10.73000	38284.64	7.25000	25868.00
0100 3105002 GRAVEL (A) OR CRUSHED STONE (B)	9.000	TONS	86.65000	779.85	56.60000	509.40	35.00000	315.00
0110 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	12.000	TONS	201.00000	2412.00	249.96000	2999.52	350.00000	4200.00
0120 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	27.700	TONS	155.00000	4293.50	249.96000	6923.89	350.00000	9695.00
0130 4019905 MISC. OPTIONAL PAVEMENT	3567.500	SQYD	44.85000	160002.38	58.24000	207771.20	70.00000	249725.00
0140 5021305 CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	180.100	SQYD	36.00000	6483.60	37.15000	6690.72	65.00000	11706.50
0150 6081010 CONCRETE CURB RAMP	10.200	SQYD	215.00000	2193.00	150.20000	1532.04	250.00000	2550.00
0160 6083006 6 IN. CONCRETE MEDIAN STRIP	150.000	SQYD	47.00000	7050.00	46.71000	7006.50	80.00000	12000.00
0170 6086004 CONCRETE SIDEWALK, 4 IN.	63.500	SQYD	30.00000	1905.00	64.97000	4125.60	50.00000	3175.00
0180 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	37.000	CUYD	29.34000	1085.58	27.45000	1015.65	30.00000	1110.00

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-304
DISTRICT : 03

COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT	(8) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(9) 0012020 Wales Contracting, Inc. UNIT PRICE	AMOUNT
0190 6096042 PLACING TYPE 2 ROCK DITCH LINER	37.000	CUYD	54.45000	2014.65	23.65000	875.05	30.00000	1110.00
0200 6097000 ROCK LINING	3.000	CUYD	175.00000	525.00	282.68000	848.04	150.00000	450.00
0210 6099903 MISC. OPTIONAL CURB	478.000	LF	9.75000	4660.50	9.63000	4603.14	30.00000	14340.00
0220 6161005 CONSTRUCTION SIGNS	444.000	SQFT	7.00000	3108.00	9.69000	4302.36	7.75000	3441.00
0230 6161025 CHANNELIZER (TRIM LINE)	62.000	EA	35.00000	2170.00	36.24000	2246.88	29.00000	1798.00
0240 6161026 CHANNELIZER (VERTICAL PANEL)	12.000	EA	45.00000	540.00	49.99000	599.88	40.00000	480.00
0250 6161033 DIRECTIONAL INDICATOR BARRICADE	10.000	EA	75.00000	750.00	56.24000	562.40	45.00000	450.00
0260 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	81.24000	162.48	65.00000	130.00
0270 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	249.96000	499.92	200.00000	400.00
0280 6162010 WORK ZONE LIGHTING		LUMP	1.00000	1.00	2374.52000	2374.52	5000.00000	5000.00
0290 6181000 MOBILIZATION		LUMP	52500.00000	52500.00	64908.84000	64908.84	30000.00000	30000.00
0300 6191000 PAVEMENT EDGE TREATMENT	2472.000	LF	6.00000	14832.00	6.95000	17180.40	8.00000	19776.00
0310 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	72.000	LF	21.00000	1512.00	26.25000	1890.00	21.00000	1512.00
0320 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	5.000	EA	365.00000	1825.00	456.18000	2280.90	365.00000	1825.00
0330 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	615.00000	615.00	768.64000	768.64	615.00000	615.00
0340 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2443.000	LF	0.15000	366.45	0.19000	464.17	0.15000	366.45
0350 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7088.000	LF	0.15000	1063.20	0.19000	1346.72	0.15000	1063.20
0360 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	222.000	LF	0.20000	44.40	0.25000	55.50	0.20000	44.40

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-304
DISTRICT : 03

COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT	(8) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(9) 0012020 Wales Contracting, Inc. UNIT PRICE	AMOUNT
0370 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	250.000 LF	0.30000	75.00	0.38000	95.00	0.30000	75.00
0380 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	200.000 LF	1.00000	200.00	1.25000	250.00	1.00000	200.00
0390 6207000A PAVEMENT MARKING REMOVAL (PAINT)	3991.000 LF	0.50000	1995.50	0.63000	2514.33	0.50000	1995.50
0400 6214600A FLOWABLE BACKFILL	6.000 CUYD	170.00000	1020.00	434.05000	2604.30	80.00000	480.00
0410 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	108.000 SQYD	16.35000	1765.80	7.50000	810.00	10.00000	1080.00
0420 7250412 12 IN. PIPE GROUP C	57.000 LF	33.00000	1881.00	43.27000	2466.39	60.00000	3420.00
0430 7250415 15 IN. PIPE GROUP C	107.000 LF	34.00000	3638.00	46.43000	4968.01	65.00000	6955.00
0440 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	61.000 LF	81.00000	4941.00	142.76000	8708.36	145.00000	8845.00
0450 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	53.000 LF	98.00000	5194.00	157.43000	8343.79	150.00000	7950.00
0460 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	810.00000	1620.00	346.76000	693.52	450.00000	900.00
0470 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	920.00000	1840.00	422.61000	845.22	500.00000	1000.00
0480 8051000A SEEDING - COOL SEASON MIXTURES	1.000 ACRE	3250.00000	3250.00	3656.25000	3656.25	3250.00000	3250.00
0490 8061016 SEDIMENT REMOVAL	27.000 CUYD	10.00000	270.00	4.50000	121.50	80.00000	2160.00
0500 8061017 TEMPORARY SEEDING AND MULCHING	1.000 ACRE	1550.00000	1550.00	1743.75000	1743.75	1550.00000	1550.00
0510 8061019 SILT FENCE	477.000 LF	4.60000	2194.20	2.70000	1287.90	2.40000	1144.80
0520 8061021 TYPE I DITCH CHECK	17.000 EA	95.00000	1615.00	106.88000	1816.96	95.00000	1615.00
0530 8061022 TYPE II DITCH CHECK	4.000 EA	225.00000	900.00	253.13000	1012.52	225.00000	900.00
SECTION TOTALS		$	435,863.13	$	524,904.53	$	546,828.60
SECTION 0002 HIGHWAY LIGHTING ITEMS - J3P0748							

TABULATION OF BIDS

CALL ORDER : 304 CONTRACT ID : 081024-304 COUNTIES : WARREN
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT	(8) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(9) 0012020 Wales Contracting, Inc. UNIT PRICE	AMOUNT
0540 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	3.000 EA	2234.00000	6702.00	2226.60000	6679.80	2200.00000	6600.00
0550 9011106 BRACKET ARM, 6 FT. OR 1.8 M	1.000 EA	194.00000	194.00	325.80000	325.80	280.00000	280.00
0560 9011115 BRACKET ARM, 15 FT. OR 4.6 M	2.000 EA	438.00000	876.00	541.80000	1083.60	525.00000	1050.00
0570 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	3.000 EA	440.00000	1320.00	288.00000	864.00	330.00000	990.00
0580 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	3178.00000	3178.00	5220.00000	5220.00	5700.00000	5700.00
0590 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	13.000 LF	15.52000	201.76	13.50000	175.50	29.00000	377.00
0600 9014004 CONDUIT, 4 IN. RIGID, PUSHED	199.000 LF	22.40000	4457.60	18.00000	3582.00	21.50000	4278.50
0610 9015010 TRENCHING TYPE I	198.000 LF	2.79000	552.42	5.06000	1001.88	9.00000	1782.00
0620 9016110 PULL BOX, PREFORMED CLASS 1	3.000 EA	791.00000	2373.00	1012.50000	3037.50	1100.00000	3300.00
0630 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	350.000 LF	0.40000	140.00	1.41000	493.50	1.40000	490.00
0640 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	500.000 LF	3.25000	1625.00	4.28000	2140.00	4.25000	2125.00
0650 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	3.000 EA	1109.00000	3327.00	1237.50000	3712.50	973.00000	2919.00
0660 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	1.000 EA	3178.00000	3178.00	4320.00000	4320.00	6450.00000	6450.00
SECTION TOTALS		$	28,124.78	$	32,636.08	$	36,341.50
SECTION 0003 TRAFFIC SIGNAL ITEMS - J3P0748							
0670 9020513 SIGNAL HEAD, TYPE 3B	10.000 EA	832.00000	8320.00	840.60000	8406.00	1100.00000	11000.00
0680 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	2.000 EA	523.00000	1046.00	646.20000	1292.40	650.00000	1300.00
0690 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	1.000 EA	6422.00000	6422.00	7492.50000	7492.50	7000.00000	7000.00

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-304
DISTRICT : 03
COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010854 JRW Construction, Inc. UNIT PRICE	 AMOUNT	(8) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(9) 0012020 Wales Contracting, Inc. UNIT PRICE	 AMOUNT
0700 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	3.000	EA	7249.00000	21747.00	8640.00000	25920.00	7750.00000	23250.00
0710 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000	EA	8721.00000	8721.00	8865.00000	8865.00	13250.00000	13250.00
0720 9024920 DETECTOR, PUSHBUTTON	2.000	EA	144.00000	288.00	205.20000	410.40	375.00000	750.00
0730 9024975 VIDEO DETECTION SYSTEM	1.000	EA	21465.00000	21465.00	20664.00000	20664.00	20250.00000	20250.00
0740 9025200 CONDUIT, 2 IN., TRENCH	19.000	LF	10.75000	204.25	10.13000	192.47	12.15000	230.85
0750 9025300 CONDUIT, 3 IN., TRENCH	129.000	LF	12.48000	1609.92	11.25000	1451.25	13.75000	1773.75
0760 9027300 CONDUIT, 3 IN., PUSHED	191.000	LF	17.30000	3304.30	18.00000	3438.00	29.50000	5634.50
0770 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	90.000	LF	0.80000	72.00	1.13000	101.70	1.35000	121.50
0780 9028308 CABLE, 16 AWG 2 CONDUCTOR	190.000	LF	1.37000	260.30	1.63000	309.70	1.20000	228.00
0790 9028310 CABLE, 16 AWG 5 CONDUCTOR	190.000	LF	1.54000	292.60	1.91000	362.90	1.70000	323.00
0800 9028311 CABLE, 16 AWG 7 CONDUCTOR	1200.000	LF	1.78000	2136.00	2.08000	2496.00	2.80000	3360.00
0810 9028811 PULL BOX, PREFORMED CLASS 2	3.000	EA	1300.00000	3900.00	1462.50000	4387.50	1325.00000	3975.00
0820 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	1474.00000	2948.00	1800.00000	3600.00	1700.00000	3400.00
0830 9029100 BASE, CONCRETE	14.800	CUYD	1103.00000	16324.40	1350.00000	19980.00	972.00000	14385.60
SECTION TOTALS			$	99,060.77	$	109,369.82	$	110,232.20
SECTION 0004 HIGHWAY SIGNING ITEMS - J3P0748								
0840 9031010 CONCRETE FOOTINGS, EMBEDDED	0.600	CUYD	2000.00000	1200.00	2250.00000	1350.00	2000.00000	1200.00
0850 9031210 STRUCTURAL STEEL POSTS	10.000	LB	5.00000	50.00	5.63000	56.30	5.00000	50.00
0860 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	47.000	LF	12.00000	564.00	13.50000	634.50	12.00000	564.00
0870 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	9.000	LF	30.00000	270.00	33.75000	303.75	30.00000	270.00

TABULATION OF BIDS

CALL ORDER : 304
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-304
DISTRICT : 03

COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT	(8) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(9) 0012020 Wales Contracting, Inc. UNIT PRICE	AMOUNT
0880 9035004 TYPE SHR2L-1 SIGN	54.000 SQFT	36.00000	1944.00	40.50000	2187.00	36.00000	1944.00
0890 9035066 SIGNAL SIGN, TYPE SHR2L-3	37.000 SQFT	48.00000	1776.00	54.00000	1998.00	48.00000	1776.00
0900 9039903 MISC. PERF. SQ. STEEL TUBE POST ANCHOR, 2.5 IN	3.000 LF	40.00000	120.00	45.00000	135.00	40.00000	120.00
0910 9039903 MISC. PERF. SQ. STEEL TUBE POST, 2.5 IN 12 GA	18.000 LF	16.00000	288.00	18.00000	324.00	16.00000	288.00
SECTION TOTALS		$	6,212.00	$	6,988.55	$	6,212.00
CONTRACT TOTALS		$	569,260.68	$	673,898.98	$	699,614.30

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 401 CONTRACT ID : 081024-401 COUNTIES : LAFAYETTE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 10/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4P1103
J4P1103 - ROUTE 13 - LAFAYETTE COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO.	NAME	TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 7,190,960.01	100.0000%
2	0010445	Emery Sapp & Sons Inc.	$ 7,468,047.65	103.8533%
3	0010214	Loch Sand and Construction Co.	$ 7,543,943.58	104.9087%
4	0026489	C. J. Moyna & Sons, Inc.	$ 7,565,017.22	105.2018%
5	0010189	Illinois Valley Paving Co.	$ 7,604,494.19	105.7508%
6	0010472	Amino Bros. Co., Inc.	$ 7,682,130.31	106.8304%
7	0011224	Kat Excavation, Inc.	$ 7,758,676.08	107.8949%
8	0010188	Ideker Inc.	$ 7,822,932.61	108.7884%
9	0010120	Bloomsdale Excavating Company, Incorporated	$ 8,034,414.14	111.7294%
10	0010141	APAC-Kansas, Inc., Kansas City Division	$ 8,404,514.09	116.8761%
11	0010223	Magruder Construction Co., Inc.	$ 8,416,017.85	117.0361%
12	0010381	McAninch Corporation	$ 8,457,447.19	117.6122%
13	0010739	Radmacher Brothers Excavating Co. Inc.	$ 8,535,036.17	118.6912%
14	0010142	Clarkson Construction Company	$ 9,011,147.97	125.3122%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to asphalt bids for bid comparison is $415,800.00

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1103								
0010 2013000 CLEARING AND GRUBBING	23.000	ACRE	2800.00000	64400.00	2250.00000	51750.00	3673.00000	84479.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	78400.00000	78400.00	42000.00000	42000.00	63162.20000	63162.20
0030 2031000 CLASS A EXCAVATION	533335.000	CUYD	2.75000	1466671.25	2.85000	1520004.75	2.69000	1434671.15
0040 2036000 COMPACTING EMBANKMENT	407487.000	CUYD	0.55000	224117.85	0.30000	122246.10	0.60000	244492.20
0050 2037075 COMPACTING IN CUT	85.100	STA	348.00000	29614.80	530.00000	45103.00	863.59000	73491.51
0060 2042010 SETTLEMENT GAUGE	5.000	EA	1295.00000	6475.00	950.00000	4750.00	945.00000	4725.00
0070 2043010 PORE PRESSURE MEASURING DEVICE	2.000	EA	4086.50000	8173.00	3750.00000	7500.00	3750.00000	7500.00
0080 2063000 CLASS 3 EXCAVATION	850.000	CUYD	10.25000	8712.50	10.00000	8500.00	25.63000	21785.50
0090 2063300 CLASS 4 EXCAVATION	960.000	CUYD	13.75000	13200.00	14.00000	13440.00	26.00000	24960.00
0100 2063500 CULVERT CLEANOUT	4.000	EA	1716.00000	6864.00	750.00000	3000.00	854.28000	3417.12
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	81505.000	SQYD	4.00000	326020.00	4.00000	326020.00	5.49000	447462.45
0120 3105003 GRAVEL (A) OR CRUSHED STONE (B)	3701.000	SQYD	5.10000	18875.10	5.65000	20910.65	5.09000	18838.09
0130 4010151 TYPE A3 SHOULDER	17101.000	SQYD	20.30000	347150.30	20.00000	342020.00	27.38000	468225.38
0140 4019905 MISC. OPTIONAL PAVEMENT BUS. ROUTE 13	2900.000	SQYD	34.70000	100630.00	33.00000	95700.00	37.27000	108083.00
0150 4019905 MISC. OPTIONAL PAVEMENT HIGGINSVILLE RD	1224.000	SQYD	33.10000	40514.40	42.00000	51408.00	36.98000	45263.52
0160 4019905 MISC. OPTIONAL PAVEMENT TEMP. CONNECTIO	4856.000	SQYD	26.25000	127470.00	25.00000	121400.00	29.61000	143786.16
0170 6044012 PIPE COLLAR, TYPE B	1.000	EA	698.00000	698.00	450.00000	450.00	827.75000	827.75
0180 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	30578.000	LF	4.10000	125369.80	3.90000	119254.20	3.90000	119254.20
0190 6054020 OUTLET PIPES AND SPLASH PADS	74.000	EA	329.60000	24390.40	320.00000	23680.00	320.00000	23680.00
0200 6079903 MISC. TEMPORARY FENCE	3025.000	LF	2.35000	7108.75	6.00000	18150.00	2.25000	6806.25

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	 AMOUNT
0210 6083006 6 IN. CONCRETE MEDIAN STRIP	122.800	SQYD	60.00000	7368.00	88.00000	10806.40	51.86000	6368.41
0220 6097000 ROCK LINING	1695.000	CUYD	26.60000	45087.00	38.00000	64410.00	44.17000	74868.15
0230 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	2.000	EA	798.00000	1596.00	1110.00000	2220.00	1317.10000	2634.20
0240 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	1.000	EA	407.00000	407.00	1570.00000	1570.00	640.60000	640.60
0250 6161005 CONSTRUCTION SIGNS	979.000	SQFT	14.42000	14117.18	10.00000	9790.00	14.00000	13706.00
0260 6161020 CHANNELIZER (DRUM-LIKE)	201.000	EA	51.50000	10351.50	36.00000	7236.00	50.00000	10050.00
0270 6161030 TYPE III MOVEABLE BARRICADE	40.000	EA	257.50000	10300.00	155.00000	6200.00	250.00000	10000.00
0280 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	154.50000	309.00	65.00000	130.00	150.00000	300.00
0290 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	154.50000	309.00	200.00000	400.00	150.00000	300.00
0300 6181000 MOBILIZATION		LUMP	415000.00000	415000.00	630000.00000	630000.00	543949.23000	543949.23
0310 6191000 PAVEMENT EDGE TREATMENT	654.000	LF	3.05000	1994.70	4.00000	2616.00	3.91000	2557.14
0320 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	10.000	EA	381.10000	3811.00	400.00000	4000.00	370.00000	3700.00
0330 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	30239.000	LF	0.11000	3326.29	0.10000	3023.90	0.10000	3023.90
0340 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	47987.000	LF	0.19000	9117.53	0.13000	6238.31	0.18000	8637.66
0350 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	15517.000	LF	0.19000	2948.23	0.13000	2017.21	0.18000	2793.06
0360 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	1856.000	LF	0.82400	1529.34	0.26000	482.56	0.80000	1484.80
0370 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	45.000	LF	3.09000	139.05	2.00000	90.00	3.00000	135.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	 AMOUNT
0380 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	1261.000	LF	1.44200	1818.36	2.00000	2522.00	1.40000	1765.40
0390 6207000A PAVEMENT MARKING REMOVAL (PAINT)	1158.000	LF	0.47000	544.26	1.00000	1158.00	0.45000	521.10
0400 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1975.000	SQYD	2.00000	3950.00	2.00000	3950.00	2.00000	3950.00
0410 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	55200.00000	55200.00	75000.00000	75000.00	80000.00000	80000.00
0420 7034041 CLASS B-1 CONCRETE (CULVERTS)	989.400	CUYD	503.00000	497668.20	470.00000	465018.00	534.58000	528913.45
0430 7061030 REINFORCING STEEL (CULVERTS)	109230.000	LB	1.22000	133260.60	1.40000	152922.00	1.20000	131076.00
0440 7250315A 15 IN. PIPE GROUP B	21.000	LF	29.70000	623.70	18.00000	378.00	24.50000	514.50
0450 7250324A 24 IN. PIPE GROUP B	49.000	LF	33.35000	1634.15	29.00000	1421.00	27.16000	1330.84
0460 7250412 12 IN. PIPE GROUP C	32.000	LF	26.35000	843.20	17.00000	544.00	20.30000	649.60
0470 7250418 18 IN. PIPE GROUP C	35.000	LF	30.00000	1050.00	21.00000	735.00	23.88000	835.80
0480 7250424 24 IN. PIPE GROUP C	25.000	LF	34.45000	861.25	21.00000	525.00	26.74000	668.50
0490 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	20.000	LF	37.60000	752.00	32.00000	640.00	29.53000	590.60
0500 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	373.000	LF	34.00000	12682.00	25.00000	9325.00	28.19000	10514.87
0510 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	240.000	LF	52.00000	12480.00	36.00000	8640.00	34.85000	8364.00
0520 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	290.000	LF	72.50000	21025.00	60.00000	17400.00	60.28000	17481.20
0530 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000	LF	109.50000	9855.00	97.00000	8730.00	91.68000	8251.20
0540 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	228.000	LF	147.50000	33630.00	140.00000	31920.00	101.46000	23132.88

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	 AMOUNT
0550 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	2.000 FT	696.00000	1392.00	790.00000	1580.00	1163.80000	2327.60
0560 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	8.000 FT	630.00000	5040.00	370.00000	2960.00	671.00000	5368.00
0570 7319902 MISC. ADJUST DROP INLET TO GRADE	1.000 EA	1813.00000	1813.00	980.00000	980.00	645.86000	645.86
0580 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	521.00000	3126.00	560.00000	3360.00	679.41000	4076.46
0590 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	661.00000	2644.00	630.00000	2520.00	675.98000	2703.92
0600 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1220.00000	4880.00	1070.00000	4280.00	1130.01000	4520.04
0610 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1635.00000	3270.00	1470.00000	2940.00	1557.86000	3115.72
0620 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2456.00000	4912.00	2030.00000	4060.00	2716.02000	5432.04
0630 7320812A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	180.00000	360.00	120.00000	240.00	372.82000	745.64
0640 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	193.00000	386.00	140.00000	280.00	394.82000	789.64
0650 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	227.00000	454.00	210.00000	420.00	427.82000	855.64
0660 8051000A SEEDING - COOL SEASON MIXTURES	62.900 ACRE	1550.00000	97495.00	1525.00000	95922.50	1475.00000	92777.50
0670 8059919 MISC. WETLAND SEEDING	1.000 ACRE	2060.00000	2060.00	1525.00000	1525.00	2000.00000	2000.00
0680 8061010A TYPE B BERM	7314.000 LF	0.50000	3657.00	1.00000	7314.00	1.06000	7752.84
0690 8061011 SLOPE DRAINS	746.000 LF	13.20000	9847.20	8.30000	6191.80	8.96000	6684.16
0700 8061016 SEDIMENT REMOVAL	311.000 CUYD	20.00000	6220.00	25.00000	7775.00	16.17000	5028.87
0710 8061017 TEMPORARY SEEDING AND MULCHING	62.900 ACRE	257.50000	16196.75	650.00000	40885.00	250.00000	15725.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
0720 8061019 SILT FENCE	31077.000 LF	1.35000	41953.95	1.75000	54384.75	1.30000	40400.10
0730 8061021 TYPE I DITCH CHECK	508.000 EA	87.55000	44475.40	67.50000	34290.00	85.00000	43180.00
SECTION TOTALS		$	4,590,625.99	$	4,741,253.13	$	5,092,747.60
SECTION 0002 ALT PVMT A ITEMS - J4P1103							
0740 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	56832.000 SQYD						
0750 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	890.000 SQYD						
0760 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	436.600 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J4P1103							
0770 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	57722.000 SQYD	32.85000	1896167.70	34.00000	1962548.00	30.80000	1777837.60
0780 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	436.600 STA	47.70000	20825.82	30.00000	13098.00	40.00000	17464.00
SECTION TOTALS		$	1,916,993.52	$	1,975,646.00	$	1,795,301.60
SECTION 0004 HIGHWAY LIGHTING ITEMS - J4P1103							
0790 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	2.000 EA	2630.00000	5260.00	2504.69000	5009.38	3050.75000	6101.50
0800 9011115 BRACKET ARM, 15 FT. OR 4.6 M	2.000 EA	600.00000	1200.00	570.90000	1141.80	767.58000	1535.16
0810 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	2.000 EA	334.00000	668.00	317.90000	635.80	371.58000	743.16
0820 9015010 TRENCHING TYPE I	3626.000 LF	2.75000	9971.50	2.63000	9536.38	2.61000	9463.86
0830 9016110 PULL BOX, PREFORMED CLASS 1	10.000 EA	780.00000	7800.00	744.69000	7446.90	740.75000	7407.50

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	 AMOUNT
0840 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	240.000 LF	1.50000	360.00	1.44000	345.60	1.66000	398.40
0850 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	3870.000 LF	3.50000	13545.00	3.42000	13235.40	3.97000	15363.90
0860 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	2.000 EA	1186.00000	2372.00	1129.69000	2259.38	1114.75000	2229.50
SECTION TOTALS		$	41,176.50	$	39,610.64	$	43,242.98
SECTION 0005 HIGHWAY SIGNING ITEMS - J4P1103							
0870 9031010 CONCRETE FOOTINGS, EMBEDDED	18.300 CUYD	653.00000	11949.90	676.40000	12378.12	680.00000	12444.00
0880 9031210 STRUCTURAL STEEL POSTS	6970.000 LB	2.30000	16031.00	3.80000	26486.00	2.15000	14985.50
0890 9031220 PIPE POSTS	5690.000 LB	2.45000	13940.50	4.15000	23613.50	2.50000	14225.00
0900 9031240 BREAKAWAY ASSEMBLY	58.000 EA	80.70000	4680.60	76.00000	4408.00	97.00000	5626.00
0910 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	13.000 EA	42.00000	546.00	52.00000	676.00	38.60000	501.80
0920 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	58.000 EA	33.60000	1948.80	48.50000	2813.00	31.00000	1798.00
0930 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	31.000 EA	33.60000	1041.60	48.50000	1503.50	31.00000	961.00
0940 9035004 TYPE SHR2L-1 SIGN	441.000 SQFT	24.00000	10584.00	14.12000	6226.92	16.50000	7276.50
0950 9035009 36 IN. OR 900 MM STOP SIGN	4.000 EA	210.00000	840.00	165.10000	660.40	160.00000	640.00
0960 9035011 SIGN, TYPE STR2L-3	1474.000 SQFT	23.50000	34639.00	19.96000	29421.04	15.40000	22699.60
SECTION TOTALS		$	96,201.40	$	108,186.48	$	81,157.40
SECTION 0006 BRIDGE NO. A7533 - J4P1103							
0970 2063300 CLASS 4 EXCAVATION	2730.000 CUYD	16.00000	43680.00	9.00000	24570.00	26.00000	70980.00
0980 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	1082.000 CUYD	311.00000	336502.00	378.00000	408996.00	270.00000	292140.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	 AMOUNT
0990 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	129270.000 LB	1.18000	152538.60	1.20000	155124.00	1.20000	155124.00
SECTION TOTALS		$	532,720.60	$	588,690.00	$	518,244.00
SECTION 0007 BRIDGE NO. A61012 - J4P1103							
1000 7121060 FABRICATED SIGN SUPPORT BRACKETS	LUMP	6753.00000	6753.00	7430.00000	7430.00	6700.00000	6700.00
SECTION TOTALS		$	6,753.00	$	7,430.00	$	6,700.00
SECTION 0008 BRIDGE NO. A61022 - J4P1103							
1010 7121060 FABRICATED SIGN SUPPORT BRACKETS	LUMP	6489.00000	6489.00	7231.40000	7231.40	6550.00000	6550.00
SECTION TOTALS		$	6,489.00	$	7,231.40	$	6,550.00
CONTRACT TOTALS		$	7,190,960.01	$	7,468,047.65	$	7,543,943.58

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(6) 0010472 Amino Bros. Co., Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1103								
0010 2013000 CLEARING AND GRUBBING	23.000	ACRE	2000.00000	46000.00	2588.69000	59539.87	2870.00000	66010.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	135000.00000	135000.00	53050.80000	53050.80	35850.00000	35850.00
0030 2031000 CLASS A EXCAVATION	533335.000	CUYD	3.40000	1813339.00	3.14000	1674671.90	2.78000	1482671.30
0040 2036000 COMPACTING EMBANKMENT	407487.000	CUYD	0.35000	142620.45	0.43000	175219.41	0.60000	244492.20
0050 2037075 COMPACTING IN CUT	85.100	STA	400.00000	34040.00	264.24000	22486.82	710.00000	60421.00
0060 2042010 SETTLEMENT GAUGE	5.000	EA	2500.00000	12500.00	973.35000	4866.75	4687.50000	23437.50
0070 2043010 PORE PRESSURE MEASURING DEVICE	2.000	EA	6000.00000	12000.00	3862.50000	7725.00	1181.25000	2362.50
0080 2063000 CLASS 3 EXCAVATION	850.000	CUYD	10.25000	8712.50	15.04000	12784.00	15.00000	12750.00
0090 2063300 CLASS 4 EXCAVATION	960.000	CUYD	26.00000	24960.00	26.78000	25708.80	24.50000	23520.00
0100 2063500 CULVERT CLEANOUT	4.000	EA	1500.00000	6000.00	1664.05000	6656.20	1805.00000	7220.00
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	81505.000	SQYD	4.00000	326020.00	3.95000	321944.75	4.16000	339060.80
0120 3105003 GRAVEL (A) OR CRUSHED STONE (B)	3701.000	SQYD	4.00000	14804.00	7.34000	27165.34	6.84000	25314.84
0130 4010151 TYPE A3 SHOULDER	17101.000	SQYD	20.30000	347150.30	17.29000	295676.29	21.12000	361173.12
0140 4019905 MISC. OPTIONAL PAVEMENT BUS. ROUTE 13	2900.000	SQYD	33.52000	97208.00	38.44000	111476.00	39.42000	114318.00
0150 4019905 MISC. OPTIONAL PAVEMENT HIGGINSVILLE RD	1224.000	SQYD	33.26000	40710.24	62.98000	77087.52	39.16000	47931.84
0160 4019905 MISC. OPTIONAL PAVEMENT TEMP. CONNECTIO	4856.000	SQYD	26.63000	129315.28	31.40000	152478.40	36.31000	176321.36
0170 6044012 PIPE COLLAR, TYPE B	1.000	EA	2000.00000	2000.00	668.94000	668.94	905.00000	905.00
0180 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	30578.000	LF	4.00000	122312.00	4.02000	122923.56	4.45000	136072.10
0190 6054020 OUTLET PIPES AND SPLASH PADS	74.000	EA	450.00000	33300.00	329.60000	24390.40	365.00000	27010.00
0200 6079903 MISC. TEMPORARY FENCE	3025.000	LF	2.25000	6806.25	2.32000	7018.00	5.00000	15125.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(6) 0010472 Amino Bros. Co., Inc. UNIT PRICE	 AMOUNT
0210 6083006 6 IN. CONCRETE MEDIAN STRIP	122.800	SQYD	60.00000	7368.00	112.90000	13864.12	57.19000	7022.93
0220 6097000 ROCK LINING	1695.000	CUYD	38.00000	64410.00	38.88000	65901.60	63.78000	108107.10
0230 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	2.000	EA	798.00000	1596.00	1039.86000	2079.72	1515.00000	3030.00
0240 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	1.000	EA	407.00000	407.00	508.20000	508.20	900.00000	900.00
0250 6161005 CONSTRUCTION SIGNS	979.000	SQFT	5.00000	4895.00	10.30000	10083.70	16.80000	16447.20
0260 6161020 CHANNELIZER (DRUM-LIKE)	201.000	EA	45.00000	9045.00	37.08000	7453.08	60.00000	12060.00
0270 6161030 TYPE III MOVEABLE BARRICADE	40.000	EA	180.00000	7200.00	159.65000	6386.00	300.00000	12000.00
0280 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	66.95000	133.90	180.00000	360.00
0290 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	206.00000	412.00	180.00000	360.00
0300 6181000 MOBILIZATION		LUMP	510000.00000	510000.00	433464.84000	433464.84	276535.00000	276535.00
0310 6191000 PAVEMENT EDGE TREATMENT	654.000	LF	12.00000	7848.00	4.05000	2648.70	8.85000	5787.90
0320 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	10.000	EA	375.00000	3750.00	381.10000	3811.00	444.00000	4440.00
0330 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	30239.000	LF	0.16000	4838.24	0.10000	3023.90	0.12000	3628.68
0340 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	47987.000	LF	0.25000	11996.75	0.19000	9117.53	0.22000	10557.14
0350 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	15517.000	LF	0.25000	3879.25	0.19000	2948.23	0.22000	3413.74
0360 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	1856.000	LF	1.00000	1856.00	0.82000	1521.92	0.96000	1781.76
0370 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	45.000	LF	3.25000	146.25	3.09000	139.05	3.60000	162.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(6) 0010472 Amino Bros. Co., Inc. UNIT PRICE	 AMOUNT
0380 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	1261.000	LF	3.25000	4098.25	1.44000	1815.84	1.68000	2118.48
0390 6207000A PAVEMENT MARKING REMOVAL (PAINT)	1158.000	LF	0.50000	579.00	0.46000	532.68	0.54000	625.32
0400 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1975.000	SQYD	3.50000	6912.50	4.04000	7979.00	3.42000	6754.50
0410 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	50000.00000	50000.00	91235.15000	91235.15	49000.00000	49000.00
0420 7034041 CLASS B-1 CONCRETE (CULVERTS)	989.400	CUYD	480.00000	474912.00	494.40000	489159.36	468.70000	463731.78
0430 7061030 REINFORCING STEEL (CULVERTS)	109230.000	LB	1.20000	131076.00	1.24000	135445.20	1.29000	140906.70
0440 7250315A 15 IN. PIPE GROUP B	21.000	LF	29.70000	623.70	36.11000	758.31	25.00000	525.00
0450 7250324A 24 IN. PIPE GROUP B	49.000	LF	33.35000	1634.15	40.70000	1994.30	40.00000	1960.00
0460 7250412 12 IN. PIPE GROUP C	32.000	LF	26.35000	843.20	25.04000	801.28	20.50000	656.00
0470 7250418 18 IN. PIPE GROUP C	35.000	LF	30.00000	1050.00	27.06000	947.10	30.50000	1067.50
0480 7250424 24 IN. PIPE GROUP C	25.000	LF	34.45000	861.25	39.75000	993.75	38.50000	962.50
0490 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	20.000	LF	37.60000	752.00	36.29000	725.80	31.00000	620.00
0500 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	373.000	LF	34.00000	12682.00	21.56000	8041.88	34.50000	12868.50
0510 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	240.000	LF	52.00000	12480.00	30.78000	7387.20	53.50000	12840.00
0520 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	290.000	LF	72.50000	21025.00	65.11000	18881.90	106.50000	30885.00
0530 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000	LF	109.50000	9855.00	89.81000	8082.90	185.00000	16650.00
0540 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	228.000	LF	147.50000	33630.00	148.57000	33873.96	272.75000	62187.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-401
DISTRICT : 04
COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT
0550 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	2.000	FT	696.00000	1392.00	1342.25000	2684.50	1155.00000	2310.00
0560 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	8.000	FT	630.00000	5040.00	759.91000	6079.28	680.00000	5440.00
0570 7319902 MISC. ADJUST DROP INLET TO GRADE	1.000	EA	1813.00000	1813.00	388.74000	388.74	2750.00000	2750.00
0580 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000	EA	521.00000	3126.00	595.19000	3571.14	720.00000	4320.00
0590 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	661.00000	2644.00	1038.97000	4155.88	865.00000	3460.00
0600 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1220.00000	4880.00	1516.01000	6064.04	1265.00000	5060.00
0610 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1635.00000	3270.00	2061.15000	4122.30	1730.00000	3460.00
0620 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	2456.00000	4912.00	2799.08000	5598.16	2140.00000	4280.00
0630 7320812A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	180.00000	360.00	187.15000	374.30	355.00000	710.00
0640 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	193.00000	386.00	209.07000	418.14	415.00000	830.00
0650 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	227.00000	454.00	385.25000	770.50	490.00000	980.00
0660 8051000A SEEDING - COOL SEASON MIXTURES	62.900	ACRE	1475.00000	92777.50	1519.25000	95560.83	1785.00000	112276.50
0670 8059919 MISC. WETLAND SEEDING	1.000	ACRE	2000.00000	2000.00	2060.00000	2060.00	1785.00000	1785.00
0680 8061010A TYPE B BERM	7314.000	LF	0.01000	73.14	0.90000	6582.60	2.03000	14847.42
0690 8061011 SLOPE DRAINS	746.000	LF	0.01000	7.46	6.08000	4535.68	8.50000	6341.00
0700 8061016 SEDIMENT REMOVAL	311.000	CUYD	18.00000	5598.00	16.30000	5069.30	18.00000	5598.00
0710 8061017 TEMPORARY SEEDING AND MULCHING	62.900	ACRE	250.00000	15725.00	257.50000	16196.75	761.00000	47866.90

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(6) 0010472 Amino Bros. Co., Inc. UNIT PRICE	 AMOUNT
0720 8061019 SILT FENCE	31077.000	LF	1.30000	40400.10	1.88000	58424.76	2.05000	63707.85
0730 8061021 TYPE I DITCH CHECK	508.000	EA	85.00000	43180.00	106.56000	54132.48	79.00000	40132.00
SECTION TOTALS			$	4,985,685.76	$	4,832,481.23	$	4,799,072.96
SECTION 0002 ALT PVMT A ITEMS - J4P1103								
0740 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	56832.000	SQYD						
0750 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	890.000	SQYD						
0760 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	436.600	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J4P1103								
0770 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	57722.000	SQYD	32.85000	1896167.70	36.08000	2082609.76	34.48000	1990254.56
0780 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	436.600	STA	41.70000	18206.22	39.09000	17066.69	45.87000	20026.84
SECTION TOTALS			$	1,914,373.92	$	2,099,676.45	$	2,010,281.40
SECTION 0004 HIGHWAY LIGHTING ITEMS - J4P1103								
0790 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	2.000	EA	2517.00000	5034.00	2579.83000	5159.66	2756.00000	5512.00
0800 9011115 BRACKET ARM, 15 FT. OR 4.6 M	2.000	EA	711.00000	1422.00	588.03000	1176.06	628.00000	1256.00
0810 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	2.000	EA	472.00000	944.00	327.44000	654.88	350.00000	700.00
0820 9015010 TRENCHING TYPE I	3626.000	LF	1.14000	4133.64	2.71000	9826.46	2.90000	10515.40
0830 9016110 PULL BOX, PREFORMED CLASS 1	10.000	EA	946.50000	9465.00	767.03000	7670.30	820.00000	8200.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(6) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT
0840 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	240.000 LF	1.07000	256.80	1.48000	355.20	1.59000	381.60
0850 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	3870.000 LF	5.48000	21207.60	3.52000	13622.40	3.77000	14589.90
0860 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	2.000 EA	961.00000	1922.00	1163.58000	2327.16	1243.00000	2486.00
SECTION TOTALS		$	44,385.04	$	40,792.12	$	43,640.90
SECTION 0005 HIGHWAY SIGNING ITEMS - J4P1103							
0870 9031010 CONCRETE FOOTINGS, EMBEDDED	18.300 CUYD	800.00000	14640.00	700.40000	12817.32	714.00000	13066.20
0880 9031210 STRUCTURAL STEEL POSTS	6970.000 LB	2.22000	15473.40	2.21000	15403.70	2.26000	15752.20
0890 9031220 PIPE POSTS	5690.000 LB	2.54000	14452.60	2.58000	14680.20	2.63000	14964.70
0900 9031240 BREAKAWAY ASSEMBLY	58.000 EA	70.00000	4060.00	99.91000	5794.78	101.85000	5907.30
0910 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	13.000 EA	36.00000	468.00	39.76000	516.88	40.53000	526.89
0920 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	58.000 EA	34.00000	1972.00	31.93000	1851.94	32.55000	1887.90
0930 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	31.000 EA	34.00000	1054.00	31.93000	989.83	32.55000	1009.05
0940 9035004 TYPE SHR2L-1 SIGN	441.000 SQFT	17.50000	7717.50	17.00000	7497.00	17.33000	7642.53
0950 9035009 36 IN. OR 900 MM STOP SIGN	4.000 EA	225.00000	900.00	164.80000	659.20	168.00000	672.00
0960 9035011 SIGN, TYPE STR2L-3	1474.000 SQFT	22.00000	32428.00	15.86000	23377.64	16.17000	23834.58
SECTION TOTALS		$	93,165.50	$	83,588.49	$	85,263.35
SECTION 0006 BRIDGE NO. A7533 - J4P1103							
0970 2063300 CLASS 4 EXCAVATION	2730.000 CUYD	26.00000	70980.00	26.78000	73109.40	24.50000	66885.00
0980 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	1082.000 CUYD	270.00000	292140.00	278.10000	300904.20	458.70000	496313.40

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(6) 0010472 Amino Bros. Co., Inc. UNIT PRICE	 AMOUNT
0990 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	129270.000 LB	1.20000	155124.00	1.24000	160294.80	1.29000	166758.30
SECTION TOTALS		$	518,244.00	$	534,308.40	$	729,956.70
SECTION 0007 BRIDGE NO. A61012 - J4P1103							
1000 7121060 FABRICATED SIGN SUPPORT BRACKETS	LUMP	4667.00000	4667.00	6901.00000	6901.00	7035.00000	7035.00
SECTION TOTALS		$	4,667.00	$	6,901.00	$	7,035.00
SECTION 0008 BRIDGE NO. A61022 - J4P1103							
1010 7121060 FABRICATED SIGN SUPPORT BRACKETS	LUMP	4496.00000	4496.00	6746.50000	6746.50	6880.00000	6880.00
SECTION TOTALS		$	4,496.00	$	6,746.50	$	6,880.00
CONTRACT TOTALS		$	7,565,017.22	$	7,604,494.19	$	7,682,130.31

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011224 Kat Excavation, Inc. UNIT PRICE	 AMOUNT	(8) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(9) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1103								
0010 2013000 CLEARING AND GRUBBING	23.000	ACRE	1725.00000	39675.00	2704.01000	62192.23	2500.00000	57500.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	75000.00000	75000.00	96824.78000	96824.78	65000.00000	65000.00
0030 2031000 CLASS A EXCAVATION	533335.000	CUYD	2.20000	1173337.00	3.39000	1808005.65	2.90000	1546671.50
0040 2036000 COMPACTING EMBANKMENT	407487.000	CUYD	0.45000	183369.15	0.72000	293390.64	0.75000	305615.25
0050 2037075 COMPACTING IN CUT	85.100	STA	500.00000	42550.00	448.48000	38165.65	570.00000	48507.00
0060 2042010 SETTLEMENT GAUGE	5.000	EA	1050.00000	5250.00	945.00000	4725.00	2000.00000	10000.00
0070 2043010 PORE PRESSURE MEASURING DEVICE	2.000	EA	4250.00000	8500.00	3750.00000	7500.00	4000.00000	8000.00
0080 2063000 CLASS 3 EXCAVATION	850.000	CUYD	10.00000	8500.00	8.68000	7378.00	7.50000	6375.00
0090 2063300 CLASS 4 EXCAVATION	960.000	CUYD	14.00000	13440.00	26.00000	24960.00	28.00000	26880.00
0100 2063500 CULVERT CLEANOUT	4.000	EA	1320.00000	5280.00	1518.54000	6074.16	650.00000	2600.00
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	81505.000	SQYD	6.10000	497180.50	5.34000	435236.70	5.50000	448277.50
0120 3105003 GRAVEL (A) OR CRUSHED STONE (B)	3701.000	SQYD	8.00000	29608.00	4.92000	18208.92	6.50000	24056.50
0130 4010151 TYPE A3 SHOULDER	17101.000	SQYD	16.63000	284389.63	23.13000	395546.13	24.00000	410424.00
0140 4019905 MISC. OPTIONAL PAVEMENT BUS. ROUTE 13	2900.000	SQYD	35.00000	101500.00	37.98000	110142.00	36.00000	104400.00
0150 4019905 MISC. OPTIONAL PAVEMENT HIGGINSVILLE RD	1224.000	SQYD	35.00000	42840.00	37.44000	45826.56	36.00000	44064.00
0160 4019905 MISC. OPTIONAL PAVEMENT TEMP. CONNECTIO	4856.000	SQYD	29.00000	140824.00	28.76000	139658.56	29.00000	140824.00
0170 6044012 PIPE COLLAR, TYPE B	1.000	EA	1000.00000	1000.00	1105.20000	1105.20	480.00000	480.00
0180 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	30578.000	LF	4.30000	131485.40	3.90000	119254.20	4.60000	140658.80
0190 6054020 OUTLET PIPES AND SPLASH PADS	74.000	EA	325.00000	24050.00	320.00000	23680.00	350.00000	25900.00
0200 6079903 MISC. TEMPORARY FENCE	3025.000	LF	3.00000	9075.00	2.25000	6806.25	6.10000	18452.50

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011224 Kat Excavation, Inc. UNIT PRICE	AMOUNT	(8) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(9) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0210 6083006 6 IN. CONCRETE MEDIAN STRIP	122.800	SQYD	56.00000	6876.80	75.48000	9268.94	58.00000	7122.40
0220 6097000 ROCK LINING	1695.000	CUYD	38.25000	64833.75	42.35000	71783.25	43.00000	72885.00
0230 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	2.000	EA	1500.00000	3000.00	1186.06000	2372.12	1500.00000	3000.00
0240 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	1.000	EA	1000.00000	1000.00	522.95000	522.95	1100.00000	1100.00
0250 6161005 CONSTRUCTION SIGNS	979.000	SQFT	15.50000	15174.50	14.00000	13706.00	11.00000	10769.00
0260 6161020 CHANNELIZER (DRUM-LIKE)	201.000	EA	55.00000	11055.00	50.00000	10050.00	39.00000	7839.00
0270 6161030 TYPE III MOVEABLE BARRICADE	40.000	EA	275.00000	11000.00	250.00000	10000.00	170.00000	6800.00
0280 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	165.00000	330.00	150.00000	300.00	70.00000	140.00
0290 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	165.00000	330.00	150.00000	300.00	220.00000	440.00
0300 6181000 MOBILIZATION		LUMP	398000.00000	398000.00	530000.00000	530000.00	630000.00000	630000.00
0310 6191000 PAVEMENT EDGE TREATMENT	654.000	LF	7.50000	4905.00	3.24000	2118.96	5.50000	3597.00
0320 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	10.000	EA	400.00000	4000.00	370.00000	3700.00	410.00000	4100.00
0330 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	30239.000	LF	0.15000	4535.85	0.10000	3023.90	0.20000	6047.80
0340 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	47987.000	LF	0.20000	9597.40	0.18000	8637.66	0.25000	11996.75
0350 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	15517.000	LF	0.20000	3103.40	0.18000	2793.06	0.25000	3879.25
0360 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	1856.000	LF	0.90000	1670.40	0.80000	1484.80	1.10000	2041.60
0370 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	45.000	LF	3.50000	157.50	3.00000	135.00	3.55000	159.75

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011224 Kat Excavation, Inc. UNIT PRICE	AMOUNT	(8) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(9) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0380 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	1261.000	LF	1.50000	1891.50	1.40000	1765.40	3.55000	4476.55
0390 6207000A PAVEMENT MARKING REMOVAL (PAINT)	1158.000	LF	0.50000	579.00	0.45000	521.10	0.55000	636.90
0400 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1975.000	SQYD	4.00000	7900.00	2.67000	5273.25	2.25000	4443.75
0410 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	46000.00000	46000.00	41900.00000	41900.00	125000.00000	125000.00
0420 7034041 CLASS B-1 CONCRETE (CULVERTS)	989.400	CUYD	495.00000	489753.00	480.00000	474912.00	520.00000	514488.00
0430 7061030 REINFORCING STEEL (CULVERTS)	109230.000	LB	1.30000	141999.00	1.20000	131076.00	1.30000	141999.00
0440 7250315A 15 IN. PIPE GROUP B	21.000	LF	37.00000	777.00	64.38000	1351.98	19.00000	399.00
0450 7250324A 24 IN. PIPE GROUP B	49.000	LF	39.00000	1911.00	53.56000	2624.44	35.00000	1715.00
0460 7250412 12 IN. PIPE GROUP C	32.000	LF	35.00000	1120.00	56.89000	1820.48	18.00000	576.00
0470 7250418 18 IN. PIPE GROUP C	35.000	LF	38.00000	1330.00	56.12000	1964.20	23.00000	805.00
0480 7250424 24 IN. PIPE GROUP C	25.000	LF	39.00000	975.00	64.50000	1612.50	36.00000	900.00
0490 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	20.000	LF	37.00000	740.00	57.21000	1144.20	32.00000	640.00
0500 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	373.000	LF	40.00000	14920.00	38.99000	14543.27	27.00000	10071.00
0510 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	240.000	LF	45.00000	10800.00	50.16000	12038.40	40.00000	9600.00
0520 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	290.000	LF	59.00000	17110.00	59.99000	17397.10	56.00000	16240.00
0530 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000	LF	95.00000	8550.00	102.12000	9190.80	93.00000	8370.00
0540 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	228.000	LF	142.00000	32376.00	153.43000	34982.04	140.00000	31920.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-401
DISTRICT : 04
COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011224 Kat Excavation, Inc. UNIT PRICE	AMOUNT	(8) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(9) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0550 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	2.000	FT	1500.00000	3000.00	590.01000	1180.02	850.00000	1700.00
0560 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	8.000	FT	1750.00000	14000.00	572.21000	4577.68	470.00000	3760.00
0570 7319902 MISC. ADJUST DROP INLET TO GRADE	1.000	EA	1500.00000	1500.00	704.46000	704.46	970.00000	970.00
0580 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000	EA	600.00000	3600.00	477.30000	2863.80	360.00000	2160.00
0590 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	675.00000	2700.00	538.76000	2155.04	400.00000	1600.00
0600 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1200.00000	4800.00	949.57000	3798.28	930.00000	3720.00
0610 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1920.00000	3840.00	1604.06000	3208.12	1726.13000	3452.26
0620 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	3000.00000	6000.00	2588.50000	5177.00	3079.89000	6159.78
0630 7320812A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	400.00000	800.00	346.84000	693.68	130.00000	260.00
0640 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	600.00000	1200.00	368.40000	736.80	150.00000	300.00
0650 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	675.00000	1350.00	400.75000	801.50	230.00000	460.00
0660 8051000A SEEDING - COOL SEASON MIXTURES	62.900	ACRE	1975.00000	124227.50	1475.00000	92777.50	2000.00000	125800.00
0670 8059919 MISC. WETLAND SEEDING	1.000	ACRE	2500.00000	2500.00	2000.00000	2000.00	2000.00000	2000.00
0680 8061010A TYPE B BERM	7314.000	LF	1.20000	8776.80	0.28000	2047.92	1.00000	7314.00
0690 8061011 SLOPE DRAINS	746.000	LF	14.00000	10444.00	10.01000	7467.46	10.00000	7460.00
0700 8061016 SEDIMENT REMOVAL	311.000	CUYD	10.00000	3110.00	26.96000	8384.56	30.00000	9330.00
0710 8061017 TEMPORARY SEEDING AND MULCHING	62.900	ACRE	1150.00000	72335.00	250.00000	15725.00	700.00000	44030.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011224 Kat Excavation, Inc. UNIT PRICE	 AMOUNT	(8) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(9) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
0720 8061019 SILT FENCE	31077.000 LF	1.00000	31077.00	1.62000	50344.74	1.90000	59046.30
0730 8061021 TYPE I DITCH CHECK	508.000 EA	25.00000	12700.00	85.00000	43180.00	73.00000	37084.00
SECTION TOTALS		$	4,443,115.08	$	5,316,817.99	$	5,395,490.14
SECTION 0002 ALT PVMT A ITEMS - J4P1103							
0740 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	56832.000 SQYD						
0750 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	890.000 SQYD						
0760 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	436.600 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J4P1103							
0770 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	57722.000 SQYD	45.50000	2626351.00	31.89000	1840754.58	33.00000	1904826.00
0780 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	436.600 STA	30.00000	13098.00	30.00000	13098.00	50.00000	21830.00
SECTION TOTALS		$	2,639,449.00	$	1,853,852.58	$	1,926,656.00
SECTION 0004 HIGHWAY LIGHTING ITEMS - J4P1103							
0790 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	2.000 EA	2750.00000	5500.00	2504.69000	5009.38	3000.00000	6000.00
0800 9011115 BRACKET ARM, 15 FT. OR 4.6 M	2.000 EA	625.00000	1250.00	570.90000	1141.80	620.00000	1240.00
0810 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	2.000 EA	350.00000	700.00	317.90000	635.80	340.00000	680.00
0820 9015010 TRENCHING TYPE I	3626.000 LF	3.00000	10878.00	2.63000	9536.38	3.00000	10878.00
0830 9016110 PULL BOX, PREFORMED CLASS 1	10.000 EA	820.00000	8200.00	744.69000	7446.90	810.00000	8100.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081024-401 COUNTIES : LAFAYETTE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011224 Kat Excavation, Inc. UNIT PRICE	 AMOUNT	(8) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(9) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
0840 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	240.000 LF	1.65000	396.00	1.44000	345.60	1.55000	372.00
0850 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	3870.000 LF	3.75000	14512.50	3.42000	13235.40	3.70000	14319.00
0860 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	2.000 EA	1240.00000	2480.00	1129.69000	2259.38	1225.00000	2450.00
SECTION TOTALS		$	43,916.50	$	39,610.64	$	44,039.00
SECTION 0005 HIGHWAY SIGNING ITEMS - J4P1103							
0870 9031010 CONCRETE FOOTINGS, EMBEDDED	18.300 CUYD	900.00000	16470.00	680.00000	12444.00	740.00000	13542.00
0880 9031210 STRUCTURAL STEEL POSTS	6970.000 LB	2.50000	17425.00	2.15000	14985.50	2.50000	17425.00
0890 9031220 PIPE POSTS	5690.000 LB	2.80000	15932.00	2.50000	14225.00	2.70000	15363.00
0900 9031240 BREAKAWAY ASSEMBLY	58.000 EA	80.00000	4640.00	97.00000	5626.00	110.00000	6380.00
0910 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	13.000 EA	40.00000	520.00	38.60000	501.80	42.00000	546.00
0920 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	58.000 EA	37.50000	2175.00	31.00000	1798.00	34.00000	1972.00
0930 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	31.000 EA	38.00000	1178.00	31.00000	961.00	34.00000	1054.00
0940 9035004 TYPE SHR2L-1 SIGN	441.000 SQFT	19.50000	8599.50	16.50000	7276.50	18.00000	7938.00
0950 9035009 36 IN. OR 900 MM STOP SIGN	4.000 EA	250.00000	1000.00	160.00000	640.00	170.00000	680.00
0960 9035011 SIGN, TYPE STR2L-3	1474.000 SQFT	25.00000	36850.00	15.40000	22699.60	17.00000	25058.00
SECTION TOTALS		$	104,789.50	$	81,157.40	$	89,958.00
SECTION 0006 BRIDGE NO. A7533 - J4P1103							
0970 2063300 CLASS 4 EXCAVATION	2730.000 CUYD	9.00000	24570.00	26.00000	70980.00	28.00000	76440.00
0980 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	1082.000 CUYD	300.00000	324600.00	270.00000	292140.00	290.00000	313780.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011224 Kat Excavation, Inc. UNIT PRICE	AMOUNT	(8) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(9) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0990 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	129270.000 LB	1.30000	168051.00	1.20000	155124.00	1.30000	168051.00
SECTION TOTALS		$	517,221.00	$	518,244.00	$	558,271.00
SECTION 0007 BRIDGE NO. A61012 - J4P1103							
1000 7121060 FABRICATED SIGN SUPPORT BRACKETS	LUMP	5185.00000	5185.00	6700.00000	6700.00	10000.00000	10000.00
SECTION TOTALS		$	5,185.00	$	6,700.00	$	10,000.00
SECTION 0008 BRIDGE NO. A61022 - J4P1103							
1010 7121060 FABRICATED SIGN SUPPORT BRACKETS	LUMP	5000.00000	5000.00	6550.00000	6550.00	10000.00000	10000.00
SECTION TOTALS		$	5,000.00	$	6,550.00	$	10,000.00
CONTRACT TOTALS		$	7,758,676.08	$	7,822,932.61	$	8,034,414.14

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(12) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1103								
0010 2013000 CLEARING AND GRUBBING	23.000	ACRE	2270.00000	52210.00	2100.00000	48300.00	0.01000	0.23
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	32300.00000	32300.00	120000.00000	120000.00	127000.00000	127000.00
0030 2031000 CLASS A EXCAVATION	533335.000	CUYD	3.09000	1648005.15	3.86000	2058673.10	4.57000	2437340.95
0040 2036000 COMPACTING EMBANKMENT	407487.000	CUYD	0.30000	122246.10	0.56000	228192.72	0.30000	122246.10
0050 2037075 COMPACTING IN CUT	85.100	STA	535.00000	45528.50	500.00000	42550.00	788.00000	67058.80
0060 2042010 SETTLEMENT GAUGE	5.000	EA	945.00000	4725.00	2000.00000	10000.00	1000.00000	5000.00
0070 2043010 PORE PRESSURE MEASURING DEVICE	2.000	EA	3750.00000	7500.00	6000.00000	12000.00	3800.00000	7600.00
0080 2063000 CLASS 3 EXCAVATION	850.000	CUYD	10.10000	8585.00	13.00000	11050.00	7.00000	5950.00
0090 2063300 CLASS 4 EXCAVATION	960.000	CUYD	27.50000	26400.00	29.00000	27840.00	26.00000	24960.00
0100 2063500 CULVERT CLEANOUT	4.000	EA	605.00000	2420.00	2600.00000	10400.00	1050.00000	4200.00
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	81505.000	SQYD	5.85000	476804.25	5.60000	456428.00	5.10000	415675.50
0120 3105003 GRAVEL (A) OR CRUSHED STONE (B)	3701.000	SQYD	8.55000	31643.55	5.50000	20355.50	5.30000	19615.30
0130 4010151 TYPE A3 SHOULDER	17101.000	SQYD	27.20000	465147.20	38.60000	660098.60	22.10000	377932.10
0140 4019905 MISC. OPTIONAL PAVEMENT BUS. ROUTE 13	2900.000	SQYD	37.15000	107735.00	40.25000	116725.00	33.52000	97208.00
0150 4019905 MISC. OPTIONAL PAVEMENT HIGGINSVILLE RD	1224.000	SQYD	39.50000	48348.00	35.70000	43696.80	33.26000	40710.24
0160 4019905 MISC. OPTIONAL PAVEMENT TEMP. CONNECTIO	4856.000	SQYD	31.00000	150536.00	31.70000	153935.20	26.63000	129315.28
0170 6044012 PIPE COLLAR, TYPE B	1.000	EA	455.00000	455.00	200.00000	200.00	541.00000	541.00
0180 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	30578.000	LF	4.00000	122312.00	3.90000	119254.20	3.90000	119254.20
0190 6054020 OUTLET PIPES AND SPLASH PADS	74.000	EA	330.00000	24420.00	320.00000	23680.00	320.00000	23680.00
0200 6079903 MISC. TEMPORARY FENCE	3025.000	LF	2.40000	7260.00	4.00000	12100.00	2.25000	6806.25

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081024-401 COUNTIES : LAFAYETTE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(12) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
0210 6083006 6 IN. CONCRETE MEDIAN STRIP	122.800	SQYD	82.85000	10173.98	54.00000	6631.20	65.00000	7982.00
0220 6097000 ROCK LINING	1695.000	CUYD	38.35000	65003.25	48.00000	81360.00	61.50000	104242.50
0230 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	2.000	EA	1120.00000	2240.00	1200.00000	2400.00	1122.00000	2244.00
0240 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	1.000	EA	1585.00000	1585.00	640.00000	640.00	495.00000	495.00
0250 6161005 CONSTRUCTION SIGNS	979.000	SQFT	14.10000	13803.90	10.00000	9790.00	5.00000	4895.00
0260 6161020 CHANNELIZER (DRUM-LIKE)	201.000	EA	50.30000	10110.30	36.00000	7236.00	45.00000	9045.00
0270 6161030 TYPE III MOVEABLE BARRICADE	40.000	EA	250.00000	10000.00	155.00000	6200.00	180.00000	7200.00
0280 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	150.00000	300.00	65.00000	130.00	100.00000	200.00
0290 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	200.00000	400.00	200.00000	400.00
0300 6181000 MOBILIZATION		LUMP	388950.00000	388950.00	406000.00000	406000.00	784000.00000	784000.00
0310 6191000 PAVEMENT EDGE TREATMENT	654.000	LF	4.00000	2616.00	7.70000	5035.80	2.00000	1308.00
0320 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	10.000	EA	375.00000	3750.00	370.00000	3700.00	375.00000	3750.00
0330 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	30239.000	LF	0.10000	3023.90	0.10000	3023.90	0.16000	4838.24
0340 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	47987.000	LF	0.20000	9597.40	0.18000	8637.66	0.25000	11996.75
0350 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	15517.000	LF	0.20000	3103.40	0.18000	2793.06	0.25000	3879.25
0360 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	1856.000	LF	0.80000	1484.80	0.80000	1484.80	1.00000	1856.00
0370 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	45.000	LF	3.00000	135.00	3.00000	135.00	3.25000	146.25

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(12) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
0380 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	1261.000 LF	1.40000	1765.40	1.40000	1765.40	3.25000	4098.25
0390 6207000A PAVEMENT MARKING REMOVAL (PAINT)	1158.000 LF	0.45000	521.10	0.45000	521.10	0.50000	579.00
0400 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1975.000 SQYD	2.00000	3950.00	2.00000	3950.00	3.66000	7228.50
0410 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	75000.00000	75000.00	106000.00000	106000.00	41900.00000	41900.00
0420 7034041 CLASS B-1 CONCRETE (CULVERTS)	989.400 CUYD	507.65000	502268.91	550.00000	544170.00	480.00000	474912.00
0430 7061030 REINFORCING STEEL (CULVERTS)	109230.000 LB	1.30000	141999.00	1.17000	127799.10	1.20000	131076.00
0440 7250315A 15 IN. PIPE GROUP B	21.000 LF	18.15000	381.15	20.00000	420.00	39.00000	819.00
0450 7250324A 24 IN. PIPE GROUP B	49.000 LF	29.25000	1433.25	24.00000	1176.00	31.00000	1519.00
0460 7250412 12 IN. PIPE GROUP C	32.000 LF	17.15000	548.80	20.00000	640.00	38.00000	1216.00
0470 7250418 18 IN. PIPE GROUP C	35.000 LF	21.20000	742.00	20.00000	700.00	40.00000	1400.00
0480 7250424 24 IN. PIPE GROUP C	25.000 LF	21.20000	530.00	25.00000	625.00	44.00000	1100.00
0490 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	20.000 LF	32.30000	646.00	35.00000	700.00	63.00000	1260.00
0500 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	373.000 LF	25.25000	9418.25	36.00000	13428.00	60.00000	22380.00
0510 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	240.000 LF	36.35000	8724.00	44.00000	10560.00	66.00000	15840.00
0520 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	290.000 LF	60.55000	17559.50	71.00000	20590.00	85.00000	24650.00
0530 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000 LF	97.90000	8811.00	105.00000	9450.00	107.00000	9630.00
0540 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	228.000 LF	141.30000	32216.40	160.00000	36480.00	151.00000	34428.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(12) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
0550 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	2.000 FT	797.20000	1594.40	400.00000	800.00	496.00000	992.00
0560 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	8.000 FT	373.40000	2987.20	400.00000	3200.00	404.00000	3232.00
0570 7319902 MISC. ADJUST DROP INLET TO GRADE	1.000 EA	988.90000	988.90	2000.00000	2000.00	1575.00000	1575.00
0580 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	565.00000	3390.00	600.00000	3600.00	700.00000	4200.00
0590 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	635.00000	2540.00	700.00000	2800.00	817.00000	3268.00
0600 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1080.00000	4320.00	1200.00000	4800.00	1426.00000	5704.00
0610 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1485.00000	2970.00	1900.00000	3800.00	1747.00000	3494.00
0620 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2050.00000	4100.00	2600.00000	5200.00	2232.00000	4464.00
0630 7320812A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	125.00000	250.00	175.00000	350.00	431.00000	862.00
0640 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	140.00000	280.00	200.00000	400.00	452.00000	904.00
0650 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	215.00000	430.00	230.00000	460.00	508.00000	1016.00
0660 8051000A SEEDING - COOL SEASON MIXTURES	62.900 ACRE	1775.00000	111647.50	1525.00000	95922.50	1475.00000	92777.50
0670 8059919 MISC. WETLAND SEEDING	1.000 ACRE	1775.00000	1775.00	1525.00000	1525.00	2000.00000	2000.00
0680 8061010A TYPE B BERM	7314.000 LF	1.00000	7314.00	0.80000	5851.20	3.00000	21942.00
0690 8061011 SLOPE DRAINS	746.000 LF	30.00000	22380.00	7.00000	5222.00	14.56000	10861.76
0700 8061016 SEDIMENT REMOVAL	311.000 CUYD	25.00000	7775.00	13.00000	4043.00	40.00000	12440.00
0710 8061017 TEMPORARY SEEDING AND MULCHING	62.900 ACRE	755.00000	47489.50	650.00000	40885.00	250.00000	15725.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(12) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
0720 8061019 SILT FENCE	31077.000 LF	1.95000	60600.15	1.75000	54384.75	1.30000	40400.10
0730 8061021 TYPE I DITCH CHECK	508.000 EA	110.00000	55880.00	67.50000	34290.00	85.00000	43180.00
SECTION TOTALS		$	5,055,984.09	$	5,869,584.59	$	6,023,645.05
SECTION 0002 ALT PVMT A ITEMS - J4P1103							
0740 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	56832.000 SQYD						
0750 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	890.000 SQYD						
0760 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	436.600 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J4P1103							
0770 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	57722.000 SQYD	45.80000	2643667.60	32.50000	1875965.00	30.50000	1760521.00
0780 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	436.600 STA	42.50000	18555.50	41.70000	18206.22	30.00000	13098.00
SECTION TOTALS		$	2,662,223.10	$	1,894,171.22	$	1,773,619.00
SECTION 0004 HIGHWAY LIGHTING ITEMS - J4P1103							
0790 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	2.000 EA	2505.00000	5010.00	2504.69000	5009.38	2504.69000	5009.38
0800 9011115 BRACKET ARM, 15 FT. OR 4.6 M	2.000 EA	570.00000	1140.00	570.90000	1141.80	570.90000	1141.80
0810 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	2.000 EA	320.00000	640.00	317.90000	635.80	317.90000	635.80
0820 9015010 TRENCHING TYPE I	3626.000 LF	2.65000	9608.90	2.63000	9536.38	2.63000	9536.38
0830 9016110 PULL BOX, PREFORMED CLASS 1	10.000 EA	745.00000	7450.00	744.69000	7446.90	744.69000	7446.90

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(12) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
0840 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	240.000 LF	1.45000	348.00	1.44000	345.60	1.44000	345.60
0850 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	3870.000 LF	3.45000	13351.50	3.42000	13235.40	3.42000	13235.40
0860 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	2.000 EA	1130.00000	2260.00	1129.69000	2259.38	1129.69000	2259.38
SECTION TOTALS		$	39,808.40	$	39,610.64	$	39,610.64
SECTION 0005 HIGHWAY SIGNING ITEMS - J4P1103							
0870 9031010 CONCRETE FOOTINGS, EMBEDDED	18.300 CUYD	680.00000	12444.00	680.00000	12444.00	800.00000	14640.00
0880 9031210 STRUCTURAL STEEL POSTS	6970.000 LB	2.15000	14985.50	2.15000	14985.50	2.22000	15473.40
0890 9031220 PIPE POSTS	5690.000 LB	2.50000	14225.00	2.50000	14225.00	2.54000	14452.60
0900 9031240 BREAKAWAY ASSEMBLY	58.000 EA	97.00000	5626.00	97.00000	5626.00	70.00000	4060.00
0910 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	13.000 EA	38.60000	501.80	38.60000	501.80	36.00000	468.00
0920 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	58.000 EA	31.00000	1798.00	31.00000	1798.00	34.00000	1972.00
0930 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	31.000 EA	31.00000	961.00	31.00000	961.00	34.00000	1054.00
0940 9035004 TYPE SHR2L-1 SIGN	441.000 SQFT	16.50000	7276.50	16.50000	7276.50	17.50000	7717.50
0950 9035009 36 IN. OR 900 MM STOP SIGN	4.000 EA	160.00000	640.00	160.00000	640.00	225.00000	900.00
0960 9035011 SIGN, TYPE STR2L-3	1474.000 SQFT	15.40000	22699.60	15.40000	22699.60	22.00000	32428.00
SECTION TOTALS		$	81,157.40	$	81,157.40	$	93,165.50
SECTION 0006 BRIDGE NO. A7533 - J4P1103							
0970 2063300 CLASS 4 EXCAVATION	2730.000 CUYD	27.50000	75075.00	26.00000	70980.00	26.00000	70980.00
0980 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	1082.000 CUYD	285.55000	308965.10	270.00000	292140.00	270.00000	292140.00

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(12) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
0990 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	129270.000 LB	1.30000	168051.00	1.20000	155124.00	1.20000	155124.00
SECTION TOTALS		$	552,091.10	$	518,244.00	$	518,244.00
SECTION 0007 BRIDGE NO. A61012 - J4P1103							
1000 7121060 FABRICATED SIGN SUPPORT BRACKETS	LUMP	6700.00000	6700.00	6700.00000	6700.00	4667.00000	4667.00
SECTION TOTALS		$	6,700.00	$	6,700.00	$	4,667.00
SECTION 0008 BRIDGE NO. A61022 - J4P1103							
1010 7121060 FABRICATED SIGN SUPPORT BRACKETS	LUMP	6550.00000	6550.00	6550.00000	6550.00	4496.00000	4496.00
SECTION TOTALS		$	6,550.00	$	6,550.00	$	4,496.00
CONTRACT TOTALS		$	8,404,514.09	$	8,416,017.85	$	8,457,447.19

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(13) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(14) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1103								
0010 2013000 CLEARING AND GRUBBING	23.000	ACRE	3500.00000	80500.00	2200.00000	50600.00		
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	75000.00000	75000.00	85000.00000	85000.00		
0030 2031000 CLASS A EXCAVATION	533335.000	CUYD	4.08000	2176006.80	3.55000	1893339.25		
0040 2036000 COMPACTING EMBANKMENT	407487.000	CUYD	0.74000	301540.38	0.50000	203743.50		
0050 2037075 COMPACTING IN CUT	85.100	STA	1210.00000	102971.00	900.00000	76590.00		
0060 2042010 SETTLEMENT GAUGE	5.000	EA	1000.00000	5000.00	945.00000	4725.00		
0070 2043010 PORE PRESSURE MEASURING DEVICE	2.000	EA	4000.00000	8000.00	3750.00000	7500.00		
0080 2063000 CLASS 3 EXCAVATION	850.000	CUYD	14.70000	12495.00	6.00000	5100.00		
0090 2063300 CLASS 4 EXCAVATION	960.000	CUYD	13.10000	12576.00	26.00000	24960.00		
0100 2063500 CULVERT CLEANOUT	4.000	EA	2400.00000	9600.00	2500.00000	10000.00		
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	81505.000	SQYD	5.90000	480879.50	9.25000	753921.25		
0120 3105003 GRAVEL (A) OR CRUSHED STONE (B)	3701.000	SQYD	10.60000	39230.60	11.65000	43116.65		
0130 4010151 TYPE A3 SHOULDER	17101.000	SQYD	26.90000	460016.90	17.38000	297215.38		
0140 4019905 MISC. OPTIONAL PAVEMENT BUS. ROUTE 13	2900.000	SQYD	35.20000	102080.00	37.27000	108083.00		
0150 4019905 MISC. OPTIONAL PAVEMENT HIGGINSVILLE RD	1224.000	SQYD	35.00000	42840.00	36.98000	45263.52		
0160 4019905 MISC. OPTIONAL PAVEMENT TEMP. CONNECTIO	4856.000	SQYD	28.00000	135968.00	29.61000	143786.16		
0170 6044012 PIPE COLLAR, TYPE B	1.000	EA	2150.00000	2150.00	600.00000	600.00		
0180 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	30578.000	LF	4.70000	143716.60	9.00000	275202.00		
0190 6054020 OUTLET PIPES AND SPLASH PADS	74.000	EA	560.00000	41440.00	550.00000	40700.00		
0200 6079903 MISC. TEMPORARY FENCE	3025.000	LF	4.90000	14822.50	3.45000	10436.25		

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(13) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(14) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0210 6083006 6 IN. CONCRETE MEDIAN STRIP	122.800	SQYD	57.00000	6999.60	67.20000	8252.16		
0220 6097000 ROCK LINING	1695.000	CUYD	61.00000	103395.00	57.00000	96615.00		
0230 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	2.000	EA	2500.00000	5000.00	350.00000	700.00		
0240 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	1.000	EA	2075.00000	2075.00	250.00000	250.00		
0250 6161005 CONSTRUCTION SIGNS	979.000	SQFT	14.70000	14391.30	14.00000	13706.00		
0260 6161020 CHANNELIZER (DRUM-LIKE)	201.000	EA	52.50000	10552.50	50.00000	10050.00		
0270 6161030 TYPE III MOVEABLE BARRICADE	40.000	EA	265.00000	10600.00	250.00000	10000.00		
0280 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	160.00000	320.00	150.00000	300.00		
0290 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	160.00000	320.00	150.00000	300.00		
0300 6181000 MOBILIZATION		LUMP	570000.00000	570000.00	685000.00000	685000.00		
0310 6191000 PAVEMENT EDGE TREATMENT	654.000	LF	11.80000	7717.20	2.00000	1308.00		
0320 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	10.000	EA	390.00000	3900.00	370.00000	3700.00		
0330 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	30239.000	LF	0.11000	3326.29	0.10000	3023.90		
0340 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	47987.000	LF	0.20000	9597.40	0.18000	8637.66		
0350 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	15517.000	LF	0.20000	3103.40	0.18000	2793.06		
0360 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	1856.000	LF	0.85000	1577.60	0.80000	1484.80		
0370 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	45.000	LF	3.15000	141.75	3.00000	135.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081024-401 COUNTIES : LAFAYETTE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(13) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(14) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0380 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	1261.000	LF	1.50000	1891.50	1.40000	1765.40		
0390 6207000A PAVEMENT MARKING REMOVAL (PAINT)	1158.000	LF	0.50000	579.00	0.45000	521.10		
0400 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1975.000	SQYD	3.00000	5925.00	3.50000	6912.50		
0410 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	44000.00000	44000.00	60000.00000	60000.00		
0420 7034041 CLASS B-1 CONCRETE (CULVERTS)	989.400	CUYD	375.00000	371025.00	480.00000	474912.00		
0430 7061030 REINFORCING STEEL (CULVERTS)	109230.000	LB	0.47000	51338.10	1.20000	131076.00		
0440 7250315A 15 IN. PIPE GROUP B	21.000	LF	51.00000	1071.00	59.00000	1239.00		
0450 7250324A 24 IN. PIPE GROUP B	49.000	LF	53.00000	2597.00	76.00000	3724.00		
0460 7250412 12 IN. PIPE GROUP C	32.000	LF	36.00000	1152.00	58.00000	1856.00		
0470 7250418 18 IN. PIPE GROUP C	35.000	LF	61.00000	2135.00	67.00000	2345.00		
0480 7250424 24 IN. PIPE GROUP C	25.000	LF	59.00000	1475.00	76.00000	1900.00		
0490 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	20.000	LF	52.00000	1040.00	72.00000	1440.00		
0500 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	373.000	LF	45.00000	16785.00	56.00000	20888.00		
0510 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	240.000	LF	56.00000	13440.00	67.00000	16080.00		
0520 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	290.000	LF	66.00000	19140.00	93.00000	26970.00		
0530 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000	LF	110.00000	9900.00	141.00000	12690.00		
0540 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	228.000	LF	157.00000	35796.00	197.00000	44916.00		

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(14) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0550 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	2.000 FT	885.00000	1770.00	750.00000	1500.00		
0560 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	8.000 FT	870.00000	6960.00	700.00000	5600.00		
0570 7319902 MISC. ADJUST DROP INLET TO GRADE	1.000 EA	1070.00000	1070.00	1700.00000	1700.00		
0580 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	760.00000	4560.00	700.00000	4200.00		
0590 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	820.00000	3280.00	1100.00000	4400.00		
0600 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1230.00000	4920.00	1800.00000	7200.00		
0610 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1960.00000	3920.00	2500.00000	5000.00		
0620 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	3000.00000	6000.00	3500.00000	7000.00		
0630 7320812A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	660.00000	1320.00	220.00000	440.00		
0640 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	690.00000	1380.00	250.00000	500.00		
0650 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	725.00000	1450.00	1300.00000	2600.00		
0660 8051000A SEEDING - COOL SEASON MIXTURES	62.900 ACRE	1600.00000	100640.00	1525.00000	95922.50		
0670 8059919 MISC. WETLAND SEEDING	1.000 ACRE	1600.00000	1600.00	1525.00000	1525.00		
0680 8061010A TYPE B BERM	7314.000 LF	3.60000	26330.40	1.00000	7314.00		
0690 8061011 SLOPE DRAINS	746.000 LF	35.00000	26110.00	17.00000	12682.00		
0700 8061016 SEDIMENT REMOVAL	311.000 CUYD	18.00000	5598.00	35.00000	10885.00		
0710 8061017 TEMPORARY SEEDING AND MULCHING	62.900 ACRE	700.00000	44030.00	650.00000	40885.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081024-401 COUNTIES : LAFAYETTE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(14) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0720 8061019 SILT FENCE	31077.000 LF	1.85000	57492.45	1.75000	54384.75		
0730 8061021 TYPE I DITCH CHECK	508.000 EA	71.00000	36068.00	67.50000	34290.00		
SECTION TOTALS		$	5,913,638.77	$	6,033,400.79	$	
SECTION 0002 ALT PVMT A ITEMS - J4P1103							
0740 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	56832.000 SQYD						
0750 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	890.000 SQYD						
0760 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	436.600 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J4P1103							
0770 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	57722.000 SQYD	34.15000	1971206.30	40.00000	2308880.00		
0780 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	436.600 STA	17.00000	7422.20	38.00000	16590.80		
SECTION TOTALS		$	1,978,628.50	$	2,325,470.80	$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J4P1103							
0790 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	2.000 EA	2630.00000	5260.00	2505.00000	5010.00		
0800 9011115 BRACKET ARM, 15 FT. OR 4.6 M	2.000 EA	600.00000	1200.00	570.00000	1140.00		
0810 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	2.000 EA	340.00000	680.00	320.00000	640.00		
0820 9015010 TRENCHING TYPE I	3626.000 LF	2.75000	9971.50	2.63000	9536.38		
0830 9016110 PULL BOX, PREFORMED CLASS 1	10.000 EA	780.00000	7800.00	745.00000	7450.00		

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(14) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0840 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	240.000 LF	1.50000	360.00	1.45000	348.00		
0850 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	3870.000 LF	3.60000	13932.00	3.42000	13235.40		
0860 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	2.000 EA	1180.00000	2360.00	1130.00000	2260.00		
SECTION TOTALS		$	41,563.50	$	39,619.78	$	
SECTION 0005 HIGHWAY SIGNING ITEMS - J4P1103							
0870 9031010 CONCRETE FOOTINGS, EMBEDDED	18.300 CUYD	715.00000	13084.50	680.00000	12444.00		
0880 9031210 STRUCTURAL STEEL POSTS	6970.000 LB	2.30000	16031.00	2.15000	14985.50		
0890 9031220 PIPE POSTS	5690.000 LB	2.60000	14794.00	2.50000	14225.00		
0900 9031240 BREAKAWAY ASSEMBLY	58.000 EA	102.00000	5916.00	97.00000	5626.00		
0910 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	13.000 EA	40.00000	520.00	39.00000	507.00		
0920 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	58.000 EA	33.00000	1914.00	31.00000	1798.00		
0930 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	31.000 EA	33.00000	1023.00	31.00000	961.00		
0940 9035004 TYPE SHR2L-1 SIGN	441.000 SQFT	17.00000	7497.00	16.50000	7276.50		
0950 9035009 36 IN. OR 900 MM STOP SIGN	4.000 EA	168.00000	672.00	160.00000	640.00		
0960 9035011 SIGN, TYPE STR2L-3	1474.000 SQFT	16.00000	23584.00	15.40000	22699.60		
SECTION TOTALS		$	85,035.50	$	81,162.60	$	
SECTION 0006 BRIDGE NO. A7533 - J4P1103							
0970 2063300 CLASS 4 EXCAVATION	2730.000 CUYD	13.10000	35763.00	26.00000	70980.00		
0980 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	1082.000 CUYD	375.00000	405750.00	270.00000	292140.00		

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-401
DISTRICT : 04

COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(14) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0990 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	129270.000 LB	0.47000	60756.90	1.20000	155124.00		
SECTION TOTALS		$	502,269.90	$	518,244.00	$	
SECTION 0007 BRIDGE NO. A61012 - J4P1103							
1000 7121060 FABRICATED SIGN SUPPORT BRACKETS	LUMP	7000.00000	7000.00	6700.00000	6700.00		
SECTION TOTALS		$	7,000.00	$	6,700.00	$	
SECTION 0008 BRIDGE NO. A61022 - J4P1103							
1010 7121060 FABRICATED SIGN SUPPORT BRACKETS	LUMP	6900.00000	6900.00	6550.00000	6550.00		
SECTION TOTALS		$	6,900.00	$	6,550.00	$	
CONTRACT TOTALS		$	8,535,036.17	$	9,011,147.97	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 402 CONTRACT ID : 081024-402 COUNTIES : JACKSON
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 54 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4S2197

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010157	James H. Drew Corporation	$ 164,053.95	100.0000%
2	0010340	Gerstner Electric Inc.	$ 171,499.00	104.5382%
3	0025998	Mark One Electric Co., Inc.	$ 172,351.85	105.0580%
4	0025731	Custom Lighting Services, LLC	$ 176,976.00	107.8767%
5	0011710	Mar-Jim Contracting, LLC	$ 195,343.91	119.0730%
6	0010994	Leath & Sons Inc.	$ 203,048.25	123.7692%
7	0025895	Lan-Tel Communications Services, Inc.	$ 260,658.60	158.8859%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 402
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-402
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010157 James H. Drew Corporation UNIT PRICE	 AMOUNT	(2) 0010340 Gerstner Electric Inc. UNIT PRICE	 AMOUNT	(3) 0025998 Mark One Electric Co., Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S2197							
0010 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	730.000 LF	31.00000	22630.00	28.00000	20440.00	32.55000	23761.50
0020 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000 EA	2400.00000	2400.00	2150.00000	2150.00	2520.00000	2520.00
0030 6066610 END ANCHOR	1.000 EA	870.00000	870.00	950.00000	950.00	913.50000	913.50
0040 6161005 CONSTRUCTION SIGNS	254.000 SQFT	13.88000	3525.52	5.00000	1270.00	7.35000	1866.90
0050 6161020 CHANNELIZER (DRUM-LIKE)	25.000 EA	29.48000	737.00	15.00000	375.00	21.00000	525.00
0060 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000 EA	2622.01000	2622.01	500.00000	500.00	1680.00000	1680.00
0070 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	471.00000	942.00	100.00000	200.00	105.00000	210.00
0080 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	471.00000	942.00	100.00000	200.00	105.00000	210.00
0090 6181000 MOBILIZATION	LUMP	8775.12000	8775.12	23725.77000	23725.77	5196.00000	5196.00
SECTION TOTALS		$	43,443.65	$	49,810.77	$	36,882.90
SECTION 0002 HIGHWAY LIGHTING ITEMS - J4S2197							
0100 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	18.000 EA	2020.31000	36365.58	2180.00000	39240.00	2036.00000	36648.00
0110 9011115 BRACKET ARM, 15 FT. OR 4.6 M	18.000 EA	485.95000	8747.10	456.00000	8208.00	720.00000	12960.00
0120 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	18.000 EA	340.75000	6133.50	453.00000	8154.00	471.00000	8478.00
0130 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	5036.22000	5036.22	6026.00000	6026.00	4759.00000	4759.00
0140 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	5138.52000	5138.52	6147.00000	6147.00	4868.00000	4868.00
0150 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	50.000 LF	14.37000	718.50	11.20000	560.00	8.75000	437.50

TABULATION OF BIDS

CALL ORDER : 402
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-402
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT	(2) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(3) 0025998 Mark One Electric Co., Inc. UNIT PRICE	AMOUNT
0160 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	21.000 LF	21.82000	458.22	16.43000	345.03	13.95000	292.95
0170 9014004 CONDUIT, 4 IN. RIGID, PUSHED	421.000 LF	14.25000	5999.25	21.00000	8841.00	28.50000	11998.50
0180 9015010 TRENCHING TYPE I	3140.000 LF	2.63000	8258.20	2.90000	9106.00	1.20000	3768.00
0190 9017002 CABLE, 2 AWG 1 CONDUCTOR	220.000 LF	2.99000	657.80	3.00000	660.00	2.15000	473.00
0200 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	2160.000 LF	0.85000	1836.00	0.42000	907.20	0.75000	1620.00
0210 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	4040.000 LF	2.49000	10059.60	2.40000	9696.00	4.85000	19594.00
0220 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	18.000 EA	1218.41000	21931.38	1053.00000	18954.00	956.00000	17208.00
0230 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000 EA	2242.01000	2242.01	1188.00000	1188.00	4102.00000	4102.00
0240 9018622 POWER SUPPLY ASSEMBLY, TYPE 2, 480 VOLT SERVICE, LIGHTING ONLY	1.000 EA	2834.02000	2834.02	1.00000	1.00	3637.00000	3637.00
0250 9028810 PULL BOX, PREFORMED CLASS 1	5.000 EA	838.88000	4194.40	731.00000	3655.00	925.00000	4625.00
SECTION TOTALS		$	120,610.30	$	121,688.23	$	135,468.95
CONTRACT TOTALS		$	164,053.95	$	171,499.00	$	172,351.85

TABULATION OF BIDS

CALL ORDER : 402
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-402
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0025731 Custom Lighting Services, LL UNIT PRICE	 AMOUNT	(5) 0011710 Mar-Jim Contracting, LLC UNIT PRICE	 AMOUNT	(6) 0010994 Leath & Sons Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S2197							
0010 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	730.000 LF	34.70000	25331.00	34.90000	25477.00	40.00000	29200.00
0020 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000 EA	2520.00000	2520.00	2386.10000	2386.10	2570.00000	2570.00
0030 6066610 END ANCHOR	1.000 EA	914.00000	914.00	910.50000	910.50	977.00000	977.00
0040 6161005 CONSTRUCTION SIGNS	254.000 SQFT	6.30000	1600.20	7.35000	1866.90	20.00000	5080.00
0050 6161020 CHANNELIZER (DRUM-LIKE)	25.000 EA	32.00000	800.00	21.00000	525.00	24.00000	600.00
0060 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000 EA	525.00000	525.00	1680.00000	1680.00	1500.00000	1500.00
0070 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	105.00000	210.00	105.00000	210.00	100.00000	200.00
0080 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	210.00000	420.00	105.00000	210.00	100.00000	200.00
0090 6181000 MOBILIZATION	LUMP	4200.00000	4200.00	4091.50000	4091.50	4000.00000	4000.00
SECTION TOTALS		$	36,520.20	$	37,357.00	$	44,327.00
SECTION 0002 HIGHWAY LIGHTING ITEMS - J4S2197							
0100 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	18.000 EA	1980.00000	35640.00	2753.22000	49557.96	2818.75000	50737.50
0110 9011115 BRACKET ARM, 15 FT. OR 4.6 M	18.000 EA	570.00000	10260.00	744.02000	13392.36	710.00000	12780.00
0120 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	18.000 EA	460.00000	8280.00	349.12000	6284.16	236.25000	4252.50
0130 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	6285.00000	6285.00	4421.87000	4421.87	5656.25000	5656.25
0140 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	6400.00000	6400.00	5637.37000	5637.37	7043.75000	7043.75
0150 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	50.000 LF	9.25000	462.50	12.03000	601.50	26.60000	1330.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 081024-402 COUNTIES : JACKSON
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0025731 Custom Lighting Services, LL UNIT PRICE	 AMOUNT	(5) 0011710 Mar-Jim Contracting, LLC UNIT PRICE	 AMOUNT	(6) 0010994 Leath & Sons Inc. UNIT PRICE	 AMOUNT
0160 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	21.000	LF	13.00000	273.00	15.57000	326.97	29.70000	623.70
0170 9014004 CONDUIT, 4 IN. RIGID, PUSHED	421.000	LF	20.10000	8462.10	39.46000	16612.66	20.00000	8420.00
0180 9015010 TRENCHING TYPE I	3140.000	LF	5.60000	17584.00	2.16000	6782.40	8.00000	25120.00
0190 9017002 CABLE, 2 AWG 1 CONDUCTOR	220.000	LF	2.90000	638.00	2.81000	618.20	2.00000	440.00
0200 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	2160.000	LF	0.90000	1944.00	1.87000	4039.20	1.03000	2224.80
0210 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	4040.000	LF	3.43000	13857.20	3.67000	14826.80	2.60000	10504.00
0220 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	18.000	EA	1300.00000	23400.00	1273.72000	22926.96	946.25000	17032.50
0230 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000	EA	1830.00000	1830.00	3812.45000	3812.45	2125.00000	2125.00
0240 9018622 POWER SUPPLY ASSEMBLY, TYPE 2, 480 VOLT SERVICE, LIGHTING ONLY	1.000	EA	1990.00000	1990.00	3977.45000	3977.45	4368.75000	4368.75
0250 9028810 PULL BOX, PREFORMED CLASS 1	5.000	EA	630.00000	3150.00	833.72000	4168.60	1212.50000	6062.50
SECTION TOTALS			$	140,455.80	$	157,986.91	$	158,721.25
CONTRACT TOTALS			$	176,976.00	$	195,343.91	$	203,048.25

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 081024-402 COUNTIES : JACKSON
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0025895 Lan-Tel Communications Servi UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S2197							
0010 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	730.000 LF	36.58000	26703.40				
0020 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000 EA	2850.00000	2850.00				
0030 6066610 END ANCHOR	1.000 EA	1025.00000	1025.00				
0040 6161005 CONSTRUCTION SIGNS	254.000 SQFT	8.00000	2032.00				
0050 6161020 CHANNELIZER (DRUM-LIKE)	25.000 EA	35.00000	875.00				
0060 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000 EA	2200.00000	2200.00				
0070 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	125.00000	250.00				
0080 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	200.00000	400.00				
0090 6181000 MOBILIZATION	LUMP	10000.00000	10000.00				
SECTION TOTALS		$	46,335.40	$		$	
SECTION 0002 HIGHWAY LIGHTING ITEMS - J4S2197							
0100 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	18.000 EA	1625.00000	29250.00				
0110 9011115 BRACKET ARM, 15 FT. OR 4.6 M	18.000 EA	405.00000	7290.00				
0120 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	18.000 EA	150.00000	2700.00				
0130 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	3520.00000	3520.00				
0140 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	3620.00000	3620.00				
0150 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	50.000 LF	15.80000	790.00				

TABULATION OF BIDS

CALL ORDER : 402
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-402
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0025895 Lan-Tel Communications Servi UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	21.000 LF	23.80000	499.80				
0170 9014004 CONDUIT, 4 IN. RIGID, PUSHED	421.000 LF	16.40000	6904.40				
0180 9015010 TRENCHING TYPE I	3140.000 LF	40.00000	125600.00				
0190 9017002 CABLE, 2 AWG 1 CONDUCTOR	220.000 LF	2.25000	495.00				
0200 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	2160.000 LF	1.40000	3024.00				
0210 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	4040.000 LF	2.75000	11110.00				
0220 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	18.000 EA	750.00000	13500.00				
0230 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000 EA	1100.00000	1100.00				
0240 9018622 POWER SUPPLY ASSEMBLY, TYPE 2, 480 VOLT SERVICE, LIGHTING ONLY	1.000 EA	1170.00000	1170.00				
0250 9028810 PULL BOX, PREFORMED CLASS 1	5.000 EA	750.00000	3750.00				
SECTION TOTALS		$	214,323.20	$		$	
CONTRACT TOTALS		$	260,658.60	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 403
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-403
DISTRICT : 04
CONTRACT TIME : 04/09/09 COMPLETION DATE
COUNTIES : RAY
CONTRACT DESCRIPTION : RURAL ROUTE
PROJECT(S) : J4S2248
J4S2248, ROUTE EE, RAY COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011198	Widel, Inc.	$ 847,515.47	100.0000%
2	0010550	Boone Construction Co.	$ 848,038.45	100.0617%
3	0010445	Emery Sapp & Sons Inc.	$ 878,035.00	103.6011%
4	0010110	L. G. Barcus and Sons Inc.	$ 937,766.90	110.6489%
5	0010490	R. A. Knapp Construction, Inc.	$ 979,953.50	115.6266%
6	0010141	APAC-Kansas, Inc., Kansas City Division	$ 1,021,066.80	120.4777%
7	0010142	Clarkson Construction Company	$ 1,127,669.90	133.0560%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-403
DISTRICT : 04

COUNTIES : RAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011198 Widel, Inc. UNIT PRICE	 AMOUNT	(2) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S2248								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	15000.00000	15000.00	16500.00000	16500.00	800.00000	800.00
0020 2035000 UNCLASSIFIED EXCAVATION	160.000	CUYD	25.00000	4000.00	25.50000	4080.00	24.00000	3840.00
0030 2035500 EMBANKMENT IN PLACE	1218.000	CUYD	25.00000	30450.00	20.00000	24360.00	24.00000	29232.00
0040 2036000 COMPACTING EMBANKMENT	151.000	CUYD	45.00000	6795.00	10.00000	1510.00	3.25000	490.75
0050 2063000 CLASS 3 EXCAVATION	40.000	CUYD	400.00000	16000.00	51.00000	2040.00	35.00000	1400.00
0060 2072000 LINEAR GRADING CLASS 2	0.700	STA	1500.00000	1050.00	2200.00000	1540.00	3000.00000	2100.00
0070 2079903 MISC. MODIFIED PERMANENT BERM	88.000	LF	80.00000	7040.00	25.00000	2200.00	30.00000	2640.00
0080 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	1447.000	SQYD	7.50000	10852.50	8.00000	11576.00	8.50000	12299.50
0090 4019905 MISC. OPTIONAL PAVEMENT	1447.000	SQYD	51.00000	73797.00	45.00000	65115.00	45.00000	65115.00
0100 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	458.000	LF	45.00000	20610.00	37.00000	16946.00	36.00000	16488.00
0110 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	460.00000	1840.00	480.00000	1920.00	485.00000	1940.00
0120 6062401 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	1650.00000	6600.00	1750.00000	7000.00	1725.00000	6900.00
0130 6063000 TERMINAL SECTION - GUARDRAIL	4.000	EA	1150.00000	4600.00	1150.00000	4600.00	1165.00000	4660.00
0140 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	11.000	CUYD	30.00000	330.00	65.00000	715.00	42.50000	467.50
0150 6096042 PLACING TYPE 2 ROCK DITCH LINER	11.000	CUYD	35.87000	394.57	46.00000	506.00	55.00000	605.00
0160 6113020 FURNISHING TYPE 2 ROCK BLANKET	16.000	CUYD	35.87000	573.92	37.00000	592.00	40.00000	640.00
0170 6113040 PLACING TYPE 2 ROCK BLANKET	16.000	CUYD	35.87000	573.92	25.00000	400.00	30.00000	480.00
0180 6161005 CONSTRUCTION SIGNS	116.000	SQFT	30.00000	3480.00	14.00000	1624.00	3.50000	406.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-403
DISTRICT : 04
COUNTIES : RAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011198 Widel, Inc. UNIT PRICE	 AMOUNT	(2) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0190 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	2.000	EA	500.00000	1000.00	450.00000	900.00	350.00000	700.00
0200 6181000 MOBILIZATION		LUMP	77000.00000	77000.00	103000.00000	103000.00	80000.00000	80000.00
0210 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1205.000	LF	2.00000	2410.00	1.75000	2108.75	1.25000	1506.25
0220 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	42.000	SQYD	4.00000	168.00	6.55000	275.10	5.00000	210.00
0230 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	4000.00000	4000.00	7500.00000	7500.00	8700.00000	8700.00
0240 6279901 MISC. MODIFIED COLD MILLING (DEPTH TRANSITIONS		LUMP	8888.00000	8888.00	3200.00000	3200.00	2000.00000	2000.00
0250 7250412 12 IN. PIPE GROUP C	30.000	LF	24.50000	735.00	35.00000	1050.00	45.00000	1350.00
0260 7250418 18 IN. PIPE GROUP C	38.000	LF	30.15000	1145.70	70.00000	2660.00	70.00000	2660.00
0270 7250424 24 IN. PIPE GROUP C	10.000	LF	38.68000	386.80	155.00000	1550.00	110.00000	1100.00
0280 7322012A BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUBSTITUTE PIPE	2.000	EA	104.62000	209.24	190.00000	380.00	600.00000	1200.00
0290 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	3.000	EA	124.89000	374.67	220.00000	660.00	750.00000	2250.00
0300 7322024A BEVELED PIPE END TREATMENT FOR 24 IN. (600 MM) OR ALLOWED SUBSTITUTE PIPE	2.000	EA	154.00000	308.00	260.00000	520.00	850.00000	1700.00
0310 8051000A SEEDING - COOL SEASON MIXTURES	0.200	ACRE	10000.00000	2000.00	9000.00000	1800.00	5500.00000	1100.00
0320 8061016 SEDIMENT REMOVAL	146.000	CUYD	30.00000	4380.00	3.00000	438.00	1.00000	146.00
0330 8061019 SILT FENCE	1082.000	LF	3.00000	3246.00	2.55000	2759.10	2.00000	2164.00
0340 8061022 TYPE II DITCH CHECK	18.000	EA	200.00000	3600.00	230.00000	4140.00	190.00000	3420.00
SECTION TOTALS			$	313,838.32	$	296,164.95	$	260,710.00

SECTION 0002 HIGHWAY SIGNING ITEMS - J4S2248

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-403
DISTRICT : 04

COUNTIES : RAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011198 Widel, Inc. UNIT PRICE	AMOUNT	(2) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0350 9039902 MISC. REMOVE & REPLACE SIGN	1.000	EA	150.00000	150.00	125.00000	125.00	100.00000	100.00
SECTION TOTALS			$	150.00	$	125.00	$	100.00
SECTION 0003 BRIDGE NO. A7689 - J4S2248								
0360 2061000 CLASS 1 EXCAVATION	45.000	CUYD	40.00000	1800.00	17.50000	787.50	20.00000	900.00
0370 2061003 CLASS 1 EXCAVATION IN ROCK	77.000	CUYD	225.00000	17325.00	160.00000	12320.00	65.00000	5005.00
0380 2160500 REMOVAL OF BRIDGES		LUMP	47500.00000	47500.00	30000.00000	30000.00	75000.00000	75000.00
0390 7021012 STRUCTURAL STEEL PILES (12 IN.)	160.000	LF	60.00000	9600.00	115.00000	18400.00	75.00000	12000.00
0400 7026000 PRE-BORE FOR PILING	144.000	LF	200.00000	28800.00	110.00000	15840.00	110.00000	15840.00
0410 7027000 PILE POINT REINFORCEMENT	16.000	EA	109.00000	1744.00	145.00000	2320.00	115.00000	1840.00
0420 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	35.300	CUYD	650.00000	22945.00	570.00000	20121.00	800.00000	28240.00
0430 7034213 SLAB ON CONCRETE I-GIRDER	452.000	SQYD	276.20000	124842.40	357.50000	161590.00	325.00000	146900.00
0440 7034219A BARRIER CURB (TYPE D)	340.000	LF	63.00000	21420.00	85.00000	28900.00	85.00000	28900.00
0450 7056025 NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	417.000	LF	594.75000	248010.75	600.00000	250200.00	700.00000	291900.00
0460 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000	EA	1560.00000	6240.00	1525.00000	6100.00	1300.00000	5200.00
0470 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	900.00000	1800.00	1700.00000	3400.00	1700.00000	3400.00
0480 7161000 PLAIN NEOPRENE BEARING PAD	6.000	EA	250.00000	1500.00	295.00000	1770.00	350.00000	2100.00
SECTION TOTALS			$	533,527.15	$	551,748.50	$	617,225.00
CONTRACT TOTALS			$	847,515.47	$	848,038.45	$	878,035.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-403
DISTRICT : 04

COUNTIES : RAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	AMOUNT	(5) 0010490 R. A. Knapp Construction, In UNIT PRICE	AMOUNT	(6) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S2248								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	13000.00000	13000.00	20000.00000	20000.00	13000.00000	13000.00
0020 2035000 UNCLASSIFIED EXCAVATION	160.000	CUYD	104.00000	16640.00	13.00000	2080.00	100.00000	16000.00
0030 2035500 EMBANKMENT IN PLACE	1218.000	CUYD	21.00000	25578.00	32.00000	38976.00	20.00000	24360.00
0040 2036000 COMPACTING EMBANKMENT	151.000	CUYD	2.00000	302.00	3.50000	528.50	2.00000	302.00
0050 2063000 CLASS 3 EXCAVATION	40.000	CUYD	4.00000	160.00	20.00000	800.00	4.00000	160.00
0060 2072000 LINEAR GRADING CLASS 2	0.700	STA	2200.00000	1540.00	1400.00000	980.00	2100.00000	1470.00
0070 2079903 MISC. MODIFIED PERMANENT BERM	88.000	LF	10.50000	924.00	23.00000	2024.00	10.00000	880.00
0080 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	1447.000	SQYD	9.00000	13023.00	8.00000	11576.00	6.90000	9984.30
0090 4019905 MISC. OPTIONAL PAVEMENT	1447.000	SQYD	45.00000	65115.00	60.00000	86820.00	36.50000	52815.50
0100 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	458.000	LF	32.00000	14656.00	40.00000	18320.00	31.00000	14198.00
0110 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	420.00000	1680.00	550.00000	2200.00	410.00000	1640.00
0120 6062401 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	1500.00000	6000.00	1900.00000	7600.00	1460.00000	5840.00
0130 6063000 TERMINAL SECTION - GUARDRAIL	4.000	EA	1000.00000	4000.00	1300.00000	5200.00	985.00000	3940.00
0140 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	11.000	CUYD	57.00000	627.00	50.00000	550.00	55.50000	610.50
0150 6096042 PLACING TYPE 2 ROCK DITCH LINER	11.000	CUYD	32.00000	352.00	50.00000	550.00	31.00000	341.00
0160 6113020 FURNISHING TYPE 2 ROCK BLANKET	16.000	CUYD	57.00000	912.00	50.00000	800.00	55.50000	888.00
0170 6113040 PLACING TYPE 2 ROCK BLANKET	16.000	CUYD	41.00000	656.00	30.00000	480.00	40.00000	640.00
0180 6161005 CONSTRUCTION SIGNS	116.000	SQFT	4.00000	464.00	15.00000	1740.00	12.00000	1392.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-403
DISTRICT : 04

COUNTIES : RAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	AMOUNT	(5) 0010490 R. A. Knapp Construction, In UNIT PRICE	AMOUNT	(6) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
0190 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	2.000	EA	500.00000	1000.00	500.00000	1000.00	400.00000	800.00
0200 6181000 MOBILIZATION		LUMP	46000.00000	46000.00	140000.00000	140000.00	121000.00000	121000.00
0210 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1205.000	LF	1.10000	1325.50	2.00000	2410.00	1.50000	1807.50
0220 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	42.000	SQYD	2.60000	109.20	18.00000	756.00	2.50000	105.00
0230 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	10000.00000	10000.00	8000.00000	8000.00	8000.00000	8000.00
0240 6279901 MISC. MODIFIED COLD MILLING (DEPTH TRANSITIONS		LUMP	2850.00000	2850.00	7500.00000	7500.00	2750.00000	2750.00
0250 7250412 12 IN. PIPE GROUP C	30.000	LF	36.00000	1080.00	23.00000	690.00	35.00000	1050.00
0260 7250418 18 IN. PIPE GROUP C	38.000	LF	60.00000	2280.00	29.00000	1102.00	58.00000	2204.00
0270 7250424 24 IN. PIPE GROUP C	10.000	LF	127.00000	1270.00	46.00000	460.00	124.00000	1240.00
0280 7322012A BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUBSTITUTE PIPE	2.000	EA	208.00000	416.00	265.00000	530.00	202.00000	404.00
0290 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	3.000	EA	230.00000	690.00	400.00000	1200.00	224.00000	672.00
0300 7322024A BEVELED PIPE END TREATMENT FOR 24 IN. (600 MM) OR ALLOWED SUBSTITUTE PIPE	2.000	EA	295.00000	590.00	600.00000	1200.00	287.00000	574.00
0310 8051000A SEEDING - COOL SEASON MIXTURES	0.200	ACRE	7210.00000	1442.00	8000.00000	1600.00	7000.00000	1400.00
0320 8061016 SEDIMENT REMOVAL	146.000	CUYD	20.00000	2920.00	5.00000	730.00	20.00000	2920.00
0330 8061019 SILT FENCE	1082.000	LF	2.60000	2813.20	3.00000	3246.00	2.00000	2164.00
0340 8061022 TYPE II DITCH CHECK	18.000	EA	100.00000	1800.00	250.00000	4500.00	95.00000	1710.00
SECTION TOTALS			$	242,214.90	$	376,148.50	$	297,261.80

SECTION 0002 HIGHWAY SIGNING ITEMS - J4S2248

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081024-403 COUNTIES : RAY
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	AMOUNT	(5) 0010490 R. A. Knapp Construction, In UNIT PRICE	AMOUNT	(6) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	AMOUNT
0350 9039902 MISC. REMOVE & REPLACE SIGN	1.000	EA	100.00000	100.00	350.00000	350.00	100.00000	100.00
SECTION TOTALS			$	100.00	$	350.00	$	100.00
SECTION 0003 BRIDGE NO. A7689 - J4S2248								
0360 2061000 CLASS 1 EXCAVATION	45.000	CUYD	200.00000	9000.00	50.00000	2250.00	120.00000	5400.00
0370 2061003 CLASS 1 EXCAVATION IN ROCK	77.000	CUYD	250.00000	19250.00	70.00000	5390.00	250.00000	19250.00
0380 2160500 REMOVAL OF BRIDGES		LUMP	120000.00000	120000.00	125000.00000	125000.00	85000.00000	85000.00
0390 7021012 STRUCTURAL STEEL PILES (12 IN.)	160.000	LF	170.00000	27200.00	75.00000	12000.00	85.00000	13600.00
0400 7026000 PRE-BORE FOR PILING	144.000	LF	108.00000	15552.00	120.00000	17280.00	120.00000	17280.00
0410 7027000 PILE POINT REINFORCEMENT	16.000	EA	100.00000	1600.00	130.00000	2080.00	100.00000	1600.00
0420 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	35.300	CUYD	1200.00000	42360.00	550.00000	19415.00	850.00000	30005.00
0430 7034213 SLAB ON CONCRETE I-GIRDER	452.000	SQYD	420.00000	189840.00	330.00000	149160.00	510.00000	230520.00
0440 7034219A BARRIER CURB (TYPE D)	340.000	LF	85.00000	28900.00	100.00000	34000.00	100.00000	34000.00
0450 7056025 NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	417.000	LF	550.00000	229350.00	540.00000	225180.00	650.00000	271050.00
0460 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000	EA	1500.00000	6000.00	1850.00000	7400.00	2000.00000	8000.00
0470 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2000.00000	4000.00	1250.00000	2500.00	2500.00000	5000.00
0480 7161000 PLAIN NEOPRENE BEARING PAD	6.000	EA	400.00000	2400.00	300.00000	1800.00	500.00000	3000.00
SECTION TOTALS			$	695,452.00	$	603,455.00	$	723,705.00
CONTRACT TOTALS			$	937,766.90	$	979,953.50	$	1,021,066.80

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-403
DISTRICT : 04

COUNTIES : RAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S2248								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1500.00000	1500.00				
0020 2035000 UNCLASSIFIED EXCAVATION	160.000	CUYD	35.00000	5600.00				
0030 2035500 EMBANKMENT IN PLACE	1218.000	CUYD	25.00000	30450.00				
0040 2036000 COMPACTING EMBANKMENT	151.000	CUYD	5.00000	755.00				
0050 2063000 CLASS 3 EXCAVATION	40.000	CUYD	15.00000	600.00				
0060 2072000 LINEAR GRADING CLASS 2	0.700	STA	3500.00000	2450.00				
0070 2079903 MISC. MODIFIED PERMANENT BERM	88.000	LF	60.00000	5280.00				
0080 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	1447.000	SQYD	14.00000	20258.00				
0090 4019905 MISC. OPTIONAL PAVEMENT	1447.000	SQYD	45.00000	65115.00				
0100 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	458.000	LF	30.00000	13740.00				
0110 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	600.00000	2400.00				
0120 6062401 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	2100.00000	8400.00				
0130 6063000 TERMINAL SECTION - GUARDRAIL	4.000	EA	850.00000	3400.00				
0140 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	11.000	CUYD	70.00000	770.00				
0150 6096042 PLACING TYPE 2 ROCK DITCH LINER	11.000	CUYD	175.00000	1925.00				
0160 6113020 FURNISHING TYPE 2 ROCK BLANKET	16.000	CUYD	70.00000	1120.00				
0170 6113040 PLACING TYPE 2 ROCK BLANKET	16.000	CUYD	175.00000	2800.00				
0180 6161005 CONSTRUCTION SIGNS	116.000	SQFT	12.00000	1392.00				

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-403
DISTRICT : 04
COUNTIES : RAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0190 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	2.000	EA	400.00000	800.00				
0200 6181000 MOBILIZATION		LUMP	182000.00000	182000.00				
0210 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1205.000	LF	1.50000	1807.50				
0220 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	42.000	SQYD	5.00000	210.00				
0230 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	5800.00000	5800.00				
0240 6279901 MISC. MODIFIED COLD MILLING (DEPTH TRANSITIONS		LUMP	5588.00000	5588.00				
0250 7250412 12 IN. PIPE GROUP C	30.000	LF	70.00000	2100.00				
0260 7250418 18 IN. PIPE GROUP C	38.000	LF	90.00000	3420.00				
0270 7250424 24 IN. PIPE GROUP C	10.000	LF	120.00000	1200.00				
0280 7322012A BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUBSTITUTE PIPE	2.000	EA	290.00000	580.00				
0290 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	3.000	EA	400.00000	1200.00				
0300 7322024A BEVELED PIPE END TREATMENT FOR 24 IN. (600 MM) OR ALLOWED SUBSTITUTE PIPE	2.000	EA	460.00000	920.00				
0310 8051000A SEEDING - COOL SEASON MIXTURES	0.200	ACRE	7000.00000	1400.00				
0320 8061016 SEDIMENT REMOVAL	146.000	CUYD	30.00000	4380.00				
0330 8061019 SILT FENCE	1082.000	LF	2.20000	2380.40				
0340 8061022 TYPE II DITCH CHECK	18.000	EA	200.00000	3600.00				
SECTION TOTALS			$	385,340.90	$		$	

SECTION 0002 HIGHWAY SIGNING ITEMS - J4S2248

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081024-403 COUNTIES : RAY
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0350 9039902 MISC. REMOVE & REPLACE SIGN	1.000	EA	600.00000	600.00				
SECTION TOTALS			$	600.00	$		$	
SECTION 0003 BRIDGE NO. A7689 - J4S2248								
0360 2061000 CLASS 1 EXCAVATION	45.000	CUYD	200.00000	9000.00				
0370 2061003 CLASS 1 EXCAVATION IN ROCK	77.000	CUYD	200.00000	15400.00				
0380 2160500 REMOVAL OF BRIDGES		LUMP	80000.00000	80000.00				
0390 7021012 STRUCTURAL STEEL PILES (12 IN.)	160.000	LF	133.00000	21280.00				
0400 7026000 PRE-BORE FOR PILING	144.000	LF	110.00000	15840.00				
0410 7027000 PILE POINT REINFORCEMENT	16.000	EA	102.00000	1632.00				
0420 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	35.300	CUYD	910.00000	32123.00				
0430 7034213 SLAB ON CONCRETE I-GIRDER	452.000	SQYD	482.00000	217864.00				
0440 7034219A BARRIER CURB (TYPE D)	340.000	LF	118.00000	40120.00				
0450 7056025 NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	417.000	LF	710.00000	296070.00				
0460 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000	EA	1400.00000	5600.00				
0470 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2500.00000	5000.00				
0480 7161000 PLAIN NEOPRENE BEARING PAD	6.000	EA	300.00000	1800.00				
SECTION TOTALS			$	741,729.00	$		$	
CONTRACT TOTALS			$	1,127,669.90	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0S2152
J6I1416, J6S1961 & J0S2152 - ROUTES I-55, 61 & OO, JEFFERSON J6I1416
& STE. GENEVIEVE COUNTIES J6S1961
***Bid Revision No. 1, No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 9,379,410.23	100.0000%
2	0020263	J. M. Marschuetz Construction Co.	$ 10,124,355.92	107.9424%
3	0011035	Millstone Bangert, Inc.	$ 10,567,497.08	112.6670%
4	0010583	Gershenson Construction Co. Inc.	$ 11,345,103.41	120.9575%
5	0010189	Illinois Valley Paving Co.	$ 14,806,671.41	157.8636%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1416								
0010 2013000 CLEARING AND GRUBBING	15.000	ACRE	2500.00000	37500.00	3680.00000	55200.00	6270.41000	94056.15
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	40000.00000	40000.00	20200.00000	20200.00	41000.00000	41000.00
0030 2035000 UNCLASSIFIED EXCAVATION	104971.000	CUYD	5.50000	577340.50	9.80000	1028715.80	7.65000	803028.15
0040 2036000 COMPACTING EMBANKMENT	99090.000	CUYD	0.05000	4954.50	0.10000	9909.00	0.59000	58463.10
0050 2063000 CLASS 3 EXCAVATION	231.000	CUYD	20.00000	4620.00	11.50000	2656.50	39.77000	9186.87
0060 2071000 LINEAR GRADING CLASS 1	0.600	STA	800.00000	480.00	2450.00000	1470.00	1272.02000	763.21
0070 2081000 INTERCEPTION DITCH	30.000	100F	170.00000	5100.00	250.00000	7500.00	293.34000	8800.20
0080 3030610A PLACING ROCK BASE (18 IN. THICK)	16582.000	SQYD	5.70000	94517.40	5.70000	94517.40	3.10000	51404.20
0090 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	1353.000	SQYD	9.00000	12177.00	6.80000	9200.40	9.55000	12921.15
0100 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	92.400	TONS	140.00000	12936.00	150.00000	13860.00	170.00000	15708.00
0110 4013010 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	441.900	TONS	90.00000	39771.00	100.00000	44190.00	87.50000	38666.25
0120 4071005 TACK COAT	40.000	GAL	2.00000	80.00	5.70000	228.00	10.00000	400.00
0130 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	10742.100	SQYD	40.00000	429684.00	35.00000	375973.50	45.00000	483394.50
0140 5021340 TYPE A2 SHOULDER	4759.200	SQYD	33.00000	157053.60	28.00000	133257.60	25.00000	118980.00
0150 5062030 UNBONDED CONCRETE OVERLAY	587.200	CUYD	75.00000	44040.00	86.50000	50792.80	90.00000	52848.00
0160 5069905 MISC. UNBONDED OVERLAY PLACEMENT	4000.600	SQYD	7.50000	30004.50	5.50000	22003.30	10.00000	40006.00
0170 6061010 GUARDRAIL TYPE A	1413.000	LF	18.50000	26140.50	21.00000	29673.00	18.50000	26140.50
0180 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	400.000	LF	32.00000	12800.00	36.50000	14600.00	32.00000	12800.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0020263 J. M. Marschuetz Constructio UNIT PRICE	AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
0190 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000 EA	1600.00000	6400.00	1830.00000	7320.00	1600.00000	6400.00
0200 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000 EA	300.00000	1200.00	340.00000	1360.00	300.00000	1200.00
0210 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000 EA	1950.00000	15600.00	2230.00000	17840.00	1950.00000	15600.00
0220 6096042 PLACING TYPE 2 ROCK DITCH LINER	388.000 CUYD	22.00000	8536.00	9.80000	3802.40	8.82000	3422.16
0230 6096043 PLACING TYPE 3 ROCK DITCH LINER	477.000 CUYD	19.00000	9063.00	9.80000	4674.60	10.01000	4774.77
0240 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	173.000 CUYD	45.00000	7785.00	61.50000	10639.50	24.92000	4311.16
0250 6097000 ROCK LINING	50.000 CUYD	65.00000	3250.00	86.00000	4300.00	8.82000	441.00
0260 6113030 PLACING TYPE 1 ROCK BLANKET	1566.000 CUYD	22.00000	34452.00	9.80000	15346.80	8.82000	13812.12
0270 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	1.000 EA	1250.00000	1250.00	1480.00000	1480.00	1296.76000	1296.76
0280 6143012 MANHOLE FRAME AND COVER, TYPE 2	1.000 EA	425.00000	425.00	410.00000	410.00	361.54000	361.54
0290 6161005 CONSTRUCTION SIGNS	1033.000 SQFT	10.00000	10330.00	8.60000	8883.80	6.50000	6714.50
0300 6161025 CHANNELIZER (TRIM LINE)	140.000 EA	100.00000	14000.00	32.00000	4480.00	35.00000	4900.00
0310 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	13.000 EA	100.00000	1300.00	190.00000	2470.00	100.00000	1300.00
0320 6161033 DIRECTIONAL INDICATOR BARRICADE	53.000 EA	100.00000	5300.00	63.00000	3339.00	75.00000	3975.00
0330 6161040 FLASHING ARROW PANEL	2.000 EA	1500.00000	3000.00	1030.00000	2060.00	1500.00000	3000.00
0340 6161070 TUBULAR MARKER	59.000 EA	60.00000	3540.00	86.00000	5074.00	60.00000	3540.00
0350 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	100.00000	200.00	110.00000	220.00	100.00000	200.00
0360 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	200.00000	400.00	110.00000	220.00	200.00000	400.00
0370 6169901 MISC. ROAD CLOSED SIGNS	LUMP	3000.00000	3000.00	23500.00000	23500.00	27000.00000	27000.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0020263 J. M. Marschuetz Constructio UNIT PRICE	AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
0380 6181000 MOBILIZATION		LUMP	150000.00000	150000.00	283100.00000	283100.00	130000.00000	130000.00
0390 6191000 PAVEMENT EDGE TREATMENT	2416.000	LF	3.00000	7248.00	2.10000	5073.60	3.00000	7248.00
0400 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5248.000	LF	0.30000	1574.40	0.30000	1574.40	0.30000	1574.40
0410 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5000.000	LF	0.30000	1500.00	0.30000	1500.00	0.30000	1500.00
0420 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4323.000	LF	0.40000	1729.20	0.50000	2161.50	0.40000	1729.20
0430 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2018.000	LF	0.40000	807.20	0.50000	1009.00	0.40000	807.20
0440 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	806.000	LF	1.00000	806.00	1.10000	886.60	1.00000	806.00
0450 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	108.000	LF	2.00000	216.00	2.30000	248.40	2.00000	216.00
0460 6214600A FLOWABLE BACKFILL	15.000	CUYD	145.00000	2175.00	88.00000	1320.00	256.06000	3840.90
0470 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1146.000	SQYD	4.00000	4584.00	2.60000	2979.60	6.75000	7735.50
0480 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2342.000	SQYD	2.50000	5855.00	2.60000	6089.20	3.99000	9344.58
0490 6240104A SEPARATION GEOTEXTILE	2349.000	SQYD	3.50000	8221.50	3.00000	7047.00	3.69000	8667.81
0500 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	149.000	LF	40.00000	5960.00	41.00000	6109.00	35.88000	5346.12
0510 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	64.000	LF	55.00000	3520.00	69.00000	4416.00	60.39000	3864.96

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0520 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	113.000	LF	95.00000	10735.00	130.00000	14690.00	112.62000	12726.06
0530 7261542 42 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	193.000	LF	120.00000	23160.00	140.00000	27020.00	122.98000	23735.14
0540 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	8.000	FT	250.00000	2000.00	190.00000	1520.00	167.04000	1336.32
0550 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	14.000	FT	300.00000	4200.00	210.00000	2940.00	187.87000	2630.18
0560 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	750.00000	2250.00	630.00000	1890.00	551.44000	1654.32
0570 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1325.00000	2650.00	990.00000	1980.00	867.16000	1734.32
0580 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	2000.00000	6000.00	1650.00000	4950.00	1438.85000	4316.55
0590 8051000A SEEDING - COOL SEASON MIXTURES	26.600	ACRE	1700.00000	45220.00	1950.00000	51870.00	1500.00000	39900.00
0600 8061016 SEDIMENT REMOVAL	174.000	CUYD	35.00000	6090.00	18.50000	3219.00	3.87000	673.38
0610 8061017 TEMPORARY SEEDING AND MULCHING	6.700	ACRE	1050.00000	7035.00	1200.00000	8040.00	1250.00000	8375.00
0620 8061019 SILT FENCE	8490.000	LF	2.10000	17829.00	2.30000	19527.00	1.80000	15282.00
0630 8061022 TYPE II DITCH CHECK	89.000	EA	145.00000	12905.00	170.00000	15130.00	175.00000	15575.00
SECTION TOTALS			$	1,992,500.30	$	2,507,657.70	$	2,281,834.23
SECTION 0002 ROADWAY ITEMS - J6S1961								
0640 2022010 REMOVAL OF IMPROVEMENTS		LUMP	12000.00000	12000.00	12800.00000	12800.00	60318.00000	60318.00
0645 2064000 POROUS BACKFILL	59.000	CUYD	50.00000	2950.00	115.00000	6785.00	120.00000	7080.00
0650 2072000 LINEAR GRADING CLASS 2	49.100	STA	950.00000	46645.00	290.00000	14239.00	880.00000	43208.00
0660 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2846.000	SQYD	9.00000	25614.00	5.90000	16791.40	6.00000	17076.00

TABULATION OF BIDS

CALL ORDER : 601
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-601
DISTRICT : 06

COUNTIES : JEFFERSON STE GENEVIEVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0670 3040153 TYPE 1 AGGREGATE FOR BASE (5 IN. THICK)	131221.000	SQYD	3.50000	459273.50	5.00000	656105.00	6.25000	820131.25
0680 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	812.700	TONS	100.00000	81270.00	89.50000	72736.65	96.50000	78425.55
0690 4071005 TACK COAT	150.000	GAL	2.00000	300.00	5.70000	855.00	10.00000	1500.00
0700 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	2846.000	SQYD	55.00000	156530.00	39.00000	110994.00	44.00000	125224.00
0710 5022000 CONCRETE PAVEMENT NEOPRENE JOINT SEAL	80.000	LF	16.00000	1280.00	85.00000	6800.00	50.00000	4000.00
0720 5062030 UNBONDED CONCRETE OVERLAY	30600.000	CUYD	75.00000	2295000.00	93.50000	2861100.00	85.00000	2601000.00
0730 5069905 MISC. UNBONDED CONCRETE OVERLAY PLACEMENT,	200287.300	SQYD	5.00000	1001436.50	3.40000	680976.82	5.50000	1101580.15
0740 6061010 GUARDRAIL TYPE A	600.000	LF	20.00000	12000.00	23.00000	13800.00	20.00000	12000.00
0750 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	14.000	EA	1800.00000	25200.00	2060.00000	28840.00	1800.00000	25200.00
0760 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	14.000	EA	400.00000	5600.00	460.00000	6440.00	400.00000	5600.00
0770 6063015 TYPE A CRASHWORTHY END TERMINAL	18.000	EA	2000.00000	36000.00	2290.00000	41220.00	2000.00000	36000.00
0775 6091042 CONCRETE GUTTER TYPE B	352.000	LF	31.00000	10912.00	18.50000	6512.00	42.00000	14784.00
0780 6169901 MISC. TRAFFIC CONTROL		LUMP	50000.00000	50000.00	130600.00000	130600.00	349000.00000	349000.00
0790 6173101 CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	352.000	LF	100.00000	35200.00	65.00000	22880.00	85.00000	29920.00
0800 6181000 MOBILIZATION		LUMP	800000.00000	800000.00	375200.00000	375200.00	714000.00000	714000.00
0810 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	96.000	LF	30.00000	2880.00	34.50000	3312.00	30.00000	2880.00
0820 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	21.000	EA	325.00000	6825.00	370.00000	7770.00	325.00000	6825.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0830 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	2.000	EA	775.00000	1550.00	890.00000	1780.00	775.00000	1550.00
0840 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	135810.000	LF	0.09000	12222.90	0.10000	13581.00	0.09000	12222.90
0850 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	75695.000	LF	0.09000	6812.55	0.10000	7569.50	0.09000	6812.55
0860 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	2267.000	LF	0.15000	340.05	0.20000	453.40	0.15000	340.05
0870 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	1992.000	LF	0.15000	298.80	0.20000	398.40	0.15000	298.80
0880 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	525.000	LF	1.50000	787.50	8.00000	4200.00	1.50000	787.50
0890 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	17312.000	SQYD	2.50000	43280.00	4.90000	84828.80	1.75000	30296.00
0900 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	21337.000	SQYD	3.25000	69345.25	3.70000	78946.90	1.50000	32005.50
0910 6240104A SEPARATION GEOTEXTILE	19651.000	SQYD	3.50000	68778.50	2.10000	41267.10	4.50000	88429.50
0920 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	879.700	STA	45.00000	39586.50	28.50000	25071.45	40.00000	35188.00
0930 6279901 MISC. ENTRANCES AND INTERSECTIONS		LUMP	550000.00000	550000.00	763900.00000	763900.00	480000.00000	480000.00
0940 8061016 SEDIMENT REMOVAL	104.000	CUYD	35.00000	3640.00	17.00000	1768.00	35.00000	3640.00
0950 8061019 SILT FENCE	4580.000	LF	2.10000	9618.00	2.30000	10534.00	1.80000	8244.00
0960 8061022 TYPE II DITCH CHECK	58.000	EA	145.00000	8410.00	170.00000	9860.00	175.00000	10150.00
SECTION TOTALS			$	5,881,586.05	$	6,120,915.42	$	6,765,716.75
SECTION 0003 HIGHWAY LIGHTING ITEMS - J6I1416								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0020263 J. M. Marschuetz Constructio UNIT PRICE	AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
0970 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	40.000	LF	12.70000	508.00	16.50000	660.00	14.50000	580.00
0980 9014003 CONDUIT, 3 IN. RIGID, PUSHED	150.000	LF	22.57000	3385.50	32.00000	4800.00	28.00000	4200.00
0990 9015020 TRENCHING TYPE II	1738.000	LF	4.30000	7473.40	4.30000	7473.40	3.75000	6517.50
1000 9015030 TRENCHING TYPE III	1310.000	LF	10.75000	14082.50	6.30000	8253.00	5.50000	7205.00
1010 9016110 PULL BOX, PREFORMED CLASS 1	11.000	EA	1893.00000	20823.00	660.00000	7260.00	575.00000	6325.00
1020 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	360.000	LF	0.40000	144.00	0.70000	252.00	0.60000	216.00
1030 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	3580.000	LF	2.65000	9487.00	3.60000	12888.00	3.10000	11098.00
1040 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000	EA	1794.00000	7176.00	920.00000	3680.00	800.00000	3200.00
1050 9019902 MISC. 400 WATT HPS TENON MOUNT LUMINAIR	4.000	EA	748.00000	2992.00	580.00000	2320.00	510.00000	2040.00
1060 9019902 MISC. 45 FT. TENON POLE	4.000	EA	2422.00000	9688.00	2400.00000	9600.00	2100.00000	8400.00
1070 9019902 MISC. 480 V COMBO PWR SUPPLY AND CONTROLLER	1.000	EA	6466.00000	6466.00	4810.00000	4810.00	4200.00000	4200.00
SECTION TOTALS			$	82,225.40	$	61,996.40	$	53,981.50
SECTION 0004 HIGHWAY SIGNING ITEMS - J6I1416								
1080 9031010 CONCRETE FOOTINGS, EMBEDDED	5.900	CUYD	900.00000	5310.00	1030.00000	6077.00	900.00000	5310.00
1090 9031210 STRUCTURAL STEEL POSTS	3770.000	LB	2.50000	9425.00	2.90000	10933.00	2.50000	9425.00
1100 9031220 PIPE POSTS	1570.000	LB	2.50000	3925.00	2.90000	4553.00	2.50000	3925.00
1110 9031240 BREAKAWAY ASSEMBLY	27.000	EA	80.00000	2160.00	91.50000	2470.50	80.00000	2160.00
1120 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	13.000	EA	36.00000	468.00	41.00000	533.00	36.00000	468.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0020263 J. M. Marschuetz Constructio UNIT PRICE	AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
1130 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	15.000 EA	32.00000	480.00	36.50000	547.50	32.00000	480.00
1140 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	4.000 EA	32.00000	128.00	36.50000	146.00	32.00000	128.00
1150 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	15.000 EA	36.00000	540.00	41.00000	615.00	36.00000	540.00
1160 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	4.000 EA	36.00000	144.00	41.00000	164.00	36.00000	144.00
1170 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	311.000 LF	10.00000	3110.00	11.50000	3576.50	10.00000	3110.00
1180 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	58.000 LF	30.00000	1740.00	34.50000	2001.00	30.00000	1740.00
1190 9035004 TYPE SHR2L-1 SIGN	273.000 SQFT	16.00000	4368.00	18.50000	5050.50	16.00000	4368.00
1200 9035011 SIGN, TYPE STR2L-3	306.000 SQFT	18.00000	5508.00	20.50000	6273.00	18.00000	5508.00
1210 9039901 MISC. HIGHWAY SIGN RELOCATION	LUMP	1200.00000	1200.00	1370.00000	1370.00	1200.00000	1200.00
SECTION TOTALS		$	38,506.00	$	44,310.00	$	38,506.00
SECTION 0005 BRIDGE NO. A19902 - J6I1416							
1220 2161502 REMOVAL OF CONCRETE WEARING SURFACE	6334.000 SQFT	0.85000	5383.90	2.30000	14568.20	2.00000	12668.00
1230 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	301.000 SQFT	56.00000	16856.00	40.00000	12040.00	35.00000	10535.00
1240 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	56.000 LF	220.00000	12320.00	260.00000	14560.00	225.00000	12600.00
1250 2169902 MISC. REMOVAL OF EXIST. BEARINGS & ANCHOR BOLT	8.000 EA	840.00000	6720.00	860.00000	6880.00	750.00000	6000.00
1260 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	723.000 SQYD	93.00000	67239.00	79.00000	57117.00	69.00000	49887.00
1270 7034214 CLASS B-2 CONCRETE	10.500 CUYD	1850.00000	19425.00	2060.00000	21630.00	1800.00000	18900.00
1280 7039903 MISC. CURB AND PARAPET	126.000 LF	125.00000	15750.00	140.00000	17640.00	125.00000	15750.00
1290 7040101 SUBSTRUCTURE REPAIR (FORMED)	40.000 SQFT	85.00000	3400.00	130.00000	5200.00	115.00000	4600.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
1300 7040105 PARTIAL DEPTH REPAIR	20.000	CUYD	775.00000	15500.00	520.00000	10400.00	450.00000	9000.00
1310 7040109 TOTAL SURFACE HYDRO DEMOLITION	704.000	SQYD	31.00000	21824.00	57.50000	40480.00	50.00000	35200.00
1320 7061060 REINFORCING STEEL (BRIDGES)	1480.000	LB	1.50000	2220.00	2.30000	3404.00	2.00000	2960.00
1330 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	2150.00000	2150.00	2460.00000	2460.00	2150.00000	2150.00
1340 7123610 SLAB DRAIN	10.000	EA	335.00000	3350.00	340.00000	3400.00	300.00000	3000.00
1350 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	8900.000	SQFT	13.83000	123087.00	16.00000	142400.00	13.83000	123087.00
1360 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	8900.000	SQFT	2.00000	17800.00	2.30000	20470.00	2.00000	17800.00
1370 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	8900.000	SQFT	2.00000	17800.00	2.30000	20470.00	2.00000	17800.00
1380 7125370A FINISH FIELD COAT (SYSTEM G)	8900.000	SQFT	0.50000	4450.00	0.60000	5340.00	0.50000	4450.00
1390 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	8.000	EA	1850.00000	14800.00	2290.00000	18320.00	2000.00000	16000.00
1400 7171001 PREFORMED COMPRESSION SEAL EXPANSION JOINT SYSTEM	56.000	LF	280.00000	15680.00	310.00000	17360.00	275.00000	15400.00
1410 7173002 SILICONE EXPANSION JOINT SEALANT	56.000	LF	25.00000	1400.00	46.00000	2576.00	40.00000	2240.00
SECTION TOTALS			$	387,154.90	$	436,715.20	$	380,027.00
SECTION 0006 BRIDGE NO. K07482 - J6S1961								
1420 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	325.000	LF	7.50000	2437.50	17.00000	5525.00	15.00000	4875.00
1430 2162500 REMOVAL OF EXISTING BRIDGE DECKS	4388.000	SQFT	3.50000	15358.00	5.70000	25011.60	5.00000	21940.00
1440 7034212 SLAB ON STEEL	518.000	SQYD	290.00000	150220.00	290.00000	150220.00	250.00000	129500.00
1450 7034215 SAFETY BARRIER CURB	324.000	LF	70.00000	22680.00	68.50000	22194.00	60.00000	19440.00

TABULATION OF BIDS

CALL ORDER : 601
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-601
DISTRICT : 06
COUNTIES : JEFFERSON STE GENEVIEVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0020263 J. M. Marschuetz Constructio UNIT PRICE	AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
1460 7040101 SUBSTRUCTURE REPAIR (FORMED)	75.000	SQFT	115.00000	8625.00	130.00000	9750.00	115.00000	8625.00
1470 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	115.000	SQFT	95.00000	10925.00	140.00000	16100.00	125.00000	14375.00
1480 7049903 MISC. TOP FLANGE REPAIR	40.000	LF	550.00000	22000.00	260.00000	10400.00	225.00000	9000.00
1490 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	4985.00000	4985.00	5710.00000	5710.00	4985.00000	4985.00
1500 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	1140.000	LB	7.70000	8778.00	5.70000	6498.00	5.00000	5700.00
1510 7123300 EXISTING DIAPHRAGM CONNECTIONS TO FLANG		LUMP	35000.00000	35000.00	20600.00000	20600.00	18000.00000	18000.00
1520 7123610 SLAB DRAIN	26.000	EA	300.00000	7800.00	310.00000	8060.00	275.00000	7150.00
1530 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	1600.000	SQFT	1.00000	1600.00	1.10000	1760.00	1.00000	1600.00
1540 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	3203.28000	3203.28	3670.00000	3670.00	3203.00000	3203.00
1550 7125920 CALCIUM SULFONATE PRIMER	1600.000	SQFT	3.00000	4800.00	3.40000	5440.00	3.00000	4800.00
1560 7125921 CALCIUM SULFONATE TOPCOAT	1600.000	SQFT	3.00000	4800.00	3.40000	5440.00	3.00000	4800.00
SECTION TOTALS			$	303,211.78	$	296,378.60	$	257,993.00
SECTION 0007 BRIDGE NO. K07502 - J6S1961								
1570 2161501 REMOVAL OF ASPHALT WEARING SURFACE	1809.000	SQFT	2.00000	3618.00	5.70000	10311.30	5.00000	9045.00
1580 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	201.000	SQYD	180.00000	36180.00	200.00000	40200.00	175.00000	35175.00
1590 7040101 SUBSTRUCTURE REPAIR (FORMED)	150.000	SQFT	95.00000	14250.00	150.00000	22500.00	135.00000	20250.00
1600 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	60.000	SQFT	100.00000	6000.00	190.00000	11400.00	170.00000	10200.00
1610 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	100.000	SQFT	65.00000	6500.00	40.00000	4000.00	35.00000	3500.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
1620 7040106 FULL DEPTH REPAIR	25.000	SQFT	150.00000	3750.00	57.50000	1437.50	50.00000	1250.00
1630 7040107 SLAB EDGE REPAIR (BRIDGES)	20.000	LF	120.00000	2400.00	170.00000	3400.00	150.00000	3000.00
1640 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	9485.00000	9485.00	5710.00000	5710.00	4985.00000	4985.00
1650 7173002 SILICONE EXPANSION JOINT SEALANT	55.000	LF	20.00000	1100.00	46.00000	2530.00	40.00000	2200.00
SECTION TOTALS			$	83,283.00	$	101,488.80	$	89,605.00
SECTION 0008 ROADWAY ITEMS - J0S2152								
1660 2022010 REMOVAL OF IMPROVEMENTS		LUMP	6000.00000	6000.00	8890.00000	8890.00	18000.00000	18000.00
1670 2035000 UNCLASSIFIED EXCAVATION	3540.000	CUYD	12.00000	42480.00	11.00000	38940.00	12.00000	42480.00
1680 2036000 COMPACTING EMBANKMENT	1025.000	CUYD	1.00000	1025.00	2.20000	2255.00	1.00000	1025.00
1690 2037075 COMPACTING IN CUT	23.000	STA	100.00000	2300.00	240.00000	5520.00	250.00000	5750.00
1700 2063000 CLASS 3 EXCAVATION	29.000	CUYD	20.00000	580.00	11.00000	319.00	40.00000	1160.00
1710 2063300 CLASS 4 EXCAVATION	16.000	CUYD	65.00000	1040.00	28.00000	448.00	40.00000	640.00
1720 2063500 CULVERT CLEANOUT	4.000	EA	500.00000	2000.00	150.00000	600.00	770.00000	3080.00
1730 2072000 LINEAR GRADING CLASS 2	3.900	STA	900.00000	3510.00	290.00000	1131.00	1272.00000	4960.80
1740 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	7039.000	SQYD	5.50000	38714.50	5.60000	39418.40	6.50000	45753.50
1750 5029905 MISC. CONCRETE PAVEMENT (8 IN.)	7039.000	SQYD	34.00000	239326.00	33.00000	232287.00	45.00000	316755.00
1760 5062030 UNBONDED CONCRETE OVERLAY	737.000	CUYD	75.00000	55275.00	86.50000	63750.50	90.00000	66330.00
1765 5069905 MISC. UNBONDED CONCRETE OVERLAY	3880.000	SQYD	10.00000	38800.00	4.10000	15908.00	8.30000	32204.00
1770 6083003 3 IN. CONCRETE MEDIAN STRIP	15.600	SQYD	80.00000	1248.00	44.00000	686.40	65.00000	1014.00
1780 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000	EA	900.00000	900.00	730.00000	730.00	880.00000	880.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
1790 6159901 MISC. DRIVEWAYS		LUMP	55000.00000	55000.00	39100.00000	39100.00	50000.00000	50000.00
1800 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	110.00000	220.00	100.00000	200.00
1810 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	110.00000	220.00	200.00000	400.00
1820 6169901 MISC. TEMPORARY TRAFFIC CONTROL		LUMP	15000.00000	15000.00	10400.00000	10400.00	22500.00000	22500.00
1830 6181000 MOBILIZATION		LUMP	50000.00000	50000.00	54100.00000	54100.00	36000.00000	36000.00
1840 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3855.000	LF	0.30000	1156.50	0.30000	1156.50	0.30000	1156.50
1850 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7236.000	LF	0.40000	2894.40	0.50000	3618.00	0.40000	2894.40
1860 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	12.000	LF	2.00000	24.00	2.30000	27.60	2.00000	24.00
1870 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1442.000	SQYD	5.70000	8219.40	4.20000	6056.40	5.00000	7210.00
1880 7034041 CLASS B-1 CONCRETE (CULVERTS)	12.400	CUYD	1100.00000	13640.00	490.00000	6076.00	866.00000	10738.40
1890 7061030 REINFORCING STEEL (CULVERTS)	1800.000	LB	2.15000	3870.00	1.60000	2880.00	1.50000	2700.00
1900 7250315A 15 IN. PIPE GROUP B	14.000	LF	35.00000	490.00	33.00000	462.00	50.00000	700.00
1910 7250324A 24 IN. PIPE GROUP B	40.000	LF	40.00000	1600.00	36.00000	1440.00	55.00000	2200.00
1920 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	3.000	FT	410.00000	1230.00	340.00000	1020.00	650.00000	1950.00
1930 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000	EA	205.00000	205.00	300.00000	300.00	288.00000	288.00
1940 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000	EA	405.00000	405.00	390.00000	390.00	460.00000	460.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
1950 7339903 MISC. 15 IN. PIPE LINER	34.000	LF	60.00000	2040.00	30.00000	1020.00	55.00000	1870.00
1960 7339903 MISC. 24 IN. PIPE LINER	119.000	LF	90.00000	10710.00	40.00000	4760.00	70.00000	8330.00
1970 8051000A SEEDING - COOL SEASON MIXTURES	1.600	ACRE	1700.00000	2720.00	1950.00000	3120.00	1500.00000	2400.00
1980 8061016 SEDIMENT REMOVAL	52.000	CUYD	35.00000	1820.00	17.00000	884.00	35.00000	1820.00
1990 8061019 SILT FENCE	1200.000	LF	2.10000	2520.00	2.30000	2760.00	1.80000	2160.00
2000 8061021 TYPE I DITCH CHECK	40.000	EA	90.00000	3600.00	100.00000	4000.00	95.00000	3800.00
SECTION TOTALS			$	610,942.80	$	554,893.80	$	699,833.60
CONTRACT TOTALS			$	9,379,410.23	$	10,124,355.92	$	10,567,497.08

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1416								
0010 2013000 CLEARING AND GRUBBING	15.000	ACRE	6270.41000	94056.15	4882.50000	73237.50		
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	32271.00000	32271.00	56445.56000	56445.56		
0030 2035000 UNCLASSIFIED EXCAVATION	104971.000	CUYD	7.88000	827171.48	9.19000	964683.49		
0040 2036000 COMPACTING EMBANKMENT	99090.000	CUYD	0.61000	60444.90	0.53000	52517.70		
0050 2063000 CLASS 3 EXCAVATION	231.000	CUYD	40.96000	9461.76	15.75000	3638.25		
0060 2071000 LINEAR GRADING CLASS 1	0.600	STA	1310.18000	786.11	4200.00000	2520.00		
0070 2081000 INTERCEPTION DITCH	30.000	100F	302.14000	9064.20	262.50000	7875.00		
0080 3030610A PLACING ROCK BASE (18 IN. THICK)	16582.000	SQYD	4.70000	77935.40	4.73000	78432.86		
0090 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	1353.000	SQYD	6.60000	8929.80	7.61000	10296.33		
0100 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	92.400	TONS	117.41000	10848.68	141.75000	13097.70		
0110 4013010 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	441.900	TONS	93.81000	41454.64	78.75000	34799.63		
0120 4071005 TACK COAT	40.000	GAL	4.12000	164.80	10.50000	420.00		
0130 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	10742.100	SQYD	42.55000	457076.36	64.06000	688138.93		
0140 5021340 TYPE A2 SHOULDER	4759.200	SQYD	18.83000	89615.74	24.78000	117932.98		
0150 5062030 UNBONDED CONCRETE OVERLAY	587.200	CUYD	119.31000	70058.83	59.34000	34844.45		
0160 5069905 MISC. UNBONDED OVERLAY PLACEMENT	4000.600	SQYD	10.58000	42326.35	43.95000	175826.37		
0170 6061010 GUARDRAIL TYPE A	1413.000	LF	19.06000	26931.78	19.43000	27454.59		
0180 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	400.000	LF	32.96000	13184.00	33.60000	13440.00		

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000 EA	1648.00000	6592.00	1680.00000	6720.00		
0200 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000 EA	309.00000	1236.00	315.00000	1260.00		
0210 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000 EA	2008.50000	16068.00	2047.50000	16380.00		
0220 6096042 PLACING TYPE 2 ROCK DITCH LINER	388.000 CUYD	9.08000	3523.04	38.85000	15073.80		
0230 6096043 PLACING TYPE 3 ROCK DITCH LINER	477.000 CUYD	10.31000	4917.87	38.85000	18531.45		
0240 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	173.000 CUYD	25.67000	4440.91	47.25000	8174.25		
0250 6097000 ROCK LINING	50.000 CUYD	9.08000	454.00	52.50000	2625.00		
0260 6113030 PLACING TYPE 1 ROCK BLANKET	1566.000 CUYD	9.08000	14219.28	28.61000	44803.26		
0270 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	1.000 EA	1335.66000	1335.66	1575.00000	1575.00		
0280 6143012 MANHOLE FRAME AND COVER, TYPE 2	1.000 EA	372.39000	372.39	472.50000	472.50		
0290 6161005 CONSTRUCTION SIGNS	1033.000 SQFT	6.70000	6921.10	6.04000	6239.32		
0300 6161025 CHANNELIZER (TRIM LINE)	140.000 EA	36.05000	5047.00	26.25000	3675.00		
0310 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	13.000 EA	103.00000	1339.00	236.25000	3071.25		
0320 6161033 DIRECTIONAL INDICATOR BARRICADE	53.000 EA	77.25000	4094.25	36.75000	1947.75		
0330 6161040 FLASHING ARROW PANEL	2.000 EA	1545.00000	3090.00	787.50000	1575.00		
0340 6161070 TUBULAR MARKER	59.000 EA	61.80000	3646.20	78.75000	4646.25		
0350 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	103.00000	206.00	210.00000	420.00		
0360 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	206.00000	412.00	210.00000	420.00		
0370 6169901 MISC. ROAD CLOSED SIGNS	LUMP	2998.33000	2998.33	102395.73000	102395.73		

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0380 6181000 MOBILIZATION		LUMP	130000.00000	130000.00	165357.04000	165357.04		
0390 6191000 PAVEMENT EDGE TREATMENT	2416.000	LF	4.14000	10002.24	4.73000	11427.68		
0400 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5248.000	LF	0.28000	1469.44	0.32000	1679.36		
0410 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5000.000	LF	0.28000	1400.00	0.32000	1600.00		
0420 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4323.000	LF	0.36000	1556.28	0.43000	1858.89		
0430 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2018.000	LF	0.36000	726.48	0.43000	867.74		
0440 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	806.000	LF	1.03000	830.18	0.95000	765.70		
0450 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	108.000	LF	2.06000	222.48	1.89000	204.12		
0460 6214600A FLOWABLE BACKFILL	15.000	CUYD	120.00000	1800.00	157.50000	2362.50		
0470 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1146.000	SQYD	2.32000	2658.72	5.78000	6623.88		
0480 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2342.000	SQYD	4.00000	9368.00	3.15000	7377.30		
0490 6240104A SEPARATION GEOTEXTILE	2349.000	SQYD	3.80000	8926.20	8.79000	20647.71		
0500 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	149.000	LF	36.96000	5507.04	38.33000	5711.17		
0510 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	64.000	LF	62.72000	4014.08	55.91000	3578.24		

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0520 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	113.000	LF	116.00000	13108.00	82.95000	9373.35		
0530 7261542 42 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	193.000	LF	126.67000	24447.31	107.36000	20720.48		
0540 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	8.000	FT	172.05000	1376.40	283.50000	2268.00		
0550 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	14.000	FT	192.99000	2701.86	393.75000	5512.50		
0560 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	567.98000	1703.94	577.50000	1732.50		
0570 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	893.17000	1786.34	1050.00000	2100.00		
0580 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	1482.02000	4446.06	1517.25000	4551.75		
0590 8051000A SEEDING - COOL SEASON MIXTURES	26.600	ACRE	1854.00000	49316.40	1785.00000	47481.00		
0600 8061016 SEDIMENT REMOVAL	174.000	CUYD	3.87000	673.38	21.00000	3654.00		
0610 8061017 TEMPORARY SEEDING AND MULCHING	6.700	ACRE	1493.50000	10006.45	1102.50000	7386.75		
0620 8061019 SILT FENCE	8490.000	LF	2.11000	17913.90	2.92000	24790.80		
0630 8061022 TYPE II DITCH CHECK	89.000	EA	149.35000	13292.15	268.74000	23917.86		
SECTION TOTALS			$	2,271,948.34	$	2,979,157.22	$	
SECTION 0002 ROADWAY ITEMS - J6S1961								
0640 2022010 REMOVAL OF IMPROVEMENTS		LUMP	9259.93000	9259.93	38610.51000	38610.51		
0645 2064000 POROUS BACKFILL	59.000	CUYD	49.42000	2915.78	94.50000	5575.50		
0650 2072000 LINEAR GRADING CLASS 2	49.100	STA	710.62000	34891.44	866.25000	42532.88		
0660 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2846.000	SQYD	5.64000	16051.44	6.77000	19267.42		

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0670 3040153 TYPE 1 AGGREGATE FOR BASE (5 IN. THICK)	131221.000	SQYD	3.83000	502576.43	5.62000	737462.02		
0680 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	812.700	TONS	88.67000	72062.11	85.05000	69120.14		
0690 4071005 TACK COAT	150.000	GAL	4.12000	618.00	10.50000	1575.00		
0700 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	2846.000	SQYD	47.04000	133875.84	73.27000	208526.42		
0710 5022000 CONCRETE PAVEMENT NEOPRENE JOINT SEAL	80.000	LF	20.60000	1648.00	273.71000	21896.80		
0720 5062030 UNBONDED CONCRETE OVERLAY	30600.000	CUYD	115.00000	3519000.00	59.16000	1810296.00		
0730 5069905 MISC. UNBONDED CONCRETE OVERLAY PLACEMENT,	200287.300	SQYD	5.00000	1001436.50	20.40000	4085860.92		
0740 6061010 GUARDRAIL TYPE A	600.000	LF	20.60000	12360.00	21.00000	12600.00		
0750 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	14.000	EA	1854.00000	25956.00	1890.00000	26460.00		
0760 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	14.000	EA	412.00000	5768.00	420.00000	5880.00		
0770 6063015 TYPE A CRASHWORTHY END TERMINAL	18.000	EA	2060.00000	37080.00	2100.00000	37800.00		
0775 6091042 CONCRETE GUTTER TYPE B	352.000	LF	22.16000	7800.32	87.04000	30638.08		
0780 6169901 MISC. TRAFFIC CONTROL		LUMP	169678.99000	169678.99	770865.87000	770865.87		
0790 6173101 CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	352.000	LF	105.03000	36970.56	69.30000	24393.60		
0800 6181000 MOBILIZATION		LUMP	838000.00000	838000.00	1156352.12000	1156352.12		
0810 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	96.000	LF	21.63000	2076.48	22.05000	2116.80		
0820 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	21.000	EA	375.95000	7894.95	341.25000	7166.25		

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0830 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	2.000	EA	2008.50000	4017.00	2205.00000	4410.00		
0840 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	135810.000	LF	0.15000	20371.50	0.14000	19013.40		
0850 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	75695.000	LF	0.15000	11354.25	0.14000	10597.30		
0860 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	2267.000	LF	0.24000	544.08	0.26000	589.42		
0870 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	1992.000	LF	0.24000	478.08	0.26000	517.92		
0880 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	525.000	LF	1.03000	540.75	1.37000	719.25		
0890 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	17312.000	SQYD	4.38000	75826.56	3.15000	54532.80		
0900 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	21337.000	SQYD	3.35000	71478.95	2.73000	58250.01		
0910 6240104A SEPARATION GEOTEXTILE	19651.000	SQYD	3.96000	77817.96	5.96000	117119.96		
0920 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	879.700	STA	58.54000	51497.64	37.43000	32927.17		
0930 6279901 MISC. ENTRANCES AND INTERSECTIONS		LUMP	471020.57000	471020.57	509250.00000	509250.00		
0940 8061016 SEDIMENT REMOVAL	104.000	CUYD	51.50000	5356.00	21.00000	2184.00		
0950 8061019 SILT FENCE	4580.000	LF	2.11000	9663.80	4.10000	18778.00		
0960 8061022 TYPE II DITCH CHECK	58.000	EA	149.35000	8662.30	271.42000	15742.36		
SECTION TOTALS			$	7,246,550.21	$	9,959,627.92	$	

SECTION 0003 HIGHWAY LIGHTING ITEMS - J6I1416

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0970 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	40.000	LF	10.30000	412.00	15.23000	609.20		
0980 9014003 CONDUIT, 3 IN. RIGID, PUSHED	150.000	LF	16.48000	2472.00	29.40000	4410.00		
0990 9015020 TRENCHING TYPE II	1738.000	LF	4.74000	8238.12	3.94000	6847.72		
1000 9015030 TRENCHING TYPE III	1310.000	LF	4.74000	6209.40	5.78000	7571.80		
1010 9016110 PULL BOX, PREFORMED CLASS 1	11.000	EA	927.00000	10197.00	603.75000	6641.25		
1020 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	360.000	LF	1.29000	464.40	0.63000	226.80		
1030 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	3580.000	LF	4.64000	16611.20	3.26000	11670.80		
1040 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000	EA	906.40000	3625.60	840.00000	3360.00		
1050 9019902 MISC. 400 WATT HPS TENON MOUNT LUMINAIR	4.000	EA	576.80000	2307.20	535.50000	2142.00		
1060 9019902 MISC. 45 FT. TENON POLE	4.000	EA	2290.72000	9162.88	2205.00000	8820.00		
1070 9019902 MISC. 480 V COMBO PWR SUPPLY AND CONTROLLER	1.000	EA	5974.00000	5974.00	4410.00000	4410.00		
SECTION TOTALS			$	65,673.80	$	56,709.57	$	
SECTION 0004 HIGHWAY SIGNING ITEMS - J6I1416								
1080 9031010 CONCRETE FOOTINGS, EMBEDDED	5.900	CUYD	927.00000	5469.30	945.00000	5575.50		
1090 9031210 STRUCTURAL STEEL POSTS	3770.000	LB	2.58000	9726.60	2.63000	9915.10		
1100 9031220 PIPE POSTS	1570.000	LB	2.58000	4050.60	2.63000	4129.10		
1110 9031240 BREAKAWAY ASSEMBLY	27.000	EA	82.40000	2224.80	84.00000	2268.00		
1120 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	13.000	EA	37.08000	482.04	37.80000	491.40		

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1130 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	15.000 EA	32.96000	494.40	33.60000	504.00		
1140 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	4.000 EA	32.96000	131.84	33.60000	134.40		
1150 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	15.000 EA	37.08000	556.20	37.80000	567.00		
1160 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	4.000 EA	37.08000	148.32	37.80000	151.20		
1170 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	311.000 LF	10.30000	3203.30	10.50000	3265.50		
1180 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	58.000 LF	30.90000	1792.20	31.50000	1827.00		
1190 9035004 TYPE SHR2L-1 SIGN	273.000 SQFT	16.48000	4499.04	16.80000	4586.40		
1200 9035011 SIGN, TYPE STR2L-3	306.000 SQFT	18.54000	5673.24	18.90000	5783.40		
1210 9039901 MISC. HIGHWAY SIGN RELOCATION	LUMP	1236.00000	1236.00	1260.00000	1260.00		
SECTION TOTALS		$	39,687.88	$	40,458.00	$	
SECTION 0005 BRIDGE NO. A19902 - J6I1416							
1220 2161502 REMOVAL OF CONCRETE WEARING SURFACE	6334.000 SQFT	2.53000	16025.02	2.10000	13301.40		
1230 2163000 PARTIAL REMOVAL OF EXISTING BRIDGE DECK	301.000 SQFT	43.73000	13162.73	36.75000	11061.75		
1240 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	56.000 LF	363.95000	20381.20	236.25000	13230.00		
1250 2169902 MISC. REMOVAL OF EXIST. BEARINGS & ANCHOR BOLT	8.000 EA	4305.40000	34443.20	787.50000	6300.00		
1260 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	723.000 SQYD	118.95000	86000.85	72.45000	52381.35		
1270 7034214 CLASS B-2 CONCRETE	10.500 CUYD	1106.32000	11616.36	1890.00000	19845.00		
1280 7039903 MISC. CURB AND PARAPET	126.000 LF	100.94000	12718.44	131.25000	16537.50		
1290 7040101 SUBSTRUCTURE REPAIR (FORMED)	40.000 SQFT	123.60000	4944.00	120.75000	4830.00		

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1300 7040105 PARTIAL DEPTH REPAIR	20.000	CUYD	1944.64000	38892.80	472.50000	9450.00		
1310 7040109 TOTAL SURFACE HYDRO DEMOLITION	704.000	SQYD	47.25000	33264.00	52.50000	36960.00		
1320 7061060 REINFORCING STEEL (BRIDGES)	1480.000	LB	2.97000	4395.60	2.10000	3108.00		
1330 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	2214.50000	2214.50	2257.50000	2257.50		
1340 7123610 SLAB DRAIN	10.000	EA	327.02000	3270.20	315.00000	3150.00		
1350 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	8900.000	SQFT	14.24000	126736.00	14.52000	129228.00		
1360 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	8900.000	SQFT	2.06000	18334.00	2.10000	18690.00		
1370 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	8900.000	SQFT	2.06000	18334.00	2.10000	18690.00		
1380 7125370A FINISH FIELD COAT (SYSTEM G)	8900.000	SQFT	0.52000	4628.00	0.53000	4717.00		
1390 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	8.000	EA	2472.00000	19776.00	2100.00000	16800.00		
1400 7171001 PREFORMED COMPRESSION SEAL EXPANSION JOINT SYSTEM	56.000	LF	381.72000	21376.32	288.75000	16170.00		
1410 7173002 SILICONE EXPANSION JOINT SEALANT	56.000	LF	50.34000	2819.04	42.00000	2352.00		
SECTION TOTALS			$	493,332.26	$	399,059.50	$	
SECTION 0006 BRIDGE NO. K07482 - J6S1961								
1420 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	325.000	LF	13.73000	4462.25	15.75000	5118.75		
1430 2162500 REMOVAL OF EXISTING BRIDGE DECKS	4388.000	SQFT	8.72000	38263.36	5.25000	23037.00		
1440 7034212 SLAB ON STEEL	518.000	SQYD	394.35000	204273.30	262.50000	135975.00		
1450 7034215 SAFETY BARRIER CURB	324.000	LF	87.37000	28307.88	63.00000	20412.00		

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1460 7040101 SUBSTRUCTURE REPAIR (FORMED)	75.000	SQFT	195.49000	14661.75	120.75000	9056.25		
1470 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	115.000	SQFT	174.06000	20016.90	131.25000	15093.75		
1480 7049903 MISC. TOP FLANGE REPAIR	40.000	LF	287.62000	11504.80	236.25000	9450.00		
1490 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	5150.00000	5150.00	5234.25000	5234.25		
1500 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	1140.000	LB	8.77000	9997.80	5.25000	5985.00		
1510 7123300 EXISTING DIAPHRAGM CONNECTIONS TO FLANG		LUMP	51399.60000	51399.60	18900.00000	18900.00		
1520 7123610 SLAB DRAIN	26.000	EA	322.82000	8393.32	288.75000	7507.50		
1530 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	1600.000	SQFT	1.03000	1648.00	1.05000	1680.00		
1540 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	3299.09000	3299.09	3363.15000	3363.15		
1550 7125920 CALCIUM SULFONATE PRIMER	1600.000	SQFT	3.09000	4944.00	3.15000	5040.00		
1560 7125921 CALCIUM SULFONATE TOPCOAT	1600.000	SQFT	3.09000	4944.00	3.15000	5040.00		
SECTION TOTALS			$	411,266.05	$	270,892.65	$	
SECTION 0007 BRIDGE NO. K07502 - J6S1961								
1570 2161501 REMOVAL OF ASPHALT WEARING SURFACE	1809.000	SQFT	1.44000	2604.96	5.25000	9497.25		
1580 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	201.000	SQYD	192.57000	38706.57	183.75000	36933.75		
1590 7040101 SUBSTRUCTURE REPAIR (FORMED)	150.000	SQFT	123.60000	18540.00	141.75000	21262.50		
1600 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	60.000	SQFT	123.60000	7416.00	178.50000	10710.00		
1610 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	100.000	SQFT	49.44000	4944.00	36.75000	3675.00		

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1620 7040106 FULL DEPTH REPAIR	25.000	SQFT	57.68000	1442.00	52.50000	1312.50		
1630 7040107 SLAB EDGE REPAIR (BRIDGES)	20.000	LF	144.20000	2884.00	157.50000	3150.00		
1640 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	9785.00000	9785.00	5234.25000	5234.25		
1650 7173002 SILICONE EXPANSION JOINT SEALANT	55.000	LF	50.34000	2768.70	42.00000	2310.00		
SECTION TOTALS			$	89,091.23	$	94,085.25	$	
SECTION 0008 ROADWAY ITEMS - J0S2152								
1660 2022010 REMOVAL OF IMPROVEMENTS		LUMP	12514.32000	12514.32	4200.00000	4200.00		
1670 2035000 UNCLASSIFIED EXCAVATION	3540.000	CUYD	13.61000	48179.40	17.85000	63189.00		
1680 2036000 COMPACTING EMBANKMENT	1025.000	CUYD	7.30000	7482.50	2.36000	2419.00		
1690 2037075 COMPACTING IN CUT	23.000	STA	398.79000	9172.17	105.00000	2415.00		
1700 2063000 CLASS 3 EXCAVATION	29.000	CUYD	50.00000	1450.00	15.75000	456.75		
1710 2063300 CLASS 4 EXCAVATION	16.000	CUYD	211.61000	3385.76	15.75000	252.00		
1720 2063500 CULVERT CLEANOUT	4.000	EA	1000.00000	4000.00	1050.00000	4200.00		
1730 2072000 LINEAR GRADING CLASS 2	3.900	STA	4888.22000	19064.06	1139.25000	4443.08		
1740 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	7039.000	SQYD	5.31000	37377.09	5.78000	40685.42		
1750 5029905 MISC. CONCRETE PAVEMENT (8 IN.)	7039.000	SQYD	39.91000	280926.49	48.20000	339279.80		
1760 5062030 UNBONDED CONCRETE OVERLAY	737.000	CUYD	118.74000	87511.38	59.35000	43740.95		
1765 5069905 MISC. UNBONDED CONCRETE OVERLAY	3880.000	SQYD	12.15000	47142.00	30.93000	120008.40		
1770 6083003 3 IN. CONCRETE MEDIAN STRIP	15.600	SQYD	100.00000	1560.00	62.45000	974.22		
1780 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000	EA	1061.24000	1061.24	1155.00000	1155.00		

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1790 6159901 MISC. DRIVEWAYS		LUMP	37347.91000	37347.91	68250.00000	68250.00		
1800 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	103.00000	206.00	262.50000	525.00		
1810 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	206.00000	412.00	262.50000	525.00		
1820 6169901 MISC. TEMPORARY TRAFFIC CONTROL		LUMP	20000.00000	20000.00	99770.73000	99770.73		
1830 6181000 MOBILIZATION		LUMP	50000.00000	50000.00	144873.06000	144873.06		
1840 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3855.000	LF	0.28000	1079.40	0.32000	1233.60		
1850 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7236.000	LF	0.36000	2604.96	0.43000	3111.48		
1860 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	12.000	LF	2.06000	24.72	21.00000	252.00		
1870 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1442.000	SQYD	3.76000	5421.92	5.78000	8334.76		
1880 7034041 CLASS B-1 CONCRETE (CULVERTS)	12.400	CUYD	671.44000	8325.86	1417.50000	17577.00		
1890 7061030 REINFORCING STEEL (CULVERTS)	1800.000	LB	1.66000	2988.00	1.52000	2736.00		
1900 7250315A 15 IN. PIPE GROUP B	14.000	LF	121.21000	1696.94	44.10000	617.40		
1910 7250324A 24 IN. PIPE GROUP B	40.000	LF	82.62000	3304.80	54.60000	2184.00		
1920 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	3.000	FT	390.32000	1170.96	577.50000	1732.50		
1930 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000	EA	693.32000	693.32	262.50000	262.50		
1940 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000	EA	1022.04000	1022.04	472.50000	472.50		

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 081024-601 COUNTIES : JEFFERSON STE GENEVIEVE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(5) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1950 7339903 MISC. 15 IN. PIPE LINER	34.000	LF	50.00000	1700.00	68.25000	2320.50		
1960 7339903 MISC. 24 IN. PIPE LINER	119.000	LF	100.00000	11900.00	99.75000	11870.25		
1970 8051000A SEEDING - COOL SEASON MIXTURES	1.600	ACRE	1854.00000	2966.40	1785.00000	2856.00		
1980 8061016 SEDIMENT REMOVAL	52.000	CUYD	103.00000	5356.00	21.00000	1092.00		
1990 8061019 SILT FENCE	1200.000	LF	2.11000	2532.00	2.92000	3504.00		
2000 8061021 TYPE I DITCH CHECK	40.000	EA	149.35000	5974.00	129.06000	5162.40		
SECTION TOTALS			$	727,553.64	$	1,006,681.30	$	
CONTRACT TOTALS			$	11,345,103.41	$	14,806,671.41	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT DESCRIPTION :

CONTRACT ID : 081024-602
DISTRICT : 06
CONTRACT TIME : 07/16/09 COMPLETION DATE
URBAN ROUTE

COUNTIES : ST LOUIS CITY

PROJECT(S) : J6O0026
J6O0027
J6O0028

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010233	Meyer Electric Company, Inc.	$ 895,772.15	100.0000%
2	0010349	T.G.B., Inc.	$ 963,622.85	107.5745%
3	0025731	Custom Lighting Services, LLC	$ 967,802.50	108.0411%
4	0010340	Gerstner Electric Inc.	$ 982,052.00	109.6319%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-602
DISTRICT : 06

COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010233 Meyer Electric Company, Inc. UNIT PRICE	 AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	 AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J600026								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10625.00000	10625.00	10000.00000	10000.00	4725.00000	4725.00
0020 6081010 CONCRETE CURB RAMP	29.700	SQYD	160.00000	4752.00	125.00000	3712.50	168.00000	4989.60
0030 6086004 CONCRETE SIDEWALK, 4 IN.	33.300	SQYD	79.00000	2630.70	100.00000	3330.00	83.00000	2763.90
0040 6161005 CONSTRUCTION SIGNS	197.000	SQFT	7.00000	1379.00	6.00000	1182.00	5.25000	1034.25
0050 6161025 CHANNELIZER (TRIM LINE)	40.000	EA	40.00000	1600.00	65.00000	2600.00	21.00000	840.00
0060 6161033 DIRECTIONAL INDICATOR BARRICADE	20.000	EA	75.00000	1500.00	85.00000	1700.00	26.25000	525.00
0070 6161040 FLASHING ARROW PANEL	2.000	EA	1500.00000	3000.00	250.00000	500.00	525.00000	1050.00
0080 6162010 WORK ZONE LIGHTING		LUMP	2000.00000	2000.00	500.00000	500.00	2690.00000	2690.00
0090 6181000 MOBILIZATION		LUMP	58353.00000	58353.00	25000.00000	25000.00	14410.00000	14410.00
0100 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	357.000	LF	5.25000	1874.25	5.75000	2052.75	5.15000	1838.55
0110 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	103.000	LF	21.00000	2163.00	23.00000	2369.00	20.20000	2080.60
0120 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	365.00000	730.00	400.00000	800.00	336.00000	672.00
0130 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	1.000	EA	250.00000	250.00	275.00000	275.00	315.00000	315.00
0140 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	5.000	EA	615.00000	3075.00	675.00000	3375.00	660.00000	3300.00
0150 6207000A PAVEMENT MARKING REMOVAL (PAINT)	372.000	LF	1.00000	372.00	1.10000	409.20	3.15000	1171.80
0160 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	3000.00000	3000.00	1500.00000	1500.00	1050.00000	1050.00
SECTION TOTALS			$	97,303.95	$	59,305.45	$	43,455.70
SECTION 0002 HIGHWAY LIGHTING ITEMS - J600026								

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-602
DISTRICT : 06
COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010233 Meyer Electric Company, Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
0170 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	3.000 EA	256.00000	768.00	425.00000	1275.00	490.00000	1470.00
SECTION TOTALS		$	768.00	$	1,275.00	$	1,470.00
SECTION 0003 TRAFFIC SIGNAL ITEMS - J6O0026							
0180 9020213 SIGNAL HEAD, TYPE 3S	2.000 EA	724.80000	1449.60	800.00000	1600.00	1025.00000	2050.00
0190 9020513 SIGNAL HEAD, TYPE 3B	6.000 EA	820.80000	4924.80	925.00000	5550.00	1025.00000	6150.00
0200 9020514 SIGNAL HEAD, TYPE 4B	1.000 EA	936.00000	936.00	1025.00000	1025.00	1442.00000	1442.00
0210 9020515 SIGNAL HEAD, TYPE 5B	1.000 EA	1156.80000	1156.80	1315.00000	1315.00	1922.00000	1922.00
0220 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	6.000 EA	657.60000	3945.60	650.00000	3900.00	810.00000	4860.00
0230 9021114 SIGNAL HEAD, OPTICALLY LIMITED, TYPE 4T	1.000 EA	3782.40000	3782.40	5200.00000	5200.00	5025.00000	5025.00
0240 9022708 POST, SIGNAL 8 FT. OR 2.4 M	3.000 EA	588.80000	1766.40	685.00000	2055.00	1825.00000	5475.00
0250 9022715 POST, SIGNAL 15 FT. OR 4.6 M	1.000 EA	754.40000	754.40	800.00000	800.00	1950.00000	1950.00
0260 9023120 POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	1.000 EA	5465.60000	5465.60	6000.00000	6000.00	5250.00000	5250.00
0270 9023130 POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	1.000 EA	6563.20000	6563.20	6900.00000	6900.00	6830.00000	6830.00
0280 9023435 POST, TYPE BL, LONGEST ARM 35 FT. OR 10 7 M	1.000 EA	8469.60000	8469.60	12500.00000	12500.00	10630.00000	10630.00
0290 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000 EA	11952.00000	11952.00	12500.00000	12500.00	15700.00000	15700.00
0300 9027200 CONDUIT, 2 IN., PUSHED	10.000 LF	16.00000	160.00	9.00000	90.00	40.00000	400.00
0310 9027300 CONDUIT, 3 IN., PUSHED	367.000 LF	18.00000	6606.00	24.00000	8808.00	37.50000	13762.50
0320 9028302 CABLE, 12 AWG 2 CONDUCTOR	350.000 LF	1.50000	525.00	1.25000	437.50	1.50000	525.00
0330 9028308 CABLE, 16 AWG 2 CONDUCTOR	890.000 LF	1.40000	1246.00	1.50000	1335.00	1.20000	1068.00
0340 9028310 CABLE, 16 AWG 5 CONDUCTOR	900.000 LF	1.75000	1575.00	1.75000	1575.00	1.75000	1575.00

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-602
DISTRICT : 06

COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010233 Meyer Electric Company, Inc. UNIT PRICE	 AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	 AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	 AMOUNT
0350 9028311 CABLE, 16 AWG 7 CONDUCTOR	1810.000	LF	1.90000	3439.00	2.00000	3620.00	2.30000	4163.00
0360 9028350 FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	90.000	LF	3.20000	288.00	4.00000	360.00	23.75000	2137.50
0370 9028811 PULL BOX, PREFORMED CLASS 2	6.000	EA	1300.00000	7800.00	1200.00000	7200.00	975.00000	5850.00
0380 9028812 PULL BOX, PREFORMED CLASS 3	1.000	EA	1500.00000	1500.00	1485.00000	1485.00	1310.00000	1310.00
0390 9028816 PULL BOX, PREFORMED CLASS 5	1.000	EA	1500.00000	1500.00	1500.00000	1500.00	1420.00000	1420.00
0400 9029100 BASE, CONCRETE	11.500	CUYD	1200.00000	13800.00	1450.00000	16675.00	930.00000	10695.00
0410 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	1.000	EA	20800.00000	20800.00	22000.00000	22000.00	20380.00000	20380.00
0420 9029902 MISC. PAD MOUNTED POWER SUPPLY	1.000	EA	4640.00000	4640.00	6800.00000	6800.00	14400.00000	14400.00
0430 9029902 MISC. PRESSURE ACTIVATED PED. PUSHBUTTO	6.000	EA	240.00000	1440.00	250.00000	1500.00	420.00000	2520.00
0440 9029902 MISC. SIGNAL CABINET BASE WIDENING	1.000	EA	1400.00000	1400.00	2500.00000	2500.00	3060.00000	3060.00
SECTION TOTALS			$	117,885.40	$	135,230.50	$	150,550.00
SECTION 0004 HIGHWAY SIGNING - J600026								
0450 9035066 SIGNAL SIGN, TYPE SHR2L-3	59.500	SQFT	20.00000	1190.00	30.00000	1785.00	63.00000	3748.50
SECTION TOTALS			$	1,190.00	$	1,785.00	$	3,748.50
SECTION 0005 ROADWAY ITEMS - J600027								
0460 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10800.00000	10800.00	18000.00000	18000.00	7150.00000	7150.00
0470 6081010 CONCRETE CURB RAMP	45.200	SQYD	185.50000	8384.60	125.00000	5650.00	195.00000	8814.00
0480 6086004 CONCRETE SIDEWALK, 4 IN.	41.700	SQYD	79.00000	3294.30	100.00000	4170.00	83.00000	3461.10
0490 6161005 CONSTRUCTION SIGNS	296.000	SQFT	7.00000	2072.00	6.00000	1776.00	5.25000	1554.00
0500 6161025 CHANNELIZER (TRIM LINE)	40.000	EA	40.00000	1600.00	65.00000	2600.00	21.00000	840.00

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-602
DISTRICT : 06

COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010233 Meyer Electric Company, Inc. UNIT PRICE	 AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	 AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	 AMOUNT
0510 6161033 DIRECTIONAL INDICATOR BARRICADE	20.000	EA	75.00000	1500.00	85.00000	1700.00	26.25000	525.00
0520 6161040 FLASHING ARROW PANEL	2.000	EA	1500.00000	3000.00	250.00000	500.00	525.00000	1050.00
0530 6162010 WORK ZONE LIGHTING		LUMP	2000.00000	2000.00	500.00000	500.00	2380.00000	2380.00
0540 6181000 MOBILIZATION		LUMP	33329.00000	33329.00	25000.00000	25000.00	14410.00000	14410.00
0550 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	838.000	LF	5.25000	4399.50	5.75000	4818.50	5.00000	4190.00
0560 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	228.000	LF	21.00000	4788.00	23.00000	5244.00	20.20000	4605.60
0570 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	7.000	EA	365.00000	2555.00	400.00000	2800.00	336.00000	2352.00
0580 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	10.000	EA	250.00000	2500.00	275.00000	2750.00	305.00000	3050.00
0590 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000	EA	615.00000	1230.00	675.00000	1350.00	650.00000	1300.00
0600 6205139 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIANGLES	13.000	EA	6.00000	78.00	6.60000	85.80	30.50000	396.50
0610 6207001 PAVEMENT MARKING REMOVAL	1670.000	LF	1.00000	1670.00	1.10000	1837.00	1.00000	1670.00
0620 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	2000.00000	2000.00	1500.00000	1500.00	1050.00000	1050.00
SECTION TOTALS			$	85,200.40	$	80,281.30	$	58,798.20
SECTION 0006 LIGHTING ITEMS - J6O0027								
0630 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	6.000	EA	320.00000	1920.00	425.00000	2550.00	491.00000	2946.00
SECTION TOTALS			$	1,920.00	$	2,550.00	$	2,946.00
SECTION 0007 TRAFFIC SIGNAL ITEMS - J6O0027								

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-602
DISTRICT : 06

COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010233 Meyer Electric Company, Inc. UNIT PRICE	 AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	 AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	 AMOUNT
0640 9020213 SIGNAL HEAD, TYPE 3S	3.000 EA	724.80000	2174.40	800.00000	2400.00	1025.00000	3075.00
0650 9020513 SIGNAL HEAD, TYPE 3B	15.000 EA	820.80000	12312.00	925.00000	13875.00	1150.00000	17250.00
0660 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	12.000 EA	657.60000	7891.20	650.00000	7800.00	810.00000	9720.00
0670 9021413 SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	2.000 EA	3718.40000	7436.80	4200.00000	8400.00	3910.00000	7820.00
0680 9022708 POST, SIGNAL 8 FT. OR 2.4 M	5.000 EA	736.00000	3680.00	685.00000	3425.00	1825.00000	9125.00
0690 9022715 POST, SIGNAL 15 FT. OR 4.6 M	1.000 EA	943.00000	943.00	80.00000	80.00	2290.00000	2290.00
0700 9023135 POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	2.000 EA	7592.00000	15184.00	8100.00000	16200.00	7720.00000	15440.00
0710 9023140 POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	1.000 EA	10550.00000	10550.00	9500.00000	9500.00	8700.00000	8700.00
0720 9023220 POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	1.000 EA	6436.00000	6436.00	5200.00000	5200.00	4840.00000	4840.00
0730 9023320 POST, TYPE B, LONGEST ARM 20 FT. OR 6. 1 M	1.000 EA	9356.00000	9356.00	8800.00000	8800.00	6550.00000	6550.00
0740 9023420 POST, TYPE BL, LONGEST ARM 20 FT. OR 6. 1 M	1.000 EA	9356.00000	9356.00	9500.00000	9500.00	7730.00000	7730.00
0750 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000 EA	14940.00000	14940.00	12500.00000	12500.00	14405.00000	14405.00
0760 9027200 CONDUIT, 2 IN., PUSHED	130.000 LF	16.00000	2080.00	9.00000	1170.00	32.30000	4199.00
0770 9027300 CONDUIT, 3 IN., PUSHED	739.000 LF	18.00000	13302.00	24.00000	17736.00	10.80000	7981.20
0780 9028302 CABLE, 12 AWG 2 CONDUCTOR	1440.000 LF	1.50000	2160.00	1.25000	1800.00	1.50000	2160.00
0790 9028308 CABLE, 16 AWG 2 CONDUCTOR	2280.000 LF	1.40000	3192.00	1.50000	3420.00	1.20000	2736.00
0800 9028310 CABLE, 16 AWG 5 CONDUCTOR	2290.000 LF	1.75000	4007.50	1.75000	4007.50	1.75000	4007.50
0810 9028311 CABLE, 16 AWG 7 CONDUCTOR	4740.000 LF	1.90000	9006.00	2.00000	9480.00	2.30000	10902.00
0820 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	210.000 LF	3.20000	672.00	4.00000	840.00	12.75000	2677.50

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-602
DISTRICT : 06
COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010233 Meyer Electric Company, Inc. UNIT PRICE	 AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	 AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	 AMOUNT
0830 9028811 PULL BOX, PREFORMED CLASS 2	5.000	EA	1300.00000	6500.00	1200.00000	6000.00	975.00000	4875.00
0840 9028812 PULL BOX, PREFORMED CLASS 3	3.000	EA	1500.00000	4500.00	1485.00000	4455.00	1310.00000	3930.00
0850 9028816 PULL BOX, PREFORMED CLASS 5	1.000	EA	1500.00000	1500.00	1500.00000	1500.00	1435.00000	1435.00
0860 9029100 BASE, CONCRETE	18.000	CUYD	1200.00000	21600.00	1450.00000	26100.00	1090.00000	19620.00
0870 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	1.000	EA	20800.00000	20800.00	38000.00000	38000.00	42000.00000	42000.00
0880 9029902 MISC. PAD MOUNTED POWER SUPPLY	1.000	EA	4640.00000	4640.00	7800.00000	7800.00	15430.00000	15430.00
0890 9029902 MISC. PRESSURE ACTIVATED PED. PUSHBUTTONS	12.000	EA	240.00000	2880.00	250.00000	3000.00	417.00000	5004.00
SECTION TOTALS			$	197,098.90	$	222,988.50	$	233,902.20
SECTION 0008 SIGNING ITEMS - J6O0027								
0900 9031210 STRUCTURAL STEEL POSTS	10.000	LB	28.00000	280.00	3.00000	30.00	6.30000	63.00
0910 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	10.000	LF	25.00000	250.00	18.00000	180.00	21.00000	210.00
0920 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	3.000	LF	54.00000	162.00	32.00000	96.00	42.00000	126.00
0930 9035004 TYPE SHR2L-1 SIGN	7.000	SQFT	36.00000	252.00	25.00000	175.00	42.00000	294.00
0940 9035066 SIGNAL SIGN, TYPE SHR2L-3	88.000	SQFT	20.00000	1760.00	30.00000	2640.00	63.00000	5544.00
SECTION TOTALS			$	2,704.00	$	3,121.00	$	6,237.00
SECTION 0009 ROADWAY ITEMS - J6O0028								
0950 2022010 REMOVAL OF IMPROVEMENTS		LUMP	9300.00000	9300.00	20000.00000	20000.00	7950.00000	7950.00
0960 6081010 CONCRETE CURB RAMP	56.300	SQYD	156.00000	8782.80	125.00000	7037.50	165.00000	9289.50
0970 6086004 CONCRETE SIDEWALK, 4 IN.	95.000	SQYD	79.00000	7505.00	100.00000	9500.00	83.00000	7885.00
0980 6161005 CONSTRUCTION SIGNS	368.000	SQFT	7.00000	2576.00	6.00000	2208.00	6.30000	2318.40

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-602
DISTRICT : 06

COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010233 Meyer Electric Company, Inc. UNIT PRICE	 AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	 AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	 AMOUNT
0990 6161025 CHANNELIZER (TRIM LINE)	60.000	EA	40.00000	2400.00	65.00000	3900.00	23.00000	1380.00
1000 6161033 DIRECTIONAL INDICATOR BARRICADE	20.000	EA	75.00000	1500.00	85.00000	1700.00	30.00000	600.00
1010 6161040 FLASHING ARROW PANEL	2.000	EA	1500.00000	3000.00	250.00000	500.00	525.00000	1050.00
1020 6162010 WORK ZONE LIGHTING		LUMP	2000.00000	2000.00	500.00000	500.00	2690.00000	2690.00
1030 6181000 MOBILIZATION		LUMP	57708.00000	57708.00	20000.00000	20000.00	14410.00000	14410.00
1040 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	992.000	LF	5.25000	5208.00	5.75000	5704.00	5.00000	4960.00
1050 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	236.000	LF	21.00000	4956.00	23.00000	5428.00	20.20000	4767.20
1060 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	5.000	EA	365.00000	1825.00	400.00000	2000.00	336.00000	1680.00
1070 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	12.000	EA	250.00000	3000.00	275.00000	3300.00	310.00000	3720.00
1080 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	3.000	EA	615.00000	1845.00	675.00000	2025.00	656.00000	1968.00
1090 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	236.000	LF	0.50000	118.00	0.55000	129.80	2.10000	495.60
1100 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	216.000	LF	0.50000	108.00	0.55000	118.80	2.10000	453.60
1110 6207001 PAVEMENT MARKING REMOVAL	1180.000	LF	1.00000	1180.00	1.10000	1298.00	1.20000	1416.00
1120 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	2000.00000	2000.00	1500.00000	1500.00	1050.00000	1050.00
SECTION TOTALS			$	115,011.80	$	86,849.10	$	68,083.30
SECTION 0010 LIGHTING ITEMS - J600028								
1130 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	8.000	EA	320.00000	2560.00	425.00000	3400.00	490.00000	3920.00
SECTION TOTALS			$	2,560.00	$	3,400.00	$	3,920.00
SECTION 0011 TRAFFIC SIGNAL ITEMS - J600028								

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-602
DISTRICT : 06

COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010233 Meyer Electric Company, Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
1140 9020213 SIGNAL HEAD, TYPE 3S	4.000 EA	724.80000	2899.20	800.00000	3200.00	1025.00000	4100.00
1150 9020513 SIGNAL HEAD, TYPE 3B	11.000 EA	820.80000	9028.80	925.00000	10175.00	1150.00000	12650.00
1160 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	12.000 EA	657.60000	7891.20	650.00000	7800.00	810.00000	9720.00
1170 9021213 SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3S	2.000 EA	2918.40000	5836.80	5400.00000	10800.00	3915.00000	7830.00
1180 9021413 SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	13.000 EA	2918.40000	37939.20	5400.00000	70200.00	5150.00000	66950.00
1190 9022708 POST, SIGNAL 8 FT. OR 2.4 M	4.000 EA	588.80000	2355.20	685.00000	2740.00	1824.00000	7296.00
1200 9022715 POST, SIGNAL 15 FT. OR 4.6 M	2.000 EA	754.40000	1508.80	800.00000	1600.00	1950.00000	3900.00
1210 9023120 POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	1.000 EA	5612.00000	5612.00	6000.00000	6000.00	5455.00000	5455.00
1220 9023140 POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	1.000 EA	8126.40000	8126.40	9000.00000	9000.00	8300.00000	8300.00
1230 9023145 POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	1.000 EA	9135.20000	9135.20	10000.00000	10000.00	9600.00000	9600.00
1240 9023150 POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	2.000 EA	9668.80000	19337.60	11150.00000	22300.00	10580.00000	21160.00
1250 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	1.000 EA	7553.60000	7553.60	8200.00000	8200.00	7560.00000	7560.00
1260 9023440 POST, TYPE BL, LONGEST ARM 40 FT. OR 12 2 M	1.000 EA	10713.60000	10713.60	14200.00000	14200.00	12400.00000	12400.00
1270 9023445 POST, TYPE BL, LONGEST ARM 45 FT. OR 13 7 M	1.000 EA	11483.20000	11483.20	15700.00000	15700.00	13390.00000	13390.00
1280 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000 EA	11952.00000	11952.00	12500.00000	12500.00	15705.00000	15705.00
1290 9027200 CONDUIT, 2 IN., PUSHED	54.000 LF	16.00000	864.00	9.00000	486.00	39.00000	2106.00
1300 9027300 CONDUIT, 3 IN., PUSHED	1044.000 LF	18.00000	18792.00	24.00000	25056.00	41.25000	43065.00
1310 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	100.000 LF	2.90000	290.00	1.15000	115.00	1.70000	170.00
1320 9028302 CABLE, 12 AWG 2 CONDUCTOR	920.000 LF	1.50000	1380.00	1.25000	1150.00	1.48000	1361.60

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-602
DISTRICT : 06
COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010233 Meyer Electric Company, Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
1330 9028308 CABLE, 16 AWG 2 CONDUCTOR	2370.000	LF	1.40000	3318.00	1.50000	3555.00	1.20000	2844.00
1340 9028310 CABLE, 16 AWG 5 CONDUCTOR	2370.000	LF	1.75000	4147.50	1.75000	4147.50	1.75000	4147.50
1350 9028311 CABLE, 16 AWG 7 CONDUCTOR	6430.000	LF	1.90000	12217.00	2.00000	12860.00	2.30000	14789.00
1360 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	100.000	LF	3.20000	320.00	4.00000	400.00	23.60000	2360.00
1370 9028811 PULL BOX, PREFORMED CLASS 2	6.000	EA	1300.00000	7800.00	1200.00000	7200.00	980.00000	5880.00
1380 9028812 PULL BOX, PREFORMED CLASS 3	4.000	EA	1500.00000	6000.00	1485.00000	5940.00	1300.00000	5200.00
1390 9028816 PULL BOX, PREFORMED CLASS 5	1.000	EA	1500.00000	1500.00	1500.00000	1500.00	1434.00000	1434.00
1400 9029100 BASE, CONCRETE	26.500	CUYD	1200.00000	31800.00	1375.00000	36437.50	1045.00000	27692.50
1410 9029902 MISC. LED BLANKOUT SIGN	1.000	EA	3134.40000	3134.40	3985.00000	3985.00	3935.00000	3935.00
1420 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	1.000	EA	20800.00000	20800.00	42000.00000	42000.00	41990.00000	41990.00
1430 9029902 MISC. PAD MOUNTED POWER SUPPLY	1.000	EA	4640.00000	4640.00	9400.00000	9400.00	18240.00000	18240.00
1440 9029902 MISC. PRESSURE ACTIVATED PED. PUSHBUTTO	12.000	EA	240.00000	2880.00	250.00000	3000.00	316.00000	3792.00
1450 9029903 MISC. CABLE, 10 AWG 2 CONDUCTOR	750.000	LF	1.90000	1425.00	1.40000	1050.00	1.30000	975.00
SECTION TOTALS			$	272,680.70	$	362,697.00	$	385,997.60
SECTION 0012 SIGNING ITEMS - J6O0028								
1460 9035066 SIGNAL SIGN, TYPE SHR2L-3	138.000	SQFT	10.50000	1449.00	30.00000	4140.00	63.00000	8694.00
SECTION TOTALS			$	1,449.00	$	4,140.00	$	8,694.00
CONTRACT TOTALS			$	895,772.15	$	963,622.85	$	967,802.50

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-602
DISTRICT : 06
COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J600026								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	15136.00000	15136.00				
0020 6081010 CONCRETE CURB RAMP	29.700	SQYD	135.00000	4009.50				
0030 6086004 CONCRETE SIDEWALK, 4 IN.	33.300	SQYD	50.00000	1665.00				
0040 6161005 CONSTRUCTION SIGNS	197.000	SQFT	1.00000	197.00				
0050 6161025 CHANNELIZER (TRIM LINE)	40.000	EA	5.00000	200.00				
0060 6161033 DIRECTIONAL INDICATOR BARRICADE	20.000	EA	10.00000	200.00				
0070 6161040 FLASHING ARROW PANEL	2.000	EA	100.00000	200.00				
0080 6162010 WORK ZONE LIGHTING		LUMP	4600.00000	4600.00				
0090 6181000 MOBILIZATION		LUMP	20057.00000	20057.00				
0100 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	357.000	LF	5.25000	1874.25				
0110 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	103.000	LF	21.00000	2163.00				
0120 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	365.00000	730.00				
0130 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	1.000	EA	250.00000	250.00				
0140 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	5.000	EA	615.00000	3075.00				
0150 6207000A PAVEMENT MARKING REMOVAL (PAINT)	372.000	LF	1.00000	372.00				
0160 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	1001.00000	1001.00				
SECTION TOTALS			$	55,729.75	$		$	
SECTION 0002 HIGHWAY LIGHTING ITEMS - J600026								

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-602
DISTRICT : 06

COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	3.000 EA	304.00000	912.00				
SECTION TOTALS		$	912.00	$		$	
SECTION 0003 TRAFFIC SIGNAL ITEMS - J6O0026							
0180 9020213 SIGNAL HEAD, TYPE 3S	2.000 EA	802.00000	1604.00				
0190 9020513 SIGNAL HEAD, TYPE 3B	6.000 EA	906.00000	5436.00				
0200 9020514 SIGNAL HEAD, TYPE 4B	1.000 EA	1021.00000	1021.00				
0210 9020515 SIGNAL HEAD, TYPE 5B	1.000 EA	1382.00000	1382.00				
0220 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	6.000 EA	599.00000	3594.00				
0230 9021114 SIGNAL HEAD, OPTICALLY LIMITED, TYPE 4T	1.000 EA	3938.00000	3938.00				
0240 9022708 POST, SIGNAL 8 FT. OR 2.4 M	3.000 EA	636.00000	1908.00				
0250 9022715 POST, SIGNAL 15 FT. OR 4.6 M	1.000 EA	788.00000	788.00				
0260 9023120 POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	1.000 EA	5083.00000	5083.00				
0270 9023130 POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	1.000 EA	6396.00000	6396.00				
0280 9023435 POST, TYPE BL, LONGEST ARM 35 FT. OR 10 7 M	1.000 EA	9802.00000	9802.00				
0290 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000 EA	12326.00000	12326.00				
0300 9027200 CONDUIT, 2 IN., PUSHED	10.000 LF	34.50000	345.00				
0310 9027300 CONDUIT, 3 IN., PUSHED	367.000 LF	35.50000	13028.50				
0320 9028302 CABLE, 12 AWG 2 CONDUCTOR	350.000 LF	1.53000	535.50				
0330 9028308 CABLE, 16 AWG 2 CONDUCTOR	890.000 LF	1.34000	1192.60				
0340 9028310 CABLE, 16 AWG 5 CONDUCTOR	900.000 LF	1.43000	1287.00				

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 081024-602 COUNTIES : ST LOUIS CITY
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0350 9028311 CABLE, 16 AWG 7 CONDUCTOR	1810.000	LF	1.69000	3058.90				
0360 9028350 FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	90.000	LF	2.83000	254.70				
0370 9028811 PULL BOX, PREFORMED CLASS 2	6.000	EA	1605.00000	9630.00				
0380 9028812 PULL BOX, PREFORMED CLASS 3	1.000	EA	2689.00000	2689.00				
0390 9028816 PULL BOX, PREFORMED CLASS 5	1.000	EA	1983.00000	1983.00				
0400 9029100 BASE, CONCRETE	11.500	CUYD	2135.00000	24552.50				
0410 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	1.000	EA	18441.00000	18441.00				
0420 9029902 MISC. PAD MOUNTED POWER SUPPLY	1.000	EA	8423.00000	8423.00				
0430 9029902 MISC. PRESSURE ACTIVATED PED. PUSHBUTTO	6.000	EA	241.00000	1446.00				
0440 9029902 MISC. SIGNAL CABINET BASE WIDENING	1.000	EA	2226.00000	2226.00				
SECTION TOTALS			$	142,370.70	$		$	
SECTION 0004 HIGHWAY SIGNING - J6O0026								
0450 9035066 SIGNAL SIGN, TYPE SHR2L-3	59.500	SQFT	39.00000	2320.50				
SECTION TOTALS			$	2,320.50	$		$	
SECTION 0005 ROADWAY ITEMS - J6O0027								
0460 2022010 REMOVAL OF IMPROVEMENTS		LUMP	30251.00000	30251.00				
0470 6081010 CONCRETE CURB RAMP	45.200	SQYD	135.00000	6102.00				
0480 6086004 CONCRETE SIDEWALK, 4 IN.	41.700	SQYD	50.00000	2085.00				
0490 6161005 CONSTRUCTION SIGNS	296.000	SQFT	1.00000	296.00				
0500 6161025 CHANNELIZER (TRIM LINE)	40.000	EA	5.00000	200.00				

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-602
DISTRICT : 06

COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0510 6161033 DIRECTIONAL INDICATOR BARRICADE	20.000	EA	10.00000	200.00				
0520 6161040 FLASHING ARROW PANEL	2.000	EA	100.00000	200.00				
0530 6162010 WORK ZONE LIGHTING		LUMP	4600.00000	4600.00				
0540 6181000 MOBILIZATION		LUMP	36695.00000	36695.00				
0550 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	838.000	LF	5.25000	4399.50				
0560 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	228.000	LF	21.00000	4788.00				
0570 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	7.000	EA	365.00000	2555.00				
0580 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	10.000	EA	250.00000	2500.00				
0590 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000	EA	615.00000	1230.00				
0600 6205139 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIANGLES	13.000	EA	6.00000	78.00				
0610 6207001 PAVEMENT MARKING REMOVAL	1670.000	LF	1.00000	1670.00				
0620 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	1001.00000	1001.00				
SECTION TOTALS			$	98,850.50	$		$	
SECTION 0006 LIGHTING ITEMS - J6O0027								
0630 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	6.000	EA	304.00000	1824.00				
SECTION TOTALS			$	1,824.00	$		$	
SECTION 0007 TRAFFIC SIGNAL ITEMS - J6O0027								

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-602
DISTRICT : 06
COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0640 9020213 SIGNAL HEAD, TYPE 3S	3.000	EA	802.00000	2406.00				
0650 9020513 SIGNAL HEAD, TYPE 3B	15.000	EA	906.00000	13590.00				
0660 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	12.000	EA	599.00000	7188.00				
0670 9021413 SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	2.000	EA	3593.00000	7186.00				
0680 9022708 POST, SIGNAL 8 FT. OR 2.4 M	5.000	EA	636.00000	3180.00				
0690 9022715 POST, SIGNAL 15 FT. OR 4.6 M	1.000	EA	788.00000	788.00				
0700 9023135 POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	2.000	EA	6964.00000	13928.00				
0710 9023140 POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	1.000	EA	8126.00000	8126.00				
0720 9023220 POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	1.000	EA	4557.00000	4557.00				
0730 9023320 POST, TYPE B, LONGEST ARM 20 FT. OR 6. 1 M	1.000	EA	6500.00000	6500.00				
0740 9023420 POST, TYPE BL, LONGEST ARM 20 FT. OR 6. 1 M	1.000	EA	7113.00000	7113.00				
0750 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000	EA	12326.00000	12326.00				
0760 9027200 CONDUIT, 2 IN., PUSHED	130.000	LF	34.50000	4485.00				
0770 9027300 CONDUIT, 3 IN., PUSHED	739.000	LF	35.50000	26234.50				
0780 9028302 CABLE, 12 AWG 2 CONDUCTOR	1440.000	LF	1.53000	2203.20				
0790 9028308 CABLE, 16 AWG 2 CONDUCTOR	2280.000	LF	1.34000	3055.20				
0800 9028310 CABLE, 16 AWG 5 CONDUCTOR	2290.000	LF	1.43000	3274.70				
0810 9028311 CABLE, 16 AWG 7 CONDUCTOR	4740.000	LF	1.69000	8010.60				
0820 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	210.000	LF	4.53000	951.30				

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-602
DISTRICT : 06

COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0830 9028811 PULL BOX, PREFORMED CLASS 2	5.000	EA	1605.00000	8025.00				
0840 9028812 PULL BOX, PREFORMED CLASS 3	3.000	EA	2689.00000	8067.00				
0850 9028816 PULL BOX, PREFORMED CLASS 5	1.000	EA	1983.00000	1983.00				
0860 9029100 BASE, CONCRETE	18.000	CUYD	1669.00000	30042.00				
0870 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	1.000	EA	37136.00000	37136.00				
0880 9029902 MISC. PAD MOUNTED POWER SUPPLY	1.000	EA	8752.00000	8752.00				
0890 9029902 MISC. PRESSURE ACTIVATED PED. PUSHBUTTONS	12.000	EA	241.00000	2892.00				
SECTION TOTALS			$	231,999.50	$		$	
SECTION 0008 SIGNING ITEMS - J6O0027								
0900 9031210 STRUCTURAL STEEL POSTS	10.000	LB	4.00000	40.00				
0910 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	10.000	LF	18.00000	180.00				
0920 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	3.000	LF	36.00000	108.00				
0930 9035004 TYPE SHR2L-1 SIGN	7.000	SQFT	42.00000	294.00				
0940 9035066 SIGNAL SIGN, TYPE SHR2L-3	88.000	SQFT	33.05000	2908.40				
SECTION TOTALS			$	3,530.40	$		$	
SECTION 0009 ROADWAY ITEMS - J6O0028								
0950 2022010 REMOVAL OF IMPROVEMENTS		LUMP	29847.00000	29847.00				
0960 6081010 CONCRETE CURB RAMP	56.300	SQYD	135.00000	7600.50				
0970 6086004 CONCRETE SIDEWALK, 4 IN.	95.000	SQYD	50.00000	4750.00				
0980 6161005 CONSTRUCTION SIGNS	368.000	SQFT	1.00000	368.00				

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-602
DISTRICT : 06
COUNTIES : ST LOUIS CITY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0990 6161025 CHANNELIZER (TRIM LINE)	60.000	EA	5.00000	300.00				
1000 6161033 DIRECTIONAL INDICATOR BARRICADE	20.000	EA	10.00000	200.00				
1010 6161040 FLASHING ARROW PANEL	2.000	EA	100.00000	200.00				
1020 6162010 WORK ZONE LIGHTING		LUMP	4600.00000	4600.00				
1030 6181000 MOBILIZATION		LUMP	36696.45000	36696.45				
1040 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	992.000	LF	5.25000	5208.00				
1050 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	236.000	LF	21.00000	4956.00				
1060 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	5.000	EA	5.00000	25.00				
1070 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	12.000	EA	12.00000	144.00				
1080 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	3.000	EA	3.00000	9.00				
1090 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	236.000	LF	0.50000	118.00				
1100 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	216.000	LF	0.50000	108.00				
1110 6207001 PAVEMENT MARKING REMOVAL	1180.000	LF	1.00000	1180.00				
1120 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	1001.00000	1001.00				
SECTION TOTALS			$	97,310.95	$		$	
SECTION 0010 LIGHTING ITEMS - J600028								
1130 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	8.000	EA	304.00000	2432.00				
SECTION TOTALS			$	2,432.00	$		$	
SECTION 0011 TRAFFIC SIGNAL ITEMS - J600028								

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 081024-602 COUNTIES : ST LOUIS CITY
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1140 9020213 SIGNAL HEAD, TYPE 3S	4.000 EA	802.00000	3208.00				
1150 9020513 SIGNAL HEAD, TYPE 3B	11.000 EA	906.00000	9966.00				
1160 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	12.000 EA	599.00000	7188.00				
1170 9021213 SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3S	2.000 EA	2828.00000	5656.00				
1180 9021413 SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	13.000 EA	3593.00000	46709.00				
1190 9022708 POST, SIGNAL 8 FT. OR 2.4 M	4.000 EA	636.00000	2544.00				
1200 9022715 POST, SIGNAL 15 FT. OR 4.6 M	2.000 EA	788.00000	1576.00				
1210 9023120 POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	1.000 EA	5278.00000	5278.00				
1220 9023140 POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	1.000 EA	7750.00000	7750.00				
1230 9023145 POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	1.000 EA	8959.00000	8959.00				
1240 9023150 POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	2.000 EA	9823.00000	19646.00				
1250 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	1.000 EA	6991.00000	6991.00				
1260 9023440 POST, TYPE BL, LONGEST ARM 40 FT. OR 12 2 M	1.000 EA	11275.00000	11275.00				
1270 9023445 POST, TYPE BL, LONGEST ARM 45 FT. OR 13 7 M	1.000 EA	12197.00000	12197.00				
1280 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000 EA	12326.00000	12326.00				
1290 9027200 CONDUIT, 2 IN., PUSHED	54.000 LF	34.50000	1863.00				
1300 9027300 CONDUIT, 3 IN., PUSHED	1044.000 LF	35.50000	37062.00				
1310 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	100.000 LF	0.79000	79.00				
1320 9028302 CABLE, 12 AWG 2 CONDUCTOR	920.000 LF	1.53000	1407.60				

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 081024-602 COUNTIES : ST LOUIS CITY
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1330 9028308 CABLE, 16 AWG 2 CONDUCTOR	2370.000	LF	1.34000	3175.80				
1340 9028310 CABLE, 16 AWG 5 CONDUCTOR	2370.000	LF	1.43000	3389.10				
1350 9028311 CABLE, 16 AWG 7 CONDUCTOR	6430.000	LF	1.69000	10866.70				
1360 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	100.000	LF	4.53000	453.00				
1370 9028811 PULL BOX, PREFORMED CLASS 2	6.000	EA	1605.00000	9630.00				
1380 9028812 PULL BOX, PREFORMED CLASS 3	4.000	EA	2689.00000	10756.00				
1390 9028816 PULL BOX, PREFORMED CLASS 5	1.000	EA	1983.00000	1983.00				
1400 9029100 BASE, CONCRETE	26.500	CUYD	1604.00000	42506.00				
1410 9029902 MISC. LED BLANKOUT SIGN	1.000	EA	3831.00000	3831.00				
1420 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	1.000	EA	36911.00000	36911.00				
1430 9029902 MISC. PAD MOUNTED POWER SUPPLY	1.000	EA	9097.00000	9097.00				
1440 9029902 MISC. PRESSURE ACTIVATED PED. PUSHBUTTO	12.000	EA	241.00000	2892.00				
1450 9029903 MISC. CABLE, 10 AWG 2 CONDUCTOR	750.000	LF	1.67000	1252.50				
SECTION TOTALS			$	338,423.70	$		$	
SECTION 0012 SIGNING ITEMS - J6O0028								
1460 9035066 SIGNAL SIGN, TYPE SHR2L-3	138.000	SQFT	46.00000	6348.00				
SECTION TOTALS			$	6,348.00	$		$	
CONTRACT TOTALS			$	982,052.00	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 603 CONTRACT ID : 081024-603 COUNTIES : JEFFERSON
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 05/08/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6S2197

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010340	Gerstner Electric Inc.	$ 191,823.00	100.0000%
2	0025731	Custom Lighting Services, LLC	$ 226,630.10	118.1454%
3	0010233	Meyer Electric Company, Inc.	$ 248,847.60	129.7277%
4	0010349	T.G.B., Inc.	$ 263,987.30	137.6203%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 603
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-603
DISTRICT : 06
COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	 AMOUNT	(2) 0025731 Custom Lighting Services, LL UNIT PRICE	 AMOUNT	(3) 0010233 Meyer Electric Company, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S2197								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	14710.00000	14710.00	12000.00000	12000.00	15850.00000	15850.00
0020 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	235.000	SQYD	7.00000	1645.00	9.50000	2232.50	9.00000	2115.00
0030 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	234.800	SQYD	49.00000	11505.20	44.00000	10331.20	42.00000	9861.60
0040 6083006 6 IN. CONCRETE MEDIAN STRIP	234.800	SQYD	44.00000	10331.20	46.00000	10800.80	44.50000	10448.60
0050 6161005 CONSTRUCTION SIGNS	152.000	SQFT	1.00000	152.00	6.50000	988.00	7.00000	1064.00
0060 6161025 CHANNELIZER (TRIM LINE)	60.000	EA	5.00000	300.00	23.00000	1380.00	40.00000	2400.00
0070 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	18.000	EA	10.00000	180.00	42.00000	756.00	80.00000	1440.00
0080 6161040 FLASHING ARROW PANEL	2.000	EA	100.00000	200.00	525.00000	1050.00	1000.00000	2000.00
0090 6161070 TUBULAR MARKER	6.000	EA	75.00000	450.00	52.00000	312.00	100.00000	600.00
0100 6162010 WORK ZONE LIGHTING		LUMP	1.00000	1.00	2740.00000	2740.00	1500.00000	1500.00
0110 6181000 MOBILIZATION		LUMP	16603.04000	16603.04	11350.00000	11350.00	41444.00000	41444.00
0120 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	63.000	LF	21.00000	1323.00	25.00000	1575.00	21.00000	1323.00
0130 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	4.000	EA	365.00000	1460.00	350.00000	1400.00	365.00000	1460.00
0140 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	140.000	LF	2.00000	280.00	2.25000	315.00	2.00000	280.00
0150 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	302.000	LF	1.50000	453.00	2.25000	679.50	1.50000	453.00
0160 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	1.00000	1.00	1260.00000	1260.00	3000.00000	3000.00
SECTION TOTALS			$	59,594.44	$	59,170.00	$	95,239.20
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6S2197								

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 081024-603 COUNTIES : JEFFERSON
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0025731 Custom Lighting Services, LL UNIT PRICE	AMOUNT	(3) 0010233 Meyer Electric Company, Inc. UNIT PRICE	AMOUNT
0170 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	25.000	LF	19.00000	475.00	16.50000	412.50	11.00000	275.00
0180 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	9.000	LF	16.35000	147.15	18.00000	162.00	12.00000	108.00
0190 9014003 CONDUIT, 3 IN. RIGID, PUSHED	79.000	LF	21.00000	1659.00	36.00000	2844.00	18.00000	1422.00
0200 9015020 TRENCHING TYPE II	269.000	LF	4.15000	1116.35	17.00000	4573.00	4.60000	1237.40
0210 9016110 PULL BOX, PREFORMED CLASS 1	2.000	EA	745.00000	1490.00	1095.00000	2190.00	900.00000	1800.00
0220 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	180.000	LF	0.42000	75.60	1.25000	225.00	1.25000	225.00
0230 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	490.000	LF	2.56000	1254.40	3.50000	1715.00	4.20000	2058.00
0240 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	3.000	EA	847.00000	2541.00	871.00000	2613.00	880.00000	2640.00
0250 9019902 MISC. 30 FT. TENON MOUNT POLES	3.000	EA	1730.00000	5190.00	1795.00000	5385.00	1920.00000	5760.00
0260 9019902 MISC. PAD MOUNTED POWER SUPPLY/CONTROLLER	1.000	EA	7164.00000	7164.00	8370.00000	8370.00	4640.00000	4640.00
0270 9019902 MISC. TENON MOUNT LUMINAIRES 250W HP SODIUM	3.000	EA	739.00000	2217.00	800.00000	2400.00	624.00000	1872.00
SECTION TOTALS			$	23,329.50	$	30,889.50	$	22,037.40
SECTION 0003 TRAFFIC SIGNAL ITEMS - J6S2197								
0280 9020513 SIGNAL HEAD, TYPE 3B	6.000	EA	825.00000	4950.00	1187.00000	7122.00	753.60000	4521.60
0290 9020515 SIGNAL HEAD, TYPE 5B	1.000	EA	1307.00000	1307.00	812.00000	812.00	1094.40000	1094.40
0300 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	1.000	EA	6862.00000	6862.00	7242.00000	7242.00	7067.20000	7067.20
0310 9023355 POST, TYPE B, LONGEST ARM 55 FT.	1.000	EA	14527.00000	14527.00	15072.00000	15072.00	13428.00000	13428.00
0320 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000	EA	10653.00000	10653.00	15240.00000	15240.00	10552.80000	10552.80

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 081024-603 COUNTIES : JEFFERSON
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0025731 Custom Lighting Services, LL UNIT PRICE	AMOUNT	(3) 0010233 Meyer Electric Company, Inc. UNIT PRICE	AMOUNT
0330 9025020 CONDUIT, 1 IN., LOOP DETECTOR	48.000	LF	8.00000	384.00	11.50000	552.00	8.00000	384.00
0340 9025200 CONDUIT, 2 IN., TRENCH	966.000	LF	7.75000	7486.50	10.50000	10143.00	9.00000	8694.00
0350 9025300 CONDUIT, 3 IN., TRENCH	58.000	LF	12.92000	749.36	12.00000	696.00	10.00000	580.00
0360 9027200 CONDUIT, 2 IN., PUSHED	479.000	LF	13.00000	6227.00	18.00000	8622.00	16.00000	7664.00
0370 9027300 CONDUIT, 3 IN., PUSHED	173.000	LF	21.30000	3684.90	29.00000	5017.00	17.00000	2941.00
0380 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	80.000	LF	0.81000	64.80	1.50000	120.00	1.00000	80.00
0390 9028311 CABLE, 16 AWG 7 CONDUCTOR	1230.000	LF	1.73000	2127.90	2.75000	3382.50	1.80000	2214.00
0400 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	260.000	LF	2.48000	644.80	7.32000	1903.20	3.00000	780.00
0410 9028500 CABLE, LOOP DETECTOR, IN DUCT	1120.000	LF	4.89000	5476.80	3.50000	3920.00	3.25000	3640.00
0420 9028510 CABLE, LOOP DETECTOR, LEAD-IN	6300.000	LF	0.70000	4410.00	1.50000	9450.00	1.95000	12285.00
0430 9028810 PULL BOX, PREFORMED CLASS 1	7.000	EA	769.00000	5383.00	1112.00000	7784.00	900.00000	6300.00
0440 9028811 PULL BOX, PREFORMED CLASS 2	3.000	EA	1387.00000	4161.00	1336.00000	4008.00	1300.00000	3900.00
0450 9028816 PULL BOX, PREFORMED CLASS 5	1.000	EA	1459.00000	1459.00	1771.00000	1771.00	1500.00000	1500.00
0460 9028821 PULL BOX, CONCRETE, DOUBLE, TYPE A	1.000	EA	3555.00000	3555.00	3322.00000	3322.00	2800.00000	2800.00
0470 9029100 BASE, CONCRETE	8.700	CUYD	1290.00000	11223.00	902.00000	7847.40	1200.00000	10440.00
0480 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	1.000	EA	9112.00000	9112.00	16572.00000	16572.00	20800.00000	20800.00
0490 9109902 MISC. UNDERGROUND FIBER OPTIC SPLICE ENCLOSURE	1.000	EA	1164.00000	1164.00	2520.00000	2520.00	2500.00000	2500.00
SECTION TOTALS			$	105,612.06	$	133,118.10	$	124,166.00
SECTION 0004 HIGHWAY SIGNING ITEMS - J6S2197								
0500 9031210 STRUCTURAL STEEL POSTS	190.000	LB	5.00000	950.00	5.25000	997.50	28.00000	5320.00

TABULATION OF BIDS

CALL ORDER : 603
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-603
DISTRICT : 06

COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0025731 Custom Lighting Services, LL UNIT PRICE	AMOUNT	(3) 0010233 Meyer Electric Company, Inc. UNIT PRICE	AMOUNT
0510 9031240 BREAKAWAY ASSEMBLY	1.000 EA	75.00000	75.00	79.00000	79.00	300.00000	300.00
0520 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	12.000 LF	16.00000	192.00	17.00000	204.00	25.00000	300.00
0530 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	3.000 LF	30.00000	90.00	31.00000	93.00	55.00000	165.00
0540 9035004 TYPE SHR2L-1 SIGN	22.000 SQFT	36.00000	792.00	37.80000	831.60	36.00000	792.00
0550 9035066 SIGNAL SIGN, TYPE SHR2L-3	26.400 SQFT	45.00000	1188.00	47.25000	1247.40	20.00000	528.00
SECTION TOTALS		$	3,287.00	$	3,452.50	$	7,405.00
CONTRACT TOTALS		$	191,823.00	$	226,630.10	$	248,847.60

TABULATION OF BIDS

CALL ORDER : 603
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-603
DISTRICT : 06

COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S2197								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	15000.00000	15000.00				
0020 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	235.000	SQYD	24.00000	5640.00				
0030 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	234.800	SQYD	80.00000	18784.00				
0040 6083006 6 IN. CONCRETE MEDIAN STRIP	234.800	SQYD	125.00000	29350.00				
0050 6161005 CONSTRUCTION SIGNS	152.000	SQFT	6.00000	912.00				
0060 6161025 CHANNELIZER (TRIM LINE)	60.000	EA	45.00000	2700.00				
0070 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	18.000	EA	60.00000	1080.00				
0080 6161040 FLASHING ARROW PANEL	2.000	EA	300.00000	600.00				
0090 6161070 TUBULAR MARKER	6.000	EA	125.00000	750.00				
0100 6162010 WORK ZONE LIGHTING		LUMP	500.00000	500.00				
0110 6181000 MOBILIZATION		LUMP	15000.00000	15000.00				
0120 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	63.000	LF	23.00000	1449.00				
0130 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	4.000	EA	400.00000	1600.00				
0140 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	140.000	LF	2.20000	308.00				
0150 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	302.000	LF	1.65000	498.30				
0160 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	1500.00000	1500.00				
SECTION TOTALS			$	95,671.30	$		$	
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6S2197								

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 081024-603 COUNTIES : JEFFERSON
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	25.000	LF	12.00000	300.00				
0180 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	9.000	LF	15.00000	135.00				
0190 9014003 CONDUIT, 3 IN. RIGID, PUSHED	79.000	LF	32.00000	2528.00				
0200 9015020 TRENCHING TYPE II	269.000	LF	4.50000	1210.50				
0210 9016110 PULL BOX, PREFORMED CLASS 1	2.000	EA	1095.00000	2190.00				
0220 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	180.000	LF	2.15000	387.00				
0230 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	490.000	LF	4.75000	2327.50				
0240 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	3.000	EA	1500.00000	4500.00				
0250 9019902 MISC. 30 FT. TENON MOUNT POLES	3.000	EA	2200.00000	6600.00				
0260 9019902 MISC. PAD MOUNTED POWER SUPPLY/CONTROLLER	1.000	EA	7000.00000	7000.00				
0270 9019902 MISC. TENON MOUNT LUMINAIRES 250W HP SODIUM	3.000	EA	700.00000	2100.00				
SECTION TOTALS			$	29,278.00	$		$	
SECTION 0003 TRAFFIC SIGNAL ITEMS - J6S2197								
0280 9020513 SIGNAL HEAD, TYPE 3B	6.000	EA	850.00000	5100.00				
0290 9020515 SIGNAL HEAD, TYPE 5B	1.000	EA	1200.00000	1200.00				
0300 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	1.000	EA	6900.00000	6900.00				
0310 9023355 POST, TYPE B, LONGEST ARM 55 FT.	1.000	EA	20000.00000	20000.00				
0320 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000	EA	12500.00000	12500.00				

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 081024-603 COUNTIES : JEFFERSON
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 9025020 CONDUIT, 1 IN., LOOP DETECTOR	48.000	LF	22.00000	1056.00				
0340 9025200 CONDUIT, 2 IN., TRENCH	966.000	LF	9.00000	8694.00				
0350 9025300 CONDUIT, 3 IN., TRENCH	58.000	LF	12.00000	696.00				
0360 9027200 CONDUIT, 2 IN., PUSHED	479.000	LF	23.00000	11017.00				
0370 9027300 CONDUIT, 3 IN., PUSHED	173.000	LF	32.00000	5536.00				
0380 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	80.000	LF	1.25000	100.00				
0390 9028311 CABLE, 16 AWG 7 CONDUCTOR	1230.000	LF	2.00000	2460.00				
0400 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	260.000	LF	4.00000	1040.00				
0410 9028500 CABLE, LOOP DETECTOR, IN DUCT	1120.000	LF	5.00000	5600.00				
0420 9028510 CABLE, LOOP DETECTOR, LEAD-IN	6300.000	LF	1.35000	8505.00				
0430 9028810 PULL BOX, PREFORMED CLASS 1	7.000	EA	1095.00000	7665.00				
0440 9028811 PULL BOX, PREFORMED CLASS 2	3.000	EA	1200.00000	3600.00				
0450 9028816 PULL BOX, PREFORMED CLASS 5	1.000	EA	1485.00000	1485.00				
0460 9028821 PULL BOX, CONCRETE, DOUBLE, TYPE A	1.000	EA	3200.00000	3200.00				
0470 9029100 BASE, CONCRETE	8.700	CUYD	1250.00000	10875.00				
0480 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	1.000	EA	18000.00000	18000.00				
0490 9109902 MISC. UNDERGROUND FIBER OPTIC SPLICE ENCLOSURE	1.000	EA	1500.00000	1500.00				
SECTION TOTALS			$	136,729.00	$		$	
SECTION 0004 HIGHWAY SIGNING ITEMS - J6S2197								
0500 9031210 STRUCTURAL STEEL POSTS	190.000	LB	3.00000	570.00				

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 081024-603 COUNTIES : JEFFERSON
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0510 9031240 BREAKAWAY ASSEMBLY	1.000	EA	85.00000	85.00				
0520 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	12.000	LF	18.00000	216.00				
0530 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	3.000	LF	32.00000	96.00				
0540 9035004 TYPE SHR2L-1 SIGN	22.000	SQFT	25.00000	550.00				
0550 9035066 SIGNAL SIGN, TYPE SHR2L-3	26.400	SQFT	30.00000	792.00				
SECTION TOTALS			$	2,309.00	$		$	
CONTRACT TOTALS			$	263,987.30	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 701
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-701
DISTRICT : 07
CONTRACT TIME : 08/12/09 COMPLETION DATE
COUNTIES : JASPER
CONTRACT DESCRIPTION : RURAL ROUTE
PROJECT(S) : J7S0719

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011272	West Plains Bridge & Grading LLC	$ 254,139.90	100.0000%
2	0010122	Branco Enterprises, Inc.	$ 258,917.00	101.8797%
3	0010130	Burk Bridge Co.	$ 262,481.00	103.2821%
4	0011146	APAC-Missouri, Inc.	$ 373,144.40	146.8264%
5	0011103	Sprouls Construction, Inc.	$ 413,047.00	162.5274%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 081024-701 COUNTIES : JASPER
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011272 West Plains Bridge & Grading UNIT PRICE	AMOUNT	(2) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(3) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7S0719								
0010 2072000 LINEAR GRADING CLASS 2	2.300	STA	3000.00000	6900.00	1000.00000	2300.00	4000.00000	9200.00
0020 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	54.000	SQYD	37.00000	1998.00	12.00000	648.00	10.00000	540.00
0030 4019905 MISC. OPTIONAL PAVEMENT (6 IN)	48.000	SQYD	135.00000	6480.00	38.00000	1824.00	100.00000	4800.00
0040 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	1950.00000	3900.00	2200.00000	4400.00	1900.00000	3800.00
0050 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00	450.00000	900.00	700.00000	1400.00
0060 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2200.00000	4400.00	2500.00000	5000.00	2600.00000	5200.00
0070 6113020 FURNISHING TYPE 2 ROCK BLANKET	17.000	CUYD	46.00000	782.00	34.00000	578.00	30.00000	510.00
0080 6113040 PLACING TYPE 2 ROCK BLANKET	17.000	CUYD	46.00000	782.00	34.00000	578.00	30.00000	510.00
0090 6161005 CONSTRUCTION SIGNS	501.000	SQFT	11.50000	5761.50	11.00000	5511.00	12.00000	6012.00
0100 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	200.00000	800.00	250.00000	1000.00	250.00000	1000.00
0110 6181000 MOBILIZATION		LUMP	22000.00000	22000.00	17400.00000	17400.00	10000.00000	10000.00
0120 8052000A SEEDING - WARM SEASON MIXTURES	0.100	ACRE	19500.00000	1950.00	22000.00000	2200.00	19500.00000	1950.00
0130 8061016 SEDIMENT REMOVAL	7.000	CUYD	40.00000	280.00	33.00000	231.00	50.00000	350.00
0140 8061022 TYPE II DITCH CHECK	7.000	EA	120.00000	840.00	170.00000	1190.00	150.00000	1050.00
SECTION TOTALS			$	57,673.50	$	43,760.00	$	46,322.00
SECTION 0002 BRIDGE NO. A6491-J7S0719								
0150 2063300 CLASS 4 EXCAVATION	65.000	CUYD	27.00000	1755.00	22.00000	1430.00	50.00000	3250.00
0160 2160500 REMOVAL OF BRIDGES		LUMP	13200.00000	13200.00	10000.00000	10000.00	15000.00000	15000.00

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-701
DISTRICT : 07
COUNTIES : JASPER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011272 West Plains Bridge & Grading UNIT PRICE	AMOUNT	(2) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(3) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT
0170 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	198.800	CUYD	356.00000	70772.80	365.00000	72562.00	400.00000	79520.00
0180 7034214 CLASS B-2 CONCRETE	86.100	CUYD	408.00000	35128.80	650.00000	55965.00	640.00000	55104.00
0190 7034215 SAFETY BARRIER CURB	111.000	LF	153.00000	16983.00	135.00000	14985.00	85.00000	9435.00
0200 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	18590.000	LB	1.36000	25282.40	1.30000	24167.00	1.20000	22308.00
0210 7101000 REINFORCING STEEL (EPOXY COATED)	22530.000	LB	1.48000	33344.40	1.60000	36048.00	1.40000	31542.00
SECTION TOTALS			$	196,466.40	$	215,157.00	$	216,159.00
CONTRACT TOTALS			$	254,139.90	$	258,917.00	$	262,481.00

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-701
DISTRICT : 07
COUNTIES : JASPER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0011103 Sprouls Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7S0719								
0010 2072000 LINEAR GRADING CLASS 2	2.300	STA	4125.00000	9487.50	3500.00000	8050.00		
0020 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	54.000	SQYD	73.00000	3942.00	20.00000	1080.00		
0030 4019905 MISC. OPTIONAL PAVEMENT (6 IN)	48.000	SQYD	465.00000	22320.00	90.00000	4320.00		
0040 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	1950.00000	3900.00	1900.00000	3800.00		
0050 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00	700.00000	1400.00		
0060 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2200.00000	4400.00	2600.00000	5200.00		
0070 6113020 FURNISHING TYPE 2 ROCK BLANKET	17.000	CUYD	36.30000	617.10	50.00000	850.00		
0080 6113040 PLACING TYPE 2 ROCK BLANKET	17.000	CUYD	87.20000	1482.40	50.00000	850.00		
0090 6161005 CONSTRUCTION SIGNS	501.000	SQFT	11.50000	5761.50	10.00000	5010.00		
0100 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	155.00000	620.00	250.00000	1000.00		
0110 6181000 MOBILIZATION		LUMP	63500.00000	63500.00	46000.00000	46000.00		
0120 8052000A SEEDING - WARM SEASON MIXTURES	0.100	ACRE	19500.00000	1950.00	20000.00000	2000.00		
0130 8061016 SEDIMENT REMOVAL	7.000	CUYD	25.00000	175.00	500.00000	3500.00		
0140 8061022 TYPE II DITCH CHECK	7.000	EA	150.00000	1050.00	200.00000	1400.00		
SECTION TOTALS			$	120,005.50	$	84,460.00	$	
SECTION 0002 BRIDGE NO. A6491-J7S0719								
0150 2063300 CLASS 4 EXCAVATION	65.000	CUYD	200.00000	13000.00	100.00000	6500.00		
0160 2160500 REMOVAL OF BRIDGES		LUMP	30000.00000	30000.00	80000.00000	80000.00		

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 081024-701 COUNTIES : JASPER
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0011103 Sprouls Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	198.800	CUYD	442.00000	87869.60	600.00000	119280.00		
0180 7034214 CLASS B-2 CONCRETE	86.100	CUYD	482.00000	41500.20	650.00000	55965.00		
0190 7034215 SAFETY BARRIER CURB	111.000	LF	201.00000	22311.00	80.00000	8880.00		
0200 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	18590.000	LB	1.46000	27141.40	1.30000	24167.00		
0210 7101000 REINFORCING STEEL (EPOXY COATED)	22530.000	LB	1.39000	31316.70	1.50000	33795.00		
SECTION TOTALS			$	253,138.90	$	328,587.00	$	
CONTRACT TOTALS			$	373,144.40	$	413,047.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 801 CONTRACT ID : 081024-801 COUNTIES : GREENE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 07/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J8S0724
JOB NUMBER J8S0724, ROUTE H, GREENE COUNTY
***Bid Revision No. 1, No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010445	Emery Sapp & Sons Inc.	$ 8,325,768.30	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 8,642,551.48	103.8049%
3	0011123	Hartman and Company, Inc.	$ 8,886,000.00	106.7289%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to asphalt bids for bid comparison is $221,400.00 for mainline and $8,700.00 for A2 shoulders

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-801
DISTRICT : 08

COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8S0724								
0010 1041Q00 TEMPORARY SURFACING	49.000	CUYD	55.00000	2695.00	125.00000	6125.00	60.00000	2940.00
0020 2013000 CLEARING AND GRUBBING	2.000	ACRE	4000.00000	8000.00	5000.00000	10000.00	5000.00000	10000.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	177000.00000	177000.00	242300.00000	242300.00	145000.00000	145000.00
0040 2035000 UNCLASSIFIED EXCAVATION	21425.000	CUYD	11.00000	235675.00	7.00000	149975.00	10.00000	214250.00
0050 2035500 EMBANKMENT IN PLACE	16602.000	CUYD	8.00000	132816.00	7.00000	116214.00	6.45000	107082.90
0060 2036000 COMPACTING EMBANKMENT	17305.000	CUYD	1.35000	23361.75	1.00000	17305.00	1.70000	29418.50
0070 2037075 COMPACTING IN CUT	85.800	STA	1156.00000	99184.80	500.00000	42900.00	500.00000	42900.00
0080 2063000 CLASS 3 EXCAVATION	1763.000	CUYD	24.25000	42752.75	12.00000	21156.00	22.10000	38962.30
0090 2071000 LINEAR GRADING CLASS 1	7.100	STA	2900.00000	20590.00	2000.00000	14200.00	2500.00000	17750.00
0100 2072000 LINEAR GRADING CLASS 2	44.700	STA	660.00000	29502.00	1500.00000	67050.00	3000.00000	134100.00
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	43802.000	SQYD	5.10000	223390.20	6.00000	262812.00	6.00000	262812.00
0120 4010151 TYPE A3 SHOULDER	3380.600	SQYD	30.00000	101418.00	27.50000	92966.50	32.00000	108179.20
0130 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	529.400	TONS	98.00000	51881.20	105.00000	55587.00	152.30000	80627.62
0140 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	1148.500	TONS	98.00000	112553.00	105.00000	120592.50	141.30000	162283.05
0150 4019905 MISC. OPTIONAL PAVEMENT FOR VALLEY MILL ROAD	3782.500	SQYD	27.00000	102127.50	30.00000	113475.00	45.45000	171914.63
0160 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	1358.700	TONS	97.00000	131793.90	105.00000	142663.50	127.40000	173098.38
0170 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	1091.700	TONS	97.00000	105894.90	105.00000	114628.50	99.75000	108897.08

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 081024-801 COUNTIES : GREENE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT
0180 4071005 TACK COAT	870.000 GAL	2.70000	2349.00	3.00000	2610.00	3.25000	2827.50
0190 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	720.000 GAL	2.00000	1440.00	2.00000	1440.00	4.55000	3276.00
0200 5041000 CONCRETE APPROACH PAVEMENT	703.400 SQYD	100.00000	70340.00	127.00000	89331.80	109.00000	76670.60
0210 6011000A TYPE 2 FIELD LABORATORIES	LUMP	4650.00000	4650.00	32414.27000	32414.27	12000.00000	12000.00
0220 6039902 WATER INST & SUP 16 IN. X 16 IN. TAP SL & 16	1.000 EA	15016.00000	15016.00	2000.00000	2000.00	10625.00000	10625.00
0230 6039902 WATER INSTALL CHECK VALVE ASSEMBLY	1.000 EA	26941.00000	26941.00	8000.00000	8000.00	3875.00000	3875.00
0240 6039902 WATER INSTALL FIRE HYDRANT	3.000 EA	661.00000	1983.00	1500.00000	4500.00	1460.00000	4380.00
0250 6039902 WATER REL/RENEW/EXT/TIE-OVER 1 IN. PVC SERVICE	10.000 EA	594.00000	5940.00	1500.00000	15000.00	615.00000	6150.00
0260 6039902 WATER REL/RENEW/EXT/TIE-OVER 2 IN. PVC/HDPE	2.000 EA	401.00000	802.00	5000.00000	10000.00	815.00000	1630.00
0270 6039902 WATER TIE-OVER 1 IN. PVC/COPPER/HDPE SERVICE	2.000 EA	401.00000	802.00	1000.00000	2000.00	595.00000	1190.00
0280 6039902 WATER TIE-OVER 2 IN. PVC/COPPER/HDPE SERVICE	1.000 EA	595.00000	595.00	1500.00000	1500.00	815.00000	815.00
0290 6039903 WATER INSTALL 12 IN. D.I. WATER MAIN	340.000 LF	32.00000	10880.00	50.00000	17000.00	49.40000	16796.00
0300 6039903 WATER INSTALL 12 IN. D.I. WATER MAIN (JOINT)	3622.000 LF	39.70000	143793.40	40.00000	144880.00	44.40000	160816.80
0310 6039903 WATER INSTALL 16 IN. D.I. WATER MAIN	172.000 LF	36.20000	6226.40	60.00000	10320.00	46.80000	8049.60
0320 6039903 WATER INSTALL 16 IN. D.I. WATER MAIN (JOINT)	597.000 LF	48.00000	28656.00	60.00000	35820.00	45.30000	27044.10
0330 6039903 WATER INSTALL 16 IN. STEEL CASING (BORE	153.000 LF	246.00000	37638.00	130.00000	19890.00	170.00000	26010.00
0340 6039903 WATER INSTALL 24 IN. STEEL CASING (BORE	285.000 LF	282.00000	80370.00	150.00000	42750.00	205.00000	58425.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 081024-801 COUNTIES : GREENE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT
0350 6039903 WATER INSTALL 30 IN. STEEL CASING (BORE	147.000 LF	353.35000	51942.45	200.00000	29400.00	306.00000	44982.00
0360 6039903 WATER INSTALL 4 IN. HDPE CASING PIPIE	160.000 LF	102.00000	16320.00	50.00000	8000.00	16.65000	2664.00
0370 6039903 WATER INSTALL 8 IN. D.I. WATER MAIN	336.000 LF	30.70000	10315.20	50.00000	16800.00	32.95000	11071.20
0380 6039903 WATER TIE OVER 6 IN. MAIN TO NEW 12 IN. D.I.	25.000 LF	56.50000	1412.50	200.00000	5000.00	53.15000	1328.75
0390 6039932 GAS 1-1/4 IN. GAS SERVICE TIE-OVER	5.000 EA	712.00000	3560.00	1000.00000	5000.00	1000.00000	5000.00
0400 6039932 GAS 1-1/4 IN. NEW GAS SERVICE	1.000 EA	918.00000	918.00	2000.00000	2000.00	795.00000	795.00
0410 6039932 GAS 3/4 IN. NEW GAS SERVICE	1.000 EA	918.00000	918.00	2000.00000	2000.00	615.00000	615.00
0420 6039932 GAS 3/4 IN. NEW GAS SERVICE MOSTLY INSERTED	4.000 EA	767.00000	3068.00	2000.00000	8000.00	595.00000	2380.00
0430 6039933 GAS INSTALL 10 IN. STEEL CASING PIPE	431.000 LF	157.00000	67667.00	100.00000	43100.00	87.65000	37777.15
0440 6039933 GAS INSTALL 2 IN. PLASTIC GAS MAIN	470.000 LF	9.25000	4347.50	20.00000	9400.00	12.50000	5875.00
0450 6039933 GAS INSTALL 4 IN. PLASTIC GAS MAIN	350.000 LF	9.80000	3430.00	30.00000	10500.00	21.25000	7437.50
0460 6039933 GAS INSTALL 6 IN. PLASTIC GAS MAIN	4768.000 LF	10.40000	49587.20	20.00000	95360.00	20.25000	96552.00
0470 6061010 GUARDRAIL TYPE A	250.000 LF	24.00000	6000.00	24.00000	6000.00	26.50000	6625.00
0480 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000 EA	1800.00000	3600.00	1800.00000	3600.00	1985.00000	3970.00
0490 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	400.00000	800.00	400.00000	800.00	440.00000	880.00
0500 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000 EA	2100.00000	4200.00	2100.00000	4200.00	2315.00000	4630.00
0510 6069902 MISC. CABLE SPLICE TURNBUCKLE	6.000 EA	200.00000	1200.00	200.00000	1200.00	220.00000	1320.00
0520 6069902 MISC. HTGC ANCHOR ASSEMBLY	2.000 EA	3600.00000	7200.00	3600.00000	7200.00	3970.00000	7940.00

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-801
DISTRICT : 08

COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT
0530 6069903 MISC. HIGH TENSION GUARD CABLE	500.000	LF	16.00000	8000.00	16.00000	8000.00	17.65000	8825.00
0540 6081010 CONCRETE CURB RAMP	90.200	SQYD	88.00000	7937.60	165.00000	14883.00	150.40000	13566.08
0550 6083006 6 IN. CONCRETE MEDIAN STRIP	437.900	SQYD	47.25000	20690.78	52.00000	22770.80	51.50000	22551.85
0560 6083008 8 IN. CONCRETE MEDIAN STRIP	685.500	SQYD	51.25000	35131.88	55.00000	37702.50	60.25000	41301.38
0570 6085008 PAVED APPROACH, 8 IN.	1847.400	SQYD	50.00000	92370.00	55.32000	102198.17	60.00000	110844.00
0580 6086004 CONCRETE SIDEWALK, 4 IN.	527.700	SQYD	31.75000	16754.48	33.75000	17809.88	43.20000	22796.64
0590 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	629.000	LF	25.00000	15725.00	30.50000	19184.50	34.85000	21920.65
0600 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	387.000	LF	34.00000	13158.00	40.00000	15480.00	36.75000	14222.25
0610 6091041 CONCRETE GUTTER TYPE A	112.000	LF	25.00000	2800.00	60.00000	6720.00	26.85000	3007.20
0620 6091052 CURB AND GUTTER TYPE B	2589.000	LF	21.00000	54369.00	27.50000	71197.50	23.55000	60970.95
0630 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	1998.000	LF	8.00000	15984.00	23.00000	45954.00	18.25000	36463.50
0640 6096041 PLACING TYPE 1 ROCK DITCH LINER	483.000	CUYD	38.00000	18354.00	25.00000	12075.00	30.00000	14490.00
0650 6096042 PLACING TYPE 2 ROCK DITCH LINER	172.000	CUYD	38.00000	6536.00	25.00000	4300.00	30.00000	5160.00
0660 6097000 ROCK LINING	24.000	CUYD	116.00000	2784.00	100.00000	2400.00	30.00000	720.00
0670 6113030 PLACING TYPE 1 ROCK BLANKET	450.000	CUYD	0.01000	4.50	30.00000	13500.00	30.00000	13500.00
0680 6116010A SLOPE PROTECTION	23.000	SQYD	73.50000	1690.50	100.00000	2300.00	78.95000	1815.85
0690 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	4.000	EA	7500.00000	30000.00	500.00000	2000.00	3300.00000	13200.00
0700 6143012 MANHOLE FRAME AND COVER, TYPE 2	4.000	EA	515.00000	2060.00	312.00000	1248.00	860.00000	3440.00
0710 6143013 MANHOLE FRAME AND COVER, TYPE 3	13.000	EA	358.00000	4654.00	175.00000	2275.00	500.00000	6500.00
0720 6161005 CONSTRUCTION SIGNS	5313.000	SQFT	11.50000	61099.50	14.00000	74382.00	15.60000	82882.80

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-801
DISTRICT : 08

COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT
0730 6161010 RELOCATED SIGNS	2996.000	SQFT	9.00000	26964.00	4.50000	13482.00	5.00000	14980.00
0740 6161020 CHANNELIZER (DRUM-LIKE)	20.000	EA	32.00000	640.00	30.00000	600.00	33.35000	667.00
0750 6161025 CHANNELIZER (TRIM LINE)	225.000	EA	32.00000	7200.00	30.00000	6750.00	33.35000	7503.75
0760 6161030 TYPE III MOVEABLE BARRICADE	38.000	EA	165.00000	6270.00	200.00000	7600.00	225.00000	8550.00
0770 6161040 FLASHING ARROW PANEL	4.000	EA	2025.00000	8100.00	2600.00000	10400.00	3000.00000	12000.00
0780 6161070 TUBULAR MARKER	71.000	EA	65.00000	4615.00	150.00000	10650.00	90.00000	6390.00
0790 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	12.000	EA	2300.00000	27600.00	1300.00000	15600.00	1400.00000	16800.00
0800 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	100.00000	400.00	50.00000	200.00	55.60000	222.40
0810 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	100.00000	400.00	250.00000	1000.00	275.00000	1100.00
0820 6162010 WORK ZONE LIGHTING		LUMP	1.00000	1.00	31000.00000	31000.00	30000.00000	30000.00
0830 6173602A TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / COMMISSION RETAINED	2177.000	LF	35.00000	76195.00	35.90000	78154.30	47.25000	102863.25
0840 6173702 TEMPORARY CONCRETE TRAFFIC BARRIER WITH ANCHORING SYSTEM, TYPE F, CONT. FURN. / COMM. RETAINED	550.000	LF	55.00000	30250.00	60.00000	33000.00	63.00000	34650.00
0850 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	540.000	LF	10.00000	5400.00	10.00000	5400.00	21.00000	11340.00
0860 6181000 MOBILIZATION		LUMP	687000.00000	687000.00	790000.00000	790000.00	320000.00000	320000.00
0870 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	461.000	LF	8.92000	4112.12	8.92000	4112.12	23.05000	10626.05
0880 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	693.000	LF	30.00000	20790.00	30.00000	20790.00	23.05000	15973.65
0890 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	172.000	LF	30.00000	5160.00	30.00000	5160.00	23.05000	3964.60

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 081024-801 COUNTIES : GREENE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT
0900 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	78.000 EA	270.00000	21060.00	270.00000	21060.00	350.00000	27300.00
0910 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	4.000 EA	425.00000	1700.00	425.00000	1700.00	745.00000	2980.00
0920 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	7.000 EA	435.00000	3045.00	435.00000	3045.00	610.00000	4270.00
0930 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	16352.000 LF	0.15000	2452.80	0.15000	2452.80	0.20000	3270.40
0940 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	30273.000 LF	0.15000	4540.95	0.15000	4540.95	0.20000	6054.60
0950 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	13368.000 LF	0.25000	3342.00	0.25000	3342.00	0.25000	3342.00
0960 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	2979.000 LF	0.25000	744.75	0.25000	744.75	0.25000	744.75
0970 6207000A PAVEMENT MARKING REMOVAL (PAINT)	15108.000 LF	0.50000	7554.00	0.50000	7554.00	0.65000	9820.20
0980 6207005A PAVEMENT MARKING REMOVAL (TAPE)	465.000 LF	1.00000	465.00	1.00000	465.00	15.90000	7393.50
0990 6209903 MISC. PAINTED BARRIER CURB, WHITE	667.000 LF	1.00000	667.00	1.00000	667.00	2.40000	1600.80
1000 6209903 MISC. PAINTED BARRIER CURB, YELLOW	5081.000 LF	1.00000	5081.00	1.00000	5081.00	2.40000	12194.40
1010 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3141.000 SQYD	10.25000	32195.25	8.05000	25285.05	4.90000	15390.90
1020 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2211.000 SQYD	2.60000	5748.60	2.50000	5527.50	2.75000	6080.25
1030 7250312A 12 IN. PIPE GROUP B	1120.000 LF	18.00000	20160.00	30.00000	33600.00	36.80000	41216.00
1040 7250315A 15 IN. PIPE GROUP B	756.000 LF	24.00000	18144.00	35.00000	26460.00	39.20000	29635.20
1050 7250321A 21 IN. PIPE GROUP B	372.000 LF	32.00000	11904.00	40.00000	14880.00	44.25000	16461.00
1060 7250324A 24 IN. PIPE GROUP B	46.000 LF	37.50000	1725.00	45.00000	2070.00	63.80000	2934.80

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-801
DISTRICT : 08

COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT
1070 7250330A 30 IN. PIPE GROUP B	514.000 LF	38.00000	19532.00	50.00000	25700.00	68.95000	35440.30
1080 7250412 12 IN. PIPE GROUP C	128.000 LF	22.00000	2816.00	30.00000	3840.00	38.65000	4947.20
1090 7250415 15 IN. PIPE GROUP C	477.000 LF	30.00000	14310.00	35.00000	16695.00	29.85000	14238.45
1100 7250418 18 IN. PIPE GROUP C	136.000 LF	32.00000	4352.00	37.00000	5032.00	42.30000	5752.80
1110 7250421 21 IN. PIPE GROUP C	53.000 LF	37.00000	1961.00	40.00000	2120.00	50.30000	2665.90
1120 7250424 24 IN. PIPE GROUP C	178.000 LF	39.00000	6942.00	45.00000	8010.00	57.35000	10208.30
1130 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	20.000 LF	42.00000	840.00	30.00000	600.00	29.25000	585.00
1140 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	194.000 LF	40.00000	7760.00	35.00000	6790.00	46.70000	9059.80
1150 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	25.000 LF	60.00000	1500.00	40.00000	1000.00	53.50000	1337.50
1160 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	63.000 LF	57.00000	3591.00	60.00000	3780.00	74.30000	4680.90
1170 7261518 18 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	45.000 LF	45.00000	2025.00	40.00000	1800.00	44.00000	1980.00
1180 7261524 24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	77.000 LF	57.00000	4389.00	45.00000	3465.00	59.40000	4573.80
1190 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	7.000 FT	370.00000	2590.00	400.00000	2800.00	580.00000	4060.00
1200 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	9.000 FT	445.00000	4005.00	500.00000	4500.00	670.00000	6030.00
1210 7311030 PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	19.000 FT	420.00000	7980.00	400.00000	7600.00	535.00000	10165.00
1220 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	21.000 FT	440.00000	9240.00	500.00000	10500.00	565.00000	11865.00
1230 7320012A 12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	420.00000	840.00	200.00000	400.00	260.00000	520.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 081024-801 COUNTIES : GREENE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT
1240 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	3.000 EA	450.00000	1350.00	300.00000	900.00	285.00000	855.00
1250 7320021A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	500.00000	1000.00	400.00000	800.00	350.00000	700.00
1260 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	725.00000	2900.00	500.00000	2000.00	460.00000	1840.00
1270 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	835.00000	1670.00	800.00000	1600.00	570.00000	1140.00
1280 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	8.000 EA	1300.00000	10400.00	1000.00000	8000.00	560.00000	4480.00
1290 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	2300.00000	4600.00	1600.00000	3200.00	745.00000	1490.00
1300 7322012A BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUBSTITUTE PIPE	4.000 EA	720.00000	2880.00	800.00000	3200.00	810.00000	3240.00
1310 7322015A BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUBSTITUTE PIPE	18.000 EA	800.00000	14400.00	1000.00000	18000.00	850.00000	15300.00
1320 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	6.000 EA	825.00000	4950.00	1200.00000	7200.00	890.00000	5340.00
1330 7322021A BEVELED PIPE END TREATMENT FOR 21 IN. (525 MM) OR ALLOWED SUBSTITUTE PIPE	2.000 EA	1000.00000	2000.00	1400.00000	2800.00	950.00000	1900.00
1340 8032000A KENTUCKY BLUEGRASS SODDING	2087.000 SQYD	4.60000	9600.20	5.84000	12188.08	6.05000	12626.35
1350 8051000A SEEDING - COOL SEASON MIXTURES	10.400 ACRE	1800.00000	18720.00	1649.75000	17157.40	1710.00000	17784.00
1360 8052000A SEEDING - WARM SEASON MIXTURES	2.600 ACRE	1800.00000	4680.00	1649.75000	4289.35	1710.00000	4446.00
1370 8061016 SEDIMENT REMOVAL	232.000 CUYD	25.00000	5800.00	20.00000	4640.00	18.90000	4384.80
1380 8061017 TEMPORARY SEEDING AND MULCHING	2.600 ACRE	1150.00000	2990.00	507.62000	1319.81	525.00000	1365.00
1390 8061019 SILT FENCE	11353.000 LF	2.00000	22706.00	2.54000	28836.62	2.65000	30085.45

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-801
DISTRICT : 08

COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT
1400 8061021 TYPE I DITCH CHECK	60.000 EA	90.00000	5400.00	76.14000	4568.40	78.75000	4725.00
1410 8061022 TYPE II DITCH CHECK	58.000 EA	150.00000	8700.00	152.28000	8832.24	160.00000	9280.00
SECTION TOTALS		$	3,956,692.56	$	4,189,883.79	$	4,008,228.06
SECTION 0002 ALT PAVEMENT A ITEMS - J8S0724							
1420 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C ROUTE H & RAMPS	30712.700 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PAVEMENT B ITEMS - J8S0724							
1430 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS) ROUTE H & RAMPS	30712.700 SQYD	50.80000	1560205.16	49.50000	1520278.65	45.70000	1403570.39
SECTION TOTALS		$	1,560,205.16	$	1,520,278.65	$	1,403,570.39
SECTION 0004 ALT A2 SHOULDER ITEMS - J8S0724							
1440 4010150 TYPE A2 SHOULDER RAMPS	2440.300 SQYD	30.75000	75039.23	34.31000	83726.69	37.40000	91267.22
SECTION TOTALS		$	75,039.23	$	83,726.69	$	91,267.22
SECTION 0005 ALT A2 SHOULDER ITEMS - J8S0724							
1450 5021340 TYPE A2 SHOULDER RAMPS	2440.300 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0006 HIGHWAY LIGHTING ITEMS - J8S0724							
1460 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	8.000 EA	2255.00000	18040.00	2255.00000	18040.00	1975.00000	15800.00
1470 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	16.000 EA	2480.00000	39680.00	2480.00000	39680.00	2400.00000	38400.00
1480 9011115 BRACKET ARM, 15 FT. OR 4.6 M	24.000 EA	650.00000	15600.00	650.00000	15600.00	780.00000	18720.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 081024-801 COUNTIES : GREENE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT
1490 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	12.000 EA	215.00000	2580.00	215.00000	2580.00	345.00000	4140.00
1500 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	12.000 EA	270.00000	3240.00	270.00000	3240.00	400.00000	4800.00
1510 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	3.000 EA	5100.00000	15300.00	5100.00000	15300.00	5495.00000	16485.00
1520 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	975.000 LF	8.05000	7848.75	8.05000	7848.75	12.50000	12187.50
1530 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	472.000 LF	9.95000	4696.40	9.95000	4696.40	13.15000	6206.80
1540 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	148.000 LF	12.25000	1813.00	12.25000	1813.00	17.50000	2590.00
1550 9014004 CONDUIT, 4 IN. RIGID, PUSHED	117.000 LF	22.75000	2661.75	22.75000	2661.75	26.10000	3053.70
1560 9015010 TRENCHING TYPE I	7576.000 LF	2.60000	19697.60	2.60000	19697.60	7.65000	57956.40
1570 9016110 PULL BOX, PREFORMED CLASS 1	30.000 EA	525.00000	15750.00	525.00000	15750.00	900.00000	27000.00
1580 9017008 CABLE, 8 AWG 1 CONDUCTOR	2570.000 LF	0.90000	2313.00	0.90000	2313.00	1.20000	3084.00
1590 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	2480.000 LF	0.75000	1860.00	0.75000	1860.00	1.10000	2728.00
1600 9017208 WIRE, 8 AWG, BARE NEUTRAL	860.000 LF	1.05000	903.00	1.05000	903.00	1.30000	1118.00
1610 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	8660.000 LF	2.45000	21217.00	2.45000	21217.00	2.70000	23382.00
1620 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	16.000 EA	1090.00000	17440.00	1090.00000	17440.00	830.00000	13280.00
1630 9019902 MISC. INSTALL BREAKAWAY BASE (BAB-2)	13.000 EA	60.00000	780.00	60.00000	780.00	190.00000	2470.00
1640 9019902 MISC. INSTALL LIGHTING PEDESTAL (USP-BG	3.000 EA	227.00000	681.00	227.00000	681.00	360.00000	1080.00
1650 9019902 MISC. LIGHTING FOUNDATION (WW40S-*)	13.000 EA	986.00000	12818.00	986.00000	12818.00	665.00000	8645.00
1660 9019903 MISC. CONDUIT, 1-2 IN. GALV, IN TRENCH	261.000 LF	18.75000	4893.75	18.75000	4893.75	15.90000	4149.90
1670 9019903 MISC. CONDUIT, 1-2 IN. PVC, IN TRENCH	2765.000 LF	7.60000	21014.00	7.60000	21014.00	9.00000	24885.00

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-801
DISTRICT : 08
COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT
1680 9108202 CABLE, 2 AWG, 1 CONDUCTOR, POWER	3040.000 LF	1.95000	5928.00	1.95000	5928.00	2.20000	6688.00
SECTION TOTALS		$	236,755.25	$	236,755.25	$	298,849.30
SECTION 0007 TRAFFIC SIGNAL ITEMS - J8S0724							
1690 9020213 SIGNAL HEAD, TYPE 3S	8.000 EA	725.00000	5800.00	725.00000	5800.00	1100.00000	8800.00
1700 9020513 SIGNAL HEAD, TYPE 3B	31.000 EA	945.00000	29295.00	945.00000	29295.00	1100.00000	34100.00
1710 9020515 SIGNAL HEAD, TYPE 5B	4.000 EA	1471.00000	5884.00	1471.00000	5884.00	1585.00000	6340.00
1720 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	4.000 EA	505.00000	2020.00	505.00000	2020.00	685.00000	2740.00
1730 9022708 POST, SIGNAL 8 FT. OR 2.4 M	1.000 EA	1060.00000	1060.00	1060.00000	1060.00	783.93000	783.93
1740 9023215 POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	1.000 EA	4330.00000	4330.00	4330.00000	4330.00	3880.00000	3880.00
1750 9023225 POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	3.000 EA	5720.00000	17160.00	5720.00000	17160.00	5000.00000	15000.00
1760 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	1.000 EA	6350.00000	6350.00	6350.00000	6350.00	5535.00000	5535.00
1770 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	2.000 EA	6935.00000	13870.00	6935.00000	13870.00	6100.00000	12200.00
1780 9023250 POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	2.000 EA	9985.00000	19970.00	9985.00000	19970.00	8850.00000	17700.00
1790 9023320 POST, TYPE B, LONGEST ARM 20 FT. OR 6.1 M	1.000 EA	1.00000	1.00	1.00000	1.00	6440.00000	6440.00
1800 9023325 POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M	1.000 EA	1.00000	1.00	1.00000	1.00	7535.00000	7535.00
1810 9023330 POST, TYPE B, LONGEST ARM 30 FT. OR 9.1 M	2.000 EA	9678.00000	19356.00	9678.00000	19356.00	8290.00000	16580.00
1820 9023335 POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M	2.000 EA	10776.00000	21552.00	10776.00000	21552.00	9230.00000	18460.00
1830 9023340 POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	1.000 EA	11776.00000	11776.00	11776.00000	11776.00	10180.00000	10180.00

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-801
DISTRICT : 08

COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT
1840 9023345 POST, TYPE B, LONGEST ARM 45 FT. OR 13 7 M	1.000 EA	12009.00000	12009.00	12009.00000	12009.00	10400.00000	10400.00
1850 9024170 CONTROLLER ASSEMBLY HOUSING, TYPE 170	4.000 EA	13588.00000	54352.00	13588.00000	54352.00	19950.00000	79800.00
1860 9024295 SPLICE CABINET	4.000 EA	3860.00000	15440.00	3860.00000	15440.00	5220.00000	20880.00
1870 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	32.000 EA	130.00000	4160.00	130.00000	4160.00	210.00000	6720.00
1880 9025020 CONDUIT, 1 IN., LOOP DETECTOR	409.000 LF	5.00000	2045.00	5.00000	2045.00	11.65000	4764.85
1890 9025200 CONDUIT, 2 IN., TRENCH	5953.000 LF	7.20000	42861.60	7.20000	42861.60	12.35000	73519.55
1900 9025300 CONDUIT, 3 IN., TRENCH	2328.000 LF	9.00000	20952.00	9.00000	20952.00	13.30000	30962.40
1910 9027200 CONDUIT, 2 IN., PUSHED	9.000 LF	24.00000	216.00	24.00000	216.00	26.90000	242.10
1920 9027300 CONDUIT, 3 IN., PUSHED	177.000 LF	22.00000	3894.00	22.00000	3894.00	22.70000	4017.90
1930 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	3230.000 LF	0.90000	2907.00	0.90000	2907.00	2.20000	7106.00
1940 9028308 CABLE, 16 AWG 2 CONDUCTOR	630.000 LF	0.85000	535.50	0.85000	535.50	1.15000	724.50
1950 9028310 CABLE, 16 AWG 5 CONDUCTOR	630.000 LF	1.05000	661.50	1.05000	661.50	1.60000	1008.00
1960 9028311 CABLE, 16 AWG 7 CONDUCTOR	5200.000 LF	1.25000	6500.00	1.25000	6500.00	1.65000	8580.00
1970 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	7160.000 LF	2.00000	14320.00	2.00000	14320.00	2.40000	17184.00
1980 9028500 CABLE, LOOP DETECTOR, IN DUCT	8180.000 LF	4.75000	38855.00	4.75000	38855.00	6.90000	56442.00
1990 9028510 CABLE, LOOP DETECTOR, LEAD-IN	5160.000 LF	1.00000	5160.00	1.00000	5160.00	5.30000	27348.00
2000 9028610 POWER SUPPLY ASSEMBLY, TYPE 1	4.000 EA	2545.00000	10180.00	2545.00000	10180.00	2410.00000	9640.00
2010 9028810 PULL BOX, PREFORMED CLASS 1	2.000 EA	525.00000	1050.00	525.00000	1050.00	900.00000	1800.00
2020 9028811 PULL BOX, PREFORMED CLASS 2	25.000 EA	740.00000	18500.00	740.00000	18500.00	1060.00000	26500.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 081024-801 COUNTIES : GREENE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT
2030 9028816 PULL BOX, PREFORMED CLASS 5	5.000	EA	960.00000	4800.00	960.00000	4800.00	1200.00000	6000.00
2040 9029100 BASE, CONCRETE	52.700	CUYD	905.00000	47693.50	905.00000	47693.50	730.00000	38471.00
2050 9029401 TEMPORARY TRAFFIC SIGNALS AND LIGHTING		LUMP	17010.00000	17010.00	17010.00000	17010.00	30000.00000	30000.00
2060 9029902 MISC. POWER SUPPLY ASSEMBLY, TYPE 2 MODIFIED	2.000	EA	2888.00000	5776.00	2888.00000	5776.00	3200.00000	6400.00
2070 9104920 DETECTOR, PUSH BUTTON, INSTALLED	4.000	EA	105.00000	420.00	105.00000	420.00	250.00000	1000.00
SECTION TOTALS			$	488,723.10	$	488,723.10	$	635,784.23
SECTION 0008 HIGHWAY SIGNING ITEMS - J8S0724								
2080 9031010 CONCRETE FOOTINGS, EMBEDDED	29.800	CUYD	1100.00000	32780.00	1100.00000	32780.00	1230.00000	36654.00
2090 9031210 STRUCTURAL STEEL POSTS	10900.000	LB	2.50000	27250.00	2.50000	27250.00	2.80000	30520.00
2100 9031220 PIPE POSTS	4810.000	LB	2.70000	12987.00	2.70000	12987.00	3.00000	14430.00
2110 9031240 BREAKAWAY ASSEMBLY	57.000	EA	75.00000	4275.00	75.00000	4275.00	83.75000	4773.75
2120 9031250A U-CHANNEL POST, 3 LB	1512.000	LF	11.00000	16632.00	5.00000	7560.00	12.30000	18597.60
2130 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	44.000	EA	32.00000	1408.00	32.00000	1408.00	35.75000	1573.00
2140 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	19.000	EA	36.00000	684.00	36.00000	684.00	40.20000	763.80
2150 9031261 WOOD POST, 4 IN. BY 6 IN.	469.000	LF	12.00000	5628.00	6.00000	2814.00	13.40000	6284.60
2160 9031262 WOOD POST, 6 IN. BY 6 IN.	469.000	LF	14.00000	6566.00	7.00000	3283.00	15.65000	7339.85
2170 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	241.000	LF	10.00000	2410.00	10.00000	2410.00	11.15000	2687.15
2180 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	66.000	LF	30.00000	1980.00	30.00000	1980.00	33.50000	2211.00
2190 9035004 TYPE SHR2L-1 SIGN	658.000	SQFT	15.00000	9870.00	15.00000	9870.00	16.75000	11021.50
2200 9035009 36 IN. OR 900 MM STOP SIGN	1.000	EA	120.00000	120.00	120.00000	120.00	135.00000	135.00

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-801
DISTRICT : 08

COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT
2210 9035011 SIGN, TYPE STR2L-3	2193.000	SQFT	17.00000	37281.00	17.00000	37281.00	19.00000	41667.00
2220 9035066 SIGNAL SIGN, TYPE SHR2L-3	75.500	SQFT	36.00000	2718.00	36.00000	2718.00	40.20000	3035.10
2230 9039903 MISC. PERF. SQ.STEEL TUBE POST, 2.5 IN, 12 GA	29.000	LF	16.00000	464.00	16.00000	464.00	17.90000	519.10
2240 9039903 MISC. PSST POST ANCHOR SLEEVE, 3 IN., 12 GA.	6.000	LF	50.00000	300.00	50.00000	300.00	55.85000	335.10
SECTION TOTALS			$	163,353.00	$	148,184.00	$	182,547.55
SECTION 0009 ALTERNATE A BRIDGE NO. A7501 - J8S0724								
2250 2061000 CLASS 1 EXCAVATION	425.000	CUYD					63.00000	26775.00
2260 2061003 CLASS 1 EXCAVATION IN ROCK	94.000	CUYD					157.50000	14805.00
2270 2065500 TEMPORARY SHORING		LUMP					10500.00000	10500.00
2280 2160500 REMOVAL OF BRIDGES		LUMP					157500.00000	157500.00
2290 5031010 BRIDGE APPROACH SLAB (BRIDGE)	476.000	SQYD					243.20000	115763.20
2300 7021012 STRUCTURAL STEEL PILES (12 IN.)	420.000	LF					63.00000	26460.00
2310 7027000 PILE POINT REINFORCEMENT	20.000	EA					136.50000	2730.00
2320 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	400.100	CUYD					630.00000	252063.00
2330 7034213 SLAB ON CONCRETE I-GIRDER	2713.000	SQYD					298.20000	809016.60
2340 7034215 SAFETY BARRIER CURB	605.000	LF					68.25000	41291.25
2350 7034420 RAISED MEDIAN BARRIER	1333.000	SQFT					21.00000	27993.00
2360 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	2717.000	LF					220.50000	599098.50
2370 7061060 REINFORCING STEEL (BRIDGES)	91750.000	LB					1.25000	114687.50

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 081024-801 COUNTIES : GREENE
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT
2380 7061070 MECHANICAL BAR SPLICE	182.000	EA					75.60000	13759.20
2390 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP					6985.00000	6985.00
2400 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	36.000	EA					682.50000	24570.00
2410 7123610 SLAB DRAIN	16.000	EA					336.00000	5376.00
2420 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA					2100.00000	4200.00
2430 7161000 PLAIN NEOPRENE BEARING PAD	20.000	EA					136.50000	2730.00
2440 7161002 LAMINATED NEOPRENE BEARING PAD	60.000	EA					157.50000	9450.00
SECTION TOTALS			$		$		$	2,265,753.25
SECTION 0010 ALTERNATE B BRIDGE NO. A7501 - J8S0724								
2450 7019901 MISC. ALTERNATE TECHNICAL CONCEPT		LUMP	1845000.00000	1845000.00	1975000.00000	1975000.00		
SECTION TOTALS			$	1,845,000.00	$	1,975,000.00	$	
CONTRACT TOTALS			$	8,325,768.30	$	8,642,551.48	$	8,886,000.00

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : X01 CONTRACT ID : 081024-X01 COUNTIES : MADISON
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 09/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0P0933

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010249	Penzel Construction Company Inc.	$ 1,043,065.03	100.0000%
2	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 1,100,000.00	105.4584%
3	0010722	Robertson Contractors, Inc.	$ 1,110,767.50	106.4907%
4	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 1,124,413.34	107.7990%
5	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 1,135,290.82	108.8418%
6	0011272	West Plains Bridge & Grading LLC	$ 1,179,366.52	113.0674%
7	0010261	Robertson, Incorporated Bridge & Grading Division	$ 1,196,343.54	114.6950%
8	0010550	Boone Construction Co.	$ 1,297,603.65	124.4029%
9	0011146	APAC-Missouri, Inc.	$ 1,399,210.77	134.1442%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-X01
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0933								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	60.35000	6035.00	50.00000	5000.00	35.00000	3500.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	12414.08000	12414.08	52000.00000	52000.00	12000.00000	12000.00
0030 2031000 CLASS A EXCAVATION	6214.000	CUYD	6.56000	40763.84	5.25000	32623.50	8.00000	49712.00
0040 2035500 EMBANKMENT IN PLACE	4715.000	CUYD	14.21000	67000.15	5.40000	25461.00	12.00000	56580.00
0050 2036000 COMPACTING EMBANKMENT	3853.000	CUYD	2.23000	8592.19	1.50000	5779.50	1.40000	5394.20
0060 2072000 LINEAR GRADING CLASS 2	2.300	STA	3018.40000	6942.32	2100.00000	4830.00	1000.00000	2300.00
0070 3105003 GRAVEL (A) OR CRUSHED STONE (B)	136.000	SQYD	9.37000	1274.32	9.37000	1274.32	9.37000	1274.32
0080 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1940.400	TONS	69.83000	135498.13	69.83000	135498.13	69.83000	135498.13
0090 4019905 MISC. 7 INCHES, OPTIONAL PAVEMENT	2093.600	SQYD	21.96000	45975.46	21.96000	45975.46	21.96000	45975.46
0100 4029905 MISC. 8 INCHES, OPTIONAL PAVEMENT	80.000	SQYD	25.49000	2039.20	25.49000	2039.20	25.49000	2039.20
0110 4071005 TACK COAT	780.000	GAL	3.00000	2340.00	3.00000	2340.00	3.00000	2340.00
0120 5029905 MISC. 7 INCHES, CONCRETE DRIVEWAY	38.400	SQYD	62.40000	2396.16	75.00000	2880.00	100.00000	3840.00
0130 6061010 GUARDRAIL TYPE A	425.000	LF	18.00000	7650.00	18.00000	7650.00	18.00000	7650.00
0140 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1600.00000	6400.00	1600.00000	6400.00	1600.00000	6400.00
0150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	300.00000	1200.00	300.00000	1200.00
0160 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	1900.00000	7600.00	1900.00000	7600.00	1900.00000	7600.00
0170 6093010 ASPHALT CURB	67.000	LF	40.25000	2696.75	40.25000	2696.75	40.25000	2696.75
0180 6113020 FURNISHING TYPE 2 ROCK BLANKET	771.000	CUYD	26.25000	20238.75	22.00000	16962.00	22.00000	16962.00

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-X01
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0190 6113040 PLACING TYPE 2 ROCK BLANKET	771.000	CUYD	12.88000	9930.48	15.00000	11565.00	10.00000	7710.00
0200 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	4.000	EA	1735.00000	6940.00	3060.00000	12240.00	3110.00000	12440.00
0210 6122020 REPLACEMENT SAND BARREL	2.000	EA	201.00000	402.00	225.00000	450.00	225.00000	450.00
0220 6161005 CONSTRUCTION SIGNS	525.000	SQFT	7.50000	3937.50	9.00000	4725.00	9.00000	4725.00
0230 6161020 CHANNELIZER (DRUM-LIKE)	24.000	EA	28.00000	672.00	20.00000	480.00	20.00000	480.00
0240 6161025 CHANNELIZER (TRIM LINE)	40.000	EA	28.00000	1120.00	33.00000	1320.00	33.00000	1320.00
0250 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	150.00000	900.00	180.00000	1080.00	180.00000	1080.00
0260 6161052 WARNING LIGHT, TYPE B	2.000	EA	50.00000	100.00	68.00000	136.00	68.00000	136.00
0270 6161053 WARNING LIGHT, TYPE C	16.000	EA	50.00000	800.00	22.00000	352.00	22.00000	352.00
0280 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	110.00000	220.00	110.00000	220.00
0290 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	225.00000	450.00	225.00000	450.00
0300 6181000 MOBILIZATION		LUMP	107819.32000	107819.32	106959.37000	106959.37	60000.00000	60000.00
0310 6191000 PAVEMENT EDGE TREATMENT	4645.000	LF	1.29000	5992.05	2.00000	9290.00	2.50000	11612.50
0320 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3638.000	LF	0.27000	982.26	0.39000	1418.82	0.27000	982.26
0330 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5600.000	LF	0.35000	1960.00	0.49000	2744.00	0.35000	1960.00
0340 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2321.000	LF	0.15000	348.15	0.40000	928.40	0.15000	348.15
0350 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3100.000	LF	0.15000	465.00	0.40000	1240.00	0.15000	465.00
0360 6207001 PAVEMENT MARKING REMOVAL	1303.000	LF	1.00000	1303.00	1.55000	2019.65	1.00000	1303.00

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-X01
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0370 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	31.000	EA	11.20000	347.20	5.00000	155.00	10.00000	310.00
0380 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1058.000	SQYD	4.40000	4655.20	7.00000	7406.00	10.00000	10580.00
0390 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1155.000	SQYD	1.85000	2136.75	2.80000	3234.00	3.00000	3465.00
0400 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	46.500	STA	19.73000	917.45	81.00000	3766.50	19.73000	917.45
0410 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	23.300	STA	39.19000	913.13	103.00000	2399.90	39.19000	913.13
0420 7250415 15 IN. PIPE GROUP C	270.000	LF	26.71000	7211.70	27.00000	7290.00	25.00000	6750.00
0430 8051000A SEEDING - COOL SEASON MIXTURES	4.100	ACRE	1850.00000	7585.00	2900.00000	11890.00	1850.00000	7585.00
0440 8061010A TYPE B BERM	1096.000	LF	2.24000	2455.04	3.00000	3288.00	2.00000	2192.00
0450 8061011 SLOPE DRAINS	43.000	LF	14.61000	628.23	20.00000	860.00	20.00000	860.00
0460 8061017 TEMPORARY SEEDING AND MULCHING	1.000	ACRE	1250.00000	1250.00	5000.00000	5000.00	1250.00000	1250.00
0470 8061019 SILT FENCE	3781.000	LF	2.15000	8129.15	2.50000	9452.50	2.15000	8129.15
0480 8061020 TEMPORARY PIPE	51.000	LF	14.45000	736.95	34.00000	1734.00	25.00000	1275.00
0490 8061021 TYPE I DITCH CHECK	14.000	EA	90.00000	1260.00	95.00000	1330.00	90.00000	1260.00
0500 8061022 TYPE II DITCH CHECK	16.000	EA	165.00000	2640.00	145.00000	2320.00	165.00000	2640.00
0510 8061050 TYPE C BERM	346.000	LF	45.92000	15888.32	14.00000	4844.00	35.00000	12110.00
0520 8064103 TYPE C EROSION CONTROL BLANKET	1628.000	SQYD	2.10000	3418.80	3.00000	4884.00	2.10000	3418.80
SECTION TOTALS			$	581,301.03	$	585,682.00	$	532,651.50
SECTION 0002 BRIDGE NO. A7600 - J0P0933								
0530 2061000 CLASS 1 EXCAVATION	50.000	CUYD	50.40000	2520.00	32.00000	1600.00	15.00000	750.00
0540 2160500 REMOVAL OF BRIDGES		LUMP	14896.00000	14896.00	12500.00000	12500.00	35000.00000	35000.00

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-X01
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0550 5031010 BRIDGE APPROACH SLAB (BRIDGE)	205.000	SQYD	235.91000	48361.55	220.00000	45100.00	230.00000	47150.00
0560 7021012 STRUCTURAL STEEL PILES (12 IN.)	288.000	LF	68.13000	19621.44	74.00000	21312.00	72.00000	20736.00
0570 7026000 PRE-BORE FOR PILING	256.000	LF	77.76000	19906.56	70.00000	17920.00	80.00000	20480.00
0580 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	35.800	CUYD	385.62000	13805.20	530.00000	18974.00	800.00000	28640.00
0590 7034213 SLAB ON CONCRETE I-GIRDER	462.000	SQYD	283.46000	130958.52	280.00000	129360.00	280.00000	129360.00
0600 7034215 SAFETY BARRIER CURB	275.000	LF	64.52000	17743.00	70.00000	19250.00	73.00000	20075.00
0610 7056023 NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	424.000	LF	209.36000	88768.64	260.00000	110240.00	380.00000	161120.00
0620 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	6.000	EA	817.60000	4905.60	970.00000	5820.00	895.00000	5370.00
0630 7123610 SLAB DRAIN	20.000	EA	319.20000	6384.00	290.00000	5800.00	360.00000	7200.00
0640 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	827.68000	1655.36	1500.00000	3000.00	1200.00000	2400.00
0650 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	207.20000	1657.60	270.00000	2160.00	300.00000	2400.00
SECTION TOTALS			$	371,183.47	$	393,036.00	$	480,681.00
SECTION 0003 BRIDGE NO. A7600T - J0P0933								
0660 7021014 STRUCTURAL STEEL PILES (14 IN.)	253.000	LF	85.56000	21646.68	94.00000	23782.00	85.00000	21505.00
0670 7026000 PRE-BORE FOR PILING	135.000	LF	109.91000	14837.85	100.00000	13500.00	118.00000	15930.00
0680 7181020 TRANSPORTING AND ERECTING SUPERSTRUCTUR		LUMP	33600.00000	33600.00	62000.00000	62000.00	40000.00000	40000.00
0690 7181030 REMOVING AND STORING SUPERSTRUCTURE		LUMP	20496.00000	20496.00	22000.00000	22000.00	20000.00000	20000.00
SECTION TOTALS			$	90,580.53	$	121,282.00	$	97,435.00
CONTRACT TOTALS			$	1,043,065.03	$	1,100,000.00	$	1,110,767.50

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-X01
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0011272 West Plains Bridge & Grading UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0933								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	25.00000	2500.00	20.00000	2000.00	30.00000	3000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	14000.00000	14000.00	18000.00000	18000.00	13000.00000	13000.00
0030 2031000 CLASS A EXCAVATION	6214.000	CUYD	6.00000	37284.00	9.50000	59033.00	8.36000	51949.04
0040 2035500 EMBANKMENT IN PLACE	4715.000	CUYD	10.50000	49507.50	9.50000	44792.50	18.09000	85294.35
0050 2036000 COMPACTING EMBANKMENT	3853.000	CUYD	1.35000	5201.55	1.00000	3853.00	1.00000	3853.00
0060 2072000 LINEAR GRADING CLASS 2	2.300	STA	2400.00000	5520.00	1775.00000	4082.50	3000.00000	6900.00
0070 3105003 GRAVEL (A) OR CRUSHED STONE (B)	136.000	SQYD	10.50000	1428.00	9.37000	1274.32	28.00000	3808.00
0080 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1940.400	TONS	77.25000	149895.90	69.83000	135498.13	69.83000	135498.13
0090 4019905 MISC. 7 INCHES, OPTIONAL PAVEMENT	2093.600	SQYD	22.60000	47315.36	21.96000	45975.46	21.96000	45975.46
0100 4029905 MISC. 8 INCHES, OPTIONAL PAVEMENT	80.000	SQYD	26.25000	2100.00	25.49000	2039.20	25.49000	2039.20
0110 4071005 TACK COAT	780.000	GAL	3.25000	2535.00	3.00000	2340.00	3.00000	2340.00
0120 5029905 MISC. 7 INCHES, CONCRETE DRIVEWAY	38.400	SQYD	90.00000	3456.00	74.00000	2841.60	92.00000	3532.80
0130 6061010 GUARDRAIL TYPE A	425.000	LF	18.50000	7862.50	18.00000	7650.00	18.00000	7650.00
0140 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1650.00000	6600.00	1600.00000	6400.00	1600.00000	6400.00
0150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	310.00000	1240.00	300.00000	1200.00	300.00000	1200.00
0160 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	1975.00000	7900.00	1900.00000	7600.00	1900.00000	7600.00
0170 6093010 ASPHALT CURB	67.000	LF	45.00000	3015.00	40.25000	2696.75	40.25000	2696.75
0180 6113020 FURNISHING TYPE 2 ROCK BLANKET	771.000	CUYD	24.00000	18504.00	10.00000	7710.00	32.00000	24672.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 081024-X01 COUNTIES : MADISON
LETTING DATE : 10/24/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0011272 West Plains Bridge & Grading UNIT PRICE	 AMOUNT
0190 6113040 PLACING TYPE 2 ROCK BLANKET	771.000	CUYD	8.00000	6168.00	35.00000	26985.00	25.00000	19275.00
0200 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	4.000	EA	3200.00000	12800.00	3600.00000	14400.00	3600.00000	14400.00
0210 6122020 REPLACEMENT SAND BARREL	2.000	EA	231.75000	463.50	1000.00000	2000.00	1000.00000	2000.00
0220 6161005 CONSTRUCTION SIGNS	525.000	SQFT	9.50000	4987.50	15.00000	7875.00	9.00000	4725.00
0230 6161020 CHANNELIZER (DRUM-LIKE)	24.000	EA	20.60000	494.40	100.00000	2400.00	30.00000	720.00
0240 6161025 CHANNELIZER (TRIM LINE)	40.000	EA	34.00000	1360.00	100.00000	4000.00	40.00000	1600.00
0250 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	190.00000	1140.00	75.00000	450.00	250.00000	1500.00
0260 6161052 WARNING LIGHT, TYPE B	2.000	EA	75.00000	150.00	100.00000	200.00	100.00000	200.00
0270 6161053 WARNING LIGHT, TYPE C	16.000	EA	25.00000	400.00	100.00000	1600.00	40.00000	640.00
0280 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	115.00000	230.00	100.00000	200.00	110.00000	220.00
0290 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	235.00000	470.00	200.00000	400.00	225.00000	450.00
0300 6181000 MOBILIZATION		LUMP	80000.00000	80000.00	40000.00000	40000.00	118968.00000	118968.00
0310 6191000 PAVEMENT EDGE TREATMENT	4645.000	LF	2.00000	9290.00	2.60000	12077.00	2.00000	9290.00
0320 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3638.000	LF	0.28000	1018.64	0.27000	982.26	0.27000	982.26
0330 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5600.000	LF	0.36000	2016.00	0.35000	1960.00	0.35000	1960.00
0340 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2321.000	LF	0.16000	371.36	0.15000	348.15	0.15000	348.15
0350 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3100.000	LF	0.16000	496.00	0.15000	465.00	0.15000	465.00
0360 6207001 PAVEMENT MARKING REMOVAL	1303.000	LF	1.05000	1368.15	1.00000	1303.00	1.00000	1303.00

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 10/24/08 11:00 a.m.
CONTRACT ID : 081024-X01
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(6) 0011272 West Plains Bridge & Grading UNIT PRICE	AMOUNT
0370 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	31.000	EA	8.00000	248.00	2.00000	62.00	5.00000	155.00
0380 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1058.000	SQYD	7.00000	7406.00	6.50000	6877.00	4.40000	4655.20
0390 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1155.000	SQYD	2.00000	2310.00	2.00000	2310.00	3.00000	3465.00
0400 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	46.500	STA	12.00000	558.00	90.00000	4185.00	19.73000	917.45
0410 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	23.300	STA	14.00000	326.20	120.00000	2796.00	39.19000	913.13
0420 7250415 15 IN. PIPE GROUP C	270.000	LF	36.00000	9720.00	35.00000	9450.00	52.00000	14040.00
0430 8051000A SEEDING - COOL SEASON MIXTURES	4.100	ACRE	1910.00000	7831.00	1850.00000	7585.00	1850.00000	7585.00
0440 8061010A TYPE B BERM	1096.000	LF	0.45000	493.20	2.00000	2192.00	2.00000	2192.00
0450 8061011 SLOPE DRAINS	43.000	LF	25.00000	1075.00	20.00000	860.00	12.00000	516.00
0460 8061017 TEMPORARY SEEDING AND MULCHING	1.000	ACRE	1300.00000	1300.00	1250.00000	1250.00	1250.00000	1250.00
0470 8061019 SILT FENCE	3781.000	LF	2.25000	8507.25	2.15000	8129.15	3.00000	11343.00
0480 8061020 TEMPORARY PIPE	51.000	LF	32.00000	1632.00	32.00000	1632.00	55.00000	2805.00
0490 8061021 TYPE I DITCH CHECK	14.000	EA	95.00000	1330.00	90.00000	1260.00	100.00000	1400.00
0500 8061022 TYPE II DITCH CHECK	16.000	EA	170.00000	2720.00	165.00000	2640.00	175.00000	2800.00
0510 8061050 TYPE C BERM	346.000	LF	12.00000	4152.00	15.00000	5190.00	17.30000	5985.80
0520 8064103 TYPE C EROSION CONTROL BLANKET	1628.000	SQYD	2.25000	3663.00	2.10000	3418.80	2.10000	3418.80
SECTION TOTALS			$	542,360.01	$	532,468.82	$	649,896.52
SECTION 0002 BRIDGE NO. A7600 - J0P0933								
0530 2061000 CLASS 1 EXCAVATION	50.000	CUYD	25.00000	1250.00	61.00000	3050.00	19.00000	950.00
0540 2160500 REMOVAL OF BRIDGES		LUMP	20000.00000	20000.00	20000.00000	20000.00	22000.00000	22000.00

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-X01
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0011272 West Plains Bridge & Grading UNIT PRICE	 AMOUNT
0550 5031010 BRIDGE APPROACH SLAB (BRIDGE)	205.000	SQYD	225.00000	46125.00	215.00000	44075.00	240.00000	49200.00
0560 7021012 STRUCTURAL STEEL PILES (12 IN.)	288.000	LF	68.00000	19584.00	79.00000	22752.00	40.00000	11520.00
0570 7026000 PRE-BORE FOR PILING	256.000	LF	65.00000	16640.00	82.00000	20992.00	77.00000	19712.00
0580 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	35.800	CUYD	565.48400	20244.33	580.00000	20764.00	705.00000	25239.00
0590 7034213 SLAB ON CONCRETE I-GIRDER	462.000	SQYD	265.00000	122430.00	306.00000	141372.00	315.00000	145530.00
0600 7034215 SAFETY BARRIER CURB	275.000	LF	65.00000	17875.00	69.00000	18975.00	82.00000	22550.00
0610 7056023 NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	424.000	LF	385.00000	163240.00	410.00000	173840.00	210.00000	89040.00
0620 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	6.000	EA	800.00000	4800.00	710.00000	4260.00	770.00000	4620.00
0630 7123610 SLAB DRAIN	20.000	EA	300.00000	6000.00	344.00000	6880.00	300.00000	6000.00
0640 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1800.00000	3600.00	1400.00000	2800.00	900.00000	1800.00
0650 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	275.00000	2200.00	178.00000	1424.00	175.00000	1400.00
SECTION TOTALS			$	443,988.33	$	481,184.00	$	399,561.00
SECTION 0003 BRIDGE NO. A7600T - J0P0933								
0660 7021014 STRUCTURAL STEEL PILES (14 IN.)	253.000	LF	80.00000	20240.00	106.00000	26818.00	93.00000	23529.00
0670 7026000 PRE-BORE FOR PILING	135.000	LF	95.00000	12825.00	132.00000	17820.00	122.00000	16470.00
0680 7181020 TRANSPORTING AND ERECTING SUPERSTRUCTUR		LUMP	60000.00000	60000.00	47000.00000	47000.00	57690.00000	57690.00
0690 7181030 REMOVING AND STORING SUPERSTRUCTURE		LUMP	45000.00000	45000.00	30000.00000	30000.00	32220.00000	32220.00
SECTION TOTALS			$	138,065.00	$	121,638.00	$	129,909.00
CONTRACT TOTALS			$	1,124,413.34	$	1,135,290.82	$	1,179,366.52

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-X01
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	 AMOUNT	(8) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(9) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0933								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	28.75000	2875.00	180.00000	18000.00	95.50000	9550.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	13500.00000	13500.00	22000.00000	22000.00	12500.00000	12500.00
0030 2031000 CLASS A EXCAVATION	6214.000	CUYD	15.35000	95384.90	6.85000	42565.90	16.45000	102220.30
0040 2035500 EMBANKMENT IN PLACE	4715.000	CUYD	9.50000	44792.50	13.00000	61295.00	16.45000	77561.75
0050 2036000 COMPACTING EMBANKMENT	3853.000	CUYD	1.85000	7128.05	1.60000	6164.80	1.75000	6742.75
0060 2072000 LINEAR GRADING CLASS 2	2.300	STA	2091.00000	4809.30	2200.00000	5060.00	2750.00000	6325.00
0070 3105003 GRAVEL (A) OR CRUSHED STONE (B)	136.000	SQYD	9.36000	1272.96	7.45000	1013.20	9.37000	1274.32
0080 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1940.400	TONS	69.83000	135498.13	75.00000	145530.00	69.83000	135498.13
0090 4019905 MISC. 7 INCHES, OPTIONAL PAVEMENT	2093.600	SQYD	21.96000	45975.46	30.00000	62808.00	21.96000	45975.46
0100 4029905 MISC. 8 INCHES, OPTIONAL PAVEMENT	80.000	SQYD	25.49000	2039.20	42.25000	3380.00	25.49000	2039.20
0110 4071005 TACK COAT	780.000	GAL	3.00000	2340.00	3.00000	2340.00	3.00000	2340.00
0120 5029905 MISC. 7 INCHES, CONCRETE DRIVEWAY	38.400	SQYD	76.00000	2918.40	90.00000	3456.00	83.00000	3187.20
0130 6061010 GUARDRAIL TYPE A	425.000	LF	18.00000	7650.00	19.00000	8075.00	18.00000	7650.00
0140 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1600.00000	6400.00	1700.00000	6800.00	1600.00000	6400.00
0150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	320.00000	1280.00	300.00000	1200.00
0160 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	1900.00000	7600.00	2000.00000	8000.00	1900.00000	7600.00
0170 6093010 ASPHALT CURB	67.000	LF	40.25000	2696.75	31.75000	2127.25	40.25000	2696.75
0180 6113020 FURNISHING TYPE 2 ROCK BLANKET	771.000	CUYD	19.25000	14841.75	20.00000	15420.00	20.00000	15420.00

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-X01
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	 AMOUNT	(8) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(9) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0190 6113040 PLACING TYPE 2 ROCK BLANKET	771.000	CUYD	10.50000	8095.50	14.00000	10794.00	20.00000	15420.00
0200 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	4.000	EA	4380.00000	17520.00	3250.00000	13000.00	2750.00000	11000.00
0210 6122020 REPLACEMENT SAND BARREL	2.000	EA	485.00000	970.00	250.00000	500.00	440.00000	880.00
0220 6161005 CONSTRUCTION SIGNS	525.000	SQFT	14.35000	7533.75	10.00000	5250.00	8.00000	4200.00
0230 6161020 CHANNELIZER (DRUM-LIKE)	24.000	EA	37.00000	888.00	22.00000	528.00	50.00000	1200.00
0240 6161025 CHANNELIZER (TRIM LINE)	40.000	EA	51.00000	2040.00	35.00000	1400.00	40.00000	1600.00
0250 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	210.00000	1260.00	200.00000	1200.00	75.00000	450.00
0260 6161052 WARNING LIGHT, TYPE B	2.000	EA	110.00000	220.00	75.00000	150.00	100.00000	200.00
0270 6161053 WARNING LIGHT, TYPE C	16.000	EA	63.00000	1008.00	25.00000	400.00	100.00000	1600.00
0280 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	110.00000	220.00	125.00000	250.00	100.00000	200.00
0290 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	225.00000	450.00	250.00000	500.00	200.00000	400.00
0300 6181000 MOBILIZATION		LUMP	90000.00000	90000.00	109500.00000	109500.00	156000.00000	156000.00
0310 6191000 PAVEMENT EDGE TREATMENT	4645.000	LF	2.85000	13238.25	4.15000	19276.75	1.75000	8128.75
0320 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3638.000	LF	0.27000	982.26	0.40000	1455.20	0.27000	982.26
0330 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5600.000	LF	0.35000	1960.00	0.60000	3360.00	0.35000	1960.00
0340 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2321.000	LF	0.15000	348.15	0.35000	812.35	0.15000	348.15
0350 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3100.000	LF	0.15000	465.00	0.35000	1085.00	0.15000	465.00
0360 6207001 PAVEMENT MARKING REMOVAL	1303.000	LF	1.00000	1303.00	1.10000	1433.30	1.00000	1303.00

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-X01
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	 AMOUNT	(8) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(9) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0370 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	31.000	EA	5.00000	155.00	3.50000	108.50	1.00000	31.00
0380 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1058.000	SQYD	6.75000	7141.50	5.00000	5290.00	13.00000	13754.00
0390 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1155.000	SQYD	3.20000	3696.00	2.60000	3003.00	2.50000	2887.50
0400 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	46.500	STA	19.73000	917.45	30.00000	1395.00	75.00000	3487.50
0410 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	23.300	STA	39.19000	913.13	30.00000	699.00	145.00000	3378.50
0420 7250415 15 IN. PIPE GROUP C	270.000	LF	30.00000	8100.00	36.00000	9720.00	36.50000	9855.00
0430 8051000A SEEDING - COOL SEASON MIXTURES	4.100	ACRE	2480.00000	10168.00	2000.00000	8200.00	1850.00000	7585.00
0440 8061010A TYPE B BERM	1096.000	LF	1.35000	1479.60	3.60000	3945.60	3.40000	3726.40
0450 8061011 SLOPE DRAINS	43.000	LF	11.60000	498.80	19.00000	817.00	40.00000	1720.00
0460 8061017 TEMPORARY SEEDING AND MULCHING	1.000	ACRE	1000.00000	1000.00	1350.00000	1350.00	1250.00000	1250.00
0470 8061019 SILT FENCE	3781.000	LF	2.50000	9452.50	2.30000	8696.30	2.15000	8129.15
0480 8061020 TEMPORARY PIPE	51.000	LF	37.00000	1887.00	34.00000	1734.00	41.00000	2091.00
0490 8061021 TYPE I DITCH CHECK	14.000	EA	75.00000	1050.00	100.00000	1400.00	90.00000	1260.00
0500 8061022 TYPE II DITCH CHECK	16.000	EA	200.00000	3200.00	175.00000	2800.00	165.00000	2640.00
0510 8061050 TYPE C BERM	346.000	LF	31.00000	10726.00	32.00000	11072.00	25.00000	8650.00
0520 8064103 TYPE C EROSION CONTROL BLANKET	1628.000	SQYD	1.90000	3093.20	2.25000	3663.00	2.10000	3418.80
SECTION TOTALS			$	610,902.49	$	650,103.15	$	726,381.87
SECTION 0002 BRIDGE NO. A7600 - J0P0933								
0530 2061000 CLASS 1 EXCAVATION	50.000	CUYD	15.00000	750.00	30.00000	1500.00	120.00000	6000.00
0540 2160500 REMOVAL OF BRIDGES		LUMP	28800.00000	28800.00	40000.00000	40000.00	33000.00000	33000.00

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 10/24/08 11:00 a.m.

CONTRACT ID : 081024-X01
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	 AMOUNT	(8) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(9) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0550 5031010 BRIDGE APPROACH SLAB (BRIDGE)	205.000	SQYD	236.50000	48482.50	260.00000	53300.00	248.00000	50840.00
0560 7021012 STRUCTURAL STEEL PILES (12 IN.)	288.000	LF	64.35000	18532.80	72.00000	20736.00	80.50000	23184.00
0570 7026000 PRE-BORE FOR PILING	256.000	LF	92.00000	23552.00	80.00000	20480.00	38.00000	9728.00
0580 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	35.800	CUYD	505.00000	18079.00	720.00000	25776.00	1098.00000	39308.40
0590 7034213 SLAB ON CONCRETE I-GIRDER	462.000	SQYD	298.50000	137907.00	310.00000	143220.00	335.00000	154770.00
0600 7034215 SAFETY BARRIER CURB	275.000	LF	81.25000	22343.75	68.00000	18700.00	94.00000	25850.00
0610 7056023 NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	424.000	LF	250.00000	106000.00	400.00000	169600.00	399.00000	169176.00
0620 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	6.000	EA	744.00000	4464.00	860.00000	5160.00	620.00000	3720.00
0630 7123610 SLAB DRAIN	20.000	EA	295.00000	5900.00	360.00000	7200.00	425.00000	8500.00
0640 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	757.00000	1514.00	1200.00000	2400.00	1000.00000	2000.00
0650 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	237.00000	1896.00	220.00000	1760.00	275.00000	2200.00
SECTION TOTALS			$	418,221.05	$	509,832.00	$	528,276.40
SECTION 0003 BRIDGE NO. A7600T - J0P0933								
0660 7021014 STRUCTURAL STEEL PILES (14 IN.)	253.000	LF	100.00000	25300.00	114.50000	28968.50	125.00000	31625.00
0670 7026000 PRE-BORE FOR PILING	135.000	LF	92.00000	12420.00	120.00000	16200.00	36.50000	4927.50
0680 7181020 TRANSPORTING AND ERECTING SUPERSTRUCTUR		LUMP	98500.00000	98500.00	62500.00000	62500.00	75000.00000	75000.00
0690 7181030 REMOVING AND STORING SUPERSTRUCTURE		LUMP	31000.00000	31000.00	30000.00000	30000.00	33000.00000	33000.00
SECTION TOTALS			$	167,220.00	$	137,668.50	$	144,552.50
CONTRACT TOTALS			$	1,196,343.54	$	1,297,603.65	$	1,399,210.77