

**Missouri Department of Transportation**  
*Ed Hassinger, P.E., Director*

1.888.ASK MODOT (275.6636)

June 11, 2026

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01  
Contract I.D.: 260618-F01  
Job Number: J6I3020D\_J6I3580B\_JSL0021  
Letting of: June 18, 2026

The following is revised:

**Bid Book:**

1. Proposal Line Number 0030 is revised.
2. Proposal Line Number 0040 is deleted.
3. Proposal Line Number 0050 is revised.
4. Proposal Line Number 0060 is revised.
5. Proposal Line Number 0090 is revised.
6. Proposal Line Number 0100 is revised.
7. Proposal Line Number 0410 is revised.
8. Proposal Line Number 0560 is revised.
9. Proposal Line Number 0690 is revised.
10. Proposal Line Number 0810 is revised.
11. Proposal Line Number 0825 is added.
12. Proposal Line Number 1040 is revised.
13. Proposal Line Number 1060 is revised.
14. Proposal Line Number 2470 is revised.
15. Proposal Line Number 2480 is revised.
16. Proposal Line Number 2490 is revised.
17. Proposal Line Number 2850 is revised.
18. Proposal Line Number 2860 is revised.
19. Proposal Line Number 2870 is revised.
20. Proposal Line Number 3040 is revised.
21. Proposal Line Number 4035 is added.

**Plan Sheets**

**J6I3020D**

1. Quantity Plan Sheet 3 of 18 is revised.
2. Quantity Plan Sheet 5 of 18 is revised.
3. Quantity Plan Sheet 6 of 18 is revised.
4. Quantity Plan Sheet 8 of 18 is revised.
5. Quantity Plan Sheet 10 of 18 is revised.
6. Quantity Plan Sheet 16 of 18 is revised.
7. Quantity Plan Sheet 17 of 18 is revised.
8. Quantity Plan Sheet 18 of 18 is revised.
9. Plan Sheet 24 is revised.



*Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to serving customers for a prosperous Missouri.*

JSL0021

1. Quantity Plan Sheet 1 of 19 is revised.
2. Quantity Plan Sheet 4 of 19 is revised.
3. Quantity Plan Sheet 9 of 19 is revised.
4. Quantity Plan Sheet 18 of 19 is revised.
5. Quantity Plan Sheet 19 of 19 is revised.

Bridge Plans JSL00021 – A9489


1. Sheet 4 is revised.
2. Sheet 12 is revised.

Job Special Provisions:

1. JSP D – Coordination with Other Projects in the Vicinity is revised.
2. JSP O – Liquidated Damages / Liquidated Savings Specified For Completion of JSL0021 is revised.
3. JSP OO – Lightweight Cellular Concrete is revised.
4. JSP CCCCC – Temporary Traffic Signals – Special is added.
5. JSP DDDDD – Pavement Smoothness is added.

Electronic Deliverables:


1. Bridge Electronic Deliverables have been updated.

All revisions are as depicted as .

This information is posted at [www.modot.org/business/contractor\\_resources/bidOpenIndex.shtml](http://www.modot.org/business/contractor_resources/bidOpenIndex.shtml) for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.

Sincerely yours,



Ryan Martin, P.E.  
Bidding and Contract Services Engineer

ac