

MoDOT

2024 UNIT BID PRICES

NW DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING		ACRE	23.355	31	\$2,493.23	\$25,000.00	\$750.00	724.000
2022010	REMOVAL OF IMPROVEMENTS		L.S.	1.000	65	\$247,729.33	\$4,743,637.76	\$602.00	65.000
2024018	REMOVAL OF MISCELLANEOUS	ACM (NON-FRIABLE)	L.F.	26.000	2	\$293.00	\$300.00	\$286.00	52.000
2024043	REMOVAL OF MISCELLANEOUS	ACM (NON-FRIABLE)	S.F.	51.909	22	\$101.87	\$800.00	\$8.00	1142.000
2024046	REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NON-FRIABLE)		L.F.	172.000	2	\$10.93	\$15.25	\$6.60	344.000
2031000	CLASS A EXCAVATION		C.Y.	10866.486	35	\$16.48	\$403.07	\$8.60	380327.000
2032000	CLASS C EXCAVATION		C.Y.	2018.000	5	\$25.35	\$44.28	\$14.73	10090.000
2035500	EMBANKMENT IN PLACE		C.Y.	1865.889	18	\$21.49	\$175.00	\$0.01	33586.000
2036000	COMPACTING EMBANKMENT		C.Y.	10130.538	26	\$8.57	\$41.00	\$0.01	263394.000
2037075	COMPACTING IN CUT		100FT	18.100	8	\$1,602.67	\$4,180.99	\$390.00	144.800
2051010	MODIFIED SUBGRADE		S.Y.	79496.000	5	\$5.71	\$9.78	\$2.12	397480.000
2061000	CLASS 1 EXCAVATION		C.Y.	78.500	20	\$150.81	\$534.00	\$19.47	1570.000
2063000	CLASS 3 EXCAVATION		C.Y.	691.353	17	\$12.08	\$400.00	\$4.17	11753.000
2063300	CLASS 4 EXCAVATION		C.Y.	7.000	3	\$42.17	\$75.00	\$10.00	21.000
2063500	CULVERT CLEANOUT		EACH	7.000	2	\$3,173.75	\$3,669.00	\$2,678.50	14.000
2064000	POROUS BACKFILL		C.Y.	9.000	5	\$190.00	\$500.00	\$100.00	45.000
2065500	TEMPORARY SHORING		L.S.	1.000	20	\$26,131.00	\$45,000.00	\$12,500.00	20.000
2071000	LINEAR GRADING CLASS 1		100FT	11.760	5	\$1,288.60	\$7,671.30	\$780.00	58.800
2072000	LINEAR GRADING CLASS 2		100FT	3.500	2	\$2,402.46	\$2,470.91	\$2,334.00	7.000
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)		100FT	4.325	16	\$1,251.95	\$11,287.37	\$300.00	69.200
2121000A	SUBGRADING AND SHOULDERING CLASS 1		100FT	3.500	8	\$1,347.57	\$2,095.00	\$914.51	28.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2142000	FURNISHING ROCK FILL	C.Y.	13179.125	8	\$54.18	\$71.13	\$32.00	105433.000
2143000	PLACING ROCK FILL	C.Y.	13179.125	8	\$7.97	\$39.11	\$3.84	105433.000
2151000A	SHAPING SLOPES, CLASS I	100FT	2.000	4	\$888.57	\$1,233.00	\$600.00	8.000
2152000A	SHAPING SLOPES, CLASS II	100FT	1904.000	5	\$388.31	\$954.25	\$140.00	9520.000
2153000	SHAPING SLOPES, CLASS III	100FT	16.000	28	\$1,381.89	\$6,342.00	\$850.00	448.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	9	\$42,001.84	\$79,319.00	\$30,000.00	9.000
2161001	TOTAL SURFACE HYDRO	S.Y.	1013.000	8	\$73.15	\$90.00	\$56.00	8104.000
2161500	REMOVAL OF SEAL COAT	S.F.	7404.500	16	\$3.69	\$5.83	\$2.00	118472.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	30653.000	2	\$2.59	\$2.76	\$2.42	61306.000
2161503	REMOVAL OF EXISTING DECK	S.F.	100.000	8	\$43.87	\$49.96	\$35.00	800.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	6348.160	25	\$10.99	\$24.00	\$5.50	158704.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	4	\$34,075.00	\$35,000.00	\$32,000.00	4.000
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	S.Y.	76829.000	5	\$12.65	\$20.60	\$7.40	384145.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1349.810	21	\$15.90	\$75.00	\$6.50	28346.000
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	781.500	2	\$25.10	\$30.90	\$19.30	1563.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1799.824	17	\$23.04	\$32.00	\$13.30	30597.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	3144.620	10	\$18.19	\$35.00	\$11.46	31446.200
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	258.386	44	\$109.92	\$261.85	\$34.28	11369.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	591.333	6	\$19.76	\$23.40	\$16.00	3548.000
4010101	8 INCHES, BITUMINOUS PAVEMENT	S.Y.	412.880	5	\$139.52	\$215.00	\$95.00	2064.400
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	860.400	5	\$101.81	\$129.14	\$74.54	4302.000

MoDOT

2024 UNIT BID PRICES

NW DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4011231		BITUMINOUS PAVEMENT MIXTURE	TON	16751.218	17	\$88.93	\$192.50	\$76.61	284770.700
4011232		BITUMINOUS PAVEMENT MIXTURE	TON	422.700	5	\$113.03	\$161.87	\$85.96	2113.500
4013000		BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	8550.129	7	\$89.92	\$181.50	\$84.25	59850.900
4020521		BITUMINOUS PAVEMENT MIXTURE	TON	6794.072	127	\$101.09	\$150.00	\$80.50	862847.100
4030003		ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	2644.100	5	\$109.61	\$143.06	\$87.04	13220.500
4030005		ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095C MIX)	TON	1542.700	5	\$110.88	\$149.40	\$87.04	7713.500
4030016		ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP048F MIX)	TON	5536.000	1	\$130.00	\$130.00	\$130.00	5536.000
4030101		ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	59748.800	2	\$95.83	\$96.20	\$95.45	119497.600
4030103		ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	21238.780	5	\$106.66	\$113.50	\$101.29	106193.900
4030105		ASPHALTIC CONCRETE MIXTURE	TON	150.400	8	\$248.70	\$377.00	\$206.44	1203.200
4030132		ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	2011.300	5	\$143.06	\$174.62	\$117.89	10056.500
4030409		12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	70.600	2	\$380.50	\$510.00	\$251.00	141.200
4071005		TACK COAT	GAL	18165.308	65	\$3.14	\$125.00	\$2.25	1180745.000
4071007		TACK COAT - LOW OR NON-	GAL	22666.800	5	\$3.45	\$4.05	\$2.88	113334.000
4091048		EMULSIFIED ASPHALT, SEAL COAT	GAL	54804.867	30	\$2.75	\$125.00	\$2.49	1644146.000
4094001		SEAL COAT AGGREGATE, GRADE A1	S.Y.	3406.000	2	\$5.33	\$5.65	\$5.00	6812.000
4094002		SEAL COAT AGGREGATE, GRADE A2	S.Y.	242159.375	24	\$1.24	\$1.65	\$0.80	5811825.000
4094011		SEAL COAT AGGREGATE, GRADE B1	S.Y.	1545.500	4	\$91.28	\$220.00	\$3.15	6182.000
4131000		MICROSURFACING, TYPE II	S.Y.	7808.000	2	\$5.63	\$6.00	\$5.25	15616.000
4131100		MICROSURFACING, TYPE III	S.Y.	7808.000	2	\$6.36	\$6.80	\$5.92	15616.000
4132000		SCRUB SEAL	S.Y.	340651.333	3	\$1.82	\$1.93	\$1.31	1021954.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5021107	CONCRETE PAVEMENT (7 IN. NON-REINF)	S.Y.	75.800	2	\$157.00	\$189.00	\$125.00	151.600
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	658.700	2	\$123.00	\$125.00	\$121.00	1317.400
5021111	CONCRETE PAVEMENT (11 INCH NON-REINFORCED)	S.Y.	13.000	3	\$591.93	\$900.00	\$330.00	39.000
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	28893.500	2	\$99.38	\$110.20	\$88.55	57787.000
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	591.800	2	\$115.00	\$115.00	\$115.00	1183.600
5021340	TYPE A2 SHOULDER	S.Y.	49643.400	5	\$35.18	\$48.47	\$6.80	248217.000
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	176.500	16	\$484.17	\$600.00	\$383.97	2824.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	138.647	34	\$253.85	\$400.00	\$141.80	4714.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	346.100	8	\$193.90	\$260.00	\$155.86	2768.800
5050001	ALTERNATE CONCRETE WEARING SURFACE	S.Y.	633.000	8	\$248.84	\$256.87	\$235.00	5064.000
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	12.000	8	\$1,000.00	\$1,000.00	\$1,000.00	96.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	1013.000	8	\$209.11	\$234.00	\$167.00	8104.000
5062033	UNBONDED CONCRETE OVERLAY INTERLAYER	S.Y.	79756.733	12	\$4.94	\$10.50	\$2.72	957080.800
6042010	ADJUSTING MANHOLE	EACH	3.000	3	\$1,623.33	\$3,500.00	\$250.00	9.000
6042020	ADJUSTING BASIN OR INLET	EACH	22.000	5	\$1,956.03	\$4,000.00	\$1,081.84	110.000
6044011	PIPE COLLAR, TYPE A	EACH	12.143	7	\$1,691.20	\$2,729.82	\$945.00	85.000
6046012A	12 IN. SLOTTED DRAIN	L.F.	260.000	5	\$246.99	\$370.63	\$189.00	1300.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	149459.000	5	\$12.28	\$17.00	\$8.94	747295.000
6054020	OUTLET PIPES AND SPLASH PADS	EACH	576.000	5	\$943.52	\$2,100.00	\$384.78	2880.000
6061010	GUARDRAIL TYPE A	L.F.	63.000	2	\$24.35	\$24.70	\$24.00	126.000
6061060	MGS GUARDRAIL	L.F.	936.681	47	\$25.23	\$56.00	\$20.00	44024.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	3.278	18	\$3,812.06	\$4,650.58	\$3,500.00	59.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	5.310	29	\$3,704.70	\$4,700.00	\$3,225.00	154.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	5.375	8	\$3,158.57	\$3,650.00	\$2,725.00	43.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	4.000	6	\$1,684.07	\$2,000.00	\$700.00	24.000
6061080	MGS END ANCHOR	EACH	1.692	13	\$1,178.46	\$1,500.00	\$953.00	22.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	4.000	3	\$5,086.45	\$5,250.00	\$4,800.00	12.000
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	1.000	2	\$2,437.50	\$2,475.00	\$2,400.00	2.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	6.488	41	\$3,155.00	\$4,350.00	\$2,742.00	266.000
6066400	GUARDRAIL, RELOCATED AND MODIFIED	L.F.	178.077	13	\$38.22	\$66.00	\$26.00	2315.000
6066610	END ANCHOR	EACH	1.000	2	\$1,395.00	\$1,500.00	\$1,290.00	2.000
6066640	GUARDRAIL DELINEATOR,WHITE	EACH	16.000	4	\$78.13	\$200.00	\$50.00	64.000
6072010	WOVEN WIRE FENCE	L.F.	1024.000	5	\$28.75	\$75.00	\$11.25	5120.000
6073003	(72 IN.) DECORATIVE PEDESTRIAN FENCE(STRUCTUR	L.F.	272.000	3	\$163.33	\$175.00	\$150.00	816.000
6081010	CONCRETE CURB RAMP	S.Y.	296.900	2	\$274.00	\$328.00	\$220.00	593.800
6081012	TRUNCATED DOMES	S.F.	195.000	2	\$35.60	\$41.20	\$30.00	390.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	234.600	5	\$126.12	\$286.57	\$69.45	1173.000
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	166.700	2	\$120.20	\$150.00	\$90.40	333.400
6085007	PAVED APPROACH, 7 IN.	S.Y.	160.500	2	\$137.50	\$150.00	\$125.00	321.000
6085008	PAVED APPROACH, 8 IN.	S.Y.	1289.050	4	\$113.81	\$135.00	\$91.00	5156.200
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	1644.200	2	\$83.63	\$97.25	\$70.00	3288.400
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	29.000	7	\$122.25	\$300.00	\$55.00	203.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	1908.000	2	\$43.15	\$56.30	\$30.00	3816.000
6091042	CONCRETE GUTTER TYPE B	L.F.	152.000	5	\$122.97	\$316.68	\$60.00	760.000
6091051	CURB AND GUTTER TYPE A	L.F.	703.500	4	\$43.42	\$77.25	\$35.00	2814.000
6091052	CURB AND GUTTER TYPE B	L.F.	2208.500	4	\$50.92	\$71.90	\$30.00	8834.000
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	230.000	2	\$51.48	\$54.95	\$48.00	460.000
6094010	DRAIN BASIN	EACH	3.143	7	\$7,885.83	\$9,500.00	\$6,000.00	22.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	1196.000	5	\$47.26	\$65.06	\$0.01	5980.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	93.000	3	\$65.81	\$83.50	\$48.92	279.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	572.000	5	\$47.17	\$63.24	\$0.01	2860.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	1196.000	5	\$35.43	\$80.00	\$13.38	5980.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	93.000	3	\$39.83	\$55.05	\$26.00	279.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	572.000	5	\$38.38	\$96.00	\$13.34	2860.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	208.000	5	\$90.13	\$108.47	\$67.64	1040.000
6097000	ROCK LINING	C.Y.	30.273	11	\$121.55	\$879.00	\$94.85	333.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	516.294	17	\$75.26	\$250.00	\$35.00	8777.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	516.294	17	\$50.33	\$779.26	\$15.00	8777.000
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	6.000	3	\$416.67	\$480.00	\$300.00	18.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.000	3	\$5,075.00	\$7,975.00	\$3,500.00	6.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	7.800	20	\$4,272.26	\$6,250.00	\$3,200.00	156.000
6122020	REPLACEMENT SAND BARREL	EACH	8.000	23	\$699.32	\$1,280.00	\$275.00	184.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	4.391	23	\$3,400.55	\$4,863.77	\$650.00	101.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6122040	WORK ZONE CRASH CUSHION	EACH	2.000	2	\$5,464.00	\$5,928.00	\$5,000.00	4.000
6122041	WORK ZONE CRASH CUSHION	EACH	1.000	2	\$3,278.50	\$3,557.00	\$3,000.00	2.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.556	9	\$2,391.48	\$8,000.00	\$1.00	23.000
6123001	TRUCK MOUNTED ATTENUATOR (TMA)	L.S.	1.000	8	\$7,462.50	\$16,000.00	\$100.00	8.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	603.417	6	\$298.94	\$400.00	\$208.35	3620.500
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	51.385	13	\$51.50	\$350.00	\$1.00	668.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR	S.Y.	263.538	13	\$22.36	\$250.00	\$1.00	3426.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	2448.667	6	\$5.00	\$12.00	\$1.45	14692.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	1366.000	6	\$19.67	\$44.31	\$4.65	8196.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	24.167	6	\$80.91	\$250.00	\$8.10	145.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	25.000	6	\$34.16	\$175.00	\$2.30	150.000
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	667.290	10	\$192.72	\$424.64	\$84.61	6672.900
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	3008.150	10	\$47.14	\$324.04	\$5.00	30081.500
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	17.000	2	\$717.00	\$815.00	\$619.00	34.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	12.000	2	\$1,180.00	\$1,260.00	\$1,100.00	24.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	3.000	2	\$710.50	\$805.00	\$616.00	6.000
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	4.000	2	\$710.50	\$805.00	\$616.00	8.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	28.000	2	\$455.50	\$495.00	\$416.00	56.000
6161005	CONSTRUCTION SIGNS	S.F.	1562.658	38	\$7.36	\$100.00	\$6.00	59381.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	4.000	3	\$48.33	\$55.00	\$45.00	12.000
6161025	CHANNELIZER (TRIM LINE)	EACH	243.621	29	\$23.29	\$103.45	\$12.00	7065.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161030	TYPE III MOVEABLE BARRICADE	EACH	40.588	17	\$167.64	\$245.00	\$100.00	690.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	76.500	8	\$116.38	\$145.00	\$85.00	612.000
6161040	FLASHING ARROW PANEL	EACH	3.400	25	\$2,181.27	\$6,450.00	\$500.00	85.000
6161047	TYPE III OBJECT MARKER	EACH	18.143	7	\$201.73	\$1,109.04	\$125.00	127.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	37.368	19	\$108.90	\$225.00	\$65.00	710.000
6161070	TUBULAR MARKER	EACH	818.571	7	\$77.51	\$85.00	\$50.00	5730.000
6161095	RADAR SPEED ADVISORY SYSTEM	EACH	3.000	5	\$5,467.94	\$9,000.00	\$3,000.00	15.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	3.655	55	\$4,568.11	\$10,450.00	\$1,200.00	201.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	2.176	17	\$3,399.04	\$5,000.00	\$1,375.00	37.000
6162002	TEMPORARY LONG-TERM	EACH	8.227	22	\$1,075.92	\$1,858.00	\$300.00	181.000
6172002	CONCRETE TRAFFIC BARRIER,	L.F.	13.000	3	\$568.47	\$950.00	\$250.00	39.000
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	97.778	9	\$540.86	\$1,850.90	\$100.00	880.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	1395.000	20	\$32.46	\$67.61	\$22.00	27900.000
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	8.000	2	\$328.00	\$356.00	\$300.00	16.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	874.550	20	\$12.63	\$32.29	\$2.00	17491.000
6178001	TRAFFIC BARRIER DELINEATOR, WHITE	EACH	133.000	4	\$42.76	\$65.00	\$16.00	532.000
6181000	MOBILIZATION	L.S.	1.000	120	\$317,351.16	\$4,989,902.65	\$13,500.00	120.000
6181010	RAILROAD ENGINEERING	L.S.	1.000	2	\$83,661.50	\$155,000.00	\$12,323.00	2.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.885	26	\$600.00	\$600.00	\$600.00	101.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	75.500	6	\$20.41	\$53.69	\$6.70	453.000
6200009	PREFORMED THERMOPLASTIC	L.F.	3293.000	3	\$6.14	\$6.87	\$4.50	9879.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200014	PLURAL COMPONENT LIQUID	L.F.	42.286	7	\$77.59	\$370.00	\$50.00	296.000
6200015	PREFORMED THERMOPLASTIC	L.F.	334.412	17	\$24.78	\$61.23	\$20.00	5685.000
6200017	PLURAL COMPONENT LIQUID	L.F.	75.000	4	\$51.64	\$54.00	\$50.00	300.000
6200018	PREFORMED THERMOPLASTIC	L.F.	426.500	4	\$22.27	\$27.50	\$20.00	1706.000
6200020	PLURAL COMPONENT LIQUID	EACH	4.000	4	\$464.75	\$486.00	\$450.00	16.000
6200021	PREFORMED THERMOPLASTIC	EACH	34.583	12	\$302.65	\$534.00	\$224.00	415.000
6200024	PREFORMED THERMOPLASTIC	EACH	2.000	2	\$382.50	\$415.00	\$350.00	4.000
6200027	PREFORMED THERMOPLASTIC	EACH	3.333	3	\$559.90	\$889.00	\$495.00	10.000
6200030	PREFORMED THERMOPLASTIC	EACH	1.000	1	\$495.00	\$495.00	\$495.00	1.000
6200033	PREFORMED THERMOPLASTIC	EACH	3.000	4	\$2,255.67	\$2,964.00	\$1,250.00	12.000
6200035	PLURAL COMPONENT LIQUID PAVEMENT MARKING 30	EACH	6.000	4	\$382.40	\$399.60	\$370.00	24.000
6200039	PREFORMED THERMOPLASTIC	EACH	6.000	5	\$661.32	\$875.00	\$500.00	30.000
6200042	PREFORMED THERMOPLASTIC	EACH	20.000	5	\$55.36	\$66.80	\$45.00	100.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	6463.500	8	\$2.12	\$2.30	\$2.00	51708.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	6261.500	8	\$2.12	\$2.30	\$2.00	50092.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	85695.739	23	\$0.23	\$2.95	\$0.19	1971002.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	161142.203	69	\$0.31	\$4.15	\$0.25	11118812.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	141283.191	47	\$0.31	\$4.15	\$0.24	6640310.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	7145.788	33	\$1.04	\$1.50	\$0.52	235811.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	89593.367	60	\$0.15	\$2.20	\$0.12	5375602.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	120655.756	86	\$0.16	\$13.00	\$0.10	10376395.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	300.000	5	\$0.88	\$1.11	\$0.65	1500.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	1119.500	4	\$6.15	\$11.30	\$1.00	4478.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	78069.000	23	\$0.49	\$1.25	\$0.39	1795587.000
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	136.000	5	\$24.36	\$100.00	\$5.00	680.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	110411.923	13	\$0.21	\$1.25	\$0.15	1435355.000
6214600A	FLOWABLE BACKFILL	C.Y.	3.000	2	\$600.00	\$800.00	\$400.00	6.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	25019.360	25	\$1.88	\$38.88	\$1.12	625484.000
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	29583.091	11	\$3.63	\$7.88	\$2.38	325414.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3985.625	64	\$10.03	\$74.19	\$3.63	255080.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1711.964	28	\$5.57	\$180.28	\$1.40	47935.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	9275.000	5	\$3.05	\$6.08	\$1.79	46375.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	100FT	1011.150	18	\$16.04	\$2,277.00	\$5.04	18200.700
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	100FT	741.433	6	\$13.02	\$23.00	\$10.00	4448.600
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	100FT	625.283	12	\$44.39	\$541.00	\$12.66	7503.400
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	30	\$16,101.94	\$49,250.00	\$2,000.03	30.000
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	94.300	5	\$899.94	\$1,110.00	\$539.98	471.500
7011204	ROCK SOCKETS (3 FT 0 IN. DIA.)	L.F.	66.000	5	\$481.26	\$901.29	\$350.00	330.000
7011300	VIDEO CAMERA INSPECTION	EACH	6.000	5	\$388.15	\$699.14	\$100.00	30.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	126.000	5	\$179.73	\$253.22	\$145.00	630.000
7011600	SONIC LOGGING TESTING	EACH	6.000	5	\$2,522.74	\$3,500.00	\$1,648.00	30.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	148.000	5	\$140.53	\$160.99	\$110.00	740.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	896.000	4	\$135.10	\$145.00	\$122.00	3584.000
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	106.000	3	\$223.01	\$270.00	\$179.03	318.000
7021324	GALVANIZED CAST-IN-PLACE CONCRETE PILES (24 IN)	L.F.	219.000	3	\$249.50	\$310.00	\$188.49	657.000
7025001	DYNAMIC PILE TESTING	EACH	3.286	7	\$2,536.09	\$4,250.00	\$1,000.00	23.000
7025004	DYNAMIC PILE RESTRIKE TESTING	EACH	3.286	7	\$1,378.97	\$3,500.00	\$652.67	23.000
7026000	PRE-BORE FOR PILING	L.F.	132.000	5	\$119.12	\$197.60	\$78.00	660.000
7027000	PILE POINT REINFORCEMENT	EACH	9.250	12	\$487.50	\$1,400.00	\$115.00	111.000
7031004	DIAMOND GRINDING	S.Y.	823.000	16	\$17.50	\$25.00	\$10.97	13168.000
7032002	CLASS B CONCRETE (MISC)	C.Y.	27.111	9	\$711.74	\$2,000.00	\$225.00	244.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	48.525	12	\$1,683.59	\$5,440.00	\$1,180.00	582.300
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	14.200	3	\$2,153.62	\$2,380.00	\$1,780.00	42.600
7034212	SLAB ON STEEL	S.Y.	733.480	25	\$490.15	\$740.00	\$405.00	18337.000
7034216	TYPE H BARRIER	L.F.	373.000	16	\$142.38	\$200.00	\$115.00	5968.000
7034219A	BARRIER CURB (TYPE D)	L.F.	434.278	18	\$152.67	\$200.00	\$110.24	7817.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	307.000	4	\$577.58	\$622.00	\$461.30	1228.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	559.000	5	\$521.94	\$603.06	\$430.64	2795.000
7034600	CURB BLOCKOUT	L.F.	400.500	16	\$200.10	\$300.00	\$139.96	6408.000
7034620	FORM LINERS	S.Y.	125.000	3	\$200.48	\$290.00	\$71.43	375.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	18.000	8	\$241.11	\$350.00	\$110.00	144.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	52.000	16	\$154.31	\$630.00	\$100.00	832.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	250.000	8	\$93.83	\$132.00	\$58.00	2000.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7040106	FULL DEPTH REPAIR	S.F.	375.000	8	\$132.37	\$180.00	\$90.00	3000.000
7040110	EPOXY PRESSURE INJECTING	L.F.	20.000	4	\$289.51	\$600.00	\$90.00	80.000
7040113	CLEAN AND EPOXY SEAL	S.F.	1199.486	70	\$13.61	\$35.00	\$5.22	83964.000
7040164	FIBER REINFORCED POLYMER	S.F.	150.000	4	\$196.68	\$330.00	\$125.00	600.000
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	303.000	4	\$466.70	\$468.00	\$465.00	1212.000
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	638.000	5	\$523.43	\$591.36	\$477.00	3190.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	2730.000	3	\$1.84	\$3.10	\$0.01	8190.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	11729.000	10	\$1.86	\$17.00	\$1.25	117290.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	69	\$28,306.48	\$150,000.00	\$3,914.00	69.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	980.000	2	\$24.00	\$24.00	\$24.00	1960.000
7121020	FABRICATED STRUCTURAL CARBON STEEL (PLATE GIRDER)	LBS	97620.000	2	\$5.22	\$5.70	\$4.74	195240.000
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	26760.000	3	\$7.82	\$8.00	\$7.45	80280.000
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	53490.000	2	\$6.33	\$6.35	\$6.30	106980.000
7121159	SHEAR CONNECTORS	EACH	2411.333	9	\$8.07	\$13.50	\$4.80	21702.000
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	8.143	14	\$3,264.98	\$5,400.00	\$516.09	114.000
7123150	ANCHOR BOLT REPLACEMENT	EACH	2.000	2	\$472.50	\$770.00	\$175.00	4.000
7123610	SLAB DRAIN	EACH	19.971	34	\$558.00	\$775.00	\$325.00	679.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.000	44	\$25,057.38	\$115,000.00	\$2,413.00	44.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	7100.000	3	\$25.89	\$33.50	\$11.34	21300.000
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	S.F.	1700.000	2	\$6.52	\$6.74	\$6.30	3400.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	7100.000	3	\$2.71	\$4.00	\$1.62	21300.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	5255.556	9	\$3.83	\$6.74	\$1.61	47300.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	1811.111	9	\$4.45	\$6.50	\$2.50	16300.000
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.000	44	\$22,811.20	\$115,000.00	\$2,308.00	44.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	46.267	15	\$106.32	\$340.00	\$50.00	694.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	50	\$5,807.71	\$24,400.00	\$1,200.00	100.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	5.833	12	\$281.00	\$850.00	\$135.00	70.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	20.000	7	\$404.88	\$1,500.00	\$155.00	140.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	5.000	2	\$600.00	\$650.00	\$550.00	10.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	5.571	7	\$3,565.88	\$4,740.00	\$1,773.14	39.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	89.000	2	\$1,350.00	\$1,400.00	\$1,300.00	178.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	59.375	16	\$92.59	\$205.00	\$52.00	950.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	56.000	3	\$98.13	\$108.39	\$85.00	168.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	384.000	5	\$67.69	\$108.18	\$45.32	1920.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	121.000	4	\$93.11	\$122.45	\$76.00	484.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	185.294	17	\$82.13	\$133.00	\$55.00	3150.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	42.000	3	\$120.50	\$127.00	\$109.50	126.000
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	48.000	3	\$148.70	\$160.00	\$137.00	144.000
7261012	12 IN. PIPE GROUP A	L.F.	31.000	2	\$154.00	\$218.00	\$90.00	62.000
7261015	15 IN. PIPE GROUP A	L.F.	2290.000	2	\$90.88	\$92.00	\$89.75	4580.000
7261018	18 IN. PIPE GROUP A	L.F.	1199.000	2	\$94.63	\$102.00	\$87.25	2398.000
7261024	24 IN. PIPE GROUP A	L.F.	45.429	7	\$138.38	\$215.00	\$90.00	318.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261030	30 IN. PIPE GROUP A	L.F.	19.000	5	\$131.16	\$145.00	\$113.56	95.000
7261036	36 IN. PIPE GROUP A	L.F.	204.714	7	\$145.33	\$450.00	\$122.59	1433.000
7261048	48 IN. PIPE GROUP A	L.F.	45.900	10	\$329.78	\$534.96	\$189.45	459.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	32.000	2	\$716.00	\$719.00	\$713.00	64.000
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	16.000	2	\$1,060.00	\$1,132.00	\$988.00	32.000
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	35.000	2	\$1,057.50	\$1,085.00	\$1,030.00	70.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	75.000	2	\$1,153.50	\$1,160.00	\$1,147.00	150.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	143.000	2	\$1,230.50	\$1,337.00	\$1,124.00	286.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.000	2	\$1,338.50	\$1,465.00	\$1,212.00	6.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	2	\$1,456.00	\$1,586.00	\$1,326.00	2.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	5	\$1,068.72	\$1,354.26	\$840.00	10.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	5	\$1,446.68	\$1,800.00	\$1,125.00	5.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	8.000	5	\$1,905.91	\$2,375.00	\$1,628.85	40.000
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	8	\$4,223.99	\$7,500.00	\$2,449.26	16.000
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.000	5	\$588.10	\$910.25	\$440.00	20.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.462	13	\$809.41	\$1,500.00	\$430.19	32.000
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	8	\$1,868.24	\$2,317.00	\$1,000.00	16.000
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	3	\$2,481.67	\$3,115.00	\$1,850.00	6.000
7321018A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	3	\$5,691.67	\$6,935.00	\$5,000.00	6.000
8025006	MULCHING	ACRE	17.695	41	\$1,355.78	\$8,120.42	\$500.00	725.500
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	9293.000	2	\$8.81	\$10.36	\$7.25	18586.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	10.781	47	\$2,171.78	\$8,120.42	\$1,720.00	506.700
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	9.200	7	\$2,520.67	\$3,500.00	\$2,000.00	64.400
8061004	SEDIMENT TRAP ROCK	C.Y.	137.300	11	\$88.68	\$173.93	\$40.00	1510.300
8061005	ROCK DITCH CHECK	L.F.	1698.586	29	\$21.79	\$90.57	\$11.00	49259.000
8061006	ALTERNATE DITCH CHECK	L.F.	185.125	8	\$13.05	\$25.00	\$6.20	1481.000
8061007A	CURB INLET CHECK	EACH	57.000	2	\$137.40	\$145.80	\$129.00	114.000
8061016	SEDIMENT REMOVAL	C.Y.	140.680	50	\$42.23	\$1,412.10	\$1.00	7034.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	19.750	12	\$1,438.17	\$3,500.00	\$325.00	237.000
8061019	SILT FENCE	L.F.	4253.733	45	\$2.43	\$11.66	\$1.42	191418.000
8061050	TYPE C BERM	L.F.	609.364	11	\$43.37	\$73.00	\$10.01	6703.000
8064137	TYPE 2C EROSION CONTROL	S.Y.	8409.000	6	\$1.97	\$2.43	\$1.47	50454.000
8064140	TYPE 3B EROSION CONTROL	S.Y.	9365.182	11	\$1.85	\$11.25	\$1.54	103017.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	6.000	5	\$2,946.27	\$3,290.75	\$2,572.60	30.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	4.000	5	\$4,196.09	\$4,687.90	\$3,961.00	20.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	10.000	5	\$1,375.92	\$1,496.20	\$1,344.00	50.000
9011311	LUMINAIRE, LED-A	EACH	6.000	5	\$461.53	\$868.00	\$350.00	30.000
9011312	LUMINAIRE, LED-B	EACH	4.000	5	\$510.57	\$891.10	\$404.00	20.000
9012231	BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	EACH	1.000	5	\$9,282.12	\$11,132.42	\$5,278.20	5.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	54.000	5	\$19.69	\$24.40	\$18.00	270.000
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	15.000	5	\$22.03	\$27.90	\$20.00	75.000
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	478.000	5	\$27.98	\$45.30	\$23.00	2390.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9015010	TRENCHING TYPE I	L.F.	5334.000	5	\$7.54	\$8.90	\$7.00	26670.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	17.000	5	\$1,649.10	\$1,758.92	\$1,580.00	85.000
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	100.000	5	\$5.35	\$6.20	\$5.00	500.000
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	2150.000	5	\$2.05	\$4.30	\$1.45	10750.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1020.000	5	\$1.66	\$4.20	\$1.00	5100.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	5830.000	5	\$4.95	\$5.29	\$4.75	29150.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	6.000	5	\$1,625.97	\$1,787.86	\$1,524.00	30.000
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	4.000	5	\$2,280.16	\$2,448.02	\$2,199.00	20.000
9018622	POWER SUPPLY ASSEMBLY, TYPE 2, 480 VOLT SERVICE, LIGHTING ONLY	EACH	1.000	5	\$8,799.02	\$10,575.79	\$4,919.30	5.000
9019400	TEMPORARY LIGHTING	L.S.	1.000	5	\$20,652.13	\$58,015.00	\$11,000.00	5.000
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	2660.000	2	\$16.08	\$18.15	\$14.00	5320.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	16.925	8	\$1,066.41	\$1,650.00	\$728.00	135.400
9031210	STRUCTURAL STEEL POSTS	LBS	4522.222	9	\$4.89	\$10.20	\$4.50	40700.000
9031220	PIPE POSTS	LBS	2602.500	8	\$5.01	\$11.00	\$4.00	20820.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	1.600	5	\$452.13	\$495.00	\$388.00	8.000
9031242	36 IN. SURFACE-MOUNT	EACH	16.000	2	\$88.50	\$94.00	\$83.00	32.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	104.333	6	\$21.80	\$49.00	\$12.45	626.000
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	31.000	5	\$58.32	\$74.59	\$50.00	155.000
9031253A	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED YELLOW	EACH	6.000	5	\$61.32	\$74.59	\$55.00	30.000
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	93.000	5	\$56.80	\$69.02	\$51.00	465.000
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	8.000	5	\$56.80	\$69.02	\$51.00	40.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	22.000	5	\$61.32	\$74.59	\$55.00	110.000
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	8.000	5	\$61.32	\$74.59	\$55.00	40.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	353.000	19	\$20.94	\$40.00	\$15.00	6707.000
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	52.800	10	\$94.11	\$205.00	\$50.00	528.000
9031272A	2.25 IN. PSST POST INSERT (6 FT.)	EACH	1.600	5	\$143.00	\$165.00	\$100.00	8.000
9031273A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	1.000	2	\$168.30	\$178.60	\$158.00	2.000
9031274	CONCRETE POST ANCHOR FOR 2	EACH	67.143	7	\$263.91	\$375.00	\$210.00	470.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	113.286	7	\$30.21	\$36.20	\$25.00	793.000
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	1.000	2	\$181.10	\$192.20	\$170.00	2.000
9031285	CONCRETE POST ANCHOR FOR	EACH	10.429	7	\$387.54	\$515.00	\$240.00	73.000
9035004A	SH-FLAT SHEET	S.F.	301.625	16	\$24.45	\$100.00	\$19.28	4826.000
9035011A	ST-STRUCTURAL	S.F.	902.222	9	\$32.12	\$51.80	\$28.00	8120.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	151.333	12	\$37.46	\$50.00	\$18.00	1816.000

MoDOT

2024 UNIT BID PRICES

NE DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2010000	MOWING		ACRE	9.800	4	\$370.00	\$430.00	\$300.00	39.200
2013000	CLEARING AND GRUBBING		ACRE	1.362	58	\$10,254.90	\$50,000.00	\$900.00	79.000
2022010	REMOVAL OF IMPROVEMENTS		L.S.	1.000	124	\$30,688.75	\$725,000.00	\$1.00	124.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)		S.F.	16.250	16	\$326.04	\$405.52	\$300.00	260.000
2026040	BACKFILL		C.Y.	7.000	3	\$75.67	\$127.00	\$50.00	21.000
2027000	DISPOSAL AND PLUGGING OF WELLS		EACH	1.000	6	\$6,290.84	\$8,500.00	\$3,500.00	6.000
2031000	CLASS A EXCAVATION		C.Y.	4514.731	67	\$22.09	\$51.49	\$5.99	302487.000
2035000	UNCLASSIFIED EXCAVATION		C.Y.	14322.000	4	\$17.03	\$26.00	\$9.10	57288.000
2035500	EMBANKMENT IN PLACE		C.Y.	4832.639	36	\$23.17	\$72.50	\$7.08	173975.000
2036000	COMPACTING EMBANKMENT		C.Y.	2591.456	57	\$6.24	\$51.00	\$2.70	147713.000
2061000	CLASS 1 EXCAVATION		C.Y.	93.946	56	\$67.83	\$160.00	\$5.00	5261.000
2063000	CLASS 3 EXCAVATION		C.Y.	641.615	13	\$18.51	\$400.00	\$4.00	8341.000
2063300	CLASS 4 EXCAVATION		C.Y.	145.000	4	\$146.38	\$225.00	\$30.00	580.000
2064000	POROUS BACKFILL		C.Y.	36.000	5	\$140.25	\$277.25	\$65.00	180.000
2065500	TEMPORARY SHORING		L.S.	1.000	4	\$108,750.00	\$250,000.00	\$15,000.00	4.000
2071000	LINEAR GRADING CLASS 1		100FT	9.433	36	\$1,239.62	\$7,100.00	\$286.00	339.600
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)		100FT	4.389	57	\$1,464.97	\$7,000.00	\$367.03	250.200
2142000	FURNISHING ROCK FILL		C.Y.	7119.643	28	\$42.12	\$70.00	\$22.00	199350.000
2143000	PLACING ROCK FILL		C.Y.	7119.643	28	\$13.62	\$44.00	\$5.40	199350.000
2152000A	SHAPING SLOPES, CLASS II		100FT	343.000	3	\$127.38	\$178.76	\$34.64	1029.000
2153000	SHAPING SLOPES, CLASS III		100FT	13.273	44	\$1,437.72	\$2,237.37	\$440.00	584.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2160500	REMOVAL OF BRIDGES	L.S.	1.000	54	\$52,705.93	\$254,386.00	\$22,000.00	54.000
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	661.500	6	\$27.33	\$39.63	\$18.00	3969.000
2161001	TOTAL SURFACE HYDRO	S.Y.	661.500	6	\$72.31	\$90.00	\$58.02	3969.000
2161503	REMOVAL OF EXISTING DECK	S.F.	310.000	6	\$37.75	\$49.25	\$29.00	1860.000
2163500	PARTIAL REMOVAL OF CULVERT CONCRETE	L.S.	1.000	4	\$54,425.00	\$125,000.00	\$9,200.00	4.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	15165.889	9	\$11.34	\$26.00	\$9.35	136493.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	15165.889	9	\$8.33	\$41.50	\$4.85	136493.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1008.434	76	\$15.31	\$67.14	\$5.00	76641.000
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	14.000	3	\$58.57	\$100.00	\$26.00	42.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	9930.000	4	\$8.30	\$10.00	\$5.25	39720.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	275.379	116	\$92.81	\$497.86	\$7.00	31944.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	26.000	5	\$22.14	\$34.71	\$15.00	130.000
4010102	9 INCHES, BITUMINOUS PAVEMENT	S.Y.	6052.300	1	\$55.00	\$55.00	\$55.00	6052.300
4010103	10 INCHES, BITUMINOUS PAVEMENT	S.Y.	449.941	17	\$131.11	\$181.99	\$105.00	7649.000
4010150	TYPE A2 SHOULDER	S.Y.	2250.000	1	\$32.25	\$32.25	\$32.25	2250.000
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	6701.967	3	\$95.97	\$105.00	\$93.40	20105.900
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	5901.583	6	\$88.66	\$95.00	\$76.39	35409.500
4011231	BITUMINOUS PAVEMENT MIXTURE	TON	11770.060	5	\$87.48	\$115.75	\$74.76	58850.300
4011232	BITUMINOUS PAVEMENT MIXTURE	TON	5901.700	2	\$85.00	\$100.00	\$70.00	11803.400
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	22802.500	1	\$102.60	\$102.60	\$102.60	22802.500
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	6376.947	38	\$83.79	\$103.00	\$68.30	242324.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4020521	BITUMINOUS PAVEMENT MIXTURE	TON	8542.264	98	\$99.42	\$1,300.00	\$68.11	837141.900
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	246.800	1	\$119.50	\$119.50	\$119.50	246.800
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	28805.130	20	\$96.91	\$117.50	\$80.56	576102.600
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	21326.850	8	\$89.93	\$204.00	\$82.55	170614.800
4030402	9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	21183.100	1	\$61.85	\$61.85	\$61.85	21183.100
4071005	TACK COAT	GAL	15110.200	100	\$2.94	\$23.50	\$2.00	1511020.000
4071007	TACK COAT - LOW OR NON-	GAL	25183.615	13	\$3.22	\$3.85	\$2.00	327387.000
4081018	PRIME-LIQUID ASPHALT MC 800	GAL	10561.333	12	\$3.68	\$5.25	\$2.70	126736.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	76894.762	21	\$2.71	\$3.00	\$2.51	1614790.000
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	272598.571	21	\$1.30	\$1.65	\$0.80	5724570.000
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	345469.000	4	\$5.30	\$5.65	\$4.95	1381876.000
4134000	BITUMINOUS FOG SEAL	GAL	36563.000	4	\$3.19	\$3.50	\$3.00	146252.000
4136000	PCCP JOINT/CRACK SEALING	L.F.	242.000	3	\$39.60	\$64.35	\$25.75	726.000
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	591.467	9	\$110.08	\$161.20	\$101.00	5323.200
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	7273.100	4	\$64.69	\$75.00	\$59.00	29092.400
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	15042.500	8	\$86.99	\$104.50	\$78.00	120340.000
5021340	TYPE A2 SHOULDER	S.Y.	1205.600	7	\$41.70	\$101.00	\$10.00	8439.200
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	252.464	28	\$313.82	\$459.84	\$177.18	7069.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	109.346	52	\$184.42	\$1,247.30	\$80.00	5686.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	421.162	13	\$168.53	\$281.78	\$120.00	5475.100
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	6.500	6	\$700.00	\$700.00	\$700.00	39.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	661.500	6	\$167.22	\$213.67	\$131.00	3969.000
6042010	ADJUSTING MANHOLE	EACH	1.000	5	\$1,821.75	\$4,500.00	\$750.00	5.000
6044011	PIPE COLLAR, TYPE A	EACH	4.000	4	\$2,171.75	\$2,800.00	\$1,000.00	16.000
6044013	PIPE COLLAR, TYPE C	EACH	1.000	3	\$3,381.67	\$3,900.00	\$2,500.00	3.000
6061040	GUARDRAIL TYPE D	L.F.	125.000	4	\$30.63	\$32.50	\$30.00	500.000
6061060	MGS GUARDRAIL	L.F.	957.359	71	\$28.52	\$63.00	\$23.00	67972.500
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	1353.846	13	\$46.56	\$103.32	\$36.25	17600.000
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	50.000	4	\$42.75	\$45.00	\$42.00	200.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	4.000	5	\$3,645.40	\$4,022.00	\$3,250.00	20.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	5.360	75	\$3,958.25	\$4,960.00	\$3,323.70	402.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	4.000	4	\$3,975.00	\$4,200.00	\$3,900.00	16.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	4.500	6	\$1,852.51	\$2,160.00	\$1,649.68	27.000
6061080	MGS END ANCHOR	EACH	5.600	10	\$1,474.94	\$1,819.34	\$1,400.00	56.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	4.000	3	\$5,086.45	\$5,250.00	\$4,800.00	12.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	5.740	104	\$3,472.35	\$6,406.00	\$2,800.00	597.000
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.000	4	\$12,731.25	\$13,425.00	\$12,500.00	8.000
6071012A	CHAIN-LINK FENCE (60 IN.)	L.F.	505.000	4	\$33.15	\$35.00	\$32.00	2020.000
6081000	CONCRETE MEDIAN	S.Y.	2.900	5	\$723.63	\$1,503.14	\$150.00	14.500
6081010	CONCRETE CURB RAMP	S.Y.	154.467	9	\$211.21	\$452.00	\$110.16	1390.200
6081012	TRUNCATED DOMES	S.F.	276.333	9	\$41.63	\$250.00	\$18.00	2487.000
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	2220.200	4	\$84.06	\$93.25	\$80.00	8880.800

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6085007	PAVED APPROACH, 7 IN.	S.Y.	109.500	5	\$145.96	\$200.00	\$100.00	547.500
6085008	PAVED APPROACH, 8 IN.	S.Y.	782.070	10	\$121.91	\$190.00	\$91.00	7820.700
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	3140.700	4	\$63.25	\$88.00	\$51.00	12562.800
6091052	CURB AND GUTTER TYPE B	L.F.	3650.667	9	\$43.63	\$78.13	\$25.00	32856.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	206.222	9	\$51.94	\$66.11	\$35.00	1856.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	141.933	15	\$53.64	\$100.00	\$38.00	2129.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	22.000	4	\$53.94	\$58.00	\$48.00	88.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	206.222	9	\$39.53	\$75.00	\$19.00	1856.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	141.933	15	\$30.27	\$76.00	\$15.00	2129.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	22.000	4	\$38.50	\$44.00	\$35.00	88.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	8.000	4	\$87.06	\$100.00	\$73.00	32.000
6097000	ROCK LINING	C.Y.	162.700	10	\$95.98	\$254.68	\$45.00	1627.000
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	814.000	10	\$56.44	\$81.01	\$35.00	8140.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	698.695	55	\$54.73	\$100.20	\$31.00	38428.200
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	814.000	10	\$25.72	\$58.93	\$14.00	8140.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	698.695	55	\$24.04	\$43.40	\$10.00	38428.200
6115030A	HEAVY STONE REVETMENT	S.Y.	1050.000	5	\$66.20	\$80.00	\$55.00	5250.000
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	2.000	4	\$3,093.75	\$3,225.00	\$3,000.00	8.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	4.000	4	\$4,124.99	\$4,300.00	\$4,000.00	16.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	2.000	4	\$2,653.27	\$2,988.07	\$2,500.00	8.000
6122020	REPLACEMENT SAND BARREL	EACH	9.000	8	\$103.57	\$119.53	\$100.00	72.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	6.000	8	\$1,466.47	\$1,615.00	\$1,000.00	48.000
6122040	WORK ZONE CRASH CUSHION	EACH	8.000	4	\$4,124.99	\$4,300.00	\$4,000.00	32.000
6122041	WORK ZONE CRASH CUSHION	EACH	24.000	4	\$1,547.50	\$1,615.00	\$1,500.00	96.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.364	11	\$4,704.66	\$17,000.00	\$1,000.00	26.000
6123001	TRUCK MOUNTED ATTENUATOR (TMA)	L.S.	1.000	10	\$15,010.00	\$52,700.00	\$2,000.00	10.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	802.188	8	\$272.16	\$380.00	\$208.00	6417.500
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	80.075	8	\$3.95	\$20.00	\$0.90	640.600
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR	S.Y.	80.075	8	\$4.65	\$20.00	\$0.90	640.600
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	3395.425	8	\$6.39	\$13.25	\$3.00	27163.400
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	1932.750	8	\$9.15	\$20.00	\$4.00	15462.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	20.000	3	\$18.58	\$20.00	\$15.75	60.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	19.000	3	\$11.20	\$20.00	\$5.00	57.000
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH	C.Y.	17.700	3	\$1,081.75	\$1,500.00	\$250.25	53.100
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PAVEMENT	S.Y.	210.900	3	\$239.67	\$294.00	\$150.00	632.700
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	318.900	1	\$162.00	\$162.00	\$162.00	318.900
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	1333.000	1	\$132.00	\$132.00	\$132.00	1333.000
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	213.059	17	\$145.34	\$1,269.53	\$65.61	3622.000
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	853.365	17	\$120.17	\$265.16	\$35.00	14507.200
6134002	CROSS STITCH TIE BAR	EACH	145.250	4	\$56.32	\$100.00	\$52.00	581.000
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	3.000	10	\$2,426.39	\$4,600.00	\$1,230.00	30.000
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	2.000	4	\$1,709.25	\$2,100.00	\$1,457.00	8.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	2.000	4	\$732.38	\$950.00	\$600.00	8.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	7.000	4	\$600.38	\$808.00	\$500.00	28.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	35.000	4	\$399.13	\$607.00	\$295.00	140.000
6161005	CONSTRUCTION SIGNS	S.F.	699.706	102	\$7.65	\$25.54	\$4.00	71370.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	2.295	61	\$65.83	\$158.41	\$35.00	140.000
6161010	RELOCATED SIGNS	S.F.	64.000	53	\$15.07	\$89.40	\$6.00	3392.000
6161025	CHANNELIZER (TRIM LINE)	EACH	244.205	39	\$20.30	\$28.50	\$1.00	9524.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	19.545	77	\$177.92	\$1,530.00	\$10.00	1505.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	39.889	18	\$89.83	\$158.39	\$20.00	718.000
6161040	FLASHING ARROW PANEL	EACH	2.400	20	\$1,184.05	\$2,000.00	\$210.00	48.000
6161047	TYPE III OBJECT MARKER	EACH	7.333	3	\$489.74	\$1,109.04	\$250.00	22.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	53.600	5	\$131.87	\$150.00	\$90.50	268.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	3.500	42	\$3,691.94	\$8,700.00	\$1,000.00	147.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	2.000	4	\$5,031.25	\$5,200.00	\$4,525.00	8.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.000	3	\$7,600.00	\$8,900.00	\$5,000.00	3.000
6162002	TEMPORARY LONG-TERM	EACH	25.143	7	\$698.01	\$1,500.00	\$600.00	176.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	896.000	4	\$181.47	\$200.00	\$152.39	3584.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	1097.556	18	\$26.75	\$326.97	\$1.00	19756.000
6173700	TEMPORARY CONCRETE TRAFFIC BARRIER WITHANCHORING SYSTEM, TYPE	L.F.	850.000	4	\$35.20	\$37.80	\$31.00	3400.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	4788.000	4	\$35.20	\$37.80	\$31.00	19152.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	617.000	8	\$11.22	\$12.60	\$9.00	4936.000

MoDOT

2024 UNIT BID PRICES

NE DISTRICT

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	1175.000	4	\$25.31	\$26.25	\$25.00	4700.000
6181000	MOBILIZATION	L.S.	1.000	192	\$130,059.72	\$820,287.58	\$1,822.88	192.000
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.000	6	\$26,964.58	\$95,000.00	\$5,000.00	6.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	27088.875	8	\$0.68	\$8.05	\$0.01	216711.000
6200007	COLD APPLIED TAPE PAVEMENT	L.F.	48.000	3	\$10.33	\$11.00	\$10.00	144.000
6200008	PLURAL COMPONENT LIQUID PAVEMENT MARKING 6	L.F.	107.000	3	\$36.02	\$51.05	\$7.00	321.000
6200009	PREFORMED THERMOPLASTIC	L.F.	128.250	12	\$8.35	\$12.50	\$6.00	1539.000
6200012	PREFORMED THERMOPLASTIC	L.F.	873.000	4	\$18.63	\$21.50	\$12.00	3492.000
6200014	PLURAL COMPONENT LIQUID	L.F.	34.100	10	\$86.49	\$370.00	\$30.00	341.000
6200015	PREFORMED THERMOPLASTIC	L.F.	87.306	36	\$25.84	\$40.80	\$20.00	3143.000
6200017	PLURAL COMPONENT LIQUID	L.F.	75.000	4	\$51.64	\$54.00	\$50.00	300.000
6200018	PREFORMED THERMOPLASTIC	L.F.	161.000	4	\$25.69	\$26.50	\$25.00	644.000
6200020	PLURAL COMPONENT LIQUID	EACH	4.000	4	\$464.75	\$486.00	\$450.00	16.000
6200021	PREFORMED THERMOPLASTIC	EACH	13.591	22	\$284.33	\$548.00	\$225.00	299.000
6200024	PREFORMED THERMOPLASTIC	EACH	27.000	4	\$180.44	\$188.00	\$175.00	108.000
6200027	PREFORMED THERMOPLASTIC	EACH	4.000	4	\$308.75	\$320.00	\$300.00	16.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.750	8	\$1,431.83	\$1,750.00	\$1,350.00	22.000
6200035	PLURAL COMPONENT LIQUID PAVEMENT MARKING 30	EACH	12.857	7	\$299.97	\$399.60	\$200.00	90.000
6200036	PREFORMED THERMOPLASTIC	EACH	5.000	5	\$318.16	\$400.00	\$275.82	25.000
6200042	PREFORMED THERMOPLASTIC	EACH	66.667	6	\$23.04	\$86.00	\$15.00	400.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	4400.000	3	\$1.27	\$1.85	\$0.10	13200.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	2000.000	3	\$1.27	\$1.85	\$0.10	6000.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	24.000	3	\$7.43	\$11.10	\$0.10	72.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	34276.147	34	\$0.23	\$6.13	\$0.19	1165389.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	80418.800	40	\$0.31	\$6.13	\$0.26	3216752.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	69155.750	16	\$0.29	\$0.97	\$0.26	1106492.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	4546.889	9	\$1.07	\$2.15	\$1.00	40922.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	84591.211	133	\$0.16	\$51.00	\$0.10	11250631.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	81061.698	159	\$0.13	\$7.81	\$0.07	12888810.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	170.000	2	\$5.20	\$5.40	\$5.00	340.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	370.000	3	\$10.43	\$11.30	\$10.00	1110.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	23446.542	24	\$0.91	\$5.74	\$0.10	562717.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	54.000	4	\$77.19	\$80.00	\$75.00	216.000
6208063	TEMPORARY PAVEMENT MARKING	EACH	54.000	4	\$64.69	\$80.00	\$25.00	216.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	124994.000	4	\$0.32	\$0.38	\$0.19	499976.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	69975.299	67	\$1.81	\$55.02	\$1.00	4688345.000
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	29499.000	8	\$4.03	\$6.77	\$2.41	235992.000
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	S.Y.	76989.000	6	\$3.33	\$4.15	\$3.15	461934.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3224.286	91	\$8.42	\$74.19	\$1.37	293410.000
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	1739.000	4	\$1.88	\$3.50	\$1.10	6956.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1126.754	65	\$3.18	\$11.15	\$0.90	73239.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	8577.286	14	\$3.57	\$11.18	\$1.00	120082.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	100FT	1131.240	25	\$13.29	\$34.50	\$5.15	28281.000
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	100FT	287.733	3	\$13.51	\$26.10	\$11.25	863.200
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	100FT	177.100	1	\$200.00	\$200.00	\$200.00	177.100
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	87	\$17,058.00	\$260,193.00	\$998.74	87.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	568.625	32	\$99.20	\$160.00	\$66.63	18196.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	494.839	31	\$134.04	\$200.25	\$88.79	15340.000
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	595.000	13	\$168.37	\$235.00	\$135.00	7735.000
7025001	DYNAMIC PILE TESTING	EACH	2.385	13	\$4,575.45	\$10,782.62	\$2,375.00	31.000
7025002	PILE WAVE ANALYSIS	EACH	1.571	14	\$1,109.62	\$3,639.36	\$500.00	22.000
7025004	DYNAMIC PILE RESTRIKE TESTING	EACH	3.000	5	\$2,540.00	\$7,500.00	\$250.00	15.000
7026000	PRE-BORE FOR PILING	L.F.	238.080	25	\$129.38	\$428.00	\$46.31	5952.000
7027000	PILE POINT REINFORCEMENT	EACH	18.304	56	\$293.89	\$1,674.51	\$100.00	1025.000
7031004	DIAMOND GRINDING	S.Y.	661.500	6	\$13.55	\$23.00	\$6.00	3969.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	70.132	60	\$1,470.49	\$4,768.42	\$850.00	4207.900
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	274.400	4	\$924.25	\$1,122.00	\$780.00	1097.600
7034212	SLAB ON STEEL	S.Y.	646.000	12	\$454.66	\$610.00	\$370.91	7752.000
7034216	TYPE H BARRIER	L.F.	318.692	26	\$116.68	\$184.17	\$77.00	8286.000
7034219A	BARRIER CURB (TYPE D)	L.F.	452.618	34	\$126.86	\$160.00	\$85.68	15389.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	756.519	27	\$472.34	\$1,125.00	\$330.00	20426.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	434.143	21	\$492.84	\$610.00	\$330.00	9117.000
7034600	CURB BLOCKOUT	L.F.	470.500	6	\$182.12	\$224.22	\$135.00	2823.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	25.000	4	\$297.18	\$530.71	\$160.00	100.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	19.000	4	\$328.93	\$533.73	\$155.00	76.000
7040106	FULL DEPTH REPAIR	S.F.	100.000	6	\$182.90	\$273.70	\$120.00	600.000
7040113	CLEAN AND EPOXY SEAL	S.F.	1395.000	3	\$12.23	\$13.69	\$10.50	4185.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	511.000	10	\$371.62	\$451.44	\$298.65	5110.000
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	523.000	5	\$399.40	\$450.00	\$342.00	2615.000
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	941.000	12	\$365.70	\$510.00	\$320.00	11292.000
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	406.000	6	\$417.55	\$500.00	\$374.00	2436.000
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	493.000	9	\$411.07	\$498.57	\$348.06	4437.000
7056065	17 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	358.000	6	\$416.16	\$435.00	\$399.94	2148.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	34170.000	4	\$1.60	\$3.00	\$0.01	136680.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	7358.958	48	\$2.33	\$10.50	\$1.00	353230.000
7061070	MECHANICAL BAR SPLICE	EACH	1111.000	4	\$57.75	\$65.73	\$44.25	4444.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	4	\$14,250.00	\$15,000.00	\$14,000.00	4.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	5680.000	4	\$2.16	\$2.62	\$1.70	22720.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	4	\$3,931.68	\$4,426.70	\$3,700.00	4.000
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	66500.000	8	\$3.41	\$3.55	\$3.20	532000.000
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	254380.000	4	\$2.68	\$2.85	\$2.54	1017520.000
7123000	STEEL BAR DAM	EACH	1.000	3	\$6,549.85	\$8,000.00	\$4,150.00	3.000
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	8.000	3	\$673.23	\$840.00	\$550.00	24.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	13.333	12	\$1,454.28	\$2,992.74	\$493.58	160.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7123610	SLAB DRAIN	EACH	17.357	56	\$491.36	\$1,064.85	\$226.75	972.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	3500.000	3	\$29.33	\$40.00	\$18.00	10500.000
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	S.F.	7600.000	6	\$16.54	\$30.00	\$5.00	45600.000
7125209	FIELD APPLICATION OF ORGANIC ZINC PRIMER	S.F.	3500.000	3	\$5.67	\$7.00	\$5.00	10500.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	6876.923	13	\$4.11	\$5.00	\$3.00	89400.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	1938.462	13	\$3.62	\$5.00	\$2.50	25200.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	56	\$3,058.09	\$7,470.00	\$1,200.00	112.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	7.143	56	\$297.03	\$1,331.87	\$120.00	400.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	11.167	48	\$377.89	\$1,451.95	\$171.00	536.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	9.692	13	\$668.94	\$1,000.00	\$340.00	126.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	5.000	4	\$2,337.25	\$2,979.01	\$1,700.00	20.000
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	1316.000	4	\$65.56	\$81.00	\$40.00	5264.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	351.000	4	\$69.06	\$96.25	\$47.00	1404.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	411.000	4	\$77.31	\$96.25	\$62.00	1644.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	52.667	9	\$113.01	\$230.00	\$86.00	474.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	70.000	5	\$86.75	\$135.00	\$51.76	350.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	66.636	22	\$83.66	\$228.85	\$50.00	1466.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	226.000	1	\$105.00	\$105.00	\$105.00	226.000
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	230.000	1	\$110.00	\$110.00	\$110.00	230.000
7250454	54 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	19.000	6	\$235.87	\$380.00	\$145.19	114.000
7261012	12 IN. PIPE GROUP A	L.F.	633.000	4	\$77.25	\$115.00	\$48.00	2532.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261018	18 IN. PIPE GROUP A	L.F.	750.143	14	\$82.32	\$243.05	\$60.00	10502.000
7261024	24 IN. PIPE GROUP A	L.F.	174.000	1	\$110.00	\$110.00	\$110.00	174.000
7261030	30 IN. PIPE GROUP A	L.F.	22.000	4	\$168.63	\$215.00	\$115.00	88.000
7261036	36 IN. PIPE GROUP A	L.F.	117.250	4	\$183.15	\$1,125.00	\$165.00	469.000
7261048	48 IN. PIPE GROUP A	L.F.	71.000	4	\$267.38	\$290.00	\$215.00	284.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	67.000	4	\$402.00	\$480.00	\$337.00	268.000
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	18.000	4	\$733.00	\$891.00	\$630.00	72.000
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	35.000	4	\$747.63	\$855.50	\$550.00	140.000
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	9.714	14	\$1,948.85	\$10,000.00	\$500.00	136.000
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	11.000	4	\$781.00	\$929.00	\$505.00	44.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	173.000	4	\$762.88	\$890.50	\$561.00	692.000
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	4	\$1,375.50	\$2,200.00	\$500.00	4.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	4	\$1,678.50	\$2,600.00	\$570.00	4.000
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	4	\$2,066.75	\$3,130.00	\$670.00	8.000
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	10.000	4	\$1,355.50	\$2,200.00	\$425.00	40.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.000	14	\$1,637.94	\$3,064.75	\$225.00	42.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.000	1	\$1,100.00	\$1,100.00	\$1,100.00	4.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	4	\$2,819.25	\$5,300.00	\$950.00	8.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	3	\$2,767.67	\$4,200.00	\$1,603.00	3.000
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	4	\$4,433.00	\$6,200.00	\$3,120.00	8.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	5	\$908.47	\$1,575.00	\$465.00	10.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7321018A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	16.000	1	\$4,125.00	\$4,125.00	\$4,125.00	16.000
8025006	MULCHING	ACRE	2.487	45	\$2,326.83	\$14,500.00	\$1,500.00	111.900
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	204.000	5	\$57.89	\$159.97	\$20.00	1020.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	2.064	33	\$3,098.54	\$18,050.00	\$2,150.00	68.100
8061004	SEDIMENT TRAP ROCK	C.Y.	26.600	5	\$109.35	\$150.00	\$68.50	133.000
8061005	ROCK DITCH CHECK	L.F.	75.298	57	\$21.04	\$75.00	\$13.00	4292.000
8061006	ALTERNATE DITCH CHECK	L.F.	68.000	5	\$26.91	\$37.50	\$20.00	340.000
8061007A	CURB INLET CHECK	EACH	33.000	4	\$138.75	\$160.00	\$95.00	132.000
8061016	SEDIMENT REMOVAL	C.Y.	19.026	76	\$53.73	\$996.89	\$1.00	1446.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	1.934	41	\$1,425.15	\$5,500.00	\$140.86	79.300
8061019	SILT FENCE	L.F.	1373.947	76	\$3.63	\$37.06	\$2.00	104420.000
8061020	TEMPORARY PIPE	L.F.	110.000	4	\$71.69	\$95.75	\$60.00	440.000
8061050	TYPE C BERM	L.F.	271.269	52	\$26.10	\$55.00	\$2.04	14106.000
8064137	TYPE 2C EROSION CONTROL	S.Y.	19219.000	4	\$2.09	\$2.30	\$1.95	76876.000
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	500.000	4	\$20.38	\$21.50	\$20.00	2000.000
9015020	TRENCHING TYPE II	L.F.	3130.000	4	\$7.13	\$7.50	\$7.00	12520.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	14.000	4	\$1,728.25	\$1,825.00	\$1,696.00	56.000
9017006	CABLE, 6 AWG 1 CONDUCTOR	L.F.	3090.000	4	\$1.68	\$1.77	\$1.65	12360.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	2200.000	4	\$1.02	\$1.07	\$1.00	8800.000
9017206	WIRE, 6 AWG, BARE NEUTRAL	L.F.	1550.000	4	\$1.68	\$1.77	\$1.65	6200.000
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	3270.000	4	\$4.63	\$5.00	\$4.50	13080.000

MoDOT

2024 UNIT BID PRICES

NE DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9018245		POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	17.000	4	\$2,363.50	\$2,500.00	\$2,318.00	68.000
9019902		MISC. 170W TOP MOUNTED LED-B	EACH	15.000	12	\$2,410.86	\$10,750.00	\$727.00	180.000
9020113		SIGNAL HEAD, TYPE 3T	EACH	4.000	4	\$1,128.75	\$1,200.00	\$1,105.00	16.000
9020213		SIGNAL HEAD, TYPE 3S	EACH	2.000	4	\$1,081.50	\$1,140.00	\$1,062.00	8.000
9020513		SIGNAL HEAD, TYPE 3B	EACH	20.000	4	\$1,375.00	\$1,450.00	\$1,350.00	80.000
9020514		SIGNAL HEAD, TYPE 4B	EACH	4.000	4	\$1,503.25	\$1,585.00	\$1,476.00	16.000
9020833		SH-FLAT SHEET - SIGNAL SIGN	S.F.	202.000	4	\$40.75	\$43.00	\$40.00	808.000
9020834		SIGNAL SIGN, MOUNTING	EACH	24.000	4	\$306.25	\$325.00	\$300.00	96.000
9022651		LUMINAIRE LED-A, 120 VOLT	EACH	8.000	4	\$376.00	\$400.00	\$368.00	32.000
9022708		POST, SIGNAL 8 FT. OR 2.4 M	EACH	11.000	4	\$1,117.50	\$1,200.00	\$1,090.00	44.000
9022715		POST, SIGNAL 15 FT. OR 4.6 M	EACH	2.000	4	\$1,681.25	\$1,775.00	\$1,650.00	8.000
9023135		POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	3.000	4	\$13,435.00	\$14,170.00	\$13,190.00	12.000
9023140		POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.000	4	\$14,609.50	\$15,400.00	\$14,346.00	4.000
9023145		POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	1.000	4	\$15,418.50	\$16,250.00	\$15,118.00	4.000
9023150		POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	1.000	4	\$16,806.25	\$17,725.00	\$16,500.00	4.000
9023155		POST, TYPE CL, 55 FT. ARM	EACH	2.000	4	\$18,665.75	\$19,700.00	\$18,321.00	8.000
9023235		POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.000	4	\$11,701.00	\$12,340.00	\$11,488.00	4.000
9023240		POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.000	4	\$13,498.50	\$14,250.00	\$13,248.00	4.000
9024283		CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	3.000	4	\$24,250.00	\$25,600.00	\$23,800.00	12.000
9024330		DIAL-UP MODEM	EACH	2.000	4	\$4,075.00	\$4,300.00	\$4,000.00	8.000
9024340		SPREAD SPECTRUM TELEMETRY RADIO	EACH	2.000	4	\$2,953.75	\$3,115.00	\$2,900.00	8.000

MoDOT

2024 UNIT BID PRICES

NE DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9024349		900 MHZ OMNIDIRECTIONAL ANTENNA, 9DB GAIN	EACH	2.000	4	\$1,525.00	\$1,600.00	\$1,500.00	8.000
9024975		VIDEO DETECTION SYSTEM	EACH	2.000	4	\$38,842.25	\$41,000.00	\$38,123.00	8.000
9025200		CONDUIT, 2 IN., TRENCH	L.F.	660.000	4	\$14.25	\$15.00	\$14.00	2640.000
9025300		CONDUIT, 3 IN., TRENCH	L.F.	540.000	4	\$15.25	\$16.00	\$15.00	2160.000
9027300		CONDUIT, 3 IN., PUSHED	L.F.	890.000	4	\$22.50	\$24.00	\$22.00	3560.000
9028100		CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1020.000	4	\$1.02	\$1.07	\$1.00	4080.000
9028208		CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	700.000	4	\$1.53	\$1.61	\$1.50	2800.000
9028302		CABLE, 12 AWG 2 CONDUCTOR	L.F.	3100.000	4	\$1.33	\$1.40	\$1.30	12400.000
9028308		CABLE, 16 AWG 2 CONDUCTOR	L.F.	4900.000	4	\$1.17	\$1.24	\$1.15	19600.000
9028310		CABLE, 16 AWG 5 CONDUCTOR	L.F.	4990.000	4	\$1.38	\$1.45	\$1.35	19960.000
9028311		CABLE, 16 AWG 7 CONDUCTOR	L.F.	11370.000	4	\$1.53	\$1.61	\$1.50	45480.000
9028810		PULL BOX, PREFORMED CLASS 1	EACH	11.000	4	\$1,728.25	\$1,825.00	\$1,696.00	44.000
9028821		PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	2.000	4	\$5,703.75	\$6,015.00	\$5,600.00	8.000
9029100		BASE, CONCRETE	C.Y.	41.300	4	\$1,507.50	\$1,590.00	\$1,480.00	165.200
9031010		CONCRETE FOOTINGS, EMBEDDED	C.Y.	2.300	5	\$2,535.06	\$5,897.25	\$2,400.00	11.500
9031020		CONCRETE FOOTINGS, BOLT DOWN	C.Y.	37.300	4	\$1,833.75	\$1,935.00	\$1,800.00	149.200
9031210		STRUCTURAL STEEL POSTS	LBS	1558.000	5	\$6.34	\$11.25	\$6.00	7790.000
9031220		PIPE POSTS	LBS	150.000	4	\$8.15	\$8.60	\$8.00	600.000
9031241		BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	4.000	2	\$926.88	\$1,237.00	\$410.00	8.000
9031242		36 IN. SURFACE-MOUNT	EACH	9.600	10	\$117.95	\$243.00	\$80.00	96.000
9031250A		U-CHANNEL POST, 3 LB	L.F.	149.333	6	\$22.87	\$23.70	\$20.00	896.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	297.143	14	\$21.06	\$58.35	\$15.00	4160.000
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	11.957	23	\$205.08	\$1,994.32	\$21.00	275.000
9031272A	2.25 IN. PSST POST INSERT (6 FT.)	EACH	1.000	1	\$695.00	\$695.00	\$695.00	1.000
9031274	CONCRETE POST ANCHOR FOR 2	EACH	4.000	4	\$407.50	\$430.00	\$400.00	16.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	182.000	10	\$25.36	\$49.70	\$15.00	1820.000
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	10.700	10	\$298.91	\$735.00	\$75.00	107.000
9031285	CONCRETE POST ANCHOR FOR	EACH	4.000	4	\$510.00	\$540.00	\$500.00	16.000
9035004A	SH-FLAT SHEET	S.F.	575.400	5	\$24.71	\$145.65	\$24.00	2877.000
9035011A	ST-STRUCTURAL	S.F.	899.000	4	\$32.75	\$35.00	\$32.00	3596.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	85.095	21	\$35.50	\$87.98	\$24.00	1787.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	0.964	28	\$15,280.41	\$129,027.52	\$1,763.58	27.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	105	\$85,807.46	\$879,300.00	\$1,000.00	105.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	44.667	9	\$226.23	\$900.00	\$30.25	402.000
2031000	CLASS A EXCAVATION	C.Y.	1585.976	41	\$21.44	\$88.00	\$8.00	65025.000
2035500	EMBANKMENT IN PLACE	C.Y.	2531.481	27	\$25.49	\$132.00	\$1.00	68350.000
2036000	COMPACTING EMBANKMENT	C.Y.	1210.600	40	\$7.87	\$195.93	\$2.00	48424.000
2037075	COMPACTING IN CUT	100FT	11.950	12	\$2,440.49	\$5,151.49	\$100.00	143.400
2061000	CLASS 1 EXCAVATION	C.Y.	155.000	27	\$65.15	\$145.00	\$22.96	4185.000
2063000	CLASS 3 EXCAVATION	C.Y.	306.688	32	\$24.42	\$379.50	\$0.10	9814.000
2063300	CLASS 4 EXCAVATION	C.Y.	76.143	7	\$45.02	\$154.55	\$13.00	533.000
2063500	CULVERT CLEANOUT	EACH	1.000	2	\$2,945.67	\$3,993.16	\$1,898.17	2.000
2065500	TEMPORARY SHORING	L.S.	1.000	6	\$19,672.33	\$21,017.00	\$17,000.00	6.000
2071000	LINEAR GRADING CLASS 1	100FT	45.072	18	\$1,981.37	\$25,000.00	\$820.51	811.300
2072000	LINEAR GRADING CLASS 2	100FT	11.910	20	\$1,319.87	\$6,580.14	\$900.00	238.200
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	100FT	15.095	21	\$520.20	\$2,476.00	\$179.00	317.000
2153000	SHAPING SLOPES, CLASS III	100FT	10.029	34	\$856.60	\$1,775.00	\$300.00	341.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	27	\$109,400.71	\$388,783.00	\$22,500.00	27.000
2161001	TOTAL SURFACE HYDRO	S.Y.	820.500	8	\$55.06	\$58.93	\$51.19	6564.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	12547.000	2	\$4.28	\$6.75	\$1.81	25094.000
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	7553.800	10	\$4.39	\$6.78	\$3.83	75538.000
2161503	REMOVAL OF EXISTING DECK	S.F.	591.000	10	\$34.85	\$41.95	\$25.00	5910.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	3852.300	10	\$52.94	\$90.35	\$33.00	38523.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	9	\$8,108.71	\$22,578.36	\$2,500.00	9.000
2165500	REMOVAL OF CATHODIC PROTECTION SYSTEM	L.S.	1.000	4	\$3,371.81	\$3,743.61	\$3,000.00	4.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1499.000	9	\$12.88	\$42.00	\$9.00	13491.000
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	1131.000	4	\$17.15	\$24.00	\$8.73	4524.000
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	S.Y.	643.000	3	\$37.17	\$46.50	\$30.20	1929.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	4146.609	23	\$19.72	\$104.34	\$10.76	95372.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	2798.517	29	\$15.00	\$108.26	\$7.75	81157.000
3101003	GRAVEL (A)	S.Y.	2987.000	3	\$6.43	\$9.50	\$4.15	8961.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	101.333	9	\$118.55	\$305.00	\$54.00	912.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	198.125	8	\$18.39	\$105.45	\$14.00	1585.000
3107003	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	S.Y.	237.000	5	\$16.08	\$25.11	\$12.00	1185.000
4010150	TYPE A2 SHOULDER	S.Y.	2033.000	6	\$58.30	\$105.60	\$40.00	12198.000
4010151	TYPE A3 SHOULDER	S.Y.	15.200	4	\$231.25	\$350.00	\$110.00	60.800
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	7289.010	41	\$98.97	\$317.14	\$72.10	298849.400
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	5300.050	14	\$102.09	\$163.50	\$86.57	74200.700
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	10.500	2	\$597.50	\$1,100.00	\$95.00	21.000
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	6704.765	46	\$98.20	\$124.75	\$69.35	308419.200
4030004	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095B MIX)	TON	5694.100	3	\$110.14	\$113.00	\$105.00	17082.300
4030005	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095C MIX)	TON	27042.200	9	\$110.42	\$126.50	\$92.02	243379.800
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TON	13320.000	2	\$128.25	\$128.50	\$128.00	26640.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	1741.900	2	\$102.16	\$103.15	\$101.17	3483.800
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	24972.767	9	\$101.70	\$114.35	\$90.24	224754.900
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	23417.319	21	\$128.64	\$154.32	\$111.55	491763.700
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TON	2763.400	2	\$108.68	\$124.95	\$92.40	5526.800
4031050	ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	S.Y.	1394.000	2	\$61.21	\$85.00	\$37.41	2788.000
4071005	TACK COAT	GAL	12682.811	74	\$3.03	\$4.75	\$2.00	938528.000
4071007	TACK COAT - LOW OR NON-	GAL	43592.000	6	\$4.31	\$4.75	\$3.50	261552.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	22519.900	10	\$2.50	\$2.50	\$2.50	225199.000
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	75498.727	11	\$7.69	\$48.23	\$5.70	830486.000
4134000	BITUMINOUS FOG SEAL	GAL	15228.000	2	\$2.05	\$4.08	\$0.01	30456.000
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	31.500	5	\$111.85	\$125.00	\$98.00	157.500
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	S.Y.	4.600	2	\$103.45	\$103.45	\$103.45	9.200
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	3840.000	2	\$88.75	\$93.48	\$84.01	7680.000
5021312	CONCRETE PAVEMENT (12 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	3927.300	3	\$120.44	\$131.50	\$114.83	11781.900
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	399.000	4	\$105.13	\$129.50	\$97.00	1596.000
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	5673.338	8	\$89.13	\$104.25	\$72.00	45386.700
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	118.593	27	\$250.76	\$550.00	\$107.00	3202.000
5050001	ALTERNATE CONCRETE WEARING SURFACE	S.Y.	917.000	2	\$196.03	\$230.82	\$161.24	1834.000
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	13.500	8	\$1,000.00	\$1,000.00	\$1,000.00	108.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	792.000	8	\$183.01	\$207.00	\$159.01	6336.000
6042020	ADJUSTING BASIN OR INLET	EACH	1.000	2	\$658.90	\$658.90	\$658.90	2.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6044011	PIPE COLLAR, TYPE A	EACH	1.455	11	\$2,582.50	\$5,500.00	\$870.00	16.000
6044013	PIPE COLLAR, TYPE C	EACH	2.000	2	\$2,938.20	\$2,938.20	\$2,938.20	4.000
6046012A	12 IN. SLOTTED DRAIN	L.F.	261.000	2	\$308.59	\$388.14	\$229.04	522.000
6053020A	FRENCH UNDERDRAIN	L.F.	322.000	5	\$31.56	\$41.40	\$20.70	1610.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	102.500	6	\$35.94	\$61.90	\$18.25	615.000
6061010	GUARDRAIL TYPE A	L.F.	738.000	3	\$23.12	\$23.20	\$23.00	2214.000
6061060	MGS GUARDRAIL	L.F.	1590.750	36	\$23.11	\$37.86	\$20.00	57267.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	1859.281	32	\$24.66	\$37.00	\$22.50	59497.000
6061065	MGS GUARDRAIL, 6 FT. POSTS, 1 FT. - 6.75 IN. SPACING	L.F.	175.000	3	\$51.67	\$55.00	\$50.00	525.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	4.438	16	\$3,347.01	\$3,876.00	\$3,245.00	71.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	4.103	29	\$3,417.09	\$4,372.91	\$3,000.00	119.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	8.714	7	\$2,880.75	\$3,270.00	\$2,750.00	61.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	1.667	6	\$1,345.59	\$1,895.00	\$735.00	10.000
6061080	MGS END ANCHOR	EACH	5.900	30	\$1,177.67	\$2,200.00	\$919.00	177.000
6062204A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION)	EACH	4.000	3	\$2,623.33	\$2,637.00	\$2,600.00	12.000
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.000	3	\$534.83	\$550.00	\$526.50	12.000
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.000	9	\$601.33	\$660.00	\$517.00	36.000
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	4.000	9	\$2,782.78	\$3,795.00	\$2,600.00	36.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	5.710	69	\$3,073.78	\$4,500.00	\$2,742.00	394.000
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	2.000	3	\$3,141.50	\$3,165.00	\$3,100.00	6.000
6063022	TYPE E CRASHWORTHY END	EACH	1.000	3	\$36,440.18	\$40,000.00	\$34,248.55	3.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6064100	MEDIAN GUARD CABLE 3 - STRAND	L.F.	3197.000	3	\$22.55	\$30.15	\$17.50	9591.000
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	2.909	11	\$5,459.06	\$7,140.00	\$4,600.00	32.000
6066610	END ANCHOR	EACH	2.000	3	\$1,276.67	\$1,300.00	\$1,264.00	6.000
6081010	CONCRETE CURB RAMP	S.Y.	1255.255	11	\$179.59	\$302.00	\$102.25	13807.800
6081012	TRUNCATED DOMES	S.F.	698.727	11	\$27.07	\$43.65	\$14.00	7686.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	20.200	5	\$208.77	\$393.00	\$100.00	101.000
6083004	4 IN. CONCRETE MEDIAN STRIP	S.Y.	508.900	3	\$90.56	\$133.00	\$53.45	1526.700
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	186.713	8	\$181.85	\$350.00	\$75.50	1493.700
6084023	SIDEWALK HAND-RAILING	L.F.	251.000	5	\$203.84	\$330.00	\$158.00	1255.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	888.150	8	\$123.99	\$178.24	\$90.18	7105.200
6085008	PAVED APPROACH, 8 IN.	S.Y.	2191.425	8	\$110.55	\$215.00	\$91.81	17531.400
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	4586.436	11	\$75.20	\$125.00	\$55.00	50450.800
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	600.000	5	\$67.09	\$99.00	\$55.00	3000.000
6091041	CONCRETE GUTTER TYPE A	L.F.	51.000	5	\$80.79	\$107.00	\$45.00	255.000
6091052	CURB AND GUTTER TYPE B	L.F.	1413.938	16	\$54.73	\$134.00	\$34.55	22623.000
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	281.500	8	\$30.02	\$65.00	\$5.00	2252.000
6092013	INTEGRAL CURB TYPE M	L.F.	7.000	2	\$94.15	\$94.15	\$94.15	14.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	30.364	11	\$76.64	\$101.01	\$55.00	334.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	10.900	10	\$100.21	\$142.68	\$65.30	109.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	153.000	5	\$67.53	\$90.00	\$54.70	765.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	30.364	11	\$50.75	\$103.89	\$17.50	334.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	10.900	10	\$143.30	\$481.02	\$55.00	109.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	153.000	5	\$49.90	\$75.00	\$20.19	765.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	55.000	5	\$92.46	\$125.00	\$44.75	275.000
6097000	ROCK LINING	C.Y.	24.063	16	\$163.64	\$465.00	\$85.00	385.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	714.345	29	\$64.70	\$106.39	\$40.00	20716.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	714.345	29	\$24.59	\$72.70	\$12.00	20716.000
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	1.000	3	\$3,066.77	\$3,241.30	\$2,959.00	3.000
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	1.000	2	\$2,645.00	\$3,400.00	\$1,890.00	2.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	5.000	3	\$4,172.17	\$6,000.00	\$3,000.00	15.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	2.167	6	\$4,693.73	\$5,848.69	\$3,500.00	13.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	2.800	5	\$3,384.86	\$5,700.00	\$3,100.00	14.000
6122020	REPLACEMENT SAND BARREL	EACH	4.333	9	\$421.15	\$1,200.00	\$215.00	39.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.813	16	\$2,376.89	\$7,500.00	\$1.00	45.000
6122040	WORK ZONE CRASH CUSHION	EACH	4.000	3	\$8,476.67	\$11,930.00	\$6,500.00	12.000
6122041	WORK ZONE CRASH CUSHION	EACH	8.000	3	\$2,164.67	\$3,000.00	\$1,610.00	24.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.000	13	\$1,541.85	\$6,000.00	\$1.00	26.000
6123001	TRUCK MOUNTED ATTENUATOR (TMA)	L.S.	1.000	18	\$13,646.11	\$95,000.00	\$1,000.00	18.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	787.617	47	\$295.69	\$680.70	\$199.85	37018.000
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	100.340	47	\$4.70	\$18.00	\$1.00	4716.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR	S.Y.	99.638	47	\$6.02	\$18.50	\$1.00	4683.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	2921.851	47	\$3.89	\$13.15	\$1.35	137327.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	1511.705	44	\$5.91	\$11.00	\$3.25	66515.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	311.188	16	\$17.80	\$125.00	\$3.00	4979.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	98.412	17	\$4.41	\$9.05	\$2.55	1673.000
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	117.233	9	\$300.83	\$2,037.17	\$124.00	1055.100
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	547.033	9	\$159.12	\$435.00	\$120.75	4923.300
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	368.080	20	\$173.86	\$625.00	\$67.60	7361.600
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	1822.905	20	\$99.53	\$330.00	\$20.00	36458.100
6141028	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	EACH	2.000	5	\$2,992.25	\$3,955.00	\$481.25	10.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	1.000	2	\$1,437.50	\$1,437.50	\$1,437.50	2.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	19.000	5	\$477.80	\$1,128.00	\$225.00	95.000
6161005	CONSTRUCTION SIGNS	S.F.	1271.248	151	\$7.39	\$40.35	\$2.50	191958.500
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	7.854	89	\$67.43	\$500.00	\$25.00	699.000
6161010	RELOCATED SIGNS	S.F.	1235.500	6	\$8.70	\$11.30	\$6.50	7413.000
6161012	BUOYS (BOATS KEEP OUT)	EACH	8.000	5	\$293.63	\$541.00	\$150.00	40.000
6161013	BUOYS (NO WAKE)	EACH	6.000	5	\$217.43	\$319.16	\$150.00	30.000
6161014	SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)	EACH	4.000	5	\$981.72	\$2,500.00	\$500.00	20.000
6161025	CHANNELIZER (TRIM LINE)	EACH	243.801	136	\$18.35	\$93.40	\$2.75	33157.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	21.589	90	\$158.30	\$400.00	\$80.00	1943.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	61.089	56	\$54.23	\$201.00	\$20.00	3421.000
6161040	FLASHING ARROW PANEL	EACH	4.425	80	\$1,223.38	\$7,500.00	\$150.00	354.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	67.941	51	\$59.93	\$201.00	\$30.00	3465.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161070	TUBULAR MARKER	EACH	155.000	2	\$140.01	\$186.09	\$93.92	310.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	3.635	63	\$3,850.75	\$21,977.00	\$900.00	229.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	4.833	54	\$2,913.18	\$7,300.00	\$750.00	261.000
6162002	TEMPORARY LONG-TERM	EACH	4.000	11	\$1,535.64	\$2,763.00	\$900.00	44.000
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	76.000	3	\$224.50	\$230.00	\$213.50	228.000
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	3262.000	3	\$120.20	\$131.60	\$114.50	9786.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	1960.833	12	\$30.26	\$42.02	\$19.05	23530.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	525.333	3	\$49.73	\$58.80	\$46.00	1576.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	4922.889	9	\$13.75	\$20.50	\$7.66	44306.000
6181000	MOBILIZATION	L.S.	1.000	163	\$238,743.37	\$1,032,443.00	\$6,500.00	163.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	2.071	42	\$600.00	\$600.00	\$600.00	87.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	13609.500	8	\$1.04	\$9.25	\$0.01	108876.000
6200003	PREFORMED THERMOPLASTIC	L.F.	128.000	12	\$6.37	\$9.25	\$3.00	1536.000
6200006	PREFORMED THERMOPLASTIC	L.F.	91.000	5	\$3.81	\$4.50	\$3.00	455.000
6200009	PREFORMED THERMOPLASTIC	L.F.	193.308	13	\$5.87	\$8.00	\$3.70	2513.000
6200015	PREFORMED THERMOPLASTIC	L.F.	422.930	57	\$22.92	\$58.00	\$19.00	24107.000
6200018	PREFORMED THERMOPLASTIC	L.F.	421.920	25	\$22.57	\$29.50	\$20.00	10548.000
6200019	COLD APPLIED TAPE PAVEMENT	EACH	48.000	3	\$208.31	\$219.25	\$195.00	144.000
6200021	PREFORMED THERMOPLASTIC	EACH	29.456	57	\$291.12	\$390.00	\$180.00	1679.000
6200024	PREFORMED THERMOPLASTIC	EACH	5.583	12	\$347.43	\$478.00	\$205.00	67.000
6200027	PREFORMED THERMOPLASTIC	EACH	4.125	8	\$445.02	\$500.00	\$375.00	33.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200030	PREFORMED THERMOPLASTIC	EACH	2.500	6	\$526.48	\$598.60	\$500.00	15.000
6200033	PREFORMED THERMOPLASTIC	EACH	3.600	5	\$1,300.00	\$1,350.00	\$1,200.00	18.000
6200036	PREFORMED THERMOPLASTIC	EACH	99.000	38	\$215.65	\$330.00	\$165.00	3762.000
6200042	PREFORMED THERMOPLASTIC	EACH	12.667	15	\$72.92	\$85.00	\$30.00	190.000
6200045	PREFORMED THERMOPLASTIC	EACH	2.000	3	\$968.33	\$1,700.00	\$455.00	6.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	3234.500	10	\$2.56	\$2.90	\$2.05	32345.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	266.600	10	\$2.65	\$4.40	\$2.05	2666.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	72.000	6	\$14.22	\$16.45	\$12.00	432.000
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	4.000	7	\$314.77	\$334.75	\$300.00	28.000
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	2.000	1	\$135.36	\$135.36	\$135.36	2.000
6205443A	PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT ARROW	EACH	2.000	1	\$135.36	\$135.36	\$135.36	2.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	25029.286	28	\$0.24	\$7.00	\$0.16	700820.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	119379.853	75	\$0.31	\$7.25	\$0.24	8953489.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	113554.145	55	\$0.31	\$2.10	\$0.24	6245478.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	15913.140	50	\$0.80	\$5.60	\$0.50	795657.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	38341.708	65	\$0.16	\$1.50	\$0.11	2492211.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	36581.833	84	\$0.15	\$3.95	\$0.11	3072874.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	694.500	8	\$0.96	\$2.75	\$0.16	5556.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	1367.000	6	\$5.61	\$10.00	\$0.85	8202.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	809.909	11	\$5.29	\$11.00	\$0.85	8909.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	13234.200	30	\$0.69	\$5.35	\$0.53	397026.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	38.714	21	\$79.87	\$167.50	\$0.80	813.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	39284.800	5	\$0.17	\$6.50	\$0.15	196424.000
6214600A	FLOWABLE BACKFILL	C.Y.	10.000	4	\$370.75	\$550.00	\$265.00	40.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	175011.235	51	\$2.68	\$16.16	\$0.85	8925573.000
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	135378.400	5	\$4.16	\$8.11	\$3.10	676892.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	6059.204	52	\$8.52	\$38.00	\$1.80	315078.600
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	621.000	1	\$7.25	\$7.25	\$7.25	621.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1001.320	25	\$3.61	\$129.63	\$1.10	25033.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	1445.000	5	\$4.33	\$7.25	\$2.40	7225.000
6252001	UNDERSEALING MATERIAL HIGH DENSITY POLYURETHANE	LBS	262467.000	3	\$3.48	\$4.05	\$3.20	787401.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	100FT	624.525	55	\$14.78	\$172.57	\$4.00	34348.900
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	100FT	335.978	9	\$13.91	\$27.35	\$5.69	3023.800
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	100FT	10.500	5	\$180.85	\$421.25	\$115.00	52.500
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	100FT	4.500	5	\$234.05	\$421.25	\$178.00	22.500
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	62	\$15,409.99	\$89,100.00	\$999.98	62.000
7011109	DRILLED SHAFTS (5 FT. 6 IN. DIA.)	L.F.	56.100	3	\$1,830.50	\$2,200.00	\$1,541.50	168.300
7011111	DRILLED SHAFTS (6 FT. 6 IN. DIA.)	L.F.	147.000	5	\$1,671.78	\$1,830.00	\$1,470.50	735.000
7011208	ROCK SOCKETS (5 FT 0 IN. DIA.)	L.F.	258.000	3	\$468.58	\$490.00	\$430.00	774.000
7011210	ROCK SOCKETS (6 FT 0 IN. DIA.)	L.F.	64.000	5	\$1,204.18	\$1,385.00	\$934.00	320.000
7011300	VIDEO CAMERA INSPECTION	EACH	5.875	8	\$774.15	\$1,595.80	\$52.65	47.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	203.000	8	\$108.49	\$195.00	\$61.80	1624.000

MoDOT

2024 UNIT BID PRICES

KC DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7011600		SONIC LOGGING TESTING	EACH	5.875	8	\$4,192.05	\$7,100.00	\$2,200.00	47.000
7021212		GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	668.692	13	\$104.30	\$149.96	\$83.00	8693.000
7021214		GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	524.571	14	\$130.82	\$161.00	\$99.41	7344.000
7021324		GALVANIZED CAST-IN-PLACE CONCRETE PILES (24 IN)	L.F.	1452.000	5	\$235.15	\$266.00	\$204.23	7260.000
7025001		DYNAMIC PILE TESTING	EACH	3.250	8	\$2,929.21	\$8,000.00	\$1,069.50	26.000
7026000		PRE-BORE FOR PILING	L.F.	542.526	19	\$146.72	\$230.00	\$110.00	10308.000
7027000		PILE POINT REINFORCEMENT	EACH	21.727	22	\$175.20	\$524.89	\$100.00	478.000
7031004		DIAMOND GRINDING	S.Y.	817.000	10	\$9.33	\$13.05	\$3.46	8170.000
7032003		CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	111.104	27	\$1,263.02	\$2,531.50	\$960.00	2999.800
7034003		CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	117.450	6	\$1,585.00	\$1,911.50	\$1,400.00	704.700
7034041		CLASS B-1 CONCRETE (CULVERTS)	C.Y.	28.386	7	\$2,089.67	\$3,956.35	\$1,653.54	198.700
7034212		SLAB ON STEEL	S.Y.	274.000	1	\$568.94	\$568.94	\$568.94	274.000
7034214		CLASS B-2 CONCRETE	C.Y.	31.100	3	\$2,197.23	\$3,261.19	\$1,330.50	93.300
7034215		SAFETY BARRIER CURB	L.F.	113.000	7	\$308.59	\$405.00	\$200.00	791.000
7034216		TYPE H BARRIER	L.F.	454.600	15	\$123.16	\$210.00	\$82.00	6819.000
7034219A		BARRIER CURB (TYPE D)	L.F.	1076.333	9	\$109.41	\$250.92	\$56.82	9687.000
7034221		SLAB ON CONCRETE NU-GIRDER	S.Y.	1357.286	14	\$461.29	\$625.00	\$303.31	19002.000
7034222		SLAB ON CONCRETE BEAM	S.Y.	639.000	12	\$505.47	\$675.00	\$400.00	7668.000
7034630		CONCRETE CURB (BRIDGE RAIL)	L.F.	479.000	3	\$57.92	\$75.00	\$46.00	1437.000
7040101		SUBSTRUCTURE REPAIR (FORMED)	S.F.	20.000	2	\$455.22	\$550.00	\$360.43	40.000
7040102		SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	26.818	11	\$276.43	\$714.58	\$201.31	295.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	1430.000	10	\$65.69	\$84.73	\$54.16	14300.000
7040106	FULL DEPTH REPAIR	S.F.	320.000	10	\$167.72	\$290.00	\$55.00	3200.000
7040108	MODIFIED DECK REPAIR	S.F.	25.000	2	\$77.83	\$77.83	\$77.83	50.000
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	S.F.	225.000	8	\$121.87	\$148.72	\$95.02	1800.000
7040113	CLEAN AND EPOXY SEAL	S.F.	3730.400	10	\$3.74	\$5.21	\$2.26	37304.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	569.000	9	\$393.32	\$454.83	\$334.00	5121.000
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1369.000	5	\$441.86	\$462.00	\$430.00	6845.000
7056025	NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1155.000	5	\$501.38	\$512.00	\$482.00	5775.000
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	654.000	6	\$454.33	\$483.00	\$420.00	3924.000
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	940.000	3	\$451.42	\$500.00	\$419.25	2820.000
7056052A	39 IN. PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	272.000	3	\$595.69	\$637.06	\$515.00	816.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	4628.571	7	\$3.01	\$5.12	\$1.50	32400.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	39710.000	17	\$1.82	\$6.25	\$0.73	675070.000
7061070	MECHANICAL BAR SPLICE	EACH	1017.000	7	\$71.74	\$105.00	\$47.19	7119.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	4	\$35,730.76	\$41,268.00	\$27,473.00	4.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	16923.333	9	\$2.17	\$3.08	\$2.00	152310.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	5	\$4,153.49	\$4,300.00	\$4,000.00	5.000
7111001	WATERPROOFING MEMBRANE	S.Y.	1394.000	2	\$39.35	\$39.35	\$39.35	2788.000
7120900	EXPANSION DEVICE (FINGER PLATE)	L.F.	27.000	5	\$2,441.91	\$2,590.00	\$2,369.56	135.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	617.500	8	\$23.07	\$33.00	\$17.14	4940.000
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	49150.000	1	\$1.55	\$1.55	\$1.55	49150.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	L.F.	481.000	3	\$323.42	\$350.00	\$300.25	1443.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	28.000	5	\$2,194.75	\$2,969.00	\$1,600.00	140.000
7123610	SLAB DRAIN	EACH	26.111	18	\$664.75	\$900.64	\$300.00	470.000
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.000	18	\$60,896.91	\$115,000.00	\$34,109.93	18.000
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.000	18	\$9,083.33	\$17,250.00	\$5,119.07	18.000
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.000	18	\$3,027.50	\$5,750.00	\$1,704.21	18.000
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.000	18	\$3,027.50	\$5,750.00	\$1,704.21	18.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	27	\$3,154.44	\$5,837.00	\$600.00	54.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	5.833	18	\$335.75	\$615.13	\$158.00	105.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	12.375	24	\$331.34	\$707.53	\$134.64	297.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	18.545	11	\$483.90	\$800.00	\$240.00	204.000
7163000	TYPE N PTFE BEARING	EACH	6.000	5	\$5,346.66	\$6,764.00	\$4,220.00	30.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	138.000	3	\$74.97	\$92.90	\$45.00	414.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	41.000	5	\$108.74	\$158.40	\$70.00	205.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	261.500	10	\$111.89	\$157.30	\$61.00	2615.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	34.583	12	\$131.14	\$339.50	\$57.00	415.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	30.000	15	\$130.34	\$205.00	\$71.00	450.000
7261012	12 IN. PIPE GROUP A	L.F.	966.800	5	\$66.46	\$230.08	\$34.00	4834.000
7261015	15 IN. PIPE GROUP A	L.F.	497.000	5	\$73.73	\$90.95	\$46.50	2485.000
7261018	18 IN. PIPE GROUP A	L.F.	112.800	10	\$74.95	\$347.25	\$52.63	1128.000
7261024	24 IN. PIPE GROUP A	L.F.	200.000	5	\$107.26	\$144.50	\$73.00	1000.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261030	30 IN. PIPE GROUP A	L.F.	71.444	9	\$207.63	\$333.00	\$110.00	643.000
7261036	36 IN. PIPE GROUP A	L.F.	413.000	5	\$157.35	\$180.00	\$133.00	2065.000
7261048	48 IN. PIPE GROUP A	L.F.	34.000	3	\$200.58	\$209.00	\$195.00	102.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	67.000	5	\$1,270.30	\$1,410.00	\$1,076.00	335.000
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	5.200	5	\$1,455.19	\$2,937.50	\$275.00	26.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.000	5	\$1,025.10	\$1,412.50	\$437.00	15.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.700	10	\$1,700.37	\$2,200.00	\$950.00	17.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	5	\$1,334.80	\$1,765.00	\$620.50	5.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.889	9	\$2,125.91	\$3,553.30	\$580.00	26.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	5	\$2,243.70	\$3,035.00	\$1,598.00	5.000
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	3	\$3,287.00	\$4,401.00	\$2,600.00	3.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	5	\$955.57	\$1,829.50	\$100.00	10.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	10	\$1,042.19	\$1,808.15	\$187.00	20.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	15	\$1,303.52	\$2,200.00	\$195.00	30.000
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	3	\$3,150.33	\$4,236.00	\$2,500.00	6.000
8025006	MULCHING	ACRE	1.913	31	\$2,038.04	\$10,000.00	\$900.00	59.300
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	1.292	60	\$3,709.46	\$69,671.74	\$1,620.00	77.500
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	24.917	12	\$50.58	\$1,194.01	\$19.20	299.000
8061004	SEDIMENT TRAP ROCK	C.Y.	17.179	19	\$132.06	\$585.75	\$68.00	326.400
8061005	ROCK DITCH CHECK	L.F.	254.583	24	\$40.89	\$280.00	\$13.00	6110.000
8061006	ALTERNATE DITCH CHECK	L.F.	579.114	35	\$9.76	\$45.00	\$5.50	20269.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061007A	CURB INLET CHECK	EACH	32.563	16	\$139.49	\$330.00	\$64.22	521.000
8061016	SEDIMENT REMOVAL	C.Y.	68.240	50	\$50.54	\$477.60	\$1.00	3412.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	0.648	25	\$2,415.95	\$35,000.00	\$526.50	16.200
8061019	SILT FENCE	L.F.	2929.313	48	\$2.18	\$33.37	\$1.20	140607.000
8061050	TYPE C BERM	L.F.	283.000	9	\$42.66	\$81.15	\$6.95	2547.000
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	2033.000	9	\$4.90	\$5.40	\$3.10	18297.000
8064129	TYPE 2 TURF REINFORCEMENT MAT	S.Y.	2124.000	5	\$2.98	\$5.15	\$2.15	10620.000
8064130	TYPE 3 TURF REINFORCEMENT MAT	S.Y.	2154.000	5	\$5.54	\$5.95	\$5.15	10770.000
8064131	TYPE 1A EROSION CONTROL	S.Y.	12330.000	3	\$1.41	\$1.43	\$1.40	36990.000
8064132	TYPE 1B EROSION CONTROL	S.Y.	320.000	4	\$3.50	\$4.00	\$2.00	1280.000
8064133	TYPE 1C EROSION CONTROL	S.Y.	1266.000	9	\$2.49	\$5.00	\$1.40	11394.000
8064134	TYPE 1D EROSION CONTROL	S.Y.	2345.000	2	\$2.28	\$2.35	\$2.20	4690.000
8064137	TYPE 2C EROSION CONTROL	S.Y.	134.000	4	\$9.93	\$17.00	\$4.55	536.000
8064138	TYPE 2D EROSION CONTROL	S.Y.	134.000	2	\$7.02	\$7.95	\$6.08	268.000
8064140	TYPE 3B EROSION CONTROL	S.Y.	8000.000	5	\$1.70	\$2.20	\$1.31	40000.000
9011010	RELOCATED POLE	EACH	2.875	8	\$1,364.79	\$2,950.00	\$920.00	23.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	13.000	5	\$2,800.12	\$2,896.50	\$2,685.00	65.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	4.000	2	\$3,778.50	\$4,030.00	\$3,527.00	8.000
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	37.000	2	\$3,210.67	\$3,429.50	\$2,991.84	74.000
9011112	BRACKET ARM, 12 FT. OR 3.6 M	EACH	13.000	5	\$1,098.61	\$1,137.50	\$1,050.00	65.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	20.500	4	\$1,170.59	\$1,352.00	\$1,127.74	82.000

MoDOT

2024 UNIT BID PRICES

KC DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011311	LUMINAIRE, LED-A		EACH	13.000	5	\$399.15	\$787.00	\$247.52	65.000
9011312	LUMINAIRE, LED-B		EACH	20.500	4	\$581.15	\$930.00	\$390.00	82.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT		EACH	1.667	9	\$9,229.67	\$10,943.00	\$7,626.80	15.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH		L.F.	410.286	7	\$21.95	\$33.00	\$12.00	2872.000
9013502	CONDUIT, 2 IN. RIGID, MEDIAN		L.F.	314.000	3	\$10.80	\$11.20	\$10.20	942.000
9014003	CONDUIT, 3 IN. RIGID, PUSHED		L.F.	211.000	3	\$50.26	\$52.05	\$47.50	633.000
9014004	CONDUIT, 4 IN. RIGID, PUSHED		L.F.	800.167	12	\$31.01	\$126.00	\$18.50	9602.000
9015010	TRENCHING TYPE I		L.F.	6913.667	12	\$9.01	\$14.04	\$4.50	82964.000
9016110	PULL BOX, PREFORMED CLASS 1		EACH	23.250	12	\$1,897.83	\$2,546.00	\$1,588.50	279.000
9016111	PULL BOX, PREFORMED CLASS 2		EACH	2.000	3	\$3,507.68	\$3,633.50	\$3,315.00	6.000
9017002	CABLE, 2 AWG 1 CONDUCTOR		L.F.	282.857	7	\$3.41	\$21.75	\$2.00	1980.000
9017008	CABLE, 8 AWG 1 CONDUCTOR		L.F.	8050.000	2	\$1.68	\$1.90	\$1.45	16100.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET		L.F.	1825.556	9	\$1.51	\$2.75	\$1.00	16430.000
9017202	WIRE, 2 AWG, BARE NEUTRAL		L.F.	30.000	2	\$11.55	\$20.00	\$3.10	60.000
9017208	WIRE, 8 AWG, BARE NEUTRAL		L.F.	4020.000	2	\$1.63	\$1.80	\$1.45	8040.000
9017401	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG		L.F.	984.000	5	\$16.53	\$18.40	\$10.07	4920.000
9017402	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 4 AWG		L.F.	2380.000	3	\$9.21	\$9.55	\$8.70	7140.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG		L.F.	6253.571	14	\$4.87	\$44.00	\$3.50	87550.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)		EACH	13.000	5	\$1,305.40	\$1,424.00	\$1,243.99	65.000
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)		EACH	8.750	12	\$2,259.36	\$3,950.00	\$1,700.00	105.000
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY		EACH	1.000	5	\$1,746.03	\$8,726.00	\$1.00	5.000

MoDOT

2024 UNIT BID PRICES

KC DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9018613		POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	EACH	1.000	2	\$8,160.00	\$8,500.00	\$7,820.00	2.000
9020211		SIGNAL HEAD, TYPE 1S	EACH	5.000	5	\$1,047.32	\$1,150.00	\$980.00	25.000
9020213		SIGNAL HEAD, TYPE 3S	EACH	2.333	6	\$1,126.07	\$1,304.00	\$977.00	14.000
9020513		SIGNAL HEAD, TYPE 3B	EACH	10.000	9	\$1,271.81	\$1,369.00	\$1,192.00	90.000
9020514		SIGNAL HEAD, TYPE 4B	EACH	3.333	6	\$1,559.30	\$1,825.00	\$1,418.00	20.000
9020811		SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	24.000	3	\$946.53	\$1,151.00	\$814.29	72.000
9020833		SH-FLAT SHEET - SIGNAL SIGN	S.F.	35.176	17	\$81.57	\$270.00	\$40.00	598.000
9020834		SIGNAL SIGN, MOUNTING	EACH	9.588	17	\$127.89	\$354.00	\$25.85	163.000
9021213		SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3S	EACH	1.000	3	\$6,798.35	\$7,042.00	\$6,425.00	3.000
9021413		SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	EACH	2.000	3	\$6,983.58	\$7,234.00	\$6,600.00	6.000
9022651		LUMINAIRE LED-A, 120 VOLT	EACH	3.571	7	\$725.84	\$1,184.00	\$395.00	25.000
9022708		POST, SIGNAL 8 FT. OR 2.4 M	EACH	9.182	11	\$1,541.94	\$1,726.00	\$1,375.00	101.000
9023115		POST, TYPE CL, 15 FT. ARM OR 4.6 M ARM	EACH	1.000	3	\$8,221.45	\$8,516.00	\$7,770.00	3.000
9023130		POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.000	3	\$13,030.40	\$13,497.00	\$12,315.00	3.000
9023135		POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.000	3	\$13,538.26	\$14,023.00	\$12,795.00	3.000
9023140		POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.000	4	\$15,982.00	\$20,008.00	\$14,640.00	4.000
9023155		POST, TYPE CL, 55 FT. ARM	EACH	3.000	3	\$24,875.90	\$25,767.00	\$23,510.00	9.000
9023250		POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	2.000	2	\$14,850.00	\$15,200.00	\$14,500.00	4.000
9023315		POST, TYPE B, LONGEST ARM 15 FT. OR 4. 6 M	EACH	2.000	3	\$14,120.28	\$14,626.00	\$13,345.00	6.000
9023340		POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.000	2	\$21,672.50	\$22,345.00	\$21,000.00	2.000
9023355		POST, TYPE B, LONGEST ARM 55 FT.	EACH	1.000	2	\$27,018.00	\$28,000.00	\$26,036.00	2.000

MoDOT

2024 UNIT BID PRICES

KC DISTRICT

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	1.000	9	\$28,279.23	\$35,796.00	\$20,495.00	9.000
9024920	DETECTOR, PUSHBUTTON	EACH	24.000	3	\$1,448.80	\$1,556.00	\$1,345.63	72.000
9024921	ACCESSIBLE PEDESTRIAN	EACH	8.000	3	\$1,280.25	\$1,326.00	\$1,210.00	24.000
9024975	VIDEO DETECTION SYSTEM	EACH	1.000	2	\$40,699.00	\$47,798.00	\$33,600.00	2.000
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	22.000	5	\$46.90	\$50.00	\$44.00	110.000
9025200	CONDUIT, 2 IN., TRENCH	L.F.	13.000	4	\$46.50	\$81.00	\$35.00	52.000
9025300	CONDUIT, 3 IN., TRENCH	L.F.	367.176	17	\$35.72	\$101.00	\$14.00	6242.000
9027300	CONDUIT, 3 IN., PUSHED	L.F.	258.941	17	\$32.84	\$71.00	\$22.00	4402.000
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	620.000	3	\$1.85	\$1.90	\$1.75	1860.000
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	L.F.	110.000	3	\$5.93	\$6.15	\$5.60	330.000
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	L.F.	60.000	3	\$4.55	\$4.70	\$4.30	180.000
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	386.667	6	\$1.83	\$4.50	\$1.45	2320.000
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	L.F.	9780.000	3	\$1.56	\$1.60	\$1.48	29340.000
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	70.000	4	\$2.99	\$7.75	\$1.40	280.000
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	3715.455	11	\$1.83	\$2.60	\$1.32	40870.000
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	3462.727	11	\$2.65	\$4.45	\$2.03	38090.000
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	5205.556	9	\$2.41	\$3.25	\$1.40	46850.000
9028315	CABLE, 16 AWG 3-PAIR CONDUCTOR, INTERCONNECT	L.F.	540.000	3	\$11.50	\$11.85	\$10.90	1620.000
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	1290.000	5	\$12.07	\$13.00	\$11.30	6450.000
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	1.000	2	\$8,160.00	\$8,500.00	\$7,820.00	2.000
9028810	PULL BOX, PREFORMED CLASS 1	EACH	2.857	7	\$1,798.91	\$1,923.00	\$1,680.00	20.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028811	PULL BOX, PREFORMED CLASS 2	EACH	2.900	10	\$2,595.63	\$3,100.00	\$1,900.00	29.000
9028812	PULL BOX, PREFORMED CLASS 3	EACH	5.200	5	\$4,098.30	\$4,318.50	\$2,300.00	26.000
9029100	BASE, CONCRETE	C.Y.	10.024	17	\$3,100.60	\$4,992.00	\$1,450.00	170.400
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	3.262	13	\$1,114.89	\$1,990.00	\$800.00	42.400
9031210	STRUCTURAL STEEL POSTS	LBS	3090.400	5	\$5.36	\$5.70	\$5.25	15452.000
9031220	PIPE POSTS	LBS	1062.308	13	\$6.18	\$8.00	\$4.75	13810.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	6.125	8	\$254.75	\$264.00	\$220.00	49.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	288.000	3	\$23.80	\$31.40	\$20.00	864.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	206.571	14	\$19.35	\$29.65	\$17.00	2892.000
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	14.500	6	\$138.86	\$150.00	\$125.40	87.000
9031272A	2.25 IN. PSST POST INSERT (6 FT.)	EACH	2.000	5	\$78.66	\$86.80	\$75.00	10.000
9031274	CONCRETE POST ANCHOR FOR 2	EACH	39.000	3	\$234.83	\$237.50	\$230.00	117.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	336.000	10	\$22.08	\$33.00	\$18.00	3360.000
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	19.500	10	\$233.75	\$550.00	\$160.00	195.000
9031285	CONCRETE POST ANCHOR FOR	EACH	3.000	5	\$473.92	\$1,376.56	\$200.00	15.000
9035004A	SH-FLAT SHEET	S.F.	132.444	27	\$26.75	\$187.00	\$20.00	3576.000
9035011A	ST-STRUCTURAL	S.F.	6755.100	10	\$21.28	\$35.00	\$16.70	67551.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	154.375	8	\$27.93	\$47.30	\$24.00	1235.000
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	120.000	3	\$53.78	\$119.63	\$16.70	360.000
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	9.000	4	\$5,567.07	\$9,060.00	\$3,750.00	36.000
9103714	CCTV POLE FOUNDATION, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALL	EACH	4.000	4	\$16,801.60	\$45,350.00	\$6,096.40	16.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	4255.000	4	\$17.47	\$28.00	\$12.55	17020.000
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	L.F.	1650.000	4	\$2.48	\$2.77	\$2.00	6600.000
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	L.F.	3950.000	4	\$2.08	\$2.31	\$1.85	15800.000
9108353	FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	L.F.	1070.000	4	\$3.31	\$5.47	\$2.21	4280.000
9108354	FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE	L.F.	4260.000	4	\$3.34	\$5.21	\$2.50	17040.000
9108406	WIRE, 6 AWG, BARE NEUTRAL	L.F.	550.000	4	\$2.49	\$2.81	\$2.15	2200.000
9108408	WIRE, 8 AWG, BARE NEUTRAL	L.F.	1320.000	4	\$2.10	\$2.68	\$1.65	5280.000
9108610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, ITS	EACH	2.000	4	\$8,622.21	\$13,422.00	\$3,996.83	8.000
9108621	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	EACH	6.000	4	\$11,497.35	\$16,750.00	\$7,079.41	24.000
9108811	PULL BOX, PREFORMED CLASS 2	EACH	11.000	4	\$2,806.10	\$3,516.38	\$2,000.00	44.000

MoDOT

2024 UNIT BID PRICES

CD DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000		TEMPORARY SURFACING	C.Y.	27.000	4	\$247.11	\$500.00	\$90.00	108.000
2013000		CLEARING AND GRUBBING	ACRE	1.000	27	\$13,851.82	\$100,000.00	\$1,678.11	27.000
2022010		REMOVAL OF IMPROVEMENTS	L.S.	1.000	171	\$56,869.09	\$600,000.00	\$125.00	171.000
2024043		REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	19.844	32	\$244.79	\$1,500.00	\$130.00	635.000
2031000		CLASS A EXCAVATION	C.Y.	4341.745	47	\$19.09	\$177.00	\$8.53	204062.000
2032000		CLASS C EXCAVATION	C.Y.	640.000	2	\$80.75	\$149.00	\$12.49	1280.000
2035000		UNCLASSIFIED EXCAVATION	C.Y.	1494.400	5	\$22.86	\$25.15	\$13.96	7472.000
2035500		EMBANKMENT IN PLACE	C.Y.	2357.647	34	\$31.69	\$241.82	\$0.10	80160.000
2036000		COMPACTING EMBANKMENT	C.Y.	3137.044	45	\$6.65	\$272.08	\$3.85	141167.000
2042010		SETTLEMENT GAUGE	EACH	9.000	2	\$1,875.00	\$3,000.00	\$750.00	18.000
2061000		CLASS 1 EXCAVATION	C.Y.	193.957	47	\$67.16	\$1,685.21	\$13.00	9116.000
2063000		CLASS 3 EXCAVATION	C.Y.	1055.514	35	\$29.82	\$98.00	\$4.95	36943.000
2063300		CLASS 4 EXCAVATION	C.Y.	729.600	10	\$30.20	\$97.00	\$10.10	7296.000
2063500		CULVERT CLEANOUT	EACH	4.286	7	\$2,857.18	\$7,000.00	\$1,400.00	30.000
2065500		TEMPORARY SHORING	L.S.	1.000	23	\$32,569.26	\$80,000.00	\$150.00	23.000
2071000		LINEAR GRADING CLASS 1	100FT	126.241	22	\$133.69	\$13,300.00	\$50.00	2777.300
2072000		LINEAR GRADING CLASS 2	100FT	11.320	10	\$1,159.68	\$5,000.00	\$500.00	113.200
2101006A		SUBGRADE COMPACTION (6-INCH DEPTH)	100FT	9.571	7	\$643.86	\$1,670.00	\$10.00	67.000
2111000A		SUBGRADE SCARIFYING	100FT	9.571	7	\$392.45	\$1,200.00	\$1.00	67.000
2121000A		SUBGRADING AND SHOULDERING CLASS 1	100FT	1.000	6	\$1,728.33	\$2,500.00	\$950.00	6.000
2142000		FURNISHING ROCK FILL	C.Y.	426.100	20	\$23.23	\$65.92	\$1.00	8522.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2143000	PLACING ROCK FILL	C.Y.	426.100	20	\$41.75	\$60.30	\$10.00	8522.000
2152000A	SHAPING SLOPES, CLASS II	100FT	939.000	11	\$154.50	\$384.41	\$42.35	10329.000
2153000	SHAPING SLOPES, CLASS III	100FT	14.267	84	\$1,411.93	\$5,700.00	\$315.00	1198.400
2160500	REMOVAL OF BRIDGES	L.S.	1.000	13	\$97,376.74	\$210,000.00	\$30,000.00	13.000
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	341.200	10	\$32.67	\$81.43	\$11.00	3412.000
2161001	TOTAL SURFACE HYDRO	S.Y.	1019.782	55	\$61.59	\$85.00	\$38.27	56088.000
2161500	REMOVAL OF SEAL COAT	S.F.	16866.000	3	\$2.07	\$2.50	\$1.50	50598.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	4751.308	39	\$3.35	\$23.47	\$1.15	185301.000
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	9508.571	28	\$3.10	\$5.60	\$1.00	266240.000
2161503	REMOVAL OF EXISTING DECK	S.F.	213.265	49	\$36.17	\$85.00	\$15.00	10450.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	6973.739	46	\$10.62	\$40.00	\$3.50	320792.000
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	1507.100	10	\$65.60	\$230.00	\$26.51	15071.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	16	\$20,461.04	\$100,000.00	\$1,500.00	16.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	43.400	5	\$835.35	\$1,515.13	\$280.00	217.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	844.179	56	\$14.14	\$45.00	\$8.79	47274.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	4282.271	48	\$11.73	\$30.00	\$7.65	205549.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	7040.704	27	\$15.64	\$25.30	\$9.63	190099.000
3101003	GRAVEL (A)	S.Y.	226.545	11	\$16.56	\$71.98	\$12.50	2492.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	847.780	109	\$55.14	\$261.85	\$15.50	92408.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	18.000	6	\$66.17	\$118.00	\$25.00	108.000
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	430.000	15	\$47.41	\$111.51	\$23.33	6450.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4010102	9 INCHES, BITUMINOUS PAVEMENT	S.Y.	6052.300	1	\$55.00	\$55.00	\$55.00	6052.300
4010106	6 INCHES, BITUMINOUS PAVEMENT	S.Y.	289.100	4	\$86.63	\$95.00	\$70.50	1156.400
4010150	TYPE A2 SHOULDER	S.Y.	1569.844	9	\$76.49	\$437.00	\$70.00	14128.600
4010151	TYPE A3 SHOULDER	S.Y.	140.600	4	\$88.00	\$115.00	\$76.50	562.400
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	3987.020	45	\$83.41	\$636.00	\$65.78	179415.900
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	26345.000	2	\$84.99	\$90.48	\$79.50	52690.000
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	2630.400	12	\$103.01	\$400.00	\$78.98	31564.800
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	6089.374	147	\$89.09	\$140.00	\$73.05	895138.000
4020521	BITUMINOUS PAVEMENT MIXTURE	TON	12377.416	31	\$102.87	\$141.48	\$83.00	383699.900
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	7.320	5	\$1,527.91	\$2,800.00	\$1,000.00	36.600
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	21831.718	17	\$93.44	\$309.07	\$86.35	371139.200
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	95847.000	3	\$82.02	\$85.35	\$75.51	287541.000
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TON	3307.600	4	\$130.48	\$141.50	\$113.90	13230.400
4030402	9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	21183.100	1	\$61.85	\$61.85	\$61.85	21183.100
4030403	10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	3536.900	4	\$149.11	\$154.00	\$145.00	14147.600
4071005	TACK COAT	GAL	18192.041	123	\$2.80	\$50.00	\$1.12	2237621.000
4071007	TACK COAT - LOW OR NON-	GAL	1509.000	2	\$3.81	\$4.00	\$3.61	3018.000
4081018	PRIME-LIQUID ASPHALT MC 800	GAL	29663.000	4	\$3.58	\$4.25	\$2.82	118652.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	38559.574	61	\$2.66	\$22.45	\$2.20	2352134.000
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	252668.000	18	\$1.30	\$1.65	\$0.80	4548024.000
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	400.000	7	\$38.40	\$70.96	\$3.85	2800.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4094012	SEAL COAT AGGREGATE, GRADE B2	S.Y.	105715.639	36	\$1.14	\$2.50	\$0.73	3805763.000
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	102.000	3	\$157.06	\$209.00	\$112.19	306.000
4134000	BITUMINOUS FOG SEAL	GAL	613.000	4	\$4.98	\$6.85	\$3.00	2452.000
5021107	CONCRETE PAVEMENT (7 IN. NON-REINF)	S.Y.	274.600	2	\$134.24	\$178.00	\$90.48	549.200
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	1057.730	20	\$123.32	\$235.00	\$63.33	21154.600
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	1036.100	3	\$91.51	\$101.98	\$72.54	3108.300
5021307	CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	S.Y.	9793.500	1	\$52.00	\$52.00	\$52.00	9793.500
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	408.433	9	\$107.22	\$625.00	\$81.46	3675.900
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	22549.100	1	\$76.50	\$76.50	\$76.50	22549.100
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	7021.000	1	\$86.00	\$86.00	\$86.00	7021.000
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1099.000	4	\$86.80	\$96.00	\$80.00	4396.000
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	5709.700	5	\$97.74	\$115.00	\$78.49	28548.500
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	2964.889	9	\$99.30	\$190.00	\$67.17	26684.000
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	155.800	10	\$487.69	\$650.00	\$202.32	1558.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	128.313	32	\$254.58	\$468.00	\$102.00	4106.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	237.257	7	\$247.85	\$350.00	\$131.59	1660.800
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	5.655	55	\$833.12	\$1,000.00	\$700.00	311.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	1005.927	55	\$187.57	\$318.00	\$112.00	55326.000
5062030A	FURNISHING UNBONDED CONCRETE OVERLAY	C.Y.	424.700	4	\$250.70	\$265.00	\$225.00	1698.800
6042010	ADJUSTING MANHOLE	EACH	4.417	12	\$976.62	\$2,757.76	\$395.00	53.000
6044013	PIPE COLLAR, TYPE C	EACH	2.000	4	\$3,320.00	\$3,655.00	\$3,000.00	8.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6046015A	15 IN. SLOTTED DRAIN	L.F.	20.000	4	\$229.58	\$310.00	\$175.00	80.000
6061010	GUARDRAIL TYPE A	L.F.	50.000	2	\$23.00	\$23.00	\$23.00	100.000
6061060	MGS GUARDRAIL	L.F.	770.459	98	\$28.79	\$71.01	\$20.82	75505.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	837.500	4	\$30.35	\$36.00	\$26.35	3350.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	2.667	6	\$3,998.58	\$5,575.95	\$3,700.00	16.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	5.381	84	\$3,859.56	\$5,275.80	\$889.84	452.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	4.333	6	\$1,597.99	\$2,000.00	\$600.00	26.000
6061080	MGS END ANCHOR	EACH	2.036	28	\$1,874.15	\$4,960.00	\$1,200.00	57.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	4.000	3	\$5,086.45	\$5,250.00	\$4,800.00	12.000
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	2.333	6	\$3,485.06	\$4,999.42	\$2,632.00	14.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	6.779	95	\$3,443.69	\$5,518.54	\$2,800.00	644.000
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.000	4	\$6,702.43	\$11,309.71	\$5,000.00	8.000
6066610	END ANCHOR	EACH	2.000	2	\$1,300.00	\$1,300.00	\$1,300.00	4.000
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	90.000	5	\$70.12	\$123.36	\$55.00	450.000
6071066	(72 IN.) PEDESTRIAN FENCE (STRUCTURES)	L.F.	242.000	4	\$172.95	\$200.00	\$140.00	968.000
6071068	(120 IN.) PEDESTRIAN FENCE (STRUCTURES)	L.F.	329.000	3	\$161.97	\$173.90	\$155.00	987.000
6081000	CONCRETE MEDIAN	S.Y.	30.450	12	\$168.47	\$2,190.02	\$113.00	365.400
6081010	CONCRETE CURB RAMP	S.Y.	443.952	25	\$159.37	\$242.75	\$110.64	11098.800
6081012	TRUNCATED DOMES	S.F.	706.862	29	\$28.28	\$55.00	\$11.75	20499.000
6082023	HAND-RAILING FOR STEPS	L.F.	26.000	5	\$368.60	\$607.00	\$90.00	130.000
6082024	HAND-RAILING FOR STEPS WITH	L.F.	12.000	5	\$394.32	\$542.00	\$204.58	60.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	295.400	4	\$83.39	\$140.00	\$50.65	1181.600
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	495.270	20	\$95.20	\$175.00	\$60.25	9905.400
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	1466.600	2	\$112.35	\$125.00	\$99.70	2933.200
6084023	SIDEWALK HAND-RAILING	L.F.	107.143	7	\$281.96	\$526.44	\$102.12	750.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	669.064	14	\$122.67	\$179.00	\$75.00	9366.900
6085008	PAVED APPROACH, 8 IN.	S.Y.	1355.873	26	\$116.92	\$197.00	\$73.12	35252.700
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	2272.375	28	\$76.73	\$147.50	\$56.00	63626.500
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	43.200	5	\$121.68	\$168.61	\$85.00	216.000
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	8.086	7	\$216.16	\$475.00	\$109.20	56.600
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	307.480	20	\$64.40	\$195.00	\$38.95	6149.600
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	557.889	9	\$50.25	\$72.50	\$40.90	5021.000
6091041	CONCRETE GUTTER TYPE A	L.F.	14.333	9	\$107.87	\$208.18	\$60.10	129.000
6091051	CURB AND GUTTER TYPE A	L.F.	4622.000	4	\$46.52	\$59.50	\$34.50	18488.000
6091052	CURB AND GUTTER TYPE B	L.F.	961.227	22	\$50.13	\$190.00	\$36.00	21147.000
6091055	CONCRETE CURB AND GUTTER (4 INCH)	L.F.	59.000	4	\$61.34	\$82.00	\$38.00	236.000
6091060	PAVED DITCH	S.Y.	53.900	4	\$120.93	\$144.72	\$90.00	215.600
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	190.083	24	\$42.74	\$80.00	\$5.50	4562.000
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	140.000	8	\$45.95	\$74.00	\$6.00	1120.000
6092013	INTEGRAL CURB TYPE M	L.F.	25.000	5	\$76.19	\$100.00	\$48.00	125.000
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	210.900	4	\$29.82	\$43.14	\$5.50	843.600
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	38.100	40	\$54.10	\$201.00	\$15.49	1524.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	460.800	10	\$60.66	\$92.50	\$44.00	4608.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	132.000	8	\$61.64	\$94.25	\$50.75	1056.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	38.100	40	\$46.26	\$306.82	\$15.00	1524.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	460.800	10	\$28.60	\$89.25	\$17.40	4608.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	132.000	8	\$47.15	\$96.00	\$14.96	1056.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	73.000	4	\$94.64	\$127.00	\$67.50	292.000
6097000	ROCK LINING	C.Y.	41.733	15	\$117.97	\$345.69	\$80.00	626.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	714.613	62	\$57.56	\$98.99	\$36.00	44306.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	714.613	62	\$27.43	\$75.00	\$8.45	44306.000
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	3.200	10	\$895.69	\$2,694.99	\$100.00	32.000
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	2.000	8	\$2,397.99	\$2,650.00	\$1,600.00	16.000
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	1.000	7	\$2,740.90	\$3,050.00	\$2,200.00	7.000
6122010	Impact Attenuator 50 MPH (Sand Barrels)	EACH	2.000	3	\$2,492.33	\$2,700.00	\$2,165.00	6.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.000	10	\$2,339.64	\$3,428.50	\$1,450.00	20.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	2.444	9	\$3,653.48	\$4,633.60	\$2,800.00	22.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	1.000	3	\$4,849.38	\$5,188.96	\$4,625.00	3.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	1.000	3	\$4,294.00	\$4,400.00	\$4,110.00	3.000
6122020	REPLACEMENT SAND BARREL	EACH	4.133	30	\$352.93	\$615.00	\$100.00	124.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.889	18	\$1,215.17	\$1,695.36	\$600.00	52.000
6122040	WORK ZONE CRASH CUSHION	EACH	6.000	6	\$7,444.46	\$7,965.76	\$7,100.00	36.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.250	32	\$4,221.75	\$13,000.00	\$1.00	72.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6123001	TRUCK MOUNTED ATTENUATOR (TMA)	L.S.	1.000	6	\$5,516.67	\$9,000.00	\$3,000.00	6.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	1513.600	4	\$260.38	\$280.50	\$235.00	6054.400
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	152.000	4	\$17.03	\$65.00	\$1.00	608.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	4409.000	4	\$9.16	\$12.15	\$6.00	17636.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	2750.000	4	\$11.66	\$18.50	\$6.75	11000.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	154.000	4	\$17.04	\$22.00	\$11.00	616.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	110.000	4	\$10.95	\$18.50	\$8.00	440.000
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PAVEMENT	S.Y.	683.000	5	\$80.17	\$200.00	\$29.86	3415.000
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	5.600	3	\$1,088.61	\$1,200.00	\$1,000.00	16.800
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	35.600	3	\$105.08	\$140.24	\$75.00	106.800
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	541.000	1	\$228.39	\$228.39	\$228.39	541.000
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	4918.000	1	\$9.68	\$9.68	\$9.68	4918.000
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	16.000	4	\$2,419.89	\$4,424.55	\$1,250.00	64.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	1.000	4	\$3,643.34	\$6,713.34	\$2,065.00	4.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	10.765	17	\$1,912.15	\$5,719.29	\$250.00	183.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	2.000	4	\$1,360.31	\$2,251.24	\$640.00	8.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	24.667	6	\$636.24	\$2,461.49	\$435.00	148.000
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	7.000	4	\$1,226.65	\$2,566.61	\$615.00	28.000
6161005	CONSTRUCTION SIGNS	S.F.	1059.527	186	\$7.49	\$23.00	\$0.01	197072.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	4.880	92	\$59.92	\$200.00	\$21.00	449.000
6161010	RELOCATED SIGNS	S.F.	663.944	36	\$8.19	\$17.03	\$2.00	23902.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161012	BUOYS (BOATS KEEP OUT)	EACH	6.000	10	\$274.40	\$475.00	\$150.00	60.000
6161013	BUOYS (NO WAKE)	EACH	6.000	10	\$274.40	\$475.00	\$150.00	60.000
6161014	SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)	EACH	4.000	10	\$1,440.60	\$2,500.00	\$850.00	40.000
6161025	CHANNELIZER (TRIM LINE)	EACH	98.707	147	\$17.43	\$91.67	\$0.01	14510.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	12.927	96	\$178.49	\$341.92	\$12.43	1241.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	23.667	24	\$116.92	\$579.11	\$0.01	568.000
6161040	FLASHING ARROW PANEL	EACH	2.170	53	\$1,320.89	\$4,217.02	\$0.01	115.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	21.733	30	\$110.17	\$421.70	\$0.01	652.000
6161070	TUBULAR MARKER	EACH	60.500	6	\$75.31	\$95.36	\$65.00	363.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	2.890	181	\$3,220.66	\$9,461.19	\$500.00	523.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	4.977	43	\$3,590.48	\$7,500.00	\$1,300.00	214.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.083	24	\$21,412.69	\$39,200.00	\$5,150.00	26.000
6162002	TEMPORARY LONG-TERM	EACH	6.000	32	\$1,469.28	\$1,865.96	\$610.00	192.000
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	L.F.	338.000	2	\$117.66	\$120.00	\$115.31	676.000
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	62.000	3	\$210.33	\$270.00	\$125.00	186.000
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	460.000	6	\$139.17	\$145.00	\$130.00	2760.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	112.000	3	\$229.03	\$277.09	\$185.00	336.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	962.585	41	\$32.40	\$69.95	\$17.00	39466.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	522.556	9	\$53.50	\$72.00	\$32.00	4703.000
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	4.000	3	\$1,164.49	\$1,250.00	\$1,020.48	12.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	1133.095	21	\$11.79	\$19.82	\$8.50	23795.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	655.571	7	\$16.12	\$19.80	\$8.00	4589.000
6181000	MOBILIZATION	L.S.	1.000	290	\$133,913.76	\$1,311,000.00	\$6,390.16	290.000
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.000	6	\$141,495.28	\$300,000.00	\$12,500.00	6.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	4.000	44	\$600.00	\$600.00	\$600.00	176.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	6636.600	5	\$1.94	\$7.00	\$0.01	33183.000
6200009	PREFORMED THERMOPLASTIC	L.F.	1626.421	19	\$6.12	\$11.00	\$0.27	30902.000
6200014	PLURAL COMPONENT LIQUID	L.F.	42.286	7	\$77.59	\$370.00	\$50.00	296.000
6200015	PREFORMED THERMOPLASTIC	L.F.	146.842	76	\$22.67	\$100.00	\$10.00	11160.000
6200017	PLURAL COMPONENT LIQUID	L.F.	75.000	4	\$51.64	\$54.00	\$50.00	300.000
6200018	PREFORMED THERMOPLASTIC	L.F.	149.889	36	\$22.18	\$36.81	\$18.00	5396.000
6200020	PLURAL COMPONENT LIQUID	EACH	4.000	4	\$464.75	\$486.00	\$450.00	16.000
6200021	PREFORMED THERMOPLASTIC	EACH	10.614	44	\$293.14	\$453.71	\$200.00	467.000
6200024	PREFORMED THERMOPLASTIC	EACH	4.900	10	\$288.69	\$325.00	\$250.00	49.000
6200027	PREFORMED THERMOPLASTIC	EACH	4.333	15	\$558.70	\$700.00	\$450.00	65.000
6200030	PREFORMED THERMOPLASTIC	EACH	2.714	7	\$449.64	\$550.00	\$350.00	19.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.529	17	\$1,578.19	\$2,932.26	\$1,350.00	43.000
6200035	PLURAL COMPONENT LIQUID PAVEMENT MARKING 30	EACH	6.000	4	\$382.40	\$399.60	\$370.00	24.000
6200036	PREFORMED THERMOPLASTIC	EACH	21.846	26	\$245.53	\$650.00	\$190.00	568.000
6200042	PREFORMED THERMOPLASTIC	EACH	51.467	30	\$53.28	\$90.00	\$15.00	1544.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	4641.667	18	\$1.91	\$3.00	\$1.00	83550.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	5648.000	18	\$1.87	\$3.00	\$1.00	101664.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	43.000	24	\$19.79	\$55.06	\$9.23	1032.000
6205320	PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE	L.F.	136.667	6	\$10.81	\$12.61	\$6.00	820.000
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	2.000	3	\$91.08	\$150.00	\$15.00	6.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	108300.952	21	\$0.19	\$0.50	\$0.17	2274320.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	85808.440	50	\$0.29	\$11.50	\$0.22	4290422.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	42060.700	20	\$0.36	\$3.00	\$0.25	841214.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	3283.231	13	\$1.12	\$5.00	\$0.79	42682.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	93487.426	190	\$0.18	\$8.17	\$0.10	17762611.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	91536.476	210	\$0.10	\$10.21	\$0.02	19222660.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	170.643	14	\$4.84	\$10.00	\$2.00	2389.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	93.667	12	\$13.45	\$113.02	\$1.00	1124.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	97.000	2	\$10.25	\$10.50	\$10.00	194.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	11035.254	63	\$1.04	\$30.00	\$0.01	695221.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	5.909	11	\$168.98	\$560.97	\$1.00	65.000
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	121.000	6	\$5.23	\$5.61	\$5.00	726.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	11686.765	34	\$1.11	\$4.00	\$0.13	397350.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	59680.820	92	\$2.20	\$175.00	\$1.10	5490635.400
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	10236.000	4	\$19.01	\$21.02	\$15.00	40944.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3313.200	86	\$10.38	\$62.22	\$2.35	284935.200
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	1267.000	9	\$64.05	\$120.00	\$40.50	11403.000
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	658.000	2	\$4.43	\$5.35	\$3.50	1316.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	781.913	80	\$4.92	\$184.17	\$1.20	62553.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	557.727	22	\$5.33	\$13.30	\$2.23	12270.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	100FT	865.156	34	\$16.76	\$4,800.00	\$4.31	29415.300
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	100FT	349.107	30	\$25.66	\$6,200.00	\$7.96	10473.200
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	100FT	13.325	4	\$130.40	\$155.00	\$99.82	53.300
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	100FT	6.000	3	\$198.02	\$264.24	\$99.82	18.000
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	110	\$14,841.45	\$90,000.00	\$59.16	110.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	1682.000	4	\$100.35	\$119.00	\$85.00	6728.000
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	440.000	6	\$185.33	\$245.00	\$145.00	2640.000
7025001	DYNAMIC PILE TESTING	EACH	10.000	6	\$2,658.33	\$5,500.00	\$650.00	60.000
7027000	PILE POINT REINFORCEMENT	EACH	16.400	10	\$834.39	\$3,419.22	\$100.00	164.000
7031004	DIAMOND GRINDING	S.Y.	1005.927	55	\$11.56	\$20.00	\$7.00	55326.000
7032002	CLASS B CONCRETE (MISC)	C.Y.	2.000	4	\$2,687.09	\$2,875.00	\$2,335.00	8.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	27.890	20	\$2,168.20	\$5,902.45	\$870.00	557.800
7034001	CLASS B-1 CONCRETE	C.Y.	2.350	10	\$1,117.32	\$5,514.10	\$200.00	23.500
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	244.900	4	\$1,300.59	\$1,507.00	\$1,165.37	979.600
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	184.233	6	\$1,057.92	\$1,240.00	\$810.00	1105.400
7034212	SLAB ON STEEL	S.Y.	794.739	46	\$396.43	\$712.00	\$240.00	36558.000
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	849.000	4	\$567.03	\$600.00	\$499.10	3396.000
7034214	CLASS B-2 CONCRETE	C.Y.	22.356	9	\$1,262.13	\$5,000.00	\$350.00	201.200
7034215	SAFETY BARRIER CURB	L.F.	49.000	3	\$331.92	\$490.75	\$250.00	147.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034216	TYPE H BARRIER	L.F.	548.300	20	\$107.97	\$164.00	\$70.00	10966.000
7034219A	BARRIER CURB (TYPE D)	L.F.	437.256	39	\$140.16	\$277.00	\$80.00	17053.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	358.000	6	\$645.83	\$995.00	\$405.00	2148.000
7034430	SIDEWALK (BRIDGES)	S.F.	3395.000	3	\$29.03	\$45.00	\$20.10	10185.000
7034600	CURB BLOCKOUT	L.F.	373.143	7	\$152.14	\$205.38	\$130.00	2612.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	55.682	22	\$201.91	\$1,028.00	\$95.00	1225.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	21.074	27	\$239.09	\$867.00	\$115.00	569.000
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	S.F.	23.947	19	\$286.92	\$850.00	\$214.00	455.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	761.000	50	\$68.60	\$320.19	\$40.00	38050.000
7040106	FULL DEPTH REPAIR	S.F.	363.636	22	\$222.91	\$631.28	\$60.00	8000.000
7040107	SLAB EDGE REPAIR (BRIDGES)	L.F.	10.000	3	\$731.49	\$944.46	\$500.00	30.000
7040110	EPOXY PRESSURE INJECTING	L.F.	107.000	3	\$92.00	\$130.00	\$60.00	321.000
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	S.F.	164.750	16	\$164.41	\$275.00	\$50.00	2636.000
7040113	CLEAN AND EPOXY SEAL	S.F.	2056.688	48	\$7.08	\$12.00	\$4.40	98721.000
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	871.000	4	\$313.83	\$350.00	\$287.32	3484.000
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	332.000	6	\$478.00	\$520.00	\$425.00	1992.000
7061000	REINFORCING STEEL	LBS	138.889	9	\$5.69	\$17.85	\$3.00	1250.000
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	45080.000	4	\$1.58	\$2.00	\$1.15	180320.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	28566.667	6	\$2.00	\$2.50	\$1.25	171400.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	5600.000	4	\$3.97	\$6.77	\$2.60	22400.000
7061070	MECHANICAL BAR SPLICE	EACH	356.727	11	\$56.01	\$100.00	\$3.10	3924.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	2402.667	15	\$3.70	\$15.00	\$2.96	36040.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	69	\$21,215.10	\$300,000.00	\$4,000.00	69.000
7121060	FABRICATED SIGN SUPPORT BRACKETS	L.S.	1.000	3	\$8,884.09	\$9,536.47	\$8,500.00	3.000
7121159	SHEAR CONNECTORS	EACH	1482.000	12	\$11.53	\$24.39	\$5.00	17784.000
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.000	6	\$70,708.33	\$86,000.00	\$40,000.00	6.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	6.000	10	\$1,772.30	\$2,820.87	\$1,250.00	60.000
7123610	SLAB DRAIN	EACH	39.417	48	\$491.26	\$990.20	\$256.00	1892.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.000	35	\$6,415.65	\$18,000.00	\$1,224.00	35.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	5457.895	38	\$30.80	\$157.89	\$6.50	207400.000
7125209	FIELD APPLICATION OF ORGANIC ZINC PRIMER	S.F.	6366.667	24	\$6.94	\$26.32	\$2.00	152800.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	3900.000	14	\$5.56	\$21.00	\$3.00	54600.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	1430.435	23	\$3.73	\$21.00	\$2.00	32900.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	1430.435	23	\$3.73	\$21.00	\$2.00	32900.000
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	S.F.	5866.667	15	\$7.25	\$26.32	\$2.00	88000.000
7125390A	FINISH FIELD COAT (SYSTEM H)	S.F.	5866.667	15	\$7.65	\$26.32	\$2.00	88000.000
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.000	9	\$4,966.67	\$5,900.00	\$3,700.00	9.000
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.000	26	\$3,423.37	\$8,500.00	\$1,000.00	26.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	49.927	41	\$96.21	\$2,500.00	\$25.00	2047.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.857	42	\$3,437.42	\$8,000.00	\$1,050.00	78.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	5.200	10	\$366.46	\$871.46	\$125.00	52.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	6.667	6	\$474.10	\$893.50	\$150.00	40.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	9.333	9	\$578.64	\$1,122.57	\$300.00	84.000
7163000	TYPE N PTFE BEARING	EACH	4.000	10	\$6,111.50	\$8,400.00	\$4,500.00	40.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	32.333	15	\$736.32	\$1,150.00	\$465.74	485.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	88.854	41	\$89.13	\$181.00	\$47.99	3643.000
7173002	SILICONE EXPANSION JOINT SEALANT	L.F.	169.000	6	\$62.83	\$95.00	\$25.00	1014.000
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	C.Y.	168.200	10	\$81.10	\$115.00	\$55.00	1682.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	49.769	13	\$68.98	\$150.00	\$43.25	647.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	271.818	22	\$77.09	\$195.00	\$44.46	5980.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	361.280	25	\$68.10	\$165.00	\$31.31	9032.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	391.000	16	\$82.86	\$123.00	\$44.06	6256.000
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	287.667	6	\$97.20	\$133.00	\$73.19	1726.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	506.000	6	\$123.45	\$182.00	\$72.76	3036.000
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	38.000	5	\$122.18	\$151.00	\$97.38	190.000
7250348A	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	90.000	4	\$156.06	\$185.00	\$125.00	360.000
7250354A	54 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	847.000	2	\$185.00	\$185.00	\$185.00	1694.000
7250360A	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	196.000	2	\$226.50	\$243.00	\$210.00	392.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	96.250	8	\$70.93	\$115.00	\$35.00	770.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	100.000	1	\$104.50	\$104.50	\$104.50	100.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	226.000	1	\$105.00	\$105.00	\$105.00	226.000
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	230.000	1	\$110.00	\$110.00	\$110.00	230.000
7252005	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-5	L.F.	178.000	4	\$102.04	\$122.00	\$77.17	712.000

MoDOT

2024 UNIT BID PRICES

CD DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261015	15 IN. PIPE GROUP A		L.F.	414.000	6	\$60.83	\$101.00	\$37.00	2484.000
7261018	18 IN. PIPE GROUP A		L.F.	99.667	12	\$78.39	\$215.00	\$46.00	1196.000
7261021	21 IN. PIPE GROUP A		L.F.	188.000	4	\$68.85	\$99.00	\$47.00	752.000
7261024	24 IN. PIPE GROUP A		L.F.	381.429	7	\$89.29	\$122.00	\$51.00	2670.000
7261030	30 IN. PIPE GROUP A		L.F.	240.000	2	\$134.00	\$140.00	\$128.00	480.000
7261036	36 IN. PIPE GROUP A		L.F.	192.000	7	\$162.33	\$186.50	\$134.35	1344.000
7261048	48 IN. PIPE GROUP A		L.F.	69.000	2	\$237.50	\$265.00	\$210.00	138.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.		L.F.	17.333	6	\$702.76	\$1,100.00	\$485.00	104.000
7310060	PRECAST CONCRETE MANHOLE - 60 IN.		L.F.	10.818	11	\$833.29	\$1,350.00	\$570.00	119.000
7310072	PRECAST CONCRETE MANHOLE - 72 IN.		L.F.	11.000	6	\$1,163.22	\$1,400.00	\$963.76	66.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT		L.F.	11.789	19	\$809.98	\$1,480.00	\$212.00	224.000
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.		L.F.	4.000	4	\$703.25	\$846.00	\$595.00	16.000
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT		L.F.	29.444	9	\$979.61	\$1,201.54	\$668.64	265.000
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT		L.F.	4.000	5	\$994.69	\$1,285.00	\$810.00	20.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT		L.F.	49.800	10	\$850.77	\$1,118.87	\$590.00	498.000
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION		EACH	2.308	13	\$462.08	\$1,037.04	\$225.00	30.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION		EACH	3.765	17	\$521.71	\$1,100.00	\$260.00	64.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION		EACH	3.222	18	\$650.28	\$2,390.27	\$310.00	58.000
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION		EACH	1.500	10	\$686.44	\$1,150.00	\$415.00	15.000
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION		EACH	1.000	2	\$1,172.00	\$1,394.00	\$950.00	2.000
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION		EACH	1.000	2	\$1,619.00	\$1,728.00	\$1,510.00	2.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320042A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	5	\$2,571.89	\$2,950.00	\$2,000.00	5.000
7320048A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	4	\$2,475.91	\$2,743.64	\$2,325.00	4.000
7320054A	54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	2	\$3,700.00	\$3,985.00	\$3,415.00	2.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.000	4	\$840.75	\$1,263.00	\$500.00	16.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	4	\$949.10	\$2,081.41	\$315.00	8.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.667	3	\$794.64	\$1,100.00	\$630.00	14.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.000	2	\$1,159.50	\$1,394.00	\$925.00	8.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	2	\$1,551.50	\$1,728.00	\$1,375.00	4.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.500	8	\$628.22	\$1,050.00	\$300.00	28.000
7321005	B5 FLARED END SECTION	EACH	2.000	4	\$1,095.49	\$1,665.00	\$800.00	8.000
7321018A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	16.000	1	\$4,125.00	\$4,125.00	\$4,125.00	16.000
8025006	MULCHING	ACRE	3.229	42	\$2,141.34	\$10,520.66	\$1,065.00	135.600
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	2335.462	13	\$16.61	\$163.20	\$8.00	30361.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	2.379	52	\$3,070.21	\$70,039.32	\$1,975.00	123.700
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	0.300	4	\$8,635.50	\$10,000.00	\$8,000.00	1.200
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	14.880	15	\$54.59	\$129.41	\$23.33	223.200
8061004	SEDIMENT TRAP ROCK	C.Y.	17.141	34	\$86.52	\$600.00	\$29.46	582.800
8061005	ROCK DITCH CHECK	L.F.	346.800	65	\$15.66	\$76.16	\$10.00	22542.000
8061006	ALTERNATE DITCH CHECK	L.F.	469.429	35	\$11.84	\$100.00	\$6.35	16430.000
8061007A	CURB INLET CHECK	EACH	31.966	29	\$171.11	\$331.09	\$100.00	927.000
8061016	SEDIMENT REMOVAL	C.Y.	46.561	98	\$35.22	\$596.52	\$1.00	4563.000

MoDOT

2024 UNIT BID PRICES

CD DISTRICT

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	1.158	26	\$1,652.44	\$17,530.57	\$440.00	30.100
8061019	SILT FENCE	L.F.	1406.465	101	\$3.42	\$32.00	\$1.00	142053.000
8061050	TYPE C BERM	L.F.	335.875	16	\$19.05	\$50.00	\$7.21	5374.000
8064138	TYPE 2D EROSION CONTROL	S.Y.	3406.000	2	\$2.13	\$2.15	\$2.10	6812.000
8064140	TYPE 3B EROSION CONTROL	S.Y.	2172.000	4	\$3.83	\$8.95	\$2.05	8688.000
8064141	TYPE 4 EROSION CONTROL	S.Y.	4876.000	4	\$2.98	\$4.70	\$2.25	19504.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	6.350	20	\$3,166.32	\$5,000.00	\$2,670.00	127.000
9011104	BRACKET ARM, 4 FT. OR 1.2 M	EACH	1.000	4	\$631.95	\$775.00	\$562.00	4.000
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	7.000	5	\$579.87	\$646.00	\$462.00	35.000
9011108	BRACKET ARM, 8 FT. OR 2.4 M	EACH	1.000	4	\$676.37	\$850.00	\$595.00	4.000
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	2.000	4	\$1,404.44	\$1,800.00	\$1,225.00	8.000
9011112	BRACKET ARM, 12 FT. OR 3.6 M	EACH	2.000	4	\$1,436.53	\$1,845.00	\$1,251.00	8.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	6.400	15	\$1,443.89	\$1,900.00	\$1,293.00	96.000
9011311	LUMINAIRE, LED-A	EACH	6.350	20	\$394.95	\$475.00	\$229.00	127.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.000	14	\$8,607.70	\$12,000.00	\$1.00	14.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	60.357	14	\$17.38	\$31.00	\$14.00	845.000
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	112.063	16	\$20.59	\$33.50	\$16.00	1793.000
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	270.273	11	\$24.66	\$54.00	\$20.00	2973.000
9015010	TRENCHING TYPE I	L.F.	933.273	11	\$7.97	\$11.00	\$5.00	10266.000
9015020	TRENCHING TYPE II	L.F.	75.000	4	\$11.72	\$23.50	\$7.50	300.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	4.900	20	\$1,745.49	\$2,050.00	\$1,430.00	98.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	160.000	9	\$4.08	\$5.25	\$2.25	1440.000
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	2290.000	2	\$1.50	\$1.55	\$1.45	4580.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	641.875	16	\$1.12	\$2.35	\$0.65	10270.000
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	1150.000	2	\$1.45	\$1.50	\$1.40	2300.000
9017401	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	L.F.	110.000	5	\$19.68	\$21.36	\$19.00	550.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	1381.250	16	\$5.85	\$10.12	\$3.35	22100.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	6.350	20	\$2,097.79	\$8,409.95	\$1,246.00	127.000
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.000	5	\$9,326.49	\$10,118.82	\$9,000.00	5.000
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.000	9	\$9,220.22	\$10,306.99	\$8,000.00	9.000
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	EACH	2.000	2	\$10,150.00	\$10,500.00	\$9,800.00	4.000
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	1.000	2	\$320.00	\$330.00	\$310.00	2.000
9020111	SIGNAL HEAD, TYPE 1T	EACH	1.000	4	\$827.25	\$960.00	\$783.00	4.000
9020211	SIGNAL HEAD, TYPE 1S	EACH	1.000	4	\$747.50	\$800.00	\$730.00	4.000
9020213	SIGNAL HEAD, TYPE 3S	EACH	5.333	6	\$982.38	\$1,045.00	\$950.00	32.000
9020513	SIGNAL HEAD, TYPE 3B	EACH	14.000	6	\$1,337.67	\$1,450.00	\$1,272.00	84.000
9020514	SIGNAL HEAD, TYPE 4B	EACH	3.333	6	\$1,497.20	\$1,600.00	\$1,452.00	20.000
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	37.500	16	\$1,062.15	\$1,150.00	\$561.00	600.000
9020821	SIGNAL HEAD, TYPE 11S, PEDESTRIAN	EACH	7.571	7	\$1,526.40	\$1,600.00	\$1,444.00	53.000
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	73.636	11	\$40.16	\$100.00	\$29.00	810.000
9020834	SIGNAL SIGN, MOUNTING	EACH	14.182	11	\$322.32	\$1,500.00	\$50.00	156.000
9022213	SIGNAL HEAD, OPTICALLY LIMITED AND CONVENTIONAL COMBINATION, TYPE 3S	EACH	2.000	2	\$6,258.50	\$6,450.00	\$6,067.00	4.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9022651	LUMINAIRE LED-A, 120 VOLT	EACH	7.000	4	\$363.75	\$390.00	\$355.00	28.000
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	15.500	16	\$1,239.94	\$1,503.70	\$1,100.00	248.000
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	2.667	6	\$1,766.88	\$1,950.00	\$1,681.00	16.000
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.000	4	\$12,452.75	\$13,355.00	\$12,152.00	4.000
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.000	4	\$14,215.25	\$15,245.00	\$13,872.00	4.000
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	2.000	4	\$14,772.00	\$15,840.00	\$14,416.00	8.000
9023155	POST, TYPE CL, 55 FT. ARM	EACH	1.000	4	\$17,898.75	\$19,200.00	\$17,465.00	4.000
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.000	2	\$10,795.50	\$11,150.00	\$10,441.00	2.000
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	2.000	2	\$12,400.00	\$12,800.00	\$12,000.00	4.000
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.000	2	\$12,638.00	\$13,050.00	\$12,226.00	2.000
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.000	2	\$14,183.50	\$14,650.00	\$13,717.00	2.000
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	1.000	2	\$14,288.50	\$14,750.00	\$13,827.00	2.000
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.000	2	\$15,346.50	\$15,850.00	\$14,843.00	2.000
9023255	POST, TYPE C, 55 FT. ARM	EACH	1.000	6	\$16,725.00	\$18,100.00	\$15,932.00	6.000
9023455	POST, TYPE BL, LONGEST ARM 55 FT.	EACH	1.000	4	\$26,629.50	\$28,500.00	\$26,006.00	4.000
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	2.000	6	\$23,190.17	\$27,600.00	\$20,900.00	12.000
9024965	DETECTOR MICROWAVE	EACH	2.000	4	\$39,958.00	\$42,850.00	\$38,994.00	8.000
9024975	VIDEO DETECTION SYSTEM	EACH	2.000	2	\$71,500.00	\$74,000.00	\$69,000.00	4.000
9025200	CONDUIT, 2 IN., TRENCH	L.F.	595.400	10	\$14.27	\$32.25	\$13.00	5954.000
9025300	CONDUIT, 3 IN., TRENCH	L.F.	311.050	20	\$26.59	\$47.40	\$16.00	6221.000
9025400	CONDUIT, 4 IN., TRENCH	L.F.	40.000	2	\$20.50	\$21.00	\$20.00	80.000

MoDOT

2024 UNIT BID PRICES

CD DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9027200	CONDUIT, 2	IN., PUSHED	L.F.	316.000	6	\$18.06	\$19.80	\$17.00	1896.000
9027300	CONDUIT, 3	IN., PUSHED	L.F.	401.077	13	\$29.84	\$55.00	\$20.00	5214.000
9027504	CONDUIT, 3	IN., EXTERNAL ON STRUCTURE	L.F.	9.000	4	\$46.45	\$92.25	\$30.00	36.000
9028100	CABLE, 10 AWG 1	CONDUCTOR, POLE AND BRACKET	L.F.	770.000	4	\$1.03	\$1.10	\$1.00	3080.000
9028202	CABLE, 2 AWG 1	CONDUCTOR, POWER	L.F.	60.000	4	\$4.81	\$5.25	\$4.50	240.000
9028208	CABLE, 8 AWG 1	CONDUCTOR, POWER	L.F.	282.000	10	\$1.57	\$3.00	\$1.45	2820.000
9028302	CABLE, 12 AWG 2	CONDUCTOR	L.F.	1790.000	4	\$1.44	\$1.55	\$1.40	7160.000
9028308	CABLE, 16 AWG 2	CONDUCTOR	L.F.	3512.857	14	\$1.26	\$1.87	\$1.15	49180.000
9028310	CABLE, 16 AWG 5	CONDUCTOR	L.F.	3412.500	16	\$1.47	\$2.15	\$1.25	54600.000
9028311	CABLE, 16 AWG 7	CONDUCTOR	L.F.	5880.000	6	\$1.49	\$1.65	\$1.35	35280.000
9028500	CABLE, LOOP DETECTOR, IN	DUCT	L.F.	650.000	2	\$5.34	\$5.47	\$5.20	1300.000
9028510	CABLE, LOOP DETECTOR, LEAD-IN		L.F.	210.000	2	\$1.95	\$2.00	\$1.90	420.000
9028811	PULL BOX, PREFORMED CLASS 2		EACH	8.000	6	\$1,968.88	\$2,400.00	\$1,650.00	48.000
9028812	PULL BOX, PREFORMED CLASS 3		EACH	2.000	6	\$2,910.83	\$3,515.00	\$2,100.00	12.000
9028816	PULL BOX, PREFORMED CLASS 5		EACH	2.000	2	\$3,100.00	\$3,200.00	\$3,000.00	4.000
9029100	BASE, CONCRETE		C.Y.	16.938	16	\$2,216.46	\$4,000.95	\$1,450.00	271.000
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING		EACH	1.000	5	\$113,241.61	\$126,208.04	\$105,000.00	5.000
9031005	SQUARE STEEL SIGN POST (4IN.)	BASE	EACH	7.000	5	\$978.39	\$1,629.00	\$500.00	35.000
9031010	CONCRETE FOOTINGS, EMBEDDED		C.Y.	4.010	21	\$1,912.06	\$5,897.25	\$1,066.40	84.200
9031020	CONCRETE FOOTINGS, BOLT DOWN		C.Y.	26.900	2	\$2,300.00	\$3,000.00	\$1,600.00	53.800
9031210	STRUCTURAL STEEL POSTS		LBS	2326.111	18	\$7.05	\$24.56	\$3.68	41870.000

MoDOT

2024 UNIT BID PRICES

CD DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031220	PIPE POSTS		LBS	944.286	14	\$7.59	\$26.25	\$5.35	13220.000
9031230	4 IN. SQUARE STEEL POST		L.F.	127.000	5	\$102.21	\$150.00	\$24.00	635.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)		EACH	60.690	29	\$358.85	\$550.00	\$250.00	1760.000
9031242	36 IN. SURFACE-MOUNT		EACH	16.550	20	\$133.21	\$530.12	\$75.00	331.000
9031250A	U-CHANNEL POST, 3 LB		L.F.	306.176	34	\$21.47	\$43.00	\$4.50	10410.000
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED		EACH	1.000	3	\$289.17	\$422.00	\$55.00	3.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.		L.F.	55.000	20	\$42.00	\$104.85	\$15.00	1100.000
9031271A	DRIVEN POST ANCHOR FOR 2 IN.		EACH	4.750	20	\$293.83	\$1,448.05	\$20.00	95.000
9031272A	2.25 IN. PSST POST INSERT (6 FT.)		EACH	2.600	5	\$219.16	\$695.00	\$150.00	13.000
9031274	CONCRETE POST ANCHOR FOR 2		EACH	2.000	4	\$291.75	\$400.00	\$175.00	8.000
9031280	2.5 IN. PSST POST - 12 GA.		L.F.	987.314	35	\$18.57	\$65.00	\$7.75	34556.000
9031281A	DRIVEN POST ANCHOR FOR 2.5		EACH	17.864	22	\$210.81	\$1,550.00	\$120.00	393.000
9031285	CONCRETE POST ANCHOR FOR		EACH	108.824	17	\$333.89	\$535.00	\$140.00	1850.000
9035004A	SH-FLAT SHEET		S.F.	458.273	44	\$26.42	\$145.65	\$14.19	20164.000
9035011A	ST-STRUCTURAL		S.F.	1230.375	24	\$38.38	\$51.44	\$23.32	29529.000
9035069A	SHF-FLAT SHEET FLUORESCENT		S.F.	150.898	49	\$31.94	\$87.98	\$20.20	7394.000
9035071A	STF-STRUCTURAL FLUORESCENT		S.F.	491.000	5	\$41.76	\$50.57	\$35.00	2455.000
9036043	TUBULAR SUPPORT, TYPE C-2018-34		EACH	1.000	2	\$41,500.00	\$45,000.00	\$38,000.00	2.000
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH		L.F.	1300.000	4	\$14.35	\$15.40	\$14.00	5200.000
9108354	FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE		L.F.	2130.000	4	\$4.93	\$5.30	\$4.80	8520.000
9108811	PULL BOX, PREFORMED CLASS 2		EACH	6.000	4	\$2,232.75	\$2,400.00	\$2,177.00	24.000

MoDOT

2024 UNIT BID PRICES

CD DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9108816	PULL BOX, PREFORMED CLASS 5		EACH	2.000	4	\$3,893.75	\$4,175.00	\$3,800.00	8.000

MoDOT

2024 UNIT BID PRICES

SL DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING		ACRE	1.103	39	\$18,566.35	\$155,000.00	\$702.78	43.000
2022010	REMOVAL OF IMPROVEMENTS		L.S.	1.000	154	\$270,445.11	\$2,220,000.00	\$1.00	154.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)		S.F.	16.692	13	\$390.31	\$600.00	\$279.00	217.000
2031000	CLASS A EXCAVATION		C.Y.	3911.974	39	\$35.32	\$91.00	\$9.98	152567.000
2035000	UNCLASSIFIED EXCAVATION		C.Y.	2002.000	7	\$14.57	\$79.00	\$11.00	14014.000
2035500	EMBANKMENT IN PLACE		C.Y.	1369.250	16	\$35.66	\$75.00	\$20.00	21908.000
2036000	COMPACTING EMBANKMENT		C.Y.	901.000	37	\$16.04	\$215.91	\$3.95	33337.000
2037075	COMPACTING IN CUT		100FT	21.376	21	\$812.45	\$4,774.52	\$15.80	448.900
2061000	CLASS 1 EXCAVATION		C.Y.	170.000	8	\$85.42	\$300.00	\$11.10	1360.000
2063000	CLASS 3 EXCAVATION		C.Y.	380.719	57	\$44.99	\$1,281.00	\$0.01	21701.000
2063300	CLASS 4 EXCAVATION		C.Y.	161.818	22	\$88.21	\$315.00	\$13.83	3560.000
2063500	CULVERT CLEANOUT		EACH	11.089	45	\$4,367.08	\$57,729.00	\$100.00	499.000
2065500	TEMPORARY SHORING		L.S.	1.000	16	\$31,997.75	\$100,000.00	\$0.01	16.000
2071000	LINEAR GRADING CLASS 1		100FT	1.933	18	\$6,315.51	\$16,000.00	\$1,278.00	34.800
2072000	LINEAR GRADING CLASS 2		100FT	23.255	11	\$1,990.28	\$5,500.00	\$1,235.00	255.800
2142000	FURNISHING ROCK FILL		C.Y.	268.000	8	\$30.48	\$38.00	\$22.00	2144.000
2143000	PLACING ROCK FILL		C.Y.	268.000	8	\$37.78	\$62.50	\$11.50	2144.000
2152000A	SHAPING SLOPES, CLASS II		100FT	223.300	10	\$163.30	\$2,175.00	\$97.89	2233.000
2153000	SHAPING SLOPES, CLASS III		100FT	6.063	16	\$2,205.56	\$5,008.45	\$1,400.00	97.000
2160500	REMOVAL OF BRIDGES		L.S.	1.000	12	\$56,997.82	\$140,000.00	\$7,000.00	12.000
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS		L.F.	291.286	7	\$12.71	\$25.00	\$0.01	2039.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	10143.538	13	\$22.40	\$38.00	\$9.20	131866.000
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	49.000	1	\$228.00	\$228.00	\$228.00	49.000
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	L.S.	1.000	12	\$32,458.50	\$61,000.00	\$11,160.00	12.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	4	\$29,712.50	\$51,000.00	\$10,000.00	4.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	768.000	5	\$55.45	\$80.00	\$30.00	3840.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	234.000	6	\$16.30	\$30.10	\$11.34	1404.000
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	S.Y.	383.500	8	\$18.99	\$52.60	\$12.00	3068.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	8592.441	79	\$11.71	\$122.80	\$2.56	678802.800
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	3794.211	45	\$15.80	\$30.00	\$3.84	170739.500
3101003	GRAVEL (A)	S.Y.	671.000	6	\$17.79	\$41.00	\$6.43	4026.000
3102002	CRUSHED STONE (B)	TON	35.000	4	\$132.63	\$230.00	\$97.50	140.000
3102003	CRUSHED STONE (B)	S.Y.	725.000	4	\$18.72	\$20.40	\$15.24	2900.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	32.500	12	\$117.65	\$311.58	\$20.00	390.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	784.435	23	\$14.56	\$69.70	\$3.75	18042.000
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	280.000	4	\$47.03	\$50.00	\$43.60	1120.000
3107003	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	S.Y.	278.000	5	\$24.38	\$40.00	\$3.21	1390.000
4010150	TYPE A2 SHOULDER	S.Y.	6950.633	6	\$36.12	\$89.50	\$31.50	41703.800
4010151	TYPE A3 SHOULDER	S.Y.	211.000	3	\$97.67	\$120.00	\$72.00	633.000
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	4039.351	69	\$96.06	\$2,250.00	\$73.00	278715.200
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	4913.925	16	\$94.44	\$241.00	\$81.60	78622.800
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	700.685	13	\$195.15	\$500.00	\$96.10	9108.900

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	7802.200	23	\$103.35	\$150.40	\$83.57	179450.600
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	21144.800	4	\$120.25	\$133.00	\$116.00	84579.200
4030010	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095CLP MIX)	TON	3783.600	4	\$129.15	\$140.00	\$115.00	15134.400
4030011	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095CLP MIX)	TON	13120.377	13	\$115.44	\$155.00	\$96.00	170564.900
4030012	ASPHALTIC CONCRETE MIXTURE	TON	12804.667	6	\$126.78	\$210.00	\$113.00	76828.000
4030016	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP048F MIX)	TON	1027.900	4	\$145.12	\$175.00	\$115.48	4111.600
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	17325.000	3	\$98.03	\$104.00	\$88.50	51975.000
4030109	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	TON	4314.149	37	\$134.35	\$325.00	\$105.00	159623.500
4030111	ASPHALTIC CONCRETE MIXTURE	TON	28166.133	9	\$116.88	\$129.30	\$85.00	253495.200
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	9994.500	4	\$157.75	\$176.00	\$145.00	39978.000
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TON	2065.150	6	\$122.98	\$152.61	\$113.42	12390.900
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TON	11266.300	4	\$113.00	\$119.00	\$108.00	45065.200
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TON	290.200	4	\$154.90	\$192.00	\$107.58	1160.800
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TON	145.100	4	\$224.97	\$290.00	\$129.89	580.400
4055010	FULL DEPTH RECLAMATION	S.Y.	20830.000	8	\$14.87	\$18.50	\$8.80	166640.000
4071005	TACK COAT	GAL	10013.395	76	\$3.20	\$8.85	\$0.01	761018.000
4071007	TACK COAT - LOW OR NON-	GAL	19290.510	29	\$2.93	\$5.25	\$1.00	559424.800
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	77165.000	14	\$2.65	\$3.15	\$2.40	1080310.000
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	279637.333	9	\$1.03	\$23.36	\$0.88	2516736.000
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	128170.500	8	\$1.36	\$2.50	\$0.93	1025364.000
4131000	MICROSURFACING, TYPE II	S.Y.	117420.000	4	\$5.05	\$9.05	\$3.40	469680.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4132000	SCRUB SEAL	S.Y.	2673.000	2	\$6.50	\$8.00	\$5.00	5346.000
4133100	ULTRATHIN BONDED WEARING SURFACE, TYPE B	S.Y.	66269.000	2	\$8.03	\$8.06	\$8.00	132538.000
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	131687.000	3	\$5.67	\$6.50	\$4.75	395061.000
4134000	BITUMINOUS FOG SEAL	GAL	1350.000	8	\$5.15	\$12.00	\$3.00	10800.000
4137000	BITUMINOUS PAVEMENT CRACK FILLING	L.F.	1481079.000	5	\$0.71	\$1.25	\$0.51	7405395.000
4138000	PCCP CRACK FILLING	L.F.	446.000	3	\$7.58	\$15.25	\$3.25	1338.000
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	2169.195	19	\$118.04	\$233.00	\$92.50	41214.700
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	124.900	8	\$141.71	\$280.25	\$121.84	999.200
5021111	CONCRETE PAVEMENT (11 INCH NON-REINFORCED)	S.Y.	570.060	10	\$139.76	\$375.00	\$114.00	5700.600
5021112	CONCRETE PAVEMENT (12 INCH NON-REINFORCED)	S.Y.	1998.600	6	\$130.10	\$170.00	\$80.00	11991.600
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	33.000	4	\$194.68	\$222.73	\$175.00	132.000
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	9484.286	7	\$110.96	\$244.50	\$87.00	66390.000
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1017.457	14	\$111.91	\$152.00	\$79.01	14244.400
5021311	CONCRETE PAVEMENT (11 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	527.886	7	\$158.85	\$285.00	\$121.00	3695.200
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	77.871	7	\$155.78	\$235.50	\$106.00	545.100
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1954.600	4	\$126.00	\$131.00	\$118.00	7818.400
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	205.600	4	\$195.75	\$290.00	\$118.00	822.400
5021340	TYPE A2 SHOULDER	S.Y.	1248.000	3	\$71.84	\$74.50	\$67.00	3744.000
5024007	CONCRETE BASE (7 IN. NON-REINF)	S.Y.	31.700	4	\$146.85	\$183.40	\$115.00	126.800
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	313.588	17	\$370.99	\$545.00	\$280.00	5331.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	111.000	4	\$172.89	\$210.00	\$149.00	444.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	256.873	11	\$175.42	\$230.00	\$115.50	2825.600
6042010	ADJUSTING MANHOLE	EACH	30.484	31	\$571.44	\$1,750.00	\$100.00	945.000
6042020	ADJUSTING BASIN OR INLET	EACH	99.941	17	\$885.76	\$3,000.00	\$100.00	1699.000
6044011	PIPE COLLAR, TYPE A	EACH	1.000	6	\$2,035.35	\$3,105.00	\$1,200.00	6.000
6044013	PIPE COLLAR, TYPE C	EACH	3.143	7	\$1,873.36	\$3,075.00	\$641.00	22.000
6051018A	PIPE AGGREGATE PAVEMENT CROSS DRAIN	L.F.	69.000	3	\$78.33	\$123.00	\$37.00	207.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	84.000	3	\$54.43	\$82.50	\$32.80	252.000
6061060	MGS GUARDRAIL	L.F.	2709.938	65	\$27.11	\$57.01	\$23.56	176146.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	1794.067	30	\$31.46	\$72.45	\$27.00	53822.000
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	25.000	2	\$46.00	\$46.00	\$46.00	50.000
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	238.000	2	\$36.00	\$36.00	\$36.00	476.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	3.500	8	\$3,973.22	\$4,450.00	\$3,771.44	28.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	7.857	35	\$4,124.56	\$7,132.52	\$2,800.00	275.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	4.727	11	\$3,983.24	\$4,240.00	\$3,410.12	52.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	8.478	23	\$1,181.05	\$1,908.00	\$750.00	195.000
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	1.000	4	\$3,772.51	\$4,200.00	\$3,600.00	4.000
6061080	MGS END ANCHOR	EACH	4.140	43	\$2,000.22	\$4,645.15	\$1,437.73	178.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	5.538	13	\$5,968.48	\$25,821.91	\$4,200.00	72.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	12.524	84	\$3,617.87	\$9,360.62	\$2,500.00	1052.000
6063020	TYPE C CRASHWORTHY END	EACH	2.000	8	\$31,515.97	\$35,875.46	\$30,000.00	16.000
6063022	TYPE E CRASHWORTHY END	EACH	1.000	2	\$32,000.00	\$32,000.00	\$32,000.00	2.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	113.000	4	\$61.00	\$64.00	\$60.00	452.000
6071012A	CHAIN-LINK FENCE (60 IN.)	L.F.	243.818	11	\$59.73	\$100.00	\$36.00	2682.000
6071013A	CHAIN-LINK FENCE (72 IN.)	L.F.	1443.000	3	\$55.50	\$63.00	\$49.50	4329.000
6071040	DRIVE GATE (CHAIN-LINK)	EACH	2.600	15	\$4,266.35	\$6,200.00	\$2,400.00	39.000
6071043A	3-STRAND BARBED WIRE EXTENSION FOR CHAIN-LINK FENCE	L.F.	1443.000	3	\$11.57	\$12.00	\$11.00	4329.000
6071102	MODIFIED CONCRETE GUTTER TYPE B	L.F.	338.000	4	\$72.24	\$84.50	\$54.96	1352.000
6073000	(30 IN.) DECORATIVE PEDESTRIAN FENCE(STRUCTUR	L.F.	155.000	4	\$304.50	\$318.00	\$300.00	620.000
6081000	CONCRETE MEDIAN	S.Y.	391.643	14	\$106.40	\$1,000.00	\$57.00	5483.000
6081012	TRUNCATED DOMES	S.F.	787.221	68	\$31.65	\$75.00	\$17.25	53531.000
6082024	HAND-RAILING FOR STEPS WITH	L.F.	93.000	3	\$332.20	\$417.59	\$289.00	279.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	68.000	3	\$117.44	\$129.50	\$99.30	204.000
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	441.533	52	\$132.94	\$317.23	\$10.00	22959.700
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	53.400	8	\$192.01	\$417.07	\$148.00	427.200
6084023	SIDEWALK HAND-RAILING	L.F.	72.692	13	\$201.54	\$222.00	\$121.62	945.000
6084024	SIDEWALK HAND-RAILING WITH	L.F.	120.583	12	\$281.83	\$382.82	\$200.00	1447.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	2481.595	22	\$108.10	\$507.02	\$80.88	54595.100
6085008	PAVED APPROACH, 8 IN.	S.Y.	3400.386	35	\$112.86	\$208.00	\$84.00	119013.500
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	3731.572	64	\$65.62	\$255.00	\$48.43	238820.600
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	782.664	22	\$90.84	\$177.00	\$68.00	17218.600
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	55.888	8	\$124.92	\$375.00	\$91.00	447.100
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	2407.744	43	\$41.33	\$742.67	\$18.00	103533.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6091041	CONCRETE GUTTER TYPE A	L.F.	101.857	7	\$88.95	\$178.00	\$64.00	713.000
6091042	CONCRETE GUTTER TYPE B	L.F.	247.231	13	\$78.30	\$118.50	\$42.00	3214.000
6091051	CURB AND GUTTER TYPE A	L.F.	1697.714	7	\$61.03	\$135.00	\$52.65	11884.000
6091052	CURB AND GUTTER TYPE B	L.F.	7810.179	28	\$54.44	\$75.00	\$42.00	218685.000
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	500.425	40	\$29.62	\$88.68	\$5.60	20017.000
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	192.000	4	\$40.44	\$65.00	\$18.75	768.000
6092013	INTEGRAL CURB TYPE M	L.F.	126.400	10	\$62.29	\$120.00	\$25.00	1264.000
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	L.F.	987.000	4	\$42.48	\$65.50	\$22.40	3948.000
6092022	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE B	L.F.	80.000	8	\$66.45	\$96.00	\$32.00	640.000
6092032	CONCRETE CURB LOW PROFILE TYPE F	L.F.	263.000	3	\$33.90	\$38.69	\$29.00	789.000
6093015	ASPHALT CURB (4 INCH)	L.F.	95.000	3	\$83.00	\$96.00	\$57.50	285.000
6094010	DRAIN BASIN	EACH	1.000	4	\$11,750.00	\$15,000.00	\$8,000.00	4.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	35.615	13	\$50.15	\$68.00	\$25.00	463.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	190.538	13	\$50.69	\$67.00	\$25.00	2477.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	61.000	4	\$51.62	\$60.00	\$37.91	244.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	35.615	13	\$81.01	\$500.00	\$52.00	463.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	190.538	13	\$50.91	\$93.50	\$30.00	2477.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	61.000	4	\$32.35	\$48.00	\$19.00	244.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	22.000	4	\$63.06	\$112.00	\$21.22	88.000
6097000	ROCK LINING	C.Y.	57.478	23	\$117.14	\$1,025.00	\$60.82	1322.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	707.194	36	\$52.34	\$77.25	\$22.55	25459.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	707.194	36	\$44.04	\$88.07	\$16.00	25459.000
6115030A	HEAVY STONE REVETMENT	S.Y.	231.000	4	\$111.81	\$183.00	\$80.00	924.000
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	122.625	16	\$124.80	\$2,000.00	\$55.00	1962.000
6117000A	GABIONS	C.Y.	75.000	4	\$405.88	\$625.00	\$235.00	300.000
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	1.923	13	\$1,989.80	\$4,000.00	\$100.00	25.000
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	4.667	6	\$3,079.64	\$3,900.00	\$3,000.00	28.000
6122010	Impact Attenuator 50 MPH (Sand Barrels)	EACH	6.000	4	\$2,473.55	\$2,794.19	\$2,100.00	24.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.000	4	\$2,305.88	\$2,500.00	\$2,000.00	8.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	4.750	8	\$4,154.80	\$4,500.00	\$3,050.00	38.000
6122020	REPLACEMENT SAND BARREL	EACH	6.280	25	\$529.18	\$1,600.00	\$100.00	157.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.480	25	\$869.15	\$1,625.00	\$100.00	62.000
6122040	WORK ZONE CRASH CUSHION	EACH	3.533	15	\$6,948.67	\$11,500.00	\$0.26	53.000
6122041	WORK ZONE CRASH CUSHION	EACH	2.375	8	\$2,077.26	\$4,000.00	\$1,080.00	19.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	1.981	54	\$2,709.72	\$11,000.00	\$0.01	107.000
6123001	TRUCK MOUNTED ATTENUATOR (TMA)	L.S.	1.000	85	\$13,078.96	\$110,000.00	\$0.01	85.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	1076.143	37	\$254.56	\$525.00	\$169.00	39817.300
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	251.519	54	\$12.05	\$70.00	\$0.01	13582.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR	S.Y.	207.955	44	\$17.92	\$79.10	\$1.00	9150.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	4049.286	42	\$7.24	\$56.00	\$0.01	170070.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	2186.676	37	\$12.21	\$35.90	\$4.75	80907.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	90.300	20	\$19.91	\$90.64	\$8.00	1806.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	195.444	27	\$10.69	\$52.39	\$2.90	5277.000
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH	C.Y.	139.000	5	\$1,275.20	\$1,565.00	\$500.00	695.000
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PAVEMENT	S.Y.	1253.000	5	\$101.47	\$141.00	\$10.35	6265.000
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	45.143	7	\$371.76	\$700.00	\$97.00	316.000
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	195.286	7	\$94.78	\$169.00	\$38.00	1367.000
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	554.732	47	\$113.99	\$5,400.00	\$60.00	26072.400
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	2927.098	49	\$23.79	\$980.00	\$4.36	143427.800
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	1.400	10	\$1,792.43	\$2,700.00	\$1,050.00	14.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	1.000	8	\$2,871.13	\$5,000.00	\$600.00	8.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	12.053	19	\$1,641.91	\$3,600.00	\$452.00	229.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	5.143	14	\$1,416.50	\$3,075.00	\$900.00	72.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	2.111	9	\$1,145.68	\$1,770.00	\$550.00	19.000
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	2.000	3	\$1,024.00	\$1,284.00	\$588.00	6.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	9.400	10	\$591.97	\$3,600.00	\$355.00	94.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	1.417	12	\$880.21	\$3,555.20	\$260.00	17.000
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	1.000	9	\$802.46	\$1,508.70	\$420.00	9.000
6143020	CURB INLET	EACH	1.000	4	\$5,993.37	\$7,498.46	\$5,000.00	4.000
6161005	CONSTRUCTION SIGNS	S.F.	956.813	32	\$7.42	\$11.50	\$6.00	30618.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	2.286	28	\$43.07	\$55.35	\$25.00	64.000
6161010	RELOCATED SIGNS	S.F.	71.000	3	\$104.67	\$129.50	\$84.51	213.000
6161025	CHANNELIZER (TRIM LINE)	EACH	183.125	32	\$20.51	\$28.00	\$0.01	5860.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161040	FLASHING ARROW PANEL	EACH	3.200	10	\$769.66	\$2,000.00	\$10.00	32.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	3.729	144	\$2,962.03	\$10,000.00	\$1.00	537.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	4.000	16	\$4,303.43	\$16,200.00	\$2,500.00	64.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	2.000	4	\$19,831.33	\$32,000.00	\$4,900.00	8.000
6162002	TEMPORARY LONG-TERM	EACH	10.000	12	\$1,107.04	\$1,570.00	\$952.63	120.000
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	42.571	7	\$265.47	\$370.97	\$175.00	298.000
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	382.452	31	\$182.67	\$2,000.00	\$81.00	11856.000
6173001	CONCRETE TRAFFIC BARRIER,	L.F.	333.500	6	\$183.66	\$291.00	\$129.00	2001.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	252.000	8	\$210.03	\$380.65	\$175.00	2016.000
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	256.000	4	\$200.00	\$290.00	\$142.00	1024.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	3115.220	41	\$37.54	\$54.40	\$5.00	127724.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	933.923	13	\$33.93	\$120.00	\$20.60	12141.000
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	3.111	9	\$1,341.27	\$1,700.00	\$250.00	28.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	2196.591	22	\$10.73	\$33.00	\$7.65	48325.000
6181000	MOBILIZATION	L.S.	1.000	230	\$306,049.94	\$3,725,000.00	\$5,388.77	230.000
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.000	4	\$98,750.00	\$143,000.00	\$15,000.00	4.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.159	44	\$600.00	\$600.00	\$600.00	139.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	5415.591	22	\$2.10	\$11.50	\$0.01	119143.000
6200003	PREFORMED THERMOPLASTIC	L.F.	844.375	16	\$43.25	\$850.00	\$2.00	13510.000
6200006	PREFORMED THERMOPLASTIC	L.F.	247.909	11	\$4.52	\$5.40	\$2.00	2727.000
6200009	PREFORMED THERMOPLASTIC	L.F.	3176.645	31	\$5.56	\$7.00	\$3.00	98476.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200012	PREFORMED THERMOPLASTIC	L.F.	317.000	7	\$12.03	\$12.90	\$10.00	2219.000
6200015	PREFORMED THERMOPLASTIC	L.F.	771.979	143	\$19.63	\$105.65	\$12.00	110393.000
6200018	PREFORMED THERMOPLASTIC	L.F.	318.419	43	\$19.56	\$25.71	\$17.75	13692.000
6200021	PREFORMED THERMOPLASTIC	EACH	59.888	89	\$284.14	\$512.51	\$200.00	5330.000
6200024	PREFORMED THERMOPLASTIC	EACH	7.958	48	\$259.54	\$338.00	\$150.00	382.000
6200027	PREFORMED THERMOPLASTIC	EACH	5.750	56	\$440.48	\$715.00	\$300.00	322.000
6200030	PREFORMED THERMOPLASTIC	EACH	3.395	38	\$417.08	\$530.99	\$200.00	129.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.136	22	\$1,207.81	\$1,836.00	\$900.00	47.000
6200036	PREFORMED THERMOPLASTIC	EACH	224.352	54	\$171.73	\$302.40	\$45.00	12115.000
6200039	PREFORMED THERMOPLASTIC	EACH	1.000	2	\$1,000.00	\$1,000.00	\$1,000.00	2.000
6200042	PREFORMED THERMOPLASTIC	EACH	89.763	80	\$54.46	\$113.40	\$15.00	7181.000
6200045	PREFORMED THERMOPLASTIC	EACH	3.400	5	\$543.76	\$1,648.00	\$200.00	17.000
6200048	PREFORMED THERMOPLASTIC	EACH	4.000	3	\$782.67	\$1,648.00	\$350.00	12.000
6200051	PREFORMED THERMOPLASTIC	EACH	10.400	5	\$649.54	\$1,648.00	\$300.00	52.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	2385.400	15	\$2.34	\$3.25	\$2.00	35781.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	3169.636	11	\$2.30	\$3.25	\$2.00	34866.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	28.500	8	\$7.99	\$16.75	\$5.20	228.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	51521.388	49	\$0.22	\$5.40	\$0.17	2524548.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	121745.108	93	\$0.29	\$3.02	\$0.20	11322295.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	93033.825	63	\$0.29	\$3.00	\$0.18	5861131.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	16983.921	38	\$0.89	\$5.50	\$0.50	645389.000

MoDOT

2024 UNIT BID PRICES

SL DISTRICT

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	70391.846	91	\$0.16	\$1.76	\$0.10	6405658.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	68833.461	89	\$0.16	\$1.76	\$0.06	6126178.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	163.000	4	\$1.04	\$1.10	\$1.00	652.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	173.000	4	\$4.17	\$4.40	\$4.00	692.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	144.500	8	\$6.03	\$12.00	\$1.00	1156.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	22984.763	80	\$0.93	\$11.00	\$0.25	1838781.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	28.638	47	\$80.49	\$330.00	\$25.00	1346.000
6208063	TEMPORARY PAVEMENT MARKING	EACH	43.000	4	\$10.16	\$10.62	\$10.00	172.000
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	775.000	5	\$12.80	\$20.00	\$10.00	3875.000
6208070	REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	EACH	50.000	2	\$235.50	\$250.00	\$221.00	100.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	70372.778	27	\$0.63	\$1.10	\$0.23	1900065.000
6214600A	FLOWABLE BACKFILL	C.Y.	3.000	3	\$608.33	\$700.00	\$550.00	9.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	104059.340	103	\$2.78	\$31.00	\$1.15	10718112.000
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	21889.421	19	\$4.43	\$22.00	\$1.30	415899.000
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	S.Y.	626.000	4	\$6.79	\$19.50	\$2.50	2504.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	4247.649	57	\$7.06	\$40.00	\$1.55	242116.000
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	596.000	3	\$55.27	\$58.80	\$49.00	1788.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	985.000	35	\$4.48	\$14.09	\$1.40	34475.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	335.286	14	\$4.80	\$11.75	\$2.15	4694.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	100FT	427.224	41	\$26.79	\$1,625.00	\$4.46	17516.200
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	100FT	473.519	27	\$22.07	\$118.00	\$5.28	12785.000

MoDOT

2024 UNIT BID PRICES

SL DISTRICT

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	100FT	78.375	8	\$132.37	\$270.00	\$45.25	627.000
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	143	\$21,246.90	\$224,000.00	\$0.01	143.000
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	L.F.	1320.000	4	\$359.78	\$435.00	\$249.10	5280.000
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	24.000	4	\$1,269.91	\$1,400.00	\$985.00	96.000
7011203	ROCK SOCKETS (2 FT 6 IN. DIA.)	L.F.	150.000	4	\$909.06	\$1,066.25	\$615.00	600.000
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	L.F.	40.000	4	\$769.15	\$999.61	\$520.00	160.000
7011300	VIDEO CAMERA INSPECTION	EACH	4.000	4	\$724.80	\$1,466.20	\$400.00	16.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	80.000	4	\$159.94	\$239.77	\$115.00	320.000
7011600	SONIC LOGGING TESTING	EACH	4.000	4	\$2,135.85	\$2,598.40	\$990.00	16.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	219.000	8	\$194.32	\$260.00	\$105.00	1752.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	108.000	4	\$160.79	\$190.00	\$127.00	432.000
7025001	DYNAMIC PILE TESTING	EACH	2.000	4	\$5,212.50	\$8,000.00	\$3,000.00	8.000
7026000	PRE-BORE FOR PILING	L.F.	12.000	4	\$203.54	\$313.00	\$150.00	48.000
7027000	PILE POINT REINFORCEMENT	EACH	17.000	8	\$170.71	\$475.32	\$125.00	136.000
7032002	CLASS B CONCRETE (MISC)	C.Y.	30.264	11	\$674.92	\$2,800.00	\$5.00	332.900
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	94.700	8	\$1,123.21	\$1,800.00	\$605.59	757.600
7032009	CLASS B CONCRETE (RETAINING WALLS)	C.Y.	91.000	4	\$1,910.05	\$2,400.00	\$1,500.00	364.000
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.000	6	\$10,300.00	\$10,800.00	\$10,200.00	6.000
7033013	PENETRATING CONCRETE	S.Y.	454.000	4	\$17.19	\$30.25	\$10.00	1816.000
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	162.775	16	\$1,192.42	\$2,755.00	\$600.00	2604.400
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	18.300	6	\$2,880.99	\$4,260.00	\$1,540.92	109.800

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034204	CLASS B-2 CONCRETE (SUPERSTRUCTURE ON STEEL)	C.Y.	1.400	1	\$28,600.00	\$28,600.00	\$28,600.00	1.400
7034212	SLAB ON STEEL	S.Y.	1123.615	13	\$498.90	\$625.00	\$415.00	14607.000
7034219A	BARRIER CURB (TYPE D)	L.F.	333.571	21	\$164.60	\$370.00	\$111.00	7005.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	679.000	4	\$432.16	\$530.00	\$324.63	2716.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	721.000	4	\$544.25	\$582.00	\$482.00	2884.000
7034411	MEDIAN BARRIER CURB (TYPE C)	L.F.	202.000	4	\$159.25	\$180.00	\$135.00	808.000
7034420	RAISED MEDIAN BARRIER	S.F.	1519.000	4	\$18.76	\$24.00	\$13.50	6076.000
7034430	SIDEWALK (BRIDGES)	S.F.	1451.000	4	\$18.83	\$25.80	\$11.50	5804.000
7034600	CURB BLOCKOUT	L.F.	205.000	2	\$317.50	\$465.00	\$170.00	410.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	48.500	12	\$229.24	\$1,727.27	\$128.00	582.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	41.826	23	\$220.89	\$549.00	\$105.00	962.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	1550.000	14	\$102.28	\$193.00	\$48.00	21700.000
7040110	EPOXY PRESSURE INJECTING	L.F.	99.000	8	\$78.86	\$200.00	\$50.00	792.000
7040163	CONCRETE CRACK FILLER	S.Y.	31392.128	39	\$14.75	\$3,500.00	\$10.85	1224293.000
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	672.000	4	\$400.62	\$473.49	\$340.00	2688.000
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	724.000	4	\$434.75	\$505.00	\$379.00	2896.000
7061000	REINFORCING STEEL	LBS	170.000	3	\$7.81	\$13.63	\$3.80	510.000
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	28117.500	16	\$1.84	\$2.70	\$1.30	449880.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	2820.000	6	\$5.26	\$14.55	\$1.93	16920.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	24880.000	4	\$2.07	\$2.25	\$1.92	99520.000
7061070	MECHANICAL BAR SPLICE	EACH	432.900	10	\$56.90	\$100.00	\$41.00	4329.000

MoDOT

2024 UNIT BID PRICES

SL DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7071000		CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	14	\$12,617.78	\$19,000.00	\$4,800.00	14.000
7101000		REINFORCING STEEL (EPOXY COATED)	LBS	6300.000	8	\$1.96	\$3.00	\$1.50	50400.000
7110100		PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	L.S.	1.000	5	\$168,810.00	\$300,000.00	\$131,350.00	5.000
7110200		PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	49	\$32,169.39	\$85,000.00	\$8,000.00	49.000
7110400		SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.000	4	\$5,373.50	\$6,800.00	\$4,494.00	4.000
7121000		FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	960.000	4	\$23.72	\$27.50	\$20.00	3840.000
7121060		FABRICATED SIGN SUPPORT BRACKETS	L.S.	1.000	4	\$10,750.00	\$13,000.00	\$10,000.00	4.000
7123610		SLAB DRAIN	EACH	9.500	8	\$582.08	\$850.00	\$400.00	76.000
7125100		SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.000	9	\$1,512,388.89	\$3,990,500.00	\$40,000.00	9.000
7125101		SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	L.S.	1.000	5	\$2,932,600.00	\$6,000,000.00	\$1,273,000.00	5.000
7125109		FIELD APPLICATION OF ORGANIC ZINC PRIMER	L.S.	1.000	4	\$5,000.00	\$5,000.00	\$5,000.00	4.000
7125110		FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.000	5	\$455,600.00	\$1,500,000.00	\$126,000.00	5.000
7125111		INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.000	5	\$1,799,600.00	\$2,800,000.00	\$1,458,000.00	5.000
7125112		FINISH FIELD COAT (SYSTEM G)	L.S.	1.000	5	\$1,799,600.00	\$2,800,000.00	\$1,458,000.00	5.000
7125115		FINISHED FIELD COAT (SYSTEM I)	L.S.	1.000	1	\$5,000.00	\$5,000.00	\$5,000.00	1.000
7125200		SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	19561.364	44	\$16.35	\$100.00	\$6.00	860700.000
7125201		SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	S.F.	23605.556	18	\$5.17	\$30.00	\$1.75	424900.000
7125209		FIELD APPLICATION OF ORGANIC ZINC PRIMER	S.F.	21723.077	39	\$3.70	\$9.00	\$2.00	847200.000
7125210		FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	2700.000	5	\$7.00	\$19.00	\$2.00	13500.000
7125365A		INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	26545.833	48	\$3.16	\$9.00	\$1.00	1274200.000
7125370A		FINISH FIELD COAT (SYSTEM G)	S.F.	5852.083	48	\$3.55	\$9.00	\$1.00	280900.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7126000	NON-DESTRUCTIVE TESTING	L.F.	50.286	7	\$75.11	\$100.00	\$45.00	352.000
7133000	BRIDGE GUARD RAIL (W-BEAM)	L.F.	64.667	6	\$301.75	\$435.19	\$200.00	388.000
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	63.000	4	\$420.50	\$462.00	\$400.00	252.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	15	\$5,057.89	\$9,400.00	\$2,000.00	30.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	6.000	4	\$254.54	\$300.00	\$225.00	24.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	12.000	4	\$360.25	\$515.00	\$265.00	48.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	20.000	4	\$721.75	\$952.00	\$560.00	80.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	91.000	3	\$84.67	\$100.00	\$65.00	273.000
7173002	SILICONE EXPANSION JOINT SEALANT	L.F.	40.000	6	\$57.17	\$206.00	\$19.00	240.000
7174002	PREFORMED SILICONE OR EPDM EXPANSION JOINT SEAL	L.F.	768.000	5	\$105.40	\$138.00	\$50.00	3840.000
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	972.000	8	\$81.95	\$190.00	\$60.00	7776.000
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	C.Y.	855.000	4	\$50.56	\$66.00	\$38.25	3420.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	58.000	6	\$148.83	\$225.00	\$90.00	348.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	390.000	4	\$136.41	\$188.15	\$72.00	1560.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	70.000	4	\$169.92	\$225.00	\$93.00	280.000
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	108.000	4	\$213.69	\$350.00	\$110.00	432.000
7250348A	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	20.000	6	\$459.97	\$525.00	\$390.00	120.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	160.667	12	\$82.13	\$130.00	\$36.45	1928.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	68.667	12	\$77.65	\$125.00	\$40.00	824.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	50.500	8	\$105.84	\$153.78	\$64.06	404.000
7250472	72 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	300.000	4	\$173.86	\$245.00	\$112.42	1200.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261012	12 IN. PIPE GROUP A	L.F.	231.211	19	\$123.00	\$535.00	\$67.00	4393.000
7261015	15 IN. PIPE GROUP A	L.F.	234.148	27	\$108.94	\$665.00	\$51.00	6322.000
7261018	18 IN. PIPE GROUP A	L.F.	144.400	20	\$143.10	\$258.00	\$75.00	2888.000
7261021	21 IN. PIPE GROUP A	L.F.	46.000	4	\$215.25	\$230.00	\$208.00	184.000
7261024	24 IN. PIPE GROUP A	L.F.	58.429	14	\$239.31	\$679.00	\$145.00	818.000
7261030	30 IN. PIPE GROUP A	L.F.	20.000	4	\$280.50	\$490.00	\$161.00	80.000
7261036	36 IN. PIPE GROUP A	L.F.	129.000	4	\$336.25	\$385.00	\$212.00	516.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	18.684	19	\$592.32	\$1,337.50	\$348.00	355.000
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	8.000	9	\$963.70	\$1,797.60	\$511.00	72.000
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	6.000	4	\$963.75	\$1,375.00	\$630.00	24.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	47.000	13	\$940.75	\$1,420.00	\$523.24	611.000
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	12.000	5	\$954.45	\$1,488.00	\$638.23	60.000
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	6.000	10	\$821.44	\$1,381.77	\$500.00	60.000
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	8.333	9	\$891.20	\$1,284.00	\$614.00	75.000
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	5.000	3	\$1,200.00	\$1,975.00	\$622.00	15.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	8.600	10	\$866.37	\$1,300.00	\$589.22	86.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	21.000	4	\$1,380.40	\$2,378.58	\$543.00	84.000
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	5.000	4	\$1,859.12	\$3,903.48	\$733.00	20.000
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.000	4	\$2,013.97	\$3,481.88	\$1,074.00	16.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.909	11	\$1,055.28	\$1,939.77	\$570.00	43.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	7	\$1,407.90	\$2,003.02	\$1,120.00	7.000

MoDOT

2024 UNIT BID PRICES

SL DISTRICT

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.429	7	\$1,866.44	\$2,550.00	\$960.00	10.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	4	\$2,791.25	\$4,000.00	\$1,755.00	4.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.000	8	\$905.89	\$1,939.77	\$203.08	24.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	8	\$888.71	\$2,003.02	\$231.64	16.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	4	\$338.85	\$511.00	\$220.00	8.000
8025006	MULCHING	ACRE	3.231	45	\$2,580.27	\$7,700.00	\$1,125.93	145.400
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	6561.348	46	\$11.66	\$67.00	\$9.50	301822.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	2.440	48	\$3,439.09	\$40,000.00	\$2,025.00	117.100
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	0.400	4	\$3,260.20	\$3,890.79	\$3,000.00	1.600
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	29.385	13	\$48.85	\$200.00	\$12.96	382.000
8061004	SEDIMENT TRAP ROCK	C.Y.	34.000	17	\$80.80	\$250.00	\$45.00	578.000
8061005	ROCK DITCH CHECK	L.F.	855.455	44	\$14.65	\$218.49	\$10.00	37640.000
8061006	ALTERNATE DITCH CHECK	L.F.	514.000	24	\$13.02	\$38.00	\$5.00	12336.000
8061007A	CURB INLET CHECK	EACH	86.128	47	\$132.88	\$660.00	\$10.00	4048.000
8061016	SEDIMENT REMOVAL	C.Y.	149.195	87	\$36.33	\$1,000.00	\$0.01	12980.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	1.834	38	\$2,239.31	\$10,800.00	\$55.64	69.700
8061019	SILT FENCE	L.F.	5322.795	88	\$3.02	\$8.90	\$0.45	468406.000
8061050	TYPE C BERM	L.F.	295.000	12	\$34.94	\$106.00	\$3.00	3540.000
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	227.000	4	\$4.18	\$4.80	\$3.90	908.000
8064137	TYPE 2C EROSION CONTROL	S.Y.	2156.000	4	\$4.27	\$10.51	\$2.15	8624.000
8064138	TYPE 2D EROSION CONTROL	S.Y.	2762.000	8	\$2.59	\$7.53	\$2.15	22096.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	7.000	3	\$3,649.83	\$3,778.50	\$3,435.00	21.000
9011311	LUMINAIRE, LED-A	EACH	6.000	3	\$425.00	\$440.00	\$400.00	18.000
9011312	LUMINAIRE, LED-B	EACH	7.000	3	\$425.00	\$440.00	\$400.00	21.000
9011313	LUMINAIRE, LED-C	EACH	9.000	3	\$530.67	\$552.00	\$520.00	27.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	6.000	4	\$3,244.56	\$12,649.00	\$107.00	24.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	117.167	18	\$10.21	\$15.00	\$4.25	2109.000
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	1128.750	8	\$16.02	\$25.00	\$10.00	9030.000
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	329.222	18	\$19.97	\$27.50	\$16.00	5926.000
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	767.375	8	\$26.61	\$38.50	\$21.00	6139.000
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	347.667	21	\$33.86	\$68.00	\$23.00	7301.000
9014502	CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	L.F.	479.000	3	\$20.85	\$21.40	\$19.75	1437.000
9015010	TRENCHING TYPE I	L.F.	2389.457	35	\$5.67	\$15.00	\$3.50	83631.000
9015020	TRENCHING TYPE II	L.F.	312.625	16	\$7.10	\$9.10	\$3.50	5002.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	15.537	41	\$1,424.89	\$2,175.00	\$1,150.00	637.000
9016112	PULL BOX, PREFORMED CLASS 3	EACH	2.733	15	\$2,921.32	\$3,865.00	\$2,451.21	41.000
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	803.636	11	\$1.77	\$2.40	\$1.50	8840.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1530.000	25	\$0.89	\$1.59	\$0.70	38250.000
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	401.818	11	\$1.77	\$2.40	\$1.50	4420.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	3359.697	33	\$4.84	\$25.39	\$3.41	110870.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	18.538	26	\$1,127.35	\$1,600.00	\$970.00	482.000
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	4.905	21	\$2,043.80	\$3,516.02	\$1,285.00	103.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	4.286	7	\$9,416.31	\$13,426.24	\$502.00	30.000
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	17.461	165	\$1,460.50	\$11,130.00	\$20.00	2881.000
9020111	SIGNAL HEAD, TYPE 1T	EACH	1.000	4	\$706.79	\$739.14	\$696.00	4.000
9020113	SIGNAL HEAD, TYPE 3T	EACH	1.000	16	\$1,073.23	\$1,220.00	\$1,018.00	16.000
9020115	SIGNAL HEAD, TYPE 5T	EACH	1.000	4	\$1,293.31	\$1,365.00	\$1,240.00	4.000
9020121	SIGNAL HEAD, TYPE 11T	EACH	4.000	4	\$1,245.64	\$1,380.00	\$1,151.00	16.000
9020123	SIGNAL HEAD, TYPE 33T	EACH	1.000	4	\$1,839.39	\$1,940.00	\$1,764.00	4.000
9020213	SIGNAL HEAD, TYPE 3S	EACH	9.286	28	\$1,016.57	\$1,240.00	\$936.00	260.000
9020214	SIGNAL HEAD, TYPE 4S	EACH	1.000	13	\$1,185.67	\$1,348.72	\$1,055.00	13.000
9020215	SIGNAL HEAD, TYPE 5S	EACH	1.000	3	\$1,530.00	\$1,584.00	\$1,440.00	3.000
9020223	SIGNAL HEAD, TYPE 33S	EACH	2.000	4	\$1,735.87	\$1,830.00	\$1,665.00	8.000
9020513	SIGNAL HEAD, TYPE 3B	EACH	36.462	39	\$1,236.41	\$1,530.00	\$132.68	1422.000
9020514	SIGNAL HEAD, TYPE 4B	EACH	10.821	39	\$1,428.55	\$2,000.00	\$1,300.00	422.000
9020515	SIGNAL HEAD, TYPE 5B	EACH	1.000	21	\$1,913.12	\$2,100.00	\$1,757.00	21.000
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	14.000	7	\$712.81	\$825.00	\$630.00	98.000
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	241.481	52	\$36.78	\$70.00	\$23.00	12557.000
9020834	SIGNAL SIGN, MOUNTING	EACH	30.942	52	\$175.97	\$428.00	\$24.00	1609.000
9022651	LUMINAIRE LED-A, 120 VOLT	EACH	10.267	15	\$367.62	\$564.96	\$342.00	154.000
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	13.729	48	\$1,167.95	\$1,650.00	\$1,035.00	659.000
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	2.000	29	\$1,858.11	\$3,135.00	\$1,550.00	58.000
9023120	POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	1.000	4	\$9,000.36	\$9,413.45	\$8,860.00	4.000

MoDOT

2024 UNIT BID PRICES

SL DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023125		POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	1.692	13	\$9,800.74	\$10,626.24	\$9,580.00	22.000
9023130		POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.471	17	\$11,482.10	\$13,054.00	\$10,390.00	25.000
9023135		POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	2.000	23	\$11,379.39	\$14,550.00	\$1.00	46.000
9023140		POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	2.800	10	\$12,651.93	\$14,700.00	\$12,259.00	28.000
9023145		POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	1.545	22	\$13,550.81	\$15,100.00	\$12,470.00	34.000
9023150		POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	2.500	8	\$15,282.22	\$17,100.00	\$14,296.00	20.000
9023155		POST, TYPE CL, 55 FT. ARM	EACH	1.000	9	\$16,357.36	\$18,300.00	\$14,031.15	9.000
9023215		POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.000	10	\$7,834.55	\$8,283.50	\$7,700.00	10.000
9023220		POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	2.200	10	\$7,869.81	\$8,495.89	\$7,735.00	22.000
9023225		POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.769	13	\$9,265.84	\$10,538.00	\$8,790.00	23.000
9023230		POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	3.063	16	\$10,404.35	\$12,078.00	\$9,950.00	49.000
9023235		POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	4.000	17	\$10,983.82	\$13,400.00	\$10,160.00	68.000
9023240		POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	5.444	18	\$11,865.91	\$14,943.50	\$11,200.00	98.000
9023245		POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	4.625	16	\$12,108.98	\$14,011.65	\$11,385.00	74.000
9023250		POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	5.000	10	\$12,228.06	\$14,109.56	\$11,855.00	50.000
9023255		POST, TYPE C, 55 FT. ARM	EACH	1.429	14	\$14,359.83	\$16,166.63	\$13,400.00	20.000
9023340		POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.333	9	\$18,904.19	\$20,231.16	\$18,150.00	12.000
9023345		POST, TYPE B, LONGEST ARM 45 FT. OR 13.7 M	EACH	1.000	6	\$18,676.67	\$19,600.00	\$18,490.00	6.000
9023350		POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.000	9	\$20,279.86	\$22,504.74	\$19,400.00	9.000
9023355		POST, TYPE B, LONGEST ARM 55 FT.	EACH	1.000	7	\$22,737.63	\$24,000.00	\$21,775.00	7.000
9023430		POST, TYPE BL, LONGEST ARM 30 FT. OR 9.1 M	EACH	1.000	4	\$20,083.87	\$20,995.48	\$19,770.00	4.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023435	POST, TYPE BL, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.000	3	\$21,208.67	\$21,956.00	\$19,960.00	3.000
9023440	POST, TYPE BL, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.000	10	\$19,880.20	\$21,243.98	\$19,400.00	10.000
9023445	POST, TYPE BL, LONGEST ARM 45 FT. OR 13.7 M	EACH	1.000	3	\$22,994.67	\$23,804.00	\$21,640.00	3.000
9023450	POST, TYPE BL, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.000	6	\$18,916.67	\$19,900.00	\$18,700.00	6.000
9023455	POST, TYPE BL, LONGEST ARM 55 FT.	EACH	1.000	3	\$23,101.33	\$23,560.00	\$22,872.00	3.000
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	EACH	2.000	3	\$32,196.67	\$33,330.00	\$30,300.00	6.000
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	6.457	35	\$20,245.37	\$26,500.00	\$17,348.00	226.000
9024921	ACCESSIBLE PEDESTRIAN	EACH	34.000	4	\$1,355.47	\$1,418.94	\$1,328.94	136.000
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	4.000	4	\$0.28	\$1.10	\$0.01	16.000
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	38.533	15	\$31.80	\$88.45	\$15.00	578.000
9025200	CONDUIT, 2 IN., TRENCH	L.F.	650.743	35	\$12.50	\$30.00	\$11.00	22776.000
9025300	CONDUIT, 3 IN., TRENCH	L.F.	926.702	47	\$16.04	\$30.25	\$10.00	43555.000
9025400	CONDUIT, 4 IN., TRENCH	L.F.	19.571	14	\$42.83	\$93.50	\$14.00	274.000
9026200	CONDUIT, 2 IN., MEDIAN	L.F.	16.000	2	\$30.00	\$30.00	\$30.00	32.000
9026300	CONDUIT, 3 IN., MEDIAN	L.F.	11.000	4	\$26.07	\$27.50	\$25.00	44.000
9027200	CONDUIT, 2 IN., PUSHED	L.F.	852.800	10	\$24.64	\$32.00	\$20.00	8528.000
9027300	CONDUIT, 3 IN., PUSHED	L.F.	1537.955	44	\$26.83	\$150.00	\$19.00	67670.000
9027400	CONDUIT, 4 IN., PUSHED	L.F.	1661.636	11	\$27.55	\$151.00	\$24.00	18278.000
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	909.444	18	\$0.92	\$1.07	\$0.60	16370.000
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	L.F.	3730.000	6	\$1.77	\$1.85	\$1.75	22380.000
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	665.625	32	\$1.45	\$2.00	\$1.15	21300.000

MoDOT

2024 UNIT BID PRICES

SL DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028219		CABLE, 10 AWG 1 CONDUCTOR, POWER	L.F.	100.000	4	\$1.09	\$1.15	\$1.05	400.000
9028302		CABLE, 12 AWG 2 CONDUCTOR	L.F.	1325.172	29	\$1.53	\$2.30	\$1.25	38430.000
9028308		CABLE, 16 AWG 2 CONDUCTOR	L.F.	4277.321	56	\$1.99	\$66.00	\$0.50	239530.000
9028309		CABLE, 16 AWG 3 CONDUCTOR	L.F.	2906.667	6	\$1.19	\$2.00	\$1.05	17440.000
9028310		CABLE, 16 AWG 5 CONDUCTOR	L.F.	4176.939	49	\$1.44	\$2.50	\$1.20	204670.000
9028311		CABLE, 16 AWG 7 CONDUCTOR	L.F.	11604.524	42	\$1.87	\$3.10	\$1.25	487390.000
9028500		CABLE, LOOP DETECTOR, IN DUCT	L.F.	1758.333	18	\$7.04	\$9.98	\$5.50	31650.000
9028510		CABLE, LOOP DETECTOR, LEAD-IN	L.F.	117.000	10	\$1.82	\$2.67	\$1.50	1170.000
9028810		PULL BOX, PREFORMED CLASS 1	EACH	8.824	17	\$1,665.83	\$1,930.00	\$1,432.00	150.000
9028811		PULL BOX, PREFORMED CLASS 2	EACH	16.718	39	\$2,032.65	\$3,601.00	\$1,785.00	652.000
9028812		PULL BOX, PREFORMED CLASS 3	EACH	7.355	31	\$2,946.83	\$4,362.73	\$2,500.00	228.000
9028821		PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	2.000	4	\$5,901.73	\$6,500.00	\$5,418.00	8.000
9029100		BASE, CONCRETE	C.Y.	55.793	51	\$1,683.36	\$44,000.00	\$1,450.00	2845.460
9029400		TEMPORARY TRAFFIC SIGNALS	EACH	1.000	5	\$15,588.29	\$19,260.00	\$10,000.00	5.000
9029401		TEMPORARY TRAFFIC SIGNALS AND LIGHTING	EACH	1.000	15	\$19,343.93	\$30,000.00	\$1.00	15.000
9031010		CONCRETE FOOTINGS, EMBEDDED	C.Y.	12.836	47	\$2,756.00	\$8,000.00	\$909.12	603.300
9031020		CONCRETE FOOTINGS, BOLT DOWN	C.Y.	17.867	6	\$1,961.35	\$3,716.95	\$1,579.43	107.200
9031210		STRUCTURAL STEEL POSTS	LBS	2559.211	38	\$5.95	\$21.27	\$4.20	97250.000
9031220		PIPE POSTS	LBS	6023.173	45	\$5.85	\$23.75	\$3.12	271042.800
9031241		BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	13.680	25	\$382.56	\$629.60	\$250.00	342.000
9031242		36 IN. SURFACE-MOUNT	EACH	15.000	5	\$99.49	\$150.00	\$80.00	75.000

MoDOT

2024 UNIT BID PRICES

SL DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031250A		U-CHANNEL POST, 3 LB	L.F.	990.375	16	\$21.91	\$37.08	\$20.00	15846.000
9031256		7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	7.714	7	\$203.62	\$997.76	\$75.00	54.000
9031257A		7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	1.286	7	\$344.50	\$997.76	\$75.00	9.000
9031259A		7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	11.000	2	\$64.25	\$75.00	\$53.50	22.000
9031270A		PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	923.579	57	\$26.62	\$38.00	\$5.77	52644.000
9031271A		DRIVEN POST ANCHOR FOR 2 IN.	EACH	81.255	51	\$223.19	\$456.99	\$111.65	4144.000
9031272A		2.25 IN. PSST POST INSERT (6 FT.)	EACH	12.000	18	\$150.75	\$301.21	\$40.00	216.000
9031274		CONCRETE POST ANCHOR FOR 2	EACH	30.211	19	\$454.24	\$725.71	\$200.00	574.000
9031280		2.5 IN. PSST POST - 12 GA.	L.F.	399.564	78	\$29.85	\$72.58	\$15.41	31166.000
9031281A		DRIVEN POST ANCHOR FOR 2.5	EACH	32.405	74	\$354.24	\$1,324.59	\$130.50	2398.000
9031285		CONCRETE POST ANCHOR FOR	EACH	3.667	12	\$439.28	\$937.59	\$250.00	44.000
9035004A		SH-FLAT SHEET	S.F.	771.919	101	\$27.53	\$64.00	\$3.18	77963.800
9035011A		ST-STRUCTURAL	S.F.	1540.196	46	\$37.84	\$70.88	\$29.25	70849.000
9035069A		SHF-FLAT SHEET FLUORESCENT	S.F.	402.509	90	\$32.87	\$391.00	\$20.74	36225.800
9035071A		STF-STRUCTURAL FLUORESCENT	S.F.	1633.000	2	\$47.34	\$48.90	\$45.78	3266.000
9103700		CCTV CAMERA ASSEMBLY, INSTALLED	EACH	15.000	5	\$1,512.83	\$4,207.50	\$800.00	75.000
9105200		CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	250.000	2	\$11.50	\$12.00	\$11.00	500.000
9105201		CONDUIT, 3 IN., RIGID, IN TRENCH	L.F.	100.750	8	\$19.26	\$25.00	\$15.00	806.000
9105202		CONDUIT, 4 IN., RIGID, IN TRENCH	L.F.	100.000	2	\$19.50	\$21.00	\$18.00	200.000
9107201		CONDUIT, 3 IN., RIGID, PUSHED	L.F.	80.000	5	\$28.75	\$35.00	\$25.00	400.000
9107202		CONDUIT, 4 IN., RIGID, PUSHED	L.F.	50.000	2	\$26.00	\$26.00	\$26.00	100.000

MoDOT

2024 UNIT BID PRICES

SL DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9108202		CABLE, 2 AWG, 1 CONDUCTOR, POWER	L.F.	610.000	3	\$3.56	\$4.00	\$2.79	1830.000
9108352		FIBER OPTIC CABLE, 24-STRAND, 18 SINGLE MODE, 6 MULTIMODE	L.F.	500.000	2	\$3.63	\$3.75	\$3.50	1000.000
9108402		WIRE, 2 AWG, BARE NEUTRAL	L.F.	210.000	3	\$3.30	\$4.00	\$2.00	630.000
9108811		PULL BOX, PREFORMED CLASS 2	EACH	1.533	15	\$3,071.90	\$3,601.00	\$2,274.00	23.000
9108816		PULL BOX, PREFORMED CLASS 5	EACH	2.706	17	\$3,253.74	\$3,780.00	\$2,500.00	46.000
9109100		BASE, CONCRETE	C.Y.	5.000	3	\$2,690.00	\$3,500.00	\$1,500.00	15.000

MoDOT

2024 UNIT BID PRICES

SW DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2010000	MOWING		ACRE	41.400	4	\$290.52	\$450.00	\$136.00	165.600
2013000	CLEARING AND GRUBBING		ACRE	19.600	37	\$2,783.48	\$50,000.00	\$1,003.65	725.200
2022010	REMOVAL OF IMPROVEMENTS		L.S.	1.000	149	\$182,185.72	\$4,743,637.76	\$315.00	149.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)		S.F.	13.920	25	\$437.77	\$3,080.00	\$175.00	348.000
2031000	CLASS A EXCAVATION		C.Y.	13870.643	14	\$13.19	\$400.00	\$4.80	194189.000
2032000	CLASS C EXCAVATION		C.Y.	2018.000	5	\$25.35	\$44.28	\$14.73	10090.000
2035000	UNCLASSIFIED EXCAVATION		C.Y.	17558.306	49	\$17.33	\$38.00	\$5.70	860357.000
2035500	EMBANKMENT IN PLACE		C.Y.	6922.556	45	\$18.90	\$158.02	\$0.01	311515.000
2036000	COMPACTING EMBANKMENT		C.Y.	10048.645	62	\$6.83	\$180.00	\$0.01	623016.000
2037075	COMPACTING IN CUT		100FT	35.702	45	\$1,619.05	\$4,300.00	\$530.00	1606.600
2051010	MODIFIED SUBGRADE		S.Y.	71350.222	9	\$5.21	\$9.78	\$0.92	642152.000
2061000	CLASS 1 EXCAVATION		C.Y.	106.250	28	\$78.47	\$185.76	\$37.00	2975.000
2063000	CLASS 3 EXCAVATION		C.Y.	733.323	62	\$34.79	\$804.48	\$4.17	45466.000
2063100	CLASS 3 EXCAVATION IN ROCK		C.Y.	457.500	4	\$150.89	\$180.00	\$120.00	1830.000
2063300	CLASS 4 EXCAVATION		C.Y.	930.231	13	\$54.68	\$280.00	\$11.21	12093.000
2063400	CLASS 4 EXCAVATION IN ROCK		C.Y.	182.333	6	\$63.59	\$230.00	\$1.00	1094.000
2063500	CULVERT CLEANOUT		EACH	6.667	9	\$2,957.45	\$5,400.00	\$1,400.00	60.000
2064000	POROUS BACKFILL		C.Y.	9.000	5	\$190.00	\$500.00	\$100.00	45.000
2065500	TEMPORARY SHORING		L.S.	1.000	12	\$226,153.15	\$800,000.00	\$17,701.00	12.000
2071000	LINEAR GRADING CLASS 1		100FT	7.886	36	\$1,719.19	\$5,200.00	\$426.89	283.900
2072000	LINEAR GRADING CLASS 2		100FT	16.354	13	\$2,022.04	\$5,110.00	\$975.00	212.600

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	100FT	1.000	5	\$1,587.88	\$3,594.64	\$555.56	5.000
2142000	FURNISHING ROCK FILL	C.Y.	1628.833	12	\$35.04	\$51.50	\$17.00	19546.000
2143000	PLACING ROCK FILL	C.Y.	1628.833	12	\$13.04	\$44.00	\$6.00	19546.000
2152000A	SHAPING SLOPES, CLASS II	100FT	1904.000	5	\$388.31	\$954.25	\$140.00	9520.000
2153000	SHAPING SLOPES, CLASS III	100FT	11.800	25	\$1,125.35	\$3,000.00	\$320.00	295.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	43	\$129,102.24	\$568,164.91	\$28,700.00	43.000
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	887.000	4	\$19.50	\$29.00	\$6.99	3548.000
2161001	TOTAL SURFACE HYDRO	S.Y.	959.333	6	\$71.61	\$87.00	\$57.88	5756.000
2161500	REMOVAL OF SEAL COAT	S.F.	12619.188	32	\$1.84	\$9.00	\$0.70	403814.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	5250.000	3	\$1.45	\$2.25	\$0.80	15750.000
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	9788.000	8	\$1.86	\$2.00	\$1.72	78304.000
2161503	REMOVAL OF EXISTING DECK	S.F.	450.000	2	\$46.50	\$68.00	\$25.00	900.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	9108.400	5	\$11.31	\$15.00	\$5.20	45542.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	6	\$8,440.50	\$30,200.00	\$1,800.00	6.000
2164000	CURB REMOVAL	L.F.	294.000	4	\$95.00	\$115.00	\$85.00	1176.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	139.429	28	\$234.42	\$475.00	\$100.00	3904.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	103.667	15	\$38.24	\$200.00	\$1.00	1555.000
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	S.Y.	76829.000	5	\$12.65	\$20.60	\$7.40	384145.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	8032.000	2	\$15.70	\$17.00	\$14.40	16064.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	8032.000	2	\$8.20	\$11.30	\$5.10	16064.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	2514.554	56	\$16.43	\$394.93	\$7.50	140815.000

MoDOT

2024 UNIT BID PRICES

SW DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3040504		TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	2897.600	47	\$12.46	\$27.00	\$0.01	136187.200
3040506		TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	15310.756	45	\$11.42	\$30.90	\$7.80	688984.000
3105002		GRAVEL (A) OR CRUSHED STONE (B)	TON	319.119	99	\$39.89	\$263.71	\$15.50	31592.800
3105003		GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	634.900	10	\$18.46	\$44.00	\$8.00	6349.000
4010105		5 3/4 INCHES, BITUMINOUS PAVEMENT	S.Y.	262.300	4	\$49.25	\$62.60	\$41.00	1049.200
4010150		TYPE A2 SHOULDER	S.Y.	4644.104	23	\$42.63	\$144.00	\$25.00	106814.400
4010151		TYPE A3 SHOULDER	S.Y.	4780.000	5	\$24.51	\$38.50	\$20.60	23900.000
4011209		BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	1949.804	25	\$78.85	\$285.00	\$67.65	48745.100
4011211		BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	16061.764	14	\$74.53	\$129.14	\$62.35	224864.700
4011231		BITUMINOUS PAVEMENT MIXTURE	TON	19656.900	5	\$86.28	\$96.58	\$76.61	98284.500
4011232		BITUMINOUS PAVEMENT MIXTURE	TON	422.700	5	\$113.03	\$161.87	\$85.96	2113.500
4013000		BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	219.067	12	\$136.51	\$222.25	\$82.54	2628.800
4020520		BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	5275.096	117	\$84.02	\$600.00	\$67.65	617186.200
4020521		BITUMINOUS PAVEMENT MIXTURE	TON	2125.300	5	\$120.57	\$150.00	\$96.78	10626.500
4030001		ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TON	12868.350	6	\$96.68	\$113.15	\$78.15	77210.100
4030002		ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095B M	TON	741.300	3	\$116.23	\$137.20	\$93.25	2223.900
4030003		ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	1794.325	12	\$112.04	\$144.00	\$87.04	21531.900
4030005		ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095C MIX)	TON	1542.700	5	\$110.88	\$149.40	\$87.04	7713.500
4030009		ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TON	13396.000	2	\$115.00	\$130.00	\$100.00	26792.000
4030101		ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	516.100	6	\$139.73	\$290.42	\$99.20	3096.600
4030103		ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	3588.623	22	\$82.29	\$250.00	\$64.75	78949.700

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	2011.300	5	\$143.06	\$174.62	\$117.89	10056.500
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TON	1837.900	6	\$98.14	\$112.25	\$85.00	11027.400
4030441	15 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125BLP OR SP125BSM	S.Y.	86977.033	3	\$68.17	\$70.00	\$66.75	260931.100
4031050	ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	S.Y.	950.091	11	\$21.66	\$35.15	\$16.00	10451.000
4071005	TACK COAT	GAL	12125.885	96	\$2.85	\$33.00	\$0.01	1164085.000
4071007	TACK COAT - LOW OR NON-	GAL	1251.000	3	\$4.89	\$6.50	\$3.95	3753.000
4081018	PRIME-LIQUID ASPHALT MC 800	GAL	10892.647	51	\$3.75	\$34.00	\$2.70	555525.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	98269.000	3	\$2.50	\$2.51	\$2.42	294807.000
4094001	SEAL COAT AGGREGATE, GRADE A1	S.Y.	302600.000	1	\$1.04	\$1.04	\$1.04	302600.000
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	179901.667	3	\$1.06	\$1.67	\$0.97	539705.000
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	30578.857	14	\$7.72	\$27.00	\$5.89	428104.000
4134000	BITUMINOUS FOG SEAL	GAL	1171.864	22	\$6.47	\$43.00	\$3.00	25781.000
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	41.500	4	\$126.30	\$210.00	\$86.00	166.000
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	5961.900	5	\$76.78	\$105.00	\$62.18	29809.500
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	6768.100	4	\$92.11	\$100.00	\$80.74	27072.400
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	23438.300	4	\$83.81	\$103.00	\$70.25	93753.200
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	3963.378	9	\$94.20	\$127.00	\$65.59	35670.400
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	14362.300	6	\$94.62	\$102.00	\$88.25	86173.800
5021335	CONCRETE PAVEMENT (11 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	86977.033	3	\$77.00	\$77.00	\$77.00	260931.100
5021340	TYPE A2 SHOULDER	S.Y.	24554.485	13	\$37.44	\$79.00	\$6.80	319208.300
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	239.171	35	\$402.26	\$508.70	\$330.00	8371.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	142.350	20	\$245.31	\$805.00	\$86.80	2847.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	578.767	9	\$175.27	\$290.00	\$125.00	5208.900
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	6.333	6	\$1,008.30	\$2,690.09	\$700.00	38.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	969.333	6	\$156.04	\$220.00	\$114.98	5816.000
5062033	UNBONDED CONCRETE OVERLAY INTERLAYER	S.Y.	167698.200	5	\$4.93	\$6.00	\$3.80	838491.000
6042010	ADJUSTING MANHOLE	EACH	1.000	12	\$2,486.80	\$6,579.12	\$962.52	12.000
6042020	ADJUSTING BASIN OR INLET	EACH	16.000	12	\$2,032.20	\$4,000.00	\$856.00	192.000
6044011	PIPE COLLAR, TYPE A	EACH	5.837	43	\$2,334.69	\$10,600.00	\$749.08	251.000
6046012A	12 IN. SLOTTED DRAIN	L.F.	172.444	9	\$251.25	\$400.00	\$145.00	1552.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	83072.778	9	\$12.29	\$100.00	\$8.94	747655.000
6054020	OUTLET PIPES AND SPLASH PADS	EACH	576.000	5	\$943.52	\$2,100.00	\$384.78	2880.000
6061060	MGS GUARDRAIL	L.F.	831.408	76	\$25.30	\$48.25	\$20.00	63187.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	3791.000	8	\$27.35	\$52.74	\$26.00	30328.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	4.000	8	\$3,965.85	\$5,346.76	\$3,250.00	32.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	5.018	55	\$3,711.73	\$5,078.86	\$3,200.00	276.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	6.000	7	\$3,172.59	\$4,000.00	\$2,725.00	42.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	2.000	4	\$1,013.56	\$1,444.25	\$610.00	8.000
6061080	MGS END ANCHOR	EACH	3.370	27	\$1,141.31	\$2,396.82	\$953.00	91.000
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND	EACH	2.000	6	\$2,897.01	\$3,162.01	\$2,800.00	12.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	4.431	72	\$3,380.64	\$5,356.56	\$2,742.00	319.000
6063018	TYPE D CRASHWORTHY END TERMINAL	EACH	2.000	4	\$35,418.55	\$38,000.00	\$33,100.00	8.000

MoDOT

2024 UNIT BID PRICES

SW DISTRICT

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6063019	TYPE E CRASHWORTHY END TERMINAL	EACH	1.000	2	\$38,457.16	\$38,914.32	\$38,000.00	2.000
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	1.000	2	\$7,900.00	\$8,000.00	\$7,800.00	2.000
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	C.Y.	8.000	2	\$141.25	\$202.50	\$80.00	16.000
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	L.F.	210.000	4	\$82.91	\$90.42	\$79.00	840.000
6071101	MODIFIED CONCRETE GUTTER TYPE A	L.F.	9.200	5	\$95.79	\$325.00	\$30.00	46.000
6072010	WOVEN WIRE FENCE	L.F.	1184.615	13	\$32.04	\$78.80	\$11.25	15400.000
6073001	(48 IN.) DECORATIVE PEDESTRIAN FENCE(STRUCTUR	L.F.	238.000	6	\$317.14	\$395.36	\$290.00	1428.000
6081000	CONCRETE MEDIAN	S.Y.	40.500	4	\$173.00	\$350.00	\$77.00	162.000
6081010	CONCRETE CURB RAMP	S.Y.	491.358	45	\$156.29	\$352.20	\$68.90	22111.100
6081012	TRUNCATED DOMES	S.F.	429.553	47	\$39.18	\$61.00	\$17.70	20189.000
6082023	HAND-RAILING FOR STEPS	L.F.	74.000	3	\$91.66	\$97.00	\$88.10	222.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	527.700	18	\$62.85	\$286.57	\$35.25	9498.600
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	1073.000	6	\$74.21	\$105.00	\$52.00	6438.000
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	1401.370	20	\$97.16	\$225.00	\$71.95	28027.400
6084023	SIDEWALK HAND-RAILING	L.F.	148.500	6	\$105.37	\$143.39	\$88.00	891.000
6084024	SIDEWALK HAND-RAILING WITH	L.F.	458.000	2	\$169.78	\$174.56	\$165.00	916.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	394.700	4	\$93.53	\$120.00	\$66.90	1578.800
6085008	PAVED APPROACH, 8 IN.	S.Y.	1516.883	42	\$110.04	\$250.00	\$70.75	63709.100
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	2189.752	54	\$65.48	\$877.11	\$43.35	118246.600
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	160.427	15	\$127.90	\$200.00	\$78.00	2406.400
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	393.833	30	\$57.24	\$160.00	\$21.09	11815.000

MoDOT

2024 UNIT BID PRICES

SW DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6091011		CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	335.100	10	\$83.38	\$238.00	\$42.33	3351.000
6091041		CONCRETE GUTTER TYPE A	L.F.	104.588	17	\$83.53	\$200.00	\$38.00	1778.000
6091042		CONCRETE GUTTER TYPE B	L.F.	586.000	7	\$65.56	\$316.68	\$40.00	4102.000
6091051		CURB AND GUTTER TYPE A	L.F.	1184.000	2	\$44.74	\$47.48	\$42.00	2368.000
6091052		CURB AND GUTTER TYPE B	L.F.	1470.041	34	\$44.40	\$120.00	\$31.52	49981.400
6091060		PAVED DITCH	S.Y.	75.663	16	\$161.95	\$260.00	\$51.75	1210.600
6092011		INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	245.389	19	\$32.68	\$90.00	\$2.91	4662.400
6092014		INTEGRAL CURB TYPE N	L.F.	1053.000	6	\$19.73	\$33.00	\$10.66	6318.000
6092021		INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	L.F.	309.000	4	\$27.93	\$43.50	\$4.81	1236.000
6092031		CONCRETE CURB LOW PROFILE TYPE E	L.F.	1407.000	4	\$20.36	\$35.00	\$4.13	5628.000
6094010		DRAIN BASIN	EACH	2.000	3	\$8,433.33	\$10,000.00	\$6,800.00	6.000
6096010A		FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	265.250	24	\$47.62	\$601.61	\$0.01	6366.000
6096020		FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	140.000	3	\$65.17	\$75.00	\$50.50	420.000
6096030A		FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	386.444	9	\$49.18	\$63.24	\$0.01	3478.000
6096041		PLACING TYPE 1 ROCK DITCH LINER	C.Y.	265.250	24	\$37.76	\$1,774.20	\$13.38	6366.000
6096042		PLACING TYPE 2 ROCK DITCH LINER	C.Y.	140.000	3	\$58.63	\$80.40	\$45.00	420.000
6096043		PLACING TYPE 3 ROCK DITCH LINER	C.Y.	386.444	9	\$40.08	\$96.00	\$13.34	3478.000
6096050		BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	140.667	9	\$92.10	\$108.47	\$67.64	1266.000
6097000		ROCK LINING	C.Y.	124.700	40	\$114.37	\$1,343.05	\$75.00	4988.000
6113010		FURNISHING TYPE 1 ROCK BLANKET	C.Y.	34.000	4	\$60.57	\$72.00	\$50.00	136.000
6113020		FURNISHING TYPE 2 ROCK BLANKET	C.Y.	3073.065	31	\$50.56	\$84.00	\$23.00	95265.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	34.000	4	\$51.35	\$72.00	\$41.30	136.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	2901.121	33	\$25.01	\$115.00	\$14.20	95737.000
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	83.571	7	\$89.96	\$675.00	\$16.70	585.000
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	2.000	3	\$2,036.95	\$2,843.86	\$1,600.00	6.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.000	8	\$3,376.61	\$4,800.00	\$2,600.00	16.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	5.000	4	\$3,650.00	\$4,800.00	\$2,500.00	20.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	3.500	8	\$3,519.86	\$5,201.71	\$2,050.00	28.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	10.667	12	\$4,340.94	\$6,850.00	\$3,200.00	128.000
6122020	REPLACEMENT SAND BARREL	EACH	6.870	23	\$616.90	\$1,300.00	\$101.50	158.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	5.308	26	\$2,273.17	\$4,000.00	\$245.83	138.000
6122040	WORK ZONE CRASH CUSHION	EACH	2.667	6	\$8,196.11	\$9,689.45	\$5,790.00	16.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	1.787	47	\$7,074.43	\$55,493.38	\$0.01	84.000
6123001	TRUCK MOUNTED ATTENUATOR (TMA)	L.S.	1.000	42	\$33,060.23	\$275,000.00	\$100.00	42.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	308.652	21	\$308.18	\$1,200.00	\$141.00	6481.700
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	30.952	21	\$68.48	\$450.00	\$1.41	650.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	30.952	21	\$51.57	\$450.00	\$1.41	650.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	932.143	21	\$8.29	\$54.50	\$1.50	19575.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	585.750	16	\$23.87	\$44.31	\$4.65	9372.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	142.333	9	\$44.31	\$250.00	\$8.10	1281.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	214.846	13	\$24.08	\$175.00	\$2.30	2793.000
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH	C.Y.	31.221	14	\$1,215.78	\$2,500.00	\$367.16	437.100

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PAVEMENT	S.Y.	384.486	14	\$123.05	\$650.00	\$39.60	5382.800
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	986.200	5	\$193.65	\$424.64	\$84.61	4931.000
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	4505.600	5	\$45.01	\$111.00	\$5.00	22528.000
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	1.000	1	\$1,500.00	\$1,500.00	\$1,500.00	1.000
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	1.167	12	\$2,101.75	\$3,869.42	\$1,083.00	14.000
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	1.000	7	\$2,884.41	\$5,000.00	\$2,015.00	7.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	1.444	9	\$2,959.24	\$4,000.00	\$2,500.00	13.000
6141025	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 2 FT. - 1 IN. OR 940 MM X 635 MM)	EACH	1.000	4	\$1,558.98	\$2,075.00	\$642.00	4.000
6141028	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	EACH	3.000	4	\$2,704.77	\$3,185.00	\$1,827.00	12.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	9.000	18	\$1,354.35	\$3,182.88	\$425.00	162.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	13.125	16	\$1,723.36	\$3,790.00	\$1,193.34	210.000
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	13.500	4	\$900.00	\$1,100.00	\$700.00	54.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	1.000	6	\$796.58	\$1,780.00	\$446.24	6.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	11.700	20	\$689.81	\$3,299.39	\$194.08	234.000
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	2.000	4	\$735.27	\$1,443.00	\$400.00	8.000
6143020	CURB INLET	EACH	24.000	6	\$1,628.99	\$4,000.00	\$0.01	144.000
6161005	CONSTRUCTION SIGNS	S.F.	1262.503	175	\$7.86	\$50.00	\$5.50	220938.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	3.954	153	\$154.93	\$14,110.00	\$5.00	605.000
6161010	RELOCATED SIGNS	S.F.	166.000	6	\$9.44	\$105.00	\$7.00	996.000
6161012	BUOYS (BOATS KEEP OUT)	EACH	8.000	4	\$727.25	\$1,579.00	\$250.00	32.000
6161013	BUOYS (NO WAKE)	EACH	10.000	4	\$727.25	\$1,579.00	\$250.00	40.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161014	SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)	EACH	6.000	4	\$2,382.36	\$6,650.00	\$800.00	24.000
6161025	CHANNELIZER (TRIM LINE)	EACH	214.431	160	\$28.94	\$249.07	\$5.00	34309.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	20.384	125	\$189.58	\$894.00	\$100.00	2548.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	32.870	46	\$113.51	\$190.00	\$25.00	1512.000
6161040	FLASHING ARROW PANEL	EACH	2.136	118	\$1,783.20	\$6,450.00	\$250.00	252.000
6161047	TYPE III OBJECT MARKER	EACH	23.000	5	\$150.83	\$200.00	\$125.00	115.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	28.844	45	\$123.36	\$315.00	\$25.00	1298.000
6161070	TUBULAR MARKER	EACH	635.714	14	\$72.59	\$105.00	\$57.90	8900.000
6161095	RADAR SPEED ADVISORY SYSTEM	EACH	2.556	9	\$6,844.59	\$10,097.88	\$3,000.00	23.000
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	3.000	5	\$944.79	\$2,544.33	\$500.00	15.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	4.370	27	\$5,911.11	\$10,450.00	\$2,250.00	118.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	3.882	144	\$5,569.64	\$14,680.78	\$990.00	559.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.000	10	\$13,257.06	\$30,100.00	\$4,981.23	10.000
6162002	TEMPORARY LONG-TERM	EACH	10.471	34	\$1,468.13	\$2,862.98	\$600.00	356.000
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	12169.000	4	\$112.50	\$115.00	\$110.00	48676.000
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	152.000	5	\$408.72	\$875.45	\$100.00	760.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	5553.188	32	\$28.82	\$225.00	\$19.50	177702.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	23909.000	6	\$36.07	\$50.00	\$35.00	143454.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	1982.400	15	\$13.30	\$27.04	\$9.00	29736.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	5354.000	2	\$25.50	\$26.00	\$25.00	10708.000
6181000	MOBILIZATION	L.S.	1.000	188	\$281,086.53	\$4,989,902.65	\$2,149.00	188.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6181020	ADDITIONAL MOBILIZATION FOR	EACH	4.000	64	\$600.92	\$658.94	\$600.00	256.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	11623.692	26	\$3.70	\$10.65	\$1.50	302216.000
6200009	PREFORMED THERMOPLASTIC	L.F.	453.000	3	\$5.20	\$5.50	\$5.00	1359.000
6200015	PREFORMED THERMOPLASTIC	L.F.	218.183	109	\$24.16	\$79.00	\$3.00	23782.000
6200018	PREFORMED THERMOPLASTIC	L.F.	339.700	50	\$22.42	\$54.21	\$18.00	16985.000
6200021	PREFORMED THERMOPLASTIC	EACH	23.194	72	\$267.25	\$450.00	\$185.00	1670.000
6200024	PREFORMED THERMOPLASTIC	EACH	7.750	16	\$230.72	\$275.00	\$180.00	124.000
6200027	PREFORMED THERMOPLASTIC	EACH	15.800	10	\$475.91	\$515.02	\$450.00	158.000
6200030	PREFORMED THERMOPLASTIC	EACH	1.643	14	\$424.33	\$614.57	\$325.00	23.000
6200033	PREFORMED THERMOPLASTIC	EACH	4.500	16	\$1,284.22	\$1,500.00	\$1,200.00	72.000
6200036	PREFORMED THERMOPLASTIC	EACH	127.542	59	\$202.84	\$805.00	\$155.00	7525.000
6200039	PREFORMED THERMOPLASTIC	EACH	6.000	5	\$661.32	\$875.00	\$500.00	30.000
6200042	PREFORMED THERMOPLASTIC	EACH	91.750	44	\$46.28	\$71.19	\$24.00	4037.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	16031.929	14	\$1.88	\$2.20	\$1.50	224447.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	18853.429	14	\$1.83	\$2.20	\$1.50	263948.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	354.800	10	\$21.86	\$25.97	\$10.00	3548.000
6205320	PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE	L.F.	719.000	4	\$3.50	\$3.70	\$3.30	2876.000
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	8.000	6	\$222.89	\$242.81	\$200.00	48.000
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	4.000	6	\$214.56	\$242.81	\$150.00	24.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	9101.033	30	\$0.33	\$1.10	\$0.20	273031.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	26100.449	78	\$0.44	\$4.25	\$0.25	2035835.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	22381.603	68	\$0.43	\$4.80	\$0.25	1521949.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	1641.667	18	\$1.87	\$5.50	\$0.54	29550.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	81923.585	118	\$0.16	\$3.00	\$0.09	9666983.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	90967.600	120	\$0.11	\$3.00	\$0.04	10916112.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	57.500	8	\$3.06	\$4.49	\$2.00	460.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	294.750	8	\$4.64	\$11.50	\$0.65	2358.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	40.000	4	\$7.87	\$8.58	\$7.50	160.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	33944.513	85	\$0.67	\$8.08	\$0.01	2885283.600
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	22.556	36	\$131.39	\$450.00	\$1.23	812.000
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	175.333	18	\$9.67	\$100.00	\$1.85	3156.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	133098.211	19	\$0.32	\$1.23	\$0.15	2528866.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	21254.726	87	\$2.25	\$29.50	\$1.15	1849161.200
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	23644.000	5	\$3.83	\$5.71	\$2.38	118220.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3211.019	53	\$8.51	\$30.00	\$2.60	170184.000
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	3118.000	4	\$52.48	\$85.00	\$37.25	12472.000
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	2167.300	10	\$3.16	\$6.30	\$1.37	21673.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	4027.436	39	\$3.67	\$122.43	\$1.10	157070.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	248.500	8	\$6.57	\$172.50	\$1.25	1988.000
6252003	SLAB JACKING MATERIAL HIGH DENSITY POLYURETHANE	LBS	2700.000	8	\$8.43	\$15.00	\$5.10	21600.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	100FT	660.291	35	\$21.24	\$420.00	\$5.04	23110.200
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	100FT	416.655	20	\$25.83	\$420.00	\$11.25	8333.100

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	100FT	439.440	20	\$40.35	\$950.00	\$12.66	8788.800
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	100FT	31.750	8	\$132.31	\$380.00	\$71.40	254.000
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	165	\$21,296.41	\$205,000.00	\$250.00	165.000
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	L.F.	18.000	2	\$337.50	\$350.00	\$325.00	36.000
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	69.000	7	\$940.41	\$1,810.00	\$620.00	483.000
7011110	DRILLED SHAFTS (6 FT. 0 IN. DIA.)	L.F.	260.000	8	\$1,383.24	\$1,900.00	\$1,132.00	2080.000
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	L.F.	40.000	7	\$796.35	\$1,130.00	\$561.94	280.000
7011209	ROCK SOCKETS (5 FT 6 IN. DIA.)	L.F.	114.200	8	\$1,275.88	\$1,800.00	\$1,025.00	913.600
7011300	VIDEO CAMERA INSPECTION	EACH	6.133	15	\$773.42	\$1,700.00	\$63.14	92.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	143.040	15	\$181.85	\$260.35	\$114.42	2145.600
7011600	SONIC LOGGING TESTING	EACH	6.133	15	\$5,453.21	\$8,000.00	\$2,200.00	92.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	560.182	33	\$113.62	\$175.00	\$77.00	18486.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	1271.000	10	\$117.10	\$133.00	\$101.46	12710.000
7021324	GALVANIZED CAST-IN-PLACE CONCRETE PILES (24 IN)	L.F.	488.000	3	\$250.17	\$258.50	\$240.00	1464.000
7025001	DYNAMIC PILE TESTING	EACH	3.000	3	\$2,833.33	\$4,000.00	\$1,500.00	9.000
7026000	PRE-BORE FOR PILING	L.F.	172.091	22	\$154.41	\$230.00	\$77.60	3786.000
7027000	PILE POINT REINFORCEMENT	EACH	17.163	43	\$144.09	\$187.00	\$105.00	738.000
7031004	DIAMOND GRINDING	S.Y.	1677.222	9	\$10.10	\$18.00	\$4.17	15095.000
7032002	CLASS B CONCRETE (MISC)	C.Y.	42.400	5	\$662.45	\$1,250.00	\$225.00	212.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	131.219	47	\$1,197.45	\$3,500.00	\$760.00	6167.300
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.000	14	\$36,411.43	\$288,000.00	\$7,800.00	14.000

MoDOT

2024 UNIT BID PRICES

SW DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034001		CLASS B-1 CONCRETE	C.Y.	22.000	8	\$3,240.08	\$4,200.00	\$2,316.40	176.000
7034041		CLASS B-1 CONCRETE (CULVERTS)	C.Y.	174.438	13	\$1,124.02	\$2,558.40	\$770.00	2267.700
7034212		SLAB ON STEEL	S.Y.	1019.600	5	\$466.78	\$550.00	\$424.00	5098.000
7034213		SLAB ON CONCRETE I-GIRDER	S.Y.	807.000	10	\$479.13	\$503.75	\$470.00	8070.000
7034214		CLASS B-2 CONCRETE	C.Y.	23.275	32	\$2,760.13	\$15,700.00	\$1,200.00	744.800
7034215		SAFETY BARRIER CURB	L.F.	196.545	11	\$257.46	\$750.00	\$89.00	2162.000
7034216		TYPE H BARRIER	L.F.	588.455	11	\$133.26	\$300.00	\$94.00	6473.000
7034219A		BARRIER CURB (TYPE D)	L.F.	452.809	47	\$143.32	\$242.52	\$81.00	21282.000
7034221		SLAB ON CONCRETE NU-GIRDER	S.Y.	1138.200	30	\$511.92	\$700.00	\$413.58	34146.000
7034222		SLAB ON CONCRETE BEAM	S.Y.	363.000	3	\$556.02	\$570.06	\$538.00	1089.000
7034600		CURB BLOCKOUT	L.F.	563.333	6	\$139.14	\$215.00	\$88.00	3380.000
7034620		FORM LINERS	S.Y.	10500.000	2	\$7.25	\$13.00	\$1.50	21000.000
7040101		SUBSTRUCTURE REPAIR (FORMED)	S.F.	51.400	30	\$401.66	\$1,800.00	\$15.00	1542.000
7040102		SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	31.429	7	\$245.95	\$370.00	\$183.04	220.000
7040103		SUPERSTRUCTURE REPAIR (UNFORMED)	S.F.	699.000	4	\$622.66	\$1,300.00	\$276.65	2796.000
7040104		REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	185.610	41	\$100.45	\$500.00	\$30.00	7610.000
7040106		FULL DEPTH REPAIR	S.F.	280.000	10	\$114.54	\$202.00	\$25.00	2800.000
7040110		EPOXY PRESSURE INJECTING	L.F.	30.800	20	\$101.03	\$596.00	\$60.22	616.000
7040113		CLEAN AND EPOXY SEAL	S.F.	712.614	44	\$16.60	\$130.00	\$4.40	31355.000
7040163		CONCRETE CRACK FILLER	S.Y.	717.217	23	\$16.98	\$56.00	\$10.52	16496.000
7056001		TYPE 3 (39 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	879.000	10	\$301.74	\$345.00	\$275.90	8790.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	839.750	16	\$358.32	\$440.00	\$325.00	13436.000
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1800.143	7	\$408.22	\$480.00	\$375.00	12601.000
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1111.000	3	\$419.17	\$451.50	\$375.00	3333.000
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1098.000	4	\$501.25	\$570.00	\$450.00	4392.000
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	359.000	3	\$559.69	\$586.00	\$510.07	1077.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	25213.846	13	\$2.04	\$4.75	\$1.39	327780.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	48343.571	28	\$1.89	\$3.00	\$1.40	1353620.000
7061070	MECHANICAL BAR SPLICE	EACH	393.000	10	\$134.20	\$228.25	\$55.00	3930.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	10	\$13,680.00	\$22,500.00	\$6,250.00	10.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	3779.032	31	\$4.40	\$12.00	\$1.44	117150.000
7101010	EPOXY COATED TIE BARS (DRILLED AND INSTALLED)	LBS	4580.000	4	\$4.43	\$8.00	\$1.85	18320.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	65	\$19,351.34	\$67,508.53	\$3,500.00	65.000
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.000	18	\$5,849.72	\$8,400.00	\$4,900.00	18.000
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.000	12	\$6,209.14	\$8,488.88	\$5,500.00	12.000
7121159	SHEAR CONNECTORS	EACH	3525.000	2	\$8.95	\$10.10	\$7.80	7050.000
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.000	3	\$67,793.00	\$88,679.00	\$51,700.00	3.000
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	10.000	6	\$3,683.33	\$10,000.00	\$450.00	60.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	12.706	17	\$1,445.53	\$2,075.00	\$975.81	216.000
7123610	SLAB DRAIN	EACH	43.515	33	\$591.08	\$967.20	\$445.00	1436.000
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	L.S.	1.000	3	\$150,540.19	\$165,620.57	\$125,000.00	3.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.000	11	\$3,377.80	\$4,190.00	\$2,200.00	11.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	2500.000	4	\$51.04	\$60.00	\$45.00	10000.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	2500.000	4	\$5.96	\$7.84	\$2.00	10000.000
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	S.F.	2500.000	4	\$2.37	\$2.62	\$2.00	10000.000
7125390A	FINISH FIELD COAT (SYSTEM H)	S.F.	2500.000	4	\$2.37	\$2.62	\$2.00	10000.000
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.000	11	\$3,026.93	\$7,600.00	\$2,000.00	11.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	154.400	5	\$58.43	\$81.00	\$35.00	772.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	47	\$4,443.72	\$8,250.00	\$1,563.79	94.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	8.200	40	\$328.14	\$1,100.00	\$115.90	328.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	21.714	28	\$273.06	\$504.00	\$130.10	608.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	9.474	19	\$728.41	\$3,300.00	\$260.00	180.000
7171002	PREFORMED COMPRESSION SEAL	L.F.	161.000	3	\$120.00	\$120.00	\$120.00	483.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	255.333	12	\$584.19	\$730.00	\$392.11	3064.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	132.893	28	\$89.15	\$135.00	\$48.00	3721.000
7173002	SILICONE EXPANSION JOINT SEALANT	L.F.	231.000	6	\$45.33	\$55.00	\$35.00	1386.000
7174002	PREFORMED SILICONE OR EPDM EXPANSION JOINT SEAL	L.F.	60.000	4	\$129.22	\$200.00	\$90.89	240.000
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	3676.556	18	\$92.31	\$120.00	\$80.00	66178.000
7201100	FORM LINERS FOR MSE WALL SYSTEMS	S.Y.	4.000	12	\$650.00	\$1,200.00	\$100.00	48.000
7201300	PILE SPACERS	EACH	17.600	15	\$961.27	\$1,620.00	\$1.00	264.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	40.000	10	\$134.91	\$185.00	\$97.25	400.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	27.000	5	\$161.67	\$200.00	\$140.00	135.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	145.533	15	\$72.13	\$135.00	\$45.32	2183.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	55.222	9	\$112.51	\$202.00	\$51.02	497.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	160.115	26	\$87.01	\$320.00	\$55.00	4163.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	170.500	8	\$116.60	\$205.85	\$107.00	1364.000
7261012	12 IN. PIPE GROUP A	L.F.	140.400	20	\$99.33	\$379.50	\$67.50	2808.000
7261015	15 IN. PIPE GROUP A	L.F.	1115.091	22	\$71.89	\$243.55	\$46.40	24532.000
7261018	18 IN. PIPE GROUP A	L.F.	499.118	34	\$90.79	\$530.00	\$60.00	16970.000
7261024	24 IN. PIPE GROUP A	L.F.	510.700	30	\$98.47	\$170.00	\$60.00	15321.000
7261030	30 IN. PIPE GROUP A	L.F.	139.048	21	\$131.59	\$185.00	\$105.00	2920.000
7261036	36 IN. PIPE GROUP A	L.F.	153.667	24	\$163.78	\$435.00	\$119.00	3688.000
7261042	42 IN. PIPE GROUP A	L.F.	240.000	2	\$235.00	\$250.00	\$220.00	480.000
7261048	48 IN. PIPE GROUP A	L.F.	29.182	11	\$291.17	\$521.50	\$189.45	321.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	37.571	14	\$813.82	\$1,350.00	\$450.00	526.000
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	4.000	16	\$1,586.43	\$12,000.00	\$800.00	64.000
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	12.500	8	\$1,176.84	\$1,495.15	\$970.03	100.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	12.000	18	\$1,129.58	\$1,500.00	\$820.00	216.000
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	79.200	10	\$904.01	\$1,300.00	\$700.00	792.000
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	7.471	17	\$992.91	\$2,490.00	\$687.50	127.000
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	4.833	12	\$994.21	\$1,400.00	\$700.00	58.000
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	46.250	16	\$1,047.97	\$2,240.00	\$835.76	740.000
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	3.714	7	\$2,072.11	\$6,000.00	\$1,150.00	26.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	21.783	23	\$1,092.29	\$2,486.97	\$800.00	501.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	6	\$957.70	\$2,800.00	\$385.64	12.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.000	6	\$1,035.36	\$2,900.00	\$570.00	18.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.727	11	\$1,042.67	\$3,000.00	\$426.17	41.000
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	16	\$1,455.54	\$3,550.00	\$602.80	16.000
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	11	\$2,051.20	\$4,100.00	\$1,118.90	22.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.000	10	\$1,023.42	\$3,000.00	\$448.11	40.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.353	17	\$1,096.56	\$3,100.00	\$175.00	57.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.688	16	\$1,240.41	\$3,700.00	\$245.00	43.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.240	25	\$1,622.24	\$3,850.00	\$815.12	56.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.056	18	\$1,997.15	\$4,500.00	\$820.00	73.000
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.000	2	\$2,850.00	\$3,600.00	\$2,100.00	6.000
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	11	\$3,340.50	\$5,600.00	\$2,125.00	22.000
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.000	5	\$588.10	\$910.25	\$440.00	20.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.375	8	\$723.81	\$2,550.00	\$400.00	27.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	5.333	18	\$1,004.32	\$3,100.00	\$175.00	96.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	6.875	8	\$1,271.68	\$3,700.00	\$245.00	55.000
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	12.000	1	\$900.00	\$900.00	\$900.00	12.000
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	11	\$2,316.04	\$5,000.00	\$1,500.00	22.000
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	5	\$3,744.90	\$6,000.00	\$2,899.51	10.000
7322012A	BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUB	EACH	1.444	9	\$1,339.39	\$2,400.00	\$564.50	13.000
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	1.750	12	\$1,476.87	\$4,600.00	\$650.67	21.000

MoDOT

2024 UNIT BID PRICES

SW DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8025006	MULCHING		ACRE	11.713	83	\$1,626.08	\$76,923.10	\$500.00	972.160
8031000A	TURF TYPE TALL FESCUE SODDING		S.Y.	2704.868	38	\$15.60	\$42.00	\$6.95	102785.000
8032000A	KENTUCKY BLUEGRASS SODDING		S.Y.	69.000	5	\$65.37	\$100.00	\$20.00	345.000
8051000A	SEEDING - COOL SEASON MIXTURES		ACRE	7.656	86	\$2,581.06	\$76,923.10	\$845.00	658.400
8052000A	SEEDING - WARM SEASON MIXTURES		ACRE	12.836	11	\$1,981.11	\$8,000.00	\$1,445.39	141.200
8061003	SEDIMENT TRAP EXCAVATION		C.Y.	36.792	24	\$49.11	\$150.00	\$20.62	883.000
8061004	SEDIMENT TRAP ROCK		C.Y.	76.038	29	\$82.97	\$198.00	\$31.00	2205.100
8061005	ROCK DITCH CHECK		L.F.	1700.573	75	\$16.97	\$93.36	\$8.00	127543.000
8061006	ALTERNATE DITCH CHECK		L.F.	1096.743	35	\$10.29	\$50.00	\$7.50	38386.000
8061007A	CURB INLET CHECK		EACH	42.476	42	\$148.80	\$370.00	\$90.00	1784.000
8061016	SEDIMENT REMOVAL		C.Y.	251.782	101	\$23.74	\$500.00	\$1.00	25430.000
8061017	TEMPORARY SEEDING AND MULCHING		ACRE	5.600	67	\$1,532.05	\$35,161.70	\$325.00	375.200
8061019	SILT FENCE		L.F.	4829.934	106	\$3.10	\$27.65	\$1.10	511973.000
8061020	TEMPORARY PIPE		L.F.	401.500	8	\$71.47	\$116.00	\$49.75	3212.000
8061050	TYPE C BERM		L.F.	964.864	22	\$39.61	\$65.00	\$4.37	21227.000
8064130	TYPE 3 TURF REINFORCEMENT MAT		S.Y.	2733.500	8	\$4.10	\$4.58	\$3.80	21868.000
8064140	TYPE 3B EROSION CONTROL		S.Y.	23234.176	17	\$2.18	\$2.50	\$1.54	394981.000
9011010	RELOCATED POLE		EACH	3.286	7	\$1,633.33	\$1,973.51	\$1,300.00	23.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT		EACH	12.353	17	\$3,585.93	\$4,600.00	\$2,572.60	210.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2		EACH	7.333	15	\$4,856.27	\$7,100.00	\$3,961.00	110.000
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3		EACH	15.364	11	\$4,564.12	\$7,200.00	\$4,200.00	169.000

MoDOT

2024 UNIT BID PRICES

SW DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011104		BRACKET ARM, 4 FT. OR 1.2 M	EACH	3.000	4	\$603.31	\$645.13	\$575.00	12.000
9011106		BRACKET ARM, 6 FT. OR 1.8 M	EACH	9.692	13	\$731.24	\$1,100.00	\$600.00	126.000
9011108		BRACKET ARM, 8 FT. OR 2.4 M	EACH	3.333	6	\$671.51	\$720.00	\$610.00	20.000
9011110		BRACKET ARM, 10 FT. OR 3.0 M	EACH	6.625	16	\$1,452.23	\$1,653.76	\$1,300.00	106.000
9011112		BRACKET ARM, 12 FT. OR 3.6 M	EACH	3.556	9	\$1,490.45	\$1,575.00	\$1,385.00	32.000
9011115		BRACKET ARM, 15 FT. OR 4.6 M	EACH	7.148	27	\$1,550.50	\$2,300.00	\$1,300.00	193.000
9011311		LUMINAIRE, LED-A	EACH	12.353	17	\$392.08	\$868.00	\$340.00	210.000
9011312		LUMINAIRE, LED-B	EACH	11.480	25	\$487.09	\$891.10	\$404.00	287.000
9012230		BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.286	28	\$9,893.86	\$13,100.00	\$8,900.00	36.000
9012231		BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	EACH	1.000	5	\$9,282.12	\$11,132.42	\$5,278.20	5.000
9013002		CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	161.917	24	\$17.50	\$24.40	\$12.50	3886.000
9013003		CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	78.765	17	\$18.86	\$106.00	\$16.25	1339.000
9013004		CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	102.250	20	\$24.98	\$42.80	\$20.50	2045.000
9014003		CONDUIT, 3 IN. RIGID, PUSHED	L.F.	153.667	6	\$43.85	\$63.00	\$28.00	922.000
9014004		CONDUIT, 4 IN. RIGID, PUSHED	L.F.	405.379	29	\$32.05	\$48.40	\$23.00	11756.000
9014502		CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	L.F.	815.000	4	\$55.58	\$56.15	\$55.00	3260.000
9015010		TRENCHING TYPE I	L.F.	3787.718	39	\$6.76	\$11.00	\$5.25	147721.000
9016110		PULL BOX, PREFORMED CLASS 1	EACH	14.947	19	\$1,836.68	\$5,300.00	\$1,215.00	284.000
9016120		PULL BOX, CONCRETE, STANDARD	EACH	7.280	25	\$3,594.05	\$5,800.00	\$2,925.00	182.000
9016121		PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	2.000	4	\$5,361.59	\$5,733.34	\$5,110.00	8.000
9017002		CABLE, 2 AWG 1 CONDUCTOR	L.F.	384.667	30	\$3.74	\$7.00	\$2.95	11540.000

MoDOT

2024 UNIT BID PRICES

SW DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9017006	CABLE, 6 AWG 1 CONDUCTOR		L.F.	710.000	4	\$2.37	\$2.50	\$2.25	2840.000
9017008	CABLE, 8 AWG 1 CONDUCTOR		L.F.	1838.333	12	\$1.92	\$4.30	\$1.45	22060.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET		L.F.	1682.727	33	\$1.50	\$5.25	\$1.00	55530.000
9017206	WIRE, 6 AWG, BARE NEUTRAL		L.F.	530.000	4	\$2.23	\$2.28	\$2.10	2120.000
9017208	WIRE, 8 AWG, BARE NEUTRAL		L.F.	40.000	2	\$1.98	\$2.00	\$1.95	80.000
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG		L.F.	5141.667	12	\$5.67	\$6.95	\$5.15	61700.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG		L.F.	3792.424	33	\$5.56	\$8.00	\$4.30	125150.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)		EACH	10.500	26	\$1,981.02	\$3,200.00	\$1,524.00	273.000
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)		EACH	9.560	25	\$2,908.01	\$4,400.00	\$2,199.00	239.000
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY		EACH	1.333	24	\$8,313.86	\$12,100.00	\$6,495.00	32.000
9018622	POWER SUPPLY ASSEMBLY, TYPE 2, 480 VOLT SERVICE, LIGHTING ONLY		EACH	1.000	5	\$8,799.02	\$10,575.79	\$4,919.30	5.000
9019400	TEMPORARY LIGHTING		L.S.	1.000	13	\$14,723.11	\$58,015.00	\$8,500.00	13.000
9019902	MISC. 170W TOP MOUNTED LED-B		EACH	5.788	33	\$2,234.79	\$11,000.00	\$230.00	191.000
9020211	SIGNAL HEAD, TYPE 1S		EACH	2.000	6	\$859.12	\$1,600.00	\$680.00	12.000
9020213	SIGNAL HEAD, TYPE 3S		EACH	4.667	9	\$1,120.00	\$1,600.00	\$1,055.00	42.000
9020513	SIGNAL HEAD, TYPE 3B		EACH	5.333	15	\$1,323.91	\$3,300.00	\$1,115.00	80.000
9020514	SIGNAL HEAD, TYPE 4B		EACH	1.400	10	\$1,579.28	\$2,040.00	\$1,445.00	14.000
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN		EACH	26.750	12	\$796.99	\$958.34	\$715.00	321.000
9020833	SH-FLAT SHEET - SIGNAL SIGN		S.F.	27.211	19	\$35.33	\$55.00	\$22.00	517.000
9020834	SIGNAL SIGN, MOUNTING		EACH	6.889	18	\$231.71	\$396.00	\$85.00	124.000
9022651	LUMINAIRE LED-A, 120 VOLT		EACH	4.000	2	\$445.00	\$555.00	\$335.00	8.000

MoDOT

2024 UNIT BID PRICES

SW DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9022708		POST, SIGNAL 8 FT. OR 2.4 M	EACH	13.667	18	\$2,264.16	\$2,600.00	\$1,325.00	246.000
9023120		POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	2.000	6	\$12,286.65	\$15,800.00	\$11,075.00	12.000
9023125		POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	1.000	2	\$12,149.00	\$12,975.00	\$11,323.00	2.000
9023130		POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.000	6	\$15,660.85	\$18,900.00	\$14,350.00	6.000
9023140		POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.000	2	\$19,551.50	\$20,603.00	\$18,500.00	2.000
9023155		POST, TYPE CL, 55 FT. ARM	EACH	2.000	2	\$24,898.50	\$29,232.00	\$20,565.00	4.000
9023225		POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	3.000	3	\$12,868.33	\$13,350.00	\$12,500.00	9.000
9023502		POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	EACH	2.000	4	\$18,702.62	\$19,999.40	\$17,825.00	8.000
9023601		SPAN WIRE ASSEMBLY, SINGLE MESSENGER	L.F.	110.000	4	\$16.53	\$17.67	\$15.75	440.000
9024170		CONTROLLER ASSEMBLY HOUSING, TYPE 170	EACH	1.000	6	\$25,766.01	\$32,241.24	\$5,300.00	6.000
9024921		ACCESSIBLE PEDESTRIAN	EACH	89.500	6	\$1,083.12	\$1,125.00	\$1,050.00	537.000
9024944		DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	8.000	2	\$185.00	\$225.00	\$145.00	16.000
9024965		DETECTOR MICROWAVE	EACH	1.000	6	\$41,187.23	\$52,229.68	\$5,300.00	6.000
9025020		CONDUIT, 1 IN., LOOP DETECTOR	L.F.	64.400	10	\$19.89	\$24.37	\$6.50	644.000
9025200		CONDUIT, 2 IN., TRENCH	L.F.	110.133	15	\$19.89	\$83.00	\$9.05	1652.000
9025300		CONDUIT, 3 IN., TRENCH	L.F.	232.050	20	\$35.20	\$52.00	\$19.00	4641.000
9025400		CONDUIT, 4 IN., TRENCH	L.F.	84.000	6	\$23.42	\$31.50	\$20.85	504.000
9027200		CONDUIT, 2 IN., PUSHED	L.F.	583.000	2	\$14.38	\$27.75	\$1.00	1166.000
9027300		CONDUIT, 3 IN., PUSHED	L.F.	447.833	12	\$51.14	\$63.00	\$28.75	5374.000
9027400		CONDUIT, 4 IN., PUSHED	L.F.	197.000	6	\$33.28	\$42.00	\$30.15	1182.000
9028100		CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	286.667	6	\$1.40	\$2.00	\$1.05	1720.000

MoDOT

2024 UNIT BID PRICES

SW DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER		L.F.	179.000	10	\$4.10	\$6.05	\$3.65	1790.000
9028204	CABLE, 4 AWG 1 CONDUCTOR, POWER		L.F.	520.000	6	\$3.28	\$6.30	\$2.55	3120.000
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER		L.F.	1990.000	2	\$1.18	\$1.85	\$0.50	3980.000
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER		L.F.	70.000	6	\$1.89	\$3.00	\$1.50	420.000
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER		L.F.	4116.000	2	\$2.82	\$2.89	\$2.75	8232.000
9028302	CABLE, 12 AWG 2 CONDUCTOR		L.F.	887.500	8	\$2.80	\$5.00	\$2.00	7100.000
9028308	CABLE, 16 AWG 2 CONDUCTOR		L.F.	4820.000	18	\$1.91	\$3.79	\$1.20	86760.000
9028310	CABLE, 16 AWG 5 CONDUCTOR		L.F.	3577.778	18	\$2.57	\$4.79	\$1.55	64400.000
9028311	CABLE, 16 AWG 7 CONDUCTOR		L.F.	2331.111	9	\$3.80	\$8.00	\$1.75	20980.000
9028500	CABLE, LOOP DETECTOR, IN DUCT		L.F.	2884.286	21	\$7.01	\$10.00	\$6.15	60570.000
9028510	CABLE, LOOP DETECTOR, LEAD-IN		L.F.	1330.000	8	\$2.02	\$2.75	\$1.15	10640.000
9028620	POWER SUPPLY ASSEMBLY, TYPE 2		EACH	1.000	9	\$11,740.33	\$45,000.00	\$6,710.00	9.000
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET		EACH	1.000	8	\$10,470.78	\$16,960.00	\$6,365.00	8.000
9028810	PULL BOX, PREFORMED CLASS 1		EACH	4.000	11	\$1,710.30	\$2,700.00	\$1,100.00	44.000
9028811	PULL BOX, PREFORMED CLASS 2		EACH	2.364	11	\$1,512.37	\$2,515.00	\$1,080.00	26.000
9028812	PULL BOX, PREFORMED CLASS 3		EACH	1.000	3	\$3,586.67	\$3,725.00	\$3,480.00	3.000
9028820	PULL BOX, CONCRETE, STANDARD		EACH	2.588	17	\$3,845.27	\$5,725.00	\$1,100.00	44.000
9028821	PULL BOX, CONCRETE, DOUBLE, TYPE A		EACH	1.250	8	\$5,154.52	\$6,500.00	\$1,300.00	10.000
9028824	PULL BOX, CONCRETE, DOUBLE TYPE B		EACH	1.000	2	\$6,335.00	\$6,670.00	\$6,000.00	2.000
9029100	BASE, CONCRETE		C.Y.	10.762	26	\$1,689.24	\$5,000.00	\$1,235.00	279.800
9029400	TEMPORARY TRAFFIC SIGNALS		EACH	1.000	6	\$28,323.29	\$34,443.36	\$10,500.00	6.000

MoDOT

2024 UNIT BID PRICES

SW DISTRICT

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031005	SQUARE STEEL SIGN POST (4IN.) BASE	EACH	2.000	4	\$1,000.08	\$1,800.00	\$250.16	8.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	8.929	24	\$1,177.73	\$2,104.45	\$728.00	214.300
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	74.950	8	\$1,633.39	\$1,800.00	\$1,412.00	599.600
9031210	STRUCTURAL STEEL POSTS	LBS	2547.583	24	\$5.38	\$12.35	\$4.50	61142.000
9031220	PIPE POSTS	LBS	1603.111	27	\$5.52	\$155.00	\$4.00	43284.000
9031230	4 IN. SQUARE STEEL POST	L.F.	35.500	4	\$122.50	\$190.00	\$55.00	142.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	100.182	55	\$273.73	\$650.00	\$129.00	5510.000
9031242	36 IN. SURFACE-MOUNT	EACH	39.364	11	\$79.44	\$518.76	\$58.00	433.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	84.000	8	\$26.29	\$47.00	\$6.00	672.000
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	31.000	5	\$58.32	\$74.59	\$50.00	155.000
9031253A	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED YELLOW	EACH	6.000	5	\$61.32	\$74.59	\$55.00	30.000
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	93.000	5	\$56.80	\$69.02	\$51.00	465.000
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	8.000	5	\$56.80	\$69.02	\$51.00	40.000
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	22.000	5	\$61.32	\$74.59	\$55.00	110.000
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	11.333	12	\$96.81	\$132.00	\$55.00	136.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	75.250	12	\$18.49	\$25.05	\$11.65	903.000
9031272A	2.25 IN. PSST POST INSERT (6 FT.)	EACH	19.565	23	\$112.51	\$279.60	\$33.75	450.000
9031273A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	4.000	3	\$293.33	\$355.00	\$200.00	12.000
9031274	CONCRETE POST ANCHOR FOR 2	EACH	42.889	9	\$248.95	\$750.00	\$210.00	386.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	1281.473	91	\$15.87	\$47.50	\$7.50	116614.000
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	22.600	10	\$314.36	\$385.00	\$100.00	226.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031285	CONCRETE POST ANCHOR FOR	EACH	87.062	81	\$368.41	\$550.00	\$110.00	7052.000
9035004A	SH-FLAT SHEET	S.F.	288.635	80	\$22.17	\$70.00	\$16.30	23090.800
9035011A	ST-STRUCTURAL	S.F.	690.455	33	\$29.64	\$56.50	\$23.00	22785.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	560.754	57	\$26.99	\$63.00	\$17.60	31963.000
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	107.500	8	\$28.71	\$33.36	\$24.00	860.000
9036042	TUBULAR SUPPORT, TYPE C-2018-28	EACH	1.000	6	\$33,381.10	\$36,137.28	\$32,000.00	6.000
9036043	TUBULAR SUPPORT, TYPE C-2018-34	EACH	2.800	10	\$36,764.79	\$40,674.48	\$33,540.00	28.000
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	953.750	8	\$11.71	\$21.00	\$9.05	7630.000
9107201	CONDUIT, 3 IN., RIGID, PUSHED	L.F.	292.000	6	\$31.39	\$33.88	\$30.00	1752.000
9107504	CONDUIT 3 IN. RIGID EXTERNAL ON STRUCTURE	L.F.	181.000	2	\$156.75	\$250.00	\$63.50	362.000
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	L.F.	300.000	2	\$3.95	\$4.00	\$3.89	600.000
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	L.F.	3450.000	6	\$2.76	\$3.15	\$2.55	20700.000
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	L.F.	70.000	2	\$2.39	\$2.50	\$2.28	140.000
9108352	FIBER OPTIC CABLE, 24-STRAND, 18 SINGLE MODE, 6 MULTIMODE	L.F.	1190.000	6	\$6.36	\$7.34	\$4.20	7140.000
9108402	WIRE, 2 AWG, BARE NEUTRAL	L.F.	120.000	2	\$3.82	\$3.89	\$3.75	240.000
9108406	WIRE, 6 AWG, BARE NEUTRAL	L.F.	30.000	2	\$2.39	\$2.50	\$2.28	60.000
9108816	PULL BOX, PREFORMED CLASS 5	EACH	1.000	2	\$2,817.60	\$2,835.19	\$2,800.00	2.000
9108820	PULL BOX, CONCRETE, STANDARD	EACH	6.000	6	\$3,361.12	\$3,700.00	\$3,150.00	36.000
9109100	BASE, CONCRETE	C.Y.	1.000	2	\$3,025.00	\$3,050.00	\$3,000.00	2.000
9109242	FIELD CONNECTOR, TYPE ST	EACH	12.000	6	\$283.53	\$1,100.00	\$115.00	72.000

MoDOT

2024 UNIT BID PRICES

SE DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000		TEMPORARY SURFACING	C.Y.	925.000	3	\$47.18	\$58.54	\$28.00	2775.000
2013000		CLEARING AND GRUBBING	ACRE	3.154	65	\$8,963.34	\$50,965.47	\$405.00	205.000
2022010		REMOVAL OF IMPROVEMENTS	L.S.	1.000	191	\$36,660.90	\$290,791.29	\$1,453.97	191.000
2024013		REMOVAL OF SURFACING ACM (FRIABLE)	S.F.	1824.000	10	\$11.24	\$82.50	\$7.19	18240.000
2024043		REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	36.750	12	\$85.17	\$1,250.00	\$15.33	441.000
2024046		REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NON-FRIABLE)	L.F.	384.000	8	\$8.34	\$20.00	\$4.70	3072.000
2024054		REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	L.F.	18.000	8	\$20.91	\$40.00	\$7.19	144.000
2024070		REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	S.F.	6.000	2	\$157.50	\$165.00	\$150.00	12.000
2024072		REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	S.F.	1218.000	8	\$9.63	\$35.00	\$3.95	9744.000
2024096		REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	S.F.	432.000	8	\$4.21	\$10.00	\$1.60	3456.000
2024098		REMOVAL OF FLOOR TILE AND MASTIC ACM ONCONCRETE (CATEGORY I	S.F.	720.000	8	\$4.75	\$10.00	\$1.60	5760.000
2026050		TANK PIT WATER DISPOSAL	GAL	750.000	2	\$2.10	\$2.20	\$2.00	1500.000
2027000		DISPOSAL AND PLUGGING OF WELLS	EACH	2.429	7	\$1,588.24	\$4,250.00	\$1,000.00	17.000
2028000		PLUGGING AND DISPOSAL OF SEPTIC TANKS	EACH	1.000	2	\$1,050.00	\$1,100.00	\$1,000.00	2.000
2031000		CLASS A EXCAVATION	C.Y.	13397.114	79	\$9.68	\$50.00	\$4.50	1058372.000
2032000		CLASS C EXCAVATION	C.Y.	15717.500	4	\$17.03	\$100.00	\$15.00	62870.000
2035000		UNCLASSIFIED EXCAVATION	C.Y.	4315.000	2	\$30.00	\$40.00	\$20.00	8630.000
2035500		EMBANKMENT IN PLACE	C.Y.	5709.831	59	\$17.19	\$72.09	\$1.00	336880.000
2036000		COMPACTING EMBANKMENT	C.Y.	10646.040	75	\$2.38	\$65.00	\$1.00	798453.000
2037075		COMPACTING IN CUT	100FT	18.405	20	\$905.33	\$7,048.09	\$300.00	368.100
2051010		MODIFIED SUBGRADE	S.Y.	110905.000	10	\$6.14	\$6.70	\$5.63	1109050.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2061000	CLASS 1 EXCAVATION	C.Y.	125.302	86	\$37.10	\$135.00	\$10.00	10776.000
2063000	CLASS 3 EXCAVATION	C.Y.	441.086	64	\$19.02	\$225.00	\$5.00	28229.500
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	108.000	2	\$100.00	\$100.00	\$100.00	216.000
2063300	CLASS 4 EXCAVATION	C.Y.	469.540	43	\$38.79	\$225.00	\$4.89	20190.200
2063500	CULVERT CLEANOUT	EACH	5.448	29	\$1,959.98	\$5,555.00	\$922.22	158.000
2064000	POROUS BACKFILL	C.Y.	79.359	64	\$99.01	\$150.00	\$45.63	5079.000
2065500	TEMPORARY SHORING	L.S.	1.000	5	\$28,650.00	\$45,000.00	\$5,000.00	5.000
2071000	LINEAR GRADING CLASS 1	100FT	1.627	15	\$2,468.65	\$5,200.00	\$1.00	24.400
2072000	LINEAR GRADING CLASS 2	100FT	19.618	49	\$1,776.11	\$9,000.00	\$350.00	961.300
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	100FT	6.048	21	\$839.07	\$3,650.00	\$121.85	127.000
2142000	FURNISHING ROCK FILL	C.Y.	418.857	7	\$45.80	\$70.00	\$1.00	2932.000
2143000	PLACING ROCK FILL	C.Y.	418.857	7	\$26.87	\$80.00	\$14.80	2932.000
2152000A	SHAPING SLOPES, CLASS II	100FT	2.000	2	\$1,725.00	\$1,850.00	\$1,600.00	4.000
2153000	SHAPING SLOPES, CLASS III	100FT	4.000	4	\$1,793.50	\$3,024.00	\$1,350.00	16.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	90	\$43,581.24	\$150,000.00	\$12,000.00	90.000
2161500	REMOVAL OF SEAL COAT	S.F.	5248.000	2	\$2.13	\$2.35	\$1.90	10496.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	2198.000	6	\$3.32	\$4.50	\$2.46	13188.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	11193.000	3	\$11.47	\$13.75	\$10.00	33579.000
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	49.000	1	\$228.00	\$228.00	\$228.00	49.000
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	L.S.	1.000	10	\$11,337.83	\$21,689.17	\$5,000.00	10.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	4	\$15,901.35	\$35,000.00	\$8,105.41	4.000

MoDOT

2024 UNIT BID PRICES

SE DISTRICT

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	3384.500	8	\$20.94	\$32.00	\$13.00	27076.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	3384.500	8	\$11.21	\$18.00	\$6.00	27076.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	2192.950	40	\$12.80	\$22.50	\$6.25	87718.000
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	461.438	16	\$20.88	\$26.00	\$18.00	7383.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1102.400	15	\$13.72	\$39.38	\$6.00	16536.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	7314.957	70	\$11.83	\$55.00	\$8.00	512047.000
3101003	GRAVEL (A)	S.Y.	211.667	9	\$18.03	\$20.41	\$13.74	1905.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	102.215	181	\$50.90	\$593.19	\$11.00	18501.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	491.810	21	\$20.26	\$90.00	\$4.25	10328.000
4010101	8 INCHES, BITUMINOUS PAVEMENT	S.Y.	14574.200	2	\$41.25	\$45.00	\$37.50	29148.400
4010107	7 INCHES, BITUMINOUS PAVEMENT SECTION	S.Y.	17063.350	8	\$34.94	\$47.76	\$33.00	136506.800
4010150	TYPE A2 SHOULDER	S.Y.	7194.755	22	\$36.08	\$125.00	\$31.50	158284.600
4010151	TYPE A3 SHOULDER	S.Y.	1136.000	3	\$38.42	\$47.00	\$31.26	3408.000
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	7598.870	37	\$83.10	\$254.75	\$1.00	281158.200
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	15219.663	16	\$79.84	\$96.55	\$58.77	243514.600
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	1341.236	36	\$89.10	\$400.00	\$1.00	48284.500
4013010	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TON	154.000	2	\$150.00	\$160.00	\$140.00	308.000
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	7064.709	90	\$92.57	\$132.50	\$70.66	635823.800
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TON	25286.000	2	\$94.80	\$103.75	\$85.85	50572.000
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	22577.775	12	\$72.62	\$445.00	\$63.75	270933.300
4030105	ASPHALTIC CONCRETE MIXTURE	TON	732.000	2	\$156.25	\$170.00	\$142.50	1464.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	8287.029	7	\$90.87	\$2,350.00	\$83.15	58009.200
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TON	21.000	2	\$872.50	\$1,400.00	\$345.00	42.000
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TON	114.900	5	\$169.36	\$213.82	\$155.00	574.500
4030404	11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	67279.000	6	\$52.76	\$56.58	\$51.00	403674.000
4071005	TACK COAT	GAL	10631.859	105	\$2.95	\$38.46	\$1.00	1116345.200
4071007	TACK COAT - LOW OR NON-	GAL	62413.500	6	\$3.42	\$3.65	\$3.31	374481.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	13707.727	22	\$2.78	\$83.72	\$2.50	301570.000
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	586.417	12	\$16.98	\$104.15	\$7.00	7037.000
4094012	SEAL COAT AGGREGATE, GRADE B2	S.Y.	265778.000	4	\$1.04	\$1.16	\$0.79	1063112.000
4094021	SEAL COAT AGGREGATE, GRADE C	S.Y.	649.333	6	\$20.45	\$83.72	\$7.00	3896.000
4134000	BITUMINOUS FOG SEAL	GAL	10806.000	3	\$2.90	\$3.60	\$2.45	32418.000
5021107	CONCRETE PAVEMENT (7 IN. NON-REINF)	S.Y.	4362.822	9	\$56.23	\$126.00	\$51.00	39265.400
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	14644.000	5	\$83.29	\$97.53	\$72.61	73220.000
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	24629.550	12	\$62.62	\$116.50	\$58.00	295554.600
5021340	TYPE A2 SHOULDER	S.Y.	18010.650	2	\$41.15	\$41.25	\$41.00	36021.300
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	164.625	16	\$389.81	\$525.00	\$340.00	2634.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	113.264	72	\$212.03	\$460.89	\$90.00	8155.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	431.886	7	\$204.58	\$235.00	\$169.85	3023.200
6044011	PIPE COLLAR, TYPE A	EACH	3.231	13	\$1,411.79	\$3,450.00	\$1.00	42.000
6061010	GUARDRAIL TYPE A	L.F.	128.900	10	\$32.26	\$43.25	\$28.00	1289.000
6061040	GUARDRAIL TYPE D	L.F.	88.000	5	\$30.96	\$40.45	\$28.00	440.000

MoDOT

2024 UNIT BID PRICES

SE DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061060	MGS GUARDRAIL		L.F.	491.494	77	\$31.08	\$109.54	\$26.00	37845.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING		L.F.	922.235	17	\$31.51	\$42.00	\$28.50	15678.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)		EACH	5.000	5	\$4,112.95	\$4,446.27	\$3,818.48	25.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)		EACH	4.014	73	\$4,159.71	\$6,081.74	\$3,645.67	293.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION		EACH	1.286	7	\$4,123.93	\$4,400.00	\$3,977.54	9.000
6061075	MGS LONG SPAN GUARDRAIL SECTION		EACH	3.636	11	\$1,613.62	\$5,250.00	\$500.00	40.000
6061080	MGS END ANCHOR		EACH	2.036	28	\$1,966.95	\$2,790.80	\$1,500.00	57.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)		EACH	4.143	7	\$4,432.25	\$8,000.00	\$4,200.00	29.000
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)		EACH	2.000	7	\$2,689.91	\$3,798.35	\$1,800.00	14.000
6062204A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION		EACH	1.000	5	\$3,177.76	\$3,888.82	\$3,000.00	5.000
6062300A	TRANSITION SECTION, 6.5 FT. POSTS		EACH	1.583	12	\$950.72	\$1,950.00	\$400.00	19.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)		EACH	4.214	98	\$3,636.31	\$5,050.00	\$3,200.00	413.000
6063015	TYPE A CRASHWORTHY END TERMINAL		EACH	1.500	20	\$3,779.30	\$5,000.00	\$3,400.00	30.000
6063017	TYPE C CRASHWORTHY END TERMINAL		EACH	1.583	12	\$32,266.28	\$36,500.00	\$24,000.00	19.000
6063020	TYPE C CRASHWORTHY END		EACH	2.212	33	\$31,249.06	\$44,529.89	\$24,000.00	73.000
6071013A	CHAIN-LINK FENCE (72 IN.)		L.F.	40.000	5	\$152.52	\$162.60	\$150.00	200.000
6081000	CONCRETE MEDIAN		S.Y.	89.000	1	\$90.00	\$90.00	\$90.00	89.000
6081010	CONCRETE CURB RAMP		S.Y.	27.800	5	\$185.08	\$277.91	\$135.00	139.000
6081012	TRUNCATED DOMES		S.F.	20.000	5	\$39.12	\$75.09	\$25.00	100.000
6083003	3 IN. CONCRETE MEDIAN STRIP		S.Y.	99.460	10	\$116.67	\$170.00	\$30.00	994.600
6083006	6 IN. CONCRETE MEDIAN STRIP		S.Y.	178.300	1	\$148.50	\$148.50	\$148.50	178.300

MoDOT

2024 UNIT BID PRICES

SE DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6086004		CONCRETE SIDEWALK, 4 IN.	S.Y.	426.500	5	\$78.79	\$94.25	\$63.50	2132.500
6091010		CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	63.000	2	\$65.75	\$73.50	\$58.00	126.000
6091041		CONCRETE GUTTER TYPE A	L.F.	56.000	3	\$94.00	\$125.00	\$75.00	168.000
6091042		CONCRETE GUTTER TYPE B	L.F.	2.000	2	\$138.50	\$142.00	\$135.00	4.000
6091052		CURB AND GUTTER TYPE B	L.F.	57.000	2	\$67.50	\$76.00	\$59.00	114.000
6092011		INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	1235.714	7	\$27.68	\$49.00	\$8.60	8650.000
6093015		ASPHALT CURB (4 INCH)	L.F.	2656.000	4	\$17.32	\$22.50	\$10.00	10624.000
6094010		DRAIN BASIN	EACH	8.000	5	\$3,751.00	\$4,555.00	\$2,000.00	40.000
6096010A		FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	1160.000	11	\$44.44	\$63.44	\$30.00	12760.000
6096020		FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	424.212	33	\$40.94	\$115.00	\$1.00	13999.000
6096030A		FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	126.889	18	\$17.36	\$100.00	\$10.00	2284.000
6096041		PLACING TYPE 1 ROCK DITCH LINER	C.Y.	1160.000	11	\$38.70	\$130.00	\$20.00	12760.000
6096042		PLACING TYPE 2 ROCK DITCH LINER	C.Y.	424.212	33	\$43.54	\$82.02	\$10.00	13999.000
6096043		PLACING TYPE 3 ROCK DITCH LINER	C.Y.	126.889	18	\$47.64	\$242.50	\$20.00	2284.000
6096050		BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	143.000	5	\$62.01	\$65.06	\$60.00	715.000
6097000		ROCK LINING	C.Y.	79.333	24	\$66.90	\$441.50	\$35.31	1904.000
6113010		FURNISHING TYPE 1 ROCK BLANKET	C.Y.	472.368	19	\$41.05	\$75.00	\$10.00	8975.000
6113020		FURNISHING TYPE 2 ROCK BLANKET	C.Y.	589.358	81	\$44.72	\$85.00	\$1.00	47738.000
6113030		PLACING TYPE 1 ROCK BLANKET	C.Y.	472.368	19	\$38.44	\$54.22	\$20.00	8975.000
6113040		PLACING TYPE 2 ROCK BLANKET	C.Y.	589.358	81	\$30.49	\$68.00	\$16.70	47738.000
6116010A		CONCRETE SLOPE PROTECTION	S.Y.	40.000	3	\$129.67	\$150.00	\$93.00	120.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	3.200	5	\$4,069.25	\$5,970.00	\$2,867.00	16.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.200	10	\$3,768.88	\$6,500.00	\$2,400.00	22.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	3.000	10	\$3,594.47	\$3,833.56	\$3,535.00	30.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	1.000	3	\$3,100.00	\$3,300.00	\$3,000.00	3.000
6122020	REPLACEMENT SAND BARREL	EACH	6.091	22	\$315.79	\$550.00	\$100.00	134.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	3.182	22	\$1,165.43	\$2,500.00	\$965.00	70.000
6122040	WORK ZONE CRASH CUSHION	EACH	2.250	16	\$5,646.96	\$7,740.00	\$1,500.00	36.000
6122041	WORK ZONE CRASH CUSHION	EACH	4.571	7	\$2,110.00	\$2,735.00	\$1,500.00	32.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.000	31	\$2,183.90	\$11,000.00	\$1.00	62.000
6123001	TRUCK MOUNTED ATTENUATOR (TMA)	L.S.	1.000	35	\$11,425.61	\$50,000.00	\$500.00	35.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	1696.142	12	\$241.66	\$321.05	\$135.00	20353.700
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	209.417	12	\$4.15	\$15.00	\$1.00	2513.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR	S.Y.	253.556	9	\$7.67	\$16.00	\$1.00	2282.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	5689.071	14	\$6.02	\$32.00	\$2.35	79647.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	4048.222	9	\$7.35	\$16.00	\$4.00	36434.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	193.000	6	\$19.95	\$25.00	\$13.00	1158.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	132.667	6	\$8.72	\$16.00	\$5.00	796.000
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH	C.Y.	1.800	2	\$3,805.00	\$5,250.00	\$2,360.00	3.600
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PAVEMENT	S.Y.	16.300	2	\$550.00	\$790.00	\$310.00	32.600
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	490.800	4	\$197.94	\$274.02	\$143.00	1963.200
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	2154.700	4	\$51.98	\$83.00	\$36.17	8618.800

MoDOT

2024 UNIT BID PRICES

SE DISTRICT

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	13.000	5	\$2,000.40	\$2,650.00	\$1,800.00	65.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	1.000	7	\$5,335.71	\$10,480.00	\$2,389.20	7.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	12.714	7	\$1,487.42	\$2,100.00	\$1,000.00	89.000
6142014	24 IN. OR 600MM AUTO FLOODGATE (TYPE 1)	EACH	2.000	3	\$1,466.67	\$1,750.00	\$1,250.00	6.000
6161005	CONSTRUCTION SIGNS	S.F.	1015.013	223	\$7.37	\$118.17	\$2.00	226348.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	3.500	110	\$57.24	\$1,547.35	\$25.00	385.000
6161010	RELOCATED SIGNS	S.F.	32.000	2	\$12.50	\$16.00	\$9.00	64.000
6161025	CHANNELIZER (TRIM LINE)	EACH	143.753	166	\$14.71	\$347.20	\$1.00	23863.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	10.429	126	\$171.66	\$2,168.70	\$99.00	1314.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	43.611	36	\$67.64	\$135.55	\$20.00	1570.000
6161040	FLASHING ARROW PANEL	EACH	2.762	42	\$1,218.54	\$10,000.00	\$250.00	116.000
6161047	TYPE III OBJECT MARKER	EACH	6.857	21	\$192.60	\$460.00	\$97.00	144.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	19.000	3	\$20.67	\$22.00	\$20.00	57.000
6161070	TUBULAR MARKER	EACH	20.000	5	\$113.60	\$180.00	\$95.00	100.000
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	4.000	3	\$500.34	\$1,500.00	\$0.01	12.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	2.306	180	\$3,189.91	\$11,919.19	\$1.00	415.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	3.923	13	\$3,474.65	\$5,295.00	\$3,000.00	51.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.143	21	\$10,732.75	\$43,000.00	\$0.01	24.000
6162002	TEMPORARY LONG-TERM	EACH	12.667	18	\$1,400.92	\$1,626.69	\$600.00	228.000
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	50.000	3	\$371.33	\$475.00	\$254.00	150.000
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	3863.000	5	\$112.24	\$124.44	\$106.50	19315.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	84.000	5	\$377.83	\$570.00	\$338.70	420.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	332.167	36	\$43.86	\$125.00	\$21.00	11958.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	2172.667	15	\$55.83	\$105.00	\$34.15	32590.000
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONTRACTOR FURNISHED / RETAI	L.F.	325.000	5	\$54.22	\$57.82	\$53.32	1625.000
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.000	5	\$1,184.68	\$1,263.39	\$1,165.00	10.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	366.769	13	\$18.44	\$30.00	\$13.00	4768.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	644.500	10	\$29.44	\$31.40	\$28.95	6445.000
6178004	TRAFFIC BARRIER DELINEATOR, WHITE/WHITE	EACH	80.000	2	\$72.50	\$125.00	\$20.00	160.000
6181000	MOBILIZATION	L.S.	1.000	251	\$163,636.88	\$1,194,262.24	\$5,875.00	251.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.813	48	\$600.00	\$600.00	\$600.00	183.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	15161.100	14	\$1.02	\$20.00	\$0.01	212255.400
6200009	PREFORMED THERMOPLASTIC	L.F.	401.000	4	\$6.28	\$10.00	\$6.00	1604.000
6200012	PREFORMED THERMOPLASTIC	L.F.	11.000	3	\$100.00	\$100.00	\$100.00	33.000
6200015	PREFORMED THERMOPLASTIC	L.F.	94.343	35	\$23.99	\$100.00	\$20.00	3302.000
6200018	PREFORMED THERMOPLASTIC	L.F.	111.550	20	\$23.83	\$40.00	\$20.00	2231.000
6200021	PREFORMED THERMOPLASTIC	EACH	17.091	22	\$303.81	\$450.00	\$200.00	376.000
6200024	PREFORMED THERMOPLASTIC	EACH	2.500	4	\$250.00	\$250.00	\$250.00	10.000
6200027	PREFORMED THERMOPLASTIC	EACH	4.000	2	\$500.00	\$500.00	\$500.00	8.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.000	14	\$1,397.50	\$2,000.00	\$1,100.00	28.000
6200036	PREFORMED THERMOPLASTIC	EACH	15.125	8	\$251.49	\$1,400.00	\$180.00	121.000
6200042	PREFORMED THERMOPLASTIC	EACH	21.000	6	\$54.27	\$65.00	\$35.00	126.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	2333.400	25	\$2.40	\$4.25	\$1.50	58335.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	3104.611	18	\$2.01	\$3.00	\$1.50	55883.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	75.278	18	\$11.82	\$22.00	\$1.00	1355.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	17932.941	17	\$0.34	\$1.08	\$0.18	304860.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	257682.286	42	\$0.26	\$5.00	\$0.24	10822656.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	233579.294	34	\$0.26	\$3.61	\$0.24	7941696.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	15416.933	15	\$0.98	\$1.10	\$0.80	231254.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	63880.855	186	\$0.16	\$4.15	\$0.10	11881839.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	61627.946	185	\$0.13	\$4.15	\$0.04	11401170.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	3065.222	9	\$1.81	\$4.00	\$0.22	27587.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	15.000	2	\$30.00	\$50.00	\$10.00	30.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	7344.410	61	\$1.10	\$3.45	\$0.01	448009.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	4.167	6	\$172.68	\$220.00	\$100.00	25.000
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	86.500	10	\$8.67	\$25.00	\$1.70	865.000
6208070	REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	EACH	190.000	1	\$93.50	\$93.50	\$93.50	190.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	10037.806	31	\$1.22	\$2.60	\$0.50	311172.000
6214600A	FLOWABLE BACKFILL	C.Y.	16.000	2	\$400.00	\$400.00	\$400.00	32.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	65162.957	70	\$1.90	\$105.50	\$0.90	4561407.000
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	4650.600	10	\$11.37	\$105.50	\$6.22	46506.000
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	S.Y.	358.000	1	\$13.20	\$13.20	\$13.20	358.000
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	S.Y.	5626.000	3	\$8.81	\$9.97	\$6.50	16878.000

MoDOT

2024 UNIT BID PRICES

SE DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6224010		MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	2772.597	67	\$10.21	\$36.75	\$3.27	185764.000
6233000		EPOXY POLYMER CONCRETE OVERLAY	S.Y.	6782.000	7	\$37.18	\$42.00	\$33.90	47474.000
6240103A		PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	878.441	102	\$4.13	\$35.00	\$1.34	89601.000
6240104A		SEPARATION GEOTEXTILE	S.Y.	7554.000	10	\$3.72	\$5.11	\$2.50	75540.000
6261000A		BITUMINOUS SHOULDER RUMBLE STRIP	100FT	851.092	66	\$15.31	\$8,500.00	\$4.20	56172.100
6261001		BITUMINOUS CENTERLINE RUMBLE STRIP	100FT	308.007	30	\$20.57	\$6,854.73	\$5.00	9240.200
6262000A		PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	100FT	294.950	6	\$49.68	\$73.75	\$16.00	1769.700
6262001		PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	100FT	3.800	2	\$286.88	\$500.00	\$73.75	7.600
6274000		CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	127	\$21,418.09	\$197,500.00	\$1.00	127.000
7011105		DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	29.364	11	\$1,472.73	\$2,450.00	\$850.00	323.000
7011204		ROCK SOCKETS (3 FT 0 IN. DIA.)	L.F.	41.455	11	\$1,130.11	\$1,750.00	\$545.00	456.000
7011300		VIDEO CAMERA INSPECTION	EACH	4.000	11	\$1,206.63	\$1,857.88	\$450.00	44.000
7011400		FOUNDATION INSPECTION HOLES	L.F.	81.455	11	\$212.47	\$322.39	\$112.84	896.000
7011600		SONIC LOGGING TESTING	EACH	4.000	11	\$3,127.02	\$4,650.00	\$1,300.00	44.000
7021212		GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	564.400	35	\$120.52	\$245.00	\$92.00	19754.000
7021214		GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	2400.000	2	\$150.00	\$185.00	\$115.00	4800.000
7021314		GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	561.739	23	\$170.08	\$245.00	\$122.00	12920.000
7021316		GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	703.524	21	\$191.81	\$295.00	\$145.00	14774.000
7021320		GALVANIZED CAST-IN-PLACE	L.F.	768.000	3	\$232.84	\$235.00	\$230.00	2304.000
7025001		DYNAMIC PILE TESTING	EACH	2.455	44	\$5,037.90	\$10,000.00	\$1,900.00	108.000
7025004		DYNAMIC PILE RESTRIKE TESTING	EACH	2.750	8	\$3,486.36	\$5,000.00	\$2,500.00	22.000

MoDOT

2024 UNIT BID PRICES

SE DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7026000	PRE-BORE FOR PILING		L.F.	235.111	27	\$180.86	\$490.00	\$90.00	6348.000
7027000	PILE POINT REINFORCEMENT		EACH	12.606	66	\$438.18	\$1,000.00	\$105.00	832.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)		C.Y.	44.560	81	\$1,546.18	\$3,000.00	\$973.80	3609.400
7034001	CLASS B-1 CONCRETE		C.Y.	0.400	2	\$10,000.00	\$10,000.00	\$10,000.00	0.800
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)		C.Y.	348.518	28	\$992.40	\$1,645.00	\$550.00	9758.500
7034041	CLASS B-1 CONCRETE (CULVERTS)		C.Y.	112.900	11	\$1,519.15	\$3,660.00	\$1,000.00	1241.900
7034204	CLASS B-2 CONCRETE (SUPERSTRUCTURE ON STEEL)		C.Y.	1.400	1	\$28,600.00	\$28,600.00	\$28,600.00	1.400
7034212	SLAB ON STEEL		S.Y.	1240.000	3	\$513.33	\$545.00	\$460.00	3720.000
7034216	TYPE H BARRIER		L.F.	298.622	45	\$139.81	\$361.41	\$85.00	13438.000
7034219A	BARRIER CURB (TYPE D)		L.F.	265.419	43	\$143.88	\$250.00	\$102.35	11413.000
7034221	SLAB ON CONCRETE NU-GIRDER		S.Y.	404.891	55	\$575.79	\$850.00	\$445.75	22269.000
7034222	SLAB ON CONCRETE BEAM		S.Y.	316.538	26	\$611.81	\$895.00	\$409.09	8230.000
7034226	REINFORCED CONCRETE SLAB OVERLAY		S.Y.	226.000	4	\$525.11	\$715.00	\$395.00	904.000
7034600	CURB BLOCKOUT		L.F.	296.000	17	\$163.23	\$250.00	\$103.00	5032.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)		S.F.	240.000	7	\$229.64	\$342.39	\$140.00	1680.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)		S.F.	940.000	11	\$127.78	\$186.00	\$52.00	10340.000
7040110	EPOXY PRESSURE INJECTING		L.F.	20.000	7	\$235.09	\$565.91	\$105.00	140.000
7040113	CLEAN AND EPOXY SEAL		S.F.	1014.200	5	\$12.13	\$16.00	\$8.00	5071.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER		L.F.	436.136	22	\$428.04	\$545.00	\$316.00	9595.000
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER		L.F.	401.379	29	\$408.83	\$565.00	\$342.67	11640.000
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER		L.F.	354.000	4	\$427.32	\$460.00	\$344.29	1416.000

MoDOT

2024 UNIT BID PRICES

SE DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM		L.F.	444.286	7	\$446.06	\$515.00	\$380.00	3110.000
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM		L.F.	235.300	10	\$471.13	\$540.00	\$415.00	2353.000
7056051A	33 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM		L.F.	235.143	7	\$545.73	\$675.00	\$450.70	1646.000
7056060	16 IN., PRESTRESSED CONCRETE DOUBLE-TEE GIRDER		L.F.	320.000	4	\$408.99	\$425.00	\$372.95	1280.000
7056065	17 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM		L.F.	860.000	2	\$405.00	\$430.00	\$380.00	1720.000
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)		LBS	57180.000	28	\$1.72	\$2.65	\$0.75	1601040.000
7061030	REINFORCING STEEL (CULVERTS)		LBS	19916.364	11	\$2.56	\$5.45	\$1.75	219080.000
7061060	REINFORCING STEEL (BRIDGES)		LBS	11910.435	23	\$2.56	\$3.50	\$1.75	273940.000
7061070	MECHANICAL BAR SPLICE		EACH	506.667	3	\$53.28	\$100.00	\$46.50	1520.000
7101000	REINFORCING STEEL (EPOXY COATED)		LBS	420.000	1	\$3.00	\$3.00	\$3.00	420.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		L.S.	1.000	7	\$12,443.33	\$18,000.00	\$10,200.00	7.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)		LBS	3420.000	2	\$7.05	\$8.50	\$5.60	6840.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS		EACH	4.000	4	\$2,193.67	\$2,450.00	\$1,974.69	16.000
7123610	SLAB DRAIN		EACH	15.521	73	\$566.19	\$750.00	\$315.00	1133.000
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL		L.S.	1.000	4	\$47,500.00	\$55,000.00	\$40,000.00	4.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER		L.S.	1.000	4	\$8,039.65	\$14,000.00	\$5,500.00	4.000
7125109	FIELD APPLICATION OF ORGANIC ZINC PRIMER		L.S.	1.000	4	\$5,000.00	\$5,000.00	\$5,000.00	4.000
7125115	FINISHED FIELD COAT (SYSTEM I)		L.S.	1.000	1	\$5,000.00	\$5,000.00	\$5,000.00	1.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL		S.F.	500.000	3	\$83.47	\$85.20	\$80.00	1500.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER		S.F.	500.000	3	\$10.67	\$12.00	\$10.00	1500.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)		S.F.	200.000	3	\$8.00	\$10.00	\$4.00	600.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	200.000	3	\$8.00	\$10.00	\$4.00	600.000
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.000	4	\$4,539.65	\$8,500.00	\$2,158.58	4.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	95.000	3	\$61.67	\$125.00	\$20.00	285.000
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	83.667	6	\$342.00	\$342.00	\$342.00	502.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	81	\$2,550.36	\$4,009.84	\$1,500.00	162.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	10.368	76	\$304.17	\$550.00	\$130.36	788.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	10.500	14	\$554.21	\$1,900.00	\$250.00	147.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	15.889	9	\$531.08	\$730.00	\$375.00	143.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	60.000	2	\$76.00	\$85.00	\$67.00	120.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	158.000	3	\$98.00	\$110.00	\$86.00	474.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	296.879	33	\$71.10	\$487.00	\$36.88	9797.000
7250321A	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	108.000	2	\$115.00	\$115.00	\$115.00	216.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	108.583	24	\$109.32	\$155.50	\$47.58	2606.000
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	95.846	13	\$123.79	\$210.00	\$75.00	1246.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	69.000	2	\$94.50	\$99.00	\$90.00	138.000
7250354A	54 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	120.000	3	\$210.00	\$235.00	\$195.00	360.000
7250360A	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	200.625	8	\$200.82	\$250.00	\$134.08	1605.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	293.400	5	\$88.51	\$110.00	\$80.00	1467.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	350.500	14	\$102.10	\$115.00	\$52.00	4907.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	107.081	37	\$89.80	\$155.00	\$39.42	3962.000
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	64.000	12	\$108.39	\$135.00	\$72.00	768.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	107.250	12	\$125.30	\$235.00	\$80.00	1287.000
7250460	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	225.000	6	\$149.35	\$225.00	\$94.00	1350.000
7252005	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-5	L.F.	84.750	8	\$156.33	\$215.00	\$75.00	678.000
7252012	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-12/B-12A	L.F.	35.000	2	\$300.00	\$300.00	\$300.00	70.000
7261012	12 IN. PIPE GROUP A	L.F.	856.000	5	\$48.28	\$78.00	\$40.00	4280.000
7261015	15 IN. PIPE GROUP A	L.F.	21.800	10	\$137.14	\$320.00	\$86.30	218.000
7261018	18 IN. PIPE GROUP A	L.F.	486.133	15	\$67.45	\$243.00	\$60.00	7292.000
7261024	24 IN. PIPE GROUP A	L.F.	1167.500	10	\$84.71	\$100.00	\$80.00	11675.000
7261030	30 IN. PIPE GROUP A	L.F.	123.000	5	\$107.70	\$130.00	\$100.00	615.000
7261036	36 IN. PIPE GROUP A	L.F.	111.133	15	\$125.43	\$345.00	\$100.00	1667.000
7261048	48 IN. PIPE GROUP A	L.F.	58.000	7	\$348.53	\$500.40	\$228.81	406.000
7261054	54 IN. PIPE GROUP A	L.F.	470.000	3	\$248.67	\$275.00	\$225.00	1410.000
7261060	60 IN. PIPE GROUP A	L.F.	132.000	2	\$289.00	\$303.00	\$275.00	264.000
7261072	72 IN. PIPE GROUP A	L.F.	167.000	2	\$420.00	\$440.00	\$400.00	334.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	34.000	5	\$648.44	\$1,200.00	\$500.00	170.000
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	71.000	5	\$873.51	\$1,100.00	\$800.00	355.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	4.778	9	\$1,509.86	\$2,150.00	\$1,000.00	43.000
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	2	\$600.00	\$750.00	\$450.00	4.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	2	\$600.00	\$600.00	\$600.00	2.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	16.947	19	\$541.99	\$2,360.00	\$400.00	322.000
7320021A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	8.000	2	\$650.00	\$650.00	\$650.00	16.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.474	19	\$715.81	\$1,920.00	\$300.00	66.000
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	4	\$1,325.00	\$1,650.00	\$1,000.00	8.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	8	\$1,988.85	\$4,910.00	\$266.82	8.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	9.500	12	\$1,006.74	\$1,100.00	\$900.00	114.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	29.000	10	\$1,237.29	\$1,355.57	\$1,050.00	290.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.000	5	\$1,750.00	\$1,900.00	\$1,600.00	20.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.583	12	\$2,077.31	\$2,450.00	\$2,000.00	19.000
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	7	\$3,798.69	\$4,985.00	\$2,500.00	7.000
7320660A	60 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	2	\$7,950.00	\$8,400.00	\$7,500.00	4.000
7320672A	72 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.000	2	\$10,500.00	\$11,000.00	\$10,000.00	8.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.000	3	\$525.93	\$650.00	\$450.00	3.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.368	19	\$653.09	\$850.00	\$525.00	45.000
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.429	7	\$1,079.09	\$1,250.00	\$795.65	10.000
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.000	3	\$1,631.67	\$2,100.00	\$1,320.00	3.000
7321005	B5 FLARED END SECTION	EACH	2.000	5	\$1,484.22	\$1,900.00	\$1,071.08	10.000
7321021A	54 IN. (1350 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.000	3	\$8,830.00	\$11,640.00	\$4,350.00	12.000
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	4.000	1	\$500.00	\$500.00	\$500.00	4.000
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	22.667	3	\$443.53	\$500.00	\$400.00	68.000
7322024A	BEVELED PIPE END TREATMENT FOR 24 IN. (600 MM) OR ALLOWED SUB	EACH	2.000	2	\$420.00	\$440.00	\$400.00	4.000
7322036A	BEVELED PIPE END TREATMENT FOR 36 IN. (900 MM) OR ALLOWED SUBSTITUTE PIPE	EACH	2.000	2	\$525.00	\$550.00	\$500.00	4.000
8025006	MULCHING	ACRE	5.895	148	\$1,975.58	\$24,319.50	\$115.00	872.500

MoDOT

2024 UNIT BID PRICES

SE DISTRICT

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	2050.000	5	\$14.93	\$150.00	\$9.00	10250.000
8033000	K-31 TALL FESCUE SODDING	S.Y.	654.000	2	\$16.00	\$16.00	\$16.00	1308.000
8036000	BERMUDA SODDING	S.Y.	8847.000	2	\$8.50	\$8.50	\$8.50	17694.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	4.544	151	\$2,484.74	\$20,688.32	\$15.00	686.200
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	11.625	12	\$2,370.95	\$3,500.00	\$2,220.00	139.500
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	31.207	29	\$45.91	\$315.67	\$1.00	905.000
8061004	SEDIMENT TRAP ROCK	C.Y.	50.500	32	\$82.76	\$162.50	\$1.00	1616.000
8061005	ROCK DITCH CHECK	L.F.	1185.055	109	\$12.87	\$145.18	\$5.15	129171.000
8061006	ALTERNATE DITCH CHECK	L.F.	748.538	52	\$9.36	\$27.00	\$4.25	38924.000
8061007A	CURB INLET CHECK	EACH	13.000	7	\$501.09	\$1,952.02	\$85.00	91.000
8061016	SEDIMENT REMOVAL	C.Y.	104.621	124	\$16.49	\$414.63	\$0.01	12973.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	3.419	69	\$1,367.77	\$16,200.00	\$1.00	235.900
8061019	SILT FENCE	L.F.	2137.283	145	\$3.46	\$25.00	\$2.00	309906.000
8061050	TYPE C BERM	L.F.	255.098	61	\$23.07	\$74.90	\$1.00	15561.000
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	432.000	5	\$5.12	\$13.60	\$3.00	2160.000
8064129	TYPE 2 TURF REINFORCEMENT MAT	S.Y.	73.000	6	\$16.62	\$21.21	\$4.00	438.000
8064138	TYPE 2D EROSION CONTROL	S.Y.	1446.500	6	\$2.32	\$9.00	\$1.95	8679.000
8064140	TYPE 3B EROSION CONTROL	S.Y.	943.938	16	\$2.70	\$10.00	\$1.30	15103.000
9011010	RELOCATED POLE	EACH	1.000	2	\$3,650.00	\$5,500.00	\$1,800.00	2.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	30.286	7	\$3,370.76	\$4,165.00	\$3,089.00	212.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	32.429	7	\$1,693.32	\$8,840.15	\$836.50	227.000

MoDOT

2024 UNIT BID PRICES

SE DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011313		LUMINAIRE, LED-C	EACH	38.143	7	\$481.40	\$858.65	\$373.00	267.000
9012230		BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	5.571	7	\$10,257.44	\$14,870.00	\$9,240.00	39.000
9013002		CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	469.000	3	\$16.21	\$20.00	\$13.00	1407.000
9013004		CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	355.714	7	\$26.86	\$35.38	\$17.00	2490.000
9014003		CONDUIT, 3 IN. RIGID, PUSHED	L.F.	5610.000	2	\$27.25	\$30.00	\$24.50	11220.000
9015010		TRENCHING TYPE I	L.F.	3348.083	12	\$8.75	\$18.39	\$1.00	40177.000
9016110		PULL BOX, PREFORMED CLASS 1	EACH	23.429	7	\$1,457.36	\$1,959.12	\$1,232.00	164.000
9016111		PULL BOX, PREFORMED CLASS 2	EACH	2.000	5	\$2,764.76	\$4,030.62	\$1,955.00	10.000
9016112		PULL BOX, PREFORMED CLASS 3	EACH	19.000	2	\$3,027.00	\$3,751.00	\$2,303.00	38.000
9017002		CABLE, 2 AWG 1 CONDUCTOR	L.F.	857.143	7	\$4.33	\$15.67	\$3.75	6000.000
9017110		CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	3638.571	7	\$1.08	\$1.70	\$0.96	25470.000
9017404		CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	5760.000	2	\$5.00	\$5.40	\$4.60	11520.000
9017407		CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	3910.000	13	\$4.52	\$10.95	\$1.00	50830.000
9018245		POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	30.571	7	\$1,721.26	\$2,325.00	\$1,518.21	214.000
9018612		POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	5.000	2	\$13,916.00	\$17,720.00	\$10,112.00	10.000
9020513		SIGNAL HEAD, TYPE 3B	EACH	15.000	1	\$1,250.00	\$1,250.00	\$1,250.00	15.000
9020514		SIGNAL HEAD, TYPE 4B	EACH	3.000	1	\$1,500.00	\$1,500.00	\$1,500.00	3.000
9020833		SH-FLAT SHEET - SIGNAL SIGN	S.F.	65.400	1	\$55.00	\$55.00	\$55.00	65.400
9020834		SIGNAL SIGN, MOUNTING	EACH	7.000	1	\$350.00	\$350.00	\$350.00	7.000
9023220		POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	1.000	1	\$8,200.00	\$8,200.00	\$8,200.00	1.000
9023230		POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.000	1	\$10,700.00	\$10,700.00	\$10,700.00	1.000

MoDOT

2024 UNIT BID PRICES

SE DISTRICT

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM		EACH	1.000	1	\$12,300.00	\$12,300.00	\$12,300.00	1.000
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM		EACH	2.000	1	\$12,500.00	\$12,500.00	\$12,500.00	2.000
9023335	POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M		EACH	1.000	1	\$18,500.00	\$18,500.00	\$18,500.00	1.000
9025200	CONDUIT, 2 IN., TRENCH		L.F.	35.000	1	\$20.00	\$20.00	\$20.00	35.000
9025300	CONDUIT, 3 IN., TRENCH		L.F.	98.000	1	\$30.00	\$30.00	\$30.00	98.000
9027300	CONDUIT, 3 IN., PUSHED		L.F.	520.000	1	\$30.00	\$30.00	\$30.00	520.000
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER		L.F.	970.000	1	\$0.01	\$0.01	\$0.01	970.000
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER		L.F.	120.000	1	\$1.00	\$1.00	\$1.00	120.000
9028311	CABLE, 16 AWG 7 CONDUCTOR		L.F.	3060.000	1	\$2.75	\$2.75	\$2.75	3060.000
9028500	CABLE, LOOP DETECTOR, IN DUCT		L.F.	18260.000	2	\$4.65	\$4.65	\$4.65	36520.000
9028810	PULL BOX, PREFORMED CLASS 1		EACH	3.000	1	\$1,200.00	\$1,200.00	\$1,200.00	3.000
9028811	PULL BOX, PREFORMED CLASS 2		EACH	4.000	1	\$1,515.00	\$1,515.00	\$1,515.00	4.000
9028812	PULL BOX, PREFORMED CLASS 3		EACH	2.000	1	\$1,850.00	\$1,850.00	\$1,850.00	2.000
9029100	BASE, CONCRETE		C.Y.	23.000	1	\$1,250.00	\$1,250.00	\$1,250.00	23.000
9029400	TEMPORARY TRAFFIC SIGNALS		EACH	1.000	6	\$50,291.67	\$80,000.00	\$18,000.00	6.000
9031010	CONCRETE FOOTINGS, EMBEDDED		C.Y.	2.591	22	\$2,610.10	\$5,591.76	\$887.16	57.000
9031210	STRUCTURAL STEEL POSTS		LBS	1110.000	28	\$6.87	\$50.00	\$4.95	31080.000
9031220	PIPE POSTS		LBS	810.000	6	\$9.07	\$11.36	\$6.50	4860.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)		EACH	5.471	17	\$372.00	\$500.00	\$250.00	93.000
9031250A	U-CHANNEL POST, 3 LB		L.F.	130.200	10	\$31.16	\$40.00	\$25.00	1302.000
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE		EACH	44.000	10	\$89.10	\$266.50	\$48.00	440.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031260	WOOD POST, 4 IN. BY 4 IN.	L.F.	115.833	12	\$30.85	\$115.00	\$10.00	1390.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	195.302	86	\$26.72	\$1,056.00	\$12.96	16796.000
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	12.000	3	\$56.67	\$140.00	\$15.00	36.000
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	18.750	80	\$156.36	\$551.95	\$25.00	1500.000
9031272A	2.25 IN. PSST POST INSERT (6 FT.)	EACH	3.769	13	\$97.30	\$145.09	\$80.00	49.000
9031274	CONCRETE POST ANCHOR FOR 2	EACH	8.000	9	\$456.39	\$660.00	\$250.00	72.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	140.889	27	\$29.06	\$41.50	\$12.50	3804.000
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	9.320	25	\$340.22	\$433.78	\$100.00	233.000
9031285	CONCRETE POST ANCHOR FOR	EACH	4.667	3	\$357.14	\$400.00	\$250.00	14.000
9035004A	SH-FLAT SHEET	S.F.	72.127	71	\$32.57	\$73.82	\$25.00	5121.000
9035011A	ST-STRUCTURAL	S.F.	208.083	24	\$37.26	\$75.00	\$27.59	4994.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	102.393	56	\$33.89	\$50.00	\$19.45	5734.000
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	26.571	7	\$43.81	\$52.19	\$38.00	186.000
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	L.F.	5084.000	5	\$2.03	\$2.50	\$1.00	25420.000
9108408	WIRE, 8 AWG, BARE NEUTRAL	L.F.	1696.000	5	\$1.96	\$2.50	\$1.00	8480.000
9108621	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	EACH	1.000	2	\$20,785.00	\$35,000.00	\$6,570.00	2.000
9108810	PULL BOX, PREFORMED CLASS 1	EACH	8.500	4	\$1,432.50	\$1,615.00	\$1,250.00	34.000
9108811	PULL BOX, PREFORMED CLASS 2	EACH	49.400	5	\$1,935.24	\$2,050.00	\$1,515.00	247.000
9108816	PULL BOX, PREFORMED CLASS 5	EACH	2.000	1	\$2,115.00	\$2,115.00	\$2,115.00	2.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000		TEMPORARY SURFACING	C.Y.	411.857	7	\$54.67	\$500.00	\$28.00	2883.000
2010000		MOWING	ACRE	25.600	8	\$305.73	\$450.00	\$136.00	204.800
2013000		CLEARING AND GRUBBING	ACRE	4.101	279	\$5,616.77	\$155,000.00	\$405.00	1144.200
2022010		REMOVAL OF IMPROVEMENTS	L.S.	1.000	950	\$109,408.98	\$4,743,637.76	\$1.00	950.000
2024013		REMOVAL OF SURFACING ACM (FRIABLE)	S.F.	1824.000	10	\$11.24	\$82.50	\$7.19	18240.000
2024018		REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	L.F.	26.000	2	\$293.00	\$300.00	\$286.00	52.000
2024043		REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	26.705	129	\$209.61	\$3,080.00	\$8.00	3445.000
2024046		REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NON-FRIABLE)	L.F.	341.600	10	\$8.60	\$20.00	\$4.70	3416.000
2024054		REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	L.F.	18.000	8	\$20.91	\$40.00	\$7.19	144.000
2024070		REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	S.F.	6.000	2	\$157.50	\$165.00	\$150.00	12.000
2024072		REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	S.F.	1218.000	8	\$9.63	\$35.00	\$3.95	9744.000
2024096		REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	S.F.	432.000	8	\$4.21	\$10.00	\$1.60	3456.000
2024098		REMOVAL OF FLOOR TILE AND MASTIC ACM ONCONCRETE (CATEGORY I	S.F.	720.000	8	\$4.75	\$10.00	\$1.60	5760.000
2026040		BACKFILL	C.Y.	7.000	3	\$75.67	\$127.00	\$50.00	21.000
2026050		TANK PIT WATER DISPOSAL	GAL	750.000	2	\$2.10	\$2.20	\$2.00	1500.000
2027000		DISPOSAL AND PLUGGING OF WELLS	EACH	1.769	13	\$2,815.00	\$8,500.00	\$1,000.00	23.000
2028000		PLUGGING AND DISPOSAL OF SEPTIC TANKS	EACH	1.000	2	\$1,050.00	\$1,100.00	\$1,000.00	2.000
2031000		CLASS A EXCAVATION	C.Y.	6859.535	316	\$15.67	\$403.07	\$4.50	2167613.000
2032000		CLASS C EXCAVATION	C.Y.	6749.091	11	\$19.26	\$149.00	\$12.49	74240.000
2035000		UNCLASSIFIED EXCAVATION	C.Y.	14145.687	67	\$17.43	\$79.00	\$5.70	947761.000
2035500		EMBANKMENT IN PLACE	C.Y.	4353.214	229	\$21.08	\$241.82	\$0.01	996886.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2036000		COMPACTING EMBANKMENT	C.Y.	5391.518	336	\$5.03	\$272.08	\$0.01	1811550.000
2037075		COMPACTING IN CUT	100FT	26.117	101	\$1,397.84	\$7,048.09	\$15.80	2637.800
2042010		SETTLEMENT GAUGE	EACH	9.000	2	\$1,875.00	\$3,000.00	\$750.00	18.000
2051010		MODIFIED SUBGRADE	S.Y.	92168.526	19	\$5.80	\$9.78	\$0.92	1751202.000
2061000		CLASS 1 EXCAVATION	C.Y.	129.570	272	\$63.22	\$1,685.21	\$5.00	35243.000
2063000		CLASS 3 EXCAVATION	C.Y.	581.520	274	\$29.36	\$1,281.00	\$0.01	159336.500
2063100		CLASS 3 EXCAVATION IN ROCK	C.Y.	341.000	6	\$145.52	\$180.00	\$100.00	2046.000
2063300		CLASS 4 EXCAVATION	C.Y.	434.051	102	\$47.17	\$315.00	\$4.89	44273.200
2063400		CLASS 4 EXCAVATION IN ROCK	C.Y.	182.333	6	\$63.59	\$230.00	\$1.00	1094.000
2063500		CULVERT CLEANOUT	EACH	8.117	94	\$3,672.78	\$57,729.00	\$100.00	763.000
2064000		POROUS BACKFILL	C.Y.	71.676	74	\$101.18	\$500.00	\$45.63	5304.000
2065500		TEMPORARY SHORING	L.S.	1.000	86	\$60,393.01	\$800,000.00	\$0.01	86.000
2071000		LINEAR GRADING CLASS 1	100FT	28.867	150	\$749.09	\$25,000.00	\$1.00	4330.100
2072000		LINEAR GRADING CLASS 2	100FT	17.030	105	\$1,738.64	\$9,000.00	\$350.00	1788.100
2101006A		SUBGRADE COMPACTION (6-INCH DEPTH)	100FT	6.578	127	\$928.55	\$11,287.37	\$10.00	835.400
2111000A		SUBGRADE SCARIFYING	100FT	9.571	7	\$392.45	\$1,200.00	\$1.00	67.000
2121000A		SUBGRADING AND SHOULDERING CLASS 1	100FT	2.429	14	\$1,414.77	\$2,500.00	\$914.51	34.000
2142000		FURNISHING ROCK FILL	C.Y.	4071.410	83	\$44.96	\$71.13	\$1.00	337927.000
2143000		PLACING ROCK FILL	C.Y.	4071.410	83	\$12.80	\$80.00	\$3.84	337927.000
2151000A		SHAPING SLOPES, CLASS I	100FT	2.000	4	\$888.57	\$1,233.00	\$600.00	8.000
2152000A		SHAPING SLOPES, CLASS II	100FT	745.645	31	\$250.71	\$2,175.00	\$34.64	23115.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2153000		SHAPING SLOPES, CLASS III	100FT	12.116	219	\$1,321.41	\$6,342.00	\$300.00	2653.400
2160500		REMOVAL OF BRIDGES	L.S.	1.000	248	\$70,973.93	\$568,164.91	\$7,000.00	248.000
2161000		SCARIFICATION OF BRIDGE DECKS	S.Y.	546.450	20	\$26.45	\$81.43	\$6.99	10929.000
2161001		TOTAL SURFACE HYDRO	S.Y.	969.651	83	\$63.47	\$90.00	\$38.27	80481.000
2161500		REMOVAL OF SEAL COAT	S.F.	11007.170	53	\$2.24	\$9.00	\$0.70	583380.000
2161501		REMOVAL OF ASPHALT WEARING SURFACE	S.F.	5781.519	52	\$3.17	\$23.47	\$0.80	300639.000
2161502		REMOVAL OF CONCRETE WEARING SURFACE	S.F.	9132.217	46	\$3.10	\$6.78	\$1.00	420082.000
2161503		REMOVAL OF EXISTING DECK	S.F.	265.600	75	\$36.70	\$85.00	\$15.00	19920.000
2162000		REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	L.F.	291.286	7	\$12.71	\$25.00	\$0.01	2039.000
2162500		REMOVAL OF EXISTING BRIDGE DECKS	S.F.	7505.250	92	\$13.04	\$40.00	\$3.50	690483.000
2163000		PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	2554.429	21	\$56.66	\$230.00	\$26.51	53643.000
2163500		PARTIAL REMOVAL OF CULVERT CONCRETE	L.S.	1.000	4	\$54,425.00	\$125,000.00	\$9,200.00	4.000
2163501		PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	L.S.	1.000	22	\$22,858.20	\$61,000.00	\$5,000.00	22.000
2163502		PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	43	\$17,901.24	\$100,000.00	\$1,500.00	43.000
2164000		CURB REMOVAL	L.F.	294.000	4	\$95.00	\$115.00	\$85.00	1176.000
2164500		REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	124.879	33	\$266.07	\$1,515.13	\$100.00	4121.000
2165000		REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	269.750	20	\$50.49	\$200.00	\$1.00	5395.000
2165500		REMOVAL OF CATHODIC PROTECTION SYSTEM	L.S.	1.000	4	\$3,371.81	\$3,743.61	\$3,000.00	4.000
3021311		STABILIZED PERMEABLE BASE (4IN. THICK)	S.Y.	76829.000	5	\$12.65	\$20.60	\$7.40	384145.000
3030600		FURNISHING ROCK BASE MATERIAL	S.Y.	9454.368	19	\$13.18	\$32.00	\$9.35	179633.000
3030610A		PLACING ROCK BASE (18 IN. THICK)	S.Y.	9454.368	19	\$8.75	\$41.50	\$4.85	179633.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1498.822	264	\$14.98	\$394.93	\$5.00	395689.000
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	540.480	25	\$20.24	\$100.00	\$8.73	13512.000
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	S.Y.	454.273	11	\$26.01	\$52.60	\$12.00	4997.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	5078.795	229	\$12.79	\$122.80	\$0.01	1163044.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	7453.012	230	\$12.67	\$108.26	\$3.84	1714192.700
3101003	GRAVEL (A)	S.Y.	599.448	29	\$11.78	\$71.98	\$4.15	17384.000
3102002	CRUSHED STONE (B)	TON	35.000	4	\$132.63	\$230.00	\$97.50	140.000
3102003	CRUSHED STONE (B)	S.Y.	725.000	4	\$18.72	\$20.40	\$15.24	2900.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	316.458	489	\$59.38	\$593.19	\$7.00	154747.800
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	507.468	79	\$17.42	\$118.00	\$3.75	40090.000
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	398.421	19	\$47.36	\$111.51	\$23.33	7570.000
3107003	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	S.Y.	257.500	10	\$20.56	\$40.00	\$3.21	2575.000
4010101	8 INCHES, BITUMINOUS PAVEMENT	S.Y.	4458.971	7	\$47.75	\$215.00	\$37.50	31212.800
4010102	9 INCHES, BITUMINOUS PAVEMENT	S.Y.	6052.300	1	\$55.00	\$55.00	\$55.00	6052.300
4010103	10 INCHES, BITUMINOUS PAVEMENT	S.Y.	449.941	17	\$131.11	\$181.99	\$105.00	7649.000
4010105	5 3/4 INCHES, BITUMINOUS PAVEMENT	S.Y.	262.300	4	\$49.25	\$62.60	\$41.00	1049.200
4010106	6 INCHES, BITUMINOUS PAVEMENT	S.Y.	289.100	4	\$86.63	\$95.00	\$70.50	1156.400
4010107	7 INCHES, BITUMINOUS PAVEMENT SECTION	S.Y.	17063.350	8	\$34.94	\$47.76	\$33.00	136506.800
4010150	TYPE A2 SHOULDER	S.Y.	5005.663	67	\$40.66	\$437.00	\$25.00	335379.400
4010151	TYPE A3 SHOULDER	S.Y.	1503.379	19	\$29.48	\$350.00	\$20.60	28564.200
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	5054.422	219	\$90.74	\$2,250.00	\$1.00	1106918.400

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4011211		BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	10430.916	68	\$82.93	\$241.00	\$58.77	709302.300
4011231		BITUMINOUS PAVEMENT MIXTURE	TON	15619.136	22	\$88.68	\$192.50	\$74.76	343621.000
4011232		BITUMINOUS PAVEMENT MIXTURE	TON	1988.129	7	\$89.26	\$161.87	\$70.00	13916.900
4013000		BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	1847.060	82	\$99.60	\$1,100.00	\$1.00	151458.900
4013010		BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TON	154.000	2	\$150.00	\$160.00	\$140.00	308.000
4020520		BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	6170.997	392	\$91.04	\$600.00	\$67.65	2419030.800
4020521		BITUMINOUS PAVEMENT MIXTURE	TON	7593.704	184	\$99.28	\$1,300.00	\$68.11	1397241.500
4030001		ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TON	15972.763	8	\$95.94	\$113.15	\$78.15	127782.100
4030002		ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095B M	TON	741.300	3	\$116.23	\$137.20	\$93.25	2223.900
4030003		ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	5054.652	21	\$119.07	\$2,800.00	\$87.04	106147.700
4030004		ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095B MIX)	TON	5694.100	3	\$110.14	\$113.00	\$105.00	17082.300
4030005		ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095C MIX)	TON	17935.236	14	\$110.43	\$149.40	\$87.04	251093.300
4030009		ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TON	13358.000	4	\$121.61	\$130.00	\$100.00	53432.000
4030010		ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095CLP MIX)	TON	3783.600	4	\$129.15	\$140.00	\$115.00	15134.400
4030011		ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095CLP MIX)	TON	13120.377	13	\$115.44	\$155.00	\$96.00	170564.900
4030012		ASPHALTIC CONCRETE MIXTURE	TON	12804.667	6	\$126.78	\$210.00	\$113.00	76828.000
4030016		ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP048F MIX)	TON	1929.520	5	\$136.44	\$175.00	\$115.48	9647.600
4030101		ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	19749.336	25	\$94.30	\$309.07	\$86.35	493733.400
4030103		ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	20525.064	67	\$88.98	\$445.00	\$63.75	1375179.300
4030105		ASPHALTIC CONCRETE MIXTURE	TON	266.720	10	\$197.96	\$377.00	\$142.50	2667.200
4030109		ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	TON	4314.149	37	\$134.35	\$325.00	\$105.00	159623.500

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030111	ASPHALTIC CONCRETE MIXTURE	TON	28166.133	9	\$116.88	\$129.30	\$85.00	253495.200
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	18890.788	24	\$95.88	\$2,350.00	\$82.55	453378.900
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	18059.940	30	\$131.06	\$176.00	\$111.55	541798.200
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TON	2763.400	2	\$108.68	\$124.95	\$92.40	5526.800
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TON	2065.150	6	\$122.98	\$152.61	\$113.42	12390.900
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TON	7517.867	6	\$113.71	\$1,400.00	\$108.00	45107.200
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TON	1815.614	14	\$117.56	\$192.00	\$85.00	25418.600
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TON	128.322	9	\$197.31	\$290.00	\$129.89	1154.900
4030402	9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	21183.100	1	\$61.85	\$61.85	\$61.85	21183.100
4030403	10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	3536.900	4	\$149.11	\$154.00	\$145.00	14147.600
4030404	11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	67279.000	6	\$52.76	\$56.58	\$51.00	403674.000
4030409	12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	70.600	2	\$380.50	\$510.00	\$251.00	141.200
4030441	15 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125BLP OR SP125BSM	S.Y.	86977.033	3	\$68.17	\$70.00	\$66.75	260931.100
4031050	ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	S.Y.	1018.385	13	\$29.99	\$85.00	\$16.00	13239.000
4055010	FULL DEPTH RECLAMATION	S.Y.	20830.000	8	\$14.87	\$18.50	\$8.80	166640.000
4071005	TACK COAT	GAL	13001.944	582	\$2.97	\$125.00	\$0.01	7567131.200
4071007	TACK COAT - LOW OR NON-	GAL	25671.091	64	\$3.36	\$6.50	\$1.00	1642949.800
4081018	PRIME-LIQUID ASPHALT MC 800	GAL	10892.647	51	\$3.75	\$34.00	\$2.70	555525.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	38794.871	141	\$2.66	\$125.00	\$2.20	5470076.800
4094001	SEAL COAT AGGREGATE, GRADE A1	S.Y.	96858.800	5	\$1.11	\$5.65	\$0.80	484294.000
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	264030.750	36	\$1.19	\$23.36	\$0.80	9505107.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	72396.654	52	\$1.37	\$220.00	\$0.79	3764626.000
4094012	SEAL COAT AGGREGATE, GRADE B2	S.Y.	105715.639	36	\$1.14	\$2.50	\$0.73	3805763.000
4094021	SEAL COAT AGGREGATE, GRADE C	S.Y.	649.333	6	\$20.45	\$83.72	\$7.00	3896.000
4131000	MICROSURFACING, TYPE II	S.Y.	80882.667	6	\$5.07	\$9.05	\$3.40	485296.000
4131100	MICROSURFACING, TYPE III	S.Y.	7808.000	2	\$6.36	\$6.80	\$5.92	15616.000
4132000	SCRUB SEAL	S.Y.	205460.000	5	\$1.84	\$8.00	\$1.31	1027300.000
4133100	ULTRATHIN BONDED WEARING SURFACE, TYPE B	S.Y.	66269.000	2	\$8.03	\$8.06	\$8.00	132538.000
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	86738.086	35	\$6.35	\$209.00	\$4.75	3035833.000
4134000	BITUMINOUS FOG SEAL	GAL	6117.195	41	\$3.54	\$43.00	\$0.01	250805.000
4136000	PCCP JOINT/CRACK SEALING	L.F.	242.000	3	\$39.60	\$64.35	\$25.75	726.000
4137000	BITUMINOUS PAVEMENT CRACK FILLING	L.F.	1481079.000	5	\$0.71	\$1.25	\$0.51	7405395.000
4138000	PCCP CRACK FILLING	L.F.	446.000	3	\$7.58	\$15.25	\$3.25	1338.000
5021107	CONCRETE PAVEMENT (7 IN. NON-REINF)	S.Y.	3074.323	13	\$57.68	\$189.00	\$51.00	39966.200
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	1175.142	59	\$119.14	\$235.00	\$63.33	69333.400
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	5101.762	21	\$82.26	\$280.25	\$62.18	107137.000
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	S.Y.	4.600	2	\$103.45	\$103.45	\$103.45	9.200
5021111	CONCRETE PAVEMENT (11 INCH NON-REINFORCED)	S.Y.	441.508	13	\$142.83	\$900.00	\$114.00	5739.600
5021112	CONCRETE PAVEMENT (12 INCH NON-REINFORCED)	S.Y.	1998.600	6	\$130.10	\$170.00	\$80.00	11991.600
5021307	CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	S.Y.	9793.500	1	\$52.00	\$52.00	\$52.00	9793.500
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1935.312	17	\$69.96	\$625.00	\$59.00	32900.300
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	17036.896	28	\$76.55	\$244.50	\$58.00	477033.100

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	8716.985	27	\$87.20	\$152.00	\$70.25	235358.600
5021311	CONCRETE PAVEMENT (11 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	527.886	7	\$158.85	\$285.00	\$121.00	3695.200
5021312	CONCRETE PAVEMENT (12 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	3927.300	3	\$120.44	\$131.50	\$114.83	11781.900
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	471.131	13	\$98.39	\$235.50	\$80.00	6124.700
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	2920.223	13	\$103.87	\$131.00	\$78.49	37962.900
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	4143.888	26	\$93.33	\$190.00	\$65.59	107741.100
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	8699.620	10	\$95.57	\$290.00	\$88.25	86996.200
5021335	CONCRETE PAVEMENT (11 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	86977.033	3	\$77.00	\$77.00	\$77.00	260931.100
5021340	TYPE A2 SHOULDER	S.Y.	14696.512	25	\$38.25	\$101.00	\$6.80	367412.800
5024007	CONCRETE BASE (7 IN. NON-REINF)	S.Y.	31.700	4	\$146.85	\$183.40	\$115.00	126.800
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	227.762	122	\$385.70	\$650.00	\$177.18	27787.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	120.971	241	\$226.31	\$1,247.30	\$80.00	29154.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	381.135	55	\$185.97	\$350.00	\$115.50	20962.400
5050001	ALTERNATE CONCRETE WEARING SURFACE	S.Y.	689.800	10	\$234.80	\$256.87	\$161.24	6898.000
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	7.133	83	\$893.10	\$2,690.09	\$700.00	592.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	958.446	83	\$186.08	\$318.00	\$112.00	79551.000
5062030A	FURNISHING UNBONDED CONCRETE OVERLAY	C.Y.	424.700	4	\$250.70	\$265.00	\$225.00	1698.800
5062033	UNBONDED CONCRETE OVERLAY INTERLAYER	S.Y.	79756.733	12	\$4.94	\$10.50	\$2.72	957080.800
6042010	ADJUSTING MANHOLE	EACH	16.254	63	\$630.21	\$6,579.12	\$100.00	1024.000
6042020	ADJUSTING BASIN OR INLET	EACH	61.065	31	\$1,001.80	\$4,000.00	\$100.00	1893.000
6044011	PIPE COLLAR, TYPE A	EACH	4.443	79	\$2,182.68	\$10,600.00	\$1.00	351.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6044013	PIPE COLLAR, TYPE C		EACH	2.313	16	\$2,423.56	\$3,900.00	\$641.00	37.000
6046012A	12 IN. SLOTTED DRAIN		L.F.	188.545	11	\$265.68	\$400.00	\$145.00	2074.000
6046015A	15 IN. SLOTTED DRAIN		L.F.	20.000	4	\$229.58	\$310.00	\$175.00	80.000
6051018A	PIPE AGGREGATE PAVEMENT CROSS DRAIN		L.F.	69.000	3	\$78.33	\$123.00	\$37.00	207.000
6053020A	FRENCH UNDERDRAIN		L.F.	322.000	5	\$31.56	\$41.40	\$20.70	1610.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN		L.F.	41584.556	18	\$12.33	\$100.00	\$8.94	748522.000
6054020	OUTLET PIPES AND SPLASH PADS		EACH	576.000	5	\$943.52	\$2,100.00	\$384.78	2880.000
6061010	GUARDRAIL TYPE A		L.F.	219.353	17	\$26.32	\$43.25	\$23.00	3729.000
6061040	GUARDRAIL TYPE D		L.F.	104.444	9	\$30.78	\$40.45	\$28.00	940.000
6061060	MGS GUARDRAIL		L.F.	1074.710	454	\$27.06	\$109.54	\$20.00	487918.500
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING		L.F.	1733.413	104	\$29.98	\$103.32	\$22.50	180275.000
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING		L.F.	25.000	2	\$46.00	\$46.00	\$46.00	50.000
6061065	MGS GUARDRAIL, 6 FT. POSTS, 1 FT. - 6.75 IN. SPACING		L.F.	175.000	3	\$51.67	\$55.00	\$50.00	525.000
6061067	MGS DOUBLE FACED GUARDRAIL		L.F.	112.667	6	\$38.00	\$45.00	\$36.00	676.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)		EACH	3.790	62	\$3,759.98	\$5,575.95	\$3,245.00	235.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)		EACH	5.178	376	\$3,899.57	\$7,132.52	\$889.84	1947.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION		EACH	4.929	42	\$3,525.75	\$5,407.62	\$2,725.00	207.000
6061074	MGS HEIGHT AND BLOCK TRANSITION		EACH	5.511	45	\$1,240.15	\$2,160.00	\$600.00	248.000
6061075	MGS LONG SPAN GUARDRAIL SECTION		EACH	2.933	15	\$1,809.89	\$5,250.00	\$500.00	44.000
6061080	MGS END ANCHOR		EACH	3.616	177	\$1,568.45	\$4,960.00	\$919.00	640.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)		EACH	4.913	23	\$5,480.56	\$25,821.91	\$4,200.00	113.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	2.000	15	\$3,044.15	\$4,999.42	\$1,800.00	30.000
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND	EACH	2.000	6	\$2,897.01	\$3,162.01	\$2,800.00	12.000
6062204A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION	EACH	2.125	8	\$2,786.40	\$3,888.82	\$2,600.00	17.000
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	2.067	15	\$789.73	\$1,950.00	\$400.00	31.000
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.000	9	\$601.33	\$660.00	\$517.00	36.000
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	4.000	9	\$2,782.78	\$3,795.00	\$2,600.00	36.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	6.406	545	\$3,475.89	\$9,360.62	\$2,500.00	3491.000
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	1.565	23	\$3,673.00	\$5,000.00	\$3,100.00	36.000
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.000	8	\$9,716.84	\$13,425.00	\$5,000.00	16.000
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.583	12	\$32,266.28	\$36,500.00	\$24,000.00	19.000
6063018	TYPE D CRASHWORTHY END TERMINAL	EACH	2.000	4	\$35,418.55	\$38,000.00	\$33,100.00	8.000
6063019	TYPE E CRASHWORTHY END TERMINAL	EACH	1.000	2	\$38,457.16	\$38,914.32	\$38,000.00	2.000
6063020	TYPE C CRASHWORTHY END	EACH	2.171	41	\$31,297.04	\$44,529.89	\$24,000.00	89.000
6063022	TYPE E CRASHWORTHY END	EACH	1.000	5	\$34,664.11	\$40,000.00	\$32,000.00	5.000
6064100	MEDIAN GUARD CABLE 3 - STRAND	L.F.	3197.000	3	\$22.55	\$30.15	\$17.50	9591.000
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	2.615	13	\$5,602.64	\$8,000.00	\$4,600.00	34.000
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	C.Y.	8.000	2	\$141.25	\$202.50	\$80.00	16.000
6066400	GUARDRAIL, RELOCATED AND MODIFIED	L.F.	178.077	13	\$38.22	\$66.00	\$26.00	2315.000
6066610	END ANCHOR	EACH	1.714	7	\$1,304.17	\$1,500.00	\$1,264.00	12.000
6066640	GUARDRAIL DELINEATOR,WHITE	EACH	16.000	4	\$78.13	\$200.00	\$50.00	64.000
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	100.222	9	\$65.55	\$123.36	\$55.00	902.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6071012A		CHAIN-LINK FENCE (60 IN.)	L.F.	313.467	15	\$48.31	\$100.00	\$32.00	4702.000
6071013A		CHAIN-LINK FENCE (72 IN.)	L.F.	566.125	8	\$59.78	\$162.60	\$49.50	4529.000
6071040		DRIVE GATE (CHAIN-LINK)	EACH	2.600	15	\$4,266.35	\$6,200.00	\$2,400.00	39.000
6071043A		3-STRAND BARBED WIRE EXTENSION FOR CHAIN-LINK FENCE	L.F.	1443.000	3	\$11.57	\$12.00	\$11.00	4329.000
6071050		CHAIN-LINK FENCE (RETAINING WALLS)	L.F.	210.000	4	\$82.91	\$90.42	\$79.00	840.000
6071066		(72 IN.) PEDESTRIAN FENCE (STRUCTURES)	L.F.	242.000	4	\$172.95	\$200.00	\$140.00	968.000
6071068		(120 IN.) PEDESTRIAN FENCE (STRUCTURES)	L.F.	329.000	3	\$161.97	\$173.90	\$155.00	987.000
6071101		MODIFIED CONCRETE GUTTER TYPE A	L.F.	9.200	5	\$95.79	\$325.00	\$30.00	46.000
6071102		MODIFIED CONCRETE GUTTER TYPE B	L.F.	338.000	4	\$72.24	\$84.50	\$54.96	1352.000
6072010		WOVEN WIRE FENCE	L.F.	1184.615	13	\$32.04	\$78.80	\$11.25	15400.000
6073000		(30 IN.) DECORATIVE PEDESTRIAN FENCE(STRUCTUR	L.F.	155.000	4	\$304.50	\$318.00	\$300.00	620.000
6073001		(48 IN.) DECORATIVE PEDESTRIAN FENCE(STRUCTUR	L.F.	238.000	6	\$317.14	\$395.36	\$290.00	1428.000
6073003		(72 IN.) DECORATIVE PEDESTRIAN FENCE(STRUCTUR	L.F.	272.000	3	\$163.33	\$175.00	\$150.00	816.000
6081000		CONCRETE MEDIAN	S.Y.	169.831	36	\$113.10	\$2,190.02	\$57.00	6113.900
6081010		CONCRETE CURB RAMP	S.Y.	506.605	97	\$166.59	\$452.00	\$68.90	49140.700
6081012		TRUNCATED DOMES	S.F.	613.345	171	\$32.36	\$250.00	\$11.75	104882.000
6082023		HAND-RAILING FOR STEPS	L.F.	44.000	8	\$193.94	\$607.00	\$88.10	352.000
6082024		HAND-RAILING FOR STEPS WITH	L.F.	42.375	8	\$343.19	\$542.00	\$204.58	339.000
6083003		3 IN. CONCRETE MEDIAN STRIP	S.Y.	299.495	40	\$71.50	\$393.00	\$30.00	11979.800
6083004		4 IN. CONCRETE MEDIAN STRIP	S.Y.	508.900	3	\$90.56	\$133.00	\$53.45	1526.700
6083006		6 IN. CONCRETE MEDIAN STRIP	S.Y.	470.978	87	\$116.44	\$350.00	\$10.00	40975.100

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	1127.833	36	\$96.58	\$417.07	\$71.95	40602.000
6084023	SIDEWALK HAND-RAILING	L.F.	123.903	31	\$195.69	\$526.44	\$88.00	3841.000
6084024	SIDEWALK HAND-RAILING WITH	L.F.	168.786	14	\$238.40	\$382.82	\$165.00	2363.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	1336.627	55	\$111.59	\$507.02	\$66.90	73514.500
6085008	PAVED APPROACH, 8 IN.	S.Y.	1982.437	124	\$112.72	\$250.00	\$70.75	245822.200
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	2911.477	168	\$68.14	\$877.11	\$43.35	489128.200
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	645.726	27	\$91.23	\$177.00	\$68.00	17434.600
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	97.003	30	\$129.16	\$475.00	\$78.00	2910.100
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	1166.604	107	\$44.74	\$742.67	\$18.00	124826.600
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	580.381	21	\$57.14	\$238.00	\$30.00	12188.000
6091041	CONCRETE GUTTER TYPE A	L.F.	74.220	41	\$86.18	\$208.18	\$38.00	3043.000
6091042	CONCRETE GUTTER TYPE B	L.F.	332.727	22	\$71.19	\$316.68	\$40.00	7320.000
6091051	CURB AND GUTTER TYPE A	L.F.	2091.412	17	\$51.01	\$135.00	\$34.50	35554.000
6091052	CURB AND GUTTER TYPE B	L.F.	3080.351	115	\$51.70	\$190.00	\$25.00	354240.400
6091055	CONCRETE CURB AND GUTTER (4 INCH)	L.F.	59.000	4	\$61.34	\$82.00	\$38.00	236.000
6091060	PAVED DITCH	S.Y.	71.310	20	\$155.75	\$260.00	\$51.75	1426.200
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	406.034	100	\$31.30	\$90.00	\$2.91	40603.400
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	157.333	12	\$43.71	\$74.00	\$6.00	1888.000
6092013	INTEGRAL CURB TYPE M	L.F.	82.529	17	\$63.85	\$120.00	\$25.00	1403.000
6092014	INTEGRAL CURB TYPE N	L.F.	1053.000	6	\$19.73	\$33.00	\$10.66	6318.000
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	L.F.	648.000	8	\$39.01	\$65.50	\$4.81	5184.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6092022	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE B	L.F.	80.000	8	\$66.45	\$96.00	\$32.00	640.000
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	808.950	8	\$21.59	\$43.14	\$4.13	6471.600
6092032	CONCRETE CURB LOW PROFILE TYPE F	L.F.	263.000	3	\$33.90	\$38.69	\$29.00	789.000
6093015	ASPHALT CURB (4 INCH)	L.F.	1558.429	7	\$19.04	\$96.00	\$10.00	10909.000
6094010	DRAIN BASIN	EACH	3.789	19	\$5,849.00	\$15,000.00	\$2,000.00	72.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	215.769	108	\$47.11	\$601.61	\$0.01	23303.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	276.103	87	\$47.84	\$142.68	\$1.00	24021.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	164.896	48	\$43.56	\$100.00	\$0.01	7915.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	215.769	108	\$40.02	\$1,774.20	\$13.38	23303.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	276.103	87	\$40.93	\$481.02	\$10.00	24021.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	164.896	48	\$43.90	\$242.50	\$13.34	7915.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	86.065	31	\$83.33	\$127.00	\$21.22	2668.000
6097000	ROCK LINING	C.Y.	80.316	133	\$105.49	\$1,343.05	\$35.31	10682.000
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	522.758	33	\$48.46	\$81.01	\$10.00	17251.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	902.538	311	\$53.22	\$250.00	\$1.00	280689.200
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	522.758	33	\$32.54	\$72.00	\$14.00	17251.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	898.279	313	\$28.67	\$779.26	\$8.45	281161.200
6115030A	HEAVY STONE REVETMENT	S.Y.	686.000	9	\$73.03	\$183.00	\$55.00	6174.000
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	69.667	39	\$128.53	\$2,694.99	\$16.70	2717.000
6117000A	GABIONS	C.Y.	75.000	4	\$405.88	\$625.00	\$235.00	300.000
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	1.852	27	\$2,190.70	\$4,000.00	\$100.00	50.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	2.542	24	\$3,287.94	\$5,970.00	\$1,890.00	61.000
6122010	Impact Attenuator 50 MPH (Sand Barrels)	EACH	4.286	7	\$2,477.30	\$2,794.19	\$2,100.00	30.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.057	35	\$3,230.99	\$7,975.00	\$1,450.00	72.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	3.711	38	\$3,884.22	\$6,000.00	\$2,500.00	141.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	2.400	25	\$4,254.99	\$14,640.26	\$2,050.00	60.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	4.422	45	\$4,365.28	\$15,098.11	\$3,000.00	199.000
6122020	REPLACEMENT SAND BARREL	EACH	5.500	138	\$448.63	\$1,600.00	\$100.00	759.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	3.324	136	\$1,785.26	\$7,500.00	\$1.00	452.000
6122040	WORK ZONE CRASH CUSHION	EACH	3.686	51	\$6,489.54	\$11,930.00	\$0.26	188.000
6122041	WORK ZONE CRASH CUSHION	EACH	7.208	24	\$1,815.36	\$4,000.00	\$1,080.00	173.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.051	198	\$4,202.24	\$55,493.38	\$0.01	406.000
6123001	TRUCK MOUNTED ATTENUATOR (TMA)	L.S.	1.000	211	\$16,607.15	\$275,000.00	\$0.01	211.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	900.743	130	\$269.22	\$1,200.00	\$135.00	117096.600
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	150.082	154	\$11.34	\$450.00	\$0.01	23112.600
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR	S.Y.	150.121	137	\$14.79	\$450.00	\$0.90	20566.600
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	3323.580	137	\$6.03	\$56.00	\$0.01	455330.400
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	1859.546	119	\$9.72	\$44.31	\$3.25	221286.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	168.475	59	\$21.78	\$250.00	\$3.00	9940.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	156.070	71	\$12.96	\$175.00	\$2.30	11081.000
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH	C.Y.	49.533	24	\$1,252.37	\$5,250.00	\$250.25	1188.800
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PAVEMENT	S.Y.	542.348	29	\$110.72	\$790.00	\$10.35	15728.100

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	152.917	24	\$243.44	\$2,037.17	\$97.00	3670.000
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	681.204	24	\$94.69	\$435.00	\$36.17	16348.900
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	465.999	95	\$139.78	\$5,400.00	\$60.00	44269.900
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	2364.872	97	\$44.68	\$980.00	\$4.36	229392.600
6134002	CROSS STITCH TIE BAR	EACH	145.250	4	\$56.32	\$100.00	\$52.00	581.000
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	1.364	11	\$1,772.93	\$2,700.00	\$1,050.00	15.000
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	5.581	31	\$2,237.66	\$4,600.00	\$1,083.00	173.000
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	1.364	11	\$2,257.66	\$5,000.00	\$1,457.00	15.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	1.143	28	\$3,542.57	\$10,480.00	\$600.00	32.000
6141025	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 2 FT. - 1 IN. OR 940 MM X 635 MM)	EACH	1.000	4	\$1,558.98	\$2,075.00	\$642.00	4.000
6141028	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	EACH	2.444	9	\$2,835.44	\$3,955.00	\$481.25	22.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	11.063	63	\$1,581.18	\$5,719.29	\$250.00	697.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	9.059	34	\$1,607.43	\$3,790.00	\$900.00	308.000
6142014	24 IN. OR 600MM AUTO FLOODGATE (TYPE 1)	EACH	2.000	3	\$1,466.67	\$1,750.00	\$1,250.00	6.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	2.273	11	\$1,041.24	\$1,770.00	\$550.00	25.000
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	5.846	13	\$872.20	\$1,284.00	\$588.00	76.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	5.667	24	\$647.92	\$3,600.00	\$355.00	136.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	14.082	49	\$575.82	\$3,555.20	\$194.08	690.000
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	2.647	17	\$1,054.46	\$2,566.61	\$400.00	45.000
6143020	CURB INLET	EACH	14.800	10	\$1,746.94	\$7,498.46	\$0.01	148.000
6161005	CONSTRUCTION SIGNS	S.F.	1059.210	914	\$7.70	\$133.00	\$0.01	968117.500

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	4.392	536	\$85.96	\$14,110.00	\$5.00	2354.000
6161010	RELOCATED SIGNS	S.F.	339.434	106	\$9.56	\$129.50	\$2.00	35980.000
6161012	BUOYS (BOATS KEEP OUT)	EACH	6.947	19	\$390.01	\$1,579.00	\$150.00	132.000
6161013	BUOYS (NO WAKE)	EACH	6.842	19	\$400.59	\$1,579.00	\$150.00	130.000
6161014	SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)	EACH	4.421	19	\$1,600.42	\$6,650.00	\$500.00	84.000
6161025	CHANNELIZER (TRIM LINE)	EACH	184.102	708	\$21.51	\$437.00	\$0.01	130344.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	16.716	531	\$176.23	\$2,168.70	\$10.00	8876.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	47.195	190	\$80.92	\$863.00	\$0.01	8967.000
6161040	FLASHING ARROW PANEL	EACH	2.878	352	\$1,404.21	\$10,000.00	\$0.01	1013.000
6161047	TYPE III OBJECT MARKER	EACH	9.690	29	\$198.77	\$1,109.04	\$97.00	281.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	42.297	148	\$84.06	\$421.70	\$0.01	6260.000
6161070	TUBULAR MARKER	EACH	334.241	29	\$75.24	\$186.09	\$50.00	9693.000
6161095	RADAR SPEED ADVISORY SYSTEM	EACH	2.556	9	\$6,844.59	\$10,097.88	\$3,000.00	23.000
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	3.375	8	\$747.26	\$2,544.33	\$0.01	27.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	3.129	666	\$3,456.75	\$21,977.00	\$1.00	2084.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	4.103	291	\$4,406.01	\$16,200.00	\$750.00	1194.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.145	62	\$15,892.07	\$43,000.00	\$0.01	71.000
6162002	TEMPORARY LONG-TERM	EACH	9.290	131	\$1,263.43	\$2,862.98	\$300.00	1217.000
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	L.F.	338.000	2	\$117.66	\$120.00	\$115.31	676.000
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	67.043	23	\$367.27	\$904.95	\$125.00	1542.000
6172002	CONCRETE TRAFFIC BARRIER,	L.F.	13.000	3	\$568.47	\$950.00	\$250.00	39.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	1885.571	49	\$123.06	\$2,000.00	\$81.00	92393.000
6173001	CONCRETE TRAFFIC BARRIER,	L.F.	333.500	6	\$183.66	\$291.00	\$129.00	2001.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	317.800	20	\$206.02	\$570.00	\$152.39	6356.000
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	146.462	13	\$357.54	\$1,850.90	\$100.00	1904.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	2091.049	206	\$32.57	\$326.97	\$1.00	430756.000
6173700	TEMPORARY CONCRETE TRAFFIC BARRIER WITHANCHORING SYSTEM, TYPE	L.F.	850.000	4	\$35.20	\$37.80	\$31.00	3400.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	4272.320	50	\$39.37	\$120.00	\$20.60	213616.000
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONTRACTOR FURNISHED / RETAI	L.F.	325.000	5	\$54.22	\$57.82	\$53.32	1625.000
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	3.474	19	\$1,039.76	\$1,700.00	\$250.00	66.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	1579.342	111	\$12.58	\$33.00	\$2.00	175307.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	1149.652	23	\$24.80	\$31.40	\$8.00	26442.000
6178001	TRAFFIC BARRIER DELINEATOR, WHITE	EACH	133.000	4	\$42.76	\$65.00	\$16.00	532.000
6178004	TRAFFIC BARRIER DELINEATOR, WHITE/WHITE	EACH	80.000	2	\$72.50	\$125.00	\$20.00	160.000
6181000	MOBILIZATION	L.S.	1.000	1367	\$205,952.97	\$4,989,902.65	\$1,822.88	1367.000
6181010	RAILROAD ENGINEERING	L.S.	1.000	2	\$83,661.50	\$155,000.00	\$12,323.00	2.000
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.000	16	\$87,859.95	\$300,000.00	\$5,000.00	16.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.506	263	\$600.26	\$658.94	\$600.00	922.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	11038.300	88	\$1.97	\$53.69	\$0.01	971370.400
6200003	PREFORMED THERMOPLASTIC	L.F.	537.357	28	\$39.49	\$850.00	\$2.00	15046.000
6200006	PREFORMED THERMOPLASTIC	L.F.	198.875	16	\$4.42	\$5.40	\$2.00	3182.000
6200007	COLD APPLIED TAPE PAVEMENT	L.F.	48.000	3	\$10.33	\$11.00	\$10.00	144.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200008	PLURAL COMPONENT LIQUID PAVEMENT MARKING	6	L.F.	107.000	3	\$36.02	\$51.05	\$7.00	321.000
6200009	PREFORMED THERMOPLASTIC		L.F.	1781.244	82	\$5.75	\$12.50	\$0.27	146062.000
6200012	PREFORMED THERMOPLASTIC		L.F.	410.286	14	\$16.55	\$100.00	\$10.00	5744.000
6200014	PLURAL COMPONENT LIQUID		L.F.	34.100	10	\$86.49	\$370.00	\$30.00	341.000
6200015	PREFORMED THERMOPLASTIC		L.F.	399.095	452	\$21.09	\$105.65	\$3.00	180391.000
6200017	PLURAL COMPONENT LIQUID		L.F.	75.000	4	\$51.64	\$54.00	\$50.00	300.000
6200018	PREFORMED THERMOPLASTIC		L.F.	281.330	182	\$21.76	\$54.21	\$17.75	51202.000
6200019	COLD APPLIED TAPE PAVEMENT		EACH	48.000	3	\$208.31	\$219.25	\$195.00	144.000
6200020	PLURAL COMPONENT LIQUID		EACH	4.000	4	\$464.75	\$486.00	\$450.00	16.000
6200021	PREFORMED THERMOPLASTIC		EACH	32.844	320	\$286.76	\$548.00	\$180.00	10510.000
6200024	PREFORMED THERMOPLASTIC		EACH	7.750	96	\$253.62	\$478.00	\$150.00	744.000
6200027	PREFORMED THERMOPLASTIC		EACH	6.282	103	\$461.53	\$889.00	\$300.00	647.000
6200030	PREFORMED THERMOPLASTIC		EACH	2.833	66	\$430.47	\$614.57	\$200.00	187.000
6200033	PREFORMED THERMOPLASTIC		EACH	2.753	85	\$1,399.42	\$2,964.00	\$900.00	234.000
6200035	PLURAL COMPONENT LIQUID PAVEMENT MARKING	30	EACH	12.857	7	\$299.97	\$399.60	\$200.00	90.000
6200036	PREFORMED THERMOPLASTIC		EACH	126.414	191	\$190.83	\$1,400.00	\$45.00	24145.000
6200039	PREFORMED THERMOPLASTIC		EACH	134.333	12	\$603.51	\$1,000.00	\$446.23	1612.000
6200042	PREFORMED THERMOPLASTIC		EACH	75.966	177	\$51.24	\$113.40	\$15.00	13446.000
6200045	PREFORMED THERMOPLASTIC		EACH	2.875	8	\$654.52	\$1,700.00	\$200.00	23.000
6200048	PREFORMED THERMOPLASTIC		EACH	4.000	3	\$782.67	\$1,648.00	\$350.00	12.000
6200051	PREFORMED THERMOPLASTIC		EACH	10.400	5	\$649.54	\$1,648.00	\$300.00	52.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	5407.185	92	\$2.03	\$4.25	\$0.10	497461.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	6343.753	81	\$1.91	\$4.40	\$0.10	513844.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	96.623	69	\$18.37	\$55.06	\$0.10	6667.000
6205320	PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE	L.F.	369.600	10	\$5.12	\$12.61	\$3.30	3696.000
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	5.846	13	\$256.74	\$334.75	\$200.00	76.000
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	3.200	10	\$186.45	\$242.81	\$15.00	32.000
6205443A	PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT ARROW	EACH	2.000	1	\$135.36	\$135.36	\$135.36	2.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	41009.073	177	\$0.23	\$7.00	\$0.16	7258606.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	135954.488	424	\$0.30	\$11.50	\$0.20	57644703.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	122509.997	305	\$0.29	\$4.80	\$0.18	37365549.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	12765.369	179	\$0.89	\$5.60	\$0.30	2285001.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	70573.283	780	\$0.17	\$51.00	\$0.09	55047161.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	71845.299	859	\$0.13	\$13.00	\$0.02	61715112.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	821.867	45	\$1.91	\$10.00	\$0.16	36984.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	408.667	33	\$6.42	\$113.02	\$0.65	13486.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	481.516	31	\$5.74	\$50.00	\$0.85	14927.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	19714.088	360	\$0.82	\$30.00	\$0.01	7097071.600
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	28.054	130	\$125.92	\$871.00	\$0.80	3647.000
6208063	TEMPORARY PAVEMENT MARKING	EACH	48.500	8	\$40.51	\$80.00	\$10.00	388.000
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	221.077	39	\$10.60	\$100.00	\$1.70	8622.000
6208070	REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	EACH	96.667	3	\$142.47	\$250.00	\$93.50	290.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6208076	4 IN TEMPORARY PAVEMENT	L.F.	46058.266	128	\$0.52	\$6.50	\$0.13	5895458.000
6214600A	FLOWABLE BACKFILL	C.Y.	7.909	11	\$421.90	\$800.00	\$265.00	87.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	81044.935	451	\$2.39	\$175.00	\$0.85	36551265.600
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	30555.211	57	\$4.65	\$105.50	\$1.30	1741647.000
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	S.Y.	572.400	5	\$7.59	\$19.50	\$2.50	2862.000
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	S.Y.	53201.333	9	\$3.52	\$9.97	\$3.15	478812.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3822.055	414	\$8.74	\$74.19	\$1.37	1582330.800
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	3179.870	23	\$44.42	\$120.00	\$33.90	73137.000
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	1798.000	17	\$3.01	\$7.25	\$1.10	30566.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1242.049	369	\$3.98	\$184.17	\$0.90	458316.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	3438.128	78	\$3.67	\$172.50	\$1.00	268174.000
6252001	UNDERSEALING MATERIAL HIGH DENSITY POLYURETHANE	LBS	262467.000	3	\$3.48	\$4.05	\$3.20	787401.000
6252003	SLAB JACKING MATERIAL HIGH DENSITY POLYURETHANE	LBS	2700.000	8	\$8.43	\$15.00	\$5.10	21600.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	100FT	755.911	268	\$16.94	\$8,500.00	\$4.00	202584.200
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	100FT	395.931	124	\$21.71	\$6,854.73	\$5.00	49095.500
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	100FT	230.824	50	\$53.31	\$950.00	\$12.66	11541.200
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	100FT	25.221	19	\$167.02	\$500.00	\$71.40	479.200
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	723	\$19,069.71	\$260,193.00	\$0.01	723.000
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	L.F.	886.000	6	\$359.62	\$435.00	\$249.10	5316.000
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	49.656	16	\$1,132.81	\$2,450.00	\$539.98	794.500
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	52.636	11	\$995.05	\$1,810.00	\$620.00	579.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7011109	DRILLED SHAFTS (5 FT. 6 IN. DIA.)	L.F.	56.100	3	\$1,830.50	\$2,200.00	\$1,541.50	168.300
7011110	DRILLED SHAFTS (6 FT. 0 IN. DIA.)	L.F.	260.000	8	\$1,383.24	\$1,900.00	\$1,132.00	2080.000
7011111	DRILLED SHAFTS (6 FT. 6 IN. DIA.)	L.F.	147.000	5	\$1,671.78	\$1,830.00	\$1,470.50	735.000
7011203	ROCK SOCKETS (2 FT 6 IN. DIA.)	L.F.	150.000	4	\$909.06	\$1,066.25	\$615.00	600.000
7011204	ROCK SOCKETS (3 FT 0 IN. DIA.)	L.F.	49.125	16	\$857.69	\$1,750.00	\$350.00	786.000
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	L.F.	40.000	11	\$786.46	\$1,130.00	\$520.00	440.000
7011208	ROCK SOCKETS (5 FT 0 IN. DIA.)	L.F.	258.000	3	\$468.58	\$490.00	\$430.00	774.000
7011209	ROCK SOCKETS (5 FT 6 IN. DIA.)	L.F.	114.200	8	\$1,275.88	\$1,800.00	\$1,025.00	913.600
7011210	ROCK SOCKETS (6 FT 0 IN. DIA.)	L.F.	64.000	5	\$1,204.18	\$1,385.00	\$934.00	320.000
7011300	VIDEO CAMERA INSPECTION	EACH	5.326	43	\$802.94	\$1,857.88	\$52.65	229.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	130.595	43	\$164.03	\$322.39	\$61.80	5615.600
7011600	SONIC LOGGING TESTING	EACH	5.326	43	\$4,131.73	\$8,000.00	\$990.00	229.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	536.675	126	\$112.94	\$260.00	\$66.63	67621.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	728.523	65	\$126.07	\$200.25	\$85.00	47354.000
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	580.121	33	\$165.63	\$245.00	\$122.00	19144.000
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	616.946	37	\$184.30	\$295.00	\$135.00	22827.000
7021320	GALVANIZED CAST-IN-PLACE	L.F.	768.000	3	\$232.84	\$235.00	\$230.00	2304.000
7021324	GALVANIZED CAST-IN-PLACE CONCRETE PILES (24 IN)	L.F.	852.818	11	\$238.50	\$310.00	\$188.49	9381.000
7025001	DYNAMIC PILE TESTING	EACH	3.118	85	\$3,951.40	\$10,782.62	\$650.00	265.000
7025002	PILE WAVE ANALYSIS	EACH	1.571	14	\$1,109.62	\$3,639.36	\$500.00	22.000
7025004	DYNAMIC PILE RESTRIKE TESTING	EACH	3.000	20	\$2,441.94	\$7,500.00	\$250.00	60.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7026000	PRE-BORE FOR PILING	L.F.	265.706	102	\$151.41	\$490.00	\$46.31	27102.000
7027000	PILE POINT REINFORCEMENT	EACH	16.055	217	\$307.14	\$3,419.22	\$100.00	3484.000
7031004	DIAMOND GRINDING	S.Y.	997.167	96	\$12.04	\$25.00	\$3.46	95728.000
7032002	CLASS B CONCRETE (MISC)	C.Y.	24.371	24	\$717.80	\$2,875.00	\$5.00	584.900
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	74.047	255	\$1,376.07	\$5,902.45	\$605.59	18882.100
7032009	CLASS B CONCRETE (RETAINING WALLS)	C.Y.	91.000	4	\$1,910.05	\$2,400.00	\$1,500.00	364.000
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.000	20	\$28,578.00	\$288,000.00	\$7,800.00	20.000
7033013	PENETRATING CONCRETE	S.Y.	454.000	4	\$17.19	\$30.25	\$10.00	1816.000
7034001	CLASS B-1 CONCRETE	C.Y.	10.015	20	\$3,018.03	\$10,000.00	\$200.00	200.300
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	117.450	6	\$1,585.00	\$1,911.50	\$1,400.00	704.700
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	277.969	48	\$1,054.07	\$2,755.00	\$550.00	13342.500
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	121.274	50	\$1,227.43	\$4,260.00	\$770.00	6063.700
7034204	CLASS B-2 CONCRETE (SUPERSTRUCTURE ON STEEL)	C.Y.	1.400	1	\$28,600.00	\$28,600.00	\$28,600.00	1.400
7034212	SLAB ON STEEL	S.Y.	822.343	105	\$448.63	\$740.00	\$240.00	86346.000
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	819.000	14	\$505.16	\$600.00	\$470.00	11466.000
7034214	CLASS B-2 CONCRETE	C.Y.	23.620	44	\$2,419.59	\$15,700.00	\$350.00	1039.300
7034215	SAFETY BARRIER CURB	L.F.	147.619	21	\$274.03	\$750.00	\$89.00	3100.000
7034216	TYPE H BARRIER	L.F.	390.602	133	\$126.69	\$361.41	\$70.00	51950.000
7034219A	BARRIER CURB (TYPE D)	L.F.	424.863	211	\$138.78	\$370.00	\$56.82	89646.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	728.107	140	\$509.99	\$1,125.00	\$303.31	101935.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	447.648	71	\$536.08	\$895.00	\$330.00	31783.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034226	REINFORCED CONCRETE SLAB OVERLAY	S.Y.	226.000	4	\$525.11	\$715.00	\$395.00	904.000
7034411	MEDIAN BARRIER CURB (TYPE C)	L.F.	202.000	4	\$159.25	\$180.00	\$135.00	808.000
7034420	RAISED MEDIAN BARRIER	S.F.	1519.000	4	\$18.76	\$24.00	\$13.50	6076.000
7034430	SIDEWALK (BRIDGES)	S.F.	2284.143	7	\$25.33	\$45.00	\$11.50	15989.000
7034600	CURB BLOCKOUT	L.F.	382.685	54	\$174.96	\$465.00	\$88.00	20665.000
7034620	FORM LINERS	S.Y.	4275.000	5	\$10.64	\$290.00	\$1.50	21375.000
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	479.000	3	\$57.92	\$75.00	\$46.00	1437.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	46.577	78	\$298.04	\$1,800.00	\$15.00	3633.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	48.779	95	\$220.84	\$867.00	\$100.00	4634.000
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	S.F.	141.348	23	\$575.67	\$1,300.00	\$214.00	3251.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	701.493	134	\$85.56	\$500.00	\$30.00	94000.000
7040106	FULL DEPTH REPAIR	S.F.	314.286	56	\$178.84	\$631.28	\$25.00	17600.000
7040107	SLAB EDGE REPAIR (BRIDGES)	L.F.	10.000	3	\$731.49	\$944.46	\$500.00	30.000
7040108	MODIFIED DECK REPAIR	S.F.	25.000	2	\$77.83	\$77.83	\$77.83	50.000
7040110	EPOXY PRESSURE INJECTING	L.F.	46.405	42	\$107.90	\$600.00	\$50.00	1949.000
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	S.F.	184.833	24	\$147.15	\$275.00	\$50.00	4436.000
7040113	CLEAN AND EPOXY SEAL	S.F.	1447.778	180	\$10.03	\$130.00	\$2.26	260600.000
7040163	CONCRETE CRACK FILLER	S.Y.	20012.726	62	\$14.78	\$3,500.00	\$10.52	1240789.000
7040164	FIBER REINFORCED POLYMER	S.F.	150.000	4	\$196.68	\$330.00	\$125.00	600.000
7056001	TYPE 3 (39 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	879.000	10	\$301.74	\$345.00	\$275.90	8790.000
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	871.000	4	\$313.83	\$350.00	\$287.32	3484.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER		L.F.	583.544	57	\$385.86	\$545.00	\$298.65	33262.000
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER		L.F.	627.673	49	\$409.34	\$565.00	\$340.00	30756.000
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER		L.F.	902.385	26	\$405.05	\$520.00	\$320.00	23462.000
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER		L.F.	726.000	8	\$483.23	\$570.00	\$344.29	5808.000
7056025	NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER		L.F.	1155.000	5	\$501.38	\$512.00	\$482.00	5775.000
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM		L.F.	508.778	27	\$470.24	\$591.36	\$374.00	13737.000
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM		L.F.	481.000	26	\$436.95	\$540.00	\$348.06	12506.000
7056051A	33 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM		L.F.	235.143	7	\$545.73	\$675.00	\$450.70	1646.000
7056052A	39 IN. PRESTRESSED CONCRETE SPREAD BOX BEAM		L.F.	272.000	3	\$595.69	\$637.06	\$515.00	816.000
7056060	16 IN., PRESTRESSED CONCRETE DOUBLE-TEE GIRDER		L.F.	320.000	4	\$408.99	\$425.00	\$372.95	1280.000
7056065	17 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM		L.F.	483.500	8	\$411.20	\$435.00	\$380.00	3868.000
7061000	REINFORCING STEEL		LBS	146.667	12	\$6.31	\$17.85	\$3.00	1760.000
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)		LBS	46484.167	48	\$1.73	\$2.70	\$0.75	2231240.000
7061030	REINFORCING STEEL (CULVERTS)		LBS	18249.000	50	\$2.18	\$14.55	\$0.01	912450.000
7061060	REINFORCING STEEL (BRIDGES)		LBS	21605.000	134	\$2.01	\$17.00	\$0.73	2895070.000
7061070	MECHANICAL BAR SPLICE		EACH	572.455	44	\$72.82	\$228.25	\$3.10	25188.000
7071000	CONDUIT SYSTEM ON STRUCTURE		L.S.	1.000	32	\$16,042.87	\$41,268.00	\$4,800.00	32.000
7101000	REINFORCING STEEL (EPOXY COATED)		LBS	5651.045	67	\$2.98	\$15.00	\$1.44	378620.000
7101010	EPOXY COATED TIE BARS (DRILLED AND INSTALLED)		LBS	4580.000	4	\$4.43	\$8.00	\$1.85	18320.000
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)		L.S.	1.000	5	\$168,810.00	\$300,000.00	\$131,350.00	5.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		L.S.	1.000	268	\$23,786.28	\$300,000.00	\$3,500.00	268.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.000	18	\$5,849.72	\$8,400.00	\$4,900.00	18.000
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.000	16	\$6,000.23	\$8,488.88	\$4,494.00	16.000
7111001	WATERPROOFING MEMBRANE	S.Y.	1394.000	2	\$39.35	\$39.35	\$39.35	2788.000
7120900	EXPANSION DEVICE (FINGER PLATE)	L.F.	27.000	5	\$2,441.91	\$2,590.00	\$2,369.56	135.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	1098.750	16	\$17.08	\$33.00	\$5.60	17580.000
7121020	FABRICATED STRUCTURAL CARBON STEEL (PLATE GIRDER)	LBS	97620.000	2	\$5.22	\$5.70	\$4.74	195240.000
7121060	FABRICATED SIGN SUPPORT BRACKETS	L.S.	1.000	7	\$9,950.32	\$13,000.00	\$8,500.00	7.000
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	55661.818	11	\$3.99	\$8.00	\$3.20	612280.000
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	167664.286	7	\$2.96	\$6.35	\$1.55	1173650.000
7121159	SHEAR CONNECTORS	EACH	2023.304	23	\$9.53	\$24.39	\$4.80	46536.000
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.000	9	\$69,736.56	\$88,679.00	\$40,000.00	9.000
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	L.F.	481.000	3	\$323.42	\$350.00	\$300.25	1443.000
7123000	STEEL BAR DAM	EACH	1.000	3	\$6,549.85	\$8,000.00	\$4,150.00	3.000
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	8.609	23	\$3,077.60	\$10,000.00	\$450.00	198.000
7123150	ANCHOR BOLT REPLACEMENT	EACH	2.000	2	\$472.50	\$770.00	\$175.00	4.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	12.333	48	\$1,678.41	\$2,992.74	\$493.58	592.000
7123610	SLAB DRAIN	EACH	24.659	270	\$545.65	\$1,064.85	\$226.75	6658.000
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	L.S.	1.000	3	\$150,540.19	\$165,620.57	\$125,000.00	3.000
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.000	27	\$544,727.57	\$3,990,500.00	\$34,109.93	27.000
7125101	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	L.S.	1.000	5	\$2,932,600.00	\$6,000,000.00	\$1,273,000.00	5.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.000	94	\$14,855.18	\$115,000.00	\$1,224.00	94.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7125109	FIELD APPLICATION OF ORGANIC ZINC PRIMER	L.S.	1.000	4	\$5,000.00	\$5,000.00	\$5,000.00	4.000
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.000	23	\$106,152.17	\$1,500,000.00	\$5,119.07	23.000
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.000	23	\$393,586.74	\$2,800,000.00	\$1,704.21	23.000
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.000	23	\$393,586.74	\$2,800,000.00	\$1,704.21	23.000
7125115	FINISHED FIELD COAT (SYSTEM I)	L.S.	1.000	1	\$5,000.00	\$5,000.00	\$5,000.00	1.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	11311.111	99	\$19.84	\$157.89	\$6.00	1119800.000
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	S.F.	18226.923	26	\$6.27	\$30.00	\$1.75	473900.000
7125209	FIELD APPLICATION OF ORGANIC ZINC PRIMER	S.F.	15310.606	66	\$4.21	\$26.32	\$2.00	1010500.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	3312.121	33	\$5.42	\$21.00	\$1.62	109300.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	15045.833	96	\$3.25	\$21.00	\$1.00	1444400.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	3707.292	96	\$3.62	\$21.00	\$1.00	355900.000
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	S.F.	5157.895	19	\$6.75	\$26.32	\$2.00	98000.000
7125390A	FINISH FIELD COAT (SYSTEM H)	S.F.	5157.895	19	\$7.11	\$26.32	\$2.00	98000.000
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.000	57	\$18,711.43	\$115,000.00	\$2,158.58	57.000
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.000	37	\$3,305.51	\$8,500.00	\$1,000.00	37.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	58.451	71	\$86.71	\$2,500.00	\$20.00	4150.000
7133000	BRIDGE GUARD RAIL (W-BEAM)	L.F.	64.667	6	\$301.75	\$435.19	\$200.00	388.000
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	75.400	10	\$368.24	\$462.00	\$342.00	754.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.981	318	\$3,721.17	\$24,400.00	\$600.00	630.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	8.181	216	\$309.12	\$1,331.87	\$115.90	1767.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	13.863	131	\$353.19	\$1,900.00	\$130.10	1816.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	12.343	67	\$607.50	\$3,300.00	\$240.00	827.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	5.364	11	\$3,149.40	\$4,740.00	\$1,700.00	59.000
7163000	TYPE N PTFE BEARING	EACH	4.667	15	\$5,783.71	\$8,400.00	\$4,220.00	70.000
7171002	PREFORMED COMPRESSION SEAL	L.F.	161.000	3	\$120.00	\$120.00	\$120.00	483.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	128.517	29	\$640.56	\$1,400.00	\$392.11	3727.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	97.580	88	\$89.38	\$205.00	\$47.99	8587.000
7173002	SILICONE EXPANSION JOINT SEALANT	L.F.	146.667	18	\$53.13	\$206.00	\$19.00	2640.000
7174002	PREFORMED SILICONE OR EPDM EXPANSION JOINT SEAL	L.F.	453.333	9	\$106.80	\$200.00	\$50.00	4080.000
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	2640.600	30	\$89.52	\$190.00	\$40.00	79218.000
7201100	FORM LINERS FOR MSE WALL SYSTEMS	S.Y.	4.000	12	\$650.00	\$1,200.00	\$100.00	48.000
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	C.Y.	364.429	14	\$60.63	\$115.00	\$38.25	5102.000
7201300	PILE SPACERS	EACH	17.600	15	\$961.27	\$1,620.00	\$1.00	264.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	100.760	25	\$80.39	\$225.00	\$43.25	2519.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	258.160	25	\$78.62	\$195.00	\$44.46	6454.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	280.671	82	\$76.17	\$487.00	\$31.31	23015.000
7250321A	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	108.000	2	\$115.00	\$115.00	\$115.00	216.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	181.434	53	\$94.05	\$230.00	\$44.06	9616.000
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	148.000	23	\$121.72	\$350.00	\$73.19	3404.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	254.538	13	\$123.81	\$200.00	\$72.76	3309.000
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	38.000	5	\$122.18	\$151.00	\$97.38	190.000
7250348A	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	48.000	10	\$232.03	\$525.00	\$125.00	480.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250354A	54 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	410.800	5	\$189.38	\$235.00	\$185.00	2054.000
7250360A	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	199.700	10	\$205.86	\$250.00	\$134.08	1997.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	119.400	20	\$75.28	\$158.40	\$45.32	2388.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	153.038	53	\$94.53	\$202.00	\$35.00	8111.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	128.878	98	\$93.81	\$339.50	\$40.00	12630.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	90.722	72	\$100.30	\$205.85	\$39.42	6532.000
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	76.769	13	\$108.76	\$135.00	\$72.00	998.000
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	95.400	15	\$127.66	\$235.00	\$80.00	1431.000
7250454	54 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	19.000	6	\$235.87	\$380.00	\$145.19	114.000
7250460	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	225.000	6	\$149.35	\$225.00	\$94.00	1350.000
7250472	72 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	300.000	4	\$173.86	\$245.00	\$112.42	1200.000
7252005	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-5	L.F.	115.833	12	\$128.52	\$215.00	\$75.00	1390.000
7252012	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-12/B-12A	L.F.	35.000	2	\$300.00	\$300.00	\$300.00	70.000
7261012	12 IN. PIPE GROUP A	L.F.	343.800	55	\$82.09	\$535.00	\$34.00	18909.000
7261015	15 IN. PIPE GROUP A	L.F.	564.181	72	\$79.59	\$665.00	\$37.00	40621.000
7261018	18 IN. PIPE GROUP A	L.F.	396.019	107	\$87.68	\$530.00	\$46.00	42374.000
7261021	21 IN. PIPE GROUP A	L.F.	117.000	8	\$97.63	\$230.00	\$47.00	936.000
7261024	24 IN. PIPE GROUP A	L.F.	465.176	68	\$96.92	\$679.00	\$51.00	31632.000
7261030	30 IN. PIPE GROUP A	L.F.	107.244	45	\$142.06	\$490.00	\$100.00	4826.000
7261036	36 IN. PIPE GROUP A	L.F.	155.317	60	\$166.13	\$1,125.00	\$100.00	9319.000
7261042	42 IN. PIPE GROUP A	L.F.	240.000	2	\$235.00	\$250.00	\$220.00	480.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261048	48 IN. PIPE GROUP A	L.F.	48.906	32	\$308.44	\$534.96	\$189.45	1565.000
7261054	54 IN. PIPE GROUP A	L.F.	470.000	3	\$248.67	\$275.00	\$225.00	1410.000
7261060	60 IN. PIPE GROUP A	L.F.	132.000	2	\$289.00	\$303.00	\$275.00	264.000
7261072	72 IN. PIPE GROUP A	L.F.	167.000	2	\$420.00	\$440.00	\$400.00	334.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	29.267	45	\$656.79	\$1,350.00	\$337.00	1317.000
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	8.548	42	\$993.80	\$12,000.00	\$511.00	359.000
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	13.000	20	\$1,121.58	\$1,495.15	\$630.00	260.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	24.053	57	\$936.17	\$1,500.00	\$212.00	1371.000
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	43.826	23	\$882.10	\$1,488.00	\$550.00	1008.000
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	6.926	27	\$937.89	\$2,490.00	\$500.00	187.000
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	20.350	40	\$1,096.31	\$10,000.00	\$500.00	814.000
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	32.600	25	\$1,033.55	\$2,240.00	\$614.00	815.000
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	5.526	19	\$1,201.27	\$6,000.00	\$505.00	105.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	38.746	63	\$989.65	\$2,486.97	\$561.00	2441.000
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	25	\$665.14	\$2,800.00	\$225.00	50.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.360	25	\$633.64	\$2,900.00	\$260.00	84.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	9.089	56	\$741.95	\$3,000.00	\$310.00	509.000
7320021A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	8.000	2	\$650.00	\$650.00	\$650.00	16.000
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.358	53	\$1,076.36	\$3,903.48	\$300.00	125.000
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.600	10	\$1,737.21	\$3,481.88	\$950.00	26.000
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.846	13	\$2,015.18	\$4,100.00	\$1,118.90	24.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320042A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	5	\$2,571.89	\$2,950.00	\$2,000.00	5.000
7320048A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	4	\$2,475.91	\$2,743.64	\$2,325.00	4.000
7320054A	54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	2	\$3,700.00	\$3,985.00	\$3,415.00	2.000
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	7.333	9	\$1,394.77	\$2,937.50	\$275.00	66.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.200	40	\$1,086.59	\$4,910.00	\$266.82	128.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.742	66	\$1,195.68	\$3,100.00	\$175.00	247.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	8.829	41	\$1,239.27	\$3,700.00	\$245.00	362.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.622	45	\$1,804.65	\$5,300.00	\$580.00	118.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.455	44	\$2,056.98	\$4,500.00	\$820.00	108.000
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.000	2	\$2,850.00	\$3,600.00	\$2,100.00	6.000
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.643	28	\$3,871.45	\$7,500.00	\$2,125.00	46.000
7320660A	60 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	2	\$7,950.00	\$8,400.00	\$7,500.00	4.000
7320672A	72 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.000	2	\$10,500.00	\$11,000.00	\$10,000.00	8.000
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.000	5	\$588.10	\$910.25	\$440.00	20.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.069	29	\$768.88	\$2,550.00	\$100.00	89.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.212	52	\$966.01	\$3,100.00	\$175.00	167.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.000	46	\$1,022.81	\$3,700.00	\$195.00	138.000
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.429	7	\$1,079.09	\$1,250.00	\$795.65	10.000
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.000	3	\$1,631.67	\$2,100.00	\$1,320.00	3.000
7321005	B5 FLARED END SECTION	EACH	2.000	9	\$1,311.45	\$1,900.00	\$800.00	18.000
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	12.000	1	\$900.00	\$900.00	\$900.00	12.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	17	\$2,353.38	\$5,000.00	\$1,000.00	34.000
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	8	\$3,271.19	\$6,000.00	\$1,850.00	16.000
7321018A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	5.500	4	\$4,552.27	\$6,935.00	\$4,125.00	22.000
7321021A	54 IN. (1350 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.000	3	\$8,830.00	\$11,640.00	\$4,350.00	12.000
7322012A	BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUB	EACH	1.444	9	\$1,339.39	\$2,400.00	\$564.50	13.000
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	4.000	1	\$500.00	\$500.00	\$500.00	4.000
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	5.933	15	\$687.35	\$4,600.00	\$400.00	89.000
7322024A	BEVELED PIPE END TREATMENT FOR 24 IN. (600 MM) OR ALLOWED SUB	EACH	2.000	2	\$420.00	\$440.00	\$400.00	4.000
7322036A	BEVELED PIPE END TREATMENT FOR 36 IN. (900 MM) OR ALLOWED SUBSTITUTE PIPE	EACH	2.000	2	\$525.00	\$550.00	\$500.00	4.000
8025006	MULCHING	ACRE	5.409	429	\$1,897.73	\$76,923.10	\$115.00	2320.660
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	4264.440	109	\$12.91	\$163.20	\$6.95	464824.000
8032000A	KENTUCKY BLUEGRASS SODDING	S.Y.	69.000	5	\$65.37	\$100.00	\$20.00	345.000
8033000	K-31 TALL FESCUE SODDING	S.Y.	654.000	2	\$16.00	\$16.00	\$16.00	1308.000
8036000	BERMUDA SODDING	S.Y.	8847.000	2	\$8.50	\$8.50	\$8.50	17694.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	3.758	471	\$2,722.02	\$76,923.10	\$15.00	1770.100
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	8.633	33	\$2,212.15	\$10,000.00	\$1,445.39	284.900
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	28.948	93	\$48.62	\$1,194.01	\$1.00	2692.200
8061004	SEDIMENT TRAP ROCK	C.Y.	39.589	141	\$86.37	\$600.00	\$1.00	5582.100
8061005	ROCK DITCH CHECK	L.F.	841.335	397	\$15.69	\$280.00	\$5.15	334010.000
8061006	ALTERNATE DITCH CHECK	L.F.	660.649	194	\$10.46	\$100.00	\$4.25	128166.000
8061007A	CURB INLET CHECK	EACH	51.816	147	\$146.28	\$1,952.02	\$10.00	7617.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061016	SEDIMENT REMOVAL		C.Y.	107.343	580	\$28.77	\$1,412.10	\$0.01	62259.000
8061017	TEMPORARY SEEDING AND MULCHING		ACRE	2.975	272	\$1,560.65	\$35,161.70	\$1.00	809.300
8061019	SILT FENCE		L.F.	2887.876	603	\$3.12	\$37.06	\$0.45	1741389.000
8061020	TEMPORARY PIPE		L.F.	304.333	12	\$71.50	\$116.00	\$49.75	3652.000
8061050	TYPE C BERM		L.F.	377.366	183	\$31.76	\$106.00	\$1.00	69058.000
8064128	TYPE 1 TURF REINFORCEMENT MAT		S.Y.	1186.944	18	\$4.89	\$13.60	\$3.00	21365.000
8064129	TYPE 2 TURF REINFORCEMENT MAT		S.Y.	1005.273	11	\$3.52	\$21.21	\$2.15	11058.000
8064130	TYPE 3 TURF REINFORCEMENT MAT		S.Y.	2510.615	13	\$4.58	\$5.95	\$3.80	32638.000
8064131	TYPE 1A EROSION CONTROL		S.Y.	12330.000	3	\$1.41	\$1.43	\$1.40	36990.000
8064132	TYPE 1B EROSION CONTROL		S.Y.	320.000	4	\$3.50	\$4.00	\$2.00	1280.000
8064133	TYPE 1C EROSION CONTROL		S.Y.	1266.000	9	\$2.49	\$5.00	\$1.40	11394.000
8064134	TYPE 1D EROSION CONTROL		S.Y.	2345.000	2	\$2.28	\$2.35	\$2.20	4690.000
8064137	TYPE 2C EROSION CONTROL		S.Y.	7582.778	18	\$2.21	\$17.00	\$1.47	136490.000
8064138	TYPE 2D EROSION CONTROL		S.Y.	2103.056	18	\$2.47	\$9.00	\$1.95	37855.000
8064140	TYPE 3B EROSION CONTROL		S.Y.	9601.542	48	\$2.19	\$11.25	\$1.30	460874.000
8064141	TYPE 4 EROSION CONTROL		S.Y.	4876.000	4	\$2.98	\$4.70	\$2.25	19504.000
9011010	RELOCATED POLE		EACH	2.824	17	\$1,588.68	\$5,500.00	\$920.00	48.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT		EACH	9.571	42	\$3,326.31	\$5,000.00	\$2,572.60	402.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2		EACH	13.750	24	\$3,875.82	\$7,100.00	\$3,089.00	330.000
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3		EACH	16.500	16	\$4,112.01	\$7,200.00	\$2,991.84	264.000
9011104	BRACKET ARM, 4 FT. OR 1.2 M		EACH	2.000	8	\$610.47	\$775.00	\$562.00	16.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011106		BRACKET ARM, 6 FT. OR 1.8 M	EACH	8.944	18	\$698.34	\$1,100.00	\$462.00	161.000
9011108		BRACKET ARM, 8 FT. OR 2.4 M	EACH	2.400	10	\$672.32	\$850.00	\$595.00	24.000
9011110		BRACKET ARM, 10 FT. OR 3.0 M	EACH	5.700	20	\$1,448.88	\$1,800.00	\$1,225.00	114.000
9011112		BRACKET ARM, 12 FT. OR 3.6 M	EACH	5.833	18	\$1,243.77	\$1,845.00	\$1,050.00	105.000
9011115		BRACKET ARM, 15 FT. OR 4.6 M	EACH	11.283	53	\$1,535.51	\$8,840.15	\$836.50	598.000
9011311		LUMINAIRE, LED-A	EACH	9.333	45	\$395.45	\$868.00	\$229.00	420.000
9011312		LUMINAIRE, LED-B	EACH	12.188	32	\$503.53	\$930.00	\$390.00	390.000
9011313		LUMINAIRE, LED-C	EACH	29.400	10	\$485.93	\$858.65	\$373.00	294.000
9012230		BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	2.065	62	\$8,539.39	\$14,870.00	\$1.00	128.000
9012231		BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	EACH	1.000	5	\$9,282.12	\$11,132.42	\$5,278.20	5.000
9013002		CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	168.470	66	\$17.10	\$33.00	\$4.25	11119.000
9013003		CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	296.634	41	\$17.01	\$106.00	\$10.00	12162.000
9013004		CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	232.467	45	\$22.59	\$42.80	\$16.00	10461.000
9013502		CONDUIT, 2 IN. RIGID, MEDIAN	L.F.	314.000	3	\$10.80	\$11.20	\$10.20	942.000
9014003		CONDUIT, 3 IN. RIGID, PUSHED	L.F.	702.559	34	\$27.44	\$63.00	\$20.00	23887.000
9014004		CONDUIT, 4 IN. RIGID, PUSHED	L.F.	462.242	62	\$32.17	\$126.00	\$18.50	28659.000
9014502		CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	L.F.	671.000	7	\$44.95	\$56.15	\$19.75	4697.000
9015010		TRENCHING TYPE I	L.F.	3346.413	109	\$7.27	\$18.39	\$1.00	364759.000
9015020		TRENCHING TYPE II	L.F.	742.583	24	\$7.20	\$23.50	\$3.50	17822.000
9016110		PULL BOX, PREFORMED CLASS 1	EACH	14.738	103	\$1,624.25	\$5,300.00	\$1,150.00	1518.000
9016111		PULL BOX, PREFORMED CLASS 2	EACH	2.000	8	\$3,043.35	\$4,030.62	\$1,955.00	16.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9016112		PULL BOX, PREFORMED CLASS 3	EACH	4.647	17	\$2,972.15	\$3,865.00	\$2,303.00	79.000
9016120		PULL BOX, CONCRETE, STANDARD	EACH	7.280	25	\$3,594.05	\$5,800.00	\$2,925.00	182.000
9016121		PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	2.000	4	\$5,361.59	\$5,733.34	\$5,110.00	8.000
9017002		CABLE, 2 AWG 1 CONDUCTOR	L.F.	395.472	53	\$3.90	\$21.75	\$2.00	20960.000
9017006		CABLE, 6 AWG 1 CONDUCTOR	L.F.	1900.000	8	\$1.81	\$2.50	\$1.65	15200.000
9017008		CABLE, 8 AWG 1 CONDUCTOR	L.F.	1910.370	27	\$1.78	\$4.30	\$1.45	51580.000
9017110		CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1646.277	94	\$1.23	\$5.25	\$0.65	154750.000
9017202		WIRE, 2 AWG, BARE NEUTRAL	L.F.	30.000	2	\$11.55	\$20.00	\$3.10	60.000
9017206		WIRE, 6 AWG, BARE NEUTRAL	L.F.	1040.000	8	\$1.82	\$2.28	\$1.65	8320.000
9017208		WIRE, 8 AWG, BARE NEUTRAL	L.F.	872.941	17	\$1.64	\$2.40	\$1.40	14840.000
9017401		CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	L.F.	547.000	10	\$16.85	\$21.36	\$10.07	5470.000
9017402		CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 4 AWG	L.F.	2380.000	3	\$9.21	\$9.55	\$8.70	7140.000
9017404		CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	4794.444	18	\$5.42	\$6.95	\$4.50	86300.000
9017407		CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	3637.615	109	\$5.09	\$44.00	\$1.00	396500.000
9018230		POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	12.299	77	\$1,515.81	\$8,409.95	\$970.00	947.000
9018245		POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	10.565	69	\$2,293.32	\$4,400.00	\$1,285.00	729.000
9018610		POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.000	5	\$9,326.49	\$10,118.82	\$9,000.00	5.000
9018612		POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.830	47	\$9,062.85	\$17,720.00	\$1.00	86.000
9018613		POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	EACH	1.500	4	\$9,486.67	\$10,500.00	\$7,820.00	6.000
9018622		POWER SUPPLY ASSEMBLY, TYPE 2, 480 VOLT SERVICE, LIGHTING ONLY	EACH	1.000	5	\$8,799.02	\$10,575.79	\$4,919.30	5.000
9019400		TEMPORARY LIGHTING	L.S.	1.000	13	\$14,723.11	\$58,015.00	\$8,500.00	13.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9019902	MISC. 170W TOP MOUNTED LED-B		EACH	15.349	212	\$1,557.82	\$11,130.00	\$20.00	3254.000
9020111	SIGNAL HEAD, TYPE 1T		EACH	1.000	8	\$767.02	\$960.00	\$696.00	8.000
9020113	SIGNAL HEAD, TYPE 3T		EACH	1.600	20	\$1,100.99	\$1,220.00	\$1,018.00	32.000
9020115	SIGNAL HEAD, TYPE 5T		EACH	1.000	4	\$1,293.31	\$1,365.00	\$1,240.00	4.000
9020121	SIGNAL HEAD, TYPE 11T		EACH	4.000	4	\$1,245.64	\$1,380.00	\$1,151.00	16.000
9020123	SIGNAL HEAD, TYPE 33T		EACH	1.000	4	\$1,839.39	\$1,940.00	\$1,764.00	4.000
9020211	SIGNAL HEAD, TYPE 1S		EACH	2.733	15	\$962.99	\$1,600.00	\$680.00	41.000
9020213	SIGNAL HEAD, TYPE 3S		EACH	6.717	53	\$1,031.46	\$1,600.00	\$936.00	356.000
9020214	SIGNAL HEAD, TYPE 4S		EACH	1.000	13	\$1,185.67	\$1,348.72	\$1,055.00	13.000
9020215	SIGNAL HEAD, TYPE 5S		EACH	1.000	3	\$1,530.00	\$1,584.00	\$1,440.00	3.000
9020223	SIGNAL HEAD, TYPE 33S		EACH	2.000	4	\$1,735.87	\$1,830.00	\$1,665.00	8.000
9020513	SIGNAL HEAD, TYPE 3B		EACH	23.932	74	\$1,253.34	\$3,300.00	\$132.68	1771.000
9020514	SIGNAL HEAD, TYPE 4B		EACH	7.500	66	\$1,443.72	\$2,040.00	\$1,300.00	495.000
9020515	SIGNAL HEAD, TYPE 5B		EACH	1.000	21	\$1,913.12	\$2,100.00	\$1,757.00	21.000
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN		EACH	28.711	38	\$945.13	\$1,151.00	\$561.00	1091.000
9020821	SIGNAL HEAD, TYPE 11S, PEDESTRIAN		EACH	7.571	7	\$1,526.40	\$1,600.00	\$1,444.00	53.000
9020833	SH-FLAT SHEET - SIGNAL SIGN		S.F.	147.648	104	\$38.94	\$270.00	\$22.00	15355.400
9020834	SIGNAL SIGN, MOUNTING		EACH	20.922	103	\$192.51	\$1,500.00	\$24.00	2155.000
9021213	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3S		EACH	1.000	3	\$6,798.35	\$7,042.00	\$6,425.00	3.000
9021413	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B		EACH	2.000	3	\$6,983.58	\$7,234.00	\$6,600.00	6.000
9022213	SIGNAL HEAD, OPTICALLY LIMITED AND CONVENTIONAL COMBINATION, TYPE 3S		EACH	2.000	2	\$6,258.50	\$6,450.00	\$6,067.00	4.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9022651		LUMINAIRE LED-A, 120 VOLT	EACH	7.719	32	\$407.03	\$1,184.00	\$335.00	247.000
9022708		POST, SIGNAL 8 FT. OR 2.4 M	EACH	13.381	97	\$1,416.85	\$2,600.00	\$1,035.00	1298.000
9022715		POST, SIGNAL 15 FT. OR 4.6 M	EACH	2.103	39	\$1,823.05	\$3,135.00	\$1,550.00	82.000
9023115		POST, TYPE CL, 15 FT. ARM OR 4.6 M ARM	EACH	1.000	3	\$8,221.45	\$8,516.00	\$7,770.00	3.000
9023120		POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	1.600	10	\$11,465.08	\$15,800.00	\$8,860.00	16.000
9023125		POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	1.600	15	\$9,996.43	\$12,975.00	\$9,580.00	24.000
9023130		POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.267	30	\$12,366.31	\$18,900.00	\$10,390.00	38.000
9023135		POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	2.033	30	\$11,889.94	\$14,550.00	\$1.00	61.000
9023140		POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.750	24	\$13,632.95	\$20,603.00	\$12,259.00	42.000
9023145		POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	1.533	30	\$13,925.60	\$16,250.00	\$12,470.00	46.000
9023150		POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	2.000	12	\$15,536.23	\$17,725.00	\$14,296.00	24.000
9023155		POST, TYPE CL, 55 FT. ARM	EACH	1.545	22	\$20,341.60	\$29,232.00	\$14,031.15	34.000
9023215		POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.000	10	\$7,834.55	\$8,283.50	\$7,700.00	10.000
9023220		POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	2.091	11	\$7,884.17	\$8,495.89	\$7,735.00	23.000
9023225		POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.889	18	\$10,309.42	\$13,350.00	\$8,790.00	34.000
9023230		POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	2.842	19	\$10,557.65	\$12,800.00	\$9,950.00	54.000
9023235		POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	3.217	23	\$11,067.29	\$13,400.00	\$10,160.00	74.000
9023240		POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	4.200	25	\$11,976.38	\$14,943.50	\$11,200.00	105.000
9023245		POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	4.105	19	\$12,174.89	\$14,750.00	\$11,385.00	78.000
9023250		POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	4.000	14	\$12,526.72	\$15,850.00	\$11,855.00	56.000
9023255		POST, TYPE C, 55 FT. ARM	EACH	1.300	20	\$14,905.64	\$18,100.00	\$13,400.00	26.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023315	POST, TYPE B, LONGEST ARM 15 FT. OR 4. 6 M	EACH	2.000	3	\$14,120.28	\$14,626.00	\$13,345.00	6.000
9023335	POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.000	1	\$18,500.00	\$18,500.00	\$18,500.00	1.000
9023340	POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.273	11	\$19,299.67	\$22,345.00	\$18,150.00	14.000
9023345	POST, TYPE B, LONGEST ARM 45 FT. OR 13.7 M	EACH	1.000	6	\$18,676.67	\$19,600.00	\$18,490.00	6.000
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.000	9	\$20,279.86	\$22,504.74	\$19,400.00	9.000
9023355	POST, TYPE B, LONGEST ARM 55 FT.	EACH	1.000	9	\$23,688.83	\$28,000.00	\$21,775.00	9.000
9023430	POST, TYPE BL, LONGEST ARM 30 FT. OR 9.1 M	EACH	1.000	4	\$20,083.87	\$20,995.48	\$19,770.00	4.000
9023435	POST, TYPE BL, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.000	3	\$21,208.67	\$21,956.00	\$19,960.00	3.000
9023440	POST, TYPE BL, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.000	10	\$19,880.20	\$21,243.98	\$19,400.00	10.000
9023445	POST, TYPE BL, LONGEST ARM 45 FT. OR 13.7 M	EACH	1.000	3	\$22,994.67	\$23,804.00	\$21,640.00	3.000
9023450	POST, TYPE BL, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.000	6	\$18,916.67	\$19,900.00	\$18,700.00	6.000
9023455	POST, TYPE BL, LONGEST ARM 55 FT.	EACH	1.000	7	\$25,117.43	\$28,500.00	\$22,872.00	7.000
9023502	POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	EACH	2.000	4	\$18,702.62	\$19,999.40	\$17,825.00	8.000
9023601	SPAN WIRE ASSEMBLY, SINGLE MESSENGER	L.F.	110.000	4	\$16.53	\$17.67	\$15.75	440.000
9024170	CONTROLLER ASSEMBLY HOUSING, TYPE 170	EACH	1.000	6	\$25,766.01	\$32,241.24	\$5,300.00	6.000
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	EACH	2.000	3	\$32,196.67	\$33,330.00	\$30,300.00	6.000
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	4.796	54	\$20,846.52	\$35,796.00	\$17,348.00	259.000
9024330	DIAL-UP MODEM	EACH	2.000	4	\$4,075.00	\$4,300.00	\$4,000.00	8.000
9024340	SPREAD SPECTRUM TELEMETRY RADIO	EACH	2.000	4	\$2,953.75	\$3,115.00	\$2,900.00	8.000
9024349	900 MHZ OMNIDIRECTIONAL ANTENNA, 9DB GAIN	EACH	2.000	4	\$1,525.00	\$1,600.00	\$1,500.00	8.000
9024920	DETECTOR, PUSHBUTTON	EACH	24.000	3	\$1,448.80	\$1,556.00	\$1,345.63	72.000

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9024921		ACCESSIBLE PEDESTRIAN	EACH	53.615	13	\$1,143.05	\$1,418.94	\$1,050.00	697.000
9024944		DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	5.333	6	\$92.64	\$225.00	\$0.01	32.000
9024965		DETECTOR MICROWAVE	EACH	1.400	10	\$40,484.81	\$52,229.68	\$5,300.00	14.000
9024975		VIDEO DETECTION SYSTEM	EACH	1.750	8	\$48,438.29	\$74,000.00	\$33,600.00	14.000
9025020		CONDUIT, 1 IN., LOOP DETECTOR	L.F.	44.400	30	\$27.29	\$88.45	\$6.50	1332.000
9025200		CONDUIT, 2 IN., TRENCH	L.F.	479.841	69	\$13.39	\$83.00	\$9.05	33109.000
9025300		CONDUIT, 3 IN., TRENCH	L.F.	577.220	109	\$20.44	\$101.00	\$10.00	62917.000
9025400		CONDUIT, 4 IN., TRENCH	L.F.	39.000	22	\$29.35	\$93.50	\$14.00	858.000
9026200		CONDUIT, 2 IN., MEDIAN	L.F.	16.000	2	\$30.00	\$30.00	\$30.00	32.000
9026300		CONDUIT, 3 IN., MEDIAN	L.F.	11.000	4	\$26.07	\$27.50	\$25.00	44.000
9027200		CONDUIT, 2 IN., PUSHED	L.F.	643.889	18	\$22.53	\$32.00	\$1.00	11590.000
9027300		CONDUIT, 3 IN., PUSHED	L.F.	953.187	91	\$28.66	\$150.00	\$19.00	86740.000
9027400		CONDUIT, 4 IN., PUSHED	L.F.	1144.706	17	\$27.90	\$151.00	\$24.00	19460.000
9027504		CONDUIT, 3 IN., EXTERNAL ON STRUCTURE	L.F.	9.000	4	\$46.45	\$92.25	\$30.00	36.000
9028100		CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	774.571	35	\$1.04	\$2.00	\$0.60	27110.000
9028202		CABLE, 2 AWG 1 CONDUCTOR, POWER	L.F.	185.000	18	\$3.14	\$6.15	\$0.01	3330.000
9028204		CABLE, 4 AWG 1 CONDUCTOR, POWER	L.F.	520.000	6	\$3.28	\$6.30	\$2.55	3120.000
9028206		CABLE, 6 AWG 1 CONDUCTOR, POWER	L.F.	2412.727	11	\$1.70	\$4.70	\$0.50	26540.000
9028208		CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	504.746	59	\$1.50	\$4.50	\$1.00	29780.000
9028219		CABLE, 10 AWG 1 CONDUCTOR, POWER	L.F.	4219.111	9	\$1.83	\$2.89	\$1.05	37972.000
9028302		CABLE, 12 AWG 2 CONDUCTOR	L.F.	1334.082	49	\$1.62	\$7.75	\$1.25	65370.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	4232.427	103	\$1.84	\$66.00	\$0.50	435940.000
9028309	CABLE, 16 AWG 3 CONDUCTOR	L.F.	2906.667	6	\$1.19	\$2.00	\$1.05	17440.000
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	3895.102	98	\$1.75	\$4.79	\$1.20	381720.000
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	9000.563	71	\$1.93	\$8.00	\$1.25	639040.000
9028315	CABLE, 16 AWG 3-PAIR CONDUCTOR, INTERCONNECT	L.F.	540.000	3	\$11.50	\$11.85	\$10.90	1620.000
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	2836.200	50	\$6.96	\$18.15	\$4.65	141810.000
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	611.500	20	\$2.00	\$2.75	\$1.15	12230.000
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	1.000	11	\$11,089.36	\$45,000.00	\$6,710.00	11.000
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.000	8	\$10,470.78	\$16,960.00	\$6,365.00	8.000
9028810	PULL BOX, PREFORMED CLASS 1	EACH	6.525	40	\$1,688.69	\$2,700.00	\$1,100.00	261.000
9028811	PULL BOX, PREFORMED CLASS 2	EACH	11.328	67	\$2,029.57	\$3,601.00	\$1,080.00	759.000
9028812	PULL BOX, PREFORMED CLASS 3	EACH	5.891	46	\$3,054.70	\$4,362.73	\$1,850.00	271.000
9028816	PULL BOX, PREFORMED CLASS 5	EACH	2.000	2	\$3,100.00	\$3,200.00	\$3,000.00	4.000
9028820	PULL BOX, CONCRETE, STANDARD	EACH	2.588	17	\$3,845.27	\$5,725.00	\$1,100.00	44.000
9028821	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	1.625	16	\$5,553.42	\$6,500.00	\$1,300.00	26.000
9028824	PULL BOX, CONCRETE, DOUBLE TYPE B	EACH	1.000	2	\$6,335.00	\$6,670.00	\$6,000.00	2.000
9029100	BASE, CONCRETE	C.Y.	32.651	115	\$1,776.20	\$44,000.00	\$1,235.00	3754.860
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.000	17	\$32,331.25	\$80,000.00	\$10,000.00	17.000
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	EACH	1.000	20	\$42,818.35	\$126,208.04	\$1.00	20.000
9031005	SQUARE STEEL SIGN POST (4IN.) BASE	EACH	6.125	16	\$1,108.70	\$2,000.25	\$150.00	98.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	12.012	146	\$2,071.93	\$8,000.00	\$275.00	1753.800

MoDOT

2024 UNIT BID PRICES

STATEWIDE

PAY ITEM		DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031020		CONCRETE FOOTINGS, BOLT DOWN	C.Y.	45.490	20	\$1,744.31	\$3,716.95	\$1,412.00	909.800
9031210		STRUCTURAL STEEL POSTS	LBS	3960.344	128	\$5.58	\$50.00	\$3.30	506924.000
9031220		PIPE POSTS	LBS	4999.808	121	\$6.48	\$155.00	\$3.12	604976.800
9031230		4 IN. SQUARE STEEL POST	L.F.	97.188	16	\$100.85	\$246.65	\$24.00	1555.000
9031241		BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	54.796	147	\$303.75	\$1,237.00	\$129.00	8055.000
9031242		36 IN. SURFACE-MOUNT	EACH	21.250	44	\$98.32	\$530.12	\$58.00	935.000
9031250A		U-CHANNEL POST, 3 LB	L.F.	371.850	80	\$22.18	\$49.00	\$4.50	29748.000
9031252		7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	31.000	5	\$58.32	\$74.59	\$50.00	155.000
9031253A		7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED YELLOW	EACH	6.000	5	\$61.32	\$74.59	\$55.00	30.000
9031256		7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	43.591	22	\$79.89	\$997.76	\$48.00	959.000
9031257A		7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	4.083	12	\$109.65	\$997.76	\$51.00	49.000
9031258		7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	14.125	8	\$67.37	\$422.00	\$55.00	113.000
9031259A		7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	11.286	14	\$92.28	\$132.00	\$53.50	158.000
9031260		WOOD POST, 4 IN. BY 4 IN.	L.F.	115.833	12	\$30.85	\$115.00	\$10.00	1390.000
9031270A		PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	678.570	223	\$22.75	\$1,056.00	\$4.95	151321.000
9031271		PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	12.000	3	\$56.67	\$140.00	\$15.00	36.000
9031271A		DRIVEN POST ANCHOR FOR 2 IN.	EACH	35.063	189	\$196.75	\$1,994.32	\$20.00	6627.000
9031272A		2.25 IN. PSST POST INSERT (6 FT.)	EACH	10.329	73	\$125.97	\$826.00	\$33.75	754.000
9031273A		DRIVEN POST ANCHOR FOR 2 IN.	EACH	2.800	5	\$275.47	\$355.00	\$158.00	14.000
9031274		CONCRETE POST ANCHOR FOR 2	EACH	129.281	57	\$257.66	\$990.00	\$69.23	7369.000
9031280		2.5 IN. PSST POST - 12 GA.	L.F.	733.390	264	\$19.24	\$92.50	\$6.56	193615.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	23.375	152	\$326.44	\$1,550.00	\$75.00	3553.000
9031285	CONCRETE POST ANCHOR FOR	EACH	68.692	133	\$363.01	\$1,376.56	\$82.57	9136.000
9035004A	SH-FLAT SHEET	S.F.	592.227	350	\$25.59	\$187.00	\$3.18	207279.600
9035011A	ST-STRUCTURAL	S.F.	1763.967	152	\$32.21	\$75.00	\$16.70	268123.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	297.383	289	\$30.65	\$391.00	\$17.60	85943.800
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	271.690	29	\$43.93	\$119.63	\$16.70	7879.000
9036042	TUBULAR SUPPORT, TYPE C-2018-28	EACH	1.000	6	\$33,381.10	\$36,137.28	\$32,000.00	6.000
9036043	TUBULAR SUPPORT, TYPE C-2018-34	EACH	2.500	12	\$37,080.47	\$45,000.00	\$33,540.00	30.000
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	12.333	9	\$2,827.72	\$9,060.00	\$800.00	111.000
9103714	CCTV POLE FOUNDATION, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALL	EACH	4.000	4	\$16,801.60	\$45,350.00	\$6,096.40	16.000
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	1686.111	18	\$15.39	\$28.00	\$9.05	30350.000
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	L.F.	100.750	8	\$19.26	\$25.00	\$15.00	806.000
9105202	CONDUIT, 4 IN., RIGID, IN TRENCH	L.F.	100.000	2	\$19.50	\$21.00	\$18.00	200.000
9107201	CONDUIT, 3 IN., RIGID, PUSHED	L.F.	195.636	11	\$30.90	\$35.00	\$25.00	2152.000
9107202	CONDUIT, 4 IN., RIGID, PUSHED	L.F.	50.000	2	\$26.00	\$26.00	\$26.00	100.000
9107504	CONDUIT 3 IN. RIGID EXTERNAL ON STRUCTURE	L.F.	181.000	2	\$156.75	\$250.00	\$63.50	362.000
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	L.F.	486.000	5	\$3.66	\$4.00	\$2.79	2430.000
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	L.F.	3450.000	6	\$2.76	\$3.15	\$2.55	20700.000
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	L.F.	1123.333	6	\$2.47	\$2.77	\$2.00	6740.000
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	L.F.	4580.000	9	\$2.05	\$2.50	\$1.00	41220.000
9108352	FIBER OPTIC CABLE, 24-STRAND, 18 SINGLE MODE, 6 MULTIMODE	L.F.	1017.500	8	\$6.03	\$7.34	\$3.50	8140.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9108353	FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	L.F.	1070.000	4	\$3.31	\$5.47	\$2.21	4280.000
9108354	FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE	L.F.	3195.000	8	\$3.87	\$5.30	\$2.50	25560.000
9108402	WIRE, 2 AWG, BARE NEUTRAL	L.F.	174.000	5	\$3.44	\$4.00	\$2.00	870.000
9108406	WIRE, 6 AWG, BARE NEUTRAL	L.F.	376.667	6	\$2.48	\$2.81	\$2.15	2260.000
9108408	WIRE, 8 AWG, BARE NEUTRAL	L.F.	1528.889	9	\$2.01	\$2.68	\$1.00	13760.000
9108610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, ITS	EACH	2.000	4	\$8,622.21	\$13,422.00	\$3,996.83	8.000
9108621	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	EACH	4.333	6	\$12,211.79	\$35,000.00	\$6,570.00	26.000
9108810	PULL BOX, PREFORMED CLASS 1	EACH	8.500	4	\$1,432.50	\$1,615.00	\$1,250.00	34.000
9108811	PULL BOX, PREFORMED CLASS 2	EACH	12.071	28	\$2,147.08	\$3,601.00	\$1,515.00	338.000
9108816	PULL BOX, PREFORMED CLASS 5	EACH	2.417	24	\$3,287.71	\$4,175.00	\$2,115.00	58.000
9108820	PULL BOX, CONCRETE, STANDARD	EACH	6.000	6	\$3,361.12	\$3,700.00	\$3,150.00	36.000
9109100	BASE, CONCRETE	C.Y.	3.400	5	\$2,729.41	\$3,500.00	\$1,500.00	17.000
9109242	FIELD CONNECTOR, TYPE ST	EACH	12.000	6	\$283.53	\$1,100.00	\$115.00	72.000