MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 101
LETTING DATE : 11/21/08 11:00 a.m.

CONTRACT ID : 081121-101
DISTRICT : 01
CONTRACT TIME : 12/01/09 COMPLETION DATE
RURAL ROUTE

COUNTIES : NODAWAY

PROJECT(S) : J1P0976
J1P1060

CONTRACT DESCRIPTION :
J1P0976 & J1P1060, ROUTE 136, NODAWAY COUNTY
***Bid Revision No. 1, 2, 3

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010179	Herzog Contracting Corp.	$ 4,211,031.21	100.0000%
2	0010378	Norris Asphalt Paving Co.	$ 4,616,886.09	109.6379%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 4,922,493.25	116.8952%
4	0011146	APAC-Missouri, Inc.	$ 5,398,874.30	128.2079%
5	0010214	Loch Sand and Construction Co.	$ 6,654,128.90	158.0166%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 081121-101 COUNTIES : NODAWAY
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010179 Herzog Contracting Corp. UNIT PRICE	AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J1P0976								
0010 2152000A SHAPING SLOPES, CLASS II	777.000	100F	35.71000	27746.67	125.00000	97125.00	96.00000	74592.00
0020 3105002 GRAVEL (A) OR CRUSHED STONE (B)	435.000	TONS	53.32000	23194.20	33.95000	14768.25	22.00000	9570.00
0030 4010151 TYPE A3 SHOULDER	17264.500	SQYD	12.33000	212871.29	13.12000	226510.24	14.00000	241703.00
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	500.00000	1000.00	2000.00000	4000.00	2000.00000	4000.00
0050 6161005 CONSTRUCTION SIGNS	1240.000	SQFT	4.00000	4960.00	4.00000	4960.00	4.20000	5208.00
0060 6161022 CHANNELIZER (CONES)	244.000	EA	6.00000	1464.00	6.00000	1464.00	6.30000	1537.20
0070 6161040 FLASHING ARROW PANEL	2.000	EA	650.00000	1300.00	650.00000	1300.00	685.00000	1370.00
0080 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	105.00000	210.00
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	150.00000	300.00	160.00000	320.00
0100 6181000 MOBILIZATION		LUMP	100000.00000	100000.00	43000.00000	43000.00	108000.00000	108000.00
0110 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	97651.000	LF	0.06000	5859.06	0.13000	12694.63	0.10000	9765.10
0120 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	77690.000	LF	0.07000	5438.30	0.19000	14761.10	0.17000	13207.30
SECTION TOTALS			$	384,333.52	$	421,083.22	$	469,482.60
SECTION 0002 OPTION A RESURFACING ITEMS - J1P0976								
0130 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	23448.500	TONS	55.00000	1289667.50	61.29000	1437158.57	65.00000	1524152.50
0140 4013010 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	10233.100	TONS	59.57000	609585.77	63.17000	646424.93	67.50000	690734.25
0170 4071005 TACK COAT	5320.000	GAL	1.00000	5320.00	2.70000	14364.00	2.70000	14364.00
0180 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3812.000	SQYD	5.38000	20508.56	5.60000	21347.20	4.75000	18107.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 081121-101 COUNTIES : NODAWAY
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010179 Herzog Contracting Corp. UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0190 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	747.800	STA	13.71000	10252.34	7.10000	5309.38	14.30000	10693.54
0200 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	377.500	STA	23.53000	8882.58	7.10000	2680.25	14.30000	5398.25
SECTION TOTALS			$	1,944,216.75	$	2,127,284.33	$	2,263,449.54
SECTION 0003 OPTION B RESURFACING ITEMS - J1P0976								
0210 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1044.000	TONS						
0220 4071005 TACK COAT	200.000	GAL						
0230 5062030 UNBONDED CONCRETE OVERLAY	17969.100	CUYD						
0240 5069905 MISC. UNBONDED CONCRETE OVERLAY PLACEMENT, 5IN	103587.100	SQYD						
0250 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2924.000	SQYD						
0260 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	747.700	STA						
0270 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	377.500	STA						
SECTION TOTALS			$		$		$	
SECTION 0004 ROADWAY ITEMS - J1P1060								
0280 2121000A SUBGRADING AND SHOULDERING CLASS 1	355.000	100F	75.96000	26965.80	110.00000	39050.00	94.00000	33370.00
0297 3049910 MISC. TYPE 1 AGGREGATE FOR BASE	2160.100	TONS	20.28000	43806.83	23.90000	51626.39	21.15000	45686.12
0300 3105002 GRAVEL (A) OR CRUSHED STONE (B)	54.000	TONS	45.70000	2467.80	38.95000	2103.30	22.00000	1188.00
0310 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	7872.400	TONS	58.37000	459511.99	63.17000	497299.51	65.75000	517610.30
0320 4071005 TACK COAT	1240.000	GAL	1.00000	1240.00	2.70000	3348.00	2.70000	3348.00

TABULATION OF BIDS

CALL ORDER : 101
LETTING DATE : 11/21/08 11:00 a.m.
CONTRACT ID : 081121-101
DISTRICT : 01
COUNTIES : NODAWAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010179 Herzog Contracting Corp. UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0330 6061010 GUARDRAIL TYPE A	100.000	LF	18.21000	1821.00	24.00000	2400.00	19.00000	1900.00
0340 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	8.000	EA	1728.52000	13828.16	1900.00000	15200.00	1815.00000	14520.00
0350 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	407.28000	3258.24	400.00000	3200.00	425.00000	3400.00
0360 6063015 TYPE A CRASHWORTHY END TERMINAL	7.000	EA	2211.49000	15480.43	2300.00000	16100.00	2300.00000	16100.00
0370 6066610 END ANCHOR	1.000	EA	811.53000	811.53	900.00000	900.00	850.00000	850.00
0380 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	500.00000	1000.00	2000.00000	4000.00	2000.00000	4000.00
0390 6161005 CONSTRUCTION SIGNS	690.000	SQFT	4.00000	2760.00	4.00000	2760.00	4.20000	2898.00
0400 6161025 CHANNELIZER (TRIM LINE)	216.000	EA	15.00000	3240.00	15.00000	3240.00	15.75000	3402.00
0410 6161030 TYPE III MOVEABLE BARRICADE	1.000	EA	185.00000	185.00	185.00000	185.00	195.00000	195.00
0420 6161040 FLASHING ARROW PANEL	1.000	EA	650.00000	650.00	650.00000	650.00	685.00000	685.00
0430 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	105.00000	210.00
0440 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	150.00000	300.00	158.00000	316.00
0450 6181000 MOBILIZATION		LUMP	100000.00000	100000.00	26672.80000	26672.80	108000.00000	108000.00
0460 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	4.000	EA	400.00000	1600.00	375.00000	1500.00	400.00000	1600.00
0470 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	4.000	EA	175.00000	700.00	300.00000	1200.00	315.00000	1260.00
0480 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	50469.000	LF	0.06000	3028.14	0.13000	6560.97	0.10000	5046.90
0490 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	47085.000	LF	0.07000	3295.95	0.19000	8946.15	0.17000	8004.45

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 081121-101 COUNTIES : NODAWAY
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010179 Herzog Contracting Corp. UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0500 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	7096.000	SQYD	2.17000	15398.32	2.35000	16675.60	2.00000	14192.00
0510 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	885.000	STA	12.69000	11230.65	7.10000	6283.50	14.30000	12655.50
0520 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	460.000	STA	20.59000	9471.40	7.10000	3266.00	14.30000	6578.00
0530 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	5.000	STA	537.56000	2687.80	43.00000	215.00	68.00000	340.00
0540 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	16.000	STA	236.88000	3790.08	43.00000	688.00	68.00000	1088.00
SECTION TOTALS			$	728,729.12	$	714,570.22	$	808,443.27
SECTION 0005 OPTION A RESURFACING ITEMS - J1P1060								
0560 4019905 MISC. HOT-IN-PLACE RECYCLING (1 1/2 IN THICK)	90838.300	SQYD						
0570 4019905 MISC. HOT-IN-PLACE RECYCLING (1 IN. THICK)	20976.400	SQYD						
0580 4019905 MISC. SHOULDER SURFACE MIX	10216.900	SQYD						
0590 4019905 MISC. SURFACE MIX	114590.100	SQYD						
0600 4079912 MISC. ASPHALT RECYCLING EMULSION	25856.000	GAL						
0610 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	3046.000	SQYD						
0620 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1815.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0006 OPTION B RESURFACING ITEMS - J1P1060								

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 081121-101 COUNTIES : NODAWAY
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010179 Herzog Contracting Corp. UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0630 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	8555.000	TONS	54.43000	465648.65	61.29000	524335.95	65.30000	558641.50
0640 4019905 MISC. SHOULDER SURFACE MIX	10272.600	SQYD	3.64000	37392.26	3.86000	39652.24	4.30000	44172.18
0650 4019905 MISC. SURFACE MIX	114723.500	SQYD	4.66000	534611.51	5.35000	613770.73	5.85000	671132.48
0660 4071005 TACK COAT	5640.000	GAL	1.00000	5640.00	2.70000	15228.00	2.70000	15228.00
0670 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	90436.000	SQYD	1.10000	99479.60	1.65000	149219.40	0.88000	79583.68
0680 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2060.000	SQYD	5.33000	10979.80	5.70000	11742.00	6.00000	12360.00
SECTION TOTALS			$	1,153,751.82	$	1,353,948.32	$	1,381,117.84
CONTRACT TOTALS			$	4,211,031.21	$	4,616,886.09	$	4,922,493.25

TABULATION OF BIDS

CALL ORDER : 101
LETTING DATE : 11/21/08 11:00 a.m.
CONTRACT ID : 081121-101
DISTRICT : 01
COUNTIES : NODAWAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J1P0976								
0010 2152000A SHAPING SLOPES, CLASS II	777.000	100F	59.93000	46565.61	594.00000	461538.00		
0020 3105002 GRAVEL (A) OR CRUSHED STONE (B)	435.000	TONS	49.97000	21736.95	25.00000	10875.00		
0030 4010151 TYPE A3 SHOULDER	17264.500	SQYD	13.76000	237559.52	32.00000	552464.00		
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	525.00000	1050.00	22000.00000	44000.00		
0050 6161005 CONSTRUCTION SIGNS	1240.000	SQFT	4.20000	5208.00	6.00000	7440.00		
0060 6161022 CHANNELIZER (CONES)	244.000	EA	6.30000	1537.20	32.00000	7808.00		
0070 6161040 FLASHING ARROW PANEL	2.000	EA	682.50000	1365.00	1200.00000	2400.00		
0080 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	105.00000	210.00	150.00000	300.00		
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	157.50000	315.00	150.00000	300.00		
0100 6181000 MOBILIZATION		LUMP	208000.00000	208000.00	215000.00000	215000.00		
0110 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	97651.000	LF	0.06000	5859.06	0.08000	7812.08		
0120 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	77690.000	LF	0.07000	5438.30	0.08000	6215.20		
SECTION TOTALS			$	534,844.64	$	1,316,152.28	$	
SECTION 0002 OPTION A RESURFACING ITEMS - J1P0976								
0130 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	23448.500	TONS	63.46000	1488041.81				
0140 4013010 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	10233.100	TONS	94.96000	971735.18				
0170 4071005 TACK COAT	5320.000	GAL	2.52000	13406.40				
0180 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3812.000	SQYD	4.57000	17420.84				

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 081121-101 COUNTIES : NODAWAY
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	747.800	STA	20.52000	15344.86				
0200 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	377.500	STA	20.39000	7697.23				
SECTION TOTALS			$	2,513,646.32	$		$	
SECTION 0003 OPTION B RESURFACING ITEMS - J1P0976								
0210 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1044.000	TONS			113.61000	118608.84		
0220 4071005 TACK COAT	200.000	GAL			1.11000	222.00		
0230 5062030 UNBONDED CONCRETE OVERLAY	17969.100	CUYD			93.00000	1671126.30		
0240 5069905 MISC. UNBONDED CONCRETE OVERLAY PLACEMENT, 5IN	103587.100	SQYD			8.22000	851485.96		
0250 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2924.000	SQYD			7.22000	21111.28		
0260 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	747.700	STA			46.00000	34394.20		
0270 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	377.500	STA			46.00000	17365.00		
SECTION TOTALS			$		$	2,714,313.58	$	
SECTION 0004 ROADWAY ITEMS - J1P1060								
0280 2121000A SUBGRADING AND SHOULDERING CLASS 1	355.000	100F	271.22000	96283.10	446.00000	158330.00		
0297 3049910 MISC. TYPE 1 AGGREGATE FOR BASE	2160.100	TONS	32.30000	69771.23	24.00000	51842.40		
0300 3105002 GRAVEL (A) OR CRUSHED STONE (B)	54.000	TONS	77.36000	4177.44	25.00000	1350.00		
0310 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	7872.400	TONS	74.58000	587123.59	64.97000	511469.83		
0320 4071005 TACK COAT	1240.000	GAL	2.52000	3124.80	1.11000	1376.40		

TABULATION OF BIDS

CALL ORDER : 101
LETTING DATE : 11/21/08 11:00 a.m.
CONTRACT ID : 081121-101
DISTRICT : 01
COUNTIES : NODAWAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 6061010 GUARDRAIL TYPE A	100.000	LF	19.51000	1951.00	21.00000	2100.00		
0340 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	8.000	EA	1851.99000	14815.92	2000.00000	16000.00		
0350 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	436.37000	3490.96	4.32000	34.56		
0360 6063015 TYPE A CRASHWORTHY END TERMINAL	7.000	EA	2369.45000	16586.15	2500.00000	17500.00		
0370 6066610 END ANCHOR	1.000	EA	869.49000	869.49	880.00000	880.00		
0380 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	525.00000	1050.00	21480.00000	42960.00		
0390 6161005 CONSTRUCTION SIGNS	690.000	SQFT	4.20000	2898.00	6.00000	4140.00		
0400 6161025 CHANNELIZER (TRIM LINE)	216.000	EA	15.75000	3402.00	30.00000	6480.00		
0410 6161030 TYPE III MOVEABLE BARRICADE	1.000	EA	194.25000	194.25	300.00000	300.00		
0420 6161040 FLASHING ARROW PANEL	1.000	EA	682.50000	682.50	1200.00000	1200.00		
0430 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	105.00000	210.00	150.00000	300.00		
0440 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	157.00000	314.00	150.00000	300.00		
0450 6181000 MOBILIZATION		LUMP	33000.00000	33000.00	215000.00000	215000.00		
0460 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	4.000	EA	424.50000	1698.00	480.00000	1920.00		
0470 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	4.000	EA	185.72000	742.88	250.00000	1000.00		
0480 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	50469.000	LF	0.06000	3028.14	0.08000	4037.52		
0490 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	47085.000	LF	0.07000	3295.95	0.08000	3766.80		

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 081121-101 COUNTIES : NODAWAY
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0500 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	7096.000 SQYD	2.57000	18236.72	4.22000	29945.12		
0510 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	885.000 STA	29.41000	26027.85	8.15000	7212.75		
0520 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	460.000 STA	28.87000	13280.20	8.15000	3749.00		
0530 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	5.000 STA	84.74000	423.70	52.00000	260.00		
0540 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	16.000 STA	86.04000	1376.64	46.00000	736.00		
SECTION TOTALS		$	908,054.51	$	1,084,190.38	$	
SECTION 0005 OPTION A RESURFACING ITEMS - J1P1060							
0560 4019905 MISC. HOT-IN-PLACE RECYCLING (1 1/2 IN THICK)	90838.300 SQYD						
0570 4019905 MISC. HOT-IN-PLACE RECYCLING (1 IN. THICK)	20976.400 SQYD						
0580 4019905 MISC. SHOULDER SURFACE MIX	10216.900 SQYD						
0590 4019905 MISC. SURFACE MIX	114590.100 SQYD						
0600 4079912 MISC. ASPHALT RECYCLING EMULSION	25856.000 GAL						
0610 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	3046.000 SQYD						
0620 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1815.000 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0006 OPTION B RESURFACING ITEMS - J1P1060							

TABULATION OF BIDS

CALL ORDER : 101
LETTING DATE : 11/21/08 11:00 a.m.
CONTRACT ID : 081121-101
DISTRICT : 01
COUNTIES : NODAWAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0630 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	8555.000	TONS	62.11000	531351.05	60.58000	518261.90		
0640 4019905 MISC. SHOULDER SURFACE MIX	10272.600	SQYD	5.38000	55266.59	4.05000	41604.03		
0650 4019905 MISC. SURFACE MIX	114723.500	SQYD	6.51000	746849.99	5.18000	594267.73		
0660 4071005 TACK COAT	5640.000	GAL	2.52000	14212.80	1.11000	6260.40		
0670 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	90436.000	SQYD	0.85000	76870.60	3.85000	348178.60		
0680 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2060.000	SQYD	8.63000	17777.80	15.00000	30900.00		
SECTION TOTALS			$	1,442,328.83	$	1,539,472.66	$	
CONTRACT TOTALS			$	5,398,874.30	$	6,654,128.90	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 102 CONTRACT ID : 081121-102 COUNTIES : ANDREW
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 01
CONTRACT TIME : 08/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1B0801B
J1B0801B - ROUTE H - ANDREW COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010550	Boone Construction Co.	$ 208,455.90	100.0000%
2	0010266	St. Joseph Fuel Oil & Manufacturing Company	$ 219,796.00	105.4400%
3	0010490	R. A. Knapp Construction, Inc.	$ 222,324.00	106.6528%
4	0010382	Cramer and Associates, Inc.	$ 239,576.00	114.9289%
5	0010214	Loch Sand and Construction Co.	$ 246,156.30	118.0856%
6	0010110	L. G. Barcus and Sons Inc.	$ 287,452.00	137.8958%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 102
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-102
DISTRICT : 01

COUNTIES : ANDREW

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(2) 0010266 St. Joseph Fuel Oil & Mfg. C UNIT PRICE	 AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1B0801B								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	3400.00000	3400.00	20000.00000	20000.00	10000.00000	10000.00
0060 6161047 TYPE III OBJECT MARKER	12.000	EA	110.00000	1320.00	150.00000	1800.00	125.00000	1500.00
0070 6181000 MOBILIZATION		LUMP	29400.00000	29400.00	40000.00000	40000.00	40000.00000	40000.00
SECTION TOTALS			$	34,120.00	$	61,800.00	$	51,500.00
SECTION 0002 BRIDGE NO. L06331 - J1B0801B								
0090 2162500 REMOVAL OF EXISTING BRIDGE DECKS	2693.000	SQFT	9.30000	25044.90	9.00000	24237.00	10.00000	26930.00
0100 7034212 SLAB ON STEEL	299.000	SQYD	369.00000	110331.00	275.00000	82225.00	350.00000	104650.00
0110 7034215 SAFETY BARRIER CURB	218.000	LF	82.00000	17876.00	95.00000	20710.00	70.00000	15260.00
0120 7040101 SUBSTRUCTURE REPAIR (FORMED)	40.000	SQFT	182.00000	7280.00	120.00000	4800.00	130.00000	5200.00
0130 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	4500.00000	4500.00	5000.00000	5000.00	4000.00000	4000.00
0140 7123610 SLAB DRAIN	16.000	EA	250.00000	4000.00	300.00000	4800.00	300.00000	4800.00
0150 7129902 MISC. SHEAR CONNECTORS	1248.000	EA	4.25000	5304.00	13.00000	16224.00	8.00000	9984.00
SECTION TOTALS			$	174,335.90	$	157,996.00	$	170,824.00
CONTRACT TOTALS			$	208,455.90	$	219,796.00	$	222,324.00

Maximum monetary value of awards accepted this bid opening. $1,000,000.00

TABULATION OF BIDS

CALL ORDER : 102 CONTRACT ID : 081121-102 COUNTIES : ANDREW
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010382 Cramer and Associates, Inc. UNIT PRICE	 AMOUNT	(5) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(6) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1B0801B								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	4900.00000	4900.00	28000.00000	28000.00	6500.00000	6500.00
0060 6161047 TYPE III OBJECT MARKER	12.000	EA	350.00000	4200.00	127.00000	1524.00	190.00000	2280.00
0070 6181000 MOBILIZATION		LUMP	41000.00000	41000.00	55000.00000	55000.00	32250.00000	32250.00
SECTION TOTALS			$	50,100.00	$	84,524.00	$	41,030.00
SECTION 0002 BRIDGE NO. L06331 - J1B0801B								
0090 2162500 REMOVAL OF EXISTING BRIDGE DECKS	2693.000	SQFT	12.00000	32316.00	13.00000	35009.00	12.00000	32316.00
0100 7034212 SLAB ON STEEL	299.000	SQYD	390.00000	116610.00	282.70000	84527.30	550.00000	164450.00
0110 7034215 SAFETY BARRIER CURB	218.000	LF	95.00000	20710.00	80.00000	17440.00	94.00000	20492.00
0120 7040101 SUBSTRUCTURE REPAIR (FORMED)	40.000	SQFT	150.00000	6000.00	120.00000	4800.00	200.00000	8000.00
0130 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2000.00000	2000.00	4000.00000	4000.00	5100.00000	5100.00
0140 7123610 SLAB DRAIN	16.000	EA	350.00000	5600.00	289.00000	4624.00	380.00000	6080.00
0150 7129902 MISC. SHEAR CONNECTORS	1248.000	EA	5.00000	6240.00	9.00000	11232.00	8.00000	9984.00
SECTION TOTALS			$	189,476.00	$	161,632.30	$	246,422.00
CONTRACT TOTALS			$	239,576.00	$	246,156.30	$	287,452.00

VENDOR RANKING

CALL ORDER : 201 CONTRACT ID : 081121-201 COUNTIES : CARROLL SALINE
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 02
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J2P0776B
J2P0776B, ROUTE 65, CARROLL & SALINE COUNTIES
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 7,573,827.63	100.0000%
2	0010188	Ideker Inc.	$ 8,337,616.28	110.0846%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 8,463,340.15	111.7446%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 081121-201 COUNTIES : CARROLL SALINE
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J2P0776B							
0010 2022010 REMOVAL OF IMPROVEMENTS	LUMP	5775.00000	5775.00	5500.00000	5500.00	5800.00000	5800.00
0020 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	11222.000 SQYD	4.48000	50274.56	6.97000	78217.34	6.10000	68454.20
0030 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	2366.000 SQYD	6.30000	14905.80	7.00000	16562.00	5.90000	13959.40
0040 3049910 MISC. TYPE 1 AGGREGATE FOR SHOULDER	3369.500 TONS	23.61000	79553.90	22.08000	74398.56	24.40000	82215.80
0050 3105002 GRAVEL (A) OR CRUSHED STONE (B)	556.000 TONS	73.12000	40654.72	40.21000	22356.76	23.00000	12788.00
0060 4010151 TYPE A3 SHOULDER	901.200 SQYD	27.74000	24999.29	20.85000	18790.02	29.50000	26585.40
0070 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	51555.200 TONS	53.22000	2743767.74	59.58000	3071658.82	63.30000	3263444.16
0080 4019905 MISC. OPTIONAL 13 IN HMA OR 10 IN PCC PAVEMENT	1464.400 SQYD	52.74000	77232.46	57.16000	83705.10	57.70000	84495.88
0090 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	44668.800 TONS	62.70000	2800733.76	63.89000	2853889.63	68.00000	3037478.40
0100 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	12070.600 TONS	65.27000	787848.06	60.10000	725443.06	69.30000	836492.58
0110 4071005 TACK COAT	57500.000 GAL	2.04000	117300.00	2.19000	125925.00	2.75000	158125.00
0120 4134000 BITUMINOUS FOG SEAL	8496.000 GAL	2.84000	24128.64	2.28000	19370.88	2.75000	23364.00
0130 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000 EA	6426.00000	12852.00	6120.00000	12240.00	6425.00000	12850.00
0140 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	3213.000 LF	27.09000	87040.17	25.80000	82895.40	27.00000	86751.00
0150 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	300.000 LF	26.25000	7875.00	25.00000	7500.00	26.25000	7875.00
0160 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	28.000 EA	1601.25000	44835.00	1525.00000	42700.00	1600.00000	44800.00

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 081121-201 COUNTIES : CARROLL SALINE
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0170 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	28.000 EA	357.00000	9996.00	340.00000	9520.00	357.00000	9996.00
0180 6063015 TYPE A CRASHWORTHY END TERMINAL	28.000 EA	2021.25000	56595.00	1925.00000	53900.00	2021.00000	56588.00
0190 6161005 CONSTRUCTION SIGNS	5120.000 SQFT	5.40000	27648.00	7.00000	35840.00	7.00000	35840.00
0200 6161025 CHANNELIZER (TRIM LINE)	125.000 EA	21.25000	2656.25	20.00000	2500.00	20.00000	2500.00
0210 6161030 TYPE III MOVEABLE BARRICADE	6.000 EA	160.00000	960.00	185.00000	1110.00	200.00000	1200.00
0220 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000 EA	4250.00000	8500.00	3500.00000	7000.00	5000.00000	10000.00
0230 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	110.00000	220.00	100.00000	200.00	100.00000	200.00
0240 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	215.00000	430.00	150.00000	300.00	100.00000	200.00
0250 6181000 MOBILIZATION	LUMP	166767.00000	166767.00	478429.14000	478429.14	170000.00000	170000.00
0260 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	420.000 LF	19.19000	8059.80	18.00000	7560.00	18.90000	7938.00
0270 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	1841.000 LF	19.19000	35328.79	18.00000	33138.00	18.90000	34794.90
0280 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	24.000 EA	314.47000	7547.28	295.00000	7080.00	310.00000	7440.00
0290 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	2.000 EA	314.47000	628.94	295.00000	590.00	310.00000	620.00
0300 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000 EA	628.94000	1257.88	590.00000	1180.00	619.50000	1239.00
0310 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	201309.000 LF	0.10000	20130.90	0.09000	18117.81	0.09000	18117.81
0320 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	317236.000 LF	0.14000	44413.04	0.13000	41240.68	0.14000	44413.04

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 081121-201 COUNTIES : CARROLL SALINE
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0330 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2698.000	LF	1.07000	2886.86	1.00000	2698.00	1.05000	2832.90
0340 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	57901.000	SQYD	1.16000	67165.16	1.52000	88009.52	1.40000	81061.40
0350 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	9124.000	SQYD	4.70000	42882.80	5.94000	54196.56	2.00000	18248.00
0360 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	23104.000	SQYD	4.06000	93802.24	4.26000	98423.04	4.45000	102812.80
0370 6229905 MISC. COLDMILLING SHOULDER 4FT OR LESS	6272.600	SQYD	1.69000	10600.69	7.33000	45978.16	3.40000	21326.84
0380 6229905 MISC. COLDMILLING SHOULDER GREATER THAN 4FT	3963.500	SQYD	2.68000	10622.18	8.44000	33451.94	4.20000	16646.70
0390 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	2115.900	STA	7.30000	15446.07	19.04000	40286.74	11.70000	24756.03
0400 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	1225.800	STA	7.30000	8948.34	18.07000	22150.21	11.70000	14341.86
0410 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	23.100	STA	49.04000	1132.82	99.61000	2300.99	68.50000	1582.35
0420 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	192.200	STA	49.04000	9425.49	58.60000	11262.92	68.50000	13165.70
SECTION TOTALS			$	7,573,827.63	$	8,337,616.28	$	8,463,340.15
CONTRACT TOTALS			$	7,573,827.63	$	8,337,616.28	$	8,463,340.15

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 202 CONTRACT ID : 081121-202 COUNTIES : ADAIR SCHUYLER
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 02
CONTRACT TIME : 08/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J2B0801B
J2B0801B, VARIOUS ROUTES, ADAIR/SCHUYLER COUNTIES
***Bid Revision No. 1, 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010181	Harry H. Houf & Sons Contractors Inc.	$ 881,057.50	100.0000%
2	0010115	Bleigh Construction Company	$ 891,064.70	101.1358%
3	0010550	Boone Construction Co.	$ 894,261.80	101.4987%
4	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 941,171.00	106.8229%
5	0010382	Cramer and Associates, Inc.	$ 1,029,734.00	116.8748%
6	0011146	APAC-Missouri, Inc.	$ 1,043,476.95	118.4346%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 081121-202 COUNTIES : ADAIR SCHUYLER
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010181 Harry H. Houf & Sons Contrac UNIT PRICE	 AMOUNT	(2) 0010115 Bleigh Construction Company UNIT PRICE	 AMOUNT	(3) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS BRG. NO. A01171- J2B0801B								
0010 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	125.000	LF	27.30000	3412.50	36.00000	4500.00	31.00000	3875.00
0020 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1505.00000	6020.00	1800.00000	7200.00	1670.00000	6680.00
0030 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	335.00000	1340.00	400.00000	1600.00	371.50000	1486.00
0040 6063000 TERMINAL SECTION - GUARDRAIL	2.000	EA	800.00000	1600.00	900.00000	1800.00	887.50000	1775.00
0050 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2180.00000	4360.00	2000.00000	4000.00	2440.00000	4880.00
0060 6113020 FURNISHING TYPE 2 ROCK BLANKET	1000.000	CUYD	24.00000	24000.00	30.00000	30000.00	26.25000	26250.00
0070 6113040 PLACING TYPE 2 ROCK BLANKET	1000.000	CUYD	20.00000	20000.00	13.50000	13500.00	17.35000	17350.00
0080 6117000A GABIONS	60.000	CUYD	120.00000	7200.00	150.00000	9000.00	205.00000	12300.00
0090 6181000 MOBILIZATION		LUMP	36000.00000	36000.00	30000.00000	30000.00	20750.00000	20750.00
0100 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	4.000	EA	20.00000	80.00	50.00000	200.00	31.00000	124.00
SECTION TOTALS			$	104,012.50	$	101,800.00	$	95,470.00
SECTION 0002 BRIDGE NO. A01171 - J2B0801B								
0110 2162500 REMOVAL OF EXISTING BRIDGE DECKS	3815.000	SQFT	8.00000	30520.00	9.00000	34335.00	10.00000	38150.00
0120 7034212 SLAB ON STEEL	460.000	SQYD	270.00000	124200.00	280.00000	128800.00	310.00000	142600.00
0130 7034215 SAFETY BARRIER CURB	310.000	LF	70.00000	21700.00	86.00000	26660.00	70.00000	21700.00
0140 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	20.000	SQFT	200.00000	4000.00	120.00000	2400.00	115.00000	2300.00
0150 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2320.00000	2320.00	4400.00000	4400.00	4770.00000	4770.00

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 081121-202 COUNTIES : ADAIR SCHUYLER
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010181 Harry H. Houf & Sons Contrac UNIT PRICE	 AMOUNT	(2) 0010115 Bleigh Construction Company UNIT PRICE	 AMOUNT	(3) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT
0160 7123610 SLAB DRAIN	24.000	EA	250.00000	6000.00	350.00000	8400.00	300.00000	7200.00
0170 7129902 MISC. SHEAR CONNECTORS	1608.000	EA	6.00000	9648.00	6.40000	10291.20	5.00000	8040.00
SECTION TOTALS			$	198,388.00	$	215,286.20	$	224,760.00
SECTION 0003 ROADWAY ITEMS BRG. NO. N02281 - J2B0801B								
0180 6181000 MOBILIZATION		LUMP	30000.00000	30000.00	22000.00000	22000.00	20750.00000	20750.00
0190 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3.000	EA	20.00000	60.00	50.00000	150.00	31.00000	93.00
0200 9031250A U-CHANNEL POST, 3 LB	144.000	LF	12.00000	1728.00	10.00000	1440.00	5.65000	813.60
0210 9039902 MISC. OBJECT MARKER / OM-3L	6.000	EA	60.00000	360.00	100.00000	600.00	35.00000	210.00
0220 9039902 MISC. OBJECT MARKER / OM-3R	6.000	EA	60.00000	360.00	100.00000	600.00	35.00000	210.00
SECTION TOTALS			$	32,508.00	$	24,790.00	$	22,076.60
SECTION 0004 BRIDGE NO. N02281 - J2B0801B								
0230 2162500 REMOVAL OF EXISTING BRIDGE DECKS	2295.000	SQFT	9.00000	20655.00	9.30000	21343.50	10.00000	22950.00
0240 7034212 SLAB ON STEEL	283.000	SQYD	320.00000	90560.00	290.00000	82070.00	310.00000	87730.00
0250 7034215 SAFETY BARRIER CURB	206.000	LF	75.00000	15450.00	90.00000	18540.00	70.00000	14420.00
0260 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2592.00000	2592.00	5000.00000	5000.00	4770.00000	4770.00
0270 7123610 SLAB DRAIN	16.000	EA	250.00000	4000.00	350.00000	5600.00	300.00000	4800.00
0280 7129902 MISC. SHEAR CONNECTORS	1184.000	EA	6.00000	7104.00	7.00000	8288.00	5.00000	5920.00
SECTION TOTALS			$	140,361.00	$	140,841.50	$	140,590.00
SECTION 0005 ROADWAY ITEMS BRG. NO. N02391 - J2B0801B								
0290 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	56.000	SQFT	100.00000	5600.00	120.00000	6720.00	110.00000	6160.00

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 081121-202 COUNTIES : ADAIR SCHUYLER
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010181 Harry H. Houf & Sons Contrac UNIT PRICE	 AMOUNT	(2) 0010115 Bleigh Construction Company UNIT PRICE	 AMOUNT	(3) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT
0300 6181000 MOBILIZATION		LUMP	30000.00000	30000.00	23000.00000	23000.00	20750.00000	20750.00
0310 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3.000	EA	20.00000	60.00	50.00000	150.00	31.00000	93.00
0320 9031250A U-CHANNEL POST, 3 LB	144.000	LF	12.00000	1728.00	10.00000	1440.00	5.65000	813.60
0330 9039902 MISC. OBJECT MARKER / 0M-3L	6.000	EA	60.00000	360.00	100.00000	600.00	35.00000	210.00
0340 9039902 MISC. OBJECT MARKER / 0M-3R	6.000	EA	60.00000	360.00	100.00000	600.00	35.00000	210.00
SECTION TOTALS			$	38,108.00	$	32,510.00	$	28,236.60
SECTION 0006 BRIDGE NO. N02391 - J2B0801B								
0350 2162500 REMOVAL OF EXISTING BRIDGE DECKS	1866.000	SQFT	9.00000	16794.00	10.00000	18660.00	10.00000	18660.00
0360 7034212 SLAB ON STEEL	229.000	SQYD	350.00000	80150.00	290.00000	66410.00	310.00000	70990.00
0370 7034215 SAFETY BARRIER CURB	167.000	LF	75.00000	12525.00	85.00000	14195.00	70.00000	11690.00
0380 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2884.00000	2884.00	3500.00000	3500.00	4770.00000	4770.00
0390 7123610 SLAB DRAIN	12.000	EA	250.00000	3000.00	300.00000	3600.00	300.00000	3600.00
0400 7129902 MISC. SHEAR CONNECTORS	936.000	EA	7.00000	6552.00	7.00000	6552.00	5.00000	4680.00
SECTION TOTALS			$	121,905.00	$	112,917.00	$	114,390.00
SECTION 0007 ROADWAY ITEMS BRG. NO. N07061 - J2B0801B								
0410 6181000 MOBILIZATION		LUMP	30000.00000	30000.00	24800.00000	24800.00	20750.00000	20750.00
0420 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	5.000	EA	20.00000	100.00	50.00000	250.00	31.00000	155.00
0430 9031250A U-CHANNEL POST, 3 LB	144.000	LF	12.00000	1728.00	10.00000	1440.00	5.65000	813.60
0440 9039902 MISC. OBJECT MARKER / 0M-3L	6.000	EA	60.00000	360.00	100.00000	600.00	35.00000	210.00
0450 9039902 MISC. OBJECT MARKER / 0M-3R	6.000	EA	60.00000	360.00	100.00000	600.00	35.00000	210.00
SECTION TOTALS			$	32,548.00	$	27,690.00	$	22,138.60
SECTION 0008 BRIDGE NO. N07061 - J2B0801B								

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 081121-202 COUNTIES : ADAIR SCHUYLER
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010181 Harry H. Houf & Sons Contrac UNIT PRICE	 AMOUNT	(2) 0010115 Bleigh Construction Company UNIT PRICE	 AMOUNT	(3) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT
0460 2162500 REMOVAL OF EXISTING BRIDGE DECKS	4126.000	SQFT	8.00000	33008.00	9.00000	37134.00	10.00000	41260.00
0470 7034212 SLAB ON STEEL	508.000	SQYD	270.00000	137160.00	280.00000	142240.00	310.00000	157480.00
0480 7034215 SAFETY BARRIER CURB	371.000	LF	65.00000	24115.00	80.00000	29680.00	70.00000	25970.00
0490 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	1920.00000	1920.00	5200.00000	5200.00	4770.00000	4770.00
0500 7123610 SLAB DRAIN	32.000	EA	250.00000	8000.00	350.00000	11200.00	300.00000	9600.00
0510 7129902 MISC. SHEAR CONNECTORS	1504.000	EA	6.00000	9024.00	6.50000	9776.00	5.00000	7520.00
SECTION TOTALS			$	213,227.00	$	235,230.00	$	246,600.00
CONTRACT TOTALS			$	881,057.50	$	891,064.70	$	894,261.80

Maximum monetary value of awards accepted this bid opening: $1,000,000.00

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 081121-202 COUNTIES : ADAIR SCHUYLER
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010382 Cramer and Associates, Inc. UNIT PRICE	AMOUNT	(6) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS BRG. NO. A01171- J2B0801B							
0010 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	125.000 LF	32.00000	4000.00	28.00000	3500.00	36.00000	4500.00
0020 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000 EA	1750.00000	7000.00	1550.00000	6200.00	1800.00000	7200.00
0030 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	4.000 EA	390.00000	1560.00	345.00000	1380.00	400.00000	1600.00
0040 6063000 TERMINAL SECTION - GUARDRAIL	2.000 EA	930.00000	1860.00	820.00000	1640.00	900.00000	1800.00
0050 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000 EA	2550.00000	5100.00	2200.00000	4400.00	2000.00000	4000.00
0060 6113020 FURNISHING TYPE 2 ROCK BLANKET	1000.000 CUYD	17.00000	17000.00	30.00000	30000.00	60.65000	60650.00
0070 6113040 PLACING TYPE 2 ROCK BLANKET	1000.000 CUYD	20.00000	20000.00	15.00000	15000.00	34.50000	34500.00
0080 6117000A GABIONS	60.000 CUYD	300.00000	18000.00	200.00000	12000.00	343.50000	20610.00
0090 6181000 MOBILIZATION	LUMP	40000.00000	40000.00	48000.00000	48000.00	62550.00000	62550.00
0100 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	4.000 EA	15.00000	60.00	80.00000	320.00	15.00000	60.00
SECTION TOTALS		$	114,580.00	$	122,440.00	$	197,470.00
SECTION 0002 BRIDGE NO. A01171 - J2B0801B							
0110 2162500 REMOVAL OF EXISTING BRIDGE DECKS	3815.000 SQFT	18.00000	68670.00	8.00000	30520.00	8.35000	31855.25
0120 7034212 SLAB ON STEEL	460.000 SQYD	275.00000	126500.00	310.00000	142600.00	309.50000	142370.00
0130 7034215 SAFETY BARRIER CURB	310.000 LF	70.00000	21700.00	90.00000	27900.00	80.50000	24955.00
0140 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	20.000 SQFT	50.00000	1000.00	150.00000	3000.00	245.00000	4900.00
0150 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)	LUMP	2700.00000	2700.00	2400.00000	2400.00	2320.00000	2320.00

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 081121-202 COUNTIES : ADAIR SCHUYLER
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010382 Cramer and Associates, Inc. UNIT PRICE	 AMOUNT	(6) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0160 7123610 SLAB DRAIN	24.000	EA	400.00000	9600.00	370.00000	8880.00	250.00000	6000.00
0170 7129902 MISC. SHEAR CONNECTORS	1608.000	EA	5.00000	8040.00	5.00000	8040.00	5.00000	8040.00
SECTION TOTALS			$	238,210.00	$	223,340.00	$	220,440.25
SECTION 0003 ROADWAY ITEMS BRG. NO. N02281 - J2B0801B								
0180 6181000 MOBILIZATION		LUMP	25000.00000	25000.00	45000.00000	45000.00	50000.00000	50000.00
0190 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3.000	EA	15.00000	45.00	80.00000	240.00	20.00000	60.00
0200 9031250A U-CHANNEL POST, 3 LB	144.000	LF	10.00000	1440.00	11.00000	1584.00	12.50000	1800.00
0210 9039902 MISC. OBJECT MARKER / OM-3L	6.000	EA	125.00000	750.00	130.00000	780.00	45.00000	270.00
0220 9039902 MISC. OBJECT MARKER / OM-3R	6.000	EA	125.00000	750.00	130.00000	780.00	45.00000	270.00
SECTION TOTALS			$	27,985.00	$	48,384.00	$	52,400.00
SECTION 0004 BRIDGE NO. N02281 - J2B0801B								
0230 2162500 REMOVAL OF EXISTING BRIDGE DECKS	2295.000	SQFT	18.00000	41310.00	10.00000	22950.00	8.90000	20425.50
0240 7034212 SLAB ON STEEL	283.000	SQYD	270.00000	76410.00	340.00000	96220.00	348.50000	98625.50
0250 7034215 SAFETY BARRIER CURB	206.000	LF	70.00000	14420.00	90.00000	18540.00	85.00000	17510.00
0260 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3010.00000	3010.00	2600.00000	2600.00	2592.00000	2592.00
0270 7123610 SLAB DRAIN	16.000	EA	400.00000	6400.00	370.00000	5920.00	235.00000	3760.00
0280 7129902 MISC. SHEAR CONNECTORS	1184.000	EA	5.00000	5920.00	5.00000	5920.00	5.50000	6512.00
SECTION TOTALS			$	147,470.00	$	152,150.00	$	149,425.00
SECTION 0005 ROADWAY ITEMS BRG. NO. N02391 - J2B0801B								
0290 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	56.000	SQFT	110.00000	6160.00	100.00000	5600.00	100.00000	5600.00

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 081121-202 COUNTIES : ADAIR SCHUYLER
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010382 Cramer and Associates, Inc. UNIT PRICE	 AMOUNT	(6) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0300 6181000 MOBILIZATION		LUMP	23000.00000	23000.00	45000.00000	45000.00	20750.00000	20750.00
0310 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3.000	EA	15.00000	45.00	80.00000	240.00	20.00000	60.00
0320 9031250A U-CHANNEL POST, 3 LB	144.000	LF	10.00000	1440.00	11.00000	1584.00	12.50000	1800.00
0330 9039902 MISC. OBJECT MARKER / 0M-3L	6.000	EA	125.00000	750.00	130.00000	780.00	45.00000	270.00
0340 9039902 MISC. OBJECT MARKER / 0M-3R	6.000	EA	125.00000	750.00	130.00000	780.00	45.00000	270.00
SECTION TOTALS			$	32,145.00	$	53,984.00	$	28,750.00
SECTION 0006 BRIDGE NO. N02391 - J2B0801B								
0350 2162500 REMOVAL OF EXISTING BRIDGE DECKS	1866.000	SQFT	16.00000	29856.00	12.00000	22392.00	13.60000	25377.60
0360 7034212 SLAB ON STEEL	229.000	SQYD	275.00000	62975.00	340.00000	77860.00	349.50000	80035.50
0370 7034215 SAFETY BARRIER CURB	167.000	LF	70.00000	11690.00	90.00000	15030.00	95.00000	15865.00
0380 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3350.00000	3350.00	3000.00000	3000.00	2884.00000	2884.00
0390 7123610 SLAB DRAIN	12.000	EA	400.00000	4800.00	370.00000	4440.00	220.00000	2640.00
0400 7129902 MISC. SHEAR CONNECTORS	936.000	EA	5.00000	4680.00	5.00000	4680.00	6.30000	5896.80
SECTION TOTALS			$	117,351.00	$	127,402.00	$	132,698.90
SECTION 0007 ROADWAY ITEMS BRG. NO. N07061 - J2B0801B								
0410 6181000 MOBILIZATION		LUMP	23000.00000	23000.00	45000.00000	45000.00	21230.00000	21230.00
0420 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	5.000	EA	15.00000	75.00	80.00000	400.00	15.00000	75.00
0430 9031250A U-CHANNEL POST, 3 LB	144.000	LF	10.00000	1440.00	11.00000	1584.00	12.50000	1800.00
0440 9039902 MISC. OBJECT MARKER / 0M-3L	6.000	EA	125.00000	750.00	130.00000	780.00	45.00000	270.00
0450 9039902 MISC. OBJECT MARKER / 0M-3R	6.000	EA	125.00000	750.00	130.00000	780.00	45.00000	270.00
SECTION TOTALS			$	26,015.00	$	48,544.00	$	23,645.00
SECTION 0008 BRIDGE NO. N07061 - J2B0801B								

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 081121-202 COUNTIES : ADAIR SCHUYLER
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010382 Cramer and Associates, Inc. UNIT PRICE	AMOUNT	(6) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
0460 2162500 REMOVAL OF EXISTING BRIDGE DECKS	4126.000	SQFT	15.00000	61890.00	10.00000	41260.00	8.30000	34245.80
0470 7034212 SLAB ON STEEL	508.000	SQYD	250.00000	127000.00	310.00000	157480.00	309.50000	157226.00
0480 7034215 SAFETY BARRIER CURB	371.000	LF	70.00000	25970.00	90.00000	33390.00	80.00000	29680.00
0490 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2235.00000	2235.00	2000.00000	2000.00	1920.00000	1920.00
0500 7123610 SLAB DRAIN	32.000	EA	400.00000	12800.00	370.00000	11840.00	240.00000	7680.00
0510 7129902 MISC. SHEAR CONNECTORS	1504.000	EA	5.00000	7520.00	5.00000	7520.00	5.25000	7896.00
SECTION TOTALS			$	237,415.00	$	253,490.00	$	238,647.80
CONTRACT TOTALS			$	941,171.00	$	1,029,734.00	$	1,043,476.95

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 301 CONTRACT ID : 081121-301 COUNTIES : WARREN
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 03
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3I0774

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 2,590,341.30	100.0000%
2	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 2,681,573.46	103.5220%
3	0011270	Pace Construction Company, LLC	$ 2,724,000.00	105.1599%
4	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 2,821,627.22	108.9288%
5	0010307	N. B. West Contracting Company	$ 2,835,100.00	109.4489%
6	0010318	G & M Concrete & Asphalt Co., Inc.	$ 2,947,233.01	113.7778%
7	0011146	APAC-Missouri, Inc.	$ 3,451,301.33	133.2373%

CERTIFIED BY DESIGN Phillip Pokorny STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 301
LETTING DATE : 11/21/08 11:00 a.m.
CONTRACT ID : 081121-301
DISTRICT : 03
COUNTIES : WARREN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3I0774								
0010 3105002 GRAVEL (A) OR CRUSHED STONE (B)	125.000	TONS	26.25000	3281.25	44.00000	5500.00	18.16000	2270.00
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	8722.100	TONS	59.65000	520273.27	60.00000	523326.00	56.00000	488437.60
0030 4030136 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	10440.200	TONS	97.00000	1012699.40	95.00000	991819.00	107.50000	1122321.50
0040 4030217 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	12195.000	TONS	74.00000	902430.00	75.00000	914625.00	70.00000	853650.00
0050 4071005 TACK COAT	8490.000	GAL	4.60000	39054.00	3.75000	31837.50	2.50000	21225.00
0060 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2500.00000	5000.00	2500.00000	5000.00	2500.00000	5000.00
0070 6149902 MISC. GRATE AND BEARING PLATE (2 FT. X 2 FT.)	2.000	EA	820.00000	1640.00	1250.00000	2500.00	2100.00000	4200.00
0080 6149902 MISC. GRATE AND BEARING PLATE (3 FT. X 2 FT.)	1.000	EA	925.00000	925.00	1450.00000	1450.00	2950.00000	2950.00
0090 6161005 CONSTRUCTION SIGNS	798.000	SQFT	7.50000	5985.00	15.00000	11970.00	7.50000	5985.00
0100 6161025 CHANNELIZER (TRIM LINE)	228.000	EA	23.00000	5244.00	100.00000	22800.00	23.00000	5244.00
0110 6161040 FLASHING ARROW PANEL	4.000	EA	900.00000	3600.00	900.00000	3600.00	900.00000	3600.00
0120 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0130 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0140 6162010 WORK ZONE LIGHTING		LUMP	2000.00000	2000.00	1000.00000	1000.00	1.00000	1.00
0150 6181000 MOBILIZATION		LUMP	50600.00000	50600.00	115000.00000	115000.00	171503.81000	171503.81
0160 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	40638.000	LF	0.15000	6095.70	0.12000	4876.56	0.15000	6095.70
0170 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	39595.000	LF	0.15000	5939.25	0.12000	4751.40	0.15000	5939.25

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 081121-301 COUNTIES : WARREN
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
0180 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	788.000 LF	0.50000	394.00	1.00000	788.00	0.50000	394.00
0190 6207000A PAVEMENT MARKING REMOVAL (PAINT)	458.000 LF	1.00000	458.00	2.00000	916.00	1.00000	458.00
0200 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	991.000 EA	1.20000	1189.20	1.25000	1238.75	3.00000	2973.00
0210 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	991.000 EA	1.55000	1536.05	1.50000	1486.50	3.00000	2973.00
0220 6208070 REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	976.000 EA	2.80000	2732.80	1.00000	976.00	0.01000	9.76
0230 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	267.000 SQYD	4.75000	1268.25	15.00000	4005.00	10.00000	2670.00
0240 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1458.000 SQYD	4.75000	6925.50	12.00000	17496.00	5.75000	8383.50
0250 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	745.500 STA	13.75000	10250.63	18.50000	13791.75	9.25000	6895.88
0260 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	7.000 EA	60.00000	420.00	60.00000	420.00	60.00000	420.00
SECTION TOTALS		$	2,590,341.30	$	2,681,573.46	$	2,724,000.00
CONTRACT TOTALS		$	2,590,341.30	$	2,681,573.46	$	2,724,000.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 081121-301 COUNTIES : WARREN
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(6) 0010318 G & M Concrete & Asphalt Co., UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3I0774								
0010 3105002 GRAVEL (A) OR CRUSHED STONE (B)	125.000	TONS	27.50000	3437.50	40.00000	5000.00	40.00000	5000.00
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	8722.100	TONS	65.00000	566936.50	61.00000	532048.10	67.00000	584380.70
0030 4030136 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	10440.200	TONS	103.00000	1075340.60	109.00000	1137981.80	107.00000	1117101.40
0040 4030217 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	12195.000	TONS	78.00000	951210.00	76.00000	926820.00	87.00000	1060965.00
0050 4071005 TACK COAT	8490.000	GAL	2.70000	22923.00	3.00000	25470.00	0.01000	84.90
0060 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1980.00000	3960.00	1000.00000	2000.00	500.00000	1000.00
0070 6149902 MISC. GRATE AND BEARING PLATE (2 FT. X 2 FT.)	2.000	EA	735.00000	1470.00	2600.00000	5200.00	1260.00000	2520.00
0080 6149902 MISC. GRATE AND BEARING PLATE (3 FT. X 2 FT.)	1.000	EA	1815.00000	1815.00	2800.00000	2800.00	1100.00000	1100.00
0090 6161005 CONSTRUCTION SIGNS	798.000	SQFT	7.00000	5586.00	5.00000	3990.00	6.50000	5187.00
0100 6161025 CHANNELIZER (TRIM LINE)	228.000	EA	20.00000	4560.00	25.00000	5700.00	23.00000	5244.00
0110 6161040 FLASHING ARROW PANEL	4.000	EA	740.00000	2960.00	100.00000	400.00	1400.00000	5600.00
0120 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	150.00000	300.00
0130 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	200.00000	400.00	150.00000	300.00
0140 6162010 WORK ZONE LIGHTING		LUMP	5000.00000	5000.00	1500.00000	1500.00	5000.00000	5000.00
0150 6181000 MOBILIZATION		LUMP	139000.00000	139000.00	119399.49000	119399.49	101000.00000	101000.00
0160 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	40638.000	LF	0.13000	5282.94	0.18500	7518.03	0.12000	4876.56
0170 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	39595.000	LF	0.13000	5147.35	0.18500	7325.08	0.12000	4751.40

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 081121-301 COUNTIES : WARREN
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(6) 0010318 G & M Concrete & Asphalt Co., UNIT PRICE	 AMOUNT
0180 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	788.000 LF	1.05000	827.40	1.00000	788.00	1.00000	788.00
0190 6207000A PAVEMENT MARKING REMOVAL (PAINT)	458.000 LF	2.10000	961.80	1.75000	801.50	2.00000	916.00
0200 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	991.000 EA	0.80000	792.80	1.00000	991.00	1.50000	1486.50
0210 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	991.000 EA	0.80000	792.80	1.00000	991.00	1.50000	1486.50
0220 6208070 REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	976.000 EA	3.90000	3806.40	1.00000	976.00	18.50000	18056.00
0230 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	267.000 SQYD	9.75000	2603.25	30.00000	8010.00	4.60000	1228.20
0240 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1458.000 SQYD	6.50000	9477.00	12.00000	17496.00	3.70000	5394.60
0250 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	745.500 STA	9.25000	6895.88	28.00000	20874.00	17.50000	13046.25
0260 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	7.000 EA	63.00000	441.00	60.00000	420.00	60.00000	420.00
SECTION TOTALS		$	2,821,627.22	$	2,835,100.00	$	2,947,233.01
CONTRACT TOTALS		$	2,821,627.22	$	2,835,100.00	$	2,947,233.01

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 081121-301 COUNTIES : WARREN
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3I0774							
0010 3105002 GRAVEL (A) OR CRUSHED STONE (B)	125.000 TONS	74.00000	9250.00				
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	8722.100 TONS	80.63000	703262.92				
0030 4030136 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	10440.200 TONS	128.47000	1341252.49				
0040 4030217 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	12195.000 TONS	97.30000	1186573.50				
0050 4071005 TACK COAT	8490.000 GAL	2.66000	22583.40				
0060 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	12689.57000	25379.14				
0070 6149902 MISC. GRATE AND BEARING PLATE (2 FT. X 2 FT.)	2.000 EA	2190.12000	4380.24				
0080 6149902 MISC. GRATE AND BEARING PLATE (3 FT. X 2 FT.)	1.000 EA	2190.12000	2190.12				
0090 6161005 CONSTRUCTION SIGNS	798.000 SQFT	4.73000	3774.54				
0100 6161025 CHANNELIZER (TRIM LINE)	228.000 EA	17.85000	4069.80				
0110 6161040 FLASHING ARROW PANEL	4.000 EA	525.00000	2100.00				
0120 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	105.00000	210.00				
0130 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	157.50000	315.00				
0140 6162010 WORK ZONE LIGHTING	LUMP	9622.48000	9622.48				
0150 6181000 MOBILIZATION	LUMP	66394.94000	66394.94				
0160 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	40638.000 LF	0.13000	5282.94				
0170 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	39595.000 LF	0.13000	5147.35				

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 081121-301 COUNTIES : WARREN
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	788.000 LF	1.05000	827.40				
0190 6207000A PAVEMENT MARKING REMOVAL (PAINT)	458.000 LF	2.10000	961.80				
0200 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	991.000 EA	0.64000	634.24				
0210 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	991.000 EA	0.64000	634.24				
0220 6208070 REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	976.000 EA	3.70000	3611.20				
0230 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	267.000 SQYD	33.36000	8907.12				
0240 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1458.000 SQYD	17.53000	25558.74				
0250 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	745.500 STA	24.06000	17936.73				
0260 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	7.000 EA	63.00000	441.00				
SECTION TOTALS		$	3,451,301.33	$		$	
CONTRACT TOTALS		$	3,451,301.33	$	0.00	$	

VENDOR RANKING

CALL ORDER : 302 CONTRACT ID : 081121-302 COUNTIES : RALLS MARION
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 03
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3P0785
JOB NUMBER J3P0785, ROUTE 24, RALLS/MARION COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID
1	0011146 APAC-Missouri, Inc.	$ 1,434,931.86	100.0000%
2	0010528 Chester Bross Const. Co./C.B. Equipment Inc.	$ 1,493,336.45	104.0702%



TABULATION OF BIDS

CALL ORDER : 302
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-302
DISTRICT : 03
COUNTIES : RALLS MARION

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0785								
0010 3105002 GRAVEL (A) OR CRUSHED STONE (B)	9.000	TONS	180.00000	1620.00	23.75000	213.75		
0020 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	525.00000	1050.00	2000.00000	4000.00		
0030 6161005 CONSTRUCTION SIGNS	988.000	SQFT	5.31000	5246.28	6.00000	5928.00		
0040 6161025 CHANNELIZER (TRIM LINE)	234.000	EA	15.93000	3727.62	18.00000	4212.00		
0050 6161033 DIRECTIONAL INDICATOR BARRICADE	36.000	EA	26.54000	955.44	30.00000	1080.00		
0060 6161040 FLASHING ARROW PANEL	4.000	EA	743.18000	2972.72	500.00000	2000.00		
0070 6161120 INSTALLING 'DRIVE SMART' SIGN	1.000	EA	106.17000	106.17	100.00000	100.00		
0080 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	212.33000	212.33	100.00000	100.00		
0090 6178001 TRAFFIC BARRIER DELINEATOR, WHITE	6.000	EA	2.02000	12.12	20.00000	120.00		
0100 6178002 TRAFFIC BARRIER DELINEATOR, AMBER	6.000	EA	2.02000	12.12	20.00000	120.00		
0110 6181000 MOBILIZATION		LUMP	66879.00000	66879.00	64700.00000	64700.00		
0120 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	50.000	LF	21.00000	1050.00	21.00000	1050.00		
0130 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	39964.000	LF	0.13000	5195.32	0.13000	5195.32		
0140 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	38333.000	LF	0.13000	4983.29	0.13000	4983.29		
0150 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1020.000	EA	0.60000	612.00	0.80000	816.00		
0160 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1020.000	EA	0.60000	612.00	0.80000	816.00		
0170 6229905 MISC. VARIABLE DEPTH MODIFIED COLD MILLING	1351.100	SQYD	3.11000	4201.92	5.05000	6823.06		
0180 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	709.000	STA	21.80000	15456.20	10.40000	7373.60		
SECTION TOTALS			$	114,904.53	$	109,631.02	$	
SECTION 0002 OPTION A - HMA BASE COURSE - J3P0785								

TABULATION OF BIDS

CALL ORDER : 302 CONTRACT ID : 081121-302 COUNTIES : RALLS MARION
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	6359.100 TONS						
0200 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	10740.300 TONS						
0215 4039910 MISC. ASPHALTIC CONCRETE MIXTURE PG64-2	6026.500 TONS						
0220 4071005 TACK COAT	8600.000 GAL						
0230 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	7140.000 SQYD						
0240 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	6161.000 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0003 OPTION B - COLDMILLING & HMA BASE COURSE - J3P0785							
0250 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	4833.200 TONS	51.45000	248668.14	53.00000	256159.60		
0260 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	10491.700 TONS	59.07000	619744.72	61.85000	648911.65		
0270 4039910 MISC. ASPHALTIC CONCRETE MIXTURE PG 64-22	6089.500 TONS	60.07000	365796.27	62.15000	378462.43		
0280 4071005 TACK COAT	8590.000 GAL	2.51000	21560.90	2.50000	21475.00		
0290 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	105495.000 SQYD	0.54000	56967.30	0.65000	68571.75		
0300 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	4050.000 SQYD	1.80000	7290.00	2.50000	10125.00		
SECTION TOTALS		$	1,320,027.33	$	1,383,705.43	$	
SECTION 0004 OPTION C - HIP BASE COURSE - J3P0785							

TABULATION OF BIDS

CALL ORDER : 302 CONTRACT ID : 081121-302 COUNTIES : RALLS MARION
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0310 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	4833.200 TONS						
0320 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	10584.900 TONS						
0330 4051011 EMULSIFIED ASPHALT, HOT IN-PLACE RECYCLING	16140.000 GAL						
0340 4055001 1 INCH, HOT IN-PLACE RECYCLING	107595.000 SQYD						
0350 4071005 TACK COAT	3170.000 GAL						
0360 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	7140.000 SQYD						
0370 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	4050.000 SQYD						
SECTION TOTALS		$		$		$	
CONTRACT TOTALS		$	1,434,931.86	$	1,493,336.45	$	

VENDOR RANKING

CALL ORDER : 303 CONTRACT ID : 081121-303 COUNTIES : PIKE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 03
CONTRACT TIME : 07/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3B0801C
J3B0801C - ROUTE C - PIKE COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010907	Don Schnieders Excavating Company, Inc.	$ 210,928.65	100.0000%
2	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 241,115.00	114.3112%
3	0010115	Bleigh Construction Company	$ 246,867.60	117.0384%
4	0011146	APAC-Missouri, Inc.	$ 329,058.80	156.0048%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 081121-303 COUNTIES : PIKE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(3) 0010115 Bleigh Construction Company UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3B0801C								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1200.00000	1200.00	800.00000	800.00	2000.00000	2000.00
0020 2039901 MISC. GRADING		LUMP	1600.00000	1600.00	500.00000	500.00	5000.00000	5000.00
0040 6113020 FURNISHING TYPE 2 ROCK BLANKET	452.000	CUYD	29.00000	13108.00	24.00000	10848.00	22.70000	10260.40
0050 6113040 PLACING TYPE 2 ROCK BLANKET	452.000	CUYD	17.00000	7684.00	24.00000	10848.00	13.50000	6102.00
0060 6181000 MOBILIZATION		LUMP	20000.00000	20000.00	21000.00000	21000.00	16000.00000	16000.00
0070 6207001 PAVEMENT MARKING REMOVAL	908.000	LF	3.50000	3178.00	3.30000	2996.40	2.25000	2043.00
0080 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	16.000	EA	5.00000	80.00	3.00000	48.00	10.00000	160.00
0090 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	677.000	SQYD	2.65000	1794.05	3.20000	2166.40	2.60000	1760.20
SECTION TOTALS			$	48,644.05	$	49,206.80	$	43,325.60
SECTION 0002 BRIDGE NO. T08801 - J3B0801C								
0100 2162500 REMOVAL OF EXISTING BRIDGE DECKS	3780.000	SQFT	4.95000	18711.00	5.00000	18900.00	7.00000	26460.00
0110 7034212 SLAB ON STEEL	464.000	SQYD	210.00000	97440.00	280.00000	129920.00	230.00000	106720.00
0120 7034215 SAFETY BARRIER CURB	339.000	LF	72.00000	24408.00	63.00000	21357.00	70.00000	23730.00
0130 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2600.00000	2600.00	2700.00000	2700.00	2600.00000	2600.00
0140 7123610 SLAB DRAIN	28.000	EA	285.00000	7980.00	220.00000	6160.00	272.00000	7616.00
0150 7126000 NON-DESTRUCTIVE TESTING	19.000	LF	80.00000	1520.00	60.00000	1140.00	1600.00000	30400.00
0160 7129902 MISC. SHEAR CONNECTORS	1504.000	EA	6.40000	9625.60	7.80000	11731.20	4.00000	6016.00
SECTION TOTALS			$	162,284.60	$	191,908.20	$	203,542.00
CONTRACT TOTALS			$	210,928.65	$	241,115.00	$	246,867.60

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 081121-303 COUNTIES : PIKE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3B0801C								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	225.00000	225.00				
0020 2039901 MISC. GRADING		LUMP	11600.00000	11600.00				
0040 6113020 FURNISHING TYPE 2 ROCK BLANKET	452.000	CUYD	29.50000	13334.00				
0050 6113040 PLACING TYPE 2 ROCK BLANKET	452.000	CUYD	24.00000	10848.00				
0060 6181000 MOBILIZATION		LUMP	48500.00000	48500.00				
0070 6207001 PAVEMENT MARKING REMOVAL	908.000	LF	1.20000	1089.60				
0080 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	16.000	EA	8.50000	136.00				
0090 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	677.000	SQYD	2.60000	1760.20				
SECTION TOTALS			$	87,492.80	$		$	
SECTION 0002 BRIDGE NO. T08801 - J3B0801C								
0100 2162500 REMOVAL OF EXISTING BRIDGE DECKS	3780.000	SQFT	9.00000	34020.00				
0110 7034212 SLAB ON STEEL	464.000	SQYD	360.00000	167040.00				
0120 7034215 SAFETY BARRIER CURB	339.000	LF	63.00000	21357.00				
0130 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	1700.00000	1700.00				
0140 7123610 SLAB DRAIN	28.000	EA	250.00000	7000.00				
0150 7126000 NON-DESTRUCTIVE TESTING	19.000	LF	75.00000	1425.00				
0160 7129902 MISC. SHEAR CONNECTORS	1504.000	EA	6.00000	9024.00				
SECTION TOTALS			$	241,566.00	$		$	
CONTRACT TOTALS			$	329,058.80	$	0.00	$	

VENDOR RANKING

CALL ORDER : 304 CONTRACT ID : 081121-304 COUNTIES : KNOX SCOTLAND
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 03
CONTRACT TIME : 09/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3B0801B
JOB NUMBER J3B0801B, ROUTES C & H, KNOX & SCOTLAND COUNTIES
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010550	Boone Construction Co.	$ 557,026.50	100.0000%
2	0010445	Emery Sapp & Sons Inc.	$ 630,606.50	113.2094%
3	0010115	Bleigh Construction Company	$ 658,913.20	118.2912%
4	0011146	APAC-Missouri, Inc.	$ 664,101.50	119.2226%
5	0010382	Cramer and Associates, Inc.	$ 664,468.00	119.2884%
6	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 669,740.00	120.2349%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 705 CONTRACT ID : 081121-705 COUNTIES : LAWRENCE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7I0872								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	60500.00000	60500.00	44075.00000	44075.00		
0020 2152000A SHAPING SLOPES, CLASS II	62.000	100F	1500.00000	93000.00	1864.78000	115616.36		
0030 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	6100.000	SQYD	4.00000	24400.00	6.93000	42273.00		
0040 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	22075.700	TONS	46.19000	1019676.58	49.31000	1088552.77		
0050 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	5290.400	TONS	62.14000	328745.46	66.59000	352287.74		
0060 4030136 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	41022.300	TONS	80.83000	3315832.51	77.15000	3164870.45		
0070 4071005 TACK COAT	30410.000	GAL	1.98000	60211.80	3.01000	91534.10		
0080 6061010 GUARDRAIL TYPE A	5694.000	LF	15.68000	89281.92	16.14000	91901.16		
0085 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	22769.000	LF	25.54000	581520.26	24.34000	554197.46		
0090 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	6.000	EA	1800.00000	10800.00	1563.13000	9378.78		
0100 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	6.000	EA	425.00000	2550.00	435.63000	2613.78		
0110 6063015 TYPE A CRASHWORTHY END TERMINAL	48.000	EA	2260.00000	108480.00	2050.00000	98400.00		
0120 6066610 END ANCHOR	36.000	EA	850.00000	30600.00	820.00000	29520.00		
0130 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	4.000	EA	500.00000	2000.00	2250.44000	9001.76		
0140 6161005 CONSTRUCTION SIGNS	3260.000	SQFT	2.60000	8476.00	2.56000	8345.60		
0150 6161025 CHANNELIZER (TRIM LINE)	579.000	EA	12.18000	7052.22	12.30000	7121.70		

TABULATION OF BIDS

CALL ORDER : 705 CONTRACT ID : 081121-705 COUNTIES : LAWRENCE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	230.00000	1380.00	230.63000	1383.78		
0170 6161040 FLASHING ARROW PANEL	2.000	EA	456.00000	912.00	461.25000	922.50		
0180 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	1525.00000	6100.00	1537.50000	6150.00		
0190 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	76.00000	304.00	76.88000	307.52		
0200 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	138.00000	552.00	138.38000	553.52		
0210 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	190.000	LF	150.00000	28500.00	281.30000	53447.00		
0220 6181000 MOBILIZATION		LUMP	79000.00000	79000.00	145842.22000	145842.22		
0230 6191000 PAVEMENT EDGE TREATMENT	6275.000	LF	0.49000	3074.75	1.87000	11734.25		
0240 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	11564.000	LF	0.09000	1040.76	0.09000	1040.76		
0250 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2958.000	LF	0.09000	266.22	0.09000	266.22		
0260 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	136009.000	LF	0.10000	13600.90	0.11000	14960.99		
0270 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	134874.000	LF	0.10000	13487.40	0.11000	14836.14		
0280 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	5903.000	LF	0.51000	3010.53	0.51000	3010.53		
0290 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3330.000	EA	0.01000	33.30	2.37000	7892.10		
0300 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3330.000	EA	0.01000	33.30	2.37000	7892.10		
0310 6209902 MISC. ADA SYMBOL PAVEMENT MARKINGS	14.000	EA	102.00000	1428.00	102.50000	1435.00		
0320 6209903 MISC. ACRYLIC WATERBORNE PAINT., 8 IN BLUE	360.000	LF	1.02000	367.20	1.03000	370.80		

TABULATION OF BIDS

CALL ORDER : 705 CONTRACT ID : 081121-705 COUNTIES : LAWRENCE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1267.000	SQYD	5.00000	6335.00	11.43000	14481.81		
0340 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	14878.000	SQYD	8.00000	119024.00	4.77000	70968.06		
0350 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	2605.500	STA	10.25000	26706.38	7.87000	20505.29		
0360 8051000A SEEDING - COOL SEASON MIXTURES	14.600	ACRE	2070.00000	30222.00	2137.92000	31213.63		
0370 8061016 SEDIMENT REMOVAL	114.000	CUYD	24.00000	2736.00	11.25000	1282.50		
0380 8061019 SILT FENCE	5400.000	LF	2.15000	11610.00	1.97000	10638.00		
0390 8061022 TYPE II DITCH CHECK	60.000	EA	167.00000	10020.00	196.91000	11814.60		
SECTION TOTALS			$	6,102,870.49	$	6,142,638.98	$	
SECTION 0002 ROADWAY ITEMS - J7I0884								
0400 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	1200.000	SQYD	5.29000	6348.00	6.63000	7956.00		
0410 4011213 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	1968.100	TONS	58.54000	115212.57	62.37000	122750.40		
0420 4030001 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	2095.400	TONS	59.00000	123628.60	51.72000	108374.09		
0430 4030003 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	3378.800	TONS	64.25000	217087.90	66.30000	224014.44		
0440 4071005 TACK COAT	4240.000	GAL	0.01000	42.40	3.05000	12932.00		
0450 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	450.00000	900.00	1125.22000	2250.44		
0460 6161005 CONSTRUCTION SIGNS	1200.000	SQFT	2.55000	3060.00	2.56000	3072.00		
0470 6161025 CHANNELIZER (TRIM LINE)	400.000	EA	12.18000	4872.00	12.30000	4920.00		
0480 6161040 FLASHING ARROW PANEL	1.000	EA	457.00000	457.00	461.25000	461.25		

TABULATION OF BIDS

CALL ORDER : 705 CONTRACT ID : 081121-705 COUNTIES : LAWRENCE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0490 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1525.00000	3050.00	1537.50000	3075.00		
0500 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	78.00000	156.00	76.88000	153.76		
0510 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	140.00000	280.00	138.38000	276.76		
0520 6181000 MOBILIZATION		LUMP	15000.00000	15000.00	10704.97000	10704.97		
0530 6191000 PAVEMENT EDGE TREATMENT	1800.000	LF	1.55000	2790.00	2.65000	4770.00		
0540 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	240.000	LF	23.00000	5520.00	22.55000	5412.00		
0550 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	22.000	EA	315.00000	6930.00	307.50000	6765.00		
0560 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	1.000	EA	625.00000	625.00	615.00000	615.00		
0570 6205136 TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 33 IN. OR 825 MM WIDE FOR 11 FT. OR 3.3 M LANE	15.000	EA	210.00000	3150.00	205.00000	3075.00		
0580 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	29779.000	LF	0.09000	2680.11	0.09000	2680.11		
0590 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	31711.000	LF	0.09000	2853.99	0.09000	2853.99		
0600 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	1110.000	LF	0.10000	111.00	0.11000	122.10		
0610 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	1110.000	LF	0.10000	111.00	0.11000	122.10		
0620 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	180.000	LF	2.60000	468.00	2.56000	460.80		
0630 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2556.000	SQYD	8.25000	21087.00	6.53000	16690.68		

TABULATION OF BIDS

CALL ORDER : 705 CONTRACT ID : 081121-705 COUNTIES : LAWRENCE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0640 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	12.000 EA	1352.00000	16224.00	1332.50000	15990.00		
SECTION TOTALS		$	552,644.57	$	560,497.89	$	
CONTRACT TOTALS		$	6,655,515.06	$	6,703,136.87	$	

VENDOR RANKING

CALL ORDER : 706 CONTRACT ID : 081121-706 COUNTIES : NEWTON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 07
CONTRACT TIME : 11/25/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J7P0828
J7P0828, J7P0844, J7S0856, J7S0857, J7S0883B, J7S0883C - J7P0844
ROUTE 60, 160, 43, 59, Z - NEWTON, BARTON, JASPER COUNTIES J7S0856
***Bid Revision No. 1, No. 2 OTHERS

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010199	Leo Journagan Construction Co., Inc.	$ 4,895,941.19	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 4,979,770.70	101.7122%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 706 CONTRACT ID : 081121-706 COUNTIES : NEWTON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P0828							
0010 4011213 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	10911.500 TONS	56.40000	615408.60	54.17000	591075.96		
0020 4030001 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	13717.600 TONS	48.79000	669281.70	51.44000	705633.34		
0030 4071005 TACK COAT	15110.000 GAL	3.01000	45481.10	0.01000	151.10		
0040 4134000 BITUMINOUS FOG SEAL	240.000 GAL	3.54000	849.60	3.35000	804.00		
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	1125.52000	2251.04	504.71000	1009.42		
0060 6161005 CONSTRUCTION SIGNS	1669.000 SQFT	2.56000	4272.64	5.08000	8478.52		
0070 6161025 CHANNELIZER (TRIM LINE)	200.000 EA	12.30000	2460.00	18.78000	3756.00		
0080 6161040 FLASHING ARROW PANEL	1.000 EA	307.50000	307.50	913.71000	913.71		
0090 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	102.50000	205.00	50.76000	101.52		
0100 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	179.38000	358.76	203.05000	406.10		
0110 6181000 MOBILIZATION	LUMP	36096.37000	36096.37	102040.00000	102040.00		
0120 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	172.000 LF	30.75000	5289.00	30.00000	5160.00		
0130 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	3.000 EA	358.75000	1076.25	350.00000	1050.00		
0140 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	2.000 EA	358.75000	717.50	350.00000	700.00		
0150 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000 EA	717.50000	1435.00	700.00000	1400.00		
0160 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	43319.000 LF	0.12000	5198.28	0.12000	5198.28		

TABULATION OF BIDS

CALL ORDER : 706 CONTRACT ID : 081121-706 COUNTIES : NEWTON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	123144.000 LF	0.15000	18471.60	0.15000	18471.60		
0180 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	150.000 LF	3.08000	462.00	3.00000	450.00		
0190 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	167796.000 SQYD	1.57000	263439.72	0.70000	117457.20		
0210 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1300.000 SQYD	7.90000	10270.00	1.27000	1651.00		
0220 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1186.800 STA	8.49000	10075.93	14.69000	17434.09		
0230 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	593.400 STA	8.69000	5156.65	14.69000	8717.05		
0240 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	10.000 EA	1427.35000	14273.50	1363.64000	13636.40		
SECTION TOTALS		$	1,712,837.74	$	1,605,695.29	$	
SECTION 0002 ROADWAY ITEMS - J7P0844							
0245 4011213 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	184.800 TONS	61.60000	11383.68	67.81000	12531.29		
0250 4011214 BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-3)	265.700 TONS	63.09000	16763.01	95.22000	25299.95		
0260 4030003 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	4939.000 TONS	60.49000	298760.11	67.79000	334814.81		
0270 4071005 TACK COAT	3670.000 GAL	3.08000	11303.60	0.01000	36.70		
0280 4134000 BITUMINOUS FOG SEAL	756.000 GAL	3.39000	2562.84	2.71000	2048.76		
0290 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	1125.52000	2251.04	504.71000	1009.42		
0300 6161005 CONSTRUCTION SIGNS	623.000 SQFT	2.56000	1594.88	5.08000	3164.84		
0310 6161025 CHANNELIZER (TRIM LINE)	420.000 EA	12.30000	5166.00	18.78000	7887.60		

TABULATION OF BIDS

CALL ORDER : 706
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-706
DISTRICT : 07
COUNTIES : NEWTON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0320 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	102.50000	205.00	50.76000	101.52		
0330 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	179.38000	358.76	203.05000	406.10		
0340 6162010 WORK ZONE LIGHTING	LUMP	7936.64000	7936.64	2018.81000	2018.81		
0350 6181000 MOBILIZATION	LUMP	17382.11000	17382.11	36551.00000	36551.00		
0370 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	120.000 LF	20.50000	2460.00	20.00000	2400.00		
0380 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	225.000 LF	20.50000	4612.50	20.00000	4500.00		
0390 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	37.000 EA	307.50000	11377.50	300.00000	11100.00		
0400 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	1.000 EA	307.50000	307.50	300.00000	300.00		
0410 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	2.000 EA	717.50000	1435.00	700.00000	1400.00		
0420 6205137 TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 36 IN. OR 900 MM WIDE FOR 12 FT. OR 3.6 M LANE	21.000 EA	256.25000	5381.25	250.00000	5250.00		
0430 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	29795.000 LF	0.11000	3277.45	0.11000	3277.45		
0440 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	38291.000 LF	0.11000	4212.01	0.11000	4212.01		
0450 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	20867.000 SQYD	2.26000	47159.42	2.29000	47785.43		
0460 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1950.000 SQYD	6.14000	11973.00	2.29000	4465.50		
0470 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTOR	8.000 EA	1459.07000	11672.56	1393.94000	11151.52		
SECTION TOTALS		$	479,535.86	$	521,712.71	$	

SECTION 0003 ROADWAY ITEMS - J7S0856

TABULATION OF BIDS

CALL ORDER : 706 CONTRACT ID : 081121-706 COUNTIES : NEWTON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0480 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	1285.600	TONS	49.13000	63161.53	52.91000	68021.10		
0490 4030003 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	6437.900	TONS	55.94000	360136.13	66.94000	430953.03		
0500 4071005 TACK COAT	3850.000	GAL	3.01000	11588.50	0.01000	38.50		
0510 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1125.52000	2251.04	504.71000	1009.42		
0520 6161005 CONSTRUCTION SIGNS	509.000	SQFT	2.56000	1303.04	5.08000	2585.72		
0530 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	12.30000	1845.00	18.78000	2817.00		
0540 6161040 FLASHING ARROW PANEL	2.000	EA	307.50000	615.00	913.71000	1827.42		
0550 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	1537.50000	3075.00	1015.23000	2030.46		
0560 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	102.50000	205.00	50.76000	101.52		
0570 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	179.38000	358.76	203.05000	406.10		
0580 6181000 MOBILIZATION		LUMP	13925.46000	13925.46	41759.00000	41759.00		
0590 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	180.000	LF	25.63000	4613.40	25.00000	4500.00		
0600 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	41.000	EA	307.50000	12607.50	300.00000	12300.00		
0610 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	4.000	EA	307.50000	1230.00	300.00000	1200.00		
0620 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	5.000	EA	615.00000	3075.00	600.00000	3000.00		
0630 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	3.000	EA	717.50000	2152.50	700.00000	2100.00		
0640 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	2.000	EA	768.75000	1537.50	750.00000	1500.00		

TABULATION OF BIDS

CALL ORDER : 706 CONTRACT ID : 081121-706 COUNTIES : NEWTON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0650 6205137 TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 36 IN. OR 900 MM WIDE FOR 12 FT. OR 3.6 M LANE	10.000 EA	205.00000	2050.00	200.00000	2000.00		
0660 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	21938.000 LF	0.11000	2413.18	0.11000	2413.18		
0670 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	32768.000 LF	0.15000	4915.20	0.15000	4915.20		
0680 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5955.000 LF	0.15000	893.25	0.15000	893.25		
0690 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	48.000 LF	1.03000	49.44	1.00000	48.00		
0700 6205929 24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	137.000 LF	2.56000	350.72	2.50000	342.50		
0710 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	6846.000 SQYD	5.25000	35941.50	3.69000	25261.74		
0720 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	5091.000 SQYD	4.77000	24284.07	3.69000	18785.79		
0730 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTOR	19.000 EA	1459.07000	27722.33	1393.94000	26484.86		
SECTION TOTALS		$	582,300.05	$	657,293.79	$	
SECTION 0004 ROADWAY ITEMS - J7S0857							
0740 4030003 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	10432.500 TONS	61.00000	636382.50	59.07000	616247.78		
0750 4071005 TACK COAT	5630.000 GAL	3.01000	16946.30	0.01000	56.30		

TABULATION OF BIDS

CALL ORDER : 304 CONTRACT ID : 081121-304 COUNTIES : KNOX SCOTLAND
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010115 Bleigh Construction Company UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - BRIDGE NO. L02951 - J3B0801								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2350.00000	2350.00	750.00000	750.00	1000.00000	1000.00
0020 2039901 MISC. GRADING		LUMP	7650.00000	7650.00	7000.00000	7000.00	15000.00000	15000.00
0030 4019901 MISC. PAVEMENT		LUMP	2250.00000	2250.00	7500.00000	7500.00	8500.00000	8500.00
0040 6113010 FURNISHING TYPE 1 ROCK BLANKET	10.000	CUYD	86.50000	865.00	46.00000	460.00	55.00000	550.00
0050 6113030 PLACING TYPE 1 ROCK BLANKET	10.000	CUYD	29.75000	297.50	80.00000	800.00	100.00000	1000.00
0060 6181000 MOBILIZATION		LUMP	12000.00000	12000.00	30000.00000	30000.00	16800.00000	16800.00
0070 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	6.000	EA	11.10000	66.60	10.00000	60.00	30.00000	180.00
0080 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	28.000	SQYD	8.35000	233.80	6.00000	168.00	22.00000	616.00
SECTION TOTALS			$	25,712.90	$	46,738.00	$	43,646.00
SECTION 0002 BRIDGE NO. L02951 - J3B0801								
0090 2162500 REMOVAL OF EXISTING BRIDGE DECKS	5038.000	SQFT	9.00000	45342.00	11.50000	57937.00	8.90000	44838.20
0100 7034212 SLAB ON STEEL	605.000	SQYD	300.00000	181500.00	270.00000	163350.00	260.00000	157300.00
0110 7034215 SAFETY BARRIER CURB	408.000	LF	68.00000	27744.00	65.00000	26520.00	84.00000	34272.00
0120 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	5.000	SQFT	90.00000	450.00	220.00000	1100.00	300.00000	1500.00
0130 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	8000.00000	8000.00	4400.00000	4400.00	4500.00000	4500.00
0140 7123130 REHABILITATE BEARING	8.000	EA	1000.00000	8000.00	1900.00000	15200.00	5200.00000	41600.00
0150 7123610 SLAB DRAIN	34.000	EA	250.00000	8500.00	290.00000	9860.00	350.00000	11900.00
0160 7126000 NON-DESTRUCTIVE TESTING	38.000	LF	75.00000	2850.00	75.00000	2850.00	75.00000	2850.00
0170 7129902 MISC. SHEAR CONNECTORS	1944.000	EA	4.10000	7970.40	8.00000	15552.00	6.50000	12636.00
SECTION TOTALS			$	290,356.40	$	296,769.00	$	311,396.20
SECTION 0003 ROADWAY ITEMS - BRIDGE NO. N0457								

TABULATION OF BIDS

CALL ORDER : 304 CONTRACT ID : 081121-304 COUNTIES : KNOX SCOTLAND
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010115 Bleigh Construction Company UNIT PRICE	 AMOUNT
0180 2022010 REMOVAL OF IMPROVEMENTS		LUMP	12000.00000	12000.00	1500.00000	1500.00	2000.00000	2000.00
0190 2039901 MISC. GRADING		LUMP	7650.00000	7650.00	28000.00000	28000.00	25000.00000	25000.00
0200 2142000 FURNISHING ROCK FILL	378.000	CUYD	22.00000	8316.00	28.00000	10584.00	26.00000	9828.00
0210 2143000 PLACING ROCK FILL	378.000	CUYD	16.00000	6048.00	24.00000	9072.00	24.00000	9072.00
0220 4019901 MISC. PAVEMENT		LUMP	2100.00000	2100.00	7500.00000	7500.00	50000.00000	50000.00
0230 6061010 GUARDRAIL TYPE A	175.000	LF	23.50000	4112.50	24.00000	4200.00	21.00000	3675.00
0240 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	1.000	EA	2000.00000	2000.00	2050.00000	2050.00	1800.00000	1800.00
0250 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	1.000	EA	445.00000	445.00	460.00000	460.00	400.00000	400.00
0260 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2330.00000	2330.00	2400.00000	2400.00	2100.00000	2100.00
0270 6066640 GUARDRAIL DELINEATOR,WHITE	5.000	EA	22.00000	110.00	23.00000	115.00	20.00000	100.00
0280 6113020 FURNISHING TYPE 2 ROCK BLANKET	300.000	CUYD	27.00000	8100.00	26.00000	7800.00	23.50000	7050.00
0290 6113040 PLACING TYPE 2 ROCK BLANKET	300.000	CUYD	20.00000	6000.00	28.00000	8400.00	19.80000	5940.00
0300 6181000 MOBILIZATION		LUMP	14000.00000	14000.00	30000.00000	30000.00	12000.00000	12000.00
0310 6207001 PAVEMENT MARKING REMOVAL	798.000	LF	5.60000	4468.80	5.00000	3990.00	5.00000	3990.00
0320 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	14.000	EA	9.75000	136.50	10.00000	140.00	25.00000	350.00
0330 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	364.000	SQYD	2.25000	819.00	6.00000	2184.00	5.00000	1820.00
SECTION TOTALS			$	78,635.80	$	118,395.00	$	135,125.00
SECTION 0004 BRIDGE NO. N0457 - J3B0801B								
0340 2162500 REMOVAL OF EXISTING BRIDGE DECKS	2875.000	SQFT	9.00000	25875.00	11.50000	33062.50	9.60000	27600.00

TABULATION OF BIDS

CALL ORDER : 304 CONTRACT ID : 081121-304 COUNTIES : KNOX SCOTLAND
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010115 Bleigh Construction Company UNIT PRICE	AMOUNT
0350 7034212 SLAB ON STEEL	354.000	SQYD	300.00000	106200.00	290.00000	102660.00	295.00000	104430.00
0360 7034215 SAFETY BARRIER CURB	258.000	LF	68.00000	17544.00	70.00000	18060.00	90.00000	23220.00
0370 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	7000.00000	7000.00	2250.00000	2250.00	3200.00000	3200.00
0380 7129902 MISC. SHEAR CONNECTORS	1584.000	EA	3.60000	5702.40	8.00000	12672.00	6.50000	10296.00
SECTION TOTALS			$	162,321.40	$	168,704.50	$	168,746.00
CONTRACT TOTALS			Maximum monetary	557,026.50	$	630,606.50	$	658,913.20

Maximum monetary value of awards accepted this bid opening $1,000,000.00

TABULATION OF BIDS

CALL ORDER : 304 CONTRACT ID : 081121-304 COUNTIES : KNOX SCOTLAND
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010382 Cramer and Associates, Inc. UNIT PRICE	AMOUNT	(6) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - BRIDGE NO. L02951 - J3B0801								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	600.00000	600.00	1000.00000	1000.00	2500.00000	2500.00
0020 2039901 MISC. GRADING		LUMP	13250.00000	13250.00	2100.00000	2100.00	8000.00000	8000.00
0030 4019901 MISC. PAVEMENT		LUMP	8750.00000	8750.00	6500.00000	6500.00	10000.00000	10000.00
0040 6113010 FURNISHING TYPE 1 ROCK BLANKET	10.000	CUYD	38.30000	383.00	45.00000	450.00	40.00000	400.00
0050 6113030 PLACING TYPE 1 ROCK BLANKET	10.000	CUYD	43.00000	430.00	100.00000	1000.00	40.00000	400.00
0060 6181000 MOBILIZATION		LUMP	38000.00000	38000.00	44000.00000	44000.00	32000.00000	32000.00
0070 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	6.000	EA	12.00000	72.00	80.00000	480.00	20.00000	120.00
0080 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	28.000	SQYD	1.70000	47.60	8.00000	224.00	8.00000	224.00
SECTION TOTALS			$	61,532.60	$	55,754.00	$	53,644.00
SECTION 0002 BRIDGE NO. L02951 - J3B0801								
0090 2162500 REMOVAL OF EXISTING BRIDGE DECKS	5038.000	SQFT	7.45000	37533.10	9.00000	45342.00	16.00000	80608.00
0100 7034212 SLAB ON STEEL	605.000	SQYD	323.00000	195415.00	310.00000	187550.00	275.00000	166375.00
0110 7034215 SAFETY BARRIER CURB	408.000	LF	72.00000	29376.00	90.00000	36720.00	68.00000	27744.00
0120 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	5.000	SQFT	250.00000	1250.00	150.00000	750.00	55.00000	275.00
0130 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	4030.00000	4030.00	4000.00000	4000.00	4600.00000	4600.00
0140 7123130 REHABILITATE BEARING	8.000	EA	1275.00000	10200.00	2000.00000	16000.00	2300.00000	18400.00
0150 7123610 SLAB DRAIN	34.000	EA	265.00000	9010.00	380.00000	12920.00	350.00000	11900.00
0160 7126000 NON-DESTRUCTIVE TESTING	38.000	LF	90.00000	3420.00	65.00000	2470.00	100.00000	3800.00
0170 7129902 MISC. SHEAR CONNECTORS	1944.000	EA	6.00000	11664.00	5.00000	9720.00	6.00000	11664.00
SECTION TOTALS			$	301,898.10	$	315,472.00	$	325,366.00
SECTION 0003 ROADWAY ITEMS - BRIDGE NO. N0457								

TABULATION OF BIDS

CALL ORDER : 304 CONTRACT ID : 081121-304 COUNTIES : KNOX SCOTLAND
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010382 Cramer and Associates, Inc. UNIT PRICE	AMOUNT	(6) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0180 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1200.00000	1200.00	2100.00000	2100.00	3500.00000	3500.00
0190 2039901 MISC. GRADING		LUMP	9000.00000	9000.00	4200.00000	4200.00	8000.00000	8000.00
0200 2142000 FURNISHING ROCK FILL	378.000	CUYD	29.60000	11188.80	30.00000	11340.00	32.00000	12096.00
0210 2143000 PLACING ROCK FILL	378.000	CUYD	27.40000	10357.20	30.00000	11340.00	20.00000	7560.00
0220 4019901 MISC. PAVEMENT		LUMP	11350.00000	11350.00	6500.00000	6500.00	10000.00000	10000.00
0230 6061010 GUARDRAIL TYPE A	175.000	LF	21.00000	3675.00	28.00000	4900.00	25.00000	4375.00
0240 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	1.000	EA	1800.00000	1800.00	2700.00000	2700.00	2150.00000	2150.00
0250 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	1.000	EA	400.00000	400.00	670.00000	670.00	440.00000	440.00
0260 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2100.00000	2100.00	2600.00000	2600.00	2480.00000	2480.00
0270 6066640 GUARDRAIL DELINEATOR,WHITE	5.000	EA	20.00000	100.00	10.00000	50.00	25.00000	125.00
0280 6113020 FURNISHING TYPE 2 ROCK BLANKET	300.000	CUYD	30.30000	9090.00	30.00000	9000.00	32.00000	9600.00
0290 6113040 PLACING TYPE 2 ROCK BLANKET	300.000	CUYD	39.00000	11700.00	30.00000	9000.00	48.00000	14400.00
0300 6181000 MOBILIZATION		LUMP	38650.00000	38650.00	44000.00000	44000.00	30000.00000	30000.00
0310 6207001 PAVEMENT MARKING REMOVAL	798.000	LF	1.40000	1117.20	4.00000	3192.00	6.00000	4788.00
0320 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	14.000	EA	11.00000	154.00	80.00000	1120.00	15.00000	210.00
0330 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	364.000	SQYD	2.75000	1001.00	5.00000	1820.00	8.00000	2912.00
SECTION TOTALS			$	112,883.20	$	114,532.00	$	112,636.00
SECTION 0004 BRIDGE NO. N0457 - J3B0801B								
0340 2162500 REMOVAL OF EXISTING BRIDGE DECKS	2875.000	SQFT	11.00000	31625.00	10.00000	28750.00	16.00000	46000.00

TABULATION OF BIDS

CALL ORDER : 304 CONTRACT ID : 081121-304 COUNTIES : KNOX SCOTLAND
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010382 Cramer and Associates, Inc. UNIT PRICE	AMOUNT	(6) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0350 7034212 SLAB ON STEEL	354.000	SQYD	349.40000	123687.60	330.00000	116820.00	285.00000	100890.00
0360 7034215 SAFETY BARRIER CURB	258.000	LF	87.50000	22575.00	90.00000	23220.00	75.00000	19350.00
0370 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	1980.00000	1980.00	2000.00000	2000.00	2350.00000	2350.00
0380 7129902 MISC. SHEAR CONNECTORS	1584.000	EA	5.00000	7920.00	5.00000	7920.00	6.00000	9504.00
SECTION TOTALS			$	187,787.60	$	178,710.00	$	178,094.00
CONTRACT TOTALS			$	664,101.50	$	664,468.00	$	669,740.00

MISSOURI DEPARTMENT OF TRANSPORTATION

DATE : 11/21/08
PAGE : 401 -1

VENDOR RANKING

CALL ORDER : 401 CONTRACT ID : 081121-401 COUNTIES : CLAY JACKSON
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4I1838
JOB NUMBER J4I1838, J4S1831 & J4S1844, ROUTE 435, 210 & 210, J4S1831
CLAY COUNTY J4S1844
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 2,577,109.45	100.0000%
2	0010188	Ideker Inc.	$ 2,695,591.07	104.5975%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 2,766,165.79	107.3360%
4	0010141	APAC-Kansas, Inc., Kansas City Division	$ 2,817,619.93	109.3326%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081121-401 COUNTIES : CLAY JACKSON
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1838								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2680.00000	2680.00	1590.00000	1590.00	4200.00000	4200.00
0020 4039905 MISC. OPTIONAL SHOULDER TREATMENT	31726.000	SQYD	2.50000	79315.00	2.69000	85342.94	2.50000	79315.00
0030 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	182618.000	SQYD	4.91000	896654.38	4.47000	816302.46	5.45000	995268.10
0040 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000	EA	14972.00000	14972.00	16304.88000	16304.88	15000.00000	15000.00
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	864.00000	1728.00	1500.00000	3000.00	4000.00000	8000.00
0060 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	2037.000	TONS	24.60000	50110.20	161.91000	329810.67	69.00000	140553.00
0070 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	7223.000	SQYD	27.75000	200438.25	55.63000	401815.49	38.00000	274474.00
0080 6161005 CONSTRUCTION SIGNS	722.000	SQFT	5.30000	3826.60	5.00000	3610.00	5.25000	3790.50
0090 6161025 CHANNELIZER (TRIM LINE)	420.000	EA	5.30000	2226.00	5.00000	2100.00	5.25000	2205.00
0100 6161040 FLASHING ARROW PANEL	4.000	EA	420.00000	1680.00	400.00000	1600.00	420.00000	1680.00
0110 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1260.00000	2520.00	1200.00000	2400.00	1260.00000	2520.00
0120 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	105.00000	420.00	100.00000	400.00	105.00000	420.00
0130 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	105.00000	420.00	100.00000	400.00	105.00000	420.00
0140 6162010 WORK ZONE LIGHTING		LUMP	1620.00000	1620.00	3223.65000	3223.65	5000.00000	5000.00
0150 6181000 MOBILIZATION		LUMP	299476.00000	299476.00	18006.34000	18006.34	166000.00000	166000.00
0160 6200500A TYPE 1 PREFORMED LEFT/RIGHT ARROW	13.000	EA	394.00000	5122.00	375.00000	4875.00	395.00000	5135.00
0170 6201500 TYPE 1 PREFORMED STRAIGHT ARROW	2.000	EA	158.00000	316.00	150.00000	300.00	157.50000	315.00
0180 6201600A TYPE 1 PREFORMED COMBINATION STRAIGHT-LEFT/RIGHT ARROW	4.000	EA	788.00000	3152.00	750.00000	3000.00	787.50000	3150.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081121-401 COUNTIES : CLAY JACKSON
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0190 6202500 TYPE 1 PREFORMED WORD (ONLY)	2.000 EA	473.00000	946.00	450.00000	900.00	472.50000	945.00
0200 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	1100.000 LF	5.25000	5775.00	5.00000	5500.00	5.25000	5775.00
0210 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	126.000 LF	22.05000	2778.30	21.00000	2646.00	22.00000	2772.00
0220 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	50515.000 LF	0.08000	4041.20	0.07000	3536.05	0.07000	3536.05
0230 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	53789.000 LF	0.08000	4303.12	0.07000	3765.23	0.07000	3765.23
0240 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	9084.000 LF	0.16000	1453.44	0.15000	1362.60	0.16000	1453.44
0250 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3893.000 EA	0.47000	1829.71	0.70000	2725.10	0.85000	3309.05
0260 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	5227.000 SQYD	5.55000	29009.85	9.38000	49029.26	6.05000	31623.35
0270 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	705.800 STA	6.30000	4446.54	17.37000	12259.75	12.00000	8469.60
SECTION TOTALS		$	1,621,259.59	$	1,775,805.42	$	1,769,094.32
SECTION 0002 ROADWAY ITEMS - J4S1831							
0280 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2288.300 TONS	70.45000	161210.74	70.80000	162011.64	62.10000	142103.43
0290 4071005 TACK COAT	680.000 GAL	2.30000	1564.00	2.32000	1577.60	2.65000	1802.00
0300 4094010 SEAL COAT, GRADE B	51249.000 SQYD	2.30000	117872.70	2.30000	117872.70	2.35000	120435.15
0310 4133100 ULTRATHIN BONDED WEARING SURFACE, TYPE	99030.000 SQYD	4.61000	456528.30	4.13000	408993.90	5.07000	502082.10
0320 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	864.00000	1728.00	1500.00000	3000.00	2500.00000	5000.00
0330 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	40.000 SQYD	630.00000	25200.00	442.71000	17708.40	360.00000	14400.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081121-401 COUNTIES : CLAY JACKSON
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0340 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	8.000	SQYD	12.60000	100.80	10.00000	80.00	10.00000	80.00
0350 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	8.000	SQYD	10.50000	84.00	10.00000	80.00	10.00000	80.00
0360 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	180.000	LF	10.50000	1890.00	10.00000	1800.00	10.00000	1800.00
0370 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	100.000	EA	11.00000	1100.00	10.00000	1000.00	10.00000	1000.00
0380 6161005 CONSTRUCTION SIGNS	1025.000	SQFT	5.30000	5432.50	5.00000	5125.00	5.25000	5381.25
0390 6161025 CHANNELIZER (TRIM LINE)	98.000	EA	5.30000	519.40	5.00000	490.00	5.25000	514.50
0400 6161040 FLASHING ARROW PANEL	2.000	EA	420.00000	840.00	400.00000	800.00	420.00000	840.00
0410 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	105.00000	210.00	100.00000	200.00	105.00000	210.00
0420 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	105.00000	210.00	100.00000	200.00	105.00000	210.00
0430 6162010 WORK ZONE LIGHTING		LUMP	1620.00000	1620.00	1611.82000	1611.82	5000.00000	5000.00
0440 6181000 MOBILIZATION		LUMP	59105.00000	59105.00	25756.34000	25756.34	63000.00000	63000.00
0450 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	680.000	LF	0.84000	571.20	0.80000	544.00	0.84000	571.20
0460 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	60122.000	LF	0.08000	4809.76	0.07000	4208.54	0.07000	4208.54
0470 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	25583.000	LF	0.08000	2046.64	0.07000	1790.81	0.07000	1790.81
0480 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	299.000	LF	0.32000	95.68	0.30000	89.70	0.31000	92.69
0490 6207001 PAVEMENT MARKING REMOVAL	1628.000	LF	0.53000	862.84	0.50000	814.00	0.50000	814.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081121-401 COUNTIES : CLAY JACKSON
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0500 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	280.000 EA	0.46000	128.80	1.07000	299.60	0.85000	238.00
0510 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	128.000 EA	0.72000	92.16	1.07000	136.96	0.85000	108.80
0520 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	13513.000 SQYD	3.47000	46890.11	5.73000	77429.49	3.00000	40539.00
0530 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	608.100 STA	6.30000	3831.03	20.07000	12204.57	12.00000	7297.20
0540 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	261.800 STA	6.30000	1649.34	21.07000	5516.13	12.00000	3141.60
SECTION TOTALS		$	896,193.00	$	851,341.20	$	922,740.27
SECTION 0003 ROADWAY ITEMS - J4S1844							
0550 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	6351.000 SQYD	7.29000	46298.79	6.58000	41789.58	8.60000	54618.60
0560 6161005 CONSTRUCTION SIGNS	344.000 SQFT	5.30000	1823.20	5.00000	1720.00	5.25000	1806.00
0570 6161022 CHANNELIZER (CONES)	14.000 EA	5.30000	74.20	5.00000	70.00	5.25000	73.50
0580 6161025 CHANNELIZER (TRIM LINE)	20.000 EA	5.00000	100.00	5.00000	100.00	5.25000	105.00
0590 6161030 TYPE III MOVEABLE BARRICADE	2.000 EA	53.00000	106.00	50.00000	100.00	52.50000	105.00
0600 6181000 MOBILIZATION	LUMP	7498.00000	7498.00	11853.49000	11853.49	12000.00000	12000.00
0610 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	20.000 LF	22.05000	441.00	21.00000	420.00	22.00000	440.00
0620 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1832.000 LF	0.07000	128.24	0.06000	109.92	0.06000	109.92
0630 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1505.000 LF	0.07000	105.35	0.06000	90.30	0.06000	90.30
0640 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	700.000 LF	0.16000	112.00	0.15000	105.00	0.16000	112.00
0650 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	124.000 LF	0.32000	39.68	0.30000	37.20	0.32000	39.68

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081121-401 COUNTIES : CLAY JACKSON
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0660 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	528.000 SQYD	5.55000	2930.40	22.82000	12048.96	9.15000	4831.20
SECTION TOTALS		$	59,656.86	$	68,444.45	$	74,331.20
CONTRACT TOTALS		$	2,577,109.45	$	2,695,591.07	$	2,766,165.79

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081121-401 COUNTIES : CLAY JACKSON
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1838								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	37500.00000	37500.00				
0020 4039905 MISC. OPTIONAL SHOULDER TREATMENT	31726.000	SQYD	2.40000	76142.40				
0030 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	182618.000	SQYD	5.70000	1040922.60				
0040 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000	EA	14260.00000	14260.00				
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1500.00000	3000.00				
0060 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	2037.000	TONS	115.75000	235782.75				
0070 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	7223.000	SQYD	15.35000	110873.05				
0080 6161005 CONSTRUCTION SIGNS	722.000	SQFT	5.00000	3610.00				
0090 6161025 CHANNELIZER (TRIM LINE)	420.000	EA	5.00000	2100.00				
0100 6161040 FLASHING ARROW PANEL	4.000	EA	400.00000	1600.00				
0110 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1200.00000	2400.00				
0120 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	100.00000	400.00				
0130 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	100.00000	400.00				
0140 6162010 WORK ZONE LIGHTING		LUMP	8840.00000	8840.00				
0150 6181000 MOBILIZATION		LUMP	163400.00000	163400.00				
0160 6200500A TYPE 1 PREFORMED LEFT/RIGHT ARROW	13.000	EA	375.00000	4875.00				
0170 6201500 TYPE 1 PREFORMED STRAIGHT ARROW	2.000	EA	150.00000	300.00				
0180 6201600A TYPE 1 PREFORMED COMBINATION STRAIGHT-LEFT/RIGHT ARROW	4.000	EA	750.00000	3000.00				

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081121-401 COUNTIES : CLAY JACKSON
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0190 6202500 TYPE 1 PREFORMED WORD (ONLY)	2.000 EA	450.00000	900.00				
0200 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	1100.000 LF	5.00000	5500.00				
0210 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	126.000 LF	21.00000	2646.00				
0220 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	50515.000 LF	0.07000	3536.05				
0230 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	53789.000 LF	0.07000	3765.23				
0240 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	9084.000 LF	0.15000	1362.60				
0250 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3893.000 EA	0.80000	3114.40				
0260 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	5227.000 SQYD	7.05000	36850.35				
0270 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	705.800 STA	20.35000	14363.03				
SECTION TOTALS		$	1,781,443.46	$		$	
SECTION 0002 ROADWAY ITEMS - J4S1831							
0280 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2288.300 TONS	66.05000	151142.22				
0290 4071005 TACK COAT	680.000 GAL	2.55000	1734.00				
0300 4094010 SEAL COAT, GRADE B	51249.000 SQYD	2.25000	115310.25				
0310 4133100 ULTRATHIN BONDED WEARING SURFACE, TYPE	99030.000 SQYD	5.15000	510004.50				
0320 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	1500.00000	3000.00				
0330 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	40.000 SQYD	650.00000	26000.00				

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081121-401 COUNTIES : CLAY JACKSON
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0340 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	8.000	SQYD	12.00000	96.00				
0350 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	8.000	SQYD	10.00000	80.00				
0360 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	180.000	LF	10.00000	1800.00				
0370 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	100.000	EA	10.00000	1000.00				
0380 6161005 CONSTRUCTION SIGNS	1025.000	SQFT	5.00000	5125.00				
0390 6161025 CHANNELIZER (TRIM LINE)	98.000	EA	5.00000	490.00				
0400 6161040 FLASHING ARROW PANEL	2.000	EA	400.00000	800.00				
0410 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00				
0420 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00				
0430 6162010 WORK ZONE LIGHTING		LUMP	13435.00000	13435.00				
0440 6181000 MOBILIZATION		LUMP	60587.10000	60587.10				
0450 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	680.000	LF	0.80000	544.00				
0460 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	60122.000	LF	0.07000	4208.54				
0470 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	25583.000	LF	0.07000	1790.81				
0480 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	299.000	LF	0.30000	89.70				
0490 6207001 PAVEMENT MARKING REMOVAL	1628.000	LF	0.50000	814.00				

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 081121-401 COUNTIES : CLAY JACKSON
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0500 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	280.000	EA	0.80000	224.00				
0510 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	128.000	EA	1.08000	138.24				
0520 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	13513.000	SQYD	4.45000	60132.85				
0530 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	608.100	STA	12.10000	7358.01				
0540 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	261.800	STA	13.10000	3429.58				
SECTION TOTALS			$	969,733.80	$		$	
SECTION 0003 ROADWAY ITEMS - J4S1844								
0550 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	6351.000	SQYD	7.75000	49220.25				
0560 6161005 CONSTRUCTION SIGNS	344.000	SQFT	5.00000	1720.00				
0570 6161022 CHANNELIZER (CONES)	14.000	EA	5.00000	70.00				
0580 6161025 CHANNELIZER (TRIM LINE)	20.000	EA	5.00000	100.00				
0590 6161030 TYPE III MOVEABLE BARRICADE	2.000	EA	50.00000	100.00				
0600 6161000 MOBILIZATION		LUMP	6550.00000	6550.00				
0610 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	20.000	LF	21.00000	420.00				
0620 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1832.000	LF	0.06000	109.92				
0630 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1505.000	LF	0.06000	90.30				
0640 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	700.000	LF	0.15000	105.00				
0650 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	124.000	LF	0.30000	37.20				

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 11/21/08 11:00 a.m.

CONTRACT ID : 081121-401
DISTRICT : 04

COUNTIES : CLAY JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0660 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	528.000 SQYD	15.00000	7920.00				
SECTION TOTALS		$	66,442.67	$		$	
CONTRACT TOTALS		$	2,817,619.93	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 402 CONTRACT ID : 081121-402 COUNTIES : JACKSON
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4S1869
J4S2198

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 1,486,559.53	100.0000%
2	0010141	APAC-Kansas, Inc., Kansas City Division	$ 1,552,655.62	104.4462%
3	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 1,564,149.01	105.2194%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 081121-402 COUNTIES : JACKSON
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(3) 0011249 Superior Bowen Asphalt Compan UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S1869							
0010 3105002 GRAVEL (A) OR CRUSHED STONE (B)	118.000 TONS	25.00000	2950.00	61.65000	7274.70	60.00000	7080.00
0020 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	6918.000 TONS	66.70000	461430.60	66.20000	457971.60	72.41000	500932.38
0030 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	1499.200 TONS	87.35000	130955.12	92.55000	138750.96	99.44000	149080.45
0040 4071005 TACK COAT	6240.000 GAL	2.70000	16848.00	2.35000	14664.00	2.30000	14352.00
0050 6161005 CONSTRUCTION SIGNS	180.000 SQFT	6.30000	1134.00	6.05000	1089.00	6.30000	1134.00
0060 6181000 MOBILIZATION	LUMP	78500.00000	78500.00	50400.00000	50400.00	46421.00000	46421.00
0070 6189901 MISC. RAILROAD FLAGGING AND INSURANCE	LUMP	5800.00000	5800.00	2500.00000	2500.00	5400.00000	5400.00
0080 6205101A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	525.000 LF	3.70000	1942.50	2.50000	1312.50	2.60000	1365.00
0090 6205103A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	3150.000 LF	3.70000	11655.00	2.50000	7875.00	2.60000	8190.00
0100 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	500.000 LF	5.50000	2750.00	4.05000	2025.00	4.20000	2100.00
0110 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	384.000 LF	25.20000	9676.80	21.15000	8121.60	22.10000	8486.40
0120 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	88.000 LF	25.20000	2217.60	21.15000	1861.20	22.10000	1944.80
0130 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	4.000 EA	346.50000	1386.00	405.00000	1620.00	420.00000	1680.00
0140 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	2.000 EA	735.00000	1470.00	1110.00000	2220.00	1155.00000	2310.00
0150 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	90278.000 LF	0.11000	9930.58	0.06000	5416.68	0.07000	6319.46

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 081121-402 COUNTIES : JACKSON
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(3) 0011249 Superior Bowen Asphalt Compan UNIT PRICE	 AMOUNT
0160 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	62088.000	LF	0.11000	6829.68	0.06000	3725.28	0.07000	4346.16
0170 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1287.000	SQYD	4.05000	5212.35	11.55000	14864.85	4.18000	5379.66
0180 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	8360.000	SQYD	5.65000	47234.00	4.45000	37202.00	4.18000	34944.80
SECTION TOTALS			$	797,922.23	$	758,894.37	$	801,466.11
SECTION 0002 ROADWAY ITEMS - J4S2198								
0190 2121000A SUBGRADING AND SHOULDERING CLASS 1	431.000	100F	176.00000	75856.00	203.50000	87708.50	210.00000	90510.00
0200 4010151 TYPE A3 SHOULDER ALTERNATE A3 SHOULDER	36844.000	SQYD	14.15000	521342.60	16.20000	596872.80	16.15000	595030.60
0210 6049901 MISC. CONCRETE FLUME		LUMP	5000.00000	5000.00	8030.00000	8030.00	8031.00000	8031.00
0220 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	3000.00000	3000.00	1100.00000	1100.00	864.00000	864.00
0230 6161005 CONSTRUCTION SIGNS	1139.000	SQFT	6.30000	7175.70	6.05000	6890.95	6.30000	7175.70
0240 6161025 CHANNELIZER (TRIM LINE)	220.000	EA	15.75000	3465.00	20.15000	4433.00	21.00000	4620.00
0250 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	2625.00000	5250.00	2900.00000	5800.00	3045.00000	6090.00
0260 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	105.00000	210.00	100.00000	200.00	105.00000	210.00
0270 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	157.50000	315.00	100.00000	200.00	105.00000	210.00
0280 6181000 MOBILIZATION		LUMP	50000.00000	50000.00	62000.00000	62000.00	27981.00000	27981.00
0290 6191000 PAVEMENT EDGE TREATMENT	1000.000	LF	1.00000	1000.00	4.35000	4350.00	2.10000	2100.00
0300 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	844.000	STA	9.50000	8018.00	4.70000	3966.80	4.90000	4135.60
0310 6269905 MISC. TRAVERSE RUMBLE STRIP	19.000	SQYD	100.00000	1900.00	265.00000	5035.00	284.00000	5396.00

TABULATION OF BIDS

CALL ORDER : 402
LETTING DATE : 11/21/08 11:00 a.m.

CONTRACT ID : 081121-402
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(3) 0011249 Superior Bowen Asphalt Compan UNIT PRICE	 AMOUNT
0320 8061016 SEDIMENT REMOVAL	33.000	CUYD	20.00000	660.00	27.40000	904.20	53.00000	1749.00
0330 8061019 SILT FENCE	3300.000	LF	1.65000	5445.00	1.90000	6270.00	2.60000	8580.00
SECTION TOTALS			$	688,637.30	$	793,761.25	$	762,682.90
CONTRACT TOTALS			$	1,486,559.53	$	1,552,655.62	$	1,564,149.01

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4P1138B
JOB NUMBER J4P1138B & J4P1138C, ROUTE 13, JOHNSON COUNTY J4P1138C
***Bid Revision No. 1
JOB NUMBER J4P1138B & J4P1138C, ROUTE 13, JOHNSON COUNTY
***Bid Revision No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010188	Ideker Inc.	$ 27,153,931.70	100.0000%
2	0026489	C. J. Moyna & Sons, Inc.	$ 27,823,665.87	102.4664%
3	0010214	Loch Sand and Construction Co.	$ 27,997,085.13	103.1051%
4	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 28,338,642.98	104.3629%
5	0010180	Hilty Quarries Inc.	$ 29,344,174.98	108.0660%
6	0010445	Emery Sapp & Sons Inc.	$ 29,532,685.43	108.7603%
7	0010739	Radmacher Brothers Excavating Co. Inc.	$ 29,592,514.77	108.9806%
8	0010189	Illinois Valley Paving Co.	$ 29,798,015.90	109.7374%
9	0010381	McAninch Corporation	$ 29,861,171.42	109.9700%
10	0010141	APAC-Kansas, Inc., Kansas City Division	$ 30,824,302.52	113.5169%
11	0010142	Clarkson Construction Company	$ 31,081,208.78	114.4630%
	0010206	Dave Kolb Grading Inc.	IRREGULAR	

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to asphalt bids
for bid bid comparison is - J4P1138B Route 13 = $779,700.00 and Route 50 = $771,400.00
- J4P1138C Route 13 = $548,800.00

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1138B								
0010 2013000 CLEARING AND GRUBBING	20.000	ACRE	2863.68000	57273.60	2000.00000	40000.00	2200.00000	44000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	115610.04000	115610.04	135000.00000	135000.00	149071.00000	149071.00
0030 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	100.000	LF	25.00000	2500.00	6.00000	600.00	26.60000	2660.00
0040 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	50.000	LF	25.00000	1250.00	6.50000	325.00	25.50000	1275.00
0050 2024067 REMOVAL OF FLOOR SHEETING ACM ON WOOD (CATEGORY I NON-FRIABLE)	35.000	SQFT	30.00000	1050.00	4.00000	140.00	30.60000	1071.00
0060 2024072 REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	35.000	SQFT	40.00000	1400.00	8.05000	281.75	40.80000	1428.00
0070 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL NO. 60		LUMP	5000.00000	5000.00	10000.00000	10000.00	5470.20000	5470.20
0080 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 60 (J4P1138B)		LUMP	7500.00000	7500.00	10000.00000	10000.00	6010.20000	6010.20
0090 2031000 CLASS A EXCAVATION	761330.000	CUYD	2.33000	1773898.90	2.85000	2169790.50	2.41000	1834805.30
0100 2036000 COMPACTING EMBANKMENT	290725.000	CUYD	0.35000	101753.75	0.30000	87217.50	0.48000	139548.00
0110 2037075 COMPACTING IN CUT	114.000	STA	374.00000	42636.00	400.00000	45600.00	472.00000	53808.00
0120 2043010 PORE PRESSURE MEASURING DEVICE	3.000	EA	2090.00000	6270.00	2200.00000	6600.00	2131.80000	6395.40
0130 2051010 MODIFIED SUBGRADE	5087.000	SQYD	4.43000	22535.41	7.00000	35609.00	4.11000	20907.57
0140 2063000 CLASS 3 EXCAVATION	1794.000	CUYD	5.83000	10459.02	10.00000	17940.00	24.45000	43863.30
0150 2071000 LINEAR GRADING CLASS 1	14.800	STA	348.00000	5150.40	1200.00000	17760.00	756.26000	11192.65
0160 2081000 INTERCEPTION DITCH	22.000	100F	110.79000	2437.38	200.00000	4400.00	150.96000	3321.12
0170 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	87346.000	SQYD	5.65000	493504.90	4.86000	424501.56	4.88000	426248.48

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	 AMOUNT
0180 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	16118.000	SQYD	7.73000	124592.14	7.30000	117661.40	8.81000	141999.58
0190 3105003 GRAVEL (A) OR CRUSHED STONE (B)	2258.000	SQYD	7.41000	16731.78	3.63000	8196.54	3.93000	8873.94
0200 4010151 TYPE A3 SHOULDER	12108.700	SQYD	20.14000	243869.22	19.53000	236482.91	25.09000	303807.28
0210 4019905 MISC. 3-3/4 IN BITUMINOUS PAVEMENT	604.000	SQYD	35.15000	21230.60	35.15000	21230.60	35.85000	21653.40
0215 4019905 MISC. OPTIONAL PAVEMENT (7 IN PCCP OR	1796.900	SQYD	30.77000	55290.61	30.77000	55290.61	30.66000	55092.95
0220 4019905 MISC. OPTIONAL PAVEMENT (7 IN PCCP OR	11413.300	SQYD	30.06000	343083.80	30.06000	343083.80	30.66000	349931.78
0230 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	559.800	SQYD	43.10000	24127.38	53.53000	29966.09	53.68000	30050.06
0235 5021109 CONCRETE PAVEMENT (9 IN. NON-REINF)	1072.000	SQYD	56.03000	60064.16	37.36000	40049.92	48.50000	51992.00
0240 5041000 CONCRETE APPROACH PAVEMENT	394.000	SQYD	125.00000	49250.00	106.20000	41842.80	107.30000	42276.20
0250 6044011 PIPE COLLAR, TYPE A	1.000	EA	1662.66000	1662.66	1500.00000	1500.00	526.83000	526.83
0260 6049907 MISC. SAND DRAINAGE BLANKET	23600.000	CUYD	21.39000	504804.00	17.50000	413000.00	29.02000	684872.00
0270 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	16809.000	LF	4.15000	69757.35	4.20000	70597.80	4.23000	71102.07
0280 6054020 OUTLET PIPES AND SPLASH PADS	58.000	EA	290.00000	16820.00	350.00000	20300.00	295.80000	17156.40
0290 6059903 MISC. WICK DRAINS	48591.000	LF	0.68000	33041.88	0.62000	30126.42	0.50000	24295.50
0300 6061010 GUARDRAIL TYPE A	5375.000	LF	14.90000	80087.50	14.90000	80087.50	15.20000	81700.00
0310 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1430.00000	11440.00	1430.00000	11440.00	1458.60000	11668.80
0320 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	310.00000	2480.00	310.00000	2480.00	316.20000	2529.60
0330 6063015 TYPE A CRASHWORTHY END TERMINAL	11.000	EA	1930.00000	21230.00	1930.00000	21230.00	1968.60000	21654.60
0340 6066610 END ANCHOR	1.000	EA	900.00000	900.00	900.00000	900.00	918.00000	918.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	 AMOUNT
0350 6083006 6 IN. CONCRETE MEDIAN STRIP	136.000	SQYD	80.00000	10880.00	28.44000	3867.84	55.12000	7496.32
0360 6091041 CONCRETE GUTTER TYPE A	807.000	LF	55.00000	44385.00	23.71000	19133.97	28.48000	22983.36
0370 6091042 CONCRETE GUTTER TYPE B	314.000	LF	55.00000	17270.00	23.74000	7454.36	24.00000	7536.00
0380 6091052 CURB AND GUTTER TYPE B	2034.000	LF	14.85000	30204.90	18.85000	38340.90	24.00000	48816.00
0390 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	895.000	LF	12.00000	10740.00	10.33000	9245.35	8.18000	7321.10
0400 6092031 CONCRETE CURB LOW PROFILE TYPE E	918.000	LF	12.00000	11016.00	10.35000	9501.30	10.35000	9501.30
0410 6094010 DRAIN BASIN	4.000	EA	3822.68000	15290.72	1800.00000	7200.00	7303.64000	29214.56
0420 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	7403.000	CUYD	27.19000	201287.57	0.01000	74.03	28.47000	210763.41
0430 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	4807.000	CUYD	29.05000	139643.35	0.01000	48.07	28.32000	136134.24
0440 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	662.000	CUYD	34.78000	23024.36	0.01000	6.62	34.48000	22825.76
0450 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	468.000	CUYD	34.35000	16075.80	0.01000	4.68	32.58000	15247.44
0460 6096041 PLACING TYPE 1 ROCK DITCH LINER	7403.000	CUYD	11.90000	88095.70	35.70000	264287.10	9.06000	67071.18
0470 6096042 PLACING TYPE 2 ROCK DITCH LINER	4807.000	CUYD	12.54000	60279.78	36.00000	173052.00	9.06000	43551.42
0480 6096043 PLACING TYPE 3 ROCK DITCH LINER	662.000	CUYD	12.59000	8334.58	41.10000	27208.20	9.06000	5997.72
0490 6096044 PLACING TYPE 4 ROCK DITCH LINER	468.000	CUYD	13.14000	6149.52	39.40000	18439.20	9.06000	4240.08
0500 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	432.000	CUYD	37.91000	16377.12	36.00000	15552.00	35.30000	15249.60
0510 6097000 ROCK LINING	809.000	CUYD	35.11000	28403.99	32.75000	26494.75	34.53000	27934.77
0520 6113020 FURNISHING TYPE 2 ROCK BLANKET	1734.000	CUYD	30.18000	52332.12	0.01000	17.34	28.45000	49332.30
0530 6113040 PLACING TYPE 2 ROCK BLANKET	1734.000	CUYD	12.70000	22021.80	39.40000	68319.60	9.06000	15710.04
0540 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	2.000	EA	2500.00000	5000.00	4590.00000	9180.00	2652.00000	5304.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	 AMOUNT
0550 6122020 REPLACEMENT SAND BARREL	34.000	EA	25.00000	850.00	101.00000	3434.00	25.50000	867.00
0560 6161005 CONSTRUCTION SIGNS	1999.000	SQFT	10.00000	19990.00	12.50000	24987.50	12.00000	23988.00
0570 6161010 RELOCATED SIGNS	64.000	SQFT	5.00000	320.00	12.50000	800.00	5.10000	326.40
0580 6161025 CHANNELIZER (TRIM LINE)	120.000	EA	10.00000	1200.00	51.50000	6180.00	40.00000	4800.00
0590 6161030 TYPE III MOVEABLE BARRICADE	48.000	EA	140.00000	6720.00	220.50000	10584.00	200.00000	9600.00
0600 6161040 FLASHING ARROW PANEL	2.000	EA	4000.00000	8000.00	4200.00000	8400.00	4080.00000	8160.00
0610 6161070 TUBULAR MARKER	209.000	EA	40.00000	8360.00	80.50000	16824.50	25.00000	5225.00
0620 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	12800.00000	25600.00	18000.00000	36000.00	13056.00000	26112.00
0630 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	200.00000	400.00	200.00000	400.00
0640 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	200.00000	400.00	200.00000	400.00
0650 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	309.000	LF	161.64000	49946.76	60.00000	18540.00	47.56000	14696.04
0660 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	320.000	LF	31.25000	10000.00	28.00000	8960.00	40.00000	12800.00
0670 6181000 MOBILIZATION		LUMP	1069717.86000	1069717.86	607000.00000	607000.00	853175.00000	853175.00
0680 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	96.000	LF	6.00000	576.00	6.00000	576.00	5.10000	489.60
0690 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	34.000	LF	23.00000	782.00	23.00000	782.00	24.48000	832.32
0700 6205140 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	24.000	EA	69.00000	1656.00	69.00000	1656.00	224.40000	5385.60
0710 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5526.000	LF	0.07000	386.82	0.07000	386.82	0.20000	1105.20
0720 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	15658.000	LF	0.16000	2505.28	0.16000	2505.28	0.31000	4853.98

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
0730 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	61173.000 LF	0.24000	14681.52	0.24000	14681.52	0.46000	28139.58
0740 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	23534.000 LF	0.24000	5648.16	0.24000	5648.16	0.46000	10825.64
0750 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1520.000 LF	0.50000	760.00	0.50000	760.00	1.02000	1550.40
0760 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	22953.000 LF	0.07000	1606.71	0.07000	1606.71	0.20000	4590.60
0770 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	22953.000 LF	0.07000	1606.71	0.07000	1606.71	0.20000	4590.60
0780 6207001 PAVEMENT MARKING REMOVAL	53344.000 LF	0.35000	18670.40	0.35000	18670.40	0.41000	21871.04
0790 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	3159.000 SQYD	2.32000	7328.88	2.25000	7107.75	2.30000	7265.70
0800 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2600.000 SQYD	2.35000	6110.00	2.50000	6500.00	2.40000	6240.00
0810 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	49025.00000	49025.00	49025.00000	49025.00	86700.00000	86700.00
0820 7250315A 15 IN. PIPE GROUP B	870.000 LF	21.60000	18792.00	25.00000	21750.00	19.05000	16573.50
0830 7250324A 24 IN. PIPE GROUP B	168.000 LF	34.88000	5859.84	30.00000	5040.00	23.81000	4000.08
0840 7250348A 48 IN. PIPE GROUP B	58.000 LF	50.60000	2934.80	52.00000	3016.00	46.23000	2681.34
0850 7250354A 54 IN. PIPE GROUP B	126.000 LF	67.87000	8551.62	60.00000	7560.00	58.72000	7398.72
0860 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	202.000 LF	31.98000	6459.96	33.00000	6666.00	25.45000	5140.90
0870 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	49.000 LF	35.91000	1759.59	38.00000	1862.00	25.45000	1247.05

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
0880 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	294.000 LF	39.01000	11468.94	49.00000	14406.00	28.59000	8405.46
0890 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	206.000 LF	52.01000	10714.06	58.00000	11948.00	39.92000	8223.52
0900 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	436.000 LF	58.78000	25628.08	72.00000	31392.00	47.74000	20814.64
0910 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	196.000 LF	93.88000	18400.48	110.00000	21560.00	76.92000	15076.32
0920 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	345.46000	2072.76	190.00000	1140.00	382.00000	2292.00
0930 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	5.000 EA	388.57000	1942.85	235.00000	1175.00	382.00000	1910.00
0940 7320048A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	895.03000	3580.12	950.00000	3800.00	942.00000	3768.00
0950 7320054A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	992.01000	3968.04	1050.00000	4200.00	1029.00000	4116.00
0960 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	515.72000	1031.44	425.00000	850.00	683.00000	1366.00
0970 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	576.07000	2304.28	535.00000	2140.00	782.00000	3128.00
0980 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	725.85000	1451.70	675.00000	1350.00	830.00000	1660.00
0990 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	930.59000	3722.36	975.00000	3900.00	1082.00000	4328.00
1000 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	1101.49000	4405.96	700.00000	2800.00	743.00000	2972.00
1010 7321015A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	794.50000	1589.00	850.00000	1700.00	874.00000	1748.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
1020 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000	EA	838.68000	3354.72	900.00000	3600.00	1011.00000	4044.00
1030 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000	EA	2203.85000	4407.70	1900.00000	3800.00	1876.00000	3752.00
1040 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	6.000	EA	2935.53000	17613.18	2700.00000	16200.00	2582.00000	15492.00
1050 7321020A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	6.000	EA	4578.85000	27473.10	4500.00000	27000.00	4300.00000	25800.00
1060 7322015A BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUBSTITUTE PIPE	4.000	EA	171.34000	685.36	600.00000	2400.00	502.00000	2008.00
1070 8034000 BUFFALOGRASS SODDING	921.000	SQYD	10.00000	9210.00	15.00000	13815.00	7.04000	6483.84
1080 8051000A SEEDING - COOL SEASON MIXTURES	33.500	ACRE	1785.00000	59797.50	1785.00000	59797.50	1912.50000	64068.75
1090 8052000A SEEDING - WARM SEASON MIXTURES	35.000	ACRE	1785.00000	62475.00	1785.00000	62475.00	1912.50000	66937.50
1100 8061016 SEDIMENT REMOVAL	1080.000	CUYD	16.16000	17452.80	15.00000	16200.00	15.21000	16426.80
1110 8061017 TEMPORARY SEEDING AND MULCHING	32.600	ACRE	500.00000	16300.00	500.00000	16300.00	918.00000	29926.80
1120 8061019 SILT FENCE	15651.000	LF	2.00000	31302.00	2.00000	31302.00	1.00000	15651.00
1130 8061021 TYPE I DITCH CHECK	201.000	EA	65.00000	13065.00	65.00000	13065.00	88.00000	17688.00
1140 8061022 TYPE II DITCH CHECK	352.000	EA	150.00000	52800.00	150.00000	52800.00	160.00000	56320.00
1150 8061050 TYPE C BERM	1378.000	LF	0.98000	1350.44	0.01000	13.78	19.06000	26264.68
1160 8089902 MISC. CARPINUS BETULUS COLUMNARIS - 1.5 INCH	6.000	EA	200.00000	1200.00	200.00000	1200.00	260.00000	1560.00
1170 8089902 MISC. VIBURNUM RHYTIDOPHYLLOIDES ALLEGHENY - 3	48.000	EA	85.00000	4080.00	85.00000	4080.00	65.00000	3120.00
SECTION TOTALS			$	6,909,357.57	$	6,574,984.64	$	7,042,789.41

SECTION 0002 ALTERNATE PVMT A ITEMS (ROUTE 13) - J4P1138B

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
1190 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	37575.800 SQYD						
1250 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	156.900 STA						
1260 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	80.400 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALTERNATE PVMT B ITEMS (ROUTE 13) - J4P1138B							
1290 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	37575.800 SQYD	33.82000	1270813.56	39.48000	1483492.58	38.55000	1448547.09
1310 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	156.900 STA	47.89000	7513.94	42.50000	6668.25	43.86000	6881.63
1320 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	80.400 STA	47.89000	3850.36	42.50000	3417.00	43.86000	3526.34
SECTION TOTALS		$	1,282,177.86	$	1,493,577.83	$	1,458,955.06
SECTION 0004 ALT. PVMT. C ITEMS (RT. 50 & RAMPS) - J4P1138B							
1321 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	21129.100 SQYD						
1322 4039905 MISC. 10.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	1937.800 SQYD						
1323 4039905 MISC. 11.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	1899.100 SQYD						
1324 4039905 MISC. 12.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	2084.600 SQYD						
1325 4039905 MISC. 9.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	1952.800 SQYD						
1326 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	91.100 STA						
SECTION TOTALS		$		$		$	
SECTION 0005 ALT. PVMT. D ITEMS (RT. 50 & RAMPS) - J4P1138B							

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
1331 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	1952.800 SQYD	44.68000	87251.10	34.33000	67039.62	33.41000	65243.05
1332 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	23213.700 SQYD	35.44000	822693.53	37.36000	867263.83	36.42000	845442.95
1333 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	3836.900 SQYD	44.71000	171547.80	38.05000	145994.05	37.13000	142464.10
1334 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	91.100 STA	47.89000	4362.78	42.50000	3871.75	43.86000	3995.65
SECTION TOTALS		$	1,085,855.21	$	1,084,169.25	$	1,057,145.75
SECTION 0006 HIGHWAY LIGHTING ITEMS - J4P1138B							
1337 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	12.000 EA	2168.65000	26023.80	2168.65000	26023.80	2210.00000	26520.00
1340 9011115 BRACKET ARM, 15 FT. OR 4.6 M	12.000 EA	591.20000	7094.40	591.20000	7094.40	605.00000	7260.00
1350 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	12.000 EA	327.20000	3926.40	327.20000	3926.40	335.00000	4020.00
1360 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	5701.30000	5701.30	5701.30000	5701.30	5816.00000	5816.00
1370 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	200.000 LF	9.97000	1994.00	9.97000	1994.00	10.17000	2034.00
1380 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	537.000 LF	11.33000	6084.21	11.33000	6084.21	11.56000	6207.72
1390 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	6.000 LF	12.79000	76.74	12.79000	76.74	13.05000	78.30
1400 9015010 TRENCHING TYPE I	10215.000 LF	2.44000	24924.60	2.44000	24924.60	2.49000	25435.35
1410 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1440.000 LF	1.41000	2030.40	1.41000	2030.40	1.44000	2073.60
1420 9017401 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	230.000 LF	6.13000	1409.90	6.13000	1409.90	6.25000	1437.50
1430 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	11820.000 LF	3.00000	35460.00	3.00000	35460.00	3.06000	36169.20

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
1440 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	12.000	EA	1244.65000	14935.80	1244.65000	14935.80	1300.00000	15600.00
1450 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000	EA	3721.30000	3721.30	3721.30000	3721.30	4000.00000	4000.00
SECTION TOTALS			$	133,382.85	$	133,382.85	$	136,651.67
SECTION 0007 TRAFFIC SIGNAL ITEMS - J4P1138B								
1460 9028810 PULL BOX, PREFORMED CLASS 1	21.000	EA	727.65000	15280.65	727.65000	15280.65	745.00000	15645.00
SECTION TOTALS			$	15,280.65	$	15,280.65	$	15,645.00
SECTION 0008 HIGHWAY SIGNING ITEMS - J4P1138B								
1470 9031010 CONCRETE FOOTINGS, EMBEDDED	25.100	CUYD	755.00000	18950.50	755.00000	18950.50	775.00000	19452.50
1480 9031210 STRUCTURAL STEEL POSTS	12660.000	LB	2.14000	27092.40	2.14000	27092.40	2.18000	27598.80
1490 9031220 PIPE POSTS	5750.000	LB	2.50000	14375.00	2.50000	14375.00	2.55000	14662.50
1500 9031240 BREAKAWAY ASSEMBLY	66.000	EA	71.00000	4686.00	71.00000	4686.00	74.00000	4884.00
1510 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	400.000	LF	13.00000	5200.00	13.00000	5200.00	13.26000	5304.00
1520 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	101.000	LF	10.12000	1022.12	10.12000	1022.12	10.32000	1042.32
1530 9035004 TYPE SHR2L-1 SIGN	773.000	SQFT	17.20000	13295.60	17.20000	13295.60	17.54000	13558.42
1540 9035009 36 IN. OR 900 MM STOP SIGN	2.000	EA	190.00000	380.00	190.00000	380.00	200.00000	400.00
1550 9035064 TYPE STR2L-1 SIGN	2114.000	SQFT	19.80000	41857.20	19.80000	41857.20	20.20000	42702.80
SECTION TOTALS			$	126,858.82	$	126,858.82	$	129,605.34
SECTION 0009 BRIDGE NO. A7461 - J4P1138B								
1560 2061000 CLASS 1 EXCAVATION	199.000	CUYD	45.00000	8955.00	25.00000	4975.00	30.00000	5970.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
1570 2061003 CLASS 1 EXCAVATION IN ROCK	14.000	CUYD	275.00000	3850.00	225.00000	3150.00	100.00000	1400.00
1580 5031010 BRIDGE APPROACH SLAB (BRIDGE)	218.000	SQYD	225.00000	49050.00	240.00000	52320.00	200.00000	43600.00
1590 7021012 STRUCTURAL STEEL PILES (12 IN.)	558.000	LF	67.00000	37386.00	55.00000	30690.00	48.00000	26784.00
1600 7026000 PRE-BORE FOR PILING	180.000	LF	67.00000	12060.00	90.00000	16200.00	50.00000	9000.00
1610 7027000 PILE POINT REINFORCEMENT	18.000	EA	175.00000	3150.00	140.00000	2520.00	102.00000	1836.00
1620 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	104.500	CUYD	590.00000	61655.00	550.00000	57475.00	360.00000	37620.00
1630 7034213 SLAB ON CONCRETE I-GIRDER	610.000	SQYD	242.00000	147620.00	275.00000	167750.00	258.00000	157380.00
1640 7034215 SAFETY BARRIER CURB	321.000	LF	65.00000	20865.00	68.00000	21828.00	52.00000	16692.00
1650 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	665.000	LF	230.00000	152950.00	150.00000	99750.00	148.00000	98420.00
1660 7061060 REINFORCING STEEL (BRIDGES)	15950.000	LB	1.00000	15950.00	1.00000	15950.00	0.86000	13717.00
1670 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000	EA	1000.00000	8000.00	700.00000	5600.00	932.00000	7456.00
1680 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2000.00000	4000.00	1500.00000	3000.00	1100.00000	2200.00
1690 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	250.00000	5000.00	300.00000	6000.00	222.00000	4440.00
1700 7251000 CORRUGATED METAL PIPE PILE SPACERS	18.000	EA	50.00000	900.00	400.00000	7200.00	466.00000	8388.00
SECTION TOTALS			$	531,391.00	$	494,408.00	$	434,903.00
SECTION 0010 BRIDGE NO. A7462 - J4P1138B								
1710 2061000 CLASS 1 EXCAVATION	206.000	CUYD	45.00000	9270.00	25.00000	5150.00	30.00000	6180.00
1720 2061003 CLASS 1 EXCAVATION IN ROCK	14.000	CUYD	275.00000	3850.00	225.00000	3150.00	100.00000	1400.00
1730 5031010 BRIDGE APPROACH SLAB (BRIDGE)	218.000	SQYD	225.00000	49050.00	240.00000	52320.00	200.00000	43600.00
1740 7021012 STRUCTURAL STEEL PILES (12 IN.)	558.000	LF	67.00000	37386.00	55.00000	30690.00	52.00000	29016.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	 AMOUNT
1750 7026000 PRE-BORE FOR PILING	180.000	LF	67.00000	12060.00	90.00000	16200.00	50.00000	9000.00
1760 7027000 PILE POINT REINFORCEMENT	18.000	EA	175.00000	3150.00	140.00000	2520.00	102.00000	1836.00
1770 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	104.800	CUYD	590.00000	61832.00	550.00000	57640.00	365.00000	38252.00
1780 7034213 SLAB ON CONCRETE I-GIRDER	610.000	SQYD	242.00000	147620.00	275.00000	167750.00	255.00000	155550.00
1790 7034215 SAFETY BARRIER CURB	321.000	LF	65.00000	20865.00	68.00000	21828.00	54.00000	17334.00
1800 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	665.000	LF	230.00000	152950.00	150.00000	99750.00	138.00000	91770.00
1810 7061060 REINFORCING STEEL (BRIDGES)	16020.000	LB	1.00000	16020.00	1.00000	16020.00	0.86000	13777.20
1820 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000	EA	1000.00000	8000.00	700.00000	5600.00	932.00000	7456.00
1830 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2000.00000	4000.00	1500.00000	3000.00	1100.00000	2200.00
1840 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	250.00000	5000.00	300.00000	6000.00	222.00000	4440.00
1850 7251000 CORRUGATED METAL PIPE PILE SPACERS	18.000	EA	50.00000	900.00	400.00000	7200.00	446.00000	8028.00
SECTION TOTALS			$	531,953.00	$	494,818.00	$	429,839.20
SECTION 0011 ALTERNATE BRIDGE A NO. A7464 - J4P1138B								
1860 5031010 BRIDGE APPROACH SLAB (BRIDGE)	180.000	SQYD	210.00000	37800.00	325.00000	58500.00	332.00000	59760.00
1870 7011110 DRILLED SHAFTS (6 FT. 0 IN. DIA.)	719.100	LF	1000.00000	719100.00	915.00000	657976.50	930.00000	668763.00
1880 7011209 ROCK SOCKETS (5 FT 6 IN. DIA.)	278.700	LF	1200.00000	334440.00	565.00000	157465.50	576.00000	160531.20
1890 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	16.000	EA	400.00000	6400.00	420.25000	6724.00	430.00000	6880.00
1900 7011400 FOUNDATION INSPECTION HOLES	438.700	LF	125.00000	54837.50	74.75000	32792.83	76.00000	33341.20
1910 7011500 CONCRETE CORING	118.800	LF	100.00000	11880.00	63.00000	7484.40	64.50000	7662.60

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
1920 7011600 SONIC LOGGING TESTING	16.000	EA	2000.00000	32000.00	763.50000	12216.00	780.00000	12480.00
1930 7021012 STRUCTURAL STEEL PILES (12 IN.)	2475.000	LF	55.00000	136125.00	57.25000	141693.75	58.40000	144540.00
1940 7026000 PRE-BORE FOR PILING	720.000	LF	58.00000	41760.00	36.00000	25920.00	38.00000	27360.00
1950 7027000 PILE POINT REINFORCEMENT	30.000	EA	135.00000	4050.00	104.50000	3135.00	106.00000	3180.00
1960 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	741.800	CUYD	520.00000	385736.00	404.00000	299687.20	412.00000	305621.60
1970 7034215 SAFETY BARRIER CURB	1892.000	LF	55.00000	104060.00	53.00000	100276.00	54.00000	102168.00
1980 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	3489.000	SQYD	217.00000	757113.00	231.00000	805959.00	236.00000	823404.00
1990 7056011 TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	3590.000	LF	200.00000	718000.00	208.50000	748515.00	212.00000	761080.00
2000 7061060 REINFORCING STEEL (BRIDGES)	288720.000	LB	0.95000	274284.00	1.05000	303156.00	1.07000	308930.40
2010 7101000 REINFORCING STEEL (EPOXY COATED)	26430.000	LB	1.00000	26430.00	1.15000	30394.50	1.17000	30923.10
2020 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	4000.00000	4000.00	8000.00000	8000.00	5300.00000	5300.00
2030 7120900 EXPANSION DEVICE (FINGER PLATE)	33.000	LF	1000.00000	33000.00	1324.00000	43692.00	1350.00000	44550.00
2040 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	42.000	EA	725.00000	30450.00	1145.00000	48090.00	1168.00000	49056.00
2050 7123610 SLAB DRAIN	16.000	EA	300.00000	4800.00	376.00000	6016.00	400.00000	6400.00
2060 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1500.00000	3000.00	1630.00000	3260.00	1662.00000	3324.00
2070 7161002 LAMINATED NEOPRENE BEARING PAD	24.000	EA	200.00000	4800.00	125.00000	3000.00	128.00000	3072.00
2080 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	32.000	EA	300.00000	9600.00	250.75000	8024.00	256.00000	8192.00
2090 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	16.000	EA	1500.00000	24000.00	1431.00000	22896.00	1460.00000	23360.00
2100 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	66.000	LF	325.00000	21450.00	423.00000	27918.00	430.00000	28380.00
SECTION TOTALS			$	3,779,115.50	$	3,562,791.68	$	3,628,259.10

SECTION 0012 ALTERNATE BRIDGE B NO. A7464 - J4P1138B

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
2110 5031010 BRIDGE APPROACH SLAB (BRIDGE)	180.000	SQYD						
2120 7011112 DRILLED SHAFTS (7 FT. 0 IN. DIA.)	446.600	LF						
2130 7011211 ROCK SOCKETS (6 FT 6 IN. DIA.)	174.000	LF						
2140 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	10.000	EA						
2150 7011400 FOUNDATION INSPECTION HOLES	274.000	LF						
2160 7011500 CONCRETE CORING	62.500	LF						
2170 7011600 SONIC LOGGING TESTING	10.000	EA						
2180 7021012 STRUCTURAL STEEL PILES (12 IN.)	2475.000	LF						
2190 7026000 PRE-BORE FOR PILING	720.000	LF						
2200 7027000 PILE POINT REINFORCEMENT	30.000	EA						
2210 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	653.000	CUYD						
2220 7034212 SLAB ON STEEL	3491.000	SQYD						
2230 7034215 SAFETY BARRIER CURB	1894.000	LF						
2240 7061060 REINFORCING STEEL (BRIDGES)	238230.000	LB						
2250 7101000 REINFORCING STEEL (EPOXY COATED)	32190.000	LB						
2260 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP						
2270 7110500 TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)		LUMP						
2280 7120900 EXPANSION DEVICE (FINGER PLATE)	33.000	LF						
2290 7121122 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	846510.000	LB						

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
2300 7121123 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709 GRADE HPS70W	351570.000	LB						
2310 7123610 SLAB DRAIN	14.000	EA						
2320 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA						
2330 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	32.000	EA						
2340 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	66.000	LF						
SECTION TOTALS			$		$		$	
SECTION 0013 WALL NO. A7609 - J4P1138B								
2350 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	3300.00000	3300.00	2500.00000	2500.00	3366.00000	3366.00
2360 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	3300.00000	3300.00	2500.00000	2500.00	3162.00000	3162.00
2370 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	6150.000	SQFT	64.88000	399012.00	60.00000	369000.00	57.73000	355039.50
SECTION TOTALS			$	405,612.00	$	374,000.00	$	361,567.50
SECTION 0014 BRIDGE NO. A7610 - J4P1138B								
2380 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	3100.00000	3100.00	2500.00000	2500.00	3366.00000	3366.00
2390 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	3100.00000	3100.00	2500.00000	2500.00	3162.00000	3162.00
2400 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	5480.000	SQFT	63.58000	348418.40	60.00000	328800.00	57.53000	315264.40
SECTION TOTALS			$	354,618.40	$	333,800.00	$	321,792.40
SECTION 0015 BRIDGE NO. A7682 - J4P1138B								
2410 2063300 CLASS 4 EXCAVATION	350.000	CUYD	19.85000	6947.50	8.00000	2800.00	26.50000	9275.00
2420 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	253.600	CUYD	435.00000	110316.00	435.00000	110316.00	444.00000	112598.40

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
2430 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	34920.000 LB	1.00000	34920.00	1.00000	34920.00	1.02000	35618.40
SECTION TOTALS		$	152,183.50	$	148,036.00	$	157,491.80
SECTION 0016 BRIDGE NO. A7683 - J4P1138B							
2440 2063300 CLASS 4 EXCAVATION	1125.000 CUYD	18.00000	20250.00	8.00000	9000.00	26.50000	29812.50
2450 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	508.300 CUYD	335.00000	170280.50	335.00000	170280.50	342.00000	173838.60
2460 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	54460.000 LB	1.00000	54460.00	1.00000	54460.00	1.02000	55549.20
SECTION TOTALS		$	244,990.50	$	233,740.50	$	259,200.30
SECTION 0017 ROADWAY ITEMS - J4P1138C							
2470 2013000 CLEARING AND GRUBBING	33.000 ACRE	2776.90000	91637.70	2000.00000	66000.00	2200.00000	72600.00
2480 2022010 REMOVAL OF IMPROVEMENTS	LUMP	75387.03000	75387.03	130000.00000	130000.00	101965.00000	101965.00
2485 2024024 REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	284.000 LF	20.00000	5680.00	25.00000	7100.00	20.40000	5793.60
2490 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	2571.000 SQFT	4.00000	10284.00	1.85000	4756.35	4.08000	10489.68
2500 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	94.000 LF	15.00000	1410.00	6.00000	564.00	15.30000	1438.20
2510 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	512.000 LF	15.00000	7680.00	6.50000	3328.00	15.30000	7833.60
2525 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	24.000 SQFT	20.00000	480.00	4.00000	96.00	25.00000	600.00
2540 2027000 DISPOSAL AND PLUGGING OF WELLS	2.000 EA	2693.96000	5387.92	2000.00000	4000.00	908.00000	1816.00
2550 2027010 RESIDENTIAL WASTEWATER LAGOON CLOSURE	2.000 EA	3000.00000	6000.00	5000.00000	10000.00	1386.00000	2772.00
2560 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL 108	LUMP	3500.00000	3500.00	10000.00000	10000.00	1926.00000	1926.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
2570 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL 69		LUMP	5000.00000	5000.00	7500.00000	7500.00	1926.00000	1926.00
2580 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL 91		LUMP	3500.00000	3500.00	10000.00000	10000.00	3015.00000	3015.00
2590 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 108 (J4P1138C)		LUMP	13000.00000	13000.00	10000.00000	10000.00	10902.00000	10902.00
2600 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 69 (J4P1138C)		LUMP	5500.00000	5500.00	7500.00000	7500.00	8322.00000	8322.00
2610 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 91 (J4P1138C)		LUMP	8100.00000	8100.00	10000.00000	10000.00	10902.00000	10902.00
2620 2031000 CLASS A EXCAVATION	987189.000	CUYD	1.97000	1944762.33	2.80000	2764129.20	2.23000	2201431.47
2630 2032000 CLASS C EXCAVATION	27190.000	CUYD	6.58000	178910.20	5.80000	157702.00	7.11000	193320.90
2640 2036000 COMPACTING EMBANKMENT	552333.000	CUYD	0.46000	254073.18	0.30000	165699.90	0.45000	248549.85
2650 2037075 COMPACTING IN CUT	227.500	STA	405.78000	92314.95	400.00000	91000.00	472.00000	107380.00
2660 2042010 SETTLEMENT GAUGE	6.000	EA	1060.00000	6360.00	1100.00000	6600.00	1081.00000	6486.00
2670 2043010 PORE PRESSURE MEASURING DEVICE	4.000	EA	2090.00000	8360.00	2200.00000	8800.00	2132.00000	8528.00
2680 2051010 MODIFIED SUBGRADE	8147.000	SQYD	4.43000	36091.21	7.00000	57029.00	4.45000	36254.15
2690 2063000 CLASS 3 EXCAVATION	1838.000	CUYD	8.33000	15310.54	10.00000	18380.00	24.45000	44939.10
2700 2069903 MISC. TEMPORARY SHORING	1000.000	LF	5.39000	5390.00	6.00000	6000.00	100.95000	100950.00
2710 2071000 LINEAR GRADING CLASS 1	24.200	STA	425.65000	10300.73	1200.00000	29040.00	756.00000	18295.20
2720 2081000 INTERCEPTION DITCH	42.000	100F	172.69000	7252.98	200.00000	8400.00	108.00000	4536.00
2730 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	105710.000	SQYD	5.46000	577176.60	4.90000	517979.00	4.92000	520093.20
2740 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	33661.000	SQYD	7.38000	248418.18	7.50000	252457.50	8.93000	300592.73

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
2750 3105003 GRAVEL (A) OR CRUSHED STONE (B)	17208.000	SQYD	4.23000	72789.84	3.41000	58679.28	3.96000	68143.68
2760 4019905 MISC. OPTIONAL 7 IN. PCCP OR ASPHALT PAVEMENT	5920.000	SQYD	30.36000	179731.20	30.36000	179731.20	30.66000	181507.20
2770 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	142.200	SQYD	65.00000	9243.00	48.55000	6903.81	48.60000	6910.92
2775 5021109 CONCRETE PAVEMENT (9 IN. NON-REINF)	1000.000	SQYD	45.75000	45750.00	36.32000	36320.00	36.32000	36320.00
2780 5021341 TYPE A3 SHOULDER	21568.000	SQYD	19.30000	416262.40	19.19000	413889.92	25.30000	545670.40
2790 5041000 CONCRETE APPROACH PAVEMENT	151.400	SQYD	125.00000	18925.00	110.40000	16714.56	112.00000	16956.80
2800 6011000A TYPE 2 FIELD LABORATORIES		LUMP	15517.20000	15517.20	10000.00000	10000.00	20400.00000	20400.00
2810 6044013 PIPE COLLAR, TYPE C	1.000	EA	1371.07000	1371.07	2000.00000	2000.00	765.00000	765.00
2820 6049907 MISC. SAND DRAINAGE BLANKET	17160.000	CUYD	21.55000	369798.00	17.50000	300300.00	28.93000	496438.80
2830 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	48280.000	LF	4.15000	200362.00	4.20000	202776.00	4.23000	204224.40
2840 6054020 OUTLET PIPES AND SPLASH PADS	119.000	EA	290.00000	34510.00	350.00000	41650.00	295.80000	35200.20
2850 6059903 MISC. WICK DRAINS	39521.000	LF	0.62000	24503.02	0.62000	24503.02	0.50000	19760.50
2860 6061010 GUARDRAIL TYPE A	5950.000	LF	14.80000	88060.00	14.80000	88060.00	15.20000	90440.00
2870 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1430.00000	11440.00	1430.00000	11440.00	1500.00000	12000.00
2880 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	320.00000	2560.00	320.00000	2560.00	318.00000	2544.00
2890 6063015 TYPE A CRASHWORTHY END TERMINAL	20.000	EA	1930.00000	38600.00	1930.00000	38600.00	1968.00000	39360.00
2900 6079903 MISC. TEMPORARY FENCING	1000.000	LF	4.31000	4310.00	3.00000	3000.00	4.00000	4000.00
2910 6083006 6 IN. CONCRETE MEDIAN STRIP	1020.600	SQYD	80.00000	81648.00	43.57000	44467.54	44.00000	44906.40
2920 6091041 CONCRETE GUTTER TYPE A	576.000	LF	55.00000	31680.00	28.94000	16669.44	29.00000	16704.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	 AMOUNT
2930 6091052 CURB AND GUTTER TYPE B	1203.000	LF	14.85000	17864.55	36.94000	44438.82	35.00000	42105.00
2940 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	586.000	LF	12.00000	7032.00	8.13000	4764.18	8.14000	4770.04
2950 6092031 CONCRETE CURB LOW PROFILE TYPE E	692.000	LF	12.00000	8304.00	12.76000	8829.92	12.78000	8843.76
2960 6094010 DRAIN BASIN	4.000	EA	3855.54000	15422.16	1800.00000	7200.00	6320.00000	25280.00
2970 6096041 PLACING TYPE 1 ROCK DITCH LINER	2221.000	CUYD	44.92000	99767.32	34.20000	75958.20	9.06000	20122.26
2980 6096042 PLACING TYPE 2 ROCK DITCH LINER	916.000	CUYD	46.56000	42648.96	34.40000	31510.40	9.06000	8298.96
2990 6097000 ROCK LINING	284.000	CUYD	37.40000	10621.60	31.00000	8804.00	35.00000	9940.00
3000 6113040 PLACING TYPE 2 ROCK BLANKET	3767.000	CUYD	43.87000	165258.29	37.80000	142392.60	9.06000	34129.02
3010 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	6.000	EA	2500.00000	15000.00	3240.00000	19440.00	2550.00000	15300.00
3020 6122020 REPLACEMENT SAND BARREL	12.000	EA	385.00000	4620.00	101.00000	1212.00	393.00000	4716.00
3030 6122030 IMPACT ATTENUATOR (RELOCATION)	6.000	EA	500.00000	3000.00	101.00000	606.00	510.00000	3060.00
3040 6161005 CONSTRUCTION SIGNS	1492.000	SQFT	10.00000	14920.00	12.50000	18650.00	12.00000	17904.00
3050 6161025 CHANNELIZER (TRIM LINE)	40.000	EA	10.00000	400.00	51.50000	2060.00	40.00000	1600.00
3060 6161030 TYPE III MOVEABLE BARRICADE	41.000	EA	140.00000	5740.00	220.50000	9040.50	200.00000	8200.00
3070 6161120 INSTALLING 'DRIVE SMART' SIGN	3.000	EA	100.00000	300.00	200.00000	600.00	200.00000	600.00
3080 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	3.000	EA	200.00000	600.00	200.00000	600.00	200.00000	600.00
3090 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	2070.000	LF	15.00000	31050.00	22.00000	45540.00	36.00000	74520.00
3100 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	690.000	LF	12.93000	8921.70	6.00000	4140.00	8.50000	5865.00
3110 6181000 MOBILIZATION		LUMP	179163.08000	179163.08	609000.00000	609000.00	385000.00000	385000.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
3120 6191000 PAVEMENT EDGE TREATMENT	4000.000 LF	0.81000	3240.00	4.00000	16000.00	4.85000	19400.00
3130 6205140 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	48.000 EA	69.00000	3312.00	69.00000	3312.00	225.00000	10800.00
3140 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6346.000 LF	0.07000	444.22	0.07000	444.22	0.31000	1967.26
3150 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	40443.000 LF	0.16000	6470.88	0.16000	6470.88	0.31000	12537.33
3160 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	54120.000 LF	0.24000	12988.80	0.24000	12988.80	0.46000	24895.20
3170 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	692.000 LF	0.24000	166.08	0.24000	166.08	0.46000	318.32
3180 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	12.000 LF	10.00000	120.00	10.00000	120.00	20.00000	240.00
3190 6205929 24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	139.000 LF	1.00000	139.00	1.00000	139.00	15.00000	2085.00
3200 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	100.000 EA	1.08000	108.00	5.00000	500.00	7.00000	700.00
3210 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	3725.000 SQYD	2.31000	8604.75	2.25000	8381.25	2.40000	8940.00
3220 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	6953.000 SQYD	2.00000	13906.00	2.40000	16687.20	2.40000	16687.20
3230 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	77550.00000	77550.00	77550.00000	77550.00	86700.00000	86700.00
3240 7250315A 15 IN. PIPE GROUP B	21.000 LF	22.03000	462.63	25.00000	525.00	32.00000	672.00
3250 7250318A 18 IN. PIPE GROUP B	1125.000 LF	28.61000	32186.25	28.00000	31500.00	28.00000	31500.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
3260 7250324A 24 IN. PIPE GROUP B	434.000 LF	34.27000	14873.18	30.00000	13020.00	26.00000	11284.00
3270 7250330A 30 IN. PIPE GROUP B	40.000 LF	48.04000	1921.60	38.00000	1520.00	34.00000	1360.00
3280 7250336A 36 IN. PIPE GROUP B	128.000 LF	47.72000	6108.16	42.00000	5376.00	36.00000	4608.00
3290 7250342A 42 IN. PIPE GROUP B	60.000 LF	67.13000	4027.80	46.00000	2760.00	55.00000	3300.00
3300 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	372.000 LF	39.53000	14705.16	49.00000	18228.00	30.00000	11160.00
3310 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	404.000 LF	46.90000	18947.60	58.00000	23432.00	38.00000	15352.00
3320 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	456.000 LF	57.97000	26434.32	72.00000	32832.00	50.00000	22800.00
3330 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	303.000 LF	80.04000	24252.12	90.00000	27270.00	63.00000	19089.00
3333 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	200.000 LF	68.90000	13780.00	75.00000	15000.00	54.00000	10800.00
3337 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	185.000 LF	84.98000	15721.30	92.00000	17020.00	80.00000	14800.00
3340 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	345.47000	690.94	190.00000	380.00	382.00000	764.00
3350 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	44.000 EA	356.24000	15674.56	225.00000	9900.00	392.00000	17248.00
3360 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	10.000 EA	388.57000	3885.70	235.00000	2350.00	426.00000	4260.00
3370 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	464.00000	928.00	315.00000	630.00	504.00000	1008.00
3380 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	577.14000	2308.56	450.00000	1800.00	620.00000	2480.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
3390 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	8.000	EA	576.07000	4608.56	550.00000	4400.00	782.00000	6256.00
3400 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	6.000	EA	725.85000	4355.10	700.00000	4200.00	830.00000	4980.00
3410 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	10.000	EA	930.59000	9305.90	1000.00000	10000.00	1082.00000	10820.00
3420 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	6.000	EA	1302.36000	7814.16	1100.00000	6600.00	1249.00000	7494.00
3430 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	18.000	EA	1266.35000	22794.30	900.00000	16200.00	1024.00000	18432.00
3440 8034000 BUFFALOGRASS SODDING	570.000	SQYD	13.50000	7695.00	13.50000	7695.00	7.04000	4012.80
3450 8051000A SEEDING - COOL SEASON MIXTURES	37.900	ACRE	1785.00000	67651.50	1785.00000	67651.50	1912.50000	72483.75
3460 8052000A SEEDING - WARM SEASON MIXTURES	59.700	ACRE	1785.00000	106564.50	1785.00000	106564.50	1912.50000	114176.25
3470 8059919 MISC. WETLAND SEEDING	0.800	ACRE	1785.00000	1428.00	1785.00000	1428.00	5000.00000	4000.00
3480 8061016 SEDIMENT REMOVAL	1509.000	CUYD	16.16000	24385.44	15.00000	22635.00	15.21000	22951.89
3490 8061017 TEMPORARY SEEDING AND MULCHING	48.800	ACRE	500.00000	24400.00	500.00000	24400.00	918.00000	44798.40
3500 8061019 SILT FENCE	32890.000	LF	2.00000	65780.00	2.00000	65780.00	1.00000	32890.00
3510 8061021 TYPE I DITCH CHECK	29.000	EA	65.00000	1885.00	65.00000	1885.00	100.00000	2900.00
3520 8061022 TYPE II DITCH CHECK	562.000	EA	150.00000	84300.00	150.00000	84300.00	165.00000	92730.00
3530 8061050 TYPE C BERM	1726.000	LF	0.98000	1691.48	0.01000	17.26	19.00000	32794.00
3540 8089902 MISC. CARPINUS BETULUS COLUMNARIS TREE (1.5	6.000	EA	200.00000	1200.00	200.00000	1200.00	262.00000	1572.00
3550 8089902 MISC. VIBURNUM RHYTIDOPHYLLOIDES ALLEGHENY	48.000	EA	85.00000	4080.00	85.00000	4080.00	60.00000	2880.00
SECTION TOTALS			$	6,668,858.49	$	7,672,451.03	$	7,380,690.42

SECTION 0018 ALT PVMT A ITEMS - J4P1138C

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
3560 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	6000.000 SQYD						
3570 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	60002.300 SQYD						
3580 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	15103.000 SQYD						
3590 4039905 MISC. 12.5 IN. ASPHALTIC CONCRETE PAVEMENT	6499.600 SQYD						
3600 4039905 MISC. 7.5 INCHES ASPHALTIC CONCRETE PAVEMENT	1262.500 SQYD						
3610 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	463.100 STA						
3620 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	237.300 STA						
SECTION TOTALS		$		$		$	
SECTION 0019 ALT PVMT B ITEMS - J4P1138C							
3625 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	6000.000 SQYD	33.48000	200880.00	31.78000	190680.00	32.29000	193740.00
3630 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	21602.600 SQYD	35.20000	760411.52	36.32000	784606.43	36.32000	784606.43
3635 5021331 CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	1262.500 SQYD	38.37000	48442.13	39.39000	49729.88	41.00000	51762.50
3640 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	60002.300 SQYD	31.25000	1875071.88	33.76000	2025677.65	32.83000	1969875.51
3670 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	463.100 STA	47.89000	22177.86	42.50000	19681.75	43.35000	20075.39
3680 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	237.300 STA	47.89000	11364.30	42.50000	10085.25	43.35000	10286.96
SECTION TOTALS		$	2,918,347.69	$	3,080,460.96	$	3,030,346.79
SECTION 0020 HIGHWAY SIGNING ITEMS - J4P1138C							

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
3690 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	8.000 EA	2168.65000	17349.20	2168.65000	17349.20	2212.00000	17696.00
3700 9011115 BRACKET ARM, 15 FT. OR 4.6 M	8.000 EA	591.20000	4729.60	591.20000	4729.60	610.00000	4880.00
3710 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	8.000 EA	327.20000	2617.60	327.20000	2617.60	340.00000	2720.00
3720 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	2.000 EA	5701.30000	11402.60	5701.30000	11402.60	5850.00000	11700.00
3730 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	310.000 LF	9.97000	3090.70	9.97000	3090.70	10.17000	3152.70
3740 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	431.000 LF	11.33000	4883.23	11.33000	4883.23	11.56000	4982.36
3750 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	24.000 LF	12.79000	306.96	12.79000	306.96	13.05000	313.20
3760 9015010 TRENCHING TYPE I	758.000 LF	2.44000	1849.52	2.44000	1849.52	2.49000	1887.42
3770 9016110 PULL BOX, PREFORMED CLASS 1	7.000 EA	727.65000	5093.55	727.65000	5093.55	745.00000	5215.00
3780 9017008 CABLE, 8 AWG 1 CONDUCTOR	1500.000 LF	1.52000	2280.00	1.52000	2280.00	1.55000	2325.00
3790 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	950.000 LF	1.41000	1339.50	1.41000	1339.50	1.44000	1368.00
3800 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	8.000 EA	1244.65000	9957.20	1244.65000	9957.20	1300.00000	10400.00
3810 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	2.000 EA	3721.30000	7442.60	3721.30000	7442.60	3900.00000	7800.00
SECTION TOTALS		$	72,342.26	$	72,342.26	$	74,439.68
SECTION 0021 TRAFFIC SIGNAL ITEMS - J4P1138C							
3825 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	340.000 LF	2.51000	853.40	2.51000	853.40	2.56000	870.40
SECTION TOTALS		$	853.40	$	853.40	$	870.40
SECTION 0022 HIGHWAY SIGNING ITEMS - J4P1138C							

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
3830 9031010 CONCRETE FOOTINGS, EMBEDDED	11.600	CUYD	985.00000	11426.00	985.00000	11426.00	1005.00000	11658.00
3840 9031210 STRUCTURAL STEEL POSTS	490.000	LB	2.30000	1127.00	2.30000	1127.00	2.35000	1151.50
3850 9031220 PIPE POSTS	8610.000	LB	2.85000	24538.50	2.85000	24538.50	2.91000	25055.10
3860 9031240 BREAKAWAY ASSEMBLY	63.000	EA	95.00000	5985.00	95.00000	5985.00	96.90000	6104.70
3870 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	479.000	LF	13.00000	6227.00	13.00000	6227.00	13.26000	6351.54
3880 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	121.000	LF	9.30000	1125.30	9.30000	1125.30	9.49000	1148.29
3890 9035004 TYPE SHR2L-1 SIGN	816.000	SQFT	17.20000	14035.20	17.20000	14035.20	17.54000	14312.64
3900 9035009 36 IN. OR 900 MM STOP SIGN	10.000	EA	125.00000	1250.00	125.00000	1250.00	150.00000	1500.00
SECTION TOTALS			$	65,714.00	$	65,714.00	$	67,281.77
SECTION 0023 BRIDGE NO. A7475 - J4P1138C								
3910 5031010 BRIDGE APPROACH SLAB (BRIDGE)	182.000	SQYD	250.00000	45500.00	250.00000	45500.00	344.00000	62608.00
3920 7021012 STRUCTURAL STEEL PILES (12 IN.)	1239.000	LF	42.00000	52038.00	42.00000	52038.00	55.00000	68145.00
3930 7026000 PRE-BORE FOR PILING	126.000	LF	26.25000	3307.50	26.25000	3307.50	60.00000	7560.00
3940 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	116.200	CUYD	500.00000	58100.00	500.00000	58100.00	612.00000	71114.40
3950 7034215 SAFETY BARRIER CURB	352.000	LF	75.00000	26400.00	75.00000	26400.00	70.00000	24640.00
3960 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	573.000	LF	145.00000	83085.00	145.00000	83085.00	178.00000	101994.00
3970 7061060 REINFORCING STEEL (BRIDGES)	7250.000	LB	1.25000	9062.50	1.25000	9062.50	1.17000	8482.50
3980 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	3.000	EA	820.00000	2460.00	820.00000	2460.00	792.00000	2376.00
3990 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1600.00000	3200.00	1600.00000	3200.00	1510.00000	3020.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
4000 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	110.00000	880.00	110.00000	880.00	82.00000	656.00
4010 7161002 LAMINATED NEOPRENE BEARING PAD	16.000	EA	125.00000	2000.00	125.00000	2000.00	83.00000	1328.00
SECTION TOTALS			$	286,033.00	$	286,033.00	$	351,923.90
SECTION 0024 ALTERNATE BRIDGE A NO. A7475 - J4P1138C								
4020 7034213 SLAB ON CONCRETE I-GIRDER PRESTRESSED PANEL METHOD	565.000	SQYD	275.00000	155375.00	275.00000	155375.00	318.00000	179670.00
SECTION TOTALS			$	155,375.00	$	155,375.00	$	179,670.00
SECTION 0025 ALTERNATE BRIDGE B NO. A7475 - J4P1138C								
4030 7034213 SLAB ON CONCRETE I-GIRDER CAST-IN-PLACE METHOD	565.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0026 BRIDGE NO. A7477 - J4P1138C								
4040 5031010 BRIDGE APPROACH SLAB (BRIDGE)	179.000	SQYD	200.00000	35800.00	250.00000	44750.00	326.00000	58354.00
4050 7011110 DRILLED SHAFTS (6 FT. 0 IN. DIA.)	160.000	LF	900.00000	144000.00	800.00000	128000.00	955.00000	152800.00
4060 7011209 ROCK SOCKETS (5 FT 6 IN. DIA.)	68.400	LF	950.00000	64980.00	400.00000	27360.00	480.00000	32832.00
4070 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	400.00000	1600.00	345.00000	1380.00	428.00000	1712.00
4080 7011400 FOUNDATION INSPECTION HOLES	108.400	LF	125.00000	13550.00	110.00000	11924.00	80.00000	8672.00
4090 7011500 CONCRETE CORING	57.600	LF	100.00000	5760.00	85.00000	4896.00	60.00000	3456.00
4100 7011600 SONIC LOGGING TESTING	4.000	EA	1900.00000	7600.00	4350.00000	17400.00	785.00000	3140.00
4110 7021012 STRUCTURAL STEEL PILES (12 IN.)	1056.000	LF	55.00000	58080.00	50.00000	52800.00	59.00000	62304.00
4120 7026000 PRE-BORE FOR PILING	384.000	LF	50.00000	19200.00	35.25000	13536.00	36.75000	14112.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT	(3) 0010214 Loch Sand and Construction Co UNIT PRICE	AMOUNT
4130 7032003	129.600	CUYD	500.00000	64800.00	500.00000	64800.00	450.00000	58320.00
CLASS B CONCRETE (SUBSTRUCTURE)								
4140 7034215	728.000	LF	50.00000	36400.00	70.00000	50960.00	60.18000	43811.04
SAFETY BARRIER CURB								
4150 7056011	1265.000	LF	275.00000	347875.00	200.00000	253000.00	218.28000	276124.20
TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE								
4160 7061060	57880.000	LB	0.90000	52092.00	1.10000	63668.00	1.07000	61931.60
REINFORCING STEEL (BRIDGES)								
4170 7123301	18.000	EA	600.00000	10800.00	1200.00000	21600.00	1167.00000	21006.00
STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS								
4180 7151001	2.000	EA	1250.00000	2500.00	1600.00000	3200.00	1504.00000	3008.00
VERTICAL DRAIN AT END BENTS								
4190 7161002	4.000	EA	150.00000	600.00	170.00000	680.00	135.00000	540.00
LAMINATED NEOPRENE BEARING PAD								
4200 7161003	20.000	EA	300.00000	6000.00	250.00000	5000.00	249.00000	4980.00
LAMINATED NEOPRENE BEARING PAD (TAPERED								
SECTION TOTALS			$	871,637.00	$	764,954.00	$	807,102.84
SECTION 0027 ALTERNATE BRIDGE A NO. A7477 - J4P1138C								
4210 7034218	1228.000	SQYD	200.00000	245600.00	285.00000	349980.00	272.00000	334016.00
SLAB ON CONCRETE BULB-TEE GIRDER PRESTRESSED PANEL METHOD								
SECTION TOTALS			$	245,600.00	$	349,980.00	$	334,016.00
SECTION 0028 ALTERNATE BRIDGE B NO. A7477 - J4P1138C								
4220 7034218	1228.000	SQYD						
SLAB ON CONCRETE BULB-TEE GIRDER CAST-IN-PLACE METHOD								
SECTION TOTALS			$		$		$	
SECTION 0029 BRIDGE NO. A7684 - J4P1138C								
4230 2063300	1790.000	CUYD	18.00000	32220.00	12.00000	21480.00	26.50000	47435.00
CLASS 4 EXCAVATION								
4240 7034041	657.800	CUYD	330.00000	217074.00	330.00000	217074.00	336.00000	221020.80
CLASS B-1 CONCRETE (CULVERTS)								
4250 7061030	67100.000	LB	1.00000	67100.00	1.00000	67100.00	1.02000	68442.00
REINFORCING STEEL (CULVERTS)								
SECTION TOTALS			$	316,394.00	$	305,654.00	$	336,897.80
CONTRACT TOTALS			$	27,153,931.70	$	27,823,665.87	$	27,997,085.13

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1138B								
0010 2013000 CLEARING AND GRUBBING	20.000	ACRE	2600.00000	52000.00	2000.00000	40000.00	2000.00000	40000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	80909.00000	80909.00	107000.00000	107000.00	100000.00000	100000.00
0030 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	100.000	LF	7.20000	720.00	3.00000	300.00	7.00000	700.00
0040 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	50.000	LF	8.25000	412.50	8.00000	400.00	8.00000	400.00
0050 2024067 REMOVAL OF FLOOR SHEETING ACM ON WOOD (CATEGORY I NON-FRIABLE)	35.000	SQFT	10.30000	360.50	7.00000	245.00	10.00000	350.00
0060 2024072 REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	35.000	SQFT	20.60000	721.00	8.00000	280.00	20.00000	700.00
0070 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL NO. 60		LUMP	3300.00000	3300.00	2000.00000	2000.00	4650.00000	4650.00
0080 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 60 (J4P1138B)		LUMP	11600.00000	11600.00	10000.00000	10000.00	14500.00000	14500.00
0090 2031000 CLASS A EXCAVATION	761330.000	CUYD	2.43000	1850031.90	2.75000	2093657.50	3.00000	2283990.00
0100 2036000 COMPACTING EMBANKMENT	290725.000	CUYD	0.30000	87217.50	0.50000	145362.50	0.35000	101753.75
0110 2037075 COMPACTING IN CUT	114.000	STA	330.00000	37620.00	686.00000	78204.00	415.00000	47310.00
0120 2043010 PORE PRESSURE MEASURING DEVICE	3.000	EA	4400.00000	13200.00	2090.00000	6270.00	4500.00000	13500.00
0130 2051010 MODIFIED SUBGRADE	5087.000	SQYD	6.00000	30522.00	8.82000	44867.34	8.15000	41459.05
0140 2063000 CLASS 3 EXCAVATION	1794.000	CUYD	9.50000	17043.00	15.00000	26910.00	16.50000	29601.00
0150 2071000 LINEAR GRADING CLASS 1	14.800	STA	1107.00000	16383.60	400.00000	5920.00	950.00000	14060.00
0160 2081000 INTERCEPTION DITCH	22.000	100F	313.00000	6886.00	200.00000	4400.00	400.00000	8800.00
0170 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	87346.000	SQYD	5.05000	441097.30	4.86000	424501.56	5.50000	480403.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0180 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	16118.000	SQYD	7.70000	124108.60	8.79000	141677.22	9.90000	159568.20
0190 3105003 GRAVEL (A) OR CRUSHED STONE (B)	2258.000	SQYD	5.40000	12193.20	4.00000	9032.00	5.20000	11741.60
0200 4010151 TYPE A3 SHOULDER	12108.700	SQYD	20.85000	252466.40	20.91000	253192.92	27.50000	332989.25
0210 4019905 MISC. 3-3/4 IN BITUMINOUS PAVEMENT	604.000	SQYD	36.20000	21864.80	35.05000	21170.20	35.50000	21442.00
0215 4019905 MISC. OPTIONAL PAVEMENT (7 IN PCCP OR	1796.900	SQYD	31.70000	56961.73	30.59000	54967.17	31.00000	55703.90
0220 4019905 MISC. OPTIONAL PAVEMENT (7 IN PCCP OR	11413.300	SQYD	31.00000	353812.30	29.83000	340458.74	30.00000	342399.00
0230 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	559.800	SQYD	43.00000	24071.40	53.53000	29966.09	53.00000	29669.40
0235 5021109 CONCRETE PAVEMENT (9 IN. NON-REINF)	1072.000	SQYD	71.15000	76272.80	37.36000	40049.92	58.00000	62176.00
0240 5041000 CONCRETE APPROACH PAVEMENT	394.000	SQYD	110.00000	43340.00	96.00000	37824.00	145.00000	57130.00
0250 6044011 PIPE COLLAR, TYPE A	1.000	EA	1133.00000	1133.00	1675.00000	1675.00	950.00000	950.00
0260 6049907 MISC. SAND DRAINAGE BLANKET	23600.000	CUYD	29.60000	698560.00	33.25000	784700.00	22.50000	531000.00
0270 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	16809.000	LF	4.25000	71438.25	4.15000	69757.35	4.15000	69757.35
0280 6054020 OUTLET PIPES AND SPLASH PADS	58.000	EA	300.00000	17400.00	290.00000	16820.00	290.00000	16820.00
0290 6059903 MISC. WICK DRAINS	48591.000	LF	0.70000	34013.70	0.40000	19436.40	0.40000	19436.40
0300 6061010 GUARDRAIL TYPE A	5375.000	LF	17.45000	93793.75	14.90000	80087.50	14.90000	80087.50
0310 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1953.00000	15624.00	1430.00000	11440.00	1430.00000	11440.00
0320 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	413.50000	3308.00	310.00000	2480.00	310.00000	2480.00
0330 6063015 TYPE A CRASHWORTHY END TERMINAL	11.000	EA	2400.00000	26400.00	1930.00000	21230.00	1930.00000	21230.00
0340 6066610 END ANCHOR	1.000	EA	836.00000	836.00	900.00000	900.00	900.00000	900.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0350 6083006 6 IN. CONCRETE MEDIAN STRIP	136.000	SQYD	62.85000	8547.60	28.44000	3867.84	60.50000	8228.00
0360 6091041 CONCRETE GUTTER TYPE A	807.000	LF	39.70000	32037.90	23.71000	19133.97	50.00000	40350.00
0370 6091042 CONCRETE GUTTER TYPE B	314.000	LF	39.50000	12403.00	23.74000	7454.36	46.00000	14444.00
0380 6091052 CURB AND GUTTER TYPE B	2034.000	LF	25.90000	52680.60	18.85000	38340.90	28.00000	56952.00
0390 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	895.000	LF	18.20000	16289.00	10.33000	9245.35	1.20000	1074.00
0400 6092031 CONCRETE CURB LOW PROFILE TYPE E	918.000	LF	18.25000	16753.50	10.35000	9501.30	8.75000	8032.50
0410 6094010 DRAIN BASIN	4.000	EA	4400.00000	17600.00	36.50000	146.00	4750.00000	19000.00
0420 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	7403.000	CUYD	34.00000	251702.00	21.40000	158424.20	32.00000	236896.00
0430 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	4807.000	CUYD	34.00000	163438.00	17.50000	84122.50	32.00000	153824.00
0440 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	662.000	CUYD	40.70000	26943.40	25.50000	16881.00	37.00000	24494.00
0450 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	468.000	CUYD	38.60000	18064.80	25.50000	11934.00	35.00000	16380.00
0460 6096041 PLACING TYPE 1 ROCK DITCH LINER	7403.000	CUYD	19.00000	140657.00	20.15000	149170.45	13.00000	96239.00
0470 6096042 PLACING TYPE 2 ROCK DITCH LINER	4807.000	CUYD	19.00000	91333.00	7.50000	36052.50	13.00000	62491.00
0480 6096043 PLACING TYPE 3 ROCK DITCH LINER	662.000	CUYD	19.00000	12578.00	16.00000	10592.00	12.00000	7944.00
0490 6096044 PLACING TYPE 4 ROCK DITCH LINER	468.000	CUYD	19.00000	8892.00	37.80000	17690.40	12.00000	5616.00
0500 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	432.000	CUYD	45.00000	19440.00	31.80000	13737.60	42.00000	18144.00
0510 6097000 ROCK LINING	809.000	CUYD	57.50000	46517.50	56.36000	45595.24	46.00000	37214.00
0520 6113020 FURNISHING TYPE 2 ROCK BLANKET	1734.000	CUYD	38.60000	66932.40	21.00000	36414.00	45.00000	78030.00
0530 6113040 PLACING TYPE 2 ROCK BLANKET	1734.000	CUYD	19.00000	32946.00	14.40000	24969.60	20.00000	34680.00
0540 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	2.000	EA	4500.00000	9000.00	3350.00000	6700.00	5500.00000	11000.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0550 6122020 REPLACEMENT SAND BARREL	34.000	EA	57.00000	1938.00	200.00000	6800.00	750.00000	25500.00
0560 6161005 CONSTRUCTION SIGNS	1999.000	SQFT	8.00000	15992.00	11.00000	21989.00	11.00000	21989.00
0570 6161010 RELOCATED SIGNS	64.000	SQFT	8.00000	512.00	8.00000	512.00	8.00000	512.00
0580 6161025 CHANNELIZER (TRIM LINE)	120.000	EA	20.00000	2400.00	40.00000	4800.00	40.00000	4800.00
0590 6161030 TYPE III MOVEABLE BARRICADE	48.000	EA	200.00000	9600.00	175.00000	8400.00	175.00000	8400.00
0600 6161040 FLASHING ARROW PANEL	2.000	EA	3000.00000	6000.00	3900.00000	7800.00	5700.00000	11400.00
0610 6161070 TUBULAR MARKER	209.000	EA	40.00000	8360.00	50.00000	10450.00	41.00000	8569.00
0620 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	10000.00000	20000.00	9500.00000	19000.00	12000.00000	24000.00
0630 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	65.00000	130.00	65.00000	130.00
0640 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	200.00000	400.00	200.00000	400.00
0650 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	309.000	LF	75.40000	23298.60	75.00000	23175.00	150.00000	46350.00
0660 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	320.000	LF	24.50000	7840.00	23.20000	7424.00	25.00000	8000.00
0670 6181000 MOBILIZATION		LUMP	509000.00000	509000.00	336135.00000	336135.00	1125000.00000	1125000.00
0680 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	96.000	LF	6.15000	590.40	6.00000	576.00	6.00000	576.00
0690 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	34.000	LF	23.70000	805.80	23.00000	782.00	23.00000	782.00
0700 6205140 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	24.000	EA	71.00000	1704.00	69.00000	1656.00	69.00000	1656.00
0710 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5526.000	LF	0.08000	442.08	0.07000	386.82	0.07000	386.82
0720 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	15658.000	LF	0.17000	2661.86	0.16000	2505.28	0.16000	2505.28

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0730 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	61173.000 LF	0.25000	15293.25	0.24000	14681.52	0.24000	14681.52
0740 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	23534.000 LF	0.25000	5883.50	0.24000	5648.16	0.24000	5648.16
0750 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1520.000 LF	0.62000	942.40	0.50000	760.00	0.50000	760.00
0760 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	22953.000 LF	0.08000	1836.24	0.07000	1606.71	0.07000	1606.71
0770 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	22953.000 LF	0.08000	1836.24	0.07000	1606.71	0.07000	1606.71
0780 6207001 PAVEMENT MARKING REMOVAL	53344.000 LF	0.40000	21337.60	0.35000	18670.40	0.35000	18670.40
0790 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	3159.000 SQYD	2.80000	8845.20	2.00000	6318.00	2.00000	6318.00
0800 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2600.000 SQYD	2.80000	7280.00	2.50000	6500.00	2.00000	5200.00
0810 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	82500.00000	82500.00	60000.00000	60000.00	105000.00000	105000.00
0820 7250315A 15 IN. PIPE GROUP B	870.000 LF	26.00000	22620.00	33.85000	29449.50	40.00000	34800.00
0830 7250324A 24 IN. PIPE GROUP B	168.000 LF	36.00000	6048.00	39.15000	6577.20	56.00000	9408.00
0840 7250348A 48 IN. PIPE GROUP B	58.000 LF	67.00000	3886.00	52.90000	3068.20	103.00000	5974.00
0850 7250354A 54 IN. PIPE GROUP B	126.000 LF	76.00000	9576.00	67.20000	8467.20	121.00000	15246.00
0860 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	202.000 LF	25.50000	5151.00	45.25000	9140.50	40.00000	8080.00
0870 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	49.000 LF	38.00000	1862.00	48.65000	2383.85	44.00000	2156.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0880 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	294.000 LF	35.00000	10290.00	52.60000	15464.40	49.00000	14406.00
0890 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	206.000 LF	60.00000	12360.00	62.35000	12844.10	65.00000	13390.00
0900 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	436.000 LF	58.50000	25506.00	89.00000	38804.00	84.00000	36624.00
0910 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	196.000 LF	90.00000	17640.00	119.50000	23422.00	117.00000	22932.00
0920 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	820.00000	4920.00	112.50000	675.00	330.00000	1980.00
0930 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	5.000 EA	901.00000	4505.00	202.50000	1012.50	400.00000	2000.00
0940 7320048A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	1960.00000	7840.00	980.00000	3920.00	1800.00000	7200.00
0950 7320054A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	2150.00000	8600.00	1137.50000	4550.00	2000.00000	8000.00
0960 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1045.00000	2090.00	570.00000	1140.00	600.00000	1200.00
0970 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1138.00000	4552.00	739.20000	2956.80	700.00000	2800.00
0980 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1313.00000	2626.00	825.60000	1651.20	850.00000	1700.00
0990 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1442.00000	5768.00	1284.80000	5139.20	1150.00000	4600.00
1000 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	1519.00000	6076.00	675.00000	2700.00	850.00000	3400.00
1010 7321015A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	1673.00000	3346.00	887.25000	1774.50	1000.00000	2000.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
1020 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	1802.50000	7210.00	959.00000	3836.00	1150.00000	4600.00
1030 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	2590.00000	5180.00	2465.75000	4931.50	2350.00000	4700.00
1040 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	6.000 EA	3296.00000	19776.00	3132.00000	18792.00	3100.00000	18600.00
1050 7321020A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	6.000 EA	4944.00000	29664.00	4520.00000	27120.00	4900.00000	29400.00
1060 7322015A BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUBSTITUTE PIPE	4.000 EA	1200.00000	4800.00	230.00000	920.00	1000.00000	4000.00
1070 8034000 BUFFALOGRASS SODDING	921.000 SQYD	14.00000	12894.00	6.90000	6354.90	6.90000	6354.90
1080 8051000A SEEDING - COOL SEASON MIXTURES	33.500 ACRE	1004.25000	33642.38	1875.00000	62812.50	1875.00000	62812.50
1090 8052000A SEEDING - WARM SEASON MIXTURES	35.000 ACRE	1080.00000	37800.00	1875.00000	65625.00	1875.00000	65625.00
1100 8061016 SEDIMENT REMOVAL	1080.000 CUYD	25.75000	27810.00	25.00000	27000.00	18.00000	19440.00
1110 8061017 TEMPORARY SEEDING AND MULCHING	32.600 ACRE	258.00000	8410.80	900.00000	29340.00	900.00000	29340.00
1120 8061019 SILT FENCE	15651.000 LF	1.20000	18781.20	1.90000	29736.90	1.90000	29736.90
1130 8061021 TYPE I DITCH CHECK	201.000 EA	61.30000	12321.30	85.00000	17085.00	85.00000	17085.00
1140 8061022 TYPE II DITCH CHECK	352.000 EA	67.00000	23584.00	145.00000	51040.00	145.00000	51040.00
1150 8061050 TYPE C BERM	1378.000 LF	25.50000	35139.00	20.00000	27560.00	33.00000	45474.00
1160 8089902 MISC. CARPINUS BETULUS COLUMNARIS - 1.5 INCH	6.000 EA	386.00000	2316.00	255.00000	1530.00	255.00000	1530.00
1170 8089902 MISC. VIBURNUM RHYTIDOPHYLLOIDES ALLEGHENY - 3	48.000 EA	63.00000	3024.00	58.50000	2808.00	58.50000	2808.00
SECTION TOTALS		$	6,827,291.78	$	6,747,500.17	$	7,981,019.80

SECTION 0002 ALTERNATE PVMT A ITEMS (ROUTE 13) - J4P1138B

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
1190 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	37575.800 SQYD						
1250 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	156.900 STA						
1260 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	80.400 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALTERNATE PVMT B ITEMS (ROUTE 13) - J4P1138B							
1290 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	37575.800 SQYD	38.50000	1446668.30	39.48000	1483492.58	31.05000	1166728.59
1310 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	156.900 STA	38.30000	6009.27	44.72000	7016.57	47.50000	7452.75
1320 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	80.400 STA	43.45000	3493.38	44.72000	3595.49	47.50000	3819.00
SECTION TOTALS		$	1,456,170.95	$	1,494,104.64	$	1,178,000.34
SECTION 0004 ALT. PVMT. C ITEMS (RT. 50 & RAMPS) - J4P1138B							
1321 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	21129.100 SQYD						
1322 4039905 MISC. 10.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	1937.800 SQYD						
1323 4039905 MISC. 11.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	1899.100 SQYD						
1324 4039905 MISC. 12.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	2084.600 SQYD						
1325 4039905 MISC. 9.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	1952.800 SQYD						
1326 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	91.100 STA						
SECTION TOTALS		$		$		$	
SECTION 0005 ALT. PVMT. D ITEMS (RT. 50 & RAMPS) - J4P1138B							

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1331 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	1952.800 SQYD	37.30000	72839.44	34.33000	67039.62	33.50000	65418.80
1332 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	23213.700 SQYD	36.20000	840335.94	37.36000	867263.83	34.50000	800872.65
1333 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	3836.900 SQYD	39.75000	152516.78	38.05000	145994.05	30.95000	118752.06
1334 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	91.100 STA	38.30000	3489.13	44.72000	4073.99	47.50000	4327.25
SECTION TOTALS		$	1,069,181.29	$	1,084,371.49	$	989,370.76
SECTION 0006 HIGHWAY LIGHTING ITEMS - J4P1138B							
1337 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	12.000 EA	2235.00000	26820.00	2168.65000	26023.80	2168.65000	26023.80
1340 9011115 BRACKET ARM, 15 FT. OR 4.6 M	12.000 EA	609.00000	7308.00	591.20000	7094.40	591.20000	7094.40
1350 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	12.000 EA	337.00000	4044.00	327.20000	3926.40	327.20000	3926.40
1360 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	5872.00000	5872.00	5701.30000	5701.30	5701.30000	5701.30
1370 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	200.000 LF	10.25000	2050.00	9.97000	1994.00	9.97000	1994.00
1380 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	537.000 LF	11.70000	6282.90	11.33000	6084.21	11.33000	6084.21
1390 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	6.000 LF	13.20000	79.20	12.79000	76.74	12.79000	76.74
1400 9015010 TRENCHING TYPE I	10215.000 LF	2.50000	25537.50	2.44000	24924.60	2.44000	24924.60
1410 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1440.000 LF	1.45000	2088.00	1.41000	2030.40	1.41000	2030.40
1420 9017401 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	230.000 LF	6.30000	1449.00	6.13000	1409.90	6.13000	1409.90
1430 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	11820.000 LF	3.10000	36642.00	3.00000	35460.00	3.00000	35460.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1440 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	12.000	EA	1280.00000	15360.00	1244.65000	14935.80	1244.65000	14935.80
1450 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000	EA	3832.00000	3832.00	3721.30000	3721.30	3721.30000	3721.30
SECTION TOTALS			$	137,364.60	$	133,382.85	$	133,382.85
SECTION 0007 TRAFFIC SIGNAL ITEMS - J4P1138B								
1460 9028810 PULL BOX, PREFORMED CLASS 1	21.000	EA	749.50000	15739.50	727.65000	15280.65	727.65000	15280.65
SECTION TOTALS			$	15,739.50	$	15,280.65	$	15,280.65
SECTION 0008 HIGHWAY SIGNING ITEMS - J4P1138B								
1470 9031010 CONCRETE FOOTINGS, EMBEDDED	25.100	CUYD	738.00000	18523.80	755.00000	18950.50	755.00000	18950.50
1480 9031210 STRUCTURAL STEEL POSTS	12660.000	LB	3.35000	42411.00	2.14000	27092.40	2.14000	27092.40
1490 9031220 PIPE POSTS	5750.000	LB	3.80000	21850.00	2.50000	14375.00	2.50000	14375.00
1500 9031240 BREAKAWAY ASSEMBLY	66.000	EA	87.50000	5775.00	71.00000	4686.00	71.00000	4686.00
1510 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	400.000	LF	22.75000	9100.00	13.00000	5200.00	13.00000	5200.00
1520 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	101.000	LF	39.40000	3979.40	10.12000	1022.12	10.12000	1022.12
1530 9035004 TYPE SHR2L-1 SIGN	773.000	SQFT	12.70000	9817.10	17.20000	13295.60	17.20000	13295.60
1540 9035009 36 IN. OR 900 MM STOP SIGN	2.000	EA	128.00000	256.00	190.00000	380.00	190.00000	380.00
1550 9035064 TYPE STR2L-1 SIGN	2114.000	SQFT	19.15000	40483.10	19.80000	41857.20	19.80000	41857.20
SECTION TOTALS			$	152,195.40	$	126,858.82	$	126,858.82
SECTION 0009 BRIDGE NO. A7461 - J4P1138B								
1560 2061000 CLASS 1 EXCAVATION	199.000	CUYD	23.20000	4616.80	45.00000	8955.00	1.00000	199.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1670 2061003 CLASS 1 EXCAVATION IN ROCK	14.000	CUYD	233.00000	3262.00	275.00000	3850.00	350.00000	4900.00
1680 5031010 BRIDGE APPROACH SLAB (BRIDGE)	218.000	SQYD	240.00000	52320.00	225.00000	49050.00	225.00000	49050.00
1690 7021012 STRUCTURAL STEEL PILES (12 IN.)	558.000	LF	50.70000	28290.60	67.00000	37386.00	58.00000	32364.00
1600 7026000 PRE-BORE FOR PILING	180.000	LF	90.00000	16200.00	67.00000	12060.00	65.00000	11700.00
1610 7027000 PILE POINT REINFORCEMENT	18.000	EA	120.00000	2160.00	175.00000	3150.00	110.00000	1980.00
1620 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	104.500	CUYD	550.00000	57475.00	590.00000	61655.00	480.00000	50160.00
1630 7034213 SLAB ON CONCRETE I-GIRDER	610.000	SQYD	275.00000	167750.00	242.00000	147620.00	250.00000	152500.00
1640 7034215 SAFETY BARRIER CURB	321.000	LF	68.00000	21828.00	65.00000	20865.00	63.00000	20223.00
1650 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	665.000	LF	150.00000	99750.00	230.00000	152950.00	140.00000	93100.00
1660 7061060 REINFORCING STEEL (BRIDGES)	15950.000	LB	1.00000	15950.00	1.00000	15950.00	1.10000	17545.00
1670 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000	EA	700.00000	5600.00	1000.00000	8000.00	490.00000	3920.00
1680 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1500.00000	3000.00	2000.00000	4000.00	1375.00000	2750.00
1690 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	300.00000	6000.00	250.00000	5000.00	270.00000	5400.00
1700 7251000 CORRUGATED METAL PIPE PILE SPACERS	18.000	EA	100.00000	1800.00	50.00000	900.00	1.00000	18.00
SECTION TOTALS			$	486,002.40	$	531,391.00	$	445,809.00
SECTION 0010 BRIDGE NO. A7462 - J4P1138B								
1710 2061000 CLASS 1 EXCAVATION	206.000	CUYD	25.00000	5150.00	45.00000	9270.00	1.00000	206.00
1720 2061003 CLASS 1 EXCAVATION IN ROCK	14.000	CUYD	225.00000	3150.00	275.00000	3850.00	350.00000	4900.00
1730 5031010 BRIDGE APPROACH SLAB (BRIDGE)	218.000	SQYD	240.00000	52320.00	225.00000	49050.00	225.00000	49050.00
1740 7021012 STRUCTURAL STEEL PILES (12 IN.)	558.000	LF	55.00000	30690.00	67.00000	37386.00	58.00000	32364.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1750 7026000 PRE-BORE FOR PILING	180.000	LF	90.00000	16200.00	67.00000	12060.00	65.00000	11700.00
1760 7027000 PILE POINT REINFORCEMENT	18.000	EA	120.00000	2160.00	175.00000	3150.00	110.00000	1980.00
1770 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	104.800	CUYD	550.00000	57640.00	590.00000	61832.00	480.00000	50304.00
1780 7034213 SLAB ON CONCRETE I-GIRDER	610.000	SQYD	275.00000	167750.00	242.00000	147620.00	250.00000	152500.00
1790 7034215 SAFETY BARRIER CURB	321.000	LF	68.00000	21828.00	65.00000	20865.00	63.00000	20223.00
1800 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	665.000	LF	150.00000	99750.00	230.00000	152950.00	140.00000	93100.00
1810 7061060 REINFORCING STEEL (BRIDGES)	16020.000	LB	1.00000	16020.00	1.00000	16020.00	1.10000	17622.00
1820 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000	EA	700.00000	5600.00	1000.00000	8000.00	490.00000	3920.00
1830 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1500.00000	3000.00	2000.00000	4000.00	1375.00000	2750.00
1840 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	300.00000	6000.00	250.00000	5000.00	270.00000	5400.00
1850 7251000 CORRUGATED METAL PIPE PILE SPACERS	18.000	EA	100.00000	1800.00	50.00000	900.00	1.00000	18.00
SECTION TOTALS			$	489,058.00	$	531,953.00	$	446,037.00
SECTION 0011 ALTERNATE BRIDGE A NO. A7464 - J4P1138B								
1860 5031010 BRIDGE APPROACH SLAB (BRIDGE)	180.000	SQYD	216.00000	38880.00	210.00000	37800.00	228.00000	41040.00
1870 7011110 DRILLED SHAFTS (6 FT. 0 IN. DIA.)	719.100	LF	1030.00000	740673.00	1000.00000	719100.00	745.00000	535729.50
1880 7011209 ROCK SOCKETS (5 FT 6 IN. DIA.)	278.700	LF	1236.00000	344473.20	1200.00000	334440.00	335.00000	93364.50
1890 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	16.000	EA	412.00000	6592.00	400.00000	6400.00	200.00000	3200.00
1900 7011400 FOUNDATION INSPECTION HOLES	438.700	LF	128.75000	56482.63	125.00000	54837.50	75.00000	32902.50
1910 7011500 CONCRETE CORING	118.800	LF	103.00000	12236.40	100.00000	11880.00	75.00000	8910.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
1920 7011600 SONIC LOGGING TESTING	16.000	EA	2060.00000	32960.00	2000.00000	32000.00	6200.00000	99200.00
1930 7021012 STRUCTURAL STEEL PILES (12 IN.)	2475.000	LF	56.50000	139837.50	55.00000	136125.00	45.00000	111375.00
1940 7026000 PRE-BORE FOR PILING	720.000	LF	59.75000	43020.00	58.00000	41760.00	27.00000	19440.00
1950 7027000 PILE POINT REINFORCEMENT	30.000	EA	139.00000	4170.00	135.00000	4050.00	110.00000	3300.00
1960 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	741.800	CUYD	535.00000	396863.00	520.00000	385736.00	420.00000	311556.00
1970 7034215 SAFETY BARRIER CURB	1892.000	LF	56.50000	106898.00	55.00000	104060.00	60.00000	113520.00
1980 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	3489.000	SQYD	223.00000	778047.00	217.00000	757113.00	219.00000	764091.00
1990 7056011 TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	3590.000	LF	206.00000	739540.00	200.00000	718000.00	196.00000	703640.00
2000 7061060 REINFORCING STEEL (BRIDGES)	288720.000	LB	1.00000	288720.00	0.95000	274284.00	1.10000	317592.00
2010 7101000 REINFORCING STEEL (EPOXY COATED)	26430.000	LB	1.05000	27751.50	1.00000	26430.00	1.25000	33037.50
2020 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	5345.00000	5345.00	4000.00000	4000.00	5200.00000	5200.00
2030 7120900 EXPANSION DEVICE (FINGER PLATE)	33.000	LF	1030.00000	33990.00	1000.00000	33000.00	1000.00000	33000.00
2040 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	42.000	EA	746.00000	31332.00	725.00000	30450.00	1050.00000	44100.00
2050 7123610 SLAB DRAIN	16.000	EA	309.00000	4944.00	300.00000	4800.00	385.00000	6160.00
2060 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1545.00000	3090.00	1500.00000	3000.00	1550.00000	3100.00
2070 7161002 LAMINATED NEOPRENE BEARING PAD	24.000	EA	206.00000	4944.00	200.00000	4800.00	160.00000	3840.00
2080 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	32.000	EA	309.00000	9888.00	300.00000	9600.00	330.00000	10560.00
2090 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	16.000	EA	1545.00000	24720.00	1500.00000	24000.00	1950.00000	31200.00
2100 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	66.000	LF	335.00000	22110.00	325.00000	21450.00	470.00000	31020.00
SECTION TOTALS			$	3,897,507.23	$	3,779,115.50	$	3,360,078.00

SECTION 0012 ALTERNATE BRIDGE B NO. A7464 - J4P1138B

MISSOURI

TABULATION OF BIDS

COUNTIES : JOHNSON

CONTRACT ID : 081121-403
DISTRICT : 04

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

NO / ITEM CODE / ALT DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
5031010 RIDGE APPROACH SLAB (BRIDGE)	180.000	SQYD						
) 7011112 RILLED SHAFTS (7 FT. 0 IN. DIA.)	446.600	LF						
0 7011211 OCK SOCKETS (6 FT 6 IN. DIA.)	174.000	LF						
0 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	10.000	EA						
50 7011400 FOUNDATION INSPECTION HOLES	274.000	LF						
60 7011500 CONCRETE CORING	62.500	LF						
170 7011600 SONIC LOGGING TESTING	10.000	EA						
180 7021012 STRUCTURAL STEEL PILES (12 IN.)	2475.000	LF						
2190 7026000 PRE-BORE FOR PILING	720.000	LF						
2200 7027000 PILE POINT REINFORCEMENT	30.000	EA						
2210 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	653.000	CUYD						
2220 7034212 SLAB ON STEEL	3491.000	SQYD						
2230 7034215 SAFETY BARRIER CURB	1894.000	LF						
2240 7061060 REINFORCING STEEL (BRIDGES)	238230.000	LB						
2250 7101000 REINFORCING STEEL (EPOXY COATED)	32190.000	LB						
2260 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)	LUMP							
2270 7110500 TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	LUMP							
2280 7120900 EXPANSION DEVICE (FINGER PLATE)	33.000	LF						
2290 7121122 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	846510.000	LB						

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
2300 7121123 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709 GRADE HPS70W	351570.000	LB						
2310 7123610 SLAB DRAIN	14.000	EA						
2320 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA						
2330 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	32.000	EA						
2340 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	66.000	LF						
SECTION TOTALS			$		$		$	
SECTION 0013 WALL NO. A7609 - J4P1138B								
2350 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	3400.00000	3400.00	3300.00000	3300.00	3300.00000	3300.00
2360 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	3400.00000	3400.00	3300.00000	3300.00	3300.00000	3300.00
2370 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	6150.000	SQFT	55.00000	338250.00	53.75000	330562.50	53.75000	330562.50
SECTION TOTALS			$	345,050.00	$	337,162.50	$	337,162.50
SECTION 0014 BRIDGE NO. A7610 - J4P1138B								
2380 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	3193.00000	3193.00	3100.00000	3100.00	3100.00000	3100.00
2390 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	3193.00000	3193.00	3100.00000	3100.00	3100.00000	3100.00
2400 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	5480.000	SQFT	60.00000	328800.00	53.75000	294550.00	53.75000	294550.00
SECTION TOTALS			$	335,186.00	$	300,750.00	$	300,750.00
SECTION 0015 BRIDGE NO. A7682 - J4P1138B								
2410 2063300 CLASS 4 EXCAVATION	350.000	CUYD	11.00000	3850.00	20.00000	7000.00	16.00000	5600.00
2420 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	253.600	CUYD	406.00000	102961.60	435.00000	110316.00	435.00000	110316.00

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB		(5) 0010180 Hilty Quarries Inc.		(6) 0010445 Emery Sapp & Sons Inc.	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2430 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	34920.000 LB	1.25000	43650.00	1.00000	34920.00	1.00000	34920.00
SECTION TOTALS		$	150,461.60	$	152,236.00	$	150,836.00
SECTION 0016 BRIDGE NO. A7683 - J4P1138B							
2440 2063300 CLASS 4 EXCAVATION	1125.000 CUYD	9.00000	10125.00	20.00000	22500.00	13.00000	14625.00
2450 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	508.300 CUYD	349.00000	177396.70	335.00000	170280.50	335.00000	170280.50
2460 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	54460.000 LB	1.20000	65352.00	1.00000	54460.00	1.00000	54460.00
SECTION TOTALS		$	252,873.70	$	247,240.50	$	239,365.50
SECTION 0017 ROADWAY ITEMS - J4P1138C							
2470 2013000 CLEARING AND GRUBBING	33.000 ACRE	2595.00000	85635.00	2000.00000	66000.00	2000.00000	66000.00
2480 2022010 REMOVAL OF IMPROVEMENTS	LUMP	166000.00000	166000.00	60400.00000	60400.00	175000.00000	175000.00
2485 2024024 REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	284.000 LF	13.90000	3947.60	9.75000	2769.00	13.50000	3834.00
2490 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	2571.000 SQFT	1.90000	4884.90	0.99000	2545.29	1.85000	4756.35
2500 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	94.000 LF	7.20000	676.80	3.00000	282.00	7.00000	658.00
2510 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	512.000 LF	6.70000	3430.40	8.00000	4096.00	6.50000	3328.00
2525 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	24.000 SQFT	20.60000	494.40	12.00000	288.00	20.00000	480.00
2540 2027000 DISPOSAL AND PLUGGING OF WELLS	2.000 EA	3852.20000	7704.40	2500.00000	5000.00	1500.00000	3000.00
2550 2027010 RESIDENTIAL WASTEWATER LAGOON CLOSURE	2.000 EA	8255.45000	16510.90	2500.00000	5000.00	19500.00000	39000.00
2560 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL 108	LUMP	1926.10000	1926.10	1834.90000	1834.90	3500.00000	3500.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
2570 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL 69	LUMP		1926.10000	1926.10	1622.00000	1622.00	3500.00000	3500.00
2580 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL 91	LUMP		2755.25000	2755.25	1781.00000	1781.00	4000.00000	4000.00
2590 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 108 (J4P1138C)	LUMP		11021.00000	11021.00	9487.20000	9487.20	25500.00000	25500.00
2600 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 69 (J4P1138C)	LUMP		6607.45000	6607.45	6296.48000	6296.48	16000.00000	16000.00
2610 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 91 (J4P1138C)	LUMP		9373.00000	9373.00	11977.00000	11977.00	18500.00000	18500.00
2620 2031000 CLASS A EXCAVATION	987189.000	CUYD	2.34000	2310022.26	3.50000	3455161.50	2.90000	2862848.10
2630 2032000 CLASS C EXCAVATION	27190.000	CUYD	6.60000	179454.00	5.00000	135950.00	7.00000	190330.00
2640 2036000 COMPACTING EMBANKMENT	552333.000	CUYD	0.23000	127036.59	0.55000	303783.15	0.35000	193316.55
2650 2037075 COMPACTING IN CUT	227.500	STA	330.10000	75097.75	686.00000	156065.00	395.00000	89862.50
2660 2042010 SETTLEMENT GAUGE	6.000	EA	3306.00000	19836.00	1060.00000	6360.00	2500.00000	15000.00
2670 2043010 PORE PRESSURE MEASURING DEVICE	4.000	EA	4403.00000	17612.00	2090.00000	8360.00	4500.00000	18000.00
2680 2051010 MODIFIED SUBGRADE	8147.000	SQYD	6.00000	48882.00	8.41000	68516.27	7.60000	61917.20
2690 2063000 CLASS 3 EXCAVATION	1838.000	CUYD	10.00000	18380.00	15.00000	27570.00	11.00000	20218.00
2700 2069903 MISC. TEMPORARY SHORING	1000.000	LF	30.00000	30000.00	10.00000	10000.00	0.01000	10.00
2710 2071000 LINEAR GRADING CLASS 1	24.200	STA	1107.25000	26795.45	2023.00000	48956.60	590.00000	14278.00
2720 2081000 INTERCEPTION DITCH	42.000	100F	314.15000	13194.30	200.00000	8400.00	220.00000	9240.00
2730 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	105710.000	SQYD	5.05000	533835.50	4.90000	517979.00	5.40000	570834.00
2740 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	33661.000	SQYD	7.60000	255823.60	8.50000	286118.50	9.60000	323145.60

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
2750 3105003 GRAVEL (A) OR CRUSHED STONE (B)	17208.000	SQYD	5.50000	94644.00	4.00000	68832.00	4.90000	84319.20
2760 4019905 MISC. OPTIONAL 7 IN. PCCP OR ASPHALT PAVEMENT	5920.000	SQYD	31.25000	185000.00	30.12000	178310.40	32.60000	192992.00
2770 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	142.200	SQYD	58.50000	8318.70	48.55000	6903.81	51.50000	7323.30
2775 5021109 CONCRETE PAVEMENT (9 IN. NON-REINF)	1000.000	SQYD	63.15000	63150.00	36.32000	36320.00	57.50000	57500.00
2780 5021341 TYPE A3 SHOULDER	21568.000	SQYD	20.10000	433516.80	20.56000	443438.08	29.35000	633020.80
2790 5041000 CONCRETE APPROACH PAVEMENT	151.400	SQYD	108.00000	16351.20	110.40000	16714.56	143.00000	21650.20
2800 6011000A TYPE 2 FIELD LABORATORIES		LUMP	10000.00000	10000.00	30000.00000	30000.00	18000.00000	18000.00
2810 6044013 PIPE COLLAR, TYPE C	1.000	EA	1495.00000	1495.00	500.00000	500.00	1750.00000	1750.00
2820 6049907 MISC. SAND DRAINAGE BLANKET	17160.000	CUYD	29.60000	507936.00	33.25000	570570.00	22.50000	386100.00
2830 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	48280.000	LF	4.25000	205190.00	4.15000	200362.00	4.15000	200362.00
2840 6054020 OUTLET PIPES AND SPLASH PADS	119.000	EA	299.00000	35581.00	290.00000	34510.00	290.00000	34510.00
2850 6059903 MISC. WICK DRAINS	39521.000	LF	0.52000	20550.92	0.40000	15808.40	0.40000	15808.40
2860 6061010 GUARDRAIL TYPE A	5950.000	LF	17.40000	103530.00	14.80000	88060.00	14.80000	88060.00
2870 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1953.00000	15624.00	1430.00000	11440.00	1430.00000	11440.00
2880 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	413.50000	3308.00	320.00000	2560.00	320.00000	2560.00
2890 6063015 TYPE A CRASHWORTHY END TERMINAL	20.000	EA	2400.00000	48000.00	1930.00000	38600.00	1930.00000	38600.00
2900 6079903 MISC. TEMPORARY FENCING	1000.000	LF	1.45000	1450.00	2.50000	2500.00	5.50000	5500.00
2910 6083006 6 IN. CONCRETE MEDIAN STRIP	1020.600	SQYD	46.00000	46947.60	43.57000	44467.54	57.50000	58684.50
2920 6091041 CONCRETE GUTTER TYPE A	576.000	LF	37.80000	21772.80	28.94000	16669.44	49.70000	28627.20

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
2930 6091052 CURB AND GUTTER TYPE B	1203.000	LF	27.00000	32481.00	36.94000	44438.82	32.68000	39314.04
2940 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	586.000	LF	21.40000	12540.40	8.13000	4764.18	1.20000	703.20
2950 6092031 CONCRETE CURB LOW PROFILE TYPE E	692.000	LF	18.25000	12629.00	12.76000	8829.92	9.00000	6228.00
2960 6094010 DRAIN BASIN	4.000	EA	4403.25000	17613.00	3650.00000	14600.00	4100.00000	16400.00
2970 6096041 PLACING TYPE 1 ROCK DITCH LINER	2221.000	CUYD	19.00000	42199.00	52.52000	116646.92	48.00000	106608.00
2980 6096042 PLACING TYPE 2 ROCK DITCH LINER	916.000	CUYD	19.00000	17404.00	42.36000	38801.76	45.00000	41220.00
2990 6097000 ROCK LINING	284.000	CUYD	57.50000	16330.00	40.00000	11360.00	52.00000	14768.00
3000 6113040 PLACING TYPE 2 ROCK BLANKET	3767.000	CUYD	19.00000	71573.00	15.08000	56806.36	46.50000	175165.50
3010 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	6.000	EA	4500.00000	27000.00	2500.00000	15000.00	4500.00000	27000.00
3020 6122020 REPLACEMENT SAND BARREL	12.000	EA	200.00000	2400.00	200.00000	2400.00	750.00000	9000.00
3030 6122030 IMPACT ATTENUATOR (RELOCATION)	6.000	EA	500.00000	3000.00	1500.00000	9000.00	1000.00000	6000.00
3040 6161005 CONSTRUCTION SIGNS	1492.000	SQFT	8.00000	11936.00	11.00000	16412.00	11.00000	16412.00
3050 6161025 CHANNELIZER (TRIM LINE)	40.000	EA	20.00000	800.00	45.00000	1800.00	45.00000	1800.00
3060 6161030 TYPE III MOVEABLE BARRICADE	41.000	EA	200.00000	8200.00	175.00000	7175.00	175.00000	7175.00
3070 6161120 INSTALLING 'DRIVE SMART' SIGN	3.000	EA	100.00000	300.00	65.00000	195.00	65.00000	195.00
3080 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	3.000	EA	100.00000	300.00	200.00000	600.00	200.00000	600.00
3090 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	2070.000	LF	20.45000	42331.50	13.62000	28193.40	20.00000	41400.00
3100 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	690.000	LF	4.65000	3208.50	8.27000	5706.30	10.00000	6900.00
3110 6181000 MOBILIZATION		LUMP	514000.00000	514000.00	336135.00000	336135.00	865000.00000	865000.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
3120 6191000 PAVEMENT EDGE TREATMENT	4000.000 LF	2.60000	10400.00	4.84000	19360.00	3.60000	14400.00
3130 6205140 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	48.000 EA	71.05000	3410.40	69.00000	3312.00	69.00000	3312.00
3140 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6346.000 LF	0.08000	507.68	0.07000	444.22	0.07000	444.22
3150 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	40443.000 LF	0.17000	6875.31	0.16000	6470.88	0.16000	6470.88
3160 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	54120.000 LF	0.25000	13530.00	0.24000	12988.80	0.24000	12988.80
3170 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	692.000 LF	0.25000	173.00	0.24000	166.08	0.24000	166.08
3180 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	12.000 LF	10.30000	123.60	10.00000	120.00	10.00000	120.00
3190 6205929 24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	139.000 LF	1.00000	139.00	1.00000	139.00	1.00000	139.00
3200 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	100.000 EA	1.00000	100.00	0.75000	75.00	10.00000	1000.00
3210 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	3725.000 SQYD	2.85000	10616.25	2.00000	7450.00	2.00000	7450.00
3220 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	6953.000 SQYD	2.85000	19816.05	2.50000	17382.50	2.00000	13906.00
3230 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	82286.00000	82286.00	80000.00000	80000.00	135000.00000	135000.00
3240 7250315A 15 IN. PIPE GROUP B	21.000 LF	61.00000	1281.00	33.85000	710.85	40.00000	840.00
3250 7250318A 18 IN. PIPE GROUP B	1125.000 LF	35.50000	39937.50	36.15000	40668.75	44.00000	49500.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
3260 7250324A 24 IN. PIPE GROUP B	434.000 LF	39.00000	16926.00	39.15000	16991.10	56.00000	24304.00
3270 7250330A 30 IN. PIPE GROUP B	40.000 LF	54.50000	2180.00	42.85000	1714.00	64.00000	2560.00
3280 7250336A 36 IN. PIPE GROUP B	128.000 LF	50.60000	6476.80	46.55000	5958.40	72.00000	9216.00
3290 7250342A 42 IN. PIPE GROUP B	60.000 LF	62.00000	3720.00	55.30000	3318.00	85.00000	5100.00
3300 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	372.000 LF	35.80000	13317.60	52.60000	19567.20	48.00000	17856.00
3310 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	404.000 LF	50.50000	20402.00	62.35000	25189.40	64.00000	25856.00
3320 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	456.000 LF	56.70000	25855.20	88.95000	40561.20	84.00000	38304.00
3330 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	303.000 LF	82.00000	24846.00	107.90000	32693.70	102.00000	30906.00
3333 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	200.000 LF	79.00000	15800.00	98.95000	19790.00	88.00000	17600.00
3337 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	185.000 LF	92.00000	17020.00	117.90000	21811.50	109.00000	20165.00
3340 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	818.00000	1636.00	112.50000	225.00	330.00000	660.00
3350 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	44.000 EA	850.00000	37400.00	135.00000	5940.00	350.00000	15400.00
3360 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	10.000 EA	901.00000	9010.00	202.50000	2025.00	400.00000	4000.00
3370 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	1045.00000	2090.00	320.00000	640.00	550.00000	1100.00
3380 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	1236.00000	4944.00	464.00000	1856.00	980.00000	3920.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
3390 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	8.000	EA	1138.00000	9104.00	739.20000	5913.60	700.00000	5600.00
3400 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	6.000	EA	1313.00000	7878.00	825.60000	4953.60	850.00000	5100.00
3410 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	10.000	EA	1442.00000	14420.00	1284.80000	12848.00	1300.00000	13000.00
3420 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	6.000	EA	1503.00000	9018.00	1587.20000	9523.20	1500.00000	9000.00
3430 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	18.000	EA	1792.00000	32256.00	959.00000	17262.00	1200.00000	21600.00
3440 8034000 BUFFALOGRASS SODDING	570.000	SQYD	13.90000	7923.00	6.90000	3933.00	6.90000	3933.00
3450 8051000A SEEDING - COOL SEASON MIXTURES	37.900	ACRE	1004.25000	38061.08	1875.00000	71062.50	1875.00000	71062.50
3460 8052000A SEEDING - WARM SEASON MIXTURES	59.700	ACRE	1081.50000	64565.55	1875.00000	111937.50	1875.00000	111937.50
3470 8059919 MISC. WETLAND SEEDING	0.800	ACRE	1905.50000	1524.40	4000.00000	3200.00	4000.00000	3200.00
3480 8061016 SEDIMENT REMOVAL	1509.000	CUYD	25.75000	38856.75	20.00000	30180.00	18.00000	27162.00
3490 8061017 TEMPORARY SEEDING AND MULCHING	48.800	ACRE	257.50000	12566.00	900.00000	43920.00	900.00000	43920.00
3500 8061019 SILT FENCE	32890.000	LF	1.20000	39468.00	3.22000	105905.80	1.90000	62491.00
3510 8061021 TYPE I DITCH CHECK	29.000	EA	61.30000	1777.70	85.00000	2465.00	85.00000	2465.00
3520 8061022 TYPE II DITCH CHECK	562.000	EA	66.95000	37625.90	145.00000	81490.00	145.00000	81490.00
3530 8061050 TYPE C BERM	1726.000	LF	25.50000	44013.00	17.50000	30205.00	32.00000	55232.00
3540 8089902 MISC. CARPINUS BETULUS COLUMNARIS TREE (1.5	6.000	EA	386.25000	2317.50	255.00000	1530.00	255.00000	1530.00
3550 8089902 MISC. VIBURNUM RHYTIDOPHYLLOIDES ALLEGHENY	48.000	EA	63.00000	3024.00	58.50000	2808.00	58.50000	2808.00
SECTION TOTALS			$	7,392,692.44	$	8,664,735.56	$	8,988,967.62

SECTION 0018 ALT PVMT A ITEMS - J4P1138C

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
3560 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	6000.000 SQYD						
3570 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	60002.300 SQYD						
3580 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	15103.000 SQYD						
3590 4039905 MISC. 12.5 IN. ASPHALTIC CONCRETE PAVEMENT	6499.600 SQYD						
3600 4039905 MISC. 7.5 INCHES ASPHALTIC CONCRETE PAVEMENT	1262.500 SQYD						
3610 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	463.100 STA						
3620 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	237.300 STA						
SECTION TOTALS		$		$		$	
SECTION 0019 ALT PVMT B ITEMS - J4P1138C							
3625 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	6000.000 SQYD	38.30000	229800.00	31.78000	190680.00	35.00000	210000.00
3630 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	21602.600 SQYD	41.90000	905148.94	36.32000	784606.43	35.25000	761491.65
3635 5021331 CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	1262.500 SQYD	39.00000	49237.50	39.39000	49729.88	38.00000	47975.00
3640 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	60002.300 SQYD	31.90000	1914073.37	33.76000	2025677.65	31.34000	1880472.08
3670 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	463.100 STA	38.30000	17736.73	44.20000	20469.02	47.50000	21997.25
3680 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	237.300 STA	43.45000	10310.69	44.20000	10488.66	47.50000	11271.75
SECTION TOTALS		$	3,126,307.23	$	3,081,651.64	$	2,933,207.73
SECTION 0020 HIGHWAY SIGNING ITEMS - J4P1138C							

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
3690 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	8.000 EA	2234.00000	17872.00	2168.65000	17349.20	2168.65000	17349.20
3700 9011115 BRACKET ARM, 15 FT. OR 4.6 M	8.000 EA	609.00000	4872.00	591.20000	4729.60	591.20000	4729.60
3710 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	8.000 EA	337.00000	2696.00	327.20000	2617.60	327.20000	2617.60
3720 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	2.000 EA	5875.00000	11750.00	5701.30000	11402.60	5701.30000	11402.60
3730 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	310.000 LF	10.25000	3177.50	9.97000	3090.70	9.97000	3090.70
3740 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	431.000 LF	11.70000	5042.70	11.33000	4883.23	11.33000	4883.23
3750 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	24.000 LF	13.20000	316.80	12.79000	306.96	12.79000	306.96
3760 9015010 TRENCHING TYPE I	758.000 LF	2.52000	1910.16	2.44000	1849.52	2.44000	1849.52
3770 9016110 PULL BOX, PREFORMED CLASS 1	7.000 EA	750.00000	5250.00	727.65000	5093.55	727.65000	5093.55
3780 9017008 CABLE, 8 AWG 1 CONDUCTOR	1500.000 LF	1.55000	2325.00	1.52000	2280.00	1.52000	2280.00
3790 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	950.000 LF	1.45000	1377.50	1.41000	1339.50	1.41000	1339.50
3800 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	8.000 EA	1282.00000	10256.00	1244.65000	9957.20	1244.65000	9957.20
3810 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	2.000 EA	3833.00000	7666.00	3721.30000	7442.60	3721.30000	7442.60
SECTION TOTALS		$	74,511.66	$	72,342.26	$	72,342.26
SECTION 0021 TRAFFIC SIGNAL ITEMS - J4P1138C							
3825 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	340.000 LF	2.60000	884.00	2.51000	853.40	2.51000	853.40
SECTION TOTALS		$	884.00	$	853.40	$	853.40
SECTION 0022 HIGHWAY SIGNING ITEMS - J4P1138C							

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
3830 9031010 CONCRETE FOOTINGS, EMBEDDED	11.600	CUYD	738.00000	8560.80	985.00000	11426.00	985.00000	11426.00
3840 9031210 STRUCTURAL STEEL POSTS	490.000	LB	3.35000	1641.50	2.30000	1127.00	2.30000	1127.00
3850 9031220 PIPE POSTS	8610.000	LB	3.80000	32718.00	2.85000	24538.50	2.85000	24538.50
3860 9031240 BREAKAWAY ASSEMBLY	63.000	EA	87.50000	5512.50	95.00000	5985.00	95.00000	5985.00
3870 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	479.000	LF	22.75000	10897.25	13.00000	6227.00	13.00000	6227.00
3880 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	121.000	LF	39.40000	4767.40	9.30000	1125.30	9.30000	1125.30
3890 9035004 TYPE SHR2L-1 SIGN	816.000	SQFT	12.60000	10281.60	17.20000	14035.20	17.20000	14035.20
3900 9035009 36 IN. OR 900 MM STOP SIGN	10.000	EA	128.00000	1280.00	125.00000	1250.00	125.00000	1250.00
SECTION TOTALS			$	75,659.05	$	65,714.00	$	65,714.00
SECTION 0023 BRIDGE NO. A7475 - J4P1138C								
3910 5031010 BRIDGE APPROACH SLAB (BRIDGE)	182.000	SQYD	232.00000	42224.00	225.00000	40950.00	230.00000	41860.00
3920 7021012 STRUCTURAL STEEL PILES (12 IN.)	1239.000	LF	72.00000	89208.00	70.00000	86730.00	45.00000	55755.00
3930 7026000 PRE-BORE FOR PILING	126.000	LF	72.00000	9072.00	70.00000	8820.00	46.00000	5796.00
3940 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	116.200	CUYD	721.00000	83780.20	700.00000	81340.00	525.00000	61005.00
3950 7034215 SAFETY BARRIER CURB	352.000	LF	67.00000	23584.00	65.00000	22880.00	64.50000	22704.00
3960 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	573.000	LF	273.00000	156429.00	265.00000	151845.00	147.00000	84231.00
3970 7061060 REINFORCING STEEL (BRIDGES)	7250.000	LB	1.13000	8192.50	1.10000	7975.00	1.10000	7975.00
3980 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	3.000	EA	1133.00000	3399.00	110.00000	330.00	540.00000	1620.00
3990 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1802.50000	3605.00	1750.00000	3500.00	1325.00000	2650.00

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
4000 7161000 PLAIN NEOPRENE BEARING PAD	8.000 EA	257.50000	2060.00	250.00000	2000.00	130.00000	1040.00
4010 7161002 LAMINATED NEOPRENE BEARING PAD	16.000 EA	257.50000	4120.00	250.00000	4000.00	115.00000	1840.00
SECTION TOTALS		$	425,673.70	$	410,370.00	$	286,476.00
SECTION 0024 ALTERNATE BRIDGE A NO. A7475 - J4P1138C							
4020 7034213 SLAB ON CONCRETE I-GIRDER PRESTRESSED PANEL METHOD	565.000 SQYD	236.90000	133848.50	230.00000	129950.00	270.00000	152550.00
SECTION TOTALS		$	133,848.50	$	129,950.00	$	152,550.00
SECTION 0025 ALTERNATE BRIDGE B NO. A7475 - J4P1138C							
4030 7034213 SLAB ON CONCRETE I-GIRDER CAST-IN-PLACE METHOD	565.000 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0026 BRIDGE NO. A7477 - J4P1138C							
4040 5031010 BRIDGE APPROACH SLAB (BRIDGE)	179.000 SQYD	206.00000	36874.00	200.00000	35800.00	230.00000	41170.00
4050 7011110 DRILLED SHAFTS (6 FT. 0 IN. DIA.)	160.000 LF	927.00000	148320.00	900.00000	144000.00	755.00000	120800.00
4060 7011209 ROCK SOCKETS (5 FT 6 IN. DIA.)	68.400 LF	978.50000	66929.40	950.00000	64980.00	315.00000	21546.00
4070 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000 EA	412.00000	1648.00	400.00000	1600.00	200.00000	800.00
4080 7011400 FOUNDATION INSPECTION HOLES	108.400 LF	128.75000	13956.50	125.00000	13550.00	78.00000	8455.20
4090 7011500 CONCRETE CORING	57.600 LF	103.00000	5932.80	100.00000	5760.00	75.00000	4320.00
4100 7011600 SONIC LOGGING TESTING	4.000 EA	1957.00000	7828.00	1900.00000	7600.00	5800.00000	23200.00
4110 7021012 STRUCTURAL STEEL PILES (12 IN.)	1056.000 LF	56.65000	59822.40	55.00000	58080.00	45.00000	47520.00
4120 7026000 PRE-BORE FOR PILING	384.000 LF	51.50000	19776.00	50.00000	19200.00	27.00000	10368.00

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
4130 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	129.600	CUYD	515.00000	66744.00	500.00000	64800.00	490.00000	63504.00
4140 7034215 SAFETY BARRIER CURB	728.000	LF	51.50000	37492.00	50.00000	36400.00	59.00000	42952.00
4150 7056011 TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	1265.000	LF	283.25000	358311.25	275.00000	347875.00	200.00000	253000.00
4160 7061060 REINFORCING STEEL (BRIDGES)	57880.000	LB	0.95000	54986.00	0.90000	52092.00	1.10000	63668.00
4170 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	18.000	EA	618.00000	11124.00	600.00000	10800.00	540.00000	9720.00
4180 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1287.50000	2575.00	1250.00000	2500.00	1400.00000	2800.00
4190 7161002 LAMINATED NEOPRENE BEARING PAD	4.000	EA	154.50000	618.00	150.00000	600.00	175.00000	700.00
4200 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	309.00000	6180.00	300.00000	6000.00	295.00000	5900.00
SECTION TOTALS			$	899,117.35	$	871,637.00	$	720,423.20
SECTION 0027 ALTERNATE BRIDGE A NO. A7477 - J4P1138C								
4210 7034218 SLAB ON CONCRETE BULB-TEE GIRDER PRESTRESSED PANEL METHOD	1228.000	SQYD	206.00000	252968.00	200.00000	245600.00	242.00000	297176.00
SECTION TOTALS			$	252,968.00	$	245,600.00	$	297,176.00
SECTION 0028 ALTERNATE BRIDGE B NO. A7477 - J4P1138C								
4220 7034218 SLAB ON CONCRETE BULB-TEE GIRDER CAST-IN-PLACE METHOD	1228.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0029 BRIDGE NO. A7684 - J4P1138C								
4230 2063300 CLASS 4 EXCAVATION	1790.000	CUYD	14.30000	25597.00	20.00000	35800.00	15.00000	26850.00
4240 7034041 CLASS B-1 CONCRETE (CULVERTS)	657.800	CUYD	362.00000	238123.60	330.00000	217074.00	330.00000	217074.00
4250 7061030 REINFORCING STEEL (CULVERTS)	67100.000	LB	1.18000	79178.00	1.00000	67100.00	1.00000	67100.00
SECTION TOTALS			$	342,898.60	$	319,974.00	$	311,024.00
CONTRACT TOTALS			$	28,338,642.98	$	29,344,174.98	$	29,532,685.43

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1138B								
0010 2013000 CLEARING AND GRUBBING	20.000	ACRE	2200.00000	44000.00	1714.62000	34292.40	2000.00000	40000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	116000.00000	116000.00	133541.29000	133541.29	156250.00000	156250.00
0030 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	100.000	LF	26.25000	2625.00	25.63000	2563.00	7.00000	700.00
0040 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	50.000	LF	26.25000	1312.50	25.63000	1281.50	8.00000	400.00
0050 2024067 REMOVAL OF FLOOR SHEETING ACM ON WOOD (CATEGORY I NON-FRIABLE)	35.000	SQFT	31.50000	1102.50	30.75000	1076.25	10.00000	350.00
0060 2024072 REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	35.000	SQFT	42.00000	1470.00	41.00000	1435.00	20.00000	700.00
0070 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL NO. 60		LUMP	6000.00000	6000.00	7749.21000	7749.21	3000.00000	3000.00
0080 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 60 (J4P1138B)		LUMP	6000.00000	6000.00	6330.57000	6330.57	12750.00000	12750.00
0090 2031000 CLASS A EXCAVATION	761330.000	CUYD	2.85000	2169790.50	2.83000	2154563.90	2.89000	2200243.70
0100 2036000 COMPACTING EMBANKMENT	290725.000	CUYD	0.39000	113382.75	0.67000	194785.75	0.30000	87217.50
0110 2037075 COMPACTING IN CUT	114.000	STA	462.00000	52668.00	329.51000	37564.14	800.00000	91200.00
0120 2043010 PORE PRESSURE MEASURING DEVICE	3.000	EA	2200.00000	6600.00	2152.50000	6457.50	2190.00000	6570.00
0130 2051010 MODIFIED SUBGRADE	5087.000	SQYD	8.45000	42985.15	6.97000	35456.39	10.00000	50870.00
0140 2063000 CLASS 3 EXCAVATION	1794.000	CUYD	26.75000	47989.50	6.07000	10889.58	8.00000	14352.00
0150 2071000 LINEAR GRADING CLASS 1	14.800	STA	853.00000	12624.40	288.93000	4276.16	1000.00000	14800.00
0160 2081000 INTERCEPTION DITCH	22.000	100F	174.00000	3828.00	94.62000	2081.64	200.00000	4400.00
0170 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	87346.000	SQYD	5.10000	445464.60	8.09000	706629.14	4.86000	424501.56

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
0180 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	16118.000	SQYD	9.20000	148285.60	8.58000	138292.44	8.79000	141677.22
0190 3105003 GRAVEL (A) OR CRUSHED STONE (B)	2258.000	SQYD	4.60000	10386.80	6.04000	13638.32	7.00000	15806.00
0200 4010151 TYPE A3 SHOULDER	12108.700	SQYD	26.00000	314826.20	15.92000	192770.50	24.77000	299932.50
0210 4019905 MISC. 3-3/4 IN BITUMINOUS PAVEMENT	604.000	SQYD	36.90000	22287.60	36.03000	21762.12	35.15000	21230.60
0215 4019905 MISC. OPTIONAL PAVEMENT (7 IN PCCP OR	1796.900	SQYD	32.30000	58039.87	82.06000	147453.61	30.77000	55290.61
0220 4019905 MISC. OPTIONAL PAVEMENT (7 IN PCCP OR	11413.300	SQYD	31.60000	360660.28	30.81000	351643.77	30.06000	343083.80
0230 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	559.800	SQYD	56.20000	31460.76	51.59000	28880.08	53.53000	29966.09
0235 5021109 CONCRETE PAVEMENT (9 IN. NON-REINF)	1072.000	SQYD	39.20000	42022.40	68.43000	73356.96	37.36000	40049.92
0240 5041000 CONCRETE APPROACH PAVEMENT	394.000	SQYD	111.50000	43931.00	187.83000	74005.02	106.20000	41842.80
0250 6044011 PIPE COLLAR, TYPE A	1.000	EA	1690.00000	1690.00	2515.48000	2515.48	720.00000	720.00
0260 6049907 MISC. SAND DRAINAGE BLANKET	23600.000	CUYD	9.50000	224200.00	23.88000	563568.00	24.20000	571120.00
0270 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	16809.000	LF	3.90000	65555.10	4.25000	71438.25	4.15000	69757.35
0280 6054020 OUTLET PIPES AND SPLASH PADS	58.000	EA	740.00000	42920.00	297.25000	17240.50	290.00000	16820.00
0290 6059903 MISC. WICK DRAINS	48591.000	LF	0.65000	31584.15	0.83000	40330.53	0.40000	19436.40
0300 6061010 GUARDRAIL TYPE A	5375.000	LF	15.70000	84387.50	15.27000	82076.25	14.90000	80087.50
0310 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1620.00000	12960.00	1465.75000	11726.00	1430.00000	11440.00
0320 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	325.00000	2600.00	317.75000	2542.00	310.00000	2480.00
0330 6063015 TYPE A CRASHWORTHY END TERMINAL	11.000	EA	2030.00000	22330.00	1978.25000	21760.75	1930.00000	21230.00
0340 6066610 END ANCHOR	1.000	EA	950.00000	950.00	922.50000	922.50	900.00000	900.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
0350 6083006 6 IN. CONCRETE MEDIAN STRIP	136.000	SQYD	29.90000	4066.40	71.61000	9738.96	28.44000	3867.84
0360 6091041 CONCRETE GUTTER TYPE A	807.000	LF	24.90000	20094.30	44.16000	35637.12	23.71000	19133.97
0370 6091042 CONCRETE GUTTER TYPE B	314.000	LF	24.90000	7818.60	28.45000	8933.30	23.74000	7454.36
0380 6091052 CURB AND GUTTER TYPE B	2034.000	LF	19.80000	40273.20	28.02000	56992.68	18.85000	38340.90
0390 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	895.000	LF	10.90000	9755.50	20.96000	18759.20	10.33000	9245.35
0400 6092031 CONCRETE CURB LOW PROFILE TYPE E	918.000	LF	10.90000	10006.20	19.94000	18304.92	10.35000	9501.30
0410 6094010 DRAIN BASIN	4.000	EA	3300.00000	13200.00	7121.90000	28487.60	6047.00000	24188.00
0420 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	7403.000	CUYD	29.10000	215427.30	28.15000	208394.45	30.90000	228752.70
0430 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	4807.000	CUYD	26.90000	129308.30	28.45000	136759.15	30.90000	148536.30
0440 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	662.000	CUYD	35.30000	23368.60	33.81000	22382.22	30.90000	20455.80
0450 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	468.000	CUYD	33.30000	15584.40	32.05000	14999.40	30.90000	14461.20
0460 6096041 PLACING TYPE 1 ROCK DITCH LINER	7403.000	CUYD	10.00000	74030.00	12.13000	89798.39	25.10000	185815.30
0470 6096042 PLACING TYPE 2 ROCK DITCH LINER	4807.000	CUYD	10.00000	48070.00	14.99000	72056.93	21.25000	102148.75
0480 6096043 PLACING TYPE 3 ROCK DITCH LINER	662.000	CUYD	10.00000	6620.00	14.25000	9433.50	24.70000	16351.40
0490 6096044 PLACING TYPE 4 ROCK DITCH LINER	468.000	CUYD	10.00000	4680.00	15.40000	7207.20	24.30000	11372.40
0500 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	432.000	CUYD	48.00000	20736.00	36.28000	15672.96	47.40000	20476.80
0510 6097000 ROCK LINING	809.000	CUYD	57.00000	46113.00	50.37000	40749.33	54.10000	43766.90
0520 6113020 FURNISHING TYPE 2 ROCK BLANKET	1734.000	CUYD	33.00000	57222.00	32.98000	57187.32	30.90000	53580.60
0530 6113040 PLACING TYPE 2 ROCK BLANKET	1734.000	CUYD	14.00000	24276.00	16.32000	28298.88	16.20000	28090.80
0540 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	2.000	EA	2600.00000	5200.00	3433.75000	6867.50	2500.00000	5000.00

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin		(8) 0010189 Illinois Valley Paving Co.		(9) 0010381 McAninch Corporation	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0550 6122020 REPLACEMENT SAND BARREL	34.000	EA	26.25000	892.50	205.00000	6970.00	25.00000	850.00
0560 6161005 CONSTRUCTION SIGNS	1999.000	SQFT	10.50000	20989.50	11.28000	22548.72	10.00000	19990.00
0570 6161010 RELOCATED SIGNS	64.000	SQFT	5.25000	336.00	8.20000	524.80	5.00000	320.00
0580 6161025 CHANNELIZER (TRIM LINE)	120.000	EA	10.50000	1260.00	41.00000	4920.00	10.00000	1200.00
0590 6161030 TYPE III MOVEABLE BARRICADE	48.000	EA	147.00000	7056.00	179.38000	8610.24	140.00000	6720.00
0600 6161040 FLASHING ARROW PANEL	2.000	EA	4200.00000	8400.00	3997.50000	7995.00	4000.00000	8000.00
0610 6161070 TUBULAR MARKER	209.000	EA	42.00000	8778.00	42.03000	8784.27	40.00000	8360.00
0620 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	13500.00000	27000.00	9737.50000	19475.00	12800.00000	25600.00
0630 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	105.00000	210.00	66.63000	133.26	100.00000	200.00
0640 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	210.00000	420.00	205.00000	410.00	200.00000	400.00
0650 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	309.000	LF	91.00000	28119.00	195.35000	60363.15	90.00000	27810.00
0660 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	320.000	LF	23.80000	7616.00	25.63000	8201.60	23.77000	7606.40
0670 6181000 MOBILIZATION		LUMP	694700.00000	694700.00	434858.83000	434858.83	700000.00000	700000.00
0680 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	96.000	LF	6.30000	604.80	8.20000	787.20	6.00000	576.00
0690 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	34.000	LF	24.15000	821.10	30.75000	1045.50	23.00000	782.00
0700 6205140 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	24.000	EA	72.50000	1740.00	512.50000	12300.00	69.00000	1656.00
0710 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5526.000	LF	0.70000	3868.20	0.26000	1436.76	0.07000	386.82
0720 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	15658.000	LF	0.17000	2661.86	0.26000	4071.08	0.16000	2505.28

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
0730 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	61173.000 LF	0.25000	15293.25	0.31000	18963.63	0.24000	14681.52
0740 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	23534.000 LF	0.25000	5883.50	0.31000	7295.54	0.24000	5648.16
0750 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1520.000 LF	0.53000	805.60	1.03000	1565.60	0.50000	760.00
0760 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	22953.000 LF	0.07000	1606.71	0.15000	3442.95	0.07000	1606.71
0770 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	22953.000 LF	0.07000	1606.71	0.15000	3442.95	0.07000	1606.71
0780 6207001 PAVEMENT MARKING REMOVAL	53344.000 LF	0.37000	19737.28	0.31000	16536.64	0.35000	18670.40
0790 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	3159.000 SQYD	1.50000	4738.50	2.35000	7423.65	2.55000	8055.45
0800 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2600.000 SQYD	1.70000	4420.00	2.91000	7566.00	3.00000	7800.00
0810 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	51500.00000	51500.00	130040.83000	130040.83	58600.00000	58600.00
0820 7250315A 15 IN. PIPE GROUP B	870.000 LF	25.60000	22272.00	21.42000	18635.40	44.00000	38280.00
0830 7250324A 24 IN. PIPE GROUP B	168.000 LF	38.30000	6434.40	28.42000	4774.56	48.00000	8064.00
0840 7250348A 48 IN. PIPE GROUP B	58.000 LF	85.40000	4953.20	55.97000	3246.26	72.00000	4176.00
0850 7250354A 54 IN. PIPE GROUP B	126.000 LF	74.00000	9324.00	53.71000	6767.46	174.00000	21924.00
0860 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	202.000 LF	44.00000	8888.00	31.11000	6284.22	54.00000	10908.00
0870 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	49.000 LF	68.00000	3332.00	48.74000	2388.26	57.00000	2793.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
0880 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	294.000 LF	45.60000	13406.40	38.64000	11360.16	61.00000	17934.00
0890 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	206.000 LF	53.30000	10979.80	47.83000	9852.98	67.00000	13802.00
0900 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	436.000 LF	62.00000	27032.00	65.66000	28627.76	79.00000	34444.00
0910 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	196.000 LF	99.00000	19404.00	98.99000	19402.04	110.00000	21560.00
0920 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	412.00000	2472.00	191.66000	1149.96	518.00000	3108.00
0930 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	5.000 EA	500.00000	2500.00	254.40000	1272.00	589.00000	2945.00
0940 7320048A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	1500.00000	6000.00	957.12000	3828.48	1759.00000	7036.00
0950 7320054A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	1715.00000	6860.00	1299.77000	5199.08	2267.00000	9068.00
0960 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	470.00000	940.00	426.59000	853.18	875.00000	1750.00
0970 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	540.00000	2160.00	689.40000	2757.60	963.00000	3852.00
0980 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	730.00000	1460.00	1002.24000	2004.48	1329.00000	2658.00
0990 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	980.00000	3920.00	1333.87000	5335.48	1574.00000	6296.00
1000 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	880.00000	3520.00	739.04000	2956.16	1176.00000	4704.00
1010 7321015A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	1030.00000	2060.00	874.29000	1748.58	1321.00000	2642.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
1020 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	1170.00000	4680.00	951.96000	3807.84	1736.00000	6944.00
1030 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	2015.00000	4030.00	2036.29000	4072.58	2662.00000	5324.00
1040 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	6.000 EA	2800.00000	16800.00	2764.07000	16584.42	3443.00000	20658.00
1050 7321020A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	6.000 EA	4400.00000	26400.00	4847.41000	29084.46	5479.00000	32874.00
1060 7322015A BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUBSTITUTE PIPE	4.000 EA	540.00000	2160.00	449.27000	1797.08	913.00000	3652.00
1070 8034000 BUFFALOGRASS SODDING	921.000 SQYD	10.40000	9578.40	7.07000	6511.47	6.90000	6354.90
1080 8051000A SEEDING - COOL SEASON MIXTURES	33.500 ACRE	2000.00000	67000.00	1921.87000	64382.65	1875.00000	62812.50
1090 8052000A SEEDING - WARM SEASON MIXTURES	35.000 ACRE	2050.00000	71750.00	1921.88000	67265.80	1875.00000	65625.00
1100 8061016 SEDIMENT REMOVAL	1080.000 CUYD	12.40000	13392.00	16.01000	17290.80	20.00000	21600.00
1110 8061017 TEMPORARY SEEDING AND MULCHING	32.600 ACRE	945.00000	30807.00	922.50000	30073.50	900.00000	29340.00
1120 8061019 SILT FENCE	15651.000 LF	1.70000	26606.70	3.13000	48987.63	1.90000	29736.90
1130 8061021 TYPE I DITCH CHECK	201.000 EA	105.00000	21105.00	142.00000	28542.00	85.00000	17085.00
1140 8061022 TYPE II DITCH CHECK	352.000 EA	165.00000	58080.00	195.62000	68858.24	145.00000	51040.00
1150 8061050 TYPE C BERM	1378.000 LF	11.80000	16260.40	25.76000	35497.28	24.50000	33761.00
1160 8089902 MISC. CARPINUS BETULUS COLUMNARIS - 1.5 INCH	6.000 EA	440.00000	2640.00	261.38000	1568.28	255.00000	1530.00
1170 8089902 MISC. VIBURNUM RHYTIDOPHYLLOIDES ALLEGHENY - 3	48.000 EA	130.00000	6240.00	59.96000	2878.08	58.50000	2808.00
SECTION TOTALS		$	6,827,281.77	$	7,448,916.92	$	7,421,196.97

SECTION 0002 ALTERNATE PVMT A ITEMS (ROUTE 13) - J4P1138B

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
1190 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	37575.800 SQYD						
1250 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	156.900 STA						
1260 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	80.400 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALTERNATE PVMT B ITEMS (ROUTE 13) - J4P1138B							
1290 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	37575.800 SQYD	41.50000	1559395.70	33.28000	1250522.62	39.48000	1483492.58
1310 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	156.900 STA	44.60000	6997.74	50.37000	7903.05	62.50000	9806.25
1320 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	80.400 STA	44.60000	3585.84	50.20000	4036.08	62.50000	5025.00
SECTION TOTALS		$	1,569,979.28	$	1,262,461.75	$	1,498,323.83
SECTION 0004 ALT. PVMT. C ITEMS (RT. 50 & RAMPS) - J4P1138B							
1321 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	21129.100 SQYD						
1322 4039905 MISC. 10.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	1937.800 SQYD						
1323 4039905 MISC. 11.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	1899.100 SQYD						
1324 4039905 MISC. 12.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	2084.600 SQYD						
1325 4039905 MISC. 9.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	1952.800 SQYD						
1326 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	91.100 STA						
SECTION TOTALS		$		$		$	
SECTION 0005 ALT. PVMT. D ITEMS (RT. 50 & RAMPS) - J4P1138B							

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
1331 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	1952.800 SQYD	36.00000	70300.80	36.35000	70984.28	34.33000	67039.62
1332 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	23213.700 SQYD	39.00000	905334.30	37.20000	863549.64	37.36000	867263.83
1333 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	3836.900 SQYD	40.00000	153476.00	33.28000	127692.03	38.05000	145994.05
1334 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	91.100 STA	44.60000	4063.06	55.28000	5036.01	62.50000	5693.75
SECTION TOTALS		$	1,133,174.16	$	1,067,261.96	$	1,085,991.25
SECTION 0006 HIGHWAY LIGHTING ITEMS - J4P1138B							
1337 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	12.000 EA	2300.00000	27600.00	2223.99000	26687.88	2168.65000	26023.80
1340 9011115 BRACKET ARM, 15 FT. OR 4.6 M	12.000 EA	620.00000	7440.00	606.31000	7275.72	591.20000	7094.40
1350 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	12.000 EA	343.00000	4116.00	335.71000	4028.52	327.20000	3926.40
1360 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	6000.00000	6000.00	5846.09000	5846.09	5701.30000	5701.30
1370 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	200.000 LF	10.50000	2100.00	10.24000	2048.00	9.97000	1994.00
1380 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	537.000 LF	11.90000	6390.30	11.63000	6245.31	11.33000	6084.21
1390 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	6.000 LF	13.40000	80.40	13.13000	78.78	12.79000	76.74
1400 9015010 TRENCHING TYPE I	10215.000 LF	2.60000	26559.00	2.51000	25639.65	2.44000	24924.60
1410 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1440.000 LF	1.50000	2160.00	1.46000	2102.40	1.41000	2030.40
1420 9017401 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	230.000 LF	6.50000	1495.00	6.28000	1444.40	6.13000	1409.90
1430 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	11820.000 LF	3.20000	37824.00	3.08000	36405.60	3.00000	35460.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
1440 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	12.000	EA	1300.00000	15600.00	1276.89000	15322.68	1244.65000	14935.80
1450 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000	EA	3900.00000	3900.00	3816.59000	3816.59	3721.30000	3721.30
SECTION TOTALS			$	141,264.70	$	136,941.62	$	133,382.85
SECTION 0007 TRAFFIC SIGNAL ITEMS - J4P1138B								
1460 9028810 PULL BOX, PREFORMED CLASS 1	21.000	EA	765.00000	16065.00	746.97000	15686.37	727.65000	15280.65
SECTION TOTALS			$	16,065.00	$	15,686.37	$	15,280.65
SECTION 0008 HIGHWAY SIGNING ITEMS - J4P1138B								
1470 9031010 CONCRETE FOOTINGS, EMBEDDED	25.100	CUYD	792.00000	19879.20	773.87000	19424.14	661.00000	16591.10
1480 9031210 STRUCTURAL STEEL POSTS	12660.000	LB	2.30000	29118.00	2.19000	27725.40	2.05000	25953.00
1490 9031220 PIPE POSTS	5750.000	LB	2.60000	14950.00	2.56000	14720.00	2.50000	14375.00
1500 9031240 BREAKAWAY ASSEMBLY	66.000	EA	75.00000	4950.00	72.78000	4803.48	112.00000	7392.00
1510 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	400.000	LF	13.70000	5480.00	13.33000	5332.00	9.00000	3600.00
1520 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	101.000	LF	10.70000	1080.70	10.37000	1047.37	11.00000	1111.00
1530 9035004 TYPE SHR2L-1 SIGN	773.000	SQFT	18.10000	13991.30	17.63000	13627.99	18.50000	14300.50
1540 9035009 36 IN. OR 900 MM STOP SIGN	2.000	EA	200.00000	400.00	194.75000	389.50	160.00000	320.00
1550 9035064 TYPE STR2L-1 SIGN	2114.000	SQFT	20.80000	43971.20	20.30000	42914.20	14.00000	29596.00
SECTION TOTALS			$	133,820.40	$	129,984.08	$	113,238.60
SECTION 0009 BRIDGE NO. A7461 - J4P1138B								
1560 2061000 CLASS 1 EXCAVATION	199.000	CUYD	41.60000	8278.40	46.13000	9179.87	45.00000	8955.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
1570 2061003 CLASS 1 EXCAVATION IN ROCK	14.000	CUYD	120.00000	1680.00	281.88000	3946.32	275.00000	3850.00
1580 5031010 BRIDGE APPROACH SLAB (BRIDGE)	218.000	SQYD	249.00000	54282.00	230.63000	50277.34	225.00000	49050.00
1590 7021012 STRUCTURAL STEEL PILES (12 IN.)	558.000	LF	58.90000	32866.20	68.68000	38323.44	67.00000	37386.00
1600 7026000 PRE-BORE FOR PILING	180.000	LF	44.00000	7920.00	68.68000	12362.40	67.00000	12060.00
1610 7027000 PILE POINT REINFORCEMENT	18.000	EA	117.00000	2106.00	179.38000	3228.84	175.00000	3150.00
1620 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	104.500	CUYD	735.00000	76807.50	604.75000	63196.38	590.00000	61655.00
1630 7034213 SLAB ON CONCRETE I-GIRDER	610.000	SQYD	299.00000	182390.00	248.05000	151310.50	242.00000	147620.00
1640 7034215 SAFETY BARRIER CURB	321.000	LF	57.00000	18297.00	66.63000	21388.23	65.00000	20865.00
1650 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	665.000	LF	175.00000	116375.00	235.75000	156773.75	230.00000	152950.00
1660 7061060 REINFORCING STEEL (BRIDGES)	15950.000	LB	0.86000	13717.00	1.03000	16428.50	1.00000	15950.00
1670 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000	EA	716.00000	5728.00	1025.00000	8200.00	1000.00000	8000.00
1680 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	3720.00000	7440.00	2050.00000	4100.00	2000.00000	4000.00
1690 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	440.00000	8800.00	256.25000	5125.00	250.00000	5000.00
1700 7251000 CORRUGATED METAL PIPE PILE SPACERS	18.000	EA	530.00000	9540.00	51.25000	922.50	50.00000	900.00
SECTION TOTALS			$	546,227.10	$	544,763.07	$	531,391.00
SECTION 0010 BRIDGE NO. A7462 - J4P1138B								
1710 2061000 CLASS 1 EXCAVATION	206.000	CUYD	41.50000	8549.00	46.13000	9502.78	45.00000	9270.00
1720 2061003 CLASS 1 EXCAVATION IN ROCK	14.000	CUYD	120.00000	1680.00	281.88000	3946.32	275.00000	3850.00
1730 5031010 BRIDGE APPROACH SLAB (BRIDGE)	218.000	SQYD	249.00000	54282.00	230.63000	50277.34	225.00000	49050.00
1740 7021012 STRUCTURAL STEEL PILES (12 IN.)	558.000	LF	59.00000	32922.00	68.68000	38323.44	67.00000	37386.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
1750 7026000 PRE-BORE FOR PILING	180.000	LF	50.40000	9072.00	68.68000	12362.40	67.00000	12060.00
1760 7027000 PILE POINT REINFORCEMENT	18.000	EA	117.00000	2106.00	179.38000	3228.84	175.00000	3150.00
1770 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	104.800	CUYD	744.00000	77971.20	604.75000	63377.80	590.00000	61832.00
1780 7034213 SLAB ON CONCRETE I-GIRDER	610.000	SQYD	299.00000	182390.00	248.05000	151310.50	242.00000	147620.00
1790 7034215 SAFETY BARRIER CURB	321.000	LF	57.00000	18297.00	66.63000	21388.23	65.00000	20865.00
1800 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	665.000	LF	175.00000	116375.00	235.75000	156773.75	230.00000	152950.00
1810 7061060 REINFORCING STEEL (BRIDGES)	16020.000	LB	0.86000	13777.20	1.03000	16500.60	1.00000	16020.00
1820 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000	EA	716.00000	5728.00	1025.00000	8200.00	1000.00000	8000.00
1830 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	3780.00000	7560.00	2050.00000	4100.00	2000.00000	4000.00
1840 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	440.00000	8800.00	256.25000	5125.00	250.00000	5000.00
1850 7251000 CORRUGATED METAL PIPE PILE SPACERS	18.000	EA	530.00000	9540.00	51.25000	922.50	50.00000	900.00
SECTION TOTALS			$	549,049.40	$	545,339.50	$	531,953.00
SECTION 0011 ALTERNATE BRIDGE A NO. A7464 - J4P1138B								
1860 5031010 BRIDGE APPROACH SLAB (BRIDGE)	180.000	SQYD	251.00000	45180.00	215.25000	38745.00	325.00000	58500.00
1870 7011110 DRILLED SHAFTS (6 FT. 0 IN. DIA.)	719.100	LF	859.00000	617706.90	1025.00000	737077.50	915.00000	657976.50
1880 7011209 ROCK SOCKETS (5 FT 6 IN. DIA.)	278.700	LF	491.00000	136841.70	1230.00000	342801.00	565.00000	157465.50
1890 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	16.000	EA	263.00000	4208.00	410.00000	6560.00	420.25000	6724.00
1900 7011400 FOUNDATION INSPECTION HOLES	438.700	LF	66.00000	28954.20	128.13000	56210.63	74.75000	32792.83
1910 7011500 CONCRETE CORING	118.800	LF	35.00000	4158.00	102.50000	12177.00	63.00000	7484.40

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
1920 7011600 SONIC LOGGING TESTING	16.000	EA	420.00000	6720.00	2050.00000	32800.00	763.50000	12216.00
1930 7021012 STRUCTURAL STEEL PILES (12 IN.)	2475.000	LF	53.00000	131175.00	56.38000	139540.50	57.25000	141693.75
1940 7026000 PRE-BORE FOR PILING	720.000	LF	20.00000	14400.00	59.45000	42804.00	36.00000	25920.00
1950 7027000 PILE POINT REINFORCEMENT	30.000	EA	117.00000	3510.00	138.38000	4151.40	104.50000	3135.00
1960 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	741.800	CUYD	468.00000	347162.40	533.00000	395379.40	404.00000	299687.20
1970 7034215 SAFETY BARRIER CURB	1892.000	LF	56.00000	105952.00	56.38000	106670.96	53.00000	100276.00
1980 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	3489.000	SQYD	284.00000	990876.00	222.43000	776058.27	231.00000	805959.00
1990 7056011 TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	3590.000	LF	215.30000	772927.00	205.00000	735950.00	208.50000	748515.00
2000 7061060 REINFORCING STEEL (BRIDGES)	288720.000	LB	0.86000	248299.20	0.97000	280058.40	1.05000	303156.00
2010 7101000 REINFORCING STEEL (EPOXY COATED)	26430.000	LB	0.96000	25372.80	1.03000	27222.90	1.15000	30394.50
2020 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	5500.00000	5500.00	4100.00000	4100.00	5188.00000	5188.00
2030 7120900 EXPANSION DEVICE (FINGER PLATE)	33.000	LF	1270.00000	41910.00	1025.00000	33825.00	1324.00000	43692.00
2040 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	42.000	EA	1200.00000	50400.00	743.13000	31211.46	1145.00000	48090.00
2050 7123610 SLAB DRAIN	16.000	EA	615.00000	9840.00	307.50000	4920.00	376.00000	6016.00
2060 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	3660.00000	7320.00	1537.50000	3075.00	1630.00000	3260.00
2070 7161002 LAMINATED NEOPRENE BEARING PAD	24.000	EA	340.00000	8160.00	205.00000	4920.00	125.00000	3000.00
2080 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	32.000	EA	470.00000	15040.00	307.50000	9840.00	250.75000	8024.00
2090 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	16.000	EA	1680.00000	26880.00	1537.50000	24600.00	1431.00000	22896.00
2100 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	66.000	LF	515.00000	33990.00	333.13000	21986.58	423.00000	27918.00
SECTION TOTALS			$	3,682,483.20	$	3,872,685.00	$	3,559,979.68

SECTION 0012 ALTERNATE BRIDGE B NO. A7464 - J4P1138B

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
2110 5031010 BRIDGE APPROACH SLAB (BRIDGE)	180.000	SQYD						
2120 7011112 DRILLED SHAFTS (7 FT. 0 IN. DIA.)	446.600	LF						
2130 7011211 ROCK SOCKETS (6 FT 6 IN. DIA.)	174.000	LF						
2140 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	10.000	EA						
2150 7011400 FOUNDATION INSPECTION HOLES	274.000	LF						
2160 7011500 CONCRETE CORING	62.500	LF						
2170 7011600 SONIC LOGGING TESTING	10.000	EA						
2180 7021012 STRUCTURAL STEEL PILES (12 IN.)	2475.000	LF						
2190 7026000 PRE-BORE FOR PILING	720.000	LF						
2200 7027000 PILE POINT REINFORCEMENT	30.000	EA						
2210 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	653.000	CUYD						
2220 7034212 SLAB ON STEEL	3491.000	SQYD						
2230 7034215 SAFETY BARRIER CURB	1894.000	LF						
2240 7061060 REINFORCING STEEL (BRIDGES)	238230.000	LB						
2250 7101000 REINFORCING STEEL (EPOXY COATED)	32190.000	LB						
2260 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP						
2270 7110500 TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)		LUMP						
2280 7120900 EXPANSION DEVICE (FINGER PLATE)	33.000	LF						
2290 7121122 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	846510.000	LB						

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
2300 7121123 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709 GRADE HPS70W	351570.000	LB						
2310 7123610 SLAB DRAIN	14.000	EA						
2320 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA						
2330 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	32.000	EA						
2340 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	66.000	LF						
SECTION TOTALS			$		$		$	
SECTION 0013 WALL NO. A7609 - J4P1138B								
2350 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	3500.00000	3500.00	3151.88000	3151.88	3300.00000	3300.00
2360 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	3500.00000	3500.00	3151.88000	3151.88	3300.00000	3300.00
2370 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	6150.000	SQFT	55.20000	339480.00	57.45000	353317.50	53.75000	330562.50
SECTION TOTALS			$	346,480.00	$	359,621.26	$	337,162.50
SECTION 0014 BRIDGE NO. A7610 - J4P1138B								
2380 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	3300.00000	3300.00	2808.50000	2808.50	3100.00000	3100.00
2390 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	3300.00000	3300.00	2808.50000	2808.50	3100.00000	3100.00
2400 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	5480.000	SQFT	55.20000	302496.00	57.74000	316415.20	53.75000	294550.00
SECTION TOTALS			$	309,096.00	$	322,032.20	$	300,750.00
SECTION 0015 BRIDGE NO. A7682 - J4P1138B								
2410 2063300 CLASS 4 EXCAVATION	350.000	CUYD	18.10000	6335.00	12.30000	4305.00	20.00000	7000.00
2420 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	253.600	CUYD	386.00000	97889.60	345.43000	87601.05	435.00000	110316.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
2430 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	34920.000 LB	1.08000	37713.60	1.54000	53776.80	1.00000	34920.00
SECTION TOTALS		$	141,938.20	$	145,682.85	$	152,236.00
SECTION 0016 BRIDGE NO. A7683 - J4P1138B							
2440 2063300 CLASS 4 EXCAVATION	1125.000 CUYD	18.10000	20362.50	12.30000	13837.50	20.00000	22500.00
2450 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	508.300 CUYD	386.00000	196203.80	303.40000	154218.22	335.00000	170280.50
2460 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	54460.000 LB	1.08000	58816.80	1.54000	83868.40	1.00000	54460.00
SECTION TOTALS		$	275,383.10	$	251,924.12	$	247,240.50
SECTION 0017 ROADWAY ITEMS - J4P1138C							
2470 2013000 CLEARING AND GRUBBING	33.000 ACRE	2150.00000	70950.00	1785.63000	58925.79	2000.00000	66000.00
2480 2022010 REMOVAL OF IMPROVEMENTS	LUMP	162500.00000	162500.00	139524.10000	139524.10	298500.00000	298500.00
2485 2024024 REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	284.000 LF	21.00000	5964.00	20.50000	5822.00	13.50000	3834.00
2490 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	2571.000 SQFT	4.20000	10798.20	4.10000	10541.10	1.85000	4756.35
2500 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	94.000 LF	16.00000	1504.00	15.38000	1445.72	7.00000	658.00
2510 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	512.000 LF	16.00000	8192.00	15.38000	7874.56	6.50000	3328.00
2525 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	24.000 SQFT	21.00000	504.00	20.50000	492.00	20.00000	480.00
2540 2027000 DISPOSAL AND PLUGGING OF WELLS	2.000 EA	2200.00000	4400.00	2562.50000	5125.00	2000.00000	4000.00
2550 2027010 RESIDENTIAL WASTEWATER LAGOON CLOSURE	2.000 EA	5100.00000	10200.00	2610.07000	5220.14	6000.00000	12000.00
2560 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL 108	LUMP	6000.00000	6000.00	8148.61000	8148.61	2000.00000	2000.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
2570 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL 69		LUMP	6000.00000	6000.00	2716.22000	2716.22	2500.00000	2500.00
2580 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL 91		LUMP	6000.00000	6000.00	8148.61000	8148.61	2000.00000	2000.00
2590 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 108 (J4P1138C)		LUMP	6000.00000	6000.00	9460.22000	9460.22	22500.00000	22500.00
2600 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 69 (J4P1138C)		LUMP	6000.00000	6000.00	5958.64000	5958.64	11865.00000	11865.00
2610 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 91 (J4P1138C)		LUMP	6000.00000	6000.00	4506.58000	4506.58	13000.00000	13000.00
2620 2031000 CLASS A EXCAVATION	987189.000	CUYD	2.85000	2813488.65	2.75000	2714769.75	2.87000	2833232.43
2630 2032000 CLASS C EXCAVATION	27190.000	CUYD	12.25000	333077.50	11.06000	300721.40	7.64000	207731.60
2640 2036000 COMPACTING EMBANKMENT	552333.000	CUYD	0.39000	215409.87	0.56000	309306.48	0.30000	165699.90
2650 2037075 COMPACTING IN CUT	227.500	STA	462.00000	105105.00	252.35000	57409.63	800.00000	182000.00
2660 2042010 SETTLEMENT GAUGE	6.000	EA	1100.00000	6600.00	1596.12000	9576.72	1160.00000	6960.00
2670 2043010 PORE PRESSURE MEASURING DEVICE	4.000	EA	2200.00000	8800.00	2152.50000	8610.00	2190.00000	8760.00
2680 2051010 MODIFIED SUBGRADE	8147.000	SQYD	8.45000	68842.15	6.51000	53036.97	10.00000	81470.00
2690 2063000 CLASS 3 EXCAVATION	1838.000	CUYD	26.75000	49166.50	6.76000	12424.88	8.00000	14704.00
2700 2069903 MISC. TEMPORARY SHORING	1000.000	LF	1.00000	1000.00	0.01000	10.00	35.00000	35000.00
2710 2071000 LINEAR GRADING CLASS 1	24.200	STA	855.00000	20691.00	259.62000	6282.80	1100.00000	26620.00
2720 2081000 INTERCEPTION DITCH	42.000	100F	175.00000	7350.00	99.12000	4163.04	200.00000	8400.00
2730 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	105710.000	SQYD	5.15000	544406.50	8.09000	855193.90	4.90000	517979.00
2740 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	33661.000	SQYD	8.95000	301265.95	8.58000	288811.38	8.50000	286118.50

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
2750 3105003 GRAVEL (A) OR CRUSHED STONE (B)	17208.000	SQYD	7.50000	129060.00	6.18000	106345.44	7.00000	120456.00
2760 4019905 MISC. OPTIONAL 7 IN. PCCP OR ASPHALT PAVEMENT	5920.000	SQYD	32.00000	189440.00	31.12000	184230.40	30.36000	179731.20
2770 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	142.200	SQYD	51.00000	7252.20	51.59000	7336.10	48.55000	6903.81
2775 5021109 CONCRETE PAVEMENT (9 IN. NON-REINF)	1000.000	SQYD	38.00000	38000.00	71.68000	71680.00	36.32000	36320.00
2780 5021341 TYPE A3 SHOULDER	21568.000	SQYD	25.70000	554297.60	15.57000	335813.76	24.43000	526906.24
2790 5041000 CONCRETE APPROACH PAVEMENT	151.400	SQYD	116.00000	17562.40	285.87000	43280.72	110.40000	16714.56
2800 6011000A TYPE 2 FIELD LABORATORIES		LUMP	21400.00000	21400.00	40238.34000	40238.34	10000.00000	10000.00
2810 6044013 PIPE COLLAR, TYPE C	1.000	EA	1700.00000	1700.00	2515.48000	2515.48	3342.00000	3342.00
2820 6049907 MISC. SAND DRAINAGE BLANKET	17160.000	CUYD	9.50000	163020.00	24.02000	412183.20	24.20000	415272.00
2830 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	48280.000	LF	3.90000	188292.00	4.25000	205190.00	4.15000	200362.00
2840 6054020 OUTLET PIPES AND SPLASH PADS	119.000	EA	740.00000	88060.00	297.25000	35372.75	290.00000	34510.00
2850 6059903 MISC. WICK DRAINS	39521.000	LF	0.65000	25688.65	0.92000	36359.32	0.40000	15808.40
2860 6061010 GUARDRAIL TYPE A	5950.000	LF	15.50000	92225.00	15.17000	90261.50	14.80000	88060.00
2870 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1500.00000	12000.00	1465.75000	11726.00	1430.00000	11440.00
2880 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	340.00000	2720.00	328.00000	2624.00	320.00000	2560.00
2890 6063015 TYPE A CRASHWORTHY END TERMINAL	20.000	EA	2025.00000	40500.00	1978.25000	39565.00	1930.00000	38600.00
2900 6079903 MISC. TEMPORARY FENCING	1000.000	LF	7.00000	7000.00	12.52000	12520.00	3.00000	3000.00
2910 6083006 6 IN. CONCRETE MEDIAN STRIP	1020.600	SQYD	46.00000	46947.60	69.33000	70758.20	43.57000	44467.54
2920 6091041 CONCRETE GUTTER TYPE A	576.000	LF	30.40000	17510.40	48.33000	27838.08	28.94000	16669.44

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
2930 6091052 CURB AND GUTTER TYPE B	1203.000	LF	39.00000	46917.00	32.47000	39061.41	36.94000	44438.82
2940 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	586.000	LF	8.60000	5039.60	17.05000	9991.30	8.13000	4764.18
2950 6092031 CONCRETE CURB LOW PROFILE TYPE E	692.000	LF	13.40000	9272.80	24.19000	16739.48	12.76000	8829.92
2960 6094010 DRAIN BASIN	4.000	EA	3300.00000	13200.00	6365.18000	25460.72	4935.00000	19740.00
2970 6096041 PLACING TYPE 1 ROCK DITCH LINER	2221.000	CUYD	21.60000	47973.60	12.74000	28295.54	33.70000	74847.70
2980 6096042 PLACING TYPE 2 ROCK DITCH LINER	916.000	CUYD	21.60000	19785.60	15.93000	14591.88	29.20000	26747.20
2990 6097000 ROCK LINING	284.000	CUYD	57.10000	16216.40	54.59000	15503.56	59.40000	16869.60
3000 6113040 PLACING TYPE 2 ROCK BLANKET	3767.000	CUYD	21.60000	81367.20	18.08000	68107.36	14.45000	54433.15
3010 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	6.000	EA	2625.00000	15750.00	2562.50000	15375.00	2500.00000	15000.00
3020 6122020 REPLACEMENT SAND BARREL	12.000	EA	405.00000	4860.00	205.00000	2460.00	385.00000	4620.00
3030 6122030 IMPACT ATTENUATOR (RELOCATION)	6.000	EA	525.00000	3150.00	1537.50000	9225.00	500.00000	3000.00
3040 6161005 CONSTRUCTION SIGNS	1492.000	SQFT	10.50000	15666.00	11.28000	16829.76	10.00000	14920.00
3050 6161025 CHANNELIZER (TRIM LINE)	40.000	EA	10.50000	420.00	46.13000	1845.20	10.00000	400.00
3060 6161030 TYPE III MOVEABLE BARRICADE	41.000	EA	147.00000	6027.00	179.38000	7354.58	140.00000	5740.00
3070 6161120 INSTALLING 'DRIVE SMART' SIGN	3.000	EA	105.00000	315.00	66.63000	199.89	100.00000	300.00
3080 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	3.000	EA	2.10000	6.30	205.00000	615.00	200.00000	600.00
3090 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	2070.000	LF	22.40000	46368.00	20.50000	42435.00	19.88000	41151.60
3100 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	690.000	LF	8.25000	5692.50	10.25000	7072.50	4.50000	3105.00
3110 6181000 MOBILIZATION		LUMP	705000.00000	705000.00	572531.87000	572531.87	944000.00000	944000.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
3120 6191000 PAVEMENT EDGE TREATMENT	4000.000 LF	4.00000	16000.00	2.91000	11640.00	4.84000	19360.00
3130 6205140 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	48.000 EA	72.50000	3480.00	1025.00000	49200.00	69.00000	3312.00
3140 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6346.000 LF	0.07000	444.22	0.15000	951.90	0.07000	444.22
3150 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	40443.000 LF	0.17000	6875.31	0.26000	10515.18	0.16000	6470.88
3160 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	54120.000 LF	0.25000	13530.00	0.31000	16777.20	0.24000	12988.80
3170 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	692.000 LF	0.25000	173.00	0.31000	214.52	0.24000	166.08
3180 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	12.000 LF	10.50000	126.00	3.08000	36.96	10.00000	120.00
3190 6205929 24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	139.000 LF	1.05000	145.95	3.08000	428.12	1.00000	139.00
3200 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	100.000 EA	6.00000	600.00	13.87000	1387.00	2.00000	200.00
3210 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	3725.000 SQYD	1.50000	5587.50	2.51000	9349.75	2.55000	9498.75
3220 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	6953.000 SQYD	1.70000	11820.10	2.59000	18008.27	3.00000	20859.00
3230 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	81500.00000	81500.00	146806.80000	146806.80	71500.00000	71500.00
3240 7250315A 15 IN. PIPE GROUP B	21.000 LF	25.60000	537.60	47.24000	992.04	43.00000	903.00
3250 7250318A 18 IN. PIPE GROUP B	1125.000 LF	34.10000	38362.50	24.23000	27258.75	47.00000	52875.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
3260 7250324A 24 IN. PIPE GROUP B	434.000 LF	38.30000	16622.20	26.82000	11639.88	51.00000	22134.00
3270 7250330A 30 IN. PIPE GROUP B	40.000 LF	57.40000	2296.00	32.01000	1280.40	58.00000	2320.00
3280 7250336A 36 IN. PIPE GROUP B	128.000 LF	51.40000	6579.20	32.35000	4140.80	72.00000	9216.00
3290 7250342A 42 IN. PIPE GROUP B	60.000 LF	57.10000	3426.00	55.63000	3337.80	96.00000	5760.00
3300 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	372.000 LF	45.60000	16963.20	37.70000	14024.40	59.00000	21948.00
3310 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	404.000 LF	53.30000	21533.20	48.23000	19484.92	66.00000	26664.00
3320 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	456.000 LF	62.20000	28363.20	64.50000	29412.00	80.00000	36480.00
3330 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	303.000 LF	84.40000	25573.20	93.65000	28375.95	95.00000	28785.00
3333 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	200.000 LF	62.20000	12440.00	81.58000	16316.00	80.00000	16000.00
3337 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	185.000 LF	84.40000	15614.00	104.50000	19332.50	95.00000	17575.00
3340 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	410.00000	820.00	191.67000	383.34	518.00000	1036.00
3350 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	44.000 EA	440.00000	19360.00	220.86000	9717.84	538.00000	23672.00
3360 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	10.000 EA	500.00000	5000.00	254.40000	2544.00	589.00000	5890.00
3370 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	650.00000	1300.00	486.44000	972.88	1035.00000	2070.00
3380 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	855.00000	3420.00	603.80000	2415.20	1214.00000	4856.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
3390 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	8.000	EA	541.00000	4328.00	689.40000	5515.20	963.00000	7704.00
3400 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	6.000	EA	725.00000	4350.00	1002.23000	6013.38	1329.00000	7974.00
3410 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	10.000	EA	975.00000	9750.00	1333.87000	13338.70	1574.00000	15740.00
3420 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	6.000	EA	1550.00000	9300.00	1929.32000	11575.92	2054.00000	12324.00
3430 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	18.000	EA	1160.00000	20880.00	920.11000	16561.98	1453.00000	26154.00
3440 8034000 BUFFALOGRASS SODDING	570.000	SQYD	10.40000	5928.00	7.07000	4029.90	6.90000	3933.00
3450 8051000A SEEDING - COOL SEASON MIXTURES	37.900	ACRE	2000.00000	75800.00	1921.87000	72838.87	1875.00000	71062.50
3460 8052000A SEEDING - WARM SEASON MIXTURES	59.700	ACRE	2050.00000	122385.00	1921.88000	114736.24	1875.00000	111937.50
3470 8059919 MISC. WETLAND SEEDING	0.800	ACRE	4400.00000	3520.00	4100.00000	3280.00	4000.00000	3200.00
3480 8061016 SEDIMENT REMOVAL	1509.000	CUYD	12.40000	18711.60	16.00000	24144.00	20.00000	30180.00
3490 8061017 TEMPORARY SEEDING AND MULCHING	48.800	ACRE	945.00000	46116.00	922.50000	45018.00	900.00000	43920.00
3500 8061019 SILT FENCE	32890.000	LF	1.70000	55913.00	3.13000	102945.70	1.90000	62491.00
3510 8061021 TYPE I DITCH CHECK	29.000	EA	115.00000	3335.00	142.08000	4120.32	85.00000	2465.00
3520 8061022 TYPE II DITCH CHECK	562.000	EA	160.00000	89920.00	195.63000	109944.06	145.00000	81490.00
3530 8061050 TYPE C BERM	1726.000	LF	11.80000	20366.80	25.76000	44461.76	24.50000	42287.00
3540 8089902 MISC. CARPINUS BETULUS COLUMNARIS TREE (1.5	6.000	EA	440.00000	2640.00	261.38000	1568.28	255.00000	1530.00
3550 8089902 MISC. VIBURNUM RHYTIDOPHYLLOIDES ALLEGHENY	48.000	EA	130.00000	6240.00	59.96000	2878.08	58.50000	2808.00
SECTION TOTALS			$	8,329,893.95	$	8,563,674.37	$	8,827,169.87

SECTION 0018 ALT PVMT A ITEMS - J4P1138C

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
3560 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	6000.000 SQYD						
3570 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	60002.300 SQYD						
3580 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	15103.000 SQYD						
3590 4039905 MISC. 12.5 IN. ASPHALTIC CONCRETE PAVEMENT	6499.600 SQYD						
3600 4039905 MISC. 7.5 INCHES ASPHALTIC CONCRETE PAVEMENT	1262.500 SQYD						
3610 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	463.100 STA						
3620 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	237.300 STA						
SECTION TOTALS		$		$		$	
SECTION 0019 ALT PVMT B ITEMS - J4P1138C							
3625 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	6000.000 SQYD	33.40000	200400.00	36.35000	218100.00	31.78000	190680.00
3630 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	21602.600 SQYD	38.10000	823059.06	37.20000	803616.72	36.32000	784606.43
3635 5021331 CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	1262.500 SQYD	41.40000	52267.50	41.26000	52090.75	39.39000	49729.88
3640 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	60002.300 SQYD	35.50000	2130081.65	33.28000	1996876.54	33.76000	2025677.65
3670 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	463.100 STA	45.00000	20839.50	50.48000	23377.29	62.50000	28943.75
3680 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	237.300 STA	45.00000	10678.50	50.31000	11938.56	62.50000	14831.25
SECTION TOTALS		$	3,237,326.21	$	3,105,999.86	$	3,094,468.96
SECTION 0020 HIGHWAY SIGNING ITEMS - J4P1138C							

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
3690 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	8.000 EA	2300.00000	18400.00	2223.99000	17791.92	2168.65000	17349.20
3700 9011115 BRACKET ARM, 15 FT. OR 4.6 M	8.000 EA	620.00000	4960.00	606.31000	4850.48	591.20000	4729.60
3710 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	8.000 EA	345.00000	2760.00	335.71000	2685.68	327.20000	2617.60
3720 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	2.000 EA	6000.00000	12000.00	5846.09000	11692.18	5701.30000	11402.60
3730 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	310.000 LF	10.50000	3255.00	10.24000	3174.40	9.97000	3090.70
3740 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	431.000 LF	12.00000	5172.00	11.63000	5012.53	11.33000	4883.23
3750 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	24.000 LF	13.40000	321.60	13.13000	315.12	12.79000	306.96
3760 9015010 TRENCHING TYPE I	758.000 LF	2.60000	1970.80	2.51000	1902.58	2.44000	1849.52
3770 9016110 PULL BOX, PREFORMED CLASS 1	7.000 EA	764.00000	5348.00	746.97000	5228.79	727.65000	5093.55
3780 9017008 CABLE, 8 AWG 1 CONDUCTOR	1500.000 LF	1.60000	2400.00	1.57000	2355.00	1.52000	2280.00
3790 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	950.000 LF	1.50000	1425.00	1.46000	1387.00	1.41000	1339.50
3800 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	8.000 EA	1310.00000	10480.00	1276.89000	10215.12	1244.65000	9957.20
3810 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	2.000 EA	3900.00000	7800.00	3816.59000	7633.18	3721.30000	7442.60
SECTION TOTALS		$	76,292.40	$	74,243.98	$	72,342.26
SECTION 0021 TRAFFIC SIGNAL ITEMS - J4P1138C							
3825 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	340.000 LF	2.65000	901.00	2.58000	877.20	2.51000	853.40
SECTION TOTALS		$	901.00	$	877.20	$	853.40
SECTION 0022 HIGHWAY SIGNING ITEMS - J4P1138C							

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
3830 9031010 CONCRETE FOOTINGS, EMBEDDED	11.600	CUYD	1040.00000	12064.00	1009.63000	11711.71	661.00000	7667.60
3840 9031210 STRUCTURAL STEEL POSTS	490.000	LB	2.40000	1176.00	2.36000	1156.40	2.05000	1004.50
3850 9031220 PIPE POSTS	8610.000	LB	3.00000	25830.00	2.92000	25141.20	2.50000	21525.00
3860 9031240 BREAKAWAY ASSEMBLY	63.000	EA	100.00000	6300.00	97.38000	6134.94	112.00000	7056.00
3870 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	479.000	LF	13.70000	6562.30	13.33000	6385.07	9.00000	4311.00
3880 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	121.000	LF	9.80000	1185.80	9.53000	1153.13	11.00000	1331.00
3890 9035004 TYPE SHR2L-1 SIGN	816.000	SQFT	18.10000	14769.60	17.63000	14386.08	18.50000	15096.00
3900 9035009 36 IN. OR 900 MM STOP SIGN	10.000	EA	131.00000	1310.00	128.13000	1281.30	160.00000	1600.00
SECTION TOTALS			$	69,197.70	$	67,349.83	$	59,591.10
SECTION 0023 BRIDGE NO. A7475 - J4P1138C								
3910 5031010 BRIDGE APPROACH SLAB (BRIDGE)	182.000	SQYD	251.00000	45682.00	256.25000	46637.50	250.00000	45500.00
3920 7021012 STRUCTURAL STEEL PILES (12 IN.)	1239.000	LF	53.00000	65667.00	43.05000	53338.95	42.00000	52038.00
3930 7026000 PRE-BORE FOR PILING	126.000	LF	35.00000	4410.00	26.91000	3390.66	26.25000	3307.50
3940 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	116.200	CUYD	916.00000	106439.20	512.50000	59552.50	500.00000	58100.00
3950 7034215 SAFETY BARRIER CURB	352.000	LF	57.00000	20064.00	76.88000	27061.76	75.00000	26400.00
3960 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	573.000	LF	173.00000	99129.00	148.63000	85164.99	145.00000	83085.00
3970 7061060 REINFORCING STEEL (BRIDGES)	7250.000	LB	0.86000	6235.00	1.28000	9280.00	1.25000	9062.50
3980 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	3.000	EA	818.00000	2454.00	840.50000	2521.50	820.00000	2460.00
3990 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	3670.00000	7340.00	1640.00000	3280.00	1600.00000	3200.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
4000 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	280.00000	2240.00	112.75000	902.00	110.00000	880.00
4010 7161002 LAMINATED NEOPRENE BEARING PAD	16.000	EA	292.00000	4672.00	128.13000	2050.08	125.00000	2000.00
SECTION TOTALS			$	364,332.20	$	293,179.94	$	286,033.00
SECTION 0024 ALTERNATE BRIDGE A NO. A7475 - J4P1138C								
4020 7034213 SLAB ON CONCRETE I-GIRDER PRESTRESSED PANEL METHOD	565.000	SQYD	366.00000	206790.00	281.88000	159262.20	275.00000	155375.00
SECTION TOTALS			$	206,790.00	$	159,262.20	$	155,375.00
SECTION 0025 ALTERNATE BRIDGE B NO. A7475 - J4P1138C								
4030 7034213 SLAB ON CONCRETE I-GIRDER CAST-IN-PLACE METHOD	565.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0026 BRIDGE NO. A7477 - J4P1138C								
4040 5031010 BRIDGE APPROACH SLAB (BRIDGE)	179.000	SQYD	251.00000	44929.00	256.25000	45868.75	200.00000	35800.00
4050 7011110 DRILLED SHAFTS (6 FT. 0 IN. DIA.)	160.000	LF	862.00000	137920.00	820.00000	131200.00	900.00000	144000.00
4060 7011209 ROCK SOCKETS (5 FT 6 IN. DIA.)	68.400	LF	469.00000	32079.60	410.00000	28044.00	950.00000	64980.00
4070 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	420.00000	1680.00	353.63000	1414.52	400.00000	1600.00
4080 7011400 FOUNDATION INSPECTION HOLES	108.400	LF	69.00000	7479.60	112.75000	12222.10	125.00000	13550.00
4090 7011500 CONCRETE CORING	57.600	LF	41.00000	2361.60	87.13000	5018.69	100.00000	5760.00
4100 7011600 SONIC LOGGING TESTING	4.000	EA	420.00000	1680.00	4458.75000	17835.00	1900.00000	7600.00
4110 7021012 STRUCTURAL STEEL PILES (12 IN.)	1056.000	LF	53.00000	55968.00	51.25000	54120.00	55.00000	58080.00
4120 7026000 PRE-BORE FOR PILING	384.000	LF	20.00000	7680.00	36.13000	13873.92	50.00000	19200.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(8) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(9) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
4130 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	129.600	CUYD	916.00000	118713.60	512.50000	66420.00	500.00000	64800.00
4140 7034215 SAFETY BARRIER CURB	728.000	LF	56.00000	40768.00	71.75000	52234.00	50.00000	36400.00
4150 7056011 TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	1265.000	LF	230.60000	291709.00	205.00000	259325.00	275.00000	347875.00
4160 7061060 REINFORCING STEEL (BRIDGES)	57880.000	LB	0.86000	49776.80	1.13000	65404.40	0.90000	52092.00
4170 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	18.000	EA	1200.00000	21600.00	1230.00000	22140.00	600.00000	10800.00
4180 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	3700.00000	7400.00	1640.00000	3280.00	1250.00000	2500.00
4190 7161002 LAMINATED NEOPRENE BEARING PAD	4.000	EA	345.00000	1380.00	174.25000	697.00	150.00000	600.00
4200 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	455.00000	9100.00	256.25000	5125.00	300.00000	6000.00
SECTION TOTALS			$	832,225.20	$	784,222.38	$	871,637.00
SECTION 0027 ALTERNATE BRIDGE A NO. A7477 - J4P1138C								
4210 7034218 SLAB ON CONCRETE BULB-TEE GIRDER PRESTRESSED PANEL METHOD	1228.000	SQYD	362.00000	444536.00	292.13000	358735.64	200.00000	245600.00
SECTION TOTALS			$	444,536.00	$	358,735.64	$	245,600.00
SECTION 0028 ALTERNATE BRIDGE B NO. A7477 - J4P1138C								
4220 7034218 SLAB ON CONCRETE BULB-TEE GIRDER CAST-IN-PLACE METHOD	1228.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0029 BRIDGE NO. A7684 - J4P1138C								
4230 2063300 CLASS 4 EXCAVATION	1790.000	CUYD	18.10000	32399.00	12.30000	22017.00	20.00000	35800.00
4240 7034041 CLASS B-1 CONCRETE (CULVERTS)	657.800	CUYD	386.00000	253910.80	246.00000	161818.80	330.00000	217074.00
4250 7061030 REINFORCING STEEL (CULVERTS)	67100.000	LB	1.08000	72468.00	1.54000	103334.00	1.00000	67100.00
SECTION TOTALS			$	358,777.80	$	287,169.80	$	319,974.00
CONTRACT TOTALS			$	29,592,514.77	$	29,798,015.90	$	29,861,171.42

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1138B								
0010 2013000 CLEARING AND GRUBBING	20.000	ACRE	2550.51000	51010.20	2500.00000	50000.00		
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	121000.00000	121000.00	85000.00000	85000.00		
0030 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	100.000	LF	5.00000	500.00	25.00000	2500.00		
0040 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	50.000	LF	5.00000	250.00	25.00000	1250.00		
0050 2024067 REMOVAL OF FLOOR SHEETING ACM ON WOOD (CATEGORY I NON-FRIABLE)	35.000	SQFT	10.00000	350.00	30.00000	1050.00		
0060 2024072 REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	35.000	SQFT	10.00000	350.00	40.00000	1400.00		
0070 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL NO. 60		LUMP	3232.32000	3232.32	12000.00000	12000.00		
0080 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 60 (J4P1138B)		LUMP	11363.64000	11363.64	15000.00000	15000.00		
0090 2031000 CLASS A EXCAVATION	761330.000	CUYD	2.53000	1926164.90	2.50000	1903325.00		
0100 2036000 COMPACTING EMBANKMENT	290725.000	CUYD	0.29000	84310.25	0.35000	101753.75		
0110 2037075 COMPACTING IN CUT	114.000	STA	323.74000	36906.36	1100.00000	125400.00		
0120 2043010 PORE PRESSURE MEASURING DEVICE	3.000	EA	6826.18000	20478.54	2100.00000	6300.00		
0130 2051010 MODIFIED SUBGRADE	5087.000	SQYD	8.00000	40696.00	10.65000	54176.55		
0140 2063000 CLASS 3 EXCAVATION	1794.000	CUYD	9.34000	16755.96	3.50000	6279.00		
0150 2071000 LINEAR GRADING CLASS 1	14.800	STA	1085.86000	16070.73	1100.00000	16280.00		
0160 2081000 INTERCEPTION DITCH	22.000	100F	307.07000	6755.54	250.00000	5500.00		
0170 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	87346.000	SQYD	4.85000	423628.10	6.75000	589585.50		

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0180 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	16118.000	SQYD	8.70000	140226.60	9.50000	153121.00		
0190 3105003 GRAVEL (A) OR CRUSHED STONE (B)	2258.000	SQYD	5.30000	11967.40	11.00000	24838.00		
0200 4010151 TYPE A3 SHOULDER	12108.700	SQYD	24.29000	294120.32	15.53000	188048.11		
0210 4019905 MISC. 3-3/4 IN BITUMINOUS PAVEMENT	604.000	SQYD	35.63000	21520.52	35.15000	21230.60		
0215 4019905 MISC. OPTIONAL PAVEMENT (7 IN PCCP OR	1796.900	SQYD	31.19000	56045.31	30.77000	55290.61		
0220 4019905 MISC. OPTIONAL PAVEMENT (7 IN PCCP OR	11413.300	SQYD	30.47000	347763.25	30.06000	343083.80		
0230 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	559.800	SQYD	57.45000	32160.51	75.00000	41985.00		
0235 5021109 CONCRETE PAVEMENT (9 IN. NON-REINF)	1072.000	SQYD	64.10000	68715.20	65.00000	69680.00		
0240 5041000 CONCRETE APPROACH PAVEMENT	394.000	SQYD	151.45000	59671.30	125.00000	49250.00		
0250 6044011 PIPE COLLAR, TYPE A	1.000	EA	1111.11000	1111.11	1200.00000	1200.00		
0260 6049907 MISC. SAND DRAINAGE BLANKET	23600.000	CUYD	31.17000	735612.00	32.30000	762280.00		
0270 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	16809.000	LF	4.45000	74800.05	8.05000	135312.45		
0280 6054020 OUTLET PIPES AND SPLASH PADS	58.000	EA	311.15000	18046.70	600.00000	34800.00		
0290 6059903 MISC. WICK DRAINS	48591.000	LF	0.62000	30126.42	1.00000	48591.00		
0300 6061010 GUARDRAIL TYPE A	5375.000	LF	14.90000	80087.50	16.91000	90891.25		
0310 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1430.00000	11440.00	1660.00000	13280.00		
0320 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	310.00000	2480.00	330.00000	2640.00		
0330 6063015 TYPE A CRASHWORTHY END TERMINAL	11.000	EA	1930.00000	21230.00	1955.00000	21505.00		
0340 6066610 END ANCHOR	1.000	EA	900.00000	900.00	785.00000	785.00		

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0350 6083006 6 IN. CONCRETE MEDIAN STRIP	136.000	SQYD	67.10000	9125.60	80.00000	10880.00		
0360 6091041 CONCRETE GUTTER TYPE A	807.000	LF	41.25000	33288.75	55.00000	44385.00		
0370 6091042 CONCRETE GUTTER TYPE B	314.000	LF	35.85000	11256.90	55.00000	17270.00		
0380 6091052 CURB AND GUTTER TYPE B	2034.000	LF	20.09000	40863.06	14.85000	30204.90		
0390 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	895.000	LF	10.50000	9397.50	12.00000	10740.00		
0400 6092031 CONCRETE CURB LOW PROFILE TYPE E	918.000	LF	8.25000	7573.50	12.00000	11016.00		
0410 6094010 DRAIN BASIN	4.000	EA	4318.18000	17272.72	4100.00000	16400.00		
0420 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	7403.000	CUYD	33.48000	247852.44	28.30000	209504.90		
0430 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	4807.000	CUYD	33.48000	160938.36	28.30000	136038.10		
0440 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	662.000	CUYD	39.95000	26446.90	33.10000	21912.20		
0450 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	468.000	CUYD	37.88000	17727.84	33.40000	15631.20		
0460 6096041 PLACING TYPE 1 ROCK DITCH LINER	7403.000	CUYD	18.69000	138362.07	17.00000	125851.00		
0470 6096042 PLACING TYPE 2 ROCK DITCH LINER	4807.000	CUYD	18.69000	89842.83	17.00000	81719.00		
0480 6096043 PLACING TYPE 3 ROCK DITCH LINER	662.000	CUYD	18.69000	12372.78	18.30000	12114.60		
0490 6096044 PLACING TYPE 4 ROCK DITCH LINER	468.000	CUYD	18.69000	8746.92	18.30000	8564.40		
0500 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	432.000	CUYD	44.19000	19090.08	41.00000	17712.00		
0510 6097000 ROCK LINING	809.000	CUYD	56.31000	45554.79	50.00000	40450.00		
0520 6113020 FURNISHING TYPE 2 ROCK BLANKET	1734.000	CUYD	37.88000	65683.92	33.35000	57828.90		
0530 6113040 PLACING TYPE 2 ROCK BLANKET	1734.000	CUYD	18.69000	32408.46	24.45000	42396.30		
0540 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	2.000	EA	2527.81000	5055.62	7500.00000	15000.00		

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0550 6122020 REPLACEMENT SAND BARREL	34.000	EA	25.28000	859.52	250.00000	8500.00		
0560 6161005 CONSTRUCTION SIGNS	1999.000	SQFT	10.11000	20209.89	10.50000	20989.50		
0570 6161010 RELOCATED SIGNS	64.000	SQFT	5.06000	323.84	10.00000	640.00		
0580 6161025 CHANNELIZER (TRIM LINE)	120.000	EA	10.11000	1213.20	35.00000	4200.00		
0590 6161030 TYPE III MOVEABLE BARRICADE	48.000	EA	141.56000	6794.88	250.00000	12000.00		
0600 6161040 FLASHING ARROW PANEL	2.000	EA	4044.49000	8088.98	2500.00000	5000.00		
0610 6161070 TUBULAR MARKER	209.000	EA	40.44000	8451.96	20.00000	4180.00		
0620 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	12942.37000	25884.74	6000.00000	12000.00		
0630 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	101.11000	202.22	200.00000	400.00		
0640 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	202.23000	404.46	200.00000	400.00		
0650 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	309.000	LF	150.00000	46350.00	115.00000	35535.00		
0660 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	320.000	LF	23.77000	7606.40	30.00000	9600.00		
0670 6181000 MOBILIZATION		LUMP	1005000.00000	1005000.00	960000.00000	960000.00		
0680 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	96.000	LF	6.07000	582.72	6.00000	576.00		
0690 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	34.000	LF	23.29000	791.86	23.00000	782.00		
0700 6205140 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	24.000	EA	69.86000	1676.64	69.00000	1656.00		
0710 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5526.000	LF	0.07000	386.82	0.07000	386.82		
0720 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	15658.000	LF	0.16000	2505.28	0.16000	2505.28		

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0730 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	61173.000 LF	0.24000	14681.52	0.24000	14681.52		
0740 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	23534.000 LF	0.24000	5648.16	0.24000	5648.16		
0750 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1520.000 LF	0.51000	775.20	0.50000	760.00		
0760 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	22953.000 LF	0.07000	1606.71	0.07000	1606.71		
0770 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	22953.000 LF	0.07000	1606.71	0.07000	1606.71		
0780 6207001 PAVEMENT MARKING REMOVAL	53344.000 LF	0.35000	18670.40	0.35000	18670.40		
0790 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	3159.000 SQYD	2.78000	8782.02	2.40000	7581.60		
0800 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2600.000 SQYD	2.78000	7228.00	3.00000	7800.00		
0810 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	100000.00000	100000.00	75000.00000	75000.00		
0820 7250315A 15 IN. PIPE GROUP B	870.000 LF	25.51000	22193.70	32.00000	27840.00		
0830 7250324A 24 IN. PIPE GROUP B	168.000 LF	35.86000	6024.48	39.00000	6552.00		
0840 7250348A 48 IN. PIPE GROUP B	58.000 LF	65.81000	3816.98	71.00000	4118.00		
0850 7250354A 54 IN. PIPE GROUP B	126.000 LF	74.49000	9385.74	96.00000	12096.00		
0860 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	202.000 LF	25.00000	5050.00	43.00000	8686.00		
0870 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	49.000 LF	37.37000	1831.13	51.00000	2499.00		

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0880 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	294.000 LF	34.44000	10125.36	56.00000	16464.00		
0890 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	206.000 LF	58.84000	12121.04	70.00000	14420.00		
0900 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	436.000 LF	57.32000	24991.52	88.00000	38368.00		
0910 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	196.000 LF	89.04000	17451.84	130.00000	25480.00		
0920 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	804.80000	4828.80	170.00000	1020.00		
0930 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	5.000 EA	883.84000	4419.20	250.00000	1250.00		
0940 7320048A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	1919.19000	7676.76	1100.00000	4400.00		
0950 7320054A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	2111.11000	8444.44	1450.00000	5800.00		
0960 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1025.26000	2050.52	700.00000	1400.00		
0970 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1116.16000	4464.64	950.00000	3800.00		
0980 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1287.88000	2575.76	1300.00000	2600.00		
0990 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1414.14000	5656.56	1800.00000	7200.00		
1000 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	1489.90000	5959.60	630.00000	2520.00		
1010 7321015A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	1641.42000	3282.84	800.00000	1600.00		

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1020 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	1767.68000	7070.72	920.00000	3680.00		
1030 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	2540.41000	5080.82	2130.00000	4260.00		
1040 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	6.000 EA	3232.32000	19393.92	2990.00000	17940.00		
1050 7321020A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	6.000 EA	4848.49000	29090.94	5100.00000	30600.00		
1060 7322015A BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUBSTITUTE PIPE	4.000 EA	1176.77000	4707.08	300.00000	1200.00		
1070 8034000 BUFFALOGRASS SODDING	921.000 SQYD	7.08000	6520.68	6.90000	6354.90		
1080 8051000A SEEDING - COOL SEASON MIXTURES	33.500 ACRE	1923.02000	64421.17	1875.00000	62812.50		
1090 8052000A SEEDING - WARM SEASON MIXTURES	35.000 ACRE	1923.02000	67305.70	1875.00000	65625.00		
1100 8061016 SEDIMENT REMOVAL	1080.000 CUYD	25.25000	27270.00	20.00000	21600.00		
1110 8061017 TEMPORARY SEEDING AND MULCHING	32.600 ACRE	923.05000	30091.43	900.00000	29340.00		
1120 8061019 SILT FENCE	15651.000 LF	1.95000	30519.45	1.90000	29736.90		
1130 8061021 TYPE I DITCH CHECK	201.000 EA	87.18000	17523.18	85.00000	17085.00		
1140 8061022 TYPE II DITCH CHECK	352.000 EA	148.71000	52345.92	145.00000	51040.00		
1150 8061050 TYPE C BERM	1378.000 LF	25.00000	34450.00	2.00000	2756.00		
1160 8089902 MISC. CARPINUS BETULUS COLUMNARIS - 1.5 INCH	6.000 EA	261.53000	1569.18	255.00000	1530.00		
1170 8089902 MISC. VIBURNUM RHYTIDOPHYLLOIDES ALLEGHENY - 3	48.000 EA	60.00000	2880.00	58.50000	2808.00		
SECTION TOTALS		$	7,625,631.00	$	7,709,417.12	$	
SECTION 0002 ALTERNATE PVMT A ITEMS (ROUTE 13) - J4P1138B							

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1190 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	37575.800 SQYD						
1250 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	156.900 STA						
1260 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	80.400 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALTERNATE PVMT B ITEMS (ROUTE 13) - J4P1138B							
1290 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	37575.800 SQYD	40.30000	1514304.74	41.05000	1542486.59		
1310 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	156.900 STA	53.29000	8361.20	38.00000	5962.20		
1320 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	80.400 STA	53.29000	4284.52	38.00000	3055.20		
SECTION TOTALS		$	1,526,950.46	$	1,551,503.99	$	
SECTION 0004 ALT. PVMT. C ITEMS (RT. 50 & RAMPS) - J4P1138B							
1321 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	21129.100 SQYD						
1322 4039905 MISC. 10.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	1937.800 SQYD						
1323 4039905 MISC. 11.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	1899.100 SQYD						
1324 4039905 MISC. 12.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	2084.600 SQYD						
1325 4039905 MISC. 9.5 INCHES, ASPHALTIC CONCRETE PAVEMENT	1952.800 SQYD						
1326 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	91.100 STA						
SECTION TOTALS		$		$		$	
SECTION 0005 ALT. PVMT. D ITEMS (RT. 50 & RAMPS) - J4P1138B							

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1331 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	1952.800 SQYD	41.40000	80845.92	36.00000	70300.80		
1332 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	23213.700 SQYD	43.10000	1000510.47	41.85000	971493.35		
1333 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	3836.900 SQYD	42.45000	162876.41	34.30000	131605.67		
1334 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	91.100 STA	53.29000	4854.72	38.00000	3461.80		
SECTION TOTALS		$	1,249,087.52	$	1,176,861.62	$	
SECTION 0006 HIGHWAY LIGHTING ITEMS - J4P1138B							
1337 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	12.000 EA	2191.67000	26300.04	2170.00000	26040.00		
1340 9011115 BRACKET ARM, 15 FT. OR 4.6 M	12.000 EA	597.50000	7170.00	590.00000	7080.00		
1350 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	12.000 EA	330.83000	3969.96	327.00000	3924.00		
1360 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	5761.11000	5761.11	5700.00000	5700.00		
1370 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	200.000 LF	10.09000	2018.00	10.00000	2000.00		
1380 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	537.000 LF	11.46000	6154.02	11.35000	6094.95		
1390 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	6.000 LF	12.94000	77.64	13.00000	78.00		
1400 9015010 TRENCHING TYPE I	10215.000 LF	2.47000	25231.05	2.44000	24924.60		
1410 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1440.000 LF	1.43000	2059.20	1.41000	2030.40		
1420 9017401 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	230.000 LF	6.19000	1423.70	8.15000	1874.50		
1430 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	11820.000 LF	3.03000	35814.60	3.00000	35460.00		

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1440 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	12.000	EA	1258.33000	15099.96	1245.00000	14940.00		
1450 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000	EA	3761.11000	3761.11	3720.00000	3720.00		
SECTION TOTALS			$	134,840.39	$	133,866.45	$	
SECTION 0007 TRAFFIC SIGNAL ITEMS - J4P1138B								
1460 9028810 PULL BOX, PREFORMED CLASS 1	21.000	EA	736.11000	15458.31	730.00000	15330.00		
SECTION TOTALS			$	15,458.31	$	15,330.00	$	
SECTION 0008 HIGHWAY SIGNING ITEMS - J4P1138B								
1470 9031010 CONCRETE FOOTINGS, EMBEDDED	25.100	CUYD	755.00000	18950.50	498.00000	12499.80		
1480 9031210 STRUCTURAL STEEL POSTS	12660.000	LB	2.14000	27092.40	2.00000	25320.00		
1490 9031220 PIPE POSTS	5750.000	LB	2.50000	14375.00	2.50000	14375.00		
1500 9031240 BREAKAWAY ASSEMBLY	66.000	EA	71.00000	4686.00	73.00000	4818.00		
1510 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	400.000	LF	13.00000	5200.00	10.40000	4160.00		
1520 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	101.000	LF	10.12000	1022.12	22.35000	2257.35		
1530 9035004 TYPE SHR2L-1 SIGN	773.000	SQFT	17.20000	13295.60	20.50000	15846.50		
1540 9035009 36 IN. OR 900 MM STOP SIGN	2.000	EA	190.00000	380.00	185.00000	370.00		
1550 9035064 TYPE STR2L-1 SIGN	2114.000	SQFT	19.80000	41857.20	19.20000	40588.80		
SECTION TOTALS			$	126,858.82	$	120,235.45	$	
SECTION 0009 BRIDGE NO. A7461 - J4P1138B								
1560 2061000 CLASS 1 EXCAVATION	199.000	CUYD	65.00000	12935.00	70.00000	13930.00		

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1570 2061003 CLASS 1 EXCAVATION IN ROCK	14.000	CUYD	350.00000	4900.00	110.00000	1540.00		
1580 5031010 BRIDGE APPROACH SLAB (BRIDGE)	218.000	SQYD	250.00000	54500.00	250.00000	54500.00		
1590 7021012 STRUCTURAL STEEL PILES (12 IN.)	558.000	LF	70.00000	39060.00	60.00000	33480.00		
1600 7026000 PRE-BORE FOR PILING	180.000	LF	100.00000	18000.00	65.00000	11700.00		
1610 7027000 PILE POINT REINFORCEMENT	18.000	EA	115.00000	2070.00	105.00000	1890.00		
1620 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	104.500	CUYD	780.00000	81510.00	920.00000	96140.00		
1630 7034213 SLAB ON CONCRETE I-GIRDER	610.000	SQYD	350.00000	213500.00	330.00000	201300.00		
1640 7034215 SAFETY BARRIER CURB	321.000	LF	75.00000	24075.00	78.00000	25038.00		
1650 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	665.000	LF	150.00000	99750.00	170.00000	113050.00		
1660 7061060 REINFORCING STEEL (BRIDGES)	15950.000	LB	1.07000	17066.50	1.00000	15950.00		
1670 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000	EA	800.00000	6400.00	525.00000	4200.00		
1680 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2500.00000	5000.00	2200.00000	4400.00		
1690 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	350.00000	7000.00	290.00000	5800.00		
1700 7251000 CORRUGATED METAL PIPE PILE SPACERS	18.000	EA	0.01000	0.18	750.00000	13500.00		
SECTION TOTALS			$	585,766.68	$	596,418.00	$	
SECTION 0010 BRIDGE NO. A7462 - J4P1138B								
1710 2061000 CLASS 1 EXCAVATION	206.000	CUYD	65.00000	13390.00	70.00000	14420.00		
1720 2061003 CLASS 1 EXCAVATION IN ROCK	14.000	CUYD	350.00000	4900.00	110.00000	1540.00		
1730 5031010 BRIDGE APPROACH SLAB (BRIDGE)	218.000	SQYD	250.00000	54500.00	250.00000	54500.00		
1740 7021012 STRUCTURAL STEEL PILES (12 IN.)	558.000	LF	70.00000	39060.00	60.00000	33480.00		

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1750 7026000 PRE-BORE FOR PILING	180.000	LF	100.00000	18000.00	65.00000	11700.00		
1760 7027000 PILE POINT REINFORCEMENT	18.000	EA	115.00000	2070.00	105.00000	1890.00		
1770 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	104.800	CUYD	780.00000	81744.00	920.00000	96416.00		
1780 7034213 SLAB ON CONCRETE I-GIRDER	610.000	SQYD	350.00000	213500.00	330.00000	201300.00		
1790 7034215 SAFETY BARRIER CURB	321.000	LF	75.00000	24075.00	78.00000	25038.00		
1800 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	665.000	LF	150.00000	99750.00	170.00000	113050.00		
1810 7061060 REINFORCING STEEL (BRIDGES)	16020.000	LB	1.07000	17141.40	1.00000	16020.00		
1820 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000	EA	800.00000	6400.00	525.00000	4200.00		
1830 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2500.00000	5000.00	2200.00000	4400.00		
1840 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	350.00000	7000.00	290.00000	5800.00		
1850 7251000 CORRUGATED METAL PIPE PILE SPACERS	18.000	EA	0.01000	0.18	750.00000	13500.00		
SECTION TOTALS			$	586,530.58	$	597,254.00	$	
SECTION 0011 ALTERNATE BRIDGE A NO. A7464 - J4P1138B								
1860 5031010 BRIDGE APPROACH SLAB (BRIDGE)	180.000	SQYD	260.00000	46800.00	250.00000	45000.00		
1870 7011110 DRILLED SHAFTS (6 FT. 0 IN. DIA.)	719.100	LF	900.00000	647190.00	800.00000	575280.00		
1880 7011209 ROCK SOCKETS (5 FT 6 IN. DIA.)	278.700	LF	500.00000	139350.00	416.00000	115939.20		
1890 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	16.000	EA	200.00000	3200.00	400.00000	6400.00		
1900 7011400 FOUNDATION INSPECTION HOLES	438.700	LF	75.00000	32902.50	64.25000	28186.48		
1910 7011500 CONCRETE CORING	118.800	LF	40.00000	4752.00	38.00000	4514.40		

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1920 7011600 SONIC LOGGING TESTING	16.000	EA	480.00000	7680.00	400.00000	6400.00		
1930 7021012 STRUCTURAL STEEL PILES (12 IN.)	2475.000	LF	70.00000	173250.00	52.50000	129937.50		
1940 7026000 PRE-BORE FOR PILING	720.000	LF	55.00000	39600.00	37.00000	26640.00		
1950 7027000 PILE POINT REINFORCEMENT	30.000	EA	115.00000	3450.00	105.00000	3150.00		
1960 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	741.800	CUYD	600.00000	445080.00	532.00000	394637.60		
1970 7034215 SAFETY BARRIER CURB	1892.000	LF	60.00000	113520.00	61.00000	115412.00		
1980 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	3489.000	SQYD	305.00000	1064145.00	243.00000	847827.00		
1990 7056011 TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	3590.000	LF	240.00000	861600.00	220.00000	789800.00		
2000 7061060 REINFORCING STEEL (BRIDGES)	288720.000	LB	1.07000	308930.40	0.95000	274284.00		
2010 7101000 REINFORCING STEEL (EPOXY COATED)	26430.000	LB	1.17000	30923.10	1.05000	27751.50		
2020 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	5321.03000	5321.03	5188.00000	5188.00		
2030 7120900 EXPANSION DEVICE (FINGER PLATE)	33.000	LF	1200.00000	39600.00	1200.00000	39600.00		
2040 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	42.000	EA	1300.00000	54600.00	985.00000	41370.00		
2050 7123610 SLAB DRAIN	16.000	EA	600.00000	9600.00	730.00000	11680.00		
2060 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2700.00000	5400.00	2250.00000	4500.00		
2070 7161002 LAMINATED NEOPRENE BEARING PAD	24.000	EA	450.00000	10800.00	190.00000	4560.00		
2080 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	32.000	EA	550.00000	17600.00	320.00000	10240.00		
2090 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	16.000	EA	2500.00000	40000.00	1180.00000	18880.00		
2100 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	66.000	LF	480.00000	31680.00	530.00000	34980.00		
SECTION TOTALS			$	4,136,974.03	$	3,562,157.68	$	

SECTION 0012 ALTERNATE BRIDGE B NO. A7464 - J4P1138B

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2110 5031010 BRIDGE APPROACH SLAB (BRIDGE)	180.000	SQYD						
2120 7011112 DRILLED SHAFTS (7 FT. 0 IN. DIA.)	446.600	LF						
2130 7011211 ROCK SOCKETS (6 FT 6 IN. DIA.)	174.000	LF						
2140 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	10.000	EA						
2150 7011400 FOUNDATION INSPECTION HOLES	274.000	LF						
2160 7011500 CONCRETE CORING	62.500	LF						
2170 7011600 SONIC LOGGING TESTING	10.000	EA						
2180 7021012 STRUCTURAL STEEL PILES (12 IN.)	2475.000	LF						
2190 7026000 PRE-BORE FOR PILING	720.000	LF						
2200 7027000 PILE POINT REINFORCEMENT	30.000	EA						
2210 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	653.000	CUYD						
2220 7034212 SLAB ON STEEL	3491.000	SQYD						
2230 7034215 SAFETY BARRIER CURB	1894.000	LF						
2240 7061060 REINFORCING STEEL (BRIDGES)	238230.000	LB						
2250 7101000 REINFORCING STEEL (EPOXY COATED)	32190.000	LB						
2260 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP						
2270 7110500 TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)		LUMP						
2280 7120900 EXPANSION DEVICE (FINGER PLATE)	33.000	LF						
2290 7121122 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	846510.000	LB						

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2300 7121123 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709 GRADE HPS70W	351570.000	LB						
2310 7123610 SLAB DRAIN	14.000	EA						
2320 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA						
2330 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	32.000	EA						
2340 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	66.000	LF						
SECTION TOTALS			$		$		$	
SECTION 0013 WALL NO. A7609 - J4P1138B								
2350 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	3384.62000	3384.62	3300.00000	3300.00		
2360 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	3384.62000	3384.62	3300.00000	3300.00		
2370 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	6150.000	SQFT	53.75000	330562.50	53.75000	330562.50		
SECTION TOTALS			$	337,331.74	$	337,162.50	$	
SECTION 0014 BRIDGE NO. A7610 - J4P1138B								
2380 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	3179.49000	3179.49	3100.00000	3100.00		
2390 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	3179.49000	3179.49	3100.00000	3100.00		
2400 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	5480.000	SQFT	53.75000	294550.00	53.75000	294550.00		
SECTION TOTALS			$	300,908.98	$	300,750.00	$	
SECTION 0015 BRIDGE NO. A7682 - J4P1138B								
2410 2063300 CLASS 4 EXCAVATION	350.000	CUYD	10.00000	3500.00	25.00000	8750.00		
2420 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	253.600	CUYD	446.69000	113280.58	435.00000	110316.00		

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2430 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	34920.000 LB	1.03000	35967.60	1.00000	34920.00		
SECTION TOTALS		$	152,748.18	$	153,986.00	$	
SECTION 0016 BRIDGE NO. A7683 - J4P1138B							
2440 2063300 CLASS 4 EXCAVATION	1125.000 CUYD	10.00000	11250.00	25.00000	28125.00		
2450 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	508.300 CUYD	344.00000	174855.20	335.00000	170280.50		
2460 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	54460.000 LB	1.03000	56093.80	1.00000	54460.00		
SECTION TOTALS		$	242,199.00	$	252,865.50	$	
SECTION 0017 ROADWAY ITEMS - J4P1138C							
2470 2013000 CLEARING AND GRUBBING	33.000 ACRE	2545.45000	83999.85	2500.00000	82500.00		
2480 2022010 REMOVAL OF IMPROVEMENTS	LUMP	165000.00000	165000.00	55000.00000	55000.00		
2485 2024024 REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	284.000 LF	20.00000	5680.00	20.00000	5680.00		
2490 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	2571.000 SQFT	1.20000	3085.20	4.00000	10284.00		
2500 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	94.000 LF	5.00000	470.00	15.00000	1410.00		
2510 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	512.000 LF	5.00000	2560.00	15.00000	7680.00		
2525 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	24.000 SQFT	10.00000	240.00	20.00000	480.00		
2540 2027000 DISPOSAL AND PLUGGING OF WELLS	2.000 EA	3777.78000	7555.56	3500.00000	7000.00		
2550 2027010 RESIDENTIAL WASTEWATER LAGOON CLOSURE	2.000 EA	8095.96000	16191.92	6000.00000	12000.00		
2560 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL 108	LUMP	1888.89000	1888.89	10000.00000	10000.00		

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2570 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL 69		LUMP	1888.89000	1888.89	10000.00000	10000.00		
2580 2029901 MISC. REMOVAL OF IMPROVEMENTS - PARCEL 91		LUMP	2702.02000	2702.02	10000.00000	10000.00		
2590 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 108 (J4P1138C)		LUMP	10808.08000	10808.08	15000.00000	15000.00		
2600 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 69 (J4P1138C)		LUMP	6479.80000	6479.80	15000.00000	15000.00		
2610 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 91 (J4P1138C)		LUMP	9191.92000	9191.92	15000.00000	15000.00		
2620 2031000 CLASS A EXCAVATION	987189.000	CUYD	2.41000	2379125.49	2.70000	2665410.30		
2630 2032000 CLASS C EXCAVATION	27190.000	CUYD	6.46000	175647.40	8.50000	231115.00		
2640 2036000 COMPACTING EMBANKMENT	552333.000	CUYD	0.22000	121513.26	0.35000	193316.55		
2650 2037075 COMPACTING IN CUT	227.500	STA	323.74000	73650.85	1100.00000	250250.00		
2660 2042010 SETTLEMENT GAUGE	6.000	EA	4514.43000	27086.58	1100.00000	6600.00		
2670 2043010 PORE PRESSURE MEASURING DEVICE	4.000	EA	6826.18000	27304.72	2100.00000	8400.00		
2680 2051010 MODIFIED SUBGRADE	8147.000	SQYD	8.00000	65176.00	10.65000	86765.55		
2690 2063000 CLASS 3 EXCAVATION	1838.000	CUYD	9.34000	17166.92	3.50000	6433.00		
2700 2069903 MISC. TEMPORARY SHORING	1000.000	LF	10.00000	10000.00	1.00000	1000.00		
2710 2071000 LINEAR GRADING CLASS 1	24.200	STA	1085.86000	26277.81	1100.00000	26620.00		
2720 2081000 INTERCEPTION DITCH	42.000	100F	308.08000	12939.36	250.00000	10500.00		
2730 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	105710.000	SQYD	4.45000	470409.50	6.50000	687115.00		
2740 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	33661.000	SQYD	8.15000	274337.15	9.20000	309681.20		

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2750 3105003 GRAVEL (A) OR CRUSHED STONE (B)	17208.000	SQYD	5.40000	92923.20	10.00000	172080.00		
2760 4019905 MISC. OPTIONAL 7 IN. PCCP OR ASPHALT PAVEMENT	5920.000	SQYD	30.77000	182158.40	30.36000	179731.20		
2770 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	142.200	SQYD	78.10000	11105.82	65.00000	9243.00		
2775 5021109 CONCRETE PAVEMENT (9 IN. NON-REINF)	1000.000	SQYD	64.10000	64100.00	65.00000	65000.00		
2780 5021341 TYPE A3 SHOULDER	21568.000	SQYD	23.60000	509004.80	15.19000	327617.92		
2790 5041000 CONCRETE APPROACH PAVEMENT	151.400	SQYD	151.45000	22929.53	125.00000	18925.00		
2800 6011000A TYPE 2 FIELD LABORATORIES		LUMP	27591.61000	27591.61	6000.00000	6000.00		
2810 6044013 PIPE COLLAR, TYPE C	1.000	EA	1464.65000	1464.65	2300.00000	2300.00		
2820 6049907 MISC. SAND DRAINAGE BLANKET	17160.000	CUYD	29.04000	498326.40	32.30000	554268.00		
2830 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	48280.000	LF	4.45000	214846.00	7.80000	376584.00		
2840 6054020 OUTLET PIPES AND SPLASH PADS	119.000	EA	311.15000	37026.85	600.00000	71400.00		
2850 6059903 MISC. WICK DRAINS	39521.000	LF	0.62000	24503.02	1.00000	39521.00		
2860 6061010 GUARDRAIL TYPE A	5950.000	LF	14.80000	88060.00	16.91000	100614.50		
2870 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1430.00000	11440.00	1660.00000	13280.00		
2880 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	320.00000	2560.00	330.00000	2640.00		
2890 6063015 TYPE A CRASHWORTHY END TERMINAL	20.000	EA	1930.00000	38600.00	1635.00000	32700.00		
2900 6079903 MISC. TEMPORARY FENCING	1000.000	LF	10.00000	10000.00	5.00000	5000.00		
2910 6083006 6 IN. CONCRETE MEDIAN STRIP	1020.600	SQYD	64.00000	65318.40	80.00000	81648.00		
2920 6091041 CONCRETE GUTTER TYPE A	576.000	LF	37.55000	21628.80	55.00000	31680.00		

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2930 6091052 CURB AND GUTTER TYPE B	1203.000	LF	20.10000	24180.30	14.85000	17864.55		
2940 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	586.000	LF	10.50000	6153.00	12.00000	7032.00		
2950 6092031 CONCRETE CURB LOW PROFILE TYPE E	692.000	LF	8.25000	5709.00	12.00000	8304.00		
2960 6094010 DRAIN BASIN	4.000	EA	4318.18000	17272.72	3650.00000	14600.00		
2970 6096041 PLACING TYPE 1 ROCK DITCH LINER	2221.000	CUYD	18.69000	41510.49	46.00000	102166.00		
2980 6096042 PLACING TYPE 2 ROCK DITCH LINER	916.000	CUYD	18.69000	17120.04	46.00000	42136.00		
2990 6097000 ROCK LINING	284.000	CUYD	56.31000	15992.04	46.00000	13064.00		
3000 6113040 PLACING TYPE 2 ROCK BLANKET	3767.000	CUYD	18.69000	70405.23	40.00000	150680.00		
3010 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	6.000	EA	2527.81000	15166.86	6000.00000	36000.00		
3020 6122020 REPLACEMENT SAND BARREL	12.000	EA	389.28000	4671.36	250.00000	3000.00		
3030 6122030 IMPACT ATTENUATOR (RELOCATION)	6.000	EA	505.56000	3033.36	1000.00000	6000.00		
3040 6161005 CONSTRUCTION SIGNS	1492.000	SQFT	10.11000	15084.12	10.50000	15666.00		
3050 6161025 CHANNELIZER (TRIM LINE)	40.000	EA	10.11000	404.40	35.00000	1400.00		
3060 6161030 TYPE III MOVEABLE BARRICADE	41.000	EA	141.56000	5803.96	20.00000	820.00		
3070 6161120 INSTALLING 'DRIVE SMART' SIGN	3.000	EA	101.11000	303.33	200.00000	600.00		
3080 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	3.000	EA	2.02000	6.06	200.00000	600.00		
3090 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	2070.000	LF	19.88000	41151.60	17.50000	36225.00		
3100 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	690.000	LF	4.50000	3105.00	6.00000	4140.00		
3110 6181000 MOBILIZATION		LUMP	800000.00000	800000.00	850000.00000	850000.00		

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3120 6191000 PAVEMENT EDGE TREATMENT	4000.000 LF	2.53000	10120.00	2.00000	8000.00		
3130 6205140 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	48.000 EA	69.86000	3353.28	69.00000	3312.00		
3140 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6346.000 LF	0.07000	444.22	0.07000	444.22		
3150 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	40443.000 LF	0.16000	6470.88	0.16000	6470.88		
3160 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	54120.000 LF	0.24000	12988.80	0.24000	12988.80		
3170 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	692.000 LF	0.24000	166.08	0.24000	166.08		
3180 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	12.000 LF	10.13000	121.56	10.00000	120.00		
3190 6205929 24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	139.000 LF	1.01000	140.39	1.00000	139.00		
3200 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	100.000 EA	5.00000	500.00	25.00000	2500.00		
3210 6240101A SUBSURFACE DRAINAGE GEOTEXTILE	3725.000 SQYD	2.78000	10355.50	2.50000	9312.50		
3220 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	6953.000 SQYD	2.78000	19329.34	3.00000	20859.00		
3230 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	100000.00000	100000.00	75000.00000	75000.00		
3240 7250315A 15 IN. PIPE GROUP B	21.000 LF	59.60000	1251.60	59.00000	1239.00		
3250 7250318A 18 IN. PIPE GROUP B	1125.000 LF	34.85000	39206.25	44.00000	49500.00		

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3260 7250324A 24 IN. PIPE GROUP B	434.000 LF	38.38000	16656.92	46.00000	19964.00		
3270 7250330A 30 IN. PIPE GROUP B	40.000 LF	53.54000	2141.60	58.00000	2320.00		
3280 7250336A 36 IN. PIPE GROUP B	128.000 LF	49.65000	6355.20	63.00000	8064.00		
3290 7250342A 42 IN. PIPE GROUP B	60.000 LF	60.86000	3651.60	67.00000	4020.00		
3300 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	372.000 LF	35.10000	13057.20	56.00000	20832.00		
3310 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	404.000 LF	49.65000	20058.60	70.00000	28280.00		
3320 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	456.000 LF	55.56000	25335.36	88.00000	40128.00		
3330 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	303.000 LF	80.20000	24300.60	113.00000	34239.00		
3333 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	200.000 LF	77.27000	15454.00	93.00000	18600.00		
3337 7261442 42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	185.000 LF	89.65000	16585.25	119.00000	22015.00		
3340 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	803.03000	1606.06	175.00000	350.00		
3350 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	44.000 EA	833.33000	36666.52	185.00000	8140.00		
3360 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	10.000 EA	883.84000	8838.40	250.00000	2500.00		
3370 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	1025.26000	2050.52	360.00000	720.00		
3380 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	4.000 EA	1212.12000	4848.48	540.00000	2160.00		

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3390 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	8.000 EA	1116.16000	8929.28	950.00000	7600.00		
3400 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1287.88000	7727.28	1300.00000	7800.00		
3410 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	10.000 EA	1414.14000	14141.40	1780.00000	17800.00		
3420 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1474.75000	8848.50	2300.00000	13800.00		
3430 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	18.000 EA	1757.58000	31636.44	1000.00000	18000.00		
3440 8034000 BUFFALOGRASS SODDING	570.000 SQYD	7.08000	4035.60	6.90000	3933.00		
3450 8051000A SEEDING - COOL SEASON MIXTURES	37.900 ACRE	1923.02000	72882.46	1875.00000	71062.50		
3460 8052000A SEEDING - WARM SEASON MIXTURES	59.700 ACRE	1923.02000	114804.29	1875.00000	111937.50		
3470 8059919 MISC. WETLAND SEEDING	0.800 ACRE	4102.45000	3281.96	4000.00000	3200.00		
3480 8061016 SEDIMENT REMOVAL	1509.000 CUYD	25.25000	38102.25	20.00000	30180.00		
3490 8061017 TEMPORARY SEEDING AND MULCHING	48.800 ACRE	923.05000	45044.84	900.00000	43920.00		
3500 8061019 SILT FENCE	32890.000 LF	1.95000	64135.50	1.90000	62491.00		
3510 8061021 TYPE I DITCH CHECK	29.000 EA	87.18000	2528.22	85.00000	2465.00		
3520 8061022 TYPE II DITCH CHECK	562.000 EA	148.71000	83575.02	145.00000	81490.00		
3530 8061050 TYPE C BERM	1726.000 LF	25.00000	43150.00	2.00000	3452.00		
3540 8089902 MISC. CARPINUS BETULUS COLUMNARIS TREE (1.5	6.000 EA	261.53000	1569.18	255.00000	1530.00		
3550 8089902 MISC. VIBURNUM RHYTIDOPHYLLOIDES ALLEGHENY	48.000 EA	60.00000	2880.00	58.50000	2808.00		
SECTION TOTALS		$	7,958,363.95	$	9,026,623.25	$	

SECTION 0018 ALT PVMT A ITEMS - J4P1138C

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3560 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	6000.000 SQYD						
3570 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	60002.300 SQYD						
3580 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	15103.000 SQYD						
3590 4039905 MISC. 12.5 IN. ASPHALTIC CONCRETE PAVEMENT	6499.600 SQYD						
3600 4039905 MISC. 7.5 INCHES ASPHALTIC CONCRETE PAVEMENT	1262.500 SQYD						
3610 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	463.100 STA						
3620 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	237.300 STA						
SECTION TOTALS		$		$		$	
SECTION 0019 ALT PVMT B ITEMS - J4P1138C							
3625 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	6000.000 SQYD	43.20000	259200.00	38.00000	228000.00		
3630 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	21602.600 SQYD	46.45000	1003440.77	40.00000	864104.00		
3635 5021331 CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	1262.500 SQYD	57.60000	72720.00	60.00000	75750.00		
3640 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	60002.300 SQYD	35.90000	2154082.57	35.00000	2100080.50		
3670 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	463.100 STA	53.29000	24678.60	38.00000	17597.80		
3680 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	237.300 STA	53.29000	12645.72	38.00000	9017.40		
SECTION TOTALS		$	3,526,767.66	$	3,294,549.70	$	
SECTION 0020 HIGHWAY SIGNING ITEMS - J4P1138C							

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3690 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	8.000 EA	2191.67000	17533.36	2170.00000	17360.00		
3700 9011115 BRACKET ARM, 15 FT. OR 4.6 M	8.000 EA	597.50000	4780.00	590.00000	4720.00		
3710 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	8.000 EA	330.83000	2646.64	327.00000	2616.00		
3720 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	2.000 EA	5761.11000	11522.22	5700.00000	11400.00		
3730 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	310.000 LF	10.09000	3127.90	10.00000	3100.00		
3740 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	431.000 LF	11.46000	4939.26	11.35000	4891.85		
3750 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	24.000 LF	12.94000	310.56	13.00000	312.00		
3760 9015010 TRENCHING TYPE I	758.000 LF	2.47000	1872.26	2.44000	1849.52		
3770 9016110 PULL BOX, PREFORMED CLASS 1	7.000 EA	736.11000	5152.77	728.00000	5096.00		
3780 9017008 CABLE, 8 AWG 1 CONDUCTOR	1500.000 LF	1.55000	2325.00	1.52000	2280.00		
3790 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	950.000 LF	1.43000	1358.50	1.41000	1339.50		
3800 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	8.000 EA	1258.33000	10066.64	1245.00000	9960.00		
3810 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	2.000 EA	3761.11000	7522.22	3720.00000	7440.00		
SECTION TOTALS		$	73,157.33	$	72,364.87	$	
SECTION 0021 TRAFFIC SIGNAL ITEMS - J4P1138C							
3825 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	340.000 LF	2.55000	867.00	2.50000	850.00		
SECTION TOTALS		$	867.00	$	850.00	$	
SECTION 0022 HIGHWAY SIGNING ITEMS - J4P1138C							

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-403
DISTRICT : 04

COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3830 9031010 CONCRETE FOOTINGS, EMBEDDED	11.600	CUYD	985.00000	11426.00	498.00000	5776.80		
3840 9031210 STRUCTURAL STEEL POSTS	490.000	LB	2.30000	1127.00	2.00000	980.00		
3850 9031220 PIPE POSTS	8610.000	LB	2.85000	24538.50	2.50000	21525.00		
3860 9031240 BREAKAWAY ASSEMBLY	63.000	EA	95.00000	5985.00	73.00000	4599.00		
3870 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	479.000	LF	13.00000	6227.00	10.40000	4981.60		
3880 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	121.000	LF	9.30000	1125.30	22.35000	2704.35		
3890 9035004 TYPE SHR2L-1 SIGN	816.000	SQFT	17.20000	14035.20	20.50000	16728.00		
3900 9035009 36 IN. OR 900 MM STOP SIGN	10.000	EA	125.00000	1250.00	185.00000	1850.00		
SECTION TOTALS			$	65,714.00	$	59,144.75	$	
SECTION 0023 BRIDGE NO. A7475 - J4P1138C								
3910 5031010 BRIDGE APPROACH SLAB (BRIDGE)	182.000	SQYD	250.00000	45500.00	250.00000	45500.00		
3920 7021012 STRUCTURAL STEEL PILES (12 IN.)	1239.000	LF	60.00000	74340.00	55.00000	68145.00		
3930 7026000 PRE-BORE FOR PILING	126.000	LF	70.00000	8820.00	60.00000	7560.00		
3940 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	116.200	CUYD	950.00000	110390.00	985.00000	114457.00		
3950 7034215 SAFETY BARRIER CURB	352.000	LF	65.00000	22880.00	75.00000	26400.00		
3960 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	573.000	LF	160.00000	91680.00	190.00000	108870.00		
3970 7061060 REINFORCING STEEL (BRIDGES)	7250.000	LB	1.08000	7830.00	1.00000	7250.00		
3980 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	3.000	EA	900.00000	2700.00	620.00000	1860.00		
3990 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2500.00000	5000.00	2200.00000	4400.00		

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-403
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
4000 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	250.00000	2000.00	125.00000	1000.00		
4010 7161002 LAMINATED NEOPRENE BEARING PAD	16.000	EA	250.00000	4000.00	145.00000	2320.00		
SECTION TOTALS			$	375,140.00	$	387,762.00	$	
SECTION 0024 ALTERNATE BRIDGE A NO. A7475 - J4P1138C								
4020 7034213 SLAB ON CONCRETE I-GIRDER PRESTRESSED PANEL METHOD	565.000	SQYD	380.00000	214700.00	365.00000	206225.00		
SECTION TOTALS			$	214,700.00	$	206,225.00	$	
SECTION 0025 ALTERNATE BRIDGE B NO. A7475 - J4P1138C								
4030 7034213 SLAB ON CONCRETE I-GIRDER CAST-IN-PLACE METHOD	565.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0026 BRIDGE NO. A7477 - J4P1138C								
4040 5031010 BRIDGE APPROACH SLAB (BRIDGE)	179.000	SQYD	250.00000	44750.00	250.00000	44750.00		
4050 7011110 DRILLED SHAFTS (6 FT. 0 IN. DIA.)	160.000	LF	850.00000	136000.00	838.00000	134080.00		
4060 7011209 ROCK SOCKETS (5 FT 6 IN. DIA.)	68.400	LF	500.00000	34200.00	453.00000	30985.20		
4070 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	200.00000	800.00	250.00000	1000.00		
4080 7011400 FOUNDATION INSPECTION HOLES	108.400	LF	78.00000	8455.20	65.75000	7127.30		
4090 7011500 CONCRETE CORING	57.600	LF	46.00000	2649.60	39.00000	2246.40		
4100 7011600 SONIC LOGGING TESTING	4.000	EA	480.00000	1920.00	400.00000	1600.00		
4110 7021012 STRUCTURAL STEEL PILES (12 IN.)	1056.000	LF	70.00000	73920.00	55.00000	58080.00		
4120 7026000 PRE-BORE FOR PILING	384.000	LF	30.00000	11520.00	35.00000	13440.00		

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 081121-403 COUNTIES : JOHNSON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(11) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
4130 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	129.600	CUYD	850.00000	110160.00	710.00000	92016.00		
4140 7034215 SAFETY BARRIER CURB	728.000	LF	65.00000	47320.00	65.00000	47320.00		
4150 7056011 TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	1265.000	LF	220.00000	278300.00	230.00000	290950.00		
4160 7061060 REINFORCING STEEL (BRIDGES)	57880.000	LB	1.08000	62510.40	0.95000	54986.00		
4170 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	18.000	EA	1300.00000	23400.00	980.00000	17640.00		
4180 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2300.00000	4600.00	2230.00000	4460.00		
4190 7161002 LAMINATED NEOPRENE BEARING PAD	4.000	EA	270.00000	1080.00	200.00000	800.00		
4200 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	350.00000	7000.00	310.00000	6200.00		
SECTION TOTALS			$	848,585.20	$	807,680.90	$	
SECTION 0027 ALTERNATE BRIDGE A NO. A7477 - J4P1138C								
4210 7034218 SLAB ON CONCRETE BULB-TEE GIRDER PRESTRESSED PANEL METHOD	1228.000	SQYD	350.00000	429800.00	317.00000	389276.00		
SECTION TOTALS			$	429,800.00	$	389,276.00	$	
SECTION 0028 ALTERNATE BRIDGE B NO. A7477 - J4P1138C								
4220 7034218 SLAB ON CONCRETE BULB-TEE GIRDER CAST-IN-PLACE METHOD	1228.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0029 BRIDGE NO. A7684 - J4P1138C								
4230 2063300 CLASS 4 EXCAVATION	1790.000	CUYD	10.00000	17900.00	25.00000	44750.00		
4240 7034041 CLASS B-1 CONCRETE (CULVERTS)	657.800	CUYD	338.87000	222908.69	330.00000	217074.00		
4250 7061030 REINFORCING STEEL (CULVERTS)	67100.000	LB	1.03000	69113.00	1.00000	67100.00		
SECTION TOTALS			$	309,921.69	$	328,924.00	$	
CONTRACT TOTALS			$	30,824,302.52	$	31,081,208.78	$	

VENDOR RANKING

CALL ORDER : 404 CONTRACT ID : 081121-404 COUNTIES : JACKSON
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 07/31/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4I2200

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010144	Collins & Hermann Inc.	$ 1,147,047.01	100.0000%
2	0010157	James H. Drew Corporation	$ 1,264,746.00	110.2610%
3	0011878	RMD Holdings Ltd.	$ 1,275,211.17	111.1734%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 11/21/08 11:00 a.m.
CONTRACT ID : 081121-404
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT	(3) 0011878 RMD Holdings Ltd. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I2200								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	514.02000	514.02	1800.00000	1800.00	1000.00000	1000.00
0020 2159920 MISC. SHAPING SLOPES, UNCLASSIFIED	1.800	MILE	39422.42000	70960.36	50760.00000	91368.00	44280.00000	79704.00
0030 6042020 ADJUSTING BASIN OR INLET	10.000	EA	2190.99000	21909.90	3800.00000	38000.00	2400.00000	24000.00
0040 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	295.000	LF	35.73000	10540.35	26.20000	7729.00	39.63000	11690.85
0050 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2562.69000	5125.38	1780.00000	3560.00	2648.00000	5296.00
0060 6064500 AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	2511.000	CUYD	76.16000	191237.76	125.00000	313875.00	83.00000	208413.00
0070 6069902 MISC. SAFETY FENCE ANCHOR ASSEMBLY	26.000	EA	2848.38000	74057.88	2930.00000	76180.00	3581.50000	93119.00
0080 6069903 MISC. HIGH-TENSION SOCKETED SAFETY FENCE, TL-3	51058.000	LF	12.26000	625971.08	11.00000	561638.00	11.04000	563680.32
0090 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2838.33000	5676.66	600.00000	1200.00	7500.00000	15000.00
0100 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000	EA	1018.71000	1018.71	1650.00000	1650.00	1095.00000	1095.00
0110 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	1.000	EA	941.92000	941.92	1750.00000	1750.00	1015.00000	1015.00
0120 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	8.000	EA	1592.05000	12736.40	2500.00000	20000.00	1710.00000	13680.00
0130 6161005 CONSTRUCTION SIGNS	451.000	SQFT	4.05000	1826.55	20.00000	9020.00	7.00000	3157.00
0140 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	15.21000	2281.50	95.00000	14250.00	50.00000	7500.00
0150 6161040 FLASHING ARROW PANEL	3.000	EA	354.79000	1064.37	30.00000	90.00	1000.00000	3000.00
0160 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3.000	EA	1520.53000	4561.59	1800.00000	5400.00	5000.00000	15000.00

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 11/21/08 11:00 a.m.
CONTRACT ID : 081121-404
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010144 Collins & Hermann Inc. UNIT PRICE	 AMOUNT	(2) 0010157 James H. Drew Corporation UNIT PRICE	 AMOUNT	(3) 0011878 RMD Holdings Ltd. UNIT PRICE	 AMOUNT
0170 6161120 INSTALLING 'DRIVE SMART' SIGN	3.000	EA	101.37000	304.11	130.00000	390.00	300.00000	900.00
0180 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	3.000	EA	152.05000	456.15	130.00000	390.00	300.00000	900.00
0190 6162010 WORK ZONE LIGHTING		LUMP	3314.33000	3314.33	34000.00000	34000.00	1000.00000	1000.00
0200 6181000 MOBILIZATION		LUMP	93195.22000	93195.22	58540.00000	58540.00	195000.00000	195000.00
0210 8051000A SEEDING - COOL SEASON MIXTURES	6.600	ACRE	1368.48000	9031.97	1460.00000	9636.00	2585.00000	17061.00
0220 8061016 SEDIMENT REMOVAL	56.000	CUYD	82.93000	4644.08	40.00000	2240.00	90.00000	5040.00
0230 8061022 TYPE II DITCH CHECK	56.000	EA	101.37000	5676.72	215.00000	12040.00	160.00000	8960.00
SECTION TOTALS			$	1,147,047.01	$	1,264,746.00	$	1,275,211.17
CONTRACT TOTALS			$	1,147,047.01	$	1,264,746.00	$	1,275,211.17

VENDOR RANKING

CALL ORDER : 501 CONTRACT ID : 081121-501 COUNTIES : GASCONADE
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 10/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J5P0957
J5P0957, ROUTE 50, GASCONADE COUNTY***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010307	N. B. West Contracting Company	$ 1,676,659.54	100.0000%
2	0011270	Pace Construction Company, LLC	$ 1,728,900.00	103.1157%
3	0011146	APAC-Missouri, Inc.	$ 1,821,732.02	108.6525%
4	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 2,043,723.15	121.8926%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 081121-501 COUNTIES : GASCONADE
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0957								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	11500.00000	11500.00	6300.00000	6300.00	7075.00000	7075.00
0020 2071000 LINEAR GRADING CLASS 1	979.500	STA	69.90000	68467.05	65.00000	63667.50	59.87000	58642.67
0030 3105002 GRAVEL (A) OR CRUSHED STONE (B)	40.000	TONS	140.00000	5600.00	120.00000	4800.00	104.62000	4184.80
0040 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	7795.300	TONS	55.00000	428741.50	57.00000	444332.10	58.81000	458441.59
0050 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	14727.400	TONS	66.50000	979372.10	67.00000	986735.80	72.14000	1062434.64
0060 4071005 TACK COAT	6680.000	GAL	2.00000	13360.00	2.90000	19372.00	2.05000	13694.00
0070 6061010 GUARDRAIL TYPE A	312.000	LF	18.00000	5616.00	18.08000	5640.96	19.09000	5956.08
0080 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2100.00000	4200.00	2100.00000	4200.00	2227.27000	4454.54
0090 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	500.00000	1000.00	3500.00000	7000.00	250.00000	500.00
0100 6161005 CONSTRUCTION SIGNS	799.000	SQFT	1.00000	799.00	8.00000	6392.00	9.60000	7670.40
0110 6161025 CHANNELIZER (TRIM LINE)	167.000	EA	25.00000	4175.00	24.00000	4008.00	21.35000	3565.45
0120 6161040 FLASHING ARROW PANEL	2.000	EA	1.00000	2.00	900.00000	1800.00	250.00000	500.00
0130 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	500.00000	1000.00	3750.00000	7500.00	2400.00000	4800.00
0140 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	110.00000	220.00
0150 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	160.00000	320.00
0160 6181000 MOBILIZATION		LUMP	72825.00000	72825.00	98036.90000	98036.90	135675.00000	135675.00
0170 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	450.00000	900.00	450.00000	900.00	484.62000	969.24
0180 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	70.000	LF	7.50000	525.00	7.50000	525.00	8.08000	565.60

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 11/21/08 11:00 a.m.

CONTRACT ID : 081121-501
DISTRICT : 05

COUNTIES : GASCONADE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0190 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	86079.000	LF	0.10000	8607.90	0.10000	8607.90	0.11000	9468.69
0200 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	105116.000	LF	0.13000	13665.08	0.13000	13665.08	0.14000	14716.24
0210 6207001 PAVEMENT MARKING REMOVAL	15368.000	LF	0.37000	5686.16	0.37000	5686.16	0.40000	6147.20
0220 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	5229.000	SQYD	3.75000	19608.75	2.20000	11503.80	2.33000	12183.57
0230 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	865.000	STA	21.00000	18165.00	21.50000	18597.50	7.46000	6452.90
0240 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	414.800	STA	30.00000	12444.00	22.25000	9229.30	7.46000	3094.41
SECTION TOTALS			$	1,676,659.54	$	1,728,900.00	$	1,821,732.02
CONTRACT TOTALS			$	1,676,659.54	$	1,728,900.00	$	1,821,732.02

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 11/21/08 11:00 a.m.
CONTRACT ID : 081121-501
DISTRICT : 05
COUNTIES : GASCONADE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0957								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	11200.00000	11200.00				
0020 2071000 LINEAR GRADING CLASS 1	979.500	STA	101.50000	99419.25				
0030 3105002 GRAVEL (A) OR CRUSHED STONE (B)	40.000	TONS	20.00000	800.00				
0040 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	7795.300	TONS	67.15000	523454.40				
0050 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	14727.400	TONS	80.00000	1178192.00				
0060 4071005 TACK COAT	6680.000	GAL	2.70000	18036.00				
0070 6061010 GUARDRAIL TYPE A	312.000	LF	20.50000	6396.00				
0080 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2385.00000	4770.00				
0090 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	3890.00000	7780.00				
0100 6161005 CONSTRUCTION SIGNS	799.000	SQFT	6.00000	4794.00				
0110 6161025 CHANNELIZER (TRIM LINE)	167.000	EA	20.00000	3340.00				
0120 6161040 FLASHING ARROW PANEL	2.000	EA	750.00000	1500.00				
0130 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	3000.00000	6000.00				
0140 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00				
0150 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00				
0160 6181000 MOBILIZATION		LUMP	103500.00000	103500.00				
0170 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	398.00000	796.00				
0180 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	70.000	LF	27.30000	1911.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 081121-501 COUNTIES : GASCONADE
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	86079.000	LF	0.11000	9468.69				
0200 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	105116.000	LF	0.17000	17869.72				
0210 6207001 PAVEMENT MARKING REMOVAL	15368.000	LF	0.28000	4303.04				
0220 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	5229.000	SQYD	4.00000	20916.00				
0230 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	865.000	STA	14.75000	12758.75				
0240 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	414.800	STA	14.75000	6118.30				
SECTION TOTALS			$	2,043,723.15	$		$	
CONTRACT TOTALS			$	2,043,723.15	$	0.00	$	

VENDOR RANKING

CALL ORDER : 502 CONTRACT ID : 081121-502 COUNTIES : BOONE
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J5P0963
JOB NUMBER J5P0963, ROUTE 63, BOONE COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 2,147,823.51	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 2,192,535.43	102.0817%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 11/21/08 11:00 a.m.
CONTRACT ID : 081121-502
DISTRICT : 05
COUNTIES : BOONE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0963								
0010 3101002 GRAVEL (A)	1.000	TONS	30.00000	30.00	514.52000	514.52		
0020 6181000 MOBILIZATION		LUMP	100000.00000	100000.00	30585.04000	30585.04		
0030 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	44929.000	LF	0.13000	5840.77	0.13000	5840.77		
0040 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	489.000	LF	1.05000	513.45	1.05000	513.45		
0050 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	45469.000	LF	0.13000	5910.97	0.13000	5910.97		
0060 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1122.000	EA	0.85000	953.70	0.61000	684.42		
0070 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1122.000	EA	0.85000	953.70	0.61000	684.42		
SECTION TOTALS			$	114,202.59	$	44,733.59	$	
SECTION 0002 ALT PVMT A ITEMS - J5P0963								
0080 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	4407.000	TONS	59.75000	263318.25				
0090 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	12889.800	TONS	78.15000	1007337.87				
0100 4051011 EMULSIFIED ASPHALT, HOT IN-PLACE RECYCLING	43410.000	GAL	4.20000	182322.00				
0110 4055002 2 INCHES, HOT IN-PLACE RECYCLING	124018.000	SQYD	4.30000	533277.40				
0120 4071005 TACK COAT	3300.000	GAL	2.80000	9240.00				
0130 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2000.00000	4000.00				
0140 6161005 CONSTRUCTION SIGNS	819.000	SQFT	5.25000	4299.75				
0150 6161025 CHANNELIZER (TRIM LINE)	189.000	EA	15.75000	2976.75				

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 081121-502 COUNTIES : BOONE
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 6161040 FLASHING ARROW PANEL	3.000	EA	525.00000	1575.00				
0170 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	105.00000	210.00				
0180 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	105.00000	105.00				
0190 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1258.000	SQYD	6.20000	7799.60				
0200 6229905 MISC. COLDMILLING FOR PATCHES	776.000	SQYD	12.00000	9312.00				
0210 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	809.000	STA	9.70000	7847.30				
SECTION TOTALS			$	2,033,620.92	$		$	
SECTION 0003 ALT PVMT B ITEMS - J5P0963								
0220 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	4256.900	TONS			53.82000	229106.36		
0230 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	12889.800	TONS			71.24000	918269.35		
0240 4030208 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	13621.300	TONS			64.59000	879799.77		
0250 4071005 TACK COAT	9560.000	GAL			2.52000	24091.20		
0260 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA			1575.00000	3150.00		
0270 6161005 CONSTRUCTION SIGNS	819.000	SQFT			5.25000	4299.75		
0280 6161025 CHANNELIZER (TRIM LINE)	189.000	EA			15.75000	2976.75		
0290 6161040 FLASHING ARROW PANEL	3.000	EA			525.00000	1575.00		
0300 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA			105.00000	210.00		
0310 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA			157.50000	157.50		
0320 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	124116.000	SQYD			0.34000	42199.44		

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 081121-502 COUNTIES : BOONE
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1258.000	SQYD			17.54000	22065.32		
0340 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	809.000	STA			24.60000	19901.40		
SECTION TOTALS			$		$	2,147,801.84	$	
SECTION 0004 ALT PVMT C ITEMS - J5P0963								
0350 2152000A SHAPING SLOPES, CLASS II	420.000	100F						
0360 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	9120.500	TONS						
0370 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	12068.600	TONS						
0380 4030208 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	13904.200	TONS						
0390 4071005 TACK COAT	9650.000	GAL						
0400 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA						
0410 6161005 CONSTRUCTION SIGNS	819.000	SQFT						
0420 6161025 CHANNELIZER (TRIM LINE)	189.000	EA						
0430 6161040 FLASHING ARROW PANEL	3.000	EA						
0440 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA						
0450 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA						
0460 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1258.000	SQYD						
0470 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	809.000	STA						
SECTION TOTALS			$		$		$	
SECTION 0005 ALT PVMT D ITEMS - J5P0963								

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 081121-502 COUNTIES : BOONE
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0480 2022010 REMOVAL OF IMPROVEMENTS		LUMP						
0490 2152000A SHAPING SLOPES, CLASS II	420.000	100F						
0500 4019905 MISC. OPTIONAL PAVEMENT FOR SHOULDERS	66933.700	SQYD						
0510 5021500 BONDED OVERLAY	171.000	CUYD						
0520 5021501 BONDED OVERLAY PLACEMENT	1763.400	SQYD						
0530 5062030 UNBONDED CONCRETE OVERLAY	16393.200	CUYD						
0540 5069905 MISC. 5 INCH UNBONDED OVERLAY PLACEMENT	118031.000	SQYD						
0550 6061010 GUARDRAIL TYPE A	333.000	LF						
0560 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA						
0570 6169901 MISC. TRAFFIC CONTROL - LUMP SUM		LUMP						
0580 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1504.000	SQYD						
0590 6240104A SEPARATION GEOTEXTILE	2052.000	SQYD						
0595 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	26.000	STA						
0600 6269909 MISC. OPTIONAL SHOULDER RUMBLE STRIP	783.000	STA						
0610 6279901 MISC. PAVEMENT FOR ENTRANCES, CROSSOVERS & INT		LUMP						
SECTION TOTALS			$		$		$	
CONTRACT TOTALS			$	2,147,823.51	$	2,192,535.43	$	

VENDOR RA G

CALL ORDER : 703
LETTING DATE : 11/21/08 11:00 a.m.
CONTRACT DESCRIPTION :

CONTRACT ID : 081121-703
DISTRICT : 07
CONTRACT TIME : 11/25/09 COMPLETION DATE
RURAL ROUTE

COUNTIES : BATES

PROJECT(S) : J7P0860

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010188	Ideker Inc.	$ 9,248,342.45	100.0000%
2	0010199	Leo Journagan Construction Co., Inc.	$ 9,369,991.19	101.3154%
3	0010180	Hilty Quarries Inc.	$ 9,447,036.48	102.1484%
4	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 10,189,241.84	110.1737%
5	0011146	APAC-Missouri, Inc.	$ 10,449,872.72	112.9918%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION (IDS

CALL ORDER : 703
LETTING DATE : 11/21/08 11:00 a.m.

CONTRACT ID : 081121-703
DISTRICT : 07

COUNTIES : BATES

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(3) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P0860							
0010 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	42787.000 TONS	58.70000	2511596.90	61.84000	2645948.08	58.00000	2481646.00
0020 4030003 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	83575.500 TONS	70.39000	5882879.45	73.10000	6109369.05	77.00000	6435313.50
0030 4071005 TACK COAT	66350.000 GAL	2.18000	144643.00	3.00000	199050.00	0.01000	663.50
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	1500.00000	3000.00	1119.75000	2239.50	2000.00000	4000.00
0050 6161005 CONSTRUCTION SIGNS	3653.000 SQFT	2.50000	9132.50	2.63000	9607.39	7.50000	27397.50
0060 6161025 CHANNELIZER (TRIM LINE)	1000.000 EA	12.00000	12000.00	12.60000	12600.00	7.50000	7500.00
0070 6161040 FLASHING ARROW PANEL	2.000 EA	500.00000	1000.00	525.00000	1050.00	250.00000	500.00
0080 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000 EA	75.00000	300.00	78.75000	315.00	100.00000	400.00
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000 EA	125.00000	500.00	131.25000	525.00	100.00000	400.00
0100 6181000 MOBILIZATION	LUMP	475683.31000	475683.31	119424.19000	119424.19	269750.00000	269750.00
0110 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	284644.000 LF	0.07000	19925.08	0.07000	19925.08	0.07000	19925.08
0120 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	284644.000 LF	0.08000	22771.52	0.08000	22771.52	0.08000	22771.52
0130 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	6864.000 LF	0.15000	1029.60	0.16000	1098.24	0.15000	1029.60
0140 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	7082.000 EA	1.00000	7082.00	1.58000	11189.56	0.45000	3186.90
0150 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	7082.000 EA	1.00000	7082.00	1.58000	11189.56	0.65000	4603.30
0160 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2280.000 SQYD	3.00000	6840.00	8.29000	18901.20	7.00000	15960.00

TABULATION IDS

CALL ORDER : 703
LETTING DATE : 11/21/08 11:00 a.m.

CONTRACT ID : 081121-703
DISTRICT : 07

COUNTIES : BATES

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(3) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT
0170 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	20244.000	SQYD	5.00000	101220.00	6.73000	136242.12	5.00000	101220.00
0180 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	5424.100	STA	7.68000	41657.09	8.95000	48545.70	9.36000	50769.58
SECTION TOTALS			$	9,248,342.45	$	9,369,991.19	$	9,447,036.48
CONTRACT TOTALS			$	9,248,342.45	$	9,369,991.19	$	9,447,036.48

TABULATION OF TIDS

CALL ORDER : 703
LETTING DATE : 11/21/08 11:00 a.m.

CONTRACT ID : 081121-703
DISTRICT : 07

COUNTIES : BATES

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P0860							
0010 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	42787.000 TONS	66.35000	2838917.45	59.50000	2545826.50		
0020 4030003 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	83575.500 TONS	80.15000	6698576.33	83.62000	6988583.31		
0030 4071005 TACK COAT	66350.000 GAL	2.70000	179145.00	0.01000	663.50		
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	6000.00000	12000.00	1500.00000	3000.00		
0050 6161005 CONSTRUCTION SIGNS	3653.000 SQFT	2.60000	9497.80	2.55000	9315.15		
0060 6161025 CHANNELIZER (TRIM LINE)	1000.000 EA	12.60000	12600.00	12.20000	12200.00		
0070 6161040 FLASHING ARROW PANEL	2.000 EA	525.00000	1050.00	507.60000	1015.20		
0080 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000 EA	78.75000	315.00	75.00000	300.00		
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000 EA	131.00000	524.00	125.00000	500.00		
0100 6181000 MOBILIZATION	LUMP	223600.00000	223600.00	692000.00000	692000.00		
0110 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	284644.000 LF	0.07000	19925.08	0.07000	19925.08		
0120 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	284644.000 LF	0.08000	22771.52	0.08000	22771.52		
0130 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	6864.000 LF	0.16000	1098.24	0.15000	1029.60		
0140 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	7082.000 EA	0.85000	6019.70	0.01000	70.82		
0150 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	7082.000 EA	0.85000	6019.70	0.01000	70.82		
0160 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2280.000 SQYD	4.40000	10032.00	6.05000	13794.00		

VENDOR RA[illegible]3

CALL ORDER : 704
LETTING DATE : 11/21/08 11:00 a.m.
CONTRACT ID : 081121-704
DISTRICT : 07
CONTRACT TIME : 11/25/09 COMPLETION DATE
COUNTIES : CEDAR
ST CLAIR

CONTRACT DESCRIPTION : RURAL ROUTE
PROJECT(S) : J7P0855

J7P0855, ROUTE 54, CEDAR / ST. CLAIR COUNTIES
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 2,820,783.15	100.0000%
2	0010199	Leo Journagan Construction Co., Inc.	$ 2,846,869.28	100.9248%
3	0010188	Ideker Inc.	$ 3,105,229.64	110.0840%
4	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 3,297,931.41	116.9155%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

CALL ORDER : 704
LETTING DATE : 11/21/08 11:00 a.m.

CONTRACT ID : 081121-704
DISTRICT : 07

COUNTIES : CEDAR
ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P0855								
0010 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	13257.700	TONS	47.25000	626426.33	52.28000	693112.56	51.00000	676142.70
0020 4030001 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	28715.000	TONS	53.60000	1539124.00	57.22000	1643072.30	59.16000	1698779.40
0030 4071005 TACK COAT	29740.000	GAL	0.01000	297.40	3.01000	89517.40	2.25000	66915.00
0040 6066640 GUARDRAIL DELINEATOR,WHITE	80.000	EA	21.95000	1756.00	47.96000	3836.80	20.00000	1600.00
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	500.00000	1000.00	1125.29000	2250.58	750.00000	1500.00
0060 6161005 CONSTRUCTION SIGNS	2283.000	SQFT	2.55000	5821.65	2.63000	6004.29	2.50000	5707.50
0070 6161025 CHANNELIZER (TRIM LINE)	250.000	EA	12.20000	3050.00	12.60000	3150.00	12.00000	3000.00
0080 6161040 FLASHING ARROW PANEL	1.000	EA	455.00000	455.00	472.50000	472.50	450.00000	450.00
0090 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	105.00000	210.00	100.00000	200.00
0100 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	157.50000	315.00	150.00000	300.00
0110 6178001 TRAFFIC BARRIER DELINEATOR, WHITE	36.000	EA	23.50000	846.00	68.25000	2457.00	10.00000	360.00
0120 6181000 MOBILIZATION		LUMP	345000.00000	345000.00	110529.81000	110529.81	231610.15000	231610.15
0130 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	24.000	LF	24.50000	588.00	105.00000	2520.00	100.00000	2400.00
0140 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	385.00000	770.00	315.00000	630.00	300.00000	600.00
0150 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000	EA	300.00000	600.00	630.00000	1260.00	600.00000	1200.00
0160 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	217076.000	LF	0.10000	21707.60	0.09000	19536.84	0.09000	19536.84
0170 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	265399.000	LF	0.14000	37155.86	0.11000	29193.89	0.10000	26539.90

CALL ORDER : 704
LETTING DATE : 11/21/08 11:00 a.m.

CONTRACT ID : 081121-704
DISTRICT : 07

COUNTIES : CEDAR
ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0180 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	354213.000 SQYD	0.54000	191275.02	0.45000	159395.85	0.77000	272744.01
0200 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3033.000 SQYD	6.09000	18470.97	14.06000	42643.98	7.86000	23839.38
0210 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	2620.100 STA	6.60000	17292.66	9.35000	24497.94	18.27000	47869.23
0220 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	1310.100 STA	6.60000	8646.66	9.36000	12262.54	18.27000	23935.53
SECTION TOTALS		$	2,820,783.15	$	2,846,869.28	$	3,105,229.64
CONTRACT TOTALS		$	2,820,783.15	$	2,846,869.28	$	3,105,229.64

TABULATION (EDS

CALL ORDER : 704
LETTING DATE : 11/21/08 11:00 a.m.
CONTRACT ID : 081121-704
DISTRICT : 07
COUNTIES : CEDAR
ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P0855								
0010 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	13257.700	TONS	62.15000	823966.06				
0020 4030001 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	28715.000	TONS	64.70000	1857860.50				
0030 4071005 TACK COAT	29740.000	GAL	2.90000	86246.00				
0040 6066640 GUARDRAIL DELINEATOR,WHITE	80.000	EA	48.00000	3840.00				
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	4000.00000	8000.00				
0060 6161005 CONSTRUCTION SIGNS	2283.000	SQFT	6.00000	13698.00				
0070 6161025 CHANNELIZER (TRIM LINE)	250.000	EA	20.00000	5000.00				
0080 6161040 FLASHING ARROW PANEL	1.000	EA	750.00000	750.00				
0090 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00				
0100 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00				
0110 6178001 TRAFFIC BARRIER DELINEATOR, WHITE	36.000	EA	15.00000	540.00				
0120 6181000 MOBILIZATION		LUMP	135000.00000	135000.00				
0130 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	24.000	LF	105.00000	2520.00				
0140 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	315.00000	630.00				
0150 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000	EA	630.00000	1260.00				
0160 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	217076.000	LF	0.09000	19536.84				
0170 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	265399.000	LF	0.11000	29193.89				

TABULATION .IDS

CALL ORDER : 704
LETTING DATE : 11/21/08 11:00 a.m.
CONTRACT ID : 081121-704
DISTRICT : 07
COUNTIES : CEDAR
ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0180 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	354213.000	SQYD	0.64000	226696.32				
0200 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3033.000	SQYD	11.10000	33666.30				
0210 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	2620.100	STA	12.50000	32751.25				
0220 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	1310.100	STA	12.50000	16376.25				
SECTION TOTALS			$	3,297,931.41	$		$	
CONTRACT TOTALS			$	3,297,931.41	$	0.00	$	

VENDOR R[illegible] JG

CALL ORDER : 705
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-705
DISTRICT : 07
CONTRACT TIME : 11/25/09 COMPLETION DATE
COUNTIES : LAWRENCE

CONTRACT DESCRIPTION : RURAL ROUTE
JOB NUMBER J7I0872 & J7I0884, ROUTE 44, LAWRENCE COUNTY
***Bid Revision No. 1

PROJECT(S) : J7I0872
J7I0884

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 6,655,515.06	100.0000%
2	0010199	Leo Journagan Construction Co., Inc.	$ 6,703,136.87	100.7155%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

CALL ORDER : 705
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-705
DISTRICT : 07
COUNTIES : LAWRENCE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7I0872								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	60500.00000	60500.00	44075.00000	44075.00		
0020 2152000A SHAPING SLOPES, CLASS II	62.000	100F	1500.00000	93000.00	1864.78000	115616.36		
0030 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	6100.000	SQYD	4.00000	24400.00	6.93000	42273.00		
0040 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	22075.700	TONS	46.19000	1019676.58	49.31000	1088552.77		
0050 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	5290.400	TONS	62.14000	328745.46	66.59000	352287.74		
0060 4030136 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	41022.300	TONS	80.83000	3315832.51	77.15000	3164870.45		
0070 4071005 TACK COAT	30410.000	GAL	1.98000	60211.80	3.01000	91534.10		
0080 6061010 GUARDRAIL TYPE A	5694.000	LF	15.68000	89281.92	16.14000	91901.16		
0085 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	22769.000	LF	25.54000	581520.26	24.34000	554197.46		
0090 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	6.000	EA	1800.00000	10800.00	1563.13000	9378.78		
0100 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	6.000	EA	425.00000	2550.00	435.63000	2613.78		
0110 6063015 TYPE A CRASHWORTHY END TERMINAL	48.000	EA	2260.00000	108480.00	2050.00000	98400.00		
0120 6066610 END ANCHOR	36.000	EA	850.00000	30600.00	820.00000	29520.00		
0130 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	4.000	EA	500.00000	2000.00	2250.44000	9001.76		
0140 6161005 CONSTRUCTION SIGNS	3260.000	SQFT	2.60000	8476.00	2.56000	8345.60		
0150 6161025 CHANNELIZER (TRIM LINE)	579.000	EA	12.18000	7052.22	12.30000	7121.70		

CALL ORDER : 705
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-705
DISTRICT : 07
COUNTIES : LAWRENCE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 6161030 TYPE III MOVEABLE BARRICADE	6.000 EA	230.00000	1380.00	230.63000	1383.78		
0170 6161040 FLASHING ARROW PANEL	2.000 EA	456.00000	912.00	461.25000	922.50		
0180 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000 EA	1525.00000	6100.00	1537.50000	6150.00		
0190 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000 EA	76.00000	304.00	76.88000	307.52		
0200 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000 EA	138.00000	552.00	138.38000	553.52		
0210 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	190.000 LF	150.00000	28500.00	281.30000	53447.00		
0220 6181000 MOBILIZATION	LUMP	79000.00000	79000.00	145842.22000	145842.22		
0230 6191000 PAVEMENT EDGE TREATMENT	6275.000 LF	0.49000	3074.75	1.87000	11734.25		
0240 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	11564.000 LF	0.09000	1040.76	0.09000	1040.76		
0250 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2958.000 LF	0.09000	266.22	0.09000	266.22		
0260 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	136009.000 LF	0.10000	13600.90	0.11000	14960.99		
0270 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	134874.000 LF	0.10000	13487.40	0.11000	14836.14		
0280 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	5903.000 LF	0.51000	3010.53	0.51000	3010.53		
0290 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3330.000 EA	0.01000	33.30	2.37000	7892.10		
0300 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3330.000 EA	0.01000	33.30	2.37000	7892.10		
0310 6209902 MISC. ADA SYMBOL PAVEMENT MARKINGS	14.000 EA	102.00000	1428.00	102.50000	1435.00		
0320 6209903 MISC. ACRYLIC WATERBORNE PAINT., 8 IN BLUE	360.000 LF	1.02000	367.20	1.03000	370.80		

CALL ORDER : 705
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-705
DISTRICT : 07
COUNTIES : LAWRENCE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0330 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1267.000	SQYD	5.00000	6335.00	11.43000	14481.81		
0340 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	14878.000	SQYD	8.00000	119024.00	4.77000	70968.06		
0350 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	2605.500	STA	10.25000	26706.38	7.87000	20505.29		
0360 8051000A SEEDING - COOL SEASON MIXTURES	14.600	ACRE	2070.00000	30222.00	2137.92000	31213.63		
0370 8061016 SEDIMENT REMOVAL	114.000	CUYD	24.00000	2736.00	11.25000	1282.50		
0380 8061019 SILT FENCE	5400.000	LF	2.15000	11610.00	1.97000	10638.00		
0390 8061022 TYPE II DITCH CHECK	60.000	EA	167.00000	10020.00	196.91000	11814.60		
SECTION TOTALS			$	6,102,870.49	$	6,142,638.98	$	
SECTION 0002 ROADWAY ITEMS - J7I0884								
0400 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	1200.000	SQYD	5.29000	6348.00	6.63000	7956.00		
0410 4011213 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	1968.100	TONS	58.54000	115212.57	62.37000	122750.40		
0420 4030001 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	2095.400	TONS	59.00000	123628.60	51.72000	108374.09		
0430 4030003 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	3378.800	TONS	64.25000	217087.90	66.30000	224014.44		
0440 4071005 TACK COAT	4240.000	GAL	0.01000	42.40	3.05000	12932.00		
0450 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	450.00000	900.00	1125.22000	2250.44		
0460 6161005 CONSTRUCTION SIGNS	1200.000	SQFT	2.55000	3060.00	2.56000	3072.00		
0470 6161025 CHANNELIZER (TRIM LINE)	400.000	EA	12.18000	4872.00	12.30000	4920.00		
0480 6161040 FLASHING ARROW PANEL	1.000	EA	457.00000	457.00	461.25000	461.25		

TABULATION BIDS

CALL ORDER : 705
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-705
DISTRICT : 07
COUNTIES : LAWRENCE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0490 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000 EA	1525.00000	3050.00	1537.50000	3075.00		
0500 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	78.00000	156.00	76.88000	153.76		
0510 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	140.00000	280.00	138.38000	276.76		
0520 6181000 MOBILIZATION	LUMP	15000.00000	15000.00	10704.97000	10704.97		
0530 6191000 PAVEMENT EDGE TREATMENT	1800.000 LF	1.55000	2790.00	2.65000	4770.00		
0540 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	240.000 LF	23.00000	5520.00	22.55000	5412.00		
0550 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	22.000 EA	315.00000	6930.00	307.50000	6765.00		
0560 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	1.000 EA	625.00000	625.00	615.00000	615.00		
0570 6205136 TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 33 IN. OR 825 MM WIDE FOR 11 FT. OR 3.3 M LANE	15.000 EA	210.00000	3150.00	205.00000	3075.00		
0580 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	29779.000 LF	0.09000	2680.11	0.09000	2680.11		
0590 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	31711.000 LF	0.09000	2853.99	0.09000	2853.99		
0600 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	1110.000 LF	0.10000	111.00	0.11000	122.10		
0610 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	1110.000 LF	0.10000	111.00	0.11000	122.10		
0620 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	180.000 LF	2.60000	468.00	2.56000	460.80		
0630 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2556.000 SQYD	8.25000	21087.00	6.53000	16690.68		

TABULATION BIDS

CALL ORDER : 705
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-705
DISTRICT : 07

COUNTIES : LAWRENCE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0640 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	12.000 EA	1352.00000	16224.00	1332.50000	15990.00		
SECTION TOTALS		$	552,644.57	$	560,497.89	$	
CONTRACT TOTALS		$	6,655,515.06	$	6,703,136.87	$	

VENDOR R. NG

CALL ORDER : 706
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-706
DISTRICT : 07
CONTRACT TIME : 11/25/09 COMPLETION DATE
RURAL ROUTE

COUNTIES : NEWTON

CONTRACT DESCRIPTION :
J7P0828, J7P0844, J7S0856, J7S0857, J7S0883B, J7S0883C -
ROUTE 60, 160, 43, 59, Z - NEWTON, BARTON, JASPER COUNTIES
***Bid Revision No. 1, No. 2

PROJECT(S) : J7P0828
J7P0844
J7S0856
OTHERS

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010199	Leo Journagan Construction Co., Inc.	$ 4,895,941.19	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 4,979,770.70	101.7122%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION BIDS

CALL ORDER : 706
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-706
DISTRICT : 07
COUNTIES : NEWTON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P0828							
0010 4011213 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	10911.500 TONS	56.40000	615408.60	54.17000	591075.96		
0020 4030001 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	13717.600 TONS	48.79000	669281.70	51.44000	705633.34		
0030 4071005 TACK COAT	15110.000 GAL	3.01000	45481.10	0.01000	151.10		
0040 4134000 BITUMINOUS FOG SEAL	240.000 GAL	3.54000	849.60	3.35000	804.00		
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	1125.52000	2251.04	504.71000	1009.42		
0060 6161005 CONSTRUCTION SIGNS	1669.000 SQFT	2.56000	4272.64	5.08000	8478.52		
0070 6161025 CHANNELIZER (TRIM LINE)	200.000 EA	12.30000	2460.00	18.78000	3756.00		
0080 6161040 FLASHING ARROW PANEL	1.000 EA	307.50000	307.50	913.71000	913.71		
0090 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	102.50000	205.00	50.76000	101.52		
0100 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	179.38000	358.76	203.05000	406.10		
0110 6181000 MOBILIZATION	LUMP	36096.37000	36096.37	102040.00000	102040.00		
0120 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	172.000 LF	30.75000	5289.00	30.00000	5160.00		
0130 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	3.000 EA	358.75000	1076.25	350.00000	1050.00		
0140 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	2.000 EA	358.75000	717.50	350.00000	700.00		
0150 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000 EA	717.50000	1435.00	700.00000	1400.00		
0160 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	43319.000 LF	0.12000	5198.28	0.12000	5198.28		

TABULATION BIDS

CALL ORDER : 706
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-706
DISTRICT : 07

COUNTIES : NEWTON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	123144.000 LF	0.15000	18471.60	0.15000	18471.60		
0180 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	150.000 LF	3.08000	462.00	3.00000	450.00		
0190 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	167796.000 SQYD	1.57000	263439.72	0.70000	117457.20		
0210 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1300.000 SQYD	7.90000	10270.00	1.27000	1651.00		
0220 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1186.800 STA	8.49000	10075.93	14.69000	17434.09		
0230 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	593.400 STA	8.69000	5156.65	14.69000	8717.05		
0240 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	10.000 EA	1427.35000	14273.50	1363.64000	13636.40		
SECTION TOTALS		$	1,712,837.74	$	1,605,695.29	$	
SECTION 0002 ROADWAY ITEMS - J7P0844							
0245 4011213 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	184.800 TONS	61.60000	11383.68	67.81000	12531.29		
0250 4011214 BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-3)	265.700 TONS	63.09000	16763.01	95.22000	25299.95		
0260 4030003 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	4939.000 TONS	60.49000	298760.11	67.79000	334814.81		
0270 4071005 TACK COAT	3670.000 GAL	3.08000	11303.60	0.01000	36.70		
0280 4134000 BITUMINOUS FOG SEAL	756.000 GAL	3.39000	2562.84	2.71000	2048.76		
0290 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	1125.52000	2251.04	504.71000	1009.42		
0300 6161005 CONSTRUCTION SIGNS	623.000 SQFT	2.56000	1594.88	5.08000	3164.84		
0310 6161025 CHANNELIZER (TRIM LINE)	420.000 EA	12.30000	5166.00	18.78000	7887.60		

TABULATION BIDS

CALL ORDER : 706
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-706
DISTRICT : 07
COUNTIES : NEWTON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0320 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	102.50000	205.00	50.76000	101.52		
0330 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	179.38000	358.76	203.05000	406.10		
0340 6162010 WORK ZONE LIGHTING	LUMP	7936.64000	7936.64	2018.81000	2018.81		
0350 6181000 MOBILIZATION	LUMP	17382.11000	17382.11	36551.00000	36551.00		
0370 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	120.000 LF	20.50000	2460.00	20.00000	2400.00		
0380 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	225.000 LF	20.50000	4612.50	20.00000	4500.00		
0390 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	37.000 EA	307.50000	11377.50	300.00000	11100.00		
0400 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	1.000 EA	307.50000	307.50	300.00000	300.00		
0410 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	2.000 EA	717.50000	1435.00	700.00000	1400.00		
0420 6205137 TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 36 IN. OR 900 MM WIDE FOR 12 FT. OR 3.6 M LANE	21.000 EA	256.25000	5381.25	250.00000	5250.00		
0430 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	29795.000 LF	0.11000	3277.45	0.11000	3277.45		
0440 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	38291.000 LF	0.11000	4212.01	0.11000	4212.01		
0450 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	20867.000 SQYD	2.26000	47159.42	2.29000	47785.43		
0460 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1950.000 SQYD	6.14000	11973.00	2.29000	4465.50		
0470 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTOR	8.000 EA	1459.07000	11672.56	1393.94000	11151.52		
SECTION TOTALS		$	479,535.86	$	521,712.71	$	

SECTION 0003 ROADWAY ITEMS - J7S0856

CALL ORDER : 706
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-706
DISTRICT : 07

COUNTIES : NEWTON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0480 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	1285.600 TONS	49.13000	63161.53	52.91000	68021.10		
0490 4030003 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	6437.900 TONS	55.94000	360136.13	66.94000	430953.03		
0500 4071005 TACK COAT	3850.000 GAL	3.01000	11588.50	0.01000	38.50		
0510 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	1125.52000	2251.04	504.71000	1009.42		
0520 6161005 CONSTRUCTION SIGNS	509.000 SQFT	2.56000	1303.04	5.08000	2585.72		
0530 6161025 CHANNELIZER (TRIM LINE)	150.000 EA	12.30000	1845.00	18.78000	2817.00		
0540 6161040 FLASHING ARROW PANEL	2.000 EA	307.50000	615.00	913.71000	1827.42		
0550 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000 EA	1537.50000	3075.00	1015.23000	2030.46		
0560 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	102.50000	205.00	50.76000	101.52		
0570 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	179.38000	358.76	203.05000	406.10		
0580 6181000 MOBILIZATION	LUMP	13925.46000	13925.46	41759.00000	41759.00		
0590 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	180.000 LF	25.63000	4613.40	25.00000	4500.00		
0600 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	41.000 EA	307.50000	12607.50	300.00000	12300.00		
0610 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	4.000 EA	307.50000	1230.00	300.00000	1200.00		
0620 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	5.000 EA	615.00000	3075.00	600.00000	3000.00		
0630 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	3.000 EA	717.50000	2152.50	700.00000	2100.00		
0640 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	2.000 EA	768.75000	1537.50	750.00000	1500.00		

TABULATION BIDS

CALL ORDER : 706
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-706
DISTRICT : 07
COUNTIES : NEWTON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0650 6205137 TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 36 IN. OR 900 MM WIDE FOR 12 FT. OR 3.6 M LANE	10.000 EA	205.00000	2050.00	200.00000	2000.00		
0660 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	21938.000 LF	0.11000	2413.18	0.11000	2413.18		
0670 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	32768.000 LF	0.15000	4915.20	0.15000	4915.20		
0680 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5955.000 LF	0.15000	893.25	0.15000	893.25		
0690 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	48.000 LF	1.03000	49.44	1.00000	48.00		
0700 6205929 24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	137.000 LF	2.56000	350.72	2.50000	342.50		
0710 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	6846.000 SQYD	5.25000	35941.50	3.69000	25261.74		
0720 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	5091.000 SQYD	4.77000	24284.07	3.69000	18785.79		
0730 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTOR	19.000 EA	1459.07000	27722.33	1393.94000	26484.86		
SECTION TOTALS		$	582,300.05	$	657,293.79	$	
SECTION 0004 ROADWAY ITEMS - J7S0857							
0740 4030003 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	10432.500 TONS	61.00000	636382.50	59.07000	616247.78		
0750 4071005 TACK COAT	5630.000 GAL	3.01000	16946.30	0.01000	56.30		

TABULATION IDS

CALL ORDER : 706 CONTRACT ID : 081121-706 COUNTIES : NEWTON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0760 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1125.52000	2251.04	504.71000	1009.42		
0770 6161005 CONSTRUCTION SIGNS	1058.000	SQFT	2.56000	2708.48	5.08000	5374.64		
0780 6161025 CHANNELIZER (TRIM LINE)	185.000	EA	12.30000	2275.50	18.78000	3474.30		
0790 6161040 FLASHING ARROW PANEL	1.000	EA	307.50000	307.50	913.71000	913.71		
0800 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	102.50000	205.00	50.76000	101.52		
0810 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	179.38000	358.76	203.05000	406.10		
0820 6181000 MOBILIZATION		LUMP	13459.07000	13459.07	50265.00000	50265.00		
0830 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	312.000	LF	25.63000	7996.56	25.00000	7800.00		
0840 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	56.000	EA	307.50000	17220.00	300.00000	16800.00		
0850 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	2.000	EA	307.50000	615.00	300.00000	600.00		
0860 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	3.000	EA	461.25000	1383.75	450.00000	1350.00		
0870 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	39745.000	LF	0.11000	4371.95	0.11000	4371.95		
0880 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	43288.000	LF	0.13000	5627.44	0.13000	5627.44		
0890 6205929 24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	180.000	LF	1.03000	185.40	1.00000	180.00		
0900 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	15240.000	SQYD	2.65000	40386.00	4.57000	69646.80		

TABULATION OF BIDS

CALL ORDER : 706
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-706
DISTRICT : 07
COUNTIES : NEWTON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0910 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	5211.000 SQYD	3.51000	18290.61	4.57000	23814.27		
0920 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	26.000 EA	1332.19000	34636.94	1272.73000	33090.98		
SECTION TOTALS		$	805,607.80	$	841,130.21	$	
SECTION 0005 ROADWAY ITEMS - J7P0883B							
0930 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	19401.300 TONS	46.23000	896922.10	46.21000	896534.07		
0940 4071005 TACK COAT	17970.000 GAL	3.00000	53910.00	0.01000	179.70		
0950 4134000 BITUMINOUS FOG SEAL	8112.000 GAL	3.05000	24741.60	2.66000	21577.92		
0960 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	1125.52000	2251.04	504.71000	1009.42		
0970 6161005 CONSTRUCTION SIGNS	848.000 SQFT	2.56000	2170.88	5.08000	4307.84		
0980 6161025 CHANNELIZER (TRIM LINE)	420.000 EA	12.30000	5166.00	18.78000	7887.60		
0990 6161040 FLASHING ARROW PANEL	2.000 EA	307.50000	615.00	913.71000	1827.42		
1000 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000 EA	1537.50000	3075.00	1015.23000	2030.46		
1010 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	102.50000	205.00	50.76000	101.52		
1020 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	179.38000	358.76	203.05000	406.10		
1030 6181000 MOBILIZATION	LUMP	19093.14000	19093.14	100113.00000	100113.00		
1040 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	116.000 LF	24.60000	2853.60	24.00000	2784.00		
1050 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	34.000 EA	307.50000	10455.00	300.00000	10200.00		
1060 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	2.000 EA	307.50000	615.00	300.00000	600.00		

TABULATION ;IDS

CALL ORDER : 706
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-706
DISTRICT : 07
COUNTIES : NEWTON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1070 6205136 TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 33 IN. OR 825 MM WIDE FOR 11 FT. OR 3.3 M LANE	5.000 EA	230.63000	1153.15	225.00000	1125.00		
1080 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	244128.000 LF	0.09000	21971.52	0.09000	21971.52		
1090 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	213818.000 LF	0.09000	19243.62	0.09000	19243.62		
1100 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	496.000 LF	2.05000	1016.80	2.00000	992.00		
1110 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1889.000 SQYD	6.33000	11957.37	17.79000	33605.31		
1120 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1822.000 SQYD	13.17000	23995.74	17.79000	32413.38		
1130 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTOR	9.000 EA	1374.48000	12370.32	1313.13000	11818.17		
SECTION TOTALS		$	1,114,140.64	$	1,170,728.05	$	
SECTION 0006 ROADWAY ITEMS - J7S0883C							
1140 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	2709.300 TONS	57.48000	155730.56	49.19000	133270.47		
1150 4071005 TACK COAT	1850.000 GAL	3.10000	5735.00	0.01000	18.50		
1160 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	1125.52000	2251.04	504.71000	1009.42		
1170 6161005 CONSTRUCTION SIGNS	678.000 SQFT	2.56000	1735.68	5.08000	3444.24		
1180 6161025 CHANNELIZER (TRIM LINE)	150.000 EA	12.30000	1845.00	18.78000	2817.00		
1190 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	102.50000	205.00	50.76000	101.52		
1200 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	179.38000	358.76	203.05000	406.10		

TABULATION OF BIDS

CALL ORDER : 706
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-706
DISTRICT : 07

COUNTIES : NEWTON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1210 6181000 MOBILIZATION	LUMP	10729.38000	10729.38	21000.00000	21000.00		
1220 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	44.000 LF	25.63000	1127.72	25.00000	1100.00		
1230 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	6.000 EA	307.50000	1845.00	300.00000	1800.00		
1240 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	2.000 EA	307.50000	615.00	300.00000	600.00		
1250 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	1.000 EA	717.50000	717.50	700.00000	700.00		
1260 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	29022.000 LF	0.10000	2902.20	0.10000	2902.20		
1270 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	25517.000 LF	0.10000	2551.70	0.10000	2551.70		
1280 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	210.000 LF	2.05000	430.50	2.00000	420.00		
1290 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	166.000 SQYD	12.70000	2108.20	16.90000	2805.40		
1300 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	489.000 SQYD	21.74000	10630.86	16.90000	8264.10		
SECTION TOTALS		$	201,519.10	$	183,210.65	$	
CONTRACT TOTALS		$	4,895,941.19	$	4,979,770.70	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 801 CONTRACT ID : 081121-801 COUNTIES : GREENE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 07/10/09 COMPLETION DATE

CONTRACT DESCRIPTION : PROJECT(S) : J8P0841
J8P0841 - ROUTE 13 - GREENE COUNTY
***Bid Revision No. 1, No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID
1	0011123 Hartman and Company, Inc.	$ 2,983,931.97	100.0000%
2	0011146 APAC-Missouri, Inc.	$ 3,315,419.03	111.1091%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 081121-801 COUNTIES : GREENE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0841								
0010 1041000 TEMPORARY SURFACING	24.000	CUYD	110.00000	2640.00	210.00000	5040.00		
0020 2013000 CLEARING AND GRUBBING	1.000	ACRE	150000.00000	150000.00	5000.00000	5000.00		
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	100000.00000	100000.00	41000.00000	41000.00		
0040 2035000 UNCLASSIFIED EXCAVATION	1674.000	CUYD	7.40000	12387.60	10.00000	16740.00		
0050 2035500 EMBANKMENT IN PLACE	10902.000	CUYD	7.40000	80674.80	8.00000	87216.00		
0060 2036000 COMPACTING EMBANKMENT	1456.000	CUYD	2.95000	4295.20	5.00000	7280.00		
0070 2037075 COMPACTING IN CUT	4.800	STA	745.00000	3576.00	500.00000	2400.00		
0080 2063000 CLASS 3 EXCAVATION	629.000	CUYD	8.60000	5409.40	15.00000	9435.00		
0090 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	2239.000	SQYD	5.85000	13098.15	6.85000	15337.15		
0100 3049905 MISC. BASE, RTE. 13 AND RAMPS	5534.600	SQYD	5.75000	31823.95	7.75000	42893.15		
0110 4010150 TYPE A2 SHOULDER	947.400	SQYD	38.00000	36001.20	47.40000	44906.76		
0120 4019905 MISC. PAVEMENT, NORTON RD. CONN.	1796.300	SQYD	44.85000	80564.06	47.44000	85216.47		
0130 4019905 MISC. PAVEMENT, RTE. 13 AND RAMPS	4587.200	SQYD	48.40000	222020.48	48.00000	220185.60		
0140 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	2503.100	TONS	91.60000	229283.96	103.00000	257819.30		
0150 4071005 TACK COAT	1680.000	GAL	3.95000	6636.00	2.50000	4200.00		
0160 6011000A TYPE 2 FIELD LABORATORIES		LUMP	3900.00000	3900.00	5000.00000	5000.00		
0170 6039902 WATER INSTALL 30-IN BUTTERFLY OR GATE VALVE	1.000	EA	2250.00000	2250.00	3000.00000	3000.00		
0180 6039902 WATER INSTALL 30-IN DI BEND W/ THRUST BLOCK	4.000	EA	2690.00000	10760.00	5000.00000	20000.00		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 081121-801 COUNTIES : GREENE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6039902 WATER SUPPLY/INSTALL 30-IN DI STOPPER FITTING	2.000	EA	36500.00000	73000.00	35000.00000	70000.00		
0200 6039902 WATER SUPPLY/INSTALL 30INX4IN DI PURGE FITTING	2.000	EA	2100.00000	4200.00	3000.00000	6000.00		
0210 6039903 WATER INSTALL 12-IN DUCTILE IRON	104.000	LF	46.65000	4851.60	100.00000	10400.00		
0220 6039903 WATER INSTALL 30-IN DUCTILE IRON	152.000	LF	200.00000	30400.00	332.00000	50464.00		
0230 6039903 WATER SUPPLY/INSTALL 48-IN STEEL	80.000	LF	275.00000	22000.00	500.00000	40000.00		
0240 6039903 WATER INSTALL 8-IN DUCTILE IRON	8.000	LF	96.00000	768.00	50.00000	400.00		
0250 6042010 ADJUSTING MANHOLE	4.000	EA	325.00000	1300.00	1000.00000	4000.00		
0260 6044011 PIPE COLLAR, TYPE A	6.000	EA	530.00000	3180.00	500.00000	3000.00		
0270 6061010 GUARDRAIL TYPE A	1238.000	LF	16.65000	20612.70	16.65000	20612.70		
0280 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1725.00000	6900.00	1722.71000	6890.84		
0290 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	435.00000	1740.00	436.03000	1744.12		
0300 6063015 TYPE A CRASHWORTHY END TERMINAL	5.000	EA	2215.00000	11075.00	2217.17000	11085.85		
0310 6063017 TYPE C CRASHWORTHY END TERMINAL	4.000	EA	16845.00000	67380.00	16843.24000	67372.96		
0320 6066610 END ANCHOR	3.000	EA	842.00000	2526.00	842.16000	2526.48		
0330 6079901 MISC. MODULAR GLARE SCREENS		LUMP	11610.00000	11610.00	11787.82000	11787.82		
0340 6081010 CONCRETE CURB RAMP	62.600	SQYD	95.45000	5975.17	225.00000	14085.00		
0350 6083008 8 IN. CONCRETE MEDIAN STRIP	2674.400	SQYD	47.25000	126365.40	80.00000	213952.00		
0360 6086004 CONCRETE SIDEWALK, 4 IN.	1017.000	SQYD	36.65000	37273.05	32.00000	32544.00		

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-801
DISTRICT : 08
COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0370 6091052 CURB AND GUTTER TYPE B	521.000	LF	20.75000	10810.75	30.00000	15630.00		
0380 6092021 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	263.000	LF	13.85000	3642.55	36.00000	9468.00		
0390 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	132.000	CUYD	32.00000	4224.00	25.00000	3300.00		
0400 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	16.000	CUYD	32.00000	512.00	25.00000	400.00		
0410 6096042 PLACING TYPE 2 ROCK DITCH LINER	132.000	CUYD	12.85000	1696.20	20.00000	2640.00		
0420 6096043 PLACING TYPE 3 ROCK DITCH LINER	16.000	CUYD	9.60000	153.60	20.00000	320.00		
0430 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	6.000	CUYD	41.70000	250.20	50.00000	300.00		
0440 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	4500.00000	9000.00	1217.62000	2435.24		
0450 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	2.000	EA	5.25000	10.50	800.00000	1600.00		
0460 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	3.000	EA	7.80000	23.40	1400.00000	4200.00		
0470 6143013 MANHOLE FRAME AND COVER, TYPE 3	4.000	EA	265.00000	1060.00	200.00000	800.00		
0480 6161005 CONSTRUCTION SIGNS	1787.000	SQFT	6.60000	11794.20	6.09000	10882.83		
0490 6161025 CHANNELIZER (TRIM LINE)	350.000	EA	24.25000	8487.50	22.34000	7819.00		
0500 6161030 TYPE III MOVEABLE BARRICADE	22.000	EA	170.00000	3740.00	157.36000	3461.92		
0510 6161040 FLASHING ARROW PANEL	2.000	EA	1545.00000	3090.00	1421.32000	2842.64		
0520 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	5000.00000	20000.00	6598.99000	26395.96		
0530 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	55.10000	220.40	50.76000	203.04		
0540 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	220.00000	880.00	203.05000	812.20		
0550 6162010 WORK ZONE LIGHTING		LUMP	5000.00000	5000.00	12200.00000	12200.00		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 081121-801 COUNTIES : GREENE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0560 6173100 CONCRETE TRAFFIC BARRIER, TYPE D	456.000 LF	90.00000	41040.00	101.60000	46329.60		
0570 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	600.000 LF	30.00000	18000.00	25.64000	15384.00		
0580 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	600.000 LF	20.00000	12000.00	24.00000	14400.00		
0590 6181000 MOBILIZATION	LUMP	85000.00000	85000.00	361000.00000	361000.00		
0600 6191000 PAVEMENT EDGE TREATMENT	4113.000 LF	2.65000	10899.45	2.00000	8226.00		
0610 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	762.000 LF	8.95000	6819.90	6.00000	4572.00		
0620 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	483.000 LF	32.75000	15818.25	24.00000	11592.00		
0630 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	122.000 LF	32.75000	3995.50	24.00000	2928.00		
0640 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	26.000 EA	575.00000	14950.00	300.00000	7800.00		
0650 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	8.000 EA	260.00000	2080.00	300.00000	2400.00		
0660 6205139 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIANGLES	60.000 EA	29.75000	1785.00	12.00000	720.00		
0670 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	314.000 LF	0.25000	78.50	0.30000	94.20		
0680 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7871.000 LF	0.40000	3148.40	0.40000	3148.40		
0690 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5154.000 LF	0.40000	2061.60	0.40000	2061.60		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 081121-801 COUNTIES : GREENE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0700 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	138.000 LF	0.20000	27.60	2.00000	276.00		
0710 6209903 MISC. VAR. WIDTH WHITE WET REFLECTIVE PAINT	2979.000 LF	0.70000	2085.30	4.00000	11916.00		
0720 6209903 MISC. VAR. WIDTH YELLOW WET REFLECTIVE PAINT	1786.000 LF	0.75000	1339.50	4.00000	7144.00		
0730 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2211.000 SQYD	4.20000	9286.20	9.54000	21092.94		
0740 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	5000.00000	5000.00	2205.00000	2205.00		
0750 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	5000.00000	5000.00	2205.00000	2205.00		
0760 7259903 MISC. 12 IN. CMP UNDER SIDEWALK	30.000 LF	1.00000	30.00	50.00000	1500.00		
0770 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	251.000 LF	24.75000	6212.25	35.00000	8785.00		
0780 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	3.000 LF	62.60000	187.80	45.00000	135.00		
0790 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	8.000 LF	101.00000	808.00	80.00000	640.00		
0800 7261418 18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	137.000 LF	32.45000	4445.65	50.00000	6850.00		
0810 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	75.000 LF	146.00000	10950.00	250.00000	18750.00		
0820 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	5.000 FT	220.00000	1100.00	300.00000	1500.00		
0830 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	12.000 FT	232.00000	2784.00	350.00000	4200.00		
0840 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	41.000 FT	202.00000	8282.00	400.00000	16400.00		
0850 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	18.000 FT	280.00000	5040.00	400.00000	7200.00		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 081121-801 COUNTIES : GREENE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0860 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	15.000	FT	290.00000	4350.00	450.00000	6750.00		
0870 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	390.00000	780.00	450.00000	900.00		
0880 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	415.00000	830.00	500.00000	1000.00		
0890 8051000A SEEDING - COOL SEASON MIXTURES	0.800	ACRE	2450.00000	1960.00	2487.31000	1989.85		
0900 8052000A SEEDING - WARM SEASON MIXTURES	1.000	ACRE	2450.00000	2450.00	2487.31000	2487.31		
0910 8061016 SEDIMENT REMOVAL	83.000	CUYD	23.05000	1913.15	20.00000	1660.00		
0920 8061017 TEMPORARY SEEDING AND MULCHING	0.400	ACRE	1000.00000	400.00	1015.23000	406.09		
0930 8061019 SILT FENCE	5764.000	LF	2.35000	13545.40	2.39000	13775.96		
0940 8061021 TYPE I DITCH CHECK	25.000	EA	70.00000	1750.00	71.07000	1776.75		
SECTION TOTALS			$	1,819,306.47	$	2,167,446.73	$	
SECTION 0002 HIGHWAY LIGHTING ITEMS - J8P0841								
0950 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	23.000	EA	1870.00000	43010.00	2345.00000	53935.00		
0960 9011106 BRACKET ARM, 6 FT. OR 1.8 M	3.000	EA	265.00000	795.00	252.00000	756.00		
0970 9011108 BRACKET ARM, 8 FT. OR 2.4 M	3.000	EA	275.00000	825.00	265.00000	795.00		
0980 9011110 BRACKET ARM, 10 FT. OR 3.0 M	11.000	EA	500.00000	5500.00	515.00000	5665.00		
0990 9011112 BRACKET ARM, 12 FT. OR 3.6 M	5.000	EA	620.00000	3100.00	650.00000	3250.00		
1000 9011115 BRACKET ARM, 15 FT. OR 4.6 M	3.000	EA	640.00000	1920.00	675.00000	2025.00		
1010 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	25.000	EA	240.00000	6000.00	220.00000	5500.00		
1020 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000	EA	5840.00000	11680.00	4582.00000	9164.00		

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-801
DISTRICT : 08

COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1030 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	248.000	LF	7.95000	1971.60	8.50000	2108.00		
1040 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	312.000	LF	9.00000	2808.00	11.00000	3432.00		
1050 9014004 CONDUIT, 4 IN. RIGID, PUSHED	605.000	LF	17.00000	10285.00	22.00000	13310.00		
1060 9015010 TRENCHING TYPE I	5757.000	LF	3.15000	18134.55	3.05000	17558.85		
1070 9016110 PULL BOX, PREFORMED CLASS 1	30.000	EA	475.00000	14250.00	580.00000	17400.00		
1080 9017006 CABLE, 6 AWG 1 CONDUCTOR	260.000	LF	1.15000	299.00	1.10000	286.00		
1090 9017008 CABLE, 8 AWG 1 CONDUCTOR	2350.000	LF	0.95000	2232.50	0.95000	2232.50		
1100 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	2020.000	LF	0.75000	1515.00	0.80000	1616.00		
1110 9017206 WIRE, 6 AWG, BARE NEUTRAL	130.000	LF	1.15000	149.50	1.10000	143.00		
1120 9017208 WIRE, 8 AWG, BARE NEUTRAL	1180.000	LF	1.20000	1416.00	1.25000	1475.00		
1130 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	1340.000	LF	3.40000	4556.00	2.90000	3886.00		
1140 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	6050.000	LF	2.45000	14822.50	2.30000	13915.00		
1150 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	13.000	EA	800.00000	10400.00	1244.00000	16172.00		
1160 9019901 MISC. PEDESTRIAN WALKWAY LIGHTING		LUMP	64000.00000	64000.00	55000.00000	55000.00		
1170 9019903 MISC. CABLE, 12 AWG, 1 CONDUCTOR	240.000	LF	1.65000	396.00	0.75000	180.00		
1180 9019903 MISC. CABLE-CONDUIT, 1 IN, 2C, 1BN, 12 AWG	280.000	LF	2.85000	798.00	2.45000	686.00		
1190 9019903 MISC. WIRE, 12 AWG, BARE NEUTRAL	120.000	LF	1.65000	198.00	0.65000	78.00		
1200 9108202 CABLE, 2 AWG, 1 CONDUCTOR, POWER	900.000	LF	1.75000	1575.00	1.90000	1710.00		
SECTION TOTALS			$	222,636.65	$	232,278.35	$	

SECTION 0003 TRAFFIC SIGNAL ITEMS - J8P0841

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 081121-801 COUNTIES : GREENE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1210 9020213 SIGNAL HEAD, TYPE 3S	4.000	EA	835.00000	3340.00	780.00000	3120.00		
1220 9020513 SIGNAL HEAD, TYPE 3B	8.000	EA	965.00000	7720.00	925.00000	7400.00		
1230 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	8.000	EA	690.00000	5520.00	566.00000	4528.00		
1240 9022708 POST, SIGNAL 8 FT. OR 2.4 M	2.000	EA	765.00000	1530.00	765.00000	1530.00		
1250 9022715 POST, SIGNAL 15 FT. OR 4.6 M	4.000	EA	925.00000	3700.00	1088.00000	4352.00		
1260 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	4.000	EA	6600.00000	26400.00	6820.00000	27280.00		
1270 9024170 CONTROLLER ASSEMBLY HOUSING, TYPE 170	1.000	EA	14900.00000	14900.00	15380.00000	15380.00		
1280 9024295 SPLICE CABINET	1.000	EA	4640.00000	4640.00	5035.00000	5035.00		
1290 9025200 CONDUIT, 2 IN., TRENCH	1491.000	LF	6.75000	10064.25	7.60000	11331.60		
1300 9025300 CONDUIT, 3 IN., TRENCH	431.000	LF	8.65000	3728.15	9.00000	3879.00		
1310 9027200 CONDUIT, 2 IN., PUSHED	163.000	LF	20.60000	3357.80	20.00000	3260.00		
1320 9027300 CONDUIT, 3 IN., PUSHED	469.000	LF	17.90000	8395.10	21.00000	9849.00		
1330 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	3110.000	LF	0.90000	2799.00	0.95000	2954.50		
1340 9028308 CABLE, 16 AWG 2 CONDUCTOR	3610.000	LF	0.75000	2707.50	0.80000	2888.00		
1350 9028310 CABLE, 16 AWG 5 CONDUCTOR	3610.000	LF	0.95000	3429.50	1.10000	3971.00		
1360 9028311 CABLE, 16 AWG 7 CONDUCTOR	4020.000	LF	1.10000	4422.00	1.25000	5025.00		
1370 9028500 CABLE, LOOP DETECTOR, IN DUCT	390.000	LF	2.85000	1111.50	4.20000	1638.00		
1380 9028610 POWER SUPPLY ASSEMBLY, TYPE 1	1.000	EA	5175.00000	5175.00	2325.00000	2325.00		
1390 9028620 POWER SUPPLY ASSEMBLY, TYPE 2	1.000	EA	4245.00000	4245.00	3345.00000	3345.00		
1400 9028810 PULL BOX, PREFORMED CLASS 1	6.000	EA	445.00000	2670.00	580.00000	3480.00		
1410 9028811 PULL BOX, PREFORMED CLASS 2	11.000	EA	685.00000	7535.00	895.00000	9845.00		

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-801
DISTRICT : 08
COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1420 9028816 PULL BOX, PREFORMED CLASS 5	1.000	EA	830.00000	830.00	1370.00000	1370.00		
1430 9029100 BASE, CONCRETE	18.800	CUYD	635.00000	11938.00	925.00000	17390.00		
1440 9029401 TEMPORARY TRAFFIC SIGNALS AND LIGHTING		LUMP	16500.00000	16500.00	18000.00000	18000.00		
1450 9029901 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS		LUMP	9000.00000	9000.00	11035.00000	11035.00		
1460 9029903 MISC. FIBER OPTIC CABLE, 24 - FIBER, 12 S, 12M	1760.000	LF	1.60000	2816.00	3.40000	5984.00		
1470 9104920 DETECTOR, PUSH BUTTON, INSTALLED	8.000	EA	245.00000	1960.00	210.00000	1680.00		
1480 9109901 MISC. CCTV-CAMERA ASSEMBLY RELOCATED		LUMP	3190.00000	3190.00	1008.00000	1008.00		
1490 9109901 MISC. CCTV-RELOC. POLE, NEW BASE & CABLES		LUMP	2400.00000	2400.00	5756.00000	5756.00		
1500 9109901 MISC. RELOCATED FIBER OPTIC SPLICE CABINET		LUMP	750.00000	750.00	2435.00000	2435.00		
SECTION TOTALS			$	176,773.80	$	197,074.10	$	
SECTION 0004 HIGHWAY SIGNING ITEMS - J8P0841								
1510 9031010 CONCRETE FOOTINGS, EMBEDDED	15.400	CUYD	985.00000	15169.00	984.50000	15161.30		
1520 9031210 STRUCTURAL STEEL POSTS	4850.000	LB	2.75000	13337.50	2.72000	13192.00		
1530 9031220 PIPE POSTS	5170.000	LB	2.65000	13700.50	2.64000	13648.80		
1540 9031240 BREAKAWAY ASSEMBLY	54.000	EA	128.00000	6912.00	128.00000	6912.00		
1550 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	6.000	EA	35.00000	210.00	35.00000	210.00		
1560 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	5.000	EA	39.00000	195.00	39.00000	195.00		
1570 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	5.000	EA	39.00000	195.00	39.00000	195.00		
1580 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	101.000	LF	12.50000	1262.50	12.50000	1262.50		

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 081121-801 COUNTIES : GREENE
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1590 9035004 TYPE SHR2L-1 SIGN	626.000	SQFT	21.75000	13615.50	21.75000	13615.50		
1600 9035011 SIGN, TYPE STR2L-3	938.000	SQFT	15.00000	14070.00	15.00000	14070.00		
1610 9035066 SIGNAL SIGN, TYPE SHR2L-3	66.000	SQFT	28.00000	1848.00	28.00000	1848.00		
1620 9039901 MISC. GALVANIZE EXIST. CANTILEVER SIGN TRUSS		LUMP	11165.00000	11165.00	11165.00000	11165.00		
1630 9039901 MISC. TYPE B OVERHEAD SIGN TRUSS 106 FT 6 IN.		LUMP	67250.00000	67250.00	67250.00000	67250.00		
1640 9039901 MISC. TYPE B OVERHEAD SIGN TRUSS 68 FT. 5 IN.		LUMP	60120.00000	60120.00	60120.00000	60120.00		
1650 9039902 MISC. RELOCATE EXIST. SIGNS TO NEW POST	9.000	EA	370.00000	3330.00	370.00000	3330.00		
1660 9039903 MISC. PSST POST ANCHOR SLEEVE, 2 1/2 IN , 7 GA	33.000	LF	22.60000	745.80	22.50000	742.50		
SECTION TOTALS			$	223,125.80	$	222,917.60	$	
SECTION 0005 BRIDGE NO. A04431 - J8P0841								
1670 2161500 REMOVAL OF SEAL COAT	12958.000	SQFT	4.20000	54423.60	1.80000	23324.40		
1680 2169904 MISC. REMOVAL OF RAISED MEDIAN BARRIER	812.000	SQFT	24.50000	19894.00	7.65000	6211.80		
1690 5051000 LOW SLUMP CONCRETE WEARING SURFACE	1268.000	SQYD	93.45000	118494.60	85.00000	107780.00		
1700 7034219A BARRIER CURB (TYPE D)	405.000	LF	90.00000	36450.00	100.00000	40500.00		
1710 7034420 RAISED MEDIAN BARRIER	2363.000	SQFT	5.85000	13823.55	8.35000	19731.05		
1720 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	40.000	SQFT	127.90000	5116.00	175.00000	7000.00		
1730 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	100.000	SQFT	127.90000	12790.00	230.00000	23000.00		
1740 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	1500.000	SQFT	50.50000	75750.00	50.00000	75000.00		
1750 7040106 FULL DEPTH REPAIR	150.000	SQFT	75.65000	11347.50	200.00000	30000.00		

TABULATION OF BIDS

CALL ORDER : 801
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-801
DISTRICT : 08

COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1760 7071040 CATHODIC PROTECTION SYSTEM	LUMP	194000.00000	194000.00	163155.00000	163155.00		
SECTION TOTALS		$	542,089.25	$	495,702.25	$	
CONTRACT TOTALS		$	2,983,931.97	$	3,315,419.03	$	

VENDOR RANKING

CALL ORDER : 802 CONTRACT ID : 081121-802 COUNTIES : GREENE LACLEDE
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 08 WEBSTER
CONTRACT TIME : 12/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J8M0082

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010789	Diamond Surface, Inc.	$ 89,251.77	100.0000%
2	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 133,869.05	149.9904%
	0011633	Manatts, Inc.	IRREGULAR	

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 802
LETTING DATE : 11/21/08 11:00 a.m.
CONTRACT ID : 081121-802
DISTRICT : 08
COUNTIES : GREENE LACLEDE
WEBSTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010789 Diamond Surface, Inc. UNIT PRICE	AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8M0082								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2640.00000	5280.00	4000.00000	8000.00		
0020 6161005 CONSTRUCTION SIGNS	718.000	SQFT	8.80000	6318.40	6.00000	4308.00		
0030 6161010 RELOCATED SIGNS	638.000	SQFT	5.50000	3509.00	6.00000	3828.00		
0040 6161025 CHANNELIZER (TRIM LINE)	110.000	EA	25.30000	2783.00	36.50000	4015.00		
0050 6161040 FLASHING ARROW PANEL	2.000	EA	550.00000	1100.00	500.00000	1000.00		
0060 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	1320.00000	1320.00	3000.00000	3000.00		
0070 6181000 MOBILIZATION		LUMP	18945.00000	18945.00	25000.00000	25000.00		
0080 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	213.000	EA	2.35000	500.55	1.00000	213.00		
0090 6229905 MISC. PAVEMENT GROOVING	24144.300	SQYD	2.05000	49495.82	3.50000	84505.05		
SECTION TOTALS			$	89,251.77	$	133,869.05	$	
CONTRACT TOTALS			$	89,251.77	$	133,869.05	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : X01 CONTRACT ID : 081121-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 06/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0P0952
JOB NUMBER J0P0952, ROUTE 72, CAPE GIRARDEAU COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010722	Robertson Contractors, Inc.	$ 3,632,093.78	100.0000%
2	0010261	Robertson, Incorporated Bridge & Grading Division	$ 3,785,514.53	104.2240%
3	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 4,176,848.68	114.9984%
4	0010249	Penzel Construction Company Inc.	$ 4,219,271.08	116.1664%
5	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 4,292,733.00	118.1889%
6	0011270	Pace Construction Company, LLC	$ 4,299,960.00	118.3879%
7	0011146	APAC-Missouri, Inc.	$ 4,515,166.94	124.3131%
8	0010267	St. Louis Bridge Construction Company	$ 4,786,779.29	131.7912%
	0011806	Joe's Bridge & Grading, Inc.	IRREGULAR	

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X01
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT	(2) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0952								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	30.00000	3000.00	30.00000	3000.00	20.00000	2000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	26000.00000	26000.00	43000.00000	43000.00	75000.00000	75000.00
0030 2027000 DISPOSAL AND PLUGGING OF WELLS	1.000	EA	2000.00000	2000.00	850.00000	850.00	2400.00000	2400.00
0040 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 9 (J0P0952)		LUMP	6500.00000	6500.00	75000.00000	75000.00	5000.00000	5000.00
0050 2031000 CLASS A EXCAVATION	23407.000	CUYD	6.00000	140442.00	6.00000	140442.00	8.00000	187256.00
0060 2035500 EMBANKMENT IN PLACE	36544.000	CUYD	9.00000	328896.00	9.00000	328896.00	8.00000	292352.00
0070 2036000 COMPACTING EMBANKMENT	13927.000	CUYD	1.65000	22979.55	1.00000	13927.00	1.00000	13927.00
0080 2063000 CLASS 3 EXCAVATION	120.000	CUYD	20.00000	2400.00	8.25000	990.00	20.00000	2400.00
0090 2065500 TEMPORARY SHORING		LUMP	2500.00000	2500.00	2500.00000	2500.00	1.00000	1.00
0100 2072000 LINEAR GRADING CLASS 2	12.300	STA	900.00000	11070.00	1410.00000	17343.00	2400.00000	29520.00
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	6507.000	SQYD	5.60000	36439.20	6.50000	42295.50	8.00000	52056.00
0120 3105003 GRAVEL (A) OR CRUSHED STONE (B)	939.000	SQYD	7.00000	6573.00	5.15000	4835.85	7.30000	6854.70
0130 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1374.900	TONS	73.00000	100367.70	73.00000	100367.70	73.00000	100367.70
0140 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	3995.500	TONS	70.00000	279685.00	70.00000	279685.00	70.00000	279685.00
0150 4019905 MISC. Bypass 01 Optional Pavement	5427.000	SQYD	29.00000	157383.00	29.00000	157383.00	29.00000	157383.00
0160 4019905 MISC. Bypass 02 Optional Pavement	686.000	SQYD	31.50000	21609.00	31.50000	21609.00	31.50000	21609.00
0170 4019905 MISC. Modified A3 Shoulder	7350.600	SQYD	14.25000	104746.05	14.25000	104746.05	14.25000	104746.05
0180 4019905 MISC. Route 72 Optional Pavement	5133.200	SQYD	38.00000	195061.60	38.00000	195061.60	38.00000	195061.60

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X01
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
0190 4019910 MISC. COMMERCIAL MIX ASPHALT	71.100	TONS	220.00000	15642.00	220.00000	15642.00	220.00000	15642.00
0200 4071005 TACK COAT	1790.000	GAL	3.00000	5370.00	3.00000	5370.00	3.00000	5370.00
0210 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	3750.000	GAL	4.00000	15000.00	4.00000	15000.00	4.00000	15000.00
0220 5029905 MISC. 7 IN. MISC CONCRETE FOR DRIVEWAYS	130.400	SQYD	75.00000	9780.00	70.00000	9128.00	55.00000	7172.00
0230 6044011 PIPE COLLAR, TYPE A	1.000	EA	1600.00000	1600.00	1580.00000	1580.00	1000.00000	1000.00
0240 6044013 PIPE COLLAR, TYPE C	2.000	EA	950.00000	1900.00	1730.00000	3460.00	2100.00000	4200.00
0250 6061010 GUARDRAIL TYPE A	875.000	LF	18.00000	15750.00	18.00000	15750.00	18.00000	15750.00
0255 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	910.000	LF	28.00000	25480.00	28.00000	25480.00	28.00000	25480.00
0260 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1800.00000	14400.00	1800.00000	14400.00	1800.00000	14400.00
0270 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	300.00000	2400.00	300.00000	2400.00	300.00000	2400.00
0280 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000	EA	2000.00000	16000.00	2000.00000	16000.00	2000.00000	16000.00
0290 6081000 CONCRETE MEDIAN	65.000	SQYD	73.00000	4745.00	50.00000	3250.00	50.00000	3250.00
0300 6097000 ROCK LINING	26.000	CUYD	50.00000	1300.00	48.00000	1248.00	60.00000	1560.00
0310 6113020 FURNISHING TYPE 2 ROCK BLANKET	3108.000	CUYD	25.00000	77700.00	28.00000	87024.00	35.00000	108780.00
0320 6113040 PLACING TYPE 2 ROCK BLANKET	3671.000	CUYD	7.00000	25697.00	12.50000	45887.50	10.00000	36710.00
0330 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	8.000	EA	800.00000	6400.00	2850.00000	22800.00	2700.00000	21600.00
0340 6161005 CONSTRUCTION SIGNS	1241.000	SQFT	8.15000	10114.15	10.00000	12410.00	15.00000	18615.00
0350 6161025 CHANNELIZER (TRIM LINE)	200.000	EA	27.00000	5400.00	29.00000	5800.00	100.00000	20000.00
0360 6161030 TYPE III MOVEABLE BARRICADE	18.000	EA	180.00000	3240.00	180.00000	3240.00	140.00000	2520.00

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X01
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT	(2) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	AMOUNT
0370 6161052 WARNING LIGHT, TYPE B	12.000	EA	70.00000	840.00	75.00000	900.00	100.00000	1200.00
0380 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	125.00000	250.00	125.00000	250.00	100.00000	200.00
0390 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	225.00000	450.00	125.00000	250.00	200.00000	400.00
0400 6162000 WORK ZONE TRAFFIC SIGNALS	1.000	EA	14390.00000	14390.00	28780.00000	28780.00	16500.00000	16500.00
0410 6181000 MOBILIZATION		LUMP	100000.00000	100000.00	100000.00000	100000.00	400000.00000	400000.00
0420 6191000 PAVEMENT EDGE TREATMENT	6416.000	LF	3.25000	20852.00	2.40000	15398.40	4.50000	28872.00
0430 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3972.000	LF	0.27000	1072.44	0.27000	1072.44	0.27000	1072.44
0440 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	11978.000	LF	0.36000	4312.08	0.36000	4312.08	0.36000	4312.08
0450 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5345.000	LF	0.27000	1443.15	0.27000	1443.15	0.27000	1443.15
0460 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4178.000	LF	0.27000	1128.06	0.27000	1128.06	0.27000	1128.06
0470 6207001 PAVEMENT MARKING REMOVAL	1400.000	LF	1.00000	1400.00	1.00000	1400.00	1.00000	1400.00
0480 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1847.000	SQYD	8.00000	14776.00	6.50000	12005.50	6.50000	12005.50
0490 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	4664.000	SQYD	3.00000	13992.00	2.00000	9328.00	2.65000	12359.60
0500 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	109.000	STA	40.00000	4360.00	60.00000	6540.00	77.00000	8393.00
0510 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	55.200	STA	40.00000	2208.00	60.00000	3312.00	115.00000	6348.00
0520 7250415 15 IN. PIPE GROUP C	458.000	LF	20.00000	9160.00	22.00000	10076.00	37.00000	16946.00
0530 7250418 18 IN. PIPE GROUP C	121.000	LF	28.00000	3388.00	24.00000	2904.00	43.00000	5203.00

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X01
DISTRICT : 10
COUNTIES : CAPE GIRARDEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT	(2) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	AMOUNT
0540 7250424 24 IN. PIPE GROUP C	174.000	LF	33.00000	5742.00	25.00000	4350.00	44.00000	7656.00
0550 7250442 42 IN. PIPE GROUP C	107.000	LF	45.00000	4815.00	43.00000	4601.00	70.00000	7490.00
0560 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	43.000	LF	50.00000	2150.00	29.00000	1247.00	60.00000	2580.00
0570 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	55.000	LF	55.00000	3025.00	36.00000	1980.00	65.00000	3575.00
0580 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000	LF	85.00000	7650.00	60.00000	5400.00	115.00000	10350.00
0590 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	900.00000	900.00	455.00000	455.00	1200.00000	1200.00
0600 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1000.00000	2000.00	517.00000	1034.00	1350.00000	2700.00
0610 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1800.00000	3600.00	1033.00000	2066.00	1800.00000	3600.00
0620 8051000A SEEDING - COOL SEASON MIXTURES	11.000	ACRE	1750.00000	19250.00	1750.00000	19250.00	1750.00000	19250.00
0630 8061017 TEMPORARY SEEDING AND MULCHING	2.200	ACRE	950.00000	2090.00	950.00000	2090.00	950.00000	2090.00
0640 8061019 SILT FENCE	5100.000	LF	2.00000	10200.00	2.00000	10200.00	2.00000	10200.00
0650 8061022 TYPE II DITCH CHECK	101.000	EA	145.00000	14645.00	145.00000	14645.00	145.00000	14645.00
0660 8061050 TYPE C BERM	696.000	LF	20.00000	13920.00	35.00000	24360.00	15.00000	10440.00
0670 8064103 TYPE C EROSION CONTROL BLANKET	2918.000	SQYD	2.10000	6127.80	2.10000	6127.80	2.10000	6127.80
SECTION TOTALS			$	1,995,706.78	$	2,134,706.63	$	2,482,754.68
SECTION 0002 BRIDGE # A7625 - J0P0952								
0680 2160500 REMOVAL OF BRIDGES		LUMP	36000.00000	36000.00	75000.00000	75000.00	100000.00000	100000.00
0690 5031010 BRIDGE APPROACH SLAB (BRIDGE)	204.000	SQYD	225.00000	45900.00	205.00000	41820.00	200.00000	40800.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 081121-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
0700 7011106 DRILLED SHAFTS (4 FT. 0 IN. DIA.)	84.000	LF	710.00000	59640.00	687.00000	57708.00	335.00000	28140.00
0710 7011205 ROCK SOCKETS (3 FT 6 IN. DIA.)	18.000	LF	800.00000	14400.00	767.00000	13806.00	860.00000	15480.00
0720 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	3.000	EA	1000.00000	3000.00	800.00000	2400.00	800.00000	2400.00
0730 7011400 FOUNDATION INSPECTION HOLES	48.000	LF	200.00000	9600.00	110.00000	5280.00	110.00000	5280.00
0740 7011500 CONCRETE CORING	35.000	LF	155.00000	5425.00	90.00000	3150.00	100.00000	3500.00
0750 7011600 SONIC LOGGING TESTING	3.000	EA	3500.00000	10500.00	3475.00000	10425.00	2950.00000	8850.00
0760 7021012 STRUCTURAL STEEL PILES (12 IN.)	504.000	LF	60.00000	30240.00	54.50000	27468.00	60.00000	30240.00
0770 7027000 PILE POINT REINFORCEMENT	16.000	EA	125.00000	2000.00	120.00000	1920.00	115.00000	1840.00
0780 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	78.800	CUYD	550.00000	43340.00	555.00000	43734.00	800.00000	63040.00
0790 7034213 SLAB ON CONCRETE I-GIRDER	1096.000	SQYD	265.00000	290440.00	215.50000	236188.00	225.00000	246600.00
0800 7034215 SAFETY BARRIER CURB	585.000	LF	63.00000	36855.00	65.50000	38317.50	50.00000	29250.00
0810 7056024 MO 63 (1600), PRESTRESSED CONCRETE MU-GIRDER	1011.000	LF	301.00000	304311.00	256.00000	258816.00	300.00000	303300.00
0820 7061060 REINFORCING STEEL (BRIDGES)	21800.000	LB	1.15000	25070.00	1.13000	24634.00	1.20000	26160.00
0830 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	3100.00000	3100.00	3100.00000	3100.00	3100.00000	3100.00
0840 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	20.000	EA	1340.00000	26800.00	1250.00000	25000.00	1100.00000	22000.00
0850 7123610 SLAB DRAIN	20.000	EA	325.00000	6500.00	275.00000	5500.00	400.00000	8000.00
0860 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	980.00000	1960.00	910.00000	1820.00	1500.00000	3000.00
0870 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	195.00000	1560.00	212.00000	1696.00	180.00000	1440.00
0880 7161002 LAMINATED NEOPRENE BEARING PAD	8.000	EA	280.00000	2240.00	281.00000	2248.00	240.00000	1920.00
SECTION TOTALS			$	958,881.00	$	880,030.50	$	944,340.00
SECTION 0003 BRIDGE # A7625T - J0P0952								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 081121-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
0890 7021014 STRUCTURAL STEEL PILES (14 IN.)	958.000	LF	65.00000	62270.00	80.00000	76640.00	73.00000	69934.00
0900 7027000 PILE POINT REINFORCEMENT	26.000	EA	158.00000	4108.00	156.00000	4056.00	150.00000	3900.00
0910 7181020 TRANSPORTING AND ERECTING SUPERSTRUCTUR		LUMP	42000.00000	42000.00	88800.00000	88800.00	60000.00000	60000.00
0920 7181030 REMOVING AND STORING SUPERSTRUCTURE		LUMP	25000.00000	25000.00	29000.00000	29000.00	35000.00000	35000.00
SECTION TOTALS			$	133,378.00	$	198,496.00	$	168,834.00
SECTION 0004 BRIDGE # A7626 - J0P0952								
0930 2160500 REMOVAL OF BRIDGES		LUMP	16000.00000	16000.00	33000.00000	33000.00	45000.00000	45000.00
0940 5031010 BRIDGE APPROACH SLAB (BRIDGE)	205.000	SQYD	225.00000	46125.00	205.00000	42025.00	200.00000	41000.00
0950 7021012 STRUCTURAL STEEL PILES (12 IN.)	411.000	LF	60.00000	24660.00	55.00000	22605.00	60.00000	24660.00
0960 7026000 PRE-BORE FOR PILING	35.000	LF	75.00000	2625.00	90.00000	3150.00	130.00000	4550.00
0970 7027000 PILE POINT REINFORCEMENT	18.000	EA	125.00000	2250.00	120.00000	2160.00	115.00000	2070.00
0980 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	37.800	CUYD	550.00000	20790.00	503.00000	19013.40	800.00000	30240.00
0990 7034213 SLAB ON CONCRETE I-GIRDER	604.000	SQYD	270.00000	163080.00	237.50000	143450.00	250.00000	151000.00
1000 7034215 SAFETY BARRIER CURB	356.000	LF	63.00000	22428.00	68.75000	24475.00	50.00000	17800.00
1010 7056025 MU 70 (1800), PRESTRESSED CONCRETE I-GIRDER	556.000	LF	310.00000	172360.00	333.00000	185148.00	300.00000	166800.00
1020 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	6.000	EA	1340.00000	8040.00	1260.00000	7560.00	1100.00000	6600.00
1030 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1085.00000	2170.00	1050.00000	2100.00	1500.00000	3000.00
1040 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	8.000	EA	450.00000	3600.00	506.00000	4048.00	400.00000	3200.00
SECTION TOTALS			$	484,128.00	$	488,734.40	$	495,920.00
SECTION 0005 ALTERNATE A FOR BRIDGE # A7642 - J0P0952								

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X01
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT	(2) 0010261 Robertson, Inc Bridge & Grad UNIT PRICE	AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	AMOUNT
1050 2063300 CLASS 4 EXCAVATION	310.000 CUYD						
1060 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	178.800 CUYD						
1070 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	29150.000 LB						
SECTION TOTALS		$		$		$	
SECTION 0006 ALTERNATE B FOR BRIDGE # A7642 - J0P0952							
1075 7019901 MISC. ALTERNATE TECHNICAL CONCEPT (SEE BRIDGE	LUMP	60000.00000	60000.00	83547.00000	83547.00	85000.00000	85000.00
SECTION TOTALS		$	60,000.00	$	83,547.00	$	85,000.00
CONTRACT TOTALS		$	3,632,093.78	$	3,785,514.53	$	4,176,848.68

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X01
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010249 Penzel Construction Company UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0952								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	57.46000	5746.00	40.50000	4050.00	36.50000	3650.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	26839.00000	26839.00	55000.00000	55000.00	71882.98000	71882.98
0030 2027000 DISPOSAL AND PLUGGING OF WELLS	1.000	EA	440.00000	440.00	2000.00000	2000.00	3000.00000	3000.00
0040 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 9 (J0P0952)		LUMP	7553.02000	7553.02	6890.00000	6890.00	20000.00000	20000.00
0050 2031000 CLASS A EXCAVATION	23407.000	CUYD	8.26000	193341.82	7.50000	175552.50	7.50000	175552.50
0060 2035500 EMBANKMENT IN PLACE	36544.000	CUYD	13.29000	485669.76	9.56000	349360.64	9.56000	349360.64
0070 2036000 COMPACTING EMBANKMENT	13927.000	CUYD	2.93000	40806.11	2.30000	32032.10	2.30000	32032.10
0080 2063000 CLASS 3 EXCAVATION	120.000	CUYD	36.30000	4356.00	10.00000	1200.00	10.00000	1200.00
0090 2065500 TEMPORARY SHORING		LUMP	990.00000	990.00	26000.00000	26000.00	2000.00000	2000.00
0100 2072000 LINEAR GRADING CLASS 2	12.300	STA	2194.50000	26992.35	2000.00000	24600.00	2000.00000	24600.00
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	6507.000	SQYD	6.83000	44442.81	5.00000	32535.00	6.63000	43141.41
0120 3105003 GRAVEL (A) OR CRUSHED STONE (B)	939.000	SQYD	9.68000	9089.52	7.00000	6573.00	7.00000	6573.00
0130 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1374.900	TONS	72.00000	98992.80	73.00000	100367.70	73.00000	100367.70
0140 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	3995.500	TONS	70.00000	279685.00	70.00000	279685.00	70.00000	279685.00
0150 4019905 MISC. Bypass 01 Optional Pavement	5427.000	SQYD	28.00000	151956.00	29.00000	157383.00	29.00000	157383.00
0160 4019905 MISC. Bypass 02 Optional Pavement	686.000	SQYD	26.00000	17836.00	31.50000	21609.00	31.50000	21609.00
0170 4019905 MISC. Modified A3 Shoulder	7350.600	SQYD	14.50000	106583.70	14.25000	104746.05	14.25000	104746.05
0180 4019905 MISC. Route 72 Optional Pavement	5133.200	SQYD	36.00000	184795.20	38.00000	195061.60	38.00000	195061.60

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 081121-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
0190 4019910 MISC. COMMERCIAL MIX ASPHALT	71.100	TONS	317.00000	22538.70	220.00000	15642.00	220.00000	15642.00
0200 4071005 TACK COAT	1790.000	GAL	5.00000	8950.00	3.00000	5370.00	3.00000	5370.00
0210 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	3750.000	GAL	7.00000	26250.00	4.00000	15000.00	4.00000	15000.00
0220 5029905 MISC. 7 IN. MISC CONCRETE FOR DRIVEWAYS	130.400	SQYD	63.94000	8337.78	55.50000	7237.20	56.00000	7302.40
0230 6044011 PIPE COLLAR, TYPE A	1.000	EA	1204.02000	1204.02	1060.00000	1060.00	1060.00000	1060.00
0240 6044013 PIPE COLLAR, TYPE C	2.000	EA	688.75000	1377.50	1710.00000	3420.00	1710.00000	3420.00
0250 6061010 GUARDRAIL TYPE A	875.000	LF	18.00000	15750.00	18.00000	15750.00	20.00000	17500.00
0255 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	910.000	LF	28.00000	25480.00	28.00000	25480.00	28.00000	25480.00
0260 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1800.00000	14400.00	1800.00000	14400.00	1800.00000	14400.00
0270 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	300.00000	2400.00	300.00000	2400.00	300.00000	2400.00
0280 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000	EA	2000.00000	16000.00	2000.00000	16000.00	2000.00000	16000.00
0290 6081000 CONCRETE MEDIAN	65.000	SQYD	48.70000	3165.50	63.70000	4140.50	65.00000	4225.00
0300 6097000 ROCK LINING	26.000	CUYD	96.80000	2516.80	46.90000	1219.40	120.00000	3120.00
0310 6113020 FURNISHING TYPE 2 ROCK BLANKET	3108.000	CUYD	29.13000	90536.04	29.60000	91996.80	29.60000	91996.80
0320 6113040 PLACING TYPE 2 ROCK BLANKET	3671.000	CUYD	15.13000	55542.23	6.94000	25476.74	6.94000	25476.74
0330 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	8.000	EA	797.50000	6380.00	2700.00000	21600.00	2000.00000	16000.00
0340 6161005 CONSTRUCTION SIGNS	1241.000	SQFT	8.00000	9928.00	8.15000	10114.15	8.00000	9928.00
0350 6161025 CHANNELIZER (TRIM LINE)	200.000	EA	23.00000	4600.00	27.00000	5400.00	23.00000	4600.00
0360 6161030 TYPE III MOVEABLE BARRICADE	18.000	EA	125.00000	2250.00	180.00000	3240.00	125.00000	2250.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 081121-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
0370 6161052 WARNING LIGHT, TYPE B	12.000	EA	45.00000	540.00	70.00000	840.00	45.00000	540.00
0380 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	125.00000	250.00	100.00000	200.00
0390 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	225.00000	450.00	100.00000	200.00
0400 6162000 WORK ZONE TRAFFIC SIGNALS	1.000	EA	16000.00000	16000.00	16000.00000	16000.00	20000.00000	20000.00
0410 6181000 MOBILIZATION		LUMP	289986.03400	289986.03	298134.01000	298134.01	350000.00000	350000.00
0420 6191000 PAVEMENT EDGE TREATMENT	6416.000	LF	2.92000	18734.72	2.50000	16040.00	4.00000	25664.00
0430 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3972.000	LF	0.27000	1072.44	0.27000	1072.44	0.27000	1072.44
0440 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	11978.000	LF	0.36000	4312.08	0.36000	4312.08	0.36000	4312.08
0450 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5345.000	LF	0.27000	1443.15	0.27000	1443.15	0.27000	1443.15
0460 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4178.000	LF	0.27000	1128.06	0.27000	1128.06	0.27000	1128.06
0470 6207001 PAVEMENT MARKING REMOVAL	1400.000	LF	1.00000	1400.00	1.00000	1400.00	1.00000	1400.00
0480 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1847.000	SQYD	4.19000	7738.93	6.50000	12005.50	6.50000	12005.50
0490 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	4664.000	SQYD	1.22000	5690.08	1.78000	8301.92	2.00000	9328.00
0500 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	109.000	STA	22.60000	2463.40	78.00000	8502.00	40.75000	4441.75
0510 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	55.200	STA	44.60000	2461.92	78.00000	4305.60	75.00000	4140.00
0520 7250415 15 IN. PIPE GROUP C	458.000	LF	27.38000	12540.04	33.40000	15297.20	33.40000	15297.20
0530 7250418 18 IN. PIPE GROUP C	121.000	LF	29.98000	3627.58	37.80000	4573.80	37.80000	4573.80

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X01
DISTRICT : 10
COUNTIES : CAPE GIRARDEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
0540 7250424 24 IN. PIPE GROUP C	174.000	LF	30.35000	5280.90	46.70000	8125.80	46.70000	8125.80
0550 7250442 42 IN. PIPE GROUP C	107.000	LF	47.22000	5052.54	68.00000	7276.00	68.00000	7276.00
0560 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	43.000	LF	42.09000	1809.87	56.60000	2433.80	56.60000	2433.80
0570 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	55.000	LF	50.24000	2763.20	67.90000	3734.50	67.90000	3734.50
0580 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000	LF	69.40000	6246.00	97.90000	8811.00	97.90000	8811.00
0590 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	635.80000	635.80	1230.00000	1230.00	1230.00000	1230.00
0600 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	667.70000	1335.40	1230.00000	2460.00	1230.00000	2460.00
0610 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1208.35000	2416.70	2040.00000	4080.00	2040.00000	4080.00
0620 8051000A SEEDING - COOL SEASON MIXTURES	11.000	ACRE	1750.00000	19250.00	1750.00000	19250.00	1750.00000	19250.00
0630 8061017 TEMPORARY SEEDING AND MULCHING	2.200	ACRE	950.00000	2090.00	950.00000	2090.00	950.00000	2090.00
0640 8061019 SILT FENCE	5100.000	LF	2.00000	10200.00	2.00000	10200.00	2.75000	14025.00
0650 8061022 TYPE II DITCH CHECK	101.000	EA	145.00000	14645.00	145.00000	14645.00	145.00000	14645.00
0660 8061050 TYPE C BERM	696.000	LF	45.10000	31389.60	25.00000	17400.00	50.00000	34800.00
0670 8064103 TYPE C EROSION CONTROL BLANKET	2918.000	SQYD	2.10000	6127.80	2.00000	5836.00	2.10000	6127.80
SECTION TOTALS			$	2,482,502.90	$	2,361,220.24	$	2,457,850.80
SECTION 0002 BRIDGE # A7625 - J0P0952								
0680 2160500 REMOVAL OF BRIDGES		LUMP	44990.00000	44990.00	62000.00000	62000.00	115000.00000	115000.00
0690 5031010 BRIDGE APPROACH SLAB (BRIDGE)	204.000	SQYD	215.27000	43915.08	215.00000	43860.00	208.85000	42605.40

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X01
DISTRICT : 10
COUNTIES : CAPE GIRARDEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010249 Penzel Construction Company UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	AMOUNT
0700 7011106 DRILLED SHAFTS (4 FT. 0 IN. DIA.)	84.000	LF	336.07000	28229.88	680.00000	57120.00	430.00000	36120.00
0710 7011205 ROCK SOCKETS (3 FT 6 IN. DIA.)	18.000	LF	731.31000	13163.58	610.00000	10980.00	1080.00000	19440.00
0720 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	3.000	EA	800.00000	2400.00	800.00000	2400.00	800.00000	2400.00
0730 7011400 FOUNDATION INSPECTION HOLES	48.000	LF	110.00000	5280.00	110.00000	5280.00	110.00000	5280.00
0740 7011500 CONCRETE CORING	35.000	LF	114.86000	4020.10	90.00000	3150.00	255.00000	8925.00
0750 7011600 SONIC LOGGING TESTING	3.000	EA	2173.00000	6519.00	2000.00000	6000.00	2550.00000	7650.00
0760 7021012 STRUCTURAL STEEL PILES (12 IN.)	504.000	LF	53.88000	27155.52	62.00000	31248.00	62.50000	31500.00
0770 7027000 PILE POINT REINFORCEMENT	16.000	EA	110.00000	1760.00	123.36000	1973.76	96.50000	1544.00
0780 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	78.800	CUYD	575.50000	45349.40	850.00000	66980.00	1000.00000	78800.00
0790 7034213 SLAB ON CONCRETE I-GIRDER	1096.000	SQYD	261.35000	286439.60	265.00000	290440.00	249.00000	272904.00
0800 7034215 SAFETY BARRIER CURB	585.000	LF	53.78000	31461.30	76.00000	44460.00	56.00000	32760.00
0810 7056024 NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	1011.000	LF	370.82000	374899.02	367.00000	371037.00	308.00000	311388.00
0820 7061060 REINFORCING STEEL (BRIDGES)	21800.000	LB	0.97000	21146.00	0.92000	20056.00	1.05000	22890.00
0830 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	1691.80000	1691.80	3100.00000	3100.00	3100.00000	3100.00
0840 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	20.000	EA	1094.50000	21890.00	1100.00000	22000.00	1025.00000	20500.00
0850 7123610 SLAB DRAIN	20.000	EA	370.70000	7414.00	265.00000	5300.00	250.00000	5000.00
0860 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	785.40000	1570.80	1100.00000	2200.00	980.00000	1960.00
0870 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	212.30000	1698.40	150.00000	1200.00	168.00000	1344.00
0880 7161002 LAMINATED NEOPRENE BEARING PAD	8.000	EA	404.25000	3234.00	250.00000	2000.00	262.00000	2096.00
SECTION TOTALS			$	974,227.48	$	1,052,784.76	$	1,023,206.40

SECTION 0003 BRIDGE # A7625T - J0P0952

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 081121-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010249 Penzel Construction Company UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	AMOUNT
0890 7021014 STRUCTURAL STEEL PILES (14 IN.)	958.000	LF	69.81000	66877.98	94.00000	90052.00	83.35000	79849.30
0900 7027000 PILE POINT REINFORCEMENT	26.000	EA	143.00000	3718.00	142.00000	3692.00	142.00000	3692.00
0910 7181020 TRANSPORTING AND ERECTING SUPERSTRUCTUR		LUMP	55660.00000	55660.00	60000.00000	60000.00	75000.00000	75000.00
0920 7181030 REMOVING AND STORING SUPERSTRUCTURE		LUMP	31900.00000	31900.00	45000.00000	45000.00	38000.00000	38000.00
SECTION TOTALS			$	158,155.98	$	198,744.00	$	196,541.30
SECTION 0004 BRIDGE # A7626 - J0P0952								
0930 2160500 REMOVAL OF BRIDGES		LUMP	23650.00000	23650.00	45000.00000	45000.00	60000.00000	60000.00
0940 5031010 BRIDGE APPROACH SLAB (BRIDGE)	205.000	SQYD	215.27000	44130.35	225.00000	46125.00	209.00000	42845.00
0950 7021012 STRUCTURAL STEEL PILES (12 IN.)	411.000	LF	58.17000	23907.87	71.00000	29181.00	71.50000	29386.50
0960 7026000 PRE-BORE FOR PILING	35.000	LF	45.10000	1578.50	120.00000	4200.00	103.00000	3605.00
0970 7027000 PILE POINT REINFORCEMENT	18.000	EA	110.00000	1980.00	128.00000	2304.00	109.00000	1962.00
0980 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	37.800	CUYD	521.24000	19702.87	455.00000	17199.00	445.00000	16821.00
0990 7034213 SLAB ON CONCRETE I-GIRDER	604.000	SQYD	252.84000	152715.36	270.00000	163080.00	250.00000	151000.00
1000 7034215 SAFETY BARRIER CURB	356.000	LF	41.64000	14823.84	74.00000	26344.00	58.00000	20648.00
1010 7056025 NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	556.000	LF	407.14000	226369.84	400.00000	222400.00	303.00000	168468.00
1020 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	6.000	EA	1443.20000	8659.20	1100.00000	6600.00	1035.00000	6210.00
1030 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	922.90000	1845.80	1050.00000	2100.00	980.00000	1960.00
1040 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	8.000	EA	404.25000	3234.00	412.00000	3296.00	407.00000	3256.00
SECTION TOTALS			$	522,597.63	$	567,829.00	$	506,161.50
SECTION 0005 ALTERNATE A FOR BRIDGE # A7642 - J0P0952								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 081121-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
1050 2063300 CLASS 4 EXCAVATION	310.000 CUYD			21.50000	6665.00	20.50000	6355.00
1060 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	178.800 CUYD			440.00000	78672.00	585.00000	104598.00
1070 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	29150.000 LB			0.92000	26818.00	0.18000	5247.00
SECTION TOTALS		$		$	112,155.00	$	116,200.00
SECTION 0006 ALTERNATE B FOR BRIDGE # A7642 - J0P0952							
1075 7019901 MISC. ALTERNATE TECHNICAL CONCEPT (SEE BRIDGE	LUMP	81787.09000	81787.09				
SECTION TOTALS		$	81,787.09	$		$	
CONTRACT TOTALS		$	4,219,271.08	$	4,292,733.00	$	4,299,960.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 081121-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(8) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0952								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	111.50000	11150.00	40.00000	4000.00		
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	40000.00000	40000.00	58200.00000	58200.00		
0030 2027000 DISPOSAL AND PLUGGING OF WELLS	1.000	EA	3000.00000	3000.00	2700.00000	2700.00		
0040 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 9 (J0P0952)		LUMP	6890.00000	6890.00	16500.00000	16500.00		
0050 2031000 CLASS A EXCAVATION	23407.000	CUYD	7.50000	175552.50	6.00000	140442.00		
0060 2035500 EMBANKMENT IN PLACE	36544.000	CUYD	9.56000	349360.64	10.00000	365440.00		
0070 2036000 COMPACTING EMBANKMENT	13927.000	CUYD	2.30000	32032.10	1.75000	24372.25		
0080 2063000 CLASS 3 EXCAVATION	120.000	CUYD	10.00000	1200.00	18.00000	2160.00		
0090 2065500 TEMPORARY SHORING		LUMP	6000.00000	6000.00	1.00000	1.00		
0100 2072000 LINEAR GRADING CLASS 2	12.300	STA	2000.00000	24600.00	3100.00000	38130.00		
0110 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	6507.000	SQYD	6.63000	43141.41	6.25000	40668.75		
0120 3105003 GRAVEL (A) OR CRUSHED STONE (B)	939.000	SQYD	11.00000	10329.00	9.00000	8451.00		
0130 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1374.900	TONS	73.00000	100367.70	73.00000	100367.70		
0140 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	3995.500	TONS	70.00000	279685.00	70.00000	279685.00		
0150 4019905 MISC. Bypass 01 Optional Pavement	5427.000	SQYD	29.00000	157383.00	30.50000	165523.50		
0160 4019905 MISC. Bypass 02 Optional Pavement	686.000	SQYD	31.50000	21609.00	33.00000	22638.00		
0170 4019905 MISC. Modified A3 Shoulder	7350.600	SQYD	14.25000	104746.05	15.50000	113934.30		
0180 4019905 MISC. Route 72 Optional Pavement	5133.200	SQYD	38.00000	195061.60	39.80000	204301.36		

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X01
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(8) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 4019910 MISC. COMMERCIAL MIX ASPHALT	71.100	TONS	220.00000	15642.00	220.00000	15642.00		
0200 4071005 TACK COAT	1790.000	GAL	3.00000	5370.00	3.00000	5370.00		
0210 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	3750.000	GAL	4.00000	15000.00	4.00000	15000.00		
0220 5029905 MISC. 7 IN. MISC CONCRETE FOR DRIVEWAYS	130.400	SQYD	120.00000	15648.00	56.00000	7302.40		
0230 6044011 PIPE COLLAR, TYPE A	1.000	EA	1060.00000	1060.00	1100.00000	1100.00		
0240 6044013 PIPE COLLAR, TYPE C	2.000	EA	1710.00000	3420.00	2300.00000	4600.00		
0250 6061010 GUARDRAIL TYPE A	875.000	LF	18.00000	15750.00	18.00000	15750.00		
0255 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	910.000	LF	28.00000	25480.00	28.00000	25480.00		
0260 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1800.00000	14400.00	1800.00000	14400.00		
0270 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	300.00000	2400.00	300.00000	2400.00		
0280 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000	EA	2000.00000	16000.00	2000.00000	16000.00		
0290 6081000 CONCRETE MEDIAN	65.000	SQYD	55.00000	3575.00	65.00000	4225.00		
0300 6097000 ROCK LINING	26.000	CUYD	45.80000	1190.80	120.00000	3120.00		
0310 6113020 FURNISHING TYPE 2 ROCK BLANKET	3108.000	CUYD	29.60000	91996.80	23.50000	73038.00		
0320 6113040 PLACING TYPE 2 ROCK BLANKET	3671.000	CUYD	6.94000	25476.74	12.50000	45887.50		
0330 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	8.000	EA	1950.00000	15600.00	100.00000	800.00		
0340 6161005 CONSTRUCTION SIGNS	1241.000	SQFT	8.15000	10114.15	8.00000	9928.00		
0350 6161025 CHANNELIZER (TRIM LINE)	200.000	EA	27.00000	5400.00	23.00000	4600.00		
0360 6161030 TYPE III MOVEABLE BARRICADE	18.000	EA	180.00000	3240.00	125.00000	2250.00		

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X01
DISTRICT : 10
COUNTIES : CAPE GIRARDEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(8) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0370 6161052 WARNING LIGHT, TYPE B	12.000	EA	70.00000	840.00	45.00000	540.00		
0380 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	125.00000	250.00	100.00000	200.00		
0390 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	225.00000	450.00	100.00000	200.00		
0400 6162000 WORK ZONE TRAFFIC SIGNALS	1.000	EA	14390.00000	14390.00	3200.00000	3200.00		
0410 6181000 MOBILIZATION		LUMP	444000.00000	444000.00	377400.00000	377400.00		
0420 6191000 PAVEMENT EDGE TREATMENT	6416.000	LF	1.00000	6416.00	1.50000	9624.00		
0430 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3972.000	LF	0.27000	1072.44	0.27000	1072.44		
0440 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	11978.000	LF	0.36000	4312.08	0.36000	4312.08		
0450 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5345.000	LF	0.27000	1443.15	0.27000	1443.15		
0460 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4178.000	LF	0.27000	1128.06	0.27000	1128.06		
0470 6207001 PAVEMENT MARKING REMOVAL	1400.000	LF	1.00000	1400.00	1.00000	1400.00		
0480 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1847.000	SQYD	6.50000	12005.50	6.50000	12005.50		
0490 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	4664.000	SQYD	1.78000	8301.92	3.50000	16324.00		
0500 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	109.000	STA	102.00000	11118.00	40.00000	4360.00		
0510 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	55.200	STA	102.00000	5630.40	40.00000	2208.00		
0520 7250415 15 IN. PIPE GROUP C	458.000	LF	33.40000	15297.20	28.00000	12824.00		
0530 7250418 18 IN. PIPE GROUP C	121.000	LF	37.80000	4573.80	30.00000	3630.00		

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X01
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(8) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0540 7250424 24 IN. PIPE GROUP C	174.000	LF	46.70000	8125.80	32.25000	5611.50		
0550 7250442 42 IN. PIPE GROUP C	107.000	LF	68.00000	7276.00	44.00000	4708.00		
0560 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	43.000	LF	56.60000	2433.80	50.00000	2150.00		
0570 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	55.000	LF	67.90000	3734.50	58.50000	3217.50		
0580 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000	LF	97.90000	8811.00	82.25000	7402.50		
0590 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1230.00000	1230.00	660.00000	660.00		
0600 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1230.00000	2460.00	900.00000	1800.00		
0610 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	2040.00000	4080.00	1275.00000	2550.00		
0620 8051000A SEEDING - COOL SEASON MIXTURES	11.000	ACRE	1750.00000	19250.00	1750.00000	19250.00		
0630 8061017 TEMPORARY SEEDING AND MULCHING	2.200	ACRE	950.00000	2090.00	950.00000	2090.00		
0640 8061019 SILT FENCE	5100.000	LF	2.00000	10200.00	2.00000	10200.00		
0650 8061022 TYPE II DITCH CHECK	101.000	EA	145.00000	14645.00	145.00000	14645.00		
0660 8061050 TYPE C BERM	696.000	LF	35.00000	24360.00	18.00000	12528.00		
0670 8064103 TYPE C EROSION CONTROL BLANKET	2918.000	SQYD	2.10000	6127.80	2.10000	6127.80		
SECTION TOTALS			$	2,496,323.94	$	2,399,219.29	$	
SECTION 0002 BRIDGE # A7625 - J0P0952								
0680 2160500 REMOVAL OF BRIDGES		LUMP	63700.00000	63700.00	150000.00000	150000.00		
0690 5031010 BRIDGE APPROACH SLAB (BRIDGE)	204.000	SQYD	250.00000	51000.00	250.00000	51000.00		

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 081121-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(8) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0700 7011106 DRILLED SHAFTS (4 FT. 0 IN. DIA.)	84.000	LF	670.00000	56280.00	100.00000	8400.00		
0710 7011205 ROCK SOCKETS (3 FT 6 IN. DIA.)	18.000	LF	950.00000	17100.00	2500.00000	45000.00		
0720 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	3.000	EA	800.00000	2400.00	100.00000	300.00		
0730 7011400 FOUNDATION INSPECTION HOLES	48.000	LF	110.00000	5280.00	180.00000	8640.00		
0740 7011500 CONCRETE CORING	35.000	LF	90.00000	3150.00	100.00000	3500.00		
0750 7011600 SONIC LOGGING TESTING	3.000	EA	3200.00000	9600.00	3000.00000	9000.00		
0760 7021012 STRUCTURAL STEEL PILES (12 IN.)	504.000	LF	74.00000	37296.00	45.00000	22680.00		
0770 7027000 PILE POINT REINFORCEMENT	16.000	EA	115.00000	1840.00	150.00000	2400.00		
0780 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	78.800	CUYD	1010.00000	79588.00	1800.00000	141840.00		
0790 7034213 SLAB ON CONCRETE I-GIRDER	1096.000	SQYD	315.00000	345240.00	325.00000	356200.00		
0800 7034215 SAFETY BARRIER CURB	585.000	LF	65.00000	38025.00	80.00000	46800.00		
0810 7056024 NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	1011.000	LF	335.00000	338685.00	425.00000	429675.00		
0820 7061060 REINFORCING STEEL (BRIDGES)	21800.000	LB	1.60000	34880.00	1.00000	21800.00		
0830 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	3100.00000	3100.00	3100.00000	3100.00		
0840 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	20.000	EA	1150.00000	23000.00	250.00000	5000.00		
0850 7123610 SLAB DRAIN	20.000	EA	400.00000	8000.00	700.00000	14000.00		
0860 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1000.00000	2000.00	1500.00000	3000.00		
0870 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	275.00000	2200.00	500.00000	4000.00		
0880 7161002 LAMINATED NEOPRENE BEARING PAD	8.000	EA	325.00000	2600.00	580.00000	4640.00		
SECTION TOTALS			$	1,124,964.00	$	1,330,975.00	$	
SECTION 0003 BRIDGE # A7625T - J0P0952								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 081121-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(8) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0890 7021014 STRUCTURAL STEEL PILES (14 IN.)	958.000	LF	75.00000	71850.00	65.00000	62270.00		
0900 7027000 PILE POINT REINFORCEMENT	26.000	EA	150.00000	3900.00	200.00000	5200.00		
0910 7181020 TRANSPORTING AND ERECTING SUPERSTRUCTUR		LUMP	80000.00000	80000.00	50000.00000	50000.00		
0920 7181030 REMOVING AND STORING SUPERSTRUCTURE		LUMP	35000.00000	35000.00	15000.00000	15000.00		
SECTION TOTALS			$	190,750.00	$	132,470.00	$	
SECTION 0004 BRIDGE # A7626 - J0P0952								
0930 2160500 REMOVAL OF BRIDGES		LUMP	45000.00000	45000.00	85000.00000	85000.00		
0940 5031010 BRIDGE APPROACH SLAB (BRIDGE)	205.000	SQYD	250.00000	51250.00	250.00000	51250.00		
0950 7021012 STRUCTURAL STEEL PILES (12 IN.)	411.000	LF	80.00000	32880.00	45.00000	18495.00		
0960 7026000 PRE-BORE FOR PILING	35.000	LF	100.00000	3500.00	150.00000	5250.00		
0970 7027000 PILE POINT REINFORCEMENT	18.000	EA	115.00000	2070.00	150.00000	2700.00		
0980 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	37.800	CUYD	860.00000	32508.00	1800.00000	68040.00		
0990 7034213 SLAB ON CONCRETE I-GIRDER	604.000	SQYD	315.00000	190260.00	400.00000	241600.00		
1000 7034215 SAFETY BARRIER CURB	356.000	LF	75.00000	26700.00	80.00000	28480.00		
1010 7056025 NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	556.000	LF	335.00000	186260.00	525.00000	291900.00		
1020 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	6.000	EA	1150.00000	6900.00	2000.00000	12000.00		
1030 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1100.00000	2200.00	1500.00000	3000.00		
1040 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	8.000	EA	550.00000	4400.00	800.00000	6400.00		
SECTION TOTALS			$	583,928.00	$	814,115.00	$	
SECTION 0005 ALTERNATE A FOR BRIDGE # A7642 - J0P0952								

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X01
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(8) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1050 2063300 CLASS 4 EXCAVATION	310.000	CUYD	10.00000	3100.00				
1060 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	178.800	CUYD	470.00000	84036.00				
1070 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	29150.000	LB	1.10000	32065.00				
SECTION TOTALS			$	119,201.00	$		$	
SECTION 0006 ALTERNATE B FOR BRIDGE # A7642 - J0P0952								
1075 7019901 MISC. ALTERNATE TECHNICAL CONCEPT (SEE BRIDGE		LUMP			110000.00000	110000.00		
SECTION TOTALS			$		$	110,000.00	$	
CONTRACT TOTALS			$	4,515,166.94	$	4,786,779.29	$	

VENDOR RANKING

CALL ORDER : X02 CONTRACT ID : 081121-X02 COUNTIES : MADISON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 07/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J0P0884B
JOB NUMBER J0P0884B, ROUTE 72, MADISON COUNTY
***Bid Revision No. 1, No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010722	Robertson Contractors, Inc.	$ 4,452,355.51	100.0000%
2	0010583	Gershenson Construction Co. Inc.	$ 4,822,940.02	108.3233%
3	0012034	H. R. Quadri Contractors, LLC	$ 4,917,718.34	110.4521%
4	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 5,024,619.81	112.8531%
5	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 5,039,361.00	113.1842%
6	0011270	Pace Construction Company, LLC	$ 5,183,600.00	116.4238%
7	0010323	Goodwin Bros. Construction Co.	$ 5,210,000.00	117.0167%
8	0010866	CE Contracting, Inc.	$ 5,323,956.69	119.5762%
9	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 5,405,143.82	121.3996%
10	0020263	J. M. Marschuetz Construction Co.	$ 5,427,444.00	121.9005%
11	0010445	Emery Sapp & Sons Inc.	$ 5,590,517.21	125.5631%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to asphalt bids for bid comparison is $167,200.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(3) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0884B								
0010 1041000 TEMPORARY SURFACING	50.000	CUYD	30.00000	1500.00	30.81000	1540.50	30.00000	1500.00
0020 2013000 CLEARING AND GRUBBING	6.000	ACRE	1800.00000	10800.00	3298.10000	19788.60	10000.00000	60000.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	25000.00000	25000.00	12738.96000	12738.96	60000.00000	60000.00
0040 2024013 REMOVAL OF SURFACING ACM (FRIABLE)	857.000	SQFT	5.95000	5099.15	6.11000	5236.27	5.95000	5099.15
0050 2024040 REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	8.000	SQFT	20.00000	160.00	20.54000	164.32	20.00000	160.00
0060 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	120.000	SQFT	7.00000	840.00	7.19000	862.80	7.00000	840.00
0070 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	121.000	LF	6.00000	726.00	6.16000	745.36	6.00000	726.00
0080 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	240.000	SQFT	6.00000	1440.00	6.16000	1478.40	6.00000	1440.00
0090 2024096 REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	979.000	SQFT	2.00000	1958.00	2.05000	2006.95	2.00000	1958.00
0100 2027000 DISPOSAL AND PLUGGING OF WELLS	1.000	EA	2000.00000	2000.00	2054.25000	2054.25	1200.00000	1200.00
0110 2028000 PLUGGING AND DISPOSAL OF SEPTIC TANKS	1.000	EA	2000.00000	2000.00	1027.13000	1027.13	700.00000	700.00
0120 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 10 (JP0884B)		LUMP	5500.00000	5500.00	4108.51000	4108.51	5000.00000	5000.00
0130 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 11 (JP0884B)		LUMP	3500.00000	3500.00	2054.25000	2054.25	5000.00000	5000.00
0140 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 5 (JP0884B)		LUMP	6500.00000	6500.00	6162.76000	6162.76	5000.00000	5000.00
0150 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 6 (JP0884B)		LUMP	4500.00000	4500.00	3081.38000	3081.38	2000.00000	2000.00
0160 2031000 CLASS A EXCAVATION	161115.000	CUYD	3.10000	499456.50	3.44000	554235.60	2.75000	443066.25

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(3) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
0170 2032000 CLASS C EXCAVATION	21793.000	CUYD	7.00000	152551.00	6.98000	152115.14	6.50000	141654.50
0180 2036000 COMPACTING EMBANKMENT	155731.000	CUYD	0.30000	46719.30	0.72000	112126.32	0.40000	62292.40
0190 2037075 COMPACTING IN CUT	31.500	STA	225.00000	7087.50	394.42000	12424.23	320.00000	10080.00
0200 2039907 MISC. CLASS W EXCAVATION	557.000	CUYD	6.00000	3342.00	10.27000	5720.39	30.00000	16710.00
0210 2063000 CLASS 3 EXCAVATION	1201.000	CUYD	8.00000	9608.00	14.38000	17270.38	12.00000	14412.00
0220 2063100 CLASS 3 EXCAVATION IN ROCK	60.000	CUYD	35.00000	2100.00	42.11000	2526.60	60.00000	3600.00
0230 2071000 LINEAR GRADING CLASS 1	6.300	STA	650.00000	4095.00	773.43000	4872.61	400.00000	2520.00
0240 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	9.000	100F	200.00000	1800.00	787.81000	7090.29	100.00000	900.00
0250 2121000A SUBGRADING AND SHOULDERING CLASS 1	9.000	100F	600.00000	5400.00	443.72000	3993.48	250.00000	2250.00
0260 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2550.000	SQYD	3.64000	9282.00	3.74000	9537.00	3.64000	9282.00
0270 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	28924.000	SQYD	3.46000	100077.04	3.55000	102680.20	3.46000	100077.04
0280 3105003 GRAVEL (A) OR CRUSHED STONE (B)	793.000	SQYD	6.00000	4758.00	6.67000	5289.31	4.00000	3172.00
0290 4019905 MISC. OPTIONAL PAVEMENT CITY LAKE ROAD	2550.400	SQYD	16.94000	43203.78	17.40000	44376.96	16.94000	43203.78
0300 5029905 MISC. A3 SHOULDER	10674.500	SQYD	10.96000	116992.52	14.65000	156381.43	10.96000	116992.52
0310 6039903 WATER SMOOTH STEEL ENCASEMENTS (WATER LINE)	204.000	LF	81.36000	16597.44	24.65000	5028.60	20.00000	4080.00
0320 6042010 ADJUSTING MANHOLE	2.000	EA	1500.00000	3000.00	590.60000	1181.20	400.00000	800.00
0330 6044011 PIPE COLLAR, TYPE A	1.000	EA	1500.00000	1500.00	809.38000	809.38	1200.00000	1200.00
0340 6061010 GUARDRAIL TYPE A	900.000	LF	16.00000	14400.00	16.43000	14787.00	16.00000	14400.00
0350 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1600.00000	12800.00	1643.40000	13147.20	1600.00000	12800.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(3) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
0360 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	300.00000	2400.00	308.14000	2465.12	300.00000	2400.00
0370 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000	EA	1900.00000	15200.00	1951.54000	15612.32	1900.00000	15200.00
0380 6083006 6 IN. CONCRETE MEDIAN STRIP	103.800	SQYD	52.00000	5397.60	48.25000	5008.35	48.23000	5006.27
0390 6091052 CURB AND GUTTER TYPE B	365.000	LF	38.00000	13870.00	24.63000	8989.95	19.31000	7048.15
0400 6096042 PLACING TYPE 2 ROCK DITCH LINER	2095.000	CUYD	7.00000	14665.00	11.30000	23673.50	20.00000	41900.00
0410 6096043 PLACING TYPE 3 ROCK DITCH LINER	814.000	CUYD	8.00000	6512.00	11.30000	9198.20	20.00000	16280.00
0420 6096044 PLACING TYPE 4 ROCK DITCH LINER	240.000	CUYD	12.00000	2880.00	11.30000	2712.00	20.00000	4800.00
0430 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	392.000	CUYD	23.00000	9016.00	29.79000	11677.68	20.00000	7840.00
0440 6097000 ROCK LINING	84.000	CUYD	35.00000	2940.00	11.30000	949.20	20.00000	1680.00
0450 6113040 PLACING TYPE 2 ROCK BLANKET	1291.000	CUYD	8.00000	10328.00	14.38000	18564.58	20.00000	25820.00
0460 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	1.000	EA	850.00000	850.00	359.49000	359.49	800.00000	800.00
0470 6143014 MANHOLE FRAME AND COVER, TYPE 4	1.000	EA	850.00000	850.00	298.89000	298.89	1200.00000	1200.00
0480 6143020 CURB INLET	1.000	EA	2100.00000	2100.00	2011.11000	2011.11	1500.00000	1500.00
0490 6161005 CONSTRUCTION SIGNS	556.000	SQFT	8.00000	4448.00	9.24000	5137.44	8.00000	4448.00
0500 6161025 CHANNELIZER (TRIM LINE)	65.000	EA	25.00000	1625.00	46.22000	3004.30	25.00000	1625.00
0510 6161030 TYPE III MOVEABLE BARRICADE	16.000	EA	180.00000	2880.00	143.80000	2300.80	180.00000	2880.00
0520 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	125.00000	250.00	102.71000	205.42	125.00000	250.00
0530 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	225.00000	450.00	205.43000	410.86	225.00000	450.00
0540 6181000 MOBILIZATION		LUMP	140000.00000	140000.00	311000.00000	311000.00	564171.00000	564171.00
0550 6191000 PAVEMENT EDGE TREATMENT	600.000	LF	3.00000	1800.00	2.05000	1230.00	2.00000	1200.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(3) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
0560 6200500A TYPE 1 PREFORMED LEFT/RIGHT ARROW	2.000	EA	375.00000	750.00	385.17000	770.34	375.00000	750.00
0570 6205139 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIANGLES	5.000	EA	22.00000	110.00	22.60000	113.00	22.00000	110.00
0580 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	18165.000	LF	0.14000	2543.10	0.14000	2543.10	0.14000	2543.10
0590 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	16296.000	LF	0.16000	2607.36	0.16000	2607.36	0.16000	2607.36
0600 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2466.000	LF	0.14000	345.24	0.14000	345.24	0.14000	345.24
0610 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	4573.000	LF	0.16000	731.68	0.16000	731.68	0.16000	731.68
0620 6206120 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., YELLOW	214.000	LF	0.25000	53.50	0.26000	55.64	0.25000	53.50
0630 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	60.000	LF	1.50000	90.00	1.54000	92.40	1.50000	90.00
0640 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	15.000	LF	1.50000	22.50	1.54000	23.10	1.50000	22.50
0650 6207001 PAVEMENT MARKING REMOVAL	70.000	LF	1.00000	70.00	1.03000	72.10	1.00000	70.00
0660 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1937.000	SQYD	3.00000	5811.00	1.54000	2982.98	2.50000	4842.50
0670 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	50000.00000	50000.00	47864.11000	47864.11	44745.00000	44745.00
0680 7250415 15 IN. PIPE GROUP C	314.000	LF	18.00000	5652.00	22.60000	7096.40	24.00000	7536.00
0690 7250442 42 IN. PIPE GROUP C	63.000	LF	50.00000	3150.00	55.46000	3493.98	48.00000	3024.00
0700 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000	LF	22.00000	1980.00	24.65000	2218.50	30.00000	2700.00
0710 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	192.000	LF	27.00000	5184.00	39.03000	7493.76	42.00000	8064.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(3) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	AMOUNT
0720 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	517.000 LF	48.00000	24816.00	55.46000	28672.82	62.00000	32054.00
0730 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	339.000 LF	70.00000	23730.00	84.22000	28550.58	105.00000	35595.00
0740 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	48.000 LF	130.00000	6240.00	123.26000	5916.48	150.00000	7200.00
0750 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	178.000 LF	60.00000	10680.00	57.52000	10238.56	65.00000	11570.00
0760 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	4.000 FT	550.00000	2200.00	240.35000	961.40	400.00000	1600.00
0770 7319903 MISC. 84 IN. PRECAST CONCRETE MANHOLE	12.000 LF	900.00000	10800.00	873.06000	10476.72	1000.00000	12000.00
0780 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	700.00000	2100.00	534.11000	1602.33	500.00000	1500.00
0790 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	850.00000	3400.00	862.79000	3451.16	700.00000	2800.00
0800 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	9.000 EA	1500.00000	13500.00	1335.26000	12017.34	1100.00000	9900.00
0810 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	2200.00000	11000.00	1951.54000	9757.70	1750.00000	8750.00
0820 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	4500.00000	4500.00	3399.79000	3399.79	2500.00000	2500.00
0830 8051000A SEEDING - COOL SEASON MIXTURES	21.200 ACRE	1700.00000	36040.00	1797.47000	38106.36	1300.00000	27560.00
0840 8061015 SEDIMENT BASIN	444.000 CUYD	8.00000	3552.00	5.14000	2282.16	7.00000	3108.00
0850 8061019 SILT FENCE	15343.000 LF	1.95000	29918.85	2.00000	30686.00	1.75000	26850.25
0860 8061022 TYPE II DITCH CHECK	170.000 EA	145.00000	24650.00	138.66000	23572.20	135.00000	22950.00
0870 8061050 TYPE C BERM	547.000 LF	10.00000	5470.00	30.81000	16853.07	20.00000	10940.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 081121-X02 COUNTIES : MADISON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(3) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
0880 8064108 TYPE H EROSION CONTROL BLANKET	1112.000	SQYD	4.10000	4559.20	5.14000	5715.68	3.00000	3336.00
SECTION TOTALS			$	1,661,011.26	$	2,024,217.01	$	2,159,062.19
SECTION 0002 ALT PVMT A ITEMS - J0P0884B								
0890 4019905 MISC. ALTERNATE A	28676.000	SQYD	25.80000	739840.80	26.50000	759914.00	25.80000	739840.80
0900 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	82.500	STA	5.00000	412.50	44.78000	3694.35	5.00000	412.50
0910 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	99.200	STA	5.00000	496.00	44.68000	4432.26	5.00000	496.00
SECTION TOTALS			$	740,749.30	$	768,040.61	$	740,749.30
SECTION 0003 ALT PVMT B ITEMS - J0P0884B								
0920 4019905 MISC. ALTERNATE B	28676.000	SQYD						
0930 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	82.500	STA						
0940 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	99.200	STA						
SECTION TOTALS			$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J0P0884B								
0950 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	1.000	EA	1800.00000	1800.00	2853.77000	2853.77	1800.00000	1800.00
0960 9011104 BRACKET ARM, 4 FT. OR 1.2 M	1.000	EA	265.00000	265.00	283.49000	283.49	265.00000	265.00
0970 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	1.000	EA	180.00000	180.00	546.43000	546.43	180.00000	180.00
0980 9015010 TRENCHING TYPE I	83.000	LF	3.50000	290.50	3.90000	323.70	3.50000	290.50
0990 9015020 TRENCHING TYPE II	9.000	LF	5.15000	46.35	3.90000	35.10	5.15000	46.35
1000 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	80.000	LF	0.40000	32.00	0.41000	32.80	0.40000	32.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(3) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
1010 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	100.000	LF	3.30000	330.00	3.85000	385.00	3.30000	330.00
1020 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	1.000	EA	800.00000	800.00	1065.13000	1065.13	800.00000	800.00
SECTION TOTALS			$	3,743.85	$	5,525.42	$	3,743.85
SECTION 0005 HIGHWAY SIGNING ITEMS - J0P0884B								
1030 9031010 CONCRETE FOOTINGS, EMBEDDED	5.700	CUYD	900.00000	5130.00	924.41000	5269.14	900.00000	5130.00
1040 9031210 STRUCTURAL STEEL POSTS	730.000	LB	3.00000	2190.00	3.08000	2248.40	3.00000	2190.00
1050 9031220 PIPE POSTS	3620.000	LB	2.70000	9774.00	2.77000	10027.40	2.70000	9774.00
1060 9031240 BREAKAWAY ASSEMBLY	35.000	EA	60.00000	2100.00	61.63000	2157.05	60.00000	2100.00
1070 9035004 TYPE SHR2L-1 SIGN	246.000	SQFT	18.00000	4428.00	18.49000	4548.54	18.00000	4428.00
1080 9035009 36 IN. OR 900 MM STOP SIGN	3.000	EA	150.00000	450.00	154.07000	462.21	150.00000	450.00
1090 9035011 SIGN, TYPE STR2L-3	29.000	SQFT	28.00000	812.00	28.76000	834.04	28.00000	812.00
SECTION TOTALS			$	24,884.00	$	25,546.78	$	24,884.00
SECTION 0006 BRIDGE NO. A7597 - J0P0884B								
1100 2061000 CLASS 1 EXCAVATION	30.000	CUYD	30.00000	900.00	75.53000	2265.90	22.00000	660.00
1110 2061003 CLASS 1 EXCAVATION IN ROCK	48.000	CUYD	65.00000	3120.00	49.04000	2353.92	110.00000	5280.00
1120 5031010 BRIDGE APPROACH SLAB (BRIDGE)	200.000	SQYD	228.00000	45600.00	193.34000	38668.00	212.00000	42400.00
1130 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	38.200	LF	923.00000	35258.60	693.00000	26472.60	799.00000	30521.80
1140 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	30.000	LF	887.00000	26610.00	800.00000	24000.00	905.00000	27150.00
1150 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	2.000	EA	500.00000	1000.00	821.70000	1643.40	800.00000	1600.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(3) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
1160 7011400 FOUNDATION INSPECTION HOLES	50.000	LF	135.00000	6750.00	112.98000	5649.00	115.00000	5750.00
1170 7011500 CONCRETE CORING	35.100	LF	125.00000	4387.50	92.44000	3244.64	225.00000	7897.50
1180 7011600 SONIC LOGGING TESTING	2.000	EA	4000.00000	8000.00	2773.24000	5546.48	3000.00000	6000.00
1190 7021012 STRUCTURAL STEEL PILES (12 IN.)	306.000	LF	65.00000	19890.00	89.33000	27334.98	62.50000	19125.00
1200 7021014 STRUCTURAL STEEL PILES (14 IN.)	648.000	LF	76.00000	49248.00	86.72000	56194.56	78.00000	50544.00
1210 7026000 PRE-BORE FOR PILING	515.000	LF	95.00000	48925.00	87.31000	44964.65	78.50000	40427.50
1220 7027000 PILE POINT REINFORCEMENT	36.000	EA	120.00000	4320.00	132.64000	4775.04	129.00000	4644.00
1230 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	116.200	CUYD	550.00000	63910.00	437.25000	50808.45	625.00000	72625.00
1240 7034213 SLAB ON CONCRETE I-GIRDER	1354.000	SQYD	264.00000	357456.00	261.34000	353854.36	235.00000	318190.00
1250 7034215 SAFETY BARRIER CURB	703.000	LF	65.00000	45695.00	57.49000	40415.47	54.00000	37962.00
1260 7056023 NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	1245.000	LF	282.00000	351090.00	300.74000	374421.30	315.00000	392175.00
1270 7061060 REINFORCING STEEL (BRIDGES)	35660.000	LB	1.10000	39226.00	1.01000	36016.60	1.02000	36373.20
1280 7121100 FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	3310.000	LB	2.80000	9268.00	4.49000	14861.90	4.00000	13240.00
1290 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	15.000	EA	948.00000	14220.00	766.36000	11495.40	1062.00000	15930.00
1300 7123610 SLAB DRAIN	2.000	EA	390.00000	780.00	606.69000	1213.38	348.00000	696.00
1310 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	985.00000	1970.00	1591.59000	3183.18	682.00000	1364.00
1320 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	32.000	EA	225.00000	7200.00	422.38000	13516.16	293.00000	9376.00
SECTION TOTALS			$	1,144,824.10	$	1,142,899.37	$	1,139,931.00

SECTION 0007 BRIDGE NO. A7598 - J0P0884B

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(3) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	AMOUNT
1330 5031010 BRIDGE APPROACH SLAB (BRIDGE)	206.000	SQYD	228.00000	46968.00	181.23000	37333.38	210.00000	43260.00
1340 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	50.000	LF	900.00000	45000.00	715.00000	35750.00	745.00000	37250.00
1350 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	52.000	LF	897.00000	46644.00	800.00000	41600.00	825.00000	42900.00
1360 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	500.00000	2000.00	821.70000	3286.80	800.00000	3200.00
1370 7011400 FOUNDATION INSPECTION HOLES	92.000	LF	135.00000	12420.00	92.44000	8504.48	96.00000	8832.00
1380 7011500 CONCRETE CORING	28.000	LF	145.00000	4060.00	102.71000	2875.88	250.00000	7000.00
1390 7011600 SONIC LOGGING TESTING	4.000	EA	4000.00000	16000.00	616.28000	2465.12	1950.00000	7800.00
1400 7021012 STRUCTURAL STEEL PILES (12 IN.)	490.000	LF	63.00000	30870.00	84.20000	41258.00	60.00000	29400.00
1410 7026000 PRE-BORE FOR PILING	111.000	LF	76.00000	8436.00	87.31000	9691.41	62.00000	6882.00
1420 7027000 PILE POINT REINFORCEMENT	20.000	EA	125.00000	2500.00	114.16000	2283.20	100.00000	2000.00
1430 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.600	CUYD	550.00000	67430.00	448.94000	55040.04	625.00000	76625.00
1440 7034213 SLAB ON CONCRETE I-GIRDER	1121.000	SQYD	260.00000	291460.00	264.76000	296795.96	238.00000	266798.00
1450 7034215 SAFETY BARRIER CURB	577.000	LF	65.00000	37505.00	61.31000	35375.87	60.00000	34620.00
1460 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	1283.000	LF	160.00000	205280.00	174.82000	224294.06	180.00000	230940.00
1470 7061060 REINFORCING STEEL (BRIDGES)	32800.000	LB	1.10000	36080.00	1.01000	33128.00	1.03000	33784.00
1480 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	16.000	EA	870.00000	13920.00	682.78000	10924.48	525.00000	8400.00
1490 7123610 SLAB DRAIN	7.000	EA	375.00000	2625.00	405.23000	2836.61	286.00000	2002.00
1500 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	985.00000	1970.00	1632.22000	3264.44	670.00000	1340.00
1510 7161000 PLAIN NEOPRENE BEARING PAD	5.000	EA	80.00000	400.00	178.59000	892.95	84.00000	420.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(3) 0012034 H. R. Quadri Contractors, LLC UNIT PRICE	 AMOUNT
1520 7161002 LAMINATED NEOPRENE BEARING PAD	15.000 EA	145.00000	2175.00	198.17000	2972.55	93.00000	1395.00
1530 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000 EA	170.00000	3400.00	306.88000	6137.60	225.00000	4500.00
SECTION TOTALS		$	877,143.00	$	856,710.83	$	849,348.00
CONTRACT TOTALS		$	4,452,355.51	$	4,822,940.02	$	4,917,718.34

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0884B								
0010 1041000 TEMPORARY SURFACING	50.000	CUYD	20.00000	1000.00	27.00000	1350.00	60.00000	3000.00
0020 2013000 CLEARING AND GRUBBING	6.000	ACRE	3200.00000	19200.00	1950.00000	11700.00	3211.00000	19266.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	100000.00000	100000.00	45000.00000	45000.00	20000.00000	20000.00
0040 2024013 REMOVAL OF SURFACING ACM (FRIABLE)	857.000	SQFT	5.95000	5099.15	5.95000	5099.15	6.00000	5142.00
0050 2024040 REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	8.000	SQFT	20.00000	160.00	20.00000	160.00	20.00000	160.00
0060 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	120.000	SQFT	7.00000	840.00	7.00000	840.00	7.00000	840.00
0070 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	121.000	LF	6.00000	726.00	6.00000	726.00	6.00000	726.00
0080 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	240.000	SQFT	6.00000	1440.00	6.00000	1440.00	6.00000	1440.00
0090 2024096 REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	979.000	SQFT	2.00000	1958.00	2.00000	1958.00	2.00000	1958.00
0100 2027000 DISPOSAL AND PLUGGING OF WELLS	1.000	EA	2400.00000	2400.00	2000.00000	2000.00	1000.00000	1000.00
0110 2028000 PLUGGING AND DISPOSAL OF SEPTIC TANKS	1.000	EA	1000.00000	1000.00	1200.00000	1200.00	975.00000	975.00
0120 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 10 (JP0884B)		LUMP	7500.00000	7500.00	17160.00000	17160.00	3150.00000	3150.00
0130 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 11 (JP0884B)		LUMP	4500.00000	4500.00	11000.00000	11000.00	3150.00000	3150.00
0140 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 5 (JP0884B)		LUMP	8000.00000	8000.00	11000.00000	11000.00	3150.00000	3150.00
0150 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 6 (JP0884B)		LUMP	9000.00000	9000.00	9900.00000	9900.00	3150.00000	3150.00
0160 2031000 CLASS A EXCAVATION	161115.000	CUYD	2.75000	443066.25	3.07000	494623.05	3.35000	539735.25

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
0170 2032000 CLASS C EXCAVATION	21793.000	CUYD	8.00000	174344.00	9.00000	196137.00	6.80000	148192.40
0180 2036000 COMPACTING EMBANKMENT	155731.000	CUYD	0.05000	7786.55	0.35000	54505.85	0.70000	109011.70
0190 2037075 COMPACTING IN CUT	31.500	STA	100.00000	3150.00	405.00000	12757.50	384.00000	12096.00
0200 2039907 MISC. CLASS W EXCAVATION	557.000	CUYD	16.00000	8912.00	4.60000	2562.20	10.00000	5570.00
0210 2063000 CLASS 3 EXCAVATION	1201.000	CUYD	10.00000	12010.00	8.00000	9608.00	14.00000	16814.00
0220 2063100 CLASS 3 EXCAVATION IN ROCK	60.000	CUYD	40.00000	2400.00	65.00000	3900.00	41.00000	2460.00
0230 2071000 LINEAR GRADING CLASS 1	6.300	STA	765.00000	4819.50	1065.00000	6709.50	753.00000	4743.90
0240 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	9.000	100F	256.00000	2304.00	325.00000	2925.00	767.00000	6903.00
0250 2121000A SUBGRADING AND SHOULDERING CLASS 1	9.000	100F	640.00000	5760.00	450.00000	4050.00	432.00000	3888.00
0260 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2550.000	SQYD	3.64000	9282.00	3.64000	9282.00	7.00000	17850.00
0270 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	28924.000	SQYD	2.70000	78094.80	3.46000	100077.04	5.30000	153297.20
0280 3105003 GRAVEL (A) OR CRUSHED STONE (B)	793.000	SQYD	7.00000	5551.00	5.10000	4044.30	7.50000	5947.50
0290 4019905 MISC. OPTIONAL PAVEMENT CITY LAKE ROAD	2550.400	SQYD	16.94000	43203.78	16.94000	43203.78	25.00000	63760.00
0300 5029905 MISC. A3 SHOULDER	10674.500	SQYD	15.00000	160117.50	15.19000	162145.66	15.00000	160117.50
0310 6039903 WATER SMOOTH STEEL ENCASEMENTS (WATER LINE)	204.000	LF	50.00000	10200.00	56.00000	11424.00	24.00000	4896.00
0320 6042010 ADJUSTING MANHOLE	2.000	EA	710.00000	1420.00	1150.00000	2300.00	575.00000	1150.00
0330 6044011 PIPE COLLAR, TYPE A	1.000	EA	600.00000	600.00	1340.00000	1340.00	788.00000	788.00
0340 6061010 GUARDRAIL TYPE A	900.000	LF	16.00000	14400.00	16.00000	14400.00	16.00000	14400.00
0350 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1600.00000	12800.00	1600.00000	12800.00	1600.00000	12800.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
0360 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	300.00000	2400.00	300.00000	2400.00	300.00000	2400.00
0370 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000	EA	1900.00000	15200.00	1900.00000	15200.00	1900.00000	15200.00
0380 6083006 6 IN. CONCRETE MEDIAN STRIP	103.800	SQYD	45.00000	4671.00	50.00000	5190.00	45.00000	4671.00
0390 6091052 CURB AND GUTTER TYPE B	365.000	LF	22.00000	8030.00	28.00000	10220.00	35.00000	12775.00
0400 6096042 PLACING TYPE 2 ROCK DITCH LINER	2095.000	CUYD	23.00000	48185.00	35.50000	74372.50	11.00000	23045.00
0410 6096043 PLACING TYPE 3 ROCK DITCH LINER	814.000	CUYD	24.00000	19536.00	18.00000	14652.00	11.00000	8954.00
0420 6096044 PLACING TYPE 4 ROCK DITCH LINER	240.000	CUYD	30.00000	7200.00	18.00000	4320.00	11.00000	2640.00
0430 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	392.000	CUYD	48.00000	18816.00	31.50000	12348.00	29.00000	11368.00
0440 6097000 ROCK LINING	84.000	CUYD	50.00000	4200.00	18.00000	1512.00	11.00000	924.00
0450 6113040 PLACING TYPE 2 ROCK BLANKET	1291.000	CUYD	20.00000	25820.00	18.00000	23238.00	14.00000	18074.00
0460 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	1.000	EA	600.00000	600.00	375.00000	375.00	350.00000	350.00
0470 6143014 MANHOLE FRAME AND COVER, TYPE 4	1.000	EA	360.00000	360.00	290.00000	290.00	291.00000	291.00
0480 6143020 CURB INLET	1.000	EA	425.00000	425.00	1800.00000	1800.00	450.00000	450.00
0490 6161005 CONSTRUCTION SIGNS	556.000	SQFT	15.00000	8340.00	8.00000	4448.00	8.00000	4448.00
0500 6161025 CHANNELIZER (TRIM LINE)	65.000	EA	100.00000	6500.00	25.00000	1625.00	25.00000	1625.00
0510 6161030 TYPE III MOVEABLE BARRICADE	16.000	EA	140.00000	2240.00	125.00000	2000.00	180.00000	2880.00
0520 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	125.00000	250.00
0530 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	100.00000	200.00	225.00000	450.00
0540 6181000 MOBILIZATION		LUMP	475000.00000	475000.00	459917.39000	459917.39	510093.80000	510093.80
0550 6191000 PAVEMENT EDGE TREATMENT	600.000	LF	5.00000	3000.00	2.40000	1440.00	2.20000	1320.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	AMOUNT
0560 6200500A TYPE 1 PREFORMED LEFT/RIGHT ARROW	2.000	EA	375.00000	750.00	375.00000	750.00	375.00000	750.00
0570 6205139 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIANGLES	5.000	EA	22.00000	110.00	22.00000	110.00	22.00000	110.00
0580 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	18165.000	LF	0.14000	2543.10	0.14000	2543.10	0.14000	2543.10
0590 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	16296.000	LF	0.16000	2607.36	0.16000	2607.36	0.16000	2607.36
0600 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2466.000	LF	0.14000	345.24	0.14000	345.24	0.14000	345.24
0610 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	4573.000	LF	0.16000	731.68	0.16000	731.68	0.16000	731.68
0620 6206120 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., YELLOW	214.000	LF	0.25000	53.50	0.25000	53.50	0.25000	53.50
0630 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	60.000	LF	1.50000	90.00	1.50000	90.00	1.50000	90.00
0640 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	15.000	LF	1.50000	22.50	1.50000	22.50	1.50000	22.50
0650 6207001 PAVEMENT MARKING REMOVAL	70.000	LF	1.00000	70.00	1.00000	70.00	1.00000	70.00
0660 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1937.000	SQYD	2.00000	3874.00	2.50000	4842.50	1.81000	3505.97
0670 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	20000.00000	20000.00	85000.00000	85000.00	62000.00000	62000.00
0680 7250415 15 IN. PIPE GROUP C	314.000	LF	25.00000	7850.00	22.00000	6908.00	22.00000	6908.00
0690 7250442 42 IN. PIPE GROUP C	63.000	LF	70.00000	4410.00	42.00000	2646.00	54.00000	3402.00
0700 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000	LF	38.00000	3420.00	24.00000	2160.00	24.00000	2160.00
0710 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	192.000	LF	43.50000	8352.00	32.00000	6144.00	38.00000	7296.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	AMOUNT
0720 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	517.000 LF	70.00000	36190.00	48.00000	24816.00	54.00000	27918.00
0730 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	339.000 LF	100.00000	33900.00	70.00000	23730.00	82.00000	27798.00
0740 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	48.000 LF	150.00000	7200.00	110.00000	5280.00	120.00000	5760.00
0750 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	178.000 LF	75.00000	13350.00	52.00000	9256.00	56.00000	9968.00
0760 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	4.000 FT	500.00000	2000.00	370.00000	1480.00	234.00000	936.00
0770 7319903 MISC. 84 IN. PRECAST CONCRETE MANHOLE	12.000 LF	545.00000	6540.00	670.00000	8040.00	850.00000	10200.00
0780 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	700.00000	2100.00	380.00000	1140.00	520.00000	1560.00
0790 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1100.00000	4400.00	525.00000	2100.00	840.00000	3360.00
0800 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	9.000 EA	1700.00000	15300.00	900.00000	8100.00	1300.00000	11700.00
0810 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	2300.00000	11500.00	1250.00000	6250.00	1900.00000	9500.00
0820 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	5000.00000	5000.00	2650.00000	2650.00	3310.00000	3310.00
0830 8051000A SEEDING - COOL SEASON MIXTURES	21.200 ACRE	1700.00000	36040.00	1700.00000	36040.00	1700.00000	36040.00
0840 8061015 SEDIMENT BASIN	444.000 CUYD	18.00000	7992.00	15.00000	6660.00	12.00000	5328.00
0850 8061019 SILT FENCE	15343.000 LF	1.95000	29918.85	1.95000	29918.85	1.95000	29918.85
0860 8061022 TYPE II DITCH CHECK	170.000 EA	145.00000	24650.00	145.00000	24650.00	200.00000	34000.00
0870 8061050 TYPE C BERM	547.000 LF	15.00000	8205.00	30.00000	16410.00	7.00000	3829.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 081121-X02 COUNTIES : MADISON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
0880 8064108 TYPE H EROSION CONTROL BLANKET	1112.000	SQYD	4.10000	4559.20	4.10000	4559.20	4.10000	4559.20
SECTION TOTALS			$	2,118,241.96	$	2,231,179.85	$	2,292,016.65
SECTION 0002 ALT PVMT A ITEMS - J0P0884B								
0890 4019905 MISC. ALTERNATE A	28676.000	SQYD			25.80000	739840.80	33.00000	946308.00
0900 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	82.500	STA			55.00000	4537.50	51.00000	4207.50
0910 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	99.200	STA			55.00000	5456.00	50.00000	4960.00
SECTION TOTALS			$		$	749,834.30	$	955,475.50
SECTION 0003 ALT PVMT B ITEMS - J0P0884B								
0920 4019905 MISC. ALTERNATE B	28676.000	SQYD	31.50000	903294.00				
0930 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	82.500	STA	90.00000	7425.00				
0940 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	99.200	STA	90.00000	8928.00				
SECTION TOTALS			$	919,647.00	$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J0P0884B								
0950 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	1.000	EA	1800.00000	1800.00	1800.00000	1800.00	1800.00000	1800.00
0960 9011104 BRACKET ARM, 4 FT. OR 1.2 M	1.000	EA	265.00000	265.00	265.00000	265.00	265.00000	265.00
0970 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	1.000	EA	180.00000	180.00	180.00000	180.00	180.00000	180.00
0980 9015010 TRENCHING TYPE I	83.000	LF	3.50000	290.50	3.50000	290.50	3.50000	290.50
0990 9015020 TRENCHING TYPE II	9.000	LF	5.15000	46.35	5.15000	46.35	5.15000	46.35
1000 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	80.000	LF	0.40000	32.00	0.40000	32.00	0.40000	32.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 081121-X02 COUNTIES : MADISON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
1010 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	100.000	LF	3.30000	330.00	3.30000	330.00	3.30000	330.00
1020 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	1.000	EA	800.00000	800.00	800.00000	800.00	800.00000	800.00
SECTION TOTALS			$	3,743.85	$	3,743.85	$	3,743.85
SECTION 0005 HIGHWAY SIGNING ITEMS - J0P0884B								
1030 9031010 CONCRETE FOOTINGS, EMBEDDED	5.700	CUYD	900.00000	5130.00	900.00000	5130.00	900.00000	5130.00
1040 9031210 STRUCTURAL STEEL POSTS	730.000	LB	3.00000	2190.00	3.00000	2190.00	3.00000	2190.00
1050 9031220 PIPE POSTS	3620.000	LB	2.70000	9774.00	2.70000	9774.00	2.70000	9774.00
1060 9031240 BREAKAWAY ASSEMBLY	35.000	EA	60.00000	2100.00	60.00000	2100.00	60.00000	2100.00
1070 9035004 TYPE SHR2L-1 SIGN	246.000	SQFT	18.00000	4428.00	18.00000	4428.00	18.00000	4428.00
1080 9035009 36 IN. OR 900 MM STOP SIGN	3.000	EA	150.00000	450.00	150.00000	450.00	150.00000	450.00
1090 9035011 SIGN, TYPE STR2L-3	29.000	SQFT	28.00000	812.00	28.00000	812.00	28.00000	812.00
SECTION TOTALS			$	24,884.00	$	24,884.00	$	24,884.00
SECTION 0006 BRIDGE NO. A7597 - J0P0884B								
1100 2061000 CLASS 1 EXCAVATION	30.000	CUYD	45.00000	1350.00	38.00000	1140.00	22.00000	660.00
1110 2061003 CLASS 1 EXCAVATION IN ROCK	48.000	CUYD	45.00000	2160.00	145.00000	6960.00	110.00000	5280.00
1120 5031010 BRIDGE APPROACH SLAB (BRIDGE)	200.000	SQYD	225.00000	45000.00	205.00000	41000.00	212.00000	42400.00
1130 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	38.200	LF	600.00000	22920.00	700.00000	26740.00	799.00000	30521.80
1140 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	30.000	LF	615.00000	18450.00	650.00000	19500.00	905.00000	27150.00
1150 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	2.000	EA	800.00000	1600.00	800.00000	1600.00	800.00000	1600.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	AMOUNT
1160 7011400 FOUNDATION INSPECTION HOLES	50.000	LF	110.00000	5500.00	110.00000	5500.00	115.00000	5750.00
1170 7011500 CONCRETE CORING	35.100	LF	110.00000	3861.00	90.00000	3159.00	225.00000	7897.50
1180 7011600 SONIC LOGGING TESTING	2.000	EA	2400.00000	4800.00	2800.00000	5600.00	3000.00000	6000.00
1190 7021012 STRUCTURAL STEEL PILES (12 IN.)	306.000	LF	75.00000	22950.00	70.00000	21420.00	62.50000	19125.00
1200 7021014 STRUCTURAL STEEL PILES (14 IN.)	648.000	LF	70.00000	45360.00	76.00000	49248.00	78.00000	50544.00
1210 7026000 PRE-BORE FOR PILING	515.000	LF	71.50000	36822.50	72.00000	37080.00	78.50000	40427.50
1220 7027000 PILE POINT REINFORCEMENT	36.000	EA	125.00000	4500.00	135.00000	4860.00	129.00000	4644.00
1230 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	116.200	CUYD	700.00000	81340.00	650.00000	75530.00	625.00000	72625.00
1240 7034213 SLAB ON CONCRETE I-GIRDER	1354.000	SQYD	265.00000	358810.00	260.00000	352040.00	235.00000	318190.00
1250 7034215 SAFETY BARRIER CURB	703.000	LF	50.00000	35150.00	71.00000	49913.00	54.00000	37962.00
1260 7056023 MO 53 (1350), PRESTRESSED CONCRETE MO-GIRDER	1245.000	LF	245.00000	305025.00	310.00000	385950.00	275.00000	342375.00
1270 7061060 REINFORCING STEEL (BRIDGES)	35660.000	LB	1.15000	41009.00	1.10000	39226.00	1.02000	36373.20
1280 7121100 FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	3310.000	LB	4.45000	14729.50	2.00000	6620.00	4.00000	13240.00
1290 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	15.000	EA	585.00000	8775.00	550.00000	8250.00	1062.00000	15930.00
1300 7123610 SLAB DRAIN	2.000	EA	300.00000	600.00	365.00000	730.00	348.00000	696.00
1310 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1450.00000	2900.00	1200.00000	2400.00	695.00000	1390.00
1320 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	32.000	EA	200.00000	6400.00	225.00000	7200.00	293.00000	9376.00
SECTION TOTALS			$	1,070,012.00	$	1,151,666.00	$	1,090,157.00

SECTION 0007 BRIDGE NO. A7598 - J0P0884B

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
1330 5031010 BRIDGE APPROACH SLAB (BRIDGE)	206.000	SQYD	215.00000	44290.00	205.00000	42230.00	210.00000	43260.00
1340 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	50.000	LF	640.00000	32000.00	700.00000	35000.00	745.00000	37250.00
1350 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	52.000	LF	620.00000	32240.00	650.00000	33800.00	825.00000	42900.00
1360 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	800.00000	3200.00	800.00000	3200.00	800.00000	3200.00
1370 7011400 FOUNDATION INSPECTION HOLES	92.000	LF	90.00000	8280.00	90.00000	8280.00	96.00000	8832.00
1380 7011500 CONCRETE CORING	28.000	LF	125.00000	3500.00	100.00000	2800.00	250.00000	7000.00
1390 7011600 SONIC LOGGING TESTING	4.000	EA	2150.00000	8600.00	2500.00000	10000.00	1950.00000	7800.00
1400 7021012 STRUCTURAL STEEL PILES (12 IN.)	490.000	LF	69.00000	33810.00	75.00000	36750.00	60.00000	29400.00
1410 7026000 PRE-BORE FOR PILING	111.000	LF	51.00000	5661.00	58.00000	6438.00	62.00000	6882.00
1420 7027000 PILE POINT REINFORCEMENT	20.000	EA	115.00000	2300.00	135.00000	2700.00	100.00000	2000.00
1430 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.600	CUYD	700.00000	85820.00	600.00000	73560.00	625.00000	76625.00
1440 7034213 SLAB ON CONCRETE I-GIRDER	1121.000	SQYD	275.00000	308275.00	275.00000	308275.00	238.00000	266798.00
1450 7034215 SAFETY BARRIER CURB	577.000	LF	50.00000	28850.00	55.00000	31735.00	60.00000	34620.00
1460 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	1283.000	LF	180.00000	230940.00	175.00000	224525.00	155.00000	198865.00
1470 7061060 REINFORCING STEEL (BRIDGES)	32800.000	LB	1.20000	39360.00	1.10000	36080.00	1.03000	33784.00
1480 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	16.000	EA	590.00000	9440.00	550.00000	8800.00	525.00000	8400.00
1490 7123610 SLAB DRAIN	7.000	EA	315.00000	2205.00	365.00000	2555.00	286.00000	2002.00
1500 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1435.00000	2870.00	1200.00000	2400.00	695.00000	1390.00
1510 7161000 PLAIN NEOPRENE BEARING PAD	5.000	EA	105.00000	525.00	95.00000	475.00	84.00000	420.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(6) 0011270 Pace Construction Company, LL UNIT PRICE	AMOUNT
1520 7161002 LAMINATED NEOPRENE BEARING PAD	15.000 EA	135.00000	2025.00	250.00000	3750.00	93.00000	1395.00
1530 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000 EA	195.00000	3900.00	235.00000	4700.00	225.00000	4500.00
SECTION TOTALS		$	888,091.00	$	878,053.00	$	817,323.00
CONTRACT TOTALS		$	5,024,619.81	$	5,039,361.00	$	5,183,600.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010323 Goodwin Bros. Construction C UNIT PRICE	 AMOUNT	(8) 0010866 CE Contracting, Inc. UNIT PRICE	 AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0884B								
0010 1041000 TEMPORARY SURFACING	50.000	CUYD	82.50000	4125.00	36.50000	1825.00	71.00000	3550.00
0020 2013000 CLEARING AND GRUBBING	6.000	ACRE	9715.00000	58290.00	3610.00000	21660.00	4320.00000	25920.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	43737.00000	43737.00	25100.00000	25100.00	10000.00000	10000.00
0040 2024013 REMOVAL OF SURFACING ACM (FRIABLE)	857.000	SQFT	8.25000	7070.25	4.85000	4156.45	6.25000	5356.25
0050 2024040 REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	8.000	SQFT	270.00000	2160.00	5.10000	40.80	21.00000	168.00
0060 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	120.000	SQFT	23.50000	2820.00	2.04000	244.80	7.35000	882.00
0070 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	121.000	LF	22.50000	2722.50	2.55000	308.55	6.30000	762.30
0080 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	240.000	SQFT	14.00000	3360.00	3.06000	734.40	6.30000	1512.00
0090 2024096 REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	979.000	SQFT	4.00000	3916.00	1.22000	1194.38	2.10000	2055.90
0100 2027000 DISPOSAL AND PLUGGING OF WELLS	1.000	EA	1500.00000	1500.00	1330.00000	1330.00	1500.00000	1500.00
0110 2028000 PLUGGING AND DISPOSAL OF SEPTIC TANKS	1.000	EA	1500.00000	1500.00	600.00000	600.00	1500.00000	1500.00
0120 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 10 (JP0884B)		LUMP	8586.00000	8586.00	9570.00000	9570.00	9200.00000	9200.00
0130 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 11 (JP0884B)		LUMP	8204.00000	8204.00	9570.00000	9570.00	5750.00000	5750.00
0140 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 5 (JP0884B)		LUMP	8020.00000	8020.00	7180.00000	7180.00	8050.00000	8050.00
0150 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 6 (JP0884B)		LUMP	8968.00000	8968.00	8970.00000	8970.00	5750.00000	5750.00
0160 2031000 CLASS A EXCAVATION	161115.000	CUYD	2.56000	412454.40	5.59000	900632.85	4.80000	773352.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010323 Goodwin Bros. Construction C UNIT PRICE	 AMOUNT	(8) 0010866 CE Contracting, Inc. UNIT PRICE	 AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0170 2032000 CLASS C EXCAVATION	21793.000	CUYD	8.90000	193957.70	9.27000	202021.11	9.30000	202674.90
0180 2036000 COMPACTING EMBANKMENT	155731.000	CUYD	0.38000	59177.78	0.50000	77865.50	0.65000	101225.15
0190 2037075 COMPACTING IN CUT	31.500	STA	187.00000	5890.50	235.00000	7402.50	438.00000	13797.00
0200 2039907 MISC. CLASS W EXCAVATION	557.000	CUYD	13.00000	7241.00	10.71000	5965.47	18.35000	10220.95
0210 2063000 CLASS 3 EXCAVATION	1201.000	CUYD	11.50000	13811.50	10.00000	12010.00	9.90000	11889.90
0220 2063100 CLASS 3 EXCAVATION IN ROCK	60.000	CUYD	51.25000	3075.00	92.70000	5562.00	127.00000	7620.00
0230 2071000 LINEAR GRADING CLASS 1	6.300	STA	308.00000	1940.40	371.00000	2337.30	913.00000	5751.90
0240 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	9.000	100F	201.00000	1809.00	469.00000	4221.00	149.50000	1345.50
0250 2121000A SUBGRADING AND SHOULDERING CLASS 1	9.000	100F	213.00000	1917.00	560.00000	5040.00	299.00000	2691.00
0260 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2550.000	SQYD	3.60000	9180.00	3.71000	9460.50	3.80000	9690.00
0270 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	28924.000	SQYD	4.00000	115696.00	3.73000	107886.52	3.65000	105572.60
0280 3105003 GRAVEL (A) OR CRUSHED STONE (B)	793.000	SQYD	14.50000	11498.50	6.30000	4995.90	7.00000	5551.00
0290 4019905 MISC. OPTIONAL PAVEMENT CITY LAKE ROAD	2550.400	SQYD	23.00000	58659.20	16.73000	42668.19	18.65000	47564.96
0300 5029905 MISC. A3 SHOULDER	10674.500	SQYD	13.00000	138768.50	18.64000	198972.68	12.30000	131296.35
0310 6039903 WATER SMOOTH STEEL ENCASEMENTS (WATER LINE)	204.000	LF	46.00000	9384.00	35.30000	7201.20	31.00000	6324.00
0320 6042010 ADJUSTING MANHOLE	2.000	EA	543.00000	1086.00	830.00000	1660.00	751.00000	1502.00
0330 6044011 PIPE COLLAR, TYPE A	1.000	EA	617.00000	617.00	306.00000	306.00	1500.00000	1500.00
0340 6061010 GUARDRAIL TYPE A	900.000	LF	16.00000	14400.00	16.32000	14688.00	21.60000	19440.00
0350 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1600.00000	12800.00	1630.00000	13040.00	1840.00000	14720.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010323 Goodwin Bros. Construction C UNIT PRICE	 AMOUNT	(8) 0010866 CE Contracting, Inc. UNIT PRICE	 AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0360 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	300.00000	2400.00	306.00000	2448.00	345.00000	2760.00
0370 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000	EA	1900.00000	15200.00	1940.00000	15520.00	2138.00000	17104.00
0380 6083006 6 IN. CONCRETE MEDIAN STRIP	103.800	SQYD	40.00000	4152.00	51.00000	5293.80	63.50000	6591.30
0390 6091052 CURB AND GUTTER TYPE B	365.000	LF	20.00000	7300.00	35.70000	13030.50	38.70000	14125.50
0400 6096042 PLACING TYPE 2 ROCK DITCH LINER	2095.000	CUYD	25.00000	52375.00	24.40000	51118.00	28.00000	58660.00
0410 6096043 PLACING TYPE 3 ROCK DITCH LINER	814.000	CUYD	41.00000	33374.00	24.40000	19861.60	31.30000	25478.20
0420 6096044 PLACING TYPE 4 ROCK DITCH LINER	240.000	CUYD	30.00000	7200.00	24.40000	5856.00	52.80000	12672.00
0430 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	392.000	CUYD	41.00000	16072.00	33.40000	13092.80	32.50000	12740.00
0440 6097000 ROCK LINING	84.000	CUYD	57.00000	4788.00	30.70000	2578.80	50.00000	4200.00
0450 6113040 PLACING TYPE 2 ROCK BLANKET	1291.000	CUYD	13.00000	16783.00	21.60000	27885.60	22.50000	29047.50
0460 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	1.000	EA	595.00000	595.00	487.00000	487.00	500.00000	500.00
0470 6143014 MANHOLE FRAME AND COVER, TYPE 4	1.000	EA	367.00000	367.00	382.00000	382.00	400.00000	400.00
0480 6143020 CURB INLET	1.000	EA	1425.00000	1425.00	2270.00000	2270.00	1700.00000	1700.00
0490 6161005 CONSTRUCTION SIGNS	556.000	SQFT	8.00000	4448.00	8.16000	4536.96	8.40000	4670.40
0500 6161025 CHANNELIZER (TRIM LINE)	65.000	EA	25.00000	1625.00	25.50000	1657.50	26.25000	1706.25
0510 6161030 TYPE III MOVEABLE BARRICADE	16.000	EA	180.00000	2880.00	128.00000	2048.00	131.25000	2100.00
0520 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	125.00000	250.00	102.00000	204.00	105.00000	210.00
0530 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	225.00000	450.00	102.00000	204.00	105.00000	210.00
0540 6181000 MOBILIZATION		LUMP	230699.10000	230699.10	195063.00000	195063.00	315600.00000	315600.00
0550 6191000 PAVEMENT EDGE TREATMENT	600.000	LF	5.00000	3000.00	3.06000	1836.00	5.00000	3000.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010323 Goodwin Bros. Construction C UNIT PRICE	 AMOUNT	(8) 0010866 CE Contracting, Inc. UNIT PRICE	 AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0560 6200500A TYPE 1 PREFORMED LEFT/RIGHT ARROW	2.000	EA	375.00000	750.00	383.00000	766.00	395.00000	790.00
0570 6205139 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIANGLES	5.000	EA	22.00000	110.00	22.40000	112.00	23.00000	115.00
0580 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	18165.000	LF	0.14000	2543.10	0.14000	2543.10	0.15000	2724.75
0590 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	16296.000	LF	0.16000	2607.36	0.16000	2607.36	0.17000	2770.32
0600 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2466.000	LF	0.14000	345.24	0.14000	345.24	0.15000	369.90
0610 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	4573.000	LF	0.16000	731.68	0.16000	731.68	0.17000	777.41
0620 6206120 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., YELLOW	214.000	LF	0.25000	53.50	0.26000	55.64	0.26000	55.64
0630 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	60.000	LF	1.50000	90.00	1.53000	91.80	1.60000	96.00
0640 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	15.000	LF	1.50000	22.50	1.53000	22.95	1.60000	24.00
0650 6207001 PAVEMENT MARKING REMOVAL	70.000	LF	1.00000	70.00	1.02000	71.40	1.05000	73.50
0660 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1937.000	SQYD	2.30000	4455.10	1.75000	3389.75	2.00000	3874.00
0670 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	74168.74000	74168.74	78000.00000	78000.00	73500.00000	73500.00
0680 7250415 15 IN. PIPE GROUP C	314.000	LF	21.00000	6594.00	27.10000	8509.40	29.30000	9200.20
0690 7250442 42 IN. PIPE GROUP C	63.000	LF	54.00000	3402.00	66.10000	4164.30	56.00000	3528.00
0700 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000	LF	29.00000	2610.00	29.70000	2673.00	47.50000	4275.00
0710 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	192.000	LF	44.00000	8448.00	40.60000	7795.20	53.90000	10348.80

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 081121-X02 COUNTIES : MADISON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010323 Goodwin Bros. Construction C UNIT PRICE	AMOUNT	(8) 0010866 CE Contracting, Inc. UNIT PRICE	AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0720 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	517.000 LF	64.00000	33088.00	73.60000	38051.20	74.00000	38258.00
0730 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	339.000 LF	87.00000	29493.00	110.00000	37290.00	114.00000	38646.00
0740 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	48.000 LF	140.00000	6720.00	152.00000	7296.00	205.00000	9840.00
0750 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	178.000 LF	70.00000	12460.00	73.60000	13100.80	78.00000	13884.00
0760 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	4.000 FT	265.00000	1060.00	450.00000	1800.00	410.00000	1640.00
0770 7319903 MISC. 84 IN. PRECAST CONCRETE MANHOLE	12.000 LF	611.00000	7332.00	850.00000	10200.00	722.00000	8664.00
0780 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	322.00000	966.00	800.00000	2400.00	566.00000	1698.00
0790 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	402.00000	1608.00	920.00000	3680.00	852.00000	3408.00
0800 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	9.000 EA	895.00000	8055.00	1610.00000	14490.00	1495.00000	13455.00
0810 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1544.00000	7720.00	2220.00000	11100.00	2145.00000	10725.00
0820 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	2662.00000	2662.00	4670.00000	4670.00	3207.00000	3207.00
0830 8051000A SEEDING - COOL SEASON MIXTURES	21.200 ACRE	1500.00000	31800.00	1730.00000	36676.00	1785.00000	37842.00
0840 8061015 SEDIMENT BASIN	444.000 CUYD	24.31000	10793.64	9.31000	4133.64	14.95000	6637.80
0850 8061019 SILT FENCE	15343.000 LF	3.10000	47563.30	2.33000	35749.19	2.05000	31453.15
0860 8061022 TYPE II DITCH CHECK	170.000 EA	118.00000	20060.00	148.00000	25160.00	152.25000	25882.50
0870 8061050 TYPE C BERM	547.000 LF	31.53000	17246.91	14.99000	8199.53	14.95000	8177.65

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010323 Goodwin Bros. Construction C UNIT PRICE	 AMOUNT	(8) 0010866 CE Contracting, Inc. UNIT PRICE	 AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0880 8064108 TYPE H EROSION CONTROL BLANKET	1112.000	SQYD	3.80000	4225.60	4.18000	4648.16	4.30000	4781.60
SECTION TOTALS			$	1,993,580.00	$	2,452,318.00	$	2,439,883.03
SECTION 0002 ALT PVMT A ITEMS - J0P0884B								
0890 4019905 MISC. ALTERNATE A	28676.000	SQYD	26.15000	749877.40	26.30000	754178.80	27.00000	774252.00
0900 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	82.500	STA	43.52000	3590.40	5.10000	420.75	22.50000	1856.25
0910 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	99.200	STA	43.50000	4315.20	5.10000	505.92	22.50000	2232.00
SECTION TOTALS			$	757,783.00	$	755,105.47	$	778,340.25
SECTION 0003 ALT PVMT B ITEMS - J0P0884B								
0920 4019905 MISC. ALTERNATE B	28676.000	SQYD						
0930 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	82.500	STA						
0940 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	99.200	STA						
SECTION TOTALS			$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J0P0884B								
0950 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	1.000	EA	1800.00000	1800.00	1840.00000	1840.00	1890.00000	1890.00
0960 9011104 BRACKET ARM, 4 FT. OR 1.2 M	1.000	EA	265.00000	265.00	270.00000	270.00	278.25000	278.25
0970 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	1.000	EA	180.00000	180.00	184.00000	184.00	189.00000	189.00
0980 9015010 TRENCHING TYPE I	83.000	LF	4.00000	332.00	3.57000	296.31	3.70000	307.10
0990 9015020 TRENCHING TYPE II	9.000	LF	5.00000	45.00	5.25000	47.25	5.40000	48.60
1000 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	80.000	LF	0.40000	32.00	0.41000	32.80	0.42000	33.60

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010323 Goodwin Bros. Construction C UNIT PRICE	 AMOUNT	(8) 0010866 CE Contracting, Inc. UNIT PRICE	 AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1010 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	100.000	LF	3.30000	330.00	3.37000	337.00	3.50000	350.00
1020 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	1.000	EA	1250.00000	1250.00	820.00000	820.00	840.00000	840.00
SECTION TOTALS			$	4,234.00	$	3,827.36	$	3,936.55
SECTION 0005 HIGHWAY SIGNING ITEMS - J0P0884B								
1030 9031010 CONCRETE FOOTINGS, EMBEDDED	5.700	CUYD	900.00000	5130.00	920.00000	5244.00	1960.00000	11172.00
1040 9031210 STRUCTURAL STEEL POSTS	730.000	LB	3.00000	2190.00	3.06000	2233.80	2.60000	1898.00
1050 9031220 PIPE POSTS	3620.000	LB	2.70000	9774.00	2.75000	9955.00	3.00000	10860.00
1060 9031240 BREAKAWAY ASSEMBLY	35.000	EA	60.00000	2100.00	61.20000	2142.00	52.00000	1820.00
1070 9035004 TYPE SHR2L-1 SIGN	246.000	SQFT	18.00000	4428.00	18.36000	4516.56	23.50000	5781.00
1080 9035009 36 IN. OR 900 MM STOP SIGN	3.000	EA	150.00000	450.00	153.00000	459.00	218.00000	654.00
1090 9035011 SIGN, TYPE STR2L-3	29.000	SQFT	28.00000	812.00	28.60000	829.40	31.00000	899.00
SECTION TOTALS			$	24,884.00	$	25,379.76	$	33,084.00
SECTION 0006 BRIDGE NO. A7597 - J0P0884B								
1100 2061000 CLASS 1 EXCAVATION	30.000	CUYD	16.00000	480.00	19.38000	581.40	20.00000	600.00
1110 2061003 CLASS 1 EXCAVATION IN ROCK	48.000	CUYD	55.00000	2640.00	161.00000	7728.00	165.90000	7963.20
1120 5031010 BRIDGE APPROACH SLAB (BRIDGE)	200.000	SQYD	230.00000	46000.00	225.00000	45000.00	232.00000	46400.00
1130 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	38.200	LF	633.50000	24199.70	660.00000	25212.00	682.50000	26071.50
1140 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	30.000	LF	605.00000	18150.00	870.00000	26100.00	896.70000	26901.00
1150 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	2.000	EA	800.00000	1600.00	102.00000	204.00	105.00000	210.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010323 Goodwin Bros. Construction C UNIT PRICE	 AMOUNT	(8) 0010866 CE Contracting, Inc. UNIT PRICE	 AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1160 7011400 FOUNDATION INSPECTION HOLES	50.000	LF	108.00000	5400.00	106.00000	5300.00	109.20000	5460.00
1170 7011500 CONCRETE CORING	35.100	LF	85.00000	2983.50	128.00000	4492.80	131.25000	4606.88
1180 7011600 SONIC LOGGING TESTING	2.000	EA	2050.00000	4100.00	660.00000	1320.00	682.50000	1365.00
1190 7021012 STRUCTURAL STEEL PILES (12 IN.)	306.000	LF	49.50000	15147.00	61.20000	18727.20	63.00000	19278.00
1200 7021014 STRUCTURAL STEEL PILES (14 IN.)	648.000	LF	56.00000	36288.00	81.60000	52876.80	84.00000	54432.00
1210 7026000 PRE-BORE FOR PILING	515.000	LF	90.00000	46350.00	73.40000	37801.00	75.60000	38934.00
1220 7027000 PILE POINT REINFORCEMENT	36.000	EA	117.00000	4212.00	117.00000	4212.00	120.75000	4347.00
1230 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	116.200	CUYD	1355.00000	157451.00	680.00000	79016.00	701.40000	81502.68
1240 7034213 SLAB ON CONCRETE I-GIRDER	1354.000	SQYD	313.00000	423802.00	262.00000	354748.00	269.85000	365376.90
1250 7034215 SAFETY BARRIER CURB	703.000	LF	115.00000	80845.00	67.30000	47311.90	69.30000	48717.90
1260 7056023 NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	1245.000	LF	330.00000	410850.00	344.00000	428280.00	353.85000	440543.25
1270 7061060 REINFORCING STEEL (BRIDGES)	35660.000	LB	0.90000	32094.00	1.34000	47784.40	1.40000	49924.00
1280 7121100 FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	3310.000	LB	3.50000	11585.00	2.55000	8440.50	2.60000	8606.00
1290 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	15.000	EA	860.00000	12900.00	730.00000	10950.00	756.00000	11340.00
1300 7123610 SLAB DRAIN	2.000	EA	362.00000	724.00	332.00000	664.00	341.25000	682.50
1310 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1443.40000	2886.80	1020.00000	2040.00	1050.00000	2100.00
1320 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	32.000	EA	416.00000	13312.00	286.00000	9152.00	294.00000	9408.00
SECTION TOTALS			$	1,354,000.00	$	1,217,942.00	$	1,254,769.81

SECTION 0007 BRIDGE NO. A7598 - J0P0884B

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010323 Goodwin Bros. Construction C UNIT PRICE	AMOUNT	(8) 0010866 CE Contracting, Inc. UNIT PRICE	AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
1330 5031010 BRIDGE APPROACH SLAB (BRIDGE)	206.000	SQYD	227.00000	46762.00	222.00000	45732.00	228.90000	47153.40
1340 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	50.000	LF	635.00000	31750.00	660.00000	33000.00	682.50000	34125.00
1350 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	52.000	LF	648.00000	33696.00	850.00000	44200.00	871.50000	45318.00
1360 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	975.00000	3900.00	102.00000	408.00	105.00000	420.00
1370 7011400 FOUNDATION INSPECTION HOLES	92.000	LF	117.00000	10764.00	106.00000	9752.00	109.20000	10046.40
1380 7011500 CONCRETE CORING	28.000	LF	108.00000	3024.00	128.00000	3584.00	131.25000	3675.00
1390 7011600 SONIC LOGGING TESTING	4.000	EA	2218.00000	8872.00	660.00000	2640.00	682.50000	2730.00
1400 7021012 STRUCTURAL STEEL PILES (12 IN.)	490.000	LF	46.00000	22540.00	52.00000	25480.00	53.55000	26239.50
1410 7026000 PRE-BORE FOR PILING	111.000	LF	90.00000	9990.00	51.00000	5661.00	52.50000	5827.50
1420 7027000 PILE POINT REINFORCEMENT	20.000	EA	113.00000	2260.00	117.00000	2340.00	120.75000	2415.00
1430 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.600	CUYD	930.00000	114018.00	670.00000	82142.00	688.80000	84446.88
1440 7034213 SLAB ON CONCRETE I-GIRDER	1121.000	SQYD	332.00000	372172.00	263.00000	294823.00	270.90000	303678.90
1450 7034215 SAFETY BARRIER CURB	577.000	LF	123.00000	70971.00	67.30000	38832.10	69.30000	39986.10
1460 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	1283.000	LF	226.00000	289958.00	168.00000	215544.00	173.25000	222279.75
1470 7061060 REINFORCING STEEL (BRIDGES)	32800.000	LB	0.92000	30176.00	1.37000	44936.00	1.40000	45920.00
1480 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	16.000	EA	773.00000	12368.00	640.00000	10240.00	656.25000	10500.00
1490 7123610 SLAB DRAIN	7.000	EA	333.00000	2331.00	275.00000	1925.00	283.50000	1984.50
1500 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	721.00000	1442.00	850.00000	1700.00	871.50000	1743.00
1510 7161000 PLAIN NEOPRENE BEARING PAD	5.000	EA	171.00000	855.00	107.00000	535.00	110.25000	551.25

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010323 Goodwin Bros. Construction C UNIT PRICE	 AMOUNT	(8) 0010866 CE Contracting, Inc. UNIT PRICE	 AMOUNT	(9) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1520 7161002 LAMINATED NEOPRENE BEARING PAD	15.000 EA	158.00000	2370.00	122.00000	1830.00	126.00000	1890.00
1530 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000 EA	265.00000	5300.00	204.00000	4080.00	210.00000	4200.00
SECTION TOTALS		$	1,075,519.00	$	869,384.10	$	895,130.18
CONTRACT TOTALS		$	5,210,000.00	$	5,323,956.69	$	5,405,143.82

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0884B								
0010 1041000 TEMPORARY SURFACING	50.000	CUYD	177.03000	8851.50	38.00000	1900.00		
0020 2013000 CLEARING AND GRUBBING	6.000	ACRE	3200.00000	19200.00	5120.00000	30720.00		
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	15500.00000	15500.00	76900.00000	76900.00		
0040 2024013 REMOVAL OF SURFACING ACM (FRIABLE)	857.000	SQFT	5.95000	5099.15	5.95000	5099.15		
0050 2024040 REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	8.000	SQFT	20.00000	160.00	20.00000	160.00		
0060 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	120.000	SQFT	7.00000	840.00	7.00000	840.00		
0070 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	121.000	LF	6.00000	726.00	6.00000	726.00		
0080 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	240.000	SQFT	6.00000	1440.00	6.00000	1440.00		
0090 2024096 REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	979.000	SQFT	2.00000	1958.00	2.00000	1958.00		
0100 2027000 DISPOSAL AND PLUGGING OF WELLS	1.000	EA	2000.00000	2000.00	2000.00000	2000.00		
0110 2028000 PLUGGING AND DISPOSAL OF SEPTIC TANKS	1.000	EA	975.00000	975.00	2000.00000	2000.00		
0120 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 10 (JP0884B)		LUMP	5125.62000	5125.62	5500.00000	5500.00		
0130 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 11 (JP0884B)		LUMP	3000.00000	3000.00	3500.00000	3500.00		
0140 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 5 (JP0884B)		LUMP	3000.00000	3000.00	6500.00000	6500.00		
0150 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL 6 (JP0884B)		LUMP	3000.00000	3000.00	4500.00000	4500.00		
0160 2031000 CLASS A EXCAVATION	161115.000	CUYD	2.56000	412454.40	4.00000	644460.00		

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 2032000 CLASS C EXCAVATION	21793.000	CUYD	6.50000	141654.50	8.00000	174344.00		
0180 2036000 COMPACTING EMBANKMENT	155731.000	CUYD	0.13000	20245.03	0.60000	93438.60		
0190 2037075 COMPACTING IN CUT	31.500	STA	256.00000	8064.00	535.00000	16852.50		
0200 2039907 MISC. CLASS W EXCAVATION	557.000	CUYD	6.00000	3342.00	21.00000	11697.00		
0210 2063000 CLASS 3 EXCAVATION	1201.000	CUYD	0.01000	12.01	24.00000	28824.00		
0220 2063100 CLASS 3 EXCAVATION IN ROCK	60.000	CUYD	57.99000	3479.40	90.00000	5400.00		
0230 2071000 LINEAR GRADING CLASS 1	6.300	STA	1024.00000	6451.20	940.00000	5922.00		
0240 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	9.000	100F	256.00000	2304.00	465.00000	4185.00		
0250 2121000A SUBGRADING AND SHOULDERING CLASS 1	9.000	100F	640.00000	5760.00	835.00000	7515.00		
0260 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2550.000	SQYD	4.34000	11067.00	8.85000	22567.50		
0270 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	28924.000	SQYD	6.81000	196972.44	6.20000	179328.80		
0280 3105003 GRAVEL (A) OR CRUSHED STONE (B)	793.000	SQYD	3.97000	3148.21	9.75000	7731.75		
0290 4019905 MISC. OPTIONAL PAVEMENT CITY LAKE ROAD	2550.400	SQYD	30.66000	78195.26	19.00000	48457.60		
0300 5029905 MISC. A3 SHOULDER	10674.500	SQYD	20.85000	222563.33	14.40000	153712.80		
0310 6039903 WATER SMOOTH STEEL ENCASEMENTS (WATER LINE)	204.000	LF	19.00000	3876.00	35.00000	7140.00		
0320 6042010 ADJUSTING MANHOLE	2.000	EA	878.41000	1756.82	705.00000	1410.00		
0330 6044011 PIPE COLLAR, TYPE A	1.000	EA	893.67000	893.67	1245.00000	1245.00		
0340 6061010 GUARDRAIL TYPE A	900.000	LF	16.00000	14400.00	16.00000	14400.00		
0350 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1600.00000	12800.00	1600.00000	12800.00		

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0360 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	300.00000	2400.00	300.00000	2400.00		
0370 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000	EA	1900.00000	15200.00	1900.00000	15200.00		
0380 6083006 6 IN. CONCRETE MEDIAN STRIP	103.800	SQYD	37.23000	3864.47	53.55000	5558.49		
0390 6091052 CURB AND GUTTER TYPE B	365.000	LF	20.02000	7307.30	26.00000	9490.00		
0400 6096042 PLACING TYPE 2 ROCK DITCH LINER	2095.000	CUYD	30.00000	62850.00	20.30000	42528.50		
0410 6096043 PLACING TYPE 3 ROCK DITCH LINER	814.000	CUYD	30.00000	24420.00	20.30000	16524.20		
0420 6096044 PLACING TYPE 4 ROCK DITCH LINER	240.000	CUYD	30.00000	7200.00	20.30000	4872.00		
0430 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	392.000	CUYD	30.00000	11760.00	43.00000	16856.00		
0440 6097000 ROCK LINING	84.000	CUYD	30.00000	2520.00	80.00000	6720.00		
0450 6113040 PLACING TYPE 2 ROCK BLANKET	1291.000	CUYD	30.00000	38730.00	16.50000	21301.50		
0460 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	1.000	EA	304.36000	304.36	1125.00000	1125.00		
0470 6143014 MANHOLE FRAME AND COVER, TYPE 4	1.000	EA	213.05000	213.05	400.00000	400.00		
0480 6143020 CURB INLET	1.000	EA	1987.85000	1987.85	1020.00000	1020.00		
0490 6161005 CONSTRUCTION SIGNS	556.000	SQFT	8.00000	4448.00	9.00000	5004.00		
0500 6161025 CHANNELIZER (TRIM LINE)	65.000	EA	25.00000	1625.00	45.00000	2925.00		
0510 6161030 TYPE III MOVEABLE BARRICADE	16.000	EA	180.00000	2880.00	140.00000	2240.00		
0520 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	125.00000	250.00	100.00000	200.00		
0530 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	225.00000	450.00	200.00000	400.00		
0540 6181000 MOBILIZATION		LUMP	710119.37000	710119.37	450900.00000	450900.00		
0550 6191000 PAVEMENT EDGE TREATMENT	600.000	LF	2.04000	1224.00	1.65000	990.00		

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0560 6200500A TYPE 1 PREFORMED LEFT/RIGHT ARROW	2.000	EA	375.00000	750.00	375.00000	750.00		
0570 6205139 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIANGLES	5.000	EA	22.00000	110.00	22.00000	110.00		
0580 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	18165.000	LF	0.14000	2543.10	0.14000	2543.10		
0590 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	16296.000	LF	0.16000	2607.36	0.16000	2607.36		
0600 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2466.000	LF	0.14000	345.24	0.14000	345.24		
0610 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	4573.000	LF	0.16000	731.68	0.16000	731.68		
0620 6206120 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., YELLOW	214.000	LF	0.25000	53.50	0.25000	53.50		
0630 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	60.000	LF	1.50000	90.00	1.50000	90.00		
0640 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	15.000	LF	1.50000	22.50	1.50000	22.50		
0650 6207001 PAVEMENT MARKING REMOVAL	70.000	LF	1.00000	70.00	1.00000	70.00		
0660 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1937.000	SQYD	2.50000	4842.50	3.00000	5811.00		
0670 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	50000.00000	50000.00	53049.00000	53049.00		
0680 7250415 15 IN. PIPE GROUP C	314.000	LF	19.24000	6041.36	36.00000	11304.00		
0690 7250442 42 IN. PIPE GROUP C	63.000	LF	39.03000	2458.89	61.00000	3843.00		
0700 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000	LF	25.95000	2335.50	29.00000	2610.00		
0710 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	192.000	LF	36.62000	7031.04	40.00000	7680.00		

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 081121-X02 COUNTIES : MADISON
LETTING DATE : 11/24/08 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0720 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	517.000 LF	51.01000	26372.17	63.00000	32571.00		
0730 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	339.000 LF	80.54000	27303.06	95.00000	32205.00		
0740 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	48.000 LF	115.13000	5526.24	135.00000	6480.00		
0750 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	178.000 LF	57.22000	10185.16	67.00000	11926.00		
0760 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	4.000 FT	266.71000	1066.84	365.00000	1460.00		
0770 7319903 MISC. 84 IN. PRECAST CONCRETE MANHOLE	12.000 LF	503.82000	6045.84	650.00000	7800.00		
0780 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	421.13000	1263.39	650.00000	1950.00		
0790 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	542.87000	2171.48	785.00000	3140.00		
0800 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	9.000 EA	943.40000	8490.60	1420.00000	12780.00		
0810 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1781.59000	8907.95	1930.00000	9650.00		
0820 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	3042.14000	3042.14	2940.00000	2940.00		
0830 8051000A SEEDING - COOL SEASON MIXTURES	21.200 ACRE	1700.00000	36040.00	1700.00000	36040.00		
0840 8061015 SEDIMENT BASIN	444.000 CUYD	3.00000	1332.00	25.00000	11100.00		
0850 8061019 SILT FENCE	15343.000 LF	1.95000	29918.85	1.95000	29918.85		
0860 8061022 TYPE II DITCH CHECK	170.000 EA	145.00000	24650.00	145.00000	24650.00		
0870 8061050 TYPE C BERM	547.000 LF	5.00000	2735.00	40.00000	21880.00		

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0020263 J. M. Marschuetz Constructio UNIT PRICE	AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0880 8064108 TYPE H EROSION CONTROL BLANKET	1112.000	SQYD	4.10000	4559.20	4.10000	4559.20		
SECTION TOTALS			$	2,399,710.53	$	2,534,499.82	$	
SECTION 0002 ALT PVMT A ITEMS - J0P0884B								
0890 4019905 MISC. ALTERNATE A	28676.000	SQYD						
0900 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	82.500	STA						
0910 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	99.200	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J0P0884B								
0920 4019905 MISC. ALTERNATE B	28676.000	SQYD	35.12000	1007101.12	34.35000	985020.60		
0930 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	82.500	STA	15.00000	1237.50	28.76000	2372.70		
0940 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	99.200	STA	15.00000	1488.00	28.76000	2852.99		
SECTION TOTALS			$	1,009,826.62	$	990,246.29	$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J0P0884B								
0950 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	1.000	EA	1800.00000	1800.00	2778.40000	2778.40		
0960 9011104 BRACKET ARM, 4 FT. OR 1.2 M	1.000	EA	265.00000	265.00	276.00000	276.00		
0970 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	1.000	EA	180.00000	180.00	532.00000	532.00		
0980 9015010 TRENCHING TYPE I	83.000	LF	3.50000	290.50	3.80000	315.40		
0990 9015020 TRENCHING TYPE II	9.000	LF	5.15000	46.35	3.80000	34.20		
1000 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	80.000	LF	0.40000	32.00	0.40000	32.00		

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1010 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	100.000	LF	3.30000	330.00	3.75000	375.00		
1020 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	1.000	EA	800.00000	800.00	1037.00000	1037.00		
SECTION TOTALS			$	3,743.85	$	5,380.00	$	
SECTION 0005 HIGHWAY SIGNING ITEMS - J0P0884B								
1030 9031010 CONCRETE FOOTINGS, EMBEDDED	5.700	CUYD	900.00000	5130.00	900.00000	5130.00		
1040 9031210 STRUCTURAL STEEL POSTS	730.000	LB	3.00000	2190.00	3.00000	2190.00		
1050 9031220 PIPE POSTS	3620.000	LB	2.70000	9774.00	2.70000	9774.00		
1060 9031240 BREAKAWAY ASSEMBLY	35.000	EA	60.00000	2100.00	60.00000	2100.00		
1070 9035004 TYPE SHR2L-1 SIGN	246.000	SQFT	18.00000	4428.00	18.00000	4428.00		
1080 9035009 36 IN. OR 900 MM STOP SIGN	3.000	EA	150.00000	450.00	150.00000	450.00		
1090 9035011 SIGN, TYPE STR2L-3	29.000	SQFT	28.00000	812.00	28.00000	812.00		
SECTION TOTALS			$	24,884.00	$	24,884.00	$	
SECTION 0006 BRIDGE NO. A7597 - J0P0884B								
1100 2061000 CLASS 1 EXCAVATION	30.000	CUYD	22.00000	660.00	30.00000	900.00		
1110 2061003 CLASS 1 EXCAVATION IN ROCK	48.000	CUYD	110.00000	5280.00	65.00000	3120.00		
1120 5031010 BRIDGE APPROACH SLAB (BRIDGE)	200.000	SQYD	212.00000	42400.00	228.00000	45600.00		
1130 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	38.200	LF	799.00000	30521.80	923.00000	35258.60		
1140 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	30.000	LF	905.00000	27150.00	887.00000	26610.00		
1150 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	2.000	EA	800.00000	1600.00	500.00000	1000.00		

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1160 7011400 FOUNDATION INSPECTION HOLES	50.000	LF	115.00000	5750.00	135.00000	6750.00		
1170 7011500 CONCRETE CORING	35.100	LF	225.00000	7897.50	125.00000	4387.50		
1180 7011600 SONIC LOGGING TESTING	2.000	EA	3000.00000	6000.00	4000.00000	8000.00		
1190 7021012 STRUCTURAL STEEL PILES (12 IN.)	306.000	LF	62.50000	19125.00	65.00000	19890.00		
1200 7021014 STRUCTURAL STEEL PILES (14 IN.)	648.000	LF	78.00000	50544.00	76.00000	49248.00		
1210 7026000 PRE-BORE FOR PILING	515.000	LF	78.50000	40427.50	95.00000	48925.00		
1220 7027000 PILE POINT REINFORCEMENT	36.000	EA	129.00000	4644.00	120.00000	4320.00		
1230 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	116.200	CUYD	625.00000	72625.00	550.00000	63910.00		
1240 7034213 SLAB ON CONCRETE I-GIRDER	1354.000	SQYD	235.00000	318190.00	274.00000	370996.00		
1250 7034215 SAFETY BARRIER CURB	703.000	LF	54.00000	37962.00	65.00000	45695.00		
1260 7056023 MO 53 (1350), PRESTRESSED CONCRETE MO-GIRDER	1245.000	LF	315.00000	392175.00	282.00000	351090.00		
1270 7061060 REINFORCING STEEL (BRIDGES)	35660.000	LB	1.02000	36373.20	1.10000	39226.00		
1280 7121100 FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	3310.000	LB	4.00000	13240.00	2.80000	9268.00		
1290 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	15.000	EA	1062.00000	15930.00	948.00000	14220.00		
1300 7123610 SLAB DRAIN	2.000	EA	348.00000	696.00	390.00000	780.00		
1310 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	682.00000	1364.00	985.00000	1970.00		
1320 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	32.000	EA	293.00000	9376.00	225.00000	7200.00		
SECTION TOTALS			$	1,139,931.00	$	1,158,364.10	$	

SECTION 0007 BRIDGE NO. A7598 - J0P0884B

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.

CONTRACT ID : 081121-X02
DISTRICT : 10

COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1330 5031010 BRIDGE APPROACH SLAB (BRIDGE)	206.000	SQYD	210.00000	43260.00	228.00000	46968.00		
1340 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	50.000	LF	745.00000	37250.00	900.00000	45000.00		
1350 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	52.000	LF	825.00000	42900.00	897.00000	46644.00		
1360 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	800.00000	3200.00	500.00000	2000.00		
1370 7011400 FOUNDATION INSPECTION HOLES	92.000	LF	96.00000	8832.00	135.00000	12420.00		
1380 7011500 CONCRETE CORING	28.000	LF	250.00000	7000.00	145.00000	4060.00		
1390 7011600 SONIC LOGGING TESTING	4.000	EA	1950.00000	7800.00	4000.00000	16000.00		
1400 7021012 STRUCTURAL STEEL PILES (12 IN.)	490.000	LF	60.00000	29400.00	63.00000	30870.00		
1410 7026000 PRE-BORE FOR PILING	111.000	LF	62.00000	6882.00	76.00000	8436.00		
1420 7027000 PILE POINT REINFORCEMENT	20.000	EA	100.00000	2000.00	125.00000	2500.00		
1430 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.600	CUYD	625.00000	76625.00	550.00000	67430.00		
1440 7034213 SLAB ON CONCRETE I-GIRDER	1121.000	SQYD	238.00000	266798.00	260.00000	291460.00		
1450 7034215 SAFETY BARRIER CURB	577.000	LF	60.00000	34620.00	65.00000	37505.00		
1460 7056002 TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	1283.000	LF	180.00000	230940.00	160.00000	205280.00		
1470 7061060 REINFORCING STEEL (BRIDGES)	32800.000	LB	1.03000	33784.00	1.10000	36080.00		
1480 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	16.000	EA	525.00000	8400.00	870.00000	13920.00		
1490 7123610 SLAB DRAIN	7.000	EA	286.00000	2002.00	375.00000	2625.00		
1500 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	670.00000	1340.00	985.00000	1970.00		
1510 7161000 PLAIN NEOPRENE BEARING PAD	5.000	EA	84.00000	420.00	80.00000	400.00		

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 11/24/08 11:00 a.m.
CONTRACT ID : 081121-X02
DISTRICT : 10
COUNTIES : MADISON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(11) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1520 7161002 LAMINATED NEOPRENE BEARING PAD	15.000 EA	93.00000	1395.00	145.00000	2175.00		
1530 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000 EA	225.00000	4500.00	170.00000	3400.00		
SECTION TOTALS		$	849,348.00	$	877,143.00	$	
CONTRACT TOTALS		$	5,427,444.00	$	5,590,517.21	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : X03 CONTRACT ID : 081121-X03 COUNTIES : BUTLER
LETTING DATE : 11/21/08 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 07/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0B0801B
JOB NUMBER J0B0801B, ROUTE TT, BUTLER COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010722	Robertson Contractors, Inc.	$ 282,982.75	100.0000%
2	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 311,645.00	110.1286%
3	0011806	Joe's Bridge & Grading, Inc.	$ 346,058.00	122.2894%
4	0011272	West Plains Bridge & Grading LLC	$ 472,343.50	166.9160%

CERTIFIED BY DESIGN
Phillip Arbuckle
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X03
LETTING DATE : 11/21/08 11:00 a.m.

CONTRACT ID : 081121-X03
DISTRICT : 10

COUNTIES : BUTLER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT	(2) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(3) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0B0801B								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	500.00000	500.00	800.00000	800.00	5000.00000	5000.00
0020 2071000 LINEAR GRADING CLASS 1	0.600	STA	5000.00000	3000.00	2200.00000	1320.00	2000.00000	1200.00
0050 6113020 FURNISHING TYPE 2 ROCK BLANKET	603.000	CUYD	25.00000	15075.00	24.00000	14472.00	30.00000	18090.00
0060 6113040 PLACING TYPE 2 ROCK BLANKET	603.000	CUYD	8.00000	4824.00	24.00000	14472.00	12.00000	7236.00
0070 6161047 TYPE III OBJECT MARKER	12.000	EA	150.00000	1800.00	230.00000	2760.00	150.00000	1800.00
0080 6181000 MOBILIZATION		LUMP	17000.00000	17000.00	27700.85000	27700.85	30000.00000	30000.00
0090 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	850.000	SQYD	3.00000	2550.00	2.80000	2380.00	3.00000	2550.00
0100 8051000A SEEDING - COOL SEASON MIXTURES	0.100	ACRE	27500.00000	2750.00	2800.00000	280.00	12000.00000	1200.00
0110 8061019 SILT FENCE	179.000	LF	3.25000	581.75	2.75000	492.25	4.00000	716.00
0120 8061022 TYPE II DITCH CHECK	4.000	EA	250.00000	1000.00	170.00000	680.00	300.00000	1200.00
0130 8061050 TYPE C BERM	91.000	LF	26.00000	2366.00	25.00000	2275.00	20.00000	1820.00
SECTION TOTALS			$	51,446.75	$	67,632.10	$	70,812.00
SECTION 0002 BR. NO. N07621 - J0B0801B								
0140 2162500 REMOVAL OF EXISTING BRIDGE DECKS	4773.000	SQFT	7.00000	33411.00	4.80000	22910.40	12.00000	57276.00
0150 7034212 SLAB ON STEEL	586.000	SQYD	245.00000	143570.00	262.00000	153532.00	275.00000	161150.00
0160 7039903 MISC. LOW PROFILE BRIDGE RAIL	427.000	LF	60.00000	25620.00	58.50000	24979.50	80.00000	34160.00
0170 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	60.000	SQFT	65.00000	3900.00	175.00000	10500.00	20.00000	1200.00
0180 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3500.00000	3500.00	3900.00000	3900.00	5000.00000	5000.00
0190 7123610 SLAB DRAIN	38.000	EA	280.00000	10640.00	280.00000	10640.00	200.00000	7600.00