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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02M 
 
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of 
work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations and requires adherence to a schedule of minimum wages as determined by 
the United States Department of Labor. For work performed anywhere on this project, the 
contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage 
rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current 
Federal Wage Rates are available on the Missouri Department of Transportation web page at 
www.modot.org under "Doing Business with MoDOT”, “Contractor Resources". Effective Wage 
Rates will be posted 10 days prior to the applicable bid opening. These supplemental bidding 
documents have important legal consequences. It shall be conclusively presumed that they are 
in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2026 Missouri Standard Plans 
   For Highway Construction 
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences. It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
B. Contract Liquidated Damages JSP- 13-01E 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for this 
contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work on all projects shall be completed on or before the date specified below.  Completion by this 
date shall be in accordance with the requirements of Sec 108.7.1. 
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Notice to Proceed: January 19, 2027 
Contract Completion Date: November 1, 2027 

 
2.1  Calendar Days.  Completion of the project is required as specified herein.  The count of 
calendar days will begin on the date the contractor starts any construction operations on the 
project. 
 

Project Calendar Days Daily Road User Cost 
JSR0108 210 $1,800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the contract completion date specified in Section 2.0, or within 
the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will 
be charged contract administrative liquidated damages in accordance with Sec 108.8 in the 
amount of $1500 per calendar day for each calendar day, or partial day thereof, that the work is 
not fully completed.  For projects in combination, these damages will be charged in full for failure 
to complete one or more projects within the specified contract completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the work 
on or before the contract completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, 
or partial day thereof, that the work is not fully completed.  These damages are in addition to the 
contract administrative damages and any other damages as specified elsewhere in this contract. 
 
 
C. Work Zone Traffic Management JSP-02-06N 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions 
of Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews.  The Work Zone Specialist (WZS) shall 
maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The WZS shall 
coordinate and implement any changes approved by the engineer.  The WZS shall ensure all 
traffic control devices are maintained in accordance with Sec 616, the work zone is operated 
within the hours specified by the engineer, and will not deviate from the specified hours without 
prior approval of the engineer.  The WZS is responsible to manage work zone delay in accordance 
with these project provisions.  When requested by the engineer, the WZS shall submit a weekly 
report that includes a review of work zone operations for the week. The report shall identify any 
problems encountered and corrective actions taken.  Work zones are subject to unannounced 
inspections by the engineer and other departmental staff to corroborate the validity of the WZS’s 
review and may require immediate corrective measures and/or additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
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2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule.  The traffic management 
schedule shall include the proposed traffic control measures, the hours traffic control will be in 
place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to complete the work.  Lanes shall not be closed 
until material is available for continuous construction and the contractor is prepared to diligently 
pursue the work until the closed lane is opened to traffic. 
 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 10 
minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the 
contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable. 
 
2.5.1  Traffic Safety. 
 
2.5.1.1  Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance 
warning area, as approved by the engineer. 
 
2.5.1.2  Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall deploy 
a means of providing advance warning of the traffic congestion, as approved by the engineer. 
The warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the 
end of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 mile 
in advance of the end of the traffic queue on undivided highways. 
 
2.6  Transportation Management Plan.  The contractor Work Zone Specialist (WZS) shall 
review the Transportation Management Plan (TMP), found as an electronic deliverable on 
MoDOT’s Online Plans Room and discuss the TMP with the engineer during the preconstruction 
conference.  Throughout the construction project, the WZS is responsible for updating any 
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changes or modifications to the TMP and getting those changes approved by the engineer a 
minimum of two weeks in advance of implementation.  The WZS shall participate in the post 
construction conference and provide recommendations on how future TMPs can be improved. 
 
3.0  Work Hour Restrictions. 
 
3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five major 
holiday periods shown below, from 12:00 noon on the last working day preceding the holiday until 
6:00 a.m. on the first working day subsequent to the holiday unless otherwise approved by the 
engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1  Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

When 
Independence 
Day falls on: 

The Holiday 
is Observed 

on: 
Halt Lane Closures 

beginning at: 
Allow Lane Closures to 

resume at: 

Sunday Monday Noon on Friday 6:00 a.m. on Tuesday 
Monday Monday Noon on Friday 6:00 a.m. on Tuesday 

Tuesday Tuesday Noon on Monday 6:00 a.m. on Wednesday 

Wednesday Wednesday Noon on Tuesday 6:00 a.m. on Thursday 

Thursday Thursday Noon on Wednesday 6:00 a.m. on Friday 
Friday Friday Noon on Thursday 6:00 a.m. on Monday 

Saturday Friday Noon on Thursday 6:00 a.m. on Monday 

 
 
3.2  The contractor shall not perform any construction operation on the roadway, roadbed or active 
lanes, including the hauling of material within the project limits, during restricted periods, holiday 
periods or other special events specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as approved 
or directed by the engineer.  If a CMS with Communication Interface is required, then the CMS 
shall be capable of communication prior to installation on right of way.  All messages planned for 
use in the work zone shall be approved and authorized by the engineer or its designee prior to 
deployment.  When permanent dynamic message signs (DMS) owned and operated by MoDOT 
are located near the project, they may also be used to provide warning and information for the 
work zone.  Permanent DMS shall be operated by the TMC, and any messages planned for use 
on DMS shall be approved and authorized by the TMC at least 72 hours in advance of the work. 
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4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt traffic 
will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management - SW  
 

1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from law enforcement or other 
emergency agencies for incident management.  In case of traffic accidents or the need for law 
enforcement to direct or restore traffic flow through the job site, the contractor shall notify law 
enforcement or other emergency agencies immediately as needed.  The resident engineer's 
office shall also be notified when the contractor requests emergency assistance.  
 

2.0  In addition to the 911 emergency telephone number for ambulance, fire or police services, 
the following agencies may also be notified for accident or emergency situation within the project 
limits. 
 

Missouri Highway Patrol – Troop D:  417-895-6868  
Missouri Highway Patrol – Troop A:  816-622-0800  

MoDOT Customer Service:  417-895-7600  

Henry County Sheriff  
(660) 885-7300 

Henry County Office of Emergency 
Management  

(660) 383-1061 

Benton County Sheriff  
(660) 438-6135 

Benton County Office of Emergency 
Management  

(660) 438-9555 

  

Emergency Only Numbers  

911  
*55 cell phone – Missouri Highway Patrol  

417-864-1160 – MoDOT Incident Management Coordinator  

 

  
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate law enforcement agency.  
 

2.2  The contractor shall notify law enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes this 
notification with enforcement and emergency agencies, a report shall be furnished to the engineer 
on the status of incident management.  
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3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions.  
 

 
E. Project Contact for Contractor/Bidder Questions JSP-96-05A 
 
1.0  All questions concerning this project during the bidding process shall be forwarded to the 
project contact listed below. 
 
Cameron Sooy, Project Contact 
Southwest District 
3025 E. Kearney 
Springfield, MO 65803 
 
Telephone Number: 417-895-7612 
Email:  Cameron.Sooy@modot.mo.gov 
 
1.1  All questions concerning the bid document preparation can be directed to the Central Office 
– Design as listed below. 
 
Telephone Number:  (573) 751-2876 
Email:  BCS@modot.mo.gov 
 
2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all 
questions and coordinate the work with the engineer listed below: 
 
James Howell, Resident Engineer 
Southwest District 
1057 E. Gaines Dr. 
Clinton, MO 64735 
 
Telephone Number: 417-908-6680 
Email:  James. Howell@modot.mo.gov 
 
 
 
F. Supplemental Revisions JSP-18-01MM 
 
• Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video 

Surveillance Services or Equipment. 
 
The Missouri Highways and Transportation Commission shall not enter into a contract (or extend 
or renew a contract) using federal funds to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as substantial or as critical technology 
as part of any system where the video surveillance and telecommunications equipment was 
produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities). 
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• Stormwater Compliance Requirements 
 
1.0  Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes land disturbance on the project site and the total 
area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or 
more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project 
site, these provisions do not apply.  When a WPCM is required, all sections within this provision 
shall be applicable, including assessment of specified Liquidated Damages for failure to correct 
Stormwater Deficiencies, as specified herein.  This provision is in addition to any other 
stormwater, environmental, and land disturbance requirements specified elsewhere in the 
contract. 
 
1.1  Definitions.  The project site is defined as all areas designated on the plans, including 
temporary and permanent easements.  The project site is equivalent to the “permitted site”, as 
defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the 
project site the contractor utilizes for a dedicated project support function, such as, but not limited 
to, staging area, plant site, borrow area, or waste area. 
 
1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land 
disturbance on the project site, prior to the start of work, the contractor shall submit a written 
report to the engineer that discloses all Off-site support areas where land disturbance is planned, 
the total acreage of anticipated land disturbance on those sites, and the land disturbance permit 
number(s).  Upon request by the engineer, the contractor shall submit a copy of its land 
disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both 
on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall 
apply.  The contractor shall immediately report any changes to the planned area of Off-site land 
disturbance.  The contractor is responsible for obtaining its own separate land disturbance permit 
for Off-site areas. 
 
2.0  Water Pollution Control Manager (WPCM).  The contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
 
2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s 
Erosion & Sediment Control Plan; all applicable special provisions, specifications, and 
standard drawings; and this provision; 

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org; 
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
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(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP 
and all updates thereto, or as designated by the engineer; 

 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the start 

of any grading operations until final stabilization is achieved, and take necessary actions 
to correct any known deficiencies to prevent pollution of the waters of the state or adjacent 
property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty-eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected as soon as 
possible, but no later than stated in Section 5.0. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance 
operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting 
except work necessary to install perimeter controls and entrances.  Discussion items at the pre-
activity meeting shall include a review of the Project SWPPP, the planned order of grading 
operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall 
be installed prior to commencement of grading operations, and any issues relating to compliance 
with the Stormwater requirements that could arise in the course of construction activity at the 
project. 
 
3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent 
installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior 
to the start of any land disturbance operations to allow the engineer and WPCM the time needed 
to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP 
is met.  Land disturbance operations shall not begin until authorization is given by the engineer. 
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer 
and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-
based Stormwater Compliance database.  The WPCM will be granted access to this database 
and shall promptly review all reports, including any noted deficiencies, and shall acknowledge 
receipt of the report as required in Section 2.1 (f.). 
 
5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection 
Report shall be corrected by the contractor within 7 days of the inspection date or any extended 
period granted by the engineer when weather or field conditions prohibit the corrective work.  If 
the contractor does not initiate corrective measures within 5 calendar days of the inspection date 
or any extended period granted by the engineer, all work shall cease on the project except for 
work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs 
related to this halting of work, including, but not limited to stand-by time for equipment, shall be 
borne by the contractor.  Work shall not resume until the engineer approves the corrective work. 
 
5.1  Liquidated Damages.  If the contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines, and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
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more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  
In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
• Delete Sec 106.9, including all subsections and substitute the following: 
 
106.9  Buy America Requirements. 
Buy America Requirements are waived if the total amount of Federal financial assistance applied 
to the project, through awards or subawards, is below $500,000. 
 
106.9.1  Buy America Requirements for Iron or Steel Products. 
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where 
articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination 
of both are to be permanently incorporated into the contract work, steel and iron material shall be 
manufactured, from the initial melting stage through the application of coatings, in the USA except 
for “minimal use” as described herein.  Predominantly of iron or steel or a combination of both 
means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its 
components.  Under a general waiver from FHWA the use of pig iron and processed, pelletized, 
and reduced iron ore manufactured outside of the USA will be permitted in the domestic 
manufacturing process for steel or iron material. 
 
106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required 
domestic manufacturing process shall include formation of ingots and any subsequent process.  
Coatings shall include any surface finish that protects or adds value to the product. 
 
106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the 
cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost 
or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices 
to document the cost of the foreign portion, as delivered to the project, shall be provided and the 
engineer’s written approval obtained prior to placing the material in any work. 
 
106.9.1.3  Buy America requirements include a step certification for all fabrication processes of 
all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and 
Audit Solutions compliance program verifies that all steel and iron products fabrication processes 
conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 
CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not 
be required to submit step certification documentation with the shipment for some selected steel 
and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall 
maintain the step certification documentation on file and shall provide this documentation to the 
engineer upon request. 
 
106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  
This includes the Mill Test Report from the original producing steel mill and certifications 
documenting the manufacturing process for all subsequent fabrication, including coatings. The 
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certification shall include language that certifies all steel and iron materials permanently 
incorporated in this project was procured and processed domestically and all manufacturing 
processes, including coating, as being completed in the United States and in accordance with 
CFR Title 23 Section 635.410. 
 
106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime 
contractor is required to submit a material of origin form certification prior to incorporation into the 
project from the fabricator for each item that the product is domestic.  The Certificate of Materials 
Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, 
including coating, as being completed in the United States and in accordance with CFR Title 23 
Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The 
engineer reserves the right to request additional information and documentation to verify that all 
Buy America requirements have been satisfied.  These documents shall be submitted upon 
request by the engineer and retained for a period of 3 years after the last reimbursement of the 
material. 
 
106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  Examples 
of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read 
“I certify that all steel and iron materials permanently incorporated in this project during all 
manufacturing processes, including coating, as being completed in the United States and in 
accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor. 
 
106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and 
iron products.  The award of the contract when alternate bids are permitted will be based on the 
lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent 
of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron 
products are awarded in the contract, domestic steel or iron products may be used; however, 
payment will be at the contract unit price for foreign steel or iron products. 
 
106.9.2  Buy America Requirements for Construction Materials other than iron or steel 
products. 
Construction materials mean articles, materials, or supplies that consist of only one of the items 
listed.  Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization of the construction material.  Upon request by the engineer, the 
contractor shall submit a domestic certification for all construction materials listed that are 
incorporated into the project. 
 

(a) Non-ferrous metals 
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables) 

(c) Glass (including optic glass) 

(d) Fiber optic cable (including drop cable) 
(e) Optical fiber 

(f) Lumber 
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(g) Engineered wood 

(h) Drywall 
 
106.9.3  Buy America Requirements for Manufactured Products. 
Manufactured products mean articles, materials or supplies that have been processed into a 
specific form and shape, or combined with other articles, materials or supplies to create a product 
with different properties than the individual articles, materials or supplies.  If an item is classified 
as an iron or steel product, an excluded material, or other product category as specified by law or 
in 2 CFR part 184, then it is not a manufactured product.  However, an article, material or supply 
classified as a manufactured product may include components that are iron or steel products, 
excluded materials, or other product categories as specified by law or in 2 CFR part 184.  Mixtures 
of excluded materials delivered to a work site without final form for incorporation into a project are 
not a manufactured product. 
 
106.9.3.1  Produced in the United States, in the case of manufactured products, means: 
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United 
States; and 
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United 
States and the cost of the components of the manufactured product that are mined, produced, or 
manufactured in the United States is greater than 55 percent of the total cost of all components 
of the manufactured product. 
 
106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured 
products, components of precast concrete products that consist wholly or predominantly of iron 
or steel or a combination of both shall meet the requirements of paragraph (b) of this section.  The 
cost of such components shall be included in the applicable calculation for purposes of 
determining whether the precast concrete product is produced in the United States. 
(ii) With respect to intelligent transportation systems and other electronic hardware systems that 
are installed in the highway right of way or other real property and classified as manufactured 
products, the cabinets or other enclosures of such systems that consist wholly or predominantly 
of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this 
section.  The cost of cabinets or other enclosures shall be included in the applicable calculation 
for purposes of determining whether systems referred to in the preceding sentence are produced 
in the United States. 
 
106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other 
than iron or steel products. 
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of 
total applicable costs for the project.”  The contractor shall submit to the engineer any non-
domestic materials and their total material cost to the engineer.  The contractor and the engineer 
will both track these totals to assure that the minimal usage allowance is not exceeded. 
 
 
• Third-Party Test Waiver for Concrete Aggregate 
 
1.0  Description.  Third party tests may be allowed for determining the durability factor for 
concrete pavement and concrete masonry aggregate. 
 
2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005. 
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2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate 
sample shall be placed in an approved tamper-evident container (provided by the quarry) for 
shipment to the third-party testing facility. 
 
2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be 
used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch 
wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams 
for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating 
the testing process. 
 
2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design. 
 
3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements 
outlined in this provision. 
 
3.1  The testing facility shall be AASHTO accredited. 
 
3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the 
Construction and Materials Division prior to any tests being performed. 
 
3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, 
to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation 
documentation shall be provided with the test results for tests completed prior to January 1, 2025.  
No tests completed prior to September 1, 2024, will be accepted. 
 
3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration 
documentation, and testing certifications or qualifications of technicians performing the AASHTO 
T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing 
apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile 
shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The 
profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time 
at which the apparatus begins cooling the specimens. 
 
3.3  Results, no more than five years old, from the third-party test facility shall compare within 
±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT 
test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, 
MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent 
testing facility shall be in accordance with this provision.  The comparison test can be from a 
different sample of the same ledge combination. 
 
3.4  When there is a dispute between the third party durability test results and MoDOT durability 
test results, the MoDOT durability test result shall govern. 
 
3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically 
for final approval.  Test results shall include raw data for all measurements of relative dynamic 
modulus of elasticity and percent length change for each individual concrete specimen.  Raw data 
shall include initial measurements made at zero cycles and every subsequent measurement of 
concrete specimens.  Raw data shall include the cycle count and date each measurement was 
taken.  Test results shall also include properties of the concrete mixture as required by AASHTO 
T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is 
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used to measure fresh air content, then the aggregate correction factor for the mix determined in 
accordance with AASHTO T 152 shall also be included. 
 
4.0  Method of Measurement.  There is no method of measurement for this provision.  The 
testing requirements and number of specimens shall be in accordance with AASHTO T 161 
Procedure B. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover 
the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples 
or test samples, or developing the durability report. 
 
 
• Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE) 

Program Requirements and substitute the following: 
 
15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 
49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally 
assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 
102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other 
documents or submittals, pre or post award.  All information will be used by MoDOT in accordance 
with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting. 
 
 
• Add Sec 102.7.9 to include the following: 
 
102.7.9  Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary 
of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on 
federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, 
the corresponding North American Industry Classification System (NAICS) code(s) the 
firm(s) were considered for, and whether or not they were used in the bid.  The information 
submitted should be the most complete information available at the time of bid.  The 
information shall be disclosed on the Bidder’s List Quote Summary form provided in the 
bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this 
information may result in a bid being declared irregular. 
 
 
• Revisions to General Conditions of the Contract for Missouri Standard Specifications for 

Highway Construction 
 
Insert the following definitions into Sec 101.2: 
 
Agent of Contractor.  Subcontractors, its employees, assigns, and agents. 
 
Agent of MoDOT.  Any private contractors, subcontractors, engineers, or the employees 
thereof performing work in accordance with the plans and specifications approved by 
MoDOT. 
 
Commencement of Work.  Also defined as the start of construction operations/activities, 
this is the date the contractor, its employees, agents, and/or assigns first begins performing 
work pursuant to the terms of the contract, including the furnishing of labor, material, 
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equipment, and other incidentals necessary or convenient to the successful completion of 
the project and the carrying out of duties and obligations imposed by the contract.  For 
purposes of clarity, this date shall be deemed to occur on the date certified payroll activities 
on the project commence. 
 
Exceptions.  Work items identified by the engineer, as documented on the semi-final 
inspection, that are allowed to be completed after the contract completion date but prior to 
the item-specific completion date established by the engineer.  Failure to complete any 
excepted work item by the item-specific completion date will result in assessment of contract 
liquidated damages.  Designation of exceptions not mandated by the contract is at the sole 
discretion of the engineer. 
 
Typical exceptions include: 

(a) Seasonal items (e.g., sodding, overseeding, establishment of grass for soil 
stabilization, or tree/shrub plantings) 

(b) Tasks that have contractually required or allowed delays (e.g., removal of sediment 
control devices, waiting periods for signal/lighting systems, pause for retroreflectivity 
evaluation of pavement markings) 

(c) Other tasks in which the engineer determines it is in the best interest of the 
Commission to allow completion of such task to extend beyond the contract 
completion date, but within a designated period of time. 

 
Delete Sec 105.10.7, including all subsections and substitute the following: 
 
105.10.7  Final Inspection.  Upon apparent completion of the entire project, the engineer 
will make a Final Inspection of the work to determine acceptance for maintenance in 
accordance with Sec 105.15. 
 
Delete Sec 105.15, including all subsections and substitute the following: 
 
105.15  Acceptance. 
 
105.15.1  Partial Acceptance.  At the discretion of the engineer, portions of the work within 
a project may be accepted for maintenance prior to the Final Inspection of all work for that 
project.  When a portion of the work or a specific item is partially accepted, the contractor is 
relieved from maintenance on the identified portion of the work, but this is not the Final 
Inspection, as defined in Sec 105.15.2, and will not excuse the contractor from liability or 
responsibility to the Commission for work performed. 
 
105.15.1.1  Acceptance of a Specific Item or Section of Work.  Upon completion of any 
of the items or sections of work listed herein, the contractor may request the engineer’s 
inspection of the work and partial acceptance. If the engineer finds the work to be complete 
and acceptable, including submittal by the contractor of all required documentation, partial 
acceptance will be made for that item or section. The following items, complete in place, as 
determined by the engineer, are eligible for consideration of partial acceptance: 
 

(a) Any section 0.5 mile or more in length. 
(b) Any section 0.5 mile or more in length in one direction of a divided highway. 
(c) A complete bridge. 



Job No.: JSR0108 
Route: Z/KK 
County: HENRY/ 
BENTON 

  

 15

(d) An intersection traffic signal system. Partial acceptance may be made for signal 
equipment prior to the 30-day testing period though any required performance tests 
and/or guarantees shall remain applicable. 

(e) Devices intended to be used for traffic safety and control.  Acceptance of traffic safety 
devices is limited to guardrail, impact attenuation barriers, traffic signal items, signs, 
delineators, lighting, concrete barrier walls, concrete bridge parapet, bridge railing, 
guard cable, crash cushions and fence, which are permanently installed in their final 
position in accordance with the contract documents. 

 
105.15.1.2  Semi-Final Inspection, Corrections and Exceptions.  The contractor shall 
submit a written request for a semi-final inspection at least seven days prior to the anticipated 
completion of work, excluding exceptions.  If the engineer postpones the inspection beyond 
the date the contractor completes all work, the period of postponement will be considered an 
excusable but non-compensable delay. 
 
105.15.1.2.1  Immediately following the semi-final inspection, the engineer will provide the 
contractor with a list of any remaining items of work, corrections, and exceptions.  The count 
of contract time will continue until all work and corrections are complete.  If the engineer 
determines all work is complete, with no exceptions, the semi-final inspection will be 
considered the Final Inspection in accordance with Sec 105.15.2. 
 
105.15.1.2.2  Work Complete Date.  Upon verification by the engineer that all work, 
exclusive of exceptions, is complete, the engineer will declare partial acceptance and cease 
the count of contract time.  The count of contract time will resume should the contractor fail 
to complete one or more exceptions by the required date. 
 
105.15.2  Final Inspection and Acceptance for Maintenance.  The contractor shall 
promptly notify the engineer when all work on a project, including exceptions, is complete.  
Upon Final Inspection by the engineer and verification that all work on a project is complete, 
a notice of acceptance for maintenance will be submitted to the contractor.  Acceptance for 
maintenance excludes any items covered by item-specific performance bonds.  Final 
Inspection shall occur not later than ten (10) business days after contractor’s notification to 
the engineer that all corrections and exceptions have been completed.  If the Final Inspection 
has not occurred within the ten (10) business-day time frame, all corrections and exceptions 
shall be deemed completed and MoDOT will be deemed to have accepted maintenance.  If 
written acceptance for maintenance is not received within twenty (20) business days after 
the date of the Final Inspection, nor any objections sent to the Agent of MoDOT during this 
twenty (20) business-day period, the project and the work shall automatically be deemed 
accepted for maintenance. 
 
105.15.2.1  Following the Final Inspection, the Agent of MoDOT will be relieved of any new 
or additional liability to third parties for personal injury, death or property damages which may 
be alleged to result from the design or construction of the work, unless additional work is 
performed by the Agent of MoDOT on the right of way after Final Inspection. 
 
105.15.2.2  Nothing in these specifications shall be deemed to excuse the contractor of 
liability or responsibility for any personal injury, death or property damages which may have 
occurred during the time period from the Commencement of Work through the Final 
Inspection. 
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105.15.2.3  Acceptance of a project shall not be construed to relieve the contractor of full 
responsibility for making good any non-latent defect in work or material found on any section 
of work prior to final acceptance of the entire project, to alter in any manner the method of 
payment prescribed in the contract or to constitute a waiver of any claim the Commission 
might have against the contractor on the entire project. 
 
105.15.2.4  Contracts with Multiple Projects.  For contracts that include two or more 
projects, the contractor may request a separate final inspection and acceptance for 
maintenance as the work is completed on each project. 
 
105.15.3  Final Acceptance and Payment.  Following Final Inspection and acceptance for 
maintenance, the engineer will prepare the final tabulation of quantities in accordance with 
Sec 109.8.  A final change order, if necessary, and the final tabulation of quantities will be 
submitted to the contractor for review.  Upon receipt of the final tabulation of quantities, the 
contractor shall promptly submit to the engineer any remaining project documentation 
including, but not limited to, those listed in Sec 105.15.3.2. 
 
105.15.3.1  A Final Acceptance report will be submitted to the contractor, and final payment 
will be made, no later than thirty days following concurrence on tabulation of quantities, 
receipt by the engineer of all project documentation, and verification by the engineer that all 
material incorporated into the work has been properly inspected.  If the final tabulation of 
quantities determines the contractor was overpaid, the contractor, or in case of default, the 
surety, shall return the amount of overpayment to the Commission within thirty days of 
receiving notice of the overpayment from the engineer. 
 
105.15.3.2  When required by the contract, project documentation shall consist of the 
following: 
 

(a) Contractor’s Affidavit Regarding Settlement of Claims (Form C-242) 
(b) Final Change Order 
(c) DBE Participation List and Final Verification 
(d) Affidavit – Compliance with the Prevailing Wage Law 

 
105.15.3.3  Final acceptance will not excuse the contractor’s liability or responsibility to the 
Commission for any latent defects in the work or material incorporated into the work, or for 
claims relating to any work or material incorporated into the work, except as barred by 
Sections 537.600 and 537.610, RSMo. 
 
Delete Sec 107.11, including all subsections, and substitute the following: 
 
107.11  Responsibility for Claims for Damage or Injury.  The contractor shall be 
responsible, to the extent imposed by applicable law, for injury, property damage, damage to 
the Work, or other loss caused by the negligent, wrongful, intentional, reckless, or 
contractually noncompliant acts or omissions of the contractor or an Agent of Contractor from 
Commencement of construction activities through Final Inspection and acceptance for 
maintenance. 
 
107.11.1  The contractor shall not be responsible for damage relating to personal injury or 
death, arising from the design, condition, or maintenance of the project area prior to 
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commencement of work and after Final Inspection and acceptance of the work, in accordance 
with Sec 101.2 and 105.15.2, unless any of the following conditions exist: 
 

(a) The work is so defective that it creates an imminent danger to third parties; 
(b) A defect in the work was concealed and not discoverable by a reasonable inspection 

by the Commission; 
(c) The agent of MoDOT knew of the dangerous condition and did not disclose it to the 

Commission; or 
(d) The plans or specifications followed were so imperfect or improper that the agent of 

MoDOT should have known the work to be done thereunder would result in an unsafe 
condition. 

 
107.11.2  Neither the Commission nor the contractor, by execution of a contract, shall intend 
to or create a new or enlarge an existing cause of action in any third party.  This provision 
shall not be interpreted to create any new liability that does not exist under the law, or to 
waive or extinguish any defense that either party to this contract or their respective agents 
and employees may have to an action or suit by a third party. 
 
Delete Sec 107.12, including all subsections, and substitute the following: 
 
107.12  Contractor's Responsibility for Work  Damages to any portion of the work 
occurring after the date of Commencement of Work and before the work is deemed approved 
and accepted, caused by the action of the elements or from any other reason, shall be 
repaired or replaced at the contractor's expense.  The contractor, at the contractor’s option, 
may insure against any such damages.  The Commission may, in its discretion, make such 
a payment, determined in accordance with Sec 109.4, for damage to the work due to 
unforeseeable causes beyond the control of, and without fault or negligence on the part of 
the contractor, unless the contractor has been reimbursed for such damages by the 
contractor’s insurer.  Prior to reimbursement, the contractor shall furnish documentary 
evidence of all efforts to recover such repair costs. 
 
107.12.1  The contractor shall immediately give written notice to the engineer of any 
pedestrian, worker and/or vehicular accident that occurs in or near the work zone.  The 
contractor may be directed by the engineer to repair permanent Commission facilities that 
have been damaged by events that are beyond the control of the contractor.  Reimbursement 
will be provided by the Commission, determined in accordance with Sec 109.4, for the actual 
direct cost of labor, equipment and material, exclusive of overhead, indirect or consequential 
costs of profit.  The Commission may elect to make such repairs in lieu of the contractor. 
 
Delete Sections 107.13, 107.13.1, 107.13.2, 107.13.3, 107.13.3.4, 107.13.5, 107.13.6, 
107.13.9, 107.13.10.4, 107.13.10.8, and substitute the following: 
 
107.13  General Insurance Requirements.  From the commencement of construction 
activities through the Final Inspection and acceptance for maintenance of the project by the 
engineer, the contractor shall procure and maintain at the contractor’s expense, insurance 
for all damages and losses imposed by law and assumed under the contract, of the kinds 
and in the amounts specified in Secs 107.13.1 through 107.13.8. 
 
107.13.1  Sovereign Immunity Limits for Missouri Public Entities.  The contractor shall 
procure and maintain at least minimum insurance coverages to meet the sovereign immunity 
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limits for Missouri public entities as calculated by the Missouri Department of Insurance and 
published annually in the Missouri Register pursuant to Section 537.610, RSMo for Sec 
107.13.2 through 107.13.5, unless specified otherwise for each type of insurance coverage.  
Each policy shall provide additional insured status for the Missouri Highways and 
Transportation Commission, its members, the Missouri Department of Transportation, and 
its employees up to Missouri’s sovereign immunity limits.  Provided, however, additional 
insured coverage applies only to liability caused in whole or in part by the acts or omissions 
of the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo. places solely on MoDOT or another public entity.  
Each policy shall be endorsed to not waive sovereign immunity limits.  The naming of the 
Commission, its members, MoDOT, and its employees as additional insureds under any 
insurance policy shall not be construed as a waiver of any sovereign, official, or other 
governmental immunity.  The Commission, its members, MoDOT, and its employees reserve 
the right to assert any sovereign, official, or any other governmental immunities.  Nothing in 
the Section shall be construed to enlarge the liability of the contractor beyond that imposed 
by applicable law, create a contractual duty to defend or indemnify prohibited by Section 
537.600, RSMo, or require insurance coverage for liability that Section 537.600, RSMo 
places solely upon MoDOT.  Insurance coverage and priority shall otherwise be determined 
in accordance with the applicable policies and endorsements. 
 
107.13.2  Commercial General Liability Insurance.  The contractor shall procure, and 
maintain during the term of the project, commercial general liability insurance with coverage 
at least as broad as Insurance Services Office (ISO) policy form CG 00 01.  The general 
aggregate limit shall, by endorsement or otherwise, provide a designated aggregate limit 
solely for this project using ISO form CG 25 03 05 09 or an equivalent form.  General liability 
policies shall be endorsed to add the Commission, its members, MoDOT, its employees, 
agents, and assigns as additional insureds (the “Additional Insureds”) using Insurance 
Services Office forms CG 20 10 or the equivalent under such policy.  For construction 
contracts, an endorsement providing completed operations coverage to the Additional 
Insureds, ISO form CG 20 37 or the equivalent, is also required.  This form, CG 20 37, shall 
be endorsed on each subsequent commercial general liability policy issued to the contractor 
for three (3) years after final acceptance of the project.  Should work on the project be 
discontinued, the commercial general liability insurance coverage shall remain in effect for 
three (3) years after the date of discontinuation, when applicable.  Coverage shall not be 
reduced by insured versus insured exclusions or by explosion, collapse and underground 
(XCU) exclusions. 
 
107.13.3  Commercial Automobile Liability Insurance. The contractor shall procure and 
maintain automobile liability coverage at least as broad as ISO policy form CA 00 01 covering 
owned, hired, and non-owned autos.  The policy shall be endorsed to Commission, its 
members, MoDOT, and its employees, agents, and assigns as additional insureds (the 
“Additional Insureds”). 
 
107.13.4  Contractor’s Pollution Liability (CPL) Insurance. The contractor shall procure 
and maintain contractor’s pollution liability insurance for liability arising out of sudden, 
accidental, and gradual pollution and remediation.  The policy shall have minimum limits of 
$1,000,000.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insureds under such policy.  The policy shall provide 
coverage for hauling of waste from the project site to the final disposal location including non-
owned disposal sites. Completed operations coverage for pollution liability shall extend a 
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minimum of three (3) years after final acceptance of the project.  Contractor shall require any 
subcontractor that performs environmental remediation, hazardous material removal or 
related work including the transportation, disposal, or environmental engineering work, to 
provide contractor’s pollution liability insurance with limits and scope of coverage appropriate 
to the exposure.  The Commission, its members, MoDOT, and its employees, agents, and 
assigns shall be endorsed as additional insured under such policy.  The policy shall not 
contain a cross suits exclusion or other provisions that would eliminate additional insured 
claims against the contractor or subcontractor. 
 
107.13.5  Aircraft Liability Insurance.  If aircraft, including unmanned aircraft, will be used 
on the project, contractor shall provide, or cause to be provided, aircraft liability insurance 
protecting against claims for damages resulting from such use in all cases where any aircraft 
that is owned, leased or chartered by any Contractor-Related Entity used on the Project.  The 
policy shall have minimum limits of $1,000,000 and the Commission, its members, MoDOT, 
and its employees, agents, and assigns shall be additional insureds on the policy by 
endorsement or policy provision.  The use of any aircraft in performance of the Work, the 
aircraft crew, flight path and altitude, including landing of any aircraft on the Site or on any 
property owned by the Commission, MoDOT or other parties at interest, shall be subject to 
review and written acceptance by the Commission prior to any such usage.  If any aircraft 
are leased or chartered with crew and/or pilot, evidence of non-owned aircraft liability 
insurance will be acceptable to meet these requirements but must be provided prior to use 
of the aircraft.  For use of unmanned aircraft vehicles, the contractor may provide insurance 
either through an aircraft liability insurance policy, or by endorsement to the contractor’s 
commercial general liability insurance policy and excess liability policies.  Use of unmanned 
aircraft must comply with all state and federal rules and regulations, including FAA 
requirements. 
 
107.13.6  Excess or Umbrella Liability Insurance.  The contractor may satisfy the required 
limits for Secs 107.13.2 through 107.13.5 by use of excess or umbrella liability insurance 
policies in any combination that meets the contract limits requirements.  Such policies shall 
include as additional insureds, the Commission, its members, MoDOT, and its employees, 
agents, and assigns. 
 
107.13.9  Evidence of Insurance.  Required evidence of insurance providing confirmation 
of compliance with these requirements shall consist of a certificate of insurance and any 
endorsements adding the Commission, MoDOT and its employees as additional insureds 
where specified.  “Blanket” or “automatic” additional insured endorsements providing 
additional insured coverage “where required by contract,” may be used, provided that such 
forms provide coverage at least as broad as provided by the specified endorsement forms 
required.  The contractor and any subcontract work shall not commence under the contract 
until the contractor obtains the applicable insurance coverage required and receives approval 
for such insurance from the engineer.  No later than five (5) business days prior to the 
Commencement of Work, all evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
aforementioned evidence of insurance shall also be submitted in the same manner no fewer 
than five (5) business days prior to the effective date of any change or renewal of insurance 
during the term of the project.  All evidence of insurance for the prime contractor, including 
certificates of insurance and required endorsements, and notices shall be submitted 
electronically by the insurance agent to ContractorSupport@MoDOT.mo.gov.  The 
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contractor shall promptly furnish the engineer with a complete copy of its policy upon request.  
Failure to furnish evidence of proper insurance, or complete insurance policies when 
requested, may result in the suspension of work as provided in Sec 108, and may result in 
other claims or actions for breach of contract or otherwise, as may be recognized at law or 
in equity. 
 
107.13.10.4  Primary and Non-contributory.  For any claims related to this contract or 
insurance requirements herein identified, the contractor’s insurance coverage shall be 
primary insurance with respect to the Commission, its members, MoDOT, and its employees, 
as the additional insureds.  Any other insurance or self-insurance maintained by any of these 
parties shall be excess of the contractor’s insurance and shall not contribute with the 
contractor’s insurance, unless liability caused in whole or in part by the acts or omissions of 
the named insured or those acting on its behalf and does not provide defense or indemnity 
for liability that Section 537.600, RSMo places solely upon MoDOT or another public entity.  
Priority and allocation shall be governed by the applicable policies and endorsements.  
MoDOT may not unilaterally alter priority among the contractor's, any subcontractor's, or any 
additional insured's policies. 
 
107.13.10.8  Timely Notice of Claims.  Contractor shall give the engineer prompt and timely 
notice of claims made or suits instituted that arise out of or result from contractor’s or agent 
of contractor’s performance under this Agreement, and that involve or may involve coverage 
under any of the required liability policies.  The Commission and MoDOT will provide timely 
notice to the contractor of any claims or lawsuits that it receives. 
 
Delete Sec 107.14 and substitute the following: 
 
107.14  Cooperation in Defense.  The Agent of MoDOT and MoDOT shall reasonably 
cooperate in the defense of the other against potential third party claims.  This cooperation 
includes providing reasonable access to relevant records, documents, and personnel.  
Nothing in this section creates a contractual duty to defend prohibited by RSMo 537.600(5). 
 
Delete Sec 107.18 and substitute the following: 
 
107.18  Basis of Payment.  No direct payment will be made for compliance with Sec 107. 
 
 
• Payment for Excess Piling 
 
Delete Sec 702.6.3 and insert the following: 
 
702.6.3  Pile Cut-Offs.  No direct payment will be made for routine pile cut-offs, except as 
otherwise provided herein. 
 
702.6.3.1  Excess Piling.  If the total measured length of installed piling on a given structure, 
per item, is 85 percent or less of the plan quantity, the difference between plan quantity and 
installed quantity shall be deemed as excess piling. Reimbursement will be made for excess 
piling, as determined by the engineer. No reimbursement will be made for piling purchased 
in excess of plan quantity. The contractor shall provide the engineer with all paid invoices, 
which may be used to determine an equitable reimbursement. Shipping costs on the invoice 
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will be included in the reimbursement payment, but no handling, overhead or profit will be 
included. All excess piling shall be removed from the project and retained by the contractor. 
 
 
• Delete Sec 102.18.1 and renumber existing Sec 102.18.2 through 102.18.5.4 including 

all subsections: 
 
102.18.1  Certification Regarding Disbarment, Eligibility, Indictments, Convictions or 
Civil Judgments.  The president or authorized official of the bidder, under penalty of perjury 
under the laws of the USA, shall certify that, except as noted in the exceptions, the company 
or any person associated therewith in the capacity of owner, partner, director, officer, 
principal investor, project director, manager, auditor or any position involving the 
administration of federal funds: 
 
(a) Is not currently under suspension, debarment, voluntary exclusion or determination of 
ineligibility by any federal agency. 
 
(b) Has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
federal agency within the past three years. 
 
(c) Does not have a proposed debarment or suspension pending. 
 
(d) Has not been indicted, convicted or had a civil judgment rendered against any of the listed 
parties by a court of competent jurisdiction in any matter involving fraud or official misconduct 
within the past three years. 
 
102.18.1.1  If there are any exceptions, the bidder shall submit the exceptions on company 
letterhead, signed by the bidder and inserted inside the bid submitted. 
 
102.18.1.2  Exceptions will not necessarily result in denial of award but will be considered in 
determining bidder responsibility. 
 
102.18.1.3  For any exception noted, the bidder shall indicate to whom it applies, the initiating 
agency, and dates of action. 
 
102.18.1.4  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
102.18.2  Certification Regarding Anti-Collusion.  In accordance with 23 USC 112, the 
bidder shall certify, under penalty of perjury, that the bidder has not, either directly or 
indirectly, entered into any agreement, participated in any collusion or otherwise taken any 
action in restraint of free competitive bidding in connection with this contract. 
 
102.18.3  Certification Regarding Lobbying Activities.  In accordance with 31 USC 1352, 
the bidder shall certify that: 
 
(a) No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee 
of any federal agency, a member of Congress, an officer or employee of Congress or an 
employee of a member of Congress in connection with the awarding of any federal contract, 
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the making of any federal grant, the making of any federal loan, the entering into of any 
cooperative agreement and the extension, continuation, renewal, amendment or modification 
of any federal contract, grant, loan or cooperative agreement. 
 
(b) If any funds other than federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any federal agency, 
a member of Congress, an officer or employee of Congress or an employee of a member of 
Congress in connection with this federal contract, grant, loan or cooperative agreement, the 
bidder shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," 
in accordance with the instructions. 
 
102.18.3.1  This certification shall be a material representation of fact upon which reliance 
was placed when this transaction was made or entered into. Submission of this certification 
shall be a prerequisite for making or entering into this transaction imposed by 31 USC 1352. 
Any person who fails to file the required certification will be subject to a civil penalty of no 
less than $10,000 and no more than $100,000 for each such failure. 
 
102.18.3.2  The bidder also agrees by submitting a bid that the bidder shall require that the 
language of this certification be included in all subcontracts that exceed $100,000, and that 
all such subrecipients shall certify and disclose any lobbying activities accordingly. 
 
102.18.4  Certification Regarding Missouri Domestic Products Procurement Act.  This 
certification will only apply to state-funded projects as noted on the cover of the Request for 
Bid. The bidder's attention is directed to Sections 34.350 through 34.359 RSMo 2000, which 
requires all manufactured goods or commodities used or supplied in the performance of the 
contract or any subcontract to be manufactured, assembled or produced in the USA. Sections 
34.350 through 34.359 RSMo will not apply if the total bid is less than $1,000.00. 
 
102.18.4.1  Section 34.355 RSMo requires the vendor or bidder to certify compliance with 
Section 34.353 RSMo and, if applicable, Section 34.359 RSMo at the time of bidding and 
prior to payment. Failure to comply with Section 34.353 RSMo during performance of the 
contract and to provide certification of compliance prior to payment will result in nonpayment 
for those goods or commodities. 
 
102.18.4.2  The bidder shall certify that all the specified goods or products for which this bid 
was solicited are manufactured, assembled or produced in the USA. If there are any 
exceptions, the bidder shall submit a list of the exceptions on company letterhead, signed by 
the bidder and attached to the inside of the bid submitted. The list shall include the pay item 
number and the location where the item is manufactured. The bidder shall identify any of the 
exceptions in the list that are specified goods or products that are treated as manufactured, 
assembled or produced in the USA under an existing treaty, law, agreement or regulation of 
the USA regarding export/import restrictions and international trade. 
 
102.18.4.3  The bidder shall notify the contact listed in the Request for Bid of any specified 
goods or products that cannot be manufactured, assembled or produced in the USA in 
sufficient quantities or in time to meet the contract specifications. 
 
102.18.4.4  The bidder shall certify that the bid complies with all provisions of Section 34.350 
et seq RSMo. 
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Delete Sec 106.10 and substitute the following: 
 
106.10  Missouri Domestic Products Requirement.  For state funded projects, as noted on the 
cover of the contract, material shall be in accordance with Sec 102.18.4. 
 
 
  
  
G. Gravel A or Crushed Stone B 
 

1.0  Description.  This work shall consist of furnishing and placing gravel or crushed stone 
surfacing for transitions at aggregate side roads and entrances upon completion of overlay and 
shoulder work.  This work and material shall be in accordance with Section 310 except as follows. 
 

2.0  Construction Requirements.  The contractor shall furnish, haul and spread gravel or 
crushed stone surfacing to smooth up the transitions and eliminate any edge drop offs created at 
aggregate side roads and entrances created from the construction of shoulders as approved by 
the engineer. 
 

3.0  Method of Measurement.  Measurement of material furnished for gravel or crushed stone 
will be made in accordance with Section 310.5.3, excluding any deductions for moisture. 
 

4.0  Basis of Payment.  The accepted quantities of gravel or crushed stone will be paid for at the 
contract unit price, including all labor, equipment, and material costs required to fulfill the 
requirements of the special provision. 
 

H. Linear Grading Class 2 for Shoulders 
 

1.0  Description.  Linear Grading Class 2 for Shoulders shall consist of preparing the shoulder 
subgrade by excavating, compacting, fine-grading, and shaping existing shoulder and 
ditch foreslope, conforming to the typical section shown on the plans.  It may also be necessary 
to excavate and haul material approximately 200 feet to bring the roadway to the desired grade 
and may involve work on high banks, side hills, and rock outcroppings.  It shall be the contractor’s 
sole responsibility to determine the effort and material required to accomplish the work.  Linear 
Grading Class 2 for Shoulders shall also be in accordance with the applicable portions of Section 
207 and specifically as follows. 
 

2.0  Construction Requirements. 
 

2.1  This work shall include all grading work necessary to construct a new Modified A3 shoulder 
and finish the foreslopes along the existing edge of pavement with suitable material as shown in 
the plans.  Construction requirements shall also be in accordance with Section 207.2.  The 
contractor shall perform substantial mechanical compactive effort for the subgrade compaction 
as approved by the engineer.  Subgrade preparation and compaction shall also be in accordance 
with Sections 209 and 210. 
 

2.2  All ditches shall maintain existing ditch line unless otherwise approved by the engineer.  All 
ditches shall utilize existing drainage structures.  If necessary, slopes can be steepened 
to utilize existing drainage structures as approved by the engineer. 
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2.3  The contractor shall furnish, install, maintain, and remove any temporary pollution, erosion 
and sediment control measures required based on construction operations in accordance 
with Section 806 or as directed by the engineer. 
 

2.4  Bringing the subgrade for shoulders to proper grade and section shall be accomplished by 
grading and compacting the existing shoulder material in order to construct a Modified A3 
shoulder to the width as shown in the typical sections.  In areas where the shoulder width on the 
typical sections cannot be built, the contractor shall construct as much shoulder width as field 
conditions will allow with a 1-foot minimum shoulder width.  If it is not possible to construct a 
shoulder of at least a minimum 1-foot width in an area, the contractor shall notify the 
engineer.  The engineer shall make a decision whether to direct the contractor to build a less than 
one foot shoulder or eliminate the shoulder entirely in this area. 
 

2.5  Excess excavation should be wasted within the limits of the right of way as approved by the 
engineer. 
 

3.0  Method of Measurement.  Final measurement will not be made except where appreciable 
errors are found in the contract quantity. 
 

3.1  Where required, measurement will be made to the nearest 10 feet, separately for the length 
of shoulder along each side of the roadway, measured along centerline of the traveled way and 
totaled to the nearest 100 feet for the sum of all segments. 
 

3.2  If material is encountered that may be classified as other than Class A Excavation as 
described in Sec 203.2.1, the limits of linear grading will not be underrun.  Material classified as 
other than Class A Excavation will be measured and paid for per cubic yard in accordance 
with Sec 203.8.  Where undergrading is necessary, backfilling of the undergraded area will be 
considered as part of the Linear Grading Class 2 for Shoulders operation.  
 

4.0  Basis of Payment.  Payment for Linear Grading Class 2 for Shoulders as described in this 
provision will be made at the contract unit price for pay item 212-99.00 MISC. LINEAR GRADING 
CLASS 2 FOR SHOULDERS per 100 foot and will be considered as full compensation for labor, 
equipment, material or other construction involved to complete the described work.  No direct 
payment will be made for preparing or compacting the subgrade as required. 
 

I. Modified Linear Grading, Class 2 
 

1.0  Description.   This work shall consist of excavating and grading the existing shoulder to 
facilitate placement of shoulder pavement, and following placement of the shoulder 
pavement, backfilling the shoulder with embankment material and constructing the foreslope, 
and modifying the ditch line, and shaping the back slope to conform to the typical section shown 
on the plans. It may also be necessary to haul material and involve work on steep ditches, high 
banks, hill sides, and rock outcroppings.  Modified Linear Grading, Class 2 shall also consist of 
hauling embankment material to the project or obtaining embankment material from the right of 
way as approved by the engineer to accommodate the shoulder widening and foreslope as shown 
in the plans. 
 

2.0  Construction Requirements.  Modified Linear Grading, Class 2 shall consist of preparing 
the shoulder subgrade by excavating, compacting, fine-grading, and shaping existing shoulder 
and ditch foreslope, ditch line, and backslope conforming to the typical section shown on the 
plans. Embankment construction shall be in accordance with applicable requirements of Section 
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203 or similar methods approved by the engineer to produce a stabilized roadway 
embankment.  The shoulder shall be excavated and graded as shown on the typical section with 
minimal disturbance of the existing subgrade and foreslope, except where new embankment or 
rock fill is required. Embankment and subgrade density shall be obtained from 
reasonable compactive efforts consisting of no less than three passes with a roller until no further 
visible compaction can be achieved, or by other methods approved by the engineer. Subgrade 
preparation and compaction shall also be in accordance with Sections 209 and 210. 
 

2.1  Following placement of the shoulder pavement, the shaping of the foreslope shall be done to 
backfill the shoulder edge as shown on the typical section.   
 

2.2  The contractor shall provide a vertical face to the existing pavement.  This requirement is 
included in the Modified Linear Grading, Class 2 pay item. 
 

2.3  All ditches shall maintain existing flow direction and provide adequate capacity for drainage, 
as approved by the engineer.  All ditches shall use existing drainage structures unless shown 
otherwise in the project documents.  Slopes can be steepened if necessary to use existing 
drainage structures as approved by the engineer.  
 

2.4  It may be necessary to go outside the limits of the right of way to obtain additional material 
or to dispose of excess material.  All costs for providing additional material or disposing of excess 
material shall be included in Modified Linear Grading, Class 2. 
 

2.5  For areas where it is required to haul embankment material to the project to 
accommodate the  shoulder widening and foreslope, the top 6 inches of embankment material 
shall be Class A material in areas where the adjacent property owners mow and/or maintain the 
right of way.  The Class A material shall be free of rocks and other materials undesirable for 
growing grass. 
 

2.6  Included in this work is any pavement edge treatment that might be necessary in order to stay 
in compliance with the Standard Plans.  The need for edge treatment is determined by the 
contractor’s method of operations. 
 

2.7  Included in this work is any embankment necessary to grade behind guardrails and the 
widening required for end treatments as required by the Standard Plans.  The locations 
are identified in the plan sheets. 
 

3.0  Method of Measurement.  Final measurement will not be made except where appreciable 
errors are found in the contract quantity. 
 

3.1  Where required, measurement will be made to the nearest 10 feet, separately for the length 
of the shoulder along each side of the roadway, measured along centerline of the traveled way 
and totaled to the nearest 100 feet for the sum of all segments. 
 

3.2  If material is encountered that may be classified as other than Class A Excavation as 
described in Sec 203.2.1, the limits of linear grading will not be underrun.  Material classified as 
other than Class A Excavation will be measured and paid for per cubic yard in accordance 
with Sec 203.8.  Where undergrading is necessary, backfilling of the undergraded area will be 
considered as part of the linear grading operation. 
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4.0  Basis of Payment.  Payment for Modified Linear Grading, Class 2 as described in this 
provision will be made at the contract unit price for pay item 212-99.00, MODIFIED LINEAR 
GRADING, CLASS 2, per 100 foot and will be considered as full compensation for labor, 
equipment, material or other construction involved to complete the described work.  No direct 
payment will be made for preparing or compacting the subgrade as required. 
 

J. Contractor Furnished Surveying and Staking - SW 
 

In addition to the requirements of Section 627 of the Missouri Standard Specifications for Highway 
Construction, the following shall apply: 
 

1.0  Description.  The contractor shall be responsible for all layout required on the project.  This 
responsibility shall include, but not be limited to the following:  Construction signing, transition 
milling, pavement marking, loop detectors, etc. 
 

1.1  The above list is not all inclusive.  The contractor shall have the primary responsibility for 
these operations.  The contractor shall provide the Resident Engineer (RE) with a staking plan 
layout for approval prior to the installation of signs.  The RE will also provide assistance during 
this layout provided a request is submitted to the RE or Construction Project Manager 48 hours 
in advance.  This will ensure that all permanently mounted traffic control 
devices remain consistent with District policy and avoid re-staking.  If the contractor installs any 
signs without engineer approval, all costs associated with re-staking and/or relocation will be at 
the contractor’s expense. 
 

1.2  The intent of this provision is to increase the quality of our work zones and minimize negative 
impacts to the contractor’s schedule that can result from delays in staking. 
 

1.3  Any adjustments to the plan quantities or line numbers established in the contract shall be 
approved by the Engineer. 
 

2.0  Basis of Payment.  No direct payment will be made to cover the costs associated with 
these additional requirements.  All costs will be considered completely covered by the unit bid 
price submitted for Contractor Furnished Surveying and Staking. 
 
 

K. Permanent Aggregate Edge Treatment - SW 
 

1.0  Description.  This work shall consist of furnishing and placing an aggregate material on the 
shoulders of the resurfaced route in areas indicated in the plans or as directed by the 
engineer.  This work and material shall be in accordance with Section 310 except as follows.  The 
edge treatment shall be at least 2’ wide.  
 

2.0  Material 
 

2.1  Aggregate Material utilized for permanent aggregate edge treatment shall be 
either commercial base or coldmillings.  Any material shall be approved by the engineer prior to 
use. 
 

2.1.1  Coldmilling material shall be an asphaltic material created by the equipment and operations 
as defined in Standard Specification 622.10. 
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2.1.2  Aggregate material shall be a 1” commercial base. 
 

3.0  Construction Requirements.  The contractor shall furnish, haul and spread aggregate 
material or coldmillings to bring the shoulders up to match the overlaid pavement elevation as 
shown in the typical sections. 
 

3.1  Aggregate or coldmillings shall be simultaneously deposited and spread on the sub-grade 
and shall not be deposited on the pavement or shoulder and bladed into place without prior 
approval from the engineer.  Aggregate material or coldmillings shall be shaped according to the 
typical section and compacted until there is no visible evidence of further consolidation. 
 

3.2  Density shall be obtained from reasonable compactive efforts consisting of no less than three 
passes with a roller until no further visible compaction can be achieved, or by other methods 
approved by the engineer. 
 

3.3  After all placing, shaping, and compactive effort operations are completed, the permanent 
aggregate edge treatment shall match the overlaid pavement elevation as shown in the typical 
sections. 
 

3.4  A prime coat (MC -800) in accordance with Section 408, shall be placed on top 
of all permanent aggregate edge treatment, regardless of material used, at a target rate of 
0.25 Gal/SY.  
 

4.0  Method of Measurement.  Measurement of material furnished for shoulder aggregate shall 
be dependent upon the material the contractor chooses to use for this work.  If the contractor 
chooses to use a 1” commercial base, measurement will be made per ton and in accordance 
with Section 310.5.3.  If the contractor chooses to use coldmillings, measurement will be made 
per linear foot.  In regards to utilizing coldmillings, the Contractor is hereby being informed that it 
shall be their responsibility to review the existing slopes on the project and ensure there is 
sufficient material to install new slopes in accordance with the specifications and 
plans.  Measurement for all prime (MC -800) will be in accordance with Section 408.5 

 

5.0  Basis of Payment.   
 

5.1  The bid item for the shoulder material is for the 1” commercial base option.  The accepted 
quantities of permanent aggregate edge treatment will be paid for at the contract unit price for 
PERMANENT AGGREGATE EDGE TREATMENT, pay item 304-99.10 per ton, including all 
labor, equipment, and material costs required to fulfill the requirements of the special provision   
 

5.1.1  Should the contractor choose to construct the permanent aggregate edge treatment 
with coldmillings, notification must be given to the engineer in advance of the work so that a 
change order can be issued to facilitate payment of the permanent aggregate edge treatment with 
a contingent item as specified herein. 
 

5.1.2  For the coldmilling option, a zero-cost change order will be issued to zero out the tonnage 
of permanent aggregate edge treatment so that it can be converted to a linear foot quantity pay 
item.  A contingent item for the permanent aggregate edge treatment paid by the linear foot will 
be added to the change order.  The linear footage added to the contract shall be double the 
centerline miles of the project.  A unit price for the permanent aggregate edge 
treatment, coldmilling option, will be determined by multiplying the original permanent aggregate 
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edge treatment unit bid price and the tonnage included in the contract, then dividing by double 
the centerline miles of the project. 
 

5.2  The prime coat (MC -800) shall be paid for at the contract unit price for PRIME-LIQUID 
ASPHALT MC -800, pay item 408-10.18 per gallon, regardless of the material used to construct 
the edge treatment.     
 

L. Pavement Marking Log  
 

1.0  Description.  This work shall consist of the Contractor documenting the location of all 
existing pavement markings prior to coldmilling or resurfacing and installing new pavement 
markings to match the scheme that was in place prior to the project.  
 

2.0  Construction Requirements.  Prior to the start of resurfacing work, the Contractor shall 
document the color, type, and location of the existing pavement markings, including any change 
in pavement marking (e.g., solid yellow to intermittent yellow on the centerline) and no passing 
zones. The Contractor shall submit the method of documentation to the Engineer for approval 
prior to recording the existing pavement marking information.  
 

2.1  The existing pavement marking documentation provided by the Contractor shall include the 
location of existing pavement markings by either station or log mile. The Engineer shall reserve 
the right to make adjustments to the final pavement marking locations. The Engineer will provide 
the Contractor with any adjusted locations. Under no circumstances shall the Contractor make 
adjustments to the location of permanent pavement markings without the Engineer’s approval.  
 

2.2  All permanent pavement markings shall be installed in accordance with Sec 620.  
 

3.0.  Temporary Pavement Marking.  The Contractor shall provide temporary pavement 
marking in accordance with Sec 620 and Standard Plan 620.10. No compensation will be made 
to the Contractor for temporary pavement marking.  
 

4.0  Method of Measurement.  Measurement will be made in accordance with Sec 620. 
 

5.0  Basis of Payment.  No direct compensation will be made to the Contractor for compliance 
with this provision. All costs associated with the equipment, labor, materials, and time necessary 
to fulfill the requirements of this provision shall be considered completely covered by the 
pavement marking (Sec 620) line items in the contract. 
 

M. Permanent Pavement Marking - SW 
 

1.0  Description.  This work shall consist of furnishing and placing permanent centerline, edge 
line, and lane line markings as specified, at locations shown on the plans or as approved by the 
engineer. This work shall be in accordance with Section 620 and specifically as follows. 
       
2.0  Construction Requirements.  On roadways open to traffic, permanent centerline, edge line, 
and lane line markings shall be in place no later than five days after the final paving 
operations.  This requirement applies per individual route if multiple routes are included in 
a contract or if a 15 mile section of an individual route is open to traffic within a contract.   This 
requirement also applies to divided highways, once a directional segment of 15 mile, or the entire 
directional segment if less than 15 miles, is paved and open to traffic within a contract.  To fulfill 
this requirement, the contractor may have to mobilize more than once for the installation of 
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permanent centerline, edge line, and lane line markings.  The contractor will also need to 
coordinate the permanent pavement marking with the installation of rumble strips. The contractor 
shall place the preformed thermoplastic pavement marking after the permanent centerline, edge 
line, and lane line marking is installed by the contractor or by others.  The contractor will have 5 
five days after the permanent centerline, edge line, and lane line markings are placed to start the 
preformed thermoplastic pavement marking installation and shall be placed in accordance 
with manufacturer’s recommendations or as approved by the engineer.   
 

3.0  Basis of Payment.  The accepted quantity of permanent pavement marking paint will be paid 
for at the contract unit price for each of the pay items include in the contract. Payment will be 
considered full compensation for all labor, equipment, material or time necessary to complete the 
described work including any other incidental items.    
 

N. Plant Mix Bituminous Pavement Aggregate Requirement (BP-2) 
 

1.0  Description.  In addition to the requirements of Sec 401.3, the total aggregate prior to mixing 
with asphalt binder shall be in accordance with the following gradation requirements: 
 

Sieve Size  Percent Passing by Weight  

  BP-2  

1 inch  100  

3/4 inch  100  

1/2 inch  100  

3/8 inch  90-100  

No. 4  60-90  

No. 8  40-70  

No. 16  ---  

No. 30  15-35  

No. 200  5-12  

 

O. Rumble Strip 
 

1.0  Description.  This work shall consist of constructing rumble strips as shown on the plans or 
as approved by the engineer. 
 

2.0  Construction Requirements.  Rumble strips shall be placed in accordance with Section 
626.  In addition, on roadways open to traffic, rumble strips shall be in place no later than five 
days after the final paving operations.  This requirement applies per individual route if multiple 
routes are included in a contract or if a 15 mile section of an individual route is open to traffic 
within a contract.  To fulfill this requirement, the contractor may have to mobilize in more than 
once for the installation of rumble strips.     
 

2.1  On divided highways, the edge line rumble strip shall be installed as shown in the plans or 
per the Standard Plans. 
 

2.2  On two-way roads, the edge line rumble strip shall be installed to maintain 21’ preferred/20’ 
absolute minimum between each edge line rumble.  If the contract includes a centerline rumble 
in addition to the edge line rumble, the contractor shall only install the centerline rumble if 10.5’ 
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lane can be maintained between the edge of the centerline rumble and edge line rumble or as 
approved by the engineer. If this minimum distance cannot be achieved, the centerline rumbles 
may be underrun as approved by the engineer.       
 

2.3  On two-way roads with existing 2’ shoulders or include construction of new 2’ shoulders, 
the edgeline rumble strip shall stop and start 25’ to each side of the intersecting road or entrance 
unless otherwise approved by the engineer.   
 

3.0  Basis of Payment.  The accepted quantity of rumble strips will be paid at the contract unit 
price.  Payment will be considered full compensation for all labor, equipment, and material 
necessary to complete the described work, including mobilizing, loading, hauling, stockpiling and 
disposal of milled material; and any other incidental items. 
 
 

P. Pilot Car 
 

1.0  The contractor will provide a pilot car during construction, as directed by the engineer.  Signs 
for cross roads including state routes, county roads and city streets, and the pilot car shall be 
provided as shown on the plans and as directed by the engineer. 
 

1.1  For construction operations between dusk and dawn, the contractor shall provide a reflective 
flag assembly on all “PLEASE WAIT FOR PILOT CAR” signs regardless of location. 
 

2.0  Basis of Payment.  There will be no direct pay for all labor and equipment necessary to 
provide the pilot car. 
 

Q. Utilities JSP-93-26F 
 
1.0 For informational purposes only, the following is a list of names, addresses, and telephone 

numbers of the known utility companies in the area of construction work for this improvement: 
 

Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Brightspeed 
Michael Edwards 
2601 Waukesha Road  
Silom Springs, AR 72761 
Phone:479-524-9943 
Email: michael.edwards@brightspeed.com  

None Fiber 
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Evergy 
Gary Doores 
1000 N. 3rd  
Clinton, MO  64735 
Phone:816-896-8876 
Email: Gary.Doores@evergy.com  

None Electric 

K-Powernet  
Tom Hayes 
 PO Box 577  
Vinita, OK  74301-0577 
Phone: 918-244-2061 
Email: twhayes@kamopower.com  

None Fiber 

Osage Valley-Electric and Fiber  
Tamara (Tammy) West 
1321 N. Orange St.,  
Butler MO  64730 
Phone : 660-679-3131 
Email: twest@osagevalley.com  

None Electric and Fiber 

SAC Osage Electric Coop and Fiber 
Richard Johnston 
4815 E. Hwy 54 
El Dorado Springs, MO  64744 
Phone: (417)876-2721 ext 5221 
Email: rjohnston@sacosage.com  

None  Electric and Fiber 

Southwest Electric Coop 
Jason Carver 
1023 S. Springfield Street  
Bolivar, MO  65613 
Phone: 417-326-6871 
Email: jcarver@swec.org  

None Electric 

Truman Water 2 
Duane Jurgensmyer 
481 SE 91st Street 
Clinton, MO  64735-8918 
Phone: 660-885-4288 
Email: hstwater@live.com  
 

None Water 

Magellan Midstream Partners (Oneok) 
Tonya Cape 
4022 SW 35th  
Topeka, KS 66614 
Phone: Mobile: 816-896-0584 
Email: tonya.cape@oneok.com  

None Gas 

 



Job No.: JSR0108 
Route: Z/KK 
County: HENRY/ 
BENTON 

  

 32

1.1 The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims 
any representation or warranty as to the completeness, accuracy, or suitability of the 
information for any use. Reliance upon this information is done at the risk and peril of the 
user, and the Commission shall not be liable for any damage that may arise from any error 
in the information.  It is, therefore, the responsibility of the contractor to verify the above listing 
information indicating the existence, location and status of any facility.  Such verification 
includes direct contact with the listed utilities.  
 

1.2 Overhead Primary Electric. Various utilities listed above have overhead lines within the 
project limits near the contractor’s work. The contractor shall comply with the Missouri 
Overhead Powerline Safety Act, which makes it illegal for an unauthorized person or entity 
to work or bring equipment within 10 feet of a high-voltage line that has not been covered or 
de-energized. If the contractor requires line cover when working near a primary power line, 
the contractor shall notify the utility owner a minimum of 14 days prior. Most power providers 
perform this service free of charge for municipally driven projects. The contractor is 
responsible for any damage to overhead lines caused by their operations. There will be no 
direct payment for compliance with this specification. 

 
 
R.  BALD EAGLE PROTECTION MEASURES 
 
1.0  Description.  Bald eagles are protected by the Bald and Golden Eagle Protection Act, the 
Migratory Bird Treaty Act, and the Lacey Act.  There is one recorded eagle nest near the project 
area for Rt. Z.  The nest is within 1,200 feet of the project location between SE 671 Rd. and SE 
Highway Z.  There are 2 recorded eagle nest near the project area for Rt. KK.  The closest nest 
is within 550 feet of the project location.  The second nest is 3,679 feet from the project area. The 
contractor shall be made aware of the following restrictions in order to avoid possible impacts to 
the nests.    
 
2.0  Restrictions.  To comply with federal laws and avoid non-purposeful take of eagles and their 
young, the contractor shall adopt the following recommendations. 
 

(a) Maintain a buffer of at least 660 feet (200 meters) between project activities and 
the nests (including active and alternate nests).  If a similar activity already exists 
closer than 660 feet, then a distance buffer as close to the nest as the existing 
tolerated activity is allowed.   

(b) If an activity is performed closer than 660 feet due to a similar activity existing 
closer than 660 feet, then restrict all clearing, external construction, and 
landscaping activities within 660 feet of the nest to outside the nesting season 
(considered July 1 to November 15 in Missouri). 

 
a. To comply with 2(b), for the area shown below, the contractor shall clear 

trees between July 1 and November 15. 
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Figure 1. Rt. Z 

 

 

Figure 2. Rt. KK 
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(c) Maintain established landscape buffers that screen the activity from the nest. 
 

(d) Avoid blasting and other activities that produce extremely loud noises within ½ 
mile of active nests (or within 1 mile in open areas), unless greater tolerance to 
the activity (or similar activity) has been demonstrated by the eagles in the 
nesting area. 

 
a. To comply with 2(d), there shall be no blasting allowed for demolition of 

the existing bridges.  However, the contractor may use any mechanical 
demolition methods to remove the existing structure. 

 
3.0  Documentation.  The contractor shall complete the attached documentation and provide 
signed copies to the Engineer prior to the commencement of any construction activities.  For 
additional information, or clarification, see: Eagle Disturbance Permits | U.S. Fish & Wildlife 
Service 
 
 
 
 
 
All questions concerning this issue shall be forwarded to the USFWS contact for Missouri 3-200-
91 - Eagle Disturbance Take 
 

 
Elizabeth Rigby  
U.S. Fish and Wildlife Service – Rock Island Field Office 
1511 47th Avenue 
Moline, IL 61265 
Phone Number: (612) 713-5144,  
E-mail: Elizabeth_Rigby@fws.gov  
 
or 
 
Margaret Rheude   
U.S. Fish and Wildlife Service – Rock Island Field Office 
1511 47th Avenue 
Moline, IL 61265 
Phone Number: (612) 713-5438 ,  
E-mail: Margaret_Rheude@fws.gov  

 
4.0  Basis of Payment.  No direct pay shall be provided for any labor, equipment, time, or 
materials necessary to complete this work.  
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Bald Eagle “Non-Purposeful Take” Documentation for Construction 
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Bald Eagle “Non-Purposeful Take” Documentation for Blasting 
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S.  


