MoDOT

105 West Capitol Avenue
P.O. Box 270
Jefferson City, Missouri 65102

Missouri Department of Transportation
Ed Hassinger, P.E., Director

1.888.ASK MODOT (275.6636)

November 17, 2026

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01
Contract I.D.: 261120-G03
Job Number: J7S3506B and JSR0060
Letting of: November 20, 2026

The following is revised:

Plans:

1. Summary of Quantity Sheet 14 of 16 is revised.
2. Summary of Quantity Sheet 16 of 16 is revised.

Bid Book:

1. Proposal Line Number 0020 is revised.
2. Proposal Line Number 0050 is revised.
3. Proposal Line Number 0065 is added.
4. Proposal Line Number 0150 is revised.
5. Proposal Line Number 0370 is revised.
6. Proposal Line Number 1480 is revised.
7. Proposal Line Number 1820 is revised.
8. Proposal Line Number 1060, 1070, 1080, 1090, and1220 show as changes but the only change is removing the metric equivalent from the description on the standard bid item number.

Job Special Provisions:


1. JSP L - Notice to Bidders of Funding by Third Party is revised.
2. JSP P - Non-Tracking Tack is revised.
3. JSP Z - ADA Transition Plan Commitment is revised.
4. JSP FF - 8 Inch Minimum Reinforced Concrete Pavement and Sleeper Slab is revised.
5. JSP ZZ - ADA Material Testing Frequency Modifications is added.
6. JSP AAA - Removal and Delivery of Existing Signs is added.
7. JSP BBB - Measurement of Bridge Clearances is added.

All revisions are as depicted as 

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.

Sincerely yours,



Ryan Martin, P.E.
Bidding and Contract Services Engineer

rr