MoDOT

105 West Capitol Avenue
P.O. Box 270
Jefferson City, Missouri 65102

Missouri Department of Transportation
Ed Hassinger, P.E., Director

1.888.ASK MODOT (275.6636)

November 17, 2026

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 01
Contract I.D.: 261120-G05
Job Number: JSR0017_JSR0128
Letting of: November 20, 2026

The following is revised for project JSR0128

Bid Book:

1. Proposal Line Number 0585 is added.
2. Proposal Line Number 0720 is revised.
3. Proposal Line Number 0830 is revised.
4. Proposal Line Number 0850 is revised.
5. Proposal Line Number 0860 is revised.
6. Proposal Line Number 0870 is revised.

JSP – JSR0128

1. JSP M. Work Zone Intelligent Transportation System is revised.
2. JSP P. Full Depth Concrete Pavement Replacement Requirements at Bridge Ends is revised.
3. JSP Q. Rapid Strength Concrete for Pavement is revised.

Plan Sheet JSR0128


1. Title Sheet is revised.
2. Typical sheet 1 of 4 is revised.
3. Typical Sheet 4 of 4 is revised.
4. Summary of Quantity sheet 1 of 11 is revised.
5. Summary of Quantity sheet 2 of 11 is revised.
6. Summary of Quantity sheet 6 of 11 is revised.
7. Summary of Quantity sheet 7 of 11 is revised.
8. Summary of Quantity sheet 8 of 11 is revised.
9. Summary of Quantity sheet 9 of 11 is revised.
10. Summary of Quantity sheet 10 of 11 is revised.
11. Summary of Quantity sheet 11 of 11 is revised.
12. Plan Sheet 7 is revised.
13. Plan Sheet 13 is revised.
14. Plan Sheet 14 is revised.
15. Plan Sheet 16 is revised.

All revisions are as depicted as 

This information is posted at www.modot.org/business/contractor_resources/bidOpenIndex.shtml for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may cause.

Sincerely yours,



Ryan Martin, P.E.
Bidding and Contract Services Engineer

ac