MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 201
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-201
DISTRICT : 02
CONTRACT TIME : 11/01/09 COMPLETION DATE
RURAL ROUTE

COUNTIES : LIVINGSTON CARROLL

CONTRACT DESCRIPTION :
J2P0776C - ROUTE 65 - LIVINGSTON COUNTY
***Bid Revision No. 1

PROJECT(S) : J2P0776C

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 6,692,545.36	100.0000%
2	0010378	Norris Asphalt Paving Co.	$ 6,967,100.96	104.1024%
3	0010188	Ideker Inc.	$ 7,485,447.40	111.8475%
4	0011146	APAC-Missouri, Inc.	$ 9,132,217.04	136.4536%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 201
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-201
DISTRICT : 02

COUNTIES : LIVINGSTON CARROLL

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J2P0776C								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10500.00000	10500.00	10000.00000	10000.00	10000.00000	10000.00
0020 2161501 REMOVAL OF ASPHALT WEARING SURFACE	20096.000	SQFT	1.15000	23110.40	1.99000	39991.04	2.27000	45617.92
0030 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	94022.000	SQYD	4.10000	385490.20	4.05000	380789.10	5.20000	488914.40
0040 3049910 MISC. TYPE 1 AGG.FOR SHLDR	1463.200	TONS	20.60000	30141.92	28.00000	40969.60	28.00000	40969.60
0050 3105002 GRAVEL (A) OR CRUSHED STONE (B)	361.000	TONS	21.80000	7869.80	25.00000	9025.00	28.45000	10270.45
0060 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	34784.400	TONS	46.40000	1613996.16	54.36000	1890879.98	60.97000	2120804.87
0070 4019905 MISC. OPTIONAL BASE COURSE	218592.000	SQYD	3.35000	732283.20	3.30000	721353.60	2.93000	640474.56
0080 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	46952.300	TONS	56.40000	2648109.72	56.34000	2645292.58	58.69000	2755630.49
0090 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	2449.800	TONS	57.05000	139761.09	61.56000	150809.69	61.16000	149829.77
0100 4071005 TACK COAT	47130.000	GAL	2.30000	108399.00	2.20000	103686.00	2.22000	104628.60
0110 4094020 SEAL COAT, GRADE C	2233.000	SQYD	4.00000	8932.00	7.25000	16189.25	6.25000	13956.25
0120 4134000 BITUMINOUS FOG SEAL	1333.000	GAL	2.70000	3599.10	2.50000	3332.50	2.53000	3372.49
0130 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	3813.000	LF	23.00000	87699.00	22.00000	83886.00	22.00000	83886.00
0140 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	33.000	EA	1785.00000	58905.00	1700.00000	56100.00	1700.00000	56100.00
0150 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	33.000	EA	367.50000	12127.50	350.00000	11550.00	350.00000	11550.00
0160 6063015 TYPE A CRASHWORTHY END TERMINAL	33.000	EA	2100.00000	69300.00	2000.00000	66000.00	2000.00000	66000.00

TABULATION OF BIDS

CALL ORDER : 201
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-201
DISTRICT : 02

COUNTIES : LIVINGSTON CARROLL

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0170 6069902 MISC. END POST MODIFICATION	8.000	EA	1980.00000	15840.00	4850.00000	38800.00	3288.87000	26310.96
0180 6161005 CONSTRUCTION SIGNS	4589.000	SQFT	6.00000	27534.00	2.50000	11472.50	2.50000	11472.50
0190 6161025 CHANNELIZER (TRIM LINE)	125.000	EA	14.80000	1850.00	20.00000	2500.00	20.00000	2500.00
0200 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	2975.00000	5950.00	3400.00000	6800.00	3400.00000	6800.00
0210 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0220 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	200.00000	400.00	200.00000	400.00
0230 6181000 MOBILIZATION		LUMP	203000.00000	203000.00	131640.00000	131640.00	422150.00000	422150.00
0240 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	6.000	EA	367.50000	2205.00	350.00000	2100.00	350.00000	2100.00
0250 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	2.000	EA	1260.00000	2520.00	1200.00000	2400.00	1200.00000	2400.00
0260 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	124.000	LF	0.11000	13.64	0.13000	16.12	0.10000	12.40
0270 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	222527.000	LF	0.11000	24477.97	0.13000	28928.51	0.10000	22252.70
0280 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	309582.000	LF	0.13000	40245.66	0.15000	46437.30	0.12000	37149.84
0290 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	56.000	LF	1.05000	58.80	1.03000	57.68	1.00000	56.00
0300 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	703.000	LF	2.10000	1476.30	2.03000	1427.09	2.00000	1406.00
0310 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	18054.000	SQYD	1.25000	22567.50	1.92000	34663.68	1.20000	21664.80

TABULATION OF BIDS

CALL ORDER : 201
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-201
DISTRICT : 02

COUNTIES : LIVINGSTON CARROLL

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0010378 Norris Asphalt Paving Co. UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
0320 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	1128.000 SQYD	5.90000	6655.20	9.68000	10919.04	3.15000	3553.20
0330 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	9972.000 SQYD	4.40000	43876.80	5.00000	49860.00	3.25000	32409.00
0340 6229909 MISC. SHOULDER GRADING	1368.000 STA	225.70000	308757.60	243.15000	332629.20	165.00000	225720.00
0350 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	2281.000 STA	11.80000	26915.80	9.50000	21669.50	16.52000	37682.12
0360 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	1425.000 STA	11.80000	16815.00	9.50000	13537.50	16.96000	24168.00
0370 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	83.000 STA	14.00000	1162.00	9.50000	788.50	36.56000	3034.48
SECTION TOTALS		$	6,692,545.36	$	6,967,100.96	$	7,485,447.40
CONTRACT TOTALS		$	6,692,545.36	$	6,967,100.96	$	7,485,447.40

TABULATION OF BIDS

CALL ORDER : 201
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-201
DISTRICT : 02

COUNTIES : LIVINGSTON CARROLL

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J2P0776C								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10500.00000	10500.00				
0020 2161501 REMOVAL OF ASPHALT WEARING SURFACE	20096.000	SQFT	1.40000	28134.40				
0030 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	94022.000	SQYD	6.29000	591398.38				
0040 3049910 MISC. TYPE 1 AGG.FOR SHLDR	1463.200	TONS	100.76000	147432.03				
0050 3105002 GRAVEL (A) OR CRUSHED STONE (B)	361.000	TONS	169.72000	61268.92				
0060 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	34784.400	TONS	64.99000	2260638.16				
0070 4019905 MISC. OPTIONAL BASE COURSE	218592.000	SQYD	5.01000	1095145.92				
0080 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	46952.300	TONS	73.16000	3435030.27				
0090 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	2449.800	TONS	73.56000	180207.29				
0100 4071005 TACK COAT	47130.000	GAL	2.14000	100858.20				
0110 4094020 SEAL COAT, GRADE C	2233.000	SQYD	6.70000	14961.10				
0120 4134000 BITUMINOUS FOG SEAL	1333.000	GAL	11.98000	15969.34				
0130 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	3813.000	LF	23.10000	88080.30				
0140 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	33.000	EA	1785.00000	58905.00				
0150 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	33.000	EA	367.50000	12127.50				
0160 6063015 TYPE A CRASHWORTHY END TERMINAL	33.000	EA	2100.00000	69300.00				

TABULATION OF BIDS

CALL ORDER : 201
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-201
DISTRICT : 02

COUNTIES : LIVINGSTON CARROLL

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6069902 MISC. END POST MODIFICATION	8.000	EA	1297.94000	10383.52				
0180 6161005 CONSTRUCTION SIGNS	4589.000	SQFT	2.65000	12160.85				
0190 6161025 CHANNELIZER (TRIM LINE)	125.000	EA	21.23000	2653.75				
0200 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	3609.71000	7219.42				
0210 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	106.17000	212.34				
0220 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	212.34000	424.68				
0230 6181000 MOBILIZATION		LUMP	403755.60000	403755.60				
0240 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	6.000	EA	375.00000	2250.00				
0250 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	2.000	EA	1285.72000	2571.44				
0260 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	124.000	LF	0.11000	13.64				
0270 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	222527.000	LF	0.11000	24477.97				
0280 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	309582.000	LF	0.13000	40245.66				
0290 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	56.000	LF	1.07000	59.92				
0300 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	703.000	LF	2.14000	1504.42				
0310 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	18054.000	SQYD	2.22000	40079.88				

TABULATION OF BIDS

CALL ORDER : 201
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-201
DISTRICT : 02

COUNTIES : LIVINGSTON CARROLL

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0320 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	1128.000 SQYD	16.29000	18375.12				
0330 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	9972.000 SQYD	5.90000	58834.80				
0340 6229909 MISC. SHOULDER GRADING	1368.000 STA	225.71000	308771.28				
0350 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	2281.000 STA	7.46000	17016.26				
0360 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	1425.000 STA	7.46000	10630.50				
0370 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	83.000 STA	7.46000	619.18				
SECTION TOTALS		$	9,132,217.04	$		$	
CONTRACT TOTALS		$	9,132,217.04	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 301 CONTRACT ID : 090123-301 COUNTIES : MONTGOMERY
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 03
CONTRACT TIME : 07/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J3I0775

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011540	Lehman Construction, L.L.C.	$ 559,158.73	100.0000%
2	0012244	PCiRoads, LLC	$ 562,428.27	100.5847%
3	0011146	APAC-Missouri, Inc.	$ 563,306.88	100.7419%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 301
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-301
DISTRICT : 03

COUNTIES : MONTGOMERY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011540 Lehman Construction, L.L.C. UNIT PRICE	 AMOUNT	(2) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3I0775								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	65000.00000	65000.00	78886.00000	78886.00	65000.00000	65000.00
0020 2051010 MODIFIED SUBGRADE	2209.000	SQYD	18.00000	39762.00	10.48000	23150.32	11.00000	24299.00
0030 2063500 CULVERT CLEANOUT	1.000	EA	1500.00000	1500.00	4000.00000	4000.00	1100.00000	1100.00
0040 2071000 LINEAR GRADING CLASS 1	5.900	STA	550.00000	3245.00	2100.00000	12390.00	610.00000	3599.00
0050 2152000A SHAPING SLOPES, CLASS II	6.000	100F	500.00000	3000.00	3500.00000	21000.00	1150.00000	6900.00
0060 3039905 MISC. ROCK BASE STABILIZED PERMEABLE BASE (6IN. THICK)	2209.000	SQYD	35.00000	77315.00	29.65000	65496.85	35.00000	77315.00
0070 5021335 CONCRETE PAVEMENT (11 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	2120.400	SQYD	77.50000	164331.00	68.50000	145247.40	90.00000	190836.00
0080 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	590.000	LF	13.00000	7670.00	4.60000	2714.00	9.80000	5782.00
0090 6054020 OUTLET PIPES AND SPLASH PADS	4.000	EA	650.00000	2600.00	600.00000	2400.00	600.00000	2400.00
0100 6066400 GUARDRAIL, RELOCATED AND MODIFIED	88.000	LF	62.01000	5456.88	30.00000	2640.00	30.00000	2640.00
0110 6097000 ROCK LINING	2.000	CUYD	100.00000	200.00	80.00000	160.00	160.00000	320.00
0120 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	1.000	EA	4000.00000	4000.00	3500.00000	3500.00	4750.00000	4750.00
0130 6122020 REPLACEMENT SAND BARREL	2.000	EA	500.00000	1000.00	1.00000	2.00	500.00000	1000.00
0140 6122030 IMPACT ATTENUATOR (RELOCATION)	3.000	EA	1000.00000	3000.00	600.00000	1800.00	500.00000	1500.00
0150 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	1.000	EA	750.00000	750.00	800.00000	800.00	1250.00000	1250.00
0160 6161005 CONSTRUCTION SIGNS	767.000	SQFT	13.75000	10546.25	10.00000	7670.00	8.50000	6519.50
0170 6161020 CHANNELIZER (DRUM-LIKE)	49.000	EA	35.00000	1715.00	48.00000	2352.00	40.00000	1960.00
0180 6161040 FLASHING ARROW PANEL	1.000	EA	1000.00000	1000.00	2000.00000	2000.00	1000.00000	1000.00

CALL ORDER : 301
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-301
DISTRICT : 03

COUNTIES : MONTGOMERY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011540 Lehman Construction, L.L.C. UNIT PRICE	AMOUNT	(2) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT
0190 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	3250.00000	6500.00	3000.00000	6000.00	3500.00000	7000.00
0200 6162010 WORK ZONE LIGHTING		LUMP	2800.00000	2800.00	7000.00000	7000.00	15000.00000	15000.00
0210 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	766.000	LF	18.00000	13788.00	30.00000	22980.00	35.00000	26810.00
0220 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	2298.000	LF	8.50000	19533.00	7.00000	16086.00	8.00000	18384.00
0230 6181000 MOBILIZATION		LUMP	60150.00000	60150.00	70759.00000	70759.00	52000.00000	52000.00
0240 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	13557.000	LF	1.30000	17624.10	1.30000	17624.10	0.97000	13150.29
0250 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	13050.000	LF	1.30000	16965.00	1.30000	16965.00	0.98000	12789.00
0260 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1578.000	LF	0.50000	789.00	0.50000	789.00	0.93000	1467.54
0270 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1150.000	LF	0.50000	575.00	0.50000	575.00	0.93000	1069.50
0280 6207001 PAVEMENT MARKING REMOVAL	28007.000	LF	0.40000	11202.80	0.40000	11202.80	0.18000	5041.26
0290 6240104A SEPARATION GEOTEXTILE	2209.000	SQYD	2.00000	4418.00	2.20000	4859.80	0.01000	22.09
0300 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	5.900	STA	1000.00000	5900.00	100.00000	590.00	1200.00000	7080.00
0310 7319902 MISC. MODIFY DROP INLET	1.000	EA	3200.00000	3200.00	3800.00000	3800.00	2500.00000	2500.00
0320 8051000A SEEDING - COOL SEASON MIXTURES	1.000	ACRE	2150.00000	2150.00	4500.00000	4500.00	2150.00000	2150.00
0330 8061016 SEDIMENT REMOVAL	2.000	CUYD	500.00000	1000.00	1000.00000	2000.00	100.00000	200.00
0340 8061019 SILT FENCE	163.000	LF	2.90000	472.70	3.00000	489.00	2.90000	472.70
SECTION TOTALS			$	559,158.73	$	562,428.27	$	563,306.88
CONTRACT TOTALS			$	559,158.73	$	562,428.27	$	563,306.88

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 302
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-302
DISTRICT : 03
CONTRACT TIME : 12/01/09 COMPLETION DATE
COUNTIES : MONTGOMERY LINCOLN
RALLS
CONTRACT DESCRIPTION : RURAL ROUTE
PROJECT(S) : J3B0801D

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010115	Bleigh Construction Company	$ 1,179,751.80	100.0000%
2	0011270	Pace Construction Company, LLC	$ 1,239,000.00	105.0221%
3	0010181	Harry H. Houf & Sons Contractors Inc.	$ 1,304,888.00	110.6070%
4	0011146	APAC-Missouri, Inc.	$ 1,354,659.60	114.8258%
5	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 1,444,476.00	122.4390%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

CALL ORDER : 302
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-302
DISTRICT : 03

COUNTIES : MONTGOMERY LINCOLN
RALLS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010115 Bleigh Construction Company UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0010181 Harry H. Houf & Sons Contract UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS BRG. NO. A20501 - J3B0801D								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	200.00000	200.00	18500.00000	18500.00	400.00000	400.00
0020 2079901 MISC. GRADING		LUMP	9000.00000	9000.00	5500.00000	5500.00	12000.00000	12000.00
0030 4019901 MISC. PAVEMENT		LUMP	6800.00000	6800.00	7000.00000	7000.00	12000.00000	12000.00
0040 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	2.000	EA	1800.00000	3600.00	1905.00000	3810.00	1800.00000	3600.00
0050 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00	425.00000	850.00	400.00000	800.00
0060 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2100.00000	4200.00	2275.00000	4550.00	2100.00000	4200.00
0070 6113020 FURNISHING TYPE 2 ROCK BLANKET	100.000	CUYD	25.00000	2500.00	20.00000	2000.00	24.00000	2400.00
0080 6113040 PLACING TYPE 2 ROCK BLANKET	100.000	CUYD	27.00000	2700.00	19.50000	1950.00	20.00000	2000.00
0090 6117000A GABIONS	20.000	CUYD	250.00000	5000.00	325.00000	6500.00	120.00000	2400.00
0100 6181000 MOBILIZATION		LUMP	12400.00000	12400.00	45000.00000	45000.00	24000.00000	24000.00
0110 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	7.000	EA	25.00000	175.00	5.00000	35.00	20.00000	140.00
0120 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	85.000	SQYD	5.00000	425.00	3.50000	297.50	6.00000	510.00
SECTION TOTALS			$	47,800.00	$	95,992.50	$	64,450.00
SECTION 0002 BRIDGE NO. A20501 - J3B0801D								
0130 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	409.000	LF	5.00000	2045.00	2.25000	920.25	6.00000	2454.00
0140 2162500 REMOVAL OF EXISTING BRIDGE DECKS	6170.000	SQFT	5.90000	36403.00	6.55000	40413.50	8.00000	49360.00
0150 7034212 SLAB ON STEEL	684.000	SQYD	233.00000	159372.00	200.00000	136800.00	250.00000	171000.00
0160 7034215 SAFETY BARRIER CURB	430.000	LF	72.00000	30960.00	57.25000	24617.50	70.00000	30100.00

TABULATION OF BIDS

CALL ORDER : 302
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-302
DISTRICT : 03

COUNTIES : MONTGOMERY LINCOLN
RALLS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010115 Bleigh Construction Company UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0010181 Harry H. Houf & Sons Contract UNIT PRICE	 AMOUNT
0170 7040101 SUBSTRUCTURE REPAIR (FORMED)	10.000	SQFT	250.00000	2500.00	180.00000	1800.00	200.00000	2000.00
0180 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2600.00000	2600.00	2600.00000	2600.00	4600.00000	4600.00
0190 7123610 SLAB DRAIN	36.000	EA	450.00000	16200.00	240.00000	8640.00	250.00000	9000.00
0200 7126000 NON-DESTRUCTIVE TESTING	81.000	LF	25.00000	2025.00	46.50000	3766.50	25.00000	2025.00
0210 7129902 MISC. SHEAR CONNECTORS	576.000	EA	4.90000	2822.40	7.00000	4032.00	9.00000	5184.00
0220 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	52.000	LF	340.00000	17680.00	350.00000	18200.00	280.00000	14560.00
SECTION TOTALS			$	272,607.40	$	241,789.75	$	290,283.00
SECTION 0003 ROADWAY ITEMS BRG. NO. N08621 - J3B0801D								
0230 2022010 REMOVAL OF IMPROVEMENTS		LUMP	600.00000	600.00	3500.00000	3500.00	600.00000	600.00
0240 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	72.000	SQFT	75.00000	5400.00	75.00000	5400.00	75.00000	5400.00
0250 2079901 MISC. GRADING		LUMP	2000.00000	2000.00	5500.00000	5500.00	8000.00000	8000.00
0260 4019901 MISC. PAVEMENT		LUMP	6800.00000	6800.00	7000.00000	7000.00	12000.00000	12000.00
0270 6113020 FURNISHING TYPE 2 ROCK BLANKET	10.000	CUYD	50.00000	500.00	20.20000	202.00	30.00000	300.00
0280 6113040 PLACING TYPE 2 ROCK BLANKET	10.000	CUYD	40.00000	400.00	34.84000	348.40	30.00000	300.00
0290 6181000 MOBILIZATION		LUMP	15700.00000	15700.00	38097.65000	38097.65	24000.00000	24000.00
0300 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	6.000	EA	20.00000	120.00	5.00000	30.00	20.00000	120.00
SECTION TOTALS			$	31,520.00	$	60,078.05	$	50,720.00
SECTION 0004 BRIDGE NO. N08621 - J3B0801D								
0310 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	548.000	LF	6.50000	3562.00	6.10000	3342.80	6.00000	3288.00

TABULATION OF BIDS

CALL ORDER : 302
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-302
DISTRICT : 03

COUNTIES : MONTGOMERY LINCOLN
RALLS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010115 Bleigh Construction Company UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0010181 Harry H. Houf & Sons Contract UNIT PRICE	 AMOUNT
0320 2162500 REMOVAL OF EXISTING BRIDGE DECKS	6089.000	SQFT	6.10000	37142.90	6.10000	37142.90	8.00000	48712.00
0330 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	14500.00000	14500.00	8500.00000	8500.00	8000.00000	8000.00
0340 7034212 SLAB ON STEEL	749.000	SQYD	244.00000	182756.00	210.00000	157290.00	270.00000	202230.00
0350 7034215 SAFETY BARRIER CURB	542.000	LF	70.00000	37940.00	54.00000	29268.00	70.00000	37940.00
0360 7040101 SUBSTRUCTURE REPAIR (FORMED)	112.000	SQFT	118.00000	13216.00	140.00000	15680.00	60.00000	6720.00
0370 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	12.000	SQFT	200.00000	2400.00	160.00000	1920.00	50.00000	600.00
0380 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2400.00000	2400.00	2400.00000	2400.00	4400.00000	4400.00
0390 7123610 SLAB DRAIN	48.000	EA	450.00000	21600.00	235.00000	11280.00	250.00000	12000.00
0400 7126000 NON-DESTRUCTIVE TESTING	28.000	LF	41.00000	1148.00	52.00000	1456.00	41.00000	1148.00
0410 7129902 MISC. SHEAR CONNECTORS	2216.000	EA	4.60000	10193.60	5.85000	12963.60	6.00000	13296.00
0420 7173001 SILICONE EXPANSION JOINT SEALANT SYSTEM	45.000	LF	328.00000	14760.00	350.00000	15750.00	250.00000	11250.00
SECTION TOTALS			$	341,618.50	$	296,993.30	$	349,584.00
SECTION 0005 ROADWAY ITEMS BRG. NO. R04951 - J3B0801D								
0430 2022010 REMOVAL OF IMPROVEMENTS		LUMP	200.00000	200.00	3500.00000	3500.00	400.00000	400.00
0440 2079901 MISC. GRADING		LUMP	2000.00000	2000.00	5500.00000	5500.00	8000.00000	8000.00
0450 4019901 MISC. PAVEMENT		LUMP	6800.00000	6800.00	7000.00000	7000.00	12000.00000	12000.00
0460 6113020 FURNISHING TYPE 2 ROCK BLANKET	103.000	CUYD	25.00000	2575.00	21.00000	2163.00	24.00000	2472.00
0470 6113040 PLACING TYPE 2 ROCK BLANKET	103.000	CUYD	26.00000	2678.00	19.50000	2008.50	20.00000	2060.00
0480 6181000 MOBILIZATION		LUMP	15300.00000	15300.00	37000.00000	37000.00	24000.00000	24000.00
0490 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	5.000	EA	25.00000	125.00	5.00000	25.00	20.00000	100.00
SECTION TOTALS			$	29,678.00	$	57,196.50	$	49,032.00
SECTION 0006 BRIDGE NO. R04951 - J3B0801D								

CALL ORDER : 302
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-302
DISTRICT : 03

COUNTIES : MONTGOMERY LINCOLN
RALLS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010115 Bleigh Construction Company UNIT PRICE	AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(3) 0010181 Harry H. Houf & Sons Contract UNIT PRICE	AMOUNT
0500 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	311.000	LF	8.20000	2550.20	8.00000	2488.00	8.00000	2488.00
0510 2162500 REMOVAL OF EXISTING BRIDGE DECKS	4295.000	SQFT	8.00000	34360.00	7.50000	32212.50	9.00000	38655.00
0520 7034212 SLAB ON STEEL	461.000	SQYD	255.00000	117555.00	205.00000	94505.00	300.00000	138300.00
0530 7034215 SAFETY BARRIER CURB	311.000	LF	75.00000	23325.00	62.00000	19282.00	75.00000	23325.00
0540 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	10.000	SQFT	200.00000	2000.00	235.00000	2350.00	200.00000	2000.00
0550 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2400.00000	2400.00	2400.00000	2400.00	4400.00000	4400.00
0560 7121250 STRENGTHENING EXISTING STRINGERS		LUMP	26000.00000	26000.00	81000.00000	81000.00	15000.00000	15000.00
0570 7123610 SLAB DRAIN	28.000	EA	450.00000	12600.00	225.00000	6300.00	250.00000	7000.00
0580 7126000 NON-DESTRUCTIVE TESTING	42.000	LF	31.00000	1302.00	55.00000	2310.00	31.00000	1302.00
0590 7129902 MISC. SHEAR CONNECTORS	808.000	EA	4.90000	3959.20	6.35000	5130.80	9.00000	7272.00
SECTION TOTALS			$	226,051.40	$	247,978.30	$	239,742.00
SECTION 0007 ROADWAY ITEMS BRG. NO. R05501 - J3B0801D								
0600 2022010 REMOVAL OF IMPROVEMENTS		LUMP	200.00000	200.00	3500.00000	3500.00	400.00000	400.00
0610 2079901 MISC. GRADING		LUMP	9000.00000	9000.00	5500.00000	5500.00	15000.00000	15000.00
0620 4019901 MISC. PAVEMENT		LUMP	6800.00000	6800.00	7000.00000	7000.00	12000.00000	12000.00
0630 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1800.00000	7200.00	1450.00000	5800.00	1800.00000	7200.00
0640 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	400.00000	1600.00	275.00000	1100.00	400.00000	1600.00
0650 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2100.00000	8400.00	1910.00000	7640.00	2100.00000	8400.00

TABULATION OF BIDS

CALL ORDER : 302
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-302
DISTRICT : 03

COUNTIES : MONTGOMERY LINCOLN
RALLS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010115 Bleigh Construction Company UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0010181 Harry H. Houf & Sons Contract UNIT PRICE	 AMOUNT
0660 6181000 MOBILIZATION		LUMP	13700.00000	13700.00	50000.00000	50000.00	24000.00000	24000.00
0670 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	5.000	EA	25.00000	125.00	5.00000	25.00	20.00000	100.00
SECTION TOTALS			$	47,025.00	$	80,565.00	$	68,700.00
SECTION 0008 BRIDGE NO. R05501 - J3B0801D								
0680 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	257.000	LF	9.90000	2544.30	6.00000	1542.00	10.00000	2570.00
0690 2162500 REMOVAL OF EXISTING BRIDGE DECKS	3538.000	SQFT	9.40000	33257.20	9.20000	32549.60	9.00000	31842.00
0700 7034212 SLAB ON STEEL	409.000	SQYD	265.00000	108385.00	225.00000	92025.00	300.00000	122700.00
0710 7034215 SAFETY BARRIER CURB	255.000	LF	75.00000	19125.00	62.00000	15810.00	75.00000	19125.00
0720 7123610 SLAB DRAIN	20.000	EA	450.00000	9000.00	225.00000	4500.00	250.00000	5000.00
0730 7125102 SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER		LUMP	7800.00000	7800.00	7800.00000	7800.00	7800.00000	7800.00
0740 7125960 ALUMINUM EPOXY-MASTIC PRIMER		LUMP	2100.00000	2100.00	2100.00000	2100.00	2100.00000	2100.00
0750 7126000 NON-DESTRUCTIVE TESTING	40.000	LF	31.00000	1240.00	52.00000	2080.00	31.00000	1240.00
SECTION TOTALS			$	183,451.50	$	158,406.60	$	192,377.00
CONTRACT TOTALS			$	1,179,751.80	$	1,239,000.00	$	1,304,888.00

TABULATION OF BIDS

CALL ORDER : 302
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-302
DISTRICT : 03

COUNTIES : MONTGOMERY LINCOLN
RALLS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS BRG. NO. A20501 - J3B0801D								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1700.00000	1700.00	4399.99000	4399.99		
0020 2079901 MISC. GRADING		LUMP	1200.00000	1200.00	7960.00000	7960.00		
0030 4019901 MISC. PAVEMENT		LUMP	5000.00000	5000.00	15400.00000	15400.00		
0040 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	2.000	EA	1800.00000	3600.00	1800.00000	3600.00		
0050 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00	400.00000	800.00		
0060 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2100.00000	4200.00	2100.00000	4200.00		
0070 6113020 FURNISHING TYPE 2 ROCK BLANKET	100.000	CUYD	20.00000	2000.00	36.50000	3650.00		
0080 6113040 PLACING TYPE 2 ROCK BLANKET	100.000	CUYD	50.00000	5000.00	25.00000	2500.00		
0090 6117000A GABIONS	20.000	CUYD	400.00000	8000.00	310.00000	6200.00		
0100 6181000 MOBILIZATION		LUMP	33000.00000	33000.00	50000.00000	50000.00		
0110 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	7.000	EA	5.00000	35.00	1.00000	7.00		
0120 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	85.000	SQYD	3.00000	255.00	3.25000	276.25		
SECTION TOTALS			$	64,790.00	$	98,993.24	$	
SECTION 0002 BRIDGE NO. A20501 - J3B0801D								
0130 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	409.000	LF	6.00000	2454.00	7.50000	3067.50		
0140 2162500 REMOVAL OF EXISTING BRIDGE DECKS	6170.000	SQFT	8.00000	49360.00	8.00000	49360.00		
0150 7034212 SLAB ON STEEL	684.000	SQYD	285.00000	194940.00	250.00000	171000.00		
0160 7034215 SAFETY BARRIER CURB	430.000	LF	60.00000	25800.00	75.00000	32250.00		

TABULATION OF BIDS

CALL ORDER : 302
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-302
DISTRICT : 03

COUNTIES : MONTGOMERY LINCOLN
RALLS

LINE NO / ITEM CODE / ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 7040101 SUBSTRUCTURE REPAIR (FORMED)	10.000	SQFT	270.00000	2700.00	270.00000	2700.00		
0180 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2600.00000	2600.00	2600.00000	2600.00		
0190 7123610 SLAB DRAIN	36.000	EA	290.00000	10440.00	300.00000	10800.00		
0200 7126000 NON-DESTRUCTIVE TESTING	81.000	LF	25.00000	2025.00	25.00000	2025.00		
0210 7129902 MISC. SHEAR CONNECTORS	576.000	EA	6.00000	3456.00	7.91000	4556.16		
0220 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	52.000	LF	350.00000	18200.00	320.00000	16640.00		
SECTION TOTALS			$	311,975.00	$	294,998.66	$	
SECTION 0003 ROADWAY ITEMS BRG. NO. N08621 - J3B0801D								
0230 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1750.00000	1750.00	6100.00000	6100.00		
0240 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	72.000	SQFT	75.00000	5400.00	75.00000	5400.00		
0250 2079901 MISC. GRADING		LUMP	1200.00000	1200.00	1990.00000	1990.00		
0260 4019901 MISC. PAVEMENT		LUMP	6000.00000	6000.00	15400.00000	15400.00		
0270 6113020 FURNISHING TYPE 2 ROCK BLANKET	10.000	CUYD	20.00000	200.00	52.00000	520.00		
0280 6113040 PLACING TYPE 2 ROCK BLANKET	10.000	CUYD	70.00000	700.00	35.00000	350.00		
0290 6181000 MOBILIZATION		LUMP	35000.00000	35000.00	50000.00000	50000.00		
0300 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	6.000	EA	5.00000	30.00	1.00000	6.00		
SECTION TOTALS			$	50,280.00	$	79,766.00	$	
SECTION 0004 BRIDGE NO. N08621 - J3B0801D								
0310 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	548.000	LF	11.00000	6028.00	7.50000	4110.00		

TABULATION OF BIDS

CALL ORDER : 302
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-302
DISTRICT : 03

COUNTIES : MONTGOMERY LINCOLN
RALLS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0320 2162500 REMOVAL OF EXISTING BRIDGE DECKS	6089.000	SQFT	8.00000	48712.00	7.00000	42623.00		
0330 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	17000.00000	17000.00	10500.00000	10500.00		
0340 7034212 SLAB ON STEEL	749.000	SQYD	290.00000	217210.00	250.00000	187250.00		
0350 7034215 SAFETY BARRIER CURB	542.000	LF	60.00000	32520.00	75.00000	40650.00		
0360 7040101 SUBSTRUCTURE REPAIR (FORMED)	112.000	SQFT	150.00000	16800.00	101.00000	11312.00		
0370 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	12.000	SQFT	135.00000	1620.00	263.00000	3156.00		
0380 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2400.00000	2400.00	2400.00000	2400.00		
0390 7123610 SLAB DRAIN	48.000	EA	315.00000	15120.00	300.00000	14400.00		
0400 7126000 NON-DESTRUCTIVE TESTING	28.000	LF	41.00000	1148.00	41.00000	1148.00		
0410 7129902 MISC. SHEAR CONNECTORS	2216.000	EA	5.00000	11080.00	8.00000	17728.00		
0420 7173001 SILICONE EXPANSION JOINT SEALANT SYSTEM	45.000	LF	270.00000	12150.00	330.00000	14850.00		
SECTION TOTALS			$	381,788.00	$	350,127.00	$	
SECTION 0005 ROADWAY ITEMS BRG. NO. R04951 - J3B0801D								
0430 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1650.00000	1650.00	6600.00000	6600.00		
0440 2079901 MISC. GRADING		LUMP	1200.00000	1200.00	1990.00000	1990.00		
0450 4019901 MISC. PAVEMENT		LUMP	5400.00000	5400.00	16300.00000	16300.00		
0460 6113020 FURNISHING TYPE 2 ROCK BLANKET	103.000	CUYD	23.00000	2369.00	36.00000	3708.00		
0470 6113040 PLACING TYPE 2 ROCK BLANKET	103.000	CUYD	22.00000	2266.00	24.00000	2472.00		
0480 6181000 MOBILIZATION		LUMP	33000.00000	33000.00	45800.00000	45800.00		
0490 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	5.000	EA	5.00000	25.00	1.00000	5.00		
SECTION TOTALS			$	45,910.00	$	76,875.00	$	
SECTION 0006 BRIDGE NO. R04951 - J3B0801D								

TABULATION OF BIDS

CALL ORDER : 302
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-302
DISTRICT : 03

COUNTIES : MONTGOMERY LINCOLN
RALLS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0500 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	311.000	LF	13.00000	4043.00	7.50000	2332.50		
0510 2162500 REMOVAL OF EXISTING BRIDGE DECKS	4295.000	SQFT	8.50000	36507.50	8.50000	36507.50		
0520 7034212 SLAB ON STEEL	461.000	SQYD	300.00000	138300.00	275.00000	126775.00		
0530 7034215 SAFETY BARRIER CURB	311.000	LF	73.00000	22703.00	75.00000	23325.00		
0540 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	10.000	SQFT	135.00000	1350.00	270.00000	2700.00		
0550 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2400.00000	2400.00	2400.00000	2400.00		
0560 7121250 STRENGTHENING EXISTING STRINGERS		LUMP	23000.00000	23000.00	29000.00000	29000.00		
0570 7123610 SLAB DRAIN	28.000	EA	290.00000	8120.00	300.00000	8400.00		
0580 7126000 NON-DESTRUCTIVE TESTING	42.000	LF	31.00000	1302.00	31.00000	1302.00		
0590 7129902 MISC. SHEAR CONNECTORS	808.000	EA	4.50000	3636.00	8.00000	6464.00		
SECTION TOTALS			$	241,361.50	$	239,206.00	$	
SECTION 0007 ROADWAY ITEMS BRG. NO. R05501 - J3B0801D								
0600 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1100.00000	1100.00	7600.00000	7600.00		
0610 2079901 MISC. GRADING		LUMP	1200.00000	1200.00	16000.00000	16000.00		
0620 4019901 MISC. PAVEMENT		LUMP	5000.00000	5000.00	23500.00000	23500.00		
0630 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1800.00000	7200.00	1800.00000	7200.00		
0640 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	400.00000	1600.00	400.00000	1600.00		
0650 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2100.00000	8400.00	2100.00000	8400.00		

CALL ORDER : 302
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-302
DISTRICT : 03

COUNTIES : MONTGOMERY LINCOLN
RALLS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0660 6181000 MOBILIZATION		LUMP	31000.00000	31000.00	45800.00000	45800.00		
0670 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	5.000	EA	5.00000	25.00	1.00000	5.00		
SECTION TOTALS			$	55,525.00	$	110,105.00	$	
SECTION 0008 BRIDGE NO. R05501 - J3B0801D								
0680 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	257.000	LF	12.00000	3084.00	6.30000	1619.10		
0690 2162500 REMOVAL OF EXISTING BRIDGE DECKS	3538.000	SQFT	12.00000	42456.00	9.50000	33611.00		
0700 7034212 SLAB ON STEEL	409.000	SQYD	300.00000	122700.00	300.00000	122700.00		
0710 7034215 SAFETY BARRIER CURB	255.000	LF	70.00000	17850.00	77.00000	19635.00		
0720 7123610 SLAB DRAIN	20.000	EA	290.00000	5800.00	285.00000	5700.00		
0730 7125102 SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER		LUMP	7800.00000	7800.00	7800.00000	7800.00		
0740 7125960 ALUMINUM EPOXY-MASTIC PRIMER		LUMP	2100.10000	2100.10	2100.00000	2100.00		
0750 7126000 NON-DESTRUCTIVE TESTING	40.000	LF	31.00000	1240.00	31.00000	1240.00		
SECTION TOTALS			$	203,030.10	$	194,405.10	$	
CONTRACT TOTALS			$	1,354,659.60	$	1,444,476.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-303
DISTRICT : 03
CONTRACT TIME : 09/01/10 COMPLETION DATE
COUNTIES : LINCOLN
CONTRACT DESCRIPTION : RURAL ROUTE
PROJECT(S) : J3P2146
J3P2146C

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 8,374,042.13	100.0000%
2	0010583	Gershenson Construction Co. Inc.	$ 8,469,220.02	101.1366%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 8,947,709.90	106.8505%
4	0011270	Pace Construction Company, LLC	$ 8,950,000.00	106.8779%
5	0010208	Kozeny-Wagner, Inc.	$ 8,988,249.29	107.3347%
6	0010323	Goodwin Bros. Construction Co.	$ 8,994,691.46	107.4116%
7	0010445	Emery Sapp & Sons Inc.	$ 9,329,044.18	111.4043%
8	0011035	Millstone Bangert, Inc.	$ 9,368,781.31	111.8788%
9	0010223	Magruder Construction Co., Inc.	$ 9,604,346.45	114.6919%
10	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 9,981,183.96	119.1919%
11	0010267	St. Louis Bridge Construction Company	$ 10,195,696.07	121.7536%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to asphalt bids
For bid comparison is J3P2146 - $155,000.00 ML, $24,200.00 A2 Shoulders
J3P2146C - $162,200.00 ML, $2,400.00 A2 Shoulders, $28,400.00 Outer Roads

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P2146								
0010 1041000 TEMPORARY SURFACING	20.000	CUYD	45.00000	900.00	153.99000	3079.80	25.40000	508.00
0020 2013000 CLEARING AND GRUBBING	2.000	ACRE	2700.00000	5400.00	4106.36000	8212.72	3000.00000	6000.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	75000.00000	75000.00	169773.03000	169773.03	70600.00000	70600.00
0040 2031000 CLASS A EXCAVATION	90840.000	CUYD	4.20000	381528.00	2.25000	204390.00	2.63000	238909.20
0050 2032000 CLASS C EXCAVATION	50027.000	CUYD	6.40000	320172.80	6.44000	322173.88	6.25000	312668.75
0060 2035000 UNCLASSIFIED EXCAVATION	85584.000	CUYD	4.90000	419361.60	4.46000	381704.64	4.82000	412514.88
0070 2036000 COMPACTING EMBANKMENT	258286.000	CUYD	0.25000	64571.50	0.50000	129143.00	0.39000	100731.54
0080 2037075 COMPACTING IN CUT	47.300	STA	100.00000	4730.00	911.61000	43119.15	257.50000	12179.75
0090 2039907 MISC. SPECIAL CLASS C EXCAVATION	8309.000	CUYD	10.20000	84751.80	5.10000	42375.90	11.50000	95553.50
0100 2063000 CLASS 3 EXCAVATION	1077.000	CUYD	10.00000	10770.00	8.59000	9251.43	6.60000	7108.20
0110 2063100 CLASS 3 EXCAVATION IN ROCK	410.000	CUYD	38.00000	15580.00	127.87000	52426.70	90.00000	36900.00
0120 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	33462.000	SQYD	4.50000	150579.00	3.94000	131840.28	7.10000	237580.20
0130 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	199.000	TONS	33.15000	6596.85	21.79000	4336.21	35.50000	7064.50
0140 4019905 MISC. OPTIONAL PAVEMENT	1062.000	SQYD	33.25000	35311.50	20.00000	21240.00	36.75000	39028.50
0150 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	73.900	TONS	132.00000	9754.80	128.34000	9484.33	141.75000	10475.33
0160 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	132.100	TONS	92.50000	12219.25	130.00000	17173.00	120.75000	15951.08
0170 4071005 TACK COAT	40.000	GAL	10.00000	400.00	5.13000	205.20	10.50000	420.00
0180 6044011 PIPE COLLAR, TYPE A	1.000	EA	940.00000	940.00	502.00000	502.00	1200.00000	1200.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0190 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	5335.00000	10670.00	6416.18000	12832.36	6562.50000	13125.00
0200 6061010 GUARDRAIL TYPE A	838.000	LF	14.74000	12352.12	18.48000	15486.24	18.90000	15838.20
0210 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	113.000	LF	25.29000	2857.77	32.85000	3712.05	33.60000	3796.80
0220 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	150.000	LF	24.13000	3619.50	36.96000	5544.00	37.80000	5670.00
0230 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1512.50000	6050.00	1642.54000	6570.16	1680.00000	6720.00
0240 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	273.92000	1095.68	307.98000	1231.92	315.00000	1260.00
0250 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000	EA	1815.00000	14520.00	1950.52000	15604.16	1995.00000	15960.00
0260 6066610 END ANCHOR	2.000	EA	711.55000	1423.10	1231.91000	2463.82	1260.00000	2520.00
0270 6083006 6 IN. CONCRETE MEDIAN STRIP	207.900	SQYD	37.50000	7796.25	31.51000	6550.93	67.00000	13929.30
0280 6089905 MISC. CONCRETE SURFACE (4 IN. NON-REINFORCED)	1273.000	SQYD	21.00000	26733.00	17.27000	21984.71	25.00000	31825.00
0290 6091052 CURB AND GUTTER TYPE B	855.000	LF	21.00000	17955.00	15.95000	13637.25	25.90000	22144.50
0300 6094010 DRAIN BASIN	4.000	EA	7200.00000	28800.00	3491.43000	13965.72	3285.00000	13140.00
0310 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	407.000	CUYD	13.50000	5494.50	13.18000	5364.26	23.00000	9361.00
0320 6096041 PLACING TYPE 1 ROCK DITCH LINER	407.000	CUYD	24.00000	9768.00	18.25000	7427.75	10.00000	4070.00
0330 6097000 ROCK LINING	41.000	CUYD	70.00000	2870.00	28.86000	1183.26	52.00000	2132.00
0340 6099903 MISC. MEDIAN CURB	1176.000	LF	8.00000	9408.00	9.05000	10642.80	20.00000	23520.00
0350 6113020 FURNISHING TYPE 2 ROCK BLANKET	730.000	CUYD	17.70000	12921.00	13.19000	9628.70	23.00000	16790.00
0360 6113040 PLACING TYPE 2 ROCK BLANKET	730.000	CUYD	20.00000	14600.00	9.10000	6643.00	10.00000	7300.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0370 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	4.000	EA	3500.00000	14000.00	3593.06000	14372.24	3675.00000	14700.00
0380 6122020 REPLACEMENT SAND BARREL	2.000	EA	700.00000	1400.00	615.95000	1231.90	630.00000	1260.00
0390 6122030 IMPACT ATTENUATOR (RELOCATION)	4.000	EA	500.00000	2000.00	513.29000	2053.16	525.00000	2100.00
0400 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000	EA	850.00000	850.00	777.13000	777.13	934.80000	934.80
0410 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	2.000	EA	900.00000	1800.00	1840.67000	3681.34	957.60000	1915.20
0420 6161005 CONSTRUCTION SIGNS	1269.000	SQFT	15.00000	19035.00	11.81000	14986.89	7.90000	10025.10
0430 6161020 CHANNELIZER (DRUM-LIKE)	103.000	EA	100.00000	10300.00	29.77000	3066.31	42.00000	4326.00
0440 6161025 CHANNELIZER (TRIM LINE)	21.000	EA	100.00000	2100.00	29.77000	625.17	42.00000	882.00
0450 6161030 TYPE III MOVEABLE BARRICADE	19.000	EA	165.00000	3135.00	169.39000	3218.41	210.00000	3990.00
0460 6161040 FLASHING ARROW PANEL	2.000	EA	2100.00000	4200.00	2155.84000	4311.68	2100.00000	4200.00
0470 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	4500.00000	18000.00	4619.65000	18478.60	9450.00000	37800.00
0480 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	100.00000	400.00	102.66000	410.64	105.00000	420.00
0490 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	125.00000	250.00	128.32000	256.64	210.00000	420.00
0500 6162010 WORK ZONE LIGHTING		LUMP	3000.00000	3000.00	8452.75000	8452.75	28110.00000	28110.00
0510 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	4515.000	LF	30.00000	135450.00	25.66000	115854.90	26.25000	118518.75
0520 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1270.000	LF	7.00000	8890.00	7.19000	9131.30	7.35000	9334.50
0530 6181000 MOBILIZATION		LUMP	125000.00000	125000.00	207308.00000	207308.00	285000.00000	285000.00
0540 6191000 PAVEMENT EDGE TREATMENT	3328.000	LF	3.35000	11148.80	2.22000	7388.16	3.25000	10816.00

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0550 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	217.000 LF	18.00000	3906.00	18.48000	4010.16	18.90000	4101.30
0560 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	29.000 EA	280.00000	8120.00	287.45000	8336.05	294.00000	8526.00
0570 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	8.000 EA	280.00000	2240.00	287.45000	2299.60	294.00000	2352.00
0580 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	22321.000 LF	1.10000	24553.10	1.13000	25222.73	1.15000	25669.15
0590 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	930.000 LF	1.10000	1023.00	1.13000	1050.90	1.15000	1069.50
0600 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9282.000 LF	0.40000	3712.80	0.41000	3805.62	0.42000	3898.44
0610 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3526.000 LF	0.40000	1410.40	0.41000	1445.66	0.42000	1480.92
0620 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1613.000 LF	0.80000	1290.40	0.82000	1322.66	0.84000	1354.92
0630 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	16823.000 LF	0.12000	2018.76	0.12000	2018.76	0.13000	2186.99
0640 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	24319.000 LF	0.12000	2918.28	0.12000	2918.28	0.13000	3161.47
0650 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	323.000 LF	0.24000	77.52	0.25000	80.75	0.25000	80.75
0660 6206120 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., YELLOW	1287.000 LF	0.24000	308.88	2.05000	2638.35	0.25000	321.75
0670 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	900.000 LF	2.00000	1800.00	0.26000	234.00	2.10000	1890.00

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0680 6207001 PAVEMENT MARKING REMOVAL	26459.000 LF	0.25000	6614.75	8.21000	217228.39	0.26000	6879.34
0690 6209903 MISC. 3M STAMARK REMOVABLE BLACK LINE MASK	2841.000 LF	2.43000	6903.63	2.49000	7074.09	2.55000	7244.55
0700 6214600A FLOWABLE BACKFILL	9.000 CUYD	210.00000	1890.00	169.39000	1524.51	152.00000	1368.00
0710 6229905 MISC. COLDMILLING (DEPTH TRANSITION)	127.800 SQYD	11.00000	1405.80	7.70000	984.06	8.40000	1073.52
0720 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	3090.000 SQYD	2.10000	6489.00	1.81000	5592.90	2.80000	8652.00
0730 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	58.300 STA	85.00000	4955.50	20.53000	1196.90	157.50000	9182.25
0740 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	30000.00000	30000.00	25664.74000	25664.74	26700.00000	26700.00
0750 7032001 CLASS B CONCRETE (CULVERTS)	6.000 CUYD	630.00000	3780.00	439.41000	2636.46	557.50000	3345.00
0760 7061030 REINFORCING STEEL (CULVERTS)	220.000 LB	2.00000	440.00	2.05000	451.00	2.25000	495.00
0770 7250315A 15 IN. PIPE GROUP B	82.000 LF	35.00000	2870.00	27.00000	2214.00	23.20000	1902.40
0780 7250324A 24 IN. PIPE GROUP B	53.000 LF	42.00000	2226.00	33.02000	1750.06	29.15000	1544.95
0790 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	371.000 LF	33.00000	12243.00	31.97000	11860.87	35.50000	13170.50
0800 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	6.000 LF	52.00000	312.00	51.43000	308.58	57.50000	345.00
0810 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	57.000 LF	57.00000	3249.00	47.28000	2694.96	64.15000	3656.55
0820 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	126.000 LF	80.00000	10080.00	62.83000	7916.58	74.90000	9437.40
0830 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	249.000 LF	105.00000	26145.00	94.65000	23567.85	105.50000	26269.50
0840 7261548 48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	304.000 LF	115.00000	34960.00	120.42000	36607.68	128.00000	38912.00

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
0850 7262324 24 IN. CLASS III REINFORCED CONC. PIPE CULVERT (GASKET TYPE)	31.000 LF	54.00000	1674.00	41.16000	1275.96	61.60000	1909.60
0860 7265024 JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	45.000 LF	800.00000	36000.00	811.01000	36495.45	999.20000	44964.00
0870 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	3.000 FT	435.00000	1305.00	284.57000	853.71	361.00000	1083.00
0880 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	360.00000	720.00	306.95000	613.90	1297.50000	2595.00
0890 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	400.00000	800.00	345.96000	691.92	1336.00000	2672.00
0900 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	570.00000	1710.00	534.85000	1604.55	3802.00000	11406.00
0910 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	915.00000	915.00	641.62000	641.62	1604.00000	1604.00
0920 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1135.00000	2270.00	838.72000	1677.44	2140.00000	4280.00
0930 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1550.00000	3100.00	1112.82000	2225.64	2448.00000	4896.00
0940 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	2000.00000	8000.00	1534.75000	6139.00	2785.00000	11140.00
0950 8051000A SEEDING - COOL SEASON MIXTURES	20.100 ACRE	1385.00000	27838.50	1421.83000	28578.78	1506.00000	30270.60
0960 8052000A SEEDING - WARM SEASON MIXTURES	3.200 ACRE	1685.00000	5392.00	1729.80000	5535.36	1720.00000	5504.00
0970 8061010A TYPE B BERM	5817.000 LF	2.15000	12506.55	0.41000	2384.97	0.36000	2094.12
0980 8061011 SLOPE DRAINS	1194.000 LF	5.85000	6984.90	5.20000	6208.80	0.75000	895.50
0990 8061016 SEDIMENT REMOVAL	147.000 CUYD	30.00000	4410.00	11.76000	1728.72	9.35000	1374.45
1000 8061017 TEMPORARY SEEDING AND MULCHING	5.800 ACRE	785.00000	4553.00	805.87000	4674.05	395.85000	2295.93

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
1010 8061019 SILT FENCE	5181.000	LF	1.85000	9584.85	2.85000	14765.85	1.75000	9066.75
1020 8061021 TYPE I DITCH CHECK	51.000	EA	65.00000	3315.00	78.06000	3981.06	94.50000	4819.50
1030 8061022 TYPE II DITCH CHECK	34.000	EA	130.00000	4420.00	156.04000	5305.36	194.25000	6604.50
1040 8061025 INLET CHECK	4.000	EA	80.00000	320.00	111.20000	444.80	105.00000	420.00
SECTION TOTALS			$	2,492,221.44	$	2,656,993.67	$	2,715,413.68
SECTION 0002 ALT PVMT A ITEMS - J3P2146								
1050 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	9699.800	SQYD	35.00000	339493.00	40.00000	387992.00	42.65000	413696.47
1060 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	15040.600	SQYD	35.00000	526421.00	36.50000	548981.90	37.00000	556502.20
SECTION TOTALS			$	865,914.00	$	936,973.90	$	970,198.67
SECTION 0003 ALT PVMT B ITEMS - J3P2146								
1070 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	9699.800	SQYD						
1080 4039905 MISC. 12.5 INCHES, ASPH. CONC. PAVEMENT SP125C	15040.600	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0004 ALT SHLD C ITEMS - J3P2146								
1090 5021340 TYPE A2 SHOULDER	7157.500	SQYD			25.00000	178937.50		
SECTION TOTALS			$		$	178,937.50	$	
SECTION 0005 ALT SHLD D ITEMS - J3P2146								
1100 4010150 TYPE A2 SHOULDER	7157.500	SQYD	25.50000	182516.25			26.50000	189673.75
SECTION TOTALS			$	182,516.25	$		$	189,673.75
SECTION 0006 HIGHWAY LIGHTING ITEMS - J3P2146								

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
1110 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	3.000 EA	2552.00000	7656.00	2619.86000	7859.58	2680.00000	8040.00
1120 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	9.000 EA	2224.00000	20016.00	2283.13000	20548.17	2335.00000	21015.00
1130 9011106 BRACKET ARM, 6 FT. OR 1.8 M	3.000 EA	282.00000	846.00	289.50000	868.50	296.00000	888.00
1140 9011115 BRACKET ARM, 15 FT. OR 4.6 M	9.000 EA	449.00000	4041.00	460.94000	4148.46	472.00000	4248.00
1150 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	12.000 EA	218.00000	2616.00	223.80000	2685.60	229.00000	2748.00
1160 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	3942.00000	7884.00	4046.82000	8093.64	4145.00000	8290.00
1170 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	83.000 LF	6.85000	568.55	7.03000	583.49	7.20000	597.60
1180 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	460.000 LF	10.98000	5050.80	11.27000	5184.20	11.50000	5290.00
1190 9013005 CONDUIT, 5 IN. RIGID, IN TRENCH	704.000 LF	7.24000	5096.96	7.43000	5230.72	7.60000	5350.40
1200 9014004 CONDUIT, 4 IN. RIGID, PUSHED	376.000 LF	19.83000	7456.08	20.36000	7655.36	20.50000	7708.00
1210 9015010 TRENCHING TYPE I	2409.000 LF	2.74000	6600.66	2.81000	6769.29	2.90000	6986.10
1220 9015030 TRENCHING TYPE III	1045.000 LF	10.22000	10679.90	10.49000	10962.05	10.75000	11233.75
1230 9016110 PULL BOX, PREFORMED CLASS 1	11.000 EA	900.00000	9900.00	923.93000	10163.23	945.00000	10395.00
1240 9017002 CABLE, 2 AWG 1 CONDUCTOR	330.000 LF	1.79000	590.70	1.84000	607.20	1.90000	627.00
1250 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1350.000 LF	0.21000	283.50	0.22000	297.00	0.22000	297.00
1260 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	4930.000 LF	2.50000	12325.00	2.57000	12670.10	2.65000	13064.50
1270 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	12.000 EA	1054.00000	12648.00	1082.03000	12984.36	1100.00000	13200.00
1280 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	2.000 EA	3942.00000	7884.00	4046.82000	8093.64	4140.00000	8280.00
SECTION TOTALS		$	122,143.15	$	125,404.59	$	128,258.35

SECTION 0007 TRAFFIC SIGNAL ITEMS - J3P2146

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
1290 9020513 SIGNAL HEAD, TYPE 3B	16.000 EA	809.00000	12944.00	830.51000	13288.16	850.00000	13600.00
1300 9021413 SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	2.000 EA	2997.00000	5994.00	3076.69000	6153.38	3145.00000	6290.00
1310 9023215 POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	1.000 EA	3999.00000	3999.00	4105.33000	4105.33	4200.00000	4200.00
1320 9023225 POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	1.000 EA	4812.00000	4812.00	4939.95000	4939.95	5000.00000	5000.00
1330 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	1.000 EA	5385.00000	5385.00	5528.18000	5528.18	5650.00000	5650.00
1340 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	1.000 EA	5525.00000	5525.00	5671.91000	5671.91	5800.00000	5800.00
1350 9023325 POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M	1.000 EA	6850.00000	6850.00	7032.14000	7032.14	7200.00000	7200.00
1360 9023335 POST, TYPE B, LONGEST ARM 35 FT. OR 10 7 M	1.000 EA	8180.00000	8180.00	8397.50000	8397.50	8550.00000	8550.00
1370 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	2.000 EA	9785.00000	19570.00	10045.18000	20090.36	10200.00000	20400.00
1380 9024300 SYSTEM MASTER	1.000 EA	5787.00000	5787.00	5940.87000	5940.87	6025.00000	6025.00
1390 9024340 SPREAD SPECTRUM TELEMETRY RADIO	2.000 EA	2390.00000	4780.00	2453.55000	4907.10	2500.00000	5000.00
1400 9024350 900 MHZ OMNIDIRECTIONAL ANTENNA, 10DB GAIN	2.000 EA	527.00000	1054.00	541.01000	1082.02	550.00000	1100.00
1410 9024975 VIDEO DETECTION SYSTEM	2.000 EA	17172.00000	34344.00	17628.59000	35257.18	18030.00000	36060.00
1420 9025300 CONDUIT, 3 IN., TRENCH	563.000 LF	9.55000	5376.65	9.80000	5517.40	10.00000	5630.00
1430 9027504 CONDUIT, 3 IN., EXTERNAL ON STRUCTURE	44.000 LF	40.22000	1769.68	41.29000	1816.76	42.00000	1848.00
1440 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	310.000 LF	0.49000	151.90	0.50000	155.00	0.51000	158.10
1450 9028311 CABLE, 16 AWG 7 CONDUCTOR	1980.000 LF	1.76000	3484.80	1.81000	3583.80	1.85000	3663.00
1460 9028810 PULL BOX, PREFORMED CLASS 1	1.000 EA	796.00000	796.00	817.17000	817.17	835.00000	835.00
1470 9028811 PULL BOX, PREFORMED CLASS 2	7.000 EA	971.00000	6797.00	996.82000	6977.74	1020.00000	7140.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1480 9029100 BASE, CONCRETE	21.100	CUYD	1217.00000	25678.70	1249.36000	26361.50	1280.00000	27008.00
SECTION TOTALS			$	163,278.73	$	167,623.45	$	171,157.10
SECTION 0008 HIGHWAY SIGNING ITEMS - J3P2146								
1490 9031010 CONCRETE FOOTINGS, EMBEDDED	9.600	CUYD	1800.00000	17280.00	1231.91000	11826.34	1260.00000	12096.00
1500 9031210 STRUCTURAL STEEL POSTS	7240.000	LB	1.98000	14335.20	2.82000	20416.80	2.89000	20923.60
1510 9031220 PIPE POSTS	250.000	LB	2.14000	535.00	2.87000	717.50	2.94000	735.00
1520 9031240 BREAKAWAY ASSEMBLY	31.000	EA	65.11000	2018.41	82.13000	2546.03	84.00000	2604.00
1530 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	26.000	EA	34.51000	897.26	36.96000	960.96	37.80000	982.80
1540 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	47.000	EA	27.34000	1284.98	33.88000	1592.36	34.65000	1628.55
1550 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	8.000	EA	27.34000	218.72	33.88000	271.04	34.65000	277.20
1560 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	23.000	EA	34.51000	793.73	36.96000	850.08	37.80000	869.40
1570 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	8.000	EA	34.51000	276.08	36.96000	295.68	37.80000	302.40
1580 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	309.000	LF	9.10000	2811.90	12.32000	3806.88	12.60000	3893.40
1590 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	75.000	LF	19.26000	1444.50	24.64000	1848.00	25.20000	1890.00
1600 9035004 TYPE SHR2L-1 SIGN	571.000	SQFT	17.17000	9804.07	18.48000	10552.08	18.90000	10791.90
1610 9035011 SIGN, TYPE STR2L-3	575.000	SQFT	17.80000	10235.00	19.51000	11218.25	19.95000	11471.25
1620 9035015 TYPE IV OBJECT MARKER	4.000	EA	127.33000	509.32	102.66000	410.64	105.00000	420.00
1630 9035066 SIGNAL SIGN, TYPE SHR2L-3	40.000	SQFT	18.83000	753.20	71.86000	2874.40	73.50000	2940.00
1640 9039902 MISC. INSTALLING PSST BREAKAWAY ASSEMBL	22.000	EA	53.50000	1177.00	102.66000	2258.52	105.00000	2310.00
1650 9039903 MISC. PSST POST ANCHOR SLEEVE, 2.5 IN	60.000	LF	28.89000	1733.40	30.80000	1848.00	31.50000	1890.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1660 9039903 MISC. PSST POST, 2.5 IN., 12 GA.	271.000	LF	10.17000	2756.07	14.37000	3894.27	14.70000	3983.70
SECTION TOTALS			$	68,863.84	$	78,187.83	$	80,009.20
SECTION 0009 BRIDGE NO. A7621 - J3P2146								
1670 2061000 CLASS 1 EXCAVATION	470.000	CUYD	25.00000	11750.00	18.68000	8779.60	25.00000	11750.00
1680 5031010 BRIDGE APPROACH SLAB (BRIDGE)	445.000	SQYD	190.00000	84550.00	203.42000	90521.90	210.00000	93450.00
1690 7021012 STRUCTURAL STEEL PILES (12 IN.)	2706.000	LF	75.00000	202950.00	69.69000	188581.14	55.00000	148830.00
1700 7026000 PRE-BORE FOR PILING	1356.000	LF	39.00000	52884.00	25.16000	34116.96	52.00000	70512.00
1710 7027000 PILE POINT REINFORCEMENT	156.000	EA	115.00000	17940.00	92.61000	14447.16	115.00000	17940.00
1720 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	491.900	CUYD	345.00000	169705.50	362.17000	178151.42	515.00000	253328.50
1730 7034213 SLAB ON CONCRETE I-GIRDER	3074.000	SQYD	208.00000	639392.00	232.25000	713936.50	240.00000	737760.00
1740 7034610 CORRAL CURB	730.000	LF	91.00000	66430.00	90.86000	66327.80	88.00000	64240.00
1750 7034620 FORM LINERS	319.000	SQYD	32.00000	10208.00	74.71000	23832.49	140.00000	44660.00
1760 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	3328.000	LF	150.00000	499200.00	137.97000	459164.16	160.00000	532480.00
1770 7061060 REINFORCING STEEL (BRIDGES)	57690.000	LB	1.05000	60574.50	0.98000	56536.20	0.99000	57113.10
1780 7110600 AESTHETIC CONCRETE STAIN		LUMP	26500.00000	26500.00	26674.55000	26674.55	36000.00000	36000.00
1790 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	36.000	EA	460.00000	16560.00	802.09000	28875.24	600.00000	21600.00
1800 7123610 SLAB DRAIN	32.000	EA	305.00000	9760.00	318.64000	10196.48	325.00000	10400.00
1810 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	51000.00000	51000.00	49361.54000	49361.54	55000.00000	55000.00
1820 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2750.00000	5500.00	3636.00000	7272.00	3000.00000	6000.00
1830 7161000 PLAIN NEOPRENE BEARING PAD	20.000	EA	130.00000	2600.00	91.02000	1820.40	160.00000	3200.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
1840 7161002 LAMINATED NEOPRENE BEARING PAD	60.000	EA	130.00000	7800.00	144.86000	8691.60	150.00000	9000.00
SECTION TOTALS			$	1,935,304.00	$	1,967,287.14	$	2,173,263.60
SECTION 0010 ROADWAY ITEMS - J3P2146C								
1850 1041000 TEMPORARY SURFACING	20.000	CUYD	45.00000	900.00	153.99000	3079.80	25.00000	500.00
1860 2013000 CLEARING AND GRUBBING	2.000	ACRE	2700.00000	5400.00	4380.46000	8760.92	3000.00000	6000.00
1870 2022010 REMOVAL OF IMPROVEMENTS		LUMP	6000.00000	6000.00	59444.13000	59444.13	6000.00000	6000.00
1880 2031000 CLASS A EXCAVATION	146823.000	CUYD	4.20000	616656.60	2.20000	323010.60	2.60000	381739.80
1890 2032000 CLASS C EXCAVATION	9491.000	CUYD	6.40000	60742.40	5.10000	48404.10	7.45000	70707.95
1900 2036000 COMPACTING EMBANKMENT	83613.000	CUYD	0.25000	20903.25	0.50000	41806.50	0.40000	33445.20
1910 2037075 COMPACTING IN CUT	40.500	STA	100.00000	4050.00	911.61000	36920.21	275.00000	11137.50
1920 2063000 CLASS 3 EXCAVATION	1204.000	CUYD	10.00000	12040.00	8.38000	10089.52	10.00000	12040.00
1930 2063100 CLASS 3 EXCAVATION IN ROCK	64.000	CUYD	55.00000	3520.00	127.87000	8183.68	90.00000	5760.00
1940 2142000 FURNISHING ROCK FILL	370.000	CUYD	11.00000	4070.00	13.40000	4958.00	17.00000	6290.00
1950 2143000 PLACING ROCK FILL	370.000	CUYD	12.00000	4440.00	4.16000	1539.20	8.00000	2960.00
1960 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	647.000	SQYD	4.50000	2911.50	5.87000	3797.89	9.00000	5823.00
1970 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	34666.000	SQYD	4.50000	155997.00	4.01000	139010.66	5.25000	181996.50
1980 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	161.000	TONS	84.50000	13604.50	111.86000	18009.46	115.50000	18595.50
1990 4030301 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250E MIX)	277.000	TONS	81.00000	22437.00	90.05000	24943.85	115.50000	31993.50
2000 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	169.000	TONS	81.00000	13689.00	109.40000	18488.60	115.50000	19519.50

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
2010 4071005 TACK COAT	40.000	GAL	10.00000	400.00	5.13000	205.20	10.50000	420.00
2020 5021106 CONCRETE PAVEMENT (6 IN. NON-REINF)	343.000	SQYD	35.50000	12176.50	33.95000	11644.85	50.00000	17150.00
2030 6063016 TYPE B CRASHWORTHY END TERMINAL	2.000	EA	3575.00000	7150.00	6672.83000	13345.66	6825.00000	13650.00
2040 6079902 MISC. GATE AND FENCING RELOCATION	1.000	EA	2033.00000	2033.00	1847.86000	1847.86	1890.00000	1890.00
2050 6091052 CURB AND GUTTER TYPE B	1072.000	LF	21.00000	22512.00	17.60000	18867.20	26.00000	27872.00
2060 6097000 ROCK LINING	77.000	CUYD	48.00000	3696.00	28.86000	2222.22	45.00000	3465.00
2070 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	4.000	EA	675.00000	2700.00	450.49000	1801.96	375.00000	1500.00
2080 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	1.000	EA	1050.00000	1050.00	827.94000	827.94	625.00000	625.00
2090 6149902 MISC. MODIFIED 4 X 2 GRATE AND BEARING PLATE	2.000	EA	980.00000	1960.00	1114.24000	2228.48	1140.00000	2280.00
2100 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	500.000	LF	60.00000	30000.00	58.52000	29260.00	50.00000	25000.00
2110 6181000 MOBILIZATION		LUMP	150000.00000	150000.00	116221.75000	116221.75	285000.00000	285000.00
2120 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	704.000	SQYD	9.50000	6688.00	5.39000	3794.56	8.40000	5913.60
2130 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	10000.00000	10000.00	25664.74000	25664.74	31950.00000	31950.00
2140 7250318A 18 IN. PIPE GROUP B	102.000	LF	25.00000	2550.00	26.41000	2693.82	24.00000	2448.00
2150 7250324A 24 IN. PIPE GROUP B	53.000	LF	27.00000	1431.00	31.72000	1681.16	28.00000	1484.00
2160 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1258.000	LF	35.00000	44030.00	29.38000	36960.04	33.00000	41514.00
2170 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	96.000	LF	52.00000	4992.00	36.68000	3521.28	44.00000	4224.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
2180 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	117.000 LF	90.00000	10530.00	62.22000	7279.74	78.00000	9126.00
2190 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	274.000 LF	95.00000	26030.00	81.18000	22243.32	95.00000	26030.00
2200 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	78.000 LF	115.00000	8970.00	96.68000	7541.04	115.00000	8970.00
2210 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	198.000 LF	135.00000	26730.00	141.09000	27935.82	150.00000	29700.00
2220 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	13.000 FT	520.00000	6760.00	240.57000	3127.41	185.00000	2405.00
2230 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	9.000 FT	325.00000	2925.00	232.42000	2091.78	262.20000	2359.80
2240 7319913 MISC. MODIFIED DROP INLETS	10.000 FT	315.00000	3150.00	232.85000	2328.50	262.20000	2622.00
2250 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	370.00000	740.00	311.31000	622.62	200.00000	400.00
2260 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	400.00000	800.00	345.94000	691.88	225.00000	450.00
2270 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	820.00000	820.00	534.85000	534.85	1500.00000	1500.00
2280 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	915.00000	915.00	641.62000	641.62	1575.00000	1575.00
2290 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1900.00000	1900.00	1112.82000	1112.82	2450.00000	2450.00
2300 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	2000.00000	8000.00	1410.74000	5642.96	1100.00000	4400.00
2310 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	3170.00000	6340.00	2735.06000	5470.12	3200.00000	6400.00
2320 7329902 MISC. 18 IN. RCP END CAPS	17.000 EA	180.00000	3060.00	729.32000	12398.44	150.00000	2550.00

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
2330 7329902 MISC. 48 IN RCP END CAPS	2.000	EA	390.00000	780.00	1832.99000	3665.98	260.00000	520.00
2340 8051000A SEEDING - COOL SEASON MIXTURES	9.600	ACRE	1385.00000	13296.00	1421.83000	13649.57	1505.00000	14448.00
2350 8052000A SEEDING - WARM SEASON MIXTURES	12.100	ACRE	1685.00000	20388.50	1729.80000	20930.58	1720.00000	20812.00
2360 8061010A TYPE B BERM	3679.000	LF	2.15000	7909.85	0.41000	1508.39	0.60000	2207.40
2370 8061011 SLOPE DRAINS	108.000	LF	5.85000	631.80	4.60000	496.80	10.00000	1080.00
2380 8061016 SEDIMENT REMOVAL	137.000	CUYD	30.00000	4110.00	11.76000	1611.12	20.00000	2740.00
2390 8061017 TEMPORARY SEEDING AND MULCHING	10.000	ACRE	785.00000	7850.00	805.87000	8058.70	400.00000	4000.00
2400 8061019 SILT FENCE	4710.000	LF	1.85000	8713.50	2.84000	13376.40	2.00000	9420.00
2410 8061022 TYPE II DITCH CHECK	83.000	EA	130.00000	10790.00	156.12000	12957.96	200.00000	16600.00
2420 8061025 INLET CHECK	7.000	EA	80.00000	560.00	112.42000	786.94	105.00000	735.00
2430 9035015 TYPE IV OBJECT MARKER	4.000	EA	127.33000	509.32	102.66000	410.64	105.00000	420.00
SECTION TOTALS			$	1,433,938.72	$	1,200,351.84	$	1,434,814.25
SECTION 0011 ALT PVMT A ITEMS - J3P2146C								
2440 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	27770.000	SQYD	35.00000	971950.00	37.22000	1033599.40	33.50000	930295.00
SECTION TOTALS			$	971,950.00	$	1,033,599.40	$	930,295.00
SECTION 0012 ALT PVMT B ITEMS - J3P2146C								
2450 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	27770.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0013 ALT SHLD C ITEMS - J3P2146C								
2460 5021340 TYPE A2 SHOULDER	723.000	SQYD			30.43000	22000.89		
SECTION TOTALS			$		$	22,000.89	$	
SECTION 0014 ALT SHLD D ITEMS - J3P2146C								

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(2) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
2470 4010150 TYPE A2 SHOULDER	723.000 SQYD	25.50000	18436.50			28.25000	20424.75
SECTION TOTALS		$	18,436.50	$		$	20,424.75
SECTION 0015 ALT PVMT E ITEMS OUTER ROADS - J3P2146C							
2480 5021305 CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	5557.000 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0016 ALT PVMT F ITEMS OUTER ROADS - J3P2146C							
2490 4010105 5 3/4 INCHES, BITUMINOUS PAVEMENT	5557.000 SQYD	21.50000	119475.50	18.33000	101859.81	24.15000	134201.55
SECTION TOTALS		$	119,475.50	$	101,859.81	$	134,201.55
CONTRACT TOTALS		$	8,374,042.13	$	8,469,220.02	$	8,947,709.90

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-303
DISTRICT : 03
COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P2146								
0010 1041000 TEMPORARY SURFACING	20.000	CUYD	175.00000	3500.00	327.13000	6542.60	15.00000	300.00
0020 2013000 CLEARING AND GRUBBING	2.000	ACRE	3890.31000	7780.62	4118.72000	8237.44	3890.00000	7780.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	225000.00000	225000.00	134122.27000	134122.27	164249.00000	164249.00
0040 2031000 CLASS A EXCAVATION	90840.000	CUYD	2.19000	198939.60	3.23000	293413.20	2.40000	218016.00
0050 2032000 CLASS C EXCAVATION	50027.000	CUYD	6.27000	313669.29	6.62000	331178.74	6.87000	343685.49
0060 2035000 UNCLASSIFIED EXCAVATION	85584.000	CUYD	4.34000	371434.56	4.58000	391974.72	4.60000	393686.40
0070 2036000 COMPACTING EMBANKMENT	258286.000	CUYD	0.49000	126560.14	0.52000	134308.72	0.55000	142057.30
0080 2037075 COMPACTING IN CUT	47.300	STA	887.95000	42000.04	936.74000	44307.80	888.00000	42002.40
0090 2039907 MISC. SPECIAL CLASS C EXCAVATION	8309.000	CUYD	4.97000	41295.73	5.25000	43622.25	5.00000	41545.00
0100 2063000 CLASS 3 EXCAVATION	1077.000	CUYD	8.37000	9014.49	8.84000	9520.68	11.35000	12223.95
0110 2063100 CLASS 3 EXCAVATION IN ROCK	410.000	CUYD	124.56000	51069.60	131.59000	53951.90	39.82000	16326.20
0120 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	33462.000	SQYD	4.10000	137194.20	5.89000	197091.18	4.65000	155598.30
0130 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	199.000	TONS	45.00000	8955.00	35.41000	7046.59	13.50000	2686.50
0140 4019905 MISC. OPTIONAL PAVEMENT	1062.000	SQYD	33.25000	35311.50	24.55000	26072.10	33.25000	35311.50
0150 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	73.900	TONS	132.00000	9754.80	139.40000	10301.66	132.00000	9754.80
0160 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	132.100	TONS	92.50000	12219.25	97.69000	12904.85	92.50000	12219.25
0170 4071005 TACK COAT	40.000	GAL	10.00000	400.00	10.56000	422.40	10.00000	400.00
0180 6044011 PIPE COLLAR, TYPE A	1.000	EA	488.90000	488.90	540.86000	540.86	649.00000	649.00

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0190 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	5335.00000	10670.00	6600.51000	13201.02	5335.00000	10670.00
0200 6061010 GUARDRAIL TYPE A	838.000	LF	14.74000	12352.12	19.01000	15930.38	14.75000	12360.50
0210 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	113.000	LF	25.29000	2857.77	33.79000	3818.27	25.25000	2853.25
0220 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	150.000	LF	24.13000	3619.50	38.02000	5703.00	24.13000	3619.50
0230 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1512.50000	6050.00	1689.73000	6758.92	1512.00000	6048.00
0240 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	273.92000	1095.68	316.82000	1267.28	273.90000	1095.60
0250 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000	EA	1815.00000	14520.00	2006.55000	16052.40	1815.00000	14520.00
0260 6066610 END ANCHOR	2.000	EA	711.55000	1423.10	1267.30000	2534.60	711.50000	1423.00
0270 6083006 6 IN. CONCRETE MEDIAN STRIP	207.900	SQYD	58.00000	12058.20	35.65000	7411.64	41.00000	8523.90
0280 6089905 MISC. CONCRETE SURFACE (4 IN. NON-REINFORCED)	1273.000	SQYD	44.00000	56012.00	16.90000	21513.70	25.00000	31825.00
0290 6091052 CURB AND GUTTER TYPE B	855.000	LF	35.50000	30352.50	20.59000	17604.45	20.00000	17100.00
0300 6094010 DRAIN BASIN	4.000	EA	3401.33000	13605.32	4026.72000	16106.88	3125.00000	12500.00
0310 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	407.000	CUYD	12.84000	5225.88	13.56000	5518.92	19.30000	7855.10
0320 6096041 PLACING TYPE 1 ROCK DITCH LINER	407.000	CUYD	17.78000	7236.46	18.78000	7643.46	8.10000	3296.70
0330 6097000 ROCK LINING	41.000	CUYD	28.11000	1152.51	29.69000	1217.29	37.50000	1537.50
0340 6099903 MISC. MEDIAN CURB	1176.000	LF	41.00000	48216.00	6.86000	8067.36	15.00000	17640.00
0350 6113020 FURNISHING TYPE 2 ROCK BLANKET	730.000	CUYD	12.85000	9380.50	13.57000	9906.10	25.00000	18250.00
0360 6113040 PLACING TYPE 2 ROCK BLANKET	730.000	CUYD	8.86000	6467.80	9.36000	6832.80	6.50000	4745.00

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0370 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	4.000 EA	3500.00000	14000.00	4203.03000	16812.12	2750.00000	11000.00
0380 6122020 REPLACEMENT SAND BARREL	2.000 EA	600.00000	1200.00	718.94000	1437.88	165.00000	330.00
0390 6122030 IMPACT ATTENUATOR (RELOCATION)	4.000 EA	500.00000	2000.00	528.04000	2112.16	382.00000	1528.00
0400 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000 EA	756.33000	756.33	798.40000	798.40	1000.00000	1000.00
0410 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	2.000 EA	1792.78000	3585.56	1892.50000	3785.00	991.00000	1982.00
0420 6161005 CONSTRUCTION SIGNS	1269.000 SQFT	11.50000	14593.50	7.92000	10050.48	8.00000	10152.00
0430 6161020 CHANNELIZER (DRUM-LIKE)	103.000 EA	29.00000	2987.00	42.24000	4350.72	20.00000	2060.00
0440 6161025 CHANNELIZER (TRIM LINE)	21.000 EA	29.00000	609.00	42.24000	887.04	18.00000	378.00
0450 6161030 TYPE III MOVEABLE BARRICADE	19.000 EA	165.00000	3135.00	211.22000	4013.18	175.00000	3325.00
0460 6161040 FLASHING ARROW PANEL	2.000 EA	2100.00000	4200.00	2217.77000	4435.54	1000.00000	2000.00
0470 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000 EA	4500.00000	18000.00	1900.95000	7603.80	3000.00000	12000.00
0480 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000 EA	100.00000	400.00	105.61000	422.44	100.00000	400.00
0490 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	125.00000	250.00	132.01000	264.02	150.00000	300.00
0500 6162010 WORK ZONE LIGHTING	LUMP	2000.00000	2000.00	21389.39000	21389.39	10000.00000	10000.00
0510 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	4515.000 LF	25.00000	112875.00	15.06000	67995.90	22.00000	99330.00
0520 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1270.000 LF	7.00000	8890.00	10.71000	13601.70	5.50000	6985.00
0530 6181000 MOBILIZATION	LUMP	485466.03000	485466.03	426819.74000	426819.74	528000.00000	528000.00
0540 6191000 PAVEMENT EDGE TREATMENT	3328.000 LF	6.00000	19968.00	4.43000	14743.04	7.25000	24128.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0550 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	217.000 LF	18.00000	3906.00	24.29000	5270.93	18.00000	3906.00
0560 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	29.000 EA	280.00000	8120.00	406.59000	11791.11	28.00000	812.00
0570 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	8.000 EA	280.00000	2240.00	272.47000	2179.76	28.00000	224.00
0580 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	22321.000 LF	1.10000	24553.10	1.37000	30579.77	1.10000	24553.10
0590 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	930.000 LF	1.10000	1023.00	1.37000	1274.10	1.10000	1023.00
0600 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9282.000 LF	0.40000	3712.80	0.53000	4919.46	0.40000	3712.80
0610 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3526.000 LF	0.40000	1410.40	0.53000	1868.78	0.40000	1410.40
0620 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1613.000 LF	0.80000	1290.40	1.32000	2129.16	0.80000	1290.40
0630 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	16823.000 LF	0.12000	2018.76	0.16000	2691.68	0.12000	2018.76
0640 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	24319.000 LF	0.12000	2918.28	0.16000	3891.04	0.12000	2918.28
0650 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	323.000 LF	0.24000	77.52	0.42000	135.66	0.24000	77.52
0660 6206120 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., YELLOW	1287.000 LF	0.24000	308.88	0.42000	540.54	0.24000	308.88
0670 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	900.000 LF	2.00000	1800.00	1.58000	1422.00	2.00000	1800.00

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0680 6207001 PAVEMENT MARKING REMOVAL	26459.000 LF	0.25000	6614.75	0.53000	14023.27	0.25000	6614.75
0690 6209903 MISC. 3M STAMARK REMOVABLE BLACK LINE MASK	2841.000 LF	2.43000	6903.63	4.22000	11989.02	2.45000	6960.45
0700 6214600A FLOWABLE BACKFILL	9.000 CUYD	164.83000	1483.47	174.25000	1568.25	124.00000	1116.00
0710 6229905 MISC. COLDMILLING (DEPTH TRANSITION)	127.800 SQYD	11.00000	1405.80	11.62000	1485.04	11.00000	1405.80
0720 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	3090.000 SQYD	1.50000	4635.00	3.53000	10907.70	1.50000	4635.00
0730 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	58.300 STA	102.50000	5975.75	83.14000	4847.06	20.00000	1166.00
0740 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	21000.00000	21000.00	40131.07000	40131.07	20170.00000	20170.00
0750 7032001 CLASS B CONCRETE (CULVERTS)	6.000 CUYD	715.00000	4290.00	588.80000	3532.80	509.00000	3054.00
0760 7061030 REINFORCING STEEL (CULVERTS)	220.000 LB	6.00000	1320.00	2.11000	464.20	1.40000	308.00
0770 7250315A 15 IN. PIPE GROUP B	82.000 LF	26.30000	2156.60	27.77000	2277.14	27.00000	2214.00
0780 7250324A 24 IN. PIPE GROUP B	53.000 LF	32.16000	1704.48	33.96000	1799.88	40.00000	2120.00
0790 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	371.000 LF	31.14000	11552.94	32.89000	12202.19	33.00000	12243.00
0800 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	6.000 LF	50.10000	300.60	52.91000	317.46	103.50000	621.00
0810 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	57.000 LF	46.06000	2625.42	48.64000	2772.48	47.40000	2701.80
0820 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	126.000 LF	61.20000	7711.20	64.63000	8143.38	49.00000	6174.00
0830 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	249.000 LF	92.20000	22957.80	97.37000	24245.13	77.50000	19297.50
0840 7261548 48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	304.000 LF	117.30000	35659.20	123.88000	37659.52	79.00000	24016.00

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0850 7262324 24 IN. CLASS III REINFORCED CONC. PIPE CULVERT (GASKET TYPE)	31.000 LF	40.09000	1242.79	42.34000	1312.54	47.00000	1457.00
0860 7265024 JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	45.000 LF	789.43000	35524.35	833.70000	37516.50	680.00000	30600.00
0870 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	3.000 FT	277.20000	831.60	293.59000	880.77	226.70000	680.10
0880 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	298.75000	597.50	315.77000	631.54	228.75000	457.50
0890 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	336.98000	673.96	355.90000	711.80	318.30000	636.60
0900 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	520.82000	1562.46	550.22000	1650.66	260.90000	782.70
0910 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	624.60000	624.60	660.05000	660.05	428.62000	428.62
0920 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	816.83000	1633.66	862.82000	1725.64	587.00000	1174.00
0930 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1083.61000	2167.22	1144.79000	2289.58	802.00000	1604.00
0940 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1494.79000	5979.16	1578.84000	6315.36	1478.00000	5912.00
0950 8051000A SEEDING - COOL SEASON MIXTURES	20.100 ACRE	1400.00000	28140.00	1478.51000	29718.05	1400.00000	28140.00
0960 8052000A SEEDING - WARM SEASON MIXTURES	3.200 ACRE	1600.00000	5120.00	1689.73000	5407.14	1600.00000	5120.00
0970 8061010A TYPE B BERM	5817.000 LF	0.40000	2326.80	0.42000	2443.14	1.70000	9888.90
0980 8061011 SLOPE DRAINS	1194.000 LF	4.50000	5373.00	5.39000	6435.66	8.50000	10149.00
0990 8061016 SEDIMENT REMOVAL	147.000 CUYD	11.46000	1684.62	12.10000	1778.70	27.00000	3969.00
1000 8061017 TEMPORARY SEEDING AND MULCHING	5.800 ACRE	800.00000	4640.00	844.86000	4900.19	800.00000	4640.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
1010 8061019 SILT FENCE	5181.000	LF	1.85000	9584.85	1.95000	10102.95	3.00000	15543.00
1020 8061021 TYPE I DITCH CHECK	51.000	EA	75.00000	3825.00	68.65000	3501.15	136.00000	6936.00
1030 8061022 TYPE II DITCH CHECK	34.000	EA	140.00000	4760.00	137.29000	4667.86	169.00000	5746.00
1040 8061025 INLET CHECK	4.000	EA	75.00000	300.00	84.49000	337.96	302.00000	1208.00
SECTION TOTALS			$	2,840,065.83	$	2,844,217.80	$	2,783,197.00
SECTION 0002 ALT PVMT A ITEMS - J3P2146								
1050 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	9699.800	SQYD			40.98000	397497.80	39.44000	382560.11
1060 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	15040.600	SQYD			39.29000	590945.17	39.59000	595457.35
SECTION TOTALS			$		$	988,442.97	$	978,017.46
SECTION 0003 ALT PVMT B ITEMS - J3P2146								
1070 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	9699.800	SQYD	48.60000	471410.28				
1080 4039905 MISC. 12.5 INCHES, ASPH. CONC. PAVEMENT SP125C	15040.600	SQYD	43.25000	650505.95				
SECTION TOTALS			$	1,121,916.23	$		$	
SECTION 0004 ALT SHLD C ITEMS - J3P2146								
1090 5021340 TYPE A2 SHOULDER	7157.500	SQYD			31.15000	222956.13		
SECTION TOTALS			$		$	222,956.13	$	
SECTION 0005 ALT SHLD D ITEMS - J3P2146								
1100 4010150 TYPE A2 SHOULDER	7157.500	SQYD	28.00000	200410.00			20.00000	143150.00
SECTION TOTALS			$	200,410.00	$		$	143,150.00
SECTION 0006 HIGHWAY LIGHTING ITEMS - J3P2146								

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
1110 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	3.000 EA	2552.00000	7656.00	2139.62000	6418.86	2552.00000	7656.00
1120 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	9.000 EA	2224.00000	20016.00	1955.86000	17602.74	2224.00000	20016.00
1130 9011106 BRACKET ARM, 6 FT. OR 1.8 M	3.000 EA	282.00000	846.00	287.25000	861.75	282.00000	846.00
1140 9011115 BRACKET ARM, 15 FT. OR 4.6 M	9.000 EA	449.00000	4041.00	586.12000	5275.08	449.00000	4041.00
1150 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	12.000 EA	218.00000	2616.00	513.26000	6159.12	218.00000	2616.00
1160 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	3942.00000	7884.00	5699.67000	11399.34	3942.00000	7884.00
1170 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	83.000 LF	6.85000	568.55	9.50000	788.50	6.85000	568.55
1180 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	460.000 LF	10.98000	5050.80	12.14000	5584.40	11.00000	5060.00
1190 9013005 CONDUIT, 5 IN. RIGID, IN TRENCH	704.000 LF	7.24000	5096.96	13.73000	9665.92	7.25000	5104.00
1200 9014004 CONDUIT, 4 IN. RIGID, PUSHED	376.000 LF	19.83000	7456.08	15.84000	5955.84	20.00000	7520.00
1210 9015010 TRENCHING TYPE I	2409.000 LF	2.74000	6600.66	3.17000	7636.53	2.75000	6624.75
1220 9015030 TRENCHING TYPE III	1045.000 LF	10.22000	10679.90	15.31000	15998.95	10.00000	10450.00
1230 9016110 PULL BOX, PREFORMED CLASS 1	11.000 EA	900.00000	9900.00	1096.21000	12058.31	900.00000	9900.00
1240 9017002 CABLE, 2 AWG 1 CONDUCTOR	330.000 LF	1.79000	590.70	1.85000	610.50	1.80000	594.00
1250 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1350.000 LF	0.21000	283.50	1.06000	1431.00	0.20000	270.00
1260 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	4930.000 LF	2.50000	12325.00	4.96000	24452.80	2.50000	12325.00
1270 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	12.000 EA	1054.00000	12648.00	1013.84000	12166.08	1054.00000	12648.00
1280 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	2.000 EA	3942.00000	7884.00	9954.62000	19909.24	3942.00000	7884.00
SECTION TOTALS		$	122,143.15	$	163,974.96	$	122,007.30

SECTION 0007 TRAFFIC SIGNAL ITEMS - J3P2146

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
1290 9020513 SIGNAL HEAD, TYPE 3B	16.000 EA	809.00000	12944.00	1166.97000	18671.52	809.00000	12944.00
1300 9021413 SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	2.000 EA	2997.00000	5994.00	1340.17000	2680.34	2997.00000	5994.00
1310 9023215 POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	1.000 EA	3999.00000	3999.00	4287.69000	4287.69	3999.00000	3999.00
1320 9023225 POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	1.000 EA	4812.00000	4812.00	5001.60000	5001.60	4812.00000	4812.00
1330 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	1.000 EA	5385.00000	5385.00	6256.22000	6256.22	5385.00000	5385.00
1340 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	1.000 EA	5525.00000	5525.00	6435.76000	6435.76	5525.00000	5525.00
1350 9023325 POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M	1.000 EA	6850.00000	6850.00	8434.92000	8434.92	6850.00000	6850.00
1360 9023335 POST, TYPE B, LONGEST ARM 35 FT. OR 10 7 M	1.000 EA	8180.00000	8180.00	11107.86000	11107.86	8180.00000	8180.00
1370 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	2.000 EA	9785.00000	19570.00	5330.04000	10660.08	9785.00000	19570.00
1380 9024300 SYSTEM MASTER	1.000 EA	5787.00000	5787.00	6108.37000	6108.37	5787.00000	5787.00
1390 9024340 SPREAD SPECTRUM TELEMETRY RADIO	2.000 EA	2390.00000	4780.00	1928.40000	3856.80	2390.00000	4780.00
1400 9024350 900 MHZ OMNIDIRECTIONAL ANTENNA, 10DB GAIN	2.000 EA	527.00000	1054.00	679.06000	1358.12	527.00000	1054.00
1410 9024975 VIDEO DETECTION SYSTEM	2.000 EA	17172.00000	34344.00	9855.35000	19710.70	17172.00000	34344.00
1420 9025300 CONDUIT, 3 IN., TRENCH	563.000 LF	9.55000	5376.65	1.32000	743.16	9.50000	5348.50
1430 9027504 CONDUIT, 3 IN., EXTERNAL ON STRUCTURE	44.000 LF	40.22000	1769.68	7.66000	337.04	40.00000	1760.00
1440 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	310.000 LF	0.49000	151.90	14.79000	4584.90	0.50000	155.00
1450 9028311 CABLE, 16 AWG 7 CONDUCTOR	1980.000 LF	1.76000	3484.80	0.53000	1049.40	1.75000	3465.00
1460 9028810 PULL BOX, PREFORMED CLASS 1	1.000 EA	796.00000	796.00	9364.27000	9364.27	796.00000	796.00
1470 9028811 PULL BOX, PREFORMED CLASS 2	7.000 EA	971.00000	6797.00	3231.61000	22621.27	971.00000	6797.00

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
1480 9029100 BASE, CONCRETE	21.100	CUYD	1217.00000	25678.70	1493.30000	31508.63	1217.00000	25678.70
SECTION TOTALS			$	163,278.73	$	174,778.65	$	163,224.20
SECTION 0008 HIGHWAY SIGNING ITEMS - J3P2146								
1490 9031010 CONCRETE FOOTINGS, EMBEDDED	9.600	CUYD	1800.00000	17280.00	1267.30000	12166.08	1800.00000	17280.00
1500 9031210 STRUCTURAL STEEL POSTS	7240.000	LB	1.98000	14335.20	2.90000	20996.00	2.00000	14480.00
1510 9031220 PIPE POSTS	250.000	LB	2.14000	535.00	2.96000	740.00	2.15000	537.50
1520 9031240 BREAKAWAY ASSEMBLY	31.000	EA	65.11000	2018.41	84.49000	2619.19	65.00000	2015.00
1530 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	26.000	EA	34.51000	897.26	38.02000	988.52	34.50000	897.00
1540 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	47.000	EA	27.34000	1284.98	34.85000	1637.95	27.00000	1269.00
1550 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	8.000	EA	27.34000	218.72	34.85000	278.80	27.00000	216.00
1560 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	23.000	EA	34.51000	793.73	38.02000	874.46	34.00000	782.00
1570 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	8.000	EA	34.51000	276.08	38.02000	304.16	34.00000	272.00
1580 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	309.000	LF	9.10000	2811.90	12.67000	3915.03	9.10000	2811.90
1590 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	75.000	LF	19.26000	1444.50	25.35000	1901.25	19.25000	1443.75
1600 9035004 TYPE SHR2L-1 SIGN	571.000	SQFT	17.17000	9804.07	19.01000	10854.71	17.00000	9707.00
1610 9035011 SIGN, TYPE STR2L-3	575.000	SQFT	17.80000	10235.00	20.07000	11540.25	18.00000	10350.00
1620 9035015 TYPE IV OBJECT MARKER	4.000	EA	127.33000	509.32	105.61000	422.44	127.00000	508.00
1630 9035066 SIGNAL SIGN, TYPE SHR2L-3	40.000	SQFT	18.83000	753.20	73.93000	2957.20	19.00000	760.00
1640 9039902 MISC. INSTALLING PSST BREAKAWAY ASSEMBL	22.000	EA	53.50000	1177.00	105.61000	2323.42	53.50000	1177.00
1650 9039903 MISC. PSST POST ANCHOR SLEEVE, 2.5 IN	60.000	LF	28.89000	1733.40	31.68000	1900.80	29.00000	1740.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
1660 9039903 MISC. PSST POST, 2.5 IN., 12 GA.	271.000	LF	10.17000	2756.07	14.79000	4008.09	10.00000	2710.00
SECTION TOTALS			$	68,863.84	$	80,428.35	$	68,956.15
SECTION 0009 BRIDGE NO. A7621 - J3P2146								
1670 2061000 CLASS 1 EXCAVATION	470.000	CUYD	30.00000	14100.00	41.32000	19420.40	49.50000	23265.00
1680 5031010 BRIDGE APPROACH SLAB (BRIDGE)	445.000	SQYD	195.00000	86775.00	168.56000	75009.20	232.00000	103240.00
1690 7021012 STRUCTURAL STEEL PILES (12 IN.)	2706.000	LF	52.00000	140712.00	63.79000	172615.74	44.50000	120417.00
1700 7026000 PRE-BORE FOR PILING	1356.000	LF	20.85000	28272.60	23.89000	32394.84	36.40000	49358.40
1710 7027000 PILE POINT REINFORCEMENT	156.000	EA	108.00000	16848.00	97.16000	15156.96	112.35000	17526.60
1720 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	491.900	CUYD	375.00000	184462.50	361.20000	177674.28	560.00000	275464.00
1730 7034213 SLAB ON CONCRETE I-GIRDER	3074.000	SQYD	215.00000	660910.00	201.03000	617966.22	252.00000	774648.00
1740 7034610 CORRAL CURB	730.000	LF	73.00000	53290.00	69.15000	50479.50	73.00000	53290.00
1750 7034620 FORM LINERS	319.000	SQYD	50.00000	15950.00	25.27000	8061.13	44.50000	14195.50
1760 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	3328.000	LF	145.00000	482560.00	142.43000	474007.04	190.00000	632320.00
1770 7061060 REINFORCING STEEL (BRIDGES)	57690.000	LB	1.00000	57690.00	1.10000	63459.00	1.06000	61151.40
1780 7110600 AESTHETIC CONCRETE STAIN		LUMP	26500.00000	26500.00	27986.14000	27986.14	26500.00000	26500.00
1790 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	36.000	EA	460.00000	16560.00	756.07000	27218.52	557.00000	20052.00
1800 7123610 SLAB DRAIN	32.000	EA	700.00000	22400.00	384.81000	12313.92	330.00000	10560.00
1810 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	82295.79000	82295.79	47909.24000	47909.24	19225.00000	19225.00
1820 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2152.00000	4304.00	2213.36000	4426.72	2557.00000	5114.00
1830 7161000 PLAIN NEOPRENE BEARING PAD	20.000	EA	80.50000	1610.00	101.99000	2039.80	136.00000	2720.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
1840 7161002 LAMINATED NEOPRENE BEARING PAD	60.000	EA	100.00000	6000.00	111.80000	6708.00	142.00000	8520.00
SECTION TOTALS			$	1,901,239.89	$	1,834,846.65	$	2,217,566.90
SECTION 0010 ROADWAY ITEMS - J3P2146C								
1850 1041000 TEMPORARY SURFACING	20.000	CUYD	175.00000	3500.00	266.67000	5333.40	15.00000	300.00
1860 2013000 CLEARING AND GRUBBING	2.000	ACRE	4266.74000	8533.48	4506.30000	9012.60	4266.00000	8532.00
1870 2022010 REMOVAL OF IMPROVEMENTS		LUMP	20000.00000	20000.00	7036.67000	7036.67	31663.00000	31663.00
1880 2031000 CLASS A EXCAVATION	146823.000	CUYD	2.14000	314201.22	2.85000	418445.55	2.30000	337692.90
1890 2032000 CLASS C EXCAVATION	9491.000	CUYD	4.97000	47170.27	5.25000	49827.75	5.00000	47455.00
1900 2036000 COMPACTING EMBANKMENT	83613.000	CUYD	0.49000	40970.37	0.52000	43478.76	0.50000	41806.50
1910 2037075 COMPACTING IN CUT	40.500	STA	887.94000	35961.57	937.80000	37980.90	888.00000	35964.00
1920 2063000 CLASS 3 EXCAVATION	1204.000	CUYD	8.33000	10029.32	8.80000	10595.20	12.00000	14448.00
1930 2063100 CLASS 3 EXCAVATION IN ROCK	64.000	CUYD	124.56000	7971.84	131.59000	8421.76	51.50000	3296.00
1940 2142000 FURNISHING ROCK FILL	370.000	CUYD	13.05000	4828.50	13.78000	5098.60	9.90000	3663.00
1950 2143000 PLACING ROCK FILL	370.000	CUYD	4.05000	1498.50	4.28000	1583.60	5.40000	1998.00
1960 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	647.000	SQYD	10.50000	6793.50	5.75000	3720.25	7.00000	4529.00
1970 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	34666.000	SQYD	3.50000	121331.00	5.94000	205916.04	5.00000	173330.00
1980 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	161.000	TONS	84.50000	13604.50	89.24000	14367.64	84.50000	13604.50
1990 4030301 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250E MIX)	277.000	TONS	81.00000	22437.00	85.54000	23694.58	81.00000	22437.00
2000 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	169.000	TONS	81.00000	13689.00	85.54000	14456.26	81.00000	13689.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-303
DISTRICT : 03
COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
2010 4071005 TACK COAT	40.000	GAL	10.00000	400.00	10.56000	422.40	10.00000	400.00
2020 5021106 CONCRETE PAVEMENT (6 IN. NON-REINF)	343.000	SQYD	45.00000	15435.00	32.32000	11085.76	44.00000	15092.00
2030 6063016 TYPE B CRASHWORTHY END TERMINAL	2.000	EA	3575.00000	7150.00	6864.53000	13729.06	3575.00000	7150.00
2040 6079902 MISC. GATE AND FENCING RELOCATION	1.000	EA	2033.00000	2033.00	1900.95000	1900.95	2033.00000	2033.00
2050 6091052 CURB AND GUTTER TYPE B	1072.000	LF	37.00000	39664.00	18.48000	19810.56	20.00000	21440.00
2060 6097000 ROCK LINING	77.000	CUYD	28.11000	2164.47	53.91000	4151.07	40.00000	3080.00
2070 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	4.000	EA	438.82000	1755.28	464.68000	1858.72	667.00000	2668.00
2080 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	1.000	EA	806.50000	806.50	852.26000	852.26	683.00000	683.00
2090 6149902 MISC. MODIFIED 4 X 2 GRATE AND BEARING PLATE	2.000	EA	1085.38000	2170.76	1146.90000	2293.80	821.00000	1642.00
2100 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	500.000	LF	55.00000	27500.00	70.25000	35125.00	75.00000	37500.00
2110 6181000 MOBILIZATION		LUMP	75000.00000	75000.00	206768.01000	206768.01	213649.00000	213649.00
2120 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	704.000	SQYD	9.50000	6688.00	5.54000	3900.16	9.50000	6688.00
2130 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	23529.60000	23529.60	15841.21000	15841.21	20170.00000	20170.00
2140 7250318A 18 IN. PIPE GROUP B	102.000	LF	25.73000	2624.46	27.46000	2800.92	25.75000	2626.50
2150 7250324A 24 IN. PIPE GROUP B	53.000	LF	30.90000	1637.70	32.63000	1729.39	31.00000	1643.00
2160 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1258.000	LF	28.62000	36003.96	30.31000	38129.98	30.00000	37740.00
2170 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	96.000	LF	35.73000	3430.08	37.73000	3622.08	36.00000	3456.00

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
2180 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	117.000 LF	60.61000	7091.37	64.10000	7499.70	48.50000	5674.50
2190 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	274.000 LF	79.08000	21667.92	83.54000	22889.96	65.70000	18001.80
2200 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	78.000 LF	94.18000	7346.04	99.48000	7759.44	78.50000	6123.00
2210 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	198.000 LF	137.44000	27213.12	145.21000	28751.58	114.00000	22572.00
2220 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	13.000 FT	234.34000	3046.42	248.18000	3226.34	188.00000	2444.00
2230 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	9.000 FT	226.40000	2037.60	238.67000	2148.03	164.00000	1476.00
2240 7319913 MISC. MODIFIED DROP INLETS	10.000 FT	226.82000	2268.20	239.73000	2397.30	193.00000	1930.00
2250 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	303.25000	606.50	321.05000	642.10	261.00000	522.00
2260 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	336.98000	673.96	354.84000	709.68	324.00000	648.00
2270 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	520.81000	520.81	550.22000	550.22	301.00000	301.00
2280 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	624.61000	624.61	660.05000	660.05	363.00000	363.00
2290 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1083.59000	1083.59	1144.79000	1144.79	802.00000	802.00
2300 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1374.20000	5496.80	1452.11000	5808.44	1303.00000	5212.00
2310 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2664.22000	5328.44	2814.46000	5628.92	2443.00000	4886.00
2320 7329902 MISC. 18 IN. RCP END CAPS	17.000 EA	724.55000	12317.35	801.89000	13632.13	189.00000	3213.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-303
DISTRICT : 03
COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
2330 7329902 MISC. 48 IN RCP END CAPS	2.000	EA	1820.89000	3641.78	2013.03000	4026.06	512.00000	1024.00
2340 8051000A SEEDING - COOL SEASON MIXTURES	9.600	ACRE	1400.00000	13440.00	1478.51000	14193.70	1400.00000	13440.00
2350 8052000A SEEDING - WARM SEASON MIXTURES	12.100	ACRE	1600.00000	19360.00	1689.73000	20445.73	1600.00000	19360.00
2360 8061010A TYPE B BERM	3679.000	LF	0.40000	1471.60	0.42000	1545.18	1.70000	6254.30
2370 8061011 SLOPE DRAINS	108.000	LF	4.50000	486.00	5.76000	622.08	8.75000	945.00
2380 8061016 SEDIMENT REMOVAL	137.000	CUYD	11.46000	1570.02	47.52000	6510.24	26.70000	3657.90
2390 8061017 TEMPORARY SEEDING AND MULCHING	10.000	ACRE	800.00000	8000.00	844.86000	8448.60	800.00000	8000.00
2400 8061019 SILT FENCE	4710.000	LF	1.85000	8713.50	1.95000	9184.50	3.00000	14130.00
2410 8061022 TYPE II DITCH CHECK	83.000	EA	140.00000	11620.00	168.97000	14024.51	169.00000	14027.00
2420 8061025 INLET CHECK	7.000	EA	75.00000	525.00	79.21000	554.47	164.00000	1148.00
2430 9035015 TYPE IV OBJECT MARKER	4.000	EA	127.33000	509.32	105.61000	422.44	127.00000	508.00
SECTION TOTALS			$	1,087,172.83	$	1,406,417.08	$	1,288,730.90
SECTION 0011 ALT PVMT A ITEMS - J3P2146C								
2440 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	27770.000	SQYD			39.92000	1108578.40	39.34000	1092471.80
SECTION TOTALS			$		$	1,108,578.40	$	1,092,471.80
SECTION 0012 ALT PVMT B ITEMS - J3P2146C								
2450 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	27770.000	SQYD	47.00000	1305190.00				
SECTION TOTALS			$	1,305,190.00	$		$	
SECTION 0013 ALT SHLD C ITEMS - J3P2146C								
2460 5021340 TYPE A2 SHOULDER	723.000	SQYD			31.45000	22738.35		
SECTION TOTALS			$		$	22,738.35	$	
SECTION 0014 ALT SHLD D ITEMS - J3P2146C								

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
2470 4010150 TYPE A2 SHOULDER	723.000	SQYD	28.00000	20244.00			24.75000	17894.25
SECTION TOTALS			$	20,244.00	$		$	17,894.25
SECTION 0015 ALT PVMT E ITEMS OUTER ROADS - J3P2146C								
2480 5021305 CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	5557.000	SQYD			25.35000	140869.95		
SECTION TOTALS			$		$	140,869.95	$	
SECTION 0016 ALT PVMT F ITEMS OUTER ROADS - J3P2146C								
2490 4010105 5 3/4 INCHES, BITUMINOUS PAVEMENT	5557.000	SQYD	21.50000	119475.50			21.50000	119475.50
SECTION TOTALS			$	119,475.50	$		$	119,475.50
CONTRACT TOTALS			$	8,950,000.00	$	8,988,249.29	$	8,994,691.46

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P2146								
0010 1041000 TEMPORARY SURFACING	20.000	CUYD	75.00000	1500.00	60.00000	1200.00	32.00000	640.00
0020 2013000 CLEARING AND GRUBBING	2.000	ACRE	5000.00000	10000.00	4000.00000	8000.00	3600.00000	7200.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	145000.00000	145000.00	250000.00000	250000.00	105000.00000	105000.00
0040 2031000 CLASS A EXCAVATION	90840.000	CUYD	4.45000	404238.00	2.75000	249810.00	4.47000	406054.80
0050 2032000 CLASS C EXCAVATION	50027.000	CUYD	11.20000	560302.40	7.75000	387709.25	8.62000	431232.74
0060 2035000 UNCLASSIFIED EXCAVATION	85584.000	CUYD	5.80000	496387.20	0.01000	855.84	4.97000	425352.48
0070 2036000 COMPACTING EMBANKMENT	258286.000	CUYD	0.50000	129143.00	0.30000	77485.80	0.25000	64571.50
0080 2037075 COMPACTING IN CUT	47.300	STA	385.00000	18210.50	200.00000	9460.00	575.00000	27197.50
0090 2039907 MISC. SPECIAL CLASS C EXCAVATION	8309.000	CUYD	11.20000	93060.80	15.00000	124635.00	9.54000	79267.86
0100 2063000 CLASS 3 EXCAVATION	1077.000	CUYD	17.00000	18309.00	10.00000	10770.00	20.00000	21540.00
0110 2063100 CLASS 3 EXCAVATION IN ROCK	410.000	CUYD	75.00000	30750.00	55.00000	22550.00	75.00000	30750.00
0120 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	33462.000	SQYD	4.50000	150579.00	6.09000	203783.58	4.25000	142213.50
0130 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	199.000	TONS	35.00000	6965.00	34.49000	6863.51	16.00000	3184.00
0140 4019905 MISC. OPTIONAL PAVEMENT	1062.000	SQYD	33.25000	35311.50	33.25000	35311.50	24.00000	25488.00
0150 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	73.900	TONS	132.00000	9754.80	132.00000	9754.80	130.00000	9607.00
0160 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	132.100	TONS	92.50000	12219.25	92.50000	12219.25	110.00000	14531.00
0170 4071005 TACK COAT	40.000	GAL	10.00000	400.00	10.00000	400.00	10.00000	400.00
0180 6044011 PIPE COLLAR, TYPE A	1.000	EA	1400.00000	1400.00	2000.00000	2000.00	2100.00000	2100.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	 AMOUNT
0190 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	6250.00000	12500.00	5335.00000	10670.00	6250.00000	12500.00
0200 6061010 GUARDRAIL TYPE A	838.000	LF	18.00000	15084.00	14.74000	12352.12	18.00000	15084.00
0210 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	113.000	LF	32.00000	3616.00	25.29000	2857.77	32.00000	3616.00
0220 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	150.000	LF	36.00000	5400.00	24.13000	3619.50	36.00000	5400.00
0230 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1600.00000	6400.00	1512.50000	6050.00	1600.00000	6400.00
0240 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	273.92000	1095.68	300.00000	1200.00
0250 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000	EA	1900.00000	15200.00	1815.00000	14520.00	1900.00000	15200.00
0260 6066610 END ANCHOR	2.000	EA	1200.00000	2400.00	711.55000	1423.10	1200.00000	2400.00
0270 6083006 6 IN. CONCRETE MEDIAN STRIP	207.900	SQYD	55.00000	11434.50	55.99000	11640.32	41.00000	8523.90
0280 6089905 MISC. CONCRETE SURFACE (4 IN. NON-REINFORCED)	1273.000	SQYD	18.50000	23550.50	30.60000	38953.80	25.00000	31825.00
0290 6091052 CURB AND GUTTER TYPE B	855.000	LF	19.50000	16672.50	25.57000	21862.35	23.00000	19665.00
0300 6094010 DRAIN BASIN	4.000	EA	4000.00000	16000.00	3390.00000	13560.00	6200.00000	24800.00
0310 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	407.000	CUYD	26.75000	10887.25	15.00000	6105.00	20.00000	8140.00
0320 6096041 PLACING TYPE 1 ROCK DITCH LINER	407.000	CUYD	13.50000	5494.50	15.00000	6105.00	10.00000	4070.00
0330 6097000 ROCK LINING	41.000	CUYD	47.00000	1927.00	30.00000	1230.00	38.00000	1558.00
0340 6099903 MISC. MEDIAN CURB	1176.000	LF	1.00000	1176.00	13.77000	16193.52	11.00000	12936.00
0350 6113020 FURNISHING TYPE 2 ROCK BLANKET	730.000	CUYD	14.00000	10220.00	15.00000	10950.00	17.00000	12410.00
0360 6113040 PLACING TYPE 2 ROCK BLANKET	730.000	CUYD	13.00000	9490.00	15.00000	10950.00	9.00000	6570.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	 AMOUNT
0370 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	4.000	EA	3500.00000	14000.00	4625.93000	18503.72	2500.00000	10000.00
0380 6122020 REPLACEMENT SAND BARREL	2.000	EA	600.00000	1200.00	557.27000	1114.54	500.00000	1000.00
0390 6122030 IMPACT ATTENUATOR (RELOCATION)	4.000	EA	500.00000	2000.00	557.27000	2229.08	775.00000	3100.00
0400 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000	EA	975.00000	975.00	500.00000	500.00	940.00000	940.00
0410 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	2.000	EA	975.00000	1950.00	1000.00000	2000.00	960.00000	1920.00
0420 6161005 CONSTRUCTION SIGNS	1269.000	SQFT	8.00000	10152.00	7.50000	9517.50	8.00000	10152.00
0430 6161020 CHANNELIZER (DRUM-LIKE)	103.000	EA	20.00000	2060.00	40.00000	4120.00	20.00000	2060.00
0440 6161025 CHANNELIZER (TRIM LINE)	21.000	EA	18.00000	378.00	40.00000	840.00	18.00000	378.00
0450 6161030 TYPE III MOVEABLE BARRICADE	19.000	EA	175.00000	3325.00	200.00000	3800.00	175.00000	3325.00
0460 6161040 FLASHING ARROW PANEL	2.000	EA	2700.00000	5400.00	2000.00000	4000.00	1000.00000	2000.00
0470 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	4900.00000	19600.00	9000.00000	36000.00	3000.00000	12000.00
0480 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	100.00000	400.00	100.00000	400.00	100.00000	400.00
0490 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	200.00000	400.00	150.00000	300.00
0500 6162010 WORK ZONE LIGHTING		LUMP	1.00000	1.00	15000.00000	15000.00	10000.00000	10000.00
0510 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	4515.000	LF	25.00000	112875.00	24.47000	110482.05	25.00000	112875.00
0520 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1270.000	LF	7.00000	8890.00	8.90000	11303.00	7.00000	8890.00
0530 6181000 MOBILIZATION		LUMP	350000.00000	350000.00	699000.00000	699000.00	190000.00000	190000.00
0540 6191000 PAVEMENT EDGE TREATMENT	3328.000	LF	2.40000	7987.20	3.00000	9984.00	3.00000	9984.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	AMOUNT
0550 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	217.000 LF	23.00000	4991.00	18.00000	3906.00	18.00000	3906.00
0560 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	29.000 EA	385.00000	11165.00	280.00000	8120.00	280.00000	8120.00
0570 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	8.000 EA	258.00000	2064.00	280.00000	2240.00	280.00000	2240.00
0580 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	22321.000 LF	1.30000	29017.30	1.10000	24553.10	1.10000	24553.10
0590 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	930.000 LF	1.30000	1209.00	1.10000	1023.00	1.10000	1023.00
0600 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9282.000 LF	0.50000	4641.00	0.40000	3712.80	0.40000	3712.80
0610 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3526.000 LF	0.50000	1763.00	0.40000	1410.40	0.40000	1410.40
0620 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1613.000 LF	1.25000	2016.25	0.80000	1290.40	0.80000	1290.40
0630 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	16823.000 LF	0.15000	2523.45	0.12000	2018.76	0.12000	2018.76
0640 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	24319.000 LF	0.15000	3647.85	0.12000	2918.28	0.12000	2918.28
0650 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	323.000 LF	0.40000	129.20	0.24000	77.52	0.24000	77.52
0660 6206120 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., YELLOW	1287.000 LF	0.40000	514.80	0.24000	308.88	0.24000	308.88
0670 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	900.000 LF	1.50000	1350.00	2.00000	1800.00	2.00000	1800.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	AMOUNT
0680 6207001 PAVEMENT MARKING REMOVAL	26459.000 LF	0.50000	13229.50	0.25000	6614.75	0.25000	6614.75
0690 6209903 MISC. 3M STAMARK REMOVABLE BLACK LINE MASK	2841.000 LF	4.00000	11364.00	2.43000	6903.63	2.43000	6903.63
0700 6214600A FLOWABLE BACKFILL	9.000 CUYD	185.00000	1665.00	200.00000	1800.00	402.00000	3618.00
0710 6229905 MISC. COLDMILLING (DEPTH TRANSITION)	127.800 SQYD	11.00000	1405.80	11.00000	1405.80	10.00000	1278.00
0720 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	3090.000 SQYD	3.00000	9270.00	1.82000	5623.80	2.00000	6180.00
0730 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	58.300 STA	120.00000	6996.00	20.00000	1166.00	71.78000	4184.77
0740 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	50000.00000	50000.00	75000.00000	75000.00	60000.00000	60000.00
0750 7032001 CLASS B CONCRETE (CULVERTS)	6.000 CUYD	1050.00000	6300.00	430.00000	2580.00	550.00000	3300.00
0760 7061030 REINFORCING STEEL (CULVERTS)	220.000 LB	2.00000	440.00	2.00000	440.00	0.01000	2.20
0770 7250315A 15 IN. PIPE GROUP B	82.000 LF	23.00000	1886.00	35.00000	2870.00	20.00000	1640.00
0780 7250324A 24 IN. PIPE GROUP B	53.000 LF	29.00000	1537.00	46.00000	2438.00	25.00000	1325.00
0790 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	371.000 LF	32.00000	11872.00	43.00000	15953.00	38.00000	14098.00
0800 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	6.000 LF	100.00000	600.00	60.00000	360.00	45.00000	270.00
0810 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	57.000 LF	54.00000	3078.00	66.00000	3762.00	55.00000	3135.00
0820 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	126.000 LF	70.00000	8820.00	70.00000	8820.00	66.00000	8316.00
0830 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	249.000 LF	94.00000	23406.00	98.00000	24402.00	95.00000	23655.00
0840 7261548 48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	304.000 LF	110.00000	33440.00	122.00000	37088.00	112.00000	34048.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	 AMOUNT
0850 7262324 24 IN. CLASS III REINFORCED CONC. PIPE CULVERT (GASKET TYPE)	31.000 LF	73.00000	2263.00	60.00000	1860.00	45.00000	1395.00
0860 7265024 JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	45.000 LF	965.00000	43425.00	425.00000	19125.00	1100.00000	49500.00
0870 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	3.000 FT	435.00000	1305.00	300.00000	900.00	450.00000	1350.00
0880 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	325.00000	650.00	300.00000	600.00	250.00000	500.00
0890 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	360.00000	720.00	300.00000	600.00	280.00000	560.00
0900 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	580.00000	1740.00	500.00000	1500.00	650.00000	1950.00
0910 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	670.00000	670.00	650.00000	650.00	750.00000	750.00
0920 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1180.00000	2360.00	850.00000	1700.00	850.00000	1700.00
0930 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1400.00000	2800.00	1000.00000	2000.00	1200.00000	2400.00
0940 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	2300.00000	9200.00	1500.00000	6000.00	1900.00000	7600.00
0950 8051000A SEEDING - COOL SEASON MIXTURES	20.100 ACRE	1523.00000	30612.30	1385.00000	27838.50	1523.00000	30612.30
0960 8052000A SEEDING - WARM SEASON MIXTURES	3.200 ACRE	1738.00000	5561.60	1685.00000	5392.00	1738.00000	5561.60
0970 8061010A TYPE B BERM	5817.000 LF	1.50000	8725.50	2.00000	11634.00	1.00000	5817.00
0980 8061011 SLOPE DRAINS	1194.000 LF	12.00000	14328.00	5.85000	6984.90	6.00000	7164.00
0990 8061016 SEDIMENT REMOVAL	147.000 CUYD	20.00000	2940.00	8.00000	1176.00	23.00000	3381.00
1000 8061017 TEMPORARY SEEDING AND MULCHING	5.800 ACRE	377.00000	2186.60	785.00000	4553.00	377.00000	2186.60

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	 AMOUNT
1010 8061019 SILT FENCE	5181.000 LF	1.40000	7253.40	1.85000	9584.85	1.40000	7253.40
1020 8061021 TYPE I DITCH CHECK	51.000 EA	101.00000	5151.00	65.00000	3315.00	101.00000	5151.00
1030 8061022 TYPE II DITCH CHECK	34.000 EA	176.00000	5984.00	130.00000	4420.00	176.00000	5984.00
1040 8061025 INLET CHECK	4.000 EA	100.00000	400.00	80.00000	320.00	100.00000	400.00
SECTION TOTALS		$	3,232,292.45	$	2,892,899.95	$	2,741,115.67
SECTION 0002 ALT PVMT A ITEMS - J3P2146							
1050 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	9699.800 SQYD	38.00000	368592.40	48.00000	465590.40	40.50000	392841.90
1060 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	15040.600 SQYD	43.70000	657274.22	48.00000	721948.80	39.00000	586583.40
SECTION TOTALS		$	1,025,866.62	$	1,187,539.20	$	979,425.30
SECTION 0003 ALT PVMT B ITEMS - J3P2146							
1070 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	9699.800 SQYD						
1080 4039905 MISC. 12.5 INCHES, ASPH. CONC. PAVEMENT SP125C	15040.600 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0004 ALT SHLD C ITEMS - J3P2146							
1090 5021340 TYPE A2 SHOULDER	7157.500 SQYD	27.35000	195757.63	28.00000	200410.00	22.00000	157465.00
SECTION TOTALS		$	195,757.63	$	200,410.00	$	157,465.00
SECTION 0005 ALT SHLD D ITEMS - J3P2146							
1100 4010150 TYPE A2 SHOULDER	7157.500 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0006 HIGHWAY LIGHTING ITEMS - J3P2146							

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	 AMOUNT
1110 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	3.000 EA	2552.00000	7656.00	2552.00000	7656.00	2552.00000	7656.00
1120 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	9.000 EA	2224.00000	20016.00	2224.00000	20016.00	2224.00000	20016.00
1130 9011106 BRACKET ARM, 6 FT. OR 1.8 M	3.000 EA	282.00000	846.00	282.00000	846.00	282.00000	846.00
1140 9011115 BRACKET ARM, 15 FT. OR 4.6 M	9.000 EA	449.00000	4041.00	449.00000	4041.00	449.00000	4041.00
1150 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	12.000 EA	218.00000	2616.00	218.00000	2616.00	218.00000	2616.00
1160 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	3942.00000	7884.00	3942.00000	7884.00	3942.00000	7884.00
1170 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	83.000 LF	6.85000	568.55	6.85000	568.55	6.85000	568.55
1180 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	460.000 LF	10.98000	5050.80	10.98000	5050.80	10.98000	5050.80
1190 9013005 CONDUIT, 5 IN. RIGID, IN TRENCH	704.000 LF	7.24000	5096.96	7.24000	5096.96	7.24000	5096.96
1200 9014004 CONDUIT, 4 IN. RIGID, PUSHED	376.000 LF	19.83000	7456.08	19.83000	7456.08	19.83000	7456.08
1210 9015010 TRENCHING TYPE I	2409.000 LF	2.74000	6600.66	2.74000	6600.66	2.74000	6600.66
1220 9015030 TRENCHING TYPE III	1045.000 LF	10.22000	10679.90	10.22000	10679.90	10.22000	10679.90
1230 9016110 PULL BOX, PREFORMED CLASS 1	11.000 EA	900.00000	9900.00	900.00000	9900.00	900.00000	9900.00
1240 9017002 CABLE, 2 AWG 1 CONDUCTOR	330.000 LF	1.79000	590.70	1.79000	590.70	1.79000	590.70
1250 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1350.000 LF	0.21000	283.50	0.21000	283.50	0.21000	283.50
1260 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	4930.000 LF	2.50000	12325.00	2.50000	12325.00	2.50000	12325.00
1270 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	12.000 EA	1054.00000	12648.00	1054.00000	12648.00	1054.00000	12648.00
1280 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	2.000 EA	3942.00000	7884.00	3942.00000	7884.00	3942.00000	7884.00
SECTION TOTALS		$	122,143.15	$	122,143.15	$	122,143.15

SECTION 0007 TRAFFIC SIGNAL ITEMS - J3P2146

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	AMOUNT
1290 9020513 SIGNAL HEAD, TYPE 3B	16.000 EA	809.00000	12944.00	809.00000	12944.00	809.00000	12944.00
1300 9021413 SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	2.000 EA	2997.00000	5994.00	2997.00000	5994.00	2997.00000	5994.00
1310 9023215 POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	1.000 EA	3999.00000	3999.00	3999.00000	3999.00	3999.00000	3999.00
1320 9023225 POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	1.000 EA	4812.00000	4812.00	4812.00000	4812.00	4812.00000	4812.00
1330 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	1.000 EA	5385.00000	5385.00	5385.00000	5385.00	5385.00000	5385.00
1340 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	1.000 EA	5525.00000	5525.00	5525.00000	5525.00	5525.00000	5525.00
1350 9023325 POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M	1.000 EA	6850.00000	6850.00	6850.00000	6850.00	6850.00000	6850.00
1360 9023335 POST, TYPE B, LONGEST ARM 35 FT. OR 10 7 M	1.000 EA	8180.00000	8180.00	8180.00000	8180.00	8180.00000	8180.00
1370 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	2.000 EA	9785.00000	19570.00	9785.00000	19570.00	9785.00000	19570.00
1380 9024300 SYSTEM MASTER	1.000 EA	5787.00000	5787.00	5787.00000	5787.00	5787.00000	5787.00
1390 9024340 SPREAD SPECTRUM TELEMETRY RADIO	2.000 EA	2390.00000	4780.00	2390.00000	4780.00	2390.00000	4780.00
1400 9024350 900 MHZ OMNIDIRECTIONAL ANTENNA, 10DB GAIN	2.000 EA	527.00000	1054.00	527.00000	1054.00	527.00000	1054.00
1410 9024975 VIDEO DETECTION SYSTEM	2.000 EA	17172.00000	34344.00	17172.00000	34344.00	17172.00000	34344.00
1420 9025300 CONDUIT, 3 IN., TRENCH	563.000 LF	9.55000	5376.65	9.55000	5376.65	9.55000	5376.65
1430 9027504 CONDUIT, 3 IN., EXTERNAL ON STRUCTURE	44.000 LF	40.22000	1769.68	40.22000	1769.68	40.22000	1769.68
1440 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	310.000 LF	0.49000	151.90	0.49000	151.90	0.49000	151.90
1450 9028311 CABLE, 16 AWG 7 CONDUCTOR	1980.000 LF	1.76000	3484.80	1.76000	3484.80	1.76000	3484.80
1460 9028810 PULL BOX, PREFORMED CLASS 1	1.000 EA	796.00000	796.00	796.00000	796.00	796.00000	796.00
1470 9028811 PULL BOX, PREFORMED CLASS 2	7.000 EA	971.00000	6797.00	971.00000	6797.00	971.00000	6797.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-303
DISTRICT : 03
COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	 AMOUNT
1480 9029100 BASE, CONCRETE	21.100	CUYD	1217.00000	25678.70	1217.00000	25678.70	1217.00000	25678.70
SECTION TOTALS			$	163,278.73	$	163,278.73	$	163,278.73
SECTION 0008 HIGHWAY SIGNING ITEMS - J3P2146								
1490 9031010 CONCRETE FOOTINGS, EMBEDDED	9.600	CUYD	1200.00000	11520.00	1800.00000	17280.00	1200.00000	11520.00
1500 9031210 STRUCTURAL STEEL POSTS	7240.000	LB	2.75000	19910.00	1.98000	14335.20	2.75000	19910.00
1510 9031220 PIPE POSTS	250.000	LB	2.80000	700.00	2.14000	535.00	2.80000	700.00
1520 9031240 BREAKAWAY ASSEMBLY	31.000	EA	80.00000	2480.00	65.11000	2018.41	80.00000	2480.00
1530 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	26.000	EA	36.00000	936.00	34.51000	897.26	36.00000	936.00
1540 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	47.000	EA	33.00000	1551.00	27.34000	1284.98	36.00000	1692.00
1550 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	8.000	EA	33.00000	264.00	27.34000	218.72	33.00000	264.00
1560 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	23.000	EA	36.00000	828.00	34.51000	793.73	36.00000	828.00
1570 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	8.000	EA	36.00000	288.00	34.51000	276.08	36.00000	288.00
1580 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	309.000	LF	12.00000	3708.00	9.10000	2811.90	12.00000	3708.00
1590 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	75.000	LF	24.00000	1800.00	19.26000	1444.50	24.00000	1800.00
1600 9035004 TYPE SHR2L-1 SIGN	571.000	SQFT	18.00000	10278.00	17.17000	9804.07	18.00000	10278.00
1610 9035011 SIGN, TYPE STR2L-3	575.000	SQFT	19.00000	10925.00	17.80000	10235.00	19.00000	10925.00
1620 9035015 TYPE IV OBJECT MARKER	4.000	EA	100.00000	400.00	127.33000	509.32	100.00000	400.00
1630 9035066 SIGNAL SIGN, TYPE SHR2L-3	40.000	SQFT	70.00000	2800.00	18.83000	753.20	70.00000	2800.00
1640 9039902 MISC. INSTALLING PSST BREAKAWAY ASSEMBL	22.000	EA	100.00000	2200.00	53.50000	1177.00	100.00000	2200.00
1650 9039903 MISC. PSST POST ANCHOR SLEEVE, 2.5 IN	60.000	LF	30.00000	1800.00	28.89000	1733.40	30.00000	1800.00

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 090123-303 COUNTIES : LINCOLN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	AMOUNT
1660 9039903 MISC. PSST POST, 2.5 IN., 12 GA.	271.000	LF	14.00000	3794.00	10.17000	2756.07	14.00000	3794.00
SECTION TOTALS			$	76,182.00	$	68,863.84	$	76,323.00
SECTION 0009 BRIDGE NO. A7621 - J3P2146								
1670 2061000 CLASS 1 EXCAVATION	470.000	CUYD	36.00000	16920.00	53.95000	25356.50	45.00000	21150.00
1680 5031010 BRIDGE APPROACH SLAB (BRIDGE)	445.000	SQYD	195.00000	86775.00	233.73000	104009.85	235.00000	104575.00
1690 7021012 STRUCTURAL STEEL PILES (12 IN.)	2706.000	LF	70.00000	189420.00	60.00000	162360.00	89.00000	240834.00
1700 7026000 PRE-BORE FOR PILING	1356.000	LF	30.00000	40680.00	25.00000	33900.00	50.00000	67800.00
1710 7027000 PILE POINT REINFORCEMENT	156.000	EA	115.00000	17940.00	120.00000	18720.00	110.00000	17160.00
1720 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	491.900	CUYD	400.00000	196760.00	400.00000	196760.00	618.00000	303994.20
1730 7034213 SLAB ON CONCRETE I-GIRDER	3074.000	SQYD	236.00000	725464.00	200.00000	614800.00	270.00000	829980.00
1740 7034610 CORRAL CURB	730.000	LF	100.00000	73000.00	80.00000	58400.00	140.00000	102200.00
1750 7034620 FORM LINERS	319.000	SQYD	165.00000	52635.00	200.00000	63800.00	120.00000	38280.00
1760 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	3328.000	LF	150.00000	499200.00	120.00000	399360.00	148.00000	492544.00
1770 7061060 REINFORCING STEEL (BRIDGES)	57690.000	LB	1.10000	63459.00	1.00000	57690.00	1.25000	72112.50
1780 7110600 AESTHETIC CONCRETE STAIN		LUMP	26500.00000	26500.00	26500.00000	26500.00	26500.00000	26500.00
1790 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	36.000	EA	500.00000	18000.00	500.00000	18000.00	700.00000	25200.00
1800 7123610 SLAB DRAIN	32.000	EA	275.00000	8800.00	200.00000	6400.00	300.00000	9600.00
1810 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	60000.00000	60000.00	50000.00000	50000.00	51000.00000	51000.00
1820 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2100.00000	4200.00	1000.00000	2000.00	3000.00000	6000.00
1830 7161000 PLAIN NEOPRENE BEARING PAD	20.000	EA	120.00000	2400.00	120.00000	2400.00	205.00000	4100.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-303
DISTRICT : 03
COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	 AMOUNT
1840 7161002 LAMINATED NEOPRENE BEARING PAD	60.000	EA	130.00000	7800.00	200.00000	12000.00	210.00000	12600.00
SECTION TOTALS			$	2,089,953.00	$	1,852,456.35	$	2,425,629.70
SECTION 0010 ROADWAY ITEMS - J3P2146C								
1850 1041000 TEMPORARY SURFACING	20.000	CUYD	75.00000	1500.00	60.00000	1200.00	31.00000	620.00
1860 2013000 CLEARING AND GRUBBING	2.000	ACRE	5000.00000	10000.00	4000.00000	8000.00	3600.00000	7200.00
1870 2022010 REMOVAL OF IMPROVEMENTS		LUMP	4000.00000	4000.00	7950.30000	7950.30	20000.00000	20000.00
1880 2031000 CLASS A EXCAVATION	146823.000	CUYD	2.75000	403763.25	2.75000	403763.25	4.47000	656298.81
1890 2032000 CLASS C EXCAVATION	9491.000	CUYD	12.25000	116264.75	7.75000	73555.25	8.62000	81812.42
1900 2036000 COMPACTING EMBANKMENT	83613.000	CUYD	0.60000	50167.80	0.30000	25083.90	0.89000	74415.57
1910 2037075 COMPACTING IN CUT	40.500	STA	685.00000	27742.50	200.00000	8100.00	575.00000	23287.50
1920 2063000 CLASS 3 EXCAVATION	1204.000	CUYD	14.00000	16856.00	10.00000	12040.00	20.00000	24080.00
1930 2063100 CLASS 3 EXCAVATION IN ROCK	64.000	CUYD	115.00000	7360.00	55.00000	3520.00	75.00000	4800.00
1940 2142000 FURNISHING ROCK FILL	370.000	CUYD	14.50000	5365.00	10.00000	3700.00	16.00000	5920.00
1950 2143000 PLACING ROCK FILL	370.000	CUYD	24.00000	8880.00	10.00000	3700.00	9.00000	3330.00
1960 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	647.000	SQYD	5.75000	3720.25	5.53000	3577.91	5.00000	3235.00
1970 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	34666.000	SQYD	3.70000	128264.20	5.98000	207302.68	4.25000	147330.50
1980 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	161.000	TONS	84.50000	13604.50	84.50000	13604.50	100.00000	16100.00
1990 4030301 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250E MIX)	277.000	TONS	81.00000	22437.00	81.00000	22437.00	100.00000	27700.00
2000 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	169.000	TONS	81.00000	13689.00	81.00000	13689.00	100.00000	16900.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	 AMOUNT
2010 4071005 TACK COAT	40.000	GAL	10.00000	400.00	10.00000	400.00	10.00000	400.00
2020 5021106 CONCRETE PAVEMENT (6 IN. NON-REINF)	343.000	SQYD	52.00000	17836.00	52.34000	17952.62	41.00000	14063.00
2030 6063016 TYPE B CRASHWORTHY END TERMINAL	2.000	EA	6500.00000	13000.00	3575.00000	7150.00	6500.00000	13000.00
2040 6079902 MISC. GATE AND FENCING RELOCATION	1.000	EA	1800.00000	1800.00	2033.00000	2033.00	1800.00000	1800.00
2050 6091052 CURB AND GUTTER TYPE B	1072.000	LF	19.50000	20904.00	26.23000	28118.56	23.00000	24656.00
2060 6097000 ROCK LINING	77.000	CUYD	46.00000	3542.00	30.00000	2310.00	40.00000	3080.00
2070 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	4.000	EA	1000.00000	4000.00	700.00000	2800.00	425.00000	1700.00
2080 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	1.000	EA	1200.00000	1200.00	1000.00000	1000.00	800.00000	800.00
2090 6149902 MISC. MODIFIED 4 X 2 GRATE AND BEARING PLATE	2.000	EA	1320.00000	2640.00	1000.00000	2000.00	800.00000	1600.00
2100 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	500.000	LF	55.00000	27500.00	75.00000	37500.00	51.00000	25500.00
2110 6181000 MOBILIZATION		LUMP	135000.00000	135000.00	200000.00000	200000.00	180000.00000	180000.00
2120 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	704.000	SQYD	9.50000	6688.00	9.50000	6688.00	10.00000	7040.00
2130 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	22900.00000	22900.00	25000.00000	25000.00	60000.00000	60000.00
2140 7250318A 18 IN. PIPE GROUP B	102.000	LF	25.00000	2550.00	40.00000	4080.00	20.00000	2040.00
2150 7250324A 24 IN. PIPE GROUP B	53.000	LF	28.00000	1484.00	46.00000	2438.00	25.00000	1325.00
2160 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1258.000	LF	32.00000	40256.00	42.00000	52836.00	40.00000	50320.00
2170 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	96.000	LF	42.00000	4032.00	45.00000	4320.00	45.00000	4320.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-303
DISTRICT : 03
COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	AMOUNT
2180 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	117.000 LF	70.00000	8190.00	70.00000	8190.00	65.00000	7605.00
2190 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	274.000 LF	83.00000	22742.00	93.00000	25482.00	85.00000	23290.00
2200 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	78.000 LF	94.00000	7332.00	98.00000	7644.00	95.00000	7410.00
2210 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	198.000 LF	155.00000	30690.00	170.00000	33660.00	140.00000	27720.00
2220 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	13.000 FT	950.00000	12350.00	200.00000	2600.00	400.00000	5200.00
2230 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	9.000 FT	590.00000	5310.00	300.00000	2700.00	400.00000	3600.00
2240 7319913 MISC. MODIFIED DROP INLETS	10.000 FT	575.00000	5750.00	300.00000	3000.00	400.00000	4000.00
2250 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	330.00000	660.00	300.00000	600.00	250.00000	500.00
2260 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	360.00000	720.00	300.00000	600.00	300.00000	600.00
2270 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	580.00000	580.00	500.00000	500.00	650.00000	650.00
2280 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	670.00000	670.00	650.00000	650.00	750.00000	750.00
2290 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1400.00000	1400.00	1000.00000	1000.00	1200.00000	1200.00
2300 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1700.00000	6800.00	1400.00000	5600.00	1700.00000	6800.00
2310 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	3000.00000	6000.00	2200.00000	4400.00	2600.00000	5200.00
2320 7329902 MISC. 18 IN. RCP END CAPS	17.000 EA	350.00000	5950.00	500.00000	8500.00	500.00000	8500.00

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-303
DISTRICT : 03
COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	 AMOUNT
2330 7329902 MISC. 48 IN RCP END CAPS	2.000	EA	1000.00000	2000.00	1000.00000	2000.00	1000.00000	2000.00
2340 8051000A SEEDING - COOL SEASON MIXTURES	9.600	ACRE	1523.00000	14620.80	1385.00000	13296.00	1523.00000	14620.80
2350 8052000A SEEDING - WARM SEASON MIXTURES	12.100	ACRE	1738.00000	21029.80	1685.00000	20388.50	1738.00000	21029.80
2360 8061010A TYPE B BERM	3679.000	LF	1.50000	5518.50	2.00000	7358.00	1.00000	3679.00
2370 8061011 SLOPE DRAINS	108.000	LF	11.00000	1188.00	5.85000	631.80	6.00000	648.00
2380 8061016 SEDIMENT REMOVAL	137.000	CUYD	20.00000	2740.00	8.00000	1096.00	23.00000	3151.00
2390 8061017 TEMPORARY SEEDING AND MULCHING	10.000	ACRE	377.00000	3770.00	785.00000	7850.00	377.00000	3770.00
2400 8061019 SILT FENCE	4710.000	LF	1.40000	6594.00	1.85000	8713.50	1.40000	6594.00
2410 8061022 TYPE II DITCH CHECK	83.000	EA	176.00000	14608.00	130.00000	10790.00	176.00000	14608.00
2420 8061025 INLET CHECK	7.000	EA	100.00000	700.00	80.00000	560.00	100.00000	700.00
2430 9035015 TYPE IV OBJECT MARKER	4.000	EA	100.00000	400.00	127.33000	509.32	100.00000	400.00
SECTION TOTALS			$	1,327,659.35	$	1,386,169.09	$	1,678,899.40
SECTION 0011 ALT PVMT A ITEMS - J3P2146C								
2440 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	27770.000	SQYD	34.40000	955288.00	48.00000	1332960.00	40.50000	1124685.00
SECTION TOTALS			$	955,288.00	$	1,332,960.00	$	1,124,685.00
SECTION 0012 ALT PVMT B ITEMS - J3P2146C								
2450 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	27770.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0013 ALT SHLD C ITEMS - J3P2146C								
2460 5021340 TYPE A2 SHOULDER	723.000	SQYD	29.25000	21147.75	32.00000	23136.00	22.00000	15906.00
SECTION TOTALS			$	21,147.75	$	23,136.00	$	15,906.00
SECTION 0014 ALT SHLD D ITEMS - J3P2146C								

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 090123-303 COUNTIES : LINCOLN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(9) 0010223 Magruder Construction Co., In UNIT PRICE	 AMOUNT
2470 4010150 TYPE A2 SHOULDER	723.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0015 ALT PVMT E ITEMS OUTER ROADS - J3P2146C								
2480 5021305 CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	5557.000	SQYD			25.00000	138925.00		
SECTION TOTALS			$		$	138,925.00	$	
SECTION 0016 ALT PVMT F ITEMS OUTER ROADS - J3P2146C								
2490 4010105 5 3/4 INCHES, BITUMINOUS PAVEMENT	5557.000	SQYD	21.50000	119475.50			21.50000	119475.50
SECTION TOTALS			$	119,475.50	$		$	119,475.50
CONTRACT TOTALS			$	9,329,044.18	$	9,368,781.31	$	9,604,346.45

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-303
DISTRICT : 03

COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P2146								
0010 1041000 TEMPORARY SURFACING	20.000	CUYD	159.08000	3181.60	110.00000	2200.00		
0020 2013000 CLEARING AND GRUBBING	2.000	ACRE	5000.00000	10000.00	9000.00000	18000.00		
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	171521.41000	171521.41	110000.00000	110000.00		
0040 2031000 CLASS A EXCAVATION	90840.000	CUYD	4.50000	408780.00	5.50000	499620.00		
0050 2032000 CLASS C EXCAVATION	50027.000	CUYD	14.05000	702879.35	12.50000	625337.50		
0060 2035000 UNCLASSIFIED EXCAVATION	85584.000	CUYD	5.20000	445036.80	8.20000	701788.80		
0070 2036000 COMPACTING EMBANKMENT	258286.000	CUYD	0.25000	64571.50	0.40000	103314.40		
0080 2037075 COMPACTING IN CUT	47.300	STA	300.00000	14190.00	305.00000	14426.50		
0090 2039907 MISC. SPECIAL CLASS C EXCAVATION	8309.000	CUYD	20.00000	166180.00	9.25000	76858.25		
0100 2063000 CLASS 3 EXCAVATION	1077.000	CUYD	12.00000	12924.00	10.00000	10770.00		
0110 2063100 CLASS 3 EXCAVATION IN ROCK	410.000	CUYD	200.00000	82000.00	100.00000	41000.00		
0120 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	33462.000	SQYD	4.02000	134517.24	4.25000	142213.50		
0130 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	199.000	TONS	36.46000	7255.54	36.00000	7164.00		
0140 4019905 MISC. OPTIONAL PAVEMENT	1062.000	SQYD	31.71000	33676.02	24.00000	25488.00		
0150 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	73.900	TONS	101.96000	7534.84	160.00000	11824.00		
0160 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	132.100	TONS	122.19000	16141.30	108.00000	14266.80		
0170 4071005 TACK COAT	40.000	GAL	17.03000	681.20	10.00000	400.00		
0180 6044011 PIPE COLLAR, TYPE A	1.000	EA	300.00000	300.00	1300.00000	1300.00		

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-303
DISTRICT : 03
COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0190 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	6250.00000	12500.00	5335.00000	10670.00		
0200 6061010 GUARDRAIL TYPE A	838.000	LF	18.00000	15084.00	14.74000	12352.12		
0210 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	113.000	LF	32.00000	3616.00	25.29000	2857.77		
0220 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	150.000	LF	36.00000	5400.00	24.13000	3619.50		
0230 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1600.00000	6400.00	1512.50000	6050.00		
0240 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	273.92000	1095.68		
0250 6063015 TYPE A CRASHWORTHY END TERMINAL	8.000	EA	1900.00000	15200.00	1815.00000	14520.00		
0260 6066610 END ANCHOR	2.000	EA	1200.00000	2400.00	711.55000	1423.10		
0270 6083006 6 IN. CONCRETE MEDIAN STRIP	207.900	SQYD	47.24000	9821.20	41.00000	8523.90		
0280 6089905 MISC. CONCRETE SURFACE (4 IN. NON-REINFORCED)	1273.000	SQYD	11.77000	14983.21	25.00000	31825.00		
0290 6091052 CURB AND GUTTER TYPE B	855.000	LF	12.52000	10704.60	23.00000	19665.00		
0300 6094010 DRAIN BASIN	4.000	EA	4852.00000	19408.00	4900.00000	19600.00		
0310 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	407.000	CUYD	18.00000	7326.00	20.00000	8140.00		
0320 6096041 PLACING TYPE 1 ROCK DITCH LINER	407.000	CUYD	13.00000	5291.00	17.00000	6919.00		
0330 6097000 ROCK LINING	41.000	CUYD	133.00000	5453.00	45.00000	1845.00		
0340 6099903 MISC. MEDIAN CURB	1176.000	LF	18.97000	22308.72	11.00000	12936.00		
0350 6113020 FURNISHING TYPE 2 ROCK BLANKET	730.000	CUYD	24.74000	18060.20	20.00000	14600.00		
0360 6113040 PLACING TYPE 2 ROCK BLANKET	730.000	CUYD	19.27000	14067.10	17.00000	12410.00		

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 090123-303 COUNTIES : LINCOLN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0370 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	4.000	EA	3500.00000	14000.00	2500.00000	10000.00		
0380 6122020 REPLACEMENT SAND BARREL	2.000	EA	600.00000	1200.00	500.00000	1000.00		
0390 6122030 IMPACT ATTENUATOR (RELOCATION)	4.000	EA	500.00000	2000.00	775.00000	3100.00		
0400 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000	EA	800.00000	800.00	875.00000	875.00		
0410 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	2.000	EA	1000.00000	2000.00	1050.00000	2100.00		
0420 6161005 CONSTRUCTION SIGNS	1269.000	SQFT	11.50000	14593.50	11.25000	14276.25		
0430 6161020 CHANNELIZER (DRUM-LIKE)	103.000	EA	29.00000	2987.00	29.00000	2987.00		
0440 6161025 CHANNELIZER (TRIM LINE)	21.000	EA	29.00000	609.00	29.00000	609.00		
0450 6161030 TYPE III MOVEABLE BARRICADE	19.000	EA	165.00000	3135.00	165.00000	3135.00		
0460 6161040 FLASHING ARROW PANEL	2.000	EA	2100.00000	4200.00	2100.00000	4200.00		
0470 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	4500.00000	18000.00	4500.00000	18000.00		
0480 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	100.00000	400.00	100.00000	400.00		
0490 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	125.00000	250.00	125.00000	250.00		
0500 6162010 WORK ZONE LIGHTING		LUMP	8561.13000	8561.13	5000.00000	5000.00		
0510 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	4515.000	LF	25.00000	112875.00	16.50000	74497.50		
0520 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1270.000	LF	7.00000	8890.00	4.25000	5397.50		
0530 6181000 MOBILIZATION		LUMP	290002.49000	290002.49	269150.00000	269150.00		
0540 6191000 PAVEMENT EDGE TREATMENT	3328.000	LF	1.07000	3560.96	3.00000	9984.00		

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 090123-303 COUNTIES : LINCOLN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0550 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	217.000 LF	23.00000	4991.00	18.00000	3906.00		
0560 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	29.000 EA	385.00000	11165.00	280.00000	8120.00		
0570 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	8.000 EA	258.00000	2064.00	280.00000	2240.00		
0580 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	22321.000 LF	1.30000	29017.30	1.10000	24553.10		
0590 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	930.000 LF	1.30000	1209.00	1.10000	1023.00		
0600 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9282.000 LF	0.50000	4641.00	0.40000	3712.80		
0610 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3526.000 LF	0.50000	1763.00	0.40000	1410.40		
0620 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1613.000 LF	1.25000	2016.25	0.80000	1290.40		
0630 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	16823.000 LF	0.15000	2523.45	0.12000	2018.76		
0640 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	24319.000 LF	0.15000	3647.85	0.12000	2918.28		
0650 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	323.000 LF	0.40000	129.20	0.24000	77.52		
0660 6206120 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., YELLOW	1287.000 LF	0.40000	514.80	0.24000	308.88		
0670 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	900.000 LF	1.50000	1350.00	2.00000	1800.00		

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 090123-303 COUNTIES : LINCOLN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0680 6207001 PAVEMENT MARKING REMOVAL	26459.000	LF	0.50000	13229.50	0.25000	6614.75		
0690 6209903 MISC. 3M STAMARK REMOVABLE BLACK LINE MASK	2841.000	LF	4.00000	11364.00	2.78000	7897.98		
0700 6214600A FLOWABLE BACKFILL	9.000	CUYD	150.00000	1350.00	90.00000	810.00		
0710 6229905 MISC. COLDMILLING (DEPTH TRANSITION)	127.800	SQYD	7.50000	958.50	10.00000	1278.00		
0720 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	3090.000	SQYD	2.48000	7663.20	3.30000	10197.00		
0730 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	58.300	STA	159.46000	9296.52	91.51000	5335.03		
0740 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	25000.00000	25000.00	17831.00000	17831.00		
0750 7032001 CLASS B CONCRETE (CULVERTS)	6.000	CUYD	1070.14000	6420.84	780.00000	4680.00		
0760 7061030 REINFORCING STEEL (CULVERTS)	220.000	LB	10.70000	2354.00	1.00000	220.00		
0770 7250315A 15 IN. PIPE GROUP B	82.000	LF	22.00000	1804.00	31.00000	2542.00		
0780 7250324A 24 IN. PIPE GROUP B	53.000	LF	27.00000	1431.00	36.00000	1908.00		
0790 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	371.000	LF	28.00000	10388.00	46.00000	17066.00		
0800 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	6.000	LF	52.00000	312.00	53.00000	318.00		
0810 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	57.000	LF	64.00000	3648.00	61.00000	3477.00		
0820 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	126.000	LF	79.00000	9954.00	73.00000	9198.00		
0830 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	249.000	LF	86.00000	21414.00	96.00000	23904.00		
0840 7261548 48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	304.000	LF	107.00000	32528.00	122.00000	37088.00		

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-303
DISTRICT : 03
COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0850 7262324 24 IN. CLASS III REINFORCED CONC. PIPE CULVERT (GASKET TYPE)	31.000 LF	53.00000	1643.00	53.00000	1643.00		
0860 7265024 JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	45.000 LF	1250.00000	56250.00	789.43000	35524.35		
0870 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	3.000 FT	190.00000	570.00	315.00000	945.00		
0880 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	100.00000	200.00	178.00000	356.00		
0890 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	175.00000	350.00	210.00000	420.00		
0900 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	350.00000	1050.00	505.00000	1515.00		
0910 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	450.00000	450.00	665.00000	665.00		
0920 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	550.00000	1100.00	910.00000	1820.00		
0930 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1000.00000	2000.00	1260.00000	2520.00		
0940 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1400.00000	5600.00	1485.00000	5940.00		
0950 8051000A SEEDING - COOL SEASON MIXTURES	20.100 ACRE	1385.00000	27838.50	1385.00000	27838.50		
0960 8052000A SEEDING - WARM SEASON MIXTURES	3.200 ACRE	1685.00000	5392.00	1685.00000	5392.00		
0970 8061010A TYPE B BERM	5817.000 LF	0.92000	5351.64	4.50000	26176.50		
0980 8061011 SLOPE DRAINS	1194.000 LF	15.00000	17910.00	5.85000	6984.90		
0990 8061016 SEDIMENT REMOVAL	147.000 CUYD	21.49000	3159.03	20.00000	2940.00		
1000 8061017 TEMPORARY SEEDING AND MULCHING	5.800 ACRE	785.00000	4553.00	785.00000	4553.00		

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-303
DISTRICT : 03
COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1010 8061019 SILT FENCE	5181.000 LF	1.75000	9066.75	1.85000	9584.85		
1020 8061021 TYPE I DITCH CHECK	51.000 EA	75.00000	3825.00	65.00000	3315.00		
1030 8061022 TYPE II DITCH CHECK	34.000 EA	150.00000	5100.00	130.00000	4420.00		
1040 8061025 INLET CHECK	4.000 EA	400.00000	1600.00	80.00000	320.00		
SECTION TOTALS		$	3,335,814.24	$	3,366,602.07	$	
SECTION 0002 ALT PVMT A ITEMS - J3P2146							
1050 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	9699.800 SQYD	42.55000	412726.49	40.50000	392841.90		
1060 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	15040.600 SQYD	44.98000	676526.19	39.00000	586583.40		
SECTION TOTALS		$	1,089,252.68	$	979,425.30	$	
SECTION 0003 ALT PVMT B ITEMS - J3P2146							
1070 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	9699.800 SQYD						
1080 4039905 MISC. 12.5 INCHES, ASPH. CONC. PAVEMENT SP125C	15040.600 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0004 ALT SHLD C ITEMS - J3P2146							
1090 5021340 TYPE A2 SHOULDER	7157.500 SQYD			22.00000	157465.00		
SECTION TOTALS		$		$	157,465.00	$	
SECTION 0005 ALT SHLD D ITEMS - J3P2146							
1100 4010150 TYPE A2 SHOULDER	7157.500 SQYD	21.06000	150736.95				
SECTION TOTALS		$	150,736.95	$		$	
SECTION 0006 HIGHWAY LIGHTING ITEMS - J3P2146							

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 090123-303 COUNTIES : LINCOLN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1110 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	3.000 EA	2552.00000	7656.00	5425.37000	16276.11		
1120 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	9.000 EA	2224.00000	20016.00	2224.00000	20016.00		
1130 9011106 BRACKET ARM, 6 FT. OR 1.8 M	3.000 EA	282.00000	846.00	282.00000	846.00		
1140 9011115 BRACKET ARM, 15 FT. OR 4.6 M	9.000 EA	449.00000	4041.00	449.00000	4041.00		
1150 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	12.000 EA	218.00000	2616.00	218.00000	2616.00		
1160 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	3942.00000	7884.00	3942.00000	7884.00		
1170 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	83.000 LF	6.85000	568.55	6.85000	568.55		
1180 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	460.000 LF	10.98000	5050.80	10.98000	5050.80		
1190 9013005 CONDUIT, 5 IN. RIGID, IN TRENCH	704.000 LF	7.24000	5096.96	7.24000	5096.96		
1200 9014004 CONDUIT, 4 IN. RIGID, PUSHED	376.000 LF	19.83000	7456.08	19.83000	7456.08		
1210 9015010 TRENCHING TYPE I	2409.000 LF	2.74000	6600.66	2.74000	6600.66		
1220 9015030 TRENCHING TYPE III	1045.000 LF	10.22000	10679.90	10.22000	10679.90		
1230 9016110 PULL BOX, PREFORMED CLASS 1	11.000 EA	900.00000	9900.00	900.00000	9900.00		
1240 9017002 CABLE, 2 AWG 1 CONDUCTOR	330.000 LF	1.79000	590.70	1.79000	590.70		
1250 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1350.000 LF	0.21000	283.50	0.21000	283.50		
1260 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	4930.000 LF	2.50000	12325.00	2.50000	12325.00		
1270 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	12.000 EA	1054.00000	12648.00	1054.00000	12648.00		
1280 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	2.000 EA	3942.00000	7884.00	3942.00000	7884.00		
SECTION TOTALS		$	122,143.15	$	130,763.26	$	
SECTION 0007 TRAFFIC SIGNAL ITEMS - J3P2146							

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 090123-303 COUNTIES : LINCOLN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1290 9020513 SIGNAL HEAD, TYPE 3B	16.000 EA	809.00000	12944.00	809.00000	12944.00		
1300 9021413 SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	2.000 EA	2997.00000	5994.00	2997.00000	5994.00		
1310 9023215 POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	1.000 EA	3999.00000	3999.00	3999.00000	3999.00		
1320 9023225 POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	1.000 EA	4812.00000	4812.00	4812.00000	4812.00		
1330 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	1.000 EA	5385.00000	5385.00	5385.00000	5385.00		
1340 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	1.000 EA	5525.00000	5525.00	5525.00000	5525.00		
1350 9023325 POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M	1.000 EA	6850.00000	6850.00	6850.00000	6850.00		
1360 9023335 POST, TYPE B, LONGEST ARM 35 FT. OR 10 7 M	1.000 EA	8180.00000	8180.00	8180.00000	8180.00		
1370 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	2.000 EA	9785.00000	19570.00	9785.00000	19570.00		
1380 9024300 SYSTEM MASTER	1.000 EA	5787.00000	5787.00	5787.00000	5787.00		
1390 9024340 SPREAD SPECTRUM TELEMETRY RADIO	2.000 EA	2390.00000	4780.00	2390.00000	4780.00		
1400 9024350 900 MHZ OMNIDIRECTIONAL ANTENNA, 10DB GAIN	2.000 EA	527.00000	1054.00	527.00000	1054.00		
1410 9024975 VIDEO DETECTION SYSTEM	2.000 EA	17172.00000	34344.00	17172.00000	34344.00		
1420 9025300 CONDUIT, 3 IN., TRENCH	563.000 LF	9.55000	5376.65	9.55000	5376.65		
1430 9027504 CONDUIT, 3 IN., EXTERNAL ON STRUCTURE	44.000 LF	40.22000	1769.68	40.22000	1769.68		
1440 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	310.000 LF	0.49000	151.90	0.49000	151.90		
1450 9028311 CABLE, 16 AWG 7 CONDUCTOR	1980.000 LF	1.76000	3484.80	1.76000	3484.80		
1460 9028810 PULL BOX, PREFORMED CLASS 1	1.000 EA	796.00000	796.00	796.00000	796.00		
1470 9028811 PULL BOX, PREFORMED CLASS 2	7.000 EA	971.00000	6797.00	971.00000	6797.00		

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-303
DISTRICT : 03
COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1480 9029100 BASE, CONCRETE	21.100	CUYD	1217.00000	25678.70	1217.00000	25678.70		
SECTION TOTALS			$	163,278.73	$	163,278.73	$	
SECTION 0008 HIGHWAY SIGNING ITEMS - J3P2146								
1490 9031010 CONCRETE FOOTINGS, EMBEDDED	9.600	CUYD	1200.00000	11520.00	1800.00000	17280.00		
1500 9031210 STRUCTURAL STEEL POSTS	7240.000	LB	2.75000	19910.00	1.98000	14335.20		
1510 9031220 PIPE POSTS	250.000	LB	2.80000	700.00	2.14000	535.00		
1520 9031240 BREAKAWAY ASSEMBLY	31.000	EA	80.00000	2480.00	65.11000	2018.41		
1530 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	26.000	EA	36.00000	936.00	34.51000	897.26		
1540 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	47.000	EA	33.00000	1551.00	27.34000	1284.98		
1550 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	8.000	EA	33.00000	264.00	27.34000	218.72		
1560 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	23.000	EA	36.00000	828.00	34.51000	793.73		
1570 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	8.000	EA	36.00000	288.00	34.51000	276.08		
1580 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	309.000	LF	12.00000	3708.00	9.10000	2811.90		
1590 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	75.000	LF	24.00000	1800.00	19.26000	1444.50		
1600 9035004 TYPE SHR2L-1 SIGN	571.000	SQFT	18.00000	10278.00	17.17000	9804.07		
1610 9035011 SIGN, TYPE STR2L-3	575.000	SQFT	19.00000	10925.00	17.80000	10235.00		
1620 9035015 TYPE IV OBJECT MARKER	4.000	EA	100.00000	400.00	127.33000	509.32		
1630 9035066 SIGNAL SIGN, TYPE SHR2L-3	40.000	SQFT	70.00000	2800.00	18.83000	753.20		
1640 9039902 MISC. INSTALLING PSST BREAKAWAY ASSEMBL	22.000	EA	100.00000	2200.00	53.50000	1177.00		
1650 9039903 MISC. PSST POST ANCHOR SLEEVE, 2.5 IN	60.000	LF	30.00000	1800.00	28.89000	1733.40		

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 090123-303 COUNTIES : LINCOLN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1660 9039903 MISC. PSST POST, 2.5 IN., 12 GA.	271.000	LF	14.00000	3794.00	10.17000	2756.07		
SECTION TOTALS			$	76,182.00	$	68,863.84	$	
SECTION 0009 BRIDGE NO. A7621 - J3P2146								
1670 2061000 CLASS 1 EXCAVATION	470.000	CUYD	60.95000	28646.50	35.00000	16450.00		
1680 5031010 BRIDGE APPROACH SLAB (BRIDGE)	445.000	SQYD	204.47000	90989.15	300.00000	133500.00		
1690 7021012 STRUCTURAL STEEL PILES (12 IN.)	2706.000	LF	57.67000	156055.02	80.00000	216480.00		
1700 7026000 PRE-BORE FOR PILING	1356.000	LF	22.59000	30632.04	34.00000	46104.00		
1710 7027000 PILE POINT REINFORCEMENT	156.000	EA	102.00000	15912.00	150.00000	23400.00		
1720 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	491.900	CUYD	406.53000	199972.11	700.00000	344330.00		
1730 7034213 SLAB ON CONCRETE I-GIRDER	3074.000	SQYD	226.62000	696629.88	300.00000	922200.00		
1740 7034610 CORRAL CURB	730.000	LF	107.16000	78226.80	150.00000	109500.00		
1750 7034620 FORM LINERS	319.000	SQYD	75.40000	24052.60	63.00000	20097.00		
1760 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	3328.000	LF	146.83000	488650.24	160.00000	532480.00		
1770 7061060 REINFORCING STEEL (BRIDGES)	57690.000	LB	0.98000	56536.20	1.00000	57690.00		
1780 7110600 AESTHETIC CONCRETE STAIN		LUMP	32680.00000	32680.00	25000.00000	25000.00		
1790 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	36.000	EA	626.25000	22545.00	750.00000	27000.00		
1800 7123610 SLAB DRAIN	32.000	EA	263.00000	8416.00	400.00000	12800.00		
1810 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	51326.00000	51326.00	58000.00000	58000.00		
1820 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1880.00000	3760.00	5000.00000	10000.00		
1830 7161000 PLAIN NEOPRENE BEARING PAD	20.000	EA	141.00000	2820.00	300.00000	6000.00		

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 090123-303 COUNTIES : LINCOLN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1840 7161002 LAMINATED NEOPRENE BEARING PAD	60.000	EA	146.00000	8760.00	350.00000	21000.00		
SECTION TOTALS			$	1,996,609.54	$	2,582,031.00	$	
SECTION 0010 ROADWAY ITEMS - J3P2146C								
1850 1041000 TEMPORARY SURFACING	20.000	CUYD	159.08000	3181.60	110.00000	2200.00		
1860 2013000 CLEARING AND GRUBBING	2.000	ACRE	8500.00000	17000.00	9000.00000	18000.00		
1870 2022010 REMOVAL OF IMPROVEMENTS		LUMP	26871.74000	26871.74	8000.00000	8000.00		
1880 2031000 CLASS A EXCAVATION	146823.000	CUYD	4.50000	660703.50	3.10000	455151.30		
1890 2032000 CLASS C EXCAVATION	9491.000	CUYD	14.05000	133348.55	12.50000	118637.50		
1900 2036000 COMPACTING EMBANKMENT	83613.000	CUYD	0.25000	20903.25	0.40000	33445.20		
1910 2037075 COMPACTING IN CUT	40.500	STA	300.00000	12150.00	305.00000	12352.50		
1920 2063000 CLASS 3 EXCAVATION	1204.000	CUYD	12.00000	14448.00	10.00000	12040.00		
1930 2063100 CLASS 3 EXCAVATION IN ROCK	64.000	CUYD	200.00000	12800.00	100.00000	6400.00		
1940 2142000 FURNISHING ROCK FILL	370.000	CUYD	22.63000	8373.10	15.00000	5550.00		
1950 2143000 PLACING ROCK FILL	370.000	CUYD	4.17000	1542.90	11.00000	4070.00		
1960 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	647.000	SQYD	6.42000	4153.74	5.00000	3235.00		
1970 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	34666.000	SQYD	4.02000	139357.32	4.25000	147330.50		
1980 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	161.000	TONS	116.42000	18743.62	110.00000	17710.00		
1990 4030301 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250E MIX)	277.000	TONS	128.52000	35600.04	77.00000	21329.00		
2000 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	169.000	TONS	71.02000	12002.38	85.00000	14365.00		

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-303
DISTRICT : 03
COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2010 4071005 TACK COAT	40.000	GAL	17.03000	681.20	10.00000	400.00		
2020 5021106 CONCRETE PAVEMENT (6 IN. NON-REINF)	343.000	SQYD	52.00000	17836.00	41.00000	14063.00		
2030 6063016 TYPE B CRASHWORTHY END TERMINAL	2.000	EA	6500.00000	13000.00	3575.00000	7150.00		
2040 6079902 MISC. GATE AND FENCING RELOCATION	1.000	EA	1800.00000	1800.00	2033.00000	2033.00		
2050 6091052 CURB AND GUTTER TYPE B	1072.000	LF	18.57000	19907.04	23.00000	24656.00		
2060 6097000 ROCK LINING	77.000	CUYD	135.00000	10395.00	45.00000	3465.00		
2070 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	4.000	EA	625.00000	2500.00	525.00000	2100.00		
2080 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	1.000	EA	1000.00000	1000.00	900.00000	900.00		
2090 6149902 MISC. MODIFIED 4 X 2 GRATE AND BEARING PLATE	2.000	EA	960.00000	1920.00	900.00000	1800.00		
2100 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	500.000	LF	55.00000	27500.00	51.00000	25500.00		
2110 6181000 MOBILIZATION		LUMP	186499.36000	186499.36	269150.00000	269150.00		
2120 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	704.000	SQYD	5.25000	3696.00	10.00000	7040.00		
2130 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	25000.00000	25000.00	17831.00000	17831.00		
2140 7250318A 18 IN. PIPE GROUP B	102.000	LF	24.00000	2448.00	33.00000	3366.00		
2150 7250324A 24 IN. PIPE GROUP B	53.000	LF	26.00000	1378.00	36.00000	1908.00		
2160 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1258.000	LF	32.00000	40256.00	46.00000	57868.00		
2170 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	96.000	LF	37.00000	3552.00	53.00000	5088.00		

TABULATION OF BIDS

CALL ORDER : 303 CONTRACT ID : 090123-303 COUNTIES : LINCOLN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2180 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	117.000 LF	64.00000	7488.00	73.00000	8541.00		
2190 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	274.000 LF	76.00000	20824.00	86.50000	23701.00		
2200 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	78.000 LF	102.00000	7956.00	96.00000	7488.00		
2210 7261360 60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	198.000 LF	133.00000	26334.00	130.00000	25740.00		
2220 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	13.000 FT	160.00000	2080.00	285.00000	3705.00		
2230 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	9.000 FT	176.00000	1584.00	320.00000	2880.00		
2240 7319913 MISC. MODIFIED DROP INLETS	10.000 FT	171.00000	1710.00	330.00000	3300.00		
2250 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	125.00000	250.00	195.00000	390.00		
2260 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	175.00000	350.00	210.00000	420.00		
2270 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	350.00000	350.00	505.00000	505.00		
2280 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	450.00000	450.00	655.00000	655.00		
2290 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1000.00000	1000.00	1260.00000	1260.00		
2300 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1200.00000	4800.00	1370.00000	5480.00		
2310 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2200.00000	4400.00	2800.00000	5600.00		
2320 7329902 MISC. 18 IN. RCP END CAPS	17.000 EA	115.00000	1955.00	110.00000	1870.00		

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-303
DISTRICT : 03
COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2330 7329902 MISC. 48 IN RCP END CAPS	2.000	EA	400.00000	800.00	1000.00000	2000.00		
2340 8051000A SEEDING - COOL SEASON MIXTURES	9.600	ACRE	1385.00000	13296.00	1385.00000	13296.00		
2350 8052000A SEEDING - WARM SEASON MIXTURES	12.100	ACRE	1685.00000	20388.50	1685.00000	20388.50		
2360 8061010A TYPE B BERM	3679.000	LF	1.96000	7210.84	4.50000	16555.50		
2370 8061011 SLOPE DRAINS	108.000	LF	15.00000	1620.00	5.85000	631.80		
2380 8061016 SEDIMENT REMOVAL	137.000	CUYD	19.46000	2666.02	20.00000	2740.00		
2390 8061017 TEMPORARY SEEDING AND MULCHING	10.000	ACRE	785.00000	7850.00	785.00000	7850.00		
2400 8061019 SILT FENCE	4710.000	LF	1.75000	8242.50	1.85000	8713.50		
2410 8061022 TYPE II DITCH CHECK	83.000	EA	150.00000	12450.00	130.00000	10790.00		
2420 8061025 INLET CHECK	7.000	EA	400.00000	2800.00	80.00000	560.00		
2430 9035015 TYPE IV OBJECT MARKER	4.000	EA	100.00000	400.00	127.33000	509.32		
SECTION TOTALS			$	1,639,803.20	$	1,499,703.62	$	
SECTION 0011 ALT PVMT A ITEMS - J3P2146C								
2440 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	27770.000	SQYD	42.34000	1175781.80	40.50000	1124685.00		
SECTION TOTALS			$	1,175,781.80	$	1,124,685.00	$	
SECTION 0012 ALT PVMT B ITEMS - J3P2146C								
2450 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	27770.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0013 ALT SHLD C ITEMS - J3P2146C								
2460 5021340 TYPE A2 SHOULDER	723.000	SQYD			22.00000	15906.00		
SECTION TOTALS			$		$	15,906.00	$	
SECTION 0014 ALT SHLD D ITEMS - J3P2146C								

TABULATION OF BIDS

CALL ORDER : 303
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-303
DISTRICT : 03
COUNTIES : LINCOLN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(11) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2470 4010150 TYPE A2 SHOULDER	723.000	SQYD	27.93000	20193.39				
SECTION TOTALS			$	20,193.39	$		$	
SECTION 0015 ALT PVMT E ITEMS OUTER ROADS - J3P2146C								
2480 5021305 CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	5557.000	SQYD	38.04000	211388.28				
SECTION TOTALS			$	211,388.28	$		$	
SECTION 0016 ALT PVMT F ITEMS OUTER ROADS - J3P2146C								
2490 4010105 5 3/4 INCHES, BITUMINOUS PAVEMENT	5557.000	SQYD			19.25000	106972.25		
SECTION TOTALS			$		$	106,972.25	$	
CONTRACT TOTALS			$	9,981,183.96	$	10,195,696.07	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 401
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT DESCRIPTION :
SET-ASIDE :

CONTRACT ID : 090123-401
DISTRICT : 04
CONTRACT TIME : 05/22/09 COMPLETION DATE
URBAN ROUTE

COUNTIES : JACKSON
PROJECT(S) : J4I2021

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0012244	PCiRoads, LLC	$ 1,317,897.64	100.0000%
2	0010146	Comanche Construction, Inc.	$ 1,347,699.45	102.2613%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 090123-401 COUNTIES : JACKSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(2) 0010146 Comanche Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I2021							
0010 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	16.200 TONS	320.00000	5184.00	335.00000	5427.00		
0020 4030009 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	67.500 TONS	320.00000	21600.00	335.00000	22612.50		
0030 4071005 TACK COAT	40.000 GAL	2.10000	84.00	2.20000	88.00		
0040 6161005 CONSTRUCTION SIGNS	1789.000 SQFT	18.00000	32202.00	19.00000	33991.00		
0050 6161025 CHANNELIZER (TRIM LINE)	65.000 EA	10.00000	650.00	10.50000	682.50		
0060 6161030 TYPE III MOVEABLE BARRICADE	4.000 EA	50.00000	200.00	52.50000	210.00		
0070 6161040 FLASHING ARROW PANEL	2.000 EA	600.00000	1200.00	630.00000	1260.00		
0080 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3.000 EA	1500.00000	4500.00	1580.00000	4740.00		
0090 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000 EA	450.00000	1800.00	475.00000	1900.00		
0100 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000 EA	450.00000	1800.00	475.00000	1900.00		
0110 6181000 MOBILIZATION	LUMP	185579.00000	185579.00	155000.00000	155000.00		
0120 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2518.000 LF	0.55000	1384.90	0.60000	1510.80		
0130 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1508.000 LF	0.60000	904.80	0.65000	980.20		
0140 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1148.000 LF	0.60000	688.80	0.65000	746.20		
0150 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	535.000 LF	1.20000	642.00	1.25000	668.75		

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-401
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(2) 0010146 Comanche Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	142.000 LF	2.40000	340.80	2.50000	355.00		
0170 6207001 PAVEMENT MARKING REMOVAL	2518.000 LF	0.45000	1133.10	0.50000	1259.00		
0180 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	888.000 SQYD	8.80000	7814.40	9.25000	8214.00		
SECTION TOTALS		$	267,707.80	$	241,544.95	$	
SECTION 0002 BRIDGE NO. L0934-1-2 - J4I2021							
0190 2161501 REMOVAL OF ASPHALT WEARING SURFACE	10170.000 SQFT	1.46000	14848.20	1.00000	10170.00		
0200 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	92.000 LF	189.00000	17388.00	170.00000	15640.00		
0210 2165500 REMOVAL OF CATHODIC PROTECTION SYSTEM	LUMP	12600.00000	12600.00	12500.00000	12500.00		
0220 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	1130.000 SQYD	85.14000	96208.20	85.00000	96050.00		
0230 7034001 CLASS B-1 CONCRETE	10.700 CUYD	2400.00000	25680.00	1720.00000	18404.00		
0240 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	100.000 SQFT	98.00000	9800.00	100.00000	10000.00		
0250 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	500.000 SQFT	98.00000	49000.00	100.00000	50000.00		
0260 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	1050.000 SQFT	29.67000	31153.50	50.00000	52500.00		
0270 7040105 PARTIAL DEPTH REPAIR	7.000 CUYD	1600.00000	11200.00	350.00000	2450.00		
0280 7040106 FULL DEPTH REPAIR	200.000 SQFT	37.00000	7400.00	80.00000	16000.00		
0290 7040107 SLAB EDGE REPAIR (BRIDGES)	100.000 LF	98.00000	9800.00	100.00000	10000.00		
0300 7040109 TOTAL SURFACE HYDRO DEMOLITION	1130.000 SQYD	32.73000	36984.90	45.00000	50850.00		
0310 7101000 REINFORCING STEEL (EPOXY COATED)	1780.000 LB	2.76000	4912.80	2.25000	4005.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 090123-401 COUNTIES : JACKSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(2) 0010146 Comanche Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0320 7129902 MISC. CLEANING AND COATING EXISTING BEARINGS	15.000 EA	2677.50000	40162.50	2370.00000	35550.00		
0330 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	92.000 LF	378.00000	34776.00	410.00000	37720.00		
SECTION TOTALS		$	401,914.10	$	421,839.00	$	
SECTION 0003 BRIDGE NO. L0934-2-2 - J4I2021							
0340 2161501 REMOVAL OF ASPHALT WEARING SURFACE	11385.000 SQFT	1.46000	16622.10	1.00000	11385.00		
0350 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	32.000 LF	189.00000	6048.00	170.00000	5440.00		
0360 2165500 REMOVAL OF CATHODIC PROTECTION SYSTEM	LUMP	12600.00000	12600.00	14000.00000	14000.00		
0370 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	1265.000 SQYD	85.14000	107702.10	85.00000	107525.00		
0380 7034001 CLASS B-1 CONCRETE	3.500 CUYD	2400.00000	8400.00	1720.00000	6020.00		
0390 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	500.000 SQFT	98.00000	49000.00	100.00000	50000.00		
0400 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	750.000 SQFT	29.67000	22252.50	50.00000	37500.00		
0410 7040105 PARTIAL DEPTH REPAIR	13.000 CUYD	1600.00000	20800.00	350.00000	4550.00		
0420 7040106 FULL DEPTH REPAIR	200.000 SQFT	37.00000	7400.00	80.00000	16000.00		
0430 7040107 SLAB EDGE REPAIR (BRIDGES)	100.000 LF	98.00000	9800.00	100.00000	10000.00		
0440 7040109 TOTAL SURFACE HYDRO DEMOLITION	1265.000 SQYD	32.73000	41403.45	45.00000	56925.00		
0450 7101000 REINFORCING STEEL (EPOXY COATED)	620.000 LB	2.76000	1711.20	2.25000	1395.00		
0460 7129902 MISC. CLEANING AND COATING EXISTING BEARINGS	5.000 EA	2677.50000	13387.50	2370.00000	11850.00		
0470 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	32.000 LF	378.00000	12096.00	410.00000	13120.00		
SECTION TOTALS		$	329,222.85	$	345,710.00	$	
SECTION 0004 BRIDGE NO. L0934-3-2 - J4I2021							

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 090123-401 COUNTIES : JACKSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(2) 0010146 Comanche Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0480 2161501 REMOVAL OF ASPHALT WEARING SURFACE	11389.000	SQFT	1.46000	16627.94	1.00000	11389.00		
0490 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	23.000	LF	189.00000	4347.00	170.00000	3910.00		
0500 2165500 REMOVAL OF CATHODIC PROTECTION SYSTEM		LUMP	12600.00000	12600.00	14000.00000	14000.00		
0510 5052000 LATEX MODIFIED CONCRETE WEARING SURFACE	1265.000	SQYD	85.14000	107702.10	85.00000	107525.00		
0520 7034001 CLASS B-1 CONCRETE	2.700	CUYD	2400.00000	6480.00	1720.00000	4644.00		
0530 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	500.000	SQFT	98.00000	49000.00	100.00000	50000.00		
0540 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	800.000	SQFT	29.67000	23736.00	50.00000	40000.00		
0550 7040105 PARTIAL DEPTH REPAIR	12.000	CUYD	1600.00000	19200.00	350.00000	4200.00		
0560 7040106 FULL DEPTH REPAIR	200.000	SQFT	37.00000	7400.00	80.00000	16000.00		
0570 7040107 SLAB EDGE REPAIR (BRIDGES)	100.000	LF	98.00000	9800.00	100.00000	10000.00		
0580 7040109 TOTAL SURFACE HYDRO DEMOLITION	1265.000	SQYD	32.73000	41403.45	45.00000	56925.00		
0590 7101000 REINFORCING STEEL (EPOXY COATED)	490.000	LB	2.76000	1352.40	2.25000	1102.50		
0600 7129902 MISC. CLEANING AND COATING EXISTING BEARINGS	4.000	EA	2677.50000	10710.00	2370.00000	9480.00		
0610 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	23.000	LF	378.00000	8694.00	410.00000	9430.00		
SECTION TOTALS			$	319,052.89	$	338,605.50	$	
CONTRACT TOTALS			$	1,317,897.64	$	1,347,699.45	$	

VENDOR RANKING

CALL ORDER : 403 CONTRACT ID : 090123-403 COUNTIES : JACKSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4I1930
J4I1930, J4I1977 - ROUTE 435 - JACKSON COUNTY J4I1977
***Bid Revision No. 1, No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 1,644,077.26	100.0000%
2	0010188	Ideker Inc.	$ 1,673,674.88	101.8003%
3	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 1,682,276.60	102.3235%
4	0010141	APAC-Kansas, Inc., Kansas City Division	$ 1,727,313.20	105.0628%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-403
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0011249 Superior Bowen Asphalt Compan UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1930								
0010 2039902 MISC. REMOVAL OF DEBRIS BERM	149.000	EA	171.00000	25479.00	57.45000	8560.05	32.00000	4768.00
0020 3049910 MISC. TYPE 1 AGGR. OR MILLINGS SHLDR. DROP OFF	2071.300	TONS	17.15000	35522.80	23.81000	49317.65	23.73000	49151.95
0030 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	3965.00000	7930.00	850.00000	1700.00	896.00000	1792.00
0040 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	124.200	TONS	61.60000	7650.72	123.99000	15399.56	32.90000	4086.18
0050 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	192.000	SQYD	74.15000	14236.80	76.23000	14636.16	191.60000	36787.20
0060 6161005 CONSTRUCTION SIGNS	1189.000	SQFT	5.25000	6242.25	5.00000	5945.00	5.25000	6242.25
0070 6161020 CHANNELIZER (DRUM-LIKE)	134.000	EA	12.60000	1688.40	12.00000	1608.00	12.60000	1688.40
0080 6161025 CHANNELIZER (TRIM LINE)	548.000	EA	8.40000	4603.20	8.00000	4384.00	8.40000	4603.20
0090 6161040 FLASHING ARROW PANEL	6.000	EA	420.00000	2520.00	400.00000	2400.00	420.00000	2520.00
0100 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1470.00000	2940.00	1400.00000	2800.00	1470.00000	2940.00
0110 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	105.00000	210.00	100.00000	200.00	105.00000	210.00
0120 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	105.00000	210.00	100.00000	200.00	105.00000	210.00
0130 6162010 WORK ZONE LIGHTING		LUMP	5000.00000	5000.00	3038.17000	3038.17	1680.00000	1680.00
0140 6181000 MOBILIZATION		LUMP	116000.00000	116000.00	147353.57000	147353.57	164594.00000	164594.00
0150 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	120.000	LF	23.10000	2772.00	22.00000	2640.00	23.10000	2772.00
0160 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	15.000	EA	420.00000	6300.00	400.00000	6000.00	420.00000	6300.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-403
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0011249 Superior Bowen Asphalt Compan UNIT PRICE	 AMOUNT
0170 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	34232.000 LF	0.17000	5819.44	0.16000	5477.12	0.17000	5819.44
0180 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	32232.000 LF	0.17000	5479.44	0.16000	5157.12	0.17000	5479.44
0190 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	2969.000 LF	1.05000	3117.45	1.00000	2969.00	1.05000	3117.45
0200 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1240.000 EA	0.80000	992.00	0.75000	930.00	0.56000	694.40
0210 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1240.000 EA	0.80000	992.00	1.05000	1302.00	1.18000	1463.20
0220 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	457.600 STA	9.70000	4438.72	18.44000	8438.14	5.30000	2425.28
SECTION TOTALS		$	260,144.22	$	290,455.54	$	309,344.39
SECTION 0002 ALT PVMT A ITEMS - J4I1930							
0230 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	1377.800 TONS	120.30000	165749.34	122.11000	168243.16	116.24000	160155.47
0240 4051011 EMULSIFIED ASPHALT, HOT IN-PLACE RECYCLING	9690.000 GAL	4.15000	40213.50	3.95000	38275.50	4.15000	40213.50
0250 4055001 1 INCH, HOT IN-PLACE RECYCLING	96964.000 SQYD	2.60000	252106.40	2.53000	245318.92	2.52000	244349.28
0260 4071005 TACK COAT	640.000 GAL	2.70000	1728.00	2.19000	1401.60	2.10000	1344.00
0270 4094000 SEAL COAT, GRADE A	32297.000 SQYD	2.75000	88816.75	2.65000	85587.05	2.75000	88816.75
0280 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	112939.000 SQYD	5.15000	581635.85	4.49000	507096.11	5.22000	589541.58
0290 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	12818.000 SQYD	2.65000	33967.70	3.74000	47939.32	1.93000	24738.74
0300 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	8530.000 SQYD	4.15000	35399.50	6.81000	58089.30	4.93000	42052.90
SECTION TOTALS		$	1,199,617.04	$	1,151,950.96	$	1,191,212.22
SECTION 0003 ALT PVMT B ITEMS - J4I1930							

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-403
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0011249 Superior Bowen Asphalt Compan UNIT PRICE	AMOUNT
0310 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	12378.500 TONS						
0320 4071005 TACK COAT	5760.000 GAL						
0330 4094000 SEAL COAT, GRADE A	34336.000 SQYD						
0340 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	11538.100 SQYD						
0350 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	115171.000 SQYD						
0360 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1879.000 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0004 ROADWAY ITEMS - J4I1977							
0370 2022010 REMOVAL OF IMPROVEMENTS	LUMP	1026.00000	1026.00	764.00000	764.00	802.00000	802.00
0380 2072000 LINEAR GRADING CLASS 2	0.800 STA	1800.00000	1440.00	6984.59000	5587.67	8043.00000	6434.40
0390 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	108.000 TONS	144.00000	15552.00	193.09000	20853.72	257.00000	27756.00
0400 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	193.700 TONS	203.00000	39321.10	190.23000	36847.55	257.00000	49780.90
0410 4030217 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	62.700 TONS	200.00000	12540.00	198.22000	12428.39	257.00000	16113.90
0420 4071005 TACK COAT	140.000 GAL	3.00000	420.00	2.19000	306.60	2.10000	294.00
0430 6061010 GUARDRAIL TYPE A	75.000 LF	26.00000	1950.00	24.71000	1853.25	26.00000	1950.00
0440 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	50.000 SQYD	368.00000	18400.00	550.64000	27532.00	525.00000	26250.00
0450 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	5.000 SQYD	10.00000	50.00	7.00000	35.00	7.40000	37.00

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-403
DISTRICT : 04

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0011249 Superior Bowen Asphalt Compan UNIT PRICE	 AMOUNT
0460 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	5.000 SQYD	10.00000	50.00	7.00000	35.00	7.40000	37.00
0470 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	99.000 LF	8.00000	792.00	5.00000	495.00	5.30000	524.70
0480 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	24.000 EA	20.00000	480.00	4.00000	96.00	4.20000	100.80
0490 6131017 DOWEL BAR (FURNISHING AND INSTALLATION WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	12.000 EA	30.00000	360.00	4.00000	48.00	4.20000	50.40
0500 6161005 CONSTRUCTION SIGNS	486.000 SQFT	10.50000	5103.00	10.00000	4860.00	10.50000	5103.00
0510 6161025 CHANNELIZER (TRIM LINE)	70.000 EA	10.50000	735.00	10.00000	700.00	10.50000	735.00
0520 6161029 TYPE III MOVEABLE BARRICADE WITH SIGN	4.000 EA	105.00000	420.00	100.00000	400.00	105.00000	420.00
0530 6161040 FLASHING ARROW PANEL	3.000 EA	368.00000	1104.00	350.00000	1050.00	368.00000	1104.00
0540 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000 EA	1470.00000	2940.00	1400.00000	2800.00	1470.00000	2940.00
0550 6161120 INSTALLING 'DRIVE SMART' SIGN	1.000 EA	105.00000	105.00	100.00000	100.00	105.00000	105.00
0560 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000 EA	105.00000	105.00	100.00000	100.00	105.00000	105.00
0570 6162010 WORK ZONE LIGHTING	LUMP	4955.00000	4955.00	3038.17000	3038.17	1680.00000	1680.00
0580 6181000 MOBILIZATION	LUMP	50000.00000	50000.00	63096.47000	63096.47	7801.00000	7801.00
0590 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	525.000 LF	2.20000	1155.00	2.10000	1102.50	2.21000	1160.25
0600 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	526.000 LF	2.20000	1157.20	2.10000	1104.60	2.21000	1162.46
0610 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	66.000 EA	1.00000	66.00	0.76000	50.16	0.56000	36.96

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-403
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0011249 Superior Bowen Asphalt Compan UNIT PRICE	 AMOUNT
0620 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	42.000	EA	1.00000	42.00	1.06000	44.52	1.18000	49.56
0630 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	80.000	SQYD	50.00000	4000.00	87.35000	6988.00	84.00000	6720.00
0640 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	228.000	SQYD	10.00000	2280.00	40.11000	9145.08	21.66000	4938.48
0650 6255000 POLYURETHANE MATERIAL	1026.000	LB	7.70000	7900.20	16.94000	17380.44	7.00000	7182.00
0660 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	10.600	STA	72.50000	768.50	247.76000	2626.26	5.30000	56.18
0670 7039903 MISC. ADJUSTING CURB HEIGHT	36.000	LF	149.00000	5364.00	100.00000	3600.00	105.00000	3780.00
0680 7319902 MISC. ADJUSTING DROP INLETS	1.000	EA	2475.00000	2475.00	5000.00000	5000.00	5250.00000	5250.00
0690 8051000A SEEDING - COOL SEASON MIXTURES	0.100	ACRE	12600.00000	1260.00	12000.00000	1200.00	12600.00000	1260.00
SECTION TOTALS			$	184,316.00	$	231,268.38	$	181,719.99
CONTRACT TOTALS			$	1,644,077.26	$	1,673,674.88	$	1,682,276.60

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-403
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1930								
0010 2039902 MISC. REMOVAL OF DEBRIS BERM	149.000	EA	44.60000	6645.40				
0020 3049910 MISC. TYPE 1 AGGR. OR MILLINGS SHLDR. DROP OFF	2071.300	TONS	33.55000	69492.12				
0030 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	850.00000	1700.00				
0040 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	124.200	TONS	275.60000	34229.52				
0050 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	192.000	SQYD	83.75000	16080.00				
0060 6161005 CONSTRUCTION SIGNS	1189.000	SQFT	5.05000	6004.45				
0070 6161020 CHANNELIZER (DRUM-LIKE)	134.000	EA	12.05000	1614.70				
0080 6161025 CHANNELIZER (TRIM LINE)	548.000	EA	8.05000	4411.40				
0090 6161040 FLASHING ARROW PANEL	6.000	EA	402.50000	2415.00				
0100 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1410.00000	2820.00				
0110 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00				
0120 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00				
0130 6162010 WORK ZONE LIGHTING		LUMP	4660.00000	4660.00				
0140 6181000 MOBILIZATION		LUMP	142765.00000	142765.00				
0150 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	120.000	LF	22.15000	2658.00				
0160 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	15.000	EA	405.00000	6075.00				

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-403
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	34232.000 LF	0.16000	5477.12				
0180 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	32232.000 LF	0.16000	5157.12				
0190 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	2969.000 LF	1.01000	2998.69				
0200 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1240.000 EA	1.63000	2021.20				
0210 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1240.000 EA	1.93000	2393.20				
0220 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	457.600 STA	10.60000	4850.56				
SECTION TOTALS		$	324,868.48	$		$	
SECTION 0002 ALT PVMT A ITEMS - J4I1930							
0230 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	1377.800 TONS	113.90000	156931.42				
0240 4051011 EMULSIFIED ASPHALT, HOT IN-PLACE RECYCLING	9690.000 GAL	3.95000	38275.50				
0250 4055001 1 INCH, HOT IN-PLACE RECYCLING	96964.000 SQYD	2.40000	232713.60				
0260 4071005 TACK COAT	640.000 GAL	2.75000	1760.00				
0270 4094000 SEAL COAT, GRADE A	32297.000 SQYD	2.25000	72668.25				
0280 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	112939.000 SQYD	5.70000	643752.30				
0290 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	12818.000 SQYD	2.65000	33967.70				
0300 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	8530.000 SQYD	4.85000	41370.50				
SECTION TOTALS		$	1,221,439.27	$		$	
SECTION 0003 ALT PVMT B ITEMS - J4I1930							

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 090123-403 COUNTIES : JACKSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	12378.500	TONS						
0320 4071005 TACK COAT	5760.000	GAL						
0330 4094000 SEAL COAT, GRADE A	34336.000	SQYD						
0340 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	11538.100	SQYD						
0350 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	115171.000	SQYD						
0360 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1879.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0004 ROADWAY ITEMS - J4I1977								
0370 2022010 REMOVAL OF IMPROVEMENTS		LUMP	4000.00000	4000.00				
0380 2072000 LINEAR GRADING CLASS 2	0.800	STA	5000.00000	4000.00				
0390 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	108.000	TONS	172.80000	18662.40				
0400 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	193.700	TONS	176.15000	34120.26				
0410 4030217 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	62.700	TONS	319.60000	20038.92				
0420 4071005 TACK COAT	140.000	GAL	2.75000	385.00				
0430 6061010 GUARDRAIL TYPE A	75.000	LF	25.10000	1882.50				
0440 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	50.000	SQYD	507.60000	25380.00				
0450 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	5.000	SQYD	7.10000	35.50				

TABULATION OF BIDS

CALL ORDER : 403
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-403
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0460 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	5.000 SQYD	7.10000	35.50				
0470 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	99.000 LF	5.10000	504.90				
0480 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	24.000 EA	4.05000	97.20				
0490 6131017 DOWEL BAR (FURNISHING AND INSTALLATION WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	12.000 EA	4.05000	48.60				
0500 6161005 CONSTRUCTION SIGNS	486.000 SQFT	10.05000	4884.30				
0510 6161025 CHANNELIZER (TRIM LINE)	70.000 EA	10.05000	703.50				
0520 6161029 TYPE III MOVEABLE BARRICADE WITH SIGN	4.000 EA	100.00000	400.00				
0530 6161040 FLASHING ARROW PANEL	3.000 EA	350.00000	1050.00				
0540 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000 EA	1410.00000	2820.00				
0550 6161120 INSTALLING 'DRIVE SMART' SIGN	1.000 EA	100.00000	100.00				
0560 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000 EA	100.00000	100.00				
0570 6162010 WORK ZONE LIGHTING	LUMP	3350.00000	3350.00				
0580 6181000 MOBILIZATION	LUMP	21300.00000	21300.00				
0590 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	525.000 LF	2.11000	1107.75				
0600 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	526.000 LF	2.11000	1109.86				
0610 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	66.000 EA	1.65000	108.90				

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 090123-403 COUNTIES : JACKSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0620 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	42.000	EA	1.65000	69.30				
0630 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	80.000	SQYD	125.00000	10000.00				
0640 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	228.000	SQYD	28.55000	6509.40				
0650 6255000 POLYURETHANE MATERIAL	1026.000	LB	4.75000	4873.50				
0660 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	10.600	STA	318.60000	3377.16				
0670 7039903 MISC. ADJUSTING CURB HEIGHT	36.000	LF	101.50000	3654.00				
0680 7319902 MISC. ADJUSTING DROP INLETS	1.000	EA	5075.00000	5075.00				
0690 8051000A SEEDING - COOL SEASON MIXTURES	0.100	ACRE	12220.00000	1222.00				
SECTION TOTALS			$	181,005.45	$		$	
CONTRACT TOTALS			$	1,727,313.20	$	0.00	$	

VENDOR RANKING

CALL ORDER : 404 CONTRACT ID : 090123-404 COUNTIES : JACKSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4S1864
J4S1864 & J4S2193, ROUTE BB, JACKSON COUNTY J4S2193
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 1,190,287.23	100.0000%
2	0010141	APAC-Kansas, Inc., Kansas City Division	$ 1,198,214.23	100.6660%

TABULATION OF BIDS

CALL ORDER : 404
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-404
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S1864								
0010 3049905 MISC. TYPE 1 AGGREGATE FOR BASE	1861.000	SQYD	7.10000	13213.10	9.00000	16749.00		
0020 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	10173.500	TONS	54.29000	552319.32	51.90000	528004.65		
0030 4071005 TACK COAT	6310.000	GAL	2.10000	13251.00	2.45000	15459.50		
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	880.00000	1760.00	850.00000	1700.00		
0050 6161005 CONSTRUCTION SIGNS	3351.000	SQFT	1.05000	3518.55	1.01000	3384.51		
0060 6161025 CHANNELIZER (TRIM LINE)	128.000	EA	10.50000	1344.00	10.10000	1292.80		
0070 6161040 FLASHING ARROW PANEL	2.000	EA	525.00000	1050.00	500.00000	1000.00		
0080 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	105.00000	210.00	100.00000	200.00		
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	105.00000	210.00	100.00000	200.00		
0100 6181000 MOBILIZATION		LUMP	61305.00000	61305.00	68110.00000	68110.00		
0110 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	9824.000	SQYD	1.38000	13557.12	1.70000	16700.80		
0120 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	4509.000	SQYD	6.97000	31427.73	8.65000	39002.85		
SECTION TOTALS			$	693,165.82	$	691,804.11	$	
SECTION 0002 NON CONTRACTUAL ITEMS - J4S1864								
SECTION TOTALS			$		$		$	
SECTION 0003 ROADWAY ITEMS - J4S2193								
0150 2122000A SUBGRADING AND SHOULDERING CLASS 2	395.000	100F	252.00000	99540.00	195.00000	77025.00		
0160 3049905 MISC. 3 3/4 INCH TYPE 1 AGGREGATE FOR BASE	18323.500	SQYD	8.30000	152085.05	5.70000	104443.95		

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 090123-404 COUNTIES : JACKSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	3655.300 TONS	54.29000	198446.24	61.85000	226080.31		
0180 6181000 MOBILIZATION	LUMP	17788.00000	17788.00	67795.00000	67795.00		
0190 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	9.000 EA	404.30000	3638.70	390.00000	3510.00		
0200 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	2.000 EA	1155.00000	2310.00	1110.00000	2220.00		
0210 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	83858.000 LF	0.11000	9224.38	0.10000	8385.80		
0220 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	73672.000 LF	0.11000	8103.92	0.10000	7367.20		
0230 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	48.000 LF	4.20000	201.60	4.04000	193.92		
0240 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	60.000 LF	4.20000	252.00	4.04000	242.40		
0250 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	438.400 STA	6.40000	2805.76	11.10000	4866.24		
0260 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	425.900 STA	6.40000	2725.76	10.05000	4280.30		
SECTION TOTALS		$	497,121.41	$	506,410.12	$	
CONTRACT TOTALS		$	1,190,287.23	$	1,198,214.23	$	

VENDOR RANKING

CALL ORDER : 405
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-405
DISTRICT : 04
CONTRACT TIME : 11/01/09 COMPLETION DATE
COUNTIES : JACKSON
CONTRACT DESCRIPTION : URBAN ROUTE
PROJECT(S) : J4I1966

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 706,396.34	100.0000%
2	0010141	APAC-Kansas, Inc., Kansas City Division	$ 743,381.67	105.2358%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 781,924.01	110.6920%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 405
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-405
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1966								
0010 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	5696.600	TONS	101.08000	575812.33	99.65000	567666.19	99.30000	565672.38
0020 4071005 TACK COAT	2650.000	GAL	2.10000	5565.00	2.60000	6890.00	2.70000	7155.00
0030 4134000 BITUMINOUS FOG SEAL	1718.000	GAL	3.34000	5738.12	4.50000	7731.00	2.95000	5068.10
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	896.00000	1792.00	850.00000	1700.00	1932.00000	3864.00
0050 6161005 CONSTRUCTION SIGNS	397.000	SQFT	6.30000	2501.10	8.10000	3215.70	8.40000	3334.80
0060 6161024 CHANNELIZER (TRIM LINE) WITH LIGHT	120.000	EA	24.15000	2898.00	30.30000	3636.00	31.50000	3780.00
0070 6161040 FLASHING ARROW PANEL	2.000	EA	473.00000	946.00	1010.00000	2020.00	1050.00000	2100.00
0080 6161052 WARNING LIGHT, TYPE B	15.000	EA	21.00000	315.00	45.50000	682.50	47.00000	705.00
0090 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	105.00000	210.00	100.00000	200.00	105.00000	210.00
0100 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	105.00000	210.00	200.00000	400.00	210.00000	420.00
0110 6162010 WORK ZONE LIGHTING		LUMP	1680.00000	1680.00	2190.00000	2190.00	5200.00000	5200.00
0120 6181000 MOBILIZATION		LUMP	28670.00000	28670.00	45800.00000	45800.00	73500.00000	73500.00
0130 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	21280.000	LF	0.29000	6171.20	0.16000	3404.80	0.17000	3617.60
0140 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	15435.000	LF	0.29000	4476.15	0.16000	2469.60	0.17000	2623.95
0150 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	640.000	LF	1.05000	672.00	0.88000	563.20	0.90000	576.00
0160 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3315.000	EA	0.56000	1856.40	0.82000	2718.30	0.86000	2850.90
0170 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1275.000	EA	1.18000	1504.50	0.82000	1045.50	0.86000	1096.50
0180 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	53002.000	SQYD	1.15000	60952.30	1.60000	84803.20	1.85000	98053.70

TABULATION OF BIDS

CALL ORDER : 405
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-405
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0190 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	212.800 STA	20.80000	4426.24	29.35000	6245.68	9.85000	2096.08
SECTION TOTALS		$	706,396.34	$	743,381.67	$	781,924.01
CONTRACT TOTALS		$	706,396.34	$	743,381.67	$	781,924.01

VENDOR RANKING

CALL ORDER : 406 CONTRACT ID : 090123-406 COUNTIES : JACKSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4S1967

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 834,397.71	100.0000%
2	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 879,916.88	105.4553%
3	0010141	APAC-Kansas, Inc., Kansas City Division	$ 933,709.42	111.9022%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 406 CONTRACT ID : 090123-406 COUNTIES : JACKSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4S1967								
0010 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	13.000	100F	257.00000	3341.00	153.00000	1989.00	796.60000	10355.80
0020 4010151 TYPE A3 SHOULDER	1389.000	SQYD	18.00000	25002.00	19.00000	26391.00	23.90000	33197.10
0030 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	92.700	TONS	85.98000	7970.35	99.70000	9242.19	129.35000	11990.75
0040 4071005 TACK COAT	40.000	GAL	2.10000	84.00	2.70000	108.00	2.60000	104.00
0050 4094000 SEAL COAT, GRADE A	32057.000	SQYD	2.71000	86874.47	2.70000	86553.90	2.25000	72128.25
0060 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	99576.000	SQYD	5.01000	498875.76	5.20000	517795.20	5.75000	572562.00
0070 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	880.00000	880.00	1541.00000	1541.00	850.00000	850.00
0080 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	117.300	SQYD	341.30000	40034.49	268.00000	31436.40	275.00000	32257.50
0090 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	20.000	SQYD	7.40000	148.00	10.00000	200.00	1.00000	20.00
0100 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	20.000	SQYD	7.40000	148.00	10.00000	200.00	1.00000	20.00
0110 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	560.000	LF	5.30000	2968.00	8.00000	4480.00	10.00000	5600.00
0120 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	320.000	EA	4.00000	1280.00	10.00000	3200.00	12.00000	3840.00
0130 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	107.500	TONS	48.00000	5160.00	86.25000	9271.88	298.40000	32078.00
0140 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	534.700	SQYD	54.70000	29248.09	67.75000	36225.93	28.60000	15292.42
0150 6161005 CONSTRUCTION SIGNS	750.000	SQFT	6.30000	4725.00	6.30000	4725.00	6.05000	4537.50

TABULATION OF BIDS

CALL ORDER : 406
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-406
DISTRICT : 04
COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0160 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	15.75000	2362.50	15.75000	2362.50	15.10000	2265.00
0170 6161040 FLASHING ARROW PANEL	3.000	EA	420.00000	1260.00	945.00000	2835.00	405.00000	1215.00
0180 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	2100.00000	4200.00	2625.00000	5250.00	2010.00000	4020.00
0190 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	79.00000	316.00	105.00000	420.00	75.00000	300.00
0200 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	79.00000	316.00	210.00000	840.00	75.00000	300.00
0210 6181000 MOBILIZATION		LUMP	75046.00000	75046.00	90000.00000	90000.00	59400.00000	59400.00
0220 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	21886.000	LF	0.23000	5033.78	0.19000	4158.34	0.18000	3939.48
0230 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	21886.000	LF	0.23000	5033.78	0.19000	4158.34	0.18000	3939.48
0240 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2900.000	LF	1.68000	4872.00	0.55000	1595.00	0.55000	1595.00
0250 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	807.000	SQYD	5.29000	4269.03	8.00000	6456.00	12.20000	9845.40
0260 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	1389.000	SQYD	5.29000	7347.81	4.00000	5556.00	9.70000	13473.30
0270 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3030.000	SQYD	5.29000	16028.70	4.85000	14695.50	10.75000	32572.50
0280 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	349.300	STA	4.50000	1571.85	9.00000	3143.70	5.80000	2025.94
0290 9019400 TEMPORARY LIGHTING		LUMP	1.10000	1.10	5087.00000	5087.00	3985.00000	3985.00
SECTION TOTALS			$	834,397.71	$	879,916.88	$	933,709.42
CONTRACT TOTALS			$	834,397.71	$	879,916.88	$	933,709.42

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 407 CONTRACT ID : 090123-407 COUNTIES : HENRY
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4P1957

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010180	Hilty Quarries Inc.	$ 2,843,033.57	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 3,813,375.44	134.1305%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 407
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-407
DISTRICT : 04
COUNTIES : HENRY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1957								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	400.00000	400.00	2538.99000	2538.99		
0020 2035500 EMBANKMENT IN PLACE	821.000	CUYD	32.90000	27010.90	63.70000	52297.70		
0030 2121000A SUBGRADING AND SHOULDERING CLASS 1	44.000	100F	500.00000	22000.00	787.33000	34642.52		
0040 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	5269.000	SQYD	5.42000	28557.98	13.12000	69129.28		
0050 3105002 GRAVEL (A) OR CRUSHED STONE (B)	19736.000	TONS	13.82000	272751.52	22.86000	451164.96		
0060 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	30761.000	TONS	54.48000	1675859.28	67.22000	2067754.42		
0070 4011213 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	6875.800	TONS	61.64000	423824.31	82.73000	568834.93		
0080 4019905 MISC. OPTIONAL A3 SHOULDER	444.500	SQYD	23.81000	10583.55	29.71000	13206.10		
0090 4019905 MISC. OPTIONAL PAVEMENT	4824.600	SQYD	32.24000	155545.10	54.34000	262168.76		
0100 4071005 TACK COAT	11970.000	GAL	0.01000	119.70	2.50000	29925.00		
0110 6061010 GUARDRAIL TYPE A	200.000	LF	16.30000	3260.00	22.20000	4440.00		
0120 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2125.00000	4250.00	2321.42000	4642.84		
0130 6066610 END ANCHOR	2.000	EA	860.00000	1720.00	855.93000	1711.86		
0140 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1000.00000	2000.00	5303.03000	10606.06		
0150 6161005 CONSTRUCTION SIGNS	649.000	SQFT	5.50000	3569.50	10.50000	6814.50		
0160 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	15.00000	2250.00	15.75000	2362.50		
0170 6161040 FLASHING ARROW PANEL	2.000	EA	750.00000	1500.00	525.00000	1050.00		
0180 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	157.50000	315.00		
0190 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	157.50000	315.00		

TABULATION OF BIDS

CALL ORDER : 407
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-407
DISTRICT : 04
COUNTIES : HENRY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 6181000 MOBILIZATION		LUMP	105545.00000	105545.00	86217.71000	86217.71		
0210 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	3.000	EA	450.00000	1350.00	446.25000	1338.75		
0220 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	74923.000	LF	0.11000	8241.53	0.13000	9739.99		
0230 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	148030.000	LF	0.14500	21464.35	0.17000	25165.10		
0240 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	421.000	LF	2.25000	947.25	1.58000	665.18		
0250 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3217.000	SQYD	8.53000	27441.01	9.76000	31397.92		
0260 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1476.300	STA	10.06000	14851.58	20.96000	30943.25		
0270 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	707.000	STA	11.43000	8081.01	16.08000	11368.56		
0280 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	6700.00000	6700.00	15750.00000	15750.00		
0290 8052000A SEEDING - WARM SEASON MIXTURES	0.500	ACRE	4900.00000	2450.00	5145.00000	2572.50		
0300 8061016 SEDIMENT REMOVAL	44.000	CUYD	25.00000	1100.00	34.69000	1526.36		
0310 8061022 TYPE II DITCH CHECK	44.000	EA	190.00000	8360.00	199.50000	8778.00		
0320 9039901 MISC. REMOVING AND REPLACING SIGN		LUMP	900.00000	900.00	3991.70000	3991.70		
SECTION TOTALS			$	2,843,033.57	$	3,813,375.44	$	
CONTRACT TOTALS			$	2,843,033.57	$	3,813,375.44	$	

VENDOR RANKING

CALL ORDER : 409
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-409
DISTRICT : 04
CONTRACT TIME : 10/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE
COUNTIES : CLAY
PROJECT(S) : J4L0900B
J4S1867

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 551,715.35	100.0000%
2	0010141	APAC-Kansas, Inc., Kansas City Division	$ 564,981.91	102.4046%
3	0010188	Ideker Inc.	$ 580,488.13	105.2151%
4	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 599,170.10	108.6013%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 409 CONTRACT ID : 090123-409 COUNTIES : CLAY
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4L0900B								
0010 2151000A SHAPING SLOPES, CLASS I	2.000	100F	991.00000	1982.00	2275.00000	4550.00	1688.09000	3376.18
0020 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	6708.500	TONS	48.50000	325362.25	49.35000	331064.48	51.00000	342133.50
0030 4071005 TACK COAT	4760.000	GAL	2.60000	12376.00	2.40000	11424.00	2.22000	10567.20
0040 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1590.00000	6360.00	1525.00000	6100.00	1502.20000	6008.80
0050 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	378.00000	1512.00	310.00000	1240.00	305.66000	1222.64
0060 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2090.00000	8360.00	1850.00000	7400.00	1824.10000	7296.40
0070 6161005 CONSTRUCTION SIGNS	1200.000	SQFT	6.00000	7200.00	7.50000	9000.00	7.45000	8940.00
0080 6161022 CHANNELIZER (CONES)	126.000	EA	15.00000	1890.00	4.85000	611.10	4.80000	604.80
0090 6181000 MOBILIZATION		LUMP	23500.00000	23500.00	19790.00000	19790.00	21979.15000	21979.15
0100 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	985.000	EA	0.90000	886.50	2.20000	2167.00	0.76000	748.60
0110 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2939.000	SQYD	2.50000	7347.50	2.35000	6906.65	3.03000	8905.17
0120 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1203.000	SQYD	6.50000	7819.50	5.55000	6676.65	2.42000	2911.26
SECTION TOTALS			$	404,595.75	$	406,929.88	$	414,693.70
SECTION 0002 ROADWAY ITEMS - J4S1867								
0130 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	2735.500	TONS	46.80000	128021.40	47.95000	131167.23	52.07000	142437.49
0140 4071005 TACK COAT	1940.000	GAL	2.60000	5044.00	2.40000	4656.00	2.21000	4287.40

TABULATION OF BIDS

CALL ORDER : 409
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-409
DISTRICT : 04

COUNTIES : CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0150 6161005 CONSTRUCTION SIGNS	780.000	SQFT	6.00000	4680.00	4.90000	3822.00	4.85000	3783.00
0160 6161022 CHANNELIZER (CONES)	162.000	EA	14.85000	2405.70	2.00000	324.00	1.95000	315.90
0170 6181000 MOBILIZATION		LUMP	1.00000	1.00	10700.00000	10700.00	12051.71000	12051.71
0180 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	420.000	EA	0.90000	378.00	2.20000	924.00	0.76000	319.20
0190 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	653.000	SQYD	5.90000	3852.70	6.70000	4375.10	2.30000	1501.90
0200 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	311.000	SQYD	8.80000	2736.80	6.70000	2083.70	3.53000	1097.83
SECTION TOTALS			$	147,119.60	$	158,052.03	$	165,794.43
CONTRACT TOTALS			$	551,715.35	$	564,981.91	$	580,488.13

TABULATION OF BIDS

CALL ORDER : 409 CONTRACT ID : 090123-409 COUNTIES : CLAY
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4L0900B								
0010 2151000A SHAPING SLOPES, CLASS I	2.000	100F	5802.00000	11604.00				
0020 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	6708.500	TONS	54.11000	362996.94				
0030 4071005 TACK COAT	4760.000	GAL	2.10000	9996.00				
0040 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1577.00000	6308.00				
0050 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	321.00000	1284.00				
0060 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	1915.00000	7660.00				
0070 6161005 CONSTRUCTION SIGNS	1200.000	SQFT	7.82000	9384.00				
0080 6161022 CHANNELIZER (CONES)	126.000	EA	5.04000	635.04				
0090 6181000 MOBILIZATION		LUMP	10726.00000	10726.00				
0100 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	985.000	EA	1.16000	1142.60				
0110 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2939.000	SQYD	3.33000	9786.87				
0120 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1203.000	SQYD	6.40000	7699.20				
SECTION TOTALS			$	439,222.65	$		$	
SECTION 0002 ROADWAY ITEMS - J4S1867								
0130 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	2735.500	TONS	51.72000	141480.06				
0140 4071005 TACK COAT	1940.000	GAL	2.10000	4074.00				

TABULATION OF BIDS

CALL ORDER : 409
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-409
DISTRICT : 04
COUNTIES : CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 6161005 CONSTRUCTION SIGNS	780.000	SQFT	5.09000	3970.20				
0160 6161022 CHANNELIZER (CONES)	162.000	EA	2.05000	332.10				
0170 6181000 MOBILIZATION		LUMP	5439.00000	5439.00				
0180 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	420.000	EA	1.16000	487.20				
0190 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	653.000	SQYD	3.33000	2174.49				
0200 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	311.000	SQYD	6.40000	1990.40				
SECTION TOTALS			$	159,947.45	$		$	
CONTRACT TOTALS			$	599,170.10	$	0.00	$	

VENDOR RANKING

CALL ORDER : 410 CONTRACT ID : 090123-410 COUNTIES : LAFAYETTE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4P1960
JOB NUMBER J4P1960, ROUTE 13, LAFAYETTE COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 942,111.94	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 1,072,008.76	113.7878%
3	0010180	Hilty Quarries Inc.	$ 1,141,404.08	121.1538%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 410
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-410
DISTRICT : 04
COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1960								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	577.50000	577.50	577.50000	577.50	550.00000	550.00
0020 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	200.000	TONS	22.80000	4560.00	58.84000	11768.00	20.00000	4000.00
0030 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	12022.900	TONS	51.55000	619780.50	59.91000	720291.94	63.11000	758765.22
0040 4011213 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	3208.300	TONS	65.00000	208539.50	71.97000	230901.35	79.00000	253455.70
0050 4071005 TACK COAT	5670.000	GAL	2.65000	15025.50	2.20000	12474.00	0.02000	113.40
0060 6061010 GUARDRAIL TYPE A	250.000	LF	16.40000	4100.00	16.38000	4095.00	15.60000	3900.00
0070 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	367.50000	1470.00	367.50000	1470.00	350.00000	1400.00
0080 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	4.000	EA	1533.00000	6132.00	1533.00000	6132.00	1460.00000	5840.00
0090 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2016.00000	8064.00	2016.00000	8064.00	1920.00000	7680.00
0100 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	991.00000	991.00	2418.11000	2418.11	1000.00000	1000.00
0110 6161005 CONSTRUCTION SIGNS	624.000	SQFT	6.00000	3744.00	8.86000	5528.64	7.50000	4680.00
0120 6161025 CHANNELIZER (TRIM LINE)	40.000	EA	15.00000	600.00	16.62000	664.80	14.50000	580.00
0130 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	166.17000	332.34	500.00000	1000.00
0140 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	166.17000	332.34	500.00000	1000.00
0150 6181000 MOBILIZATION		LUMP	30600.00000	30600.00	41948.00000	41948.00	68400.00000	68400.00
0160 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	56359.000	LF	0.13000	7326.67	0.13000	7326.67	0.12000	6763.08
0170 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	42269.000	LF	0.13000	5494.97	0.13000	5494.97	0.12000	5072.28

TABULATION OF BIDS

CALL ORDER : 410
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-410
DISTRICT : 04
COUNTIES : LAFAYETTE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT
0180 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3322.000	SQYD	4.15000	13786.30	1.75000	5813.50	2.40000	7972.80
0190 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	560.000	STA	13.00000	7280.00	7.59000	4250.40	11.01000	6165.60
0200 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	280.000	STA	13.00000	3640.00	7.59000	2125.20	10.95000	3066.00
SECTION TOTALS			$	942,111.94	$	1,072,008.76	$	1,141,404.08
CONTRACT TOTALS			$	942,111.94	$	1,072,008.76	$	1,141,404.08

VENDOR RANKING

CALL ORDER : 411 CONTRACT ID : 090123-411 COUNTIES : CLAY PLATTE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4P1809
J4P1961
J4S1931

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011249	Superior Bowen Asphalt Company, L.L.C.	$ 1,683,460.46	100.0000%
2	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 1,727,662.93	102.6257%
3	0012217	Bettis Asphalt & Construction, Inc.	$ 1,857,775.20	110.3545%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 411 CONTRACT ID : 090123-411 COUNTIES : CLAY PLATTE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(3) 0012217 Bettis Asphalt & Construction UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1809							
0010 2121000A SUBGRADING AND SHOULDERING CLASS 1	154.000 100F	284.00000	43736.00	148.00000	22792.00	262.25000	40386.50
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3249.800 TONS	50.08000	162749.98	50.35000	163627.43	68.07000	221213.89
0030 4133100 ULTRATHIN BONDED WEARING SURFACE, TYPE	45238.000 SQYD	4.66000	210809.08	4.85000	219404.30	4.76000	215332.88
0040 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000 EA	420.00000	840.00	1500.00000	3000.00	426.65000	853.30
0050 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	18.000 SQYD	207.90000	3742.20	350.00000	6300.00	208.48000	3752.64
0060 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	18.000 SQYD	1.10000	19.80	10.00000	180.00	1.05000	18.90
0070 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	18.000 SQYD	1.10000	19.80	10.00000	180.00	1.05000	18.90
0080 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	486.000 LF	10.50000	5103.00	7.00000	3402.00	10.53000	5117.58
0090 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	100.000 EA	17.00000	1700.00	10.00000	1000.00	16.85000	1685.00
0100 6132018 FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR	2.000 CUYD	3150.00000	6300.00	3000.00000	6000.00	3158.77000	6317.54
0110 6161005 CONSTRUCTION SIGNS	630.000 SQFT	5.78000	3641.40	6.00000	3780.00	5.87000	3698.10
0120 6161025 CHANNELIZER (TRIM LINE)	19.000 EA	10.50000	199.50	10.50000	199.50	10.67000	202.73
0130 6161040 FLASHING ARROW PANEL	2.000 EA	472.50000	945.00	472.50000	945.00	479.98000	959.96
0140 6161053 WARNING LIGHT, TYPE C	1.000 EA	105.00000	105.00	105.00000	105.00	106.66000	106.66
0150 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	105.00000	210.00	105.00000	210.00	106.67000	213.34

TABULATION OF BIDS

CALL ORDER : 411 CONTRACT ID : 090123-411 COUNTIES : CLAY PLATTE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(3) 0012217 Bettis Asphalt & Construction UNIT PRICE	 AMOUNT
0160 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	105.00000	210.00	105.00000	210.00	106.67000	213.34
0170 6181000 MOBILIZATION		LUMP	70908.00000	70908.00	119000.00000	119000.00	79480.00000	79480.00
0180 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	31997.000	LF	0.13000	4159.61	0.13000	4159.61	0.13000	4159.61
0190 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	12519.000	LF	0.13000	1627.47	0.13000	1627.47	0.13000	1627.47
0200 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	399.000	SQYD	4.80000	1915.20	8.00000	3192.00	4.56000	1819.44
0210 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	344.800	STA	6.80000	2344.64	12.40000	4275.52	18.86000	6502.93
0220 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	172.400	STA	6.80000	1172.32	12.40000	2137.76	18.86000	3251.46
0230 8061019 SILT FENCE	22276.000	LF	1.40000	31186.40	1.40000	31186.40	1.65000	36755.40
SECTION TOTALS			$	553,644.40	$	596,913.99	$	633,687.57
SECTION 0002 ROADWAY ITEMS - J4P1961								
0240 2121000A SUBGRADING AND SHOULDERING CLASS 1	231.000	100F	332.00000	76692.00	138.00000	31878.00	262.25000	60579.75
0250 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	1005.000	SQYD	6.50000	6532.50	3.40000	3417.00	9.01000	9055.05
0260 4010151 TYPE A3 SHOULDER	20550.700	SQYD	11.30000	232222.91	12.15000	249691.01	13.79000	283394.15
0270 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	310.000	TONS	62.22000	19288.20	58.40000	18104.00	68.07000	21101.70
0280 4019905 MISC. OPTIONAL PAVEMENT	71716.800	SQYD	4.52000	324159.94	4.95000	354998.16	4.76000	341371.97
0290 4071005 TACK COAT	340.000	GAL	2.10000	714.00	2.65000	901.00	2.95000	1003.00
0300 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	880.00000	1760.00	892.50000	1785.00	906.63000	1813.26
0310 6161005 CONSTRUCTION SIGNS	891.000	SQFT	5.78000	5149.98	6.00000	5346.00	5.87000	5230.17
0320 6161022 CHANNELIZER (CONES)	230.000	EA	7.35000	1690.50	7.50000	1725.00	7.47000	1718.10

TABULATION OF BIDS

CALL ORDER : 411 CONTRACT ID : 090123-411 COUNTIES : CLAY PLATTE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(3) 0012217 Bettis Asphalt & Construction UNIT PRICE	 AMOUNT
0330 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	105.00000	210.00	105.00000	210.00	106.67000	213.34
0340 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	105.00000	210.00	105.00000	210.00	106.67000	213.34
0350 6181000 MOBILIZATION		LUMP	39278.00000	39278.00	7000.00000	7000.00	33465.00000	33465.00
0360 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	52075.000	LF	0.11000	5728.25	0.10000	5207.50	0.11000	5728.25
0370 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	54352.000	LF	0.11000	5978.72	0.10000	5435.20	0.11000	5978.72
0380 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	48.000	LF	5.25000	252.00	5.25000	252.00	5.37000	257.76
0390 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	797.000	SQYD	4.80000	3825.60	5.60000	4463.20	4.56000	3634.32
0400 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2992.000	SQYD	4.80000	14361.60	5.60000	16755.20	4.56000	13643.52
0410 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	464.700	STA	6.80000	3159.96	12.40000	5762.28	18.86000	8764.24
0420 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	228.800	STA	6.80000	1555.84	12.40000	2837.12	18.86000	4315.17
SECTION TOTALS			$	742,770.00	$	715,977.67	$	801,480.81
SECTION 0003 ROADWAY ITEMS - J4S1931								
0430 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1471.00000	1471.00	500.00000	500.00	1590.00000	1590.00
0440 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	44818.000	SQYD	5.64000	252773.52	5.30000	237535.40	4.76000	213333.68
0450 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	880.00000	1760.00	1000.00000	2000.00	906.63000	1813.26
0460 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	197.300	TONS	48.50000	9569.05	75.00000	14797.50	213.70000	42163.01
0470 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	783.700	SQYD	69.26000	54279.06	56.00000	43887.20	81.00000	63479.70

TABULATION OF BIDS

CALL ORDER : 411 CONTRACT ID : 090123-411 COUNTIES : CLAY PLATTE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011249 Superior Bowen Asphalt Compa UNIT PRICE	 AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(3) 0012217 Bettis Asphalt & Construction UNIT PRICE	 AMOUNT
0480 6161005 CONSTRUCTION SIGNS	547.000	SQFT	5.78000	3161.66	6.00000	3282.00	5.87000	3210.89
0490 6161025 CHANNELIZER (TRIM LINE)	267.000	EA	10.50000	2803.50	10.50000	2803.50	10.67000	2848.89
0500 6161040 FLASHING ARROW PANEL	3.000	EA	473.00000	1419.00	470.00000	1410.00	479.98000	1439.94
0510 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	105.00000	210.00	105.00000	210.00	106.67000	213.34
0520 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	105.00000	210.00	105.00000	210.00	106.67000	213.34
0530 6162010 WORK ZONE LIGHTING		LUMP	1650.00000	1650.00	5000.00000	5000.00	11775.00000	11775.00
0540 6181000 MOBILIZATION		LUMP	11562.00000	11562.00	6300.00000	6300.00	34500.00000	34500.00
0550 6205118 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	1365.000	LF	12.60000	17199.00	12.60000	17199.00	12.88000	17581.20
0560 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	56.000	LF	24.15000	1352.40	24.00000	1344.00	24.68000	1382.08
0570 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	3.000	EA	420.00000	1260.00	420.00000	1260.00	429.22000	1287.66
0580 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	24330.000	LF	0.17000	4136.10	0.17000	4136.10	0.17000	4136.10
0590 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	15641.000	LF	0.17000	2658.97	0.17000	2658.97	0.17000	2658.97
0600 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2721.000	SQYD	4.80000	13060.80	5.60000	15237.60	4.56000	12407.76
0610 7123000 STEEL BAR DAM	2.000	EA	3255.00000	6510.00	27500.00000	55000.00	3286.00000	6572.00
SECTION TOTALS			$	387,046.06	$	414,771.27	$	422,606.82
CONTRACT TOTALS			$	1,683,460.46	$	1,727,662.93	$	1,857,775.20

VENDOR RANKING

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
CONTRACT TIME : 10/31/10 COMPLETION DATE
RURAL ROUTE
COUNTIES : CAMDEN
PROJECT(S) : J5P0347A

CONTRACT DESCRIPTION :
J5P0347A, ROUTE 54, CAMDEN COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010206	Dave Kolb Grading Inc.	$ 14,869,173.31	100.0000%
2	0010445	Emery Sapp & Sons Inc.	$ 15,314,176.62	102.9928%
3	0010381	McAninch Corporation	$ 15,577,881.17	104.7663%
4	0010120	Bloomsdale Excavating Company, Incorporated	$ 16,343,988.85	109.9186%
5	0010313	Freesen, Inc.	$ 16,940,749.13	113.9320%
6	0026489	C. J. Moyna & Sons, Inc.	$ 17,631,432.93	118.5771%
7	0010669	Dumey Contracting, Inc.	$ 19,513,431.07	131.2341%
8	0010142	Clarkson Construction Company	$ 20,131,863.13	135.3933%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to asphalt bids
For bid comparison is $132,800.00 ML

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0347A								
0010 1041000 TEMPORARY SURFACING	6770.000	CUYD	25.00000	169250.00	15.75000	106627.50	33.00000	223410.00
0020 2013000 CLEARING AND GRUBBING	178.000	ACRE	2200.00000	391600.00	1938.00000	344964.00	1850.00000	329300.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	73590.00000	73590.00	32875.00000	32875.00	51000.00000	51000.00
0040 2027000 DISPOSAL AND PLUGGING OF WELLS	3.000	EA	1800.00000	5400.00	1200.00000	3600.00	1000.00000	3000.00
0050 2029901 MISC. LAGOON OBLITERATION		LUMP	5000.00000	5000.00	13000.00000	13000.00	15500.00000	15500.00
0060 2029901 MISC. POND OBLITERATION		LUMP	2500.00000	2500.00	34000.00000	34000.00	32750.00000	32750.00
0070 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 16 (J5P0347A)		LUMP	4500.00000	4500.00	1250.00000	1250.00	3500.00000	3500.00
0080 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 2 (J5P0347A)		LUMP	2000.00000	2000.00	10600.00000	10600.00	500.00000	500.00
0090 2035000 UNCLASSIFIED EXCAVATION	1976435.000	CUYD	3.28000	6482706.80	3.75000	7411631.25	3.93000	7767389.55
0100 2036000 COMPACTING EMBANKMENT	1645883.000	CUYD	0.36000	592517.88	0.38000	625435.54	0.30000	493764.90
0110 2037075 COMPACTING IN CUT	329.900	STA	150.00000	49485.00	0.01000	3.30	350.00000	115465.00
0120 2063000 CLASS 3 EXCAVATION	8268.000	CUYD	8.00000	66144.00	13.00000	107484.00	7.00000	57876.00
0130 2063100 CLASS 3 EXCAVATION IN ROCK	772.000	CUYD	65.00000	50180.00	49.50000	38214.00	9.17000	7079.24
0140 2081000 INTERCEPTION DITCH	59.000	100F	150.00000	8850.00	150.00000	8850.00	150.00000	8850.00
0150 2143000 PLACING ROCK FILL	106501.000	CUYD	1.50000	159751.50	0.42000	44730.42	1.00000	106501.00
0160 3030610A PLACING ROCK BASE (18 IN. THICK)	214554.000	SQYD	2.00000	429108.00	1.45000	311103.30	1.45000	311103.30
0170 3039905 MISC. ROCK BASE PLACING ROCK BASE (12 IN THICK)	22779.000	SQYD	2.00000	45558.00	1.50000	34168.50	2.00000	45558.00
0180 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	58182.000	SQYD	3.05000	177455.10	3.05000	177455.10	3.05000	177455.10

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
0190 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	4.000 TONS	20.00000	80.00	80.00000	320.00	120.00000	480.00
0200 4010151 TYPE A3 SHOULDER	753.600 SQYD	20.00000	15072.00	33.50000	25245.60	20.00000	15072.00
0210 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	110.500 TONS	85.00000	9392.50	85.00000	9392.50	85.00000	9392.50
0220 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	254.900 TONS	72.80000	18556.72	72.80000	18556.72	72.80000	18556.72
0230 5021106 CONCRETE PAVEMENT (6 IN. NON-REINF)	161.600 SQYD	75.00000	12120.00	75.00000	12120.00	75.00000	12120.00
0240 5029905 MISC. OPT 6 IN CONC OR 6 IN BIT PAVEMEN	13715.600 SQYD	21.40000	293513.84	21.40000	293513.84	21.40000	293513.84
0250 5029905 MISC. OPT 7 IN CONC OR 7 IN BIT PAVEMEN	2220.500 SQYD	24.60000	54624.30	24.60000	54624.30	24.60000	54624.30
0260 5029905 MISC. OPT 8 IN CONC OR 10 IN BIT PAVEMENT	7183.800 SQYD	32.35000	232395.93	32.35000	232395.93	32.35000	232395.93
0270 5029905 MISC. OPT 8 IN CONC OR 11 IN BIT PAVEMENT	4579.600 SQYD	35.00000	160286.00	35.00000	160286.00	35.00000	160286.00
0280 5029905 MISC. OPT 8 IN CONC OR 11 IN SP125	2787.300 SQYD	40.70000	113443.11	40.70000	113443.11	40.70000	113443.11
0290 5029905 MISC. OPT 8 IN CONC OR 8.5 IN BIT PAVEMENT	1645.800 SQYD	33.00000	54311.40	33.00000	54311.40	33.00000	54311.40
0300 6044011 PIPE COLLAR, TYPE A	9.000 EA	2000.00000	18000.00	1975.00000	17775.00	1392.00000	12528.00
0310 6044012 PIPE COLLAR, TYPE B	1.000 EA	500.00000	500.00	1400.00000	1400.00	1314.00000	1314.00
0320 6061010 GUARDRAIL TYPE A	4188.000 LF	16.00000	67008.00	16.00000	67008.00	16.00000	67008.00
0330 6061040 GUARDRAIL TYPE D	550.000 LF	18.00000	9900.00	18.00000	9900.00	18.00000	9900.00
0340 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000 EA	1600.00000	12800.00	1600.00000	12800.00	1600.00000	12800.00
0350 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000 EA	300.00000	2400.00	300.00000	2400.00	300.00000	2400.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
0360 6063000 TERMINAL SECTION - GUARDRAIL	15.000	EA	900.00000	13500.00	900.00000	13500.00	900.00000	13500.00
0370 6063015 TYPE A CRASHWORTHY END TERMINAL	5.000	EA	1800.00000	9000.00	1800.00000	9000.00	1800.00000	9000.00
0380 6066610 END ANCHOR	4.000	EA	900.00000	3600.00	900.00000	3600.00	900.00000	3600.00
0390 6081010 CONCRETE CURB RAMP	35.700	SQYD	175.00000	6247.50	175.00000	6247.50	175.00000	6247.50
0400 6083004 4 IN. CONCRETE MEDIAN STRIP	0.900	SQYD	125.00000	112.50	125.00000	112.50	125.00000	112.50
0410 6083008 8 IN. CONCRETE MEDIAN STRIP	181.200	SQYD	75.00000	13590.00	75.00000	13590.00	75.00000	13590.00
0420 6086004 CONCRETE SIDEWALK, 4 IN.	116.900	SQYD	50.00000	5845.00	50.00000	5845.00	50.00000	5845.00
0430 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	93.000	LF	30.00000	2790.00	30.00000	2790.00	30.00000	2790.00
0440 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	743.000	LF	30.00000	22290.00	30.00000	22290.00	30.00000	22290.00
0450 6091051 CURB AND GUTTER TYPE A	113.000	LF	25.00000	2825.00	25.00000	2825.00	25.00000	2825.00
0460 6091052 CURB AND GUTTER TYPE B	569.000	LF	25.00000	14225.00	25.00000	14225.00	25.00000	14225.00
0470 6094010 DRAIN BASIN	2.000	EA	5000.00000	10000.00	3325.00000	6650.00	2479.00000	4958.00
0480 6097000 ROCK LINING	543.000	CUYD	15.00000	8145.00	16.00000	8688.00	46.50000	25249.50
0490 6099907 MISC. PLACE TYPE 1 RDL OR EROS CNTRL BLANKET	2311.000	CUYD	10.00000	23110.00	8.30000	19181.30	31.00000	71641.00
0500 6099907 MISC. PLACE TYPE 2 RDL OR EROS CNTRL BLANKET	4514.000	CUYD	10.00000	45140.00	8.30000	37466.20	26.30000	118718.20
0510 6113040 PLACING TYPE 2 ROCK BLANKET	319.000	CUYD	17.00000	5423.00	14.50000	4625.50	35.00000	11165.00
0520 6116010A SLOPE PROTECTION	54.000	SQYD	75.00000	4050.00	75.00000	4050.00	75.00000	4050.00
0530 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	7500.00000	15000.00	7500.00000	15000.00	7500.00000	15000.00
0540 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000	EA	800.00000	800.00	910.00000	910.00	673.00000	673.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
0550 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	1.000	EA	900.00000	900.00	845.00000	845.00	612.00000	612.00
0560 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	7.000	EA	1400.00000	9800.00	1345.00000	9415.00	1087.00000	7609.00
0570 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	2.000	EA	500.00000	1000.00	550.00000	1100.00	332.00000	664.00
0580 6161005 CONSTRUCTION SIGNS	2791.000	SQFT	11.50000	32096.50	11.50000	32096.50	11.50000	32096.50
0590 6161025 CHANNELIZER (TRIM LINE)	114.000	EA	32.00000	3648.00	32.00000	3648.00	32.00000	3648.00
0600 6161030 TYPE III MOVEABLE BARRICADE	103.000	EA	175.00000	18025.00	175.00000	18025.00	175.00000	18025.00
0610 6161040 FLASHING ARROW PANEL	6.000	EA	1400.00000	8400.00	2609.48000	15656.88	1400.00000	8400.00
0620 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	7600.00000	30400.00	10245.20000	40980.80	7600.00000	30400.00
0630 6161120 INSTALLING 'DRIVE SMART' SIGN	3.000	EA	150.00000	450.00	150.00000	450.00	150.00000	450.00
0640 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	175.00000	350.00	175.00000	350.00	175.00000	350.00
0650 6181000 MOBILIZATION		LUMP	1010700.00000	1010700.00	800000.00000	800000.00	528000.00000	528000.00
0660 6205118 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	556.000	LF	9.75000	5421.00	9.75000	5421.00	9.75000	5421.00
0670 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	463.000	LF	20.00000	9260.00	20.00000	9260.00	20.00000	9260.00
0680 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	116.000	LF	20.00000	2320.00	20.00000	2320.00	20.00000	2320.00
0690 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	9.000	EA	315.00000	2835.00	315.00000	2835.00	315.00000	2835.00
0700 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	5.000	EA	425.00000	2125.00	425.00000	2125.00	425.00000	2125.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090123-501 COUNTIES : CAMDEN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
0710 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	757.000 LF	1.10000	832.70	1.10000	832.70	1.10000	832.70
0720 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	2830.000 LF	1.10000	3113.00	1.10000	3113.00	1.10000	3113.00
0730 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7538.000 LF	0.32000	2412.16	0.32000	2412.16	0.32000	2412.16
0740 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	8207.000 LF	0.32000	2626.24	0.32000	2626.24	0.32000	2626.24
0750 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3141.000 LF	0.32000	1005.12	0.32000	1005.12	0.32000	1005.12
0760 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	29404.000 LF	0.12000	3528.48	0.12000	3528.48	0.12000	3528.48
0770 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	418.000 LF	0.32000	133.76	0.32000	133.76	0.32000	133.76
0780 6207001 PAVEMENT MARKING REMOVAL	5598.000 LF	0.50000	2799.00	0.50000	2799.00	0.50000	2799.00
0790 6209902 MISC. PAVMENT MARKING REMOVAL (ARROWS)	4.000 EA	100.00000	400.00	100.00000	400.00	100.00000	400.00
0800 6209903 MISC. 13 IN. WHITE ACRYLIC WATERBORNE PAINT	264.000 LF	1.75000	462.00	1.75000	462.00	1.75000	462.00
0810 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	16425.000 SQYD	1.50000	24637.50	2.27000	37284.75	1.80000	29565.00
0820 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	150000.00000	150000.00	133300.00000	133300.00	98106.00000	98106.00
0830 7250315A 15 IN. PIPE GROUP B	113.000 LF	34.00000	3842.00	29.80000	3367.40	26.00000	2938.00
0840 7250318A 18 IN. PIPE GROUP B	987.000 LF	37.00000	36519.00	31.00000	30597.00	28.00000	27636.00
0850 7250324A 24 IN. PIPE GROUP B	283.000 LF	43.00000	12169.00	47.25000	13371.75	29.00000	8207.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
0860 7250330A 30 IN. PIPE GROUP B	184.000 LF	47.00000	8648.00	48.50000	8924.00	40.00000	7360.00
0870 7250336A 36 IN. PIPE GROUP B	421.000 LF	49.00000	20629.00	51.50000	21681.50	53.00000	22313.00
0880 7250354A 54 IN. PIPE GROUP B	195.000 LF	82.00000	15990.00	69.75000	13601.25	68.00000	13260.00
0890 7250366A 66 IN. PIPE GROUP B	60.000 LF	110.00000	6600.00	108.25000	6495.00	109.00000	6540.00
0900 7250415 15 IN. PIPE GROUP C	135.000 LF	34.00000	4590.00	32.50000	4387.50	28.00000	3780.00
0910 7250421 21 IN. PIPE GROUP C	64.000 LF	43.00000	2752.00	38.30000	2451.20	41.00000	2624.00
0920 7250424 24 IN. PIPE GROUP C	68.000 LF	55.00000	3740.00	41.90000	2849.20	47.00000	3196.00
0930 7250430 30 IN. PIPE GROUP C	46.000 LF	64.00000	2944.00	50.00000	2300.00	50.00000	2300.00
0940 7250436 36 IN. PIPE GROUP C	59.000 LF	57.00000	3363.00	50.00000	2950.00	49.00000	2891.00
0950 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	42.000 LF	34.00000	1428.00	39.00000	1638.00	39.00000	1638.00
0960 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	225.000 LF	37.00000	8325.00	40.00000	9000.00	42.00000	9450.00
0970 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2151.000 LF	38.00000	81738.00	40.30000	86685.30	46.00000	98946.00
0980 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	535.000 LF	42.00000	22470.00	51.00000	27285.00	48.00000	25680.00
0990 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	228.000 LF	114.00000	25992.00	67.00000	15276.00	68.00000	15504.00
1000 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	307.000 LF	185.00000	56795.00	90.50000	27783.50	128.00000	39296.00
1010 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	87.000 LF	340.00000	29580.00	144.70000	12588.90	285.00000	24795.00
1020 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	44.000 LF	445.00000	19580.00	173.00000	7612.00	336.00000	14784.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
1030 7261418 18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	556.000 LF	40.00000	22240.00	37.50000	20850.00	50.00000	27800.00
1040 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	478.000 LF	76.00000	36328.00	70.00000	33460.00	78.00000	37284.00
1050 7261454 54 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	254.000 LF	131.00000	33274.00	133.00000	33782.00	146.00000	37084.00
1060 7261466 66 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	135.000 LF	190.00000	25650.00	173.50000	23422.50	194.00000	26190.00
1070 7261518 18 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	229.000 LF	41.00000	9389.00	42.00000	9618.00	48.00000	10992.00
1080 7261521 21 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	286.000 LF	44.00000	12584.00	44.50000	12727.00	59.00000	16874.00
1090 7261524 24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	801.000 LF	50.00000	40050.00	50.50000	40450.50	71.00000	56871.00
1100 7261530 30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	980.000 LF	70.00000	68600.00	66.25000	64925.00	77.00000	75460.00
1110 7261536 36 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	808.000 LF	85.00000	68680.00	83.30000	67306.40	94.00000	75952.00
1120 7261566 66 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	246.000 LF	215.00000	52890.00	220.00000	54120.00	237.00000	58302.00
1130 7269902 MISC. 24 IN PRECAST CONC FES (SPECIAL DESIGN)	2.000 EA	1200.00000	2400.00	680.00000	1360.00	908.00000	1816.00
1140 7269902 MISC. 36 IN PRECAST CONC FES (SPECIAL DESIGN)	1.000 EA	2000.00000	2000.00	1130.00000	1130.00	1644.00000	1644.00
1150 7269902 MISC. 66 IN PRECAST CONC FES (SPECIAL DESIGN)	2.000 EA	5000.00000	10000.00	3795.00000	7590.00	3407.00000	6814.00
1160 7269902 MISC. PLACING STATE OWNED FES	1.000 EA	500.00000	500.00	450.00000	450.00	719.00000	719.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
1170 7269903 MISC. 24 IN RCP (SPECIAL DESIGN)	412.000 LF	65.00000	26780.00	52.50000	21630.00	108.00000	44496.00
1180 7269903 MISC. 36 IN RCP (SPECIAL DESIGN)	189.000 LF	139.00000	26271.00	120.00000	22680.00	153.00000	28917.00
1190 7269903 MISC. 66 IN RCP (SPECIAL DESIGN)	807.000 LF	352.00000	284064.00	364.00000	293748.00	344.00000	277608.00
1200 7269903 MISC. PLACING STATE OWNED PIPE	231.000 LF	35.00000	8085.00	37.50000	8662.50	37.00000	8547.00
1210 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	8.000 FT	200.00000	1600.00	307.00000	2456.00	287.00000	2296.00
1220 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	4.000 FT	200.00000	800.00	385.00000	1540.00	293.00000	1172.00
1230 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	116.000 FT	225.00000	26100.00	356.00000	41296.00	302.00000	35032.00
1240 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	21.000 FT	300.00000	6300.00	242.00000	5082.00	176.00000	3696.00
1250 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	36.000 FT	300.00000	10800.00	375.00000	13500.00	304.00000	10944.00
1260 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	8.000 EA	300.00000	2400.00	287.00000	2296.00	373.00000	2984.00
1270 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	18.000 EA	300.00000	5400.00	297.00000	5346.00	382.00000	6876.00
1280 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	7.000 EA	300.00000	2100.00	330.00000	2310.00	438.00000	3066.00
1290 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	500.00000	1000.00	398.00000	796.00	693.00000	1386.00
1300 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	600.00000	3600.00	522.00000	3132.00	811.00000	4866.00
1310 7320054A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	1800.00000	3600.00	510.00000	1020.00	1407.00000	2814.00
1320 7320066A 66 IN. (1650 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	3500.00000	7000.00	1606.00000	3212.00	1866.00000	3732.00
1330 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	500.00000	500.00	551.00000	551.00	1045.00000	1045.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
1340 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	22.000 EA	550.00000	12100.00	590.00000	12980.00	816.00000	17952.00
1350 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	575.00000	575.00	660.00000	660.00	865.00000	865.00
1360 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	9.000 EA	650.00000	5850.00	682.00000	6138.00	909.00000	8181.00
1370 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	850.00000	5100.00	825.00000	4950.00	1209.00000	7254.00
1380 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	1000.00000	11000.00	1130.00000	12430.00	1644.00000	18084.00
1390 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	1400.00000	4200.00	1595.00000	4785.00	1968.00000	5904.00
1400 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	1800.00000	5400.00	2800.00000	8400.00	2937.00000	8811.00
1410 7320666 66 IN. (1650 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	3500.00000	14000.00	4800.00000	19200.00	3407.00000	13628.00
1420 7320821A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	300.00000	300.00	330.00000	330.00	413.00000	413.00
1430 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	300.00000	300.00	330.00000	330.00	438.00000	438.00
1440 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	500.00000	1000.00	400.00000	800.00	693.00000	1386.00
1450 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	600.00000	1200.00	525.00000	1050.00	811.00000	1622.00
1460 8051000A SEEDING - COOL SEASON MIXTURES	57.900 ACRE	1600.00000	92640.00	1825.00000	105667.50	1625.00000	94087.50
1470 8052000A SEEDING - WARM SEASON MIXTURES	48.700 ACRE	1625.00000	79137.50	1825.00000	88877.50	1625.00000	79137.50
1480 8061010A TYPE B BERM	19214.000 LF	1.00000	19214.00	1.25000	24017.50	0.50000	9607.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
1490 8061011 SLOPE DRAINS	2679.000	LF	6.00000	16074.00	9.00000	24111.00	8.30000	22235.70
1500 8061015 SEDIMENT BASIN	218.000	CUYD	10.00000	2180.00	17.00000	3706.00	15.00000	3270.00
1510 8061016 SEDIMENT REMOVAL	737.000	CUYD	8.00000	5896.00	40.00000	29480.00	20.00000	14740.00
1520 8061017 TEMPORARY SEEDING AND MULCHING	21.300	ACRE	850.00000	18105.00	900.00000	19170.00	845.00000	17998.50
1530 8061019 SILT FENCE	46841.000	LF	1.85000	86655.85	1.90000	88997.90	1.75000	81971.75
1540 8061021 TYPE I DITCH CHECK	152.000	EA	70.00000	10640.00	85.00000	12920.00	75.00000	11400.00
1550 8061022 TYPE II DITCH CHECK	36.000	EA	160.00000	5760.00	155.00000	5580.00	185.00000	6660.00
1560 8061025 INLET CHECK	36.000	EA	85.00000	3060.00	155.00000	5580.00	75.00000	2700.00
1570 8069905 MISC. TYPE G EROSION CONROL BLANKET OR RDL	16175.000	SQYD	3.90000	63082.50	3.30000	53377.50	3.95000	63891.25
1580 8069905 MISC. TYPE H EROSION CONTROL BLANKET OR RDL	2810.000	SQYD	3.90000	10959.00	3.30000	9273.00	3.95000	11099.50
1590 8069907 MISC ROCK DAM	534.000	CUYD	15.00000	8010.00	20.00000	10680.00	20.00000	10680.00
SECTION TOTALS			$	12,976,491.39	$	13,369,290.00	$	13,683,260.25
SECTION 0002 ALT PVMT A ITEMS - J5P0347A								
1600 4010106 6 INCHES, BITUMINOUS PAVEMENT	26457.600	SQYD	19.20000	507985.92	19.20000	507985.92	19.20000	507985.92
SECTION TOTALS			$	507,985.92	$	507,985.92	$	507,985.92
SECTION 0003 ALT PVMT B ITEMS - J5P0347A								
1610 5021306 CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS)	26457.600	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J5P0347A								

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
1620 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	7.000 EA	2561.00000	17927.00	2561.00000	17927.00	2561.00000	17927.00
1630 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	9.000 EA	2006.00000	18054.00	2006.00000	18054.00	2006.00000	18054.00
1640 9011106 BRACKET ARM, 6 FT. OR 1.8 M	5.000 EA	215.00000	1075.00	215.00000	1075.00	215.00000	1075.00
1650 9011115 BRACKET ARM, 15 FT. OR 4.6 M	11.000 EA	379.00000	4169.00	379.00000	4169.00	379.00000	4169.00
1660 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	13.000 EA	252.00000	3276.00	252.00000	3276.00	252.00000	3276.00
1670 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	3.000 EA	295.00000	885.00	295.00000	885.00	295.00000	885.00
1680 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	3009.00000	6018.00	3009.00000	6018.00	3009.00000	6018.00
1690 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	36.000 LF	8.39000	302.04	8.39000	302.04	8.39000	302.04
1700 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	540.000 LF	10.72000	5788.80	10.72000	5788.80	10.72000	5788.80
1710 9014003 CONDUIT, 3 IN. RIGID, PUSHED	171.000 LF	23.25000	3975.75	23.25000	3975.75	23.25000	3975.75
1720 9015010 TRENCHING TYPE I	4127.000 LF	2.18000	8996.86	2.18000	8996.86	2.18000	8996.86
1730 9015020 TRENCHING TYPE II	1962.000 LF	3.70000	7259.40	3.70000	7259.40	3.70000	7259.40
1740 9016110 PULL BOX, PREFORMED CLASS 1	29.000 EA	720.00000	20880.00	720.00000	20880.00	720.00000	20880.00
1750 9017002 CABLE, 2 AWG 1 CONDUCTOR	220.000 LF	2.20000	484.00	2.20000	484.00	2.20000	484.00
1760 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1810.000 LF	0.22000	398.20	0.22000	398.20	0.22000	398.20
1770 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	5470.000 LF	3.21000	17558.70	3.21000	17558.70	3.21000	17558.70
1780 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	2830.000 LF	2.95000	8348.50	2.95000	8348.50	2.95000	8348.50
1790 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	16.000 EA	938.00000	15008.00	938.00000	15008.00	938.00000	15008.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
1800 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	2.000 EA	3009.00000	6018.00	3009.00000	6018.00	3009.00000	6018.00
SECTION TOTALS		$	146,422.25	$	146,422.25	$	146,422.25
SECTION 0005 TRAFFIC SIGNAL ITEMS - J5P0347A							
1810 9020213 SIGNAL HEAD, TYPE 3S	1.000 EA	753.00000	753.00	753.00000	753.00	753.00000	753.00
1820 9020513 SIGNAL HEAD, TYPE 3B	12.000 EA	971.00000	11652.00	971.00000	11652.00	971.00000	11652.00
1830 9020514 SIGNAL HEAD, TYPE 4B	2.000 EA	1144.00000	2288.00	1144.00000	2288.00	1144.00000	2288.00
1840 9020515 SIGNAL HEAD, TYPE 5B	3.000 EA	1443.00000	4329.00	1443.00000	4329.00	1443.00000	4329.00
1850 9022708 POST, SIGNAL 8 FT. OR 2.4 M	1.000 EA	580.00000	580.00	580.00000	580.00	580.00000	580.00
1860 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	1.000 EA	5058.00000	5058.00	5058.00000	5058.00	5058.00000	5058.00
1870 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	1.000 EA	5355.00000	5355.00	5355.00000	5355.00	5355.00000	5355.00
1880 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	2.000 EA	6032.00000	12064.00	6032.00000	12064.00	6032.00000	12064.00
1890 9023255 POST, TYPE C, 55 FT. ARM	1.000 EA	8146.00000	8146.00	8146.00000	8146.00	8146.00000	8146.00
1900 9023340 POST, TYPE B, LONGEST ARM 40 FT. OR 12 2 M	1.000 EA	8736.00000	8736.00	8736.00000	8736.00	8736.00000	8736.00
1910 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	2.000 EA	9865.00000	19730.00	9865.00000	19730.00	9865.00000	19730.00
1920 9024920 DETECTOR, PUSHBUTTON	8.000 EA	195.00000	1560.00	195.00000	1560.00	195.00000	1560.00
1930 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	9.000 EA	0.01000	0.09	0.01000	0.09	0.01000	0.09
1940 9025020 CONDUIT, 1 IN., LOOP DETECTOR	178.000 LF	0.01000	1.78	0.01000	1.78	0.01000	1.78
1950 9025200 CONDUIT, 2 IN., TRENCH	57.000 LF	8.38000	477.66	8.38000	477.66	8.38000	477.66
1960 9025300 CONDUIT, 3 IN., TRENCH	666.000 LF	5.88000	3916.08	5.88000	3916.08	5.88000	3916.08

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
1970 9027300 CONDUIT, 3 IN., PUSHED	273.000	LF	10.00000	2730.00	10.00000	2730.00	10.00000	2730.00
1980 9028204 CABLE, 4 AWG 1 CONDUCTOR, POWER	220.000	LF	1.61000	354.20	1.61000	354.20	1.61000	354.20
1990 9028311 CABLE, 16 AWG 7 CONDUCTOR	3220.000	LF	1.75000	5635.00	1.75000	5635.00	1.75000	5635.00
2000 9028500 CABLE, LOOP DETECTOR, IN DUCT	250.000	LF	0.01000	2.50	0.01000	2.50	0.01000	2.50
2010 9028510 CABLE, LOOP DETECTOR, LEAD-IN	920.000	LF	0.01000	9.20	0.01000	9.20	0.01000	9.20
2020 9028810 PULL BOX, PREFORMED CLASS 1	3.000	EA	0.01000	0.03	0.01000	0.03	0.01000	0.03
2030 9028811 PULL BOX, PREFORMED CLASS 2	6.000	EA	1204.00000	7224.00	1204.00000	7224.00	1204.00000	7224.00
2040 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	1598.00000	3196.00	1598.00000	3196.00	1598.00000	3196.00
2050 9029100 BASE, CONCRETE	26.700	CUYD	993.00000	26513.10	993.00000	26513.10	993.00000	26513.10
2060 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	2.000	EA	19062.00000	38124.00	19062.00000	38124.00	19062.00000	38124.00
SECTION TOTALS			$	168,434.64	$	168,434.64	$	168,434.64
SECTION 0006 HIGHWAY SIGNING ITEMS - J5P0347A								
2070 9035004 TYPE SHR2L-1 SIGN	434.000	SQFT	16.00000	6944.00	16.00000	6944.00	16.00000	6944.00
2080 9035009 36 IN. OR 900 MM STOP SIGN	19.000	EA	125.00000	2375.00	125.00000	2375.00	125.00000	2375.00
2090 9035015 TYPE IV OBJECT MARKER	88.000	EA	90.00000	7920.00	90.00000	7920.00	90.00000	7920.00
2100 9035066 SIGNAL SIGN, TYPE SHR2L-3	103.500	SQFT	30.00000	3105.00	30.00000	3105.00	30.00000	3105.00
2110 9039902 MISC. SLIP BASE	42.000	EA	80.00000	3360.00	80.00000	3360.00	80.00000	3360.00
2120 9039903 MISC. PSST POST 2 1/2 IN	523.000	LF	12.00000	6276.00	12.00000	6276.00	12.00000	6276.00
2130 9039907 MISC. PSST FOOTINGS	4.000	CUYD	980.00000	3920.00	980.00000	3920.00	980.00000	3920.00
SECTION TOTALS			$	33,900.00	$	33,900.00	$	33,900.00
SECTION 0007 BRIDGE NO. A5742 - J5P0347A								

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
2140 2061000 CLASS 1 EXCAVATION	110.000	CUYD	30.00000	3300.00	18.00000	1980.00	21.00000	2310.00
2150 2061003 CLASS 1 EXCAVATION IN ROCK	53.000	CUYD	122.40000	6487.20	160.00000	8480.00	130.00000	6890.00
2160 7021012 STRUCTURAL STEEL PILES (12 IN.)	240.000	LF	75.00000	18000.00	63.00000	15120.00	75.00000	18000.00
2170 7026000 PRE-BORE FOR PILING	248.000	LF	77.00000	19096.00	77.00000	19096.00	94.00000	23312.00
2180 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	92.400	CUYD	591.00000	54608.40	478.00000	44167.20	460.00000	42504.00
2190 7034213 SLAB ON CONCRETE I-GIRDER	916.000	SQYD	232.00000	212512.00	234.00000	214344.00	245.00000	224420.00
2200 7034215 SAFETY BARRIER CURB	449.000	LF	72.00000	32328.00	64.00000	28736.00	58.00000	26042.00
2210 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	956.000	LF	156.00000	149136.00	156.00000	149136.00	165.00000	157740.00
2220 7061060 REINFORCING STEEL (BRIDGES)	9560.000	LB	1.37000	13097.20	1.05000	10038.00	1.10000	10516.00
2230 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	4850.00000	4850.00	4850.00000	4850.00	4850.00000	4850.00
2240 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000	EA	565.00000	4520.00	565.00000	4520.00	750.00000	6000.00
2250 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	850.00000	1700.00	1285.00000	2570.00	1350.00000	2700.00
2260 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	310.00000	6200.00	480.00000	9600.00	265.00000	5300.00
SECTION TOTALS			$	525,834.80	$	512,637.20	$	530,584.00
SECTION 0008 BRIDGE NO. A5743 - J5P0347A								
2270 2061000 CLASS 1 EXCAVATION	100.000	CUYD	30.00000	3000.00	43.00000	4300.00	23.00000	2300.00
2280 2061003 CLASS 1 EXCAVATION IN ROCK	44.000	CUYD	122.40000	5385.60	275.00000	12100.00	130.00000	5720.00
2290 7021012 STRUCTURAL STEEL PILES (12 IN.)	216.000	LF	75.00000	16200.00	58.75000	12690.00	72.00000	15552.00
2300 7026000 PRE-BORE FOR PILING	140.000	LF	77.00000	10780.00	77.00000	10780.00	100.00000	14000.00
2310 7027000 PILE POINT REINFORCEMENT	16.000	EA	200.00000	3200.00	130.00000	2080.00	120.00000	1920.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
2320 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	87.000	CUYD	591.00000	51417.00	550.00000	47850.00	480.00000	41760.00
2330 7034213 SLAB ON CONCRETE I-GIRDER	915.000	SQYD	232.00000	212280.00	285.00000	260775.00	235.00000	215025.00
2340 7034215 SAFETY BARRIER CURB	427.000	LF	72.00000	30744.00	67.50000	28822.50	57.00000	24339.00
2350 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	954.000	LF	156.00000	148824.00	175.00000	166950.00	165.00000	157410.00
2360 7061060 REINFORCING STEEL (BRIDGES)	8780.000	LB	1.37000	12028.60	1.05000	9219.00	1.10000	9658.00
2370 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	4260.11000	4260.11	4260.11000	4260.11	4260.11000	4260.11
2380 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000	EA	565.00000	4520.00	675.00000	5400.00	700.00000	5600.00
2390 7123610 SLAB DRAIN	7.000	EA	235.00000	1645.00	330.00000	2310.00	250.00000	1750.00
2400 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	850.00000	1700.00	1235.00000	2470.00	1400.00000	2800.00
2410 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	206.00000	4120.00	275.00000	5500.00	260.00000	5200.00
SECTION TOTALS			$	510,104.31	$	575,506.61	$	507,294.11
CONTRACT TOTALS			$	14,869,173.31	$	15,314,176.62	$	15,577,881.17

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(5) 0010313 Freesen, Inc. UNIT PRICE	 AMOUNT	(6) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0347A								
0010 1041000 TEMPORARY SURFACING	6770.000	CUYD	21.78000	147450.60	38.67000	261795.90	23.80000	161126.00
0020 2013000 CLEARING AND GRUBBING	178.000	ACRE	2100.00000	373800.00	2256.82000	401713.96	1900.00000	338200.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	55000.00000	55000.00	93104.37000	93104.37	70000.00000	70000.00
0040 2027000 DISPOSAL AND PLUGGING OF WELLS	3.000	EA	2739.95000	8219.85	2575.00000	7725.00	2500.00000	7500.00
0050 2029901 MISC. LAGOON OBLITERATION		LUMP	36989.32000	36989.32	5881.41000	5881.41	5000.00000	5000.00
0060 2029901 MISC. POND OBLITERATION		LUMP	6337.01000	6337.01	39899.27000	39899.27	15000.00000	15000.00
0070 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 16 (J5P0347A)		LUMP	3681.29000	3681.29	4241.27000	4241.27	5000.00000	5000.00
0080 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 2 (J5P0347A)		LUMP	1400.16000	1400.16	2827.51000	2827.51	10000.00000	10000.00
0090 2035000 UNCLASSIFIED EXCAVATION	1976435.000	CUYD	3.85000	7609274.75	4.50000	8893957.50	4.72000	9328773.20
0100 2036000 COMPACTING EMBANKMENT	1645883.000	CUYD	0.25000	411470.75	0.38000	625435.54	0.30000	493764.90
0110 2037075 COMPACTING IN CUT	329.900	STA	360.60000	118961.94	158.69000	52351.83	400.00000	131960.00
0120 2063000 CLASS 3 EXCAVATION	8268.000	CUYD	4.69000	38776.92	3.16000	26126.88	10.00000	82680.00
0130 2063100 CLASS 3 EXCAVATION IN ROCK	772.000	CUYD	22.04000	17014.88	8.15000	6291.80	75.00000	57900.00
0140 2081000 INTERCEPTION DITCH	59.000	100F	168.95000	9968.05	109.64000	6468.76	200.00000	11800.00
0150 2143000 PLACING ROCK FILL	106501.000	CUYD	3.86000	411093.86	0.82000	87330.82	0.55000	58575.55
0160 3030610A PLACING ROCK BASE (18 IN. THICK)	214554.000	SQYD	2.50000	536385.00	1.45000	311103.30	1.64000	351868.56
0170 3039905 MISC. ROCK BASE PLACING ROCK BASE (12 IN THICK)	22779.000	SQYD	2.50000	56947.50	1.24000	28245.96	1.39000	31662.81
0180 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	58182.000	SQYD	3.40000	197818.80	3.14000	182691.48	3.05000	177455.10

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(5) 0010313 Freesen, Inc. UNIT PRICE	 AMOUNT	(6) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
0190 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	4.000 TONS	100.00000	400.00	380.27000	1521.08	50.00000	200.00
0200 4010151 TYPE A3 SHOULDER	753.600 SQYD	20.50000	15448.80	20.60000	15524.16	20.00000	15072.00
0210 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	110.500 TONS	94.10000	10398.05	87.55000	9674.28	85.00000	9392.50
0220 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	254.900 TONS	80.59000	20542.39	74.98000	19112.40	72.80000	18556.72
0230 5021106 CONCRETE PAVEMENT (6 IN. NON-REINF)	161.600 SQYD	63.57000	10272.91	77.25000	12483.60	75.00000	12120.00
0240 5029905 MISC. OPT 6 IN CONC OR 6 IN BIT PAVEMEN	13715.600 SQYD	23.69000	324922.56	22.04000	302291.82	21.40000	293513.84
0250 5029905 MISC. OPT 7 IN CONC OR 7 IN BIT PAVEMEN	2220.500 SQYD	27.23000	60464.22	25.34000	56267.47	24.60000	54624.30
0260 5029905 MISC. OPT 8 IN CONC OR 10 IN BIT PAVEMENT	7183.800 SQYD	35.81000	257251.88	33.32000	239364.22	32.35000	232395.93
0270 5029905 MISC. OPT 8 IN CONC OR 11 IN BIT PAVEMENT	4579.600 SQYD	38.75000	177459.50	36.05000	165094.58	35.00000	160286.00
0280 5029905 MISC. OPT 8 IN CONC OR 11 IN SP125	2787.300 SQYD	45.06000	125595.74	41.92000	116843.62	40.70000	113443.11
0290 5029905 MISC. OPT 8 IN CONC OR 8.5 IN BIT PAVEMENT	1645.800 SQYD	36.53000	60121.07	33.99000	55940.74	33.00000	54311.40
0300 6044011 PIPE COLLAR, TYPE A	9.000 EA	438.39000	3945.51	1320.14000	11881.26	2400.00000	21600.00
0310 6044012 PIPE COLLAR, TYPE B	1.000 EA	438.39000	438.39	1605.46000	1605.46	650.00000	650.00
0320 6061010 GUARDRAIL TYPE A	4188.000 LF	17.54000	73457.52	16.48000	69018.24	16.00000	67008.00
0330 6061040 GUARDRAIL TYPE D	550.000 LF	19.73000	10851.50	18.54000	10197.00	18.00000	9900.00
0340 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000 EA	1753.57000	14028.56	1648.00000	13184.00	1600.00000	12800.00
0350 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000 EA	328.79000	2630.32	309.00000	2472.00	300.00000	2400.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(5) 0010313 Freesen, Inc. UNIT PRICE	 AMOUNT	(6) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
0360 6063000 TERMINAL SECTION - GUARDRAIL	15.000	EA	986.38000	14795.70	927.00000	13905.00	900.00000	13500.00
0370 6063015 TYPE A CRASHWORTHY END TERMINAL	5.000	EA	1972.76000	9863.80	1854.00000	9270.00	1800.00000	9000.00
0380 6066610 END ANCHOR	4.000	EA	986.38000	3945.52	927.00000	3708.00	900.00000	3600.00
0390 6081010 CONCRETE CURB RAMP	35.700	SQYD	74.53000	2660.72	180.25000	6434.93	175.00000	6247.50
0400 6083004 4 IN. CONCRETE MEDIAN STRIP	0.900	SQYD	219.20000	197.28	128.76000	115.88	125.00000	112.50
0410 6083008 8 IN. CONCRETE MEDIAN STRIP	181.200	SQYD	71.24000	12908.69	77.25000	13997.70	75.00000	13590.00
0420 6086004 CONCRETE SIDEWALK, 4 IN.	116.900	SQYD	39.46000	4612.87	51.50000	6020.35	50.00000	5845.00
0430 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	93.000	LF	24.11000	2242.23	30.90000	2873.70	30.00000	2790.00
0440 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	743.000	LF	24.11000	17913.73	30.90000	22958.70	30.00000	22290.00
0450 6091051 CURB AND GUTTER TYPE A	113.000	LF	20.82000	2352.66	25.75000	2909.75	25.00000	2825.00
0460 6091052 CURB AND GUTTER TYPE B	569.000	LF	19.73000	11226.37	25.75000	14651.75	25.00000	14225.00
0470 6094010 DRAIN BASIN	2.000	EA	3287.94000	6575.88	4903.54000	9807.08	4000.00000	8000.00
0480 6097000 ROCK LINING	543.000	CUYD	10.00000	5430.00	15.92000	8644.56	32.00000	17376.00
0490 6099907 MISC. PLACE TYPE 1 RDL OR EROS CNTRL BLANKET	2311.000	CUYD	10.00000	23110.00	12.55000	29003.05	30.00000	69330.00
0500 6099907 MISC. PLACE TYPE 2 RDL OR EROS CNTRL BLANKET	4514.000	CUYD	10.00000	45140.00	12.69000	57282.66	32.00000	144448.00
0510 6113040 PLACING TYPE 2 ROCK BLANKET	319.000	CUYD	12.00000	3828.00	12.01000	3831.19	32.00000	10208.00
0520 6116010A SLOPE PROTECTION	54.000	SQYD	109.60000	5918.40	77.25000	4171.50	75.00000	4050.00
0530 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	16439.70000	32879.40	6482.25000	12964.50	8000.00000	16000.00
0540 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000	EA	1142.01000	1142.01	675.52000	675.52	1000.00000	1000.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(5) 0010313 Freesen, Inc. UNIT PRICE	 AMOUNT	(6) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
0550 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	1.000	EA	1123.38000	1123.38	665.28000	665.28	1000.00000	1000.00
0560 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	7.000	EA	1726.17000	12083.19	1125.86000	7881.02	1400.00000	9800.00
0570 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	2.000	EA	646.63000	1293.26	1875.31000	3750.62	350.00000	700.00
0580 6161005 CONSTRUCTION SIGNS	2791.000	SQFT	9.86000	27519.26	9.27000	25872.57	12.50000	34887.50
0590 6161025 CHANNELIZER (TRIM LINE)	114.000	EA	65.76000	7496.64	61.80000	7045.20	25.00000	2850.00
0600 6161030 TYPE III MOVEABLE BARRICADE	103.000	EA	219.20000	22577.60	206.00000	21218.00	200.00000	20600.00
0610 6161040 FLASHING ARROW PANEL	6.000	EA	2739.95000	16439.70	2575.00000	15450.00	1875.00000	11250.00
0620 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	9863.82000	39455.28	9270.00000	37080.00	9000.00000	36000.00
0630 6161120 INSTALLING 'DRIVE SMART' SIGN	3.000	EA	109.60000	328.80	103.00000	309.00	50.00000	150.00
0640 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	219.20000	438.40	206.00000	412.00	200.00000	400.00
0650 6181000 MOBILIZATION		LUMP	625000.00000	625000.00	616287.41000	616287.41	810000.00000	810000.00
0660 6205118 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	556.000	LF	13.15000	7311.40	10.04000	5582.24	12.00000	6672.00
0670 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	463.000	LF	25.21000	11672.23	20.60000	9537.80	23.00000	10649.00
0680 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	116.000	LF	25.21000	2924.36	20.60000	2389.60	23.00000	2668.00
0690 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	9.000	EA	421.95000	3797.55	324.45000	2920.05	385.00000	3465.00
0700 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	5.000	EA	668.55000	3342.75	437.75000	2188.75	610.00000	3050.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(5) 0010313 Freesen, Inc. UNIT PRICE	 AMOUNT	(6) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
0710 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	757.000	LF	1.37000	1037.09	1.13000	855.41	1.25000	946.25
0720 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	2830.000	LF	1.37000	3877.10	1.13000	3197.90	1.25000	3537.50
0730 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7538.000	LF	0.55000	4145.90	0.33000	2487.54	0.50000	3769.00
0740 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	8207.000	LF	0.55000	4513.85	0.33000	2708.31	0.50000	4103.50
0750 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3141.000	LF	0.16000	502.56	0.33000	1036.53	0.15000	471.15
0760 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	29404.000	LF	0.16000	4704.64	0.12000	3528.48	0.15000	4410.60
0770 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	418.000	LF	0.55000	229.90	0.33000	137.94	0.50000	209.00
0780 6207001 PAVEMENT MARKING REMOVAL	5598.000	LF	0.44000	2463.12	0.52000	2910.96	0.40000	2239.20
0790 6209902 MISC. PAVMENT MARKING REMOVAL (ARROWS)	4.000	EA	54.80000	219.20	103.00000	412.00	50.00000	200.00
0800 6209903 MISC. 13 IN. WHITE ACRYLIC WATERBORNE PAINT	264.000	LF	1.10000	290.40	1.80000	475.20	1.00000	264.00
0810 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	16425.000	SQYD	1.98000	32521.50	1.83000	30057.75	3.00000	49275.00
0820 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	179347.68000	179347.68	101049.18000	101049.18	250000.00000	250000.00
0830 7250315A 15 IN. PIPE GROUP B	113.000	LF	32.33000	3653.29	19.00000	2147.00	26.00000	2938.00
0840 7250318A 18 IN. PIPE GROUP B	987.000	LF	38.91000	38404.17	24.32000	24003.84	27.00000	26649.00
0850 7250324A 24 IN. PIPE GROUP B	283.000	LF	45.48000	12870.84	30.87000	8736.21	34.00000	9622.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090123-501 COUNTIES : CAMDEN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(5) 0010313 Freesen, Inc. UNIT PRICE	 AMOUNT	(6) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
0860 7250330A 30 IN. PIPE GROUP B	184.000 LF	60.28000	11091.52	30.47000	5606.48	38.00000	6992.00
0870 7250336A 36 IN. PIPE GROUP B	421.000 LF	63.57000	26762.97	39.41000	16591.61	40.00000	16840.00
0880 7250354A 54 IN. PIPE GROUP B	195.000 LF	79.46000	15494.70	69.11000	13476.45	100.00000	19500.00
0890 7250366A 66 IN. PIPE GROUP B	60.000 LF	94.80000	5688.00	76.16000	4569.60	110.00000	6600.00
0900 7250415 15 IN. PIPE GROUP C	135.000 LF	32.33000	4364.55	20.52000	2770.20	28.00000	3780.00
0910 7250421 21 IN. PIPE GROUP C	64.000 LF	41.65000	2665.60	20.11000	1287.04	30.00000	1920.00
0920 7250424 24 IN. PIPE GROUP C	68.000 LF	44.39000	3018.52	32.79000	2229.72	36.00000	2448.00
0930 7250430 30 IN. PIPE GROUP C	46.000 LF	59.18000	2722.28	29.99000	1379.54	46.00000	2116.00
0940 7250436 36 IN. PIPE GROUP C	59.000 LF	61.92000	3653.28	34.85000	2056.15	52.00000	3068.00
0950 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	42.000 LF	29.04000	1219.68	21.83000	916.86	31.00000	1302.00
0960 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	225.000 LF	33.43000	7521.75	27.63000	6216.75	32.00000	7200.00
0970 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2151.000 LF	41.10000	88406.10	29.02000	62422.02	37.00000	79587.00
0980 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	535.000 LF	47.68000	25508.80	46.33000	24786.55	57.00000	30495.00
0990 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	228.000 LF	115.78000	26397.84	43.55000	9929.40	84.00000	19152.00
1000 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	307.000 LF	254.42000	78106.94	112.68000	34592.76	74.00000	22718.00
1010 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	87.000 LF	357.19000	31075.53	212.12000	18454.44	115.00000	10005.00
1020 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	44.000 LF	372.43000	16386.92	299.65000	13184.60	145.00000	6380.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(5) 0010313 Freesen, Inc. UNIT PRICE	 AMOUNT	(6) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
1030 7261418 18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	556.000 LF	42.74000	23763.44	30.68000	17058.08	38.00000	21128.00
1040 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	478.000 LF	81.65000	39028.70	77.82000	37197.96	80.00000	38240.00
1050 7261454 54 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	254.000 LF	153.44000	38973.76	128.83000	32722.82	135.00000	34290.00
1060 7261466 66 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	135.000 LF	230.16000	31071.60	175.42000	23681.70	190.00000	25650.00
1070 7261518 18 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	229.000 LF	43.84000	10039.36	32.47000	7435.63	38.00000	8702.00
1080 7261521 21 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	286.000 LF	48.77000	13948.22	32.71000	9355.06	60.00000	17160.00
1090 7261524 24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	801.000 LF	55.35000	44335.35	54.27000	43470.27	58.00000	46458.00
1100 7261530 30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	980.000 LF	81.10000	79478.00	72.57000	71118.60	76.00000	74480.00
1110 7261536 36 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	808.000 LF	98.09000	79256.72	89.20000	72073.60	86.00000	69488.00
1120 7261566 66 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	246.000 LF	252.08000	62011.68	209.20000	51463.20	205.00000	50430.00
1130 7269902 MISC. 24 IN PRECAST CONC FES (SPECIAL DESIGN)	2.000 EA	920.63000	1841.26	1137.63000	2275.26	500.00000	1000.00
1140 7269902 MISC. 36 IN PRECAST CONC FES (SPECIAL DESIGN)	1.000 EA	1622.05000	1622.05	1615.18000	1615.18	1000.00000	1000.00
1150 7269902 MISC. 66 IN PRECAST CONC FES (SPECIAL DESIGN)	2.000 EA	4493.52000	8987.04	3594.47000	7188.94	3400.00000	6800.00
1160 7269902 MISC. PLACING STATE OWNED FES	1.000 EA	547.99000	547.99	771.16000	771.16	635.00000	635.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090123-501 COUNTIES : CAMDEN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(5) 0010313 Freesen, Inc. UNIT PRICE	 AMOUNT	(6) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
1170 7269903 MISC. 24 IN RCP (SPECIAL DESIGN)	412.000 LF	137.48000	56641.76	57.41000	23652.92	73.00000	30076.00
1180 7269903 MISC. 36 IN RCP (SPECIAL DESIGN)	189.000 LF	212.62000	40185.18	129.46000	24467.94	140.00000	26460.00
1190 7269903 MISC. 66 IN RCP (SPECIAL DESIGN)	807.000 LF	368.25000	297177.75	338.11000	272854.77	355.00000	286485.00
1200 7269903 MISC. PLACING STATE OWNED PIPE	231.000 LF	41.65000	9621.15	38.89000	8983.59	37.00000	8547.00
1210 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	8.000 FT	137.66000	1101.28	440.68000	3525.44	535.00000	4280.00
1220 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	4.000 FT	153.44000	613.76	465.91000	1863.64	680.00000	2720.00
1230 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	116.000 FT	156.07000	18104.12	434.15000	50361.40	800.00000	92800.00
1240 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	21.000 FT	182.15000	3825.15	383.52000	8053.92	740.00000	15540.00
1250 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	36.000 FT	192.89000	6944.04	578.14000	20813.04	760.00000	27360.00
1260 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	8.000 EA	283.31000	2266.48	353.12000	2824.96	185.00000	1480.00
1270 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	18.000 EA	318.38000	5730.84	363.35000	6540.30	185.00000	3330.00
1280 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	7.000 EA	393.24000	2752.68	397.47000	2782.29	215.00000	1505.00
1290 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	635.67000	1271.34	471.40000	942.80	290.00000	580.00
1300 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	895.85000	5375.10	602.17000	3613.02	425.00000	2550.00
1310 7320054A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	2087.84000	4175.68	1510.35000	3020.70	900.00000	1800.00
1320 7320066A 66 IN. (1650 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	3167.38000	6334.76	1993.68000	3987.36	1400.00000	2800.00
1330 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	547.99000	547.99	517.48000	517.48	500.00000	500.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090123-501 COUNTIES : CAMDEN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(5) 0010313 Freesen, Inc. UNIT PRICE	 AMOUNT	(6) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
1340 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	22.000 EA	602.79000	13261.38	557.24000	12259.28	580.00000	12760.00
1350 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	775.95000	775.95	728.97000	728.97	700.00000	700.00
1360 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	9.000 EA	797.87000	7180.83	1137.63000	10238.67	735.00000	6615.00
1370 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1068.58000	6411.48	1289.59000	7737.54	1150.00000	6900.00
1380 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	1473.00000	16203.00	1615.18000	17766.98	1500.00000	16500.00
1390 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	1664.79000	4994.37	1748.85000	5246.55	2000.00000	6000.00
1400 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	2400.20000	7200.60	2208.62000	6625.86	2500.00000	7500.00
1410 7320666 66 IN. (1650 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	3967.45000	15869.80	3594.47000	14377.88	2650.00000	10600.00
1420 7320821A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	416.47000	416.47	397.47000	397.47	125.00000	125.00
1430 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	416.47000	416.47	397.47000	397.47	150.00000	150.00
1440 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	542.51000	1085.02	471.40000	942.80	285.00000	570.00
1450 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	652.11000	1304.22	602.18000	1204.36	400.00000	800.00
1460 8051000A SEEDING - COOL SEASON MIXTURES	57.900 ACRE	1900.00000	110010.00	1699.50000	98401.05	1650.00000	95535.00
1470 8052000A SEEDING - WARM SEASON MIXTURES	48.700 ACRE	1900.00000	92530.00	1699.50000	82765.65	1650.00000	80355.00
1480 8061010A TYPE B BERM	19214.000 LF	1.00000	19214.00	0.87000	16716.18	0.01000	192.14

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(5) 0010313 Freesen, Inc. UNIT PRICE	 AMOUNT	(6) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
1490 8061011 SLOPE DRAINS	2679.000	LF	7.08000	18967.32	11.83000	31692.57	1.00000	2679.00
1500 8061015 SEDIMENT BASIN	218.000	CUYD	5.31000	1157.58	26.87000	5857.66	15.00000	3270.00
1510 8061016 SEDIMENT REMOVAL	737.000	CUYD	25.85000	19051.45	21.73000	16015.01	15.00000	11055.00
1520 8061017 TEMPORARY SEEDING AND MULCHING	21.300	ACRE	950.00000	20235.00	870.35000	18538.46	845.00000	17998.50
1530 8061019 SILT FENCE	46841.000	LF	2.08000	97429.28	3.76000	176122.16	1.75000	81971.75
1540 8061021 TYPE I DITCH CHECK	152.000	EA	90.00000	13680.00	135.77000	20637.04	75.00000	11400.00
1550 8061022 TYPE II DITCH CHECK	36.000	EA	165.00000	5940.00	256.44000	9231.84	185.00000	6660.00
1560 8061025 INLET CHECK	36.000	EA	165.00000	5940.00	77.25000	2781.00	75.00000	2700.00
1570 8069905 MISC. TYPE G EROSION CONROL BLANKET OR RDL	16175.000	SQYD	3.50000	56612.50	4.07000	65832.25	3.95000	63891.25
1580 8069905 MISC. TYPE H EROSION CONTROL BLANKET OR RDL	2810.000	SQYD	3.50000	9835.00	4.07000	11436.70	3.95000	11099.50
1590 8069907 MISC ROCK DAM	534.000	CUYD	21.50000	11481.00	30.90000	16500.60	25.00000	13350.00
SECTION TOTALS			$	14,292,009.83	$	14,992,383.30	$	15,709,506.76
SECTION 0002 ALT PVMT A ITEMS - J5P0347A								
1600 4010106 6 INCHES, BITUMINOUS PAVEMENT	26457.600	SQYD	21.00000	555609.60	19.78000	523331.33	19.20000	507985.92
SECTION TOTALS			$	555,609.60	$	523,331.33	$	507,985.92
SECTION 0003 ALT PVMT B ITEMS - J5P0347A								
1610 5021306 CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS)	26457.600	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J5P0347A								

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090123-501 COUNTIES : CAMDEN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010120 Bloomsdale Excavating Compan UNIT PRICE	AMOUNT	(5) 0010313 Freesen, Inc. UNIT PRICE	AMOUNT	(6) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	AMOUNT
1620 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	7.000 EA	2806.80000	19647.60	2626.50000	18385.50	2550.00000	17850.00
1630 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	9.000 EA	2198.54000	19786.86	2626.50000	23638.50	2550.00000	22950.00
1640 9011106 BRACKET ARM, 6 FT. OR 1.8 M	5.000 EA	235.64000	1178.20	272.95000	1364.75	265.00000	1325.00
1650 9011115 BRACKET ARM, 15 FT. OR 4.6 M	11.000 EA	415.38000	4569.18	587.10000	6458.10	570.00000	6270.00
1660 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	13.000 EA	276.19000	3590.47	197.76000	2570.88	192.00000	2496.00
1670 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	3.000 EA	323.31000	969.93	236.90000	710.70	230.00000	690.00
1680 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	3297.81000	6595.62	5052.15000	10104.30	4905.00000	9810.00
1690 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	36.000 LF	9.20000	331.20	9.27000	333.72	9.00000	324.00
1700 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	540.000 LF	11.75000	6345.00	10.30000	5562.00	10.00000	5400.00
1710 9014003 CONDUIT, 3 IN. RIGID, PUSHED	171.000 LF	25.48000	4357.08	22.66000	3874.86	22.00000	3762.00
1720 9015010 TRENCHING TYPE I	4127.000 LF	2.39000	9863.53	2.83000	11679.41	2.75000	11349.25
1730 9015020 TRENCHING TYPE II	1962.000 LF	4.06000	7965.72	5.67000	11124.54	5.50000	10791.00
1740 9016110 PULL BOX, PREFORMED CLASS 1	29.000 EA	789.11000	22884.19	643.75000	18668.75	625.00000	18125.00
1750 9017002 CABLE, 2 AWG 1 CONDUCTOR	220.000 LF	2.41000	530.20	1.44000	316.80	1.40000	308.00
1760 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1810.000 LF	0.24000	434.40	0.72000	1303.20	0.70000	1267.00
1770 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	5470.000 LF	3.52000	19254.40	2.58000	14112.60	2.50000	13675.00
1780 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	2830.000 LF	3.23000	9140.90	2.11000	5971.30	2.05000	5801.50
1790 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	16.000 EA	1028.03000	16448.48	14.06000	224.96	1365.00000	21840.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(5) 0010313 Freesen, Inc. UNIT PRICE	 AMOUNT	(6) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
1800 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	2.000 EA	3297.81000	6595.62	3646.20000	7292.40	3540.00000	7080.00
SECTION TOTALS		$	160,488.58	$	143,697.27	$	161,113.75
SECTION 0005 TRAFFIC SIGNAL ITEMS - J5P0347A							
1810 9020213 SIGNAL HEAD, TYPE 3S	1.000 EA	825.27000	825.27	753.96000	753.96	732.00000	732.00
1820 9020513 SIGNAL HEAD, TYPE 3B	12.000 EA	1064.20000	12770.40	1014.55000	12174.60	985.00000	11820.00
1830 9020514 SIGNAL HEAD, TYPE 4B	2.000 EA	1253.80000	2507.60	1336.94000	2673.88	1298.00000	2596.00
1840 9020515 SIGNAL HEAD, TYPE 5B	3.000 EA	1581.50000	4744.50	1600.62000	4801.86	1554.00000	4662.00
1850 9022708 POST, SIGNAL 8 FT. OR 2.4 M	1.000 EA	635.67000	635.67	935.24000	935.24	908.00000	908.00
1860 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	1.000 EA	5543.47000	5543.47	5289.05000	5289.05	5135.00000	5135.00
1870 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	1.000 EA	5868.97000	5868.97	574.74000	574.74	5588.00000	5588.00
1880 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	2.000 EA	6610.95000	13221.90	6521.96000	13043.92	6332.00000	12664.00
1890 9023255 POST, TYPE C, 55 FT. ARM	1.000 EA	8927.85000	8927.85	8853.88000	8853.88	8596.00000	8596.00
1900 9023340 POST, TYPE B, LONGEST ARM 40 FT. OR 12 2 M	1.000 EA	9574.48000	9574.48	9457.46000	9457.46	9182.00000	9182.00
1910 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	2.000 EA	10500.00000	21000.00	10954.05000	21908.10	10635.00000	21270.00
1920 9024920 DETECTOR, PUSHBUTTON	8.000 EA	213.72000	1709.76	180.25000	1442.00	175.00000	1400.00
1930 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	9.000 EA	0.01000	0.09	30.90000	278.10	30.00000	270.00
1940 9025020 CONDUIT, 1 IN., LOOP DETECTOR	178.000 LF	0.01000	1.78	7.98000	1420.44	7.75000	1379.50
1950 9025200 CONDUIT, 2 IN., TRENCH	57.000 LF	9.18000	523.26	9.27000	528.39	9.00000	513.00
1960 9025300 CONDUIT, 3 IN., TRENCH	666.000 LF	6.44000	4289.04	10.30000	6859.80	10.00000	6660.00

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(5) 0010313 Freesen, Inc. UNIT PRICE	 AMOUNT	(6) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
1970 9027300 CONDUIT, 3 IN., PUSHED	273.000	LF	10.96000	2992.08	22.66000	6186.18	22.00000	6006.00
1980 9028204 CABLE, 4 AWG 1 CONDUCTOR, POWER	220.000	LF	1.76000	387.20	1.29000	283.80	1.25000	275.00
1990 9028311 CABLE, 16 AWG 7 CONDUCTOR	3220.000	LF	1.92000	6182.40	1.08000	3477.60	1.05000	3381.00
2000 9028500 CABLE, LOOP DETECTOR, IN DUCT	250.000	LF	0.01000	2.50	5.41000	1352.50	5.25000	1312.50
2010 9028510 CABLE, LOOP DETECTOR, LEAD-IN	920.000	LF	0.01000	9.20	1.18000	1085.60	1.05000	966.00
2020 9028810 PULL BOX, PREFORMED CLASS 1	3.000	EA	0.01000	0.03	643.75000	1931.25	625.00000	1875.00
2030 9028811 PULL BOX, PREFORMED CLASS 2	6.000	EA	1319.56000	7917.36	808.55000	4851.30	785.00000	4710.00
2040 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	1751.38000	3502.76	1117.55000	2235.10	1085.00000	2170.00
2050 9029100 BASE, CONCRETE	26.700	CUYD	1088.31000	29057.88	952.75000	25438.43	925.00000	24697.50
2060 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	2.000	EA	20000.00000	40000.00	19255.85000	38511.70	18695.00000	37390.00
SECTION TOTALS			$	182,195.45	$	176,348.88	$	176,158.50
SECTION 0006 HIGHWAY SIGNING ITEMS - J5P0347A								
2070 9035004 TYPE SHR2L-1 SIGN	434.000	SQFT	17.54000	7612.36	16.48000	7152.32	16.00000	6944.00
2080 9035009 36 IN. OR 900 MM STOP SIGN	19.000	EA	137.00000	2603.00	128.75000	2446.25	125.00000	2375.00
2090 9035015 TYPE IV OBJECT MARKER	88.000	EA	98.64000	8680.32	92.70000	8157.60	90.00000	7920.00
2100 9035066 SIGNAL SIGN, TYPE SHR2L-3	103.500	SQFT	32.88000	3403.08	30.90000	3198.15	30.00000	3105.00
2110 9039902 MISC. SLIP BASE	42.000	EA	87.68000	3682.56	82.40000	3460.80	80.00000	3360.00
2120 9039903 MISC. PSST POST 2 1/2 IN	523.000	LF	13.15000	6877.45	12.36000	6464.28	12.00000	6276.00
2130 9039907 MISC. PSST FOOTINGS	4.000	CUYD	1074.06000	4296.24	1009.40000	4037.60	980.00000	3920.00
SECTION TOTALS			$	37,155.01	$	34,917.00	$	33,900.00
SECTION 0007 BRIDGE NO. A5742 - J5P0347A								

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090123-501 COUNTIES : CAMDEN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(5) 0010313 Freesen, Inc. UNIT PRICE	 AMOUNT	(6) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
2140 2061000 CLASS 1 EXCAVATION	110.000	CUYD	32.88000	3616.80	30.90000	3399.00	21.00000	2310.00
2150 2061003 CLASS 1 EXCAVATION IN ROCK	53.000	CUYD	134.15000	7109.95	126.07000	6681.71	130.00000	6890.00
2160 7021012 STRUCTURAL STEEL PILES (12 IN.)	240.000	LF	82.20000	19728.00	77.25000	18540.00	75.00000	18000.00
2170 7026000 PRE-BORE FOR PILING	248.000	LF	84.39000	20928.72	79.31000	19668.88	94.00000	23312.00
2180 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	92.400	CUYD	647.72000	59849.33	608.73000	56246.65	460.00000	42504.00
2190 7034213 SLAB ON CONCRETE I-GIRDER	916.000	SQYD	254.00000	232664.00	238.96000	218887.36	245.00000	224420.00
2200 7034215 SAFETY BARRIER CURB	449.000	LF	72.00000	32328.00	74.16000	33297.84	58.00000	26042.00
2210 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	956.000	LF	170.97000	163447.32	160.68000	153610.08	165.00000	157740.00
2220 7061060 REINFORCING STEEL (BRIDGES)	9560.000	LB	1.50000	14340.00	1.41000	13479.60	1.10000	10516.00
2230 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	5000.00000	5000.00	6283.00000	6283.00	7000.00000	7000.00
2240 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000	EA	619.23000	4953.84	581.95000	4655.60	750.00000	6000.00
2250 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	850.59000	1701.18	875.50000	1751.00	1350.00000	2700.00
2260 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	339.75000	6795.00	319.30000	6386.00	265.00000	5300.00
SECTION TOTALS			$	572,462.14	$	542,886.72	$	532,734.00
SECTION 0008 BRIDGE NO. A5743 - J5P0347A								
2270 2061000 CLASS 1 EXCAVATION	100.000	CUYD	32.88000	3288.00	30.90000	3090.00	23.00000	2300.00
2280 2061003 CLASS 1 EXCAVATION IN ROCK	44.000	CUYD	134.15000	5902.60	126.07000	5547.08	130.00000	5720.00
2290 7021012 STRUCTURAL STEEL PILES (12 IN.)	216.000	LF	82.20000	17755.20	77.25000	16686.00	72.00000	15552.00
2300 7026000 PRE-BORE FOR PILING	140.000	LF	84.39000	11814.60	79.31000	11103.40	100.00000	14000.00
2310 7027000 PILE POINT REINFORCEMENT	16.000	EA	219.20000	3507.20	206.00000	3296.00	120.00000	1920.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090123-501 COUNTIES : CAMDEN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010120 Bloomsdale Excavating Compan UNIT PRICE	 AMOUNT	(5) 0010313 Freesen, Inc. UNIT PRICE	 AMOUNT	(6) 0026489 C. J. Moyna & Sons, Inc. UNIT PRICE	 AMOUNT
2320 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	87.000	CUYD	647.72000	56351.64	608.73000	52959.51	480.00000	41760.00
2330 7034213 SLAB ON CONCRETE I-GIRDER	915.000	SQYD	254.00000	232410.00	238.96000	218648.40	235.00000	215025.00
2340 7034215 SAFETY BARRIER CURB	427.000	LF	72.00000	30744.00	74.16000	31666.32	57.00000	24339.00
2350 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	954.000	LF	160.00000	152640.00	160.68000	153288.72	165.00000	157410.00
2360 7061060 REINFORCING STEEL (BRIDGES)	8780.000	LB	1.50000	13170.00	1.41000	12379.80	1.10000	9658.00
2370 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	4500.00000	4500.00	6174.85000	6174.85	7000.00000	7000.00
2380 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000	EA	565.00000	4520.00	581.95000	4655.60	700.00000	5600.00
2390 7123610 SLAB DRAIN	7.000	EA	235.00000	1645.00	242.05000	1694.35	250.00000	1750.00
2400 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	850.00000	1700.00	875.50000	1751.00	1400.00000	2800.00
2410 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	206.00000	4120.00	212.18000	4243.60	260.00000	5200.00
SECTION TOTALS			$	544,068.24	$	527,184.63	$	510,034.00
CONTRACT TOTALS			$	16,343,988.85	$	16,940,749.13	$	17,631,432.93

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090123-501 COUNTIES : CAMDEN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0347A								
0010 1041000 TEMPORARY SURFACING	6770.000	CUYD	35.00000	236950.00	24.00000	162480.00		
0020 2013000 CLEARING AND GRUBBING	178.000	ACRE	2700.00000	480600.00	1900.00000	338200.00		
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	81250.00000	81250.00	100620.00000	100620.00		
0040 2027000 DISPOSAL AND PLUGGING OF WELLS	3.000	EA	1800.00000	5400.00	4680.00000	14040.00		
0050 2029901 MISC. LAGOON OBLITERATION		LUMP	10000.00000	10000.00	26500.00000	26500.00		
0060 2029901 MISC. POND OBLITERATION		LUMP	7500.00000	7500.00	48250.00000	48250.00		
0070 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 16 (J5P0347A)		LUMP	7500.00000	7500.00	2350.00000	2350.00		
0080 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 2 (J5P0347A)		LUMP	4000.00000	4000.00	2350.00000	2350.00		
0090 2035000 UNCLASSIFIED EXCAVATION	1976435.000	CUYD	5.08000	10040289.80	5.25000	10376283.75		
0100 2036000 COMPACTING EMBANKMENT	1645883.000	CUYD	0.40000	658353.20	0.10000	164588.30		
0110 2037075 COMPACTING IN CUT	329.900	STA	300.00000	98970.00	1540.00000	508046.00		
0120 2063000 CLASS 3 EXCAVATION	8268.000	CUYD	8.00000	66144.00	8.20000	67797.60		
0130 2063100 CLASS 3 EXCAVATION IN ROCK	772.000	CUYD	50.00000	38600.00	41.00000	31652.00		
0140 2081000 INTERCEPTION DITCH	59.000	100F	250.00000	14750.00	234.00000	13806.00		
0150 2143000 PLACING ROCK FILL	106501.000	CUYD	3.00000	319503.00	0.90000	95850.90		
0160 3030610A PLACING ROCK BASE (18 IN. THICK)	214554.000	SQYD	2.50000	536385.00	3.20000	686572.80		
0170 3039905 MISC. ROCK BASE PLACING ROCK BASE (12 IN THICK)	22779.000	SQYD	2.25000	51252.75	3.65000	83143.35		
0180 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	58182.000	SQYD	3.05000	177455.10	3.05000	177455.10		

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	4.000 TONS	100.00000	400.00	175.00000	700.00		
0200 4010151 TYPE A3 SHOULDER	753.600 SQYD	20.00000	15072.00	20.00000	15072.00		
0210 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	110.500 TONS	85.00000	9392.50	85.00000	9392.50		
0220 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	254.900 TONS	72.80000	18556.72	72.80000	18556.72		
0230 5021106 CONCRETE PAVEMENT (6 IN. NON-REINF)	161.600 SQYD	75.00000	12120.00	75.00000	12120.00		
0240 5029905 MISC. OPT 6 IN CONC OR 6 IN BIT PAVEMEN	13715.600 SQYD	21.40000	293513.84	21.40000	293513.84		
0250 5029905 MISC. OPT 7 IN CONC OR 7 IN BIT PAVEMEN	2220.500 SQYD	24.60000	54624.30	24.60000	54624.30		
0260 5029905 MISC. OPT 8 IN CONC OR 10 IN BIT PAVEMENT	7183.800 SQYD	32.35000	232395.93	32.35000	232395.93		
0270 5029905 MISC. OPT 8 IN CONC OR 11 IN BIT PAVEMENT	4579.600 SQYD	35.00000	160286.00	35.00000	160286.00		
0280 5029905 MISC. OPT 8 IN CONC OR 11 IN SP125	2787.300 SQYD	40.70000	113443.11	40.70000	113443.11		
0290 5029905 MISC. OPT 8 IN CONC OR 8.5 IN BIT PAVEMENT	1645.800 SQYD	33.00000	54311.40	33.00000	54311.40		
0300 6044011 PIPE COLLAR, TYPE A	9.000 EA	1500.00000	13500.00	3510.00000	31590.00		
0310 6044012 PIPE COLLAR, TYPE B	1.000 EA	2000.00000	2000.00	1950.00000	1950.00		
0320 6061010 GUARDRAIL TYPE A	4188.000 LF	17.60000	73708.80	16.00000	67008.00		
0330 6061040 GUARDRAIL TYPE D	550.000 LF	19.80000	10890.00	18.00000	9900.00		
0340 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000 EA	1760.00000	14080.00	1600.00000	12800.00		
0350 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000 EA	330.00000	2640.00	300.00000	2400.00		

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 6063000 TERMINAL SECTION - GUARDRAIL	15.000	EA	990.00000	14850.00	900.00000	13500.00		
0370 6063015 TYPE A CRASHWORTHY END TERMINAL	5.000	EA	1980.00000	9900.00	1800.00000	9000.00		
0380 6066610 END ANCHOR	4.000	EA	990.00000	3960.00	900.00000	3600.00		
0390 6081010 CONCRETE CURB RAMP	35.700	SQYD	175.00000	6247.50	175.00000	6247.50		
0400 6083004 4 IN. CONCRETE MEDIAN STRIP	0.900	SQYD	125.00000	112.50	125.00000	112.50		
0410 6083008 8 IN. CONCRETE MEDIAN STRIP	181.200	SQYD	75.00000	13590.00	75.00000	13590.00		
0420 6086004 CONCRETE SIDEWALK, 4 IN.	116.900	SQYD	50.00000	5845.00	50.00000	5845.00		
0430 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	93.000	LF	30.00000	2790.00	30.00000	2790.00		
0440 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	743.000	LF	30.00000	22290.00	30.00000	22290.00		
0450 6091051 CURB AND GUTTER TYPE A	113.000	LF	25.00000	2825.00	25.00000	2825.00		
0460 6091052 CURB AND GUTTER TYPE B	569.000	LF	25.00000	14225.00	25.00000	14225.00		
0470 6094010 DRAIN BASIN	2.000	EA	3500.00000	7000.00	3510.00000	7020.00		
0480 6097000 ROCK LINING	543.000	CUYD	35.00000	19005.00	94.00000	51042.00		
0490 6099907 MISC. PLACE TYPE 1 RDL OR EROS CNTRL BLANKET	2311.000	CUYD	20.00000	46220.00	31.00000	71641.00		
0500 6099907 MISC. PLACE TYPE 2 RDL OR EROS CNTRL BLANKET	4514.000	CUYD	20.00000	90280.00	31.00000	139934.00		
0510 6113040 PLACING TYPE 2 ROCK BLANKET	319.000	CUYD	30.00000	9570.00	31.00000	9889.00		
0520 6116010A SLOPE PROTECTION	54.000	SQYD	75.00000	4050.00	75.00000	4050.00		
0530 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	16500.00000	33000.00	7500.00000	15000.00		
0540 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000	EA	1200.00000	1200.00	936.00000	936.00		

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0550 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	1.000 EA	1200.00000	1200.00	936.00000	936.00		
0560 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	7.000 EA	1500.00000	10500.00	1287.00000	9009.00		
0570 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	2.000 EA	600.00000	1200.00	293.00000	586.00		
0580 6161005 CONSTRUCTION SIGNS	2791.000 SQFT	10.00000	27910.00	11.50000	32096.50		
0590 6161025 CHANNELIZER (TRIM LINE)	114.000 EA	65.00000	7410.00	32.00000	3648.00		
0600 6161030 TYPE III MOVEABLE BARRICADE	103.000 EA	220.00000	22660.00	175.00000	18025.00		
0610 6161040 FLASHING ARROW PANEL	6.000 EA	2800.00000	16800.00	1400.00000	8400.00		
0620 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000 EA	10000.00000	40000.00	7600.00000	30400.00		
0630 6161120 INSTALLING 'DRIVE SMART' SIGN	3.000 EA	110.00000	330.00	150.00000	450.00		
0640 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	220.00000	440.00	175.00000	350.00		
0650 6181000 MOBILIZATION	LUMP	1312212.80000	1312212.80	1725000.00000	1725000.00		
0660 6205118 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	556.000 LF	13.20000	7339.20	9.75000	5421.00		
0670 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	463.000 LF	25.30000	11713.90	20.00000	9260.00		
0680 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	116.000 LF	25.30000	2934.80	20.00000	2320.00		
0690 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	9.000 EA	423.50000	3811.50	315.00000	2835.00		
0700 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	5.000 EA	671.00000	3355.00	425.00000	2125.00		

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0710 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	757.000	LF	1.35000	1021.95	1.10000	832.70		
0720 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	2830.000	LF	1.35000	3820.50	1.10000	3113.00		
0730 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7538.000	LF	0.55000	4145.90	0.32000	2412.16		
0740 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	8207.000	LF	0.55000	4513.85	0.32000	2626.24		
0750 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3141.000	LF	0.17000	533.97	0.32000	1005.12		
0760 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	29404.000	LF	0.17000	4998.68	0.12000	3528.48		
0770 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	418.000	LF	0.55000	229.90	0.32000	133.76		
0780 6207001 PAVEMENT MARKING REMOVAL	5598.000	LF	0.45000	2519.10	0.50000	2799.00		
0790 6209902 MISC. PAVMENT MARKING REMOVAL (ARROWS)	4.000	EA	55.00000	220.00	100.00000	400.00		
0800 6209903 MISC. 13 IN. WHITE ACRYLIC WATERBORNE PAINT	264.000	LF	1.10000	290.40	1.75000	462.00		
0810 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	16425.000	SQYD	2.20000	36135.00	1.75000	28743.75		
0820 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	160000.00000	160000.00	165000.00000	165000.00		
0830 7250315A 15 IN. PIPE GROUP B	113.000	LF	30.00000	3390.00	40.00000	4520.00		
0840 7250318A 18 IN. PIPE GROUP B	987.000	LF	32.00000	31584.00	42.00000	41454.00		
0850 7250324A 24 IN. PIPE GROUP B	283.000	LF	40.00000	11320.00	48.00000	13584.00		

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090123-501 COUNTIES : CAMDEN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0860 7250330A 30 IN. PIPE GROUP B	184.000 LF	44.00000	8096.00	54.00000	9936.00		
0870 7250336A 36 IN. PIPE GROUP B	421.000 LF	48.00000	20208.00	63.00000	26523.00		
0880 7250354A 54 IN. PIPE GROUP B	195.000 LF	65.00000	12675.00	109.00000	21255.00		
0890 7250366A 66 IN. PIPE GROUP B	60.000 LF	80.00000	4800.00	130.00000	7800.00		
0900 7250415 15 IN. PIPE GROUP C	135.000 LF	30.00000	4050.00	40.00000	5400.00		
0910 7250421 21 IN. PIPE GROUP C	64.000 LF	34.00000	2176.00	46.00000	2944.00		
0920 7250424 24 IN. PIPE GROUP C	68.000 LF	38.00000	2584.00	50.00000	3400.00		
0930 7250430 30 IN. PIPE GROUP C	46.000 LF	44.00000	2024.00	54.00000	2484.00		
0940 7250436 36 IN. PIPE GROUP C	59.000 LF	48.00000	2832.00	62.00000	3658.00		
0950 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	42.000 LF	30.00000	1260.00	36.00000	1512.00		
0960 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	225.000 LF	35.00000	7875.00	40.00000	9000.00		
0970 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2151.000 LF	69.00000	148419.00	46.00000	98946.00		
0980 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	535.000 LF	42.00000	22470.00	55.00000	29425.00		
0990 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	228.000 LF	68.00000	15504.00	61.00000	13908.00		
1000 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	307.000 LF	68.00000	20876.00	71.00000	21797.00		
1010 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	87.000 LF	147.00000	12789.00	95.00000	8265.00		
1020 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	44.000 LF	176.00000	7744.00	128.00000	5632.00		

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090123-501 COUNTIES : CAMDEN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1030 7261418 18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	556.000 LF	38.00000	21128.00	43.00000	23908.00		
1040 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	478.000 LF	68.00000	32504.00	71.00000	33938.00		
1050 7261454 54 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	254.000 LF	120.00000	30480.00	128.00000	32512.00		
1060 7261466 66 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	135.000 LF	201.00000	27135.00	173.00000	23355.00		
1070 7261518 18 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	229.000 LF	40.00000	9160.00	46.00000	10534.00		
1080 7261521 21 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	286.000 LF	38.00000	10868.00	48.00000	13728.00		
1090 7261524 24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	801.000 LF	47.00000	37647.00	53.00000	42453.00		
1100 7261530 30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	980.000 LF	62.00000	60760.00	67.00000	65660.00		
1110 7261536 36 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	808.000 LF	88.00000	71104.00	78.00000	63024.00		
1120 7261566 66 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	246.000 LF	190.00000	46740.00	173.00000	42558.00		
1130 7269902 MISC. 24 IN PRECAST CONC FES (SPECIAL DESIGN)	2.000 EA	650.00000	1300.00	1275.00000	2550.00		
1140 7269902 MISC. 36 IN PRECAST CONC FES (SPECIAL DESIGN)	1.000 EA	1200.00000	1200.00	1860.00000	1860.00		
1150 7269902 MISC. 66 IN PRECAST CONC FES (SPECIAL DESIGN)	2.000 EA	3700.00000	7400.00	3920.00000	7840.00		
1160 7269902 MISC. PLACING STATE OWNED FES	1.000 EA	400.00000	400.00	913.00000	913.00		

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090123-501 COUNTIES : CAMDEN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1170 7269903 MISC. 24 IN RCP (SPECIAL DESIGN)	412.000 LF	52.00000	21424.00	69.00000	28428.00		
1180 7269903 MISC. 36 IN RCP (SPECIAL DESIGN)	189.000 LF	120.00000	22680.00	150.00000	28350.00		
1190 7269903 MISC. 66 IN RCP (SPECIAL DESIGN)	807.000 LF	310.00000	250170.00	411.00000	331677.00		
1200 7269903 MISC. PLACING STATE OWNED PIPE	231.000 LF	40.00000	9240.00	51.00000	11781.00		
1210 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	8.000 FT	430.00000	3440.00	303.00000	2424.00		
1220 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	4.000 FT	475.00000	1900.00	305.00000	1220.00		
1230 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	116.000 FT	500.00000	58000.00	319.00000	37004.00		
1240 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	21.000 FT	490.00000	10290.00	289.00000	6069.00		
1250 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	36.000 FT	525.00000	18900.00	332.00000	11952.00		
1260 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	8.000 EA	275.00000	2200.00	960.00000	7680.00		
1270 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	18.000 EA	300.00000	5400.00	971.00000	17478.00		
1280 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	7.000 EA	600.00000	4200.00	1006.00000	7042.00		
1290 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	800.00000	1600.00	1088.00000	2176.00		
1300 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	6.000 EA	1100.00000	6600.00	1229.00000	7374.00		
1310 7320054A 54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	2400.00000	4800.00	1650.00000	3300.00		
1320 7320066A 66 IN. (1650 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	3500.00000	7000.00	2258.00000	4516.00		
1330 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	500.00000	500.00	971.00000	971.00		

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1340 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	22.000 EA	600.00000	13200.00	1041.00000	22902.00		
1350 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	650.00000	650.00	1147.00000	1147.00		
1360 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	9.000 EA	750.00000	6750.00	1100.00000	9900.00		
1370 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	950.00000	5700.00	1264.00000	7584.00		
1380 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	1250.00000	13750.00	1474.00000	16214.00		
1390 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	1500.00000	4500.00	1966.00000	5898.00		
1400 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	2400.00000	7200.00	2539.00000	7617.00		
1410 7320666 66 IN. (1650 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	3700.00000	14800.00	3498.00000	13992.00		
1420 7320821A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	340.00000	340.00	1006.00000	1006.00		
1430 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000 EA	440.00000	440.00	1006.00000	1006.00		
1440 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	550.00000	1100.00	1088.00000	2176.00		
1450 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	750.00000	1500.00	1229.00000	2458.00		
1460 8051000A SEEDING - COOL SEASON MIXTURES	57.900 ACRE	1650.00000	95535.00	1825.00000	105667.50		
1470 8052000A SEEDING - WARM SEASON MIXTURES	48.700 ACRE	1650.00000	80355.00	1825.00000	88877.50		
1480 8061010A TYPE B BERM	19214.000 LF	1.00000	19214.00	1.50000	28821.00		

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-501
DISTRICT : 05
COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1490 8061011 SLOPE DRAINS	2679.000	LF	10.00000	26790.00	14.00000	37506.00		
1500 8061015 SEDIMENT BASIN	218.000	CUYD	9.00000	1962.00	30.00000	6540.00		
1510 8061016 SEDIMENT REMOVAL	737.000	CUYD	10.00000	7370.00	35.00000	25795.00		
1520 8061017 TEMPORARY SEEDING AND MULCHING	21.300	ACRE	845.00000	17998.50	900.00000	19170.00		
1530 8061019 SILT FENCE	46841.000	LF	1.75000	81971.75	1.90000	88997.90		
1540 8061021 TYPE I DITCH CHECK	152.000	EA	75.00000	11400.00	85.00000	12920.00		
1550 8061022 TYPE II DITCH CHECK	36.000	EA	185.00000	6660.00	155.00000	5580.00		
1560 8061025 INLET CHECK	36.000	EA	75.00000	2700.00	155.00000	5580.00		
1570 8069905 MISC. TYPE G EROSION CONROL BLANKET OR RDL	16175.000	SQYD	4.00000	64700.00	3.30000	53377.50		
1580 8069905 MISC. TYPE H EROSION CONTROL BLANKET OR RDL	2810.000	SQYD	4.00000	11240.00	3.30000	9273.00		
1590 8069907 MISC ROCK DAM	534.000	CUYD	20.00000	10680.00	20.00000	10680.00		
SECTION TOTALS			$	17,548,396.15	$	18,241,907.71	$	
SECTION 0002 ALT PVMT A ITEMS - J5P0347A								
1600 4010106 6 INCHES, BITUMINOUS PAVEMENT	26457.600	SQYD	19.20000	507985.92	19.20000	507985.92		
SECTION TOTALS			$	507,985.92	$	507,985.92	$	
SECTION 0003 ALT PVMT B ITEMS - J5P0347A								
1610 5021306 CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS)	26457.600	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J5P0347A								

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1620 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	7.000 EA	1780.00000	12460.00	1780.00000	12460.00		
1630 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	9.000 EA	1581.00000	14229.00	1581.00000	14229.00		
1640 9011106 BRACKET ARM, 6 FT. OR 1.8 M	5.000 EA	225.00000	1125.00	225.00000	1125.00		
1650 9011115 BRACKET ARM, 15 FT. OR 4.6 M	11.000 EA	510.00000	5610.00	510.00000	5610.00		
1660 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	13.000 EA	210.00000	2730.00	210.00000	2730.00		
1670 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	3.000 EA	252.00000	756.00	252.00000	756.00		
1680 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	4000.00000	8000.00	4000.00000	8000.00		
1690 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	36.000 LF	7.00000	252.00	7.00000	252.00		
1700 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	540.000 LF	8.50000	4590.00	8.50000	4590.00		
1710 9014003 CONDUIT, 3 IN. RIGID, PUSHED	171.000 LF	22.00000	3762.00	22.00000	3762.00		
1720 9015010 TRENCHING TYPE I	4127.000 LF	2.00000	8254.00	2.00000	8254.00		
1730 9015020 TRENCHING TYPE II	1962.000 LF	3.00000	5886.00	3.00000	5886.00		
1740 9016110 PULL BOX, PREFORMED CLASS 1	29.000 EA	600.00000	17400.00	600.00000	17400.00		
1750 9017002 CABLE, 2 AWG 1 CONDUCTOR	220.000 LF	2.25000	495.00	2.25000	495.00		
1760 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1810.000 LF	0.75000	1357.50	0.75000	1357.50		
1770 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	5470.000 LF	2.60000	14222.00	2.60000	14222.00		
1780 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	2830.000 LF	2.20000	6226.00	2.20000	6226.00		
1790 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	16.000 EA	1000.00000	16000.00	1000.00000	16000.00		

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090123-501 COUNTIES : CAMDEN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1800 9018613 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	2.000 EA	3500.00000	7000.00	3500.00000	7000.00		
SECTION TOTALS		$	130,354.50	$	130,354.50	$	
SECTION 0005 TRAFFIC SIGNAL ITEMS - J5P0347A							
1810 9020213 SIGNAL HEAD, TYPE 3S	1.000 EA	650.00000	650.00	650.00000	650.00		
1820 9020513 SIGNAL HEAD, TYPE 3B	12.000 EA	875.00000	10500.00	875.00000	10500.00		
1830 9020514 SIGNAL HEAD, TYPE 4B	2.000 EA	1025.00000	2050.00	1025.00000	2050.00		
1840 9020515 SIGNAL HEAD, TYPE 5B	3.000 EA	1225.00000	3675.00	1225.00000	3675.00		
1850 9022708 POST, SIGNAL 8 FT. OR 2.4 M	1.000 EA	600.00000	600.00	600.00000	600.00		
1860 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	1.000 EA	4950.00000	4950.00	4950.00000	4950.00		
1870 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	1.000 EA	5225.00000	5225.00	5225.00000	5225.00		
1880 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	2.000 EA	5760.00000	11520.00	5760.00000	11520.00		
1890 9023255 POST, TYPE C, 55 FT. ARM	1.000 EA	7587.00000	7587.00	7587.00000	7587.00		
1900 9023340 POST, TYPE B, LONGEST ARM 40 FT. OR 12 2 M	1.000 EA	8750.00000	8750.00	8750.00000	8750.00		
1910 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	2.000 EA	9500.00000	19000.00	9500.00000	19000.00		
1920 9024920 DETECTOR, PUSHBUTTON	8.000 EA	200.00000	1600.00	200.00000	1600.00		
1930 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	9.000 EA	150.00000	1350.00	150.00000	1350.00		
1940 9025020 CONDUIT, 1 IN., LOOP DETECTOR	178.000 LF	6.00000	1068.00	6.00000	1068.00		
1950 9025200 CONDUIT, 2 IN., TRENCH	57.000 LF	7.00000	399.00	7.00000	399.00		
1960 9025300 CONDUIT, 3 IN., TRENCH	666.000 LF	8.50000	5661.00	8.50000	5661.00		

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090123-501 COUNTIES : CAMDEN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1970 9027300 CONDUIT, 3 IN., PUSHED	273.000	LF	22.00000	6006.00	22.00000	6006.00		
1980 9028204 CABLE, 4 AWG 1 CONDUCTOR, POWER	220.000	LF	2.25000	495.00	2.25000	495.00		
1990 9028311 CABLE, 16 AWG 7 CONDUCTOR	3220.000	LF	1.50000	4830.00	1.50000	4830.00		
2000 9028500 CABLE, LOOP DETECTOR, IN DUCT	250.000	LF	5.00000	1250.00	5.00000	1250.00		
2010 9028510 CABLE, LOOP DETECTOR, LEAD-IN	920.000	LF	1.00000	920.00	1.00000	920.00		
2020 9028810 PULL BOX, PREFORMED CLASS 1	3.000	EA	600.00000	1800.00	600.00000	1800.00		
2030 9028811 PULL BOX, PREFORMED CLASS 2	6.000	EA	800.00000	4800.00	800.00000	4800.00		
2040 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	1000.00000	2000.00	1000.00000	2000.00		
2050 9029100 BASE, CONCRETE	26.700	CUYD	1000.00000	26700.00	1000.00000	26700.00		
2060 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	2.000	EA	24250.00000	48500.00	24250.00000	48500.00		
SECTION TOTALS			$	181,886.00	$	181,886.00	$	
SECTION 0006 HIGHWAY SIGNING ITEMS - J5P0347A								
2070 9035004 TYPE SHR2L-1 SIGN	434.000	SQFT	17.60000	7638.40	16.00000	6944.00		
2080 9035009 36 IN. OR 900 MM STOP SIGN	19.000	EA	137.50000	2612.50	125.00000	2375.00		
2090 9035015 TYPE IV OBJECT MARKER	88.000	EA	100.00000	8800.00	90.00000	7920.00		
2100 9035066 SIGNAL SIGN, TYPE SHR2L-3	103.500	SQFT	33.00000	3415.50	30.00000	3105.00		
2110 9039902 MISC. SLIP BASE	42.000	EA	88.00000	3696.00	80.00000	3360.00		
2120 9039903 MISC. PSST POST 2 1/2 IN	523.000	LF	13.20000	6903.60	12.00000	6276.00		
2130 9039907 MISC. PSST FOOTINGS	4.000	CUYD	1078.00000	4312.00	980.00000	3920.00		
SECTION TOTALS			$	37,378.00	$	33,900.00	$	
SECTION 0007 BRIDGE NO. A5742 - J5P0347A								

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090123-501 COUNTIES : CAMDEN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2140 2061000 CLASS 1 EXCAVATION	110.000	CUYD	43.00000	4730.00	30.00000	3300.00		
2150 2061003 CLASS 1 EXCAVATION IN ROCK	53.000	CUYD	275.00000	14575.00	122.40000	6487.20		
2160 7021012 STRUCTURAL STEEL PILES (12 IN.)	240.000	LF	58.75000	14100.00	75.00000	18000.00		
2170 7026000 PRE-BORE FOR PILING	248.000	LF	77.00000	19096.00	77.00000	19096.00		
2180 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	92.400	CUYD	550.00000	50820.00	591.00000	54608.40		
2190 7034213 SLAB ON CONCRETE I-GIRDER	916.000	SQYD	285.00000	261060.00	232.00000	212512.00		
2200 7034215 SAFETY BARRIER CURB	449.000	LF	67.50000	30307.50	72.00000	32328.00		
2210 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	956.000	LF	175.00000	167300.00	156.00000	149136.00		
2220 7061060 REINFORCING STEEL (BRIDGES)	9560.000	LB	1.05000	10038.00	1.37000	13097.20		
2230 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	9000.00000	9000.00	4500.00000	4500.00		
2240 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000	EA	675.00000	5400.00	565.00000	4520.00		
2250 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1235.00000	2470.00	850.00000	1700.00		
2260 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	425.00000	8500.00	310.00000	6200.00		
SECTION TOTALS			$	597,396.50	$	525,484.80	$	
SECTION 0008 BRIDGE NO. A5743 - J5P0347A								
2270 2061000 CLASS 1 EXCAVATION	100.000	CUYD	23.00000	2300.00	30.00000	3000.00		
2280 2061003 CLASS 1 EXCAVATION IN ROCK	44.000	CUYD	130.00000	5720.00	122.40000	5385.60		
2290 7021012 STRUCTURAL STEEL PILES (12 IN.)	216.000	LF	72.00000	15552.00	75.00000	16200.00		
2300 7026000 PRE-BORE FOR PILING	140.000	LF	100.00000	14000.00	77.00000	10780.00		
2310 7027000 PILE POINT REINFORCEMENT	16.000	EA	120.00000	1920.00	200.00000	3200.00		

TABULATION OF BIDS

CALL ORDER : 501
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-501
DISTRICT : 05

COUNTIES : CAMDEN

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(8) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2320 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	87.000	CUYD	480.00000	41760.00	591.00000	51417.00		
2330 7034213 SLAB ON CONCRETE I-GIRDER	915.000	SQYD	235.00000	215025.00	232.00000	212280.00		
2340 7034215 SAFETY BARRIER CURB	427.000	LF	57.00000	24339.00	72.00000	30744.00		
2350 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	954.000	LF	165.00000	157410.00	156.00000	148824.00		
2360 7061060 REINFORCING STEEL (BRIDGES)	8780.000	LB	1.10000	9658.00	1.37000	12028.60		
2370 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	7000.00000	7000.00	4500.00000	4500.00		
2380 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000	EA	700.00000	5600.00	565.00000	4520.00		
2390 7123610 SLAB DRAIN	7.000	EA	250.00000	1750.00	235.00000	1645.00		
2400 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1400.00000	2800.00	850.00000	1700.00		
2410 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	20.000	EA	260.00000	5200.00	206.00000	4120.00		
SECTION TOTALS			$	510,034.00	$	510,344.20	$	
CONTRACT TOTALS			$	19,513,431.07	$	20,131,863.13	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 502 CONTRACT ID : 090123-502 COUNTIES : COOPER BOONE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J5B0801F

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011198	Widel, Inc.	$ 469,986.49	100.0000%
2	0010550	Boone Construction Co.	$ 498,680.50	106.1053%
3	0011540	Lehman Construction, L.L.C.	$ 532,422.50	113.2846%
4	0011146	APAC-Missouri, Inc.	$ 581,977.67	123.8286%
5	0010445	Emery Sapp & Sons Inc.	$ 684,843.25	145.7155%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 090123-502 COUNTIES : COOPER BOONE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011198 Widel, Inc. UNIT PRICE	AMOUNT	(2) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(3) 0011540 Lehman Construction, L.L.C. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS (N09821) - J5B0801F								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	35.600	TONS	241.80000	8608.08	168.00000	5980.80	223.73000	7964.79
0020 4019901 MISC. PAVEMENT AT BRIDGE ENDS		LUMP	11234.56000	11234.56	4900.00000	4900.00	9234.56000	9234.56
0030 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	38.000	CUYD	27.63000	1049.94	31.00000	1178.00	22.00000	836.00
0040 6096042 PLACING TYPE 2 ROCK DITCH LINER	38.000	CUYD	13.15000	499.70	25.00000	950.00	28.00000	1064.00
0050 6113020 FURNISHING TYPE 2 ROCK BLANKET	276.000	CUYD	31.13000	8591.88	32.00000	8832.00	21.00000	5796.00
0060 6113040 PLACING TYPE 2 ROCK BLANKET	276.000	CUYD	18.00000	4968.00	26.00000	7176.00	28.00000	7728.00
0070 6181000 MOBILIZATION		LUMP	10000.00000	10000.00	27000.00000	27000.00	34000.00000	34000.00
0080 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	6.000	EA	3.50000	21.00	10.00000	60.00	50.00000	300.00
0090 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	414.000	SQYD	2.15000	890.10	2.00000	828.00	3.00000	1242.00
0100 8061019 SILT FENCE	159.000	LF	4.00000	636.00	3.65000	580.35	5.00000	795.00
0110 8061022 TYPE II DITCH CHECK	4.000	EA	150.00000	600.00	200.00000	800.00	450.00000	1800.00
SECTION TOTALS			$	47,099.26	$	58,285.15	$	70,760.35
SECTION 0002 BRIDGE NO. N09821 - J5B0801F								
0120 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	1600.00000	1600.00	4500.00000	4500.00	10000.00000	10000.00
0130 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	18900.00000	18900.00	15000.00000	15000.00	20000.00000	20000.00
0140 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	30.000	SQFT	270.00000	8100.00	165.00000	4950.00	90.00000	2700.00
0150 7056041 17 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	537.000	LF	222.00000	119214.00	225.00000	120825.00	218.75000	117468.75
0160 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	1750.00000	1750.00	3000.00000	3000.00	3500.00000	3500.00

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-502
DISTRICT : 05
COUNTIES : COOPER BOONE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011198 Widel, Inc. UNIT PRICE	AMOUNT	(2) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(3) 0011540 Lehman Construction, L.L.C. UNIT PRICE	AMOUNT
0170 7111001 WATERPROOFING MEMBRANE	219.000	SQYD	20.00000	4380.00	60.00000	13140.00	29.00000	6351.00
0180 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	185.000	LF	145.00000	26825.00	135.00000	24975.00	120.00000	22200.00
0190 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	750.00000	1500.00	1300.00000	2600.00	2500.00000	5000.00
0200 7161000 PLAIN NEOPRENE BEARING PAD	36.000	EA	125.00000	4500.00	90.00000	3240.00	125.00000	4500.00
SECTION TOTALS			$	186,769.00	$	192,230.00	$	191,719.75
SECTION 0003 ROADWAY ITEMS (R02561) - J5B0801F								
0210 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	40.600	TONS	155.00000	6293.00	140.00000	5684.00	124.00000	5034.40
0220 4019901 MISC. PAVEMENT AT BRIDGE ENDS		LUMP	4650.00000	4650.00	3500.00000	3500.00	2310.00000	2310.00
0230 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	76.000	CUYD	33.05000	2511.80	27.00000	2052.00	22.00000	1672.00
0240 6096042 PLACING TYPE 2 ROCK DITCH LINER	76.000	CUYD	29.11000	2212.36	25.00000	1900.00	28.00000	2128.00
0250 6113020 FURNISHING TYPE 2 ROCK BLANKET	232.000	CUYD	24.76000	5744.32	25.00000	5800.00	21.00000	4872.00
0260 6113040 PLACING TYPE 2 ROCK BLANKET	232.000	CUYD	21.00000	4872.00	20.00000	4640.00	28.00000	6496.00
0270 6181000 MOBILIZATION		LUMP	10000.00000	10000.00	20000.00000	20000.00	30000.00000	30000.00
0280 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	8.000	EA	3.00000	24.00	10.00000	80.00	50.00000	400.00
0290 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	345.000	SQYD	2.35000	810.75	2.25000	776.25	3.00000	1035.00
0300 8061019 SILT FENCE	134.000	LF	5.00000	670.00	3.65000	489.10	5.00000	670.00
0310 8061022 TYPE II DITCH CHECK	8.000	EA	165.00000	1320.00	200.00000	1600.00	450.00000	3600.00
SECTION TOTALS			$	39,108.23	$	46,521.35	$	58,217.40
SECTION 0004 BRIDGE NO. R02561 - J5B0801F								
0320 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	3000.00000	3000.00	4500.00000	4500.00	10000.00000	10000.00

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-502
DISTRICT : 05

COUNTIES : COOPER BOONE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011198 Widel, Inc. UNIT PRICE	AMOUNT	(2) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(3) 0011540 Lehman Construction, L.L.C. UNIT PRICE	AMOUNT
0330 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	18000.00000	18000.00	15000.00000	15000.00	20000.00000	20000.00
0340 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	30.000	SQFT	285.00000	8550.00	165.00000	4950.00	90.00000	2700.00
0350 7056041 17 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	612.000	LF	205.00000	125460.00	205.00000	125460.00	218.75000	133875.00
0360 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	1600.00000	1600.00	3000.00000	3000.00	3200.00000	3200.00
0370 7111001 WATERPROOFING MEMBRANE	250.000	SQYD	20.00000	5000.00	60.00000	15000.00	29.00000	7250.00
0380 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	210.000	LF	140.00000	29400.00	133.00000	27930.00	120.00000	25200.00
0390 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	750.00000	1500.00	1300.00000	2600.00	2500.00000	5000.00
0400 7161000 PLAIN NEOPRENE BEARING PAD	36.000	EA	125.00000	4500.00	89.00000	3204.00	125.00000	4500.00
SECTION TOTALS			$	197,010.00	$	201,644.00	$	211,725.00
CONTRACT TOTALS			$	469,986.49	$	498,680.50	$	532,422.50

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 090123-502 COUNTIES : COOPER BOONE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS (N09821) - J5B0801F								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	35.600	TONS	223.73000	7964.79	223.73000	7964.79		
0020 4019901 MISC. PAVEMENT AT BRIDGE ENDS		LUMP	9234.56000	9234.56	9234.56000	9234.56		
0030 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	38.000	CUYD	28.00000	1064.00	31.00000	1178.00		
0040 6096042 PLACING TYPE 2 ROCK DITCH LINER	38.000	CUYD	55.00000	2090.00	55.00000	2090.00		
0050 6113020 FURNISHING TYPE 2 ROCK BLANKET	276.000	CUYD	40.00000	11040.00	32.00000	8832.00		
0060 6113040 PLACING TYPE 2 ROCK BLANKET	276.000	CUYD	45.00000	12420.00	74.00000	20424.00		
0070 6181000 MOBILIZATION		LUMP	23500.00000	23500.00	46500.00000	46500.00		
0080 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	6.000	EA	5.00000	30.00	10.00000	60.00		
0090 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	414.000	SQYD	2.50000	1035.00	4.00000	1656.00		
0100 8061019 SILT FENCE	159.000	LF	3.25000	516.75	3.25000	516.75		
0110 8061022 TYPE II DITCH CHECK	4.000	EA	225.00000	900.00	225.00000	900.00		
SECTION TOTALS			$	69,795.10	$	99,356.10	$	
SECTION 0002 BRIDGE NO. N09821 - J5B0801F								
0120 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	5300.00000	5300.00	1375.00000	1375.00		
0130 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	26000.00000	26000.00	19000.00000	19000.00		
0140 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	30.000	SQFT	125.00000	3750.00	225.00000	6750.00		
0150 7056041 17 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	537.000	LF	255.00000	136935.00	262.00000	140694.00		
0160 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	2500.00000	2500.00	2500.00000	2500.00		

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 090123-502 COUNTIES : COOPER BOONE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 7111001 WATERPROOFING MEMBRANE	219.000	SQYD	30.00000	6570.00	63.00000	13797.00		
0180 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	185.000	LF	160.00000	29600.00	194.00000	35890.00		
0190 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	700.00000	1400.00	3000.00000	6000.00		
0200 7161000 PLAIN NEOPRENE BEARING PAD	36.000	EA	125.00000	4500.00	100.00000	3600.00		
SECTION TOTALS			$	216,555.00	$	229,606.00	$	
SECTION 0003 ROADWAY ITEMS (R02561) - J5B0801F								
0210 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	40.600	TONS	204.44000	8300.26	204.44000	8300.26		
0220 4019901 MISC. PAVEMENT AT BRIDGE ENDS		LUMP	9234.56000	9234.56	9234.39000	9234.39		
0230 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	76.000	CUYD	30.00000	2280.00	31.00000	2356.00		
0240 6096042 PLACING TYPE 2 ROCK DITCH LINER	76.000	CUYD	55.00000	4180.00	55.00000	4180.00		
0250 6113020 FURNISHING TYPE 2 ROCK BLANKET	232.000	CUYD	30.00000	6960.00	32.00000	7424.00		
0260 6113040 PLACING TYPE 2 ROCK BLANKET	232.000	CUYD	28.00000	6496.00	88.00000	20416.00		
0270 6181000 MOBILIZATION		LUMP	23350.00000	23350.00	46500.00000	46500.00		
0280 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	8.000	EA	5.00000	40.00	10.00000	80.00		
0290 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	345.000	SQYD	3.25000	1121.25	4.00000	1380.00		
0300 8061019 SILT FENCE	134.000	LF	3.25000	435.50	3.25000	435.50		
0310 8061022 TYPE II DITCH CHECK	8.000	EA	225.00000	1800.00	225.00000	1800.00		
SECTION TOTALS			$	64,197.57	$	102,106.15	$	
SECTION 0004 BRIDGE NO. R02561 - J5B0801F								
0320 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	5300.00000	5300.00	1375.00000	1375.00		

TABULATION OF BIDS

CALL ORDER : 502
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-502
DISTRICT : 05
COUNTIES : COOPER BOONE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	26000.00000	26000.00	22500.00000	22500.00		
0340 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	30.000	SQFT	125.00000	3750.00	225.00000	6750.00		
0350 7056041 17 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	612.000	LF	240.00000	146880.00	255.00000	156060.00		
0360 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	2500.00000	2500.00	2500.00000	2500.00		
0370 7111001 WATERPROOFING MEMBRANE	250.000	SQYD	30.00000	7500.00	57.00000	14250.00		
0380 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	210.000	LF	160.00000	33600.00	194.00000	40740.00		
0390 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	700.00000	1400.00	3000.00000	6000.00		
0400 7161000 PLAIN NEOPRENE BEARING PAD	36.000	EA	125.00000	4500.00	100.00000	3600.00		
SECTION TOTALS			$	231,430.00	$	253,775.00	$	
CONTRACT TOTALS			$	581,977.67	$	684,843.25	$	

VENDOR RANKING

CALL ORDER : 602 CONTRACT ID : 090123-602 COUNTIES : ST LOUIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 06/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6P2149

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010306	Fred Weber, Inc.	$ 239,115.00	100.0000%
2	0020131	R. V. Wagner Inc.	$ 251,951.11	105.3682%
3	0010583	Gershenson Construction Co. Inc.	$ 264,661.80	110.6839%
4	0010208	Kozeny-Wagner, Inc.	$ 269,200.69	112.5821%
5	0011270	Pace Construction Company, LLC	$ 271,000.00	113.3346%
6	0012278	Concrete Strategies LLC	$ 285,715.77	119.4889%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-602
DISTRICT : 06
COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6P2149								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1600.00000	1600.00	2300.00000	2300.00	1698.00000	1698.00
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	42.600	TONS	125.00000	5325.00	120.70000	5141.82	142.00000	6049.20
0030 4071005 TACK COAT	20.000	GAL	3.50000	70.00	11.80000	236.00	5.30000	106.00
0040 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	100.000	LF	36.00000	3600.00	42.45000	4245.00	36.00000	3600.00
0050 6061051 GUARDRAIL TYPE E, 7 FT. POST	100.000	LF	38.00000	3800.00	44.80000	4480.00	38.00000	3800.00
0060 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	2.000	EA	400.00000	800.00	471.60000	943.20	400.00000	800.00
0070 6062401 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	2400.00000	9600.00	2830.00000	11320.00	2400.00000	9600.00
0080 6092022 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	100.000	LF	20.00000	2000.00	13.40000	1340.00	28.70000	2870.00
0090 6161005 CONSTRUCTION SIGNS	189.000	SQFT	10.00000	1890.00	8.85000	1672.65	9.00000	1701.00
0100 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	4.000	EA	200.00000	800.00	176.00000	704.00	200.00000	800.00
0110 6161070 TUBULAR MARKER	15.000	EA	100.00000	1500.00	37.75000	566.25	100.00000	1500.00
0120 6181000 MOBILIZATION		LUMP	20000.00000	20000.00	14800.00000	14800.00	27610.00000	27610.00
0130 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	300.000	LF	1.00000	300.00	1.20000	360.00	1.00000	300.00
0140 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	300.000	LF	1.00000	300.00	1.20000	360.00	1.00000	300.00
0150 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	444.000	SQYD	6.00000	2664.00	20.20000	8968.80	7.25000	3219.00
0160 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	1000.00000	1000.00	2950.00000	2950.00	2645.00000	2645.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 090123-602 COUNTIES : ST LOUIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	(2) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	 AMOUNT
0170 8061016 SEDIMENT REMOVAL	9.000	CUYD	30.00000	270.00	92.00000	828.00	25.00000	225.00
0180 8061019 SILT FENCE	410.000	LF	3.50000	1435.00	2.00000	820.00	3.50000	1435.00
0190 8061022 TYPE II DITCH CHECK	4.000	EA	145.00000	580.00	150.00000	600.00	145.00000	580.00
SECTION TOTALS			$	57,534.00	$	62,635.72	$	68,838.20
SECTION 0002 BRIDGE NO. Z07782 - J6P2149								
0200 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	113.000	LF	12.00000	1356.00	33.40000	3774.20	30.00000	3390.00
0210 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	3850.00000	3850.00	2890.05000	2890.05	5000.00000	5000.00
0220 2169901 MISC. REMOVAL OF EXIST. DECK GDR. SUPERSTRUCTU		LUMP	15000.00000	15000.00	17551.64000	17551.64	17000.00000	17000.00
0230 7034213 SLAB ON CONCRETE I-GIRDER	271.000	SQYD	340.00000	92140.00	310.00000	84010.00	362.00000	98102.00
0240 7034215 SAFETY BARRIER CURB	108.000	LF	100.00000	10800.00	103.00000	11124.00	93.20000	10065.60
0250 7040101 SUBSTRUCTURE REPAIR (FORMED)	20.000	SQFT	175.00000	3500.00	221.00000	4420.00	165.00000	3300.00
0260 7040110 EPOXY PRESSURE INJECTING	10.000	LF	100.00000	1000.00	71.00000	710.00	98.00000	980.00
0270 7056000 TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	313.000	LF	145.00000	45385.00	171.00000	53523.00	157.00000	49141.00
0280 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	5.000	EA	500.00000	2500.00	992.50000	4962.50	675.00000	3375.00
0290 7123610 SLAB DRAIN	5.000	EA	350.00000	1750.00	246.40000	1232.00	370.00000	1850.00
0300 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1400.00000	2800.00	1545.00000	3090.00	1000.00000	2000.00
0310 7161000 PLAIN NEOPRENE BEARING PAD	12.000	EA	125.00000	1500.00	169.00000	2028.00	135.00000	1620.00
SECTION TOTALS			$	181,581.00	$	189,315.39	$	195,823.60
CONTRACT TOTALS			$	239,115.00	$	251,951.11	$	264,661.80

TABULATION OF BIDS

CALL ORDER : 602
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-602
DISTRICT : 06

COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(5) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(6) 0012278 Concrete Strategies LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6P2149								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2959.47000	2959.47	14822.90000	14822.90	1712.00000	1712.00
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	42.600	TONS	174.40000	7429.44	124.44000	5301.14	30.00000	1278.00
0030 4071005 TACK COAT	20.000	GAL	10.57000	211.40	5.00000	100.00	3.20000	64.00
0040 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 15 IN SPACING	100.000	LF	38.05000	3805.00	36.00000	3600.00	38.50000	3850.00
0050 6061051 GUARDRAIL TYPE E, 7 FT. POST	100.000	LF	40.16000	4016.00	38.00000	3800.00	40.65000	4065.00
0060 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	2.000	EA	422.78000	845.56	400.00000	800.00	856.00000	1712.00
0070 6062401 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	4.000	EA	2536.69000	10146.76	2400.00000	9600.00	2568.00000	10272.00
0080 6092022 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	100.000	LF	12.68000	1268.00	33.00000	3300.00	24.25000	2425.00
0090 6161005 CONSTRUCTION SIGNS	189.000	SQFT	7.93000	1498.77	7.50000	1417.50	9.63000	1820.07
0100 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	4.000	EA	158.54000	634.16	150.00000	600.00	214.00000	856.00
0110 6161070 TUBULAR MARKER	15.000	EA	33.82000	507.30	32.00000	480.00	107.00000	1605.00
0120 6181000 MOBILIZATION		LUMP	27568.57000	27568.57	40000.00000	40000.00	15886.20000	15886.20
0130 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	300.000	LF	1.06000	318.00	1.00000	300.00	1.07000	321.00
0140 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	300.000	LF	1.06000	318.00	1.00000	300.00	1.07000	321.00
0150 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	444.000	SQYD	10.57000	4693.08	10.00000	4440.00	7.20000	3196.80
0160 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	2485.95000	2485.95	2352.00000	2352.00	5350.00000	5350.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 090123-602 COUNTIES : ST LOUIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(5) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(6) 0012278 Concrete Strategies LLC UNIT PRICE	AMOUNT
0170 8061016 SEDIMENT REMOVAL	9.000	CUYD	11.07000	99.63	45.00000	405.00	26.75000	240.75
0180 8061019 SILT FENCE	410.000	LF	4.63000	1898.30	3.50000	1435.00	3.20000	1312.00
0190 8061022 TYPE II DITCH CHECK	4.000	EA	221.39000	885.56	145.00000	580.00	192.60000	770.40
SECTION TOTALS			$	71,588.95	$	93,633.54	$	57,057.22
SECTION 0002 BRIDGE NO. Z07782 - J6P2149								
0200 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	113.000	LF	29.93000	3382.09	31.15000	3519.95	30.30000	3423.90
0210 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	5186.12000	5186.12	3112.47000	3112.47	1767.25000	1767.25
0220 2169901 MISC. REMOVAL OF EXIST. DECK GDR. SUPERSTRUCTU		LUMP	21079.72000	21079.72	14827.34000	14827.34	39619.80000	39619.80
0230 7034213 SLAB ON CONCRETE I-GIRDER	271.000	SQYD	321.44000	87110.24	317.00000	85907.00	289.90000	78562.90
0240 7034215 SAFETY BARRIER CURB	108.000	LF	117.89000	12732.12	122.00000	13176.00	87.10000	9406.80
0250 7040101 SUBSTRUCTURE REPAIR (FORMED)	20.000	SQFT	221.39000	4427.80	226.60000	4532.00	53.50000	1070.00
0260 7040110 EPOXY PRESSURE INJECTING	10.000	LF	94.09000	940.90	152.67000	1526.70	37.45000	374.50
0270 7056000 TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	313.000	LF	164.51000	51491.63	137.00000	42881.00	269.25000	84275.25
0280 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	5.000	EA	760.81000	3804.05	457.00000	2285.00	786.00000	3930.00
0290 7123610 SLAB DRAIN	5.000	EA	289.01000	1445.05	339.00000	1695.00	290.95000	1454.75
0300 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1707.37000	3414.74	1400.00000	2800.00	1083.20000	2166.40
0310 7161000 PLAIN NEOPRENE BEARING PAD	12.000	EA	216.44000	2597.28	92.00000	1104.00	217.25000	2607.00
SECTION TOTALS			$	197,611.74	$	177,366.46	$	228,658.55
CONTRACT TOTALS			$	269,200.69	$	271,000.00	$	285,715.77

VENDOR RANKING

CALL ORDER : 603 CONTRACT ID : 090123-603 COUNTIES : ST CHARLES
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 08/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : J6S2226

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010307	N. B. West Contracting Company	$ 266,162.17	100.0000%
2	0011270	Pace Construction Company, LLC	$ 279,750.00	105.1051%
3	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 281,076.46	105.6035%
4	0010131	Byrne & Jones Enterprises, Inc. /dba Byrne & Jones Constr.	$ 313,480.75	117.7781%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 603
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-603
DISTRICT : 06
COUNTIES : ST CHARLES

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S2226							
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3062.900 TONS	57.50000	176116.75	58.25000	178413.93	61.45000	188215.21
0020 4071005 TACK COAT	1500.000 GAL	3.00000	4500.00	2.75000	4125.00	4.98000	7470.00
0030 6042010 ADJUSTING MANHOLE	2.000 EA	300.00000	600.00	85.00000	170.00	403.00000	806.00
0040 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	226.700 SQYD	95.00000	21536.50	110.00000	24937.00	96.37000	21847.08
0050 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	23.000 SQYD	5.00000	115.00	5.10000	117.30	5.00000	115.00
0060 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	23.000 SQYD	10.00000	230.00	8.20000	188.60	8.00000	184.00
0070 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	364.000 LF	2.00000	728.00	13.50000	4914.00	5.00000	1820.00
0080 6131017 DOWEL BAR (FURNISHING AND INSTALLATION WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	110.000 EA	8.00000	880.00	17.50000	1925.00	5.00000	550.00
0090 6161005 CONSTRUCTION SIGNS	327.000 SQFT	5.00000	1635.00	8.00000	2616.00	7.00000	2289.00
0100 6161025 CHANNELIZER (TRIM LINE)	120.000 EA	25.00000	3000.00	15.00000	1800.00	18.00000	2160.00
0110 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000 EA	1000.00000	2000.00	500.00000	1000.00	900.00000	1800.00
0120 6181000 MOBILIZATION	LUMP	15100.00000	15100.00	22802.15000	22802.15	12683.00000	12683.00
0130 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	120.000 LF	18.00000	2160.00	18.00000	2160.00	18.00000	2160.00
0140 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	192.000 LF	18.00000	3456.00	18.00000	3456.00	18.00000	3456.00
0150 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	14.000 EA	300.00000	4200.00	300.00000	4200.00	300.00000	4200.00

TABULATION OF BIDS

CALL ORDER : 603
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-603
DISTRICT : 06

COUNTIES : ST CHARLES

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	 AMOUNT
0160 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	1.000 EA	300.00000	300.00	300.00000	300.00	300.00000	300.00
0170 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6417.000 LF	0.12000	770.04	0.12000	770.04	0.12000	770.04
0180 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	10374.000 LF	0.12000	1244.88	0.12000	1244.88	0.12000	1244.88
0190 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	440.000 SQYD	5.00000	2200.00	4.30000	1892.00	6.05000	2662.00
0200 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3817.000 SQYD	5.00000	19085.00	4.30000	16413.10	5.25000	20039.25
0210 9028500 CABLE, LOOP DETECTOR, IN DUCT	1300.000 LF	4.85000	6305.00	4.85000	6305.00	4.85000	6305.00
SECTION TOTALS		$	266,162.17	$	279,750.00	$	281,076.46
CONTRACT TOTALS		$	266,162.17	$	279,750.00	$	281,076.46

TABULATION OF BIDS

CALL ORDER : 603
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-603
DISTRICT : 06

COUNTIES : ST CHARLES

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010131 Byrne & Jones Enterprises, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S2226							
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3062.900 TONS	64.00000	196025.60				
0020 4071005 TACK COAT	1500.000 GAL	5.00000	7500.00				
0030 6042010 ADJUSTING MANHOLE	2.000 EA	1050.00000	2100.00				
0040 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	226.700 SQYD	100.00000	22670.00				
0050 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	23.000 SQYD	5.00000	115.00				
0060 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	23.000 SQYD	40.00000	920.00				
0070 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	364.000 LF	5.50000	2002.00				
0080 6131017 DOWEL BAR (FURNISHING AND INSTALLATION WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	110.000 EA	16.50000	1815.00				
0090 6161005 CONSTRUCTION SIGNS	327.000 SQFT	7.75000	2534.25				
0100 6161025 CHANNELIZER (TRIM LINE)	120.000 EA	27.50000	3300.00				
0110 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000 EA	1100.00000	2200.00				
0120 6181000 MOBILIZATION	LUMP	21400.00000	21400.00				
0130 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	120.000 LF	25.50000	3060.00				
0140 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	192.000 LF	25.50000	4896.00				
0150 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	14.000 EA	425.00000	5950.00				

TABULATION OF BIDS

CALL ORDER : 603
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-603
DISTRICT : 06
COUNTIES : ST CHARLES

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010131 Byrne & Jones Enterprises, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	1.000 EA	290.00000	290.00				
0170 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6417.000 LF	0.15000	962.55				
0180 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	10374.000 LF	0.15000	1556.10				
0190 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	440.000 SQYD	6.00000	2640.00				
0200 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3817.000 SQYD	5.25000	20039.25				
0210 9028500 CABLE, LOOP DETECTOR, IN DUCT	1300.000 LF	8.85000	11505.00				
SECTION TOTALS		$	313,480.75	$		$	
CONTRACT TOTALS		$	313,480.75	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 605
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-605
DISTRICT : 06
CONTRACT TIME : 07/31/09 COMPLETION DATE
URBAN ROUTE
COUNTIES : ST LOUIS
PROJECT(S) : J6S2169

CONTRACT DESCRIPTION :
J6S2169 - ROUTE D - ST. LOUIS COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0020131	R. V. Wagner Inc.	$ 332,454.45	100.0000%
2	0010208	Kozeny-Wagner, Inc.	$ 341,989.49	102.8681%
3	0010267	St. Louis Bridge Construction Company	$ 380,694.50	114.5103%
4	0010583	Gershenson Construction Co. Inc.	$ 383,372.34	115.3157%
5	0012244	PCiRoads, LLC	$ 455,616.24	137.0462%
	0012278	Concrete Strategies LLC	IRREGULAR	

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 605
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-605
DISTRICT : 06
COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S2169								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1000.00000	1000.00	6978.75000	6978.75	4000.00000	4000.00
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	6.700	TONS	240.00000	1608.00	539.05000	3611.64	500.00000	3350.00
0030 4071005 TACK COAT	10.000	GAL	25.00000	250.00	22.14000	221.40	50.00000	500.00
0040 6062000 BRIDGE ANCHOR SECTION (BRUSH CURB)	1.000	EA	2900.00000	2900.00	2536.56000	2536.56	2000.00000	2000.00
0050 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	1.000	EA	750.00000	750.00	634.14000	634.14	500.00000	500.00
0060 6086004 CONCRETE SIDEWALK, 4 IN.	17.500	SQYD	50.32000	880.60	96.74000	1692.95	125.00000	2187.50
0070 6161005 CONSTRUCTION SIGNS	934.000	SQFT	10.00000	9340.00	7.61000	7107.74	7.00000	6538.00
0080 6161025 CHANNELIZER (TRIM LINE)	120.000	EA	35.00000	4200.00	23.25000	2790.00	25.00000	3000.00
0090 6161030 TYPE III MOVEABLE BARRICADE	2.000	EA	210.00000	420.00	158.54000	317.08	125.00000	250.00
0100 6161033 DIRECTIONAL INDICATOR BARRICADE	50.000	EA	77.00000	3850.00	47.56000	2378.00	50.00000	2500.00
0110 6161040 FLASHING ARROW PANEL	7.000	EA	1200.00000	8400.00	428.05000	2996.35	400.00000	2800.00
0120 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	2400.00000	4800.00	1928.84000	3857.68	800.00000	1600.00
0130 6162010 WORK ZONE LIGHTING		LUMP	1100.00000	1100.00	974.05000	974.05	1000.00000	1000.00
0140 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	564.000	LF	41.00000	23124.00	26.21000	14782.44	25.00000	14100.00
0150 6174000 TEMPORARY CONCRETE BARRIER HEIGHT TRANSITION	2.000	EA	1400.00000	2800.00	276.72000	553.44	300.00000	600.00
0160 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	513.000	LF	14.00000	7182.00	6.74000	3457.62	13.00000	6669.00
0170 6181000 MOBILIZATION		LUMP	36500.00000	36500.00	33338.02000	33338.02	26500.00000	26500.00

TABULATION OF BIDS

CALL ORDER : 605
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-605
DISTRICT : 06

COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(3) 0010267 St. Louis Bridge Construction UNIT PRICE	AMOUNT
0180 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	603.000 LF	0.60000	361.80	0.53000	319.59	1.00000	603.00
0190 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	482.000 LF	0.90000	433.80	0.79000	380.78	1.00000	482.00
0200 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	138.000 SQYD	19.00000	2622.00	36.75000	5071.50	35.00000	4830.00
0210 8061019 SILT FENCE	140.000 LF	5.00000	700.00	3.56000	498.40	5.00000	700.00
SECTION TOTALS		$	113,222.20	$	94,498.13	$	84,709.50
SECTION 0002 BRIDGE NO. A35471 - J6S2169							
0220 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	162.000 LF	125.00000	20250.00	172.45000	27936.90	500.00000	81000.00
0230 2169902 MISC. REMOVAL OF EXISTING BEARINGS	9.000 EA	1900.00000	17100.00	1927.19000	17344.71	1600.00000	14400.00
0240 7034001 CLASS B-1 CONCRETE	53.000 CUYD	435.00000	23055.00	651.75000	34542.75	1200.00000	63600.00
0250 7039903 MISC. PARAPET	27.000 LF	105.00000	2835.00	168.69000	4554.63	500.00000	13500.00
0260 7040101 SUBSTRUCTURE REPAIR (FORMED)	25.000 SQFT	225.00000	5625.00	221.38000	5534.50	160.00000	4000.00
0270 7101000 REINFORCING STEEL (EPOXY COATED)	6670.000 LB	1.70000	11339.00	1.79000	11939.30	2.00000	13340.00
0280 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	3900.00000	3900.00	3382.08000	3382.08	3200.00000	3200.00
0290 7110700 PENETRATING SEALER	1815.000 SQYD	4.75000	8621.25	12.68000	23014.20	6.00000	10890.00
0300 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1300.000 SQFT	45.00000	58500.00	40.16000	52208.00	38.00000	49400.00
0310 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1300.000 SQFT	8.30000	10790.00	7.40000	9620.00	7.00000	9100.00

TABULATION OF BIDS

CALL ORDER : 605
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-605
DISTRICT : 06

COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
0320 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1300.000	SQFT	7.25000	9425.00	6.34000	8242.00	6.00000	7800.00
0330 7125370A FINISH FIELD COAT (SYSTEM G)	1300.000	SQFT	7.25000	9425.00	6.34000	8242.00	6.00000	7800.00
0340 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	9.000	EA	4200.00000	37800.00	3980.09000	35820.81	1500.00000	13500.00
0350 7173002 SILICONE EXPANSION JOINT SEALANT	81.000	LF	7.00000	567.00	63.08000	5109.48	55.00000	4455.00
SECTION TOTALS			$	219,232.25	$	247,491.36	$	295,985.00
CONTRACT TOTALS			$	332,454.45	$	341,989.49	$	380,694.50

TABULATION OF BIDS

CALL ORDER : 605
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-605
DISTRICT : 06

COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(5) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S2169								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	7790.00000	7790.00	318.00000	318.00		
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	6.700	TONS	548.00000	3671.60	150.00000	1005.00		
0030 4071005 TACK COAT	10.000	GAL	5.25000	52.50	10.00000	100.00		
0040 6062000 BRIDGE ANCHOR SECTION (BRUSH CURB)	1.000	EA	2515.00000	2515.00	2425.50000	2425.50		
0050 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	1.000	EA	630.00000	630.00	636.00000	636.00		
0060 6086004 CONCRETE SIDEWALK, 4 IN.	17.500	SQYD	40.00000	700.00	58.00000	1015.00		
0070 6161005 CONSTRUCTION SIGNS	934.000	SQFT	7.50000	7005.00	6.30000	5884.20		
0080 6161025 CHANNELIZER (TRIM LINE)	120.000	EA	23.00000	2760.00	20.00000	2400.00		
0090 6161030 TYPE III MOVEABLE BARRICADE	2.000	EA	155.00000	310.00	250.00000	500.00		
0100 6161033 DIRECTIONAL INDICATOR BARRICADE	50.000	EA	47.00000	2350.00	30.00000	1500.00		
0110 6161040 FLASHING ARROW PANEL	7.000	EA	425.00000	2975.00	750.00000	5250.00		
0120 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	1900.00000	3800.00	2500.00000	5000.00		
0130 6162010 WORK ZONE LIGHTING		LUMP	5000.00000	5000.00	3500.00000	3500.00		
0140 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	564.000	LF	36.70000	20698.80	35.00000	19740.00		
0150 6174000 TEMPORARY CONCRETE BARRIER HEIGHT TRANSITION	2.000	EA	1260.00000	2520.00	700.00000	1400.00		
0160 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	513.000	LF	12.60000	6463.80	6.80000	3488.40		
0170 6181000 MOBILIZATION		LUMP	24680.00000	24680.00	73585.00000	73585.00		

TABULATION OF BIDS

CALL ORDER : 605
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-605
DISTRICT : 06
COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(5) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	603.000 LF	0.52000	313.56	1.10000	663.30		
0190 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	482.000 LF	0.79000	380.78	1.42000	684.44		
0200 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	138.000 SQYD	19.10000	2635.80	32.00000	4416.00		
0210 8061019 SILT FENCE	140.000 LF	4.20000	588.00	4.00000	560.00		
SECTION TOTALS		$	97,839.84	$	134,070.84	$	
SECTION 0002 BRIDGE NO. A35471 - J6S2169							
0220 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	162.000 LF	390.00000	63180.00	188.00000	30456.00		
0230 2169902 MISC. REMOVAL OF EXISTING BEARINGS	9.000 EA	2245.00000	20205.00	780.00000	7020.00		
0240 7034001 CLASS B-1 CONCRETE	53.000 CUYD	940.00000	49820.00	1268.00000	67204.00		
0250 7039903 MISC. PARAPET	27.000 LF	292.00000	7884.00	118.00000	3186.00		
0260 7040101 SUBSTRUCTURE REPAIR (FORMED)	25.000 SQFT	150.00000	3750.00	138.00000	3450.00		
0270 7101000 REINFORCING STEEL (EPOXY COATED)	6670.000 LB	2.35000	15674.50	2.76000	18409.20		
0280 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	3355.00000	3355.00	7000.00000	7000.00		
0290 7110700 PENETRATING SEALER	1815.000 SQYD	10.30000	18694.50	11.88000	21562.20		
0300 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	1300.000 SQFT	39.80000	51740.00	69.24000	90012.00		
0310 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	1300.000 SQFT	7.35000	9555.00	7.00000	9100.00		

TABULATION OF BIDS

CALL ORDER : 605
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-605
DISTRICT : 06

COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	(5) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0320 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1300.000 SQFT	6.30000	8190.00	6.00000	7800.00		
0330 7125370A FINISH FIELD COAT (SYSTEM G)	1300.000 SQFT	6.30000	8190.00	6.00000	7800.00		
0340 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	9.000 EA	2275.00000	20475.00	4800.00000	43200.00		
0350 7173002 SILICONE EXPANSION JOINT SEALANT	81.000 LF	59.50000	4819.50	66.00000	5346.00		
SECTION TOTALS		$	285,532.50	$	321,545.40	$	
CONTRACT TOTALS		$	383,372.34	$	455,616.24	$	

VENDOR RANKING

CALL ORDER : 606 CONTRACT ID : 090123-606 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 07/31/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J6P1788
J6P1788, J6P2112 - ROUTE 21 - JEFFERSON COUNTY J6P2112
***Bid Revision No. 1, No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010307	N. B. West Contracting Company	$ 1,165,351.50	100.0000%
2	0011270	Pace Construction Company, LLC	$ 1,219,000.00	104.6036%
3	0020367	Jokerst Paving & Contracting, Inc.	$ 1,298,174.84	111.3977%
4	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 1,304,632.27	111.9518%
5	0010583	Gershenson Construction Co. Inc.	$ 1,342,334.71	115.1871%
6	0010208	Kozeny-Wagner, Inc.	$ 1,632,535.82	140.0896%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 606
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-606
DISTRICT : 06
COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0020367 Jokerst Paving & Contracting, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5800.00000	5800.00	102093.27000	102093.27	12000.00000	12000.00
0020 2072000 LINEAR GRADING CLASS 2	282.700	STA	190.00000	53713.00	56.50000	15972.55	615.00000	173860.50
0030 3105003 GRAVEL (A) OR CRUSHED STONE (B)	470.000	SQYD	10.00000	4700.00	15.75000	7402.50	5.50000	2585.00
0040 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	4372.000	TONS	51.00000	222972.00	48.00000	209856.00	54.78000	239498.16
0050 4019905 MISC. MODIFIED TYPE A3 SHOULDER	12041.900	SQYD	11.55000	139083.95	11.00000	132460.90	11.15000	134267.19
0060 4071005 TACK COAT	4110.000	GAL	3.00000	12330.00	2.00000	8220.00	2.65000	10891.50
0070 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	19220.000	GAL	3.50000	67270.00	0.33000	6342.60	3.35000	64387.00
0080 4094020 SEAL COAT, GRADE C	38436.000	SQYD	2.75000	105699.00	2.62000	100702.32	2.65000	101855.40
0090 6161005 CONSTRUCTION SIGNS	768.000	SQFT	5.00000	3840.00	7.20000	5529.60	7.05000	5414.40
0100 6161025 CHANNELIZER (TRIM LINE)	60.000	EA	25.00000	1500.00	22.00000	1320.00	30.00000	1800.00
0110 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	175.00000	700.00	150.00000	600.00	175.00000	700.00
0120 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	2000.00000	8000.00	1825.00000	7300.00	2000.00000	8000.00
0130 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0140 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	100.00000	200.00	200.00000	400.00
0150 6181000 MOBILIZATION		LUMP	52695.89000	52695.89	75000.00000	75000.00	13000.00000	13000.00
0160 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	60199.000	LF	0.10000	6019.90	0.10000	6019.90	0.13000	7825.87
0170 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	54473.000	LF	0.10000	5447.30	0.10000	5447.30	0.13000	7081.49
0180 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	112.000	LF	1.50000	168.00	2.00000	224.00	1.50000	168.00

TABULATION OF BIDS

CALL ORDER : 606
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-606
DISTRICT : 06
COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0020367 Jokerst Paving & Contracting, UNIT PRICE	 AMOUNT
0190 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	100.000	LF	2.00000	200.00	2.00000	200.00	1.50000	150.00
0200 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1025.000	EA	1.00000	1025.00	0.65000	666.25	1.20000	1230.00
0210 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2356.000	SQYD	2.62000	6172.72	3.60000	8481.60	2.75000	6479.00
0220 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2461.000	SQYD	5.50000	13535.50	3.36000	8268.96	4.50000	11074.50
0230 8061016 SEDIMENT REMOVAL	171.000	CUYD	1.00000	171.00	20.00000	3420.00	20.00000	3420.00
0240 8061019 SILT FENCE	14621.000	LF	0.01000	146.21	1.80000	26317.80	1.83000	26756.43
0250 8061022 TYPE II DITCH CHECK	26.000	EA	50.00000	1300.00	185.00000	4810.00	185.00000	4810.00
SECTION TOTALS			$	713,089.47	$	737,055.55	$	837,854.44
SECTION 0002 ROADWAY ITEMS - J6P2112								
0260 2039901 MISC. DEBRIS REMOVAL & DISPOSAL		LUMP	1000.00000	1000.00	3600.00000	3600.00	500.00000	500.00
0270 6113020 FURNISHING TYPE 2 ROCK BLANKET	207.000	CUYD	32.00000	6624.00	25.25000	5226.75	29.00000	6003.00
0280 6113040 PLACING TYPE 2 ROCK BLANKET	207.000	CUYD	40.00000	8280.00	25.50000	5278.50	20.00000	4140.00
0290 6161005 CONSTRUCTION SIGNS	204.000	SQFT	3.00000	612.00	7.20000	1468.80	7.00000	1428.00
0300 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	100.00000	1200.00	150.00000	1800.00	180.00000	2160.00
0310 6181000 MOBILIZATION		LUMP	20000.00000	20000.00	45000.00000	45000.00	43500.00000	43500.00
0320 8061016 SEDIMENT REMOVAL	13.000	CUYD	1.00000	13.00	20.00000	260.00	26.00000	338.00
0330 8061019 SILT FENCE	903.000	LF	0.01000	9.03	1.80000	1625.40	1.80000	1625.40
0340 8061022 TYPE II DITCH CHECK	4.000	EA	50.00000	200.00	185.00000	740.00	185.00000	740.00
SECTION TOTALS			$	37,938.03	$	64,999.45	$	60,434.40
SECTION 0003 BRIDGE NO. K05982 - J6P2112								

TABULATION OF BIDS

CALL ORDER : 606
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-606
DISTRICT : 06

COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0020367 Jokerst Paving & Contracting, UNIT PRICE	 AMOUNT
0350 2162500 REMOVAL OF EXISTING BRIDGE DECKS	4568.000	SQFT	9.50000	43396.00	8.00000	36544.00	7.00000	31976.00
0360 7034212 SLAB ON STEEL	563.000	SQYD	316.00000	177908.00	231.00000	130053.00	285.00000	160455.00
0370 7040101 SUBSTRUCTURE REPAIR (FORMED)	75.000	SQFT	50.00000	3750.00	161.00000	12075.00	75.00000	5625.00
0380 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	75.000	SQFT	50.00000	3750.00	151.00000	11325.00	100.00000	7500.00
0390 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	1420.000	LB	8.00000	11360.00	6.30000	8946.00	5.00000	7100.00
0400 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	5500.000	SQFT	20.00000	110000.00	20.00000	110000.00	20.00000	110000.00
0410 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	5500.000	SQFT	4.00000	22000.00	4.00000	22000.00	4.00000	22000.00
0420 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1600.000	SQFT	3.00000	4800.00	3.00000	4800.00	3.00000	4800.00
0430 7125370A FINISH FIELD COAT (SYSTEM G)	1600.000	SQFT	3.00000	4800.00	3.00000	4800.00	3.00000	4800.00
0440 7129903 MISC. TOP FLANGE REPAIR	40.000	LF	200.00000	8000.00	1250.00000	50000.00	450.00000	18000.00
0450 7139903A MISC. REINSTALL BR. GUARD RAIL (THRIE BEAM)	307.000	LF	80.00000	24560.00	86.00000	26402.00	90.00000	27630.00
SECTION TOTALS			$	414,324.00	$	416,945.00	$	399,886.00
CONTRACT TOTALS			$	1,165,351.50	$	1,219,000.00	$	1,298,174.84

TABULATION OF BIDS

CALL ORDER : 606
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-606
DISTRICT : 06

COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	37115.00000	37115.00	66910.00000	66910.00	60212.64000	60212.64
0020 2072000 LINEAR GRADING CLASS 2	282.700	STA	325.00000	91877.50	260.00000	73502.00	768.32000	217204.06
0030 3105003 GRAVEL (A) OR CRUSHED STONE (B)	470.000	SQYD	13.05000	6133.50	9.00000	4230.00	14.44000	6786.80
0040 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	4372.000	TONS	59.25000	259041.00	59.25000	259041.00	57.85000	252920.20
0050 4019905 MISC. MODIFIED TYPE A3 SHOULDER	12041.900	SQYD	12.85000	154738.42	12.55000	151125.85	14.26000	171717.49
0060 4071005 TACK COAT	4110.000	GAL	2.95000	12124.50	5.25000	21577.50	5.02000	20632.20
0070 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	19220.000	GAL	3.65000	70153.00	3.15000	60543.00	4.23000	81300.60
0080 4094020 SEAL COAT, GRADE C	38436.000	SQYD	2.51000	96474.36	2.90000	111464.40	2.77000	106467.72
0090 6161005 CONSTRUCTION SIGNS	768.000	SQFT	7.00000	5376.00	7.00000	5376.00	7.61000	5844.48
0100 6161025 CHANNELIZER (TRIM LINE)	60.000	EA	30.00000	1800.00	30.00000	1800.00	23.25000	1395.00
0110 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	175.00000	700.00	175.00000	700.00	264.17000	1056.68
0120 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	2000.00000	8000.00	2000.00000	8000.00	1928.42000	7713.68
0130 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	105.67000	211.34
0140 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	200.00000	400.00	105.67000	211.34
0150 6181000 MOBILIZATION		LUMP	48186.00000	48186.00	39000.00000	39000.00	110283.89000	110283.89
0160 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	60199.000	LF	0.13000	7825.87	0.13000	7825.87	0.14000	8427.86
0170 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	54473.000	LF	0.13000	7081.49	0.13000	7081.49	0.14000	7626.22
0180 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	112.000	LF	1.50000	168.00	1.50000	168.00	1.58000	176.96

TABULATION OF BIDS

CALL ORDER : 606
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-606
DISTRICT : 06

COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
0190 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	100.000	LF	1.50000	150.00	1.50000	150.00	1.58000	158.00
0200 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1025.000	EA	1.60000	1640.00	1.25000	1281.25	3.32000	3403.00
0210 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2356.000	SQYD	1.93000	4547.08	1.83000	4311.48	1.85000	4358.60
0220 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2461.000	SQYD	3.85000	9474.85	3.67000	9031.87	3.70000	9105.70
0230 8061016 SEDIMENT REMOVAL	171.000	CUYD	1.00000	171.00	15.00000	2565.00	22.13000	3784.23
0240 8061019 SILT FENCE	14621.000	LF	0.80000	11696.80	1.75000	25586.75	2.68000	39184.28
0250 8061022 TYPE II DITCH CHECK	26.000	EA	80.00000	2080.00	200.00000	5200.00	138.31000	3596.06
SECTION TOTALS			$	837,154.37	$	867,071.46	$	1,123,779.03
SECTION 0002 ROADWAY ITEMS - J6P2112								
0260 2039901 MISC. DEBRIS REMOVAL & DISPOSAL		LUMP	250.00000	250.00	5500.00000	5500.00	8136.31000	8136.31
0270 6113020 FURNISHING TYPE 2 ROCK BLANKET	207.000	CUYD	31.20000	6458.40	32.00000	6624.00	25.38000	5253.66
0280 6113040 PLACING TYPE 2 ROCK BLANKET	207.000	CUYD	26.30000	5444.10	23.00000	4761.00	23.22000	4806.54
0290 6161005 CONSTRUCTION SIGNS	204.000	SQFT	7.00000	1428.00	7.00000	1428.00	7.61000	1552.44
0300 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	175.00000	2100.00	175.00000	2100.00	158.50000	1902.00
0310 6181000 MOBILIZATION		LUMP	47205.00000	47205.00	41500.00000	41500.00	22129.60000	22129.60
0320 8061016 SEDIMENT REMOVAL	13.000	CUYD	1.00000	13.00	15.00000	195.00	33.19000	431.47
0330 8061019 SILT FENCE	903.000	LF	0.80000	722.40	1.75000	1580.25	3.38000	3052.14
0340 8061022 TYPE II DITCH CHECK	4.000	EA	80.00000	320.00	200.00000	800.00	138.31000	553.24
SECTION TOTALS			$	63,940.90	$	64,488.25	$	47,817.40
SECTION 0003 BRIDGE NO. K05982 - J6P2112								

TABULATION OF BIDS

CALL ORDER : 606
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-606
DISTRICT : 06

COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
0350 2162500 REMOVAL OF EXISTING BRIDGE DECKS	4568.000	SQFT	5.00000	22840.00	11.25000	51390.00	12.07000	55135.76
0360 7034212 SLAB ON STEEL	563.000	SQYD	280.00000	157640.00	250.00000	140750.00	279.84000	157549.92
0370 7040101 SUBSTRUCTURE REPAIR (FORMED)	75.000	SQFT	110.00000	8250.00	150.00000	11250.00	221.30000	16597.50
0380 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	75.000	SQFT	275.00000	20625.00	115.00000	8625.00	221.30000	16597.50
0390 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	1420.000	LB	4.10000	5822.00	6.00000	8520.00	8.72000	12382.40
0400 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	5500.000	SQFT	20.00000	110000.00	21.00000	115500.00	21.13000	116215.00
0410 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	5500.000	SQFT	4.00000	22000.00	4.20000	23100.00	4.23000	23265.00
0420 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	1600.000	SQFT	3.00000	4800.00	3.15000	5040.00	3.17000	5072.00
0430 7125370A FINISH FIELD COAT (SYSTEM G)	1600.000	SQFT	3.00000	4800.00	3.15000	5040.00	3.17000	5072.00
0440 7129903 MISC. TOP FLANGE REPAIR	40.000	LF	555.00000	22200.00	425.00000	17000.00	677.54000	27101.60
0450 7139903A MISC. REINSTALL BR. GUARD RAIL (THRIE BEAM)	307.000	LF	80.00000	24560.00	80.00000	24560.00	84.53000	25950.71
SECTION TOTALS			$	403,537.00	$	410,775.00	$	460,939.39
CONTRACT TOTALS			$	1,304,632.27	$	1,342,334.71	$	1,632,535.82

VENDOR RANKING

CALL ORDER : 607 CONTRACT ID : 090123-607 COUNTIES : ST CHARLES
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 08/31/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6S1529

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011270	Pace Construction Company, LLC	$ 891,000.00	100.0000%
2	0010307	N. B. West Contracting Company	$ 968,533.51	108.7019%
3	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 982,072.27	110.2214%
4	0010306	Fred Weber, Inc.	$ 1,089,540.09	122.2828%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 090123-607 COUNTIES : ST CHARLES
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(3) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1529								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	18909.54000	18909.54	73597.00000	73597.00	6920.00000	6920.00
0020 2031000 CLASS A EXCAVATION	2523.000	CUYD	15.50000	39106.50	18.00000	45414.00	26.00000	65598.00
0030 2036000 COMPACTING EMBANKMENT	243.000	CUYD	9.50000	2308.50	1.00000	243.00	16.95000	4118.85
0040 2063000 CLASS 3 EXCAVATION	6.000	CUYD	1.00000	6.00	10.00000	60.00	27.68000	166.08
0050 2063500 CULVERT CLEANOUT	6.000	EA	835.00000	5010.00	400.00000	2400.00	888.00000	5328.00
0060 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	5874.000	SQYD	6.75000	39649.50	5.00000	29370.00	6.05000	35537.70
0070 4010150 TYPE A2 SHOULDER	1276.000	SQYD	20.50000	26158.00	30.00000	38280.00	35.55000	45361.80
0080 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	129.000	TONS	110.00000	14190.00	115.00000	14835.00	100.55000	12970.95
0090 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	2264.000	TONS	63.50000	143764.00	65.00000	147160.00	63.00000	142632.00
0100 4030107 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	3522.000	TONS	67.50000	237735.00	72.00000	253584.00	73.50000	258867.00
0110 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	2057.000	TONS	58.00000	119306.00	66.25000	136276.25	69.05000	142035.85
0120 4071005 TACK COAT	3290.000	GAL	2.50000	8225.00	3.00000	9870.00	3.60000	11844.00
0130 4134000 BITUMINOUS FOG SEAL	167.000	GAL	2.50000	417.50	13.00000	2171.00	12.25000	2045.75
0140 6049902 MISC. INLET TOP REPLACEMENT	1.000	EA	2200.00000	2200.00	1600.00000	1600.00	1000.00000	1000.00
0150 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	400.000	LF	28.00000	11200.00	28.00000	11200.00	28.00000	11200.00
0160 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2100.00000	8400.00	2100.00000	8400.00	2100.00000	8400.00
0170 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	543.000	LF	46.75000	25385.25	20.00000	10860.00	22.35000	12136.05

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 090123-607 COUNTIES : ST CHARLES
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(3) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	 AMOUNT
0180 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	1.000 EA	235.00000	235.00	600.00000	600.00	500.00000	500.00
0190 6161005 CONSTRUCTION SIGNS	454.000 SQFT	9.00000	4086.00	5.00000	2270.00	6.00000	2724.00
0200 6161025 CHANNELIZER (TRIM LINE)	265.000 EA	20.00000	5300.00	30.00000	7950.00	19.00000	5035.00
0210 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000 EA	500.00000	1000.00	2000.00000	4000.00	3000.00000	6000.00
0220 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	150.00000	300.00	100.00000	200.00	150.00000	300.00
0230 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	150.00000	300.00	200.00000	400.00	150.00000	300.00
0240 6181000 MOBILIZATION	LUMP	34500.00000	34500.00	29400.00000	29400.00	69795.00000	69795.00
0250 6191000 PAVEMENT EDGE TREATMENT	5480.000 LF	2.95000	16166.00	2.55000	13974.00	2.95000	16166.00
0260 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	61.000 LF	22.15000	1351.15	18.00000	1098.00	18.00000	1098.00
0270 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	206.000 LF	22.15000	4562.90	18.00000	3708.00	18.00000	3708.00
0280 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	15.000 EA	330.00000	4950.00	280.00000	4200.00	280.00000	4200.00
0290 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	19676.000 LF	0.27000	5312.52	0.25000	4919.00	0.25000	4919.00
0300 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	18797.000 LF	0.37000	6954.89	0.32000	6015.04	0.32000	6015.04
0310 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	12054.000 SQYD	2.65000	31943.10	3.00000	36162.00	2.45000	29532.30
0320 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	24511.000 SQYD	1.85000	45345.35	1.77000	43384.47	1.60000	39217.60

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 090123-607 COUNTIES : ST CHARLES
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(3) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	 AMOUNT
0330 7250312A 12 IN. PIPE GROUP B	10.000	LF	11.50000	115.00	80.00000	800.00	40.00000	400.00
0340 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	2.000	FT	102.00000	204.00	800.00000	1600.00	369.00000	738.00
0350 8051000A SEEDING - COOL SEASON MIXTURES	0.800	ACRE	2200.00000	1760.00	2200.00000	1760.00	2200.00000	1760.00
0360 8061016 SEDIMENT REMOVAL	73.000	CUYD	20.00000	1460.00	1.00000	73.00	1.00000	73.00
0370 8061017 TEMPORARY SEEDING AND MULCHING	0.200	ACRE	500.00000	100.00	500.00000	100.00	500.00000	100.00
0380 8061019 SILT FENCE	4763.000	LF	1.85000	8811.55	1.00000	4763.00	1.85000	8811.55
0390 8061022 TYPE II DITCH CHECK	15.000	EA	140.00000	2100.00	140.00000	2100.00	140.00000	2100.00
0400 8061025 INLET CHECK	3.000	EA	85.00000	255.00	140.00000	420.00	200.00000	600.00
0410 8064105 TYPE E EROSION CONTROL BLANKET	3415.000	SQYD	2.05000	7000.75	2.05000	7000.75	2.05000	7000.75
0420 9019400 TEMPORARY LIGHTING		LUMP	100.00000	100.00	1500.00000	1500.00	1.00000	1.00
SECTION TOTALS			$	886,184.00	$	963,717.51	$	977,256.27
SECTION 0002 HIGHWAY SIGNING ITEMS - J6S1529								
0430 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	128.000	LF	12.00000	1536.00	12.00000	1536.00	12.00000	1536.00
0440 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	36.000	LF	30.00000	1080.00	30.00000	1080.00	30.00000	1080.00
0450 9039902 MISC. RELOCATING SIGNS	11.000	EA	200.00000	2200.00	200.00000	2200.00	200.00000	2200.00
SECTION TOTALS			$	4,816.00	$	4,816.00	$	4,816.00
CONTRACT TOTALS			$	891,000.00	$	968,533.51	$	982,072.27

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 090123-607 COUNTIES : ST CHARLES
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1529								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	30000.00000	30000.00				
0020 2031000 CLASS A EXCAVATION	2523.000	CUYD	21.00000	52983.00				
0030 2036000 COMPACTING EMBANKMENT	243.000	CUYD	5.00000	1215.00				
0040 2063000 CLASS 3 EXCAVATION	6.000	CUYD	25.00000	150.00				
0050 2063500 CULVERT CLEANOUT	6.000	EA	500.00000	3000.00				
0060 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	5874.000	SQYD	6.80000	39943.20				
0070 4010150 TYPE A2 SHOULDER	1276.000	SQYD	38.00000	48488.00				
0080 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	129.000	TONS	145.00000	18705.00				
0090 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	2264.000	TONS	70.00000	158480.00				
0100 4030107 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	3522.000	TONS	71.00000	250062.00				
0110 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	2057.000	TONS	71.00000	146047.00				
0120 4071005 TACK COAT	3290.000	GAL	5.25000	17272.50				
0130 4134000 BITUMINOUS FOG SEAL	167.000	GAL	10.00000	1670.00				
0140 6049902 MISC. INLET TOP REPLACEMENT	1.000	EA	1400.00000	1400.00				
0150 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	400.000	LF	28.00000	11200.00				
0160 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2100.00000	8400.00				
0170 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	543.000	LF	36.00000	19548.00				

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 090123-607 COUNTIES : ST CHARLES
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	1.000 EA	455.00000	455.00				
0190 6161005 CONSTRUCTION SIGNS	454.000 SQFT	15.00000	6810.00				
0200 6161025 CHANNELIZER (TRIM LINE)	265.000 EA	50.00000	13250.00				
0210 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000 EA	2000.00000	4000.00				
0220 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	100.00000	200.00				
0230 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	200.00000	400.00				
0240 6181000 MOBILIZATION	LUMP	95000.00000	95000.00				
0250 6191000 PAVEMENT EDGE TREATMENT	5480.000 LF	4.50000	24660.00				
0260 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	61.000 LF	18.00000	1098.00				
0270 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	206.000 LF	18.00000	3708.00				
0280 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	15.000 EA	280.00000	4200.00				
0290 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	19676.000 LF	0.25000	4919.00				
0300 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	18797.000 LF	0.32000	6015.04				
0310 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	12054.000 SQYD	4.00000	48216.00				
0320 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	24511.000 SQYD	1.55000	37992.05				

TABULATION OF BIDS

CALL ORDER : 607
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-607
DISTRICT : 06

COUNTIES : ST CHARLES

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 7250312A 12 IN. PIPE GROUP B	10.000	LF	80.00000	800.00				
0340 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	2.000	FT	800.00000	1600.00				
0350 8051000A SEEDING - COOL SEASON MIXTURES	0.800	ACRE	2200.00000	1760.00				
0360 8061016 SEDIMENT REMOVAL	73.000	CUYD	25.00000	1825.00				
0370 8061017 TEMPORARY SEEDING AND MULCHING	0.200	ACRE	500.00000	100.00				
0380 8061019 SILT FENCE	4763.000	LF	1.85000	8811.55				
0390 8061022 TYPE II DITCH CHECK	15.000	EA	140.00000	2100.00				
0400 8061025 INLET CHECK	3.000	EA	80.00000	240.00				
0410 8064105 TYPE E EROSION CONTROL BLANKET	3415.000	SQYD	2.05000	7000.75				
0420 9019400 TEMPORARY LIGHTING		LUMP	1000.00000	1000.00				
SECTION TOTALS			$	1,084,724.09	$		$	
SECTION 0002 HIGHWAY SIGNING ITEMS - J6S1529								
0430 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	128.000	LF	12.00000	1536.00				
0440 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	36.000	LF	30.00000	1080.00				
0450 9039902 MISC. RELOCATING SIGNS	11.000	EA	200.00000	2200.00				
SECTION TOTALS			$	4,816.00	$		$	
CONTRACT TOTALS			$	1,089,540.09	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 610 CONTRACT ID : 090123-610 COUNTIES : FRANKLIN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 12/11/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J6P2158

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010267	St. Louis Bridge Construction Company	$ 5,183,576.10	100.0000%
2	0012278	Concrete Strategies LLC	$ 6,300,076.36	121.5392%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 610 CONTRACT ID : 090123-610 COUNTIES : FRANKLIN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0012278 Concrete Strategies LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6P2158							
0010 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	2.000 EA	2000.00000	4000.00	4494.00000	8988.00		
0020 6122020 REPLACEMENT SAND BARREL	12.000 EA	250.00000	3000.00	535.00000	6420.00		
0030 6122030 IMPACT ATTENUATOR (RELOCATION)	14.000 EA	600.00000	8400.00	749.00000	10486.00		
0040 6161005 CONSTRUCTION SIGNS	1079.000 SQFT	7.00000	7553.00	7.45000	8038.55		
0050 6161025 CHANNELIZER (TRIM LINE)	40.000 EA	35.00000	1400.00	107.00000	4280.00		
0060 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	13.000 EA	200.00000	2600.00	214.00000	2782.00		
0070 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	7.000 EA	1500.00000	10500.00	4240.00000	29680.00		
0080 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	100.00000	200.00	107.00000	214.00		
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	200.00000	400.00	214.00000	428.00		
0100 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	950.000 LF	15.00000	14250.00	37.45000	35577.50		
0110 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	2800.000 LF	9.00000	25200.00	10.70000	29960.00		
0120 6181000 MOBILIZATION	LUMP	496000.00000	496000.00	1762623.70000	1762623.70		
0130 6205401B PREFORMED SHORT TERM MARKING TAPE 4 IN. WHITE	6400.000 LF	0.62000	3968.00	1.35000	8640.00		
0140 6205403B PREFORMED SHORT TERM MARKING TAPE 4 IN. YELLOW	1000.000 LF	0.62000	620.00	1.35000	1350.00		
0150 6205425 PREFORMED SHORT TERM MARKING TAPE 24 IN , WHITE	96.000 LF	4.50000	432.00	8.05000	772.80		
0160 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5124.000 LF	0.20000	1024.80	0.15000	768.60		

TABULATION OF BIDS

CALL ORDER : 610 CONTRACT ID : 090123-610 COUNTIES : FRANKLIN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0012278 Concrete Strategies LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7274.000	LF	0.20000	1454.80	0.15000	1091.10		
0180 6207001 PAVEMENT MARKING REMOVAL	14770.000	LF	0.25000	3692.50	0.45000	6646.50		
0190 9029400 TEMPORARY TRAFFIC SIGNALS		LUMP	95000.00000	95000.00	52451.40000	52451.40		
SECTION TOTALS			$	679,695.10	$	1,971,198.15	$	
SECTION 0002 BRIDGE NO. K09692 - J6P2158								
0200 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	176.000	LF	1000.00000	176000.00	225.90000	39758.40		
0210 7034214 CLASS B-2 CONCRETE	16.800	CUYD	10000.00000	168000.00	2268.70000	38114.16		
0220 7040101 SUBSTRUCTURE REPAIR (FORMED)	50.000	SQFT	190.00000	9500.00	117.60000	5880.00		
0230 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	100.000	SQFT	190.00000	19000.00	172.60000	17260.00		
0240 7040110 EPOXY PRESSURE INJECTING	400.000	LF	40.00000	16000.00	28.90000	11560.00		
0250 7101000 REINFORCING STEEL (EPOXY COATED)	2420.000	LB	3.00000	7260.00	7.30000	17666.00		
0260 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	12000.00000	12000.00	33264.00000	33264.00		
0270 7110700 PENETRATING SEALER	6262.000	SQYD	8.00000	50096.00	4.20000	26300.40		
0280 7125100 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL		LUMP	2200000.00000	2200000.00	2247000.00000	2247000.00		
0290 7125110 FIELD APPLICATION OF INORGANIC ZINC PRIMER		LUMP	119200.00000	119200.00	127544.00000	127544.00		
0300 7125111 INTERMEDIATE FIELD COAT (SYSTEM G)		LUMP	119200.00000	119200.00	127544.00000	127544.00		
0310 7125112 FINISH FIELD COAT (SYSTEM G)		LUMP	119200.00000	119200.00	127544.00000	127544.00		
0320 7129901 MISC. CHLORIDE REMEDIATION SURFACE PREPARATION		LUMP	136000.00000	136000.00	145520.00000	145520.00		

TABULATION OF BIDS

CALL ORDER : 610 CONTRACT ID : 090123-610 COUNTIES : FRANKLIN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0012278 Concrete Strategies LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0330 7129902 MISC. FATIGUE CRACK REPAIR	10.000 EA	400.00000	4000.00	1348.90000	13489.00		
0340 7129902 MISC. GUIDE PIN REPLACEMENT	4.000 EA	20000.00000	80000.00	4558.65000	18234.60		
0350 7129902 MISC. MISSING RIVET REPLACEMENT	15.000 EA	95.00000	1425.00	1077.30000	16159.50		
0360 7129902 MISC. PART REPLACE OF LATERAL BRACING-REPAIR A	1.000 EA	5000.00000	5000.00	7053.50000	7053.50		
0370 7129902 MISC. PART REPLACE OF LATERAL BRACING-REPAIR B	22.000 EA	3600.00000	79200.00	3870.70000	85155.40		
0380 7129902 MISC. PART REPLACE OF LATERAL BRACING-REPAIR C	2.000 EA	4000.00000	8000.00	5072.75000	10145.50		
0390 7129902 MISC. PART. REMOVAL & REPAIR OF DECK TRUSS END	4.000 EA	85000.00000	340000.00	20661.50000	82646.00		
0400 7129902 MISC. PARTIAL REMOVAL & REPAIR OF CROSS BEAM	3.000 EA	9200.00000	27600.00	8529.20000	25587.60		
0410 7129902 MISC. REMOVAL & REPLACE VERTICAL TRUSS MEMBER	1.000 EA	75000.00000	75000.00	28939.65000	28939.65		
0420 7129902 MISC. REMOVAL OF EXIST BEARINGS & ANCHOR BOLTS	4.000 EA	12000.00000	48000.00	4377.25000	17509.00		
0430 7129902 MISC. REMOVE AND REPLACE GUSSET PLATE	1.000 EA	5000.00000	5000.00	5654.90000	5654.90		
0440 7129902 MISC. REMOVE AND REPLACE TIE PLATE	250.000 EA	600.00000	150000.00	1025.75000	256437.50		
0450 7129902 MISC. REPAIR OF SPLICE PLATE (2 PLATES)	15.000 EA	2000.00000	30000.00	2708.75000	40631.25		
0460 7129902 MISC. REPAIR OF SPLICE PLATE (3 PLATES)	5.000 EA	3000.00000	15000.00	4167.05000	20835.25		
0470 7129902 MISC. SHIM SADDLE BEARING	18.000 EA	4500.00000	81000.00	2911.35000	52404.30		
0480 7129902 MISC. STRENGTHENING EXISTING FLOOR BEAM	6.000 EA	12000.00000	72000.00	9862.75000	59176.50		
0490 7129902 MISC. STRINGER CLIP ANGLE REPAIR (REPAIR G)	70.000 EA	825.00000	57750.00	1862.40000	130368.00		

TABULATION OF BIDS

CALL ORDER : 610 CONTRACT ID : 090123-610 COUNTIES : FRANKLIN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0012278 Concrete Strategies LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0500 7129902 MISC. STRINGER CLIP ANGLE REPAIR (REPAIR H)	30.000	EA	975.00000	29250.00	2542.40000	76272.00		
0510 7129902 MISC. STRINGER CLIP ANGLE REPAIR (REPAIR I)	8.000	EA	950.00000	7600.00	2872.40000	22979.20		
0520 7129903 MISC. PART REMOV & REPAIR OF LOW CHORD-REPAIR	100.000	LF	1050.00000	105000.00	2286.15000	228615.00		
0530 7129903 MISC. PART REMOV & REPAIR OF LOW CHORD-REPAIR	60.000	LF	1100.00000	66000.00	1391.05000	83463.00		
0540 7129903 MISC. PART REMOV & REPAIR OF LOW CHORD-REPAIR	20.000	LF	1200.00000	24000.00	1499.90000	29998.00		
0550 7163000 TYPE N PTFE BEARING	4.000	EA	3800.00000	15200.00	11196.35000	44785.40		
0560 7173002 SILICONE EXPANSION JOINT SEALANT	176.000	LF	150.00000	26400.00	41.95000	7383.20		
SECTION TOTALS			$	4,503,881.00	$	4,328,878.21	$	
CONTRACT TOTALS			$	5,183,576.10	$	6,300,076.36	$	

VENDOR RANKING

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 10/15/10 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6S2027
JOB NUMBER J6S2027, ROUTE MM, JEFFERSON COUNTY
***Bid Revision No. 1, No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010306	Fred Weber, Inc.	$ 6,523,990.00	100.0000%
2	0011035	Millstone Bangert, Inc.	$ 7,161,322.90	109.7691%
3	0010208	Kozeny-Wagner, Inc.	$ 8,730,283.46	133.8182%
4	0012034	H. R. Quadri Contractors, LLC	$ 9,920,399.92	152.0603%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to asphalt bids
For bid comparison is $139,000.00 ML

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S2027								
0010 2013000 CLEARING AND GRUBBING	11.000	ACRE	5600.00000	61600.00	8250.00000	90750.00	9652.34000	106175.74
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	200000.00000	200000.00	200000.00000	200000.00	426316.56000	426316.56
0030 2024013 REMOVAL OF SURFACING ACM (FRIABLE)	262.000	SQFT	6.25000	1637.50	17.00000	4454.00	6.60000	1729.20
0040 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	1258.000	SQFT	1.95000	2453.10	4.00000	5032.00	2.06000	2591.48
0050 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	20.000	SQFT	20.00000	400.00	6.00000	120.00	21.12000	422.40
0060 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	20.000	LF	10.00000	200.00	8.00000	160.00	10.56000	211.20
0070 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	184.000	LF	6.00000	1104.00	7.00000	1288.00	6.34000	1166.56
0080 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	24.000	SQFT	10.00000	240.00	9.00000	216.00	10.56000	253.44
0090 2024098 REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	490.000	SQFT	3.00000	1470.00	3.70000	1813.00	3.17000	1553.30
0100 2026027 CONTAMINATED SOIL EXCAVATION	200.000	CUYD	10.00000	2000.00	17.00000	3400.00	10.56000	2112.00
0110 2026029A CONTAMINATED SOIL HAULING	350.000	TONS	19.50000	6825.00	22.00000	7700.00	20.60000	7210.00
0120 2026030 CONTAMINATED SOIL DISPOSAL	350.000	TONS	22.50000	7875.00	28.00000	9800.00	23.76000	8316.00
0130 2026040 BACKFILL	200.000	CUYD	32.75000	6550.00	19.00000	3800.00	25.35000	5070.00
0140 2027000 DISPOSAL AND PLUGGING OF WELLS	1.000	EA	2400.00000	2400.00	2800.00000	2800.00	2323.59000	2323.59
0150 2028000 PLUGGING AND DISPOSAL OF SEPTIC TANKS	3.000	EA	1000.00000	3000.00	1500.00000	4500.00	5641.18000	16923.54
0160 2029912 MISC. GALLONS-GASOLINE CONTAM. WATER DISPOSAL	3000.000	GAL	5.00000	15000.00	2.75000	8250.00	2.49000	7470.00

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
0170 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO.23 (J6S2027) DEMO & REM.		LUMP	10000.00000	10000.00	11150.00000	11150.00	26235.41000	26235.41
0180 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO.36 (J6S2027) DEMO. & REM.		LUMP	1200.00000	1200.00	5720.00000	5720.00	3379.76000	3379.76
0190 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO.48 (J6S2027) DEMO. & REM.		LUMP	9200.00000	9200.00	12400.00000	12400.00	16053.88000	16053.88
0200 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO.55 (J6S2027) DEMO. & REM.		LUMP	6000.00000	6000.00	10310.00000	10310.00	20595.43000	20595.43
0210 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO.62 (J6S2027) DEMO. & REM.		LUMP	6500.00000	6500.00	10700.00000	10700.00	17426.91000	17426.91
0220 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO.65 (J6S2027) DEMO. & REM.		LUMP	5500.00000	5500.00	9750.00000	9750.00	15314.55000	15314.55
0230 2035000 UNCLASSIFIED EXCAVATION	185229.000	CUYD	10.00000	1852290.00	10.00000	1852290.00	15.17000	2809923.93
0240 2036000 COMPACTING EMBANKMENT	60373.000	CUYD	0.25000	15093.25	1.00000	60373.00	5.62000	339296.26
0250 2037075 COMPACTING IN CUT	78.100	STA	100.00000	7810.00	305.00000	23820.50	808.88000	63173.53
0260 2039901 MISC. CHANNEL CLEANOUT		LUMP	10000.00000	10000.00	12000.00000	12000.00	65172.81000	65172.81
0270 2063000 CLASS 3 EXCAVATION	1485.000	CUYD	10.00000	14850.00	23.00000	34155.00	55.09000	81808.65
0280 2063300 CLASS 4 EXCAVATION	138.000	CUYD	65.00000	8970.00	75.00000	10350.00	101.39000	13991.82
0290 2065500 TEMPORARY SHORING		LUMP	1.00000	1.00	75000.00000	75000.00	125678.33000	125678.33
0300 2071000 LINEAR GRADING CLASS 1	4.100	STA	1480.00000	6068.00	500.00000	2050.00	1367.07000	5604.99
0310 2072000 LINEAR GRADING CLASS 2	33.500	STA	1600.00000	53600.00	1500.00000	50250.00	980.35000	32841.73

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(3) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
0320 2142000 FURNISHING ROCK FILL	870.000	CUYD	0.50000	435.00	15.00000	13050.00	26.04000	22654.80
0330 2143000 PLACING ROCK FILL	870.000	CUYD	12.00000	10440.00	25.00000	21750.00	17.40000	15138.00
0340 3030600 FURNISHING ROCK BASE MATERIAL	43717.000	SQYD	0.50000	21858.50	3.00000	131151.00	1.70000	74318.90
0350 3039905 MISC. ROCK BASE PLACING ROCK BASE (12 IN. THICK)	43717.000	SQYD	8.00000	349736.00	8.00000	349736.00	2.29000	100111.93
0360 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	19153.000	SQYD	5.50000	105341.50	5.50000	105341.50	5.28000	101127.84
0370 3105003 GRAVEL (A) OR CRUSHED STONE (B)	1172.000	SQYD	5.50000	6446.00	19.36000	22689.92	11.79000	13817.88
0380 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	2722.800	TONS	89.00000	242329.20	50.50000	137501.40	53.34000	145234.15
0390 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	4298.500	TONS	65.70000	282411.45	53.75000	231044.38	56.77000	244025.85
0400 4019905 MISC. OPTIONAL PAVEMENT	11718.800	SQYD	25.40000	297657.52	21.25000	249024.50	22.44000	262969.87
0410 4071005 TACK COAT	3110.000	GAL	3.00000	9330.00	2.10000	6531.00	2.22000	6904.20
0420 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	73.000	LF	40.00000	2920.00	25.00000	1825.00	132.57000	9677.61
0430 6061010 GUARDRAIL TYPE A	4155.000	LF	18.00000	74790.00	18.00000	74790.00	19.01000	78986.55
0440 6063000 TERMINAL SECTION - GUARDRAIL	3.000	EA	1200.00000	3600.00	1200.00000	3600.00	1267.41000	3802.23
0450 6063015 TYPE A CRASHWORTHY END TERMINAL	25.000	EA	1900.00000	47500.00	1900.00000	47500.00	2006.73000	50168.25
0460 6066610 END ANCHOR	2.000	EA	1200.00000	2400.00	1200.00000	2400.00	1267.41000	2534.82
0470 6085008 PAVED APPROACH, 8 IN.	734.300	SQYD	42.00000	30840.60	68.00000	49932.40	43.42000	31883.31
0480 6091042 CONCRETE GUTTER TYPE B	719.000	LF	25.00000	17975.00	38.00000	27322.00	35.52000	25538.88
0490 6093010 ASPHALT CURB	101.000	LF	31.00000	3131.00	31.00000	3131.00	32.74000	3306.74
0500 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	1632.000	CUYD	1.00000	1632.00	20.00000	32640.00	16.79000	27401.28

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
0510 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	247.000	CUYD	1.00000	247.00	20.00000	4940.00	13.83000	3416.01
0520 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	383.000	CUYD	1.00000	383.00	20.00000	7660.00	13.80000	5285.40
0530 6096041 PLACING TYPE 1 ROCK DITCH LINER	1632.000	CUYD	25.00000	40800.00	40.00000	65280.00	9.96000	16254.72
0540 6096042 PLACING TYPE 2 ROCK DITCH LINER	247.000	CUYD	25.00000	6175.00	20.00000	4940.00	23.50000	5804.50
0550 6096044 PLACING TYPE 4 ROCK DITCH LINER	383.000	CUYD	27.00000	10341.00	20.00000	7660.00	15.88000	6082.04
0560 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	154.000	CUYD	30.00000	4620.00	40.00000	6160.00	59.87000	9219.98
0570 6097000 ROCK LINING	226.000	CUYD	55.00000	12430.00	55.00000	12430.00	67.94000	15354.44
0580 6109904 MISC. RET. WALL 09-6S2027-001	1204.000	SQFT	25.00000	30100.00	60.00000	72240.00	49.83000	59995.32
0590 6109904 MISC. RET. WALL 09-6S2027-002	2981.000	SQFT	25.00000	74525.00	60.00000	178860.00	46.17000	137632.77
0600 6109904 MISC. RET. WALL 09-6S2027-003	1353.000	SQFT	25.00000	33825.00	60.00000	81180.00	49.83000	67419.99
0610 6109904 MISC. RET. WALL 09-6S2027-004	1376.000	SQFT	25.00000	34400.00	60.00000	82560.00	49.83000	68566.08
0620 6113020 FURNISHING TYPE 2 ROCK BLANKET	1986.000	CUYD	1.00000	1986.00	20.00000	39720.00	13.80000	27406.80
0630 6113040 PLACING TYPE 2 ROCK BLANKET	1986.000	CUYD	21.00000	41706.00	20.00000	39720.00	24.74000	49133.64
0640 6122010 IMPACT ATTENUATOR (10 SAND BARRELS)	2.000	EA	3000.00000	6000.00	7500.00000	15000.00	3245.73000	6491.46
0650 6122020 REPLACEMENT SAND BARREL	10.000	EA	600.00000	6000.00	500.00000	5000.00	580.71000	5807.10
0660 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000	EA	500.00000	1000.00	500.00000	1000.00	1007.94000	2015.88
0670 6161005 CONSTRUCTION SIGNS	769.000	SQFT	15.00000	11535.00	7.00000	5383.00	7.39000	5682.91
0680 6161020 CHANNELIZER (DRUM-LIKE)	120.000	EA	100.00000	12000.00	25.00000	3000.00	26.40000	3168.00
0690 6161022 CHANNELIZER (CONES)	40.000	EA	100.00000	4000.00	25.00000	1000.00	26.40000	1056.00
0700 6161030 TYPE III MOVEABLE BARRICADE	8.000	EA	175.00000	1400.00	175.00000	1400.00	184.83000	1478.64
0710 6161033 DIRECTIONAL INDICATOR BARRICADE	20.000	EA	100.00000	2000.00	75.00000	1500.00	79.21000	1584.20

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
0720 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000 EA	4000.00000	16000.00	4000.00000	16000.00	4224.70000	16898.80
0730 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	100.00000	200.00	100.00000	200.00	105.62000	211.24
0740 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	200.00000	400.00	200.00000	400.00	211.24000	422.48
0750 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	890.000 LF	35.00000	31150.00	25.73000	22899.70	30.38000	27038.20
0760 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	840.000 LF	7.00000	5880.00	5.09000	4275.60	7.70000	6468.00
0770 6181000 MOBILIZATION	LUMP	650000.00000	650000.00	677161.00000	677161.00	793224.96000	793224.96
0780 6191000 PAVEMENT EDGE TREATMENT	1600.000 LF	8.00000	12800.00	8.00000	12800.00	5.53000	8848.00
0790 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	10.000 EA	365.00000	3650.00	385.00000	3850.00	406.63000	4066.30
0800 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	16556.000 LF	0.95000	15728.20	1.25000	20695.00	1.32000	21853.92
0810 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	15035.000 LF	0.95000	14283.25	1.25000	18793.75	1.32000	19846.20
0820 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	24.000 LF	6.00000	144.00	7.50000	180.00	7.92000	190.08
0830 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	33698.000 LF	0.11000	3706.78	0.15000	5054.70	0.16000	5391.68
0840 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	37304.000 LF	0.11000	4103.44	0.15000	5595.60	0.16000	5968.64
0850 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	329.000 LF	1.50000	493.50	1.50000	493.50	1.58000	519.82
0860 6207001 PAVEMENT MARKING REMOVAL	31615.000 LF	0.15000	4742.25	0.40000	12646.00	0.42000	13278.30
0870 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1886.000 SQYD	5.00000	9430.00	3.85000	7261.10	4.07000	7676.02

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
0720 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000 EA	4000.00000	16000.00	4000.00000	16000.00	4224.70000	16898.80
0730 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	100.00000	200.00	100.00000	200.00	105.62000	211.24
0740 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	200.00000	400.00	200.00000	400.00	211.24000	422.48
0750 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	890.000 LF	35.00000	31150.00	25.73000	22899.70	30.38000	27038.20
0760 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	840.000 LF	7.00000	5880.00	5.09000	4275.60	7.70000	6468.00
0770 6181000 MOBILIZATION	LUMP	650000.00000	650000.00	677161.00000	677161.00	793224.96000	793224.96
0780 6191000 PAVEMENT EDGE TREATMENT	1600.000 LF	8.00000	12800.00	8.00000	12800.00	5.53000	8848.00
0790 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	10.000 EA	365.00000	3650.00	385.00000	3850.00	406.63000	4066.30
0800 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	16556.000 LF	0.95000	15728.20	1.25000	20695.00	1.32000	21853.92
0810 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	15035.000 LF	0.95000	14283.25	1.25000	18793.75	1.32000	19846.20
0820 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	24.000 LF	6.00000	144.00	7.50000	180.00	7.92000	190.08
0830 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	33698.000 LF	0.11000	3706.78	0.15000	5054.70	0.16000	5391.68
0840 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	37304.000 LF	0.11000	4103.44	0.15000	5595.60	0.16000	5968.64
0850 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	329.000 LF	1.50000	493.50	1.50000	493.50	1.58000	519.82
0860 6207001 PAVEMENT MARKING REMOVAL	31615.000 LF	0.15000	4742.25	0.40000	12646.00	0.42000	13278.30
0870 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1886.000 SQYD	5.00000	9430.00	3.85000	7261.10	4.07000	7676.02

TABULATION OF BIDS

CALL ORDER : 611
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-611
DISTRICT : 06
COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
0880 6229905 MISC. COLDMILLING PVMT FOR REMOVAL OF SURFACE	862.000	SQYD	14.00000	12068.00	9.50000	8189.00	10.03000	8645.86
0890 7034041 CLASS B-1 CONCRETE (CULVERTS)	144.600	CUYD	380.00000	54948.00	335.00000	48441.00	470.70000	68063.22
0900 7061030 REINFORCING STEEL (CULVERTS)	20380.000	LB	1.30000	26494.00	1.00000	20380.00	1.05000	21399.00
0910 7250315A 15 IN. PIPE GROUP B	316.000	LF	35.00000	11060.00	35.00000	11060.00	59.86000	18915.76
0920 7250318A 18 IN. PIPE GROUP B	68.000	LF	38.00000	2584.00	36.00000	2448.00	74.13000	5040.84
0930 7250321A 21 IN. PIPE GROUP B	352.000	LF	40.00000	14080.00	39.00000	13728.00	78.85000	27755.20
0940 7250324A 24 IN. PIPE GROUP B	110.000	LF	44.00000	4840.00	42.00000	4620.00	90.94000	10003.40
0950 7250330A 30 IN. PIPE GROUP B	113.000	LF	56.00000	6328.00	48.00000	5424.00	93.49000	10564.37
0960 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	53.000	LF	40.00000	2120.00	60.00000	3180.00	77.27000	4095.31
0970 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	89.000	LF	41.00000	3649.00	65.00000	5785.00	56.91000	5064.99
0980 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	118.000	LF	45.00000	5310.00	70.00000	8260.00	77.02000	9088.36
0990 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	153.000	LF	62.00000	9486.00	75.00000	11475.00	83.08000	12711.24
1000 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	271.000	LF	70.00000	18970.00	90.00000	24390.00	82.02000	22227.42
1010 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	56.000	LF	100.00000	5600.00	150.00000	8400.00	264.49000	14811.44
1020 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	89.000	LF	130.00000	11570.00	220.00000	19580.00	142.09000	12646.01
1030 7269903 MISC. 22 IN. X 34 IN. ELLIPTICAL RCP	71.000	LF	110.00000	7810.00	145.00000	10295.00	133.32000	9465.72
1040 7269903 MISC. 24 IN. X 38 IN. ELLIPTICAL RCP	65.000	LF	120.00000	7800.00	150.00000	9750.00	138.92000	9029.80

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
1050 7269903 MISC. 43 IN. X 68 IN. ELLIPTICAL RCP	67.000 LF	250.00000	16750.00	270.00000	18090.00	220.07000	14744.69
1060 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	750.00000	1500.00	700.00000	1400.00	1034.16000	2068.32
1070 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	600.00000	1200.00	820.00000	1640.00	1326.59000	2653.18
1080 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1250.00000	5000.00	850.00000	3400.00	1341.69000	5366.76
1090 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1400.00000	8400.00	1100.00000	6600.00	1522.25000	9133.50
1100 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	3000.00000	6000.00	3000.00000	6000.00	2418.15000	4836.30
1110 7321013A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	600.00000	600.00	900.00000	900.00	1097.53000	1097.53
1120 7321015A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	945.00000	1890.00	1200.00000	2400.00	1393.66000	2787.32
1130 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	6.000 EA	1050.00000	6300.00	1350.00000	8100.00	1509.84000	9059.04
1140 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	8.000 EA	1750.00000	14000.00	2000.00000	16000.00	2027.36000	16218.88
1150 7321020A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	4200.00000	4200.00	5000.00000	5000.00	3569.38000	3569.38
1160 7322015A BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUBSTITUTE PIPE	18.000 EA	425.00000	7650.00	350.00000	6300.00	1182.42000	21283.56
1170 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	6.000 EA	440.00000	2640.00	425.00000	2550.00	1198.27000	7189.62
1180 7322021A BEVELED PIPE END TREATMENT FOR 21 IN. (525 MM) OR ALLOWED SUBSTITUTE PIPE	18.000 EA	485.00000	8730.00	450.00000	8100.00	1224.67000	22044.06

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
1190 7329902 MISC. 22 IN. X 34 IN. CONC. FES	1.000	EA	1600.00000	1600.00	1500.00000	1500.00	2673.11000	2673.11
1200 7329902 MISC. 24 IN. X 38 IN. CONC. FES	1.000	EA	2400.00000	2400.00	1500.00000	1500.00	2154.11000	2154.11
1210 7329902 MISC. 24 IN. X 38 IN. SAFETY SLOPE END SECTION	1.000	EA	3100.00000	3100.00	1500.00000	1500.00	2154.11000	2154.11
1220 7329902 MISC. 43 IN X 68 IN. CONC. FES	2.000	EA	5110.00000	10220.00	3000.00000	6000.00	4283.36000	8566.72
1230 8059901 MISC. SEEDING FOR PARCEL #23		LUMP	1475.00000	1475.00	1475.00000	1475.00	1531.46000	1531.46
1240 8059901 MISC. SEEDING FOR PARCEL #36		LUMP	1475.00000	1475.00	1475.00000	1475.00	1531.46000	1531.46
1250 8059901 MISC. SEEDING FOR PARCEL #48		LUMP	1475.00000	1475.00	1475.00000	1475.00	1531.46000	1531.46
1260 8059901 MISC. SEEDING FOR PARCEL #55		LUMP	1475.00000	1475.00	1475.00000	1475.00	1531.46000	1531.46
1270 8059901 MISC. SEEDING FOR PARCEL #62		LUMP	1475.00000	1475.00	1475.00000	1475.00	1531.46000	1531.46
1280 8059901 MISC. SEEDING FOR PARCEL #65		LUMP	1475.00000	1475.00	1475.00000	1475.00	1531.46000	1531.46
1290 8059919 MISC. SEEDING - COOL & WARM SEASON MIXTURES	25.800	ACRE	1475.00000	38055.00	1475.00000	38055.00	1996.17000	51501.19
1300 8061016 SEDIMENT REMOVAL	491.000	CUYD	25.00000	12275.00	45.00000	22095.00	32.08000	15751.28
1310 8061017 TEMPORARY SEEDING AND MULCHING	6.700	ACRE	950.00000	6365.00	950.00000	6365.00	950.56000	6368.75
1320 8061019 SILT FENCE	10344.000	LF	1.95000	20170.80	1.95000	20170.80	2.53000	26170.32
1330 8061022 TYPE II DITCH CHECK	388.000	EA	140.00000	54320.00	140.00000	54320.00	163.71000	63519.48
1340 8064107 TYPE G EROSION CONTROL BLANKET	854.000	SQYD	5.50000	4697.00	5.50000	4697.00	3.91000	3339.14
1350 8069901 MISC. TEMP. PIPES		LUMP	44000.00000	44000.00	25113.96000	25113.96	20905.54000	20905.54
1360 9029400 TEMPORARY TRAFFIC SIGNALS		LUMP	50000.00000	50000.00	50000.00000	50000.00	14379.47000	14379.47
SECTION TOTALS			$	5,484,424.84	$	6,022,352.31	$	7,494,956.67
SECTION 0002 ALT PVMT A ITEMS - J6S2027								

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
1370 4010151 TYPE A3 SHOULDER	8772.200	SQYD	17.50000	153513.50	16.00000	140355.20	16.90000	148250.18
1380 4030402 9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	27557.700	SQYD	25.80000	710988.66	30.70000	846021.39	32.42000	893420.63
1390 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	160.000	STA	47.00000	7520.00	30.50000	4880.00	39.61000	6337.60
1400 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	94.000	STA	50.00000	4700.00	22.50000	2115.00	31.16000	2929.04
SECTION TOTALS			$	876,722.16	$	993,371.59	$	1,050,937.45
SECTION 0003 ALT PVMT B ITEMS - J6S2027								
1410 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	27557.700	SQYD						
1420 5021341 TYPE A3 SHOULDER	8772.200	SQYD						
1430 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	160.000	STA						
1440 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	94.000	STA						
SECTION TOTALS			$		$		$	
SECTION 0004 HIGHWAY SIGNING ITEMS - J6S2027								
1450 9031250A U-CHANNEL POST, 3 LB	140.000	LF	10.00000	1400.00	10.00000	1400.00	10.56000	1478.40
1460 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	374.000	LF	12.00000	4488.00	12.00000	4488.00	12.67000	4738.58
1470 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	98.000	LF	30.00000	2940.00	30.00000	2940.00	31.69000	3105.62
1480 9035004 TYPE SHR2L-1 SIGN	140.000	SQFT	18.00000	2520.00	18.00000	2520.00	19.01000	2661.40
1490 9035009 36 IN. OR 900 MM STOP SIGN	14.000	EA	150.00000	2100.00	150.00000	2100.00	158.43000	2218.02
1500 9039902 MISC. RELOCATED GROUND MOUNTED STREET SIGNS	12.000	EA	100.00000	1200.00	100.00000	1200.00	105.62000	1267.44
SECTION TOTALS			$	14,648.00	$	14,648.00	$	15,469.46
SECTION 0005 BRIDGE NO. P05921- J6S2027								

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
1510 2063300 CLASS 4 EXCAVATION	20.000	CUYD	120.00000	2400.00	200.00000	4000.00	96.80000	1936.00
1520 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	98.200	CUYD	435.00000	42717.00	335.00000	32897.00	487.50000	47872.50
1530 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	15330.000	LB	1.10000	16863.00	1.00000	15330.00	1.14000	17476.20
1540 7133000 BRIDGE GUARD RAIL (W-BEAM)	24.000	LF	75.00000	1800.00	75.00000	1800.00	79.21000	1901.04
SECTION TOTALS			$	63,780.00	$	54,027.00	$	69,185.74
SECTION 0006 BRIDGE NO. P05931- J6S2027								
1550 2063300 CLASS 4 EXCAVATION	75.000	CUYD	80.00000	6000.00	100.00000	7500.00	96.80000	7260.00
1560 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	2800.00000	2800.00	5500.00000	5500.00	10331.51000	10331.51
1570 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	115.400	CUYD	410.00000	47314.00	335.00000	38659.00	481.66000	55583.56
1580 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	20240.000	LB	1.15000	23276.00	1.00000	20240.00	1.05000	21252.00
1590 7133000 BRIDGE GUARD RAIL (W-BEAM)	67.000	LF	75.00000	5025.00	75.00000	5025.00	79.21000	5307.07
SECTION TOTALS			$	84,415.00	$	76,924.00	$	99,734.14
CONTRACT TOTALS			$	6,523,990.00	$	7,161,322.90	$	8,730,283.46

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S2027								
0010 2013000 CLEARING AND GRUBBING	11.000	ACRE	8700.00000	95700.00				
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	375000.00000	375000.00				
0030 2024013 REMOVAL OF SURFACING ACM (FRIABLE)	262.000	SQFT	6.25000	1637.50				
0040 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	1258.000	SQFT	1.95000	2453.10				
0050 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	20.000	SQFT	20.00000	400.00				
0060 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	20.000	LF	10.00000	200.00				
0070 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	184.000	LF	6.00000	1104.00				
0080 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	24.000	SQFT	10.00000	240.00				
0090 2024098 REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	490.000	SQFT	3.00000	1470.00				
0100 2026027 CONTAMINATED SOIL EXCAVATION	200.000	CUYD	11.00000	2200.00				
0110 2026029A CONTAMINATED SOIL HAULING	350.000	TONS	19.75000	6912.50				
0120 2026030 CONTAMINATED SOIL DISPOSAL	350.000	TONS	22.50000	7875.00				
0130 2026040 BACKFILL	200.000	CUYD	33.00000	6600.00				
0140 2027000 DISPOSAL AND PLUGGING OF WELLS	1.000	EA	2000.00000	2000.00				
0150 2028000 PLUGGING AND DISPOSAL OF SEPTIC TANKS	3.000	EA	1000.00000	3000.00				
0160 2029912 MISC. GALLONS-GASOLINE CONTAM. WATER DISPOSAL	3000.000	GAL	5.25000	15750.00				

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO.23 (J6S2027) DEMO & REM.		LUMP	5000.00000	5000.00				
0180 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO.36 (J6S2027) DEMO. & REM.		LUMP	5000.00000	5000.00				
0190 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO.48 (J6S2027) DEMO. & REM.		LUMP	5000.00000	5000.00				
0200 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO.55 (J6S2027) DEMO. & REM.		LUMP	5000.00000	5000.00				
0210 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO.62 (J6S2027) DEMO. & REM.		LUMP	5000.00000	5000.00				
0220 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PARCEL NO.65 (J6S2027) DEMO. & REM.		LUMP	5000.00000	5000.00				
0230 2035000 UNCLASSIFIED EXCAVATION	185229.000	CUYD	13.75000	2546898.75				
0240 2036000 COMPACTING EMBANKMENT	60373.000	CUYD	0.65000	39242.45				
0250 2037075 COMPACTING IN CUT	78.100	STA	450.00000	35145.00				
0260 2039901 MISC. CHANNEL CLEANOUT		LUMP	8000.00000	8000.00				
0270 2063000 CLASS 3 EXCAVATION	1485.000	CUYD	25.00000	37125.00				
0280 2063300 CLASS 4 EXCAVATION	138.000	CUYD	85.00000	11730.00				
0290 2065500 TEMPORARY SHORING		LUMP	40000.00000	40000.00				
0300 2071000 LINEAR GRADING CLASS 1	4.100	STA	350.00000	1435.00				
0310 2072000 LINEAR GRADING CLASS 2	33.500	STA	750.00000	25125.00				

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0320 2142000 FURNISHING ROCK FILL	870.000	CUYD	18.00000	15660.00				
0330 2143000 PLACING ROCK FILL	870.000	CUYD	17.00000	14790.00				
0340 3030600 FURNISHING ROCK BASE MATERIAL	43717.000	SQYD	23.00000	1005491.00				
0350 3039905 MISC. ROCK BASE PLACING ROCK BASE (12 IN. THICK)	43717.000	SQYD	17.00000	743189.00				
0360 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	19153.000	SQYD	6.90000	132155.70				
0370 3105003 GRAVEL (A) OR CRUSHED STONE (B)	1172.000	SQYD	5.50000	6446.00				
0380 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	2722.800	TONS	69.70000	189779.16				
0390 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	4298.500	TONS	65.05000	279617.43				
0400 4019905 MISC. OPTIONAL PAVEMENT	11718.800	SQYD	21.45000	251368.26				
0410 4071005 TACK COAT	3110.000	GAL	2.66000	8272.60				
0420 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	73.000	LF	100.00000	7300.00				
0430 6061010 GUARDRAIL TYPE A	4155.000	LF	18.00000	74790.00				
0440 6063000 TERMINAL SECTION - GUARDRAIL	3.000	EA	1200.00000	3600.00				
0450 6063015 TYPE A CRASHWORTHY END TERMINAL	25.000	EA	1900.00000	47500.00				
0460 6066610 END ANCHOR	2.000	EA	1200.00000	2400.00				
0470 6085008 PAVED APPROACH, 8 IN.	734.300	SQYD	60.00000	44058.00				
0480 6091042 CONCRETE GUTTER TYPE B	719.000	LF	45.00000	32355.00				
0490 6093010 ASPHALT CURB	101.000	LF	19.00000	1919.00				
0500 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	1632.000	CUYD	26.00000	42432.00				

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0510 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	247.000	CUYD	26.50000	6545.50				
0520 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	383.000	CUYD	25.50000	9766.50				
0530 6096041 PLACING TYPE 1 ROCK DITCH LINER	1632.000	CUYD	18.00000	29376.00				
0540 6096042 PLACING TYPE 2 ROCK DITCH LINER	247.000	CUYD	18.75000	4631.25				
0550 6096044 PLACING TYPE 4 ROCK DITCH LINER	383.000	CUYD	19.50000	7468.50				
0560 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	154.000	CUYD	38.00000	5852.00				
0570 6097000 ROCK LINING	226.000	CUYD	40.00000	9040.00				
0580 6109904 MISC. RET. WALL 09-6S2027-001	1204.000	SQFT	70.00000	84280.00				
0590 6109904 MISC. RET. WALL 09-6S2027-002	2981.000	SQFT	68.00000	202708.00				
0600 6109904 MISC. RET. WALL 09-6S2027-003	1353.000	SQFT	69.00000	93357.00				
0610 6109904 MISC. RET. WALL 09-6S2027-004	1376.000	SQFT	69.00000	94944.00				
0620 6113020 FURNISHING TYPE 2 ROCK BLANKET	1986.000	CUYD	21.00000	41706.00				
0630 6113040 PLACING TYPE 2 ROCK BLANKET	1986.000	CUYD	20.00000	39720.00				
0640 6122010 IMPACT ATTENUATOR (10 SAND BARRELS)	2.000	EA	3100.00000	6200.00				
0650 6122020 REPLACEMENT SAND BARREL	10.000	EA	525.00000	5250.00				
0660 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000	EA	550.00000	1100.00				
0670 6161005 CONSTRUCTION SIGNS	769.000	SQFT	7.50000	5767.50				
0680 6161020 CHANNELIZER (DRUM-LIKE)	120.000	EA	25.25000	3030.00				
0690 6161022 CHANNELIZER (CONES)	40.000	EA	25.25000	1010.00				
0700 6161030 TYPE III MOVEABLE BARRICADE	8.000	EA	185.00000	1480.00				
0710 6161033 DIRECTIONAL INDICATOR BARRICADE	20.000	EA	80.00000	1600.00				

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0720 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000 EA	4125.00000	16500.00				
0730 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	120.00000	240.00				
0740 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	220.00000	440.00				
0750 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	890.000 LF	40.00000	35600.00				
0760 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	840.000 LF	7.50000	6300.00				
0770 6181000 MOBILIZATION	LUMP	1267500.00000	1267500.00				
0780 6191000 PAVEMENT EDGE TREATMENT	1600.000 LF	4.00000	6400.00				
0790 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	10.000 EA	390.00000	3900.00				
0800 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	16556.000 LF	1.25000	20695.00				
0810 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	15035.000 LF	1.25000	18793.75				
0820 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	24.000 LF	8.00000	192.00				
0830 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	33698.000 LF	0.15000	5054.70				
0840 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	37304.000 LF	0.15000	5595.60				
0850 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	329.000 LF	1.55000	509.95				
0860 6207001 PAVEMENT MARKING REMOVAL	31615.000 LF	0.40000	12646.00				
0870 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1886.000 SQYD	3.00000	5658.00				

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0880 6229905 MISC. COLDMILLING PVMT FOR REMOVAL OF SURFACE	862.000	SQYD	4.65000	4008.30				
0890 7034041 CLASS B-1 CONCRETE (CULVERTS)	144.600	CUYD	433.00000	62611.80				
0900 7061030 REINFORCING STEEL (CULVERTS)	20380.000	LB	1.45000	29551.00				
0910 7250315A 15 IN. PIPE GROUP B	316.000	LF	29.00000	9164.00				
0920 7250318A 18 IN. PIPE GROUP B	68.000	LF	32.00000	2176.00				
0930 7250321A 21 IN. PIPE GROUP B	352.000	LF	34.00000	11968.00				
0940 7250324A 24 IN. PIPE GROUP B	110.000	LF	36.00000	3960.00				
0950 7250330A 30 IN. PIPE GROUP B	113.000	LF	40.00000	4520.00				
0960 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	53.000	LF	44.00000	2332.00				
0970 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	89.000	LF	48.00000	4272.00				
0980 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	118.000	LF	53.00000	6254.00				
0990 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	153.000	LF	57.00000	8721.00				
1000 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	271.000	LF	68.00000	18428.00				
1010 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	56.000	LF	120.00000	6720.00				
1020 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	89.000	LF	131.00000	11659.00				
1030 7269903 MISC. 22 IN. X 34 IN. ELLIPTICAL RCP	71.000	LF	76.00000	5396.00				
1040 7269903 MISC. 24 IN. X 38 IN. ELLIPTICAL RCP	65.000	LF	98.00000	6370.00				

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 090123-611 COUNTIES : JEFFERSON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1050 7269903 MISC. 43 IN. X 68 IN. ELLIPTICAL RCP	67.000 LF	250.00000	16750.00				
1060 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	650.00000	1300.00				
1070 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	825.00000	1650.00				
1080 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	875.00000	3500.00				
1090 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	975.00000	5850.00				
1100 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2500.00000	5000.00				
1110 7321013A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	650.00000	650.00				
1120 7321015A 21 IN. (525 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	2.000 EA	1200.00000	2400.00				
1130 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	6.000 EA	1250.00000	7500.00				
1140 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	8.000 EA	2000.00000	16000.00				
1150 7321020A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	4000.00000	4000.00				
1160 7322015A BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUBSTITUTE PIPE	18.000 EA	600.00000	10800.00				
1170 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	6.000 EA	650.00000	3900.00				
1180 7322021A BEVELED PIPE END TREATMENT FOR 21 IN. (525 MM) OR ALLOWED SUBSTITUTE PIPE	18.000 EA	700.00000	12600.00				

TABULATION OF BIDS

CALL ORDER : 611
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-611
DISTRICT : 06

COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1190 7329902 MISC. 22 IN. X 34 IN. CONC. FES	1.000	EA	800.00000	800.00				
1200 7329902 MISC. 24 IN. X 38 IN. CONC. FES	1.000	EA	825.00000	825.00				
1210 7329902 MISC. 24 IN. X 38 IN. SAFETY SLOPE END SECTION	1.000	EA	1200.00000	1200.00				
1220 7329902 MISC. 43 IN X 68 IN. CONC. FES	2.000	EA	2000.00000	4000.00				
1230 8059901 MISC. SEEDING FOR PARCEL #23		LUMP	3900.00000	3900.00				
1240 8059901 MISC. SEEDING FOR PARCEL #36		LUMP	3800.00000	3800.00				
1250 8059901 MISC. SEEDING FOR PARCEL #48		LUMP	4000.00000	4000.00				
1260 8059901 MISC. SEEDING FOR PARCEL #55		LUMP	4000.00000	4000.00				
1270 8059901 MISC. SEEDING FOR PARCEL #62		LUMP	4000.00000	4000.00				
1280 8059901 MISC. SEEDING FOR PARCEL #65		LUMP	4000.00000	4000.00				
1290 8059919 MISC. SEEDING - COOL & WARM SEASON MIXTURES	25.800	ACRE	2000.00000	51600.00				
1300 8061016 SEDIMENT REMOVAL	491.000	CUYD	30.00000	14730.00				
1310 8061017 TEMPORARY SEEDING AND MULCHING	6.700	ACRE	750.00000	5025.00				
1320 8061019 SILT FENCE	10344.000	LF	2.75000	28446.00				
1330 8061022 TYPE II DITCH CHECK	388.000	EA	160.00000	62080.00				
1340 8064107 TYPE G EROSION CONTROL BLANKET	854.000	SQYD	4.00000	3416.00				
1350 8069901 MISC. TEMP. PIPES		LUMP	28000.00000	28000.00				
1360 9029400 TEMPORARY TRAFFIC SIGNALS		LUMP	80000.00000	80000.00				
SECTION TOTALS			$	8,855,056.80	$		$	

SECTION 0002 ALT PVMT A ITEMS - J6S2027

TABULATION OF BIDS

CALL ORDER : 611
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-611
DISTRICT : 06

COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1370 4010151 TYPE A3 SHOULDER	8772.200	SQYD	11.65000	102196.13				
1380 4030402 9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	27557.700	SQYD	28.05000	772993.49				
1390 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	160.000	STA	5.50000	880.00				
1400 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	94.000	STA	5.50000	517.00				
SECTION TOTALS			$	876,586.62	$		$	
SECTION 0003 ALT PVMT B ITEMS - J6S2027								
1410 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	27557.700	SQYD						
1420 5021341 TYPE A3 SHOULDER	8772.200	SQYD						
1430 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	160.000	STA						
1440 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	94.000	STA						
SECTION TOTALS			$		$		$	
SECTION 0004 HIGHWAY SIGNING ITEMS - J6S2027								
1450 9031250A U-CHANNEL POST, 3 LB	140.000	LF	10.00000	1400.00				
1460 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	374.000	LF	12.00000	4488.00				
1470 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	98.000	LF	30.00000	2940.00				
1480 9035004 TYPE SHR2L-1 SIGN	140.000	SQFT	18.00000	2520.00				
1490 9035009 36 IN. OR 900 MM STOP SIGN	14.000	EA	150.00000	2100.00				
1500 9039902 MISC. RELOCATED GROUND MOUNTED STREET SIGNS	12.000	EA	100.00000	1200.00				
SECTION TOTALS			$	14,648.00	$		$	
SECTION 0005 BRIDGE NO. P05921- J6S2027								

TABULATION OF BIDS

CALL ORDER : 611
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-611
DISTRICT : 06

COUNTIES : JEFFERSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1510 2063300 CLASS 4 EXCAVATION	20.000	CUYD	90.00000	1800.00				
1520 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	98.200	CUYD	440.00000	43208.00				
1530 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	15330.000	LB	1.45000	22228.50				
1540 7133000 BRIDGE GUARD RAIL (W-BEAM)	24.000	LF	90.00000	2160.00				
SECTION TOTALS			$	69,396.50	$		$	
SECTION 0006 BRIDGE NO. P05931- J6S2027								
1550 2063300 CLASS 4 EXCAVATION	75.000	CUYD	90.00000	6750.00				
1560 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	9500.00000	9500.00				
1570 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	115.400	CUYD	460.00000	53084.00				
1580 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	20240.000	LB	1.45000	29348.00				
1590 7133000 BRIDGE GUARD RAIL (W-BEAM)	67.000	LF	90.00000	6030.00				
SECTION TOTALS			$	104,712.00	$		$	
CONTRACT TOTALS			$	9,920,399.92	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 701 CONTRACT ID : 090123-701 COUNTIES : DADE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 07 ST CLAIR
CONTRACT TIME : 10/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J7B0801D
J7B0801D - ROUTE Z, B - DADE / ST. CLAIR COUNTIES
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0012234	Enviro Control, LLC	$ 1,086,778.49	100.0000%
2	0011198	Widel, Inc.	$ 1,087,937.54	100.1067%
3	0011272	West Plains Bridge & Grading LLC	$ 1,140,733.43	104.9647%
4	0011146	APAC-Missouri, Inc.	$ 1,149,768.63	105.7960%
5	0010130	Burk Bridge Co.	$ 1,186,940.48	109.2164%
6	0011103	Sprouls Construction, Inc.	$ 1,355,313.00	124.7092%
7	0010142	Clarkson Construction Company	$ 1,358,309.74	124.9850%
8	0010122	Branco Enterprises, Inc.	$ 1,475,461.50	135.7647%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-701
DISTRICT : 07

COUNTIES : DADE
ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012234 Enviro Control, LLC UNIT PRICE	AMOUNT	(2) 0011198 Widel, Inc. UNIT PRICE	AMOUNT	(3) 0011272 West Plains Bridge & Grading UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS BRIDGE NO. R02841-J7B0801D								
0010 2022010		LUMP	2000.00000	2000.00	5200.00000	5200.00	2500.00000	2500.00
REMOVAL OF IMPROVEMENTS								
0020 2031000	600.000	CUYD	16.00000	9600.00	15.00000	9000.00	16.00000	9600.00
CLASS A EXCAVATION								
0030 2036000	6.000	CUYD	200.00000	1200.00	20.00000	120.00	50.00000	300.00
COMPACTING EMBANKMENT								
0040 2101006A	1.000	100F	1500.00000	1500.00	1400.00000	1400.00	600.00000	600.00
SUBGRADE COMPACTION (6-INCH DEPTH)								
0050 3040143	134.000	SQYD	28.00000	3752.00	31.10000	4167.40	27.95000	3745.30
TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)								
0060 3049907	1.000	CUYD	100.00000	100.00	48.50000	48.50	45.00000	45.00
MISC. COMP. AGGRERATE FOR SHLDR.								
0070 4019905	129.500	SQYD	99.43000	12876.19	75.00000	9712.50	69.00000	8935.50
MISC. PAVEMENT								
0080 6113020	508.000	CUYD	23.00000	11684.00	35.30000	17932.40	30.00000	15240.00
FURNISHING TYPE 2 ROCK BLANKET								
0090 6113040	508.000	CUYD	26.00000	13208.00	18.00000	9144.00	30.00000	15240.00
PLACING TYPE 2 ROCK BLANKET								
0100 6181000		LUMP	25000.00000	25000.00	22100.00000	22100.00	67000.00000	67000.00
MOBILIZATION								
0110 6240103A	762.000	SQYD	3.50000	2667.00	3.45000	2628.90	3.25000	2476.50
PERMANENT EROSION CONTROL GEOTEXTILE								
0120 8051000A	0.100	ACRE	2100.00000	210.00	22000.00000	2200.00	6500.00000	650.00
SEEDING - COOL SEASON MIXTURES								
0130 8061016	4.000	CUYD	60.00000	240.00	14.20000	56.80	50.00000	200.00
SEDIMENT REMOVAL								
0140 8061019	365.000	LF	3.25000	1186.25	5.00000	1825.00	4.00000	1460.00
SILT FENCE								
0150 8061050	152.000	LF	9.00000	1368.00	8.00000	1216.00	25.00000	3800.00
TYPE C BERM								
SECTION TOTALS			$	86,591.44	$	86,751.50	$	131,792.30
SECTION 0002 BRIDGE NO. R02841 - J7B0801D								
0160 2163502		LUMP	5000.00000	5000.00	2800.00000	2800.00	6000.00000	6000.00
PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET								
0170 2169901		LUMP	43840.00000	43840.00	22000.00000	22000.00	20026.00000	20026.00
MISC. REMOVAL OF EXISTING SUPERSTRUCTUR								
0180 5059905	313.000	SQYD	20.00000	6260.00	30.00000	9390.00	50.00000	15650.00
MISC. ALTERNATE WEARING SURFACE								

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-701
DISTRICT : 07

COUNTIES : DADE
ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012234 Enviro Control, LLC UNIT PRICE	AMOUNT	(2) 0011198 Widel, Inc. UNIT PRICE	AMOUNT	(3) 0011272 West Plains Bridge & Grading UNIT PRICE	AMOUNT
0190 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	1.500	CUYD	850.00000	1275.00	420.00000	630.00	3000.00000	4500.00
0200 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	65.000	SQFT	158.00000	10270.00	320.00000	20800.00	115.00000	7475.00
0210 7056040 15 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	425.000	LF	200.00000	85000.00	229.00000	97325.00	234.00000	99450.00
0220 7056043 21 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	279.000	LF	250.00000	69750.00	288.00000	80352.00	239.00000	66681.00
0230 7101000 REINFORCING STEEL (EPOXY COATED)	530.000	LB	7.00000	3710.00	5.00000	2650.00	5.20000	2756.00
0240 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	1800.00000	1800.00	1500.00000	1500.00	3200.00000	3200.00
0250 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	241.000	LF	140.29000	33809.89	160.00000	38560.00	148.00000	35668.00
0260 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2350.00000	4700.00	1075.00000	2150.00	750.00000	1500.00
0270 7161002 LAMINATED NEOPRENE BEARING PAD	36.000	EA	450.00000	16200.00	425.00000	15300.00	375.00000	13500.00
SECTION TOTALS			$	281,614.89	$	293,457.00	$	276,406.00
SECTION 0003 ROADWAY ITEMS BRIDGE NO. R02851-J7B0801D								
0280 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2000.00000	2000.00	5200.00000	5200.00	2500.00000	2500.00
0290 2031000 CLASS A EXCAVATION	226.000	CUYD	16.00000	3616.00	15.00000	3390.00	16.00000	3616.00
0300 2036000 COMPACTING EMBANKMENT	32.000	CUYD	200.00000	6400.00	20.00000	640.00	50.00000	1600.00
0310 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	1.000	100F	1500.00000	1500.00	1600.00000	1600.00	600.00000	600.00
0320 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	134.000	SQYD	28.00000	3752.00	31.05000	4160.70	27.95000	3745.30
0330 3049907 MISC. COMP. AGGRERATE FOR SHLDR.	1.000	CUYD	100.00000	100.00	100.00000	100.00	45.00000	45.00
0340 4019905 MISC. PAVEMENT	129.500	SQYD	99.43000	12876.19	74.00000	9583.00	69.00000	8935.50
0350 6113020 FURNISHING TYPE 2 ROCK BLANKET	201.000	CUYD	23.00000	4623.00	36.00000	7236.00	30.00000	6030.00

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-701
DISTRICT : 07

COUNTIES : DADE
ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012234 Enviro Control, LLC UNIT PRICE	AMOUNT	(2) 0011198 Widel, Inc. UNIT PRICE	AMOUNT	(3) 0011272 West Plains Bridge & Grading UNIT PRICE	AMOUNT
0360 6113040 PLACING TYPE 2 ROCK BLANKET	201.000	CUYD	25.00000	5025.00	18.00000	3618.00	30.00000	6030.00
0370 6181000 MOBILIZATION		LUMP	25000.00000	25000.00	22100.00000	22100.00	67000.00000	67000.00
0380 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	302.000	SQYD	3.50000	1057.00	3.10000	936.20	3.25000	981.50
0390 8051000A SEEDING - COOL SEASON MIXTURES	0.100	ACRE	2100.00000	210.00	22000.00000	2200.00	6500.00000	650.00
0400 8061016 SEDIMENT REMOVAL	3.000	CUYD	60.00000	180.00	15.00000	45.00	50.00000	150.00
0410 8061019 SILT FENCE	273.000	LF	3.25000	887.25	4.10000	1119.30	4.00000	1092.00
0420 8061050 TYPE C BERM	156.000	LF	9.00000	1404.00	6.00000	936.00	25.00000	3900.00
SECTION TOTALS			$	68,630.44	$	62,864.20	$	106,875.30
SECTION 0004 BRIDGE NO. R02851 - J7B0801D								
0430 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	5000.00000	5000.00	4750.00000	4750.00	6000.00000	6000.00
0440 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	43000.00000	43000.00	30000.00000	30000.00	17903.00000	17903.00
0450 5069905 MISC. ALTERNATE WEARING SURFACE	280.000	SQYD	20.00000	5600.00	31.00000	8680.00	54.00000	15120.00
0460 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	40.000	SQFT	158.00000	6320.00	300.00000	12000.00	115.00000	4600.00
0470 7056040 15 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	629.000	LF	235.00000	147815.00	260.00000	163540.00	234.00000	147186.00
0480 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	1800.00000	1800.00	2200.00000	2200.00	3200.00000	3200.00
0490 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	216.000	LF	143.80000	31060.80	150.00000	32400.00	149.00000	32184.00
0500 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2350.00000	4700.00	1050.00000	2100.00	750.00000	1500.00
0510 7161002 LAMINATED NEOPRENE BEARING PAD	36.000	EA	287.00000	10332.00	265.00000	9540.00	250.00000	9000.00
SECTION TOTALS			$	255,627.80	$	265,210.00	$	236,693.00
SECTION 0005 ROADWAY ITEMS BRIDGE NO. R03951-J7B0801D								

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-701
DISTRICT : 07

COUNTIES : DADE
ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012234 Enviro Control, LLC UNIT PRICE	AMOUNT	(2) 0011198 Widel, Inc. UNIT PRICE	AMOUNT	(3) 0011272 West Plains Bridge & Grading UNIT PRICE	AMOUNT
0520 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2000.00000	2000.00	6800.00000	6800.00	2500.00000	2500.00
0530 2072000 LINEAR GRADING CLASS 2	1.600	STA	1875.00000	3000.00	1400.00000	2240.00	8000.00000	12800.00
0540 2142000 FURNISHING ROCK FILL	24.000	CUYD	39.00000	936.00	25.21000	605.04	30.00000	720.00
0550 2143000 PLACING ROCK FILL	24.000	CUYD	40.00000	960.00	40.00000	960.00	30.00000	720.00
0560 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	122.000	SQYD	32.00000	3904.00	38.90000	4745.80	33.75000	4117.50
0570 4019905 MISC. PAVEMENT	116.800	SQYD	99.43000	11613.42	26.00000	3036.80	81.15000	9478.32
0580 4019905 MISC. PAVEMENT (BRIDGE)	322.400	SQYD	30.00000	9672.00	90.00000	29016.00	21.15000	6818.76
0590 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1500.00000	6000.00	2800.00000	11200.00	1200.00000	4800.00
0600 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	600.00000	2400.00	1050.00000	4200.00	300.00000	1200.00
0610 6063000 TERMINAL SECTION - GUARDRAIL	4.000	EA	800.00000	3200.00	1235.00000	4940.00	700.00000	2800.00
0620 6181000 MOBILIZATION		LUMP	30000.00000	30000.00	19000.00000	19000.00	67000.00000	67000.00
0630 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	69.000	SQYD	4.50000	310.50	3.10000	213.90	3.25000	224.25
0640 8051000A SEEDING - COOL SEASON MIXTURES	0.400	ACRE	2100.00000	840.00	9000.00000	3600.00	6500.00000	2600.00
0650 8061019 SILT FENCE	500.000	LF	3.25000	1625.00	4.10000	2050.00	4.00000	2000.00
0660 9039901 MISC. TRAFFIC SIGN RELOCATION		LUMP	2000.00000	2000.00	1000.00000	1000.00	1000.00000	1000.00
SECTION TOTALS			$	78,460.92	$	93,607.54	$	118,778.83
SECTION 0006 BRIDGE NO. R03951 - J7B0801D								
0670 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	5000.00000	5000.00	4100.00000	4100.00	6000.00000	6000.00
0680 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	67000.00000	67000.00	21000.00000	21000.00	20631.00000	20631.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 090123-701 COUNTIES : DADE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 07 ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012234 Enviro Control, LLC UNIT PRICE	AMOUNT	(2) 0011198 Widel, Inc. UNIT PRICE	AMOUNT	(3) 0011272 West Plains Bridge & Grading UNIT PRICE	AMOUNT
0690 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	63.000	SQFT	158.00000	9954.00	280.00000	17640.00	115.00000	7245.00
0700 7056043 21 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	725.000	LF	240.00000	174000.00	260.50000	188862.50	242.00000	175450.00
0710 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	2800.00000	2800.00	1200.00000	1200.00	2800.00000	2800.00
0720 7111001 WATERPROOFING MEMBRANE	322.000	SQYD	29.50000	9499.00	23.40000	7534.80	35.00000	11270.00
0730 7119901 MISC. WATRPROOFING PRESTESSED SLAB BEAM ENDS		LUMP	2200.00000	2200.00	900.00000	900.00	3000.00000	3000.00
0740 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	242.000	LF	140.00000	33880.00	145.00000	35090.00	146.00000	35332.00
0750 7161002 LAMINATED NEOPRENE BEARING PAD	36.000	EA	320.00000	11520.00	270.00000	9720.00	235.00000	8460.00
SECTION TOTALS			$	315,853.00	$	286,047.30	$	270,188.00
CONTRACT TOTALS			$	1,086,778.49	$	1,087,937.54	$	1,140,733.43

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-701
DISTRICT : 07

COUNTIES : DADE
ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT	(6) 0011103 Sprouls Construction, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS BRIDGE NO. R02841-J7B0801D								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2300.00000	2300.00	2000.00000	2000.00	8000.00000	8000.00
0020 2031000 CLASS A EXCAVATION	600.000	CUYD	19.00000	11400.00	7.00000	4200.00	25.00000	15000.00
0030 2036000 COMPACTING EMBANKMENT	6.000	CUYD	20.00000	120.00	100.00000	600.00	100.00000	600.00
0040 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	1.000	100F	200.00000	200.00	2800.00000	2800.00	3500.00000	3500.00
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	134.000	SQYD	27.60000	3698.40	27.95000	3745.30	35.00000	4690.00
0060 3049907 MISC. COMP. AGGRERATE FOR SHLDR.	1.000	CUYD	1665.00000	1665.00	45.00000	45.00	56.00000	56.00
0070 4019905 MISC. PAVEMENT	129.500	SQYD	77.10000	9984.45	69.00000	8935.50	86.00000	11137.00
0080 6113020 FURNISHING TYPE 2 ROCK BLANKET	508.000	CUYD	37.00000	18796.00	23.00000	11684.00	30.00000	15240.00
0090 6113040 PLACING TYPE 2 ROCK BLANKET	508.000	CUYD	14.00000	7112.00	17.00000	8636.00	20.00000	10160.00
0100 6181000 MOBILIZATION		LUMP	40000.00000	40000.00	17000.00000	17000.00	36500.00000	36500.00
0110 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	762.000	SQYD	2.00000	1524.00	2.50000	1905.00	4.00000	3048.00
0120 8051000A SEEDING - COOL SEASON MIXTURES	0.100	ACRE	6500.00000	650.00	19500.00000	1950.00	7000.00000	700.00
0130 8061016 SEDIMENT REMOVAL	4.000	CUYD	90.00000	360.00	50.00000	200.00	50.00000	200.00
0140 8061019 SILT FENCE	365.000	LF	2.50000	912.50	3.85000	1405.25	5.00000	1825.00
0150 8061050 TYPE C BERM	152.000	LF	33.00000	5016.00	32.00000	4864.00	10.00000	1520.00
SECTION TOTALS			$	103,738.35	$	69,970.05	$	112,176.00
SECTION 0002 BRIDGE NO. R02841 - J7B0801D								
0160 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	6800.00000	6800.00	10000.00000	10000.00	5000.00000	5000.00
0170 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	27000.00000	27000.00	20000.00000	20000.00	45000.00000	45000.00
0180 5059905 MISC. ALTERNATE WEARING SURFACE	313.000	SQYD	70.00000	21910.00	91.00000	28483.00	40.00000	12520.00

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-701
DISTRICT : 07

COUNTIES : DADE
ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT	(6) 0011103 Sprouls Construction, Inc. UNIT PRICE	AMOUNT
0190 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	1.500	CUYD	3800.00000	5700.00	1000.00000	1500.00	2000.00000	3000.00
0200 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	65.000	SQFT	60.00000	3900.00	140.00000	9100.00	100.00000	6500.00
0210 7056040 15 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	425.000	LF	254.00000	107950.00	282.00000	119850.00	315.00000	133875.00
0220 7056043 21 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	279.000	LF	262.00000	73098.00	305.00000	85095.00	345.00000	96255.00
0230 7101000 REINFORCING STEEL (EPOXY COATED)	530.000	LB	7.00000	3710.00	5.00000	2650.00	2.50000	1325.00
0240 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	3200.00000	3200.00	3200.00000	3200.00	5000.00000	5000.00
0250 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	241.000	LF	150.00000	36150.00	148.00000	35668.00	150.00000	36150.00
0260 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	700.00000	1400.00	2000.00000	4000.00	3000.00000	6000.00
0270 7161002 LAMINATED NEOPRENE BEARING PAD	36.000	EA	500.00000	18000.00	480.00000	17280.00	400.00000	14400.00
SECTION TOTALS			$	308,818.00	$	336,826.00	$	365,025.00
SECTION 0003 ROADWAY ITEMS BRIDGE NO. R02851-J7B0801D								
0280 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2100.00000	2100.00	2000.00000	2000.00	7000.00000	7000.00
0290 2031000 CLASS A EXCAVATION	226.000	CUYD	30.00000	6780.00	10.00000	2260.00	25.00000	5650.00
0300 2036000 COMPACTING EMBANKMENT	32.000	CUYD	11.00000	352.00	20.00000	640.00	20.00000	640.00
0310 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	1.000	100F	200.00000	200.00	2800.00000	2800.00	3500.00000	3500.00
0320 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	134.000	SQYD	27.60000	3698.40	27.95000	3745.30	35.00000	4690.00
0330 3049907 MISC. COMP. AGGRERATE FOR SHLDR.	1.000	CUYD	1665.00000	1665.00	45.00000	45.00	56.00000	56.00
0340 4019905 MISC. PAVEMENT	129.500	SQYD	77.10000	9984.45	69.00000	8935.50	86.00000	11137.00
0350 6113020 FURNISHING TYPE 2 ROCK BLANKET	201.000	CUYD	37.00000	7437.00	26.00000	5226.00	30.00000	6030.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 090123-701 COUNTIES : DADE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 07 ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT	(6) 0011103 Sprouls Construction, Inc. UNIT PRICE	AMOUNT
0360 6113040 PLACING TYPE 2 ROCK BLANKET	201.000	CUYD	22.00000	4422.00	20.00000	4020.00	25.00000	5025.00
0370 6181000 MOBILIZATION		LUMP	41850.00000	41850.00	21000.00000	21000.00	36000.00000	36000.00
0380 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	302.000	SQYD	2.25000	679.50	3.00000	906.00	4.00000	1208.00
0390 8051000A SEEDING - COOL SEASON MIXTURES	0.100	ACRE	6500.00000	650.00	19500.00000	1950.00	7000.00000	700.00
0400 8061016 SEDIMENT REMOVAL	3.000	CUYD	125.00000	375.00	50.00000	150.00	50.00000	150.00
0410 8061019 SILT FENCE	273.000	LF	2.50000	682.50	3.85000	1051.05	5.00000	1365.00
0420 8061050 TYPE C BERM	156.000	LF	35.00000	5460.00	32.00000	4992.00	10.00000	1560.00
SECTION TOTALS			$	86,335.85	$	59,720.85	$	84,711.00
SECTION 0004 BRIDGE NO. R02851 - J7B0801D								
0430 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	6800.00000	6800.00	10000.00000	10000.00	5000.00000	5000.00
0440 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	27000.00000	27000.00	30000.00000	30000.00	38000.00000	38000.00
0450 5069905 MISC. ALTERNATE WEARING SURFACE	280.000	SQYD	75.00000	21000.00	100.00000	28000.00	40.00000	11200.00
0460 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	40.000	SQFT	80.00000	3200.00	150.00000	6000.00	100.00000	4000.00
0470 7056040 15 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	629.000	LF	250.00000	157250.00	302.00000	189958.00	315.00000	198135.00
0480 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	3200.00000	3200.00	3200.00000	3200.00	5000.00000	5000.00
0490 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	216.000	LF	150.00000	32400.00	149.00000	32184.00	150.00000	32400.00
0500 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	750.00000	1500.00	2000.00000	4000.00	3000.00000	6000.00
0510 7161002 LAMINATED NEOPRENE BEARING PAD	36.000	EA	300.00000	10800.00	340.00000	12240.00	350.00000	12600.00
SECTION TOTALS			$	263,150.00	$	315,582.00	$	312,335.00
SECTION 0005 ROADWAY ITEMS BRIDGE NO. R03951-J7B0801D								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 090123-701 COUNTIES : DADE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 07 ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT	(6) 0011103 Sprouls Construction, Inc. UNIT PRICE	AMOUNT
0520 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2700.00000	2700.00	2000.00000	2000.00	9000.00000	9000.00
0530 2072000 LINEAR GRADING CLASS 2	1.600	STA	2000.00000	3200.00	3500.00000	5600.00	1200.00000	1920.00
0540 2142000 FURNISHING ROCK FILL	24.000	CUYD	35.00000	840.00	60.00000	1440.00	30.00000	720.00
0550 2143000 PLACING ROCK FILL	24.000	CUYD	50.00000	1200.00	60.00000	1440.00	25.00000	600.00
0560 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	122.000	SQYD	33.90000	4135.80	33.75000	4117.50	42.00000	5124.00
0570 4019905 MISC. PAVEMENT	116.800	SQYD	116.80000	13642.24	81.15000	9478.32	100.00000	11680.00
0580 4019905 MISC. PAVEMENT (BRIDGE)	322.400	SQYD	42.35000	13653.64	21.15000	6818.76	40.00000	12896.00
0590 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	2100.00000	8400.00	1200.00000	4800.00	2100.00000	8400.00
0600 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	400.00000	1600.00	300.00000	1200.00	400.00000	1600.00
0610 6063000 TERMINAL SECTION - GUARDRAIL	4.000	EA	1200.00000	4800.00	700.00000	2800.00	1200.00000	4800.00
0620 6181000 MOBILIZATION		LUMP	42000.00000	42000.00	21000.00000	21000.00	44000.00000	44000.00
0630 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	69.000	SQYD	2.75000	189.75	5.00000	345.00	4.00000	276.00
0640 8051000A SEEDING - COOL SEASON MIXTURES	0.400	ACRE	6500.00000	2600.00	7500.00000	3000.00	7000.00000	2800.00
0650 8061019 SILT FENCE	500.000	LF	2.50000	1250.00	3.00000	1500.00	5.00000	2500.00
0660 9039901 MISC. TRAFFIC SIGN RELOCATION		LUMP	500.00000	500.00	2000.00000	2000.00	2000.00000	2000.00
SECTION TOTALS			$	100,711.43	$	67,539.58	$	108,316.00
SECTION 0006 BRIDGE NO. R03951 - J7B0801D								
0670 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	6800.00000	6800.00	6000.00000	6000.00	6000.00000	6000.00
0680 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	27000.00000	27000.00	30000.00000	30000.00	48000.00000	48000.00

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-701
DISTRICT : 07

COUNTIES : DADE
ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010130 Burk Bridge Co. UNIT PRICE	AMOUNT	(6) 0011103 Sprouls Construction, Inc. UNIT PRICE	AMOUNT
0690 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	63.000	SQFT	90.00000	5670.00	140.00000	8820.00	100.00000	6300.00
0700 7056043 21 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	725.000	LF	255.00000	184875.00	304.00000	220400.00	340.00000	246500.00
0710 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	2800.00000	2800.00	2800.00000	2800.00	5000.00000	5000.00
0720 7111001 WATERPROOFING MEMBRANE	322.000	SQYD	35.00000	11270.00	55.00000	17710.00	25.00000	8050.00
0730 7119901 MISC. WATRPROOFING PRESTESSED SLAB BEAM ENDS		LUMP	1500.00000	1500.00	4000.00000	4000.00	4000.00000	4000.00
0740 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	242.000	LF	150.00000	36300.00	146.00000	35332.00	150.00000	36300.00
0750 7161002 LAMINATED NEOPRENE BEARING PAD	36.000	EA	300.00000	10800.00	340.00000	12240.00	350.00000	12600.00
SECTION TOTALS			$	287,015.00	$	337,302.00	$	372,750.00
CONTRACT TOTALS			$	1,149,768.63	$	1,186,940.48	$	1,355,313.00

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-701
DISTRICT : 07

COUNTIES : DADE
ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(8) 0010122 Branco Enterprises, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS BRIDGE NO. R02841-J7B0801D								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5600.00000	5600.00	1100.00000	1100.00		
0020 2031000 CLASS A EXCAVATION	600.000	CUYD	17.00000	10200.00	20.00000	12000.00		
0030 2036000 COMPACTING EMBANKMENT	6.000	CUYD	25.00000	150.00	50.00000	300.00		
0040 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	1.000	100F	2000.00000	2000.00	500.00000	500.00		
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	134.000	SQYD	50.00000	6700.00	32.00000	4288.00		
0060 3049907 MISC. COMP. AGGRERATE FOR SHLDR.	1.000	CUYD	100.00000	100.00	85.00000	85.00		
0070 4019905 MISC. PAVEMENT	129.500	SQYD	71.00000	9194.50	80.00000	10360.00		
0080 6113020 FURNISHING TYPE 2 ROCK BLANKET	508.000	CUYD	50.00000	25400.00	60.00000	30480.00		
0090 6113040 PLACING TYPE 2 ROCK BLANKET	508.000	CUYD	34.00000	17272.00	18.00000	9144.00		
0100 6181000 MOBILIZATION		LUMP	50000.00000	50000.00	50000.00000	50000.00		
0110 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	762.000	SQYD	5.00000	3810.00	3.50000	2667.00		
0120 8051000A SEEDING - COOL SEASON MIXTURES	0.100	ACRE	6500.00000	650.00	3200.00000	320.00		
0130 8061016 SEDIMENT REMOVAL	4.000	CUYD	100.00000	400.00	25.00000	100.00		
0140 8061019 SILT FENCE	365.000	LF	2.50000	912.50	6.00000	2190.00		
0150 8061050 TYPE C BERM	152.000	LF	25.00000	3800.00	7.00000	1064.00		
SECTION TOTALS			$	136,189.00	$	124,598.00	$	
SECTION 0002 BRIDGE NO. R02841 - J7B0801D								
0160 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	9350.00000	9350.00	12000.00000	12000.00		
0170 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	41500.00000	41500.00	62000.00000	62000.00		
0180 5059905 MISC. ALTERNATE WEARING SURFACE	313.000	SQYD	75.00000	23475.00	66.00000	20658.00		

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-701
DISTRICT : 07
COUNTIES : DADE
ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(8) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	1.500	CUYD	6370.00000	9555.00	4000.00000	6000.00		
0200 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	65.000	SQFT	135.00000	8775.00	250.00000	16250.00		
0210 7056040 15 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	425.000	LF	271.00000	115175.00	300.00000	127500.00		
0220 7056043 21 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	279.000	LF	298.00000	83142.00	310.00000	86490.00		
0230 7101000 REINFORCING STEEL (EPOXY COATED)	530.000	LB	2.25000	1192.50	10.00000	5300.00		
0240 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	3300.00000	3300.00	3650.00000	3650.00		
0250 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	241.000	LF	150.00000	36150.00	170.00000	40970.00		
0260 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	3150.00000	6300.00	3200.00000	6400.00		
0270 7161002 LAMINATED NEOPRENE BEARING PAD	36.000	EA	446.00000	16056.00	500.00000	18000.00		
SECTION TOTALS			$	353,970.50	$	405,218.00	$	
SECTION 0003 ROADWAY ITEMS BRIDGE NO. R02851-J7B0801D								
0280 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5600.00000	5600.00	2000.00000	2000.00		
0290 2031000 CLASS A EXCAVATION	226.000	CUYD	17.00000	3842.00	20.00000	4520.00		
0300 2036000 COMPACTING EMBANKMENT	32.000	CUYD	12.00000	384.00	50.00000	1600.00		
0310 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	1.000	100F	2000.00000	2000.00	500.00000	500.00		
0320 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	134.000	SQYD	50.00000	6700.00	32.00000	4288.00		
0330 3049907 MISC. COMP. AGGRERATE FOR SHLDR.	1.000	CUYD	100.00000	100.00	85.00000	85.00		
0340 4019905 MISC. PAVEMENT	129.500	SQYD	71.00000	9194.50	80.00000	10360.00		
0350 6113020 FURNISHING TYPE 2 ROCK BLANKET	201.000	CUYD	50.00000	10050.00	60.00000	12060.00		

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-701
DISTRICT : 07

COUNTIES : DADE
ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(8) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 6113040	201.000	CUYD	35.00000	7035.00	18.00000	3618.00		
PLACING TYPE 2 ROCK BLANKET								
0370 6181000		LUMP	50000.00000	50000.00	50000.00000	50000.00		
MOBILIZATION								
0380 6240103A	302.000	SQYD	5.00000	1510.00	3.50000	1057.00		
PERMANENT EROSION CONTROL GEOTEXTILE								
0390 8051000A	0.100	ACRE	6500.00000	650.00	3200.00000	320.00		
SEEDING - COOL SEASON MIXTURES								
0400 8061016	3.000	CUYD	100.00000	300.00	25.00000	75.00		
SEDIMENT REMOVAL								
0410 8061019	273.000	LF	2.50000	682.50	6.00000	1638.00		
SILT FENCE								
0420 8061050	156.000	LF	25.00000	3900.00	7.00000	1092.00		
TYPE C BERM								
SECTION TOTALS			$	101,948.00	$	93,213.00	$	
SECTION 0004 BRIDGE NO. R02851 - J7B0801D								
0430 2163502		LUMP	7000.00000	7000.00	12000.00000	12000.00		
PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET								
0440 2169901		LUMP	37000.00000	37000.00	62000.00000	62000.00		
MISC. REMOVAL OF EXISTING SUPERSTRUCTUR								
0450 5069905	280.000	SQYD	73.00000	20440.00	66.00000	18480.00		
MISC. ALTERNATE WEARING SURFACE								
0460 7040102	40.000	SQFT	147.00000	5880.00	250.00000	10000.00		
SUBSTRUCTURE REPAIR (UNFORMED)								
0470 7056040	629.000	LF	284.00000	178636.00	300.00000	188700.00		
15 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM								
0480 7110200		LUMP	3400.00000	3400.00	5700.00000	5700.00		
PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)								
0490 7122300	216.000	LF	150.00000	32400.00	170.00000	36720.00		
BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)								
0500 7151001	2.000	EA	3200.00000	6400.00	3200.00000	6400.00		
VERTICAL DRAIN AT END BENTS								
0510 7161002	36.000	EA	275.00000	9900.00	350.00000	12600.00		
LAMINATED NEOPRENE BEARING PAD								
SECTION TOTALS			$	301,056.00	$	352,600.00	$	
SECTION 0005 ROADWAY ITEMS BRIDGE NO. R03951-J7B0801D								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 090123-701 COUNTIES : DADE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 07 ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(8) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0520 2022010 REMOVAL OF IMPROVEMENTS		LUMP	3900.00000	3900.00	2000.00000	2000.00		
0530 2072000 LINEAR GRADING CLASS 2	1.600	STA	2500.00000	4000.00	1000.00000	1600.00		
0540 2142000 FURNISHING ROCK FILL	24.000	CUYD	31.00000	744.00	150.00000	3600.00		
0550 2143000 PLACING ROCK FILL	24.000	CUYD	175.00000	4200.00	18.00000	432.00		
0560 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	122.000	SQYD	49.00000	5978.00	40.00000	4880.00		
0570 4019905 MISC. PAVEMENT	116.800	SQYD	117.00000	13665.60	140.00000	16352.00		
0580 4019905 MISC. PAVEMENT (BRIDGE)	322.400	SQYD	42.35000	13653.64	75.00000	24180.00		
0590 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	2100.00000	8400.00	1400.00000	5600.00		
0600 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	400.00000	1600.00	350.00000	1400.00		
0610 6063000 TERMINAL SECTION - GUARDRAIL	4.000	EA	1200.00000	4800.00	800.00000	3200.00		
0620 6181000 MOBILIZATION		LUMP	56000.00000	56000.00	50000.00000	50000.00		
0630 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	69.000	SQYD	5.00000	345.00	3.50000	241.50		
0640 8051000A SEEDING - COOL SEASON MIXTURES	0.400	ACRE	6500.00000	2600.00	3200.00000	1280.00		
0650 8061019 SILT FENCE	500.000	LF	2.50000	1250.00	6.00000	3000.00		
0660 9039901 MISC. TRAFFIC SIGN RELOCATION		LUMP	2700.00000	2700.00	2000.00000	2000.00		
SECTION TOTALS			$	123,836.24	$	119,765.50	$	
SECTION 0006 BRIDGE NO. R03951 - J7B0801D								
0670 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	9500.00000	9500.00	12000.00000	12000.00		
0680 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	43000.00000	43000.00	62000.00000	62000.00		

TABULATION OF BIDS

CALL ORDER : 701
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-701
DISTRICT : 07
COUNTIES : DADE
ST CLAIR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(8) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0690 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	63.000	SQFT	132.00000	8316.00	250.00000	15750.00		
0700 7056043 21 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	725.000	LF	292.00000	211700.00	310.00000	224750.00		
0710 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	3450.00000	3450.00	3200.00000	3200.00		
0720 7111001 WATERPROOFING MEMBRANE	322.000	SQYD	48.00000	15456.00	3.50000	1127.00		
0730 7119901 MISC. WATRPROOFING PRESTESSED SLAB BEAM ENDS		LUMP	3400.00000	3400.00	7500.00000	7500.00		
0740 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	242.000	LF	150.00000	36300.00	170.00000	41140.00		
0750 7161002 LAMINATED NEOPRENE BEARING PAD	36.000	EA	283.00000	10188.00	350.00000	12600.00		
SECTION TOTALS			$	341,310.00	$	380,067.00	$	
CONTRACT TOTALS			$	1,358,309.74	$	1,475,461.50	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

DATE : 01/23/09
PAGE : 801 -1

VENDOR RANKING

CALL ORDER : 801 CONTRACT ID : 090123-801 COUNTIES : OZARK
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J8L0900B
J8L0900C

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010199	Leo Journagan Construction Co., Inc.	$ 637,442.68	100.0000%
2	0011270	Pace Construction Company, LLC	$ 704,779.34	110.5636%
3	0011146	APAC-Missouri, Inc.	$ 784,968.22	123.1433%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 090123-801 COUNTIES : OZARK
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8L0900B								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	8256.200	TONS	58.47000	482740.01	60.50000	499500.10	73.30000	605179.46
0020 4071005 TACK COAT	4510.000	GAL	0.33000	1488.30	3.70000	16687.00	0.01000	45.10
0030 6161005 CONSTRUCTION SIGNS	971.000	SQFT	7.50000	7282.50	7.50000	7282.50	8.00000	7768.00
0040 6161025 CHANNELIZER (TRIM LINE)	200.000	EA	20.00000	4000.00	20.00000	4000.00	21.30000	4260.00
0050 6181000 MOBILIZATION		LUMP	3349.87000	3349.87	11900.00000	11900.00	20000.00000	20000.00
0060 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	24.000	LF	33.00000	792.00	33.00000	792.00	35.55000	853.20
0070 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	305.000	LF	19.00000	5795.00	19.00000	5795.00	20.45000	6237.25
0080 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	7.000	EA	365.00000	2555.00	365.00000	2555.00	400.00000	2800.00
0090 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	36552.000	LF	0.10000	3655.20	0.10000	3655.20	0.10000	3655.20
0100 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	31937.000	LF	0.10000	3193.70	0.10000	3193.70	0.10000	3193.70
0110 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2340.000	SQYD	3.68000	8611.20	4.35000	10179.00	2.81000	6575.40
0120 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2635.000	SQYD	6.79000	17891.65	6.60000	17391.00	5.18000	13649.30
SECTION TOTALS			$	541,354.43	$	582,930.50	$	674,216.61
SECTION 0002 ROADWAY ITEMS - J8L0900C								
0130 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1154.700	TONS	59.00000	68127.30	67.00000	77364.90	74.25000	85736.48

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 090123-801 COUNTIES : OZARK
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0140 4071005 TACK COAT	570.000	GAL	0.53000	302.10	3.70000	2109.00	0.01000	5.70
0150 6161005 CONSTRUCTION SIGNS	493.000	SQFT	7.50000	3697.50	7.50000	3697.50	8.00000	3944.00
0160 6161025 CHANNELIZER (TRIM LINE)	100.000	EA	20.00000	2000.00	20.00000	2000.00	21.35000	2135.00
0170 6181000 MOBILIZATION		LUMP	3249.00000	3249.00	10470.97000	10470.97	1000.00000	1000.00
0180 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	12.000	LF	33.00000	396.00	33.00000	396.00	35.55000	426.60
0190 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7076.000	LF	0.11000	778.36	0.11000	778.36	0.12000	849.12
0200 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6226.000	LF	0.11000	684.86	0.11000	684.86	0.12000	747.12
0210 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	729.000	SQYD	5.95000	4337.55	11.50000	8383.50	5.72000	4169.88
0220 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1161.000	SQYD	10.78000	12515.58	13.75000	15963.75	10.11000	11737.71
SECTION TOTALS			$	96,088.25	$	121,848.84	$	110,751.61
CONTRACT TOTALS			$	637,442.68	$	704,779.34	$	784,968.22

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 802 CONTRACT ID : 090123-802 COUNTIES : WEBSTER
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J8I0750
J8P0894E

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010199	Leo Journagan Construction Co., Inc.	$ 803,799.82	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 903,870.98	112.4498%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090123-802 COUNTIES : WEBSTER
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8I0750								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3097.400	TONS	51.41000	159237.33	56.40000	174693.36		
0020 4030136 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	5658.500	TONS	85.26000	482443.71	99.00000	560191.50		
0030 4071005 TACK COAT	3920.000	GAL	3.53000	13837.60	2.15000	8428.00		
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	552.41000	1104.82	500.00000	1000.00		
0050 6161005 CONSTRUCTION SIGNS	760.000	SQFT	5.00000	3800.00	5.00000	3800.00		
0060 6161025 CHANNELIZER (TRIM LINE)	260.000	EA	12.00000	3120.00	12.00000	3120.00		
0070 6161040 FLASHING ARROW PANEL	2.000	EA	550.00000	1100.00	500.00000	1000.00		
0080 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	50.00000	100.00	50.00000	100.00		
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	200.00000	400.00		
0100 6181000 MOBILIZATION		LUMP	8262.00000	8262.00	11500.00000	11500.00		
0110 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	17350.000	LF	0.14000	2429.00	0.14000	2429.00		
0120 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	18955.000	LF	0.14000	2653.70	0.14000	2653.70		
0130 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	475.000	EA	1.73000	821.75	1.00000	475.00		
0140 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	475.000	EA	1.73000	821.75	1.50000	712.50		
0150 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	845.000	SQYD	7.39000	6244.55	10.62000	8973.90		
0160 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	363.100	STA	18.12000	6579.37	7.00000	2541.70		
SECTION TOTALS			$	692,955.58	$	782,018.66	$	
SECTION 0002 ROADWAY ITEMS - J8P0894E								

TABULATION OF BIDS

CALL ORDER : 802
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-802
DISTRICT : 08

COUNTIES : WEBSTER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1691.600 TONS	50.81000	85950.20	56.85000	96167.46		
0180 4071005 TACK COAT	760.000 GAL	3.75000	2850.00	2.15000	1634.00		
0190 6181000 MOBILIZATION	LUMP	1005.80000	1005.80	6000.00000	6000.00		
0200 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7570.000 LF	0.14000	1059.80	0.14000	1059.80		
0210 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4333.000 LF	0.14000	606.62	0.14000	606.62		
0220 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2013.000 LF	0.28000	563.64	0.28000	563.64		
0230 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	4238.000 SQYD	3.11000	13180.18	2.60000	11018.80		
0240 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1400.000 SQYD	4.02000	5628.00	3.43000	4802.00		
SECTION TOTALS		$	110,844.24	$	121,852.32	$	
CONTRACT TOTALS		$	803,799.82	$	903,870.98	$	

VENDOR RANKING

CALL ORDER : 803 CONTRACT ID : 090123-803 COUNTIES : TANEY
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J8L0900D

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010199	Leo Journagan Construction Co., Inc.	$ 448,835.77	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 487,738.12	108.6674%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 803 CONTRACT ID : 090123-803 COUNTIES : TANEY
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8L0900D								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	9055.800	TONS	42.76000	387226.01	48.00000	434678.40		
0020 4071005 TACK COAT	4390.000	GAL	3.45000	15145.50	0.01000	43.90		
0030 6161005 CONSTRUCTION SIGNS	1194.000	SQFT	7.00000	8358.00	7.45000	8895.30		
0040 6161025 CHANNELIZER (TRIM LINE)	200.000	EA	15.00000	3000.00	16.00000	3200.00		
0050 6181000 MOBILIZATION		LUMP	6056.00000	6056.00	13000.00000	13000.00		
0060 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	80.000	LF	24.00000	1920.00	26.00000	2080.00		
0070 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	3.000	EA	360.00000	1080.00	390.00000	1170.00		
0080 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	63952.000	LF	0.11000	7034.72	0.11000	7034.72		
0090 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	64775.000	LF	0.10000	6477.50	0.10000	6477.50		
0100 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	926.000	SQYD	13.54000	12538.04	12.05000	11158.30		
SECTION TOTALS			$	448,835.77	$	487,738.12	$	
CONTRACT TOTALS			$	448,835.77	$	487,738.12	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 804 CONTRACT ID : 090123-804 COUNTIES : GREENE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 10/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J8S2153

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011123	Hartman and Company, Inc.	$ 262,920.00	100.0000%
2	0010199	Leo Journagan Construction Co., Inc.	$ 305,138.72	116.0576%
3	0010445	Emery Sapp & Sons Inc.	$ 310,196.90	117.9815%
4	0011146	APAC-Missouri, Inc.	$ 328,387.77	124.9003%
5	0011103	Sprouls Construction, Inc.	$ 544,952.40	207.2693%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 090123-804 COUNTIES : GREENE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8S2153								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5000.00000	5000.00	7234.77000	7234.77	6365.00000	6365.00
0020 2031000 CLASS A EXCAVATION	4027.000	CUYD	7.00000	28189.00	17.17000	69143.59	7.50000	30202.50
0030 2036000 COMPACTING EMBANKMENT	17.000	CUYD	11.80000	200.60	52.30000	889.10	1.50000	25.50
0040 2037075 COMPACTING IN CUT	3.200	STA	250.00000	800.00	108.26000	346.43	700.00000	2240.00
0050 2072000 LINEAR GRADING CLASS 2	4.200	STA	1000.00000	4200.00	1278.49000	5369.66	300.00000	1260.00
0060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	1228.000	SQYD	4.00000	4912.00	3.79000	4654.12	10.00000	12280.00
0070 4019905 MISC. BEDFORD AVE. OPTIONAL PAVEMENT	1228.000	SQYD	37.00000	45436.00	26.88000	33008.64	40.50000	49734.00
0080 6042020 ADJUSTING BASIN OR INLET	1.000	EA	835.00000	835.00	2331.88000	2331.88	1000.00000	1000.00
0090 6081010 CONCRETE CURB RAMP	29.000	SQYD	85.00000	2465.00	68.54000	1987.66	101.00000	2929.00
0100 6083006 6 IN. CONCRETE MEDIAN STRIP	63.000	SQYD	40.00000	2520.00	76.05000	4791.15	42.50000	2677.50
0110 6086004 CONCRETE SIDEWALK, 4 IN.	251.000	SQYD	32.00000	8032.00	21.49000	5393.99	37.50000	9412.50
0120 6089905 MISC. 8 IN PAVED APPROACH	964.000	SQYD	50.00000	48200.00	43.89000	42309.96	46.50000	44826.00
0130 6089905 MISC. SPRINGFIELD CONC COMM DRIVEWAY, 8 IN.	189.000	SQYD	48.00000	9072.00	38.40000	7257.60	48.50000	9166.50
0140 6089905 MISC. SPRINGFIELD CONC SIDEWALK, 4 IN.	315.000	SQYD	30.70000	9670.50	23.19000	7304.85	37.50000	11812.50
0150 6091051 CURB AND GUTTER TYPE A	62.000	LF	19.00000	1178.00	18.71000	1160.02	37.00000	2294.00
0160 6099902 MISC. SPRINGFIELD TYPE 1 SIDEWALK RAMP	4.000	EA	600.00000	2400.00	1171.73000	4686.92	435.00000	1740.00
0170 6099903 MISC. SPRINGFIELD STANDARD CURB & GUTTE	557.000	LF	15.90000	8856.30	15.67000	8728.19	13.50000	7519.50
0180 6149902 MISC. CITY OF SPRINGFIELD 4 X 8 CURB INLET	2.000	EA	1628.00000	3256.00	1839.84000	3679.68	1750.00000	3500.00
0190 6161005 CONSTRUCTION SIGNS	181.000	SQFT	8.90000	1610.90	7.00000	1267.00	9.00000	1629.00

TABULATION OF BIDS

CALL ORDER : 804
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-804
DISTRICT : 08
COUNTIES : GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0200 6161022 CHANNELIZER (CONES)	30.000	EA	30.00000	900.00	30.00000	900.00	15.00000	450.00
0210 6161030 TYPE III MOVEABLE BARRICADE	29.000	EA	160.00000	4640.00	150.00000	4350.00	165.00000	4785.00
0220 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3.000	EA	1000.00000	3000.00	3500.00000	10500.00	1900.00000	5700.00
0230 6161120 INSTALLING 'DRIVE SMART' SIGN	3.000	EA	105.00000	315.00	50.00000	150.00	105.00000	315.00
0240 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	3.000	EA	105.00000	315.00	200.00000	600.00	105.00000	315.00
0250 6162010 WORK ZONE LIGHTING		LUMP	100.00000	100.00	1942.60000	1942.60	550.00000	550.00
0260 6181000 MOBILIZATION		LUMP	2220.00000	2220.00	6664.11000	6664.11	24500.00000	24500.00
0270 6191000 PAVEMENT EDGE TREATMENT	274.000	LF	5.00000	1370.00	3.45000	945.30	3.50000	959.00
0280 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	156.000	LF	8.15000	1271.40	7.75000	1209.00	10.50000	1638.00
0290 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	73.000	LF	29.15000	2127.95	27.75000	2025.75	31.50000	2299.50
0300 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	39.000	LF	29.15000	1136.85	27.75000	1082.25	31.50000	1228.50
0310 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	3.000	EA	380.00000	1140.00	365.00000	1095.00	425.00000	1275.00
0320 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	1.000	EA	380.00000	380.00	365.00000	365.00	315.00000	315.00
0330 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	230.000	LF	1.05000	241.50	1.00000	230.00	2.00000	460.00
0340 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1528.000	LF	1.05000	1604.40	1.00000	1528.00	2.00000	3056.00
0350 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	120.000	LF	1.60000	192.00	1.50000	180.00	2.00000	240.00

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 090123-804 COUNTIES : GREENE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0360 6207001 PAVEMENT MARKING REMOVAL	571.000	LF	0.80000	456.80	0.75000	428.25	1.50000	856.50
0370 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	5765.00000	5765.00	4340.00000	4340.00	3650.00000	3650.00
0380 7269903 MISC. 12 IN CLASS III REINFORCED CONCRETE PIPE	125.000	LF	30.00000	3750.00	33.94000	4242.50	38.00000	4750.00
0390 8033000 K-31 TALL FESCUE SODDING	2020.000	SQYD	6.25000	12625.00	5.95000	12019.00	5.50000	11110.00
0400 8061019 SILT FENCE	1153.000	LF	3.00000	3459.00	2.75000	3170.75	2.50000	2882.50
0410 8061025 INLET CHECK	4.000	EA	158.50000	634.00	150.00000	600.00	54.00000	216.00
SECTION TOTALS			$	234,477.20	$	270,112.72	$	272,164.50
SECTION 0002 TRAFFIC SIGNAL ITEMS - J8S2153								
0420 9020513 SIGNAL HEAD, TYPE 3B	2.000	EA	840.00000	1680.00	975.00000	1950.00	1050.00000	2100.00
0430 9020515 SIGNAL HEAD, TYPE 5B	3.000	EA	1220.00000	3660.00	1567.00000	4701.00	1700.00000	5100.00
0440 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	2.000	EA	555.00000	1110.00	485.00000	970.00	550.00000	1100.00
0450 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	1.000	EA	7275.00000	7275.00	7152.00000	7152.00	7700.00000	7700.00
0460 9024920 DETECTOR, PUSHBUTTON	2.000	EA	230.00000	460.00	120.00000	240.00	150.00000	300.00
0470 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	10.000	EA	260.00000	2600.00	60.00000	600.00	65.00000	650.00
0480 9025020 CONDUIT, 1 IN., LOOP DETECTOR	34.000	LF	4.85000	164.90	9.00000	306.00	10.00000	340.00
0490 9025300 CONDUIT, 3 IN., TRENCH	18.000	LF	12.25000	220.50	10.75000	193.50	11.50000	207.00
0500 9028308 CABLE, 16 AWG 2 CONDUCTOR	410.000	LF	0.60000	246.00	0.85000	348.50	1.00000	410.00
0510 9028310 CABLE, 16 AWG 5 CONDUCTOR	410.000	LF	0.80000	328.00	1.10000	451.00	1.50000	615.00
0520 9028311 CABLE, 16 AWG 7 CONDUCTOR	20.000	LF	1.40000	28.00	1.25000	25.00	1.50000	30.00

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 090123-804 COUNTIES : GREENE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011123 Hartman and Company, Inc. UNIT PRICE	 AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	 AMOUNT	(3) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
0530 9028500 CABLE, LOOP DETECTOR, IN DUCT	1340.000	LF	1.70000	2278.00	4.90000	6566.00	5.50000	7370.00
0540 9028811 PULL BOX, PREFORMED CLASS 2	1.000	EA	520.00000	520.00	730.00000	730.00	750.00000	750.00
0550 9029100 BASE, CONCRETE	6.500	CUYD	640.00000	4160.00	900.00000	5850.00	950.00000	6175.00
0560 9029901 MISC. SIGNAL POLE RELOCATION		LUMP	680.00000	680.00	2055.00000	2055.00	2150.00000	2150.00
SECTION TOTALS			$	25,410.40	$	32,138.00	$	34,997.00
SECTION 0003 HIGHWAY SIGNING ITEMS - J8S2153								
0570 9031010 CONCRETE FOOTINGS, EMBEDDED	0.100	CUYD	2100.00000	210.00	2000.00000	200.00	2150.00000	215.00
0580 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	12.000	LF	21.00000	252.00	20.00000	240.00	21.00000	252.00
0590 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	4.000	LF	31.50000	126.00	30.00000	120.00	31.00000	124.00
0600 9035066 SIGNAL SIGN, TYPE SHR2L-3	38.800	SQFT	63.00000	2444.40	60.00000	2328.00	63.00000	2444.40
SECTION TOTALS			$	3,032.40	$	2,888.00	$	3,035.40
CONTRACT TOTALS			$	262,920.00	$	305,138.72	$	310,196.90

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 090123-804 COUNTIES : GREENE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0011103 Sprouls Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8S2153								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	14200.00000	14200.00	25000.00000	25000.00		
0020 2031000 CLASS A EXCAVATION	4027.000	CUYD	6.50000	26175.50	23.00000	92621.00		
0030 2036000 COMPACTING EMBANKMENT	17.000	CUYD	6.50000	110.50	20.00000	340.00		
0040 2037075 COMPACTING IN CUT	3.200	STA	500.00000	1600.00	1000.00000	3200.00		
0050 2072000 LINEAR GRADING CLASS 2	4.200	STA	650.00000	2730.00	1500.00000	6300.00		
0060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	1228.000	SQYD	13.50000	16578.00	9.00000	11052.00		
0070 4019905 MISC. BEDFORD AVE. OPTIONAL PAVEMENT	1228.000	SQYD	42.75000	52497.00	63.00000	77364.00		
0080 6042020 ADJUSTING BASIN OR INLET	1.000	EA	750.00000	750.00	3000.00000	3000.00		
0090 6081010 CONCRETE CURB RAMP	29.000	SQYD	75.00000	2175.00	110.00000	3190.00		
0100 6083006 6 IN. CONCRETE MEDIAN STRIP	63.000	SQYD	58.00000	3654.00	90.00000	5670.00		
0110 6086004 CONCRETE SIDEWALK, 4 IN.	251.000	SQYD	36.00000	9036.00	50.00000	12550.00		
0120 6089905 MISC. 8 IN PAVED APPROACH	964.000	SQYD	48.75000	46995.00	72.00000	69408.00		
0130 6089905 MISC. SPRINGFIELD CONC COMM DRIVEWAY, 8 IN.	189.000	SQYD	63.00000	11907.00	100.00000	18900.00		
0140 6089905 MISC. SPRINGFIELD CONC SIDEWALK, 4 IN.	315.000	SQYD	36.00000	11340.00	48.00000	15120.00		
0150 6091051 CURB AND GUTTER TYPE A	62.000	LF	20.00000	1240.00	35.00000	2170.00		
0160 6099902 MISC. SPRINGFIELD TYPE 1 SIDEWALK RAMP	4.000	EA	800.00000	3200.00	1300.00000	5200.00		
0170 6099903 MISC. SPRINGFIELD STANDARD CURB & GUTTE	557.000	LF	16.00000	8912.00	28.00000	15596.00		
0180 6149902 MISC. CITY OF SPRINGFIELD 4 X 8 CURB INLET	2.000	EA	1250.00000	2500.00	4000.00000	8000.00		
0190 6161005 CONSTRUCTION SIGNS	181.000	SQFT	7.00000	1267.00	12.00000	2172.00		

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 090123-804 COUNTIES : GREENE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0011103 Sprouls Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 6161022 CHANNELIZER (CONES)	30.000	EA	30.00000	900.00	60.00000	1800.00		
0210 6161030 TYPE III MOVEABLE BARRICADE	29.000	EA	150.00000	4350.00	400.00000	11600.00		
0220 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3.000	EA	3500.00000	10500.00	2300.00000	6900.00		
0230 6161120 INSTALLING 'DRIVE SMART' SIGN	3.000	EA	50.00000	150.00	200.00000	600.00		
0240 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	3.000	EA	200.00000	600.00	200.00000	600.00		
0250 6162010 WORK ZONE LIGHTING		LUMP	2500.00000	2500.00	7500.00000	7500.00		
0260 6181000 MOBILIZATION		LUMP	21200.00000	21200.00	48000.00000	48000.00		
0270 6191000 PAVEMENT EDGE TREATMENT	274.000	LF	2.50000	685.00	12.00000	3288.00		
0280 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	156.000	LF	7.95000	1240.20	10.00000	1560.00		
0290 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	73.000	LF	28.46000	2077.58	35.00000	2555.00		
0300 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	39.000	LF	28.46000	1109.94	35.00000	1365.00		
0310 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	3.000	EA	374.36000	1123.08	500.00000	1500.00		
0320 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	1.000	EA	374.36000	374.36	500.00000	500.00		
0330 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	230.000	LF	1.03000	236.90	1.25000	287.50		
0340 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1528.000	LF	1.03000	1573.84	1.25000	1910.00		
0350 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	120.000	LF	1.54000	184.80	2.00000	240.00		

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 090123-804 COUNTIES : GREENE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0011103 Sprouls Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 6207001 PAVEMENT MARKING REMOVAL	571.000	LF	0.77000	439.67	1.00000	571.00		
0370 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	9000.00000	9000.00	9000.00000	9000.00		
0380 7269903 MISC. 12 IN CLASS III REINFORCED CONCRETE PIPE	125.000	LF	29.50000	3687.50	50.00000	6250.00		
0390 8033000 K-31 TALL FESCUE SODDING	2020.000	SQYD	5.50000	11110.00	9.00000	18180.00		
0400 8061019 SILT FENCE	1153.000	LF	2.30000	2651.90	4.00000	4612.00		
0410 8061025 INLET CHECK	4.000	EA	200.00000	800.00	200.00000	800.00		
SECTION TOTALS			$	293,361.77	$	506,471.50	$	
SECTION 0002 TRAFFIC SIGNAL ITEMS - J8S2153								
0420 9020513 SIGNAL HEAD, TYPE 3B	2.000	EA	975.00000	1950.00	1300.00000	2600.00		
0430 9020515 SIGNAL HEAD, TYPE 5B	3.000	EA	1567.00000	4701.00	1700.00000	5100.00		
0440 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	2.000	EA	485.00000	970.00	800.00000	1600.00		
0450 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	1.000	EA	7152.00000	7152.00	9000.00000	9000.00		
0460 9024920 DETECTOR, PUSHBUTTON	2.000	EA	120.00000	240.00	300.00000	600.00		
0470 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	10.000	EA	60.00000	600.00	300.00000	3000.00		
0480 9025020 CONDUIT, 1 IN., LOOP DETECTOR	34.000	LF	9.00000	306.00	6.00000	204.00		
0490 9025300 CONDUIT, 3 IN., TRENCH	18.000	LF	10.75000	193.50	15.00000	270.00		
0500 9028308 CABLE, 16 AWG 2 CONDUCTOR	410.000	LF	0.85000	348.50	0.75000	307.50		
0510 9028310 CABLE, 16 AWG 5 CONDUCTOR	410.000	LF	1.10000	451.00	1.00000	410.00		
0520 9028311 CABLE, 16 AWG 7 CONDUCTOR	20.000	LF	1.25000	25.00	1.75000	35.00		

TABULATION OF BIDS

CALL ORDER : 804 CONTRACT ID : 090123-804 COUNTIES : GREENE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0011103 Sprouls Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0530 9028500 CABLE, LOOP DETECTOR, IN DUCT	1340.000	LF	4.90000	6566.00	2.00000	2680.00		
0540 9028811 PULL BOX, PREFORMED CLASS 2	1.000	EA	730.00000	730.00	600.00000	600.00		
0550 9029100 BASE, CONCRETE	6.500	CUYD	900.00000	5850.00	1000.00000	6500.00		
0560 9029901 MISC. SIGNAL POLE RELOCATION		LUMP	2055.00000	2055.00	800.00000	800.00		
SECTION TOTALS			$	32,138.00	$	33,706.50	$	
SECTION 0003 HIGHWAY SIGNING ITEMS - J8S2153								
0570 9031010 CONCRETE FOOTINGS, EMBEDDED	0.100	CUYD	2000.00000	200.00	6200.00000	620.00		
0580 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	12.000	LF	20.00000	240.00	40.00000	480.00		
0590 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	4.000	LF	30.00000	120.00	65.00000	260.00		
0600 9035066 SIGNAL SIGN, TYPE SHR2L-3	38.800	SQFT	60.00000	2328.00	88.00000	3414.40		
SECTION TOTALS			$	2,888.00	$	4,774.40	$	
CONTRACT TOTALS			$	328,387.77	$	544,952.40	$	

VENDOR RANKING

CALL ORDER : 805
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-805
DISTRICT : 08
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE

COUNTIES : WEBSTER
GREENE

PROJECT(S) : J8I0903
J8I0904
J8P0894F

SET-ASIDE :

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID
1	0011146 APAC-Missouri, Inc.	$ 941,949.85	100.0000%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 805
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-805
DISTRICT : 08
COUNTIES : WEBSTER
GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8I0903								
0010 4071005 TACK COAT	5140.000	GAL	0.01000	51.40				
0020 4131000 MICROSURFACING, TYPE II	21636.000	SQYD	4.00000	86544.00				
0030 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	81136.000	SQYD	5.10000	413793.60				
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	500.00000	1000.00				
0050 6161005 CONSTRUCTION SIGNS	536.000	SQFT	4.25000	2278.00				
0060 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	10.00000	1500.00				
0070 6161040 FLASHING ARROW PANEL	3.000	EA	500.00000	1500.00				
0080 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	50.00000	100.00				
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00				
0100 6181000 MOBILIZATION		LUMP	25200.00000	25200.00				
0110 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	24341.000	LF	0.19000	4624.79				
0120 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	24341.000	LF	0.19000	4624.79				
0130 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2500.000	EA	1.00000	2500.00				
0140 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2500.000	EA	1.50000	3750.00				
0150 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	486.800	STA	6.00000	2920.80				
SECTION TOTALS			$	550,787.38	$		$	
SECTION 0002 ROADWAY ITEMS - J8I0904								
0160 4071005 TACK COAT	1860.000	GAL	0.01000	18.60				
0170 4131000 MICROSURFACING, TYPE II	5839.000	SQYD	4.00000	23356.00				

TABULATION OF BIDS

CALL ORDER : 805
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-805
DISTRICT : 08
COUNTIES : WEBSTER
GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	31168.000	SQYD	5.10000	158956.80				
0190 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	500.00000	1000.00				
0200 6161005 CONSTRUCTION SIGNS	482.000	SQFT	4.25000	2048.50				
0210 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	10.00000	1500.00				
0220 6161040 FLASHING ARROW PANEL	2.000	EA	500.00000	1000.00				
0230 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	50.00000	100.00				
0240 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00				
0250 6181000 MOBILIZATION		LUMP	8000.00000	8000.00				
0260 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6648.000	LF	0.24000	1595.52				
0270 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7973.000	LF	0.24000	1913.52				
0280 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1505.000	LF	0.54000	812.70				
0290 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	961.000	LF	2.15000	2066.15				
0300 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	200.000	EA	1.00000	200.00				
0310 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	200.000	EA	1.50000	300.00				
0320 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	146.200	STA	6.00000	877.20				
SECTION TOTALS			$	204,144.99	$		$	
SECTION 0003 ROADWAY ITEMS - J8P0894F								
0330 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	1376.400	TONS	103.00000	141769.20				

TABULATION OF BIDS

CALL ORDER : 805
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-805
DISTRICT : 08
COUNTIES : WEBSTER
GREENE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0340 4071005 TACK COAT	710.000	GAL	2.00000	1420.00				
0350 6181000 MOBILIZATION		LUMP	4000.00000	4000.00				
0360 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	4.000	EA	400.00000	1600.00				
0370 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7968.000	LF	0.50000	3984.00				
0380 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3955.000	LF	0.50000	1977.50				
0390 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	930.000	LF	2.15000	1999.50				
0400 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	9837.000	SQYD	2.44000	24002.28				
0410 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	700.000	SQYD	8.95000	6265.00				
SECTION TOTALS			$	187,017.48	$		$	
CONTRACT TOTALS			$	941,949.85	$		$	

MISSOURI DEPARTMENT OF TRANSPORTATION

DATE : 01/23/09
PAGE : 902 -1

VENDOR RANKING

CALL ORDER : 902
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-902
DISTRICT : 09
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE
COUNTIES : WASHINGTON
PROJECT(S) : J9P0601

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010307	N. B. West Contracting Company	$ 499,637.00	100.0000%
2	0011270	Pace Construction Company, LLC	$ 515,750.00	103.2249%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 902
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-902
DISTRICT : 09

COUNTIES : WASHINGTON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0601							
0010 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	980.000 SQYD	6.00000	5880.00	11.00000	10780.00		
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	887.200 TONS	57.60000	51102.72	59.75000	53010.20		
0030 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	4507.600 TONS	70.00000	315532.00	69.25000	312151.30		
0040 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	409.100 TONS	68.00000	27818.80	86.00000	35182.60		
0050 4071005 TACK COAT	2300.000 GAL	3.00000	6900.00	2.35000	5405.00		
0060 6161005 CONSTRUCTION SIGNS	188.000 SQFT	5.00000	940.00	8.00000	1504.00		
0070 6161020 CHANNELIZER (DRUM-LIKE)	20.000 EA	25.00000	500.00	25.00000	500.00		
0080 6161025 CHANNELIZER (TRIM LINE)	50.000 EA	25.00000	1250.00	25.00000	1250.00		
0090 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	100.00000	200.00	75.00000	150.00		
0100 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	100.00000	200.00	75.00000	150.00		
0110 6181000 MOBILIZATION	LUMP	29000.41000	29000.41	28808.90000	28808.90		
0120 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	228.000 LF	18.00000	4104.00	18.00000	4104.00		
0130 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	14.000 EA	280.00000	3920.00	280.00000	3920.00		
0140 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	2.000 EA	280.00000	560.00	280.00000	560.00		
0150 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	25393.000 LF	0.25000	6348.25	0.25000	6348.25		
0160 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	13283.000 LF	0.35000	4649.05	0.35000	4649.05		

TABULATION OF BIDS

CALL ORDER : 902 CONTRACT ID : 090123-902 COUNTIES : WASHINGTON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	23829.000 SQYD	1.13000	26926.77	1.30000	30977.70		
0180 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	980.000 SQYD	10.00000	9800.00	12.00000	11760.00		
0190 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	534.000 SQYD	7.50000	4005.00	8.50000	4539.00		
SECTION TOTALS		$	499,637.00	$	515,750.00	$	
CONTRACT TOTALS		$	499,637.00	$	515,750.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 903 CONTRACT ID : 090123-903 COUNTIES : PHELPS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 09
CONTRACT TIME : 12/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J9B0801D

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 683,440.00	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 692,255.48	101.2899%
3	0011272	West Plains Bridge & Grading LLC	$ 780,091.80	114.1420%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 903 CONTRACT ID : 090123-903 COUNTIES : PHELPS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0011272 West Plains Bridge & Grading UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS BRG NO. A18791 - J9B0801D								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	3999.32000	3999.32	3300.00000	3300.00	1000.00000	1000.00
0020 2031000 CLASS A EXCAVATION	86.000	CUYD	39.00000	3354.00	20.00000	1720.00	43.00000	3698.00
0030 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	258.000	SQYD	11.00000	2838.00	9.00000	2322.00	16.00000	4128.00
0040 4019905 MISC. OPTIONAL PAVEMENTS	257.200	SQYD	76.00000	19547.20	85.00000	21862.00	105.00000	27006.00
0050 6181000 MOBILIZATION		LUMP	34000.00000	34000.00	33400.00000	33400.00	100000.00000	100000.00
0060 8061019 SILT FENCE	310.000	LF	3.00000	930.00	5.00000	1550.00	4.00000	1240.00
0070 9039902 MISC. TYPE 3 OBJECT MARKER	12.000	EA	150.00000	1800.00	300.00000	3600.00	275.00000	3300.00
SECTION TOTALS			$	66,468.52	$	67,754.00	$	140,372.00
SECTION 0002 BRIDGE NO. A18791 - J9B0801D								
0080 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	8500.00000	8500.00	11250.00000	11250.00	6500.00000	6500.00
0090 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	25000.00000	25000.00	42500.00000	42500.00	26708.00000	26708.00
0100 7034215 SAFETY BARRIER CURB	170.000	LF	91.00000	15470.00	85.00000	14450.00	90.00000	15300.00
0110 7034226 REINFORCED CONCRETE SLAB OVERLAY	271.000	SQYD	293.00000	79403.00	215.00000	58265.00	251.00000	68021.00
0120 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	40.000	SQFT	175.00000	7000.00	90.00000	3600.00	131.00000	5240.00
0130 7056060 TYPE 16, PRESTRESSED CONCRETE DOUBLE-TE	327.000	LF	250.00000	81750.00	370.00000	120990.00	250.00000	81750.00
0140 7123610 SLAB DRAIN	12.000	EA	350.00000	4200.00	370.00000	4440.00	310.00000	3720.00
0150 7125102 SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER		LUMP	11300.00000	11300.00	11300.00000	11300.00	11300.00000	11300.00
0160 7125960 ALUMINUM EPOXY-MASTIC PRIMER		LUMP	3500.00000	3500.00	3500.00000	3500.00	3500.00000	3500.00
0170 7161000 PLAIN NEOPRENE BEARING PAD	13.000	EA	105.00000	1365.00	80.00000	1040.00	100.00000	1300.00

TABULATION OF BIDS

CALL ORDER : 903 CONTRACT ID : 090123-903 COUNTIES : PHELPS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0011272 West Plains Bridge & Grading UNIT PRICE	 AMOUNT
0180 7161002 LAMINATED NEOPRENE BEARING PAD	32.000	EA	190.00000	6080.00	125.00000	4000.00	100.00000	3200.00
SECTION TOTALS			$	243,568.00	$	275,335.00	$	226,539.00
SECTION 0003 ROADWAY ITEMS BRG NO. A0524 - J9B0801D								
0190 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5000.00000	5000.00	1600.00000	1600.00	2800.00000	2800.00
0200 4019901 MISC. PAVEMENT		LUMP	13150.00000	13150.00	5500.00000	5500.00	8000.00000	8000.00
0210 6181000 MOBILIZATION		LUMP	34000.00000	34000.00	30000.00000	30000.00	100000.00000	100000.00
0220 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	10.000	EA	2.00000	20.00	6.00000	60.00	25.00000	250.00
SECTION TOTALS			$	52,170.00	$	37,160.00	$	111,050.00
SECTION 0004 BRIDGE NO. A0524 - J9B0801D								
0230 2162500 REMOVAL OF EXISTING BRIDGE DECKS	5646.000	SQFT	8.00000	45168.00	8.50000	47991.00	9.00000	50814.00
0240 7034212 SLAB ON STEEL	635.000	SQYD	287.00000	182245.00	295.00000	187325.00	261.00000	165735.00
0250 7034215 SAFETY BARRIER CURB	504.000	LF	68.50000	34524.00	67.00000	33768.00	66.00000	33264.00
0260 7040101 SUBSTRUCTURE REPAIR (FORMED)	15.000	SQFT	100.00000	1500.00	110.00000	1650.00	400.00000	6000.00
0270 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	202.000	SQFT	150.00000	30300.00	85.00000	17170.00	100.00000	20200.00
0280 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	2400.48000	2400.48	2400.48000	2400.48	2401.00000	2401.00
0290 7126000 NON-DESTRUCTIVE TESTING	94.000	LF	30.00000	2820.00	45.00000	4230.00	16.00000	1504.00
0300 7129902 MISC. SHEAR CONNECTORS	1912.000	EA	5.50000	10516.00	6.00000	11472.00	7.40000	14148.80
0310 7173001 SILICONE EXPANSION JOINT SEALANT SYSTEM	24.000	LF	490.00000	11760.00	250.00000	6000.00	336.00000	8064.00
SECTION TOTALS			$	321,233.48	$	312,006.48	$	302,130.80
CONTRACT TOTALS			$	683,440.00	$	692,255.48	$	780,091.80

VENDOR RANKING

CALL ORDER : 904 CONTRACT ID : 090123-904 COUNTIES : PULASKI
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 09
CONTRACT TIME : 11/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J9P0546
JOB NUMBER J9P0546, ROUTE 28, PULASKI COUNTY
***Bid Revision No.1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 2,186,852.51	100.0000%
2	0010608	Willard Asphalt Paving, Inc.	$ 2,282,667.04	104.3814%
3	0010199	Leo Journagan Construction Co., Inc.	$ 2,377,068.15	108.6981%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 904 CONTRACT ID : 090123-904 COUNTIES : PULASKI
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010608 Willard Asphalt Paving, Inc. UNIT PRICE	 AMOUNT	(3) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0546								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	14300.00000	14300.00	56300.00000	56300.00	22563.12000	22563.12
0020 2063000 CLASS 3 EXCAVATION	361.000	CUYD	14.75000	5324.75	90.00000	32490.00	16.71000	6032.31
0030 2063500 CULVERT CLEANOUT	3.000	EA	785.00000	2355.00	1650.00000	4950.00	689.62000	2068.86
0040 2151000A SHAPING SLOPES, CLASS I	1138.000	100F	82.50000	93885.00	68.00000	77384.00	106.50000	121197.00
0050 3049907 MISC. AGGREGATE TYPE 1	1184.000	CUYD	34.70000	41084.80	30.00000	35520.00	62.84000	74402.56
0060 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	29749.400	TONS	48.70000	1448795.78	52.25000	1554406.15	52.79000	1570470.83
0070 4071005 TACK COAT	8120.000	GAL	2.35000	19082.00	2.05000	16646.00	3.67000	29800.40
0080 6061010 GUARDRAIL TYPE A	300.000	LF	18.00000	5400.00	17.11000	5133.00	18.27000	5481.00
0090 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1808.00000	7232.00	1722.74000	6890.96	1839.18000	7356.72
0100 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	474.00000	1896.00	451.35000	1805.40	481.86000	1927.44
0110 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2740.00000	10960.00	2210.87000	8843.48	2360.30000	9441.20
0120 6097000 ROCK LINING	42.000	CUYD	69.00000	2898.00	140.00000	5880.00	112.58000	4728.36
0130 6161005 CONSTRUCTION SIGNS	643.000	SQFT	2.60000	1671.80	2.50000	1607.50	2.50000	1607.50
0140 6161020 CHANNELIZER (DRUM-LIKE)	20.000	EA	16.00000	320.00	15.00000	300.00	15.00000	300.00
0150 6161025 CHANNELIZER (TRIM LINE)	70.000	EA	10.50000	735.00	10.00000	700.00	10.00000	700.00
0160 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	131.00000	262.00	125.00000	250.00	125.00000	250.00
0170 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	250.000	LF	41.00000	10250.00	39.25000	9812.50	52.77000	13192.50

TABULATION OF BIDS

CALL ORDER : 904 CONTRACT ID : 090123-904 COUNTIES : PULASKI
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010608 Willard Asphalt Paving, Inc. UNIT PRICE	 AMOUNT	(3) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
0180 6174000 TEMPORARY CONCRETE BARRIER HEIGHT TRANSITION	2.000	EA	525.00000	1050.00	500.00000	1000.00	654.46000	1308.92
0190 6181000 MOBILIZATION		LUMP	124000.00000	124000.00	114000.00000	114000.00	126901.00000	126901.00
0200 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	133341.000	LF	0.10000	13334.10	0.09000	12000.69	0.09000	12000.69
0210 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	129222.000	LF	0.10000	12922.20	0.09000	11629.98	0.09000	11629.98
0220 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	22.000	LF	3.15000	69.30	25.00000	550.00	3.00000	66.00
0230 6207001 PAVEMENT MARKING REMOVAL	1650.000	LF	0.52000	858.00	1.25000	2062.50	0.50000	825.00
0240 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2323.000	SQYD	6.00000	13938.00	2.70000	6272.10	5.60000	13008.80
0250 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	609.600	STA	12.90000	7863.84	7.00000	4267.20	9.19000	5602.22
0260 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	447.600	STA	12.90000	5774.04	7.00000	3133.20	9.17000	4104.49
0270 7032001 CLASS B CONCRETE (CULVERTS)	7.400	CUYD	1575.00000	11655.00	1500.00000	11100.00	1500.00000	11100.00
0280 7061030 REINFORCING STEEL (CULVERTS)	550.000	LB	4.60000	2530.00	4.40000	2420.00	4.40000	2420.00
0290 7250415 15 IN. PIPE GROUP C	2230.000	LF	36.10000	80503.00	18.75000	41812.50	23.30000	51959.00
0300 7250418 18 IN. PIPE GROUP C	185.000	LF	38.60000	7141.00	20.00000	3700.00	17.53000	3243.05
0310 7250424 24 IN. PIPE GROUP C	32.000	LF	46.00000	1472.00	43.00000	1376.00	29.92000	957.44
0320 7255200 PIPE LINER FOR EXISTING CULVERT	85.000	LF	66.60000	5661.00	93.00000	7905.00	150.52000	12794.20
0330 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	290.000	LF	37.60000	10904.00	80.00000	23200.00	59.41000	17228.90
0340 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	93.000	LF	52.40000	4873.20	90.00000	8370.00	66.15000	6151.95

TABULATION OF BIDS

CALL ORDER : 904 CONTRACT ID : 090123-904 COUNTIES : PULASKI
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010608 Willard Asphalt Paving, Inc. UNIT PRICE	 AMOUNT	(3) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
0350 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	60.000	LF	77.10000	4626.00	115.00000	6900.00	80.58000	4834.80
0360 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	14.000	EA	478.00000	6692.00	700.00000	9800.00	891.19000	12476.66
0370 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	649.00000	2596.00	750.00000	3000.00	1191.03000	4764.12
0380 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1276.00000	2552.00	1100.00000	2200.00	1961.13000	3922.26
0390 8051000A SEEDING - COOL SEASON MIXTURES	3.700	ACRE	1680.00000	6216.00	1600.00000	5920.00	1723.66000	6377.54
0400 8061016 SEDIMENT REMOVAL	350.000	CUYD	20.00000	7000.00	9.25000	3237.50	20.16000	7056.00
0410 8061017 TEMPORARY SEEDING AND MULCHING	1.000	ACRE	840.00000	840.00	800.00000	800.00	861.83000	861.83
0420 8061019 SILT FENCE	3000.000	LF	2.05000	6150.00	1.95000	5850.00	2.10000	6300.00
0430 8061021 TYPE I DITCH CHECK	50.000	EA	89.00000	4450.00	85.00000	4250.00	91.57000	4578.50
SECTION TOTALS			$	2,012,122.81	$	2,115,675.66	$	2,203,993.15
SECTION 0002 BRIDGE NO. H00882 - J9P0546								
0440 2161501 REMOVAL OF ASPHALT WEARING SURFACE	986.000	SQFT	1.45000	1429.70	1.83000	1804.38	8.00000	7888.00
0450 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	12600.00000	12600.00	12000.00000	12000.00	12000.00000	12000.00
0460 2169904 MISC. PARTIAL REMOVAL OF SUPERSTRUCTURE	240.000	SQFT	49.35000	11844.00	47.00000	11280.00	47.00000	11280.00
0470 5050001 ALTERNATE CONCRETE WEARING SURFACE	178.000	SQYD	187.00000	33286.00	178.50000	31773.00	178.50000	31773.00
0480 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	17.100	CUYD	1890.00000	32319.00	1800.00000	30780.00	1800.00000	30780.00
0490 7034208 CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	41.700	CUYD	840.00000	35028.00	800.00000	33360.00	800.00000	33360.00
0500 7034215 SAFETY BARRIER CURB	104.000	LF	162.50000	16900.00	155.00000	16120.00	155.00000	16120.00

TABULATION OF BIDS

CALL ORDER : 904 CONTRACT ID : 090123-904 COUNTIES : PULASKI
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(2) 0010608 Willard Asphalt Paving, Inc. UNIT PRICE	 AMOUNT	(3) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
0510 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	150.000 SQFT	68.00000	10200.00	65.00000	9750.00	65.00000	9750.00
0520 7040110 EPOXY PRESSURE INJECTING	20.000 LF	36.75000	735.00	35.00000	700.00	35.00000	700.00
0530 7061060 REINFORCING STEEL (BRIDGES)	480.000 LB	6.60000	3168.00	6.30000	3024.00	6.30000	3024.00
0540 7079902 MISC. GALVANIC ANODES	78.000 EA	73.50000	5733.00	70.00000	5460.00	70.00000	5460.00
0550 7101000 REINFORCING STEEL (EPOXY COATED)	5470.000 LB	2.10000	11487.00	2.00000	10940.00	2.00000	10940.00
SECTION TOTALS		$	174,729.70	$	166,991.38	$	173,075.00
CONTRACT TOTALS		$	2,186,852.51	$	2,282,667.04	$	2,377,068.15

VENDOR RANKING

CALL ORDER : 906 CONTRACT ID : 090123-906 COUNTIES : OREGON WASHINGTON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 09
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J9B0801F
J9B0801F - ROUTE E & W - OREGON & WASHINGTON COUNTIES
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011806	Joe's Bridge & Grading, Inc.	$ 479,725.00	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 608,204.99	126.7820%
3	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 642,565.00	133.9444%
4	0011270	Pace Construction Company, LLC	$ 729,000.00	151.9621%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 906 CONTRACT ID : 090123-906 COUNTIES : OREGON WASHINGTON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS BRG. NO. R04441 - J9B0801F								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2500.00000	2500.00	500.00000	500.00	8503.06000	8503.06
0020 2031000 CLASS A EXCAVATION	86.000	CUYD	12.00000	1032.00	21.50000	1849.00	39.00000	3354.00
0030 4019901 MISC. PAVEMENT		LUMP	18000.00000	18000.00	6800.00000	6800.00	18000.00000	18000.00
0040 6181000 MOBILIZATION		LUMP	15000.00000	15000.00	54000.00000	54000.00	30000.00000	30000.00
0050 8061019 SILT FENCE	347.000	LF	3.00000	1041.00	3.00000	1041.00	3.00000	1041.00
0060 9039902 MISC. TYPE 3 OBJECT MARKER	12.000	EA	125.00000	1500.00	257.76000	3093.12	150.00000	1800.00
SECTION TOTALS			$	39,073.00	$	67,283.12	$	62,698.06
SECTION 0002 BRIDGE NO. R04441 - J9B0801F								
0070 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	12000.00000	12000.00	8000.00000	8000.00	11500.00000	11500.00
0080 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	12000.00000	12000.00	19000.00000	19000.00	18000.00000	18000.00
0090 7034215 SAFETY BARRIER CURB	222.000	LF	90.00000	19980.00	109.00000	24198.00	110.00000	24420.00
0100 7034226 REINFORCED CONCRETE SLAB OVERLAY	330.000	SQYD	150.00000	49500.00	205.00000	67650.00	270.00000	89100.00
0110 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	68.000	SQFT	60.00000	4080.00	71.00000	4828.00	150.00000	10200.00
0120 7056060 TYPE 16, PRESTRESSED CONCRETE DOUBLE-TE	271.000	LF	260.00000	70460.00	253.75000	68766.25	240.00000	65040.00
0130 7056061 TYPE 22, PRESTRESSED CONCRETE DOUBLE-TE	159.000	LF	260.00000	41340.00	266.50000	42373.50	270.00000	42930.00
0140 7123610 SLAB DRAIN	20.000	EA	250.00000	5000.00	195.00000	3900.00	300.00000	6000.00
0150 7161000 PLAIN NEOPRENE BEARING PAD	16.000	EA	65.00000	1040.00	85.00000	1360.00	135.00000	2160.00
0160 7161002 LAMINATED NEOPRENE BEARING PAD	32.000	EA	100.00000	3200.00	120.00000	3840.00	190.00000	6080.00
SECTION TOTALS			$	218,600.00	$	243,915.75	$	275,430.00
SECTION 0003 ROADWAY ITEMS BRG. NO. T04971 - J9B0801F								

TABULATION OF BIDS

CALL ORDER : 906 CONTRACT ID : 090123-906 COUNTIES : OREGON WASHINGTON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	AMOUNT
0170 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2500.00000	2500.00	500.00000	500.00	5000.00000	5000.00
0180 2031000 CLASS A EXCAVATION	42.000	CUYD	15.00000	630.00	31.00000	1302.00	50.00000	2100.00
0190 4019901 MISC. PAVEMENT		LUMP	18000.00000	18000.00	7300.00000	7300.00	11800.00000	11800.00
0200 6181000 MOBILIZATION		LUMP	15000.00000	15000.00	53500.00000	53500.00	38000.00000	38000.00
0210 8061019 SILT FENCE	274.000	LF	3.00000	822.00	3.00000	822.00	3.00000	822.00
0220 9039902 MISC. TYPE 3 OBJECT MARKER	12.000	EA	125.00000	1500.00	257.76000	3093.12	150.00000	1800.00
SECTION TOTALS			$	38,452.00	$	66,517.12	$	59,522.00
SECTION 0004 BRIDGE NO. T04971 - J9B0801F								
0230 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	12000.00000	12000.00	8250.00000	8250.00	9800.00000	9800.00
0240 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	12000.00000	12000.00	19000.00000	19000.00	20000.00000	20000.00
0250 7034215 SAFETY BARRIER CURB	172.000	LF	90.00000	15480.00	113.00000	19436.00	110.00000	18920.00
0260 7034226 REINFORCED CONCRETE SLAB OVERLAY	255.000	SQYD	150.00000	38250.00	230.00000	58650.00	295.00000	75225.00
0270 7040101 SUBSTRUCTURE REPAIR (FORMED)	10.000	SQFT	150.00000	1500.00	115.00000	1150.00	100.00000	1000.00
0280 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	24.000	SQFT	60.00000	1440.00	70.00000	1680.00	150.00000	3600.00
0290 7056060 TYPE 16, PRESTRESSED CONCRETE DOUBLE-TE	329.000	LF	270.00000	88830.00	297.00000	97713.00	270.00000	88830.00
0300 7123610 SLAB DRAIN	12.000	EA	225.00000	2700.00	302.50000	3630.00	300.00000	3600.00
0310 7125102 SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER		LUMP	4000.00000	4000.00	12500.00000	12500.00	12499.95000	12499.95
0320 7125961 GRAY EPOXY-MASTIC PRIMER		LUMP	3000.00000	3000.00	3200.00000	3200.00	3199.99000	3199.99
0330 7161000 PLAIN NEOPRENE BEARING PAD	16.000	EA	75.00000	1200.00	100.00000	1600.00	135.00000	2160.00
0340 7161002 LAMINATED NEOPRENE BEARING PAD	32.000	EA	100.00000	3200.00	115.00000	3680.00	190.00000	6080.00
SECTION TOTALS			$	183,600.00	$	230,489.00	$	244,914.94
CONTRACT TOTALS			$	479,725.00	$	608,204.99	$	642,565.00

TABULATION OF BIDS

CALL ORDER : 906 CONTRACT ID : 090123-906 COUNTIES : OREGON WASHINGTON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS BRG. NO. R04441 - J9B0801F								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	4633.85000	4633.85				
0020 2031000 CLASS A EXCAVATION	86.000	CUYD	22.00000	1892.00				
0030 4019901 MISC. PAVEMENT		LUMP	25000.00000	25000.00				
0040 6181000 MOBILIZATION		LUMP	73000.00000	73000.00				
0050 8061019 SILT FENCE	347.000	LF	2.85000	988.95				
0060 9039902 MISC. TYPE 3 OBJECT MARKER	12.000	EA	300.00000	3600.00				
SECTION TOTALS			$	109,114.80	$		$	
SECTION 0002 BRIDGE NO. R04441 - J9B0801F								
0070 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	10000.00000	10000.00				
0080 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	25000.00000	25000.00				
0090 7034215 SAFETY BARRIER CURB	222.000	LF	86.00000	19092.00				
0100 7034226 REINFORCED CONCRETE SLAB OVERLAY	330.000	SQYD	235.00000	77550.00				
0110 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	68.000	SQFT	225.00000	15300.00				
0120 7056060 TYPE 16, PRESTRESSED CONCRETE DOUBLE-TE	271.000	LF	256.00000	69376.00				
0130 7056061 TYPE 22, PRESTRESSED CONCRETE DOUBLE-TE	159.000	LF	240.00000	38160.00				
0140 7123610 SLAB DRAIN	20.000	EA	170.00000	3400.00				
0150 7161000 PLAIN NEOPRENE BEARING PAD	16.000	EA	87.00000	1392.00				
0160 7161002 LAMINATED NEOPRENE BEARING PAD	32.000	EA	105.00000	3360.00				
SECTION TOTALS			$	262,630.00	$		$	
SECTION 0003 ROADWAY ITEMS BRG. NO. T04971 - J9B0801F								

TABULATION OF BIDS

CALL ORDER : 906 CONTRACT ID : 090123-906 COUNTIES : OREGON WASHINGTON
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1002.00000	1002.00				
0180 2031000 CLASS A EXCAVATION	42.000	CUYD	47.10000	1978.20				
0190 4019901 MISC. PAVEMENT		LUMP	37500.00000	37500.00				
0200 6181000 MOBILIZATION		LUMP	82000.00000	82000.00				
0210 8061019 SILT FENCE	274.000	LF	4.00000	1096.00				
0220 9039902 MISC. TYPE 3 OBJECT MARKER	12.000	EA	278.00000	3336.00				
SECTION TOTALS			$	126,912.20	$		$	
SECTION 0004 BRIDGE NO. T04971 - J9B0801F								
0230 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	6010.00000	6010.00				
0240 2169901 MISC. REMOVAL OF EXISTING SUPERSTRUCTUR		LUMP	28000.00000	28000.00				
0250 7034215 SAFETY BARRIER CURB	172.000	LF	92.25000	15867.00				
0260 7034226 REINFORCED CONCRETE SLAB OVERLAY	255.000	SQYD	259.00000	66045.00				
0270 7040101 SUBSTRUCTURE REPAIR (FORMED)	10.000	SQFT	205.00000	2050.00				
0280 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	24.000	SQFT	165.00000	3960.00				
0290 7056060 TYPE 16, PRESTRESSED CONCRETE DOUBLE-TE	329.000	LF	259.00000	85211.00				
0300 7123610 SLAB DRAIN	12.000	EA	221.00000	2652.00				
0310 7125102 SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER		LUMP	12500.00000	12500.00				
0320 7125961 GRAY EPOXY-MASTIC PRIMER		LUMP	3200.00000	3200.00				
0330 7161000 PLAIN NEOPRENE BEARING PAD	16.000	EA	101.00000	1616.00				
0340 7161002 LAMINATED NEOPRENE BEARING PAD	32.000	EA	101.00000	3232.00				
SECTION TOTALS			$	230,343.00	$		$	
CONTRACT TOTALS			$	729,000.00	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : X01 CONTRACT ID : 090123-X01 COUNTIES : MISSISSIPPI
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0I0983
JOB NUMBER J0I0983, ROUTE 57, MISSISSIPPI COUNTY
*** Bid Revision No. R001

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 9,272,909.08	100.0000%
2	0010189	Illinois Valley Paving Co.	$ 9,571,980.30	103.2252%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 9,697,594.33	104.5798%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to asphalt bids for bid comparison is $1,191,700.00 ML and $228,900.00 A2 Shoulder

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X01
DISTRICT : 10

COUNTIES : MISSISSIPPI

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0I0983								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	107000.00000	107000.00	219414.18000	219414.18	293000.00000	293000.00
0020 3030600 FURNISHING ROCK BASE MATERIAL	7977.000	SQYD	5.00000	39885.00	19.77000	157705.29	19.95000	159141.15
0030 3030610A PLACING ROCK BASE (18 IN. THICK)	7977.000	SQYD	17.50000	139597.50	5.55000	44272.35	2.60000	20740.20
0040 3105003 GRAVEL (A) OR CRUSHED STONE (B)	385.000	SQYD	28.00000	10780.00	14.13000	5440.05	9.94000	3826.90
0050 4010105 5 3/4 INCHES, BITUMINOUS PAVEMENT	402.800	SQYD	50.00000	20140.00	51.00000	20542.80	52.50000	21147.00
0060 4019905 MISC. SHOULDER THICKENING	1680.300	SQYD	37.00000	62171.10	32.64000	54844.99	33.60000	56458.08
0070 4019905 MISC. TEMPORARY CONNECTIONS	2308.500	SQYD	39.00000	90031.50	40.80000	94186.80	42.00000	96957.00
0080 5021109 CONCRETE PAVEMENT (9 IN. NON-REINF)	1240.000	SQYD	48.00000	59520.00	97.81000	121284.40	69.30000	85932.00
0090 5031010 BRIDGE APPROACH SLAB (BRIDGE)	658.000	SQYD	150.00000	98700.00	204.00000	134232.00	218.00000	143444.00
0100 5041000 CONCRETE APPROACH PAVEMENT	511.100	SQYD	85.00000	43443.50	147.90000	75591.69	116.00000	59287.60
0110 6011000A TYPE 2 FIELD LABORATORIES		LUMP	1000.00000	1000.00	13034.23000	13034.23	4500.00000	4500.00
0120 6061010 GUARDRAIL TYPE A	1538.000	LF	16.50000	25377.00	16.83000	25884.54	17.33000	26653.54
0130 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	6.000	EA	1800.00000	10800.00	1836.00000	11016.00	1890.00000	11340.00
0140 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	6.000	EA	300.00000	1800.00	306.00000	1836.00	315.00000	1890.00
0150 6063015 TYPE A CRASHWORTHY END TERMINAL	7.000	EA	1800.00000	12600.00	1836.00000	12852.00	1890.00000	13230.00
0160 6089901 MISC. EXPANSION JOINT REPAIR		LUMP	26000.00000	26000.00	37796.95000	37796.95	20600.00000	20600.00
0170 6113010 FURNISHING TYPE 1 ROCK BLANKET	100.000	CUYD	30.00000	3000.00	41.23000	4123.00	45.26000	4526.00
0180 6113030 PLACING TYPE 1 ROCK BLANKET	100.000	CUYD	63.00000	6300.00	30.22000	3022.00	41.44000	4144.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 090123-X01 COUNTIES : MISSISSIPPI
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0190 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	9.000	EA	4750.00000	42750.00	5100.00000	45900.00	5000.00000	45000.00
0200 6122020 REPLACEMENT SAND BARREL	18.000	EA	800.00000	14400.00	510.00000	9180.00	400.00000	7200.00
0210 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000	EA	300.00000	600.00	1020.00000	2040.00	1500.00000	3000.00
0220 6161005 CONSTRUCTION SIGNS	4636.000	SQFT	10.00000	46360.00	9.18000	42558.48	9.45000	43810.20
0230 6161010 RELOCATED SIGNS	957.000	SQFT	4.00000	3828.00	4.08000	3904.56	4.20000	4019.40
0240 6161025 CHANNELIZER (TRIM LINE)	90.000	EA	50.00000	4500.00	33.66000	3029.40	34.65000	3118.50
0250 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	16.000	EA	185.00000	2960.00	188.70000	3019.20	200.00000	3200.00
0260 6161033 DIRECTIONAL INDICATOR BARRICADE	135.000	EA	100.00000	13500.00	71.40000	9639.00	73.50000	9922.50
0270 6161040 FLASHING ARROW PANEL	5.000	EA	1500.00000	7500.00	1530.00000	7650.00	1575.00000	7875.00
0280 6161070 TUBULAR MARKER	2365.000	EA	30.00000	70950.00	30.60000	72369.00	49.00000	115885.00
0285 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	7500.00000	15000.00	7650.00000	15300.00	7875.00000	15750.00
0290 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	125.00000	250.00	127.50000	255.00	100.00000	200.00
0300 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	275.00000	550.00	280.50000	561.00	300.00000	600.00
0310 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	1550.000	LF	30.00000	46500.00	26.56000	41168.00	25.70000	39835.00
0320 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1250.000	LF	10.00000	12500.00	5.46000	6825.00	8.20000	10250.00
0330 6178003 TRAFFIC BARRIER DELINEATOR, AMBER/AMBER	19.000	EA	20.00000	380.00	13.53000	257.07	25.70000	488.30
0340 6179903 MISC. BARRIER WALL RELOCATION	430.000	LF	12.50000	5375.00	23.86000	10259.80	58.30000	25069.00
0350 6181000 MOBILIZATION		LUMP	900000.00000	900000.00	511403.65000	511403.65	501000.00000	501000.00
0360 6191000 PAVEMENT EDGE TREATMENT	848.000	LF	4.00000	3392.00	5.19000	4401.12	5.55000	4706.40

TABULATION OF BIDS

CALL ORDER : X01
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X01
DISTRICT : 10
COUNTIES : MISSISSIPPI

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0370 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1965.000	LF	0.12000	235.80	0.12000	235.80	0.17000	334.05
0380 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	107507.000	LF	0.12000	12900.84	0.12000	12900.84	0.17000	18276.19
0390 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	31421.000	LF	0.13000	4084.73	0.13000	4084.73	0.21000	6598.41
0400 6205904 8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2084.000	LF	0.30000	625.20	0.31000	646.04	0.52000	1083.68
0410 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	124900.000	LF	0.30000	37470.00	0.31000	38719.00	0.45000	56205.00
0420 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	125100.000	LF	0.30000	37530.00	0.31000	38781.00	0.45000	56295.00
0430 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2970.000	LF	0.60000	1782.00	0.61000	1811.70	1.13000	3356.10
0440 6207001 PAVEMENT MARKING REMOVAL	115287.000	LF	0.25000	28821.75	0.26000	29974.62	0.21000	24210.27
0450 6209903 MISC. 8 IN YLW HI-BLD ACRYLIC W/BORNE PAINT	2003.000	LF	0.30000	600.90	0.31000	620.93	0.52000	1041.56
0460 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	50000.00000	50000.00	83063.70000	83063.70	97100.00000	97100.00
0470 7250312A 12 IN. PIPE GROUP B	550.000	LF	20.00000	11000.00	19.45000	10697.50	21.00000	11550.00
0480 8051000A SEEDING - COOL SEASON MIXTURES	59.600	ACRE	1450.00000	86420.00	1479.00000	88148.40	1522.50000	90741.00
0490 8061016 SEDIMENT REMOVAL	128.000	CUYD	35.00000	4480.00	35.02000	4482.56	21.16000	2708.48
0500 8061017 TEMPORARY SEEDING AND MULCHING	5.900	ACRE	850.00000	5015.00	867.00000	5115.30	892.50000	5265.75
0510 8061019 SILT FENCE	9190.000	LF	2.00000	18380.00	6.59000	60562.10	2.10000	19299.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 090123-X01 COUNTIES : MISSISSIPPI
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0520 8061022 TYPE II DITCH CHECK	36.000	EA	150.00000	5400.00	229.60000	8265.60	157.50000	5670.00
0530 8064102 TYPE B EROSION CONTROL BLANKET	24646.000	SQYD	1.50000	36969.00	1.53000	37708.38	1.58000	38940.68
SECTION TOTALS			$	2,291,155.82	$	2,252,617.75	$	2,306,421.94
SECTION 0002 ALT PVMT A ITEMS - J0I0983								
0540 2072000 LINEAR GRADING CLASS 2	199.600	STA						
0550 2152000A SHAPING SLOPES, CLASS II	761.000	100F						
0560 3021311 STABILIZED PERMEABLE BASE (4IN. THICK)	28891.000	SQYD						
0570 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	40072.000	SQYD						
0580 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	3114.000	SQYD						
0590 3049909 MISC. DAYLIGHTED AGGREGATE BASE	98.500	STA						
0600 3049910 MISC. FILLER AGGREGATE	1268.200	TONS						
0610 4030136 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	10728.500	TONS						
0620 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	47987.700	TONS						
0630 4030317 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP250B MIX)	19414.100	TONS						
0640 4039905 MISC. 12.5 INCHES AC PAVEMENT SP125BSMR	32046.300	SQYD						
0650 4071005 TACK COAT	5850.000	GAL						
0660 5029905 MISC. RUBBLIZATION	101457.300	SQYD						
0670 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	95775.000	LF						
0680 6054020 OUTLET PIPES AND SPLASH PADS	794.000	EA						

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 090123-X01 COUNTIES : MISSISSIPPI
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0690 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	940.100	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J0I0983								
0700 2072000 LINEAR GRADING CLASS 2	182.000	STA	1000.00000	182000.00	889.50000	161889.00	1000.00000	182000.00
0710 2152000A SHAPING SLOPES, CLASS II	793.000	100F	295.00000	233935.00	273.04000	216520.72	260.00000	206180.00
0720 3021311 STABILIZED PERMEABLE BASE (4IN. THICK)	24324.000	SQYD	7.50000	182430.00	12.24000	297725.76	13.05000	317428.20
0730 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	33721.000	SQYD	7.00000	236047.00	12.63000	425896.23	6.20000	209070.20
0740 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	2717.000	SQYD	8.75000	23773.75	11.70000	31788.90	8.30000	22551.10
0750 3049909 MISC. DAYLIGHTED AGGREGATE BASE	94.900	STA	535.00000	50771.50	499.91000	47441.46	667.00000	63298.30
0760 5021110 CONCRETE PAVEMENT (10 IN. NON-REINF)	27083.500	SQYD	29.50000	798963.25	30.31000	820900.89	36.90000	999381.15
0770 5062030 UNBONDED CONCRETE OVERLAY	26839.100	CUYD	70.00000	1878737.00	59.62000	1600147.14	54.65000	1466756.82
0780 5062031 UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	117115.800	SQYD	8.90000	1042330.62	13.03000	1526018.87	12.80000	1499082.24
0790 5069905 MISC. UNBONDED OVERLAY INTERLAYER	117115.800	SQYD	3.00000	351347.40	2.47000	289276.03	3.57000	418103.41
0800 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	96076.000	LF	4.24000	407362.24	4.32000	415048.32	4.45000	427538.20
0810 6054020 OUTLET PIPES AND SPLASH PADS	794.000	EA	320.00000	254080.00	326.40000	259161.60	336.00000	266784.00
0820 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	940.100	STA	45.00000	42304.50	31.68000	29782.37	40.39000	37970.64
SECTION TOTALS			$	5,684,082.26	$	6,121,597.29	$	6,116,144.26
SECTION 0004 ALT PVMT C ITEMS - J0I0983								
0830 4010150 TYPE A2 SHOULDER	63887.900	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0005 ALT PVMT D ITEMS - J0I0983								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 090123-X01 COUNTIES : MISSISSIPPI
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0840 5021340 TYPE A2 SHOULDER	63887.900	SQYD	20.00000	1277758.00	18.43000	1177454.00	19.63000	1254119.48
SECTION TOTALS			$	1,277,758.00	$	1,177,454.00	$	1,254,119.48
SECTION 0006 HIGHWAY SIGNING ITEMS - J0I0983								
0850 9031210 STRUCTURAL STEEL POSTS	2110.000	LB	3.00000	6330.00	3.06000	6456.60	3.15000	6646.50
0860 9031220 PIPE POSTS	90.000	LB	5.00000	450.00	5.10000	459.00	5.25000	472.50
0870 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	23.000	EA	40.00000	920.00	40.80000	938.40	42.00000	966.00
0880 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	16.000	EA	36.00000	576.00	36.72000	587.52	37.80000	604.80
0890 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	7.000	EA	36.00000	252.00	36.72000	257.04	37.80000	264.60
0900 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	11.000	EA	40.00000	440.00	40.80000	448.80	42.00000	462.00
0910 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	8.000	EA	40.00000	320.00	40.80000	326.40	42.00000	336.00
0920 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	115.000	LF	43.00000	4945.00	43.86000	5043.90	45.15000	5192.25
0930 9039901 MISC. HIGHWAY SIGN RELOCATION		LUMP	5680.00000	5680.00	5793.60000	5793.60	5964.00000	5964.00
SECTION TOTALS			$	19,913.00	$	20,311.26	$	20,908.65
CONTRACT TOTALS			$	9,272,909.08	$	9,571,980.30	$	9,697,594.33

VENDOR RANKING

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT DESCRIPTION :

CONTRACT ID : 090123-X02
DISTRICT : 10
CONTRACT TIME : 03/01/10 COMPLETION DATE
RURAL ROUTE

COUNTIES : CAPE GIRARDEAU ST FRANCOIS
STE GENEVIEVE OTHERS

PROJECT(S) : J0P2161B
J0P2161C
J0P2161D
OTHERS

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010144	Collins & Hermann Inc.	$ 675,567.52	100.0000%
2	0011944	Freedom Fence, LLC	$ 719,802.80	106.5479%
3	0010157	James H. Drew Corporation	$ 809,961.00	119.8934%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X02
DISTRICT : 10
COUNTIES : CAPE GIRARDEAU ST FRANCOIS STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P2161B							
0010 2029902 MISC. REM COMPLETE TYPE B OR C CW TERM	1.000 EA	44.70000	44.70	10.00000	10.00	775.00000	775.00
0020 2029903 MISC. REM GUARDRAIL, INCL T-DOWN & TY A CWTERM	240.000 LF	0.04000	9.60	0.50000	120.00	12.00000	2880.00
0030 6061010 GUARDRAIL TYPE A	45.000 LF	14.47000	651.15	15.00000	675.00	20.00000	900.00
0040 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	15.000 LF	24.07000	361.05	23.00000	345.00	37.00000	555.00
0050 6061050 GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	15.000 LF	25.88000	388.20	22.00000	330.00	39.00000	585.00
0060 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	15.000 LF	23.20000	348.00	18.00000	270.00	34.00000	510.00
0070 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000 EA	144.77000	144.77	100.00000	100.00	1705.00000	1705.00
0080 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000 EA	148.32000	148.32	100.00000	100.00	1765.00000	1765.00
0090 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	27.53000	55.06	250.00000	500.00	500.00000	1000.00
0100 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	1.000 EA	167.88000	167.88	650.00000	650.00	1875.00000	1875.00
0110 6063015 TYPE A CRASHWORTHY END TERMINAL	3.000 EA	1732.14000	5196.42	1850.00000	5550.00	2445.00000	7335.00
0120 6063016 TYPE B CRASHWORTHY END TERMINAL	1.000 EA	337.79000	337.79	10.00000	10.00	4150.00000	4150.00
0130 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000 EA	1164.24000	1164.24	10.00000	10.00	10925.00000	10925.00
0140 6066610 END ANCHOR	3.000 EA	700.98000	2102.94	600.00000	1800.00	825.00000	2475.00
0150 6069902 MISC. FLARED TYPE A CRASHWORTHY END TERMINAL	1.000 EA	121.91000	121.91	1650.00000	1650.00	2430.00000	2430.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 090123-X02 COUNTIES : CAPE GIRARDEAU ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10 STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
0160 6069902 MISC. INST POST IN SOLID ROCK OR CONC, 6 OR 7'	3.000 EA	111.75000	335.25	100.00000	300.00	130.00000	390.00
0170 6069902 MISC. INSTALL TERMINAL END MARKER	9.000 EA	2.24000	20.16	20.00000	180.00	50.00000	450.00
0180 6069902 MISC. R&R 12.5' BEAM, CONC/CONVEX RADIUS, TY A	18.000 EA	154.93000	2788.74	245.00000	4410.00	175.00000	3150.00
0190 6069902 MISC. R&R 12.5' W-BEAM PANEL (TYPE A GR	105.000 EA	92.65000	9728.25	120.00000	12600.00	95.00000	9975.00
0200 6069902 MISC. R&R 14 IN W BLOCK (ET,SRT,CAT #2-6)	18.000 EA	0.55000	9.90	25.00000	450.00	38.00000	684.00
0210 6069902 MISC. R&R 14 IN WOOD BLOCK (SKT)	3.000 EA	0.61000	1.83	25.00000	75.00	38.00000	114.00
0220 6069902 MISC. R&R 14 INCH WOOD BLOCK #1 (CAT)	1.000 EA	0.51000	0.51	25.00000	25.00	55.00000	55.00
0230 6069902 MISC. R&R 1ST RAIL & ROD, POSTS # 2-4 (CAT)	1.000 EA	140.35000	140.35	100.00000	100.00	515.00000	515.00
0240 6069902 MISC. R&R 1ST SLOTTED PANEL, 12.5' (SRT-350)	1.000 EA	7.82000	7.82	215.00000	215.00	175.00000	175.00
0250 6069902 MISC. R&R 25 FT 1ST W-BEAM RAIL (SKT)	2.000 EA	132.07000	264.14	220.00000	440.00	325.00000	650.00
0260 6069902 MISC. R&R 25 FT 2ND W-BEAM RAIL (SKT)	1.000 EA	9.09000	9.09	220.00000	220.00	285.00000	285.00
0270 6069902 MISC. R&R 25' DBR PUNCHED FOR EXTRUDER (ET)	18.000 EA	264.14000	4754.52	435.00000	7830.00	345.00000	6210.00
0280 6069902 MISC. R&R 25' DEEPBEAM RAIL (ET)	9.000 EA	8.94000	80.46	215.00000	1935.00	285.00000	2565.00
0290 6069902 MISC. R&R 25' THRIE BEAM PANEL (TYPE E GR)	1.000 EA	15.04000	15.04	300.00000	300.00	345.00000	345.00
0300 6069902 MISC. R&R 25' W-BEAM PANEL (TYPE A GR)	21.000 EA	89.40000	1877.40	430.00000	9030.00	285.00000	5985.00
0310 6069902 MISC. R&R 2ND RAIL & ROD, POSTS # 4 - 6 (CAT)	1.000 EA	19.81000	19.81	315.00000	315.00	710.00000	710.00
0320 6069902 MISC. R&R 2ND SLOTTED PANEL, 12.5' (SRT-350)	1.000 EA	12.70000	12.70	225.00000	225.00	175.00000	175.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 090123-X02 COUNTIES : CAPE GIRARDEAU ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10 STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
0330 6069902 MISC. R&R 42 IN NOTCHED WOOD POST #1 (CAT)	1.000 EA	3.66000	3.66	180.00000	180.00	135.00000	135.00
0340 6069902 MISC. R&R 45 IN WOOD POST IN FOUND TUBE (SKT)	3.000 EA	20.83000	62.49	72.00000	216.00	155.00000	465.00
0350 6069902 MISC. R&R 45 IN WP IN FOUND TUBE (ET, SRT)	36.000 EA	19.81000	713.16	60.00000	2160.00	155.00000	5580.00
0360 6069902 MISC. R&R 54 IN FND TUBE W/SOILPLATE (ET, CAT)	1.000 EA	7.82000	7.82	10.00000	10.00	205.00000	205.00
0370 6069902 MISC. R&R 6 FT FOUNDATION TUBE (SKT)	2.000 EA	13.31000	26.62	10.00000	20.00	225.00000	450.00
0380 6069902 MISC. R&R 6 FT WOOD POST IN GROUND (SKT	2.000 EA	3.02000	6.04	135.00000	270.00	80.00000	160.00
0390 6069902 MISC. R&R 6.25' TYPE A TO TYPE E TRANSITION BE	2.000 EA	6.91000	13.82	350.00000	700.00	165.00000	330.00
0400 6069902 MISC. R&R 60 IN FND TUBE W/SOILPLATE (SRT-350)	1.000 EA	9.14000	9.14	10.00000	10.00	215.00000	215.00
0410 6069902 MISC. R&R 6X8 TUBE (KNOCKOUT BLOCK)(CAT	1.000 EA	2.03000	2.03	20.00000	20.00	70.00000	70.00
0420 6069902 MISC. R&R 72 IN WP IN GROUND (ET,SRT)	36.000 EA	30.48000	1097.28	125.00000	4500.00	80.00000	2880.00
0430 6069902 MISC. R&R 78 IN FND TUBE W/O PLATE (ET)	1.000 EA	7.82000	7.82	10.00000	10.00	280.00000	280.00
0440 6069902 MISC. R&R CABLE ASSY W/PIPE PLATE & ANCH (SKT)	1.000 EA	10.39000	10.39	135.00000	135.00	95.00000	95.00
0450 6069902 MISC. R&R CABLE ASSY W/PIPE, PLATE & ANCH (ET)	7.000 EA	10.31000	72.17	135.00000	945.00	120.00000	840.00
0460 6069902 MISC. R&R CABLE ASSY W/PIPES & PLATE (CAT)	1.000 EA	10.67000	10.67	135.00000	135.00	115.00000	115.00
0470 6069902 MISC. R&R HBA POST #1 & #2 BOTTOM (ET)	1.000 EA	6.60000	6.60	500.00000	500.00	160.00000	160.00
0480 6069902 MISC. R&R HBA POST #1 TOP (ET)	2.000 EA	40.64000	81.28	500.00000	1000.00	90.00000	180.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X02
DISTRICT : 10
COUNTIES : CAPE GIRARDEAU ST FRANCOIS STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
0490 6069902 MISC. R&R HBA POST #2 - #8 TOP (ET)	1.000 EA	4.06000	4.06	10.00000	10.00	115.00000	115.00
0500 6069902 MISC. R&R HBA POST #3 - #8 BOTTOM (ET)	1.000 EA	6.60000	6.60	10.00000	10.00	115.00000	115.00
0510 6069902 MISC. R&R SYT POST #2 - #8 (ET)	2.000 EA	4.67000	9.34	500.00000	1000.00	95.00000	190.00
0520 6069902 MISC. R&R WOOD BLOCK 8X6X17 TRANSITION SECTION	1.000 EA	0.61000	0.61	6.00000	6.00	55.00000	55.00
0530 6069902 MISC. REALIGN & USE EXIST POST TY A OR E GR	180.000 EA	1.02000	183.60	0.01000	1.80	45.00000	8100.00
0540 6069902 MISC. REM & REPL 12.5' THRIE BEAM RAIL TY E GR	2.000 EA	20.20000	40.40	225.00000	450.00	175.00000	350.00
0550 6069902 MISC. REM & REPL 42 IN WOOD POST #2-6 (CAT)	1.000 EA	36.57000	36.57	70.00000	70.00	115.00000	115.00
0560 6069902 MISC. REM & REPL 6.25' END ANCHOR PANEL	2.000 EA	4.57000	9.14	180.00000	360.00	95.00000	190.00
0570 6069902 MISC. REM & REPL BENT PLATE SLEEVE (CAT	1.000 EA	3.56000	3.56	70.00000	70.00	85.00000	85.00
0580 6069902 MISC. REM & REPL CHANNEL STRUT (CAT)	1.000 EA	5.59000	5.59	90.00000	90.00	105.00000	105.00
0590 6069902 MISC. REM & REPL END SEC (SHOE) TY A GR	2.000 EA	2.54000	5.08	65.00000	130.00	75.00000	150.00
0600 6069902 MISC. REM & REPL GR DELINEATOR 1 SIDE	9.000 EA	6.18000	55.62	9.00000	81.00	22.00000	198.00
0610 6069902 MISC. REM & REPL GR DELINEATOR 2 SIDE	2.000 EA	6.68000	13.36	10.00000	20.00	23.00000	46.00
0620 6069902 MISC. REM & REPL GROUND STRUT (SKT)	1.000 EA	4.37000	4.37	90.00000	90.00	90.00000	90.00
0630 6069902 MISC. REM & REPL INLINE STRUT (ET)	2.000 EA	3.56000	7.12	110.00000	220.00	85.00000	170.00
0640 6069902 MISC. REM & REPL NEW GR EXTRUDER (ET)	3.000 EA	55.88000	167.64	645.00000	1935.00	745.00000	2235.00
0650 6069902 MISC. REM & REPL NEW IMPACT HEAD (SKT)	1.000 EA	56.08000	56.08	645.00000	645.00	745.00000	745.00
0660 6069902 MISC. REM & REPL NOSE PIECE (SRT-350)	2.000 EA	1.83000	3.66	135.00000	270.00	90.00000	180.00
0670 6069902 MISC. REM & REPL NOSE PLATE (CAT)	1.000 EA	4.06000	4.06	75.00000	75.00	90.00000	90.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X02
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU ST FRANCOIS
STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
0680 6069902 MISC. REM & REPL OFFSET STRUT (ET 2000)	1.000 EA	4.37000	4.37	10.00000	10.00	105.00000	105.00
0690 6069902 MISC. REM & REPL SIDE PLATE (CAT)	1.000 EA	5.59000	5.59	50.00000	50.00	150.00000	150.00
0700 6069902 MISC. REM & REPL SPACER CHANNEL (CAT)	1.000 EA	20.62000	20.62	225.00000	225.00	250.00000	250.00
0710 6069902 MISC. REM & REPL STEEL POST 6', TY E GR	2.000 EA	28.85000	57.70	90.00000	180.00	125.00000	250.00
0720 6069902 MISC. REM & REPL STEEL POST 7' (TY A GR	3.000 EA	33.98000	101.94	90.00000	270.00	130.00000	390.00
0730 6069902 MISC. REM & REPL STEEL POST 7' (TY E GR	3.000 EA	33.98000	101.94	90.00000	270.00	130.00000	390.00
0740 6069902 MISC. REM & REPL STEEL POST, 6' TYPE A GR	45.000 EA	28.85000	1298.25	90.00000	4050.00	125.00000	5625.00
0750 6069902 MISC. REM & REPL STRUT ASSEMBLY (SRT-350)	1.000 EA	5.59000	5.59	35.00000	35.00	100.00000	100.00
0760 6069902 MISC. REM & REPL TERM CONN TY A GR	1.000 EA	2.54000	2.54	35.00000	35.00	70.00000	70.00
0770 6069902 MISC. REM & REPL TERMINAL CONNECTOR, TYPE E GR	1.000 EA	2.84000	2.84	35.00000	35.00	115.00000	115.00
0780 6069902 MISC. REM & REPL WOOD BLOCK 8X6X14 TY A GR	48.000 EA	3.05000	146.40	18.00000	864.00	50.00000	2400.00
0790 6069902 MISC. REM & REPL WOOD BLOCK 8X6X21 TYPE E GR	2.000 EA	0.61000	1.22	20.00000	40.00	55.00000	110.00
0800 6069902 MISC. REM & REPL WOOD POST, 6' TYPE A G	2.000 EA	3.05000	6.10	20.00000	40.00	75.00000	150.00
0810 6069902 MISC. REM EXT GR & REUSE EXIST IMPACT HD (SKT)	2.000 EA	1.00000	2.00	180.00000	360.00	195.00000	390.00
0820 6069902 MISC. REM EXTRUDED GR & REUSE EXIST EXTRUDER (	15.000 EA	1.02000	15.30	380.00000	5700.00	195.00000	2925.00
0830 6129902 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR	1.000 EA	300.48000	300.48	180.00000	180.00	100.00000	100.00
0840 6169902 MISC. 1-LANE 2-WAY OPERATION W/FLAGGERS	8.000 EA	955.47000	7643.76	450.00000	3600.00	390.00000	3120.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X02
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU ST FRANCOIS
STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
0850 6169902 MISC. ADDITIONAL CHANNELIZER (DRUM)	24.000 EA	5.01000	120.24	5.00000	120.00	15.00000	360.00
0860 6169902 MISC. ADDITIONAL FLASHING ARROW PANEL	1.000 EA	50.08000	50.08	180.00000	180.00	100.00000	100.00
0870 6169902 MISC. ENTRANCE RAMP AREA, ACCEL LANE WORK	1.000 EA	1146.56000	1146.56	450.00000	450.00	390.00000	390.00
0880 6169902 MISC. ENTRANCE RAMP AREA, MAINLINE WORK	2.000 EA	1146.56000	2293.12	450.00000	900.00	390.00000	780.00
0890 6169902 MISC. EXIT RAMP AREA, MAINLINE/DECEL LANE WORK	1.000 EA	1146.56000	1146.56	200.00000	200.00	390.00000	390.00
0900 6169902 MISC. LEFT SHOULDER WORK - HIGH SPEED ROADWAY	3.000 EA	1146.56000	3439.68	270.00000	810.00	390.00000	1170.00
0910 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	2.000 EA	1146.56000	2293.12	270.00000	540.00	775.00000	1550.00
0920 6169902 MISC. PARTIAL RAMP CLOSURE	9.000 EA	1146.56000	10319.04	450.00000	4050.00	390.00000	3510.00
0930 6169902 MISC. RIGHT SHOULDER WORK - HIGH SPEED ROADWAY	12.000 EA	1146.56000	13758.72	450.00000	5400.00	390.00000	4680.00
0940 6169902 MISC. RIGHT SHOULDER WORK - MULTI LANE FREEWAY	3.000 EA	1146.56000	3439.68	250.00000	750.00	390.00000	1170.00
0950 6169902 MISC. SHOULDER WORK - UNDIVIDED ROADWAY	7.000 EA	1146.56000	8025.92	450.00000	3150.00	390.00000	2730.00
0960 6169902 MISC. SINGLE LANE CLOSURE	10.000 EA	1146.56000	11465.60	450.00000	4500.00	390.00000	3900.00
0970 6169902 MISC. WORK BEYOND SHOULDER	3.000 EA	1146.56000	3439.68	50.00000	150.00	195.00000	585.00
0980 6169904 MISC. ADDITIONAL TRAFFIC CONTROL SIGNS	24.000 SQFT	1.00000	24.00	2.00000	48.00	17.00000	408.00
0990 6189902 MISC. HIGH PRIORITY REPAIR	2.000 EA	1146.56000	2293.12	180.00000	360.00	775.00000	1550.00
SECTION TOTALS		$	107,027.21	$	104,666.80	$	137,695.00
SECTION 0002 ROADWAY ITEMS - J0P2161C							
1000 2029902 MISC. REM COMPLETE TYPE B OR C CW TERM	1.000 EA	44.70000	44.70	10.00000	10.00	775.00000	775.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X02
DISTRICT : 10
COUNTIES : CAPE GIRARDEAU ST FRANCOIS STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
1010 2029903 MISC. REM GUARDRAIL, INCL T-DOWN & TY A CWTERM	240.000 LF	0.04000	9.60	0.50000	120.00	12.00000	2880.00
1020 6061010 GUARDRAIL TYPE A	45.000 LF	14.47000	651.15	16.50000	742.50	20.00000	900.00
1030 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 15 IN SPACING	15.000 LF	24.07000	361.05	25.00000	375.00	37.00000	555.00
1040 6061050 GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	15.000 LF	25.88000	388.20	24.00000	360.00	39.00000	585.00
1050 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	15.000 LF	23.20000	348.00	19.00000	285.00	34.00000	510.00
1060 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000 EA	144.77000	144.77	100.00000	100.00	1705.00000	1705.00
1070 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000 EA	55.88000	55.88	100.00000	100.00	1765.00000	1765.00
1080 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	27.53000	55.06	275.00000	550.00	500.00000	1000.00
1090 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	1.000 EA	167.88000	167.88	700.00000	700.00	1875.00000	1875.00
1100 6063015 TYPE A CRASHWORTHY END TERMINAL	3.000 EA	1732.14000	5196.42	2000.00000	6000.00	2445.00000	7335.00
1110 6063016 TYPE B CRASHWORTHY END TERMINAL	1.000 EA	337.79000	337.79	10.00000	10.00	4150.00000	4150.00
1120 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000 EA	1164.24000	1164.24	10.00000	10.00	10925.00000	10925.00
1130 6066610 END ANCHOR	3.000 EA	700.98000	2102.94	660.00000	1980.00	825.00000	2475.00
1140 6069902 MISC. FLARED TYPE A CRASHWORTHY END TERMINAL	1.000 EA	121.91000	121.91	1800.00000	1800.00	2430.00000	2430.00
1150 6069902 MISC. INST POST IN SOLID ROCK OR CONC, 6 OR 7'	3.000 EA	111.75000	335.25	100.00000	300.00	130.00000	390.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X02
DISTRICT : 10
COUNTIES : CAPE GIRARDEAU ST FRANCOIS STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
1160 6069902 MISC. INSTALL TERMINAL END MARKER	9.000 EA	2.24000	20.16	22.00000	198.00	50.00000	450.00
1170 6069902 MISC. R&R 12.5' BEAM, CONC/CONVEX RADIUS, TY A	18.000 EA	71.11000	1279.98	260.00000	4680.00	175.00000	3150.00
1180 6069902 MISC. R&R 12.5' W-BEAM PANEL (TYPE A GR	105.000 EA	45.72000	4800.60	130.00000	13650.00	95.00000	9975.00
1190 6069902 MISC. R&R 14 IN W BLOCK (ET,SRT,CAT #2-6)	18.000 EA	0.55000	9.90	27.00000	486.00	38.00000	684.00
1200 6069902 MISC. R&R 14 IN WOOD BLOCK (SKT)	3.000 EA	0.61000	1.83	27.00000	81.00	38.00000	114.00
1210 6069902 MISC. R&R 14 INCH WOOD BLOCK #1 (CAT)	1.000 EA	0.51000	0.51	27.00000	27.00	55.00000	55.00
1220 6069902 MISC. R&R 1ST RAIL & ROD, POSTS # 2-4 (CAT)	1.000 EA	140.35000	140.35	100.00000	100.00	515.00000	515.00
1230 6069902 MISC. R&R 1ST SLOTTED PANEL, 12.5' (SRT-350)	1.000 EA	7.82000	7.82	215.00000	215.00	175.00000	175.00
1240 6069902 MISC. R&R 25 FT 1ST W-BEAM RAIL (SKT)	2.000 EA	132.07000	264.14	225.00000	450.00	325.00000	650.00
1250 6069902 MISC. R&R 25 FT 2ND W-BEAM RAIL (SKT)	1.000 EA	9.09000	9.09	220.00000	220.00	285.00000	285.00
1260 6069902 MISC. R&R 25' DBR PUNCHED FOR EXTRUDER (ET)	18.000 EA	152.39000	2743.02	450.00000	8100.00	345.00000	6210.00
1270 6069902 MISC. R&R 25' DEEPBEAM RAIL (ET)	9.000 EA	8.94000	80.46	235.00000	2115.00	285.00000	2565.00
1280 6069902 MISC. R&R 25' THRIE BEAM PANEL (TYPE E GR)	1.000 EA	15.04000	15.04	300.00000	300.00	345.00000	345.00
1290 6069902 MISC. R&R 25' W-BEAM PANEL (TYPE A GR)	21.000 EA	89.40000	1877.40	440.00000	9240.00	285.00000	5985.00
1300 6069902 MISC. R&R 2ND RAIL & ROD, POSTS # 4 - 6 (CAT)	1.000 EA	19.81000	19.81	315.00000	315.00	710.00000	710.00
1310 6069902 MISC. R&R 2ND SLOTTED PANEL, 12.5' (SRT-350)	1.000 EA	12.70000	12.70	225.00000	225.00	175.00000	175.00
1320 6069902 MISC. R&R 42 IN NOTCHED WOOD POST #1 (CAT)	1.000 EA	3.66000	3.66	180.00000	180.00	135.00000	135.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 090123-X02 COUNTIES : CAPE GIRARDEAU ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10 STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
1330 6069902 MISC. R&R 45 IN WOOD POST IN FOUND TUBE (SKT)	3.000 EA	20.83000	62.49	72.00000	216.00	155.00000	465.00
1340 6069902 MISC. R&R 45 IN WP IN FOUND TUBE (ET, SRT)	36.000 EA	19.81000	713.16	65.00000	2340.00	155.00000	5580.00
1350 6069902 MISC. R&R 54 IN FND TUBE W/SOILPLATE (ET, CAT)	1.000 EA	7.82000	7.82	10.00000	10.00	205.00000	205.00
1360 6069902 MISC. R&R 6 FT FOUNDATION TUBE (SKT)	2.000 EA	13.31000	26.62	10.00000	20.00	225.00000	450.00
1370 6069902 MISC. R&R 6 FT WOOD POST IN GROUND (SKT	2.000 EA	3.02000	6.04	125.00000	250.00	80.00000	160.00
1380 6069902 MISC. R&R 6.25' TYPE A TO TYPE E TRANSITION BE	2.000 EA	6.91000	13.82	350.00000	700.00	165.00000	330.00
1390 6069902 MISC. R&R 60 IN FND TUBE W/SOILPLATE (SRT-350)	1.000 EA	9.14000	9.14	10.00000	10.00	215.00000	215.00
1400 6069902 MISC. R&R 6X8 TUBE (KNOCKOUT BLOCK)(CAT	1.000 EA	2.03000	2.03	20.00000	20.00	70.00000	70.00
1410 6069902 MISC. R&R 72 IN WP IN GROUND (ET,SRT)	36.000 EA	30.48000	1097.28	135.00000	4860.00	80.00000	2880.00
1420 6069902 MISC. R&R 78 IN FND TUBE W/O PLATE (ET)	1.000 EA	7.82000	7.82	10.00000	10.00	280.00000	280.00
1430 6069902 MISC. R&R CABLE ASSY W/PIPE PLATE & ANCH (SKT)	1.000 EA	10.39000	10.39	135.00000	135.00	95.00000	95.00
1440 6069902 MISC. R&R CABLE ASSY W/PIPE, PLATE & ANCH (ET)	7.000 EA	10.31000	72.17	135.00000	945.00	120.00000	840.00
1450 6069902 MISC. R&R CABLE ASSY W/PIPES & PLATE (CAT)	1.000 EA	10.67000	10.67	135.00000	135.00	115.00000	115.00
1460 6069902 MISC. R&R HBA POST #1 & #2 BOTTOM (ET)	1.000 EA	6.60000	6.60	500.00000	500.00	160.00000	160.00
1470 6069902 MISC. R&R HBA POST #1 TOP (ET)	2.000 EA	40.64000	81.28	500.00000	1000.00	90.00000	180.00
1480 6069902 MISC. R&R HBA POST #2 - #8 TOP (ET)	1.000 EA	4.06000	4.06	10.00000	10.00	115.00000	115.00
1490 6069902 MISC. R&R HBA POST #3 - #8 BOTTOM (ET)	1.000 EA	6.60000	6.60	10.00000	10.00	115.00000	115.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X02
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU ST FRANCOIS
STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
1500 6069902 MISC. R&R SYT POST #2 - #8 (ET)	2.000 EA	4.67000	9.34	500.00000	1000.00	95.00000	190.00
1510 6069902 MISC. R&R WOOD BLOCK 8X6X17 TRANSITION SECTION	1.000 EA	0.61000	0.61	10.00000	10.00	55.00000	55.00
1520 6069902 MISC. REALIGN & USE EXIST POST TY A OR E GR	180.000 EA	1.02000	183.60	0.01000	1.80	45.00000	8100.00
1530 6069902 MISC. REM & REPL 12.5' THRIE BEAM RAIL TY E GR	2.000 EA	8.13000	16.26	250.00000	500.00	175.00000	350.00
1540 6069902 MISC. REM & REPL 42 IN WOOD POST #2-6 (CAT)	1.000 EA	36.57000	36.57	70.00000	70.00	115.00000	115.00
1550 6069902 MISC. REM & REPL 6.25' END ANCHOR PANEL	2.000 EA	4.57000	9.14	200.00000	400.00	95.00000	190.00
1560 6069902 MISC. REM & REPL BENT PLATE SLEEVE (CAT	1.000 EA	3.56000	3.56	70.00000	70.00	85.00000	85.00
1570 6069902 MISC. REM & REPL CHANNEL STRUT (CAT)	1.000 EA	5.59000	5.59	90.00000	90.00	105.00000	105.00
1580 6069902 MISC. REM & REPL END SEC (SHOE) TY A GR	2.000 EA	2.54000	5.08	70.00000	140.00	75.00000	150.00
1590 6069902 MISC. REM & REPL GR DELINEATOR 1 SIDE	9.000 EA	3.05000	27.45	10.00000	90.00	22.00000	198.00
1600 6069902 MISC. REM & REPL GR DELINEATOR 2 SIDE	2.000 EA	3.56000	7.12	12.00000	24.00	23.00000	46.00
1610 6069902 MISC. REM & REPL GROUND STRUT (SKT)	1.000 EA	4.37000	4.37	10.00000	10.00	90.00000	90.00
1620 6069902 MISC. REM & REPL INLINE STRUT (ET)	2.000 EA	3.56000	7.12	110.00000	220.00	85.00000	170.00
1630 6069902 MISC. REM & REPL NEW GR EXTRUDER (ET)	3.000 EA	55.88000	167.64	700.00000	2100.00	745.00000	2235.00
1640 6069902 MISC. REM & REPL NEW IMPACT HEAD (SKT)	1.000 EA	56.08000	56.08	700.00000	700.00	745.00000	745.00
1650 6069902 MISC. REM & REPL NOSE PIECE (SRT-350)	2.000 EA	1.83000	3.66	150.00000	300.00	90.00000	180.00
1660 6069902 MISC. REM & REPL NOSE PLATE (CAT)	1.000 EA	4.06000	4.06	75.00000	75.00	90.00000	90.00
1670 6069902 MISC. REM & REPL OFFSET STRUT (ET 2000)	1.000 EA	4.37000	4.37	10.00000	10.00	105.00000	105.00
1680 6069902 MISC. REM & REPL SIDE PLATE (CAT)	1.000 EA	5.59000	5.59	50.00000	50.00	150.00000	150.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X02
DISTRICT : 10
COUNTIES : CAPE GIRARDEAU ST FRANCOIS STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
1690 6069902 MISC. REM & REPL SPACER CHANNEL (CAT)	1.000 EA	20.62000	20.62	225.00000	225.00	250.00000	250.00
1700 6069902 MISC. REM & REPL STEEL POST 6', TY E GR	2.000 EA	28.85000	57.70	100.00000	200.00	125.00000	250.00
1710 6069902 MISC. REM & REPL STEEL POST 7' (TY A GR	3.000 EA	33.98000	101.94	100.00000	300.00	130.00000	390.00
1720 6069902 MISC. REM & REPL STEEL POST 7' (TY E GR	3.000 EA	33.98000	101.94	100.00000	300.00	130.00000	390.00
1730 6069902 MISC. REM & REPL STEEL POST, 6' TYPE A GR	45.000 EA	28.85000	1298.25	100.00000	4500.00	125.00000	5625.00
1740 6069902 MISC. REM & REPL STRUT ASSEMBLY (SRT-350)	1.000 EA	5.59000	5.59	10.00000	10.00	100.00000	100.00
1750 6069902 MISC. REM & REPL TERM CONN TY A GR	1.000 EA	2.54000	2.54	10.00000	10.00	70.00000	70.00
1760 6069902 MISC. REM & REPL TERMINAL CONNECTOR, TYPE E GR	1.000 EA	2.84000	2.84	10.00000	10.00	115.00000	115.00
1770 6069902 MISC. REM & REPL WOOD BLOCK 8X6X14 TY A GR	48.000 EA	3.05000	146.40	20.00000	960.00	50.00000	2400.00
1780 6069902 MISC. REM & REPL WOOD BLOCK 8X6X21 TYPE E GR	2.000 EA	0.61000	1.22	20.00000	40.00	55.00000	110.00
1790 6069902 MISC. REM & REPL WOOD POST, 6' TYPE A G	2.000 EA	3.05000	6.10	20.00000	40.00	75.00000	150.00
1800 6069902 MISC. REM EXT GR & REUSE EXIST IMPACT HD (SKT)	2.000 EA	0.10000	0.20	200.00000	400.00	195.00000	390.00
1810 6069902 MISC. REM EXTRUDED GR & REUSE EXIST EXTRUDER (	15.000 EA	1.02000	15.30	400.00000	6000.00	195.00000	2925.00
1820 6129902 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR	1.000 EA	300.48000	300.48	200.00000	200.00	100.00000	100.00
1830 6169902 MISC. 1-LANE 2-WAY OPERATION W/FLAGGERS	8.000 EA	955.47000	7643.76	500.00000	4000.00	390.00000	3120.00
1840 6169902 MISC. ADDITIONAL CHANNELIZER (DRUM)	24.000 EA	5.01000	120.24	10.00000	240.00	15.00000	360.00
1850 6169902 MISC. ADDITIONAL FLASHING ARROW PANEL	1.000 EA	50.08000	50.08	200.00000	200.00	100.00000	100.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X02
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU ST FRANCOIS
STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
1860 6169902 MISC. ENTRANCE RAMP AREA, ACCEL LANE WORK	1.000 EA	1146.56000	1146.56	500.00000	500.00	390.00000	390.00
1870 6169902 MISC. ENTRANCE RAMP AREA, MAINLINE WORK	2.000 EA	1146.56000	2293.12	500.00000	1000.00	390.00000	780.00
1880 6169902 MISC. EXIT RAMP AREA, MAINLINE/DECEL LANE WORK	1.000 EA	1146.56000	1146.56	200.00000	200.00	390.00000	390.00
1890 6169902 MISC. LEFT SHOULDER WORK - HIGH SPEED ROADWAY	3.000 EA	1146.56000	3439.68	300.00000	900.00	390.00000	1170.00
1900 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	2.000 EA	1146.56000	2293.12	300.00000	600.00	775.00000	1550.00
1910 6169902 MISC. PARTIAL RAMP CLOSURE	9.000 EA	1146.56000	10319.04	500.00000	4500.00	390.00000	3510.00
1920 6169902 MISC. RIGHT SHOULDER WORK - HIGH SPEED ROADWAY	12.000 EA	1146.56000	13758.72	500.00000	6000.00	390.00000	4680.00
1930 6169902 MISC. RIGHT SHOULDER WORK - MULTI LANE FREEWAY	3.000 EA	1146.56000	3439.68	250.00000	750.00	390.00000	1170.00
1940 6169902 MISC. SHOULDER WORK - UNDIVIDED ROADWAY	7.000 EA	1146.56000	8025.92	500.00000	3500.00	390.00000	2730.00
1950 6169902 MISC. SINGLE LANE CLOSURE	10.000 EA	1146.56000	11465.60	500.00000	5000.00	390.00000	3900.00
1960 6169902 MISC. WORK BEYOND SHOULDER	3.000 EA	1146.56000	3439.68	50.00000	150.00	195.00000	585.00
1970 6169904 MISC. ADDITIONAL TRAFFIC CONTROL SIGNS	24.000 SQFT	1.00000	24.00	2.00000	48.00	17.00000	408.00
1980 6189902 MISC. HIGH PRIORITY REPAIR	2.000 EA	1146.56000	2293.12	200.00000	400.00	775.00000	1550.00
SECTION TOTALS		$	98,426.51	$	112,239.30	$	137,695.00
SECTION 0003 ROADWAY ITEMS - J0P2161D							
1990 2029903 MISC. REMOVE GUARD CABLE 3-STRAND	90.000 LF	1.00000	90.00	0.01000	0.90	5.00000	450.00
2000 6069902 MISC. ANCHOR TERMINAL ASSEMBLY 3/S	5.000 EA	1872.83000	9364.15	1800.00000	9000.00	4500.00000	22500.00
2010 6069902 MISC. GUARD CABLE LINE POST SET IN ROCK 3/S	1.000 EA	111.75000	111.75	50.00000	50.00	350.00000	350.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X02
DISTRICT : 10
COUNTIES : CAPE GIRARDEAU ST FRANCOIS STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
2020 6069902 MISC. LINE POST ASSEMBLY 3/S	1000.000 EA	130.91000	130910.00	80.00000	80000.00	65.00000	65000.00
2030 6069902 MISC. LINE POST SOCKET 3/S	50.000 EA	49.53000	2476.50	50.00000	2500.00	140.00000	7000.00
2040 6069902 MISC. REALIGN LINE POST 3/S	105.000 EA	1.02000	107.10	1.00000	105.00	18.00000	1890.00
2050 6069902 MISC. REATTACH CABLE TO POST 3/S	630.000 EA	0.56000	352.80	1.00000	630.00	38.00000	23940.00
2060 6069902 MISC. REM/REPL ANCHOR TERMINAL ASSEMBLY 3/S	1.000 EA	2095.32000	2095.32	1800.00000	1800.00	2405.00000	2405.00
2070 6069902 MISC. REM/REPL LINE POST ASSEMBLY 3/S	480.000 EA	14.88000	7142.40	180.00000	86400.00	55.00000	26400.00
2080 6069902 MISC. REM/REPL LINE POST SOCKET 3/S	5.000 EA	7.21000	36.05	50.00000	250.00	140.00000	700.00
2090 6069902 MISC. REM/REPL TORPEDO 3/4 INCH CABLE 3/S	5.000 EA	58.13000	290.65	55.00000	275.00	150.00000	750.00
2100 6069902 MISC. REM/REPL TURNBUCKLE 3/4 INCH CABLE 3/S	5.000 EA	117.34000	586.70	110.00000	550.00	205.00000	1025.00
2110 6069902 MISC. REPLACE GUARD CABLE DELINEATOR	90.000 EA	2.64000	237.60	60.00000	5400.00	9.00000	810.00
2120 6069902 MISC. RETENSION GUARD CABLE 3/S	60.000 EA	1.00000	60.00	10.00000	600.00	195.00000	11700.00
2130 6069902 MISC. TORPEDO 3/4 INCH CABLE 3/S	50.000 EA	61.68000	3084.00	55.00000	2750.00	150.00000	7500.00
2140 6069902 MISC. TURNBUCKLE 3/4 INCH CABLE 3/S	50.000 EA	124.50000	6225.00	110.00000	5500.00	205.00000	10250.00
2150 6069903 MISC. REPLACE/SPLICE 3/4 INCH CABLE	24.000 LF	2.54000	60.96	55.00000	1320.00	16.00000	384.00
2160 6169902 MISC. 1-LANE 2-WAY OPERATION W/FLAGGERS	8.000 EA	63.70000	509.60	10.00000	80.00	390.00000	3120.00
2170 6169902 MISC. ADDITIONAL DIRECTIONAL INDICAT BARRICADE	24.000 EA	100.16000	2403.84	10.00000	240.00	15.00000	360.00
2180 6169902 MISC. ADDITIONAL FLASHING ARROW PANEL	1.000 EA	50.08000	50.08	100.00000	100.00	100.00000	100.00
2190 6169902 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR	1.000 EA	300.48000	300.48	200.00000	200.00	100.00000	100.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 090123-X02 COUNTIES : CAPE GIRARDEAU ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10 STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
2200 6169902 MISC. CHANNELIZER (DRUM) FOR NIGHT OPERATIONS	24.000 EA	5.01000	120.24	10.00000	240.00	15.00000	360.00
2210 6169902 MISC. ENTRANCE RAMP AREA, ACCEL LANE WORK	1.000 EA	63.70000	63.70	100.00000	100.00	390.00000	390.00
2220 6169902 MISC. ENTRANCE RAMP AREA, MAINLINE WORK	2.000 EA	63.70000	127.40	100.00000	200.00	390.00000	780.00
2230 6169902 MISC. EXIT RAMP AREA, MAINLINE/DECEL LANE WORK	1.000 EA	63.70000	63.70	100.00000	100.00	390.00000	390.00
2240 6169902 MISC. LEFT SHOULDER WORK - HIGH SPEED ROADWAY	12.000 EA	2784.12000	33409.44	450.00000	5400.00	390.00000	4680.00
2250 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	2.000 EA	636.98000	1273.96	100.00000	200.00	775.00000	1550.00
2260 6169902 MISC. PARTIAL RAMP CLOSURE	9.000 EA	63.70000	573.30	10.00000	90.00	390.00000	3510.00
2270 6169902 MISC. RIGHT SHOULDER WORK - HIGH SPEED ROADWAY	12.000 EA	63.70000	764.40	10.00000	120.00	390.00000	4680.00
2280 6169902 MISC. SHOULDER WORK - UNDIVIDED ROADWAY	7.000 EA	63.70000	445.90	10.00000	70.00	390.00000	2730.00
2290 6169902 MISC. SINGLE LANE CLOSURE	10.000 EA	2784.12000	27841.20	450.00000	4500.00	390.00000	3900.00
2300 6169902 MISC. WORK BEYOND SHOULDER	3.000 EA	2784.12000	8352.36	450.00000	1350.00	195.00000	585.00
2310 6169904 MISC. ADDITIONAL TRAFFIC CONTROL SIGNS	24.000 SQFT	1.00000	24.00	10.00000	240.00	17.00000	408.00
2320 6189902 MISC. HIGH PRIORITY REPAIR	2.000 EA	636.98000	1273.96	200.00000	400.00	775.00000	1550.00
SECTION TOTALS		$	240,828.54	$	210,760.90	$	212,247.00
SECTION 0004 ROADWAY ITEMS - J0P2161E							
2330 2029902 MISC. REM COMPLETE TYPE B OR C CW TERM	1.000 EA	44.70000	44.70	10.00000	10.00	775.00000	775.00
2340 2029903 MISC. REM GUARDRAIL, INCL T-DOWN & TY A CWTERM	240.000 LF	0.04000	9.60	0.50000	120.00	12.00000	2880.00
2350 2029903 MISC. REMOVE GUARD CABLE 3-STRAND	1.000 LF	1.00000	1.00	10.00000	10.00	5.00000	5.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X02
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU ST FRANCOIS
STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
2360 6061010 GUARDRAIL TYPE A	45.000 LF	14.47000	651.15	15.00000	675.00	20.00000	900.00
2370 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	15.000 LF	24.07000	361.05	23.00000	345.00	37.00000	555.00
2380 6061050 GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	15.000 LF	25.88000	388.20	22.00000	330.00	39.00000	585.00
2390 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	15.000 LF	23.20000	348.00	18.00000	270.00	34.00000	510.00
2400 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000 EA	144.77000	144.77	100.00000	100.00	1705.00000	1705.00
2410 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000 EA	148.32000	148.32	100.00000	100.00	1765.00000	1765.00
2420 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000 EA	27.53000	55.06	250.00000	500.00	500.00000	1000.00
2430 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	1.000 EA	167.88000	167.88	650.00000	650.00	1875.00000	1875.00
2440 6063015 TYPE A CRASHWORTHY END TERMINAL	3.000 EA	1732.14000	5196.42	1850.00000	5550.00	2445.00000	7335.00
2450 6063016 TYPE B CRASHWORTHY END TERMINAL	1.000 EA	337.79000	337.79	10.00000	10.00	4150.00000	4150.00
2460 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000 EA	1135.58000	1135.58	10.00000	10.00	10925.00000	10925.00
2470 6066610 END ANCHOR	3.000 EA	700.98000	2102.94	600.00000	1800.00	825.00000	2475.00
2480 6069902 MISC. ANCHOR TERMINAL ASSEMBLY 3/S	5.000 EA	1940.19000	9700.95	1770.00000	8850.00	4500.00000	22500.00
2490 6069902 MISC. FLARED TYPE A CRASHWORTHY END TERMINAL	1.000 EA	1219.10000	1219.10	1650.00000	1650.00	2430.00000	2430.00
2500 6069902 MISC. GUARD CABLE LINE POST SET IN ROCK 3/S	1.000 EA	111.75000	111.75	100.00000	100.00	350.00000	350.00
2510 6069902 MISC. INST POST IN SOLID ROCK OR CONC, 6 OR 7'	3.000 EA	111.75000	335.25	100.00000	300.00	130.00000	390.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X02
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU ST FRANCOIS
STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
2520 6069902 MISC. INSTALL TERMINAL END MARKER	9.000 EA	22.35000	201.15	20.00000	180.00	50.00000	450.00
2530 6069902 MISC. LINE POST ASSEMBLY 3/S	1000.000 EA	91.62000	91620.00	70.90000	70900.00	65.00000	65000.00
2540 6069902 MISC. LINE POST SOCKET 3/S	50.000 EA	26.95000	1347.50	46.00000	2300.00	140.00000	7000.00
2550 6069902 MISC. R&R 12.5' BEAM, CONC/CONVEX RADIUS, TY A	18.000 EA	154.93000	2788.74	245.00000	4410.00	175.00000	3150.00
2560 6069902 MISC. R&R 12.5' W-BEAM PANEL (TYPE A GR	105.000 EA	92.65000	9728.25	120.00000	12600.00	95.00000	9975.00
2570 6069902 MISC. R&R 14 IN W BLOCK (ET,SRT,CAT #2-6)	18.000 EA	0.55000	9.90	25.00000	450.00	38.00000	684.00
2580 6069902 MISC. R&R 14 IN WOOD BLOCK (SKT)	3.000 EA	0.61000	1.83	25.00000	75.00	38.00000	114.00
2590 6069902 MISC. R&R 14 INCH WOOD BLOCK #1 (CAT)	1.000 EA	0.51000	0.51	25.00000	25.00	55.00000	55.00
2600 6069902 MISC. R&R 1ST RAIL & ROD, POSTS # 2-4 (CAT)	1.000 EA	140.35000	140.35	100.00000	100.00	515.00000	515.00
2610 6069902 MISC. R&R 1ST SLOTTED PANEL, 12.5' (SRT-350)	1.000 EA	7.82000	7.82	215.00000	215.00	175.00000	175.00
2620 6069902 MISC. R&R 25 FT 1ST W-BEAM RAIL (SKT)	2.000 EA	132.07000	264.14	220.00000	440.00	325.00000	650.00
2630 6069902 MISC. R&R 25 FT 2ND W-BEAM RAIL (SKT)	1.000 EA	9.09000	9.09	220.00000	220.00	285.00000	285.00
2640 6069902 MISC. R&R 25' DBR PUNCHED FOR EXTRUDER (ET)	18.000 EA	264.14000	4754.52	435.00000	7830.00	345.00000	6210.00
2650 6069902 MISC. R&R 25' DEEPBEAM RAIL (ET)	9.000 EA	8.94000	80.46	215.00000	1935.00	285.00000	2565.00
2660 6069902 MISC. R&R 25' THRIE BEAM PANEL (TYPE E GR)	1.000 EA	15.04000	15.04	300.00000	300.00	345.00000	345.00
2670 6069902 MISC. R&R 25' W-BEAM PANEL (TYPE A GR)	21.000 EA	89.40000	1877.40	430.00000	9030.00	285.00000	5985.00
2680 6069902 MISC. R&R 2ND RAIL & ROD, POSTS # 4 - 6 (CAT)	1.000 EA	19.81000	19.81	315.00000	315.00	710.00000	710.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X02
DISTRICT : 10
COUNTIES : CAPE GIRARDEAU ST FRANCOIS STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
2690 6069902 MISC. R&R 2ND SLOTTED PANEL, 12.5' (SRT-350)	1.000 EA	12.70000	12.70	225.00000	225.00	175.00000	175.00
2700 6069902 MISC. R&R 42 IN NOTCHED WOOD POST #1 (CAT)	1.000 EA	3.66000	3.66	180.00000	180.00	135.00000	135.00
2710 6069902 MISC. R&R 45 IN WOOD POST IN FOUND TUBE (SKT)	3.000 EA	20.83000	62.49	72.00000	216.00	155.00000	465.00
2720 6069902 MISC. R&R 45 IN WP IN FOUND TUBE (ET, SRT)	36.000 EA	19.81000	713.16	60.00000	2160.00	155.00000	5580.00
2730 6069902 MISC. R&R 54 IN FND TUBE W/SOILPLATE (ET, CAT)	1.000 EA	7.82000	7.82	10.00000	10.00	205.00000	205.00
2740 6069902 MISC. R&R 6 FT FOUNDATION TUBE (SKT)	2.000 EA	13.31000	26.62	10.00000	20.00	225.00000	450.00
2750 6069902 MISC. R&R 6 FT WOOD POST IN GROUND (SKT	2.000 EA	30.17000	60.34	135.00000	270.00	80.00000	160.00
2760 6069902 MISC. R&R 6.25' TYPE A TO TYPE E TRANSITION BE	2.000 EA	6.91000	13.82	350.00000	700.00	165.00000	330.00
2770 6069902 MISC. R&R 60 IN FND TUBE W/SOILPLATE (SRT-350)	1.000 EA	9.14000	9.14	10.00000	10.00	215.00000	215.00
2780 6069902 MISC. R&R 6X8 TUBE (KNOCKOUT BLOCK)(CAT	1.000 EA	2.03000	2.03	20.00000	20.00	70.00000	70.00
2790 6069902 MISC. R&R 72 IN WP IN GROUND (ET,SRT)	36.000 EA	30.48000	1097.28	125.00000	4500.00	80.00000	2880.00
2800 6069902 MISC. R&R 78 IN FND TUBE W/O PLATE (ET)	1.000 EA	7.82000	7.82	10.00000	10.00	280.00000	280.00
2810 6069902 MISC. R&R CABLE ASSY W/PIPE PLATE & ANCH (SKT)	1.000 EA	10.39000	10.39	135.00000	135.00	95.00000	95.00
2820 6069902 MISC. R&R CABLE ASSY W/PIPE, PLATE & ANCH (ET)	7.000 EA	10.31000	72.17	135.00000	945.00	120.00000	840.00
2830 6069902 MISC. R&R CABLE ASSY W/PIPES & PLATE (CAT)	1.000 EA	10.67000	10.67	135.00000	135.00	115.00000	115.00
2840 6069902 MISC. R&R HBA POST #1 & #2 BOTTOM (ET)	1.000 EA	6.60000	6.60	500.00000	500.00	160.00000	160.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 090123-X02 COUNTIES : CAPE GIRARDEAU ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10 STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
2850 6069902 MISC. R&R HBA POST #1 TOP (ET)	2.000 EA	40.64000	81.28	500.00000	1000.00	90.00000	180.00
2860 6069902 MISC. R&R HBA POST #2 - #8 TOP (ET)	1.000 EA	4.06000	4.06	10.00000	10.00	115.00000	115.00
2870 6069902 MISC. R&R HBA POST #3 - #8 BOTTOM (ET)	1.000 EA	6.60000	6.60	10.00000	10.00	115.00000	115.00
2880 6069902 MISC. R&R SYT POST #2 - #8 (ET)	2.000 EA	6.60000	13.20	500.00000	1000.00	95.00000	190.00
2890 6069902 MISC. R&R WOOD BLOCK 8X6X17 TRANSITION SECTION	1.000 EA	0.61000	0.61	20.00000	20.00	55.00000	55.00
2900 6069902 MISC. REALIGN & USE EXIST POST TY A OR E GR	180.000 EA	1.02000	183.60	0.01000	1.80	45.00000	8100.00
2910 6069902 MISC. REALIGN LINE POST 3/S	105.000 EA	1.02000	107.10	1.00000	105.00	18.00000	1890.00
2920 6069902 MISC. REATTACH CABLE TO POST 3/S	630.000 EA	1.02000	642.60	1.00000	630.00	38.00000	23940.00
2930 6069902 MISC. REM & REPL 12.5' THRIE BEAM RAIL TY E GR	2.000 EA	20.20000	40.40	225.00000	450.00	175.00000	350.00
2940 6069902 MISC. REM & REPL 42 IN WOOD POST #2-6 (CAT)	1.000 EA	36.57000	36.57	70.00000	70.00	115.00000	115.00
2950 6069902 MISC. REM & REPL 6.25' END ANCHOR PANEL	2.000 EA	4.57000	9.14	180.00000	360.00	95.00000	190.00
2960 6069902 MISC. REM & REPL BENT PLATE SLEEVE (CAT	1.000 EA	3.56000	3.56	70.00000	70.00	85.00000	85.00
2970 6069902 MISC. REM & REPL CHANNEL STRUT (CAT)	1.000 EA	5.59000	5.59	90.00000	90.00	105.00000	105.00
2980 6069902 MISC. REM & REPL END SEC (SHOE) TY A GR	2.000 EA	2.54000	5.08	65.00000	130.00	75.00000	150.00
2990 6069902 MISC. REM & REPL GR DELINEATOR 1 SIDE	9.000 EA	6.18000	55.62	9.00000	81.00	22.00000	198.00
3000 6069902 MISC. REM & REPL GR DELINEATOR 2 SIDE	2.000 EA	6.68000	13.36	10.00000	20.00	23.00000	46.00
3010 6069902 MISC. REM & REPL GROUND STRUT (SKT)	1.000 EA	4.37000	4.37	10.00000	10.00	90.00000	90.00
3020 6069902 MISC. REM & REPL INLINE STRUT (ET)	2.000 EA	3.56000	7.12	110.00000	220.00	85.00000	170.00
3030 6069902 MISC. REM & REPL NEW GR EXTRUDER (ET)	3.000 EA	55.88000	167.64	645.00000	1935.00	745.00000	2235.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X02
DISTRICT : 10
COUNTIES : CAPE GIRARDEAU ST FRANCOIS
STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
3040 6069902 MISC. REM & REPL NEW IMPACT HEAD (SKT)	1.000 EA	56.08000	56.08	645.00000	645.00	745.00000	745.00
3050 6069902 MISC. REM & REPL NOSE PIECE (SRT-350)	2.000 EA	1.83000	3.66	135.00000	270.00	140.00000	280.00
3060 6069902 MISC. REM & REPL NOSE PLATE (CAT)	1.000 EA	4.06000	4.06	75.00000	75.00	90.00000	90.00
3070 6069902 MISC. REM & REPL OFFSET STRUT (ET 2000)	1.000 EA	4.37000	4.37	10.00000	10.00	105.00000	105.00
3080 6069902 MISC. REM & REPL SIDE PLATE (CAT)	1.000 EA	5.59000	5.59	50.00000	50.00	150.00000	150.00
3090 6069902 MISC. REM & REPL SPACER CHANNEL (CAT)	1.000 EA	20.62000	20.62	225.00000	225.00	250.00000	250.00
3100 6069902 MISC. REM & REPL STEEL POST 6', TY E GR	2.000 EA	28.85000	57.70	90.00000	180.00	125.00000	250.00
3110 6069902 MISC. REM & REPL STEEL POST 7' (TY A GR	3.000 EA	33.98000	101.94	90.00000	270.00	130.00000	390.00
3120 6069902 MISC. REM & REPL STEEL POST 7' (TY E GR	3.000 EA	33.98000	101.94	90.00000	270.00	130.00000	390.00
3130 6069902 MISC. REM & REPL STEEL POST, 6' TYPE A GR	45.000 EA	28.85000	1298.25	90.00000	4050.00	125.00000	5625.00
3140 6069902 MISC. REM & REPL STRUT ASSEMBLY (SRT-350)	1.000 EA	5.59000	5.59	35.00000	35.00	100.00000	100.00
3150 6069902 MISC. REM & REPL TERM CONN TY A GR	1.000 EA	2.54000	2.54	35.00000	35.00	70.00000	70.00
3160 6069902 MISC. REM & REPL TERMINAL CONNECTOR, TYPE E GR	1.000 EA	2.84000	2.84	35.00000	35.00	115.00000	115.00
3170 6069902 MISC. REM & REPL WOOD BLOCK 8X6X14 TY A GR	48.000 EA	3.05000	146.40	18.00000	864.00	50.00000	2400.00
3180 6069902 MISC. REM & REPL WOOD BLOCK 8X6X21 TYPE E GR	2.000 EA	0.61000	1.22	20.00000	40.00	55.00000	110.00
3190 6069902 MISC. REM & REPL WOOD POST, 6' TYPE A G	2.000 EA	3.05000	6.10	20.00000	40.00	75.00000	150.00
3200 6069902 MISC. REM EXT GR & REUSE EXIST IMPACT HD (SKT)	2.000 EA	1.00000	2.00	180.00000	360.00	195.00000	390.00
3210 6069902 MISC. REM EXTRUDED GR & REUSE EXIST EXTRUDER (	15.000 EA	1.02000	15.30	360.00000	5400.00	195.00000	2925.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X02
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU ST FRANCOIS
STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
3220 6069902 MISC. REM/REPL ANCHOR TERMINAL ASSEMBLY 3/S	1.000 EA	2362.00000	2362.00	1800.00000	1800.00	4325.00000	4325.00
3230 6069902 MISC. REM/REPL LINE POST ASSEMBLY 3/S	480.000 EA	11.18000	5366.40	180.00000	86400.00	55.00000	26400.00
3240 6069902 MISC. REM/REPL LINE POST SOCKET 3/S	5.000 EA	5.08000	25.40	50.00000	250.00	140.00000	700.00
3250 6069902 MISC. REM/REPL TORPEDO 3/4 INCH CABLE 3/S	5.000 EA	101.59000	507.95	150.00000	750.00	150.00000	750.00
3260 6069902 MISC. REM/REPL TURNBUCKLE 3/4 INCH CABLE 3/S	5.000 EA	45.72000	228.60	110.00000	550.00	205.00000	1025.00
3270 6069902 MISC. REPLACE GUARD CABLE DELINEATOR	90.000 EA	3.05000	274.50	60.00000	5400.00	9.00000	810.00
3280 6069902 MISC. RETENSION GUARD CABLE 3/S	60.000 EA	1.00000	60.00	10.00000	600.00	195.00000	11700.00
3290 6069902 MISC. TORPEDO 3/4 INCH CABLE 3/S	50.000 EA	107.79000	5389.50	55.00000	2750.00	150.00000	7500.00
3300 6069902 MISC. TURNBUCKLE 3/4 INCH CABLE 3/S	50.000 EA	48.50000	2425.00	110.00000	5500.00	205.00000	10250.00
3310 6069903 MISC. REPLACE/SPLICE 3/4 INCH CABLE	24.000 LF	1.02000	24.48	55.00000	1320.00	16.00000	384.00
3320 6129902 MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR	1.000 EA	300.48000	300.48	200.00000	200.00	100.00000	100.00
3330 6169902 MISC. 1-LANE 2-WAY OPERATION W/FLAGGERS	8.000 EA	636.98000	5095.84	450.00000	3600.00	390.00000	3120.00
3340 6169902 MISC. ADDITIONAL CHANNELIZER (DRUM)	24.000 EA	5.01000	120.24	10.00000	240.00	15.00000	360.00
3350 6169902 MISC. ADDITIONAL FLASHING ARROW PANEL	1.000 EA	51.19000	51.19	180.00000	180.00	100.00000	100.00
3360 6169902 MISC. ENTRANCE RAMP AREA, ACCEL LANE WORK	1.000 EA	636.98000	636.98	450.00000	450.00	390.00000	390.00
3370 6169902 MISC. ENTRANCE RAMP AREA, MAINLINE WORK	2.000 EA	636.98000	1273.96	450.00000	900.00	390.00000	780.00
3380 6169902 MISC. EXIT RAMP AREA, MAINLINE/DECEL LANE WORK	1.000 EA	636.98000	636.98	200.00000	200.00	390.00000	390.00
3390 6169902 MISC. LEFT SHOULDER WORK - HIGH SPEED ROADWAY	3.000 EA	2296.48000	6889.44	450.00000	1350.00	390.00000	1170.00

TABULATION OF BIDS

CALL ORDER : X02
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X02
DISTRICT : 10

COUNTIES : CAPE GIRARDEAU ST FRANCOIS
STE GENEVIEVE OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010144 Collins & Hermann Inc. UNIT PRICE	AMOUNT	(2) 0011944 Freedom Fence, LLC UNIT PRICE	AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT
3400 6169902 MISC. NIGHTTIME REPAIR OPERATIONS	2.000 EA	636.98000	1273.96	100.00000	200.00	775.00000	1550.00
3410 6169902 MISC. PARTIAL RAMP CLOSURE	9.000 EA	636.98000	5732.82	450.00000	4050.00	390.00000	3510.00
3420 6169902 MISC. RIGHT SHOULDER WORK - HIGH SPEED ROADWAY	12.000 EA	955.47000	11465.64	450.00000	5400.00	390.00000	4680.00
3430 6169902 MISC. RIGHT SHOULDER WORK - MULTI LANE FREEWAY	3.000 EA	955.47000	2866.41	10.00000	30.00	390.00000	1170.00
3440 6169902 MISC. SHOULDER WORK - UNDIVIDED ROADWAY	7.000 EA	636.98000	4458.86	450.00000	3150.00	390.00000	2730.00
3450 6169902 MISC. SINGLE LANE CLOSURE	10.000 EA	2296.48000	22964.80	450.00000	4500.00	390.00000	3900.00
3460 6169902 MISC. WORK BEYOND SHOULDER	3.000 EA	2296.48000	6889.44	50.00000	150.00	195.00000	585.00
3470 6169904 MISC. ADDITIONAL TRAFFIC CONTROL SIGNS	24.000 SQFT	1.00000	24.00	2.00000	48.00	17.00000	408.00
3480 6189902 MISC. HIGH PRIORITY REPAIR	2.000 EA	636.98000	1273.96	180.00000	360.00	775.00000	1550.00
SECTION TOTALS		$	229,285.26	$	292,135.80	$	322,324.00
CONTRACT TOTALS		$	675,567.52	$	719,802.80	$	809,961.00

VENDOR RANKING

CALL ORDER : X03 CONTRACT ID : 090123-X03 COUNTIES : STODDARD
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 08/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0P0942

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010511	ASA Asphalt, Inc.	$ 304,796.40	100.0000%
2	0010703	R. L. Persons Construction Inc.	$ 424,322.50	139.2151%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X03
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X03
DISTRICT : 10

COUNTIES : STODDARD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010511 ASA Asphalt, Inc. UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0942								
0010 1041000 TEMPORARY SURFACING	25.000	CUYD	40.00000	1000.00	110.00000	2750.00		
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10000.00000	10000.00	12000.00000	12000.00		
0030 2031000 CLASS A EXCAVATION	1167.000	CUYD	20.00000	23340.00	42.00000	49014.00		
0040 2036000 COMPACTING EMBANKMENT	856.000	CUYD	2.00000	1712.00	16.00000	13696.00		
0050 2037075 COMPACTING IN CUT	14.800	STA	880.00000	13024.00	855.00000	12654.00		
0060 2063300 CLASS 4 EXCAVATION	64.000	CUYD	75.00000	4800.00	27.00000	1728.00		
0070 2063500 CULVERT CLEANOUT	1.000	EA	6000.00000	6000.00	3575.00000	3575.00		
0080 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	482.200	TONS	74.00000	35682.80	80.00000	38576.00		
0090 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	90.800	TONS	100.00000	9080.00	120.00000	10896.00		
0100 4019905 MISC. MODIFIED A3 SHOULDER	700.600	SQYD	25.00000	17515.00	34.00000	23820.40		
0110 4019905 MISC. OPTIONAL PAVEMENT	1333.200	SQYD	48.00000	63993.60	67.00000	89324.40		
0120 4071005 TACK COAT	220.000	GAL	3.00000	660.00	3.50000	770.00		
0130 4134000 BITUMINOUS FOG SEAL	165.000	GAL	16.00000	2640.00	13.00000	2145.00		
0140 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	30.000	LF	28.00000	840.00	119.00000	3570.00		
0150 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	40.000	CUYD	30.00000	1200.00	37.00000	1480.00		
0160 6096042 PLACING TYPE 2 ROCK DITCH LINER	40.000	CUYD	25.00000	1000.00	27.00000	1080.00		
0170 6161005 CONSTRUCTION SIGNS	348.000	SQFT	8.00000	2784.00	12.00000	4176.00		
0180 6161025 CHANNELIZER (TRIM LINE)	57.000	EA	30.00000	1710.00	50.00000	2850.00		

TABULATION OF BIDS

CALL ORDER : X03
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X03
DISTRICT : 10

COUNTIES : STODDARD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010511 ASA Asphalt, Inc. UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6161052 WARNING LIGHT, TYPE B	4.000	EA	65.00000	260.00	250.00000	1000.00		
0200 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	125.00000	250.00	250.00000	500.00		
0210 6181000 MOBILIZATION		LUMP	17000.00000	17000.00	20000.00000	20000.00		
0220 6191000 PAVEMENT EDGE TREATMENT	1477.000	LF	5.00000	7385.00	6.00000	8862.00		
0230 6200500A TYPE 1 PREFORMED LEFT/RIGHT ARROW	10.000	EA	100.00000	1000.00	425.00000	4250.00		
0240 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3658.000	LF	0.25000	914.50	1.20000	4389.60		
0250 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4958.000	LF	0.25000	1239.50	1.20000	5949.60		
0260 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	100.000	LF	1.50000	150.00	2.00000	200.00		
0270 6207001 PAVEMENT MARKING REMOVAL	2051.000	LF	0.50000	1025.50	1.00000	2051.00		
0280 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	4494.000	SQYD	3.25000	14605.50	4.00000	17976.00		
0290 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	119.000	SQYD	2.50000	297.50	11.00000	1309.00		
0300 7034041 CLASS B-1 CONCRETE (CULVERTS)	36.600	CUYD	550.00000	20130.00	800.00000	29280.00		
0310 7061030 REINFORCING STEEL (CULVERTS)	6450.000	LB	1.15000	7417.50	2.00000	12900.00		
0320 7250418 18 IN. PIPE GROUP C	128.000	LF	35.00000	4480.00	32.00000	4096.00		
0330 7250424 24 IN. PIPE GROUP C	74.000	LF	40.00000	2960.00	50.00000	3700.00		
0340 7255200 PIPE LINER FOR EXISTING CULVERT	44.000	LF	200.00000	8800.00	100.00000	4400.00		
0350 8051000A SEEDING - COOL SEASON MIXTURES	0.800	ACRE	2000.00000	1600.00	7100.00000	5680.00		
0360 8061017 TEMPORARY SEEDING AND MULCHING	0.200	ACRE	2000.00000	400.00	6000.00000	1200.00		

TABULATION OF BIDS

CALL ORDER : X03 CONTRACT ID : 090123-X03 COUNTIES : STODDARD
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010511 ASA Asphalt, Inc. UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0370 8061019 SILT FENCE	1158.000	LF	2.50000	2895.00	4.00000	4632.00		
0380 8061022 TYPE II DITCH CHECK	10.000	EA	200.00000	2000.00	210.00000	2100.00		
SECTION TOTALS			$	291,791.40	$	408,580.00	$	
SECTION 0002 HIGHWAY SIGNING ITEMS - J0P0942								
0390 9031010 CONCRETE FOOTINGS, EMBEDDED	2.700	CUYD	1500.00000	4050.00	1800.00000	4860.00		
0400 9031210 STRUCTURAL STEEL POSTS	1070.000	LB	3.00000	3210.00	3.75000	4012.50		
0410 9031220 PIPE POSTS	1440.000	LB	2.50000	3600.00	3.00000	4320.00		
0420 9031240 BREAKAWAY ASSEMBLY	19.000	EA	75.00000	1425.00	90.00000	1710.00		
0430 9035004 TYPE SHR2L-1 SIGN	24.000	SQFT	30.00000	720.00	35.00000	840.00		
SECTION TOTALS			$	13,005.00	$	15,742.50	$	
CONTRACT TOTALS			$	304,796.40	$	424,322.50	$	

VENDOR RANKING

CALL ORDER : X04 CONTRACT ID : 090123-X04 COUNTIES : SCOTT
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 08/14/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0S0817

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011806	Joe's Bridge & Grading, Inc.	$ 284,804.20	100.0000%
2	0010249	Penzel Construction Company Inc.	$ 296,135.67	103.9787%
3	0010261	Robertson, Incorporated Bridge & Grading Division	$ 315,676.18	110.8397%
4	0010722	Robertson Contractors, Inc.	$ 352,048.00	123.6105%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X04
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X04
DISTRICT : 10
COUNTIES : SCOTT

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(2) 0010249 Penzel Construction Company UNIT PRICE	AMOUNT	(3) 0010261 Robertson, Inc Bridge & Gradi UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0S0817								
0010 2031000 CLASS A EXCAVATION	32.000	CUYD	10.00000	320.00	6.90000	220.80	17.25000	552.00
0020 2035500 EMBANKMENT IN PLACE	754.000	CUYD	12.00000	9048.00	19.91000	15012.14	16.25000	12252.50
0030 2036000 COMPACTING EMBANKMENT	27.000	CUYD	3.00000	81.00	8.05000	217.35	4.00000	108.00
0040 2063000 CLASS 3 EXCAVATION	20.000	CUYD	20.00000	400.00	40.83000	816.60	8.25000	165.00
0050 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	67.000	SQYD	25.00000	1675.00	25.50000	1708.50	32.25000	2160.75
0060 4019905 MISC. OPTIONAL PAVEMENT	222.300	SQYD	55.00000	12226.50	58.82000	13075.69	49.25000	10948.28
0070 6113020 FURNISHING TYPE 2 ROCK BLANKET	317.000	CUYD	30.00000	9510.00	31.57000	10007.69	29.40000	9319.80
0080 6113040 PLACING TYPE 2 ROCK BLANKET	317.000	CUYD	6.00000	1902.00	21.62000	6853.54	13.40000	4247.80
0090 6142024 24 IN. OR 600 MM AUTO FLOODGATE (TYPE 2	1.000	EA	2000.00000	2000.00	2406.95000	2406.95	2540.00000	2540.00
0100 6142026 30 IN. OR 750 MM AUTO FLOODGATE (TYPE 2	1.000	EA	2250.00000	2250.00	2579.45000	2579.45	2743.00000	2743.00
0110 6161005 CONSTRUCTION SIGNS	113.000	SQFT	8.00000	904.00	7.50000	847.50	10.00000	1130.00
0120 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	150.00000	900.00	150.00000	900.00	175.00000	1050.00
0130 6161047 TYPE III OBJECT MARKER	12.000	EA	125.00000	1500.00	95.45000	1145.40	135.00000	1620.00
0140 6181000 MOBILIZATION		LUMP	34800.00000	34800.00	34888.90000	34888.90	34730.00000	34730.00
0150 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2292.000	LF	2.10000	4813.20	2.00000	4584.00	2.00000	4584.00
0160 6207001 PAVEMENT MARKING REMOVAL	1090.000	LF	1.05000	1144.50	1.00000	1090.00	1.00000	1090.00
0170 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	475.000	SQYD	3.00000	1425.00	2.79000	1325.25	2.85000	1353.75
0180 7250424 24 IN. PIPE GROUP C	60.000	LF	32.00000	1920.00	42.21000	2532.60	32.00000	1920.00
0190 7250430 30 IN. PIPE GROUP C	50.000	LF	40.00000	2000.00	51.41000	2570.50	35.50000	1775.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090123-X04 COUNTIES : SCOTT
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(2) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(3) 0010261 Robertson, Inc Bridge & Gradi UNIT PRICE	 AMOUNT
0200 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000	EA	325.00000	325.00	618.70000	618.70	282.00000	282.00
0210 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000	EA	425.00000	425.00	710.70000	710.70	442.00000	442.00
0220 8051000A SEEDING - COOL SEASON MIXTURES	0.200	ACRE	15000.00000	3000.00	10608.75000	2121.75	12500.00000	2500.00
0230 8061017 TEMPORARY SEEDING AND MULCHING	0.100	ACRE	15000.00000	1500.00	4600.00000	460.00	12500.00000	1250.00
0240 8061019 SILT FENCE	200.000	LF	3.00000	600.00	3.80000	760.00	3.00000	600.00
0250 8061022 TYPE II DITCH CHECK	4.000	EA	250.00000	1000.00	240.35000	961.40	240.00000	960.00
0260 8061050 TYPE C BERM	160.000	LF	15.00000	2400.00	4.03000	644.80	20.00000	3200.00
SECTION TOTALS			$	98,069.20	$	109,060.21	$	103,523.88
SECTION 0002 BRIDGE NO. A6451- J0S0817								
0270 2061000 CLASS 1 EXCAVATION	10.000	CUYD	20.00000	200.00	74.75000	747.50	8.25000	82.50
0280 2160500 REMOVAL OF BRIDGES		LUMP	8000.00000	8000.00	8452.50000	8452.50	24635.00000	24635.00
0290 7021010 STRUCTURAL STEEL PILES (10 IN.)	240.000	LF	57.00000	13680.00	46.98000	11275.20	38.60000	9264.00
0300 7027000 PILE POINT REINFORCEMENT	8.000	EA	125.00000	1000.00	115.00000	920.00	112.00000	896.00
0310 7031004 DIAMOND GRINDING	182.000	SQYD	15.50000	2821.00	15.00000	2730.00	17.50000	3185.00
0320 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	19.600	CUYD	500.00000	9800.00	541.02000	10603.99	768.00000	15052.80
0330 7059903 MISC. 21 IN. P/S CONCRETE BOX GIRDER BEAMS	410.000	LF	299.00000	122590.00	304.75000	124947.50	322.00000	132020.00
0340 7061060 REINFORCING STEEL (BRIDGES)	3680.000	LB	1.75000	6440.00	1.53000	5630.40	1.40000	5152.00
0350 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	123.000	LF	148.00000	18204.00	161.29000	19838.67	156.00000	19188.00
0360 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	600.00000	1200.00	586.50000	1173.00	453.00000	906.00

TABULATION OF BIDS

CALL ORDER : X04
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X04
DISTRICT : 10
COUNTIES : SCOTT

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(2) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(3) 0010261 Robertson, Inc Bridge & Gradi UNIT PRICE	 AMOUNT
0370 7161000 PLAIN NEOPRENE BEARING PAD	14.000 EA	200.00000	2800.00	54.05000	756.70	126.50000	1771.00
SECTION TOTALS		$	186,735.00	$	187,075.46	$	212,152.30
CONTRACT TOTALS		$	284,804.20	$	296,135.67	$	315,676.18

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090123-X04 COUNTIES : SCOTT
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0S0817								
0010 2031000 CLASS A EXCAVATION	32.000	CUYD	35.00000	1120.00				
0020 2035500 EMBANKMENT IN PLACE	754.000	CUYD	18.00000	13572.00				
0030 2036000 COMPACTING EMBANKMENT	27.000	CUYD	5.00000	135.00				
0040 2063000 CLASS 3 EXCAVATION	20.000	CUYD	42.00000	840.00				
0050 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	67.000	SQYD	35.00000	2345.00				
0060 4019905 MISC. OPTIONAL PAVEMENT	222.300	SQYD	60.00000	13338.00				
0070 6113020 FURNISHING TYPE 2 ROCK BLANKET	317.000	CUYD	25.00000	7925.00				
0080 6113040 PLACING TYPE 2 ROCK BLANKET	317.000	CUYD	15.00000	4755.00				
0090 6142024 24 IN. OR 600 MM AUTO FLOODGATE (TYPE 2	1.000	EA	2700.00000	2700.00				
0100 6142026 30 IN. OR 750 MM AUTO FLOODGATE (TYPE 2	1.000	EA	2850.00000	2850.00				
0110 6161005 CONSTRUCTION SIGNS	113.000	SQFT	8.00000	904.00				
0120 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	150.00000	900.00				
0130 6161047 TYPE III OBJECT MARKER	12.000	EA	80.00000	960.00				
0140 6181000 MOBILIZATION		LUMP	50000.00000	50000.00				
0150 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2292.000	LF	2.00000	4584.00				
0160 6207001 PAVEMENT MARKING REMOVAL	1090.000	LF	1.00000	1090.00				
0170 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	475.000	SQYD	5.00000	2375.00				
0180 7250424 24 IN. PIPE GROUP C	60.000	LF	45.00000	2700.00				
0190 7250430 30 IN. PIPE GROUP C	50.000	LF	55.00000	2750.00				

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090123-X04 COUNTIES : SCOTT
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 7320824A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000	EA	550.00000	550.00				
0210 7320830A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	1.000	EA	750.00000	750.00				
0220 8051000A SEEDING - COOL SEASON MIXTURES	0.200	ACRE	12500.00000	2500.00				
0230 8061017 TEMPORARY SEEDING AND MULCHING	0.100	ACRE	12500.00000	1250.00				
0240 8061019 SILT FENCE	200.000	LF	3.50000	700.00				
0250 8061022 TYPE II DITCH CHECK	4.000	EA	250.00000	1000.00				
0260 8061050 TYPE C BERM	160.000	LF	48.00000	7680.00				
SECTION TOTALS			$	130,273.00	$		$	
SECTION 0002 BRIDGE NO. A6451- J0S0817								
0270 2061000 CLASS 1 EXCAVATION	10.000	CUYD	1.00000	10.00				
0280 2160500 REMOVAL OF BRIDGES		LUMP	25000.00000	25000.00				
0290 7021010 STRUCTURAL STEEL PILES (10 IN.)	240.000	LF	60.00000	14400.00				
0300 7027000 PILE POINT REINFORCEMENT	8.000	EA	160.00000	1280.00				
0310 7031004 DIAMOND GRINDING	182.000	SQYD	44.50000	8099.00				
0320 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	19.600	CUYD	850.00000	16660.00				
0330 7059903 MISC. 21 IN. P/S CONCRETE BOX GIRDER BEAMS	410.000	LF	310.00000	127100.00				
0340 7061060 REINFORCING STEEL (BRIDGES)	3680.000	LB	2.40000	8832.00				
0350 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	123.000	LF	138.00000	16974.00				
0360 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	800.00000	1600.00				

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090123-X04 COUNTIES : SCOTT
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0370 7161000 PLAIN NEOPRENE BEARING PAD	14.000 EA	130.00000	1820.00				
SECTION TOTALS		$	221,775.00	$		$	
CONTRACT TOTALS		$	352,048.00	$	0.00	$	

VENDOR RANKING

CALL ORDER : X06 CONTRACT ID : 090123-X06 COUNTIES : STE GENEVIEVE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 09/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0P0673
JOB NUMBER J0P0673, ROUTE 61, ST. GENEVIEVE COUNTY
***Bid Revision No.1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010323	Goodwin Bros. Construction Co.	$ 1,118,236.90	100.0000%
2	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 1,193,422.36	106.7236%
3	0011270	Pace Construction Company, LLC	$ 1,205,230.00	107.7795%
4	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 1,307,890.00	116.9600%
5	0010249	Penzel Construction Company Inc.	$ 1,316,364.80	117.7179%
6	0010208	Kozeny-Wagner, Inc.	$ 1,334,966.66	119.3814%
7	0010722	Robertson Contractors, Inc.	$ 1,562,191.23	139.7013%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X06
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X06
DISTRICT : 10

COUNTIES : STE GENEVIEVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010323 Goodwin Bros. Construction C UNIT PRICE	AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(3) 0011270 Pace Construction Company, LL UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0673								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	13461.00000	13461.00	6000.00000	6000.00	25299.98000	25299.98
0020 2031000 CLASS A EXCAVATION	110.000	CUYD	11.00000	1210.00	25.00000	2750.00	5.05000	555.50
0030 2032000 CLASS C EXCAVATION	362.000	CUYD	30.00000	10860.00	25.00000	9050.00	25.00000	9050.00
0040 2036000 COMPACTING EMBANKMENT	46.000	CUYD	3.25000	149.50	10.00000	460.00	4.00000	184.00
0050 2037075 COMPACTING IN CUT	2.000	STA	169.00000	338.00	200.00000	400.00	700.00000	1400.00
0060 2063100 CLASS 3 EXCAVATION IN ROCK	116.000	CUYD	45.50000	5278.00	50.00000	5800.00	89.00000	10324.00
0070 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	589.000	SQYD	6.00000	3534.00	6.11000	3598.79	4.75000	2797.75
0080 4010103 10 INCHES, BITUMINOUS PAVEMENT	478.100	SQYD	34.50000	16494.45	34.51000	16499.23	34.51000	16499.23
0090 4010150 TYPE A2 SHOULDER	110.300	SQYD	35.00000	3860.50	34.80000	3838.44	34.80000	3838.44
0100 4071005 TACK COAT	30.000	GAL	4.00000	120.00	4.00000	120.00	4.00000	120.00
0110 6049902 MISC. CONCRETE HEADWALL	2.000	EA	900.00000	1800.00	1720.00000	3440.00	2500.00000	5000.00
0120 6061010 GUARDRAIL TYPE A	384.000	LF	18.00000	6912.00	18.00000	6912.00	18.00000	6912.00
0130 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1600.00000	6400.00	1600.00000	6400.00	1600.00000	6400.00
0140 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	300.00000	1200.00	300.00000	1200.00
0150 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2100.00000	4200.00	2100.00000	4200.00	2100.00000	4200.00
0160 6066610 END ANCHOR	1.000	EA	900.55000	900.55	900.00000	900.00	900.00000	900.00
0170 6066630 GUARDRAIL ANCHOR, ROCK FACE	1.000	EA	1200.00000	1200.00	1200.00000	1200.00	1200.00000	1200.00
0180 6091041 CONCRETE GUTTER TYPE A	46.000	LF	89.00000	4094.00	60.00000	2760.00	70.00000	3220.00

TABULATION OF BIDS

CALL ORDER : X06
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X06
DISTRICT : 10

COUNTIES : STE GENEVIEVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010323 Goodwin Bros. Construction C UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
0190 6113020 FURNISHING TYPE 2 ROCK BLANKET	442.000	CUYD	21.00000	9282.00	9.50000	4199.00	15.00000	6630.00
0200 6113040 PLACING TYPE 2 ROCK BLANKET	442.000	CUYD	6.50000	2873.00	26.00000	11492.00	13.75000	6077.50
0210 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	3.000	EA	940.00000	2820.00	900.00000	2700.00	990.00000	2970.00
0220 6161005 CONSTRUCTION SIGNS	959.000	SQFT	7.50000	7192.50	10.00000	9590.00	7.50000	7192.50
0230 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	175.00000	2100.00	175.00000	2100.00	175.00000	2100.00
0240 6161053 WARNING LIGHT, TYPE C	12.000	EA	100.00000	1200.00	100.00000	1200.00	100.00000	1200.00
0250 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	2000.00000	4000.00	2000.00000	4000.00	2000.00000	4000.00
0260 6181000 MOBILIZATION		LUMP	56000.00000	56000.00	100000.00000	100000.00	95000.00000	95000.00
0270 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	860.000	LF	1.00000	860.00	1.00000	860.00	1.00000	860.00
0280 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	860.000	LF	1.00000	860.00	1.00000	860.00	1.00000	860.00
0290 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	662.000	SQYD	2.00000	1324.00	7.75000	5130.50	1.50000	993.00
0300 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	3290.00000	3290.00	3000.00000	3000.00	4000.00000	4000.00
0310 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	92.000	LF	57.50000	5290.00	52.00000	4784.00	40.00000	3680.00
0320 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	18.000	FT	161.00000	2898.00	275.00000	4950.00	270.00000	4860.00
0330 8051000A SEEDING - COOL SEASON MIXTURES	1.500	ACRE	2500.00000	3750.00	2500.00000	3750.00	2500.00000	3750.00
0340 8061010A TYPE B BERM	170.000	LF	2.75000	467.50	0.50000	85.00	4.00000	680.00
0350 8061015 SEDIMENT BASIN	3.000	CUYD	122.00000	366.00	200.00000	600.00	35.00000	105.00
0360 8061016 SEDIMENT REMOVAL	50.000	CUYD	22.00000	1100.00	39.00000	1950.00	25.00000	1250.00

TABULATION OF BIDS

CALL ORDER : X06 CONTRACT ID : 090123-X06 COUNTIES : STE GENEVIEVE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010323 Goodwin Bros. Construction C UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0011270 Pace Construction Company, LL UNIT PRICE	 AMOUNT
0370 8061019 SILT FENCE	481.000	LF	5.00000	2405.00	2.40000	1154.40	2.40000	1154.40
0380 8061022 TYPE II DITCH CHECK	5.000	EA	196.00000	980.00	200.00000	1000.00	200.00000	1000.00
0390 8061050 TYPE C BERM	200.000	LF	34.00000	6800.00	20.00000	4000.00	25.00000	5000.00
SECTION TOTALS			$	197,870.00	$	242,933.36	$	252,463.30
SECTION 0002 BRIDGE NO. A5894 - J0P0673								
0400 2061000 CLASS 1 EXCAVATION	45.000	CUYD	22.00000	990.00	60.00000	2700.00	62.00000	2790.00
0410 2061003 CLASS 1 EXCAVATION IN ROCK	11.000	CUYD	86.00000	946.00	100.00000	1100.00	350.00000	3850.00
0420 2160500 REMOVAL OF BRIDGES		LUMP	41781.00000	41781.00	55000.00000	55000.00	75000.00000	75000.00
0430 7011108 DRILLED SHAFTS (5 FT. 0 IN. DIA.)	65.000	LF	280.00000	18200.00	290.00000	18850.00	495.00000	32175.00
0440 7011207 ROCK SOCKETS (4 FT 6 IN. DIA.)	34.000	LF	434.00000	14756.00	450.00000	15300.00	550.00000	18700.00
0450 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	2.000	EA	750.00000	1500.00	800.00000	1600.00	800.00000	1600.00
0460 7011400 FOUNDATION INSPECTION HOLES	54.000	LF	110.00000	5940.00	130.00000	7020.00	140.00000	7560.00
0470 7011500 CONCRETE CORING	50.500	LF	81.00000	4090.50	100.00000	5050.00	121.00000	6110.50
0480 7011600 SONIC LOGGING TESTING	2.000	EA	3156.00000	6312.00	2500.00000	5000.00	3300.00000	6600.00
0490 7021012 STRUCTURAL STEEL PILES (12 IN.)	302.000	LF	50.00000	15100.00	67.00000	20234.00	59.00000	17818.00
0500 7026000 PRE-BORE FOR PILING	60.000	LF	88.00000	5280.00	100.00000	6000.00	85.00000	5100.00
0510 7027000 PILE POINT REINFORCEMENT	11.000	EA	113.00000	1243.00	118.00000	1298.00	117.00000	1287.00
0520 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	56.200	CUYD	990.00000	55638.00	660.00000	37092.00	491.00000	27594.20
0530 7034212 SLAB ON STEEL	1019.000	SQYD	255.00000	259845.00	220.00000	224180.00	225.00000	229275.00
0540 7034215 SAFETY BARRIER CURB	564.000	LF	61.00000	34404.00	50.00000	28200.00	52.35000	29525.40

TABULATION OF BIDS

CALL ORDER : X06 CONTRACT ID : 090123-X06 COUNTIES : STE GENEVIEVE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010323 Goodwin Bros. Construction C UNIT PRICE	AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(3) 0011270 Pace Construction Company, LL UNIT PRICE	AMOUNT
0550 7061060 REINFORCING STEEL (BRIDGES)	24430.000 LB	0.80000	19544.00	1.30000	31759.00	1.00000	24430.00
0560 7121121 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	320660.000 LB	1.19000	381585.40	1.35000	432891.00	1.26000	404031.60
0570 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	4300.000 SQFT	7.20000	30960.00	7.25000	31175.00	7.21000	31003.00
0580 7125370A FINISH FIELD COAT (SYSTEM G)	4300.000 SQFT	1.20000	5160.00	1.20000	5160.00	1.19000	5117.00
0590 7151001 VERTICAL DRAIN AT END BENTS	2.000 EA	1166.00000	2332.00	1800.00000	3600.00	850.00000	1700.00
0600 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	8.000 EA	426.00000	3408.00	410.00000	3280.00	750.00000	6000.00
0610 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	4.000 EA	2838.00000	11352.00	3500.00000	14000.00	3875.00000	15500.00
SECTION TOTALS		$	920,366.90	$	950,489.00	$	952,766.70
CONTRACT TOTALS		$	1,118,236.90	$	1,193,422.36	$	1,205,230.00

TABULATION OF BIDS

CALL ORDER : X06 CONTRACT ID : 090123-X06 COUNTIES : STE GENEVIEVE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	AMOUNT	(5) 0010249 Penzel Construction Company UNIT PRICE	AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0673								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	4000.00000	4000.00	5980.00000	5980.00	32711.42000	32711.42
0020 2031000 CLASS A EXCAVATION	110.000	CUYD	5.05000	555.50	19.84000	2182.40	15.98000	1757.80
0030 2032000 CLASS C EXCAVATION	362.000	CUYD	25.00000	9050.00	69.00000	24978.00	39.03000	14128.86
0040 2036000 COMPACTING EMBANKMENT	46.000	CUYD	4.00000	184.00	13.81000	635.26	21.32000	980.72
0050 2037075 COMPACTING IN CUT	2.000	STA	700.00000	1400.00	1674.40000	3348.80	1690.57000	3381.14
0060 2063100 CLASS 3 EXCAVATION IN ROCK	116.000	CUYD	89.00000	10324.00	104.08000	12073.28	42.44000	4923.04
0070 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	589.000	SQYD	6.11000	3598.79	6.11000	3598.79	6.07000	3575.23
0080 4010103 10 INCHES, BITUMINOUS PAVEMENT	478.100	SQYD	34.51000	16499.23	34.51000	16499.23	44.09000	21079.43
0090 4010150 TYPE A2 SHOULDER	110.300	SQYD	34.80000	3838.44	34.80000	3838.44	39.12000	4314.94
0100 4071005 TACK COAT	30.000	GAL	4.00000	120.00	4.00000	120.00	10.57000	317.10
0110 6049902 MISC. CONCRETE HEADWALL	2.000	EA	3186.84000	6373.68	1686.13000	3372.26	1357.39000	2714.78
0120 6061010 GUARDRAIL TYPE A	384.000	LF	18.00000	6912.00	18.00000	6912.00	19.03000	7307.52
0130 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1600.00000	6400.00	1600.00000	6400.00	1691.87000	6767.48
0140 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	300.00000	1200.00	317.23000	1268.92
0150 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2100.00000	4200.00	2100.00000	4200.00	2220.58000	4441.16
0160 6066610 END ANCHOR	1.000	EA	900.00000	900.00	900.00000	900.00	951.68000	951.68
0170 6066630 GUARDRAIL ANCHOR, ROCK FACE	1.000	EA	1200.00000	1200.00	1200.00000	1200.00	1268.90000	1268.90
0180 6091041 CONCRETE GUTTER TYPE A	46.000	LF	77.30000	3555.80	113.13000	5203.98	80.72000	3713.12

TABULATION OF BIDS

CALL ORDER : X06 CONTRACT ID : 090123-X06 COUNTIES : STE GENEVIEVE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(5) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
0190 6113020 FURNISHING TYPE 2 ROCK BLANKET	442.000	CUYD	15.00000	6630.00	20.76000	9175.92	22.86000	10104.12
0200 6113040 PLACING TYPE 2 ROCK BLANKET	442.000	CUYD	13.75000	6077.50	17.71000	7827.82	13.37000	5909.54
0210 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	3.000	EA	990.00000	2970.00	869.40000	2608.20	1533.77000	4601.31
0220 6161005 CONSTRUCTION SIGNS	959.000	SQFT	7.50000	7192.50	7.50000	7192.50	8.99000	8621.41
0230 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	175.00000	2100.00	175.00000	2100.00	158.61000	1903.32
0240 6161053 WARNING LIGHT, TYPE C	12.000	EA	100.00000	1200.00	100.00000	1200.00	47.58000	570.96
0250 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	2000.00000	4000.00	2000.00000	4000.00	1850.49000	3700.98
0260 6181000 MOBILIZATION		LUMP	136000.28000	136000.28	130613.13000	130613.13	72972.18000	72972.18
0270 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	860.000	LF	1.00000	860.00	1.00000	860.00	1.06000	911.60
0280 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	860.000	LF	1.00000	860.00	1.00000	860.00	1.06000	911.60
0290 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	662.000	SQYD	1.50000	993.00	2.10000	1390.20	3.91000	2588.42
0300 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	4200.00000	4200.00	7820.00000	7820.00	3700.97000	3700.97
0310 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	92.000	LF	40.00000	3680.00	41.96000	3860.32	43.37000	3990.04
0320 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	18.000	FT	270.00000	4860.00	177.68000	3198.24	423.62000	7625.16
0330 8051000A SEEDING - COOL SEASON MIXTURES	1.500	ACRE	3500.00000	5250.00	2500.00000	3750.00	2643.55000	3965.33
0340 8061010A TYPE B BERM	170.000	LF	4.00000	680.00	4.89000	831.30	11.08000	1883.60
0350 8061015 SEDIMENT BASIN	3.000	CUYD	35.00000	105.00	592.25000	1776.75	332.36000	997.08
0360 8061016 SEDIMENT REMOVAL	50.000	CUYD	25.00000	1250.00	25.88000	1294.00	22.16000	1108.00

TABULATION OF BIDS

CALL ORDER : X06 CONTRACT ID : 090123-X06 COUNTIES : STE GENEVIEVE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(5) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
0370 8061019 SILT FENCE	481.000	LF	4.00000	1924.00	2.40000	1154.40	3.17000	1524.77
0380 8061022 TYPE II DITCH CHECK	5.000	EA	165.00000	825.00	200.00000	1000.00	458.04000	2290.20
0390 8061050 TYPE C BERM	200.000	LF	23.00000	4600.00	121.90000	24380.00	86.87000	17374.00
SECTION TOTALS			$	276,568.72	$	319,535.22	$	272,857.83
SECTION 0002 BRIDGE NO. A5894 - J0P0673								
0400 2061000 CLASS 1 EXCAVATION	45.000	CUYD	50.00000	2250.00	47.15000	2121.75	51.85000	2333.25
0410 2061003 CLASS 1 EXCAVATION IN ROCK	11.000	CUYD	235.00000	2585.00	104.08000	1144.88	111.88000	1230.68
0420 2160500 REMOVAL OF BRIDGES		LUMP	72000.00000	72000.00	34615.00000	34615.00	60124.95000	60124.95
0430 7011108 DRILLED SHAFTS (5 FT. 0 IN. DIA.)	65.000	LF	331.86000	21570.90	796.25000	51756.25	620.02000	40301.30
0440 7011207 ROCK SOCKETS (4 FT 6 IN. DIA.)	34.000	LF	569.12000	19350.08	706.51000	24021.34	481.30000	16364.20
0450 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	2.000	EA	800.00000	1600.00	800.00000	1600.00	1691.87000	3383.74
0460 7011400 FOUNDATION INSPECTION HOLES	54.000	LF	130.00000	7020.00	130.00000	7020.00	137.46000	7422.84
0470 7011500 CONCRETE CORING	50.500	LF	77.00000	3888.50	179.48000	9063.74	81.42000	4111.71
0480 7011600 SONIC LOGGING TESTING	2.000	EA	3700.00000	7400.00	3280.95000	6561.90	729.62000	1459.24
0490 7021012 STRUCTURAL STEEL PILES (12 IN.)	302.000	LF	76.00000	22952.00	62.01000	18727.02	107.30000	32404.60
0500 7026000 PRE-BORE FOR PILING	60.000	LF	95.00000	5700.00	133.31000	7998.60	80.36000	4821.60
0510 7027000 PILE POINT REINFORCEMENT	11.000	EA	120.00000	1320.00	120.75000	1328.25	115.22000	1267.42
0520 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	56.200	CUYD	720.00000	40464.00	687.01000	38609.96	652.68000	36680.62
0530 7034212 SLAB ON STEEL	1019.000	SQYD	247.00000	251693.00	212.75000	216792.25	266.84000	271909.96
0540 7034215 SAFETY BARRIER CURB	564.000	LF	72.00000	40608.00	61.56000	34719.84	75.07000	42339.48

TABULATION OF BIDS

CALL ORDER : X06 CONTRACT ID : 090123-X06 COUNTIES : STE GENEVIEVE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(5) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(6) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT
0550 7061060 REINFORCING STEEL (BRIDGES)	24430.000	LB	1.22000	29804.60	1.01000	24674.30	1.32000	32247.60
0560 7121121 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	320660.000	LB	1.42000	455337.20	1.44000	461750.40	1.37000	439304.20
0570 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	4300.000	SQFT	7.21000	31003.00	7.21000	31003.00	7.62000	32766.00
0580 7125370A FINISH FIELD COAT (SYSTEM G)	4300.000	SQFT	1.19000	5117.00	1.19000	5117.00	1.25000	5375.00
0590 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1025.00000	2050.00	868.25000	1736.50	2047.10000	4094.20
0600 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	8.000	EA	236.00000	1888.00	544.55000	4356.40	621.09000	4968.72
0610 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	4.000	EA	1430.00000	5720.00	3027.80000	12111.20	4299.38000	17197.52
SECTION TOTALS			$	1,031,321.28	$	996,829.58	$	1,062,108.83
CONTRACT TOTALS			$	1,307,890.00	$	1,316,364.80	$	1,334,966.66

TABULATION OF BIDS

CALL ORDER : X06
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X06
DISTRICT : 10

COUNTIES : STE GENEVIEVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0673								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	20000.00000	20000.00				
0020 2031000 CLASS A EXCAVATION	110.000	CUYD	20.00000	2200.00				
0030 2032000 CLASS C EXCAVATION	362.000	CUYD	45.00000	16290.00				
0040 2036000 COMPACTING EMBANKMENT	46.000	CUYD	10.00000	460.00				
0050 2037075 COMPACTING IN CUT	2.000	STA	1000.00000	2000.00				
0060 2063100 CLASS 3 EXCAVATION IN ROCK	116.000	CUYD	108.00000	12528.00				
0070 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	589.000	SQYD	5.74000	3380.86				
0080 4010103 10 INCHES, BITUMINOUS PAVEMENT	478.100	SQYD	41.70000	19936.77				
0090 4010150 TYPE A2 SHOULDER	110.300	SQYD	37.00000	4081.10				
0100 4071005 TACK COAT	30.000	GAL	10.00000	300.00				
0110 6049902 MISC. CONCRETE HEADWALL	2.000	EA	600.00000	1200.00				
0120 6061010 GUARDRAIL TYPE A	384.000	LF	18.00000	6912.00				
0130 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1600.00000	6400.00				
0140 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00				
0150 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2100.00000	4200.00				
0160 6066610 END ANCHOR	1.000	EA	900.00000	900.00				
0170 6066630 GUARDRAIL ANCHOR, ROCK FACE	1.000	EA	1200.00000	1200.00				
0180 6091041 CONCRETE GUTTER TYPE A	46.000	LF	80.00000	3680.00				

TABULATION OF BIDS

CALL ORDER : X06 CONTRACT ID : 090123-X06 COUNTIES : STE GENEVIEVE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6113020 FURNISHING TYPE 2 ROCK BLANKET	442.000	CUYD	25.00000	11050.00				
0200 6113040 PLACING TYPE 2 ROCK BLANKET	442.000	CUYD	15.00000	6630.00				
0210 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	3.000	EA	1200.00000	3600.00				
0220 6161005 CONSTRUCTION SIGNS	959.000	SQFT	7.50000	7192.50				
0230 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	175.00000	2100.00				
0240 6161053 WARNING LIGHT, TYPE C	12.000	EA	100.00000	1200.00				
0250 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	2000.00000	4000.00				
0260 6181000 MOBILIZATION		LUMP	140000.00000	140000.00				
0270 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	860.000	LF	1.00000	860.00				
0280 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	860.000	LF	1.00000	860.00				
0290 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	662.000	SQYD	5.50000	3641.00				
0300 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	55000.00000	55000.00				
0310 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	92.000	LF	60.00000	5520.00				
0320 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	18.000	FT	280.00000	5040.00				
0330 8051000A SEEDING - COOL SEASON MIXTURES	1.500	ACRE	2500.00000	3750.00				
0340 8061010A TYPE B BERM	170.000	LF	10.00000	1700.00				
0350 8061015 SEDIMENT BASIN	3.000	CUYD	30.00000	90.00				
0360 8061016 SEDIMENT REMOVAL	50.000	CUYD	30.00000	1500.00				

TABULATION OF BIDS

CALL ORDER : X06 CONTRACT ID : 090123-X06 COUNTIES : STE GENEVIEVE
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0370 8061019 SILT FENCE	481.000	LF	2.40000	1154.40				
0380 8061022 TYPE II DITCH CHECK	5.000	EA	200.00000	1000.00				
0390 8061050 TYPE C BERM	200.000	LF	50.00000	10000.00				
SECTION TOTALS			$	372,756.63	$		$	
SECTION 0002 BRIDGE NO. A5894 - J0P0673								
0400 2061000 CLASS 1 EXCAVATION	45.000	CUYD	55.00000	2475.00				
0410 2061003 CLASS 1 EXCAVATION IN ROCK	11.000	CUYD	500.00000	5500.00				
0420 2160500 REMOVAL OF BRIDGES		LUMP	100000.00000	100000.00				
0430 7011108 DRILLED SHAFTS (5 FT. 0 IN. DIA.)	65.000	LF	800.00000	52000.00				
0440 7011207 ROCK SOCKETS (4 FT 6 IN. DIA.)	34.000	LF	800.00000	27200.00				
0450 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	2.000	EA	2000.00000	4000.00				
0460 7011400 FOUNDATION INSPECTION HOLES	54.000	LF	180.00000	9720.00				
0470 7011500 CONCRETE CORING	50.500	LF	100.00000	5050.00				
0480 7011600 SONIC LOGGING TESTING	2.000	EA	3000.00000	6000.00				
0490 7021012 STRUCTURAL STEEL PILES (12 IN.)	302.000	LF	85.00000	25670.00				
0500 7026000 PRE-BORE FOR PILING	60.000	LF	100.00000	6000.00				
0510 7027000 PILE POINT REINFORCEMENT	11.000	EA	188.00000	2068.00				
0520 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	56.200	CUYD	800.00000	44960.00				
0530 7034212 SLAB ON STEEL	1019.000	SQYD	280.00000	285320.00				
0540 7034215 SAFETY BARRIER CURB	564.000	LF	75.00000	42300.00				

TABULATION OF BIDS

CALL ORDER : X06
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X06
DISTRICT : 10

COUNTIES : STE GENEVIEVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0550 7061060 REINFORCING STEEL (BRIDGES)	24430.000 LB	1.60000	39088.00				
0560 7121121 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	320660.000 LB	1.46000	468163.60				
0570 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	4300.000 SQFT	7.21000	31003.00				
0580 7125370A FINISH FIELD COAT (SYSTEM G)	4300.000 SQFT	1.19000	5117.00				
0590 7151001 VERTICAL DRAIN AT END BENTS	2.000 EA	1500.00000	3000.00				
0600 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	8.000 EA	600.00000	4800.00				
0610 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	4.000 EA	5000.00000	20000.00				
SECTION TOTALS		$	1,189,434.60	$		$	
CONTRACT TOTALS		$	1,562,191.23	$	0.00	$	

MISSOURI DEPARTMENT OF TRANSPORTATION

DATE : 01/23/09
PAGE : X07 -1

VENDOR RANKING

CALL ORDER : X07
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X07
DISTRICT : 10
CONTRACT TIME : 12/01/09 COMPLETION DATE
RURAL ROUTE

COUNTIES : STE GENEVIEVE CAPE GIRARDEAU
PERRY

PROJECT(S) : J0P0934
J0P2164

CONTRACT DESCRIPTION :

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010318	G & M Concrete & Asphalt Co., Inc.	$ 6,669,490.67	100.0000%
2	0011270	Pace Construction Company, LLC	$ 6,838,220.00	102.5299%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 7,123,152.00	106.8020%
4	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 7,587,563.23	113.7653%
5	0011146	APAC-Missouri, Inc.	$ 7,998,112.98	119.9209%

CERTIFIED BY
DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X07
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X07
DISTRICT : 10

COUNTIES : STE GENEVIEVE CAPE GIRARDEAU PERRY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0934								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	78529.300	TONS	46.60000	3659465.38	47.00000	3690877.10	49.45000	3883273.89
0020 4071005 TACK COAT	38470.000	GAL	0.01000	384.70	1.35000	51934.50	2.30000	88481.00
0030 6042010 ADJUSTING MANHOLE	2.000	EA	700.00000	1400.00	250.00000	500.00	1110.00000	2220.00
0040 6042020 ADJUSTING BASIN OR INLET	7.000	EA	1000.00000	7000.00	700.00000	4900.00	1665.00000	11655.00
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	4.000	EA	1800.00000	7200.00	1800.00000	7200.00	3928.00000	15712.00
0060 6161005 CONSTRUCTION SIGNS	1206.000	SQFT	9.00000	10854.00	9.00000	10854.00	6.00000	7236.00
0070 6161025 CHANNELIZER (TRIM LINE)	472.000	EA	24.00000	11328.00	24.00000	11328.00	15.00000	7080.00
0080 6161030 TYPE III MOVEABLE BARRICADE	10.000	EA	150.00000	1500.00	150.00000	1500.00	300.00000	3000.00
0090 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0100 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0110 6181000 MOBILIZATION		LUMP	160500.00000	160500.00	198000.00000	198000.00	81000.00000	81000.00
0120 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	55.000	LF	25.00000	1375.00	25.00000	1375.00	31.50000	1732.50
0130 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	9.000	EA	350.00000	3150.00	350.00000	3150.00	294.00000	2646.00
0140 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	2.000	EA	300.00000	600.00	300.00000	600.00	294.00000	588.00
0150 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	450.00000	450.00	450.00000	450.00	588.00000	588.00
0160 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	1.000	EA	1200.00000	1200.00	1200.00000	1200.00	525.00000	525.00
0170 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2600.000	LF	0.08000	208.00	0.08000	208.00	0.08000	208.00

CALL ORDER : X07
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X07
DISTRICT : 10

COUNTIES : STE GENEVIEVE CAPE GIRARDEAU PERRY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0180 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	368222.000	LF	0.08000	29457.76	0.08000	29457.76	0.08000	29457.76
0190 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	642406.000	LF	0.12000	77088.72	0.12000	77088.72	0.12000	77088.72
0200 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	140.000	LF	4.00000	560.00	4.00000	560.00	3.15000	441.00
0210 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	26729.000	SQYD	1.65000	44102.85	3.20000	85532.80	1.75000	46775.75
0220 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	6774.000	SQYD	5.00000	33870.00	7.00000	47418.00	6.00000	40644.00
0230 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	2095.200	STA	13.80000	28913.76	15.80000	33104.16	11.00000	23047.20
0240 6269909 MISC. SPECIAL RUMBLE STRIP	232.400	STA	13.80000	3207.12	17.60000	4090.24	12.00000	2788.80
SECTION TOTALS			$	4,084,215.29	$	4,261,728.28	$	4,326,588.62
SECTION 0002 ROADWAY ITEMS - J0P2164								
0250 2151000A SHAPING SLOPES, CLASS I	1644.000	100F	100.00000	164400.00	135.00000	221940.00	176.00000	289344.00
0260 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	21598.900	TONS	46.60000	1006508.74	47.15000	1018388.14	49.15000	1061585.94
0270 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	26053.100	TONS	46.00000	1198442.60	48.00000	1250548.80	49.40000	1287023.14
0280 4071005 TACK COAT	9790.000	GAL	0.01000	97.90	1.35000	13216.50	2.30000	22517.00
0290 6181000 MOBILIZATION		LUMP	158000.00000	158000.00	11638.93000	11638.93	90000.00000	90000.00
0300 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	4190.300	STA	13.80000	57826.14	14.50000	60759.35	11.00000	46093.30
SECTION TOTALS			$	2,585,275.38	$	2,576,491.72	$	2,796,563.38
CONTRACT TOTALS			$	6,669,490.67	$	6,838,220.00	$	7,123,152.00

TABULATION OF BIDS

CALL ORDER : X07
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X07
DISTRICT : 10

COUNTIES : STE GENEVIEVE CAPE GIRARDEAU PERRY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0934								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	78529.300	TONS	49.50000	3887200.35	56.86000	4465176.00		
0020 4071005 TACK COAT	38470.000	GAL	2.65000	101945.50	2.11000	81171.70		
0030 6042010 ADJUSTING MANHOLE	2.000	EA	200.00000	400.00	707.33000	1414.66		
0040 6042020 ADJUSTING BASIN OR INLET	7.000	EA	1300.00000	9100.00	2082.04000	14574.28		
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	4.000	EA	1800.00000	7200.00	2500.00000	10000.00		
0060 6161005 CONSTRUCTION SIGNS	1206.000	SQFT	15.00000	18090.00	9.85000	11879.10		
0070 6161025 CHANNELIZER (TRIM LINE)	472.000	EA	100.00000	47200.00	26.25000	12390.00		
0080 6161030 TYPE III MOVEABLE BARRICADE	10.000	EA	150.00000	1500.00	165.00000	1650.00		
0090 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	110.00000	220.00		
0100 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	110.00000	220.00		
0110 6181000 MOBILIZATION		LUMP	300000.00000	300000.00	160762.00000	160762.00		
0120 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	55.000	LF	30.00000	1650.00	26.79000	1473.45		
0130 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	9.000	EA	280.00000	2520.00	375.00000	3375.00		
0140 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	2.000	EA	280.00000	560.00	321.43000	642.86		
0150 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	560.00000	560.00	482.14000	482.14		
0160 6205134 TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	1.000	EA	500.00000	500.00	1285.71000	1285.71		
0170 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2600.000	LF	0.08000	208.00	0.09000	234.00		

TABULATION OF BIDS

CALL ORDER : X07
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X07
DISTRICT : 10

COUNTIES : STE GENEVIEVE CAPE GIRARDEAU PERRY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0180 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	368222.000	LF	0.08000	29457.76	0.09000	33139.98		
0190 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	642406.000	LF	0.12000	77088.72	0.13000	83512.78		
0200 6206125 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	140.000	LF	3.00000	420.00	4.29000	600.60		
0210 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	26729.000	SQYD	2.85000	76177.65	3.04000	81256.16		
0220 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	6774.000	SQYD	5.50000	37257.00	11.00000	74514.00		
0230 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	2095.200	STA	26.00000	54475.20	7.77000	16279.70		
0240 6269909 MISC. SPECIAL RUMBLE STRIP	232.400	STA	28.00000	6507.20	7.77000	1805.75		
SECTION TOTALS			$	4,660,417.38	$	5,058,059.87	$	
SECTION 0002 ROADWAY ITEMS - J0P2164								
0250 2151000A SHAPING SLOPES, CLASS I	1644.000	100F	130.00000	213720.00	37.13000	61041.72		
0260 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	21598.900	TONS	49.50000	1069145.55	56.45000	1219257.91		
0270 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	26053.100	TONS	55.00000	1432920.50	58.21000	1516550.95		
0280 4071005 TACK COAT	9790.000	GAL	2.80000	27412.00	2.11000	20656.90		
0290 6181000 MOBILIZATION		LUMP	75000.00000	75000.00	89987.00000	89987.00		
0300 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	4190.300	STA	26.00000	108947.80	7.77000	32558.63		
SECTION TOTALS			$	2,927,145.85	$	2,940,053.11	$	
CONTRACT TOTALS			$	7,587,563.23	$	7,998,112.98	$	

VENDOR RANKING

CALL ORDER : X08 CONTRACT ID : 090123-X08 COUNTIES : DUNKLIN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 09/11/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0P0941B

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010318	G & M Concrete & Asphalt Co., Inc.	$ 2,571,078.82	100.0000%
2	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 2,597,055.19	101.0103%
3	0010371	Apex Paving Co.	$ 2,776,265.84	107.9806%
4	0011270	Pace Construction Company, LLC	$ 3,147,000.00	122.4000%
5	0011146	APAC-Missouri, Inc.	$ 3,348,976.91	130.2557%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X08 CONTRACT ID : 090123-X08 COUNTIES : DUNKLIN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(3) 0010371 Apex Paving Co. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0941B								
0010 2071000 LINEAR GRADING CLASS 1	550.900	STA	150.00000	82635.00	152.00000	83736.80	180.00000	99162.00
0020 3105002 GRAVEL (A) OR CRUSHED STONE (B)	500.000	TONS	49.00000	24500.00	28.35000	14175.00	40.00000	20000.00
0030 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	21722.800	TONS	50.44000	1095698.03	54.90000	1192581.72	62.25000	1352244.30
0040 4071005 TACK COAT	5570.000	GAL	2.35000	13089.50	2.45000	13646.50	2.45000	13646.50
0050 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	20100.000	GAL	3.40000	68340.00	3.75000	75375.00	1.00000	20100.00
0060 4139905 MISC. OPTIONAL BASE COURSE	71050.000	SQYD	2.73000	193966.50	3.40000	241570.00	3.50000	248675.00
0070 6081010 CONCRETE CURB RAMP	30.000	SQYD	360.00000	10800.00	400.00000	12000.00	260.00000	7800.00
0080 6089902 MISC. OPTIONAL CURB RAMPS	67.000	EA	1500.00000	100500.00	1355.00000	90785.00	765.00000	51255.00
0090 6089903 MISC. OPTIONAL SIDEWALKS	360.000	LF	40.00000	14400.00	55.50000	19980.00	40.00000	14400.00
0100 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	4.000	EA	2200.00000	8800.00	3025.00000	12100.00	3000.00000	12000.00
0110 6139902 MISC. ASPHALT SIDEWALK REPAIR	10.000	EA	500.00000	5000.00	815.00000	8150.00	1000.00000	10000.00
0120 6161005 CONSTRUCTION SIGNS	1428.000	SQFT	9.00000	12852.00	6.00000	8568.00	10.00000	14280.00
0130 6161025 CHANNELIZER (TRIM LINE)	270.000	EA	22.00000	5940.00	20.00000	5400.00	40.00000	10800.00
0140 6161033 DIRECTIONAL INDICATOR BARRICADE	62.000	EA	45.00000	2790.00	90.00000	5580.00	200.00000	12400.00
0150 6161040 FLASHING ARROW PANEL	2.000	EA	900.00000	1800.00	1000.00000	2000.00	3000.00000	6000.00
0160 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	500.00000	1000.00	3390.00000	6780.00	1000.00000	2000.00
0170 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0180 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	200.00000	400.00
0190 6181000 MOBILIZATION		LUMP	222000.00000	222000.00	136000.00000	136000.00	90000.00000	90000.00

TABULATION OF BIDS

CALL ORDER : X08 CONTRACT ID : 090123-X08 COUNTIES : DUNKLIN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(3) 0010371 Apex Paving Co. UNIT PRICE	 AMOUNT
0200 6205101A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	4712.000 LF	3.30000	15549.60	3.45000	16256.40	4.00000	18848.00
0210 6205103A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	21438.000 LF	3.30000	70745.40	3.45000	73961.10	4.00000	85752.00
0220 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	794.000 LF	4.50000	3573.00	4.70000	3731.80	6.00000	4764.00
0230 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	305.000 LF	18.00000	5490.00	18.90000	5764.50	23.00000	7015.00
0240 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	443.000 LF	18.00000	7974.00	18.90000	8372.70	23.00000	10189.00
0250 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	17.000 EA	270.00000	4590.00	283.50000	4819.50	385.00000	6545.00
0260 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	2.000 EA	270.00000	540.00	283.50000	567.00	265.00000	530.00
0270 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000 EA	540.00000	1080.00	567.00000	1134.00	650.00000	1300.00
0280 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1320.000 EA	1.00000	1320.00	0.80000	1056.00	0.75000	990.00
0290 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	25361.000 SQYD	1.60000	40577.60	1.80000	45649.80	4.50000	114124.50
0300 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	5149.000 SQYD	1.60000	8238.40	3.25000	16734.25	11.00000	56639.00
0310 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	100619.000 SQYD	2.29000	230417.51	2.26000	227398.94	2.10000	211299.90
0320 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	9261.000 SQYD	3.75000	34728.75	3.77000	34913.97	5.50000	50935.50
0330 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1134.500 STA	15.76000	17879.72	12.75000	14464.88	15.00000	17017.50

TABULATION OF BIDS

CALL ORDER : X08 CONTRACT ID : 090123-X08 COUNTIES : DUNKLIN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(3) 0010371 Apex Paving Co. UNIT PRICE	 AMOUNT
0340 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	567.200	STA	15.76000	8939.07	12.75000	7231.80	15.00000	8508.00
0350 8051000A SEEDING - COOL SEASON MIXTURES	1.000	ACRE	6500.00000	6500.00	6825.00000	6825.00	2700.00000	2700.00
SECTION TOTALS			$	2,322,654.08	$	2,397,709.66	$	2,582,520.20
SECTION 0002 OPTIONAL PVMT A ITEMS - J0P0941B								
0360 4019905 MISC. OPTIONAL PAVEMENT OVERLAY A	11016.600	SQYD	11.43000	125919.74	15.80000	174062.28	15.40000	169655.64
SECTION TOTALS			$	125,919.74	$	174,062.28	$	169,655.64
SECTION 0003 OPTIONAL PVMT B ITEMS - J0P0941B								
0370 5062030 UNBONDED CONCRETE OVERLAY	1530.100	CUYD						
0380 5069905 MISC. PLACING 5 IN. UNBONDED CONC. OVERLAY	11016.600	SQYD						
0390 6240104A SEPARATION GEOTEXTILE	11017.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J0P0941B								
0400 9016110 PULL BOX, PREFORMED CLASS 1	7.000	EA	840.00000	5880.00	882.00000	6174.00	840.00000	5880.00
SECTION TOTALS			$	5,880.00	$	6,174.00	$	5,880.00
SECTION 0005 TRAFFIC SIGNAL ITEMS - J0P0941B								
0410 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	6.000	EA	620.00000	3720.00	651.00000	3906.00	620.00000	3720.00
0420 9022708 POST, SIGNAL 8 FT. OR 2.4 M	6.000	EA	625.00000	3750.00	656.00000	3936.00	625.00000	3750.00
0430 9024920 DETECTOR, PUSHBUTTON	6.000	EA	200.00000	1200.00	210.00000	1260.00	200.00000	1200.00
0440 9025200 CONDUIT, 2 IN., TRENCH	90.000	LF	7.00000	630.00	7.35000	661.50	7.00000	630.00
0450 9027200 CONDUIT, 2 IN., PUSHED	349.000	LF	15.00000	5235.00	15.75000	5496.75	15.00000	5235.00

TABULATION OF BIDS

CALL ORDER : X08 CONTRACT ID : 090123-X08 COUNTIES : DUNKLIN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(3) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT
0460 9028311 CABLE, 16 AWG 7 CONDUCTOR	780.000	LF	125.00000	97500.00	1.30000	1014.00	1.25000	975.00
0470 9029100 BASE, CONCRETE	2.700	CUYD	800.00000	2160.00	840.00000	2268.00	800.00000	2160.00
SECTION TOTALS			$	114,195.00	$	18,542.25	$	17,670.00
SECTION 0006 HIGHWAY SIGNING ITEMS - J0P0941B								
0480 9035066 SIGNAL SIGN, TYPE SHR2L-3	4.500	SQFT	540.00000	2430.00	126.00000	567.00	120.00000	540.00
SECTION TOTALS			$	2,430.00	$	567.00	$	540.00
CONTRACT TOTALS			$	2,571,078.82	$	2,597,055.19	$	2,776,265.84

TABULATION OF BIDS

CALL ORDER : X08 CONTRACT ID : 090123-X08 COUNTIES : DUNKLIN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0941B								
0010 2071000 LINEAR GRADING CLASS 1	550.900	STA	210.00000	115689.00	68.33000	37643.00		
0020 3105002 GRAVEL (A) OR CRUSHED STONE (B)	500.000	TONS	45.00000	22500.00	63.14000	31570.00		
0030 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	21722.800	TONS	61.14000	1328131.99	78.77000	1711104.96		
0040 4071005 TACK COAT	5570.000	GAL	3.42000	19049.40	2.25000	12532.50		
0050 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	20100.000	GAL	4.02000	80802.00	4.11000	82611.00		
0060 4139905 MISC. OPTIONAL BASE COURSE	71050.000	SQYD	4.85000	344592.50	4.43000	314751.50		
0070 6081010 CONCRETE CURB RAMP	30.000	SQYD	360.00000	10800.00	1025.04000	30751.20		
0080 6089902 MISC. OPTIONAL CURB RAMPS	67.000	EA	1500.00000	100500.00	1094.53000	73333.51		
0090 6089903 MISC. OPTIONAL SIDEWALKS	360.000	LF	40.00000	14400.00	56.24000	20246.40		
0100 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	4.000	EA	2200.00000	8800.00	2500.00000	10000.00		
0110 6139902 MISC. ASPHALT SIDEWALK REPAIR	10.000	EA	622.22000	6222.20	883.91000	8839.10		
0120 6161005 CONSTRUCTION SIGNS	1428.000	SQFT	9.00000	12852.00	7.00000	9996.00		
0130 6161025 CHANNELIZER (TRIM LINE)	270.000	EA	32.92000	8888.40	22.30000	6021.00		
0140 6161033 DIRECTIONAL INDICATOR BARRICADE	62.000	EA	62.85000	3896.70	30.00000	1860.00		
0150 6161040 FLASHING ARROW PANEL	2.000	EA	985.00000	1970.00	1100.00000	2200.00		
0160 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	1416.45000	2832.90	500.00000	1000.00		
0170 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	215.00000	430.00		
0180 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	215.00000	430.00		
0190 6181000 MOBILIZATION		LUMP	331842.21000	331842.21	270041.59000	270041.59		

TABULATION OF BIDS

CALL ORDER : X08 CONTRACT ID : 090123-X08 COUNTIES : DUNKLIN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 6205101A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	4712.000 LF	4.00000	18848.00	3.50000	16492.00		
0210 6205103A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	21438.000 LF	4.00000	85752.00	3.50000	75033.00		
0220 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	794.000 LF	6.00000	4764.00	4.77000	3787.38		
0230 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	305.000 LF	23.00000	7015.00	19.09000	5822.45		
0240 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	443.000 LF	23.00000	10189.00	19.09000	8456.87		
0250 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	17.000 EA	385.00000	6545.00	286.36000	4868.12		
0260 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	2.000 EA	265.00000	530.00	286.36000	572.72		
0270 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000 EA	650.00000	1300.00	572.73000	1145.46		
0280 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1320.000 EA	2.39000	3154.80	0.79000	1042.80		
0290 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	25361.000 SQYD	1.75000	44381.75	2.35000	59598.35		
0300 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	5149.000 SQYD	2.56000	13181.44	3.30000	16991.70		
0310 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	100619.000 SQYD	2.65000	266640.35	2.58000	259597.02		
0320 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	9261.000 SQYD	2.55000	23615.55	2.36000	21855.96		
0330 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1134.500 STA	19.85000	22519.83	7.21000	8179.75		

TABULATION OF BIDS

CALL ORDER : X08 CONTRACT ID : 090123-X08 COUNTIES : DUNKLIN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0340 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	567.200	STA	19.85000	11258.92	7.21000	4089.51		
0350 8051000A SEEDING - COOL SEASON MIXTURES	1.000	ACRE	6500.00000	6500.00	6900.00000	6900.00		
SECTION TOTALS			$	2,940,364.94	$	3,119,794.85	$	
SECTION 0002 OPTIONAL PVMT A ITEMS - J0P0941B								
0360 4019905 MISC. OPTIONAL PAVEMENT OVERLAY A	11016.600	SQYD	16.57000	182545.06	18.29000	201493.61		
SECTION TOTALS			$	182,545.06	$	201,493.61	$	
SECTION 0003 OPTIONAL PVMT B ITEMS - J0P0941B								
0370 5062030 UNBONDED CONCRETE OVERLAY	1530.100	CUYD						
0380 5069905 MISC. PLACING 5 IN. UNBONDED CONC. OVERLAY	11016.600	SQYD						
0390 6240104A SEPARATION GEOTEXTILE	11017.000	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J0P0941B								
0400 9016110 PULL BOX, PREFORMED CLASS 1	7.000	EA	840.00000	5880.00	782.50000	5477.50		
SECTION TOTALS			$	5,880.00	$	5,477.50	$	
SECTION 0005 TRAFFIC SIGNAL ITEMS - J0P0941B								
0410 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	6.000	EA	620.00000	3720.00	624.10000	3744.60		
0420 9022708 POST, SIGNAL 8 FT. OR 2.4 M	6.000	EA	625.00000	3750.00	689.57000	4137.42		
0430 9024920 DETECTOR, PUSHBUTTON	6.000	EA	200.00000	1200.00	256.61000	1539.66		
0440 9025200 CONDUIT, 2 IN., TRENCH	90.000	LF	7.00000	630.00	12.67000	1140.30		
0450 9027200 CONDUIT, 2 IN., PUSHED	349.000	LF	15.00000	5235.00	15.05000	5252.45		

TABULATION OF BIDS

CALL ORDER : X08 CONTRACT ID : 090123-X08 COUNTIES : DUNKLIN
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0460 9028311 CABLE, 16 AWG 7 CONDUCTOR	780.000	LF	1.25000	975.00	1.85000	1443.00		
0470 9029100 BASE, CONCRETE	2.700	CUYD	800.00000	2160.00	1762.47000	4758.67		
SECTION TOTALS			$	17,670.00	$	22,016.10	$	
SECTION 0006 HIGHWAY SIGNING ITEMS - J0P0941B								
0480 9035066 SIGNAL SIGN, TYPE SHR2L-3	4.500	SQFT	120.00000	540.00	43.30000	194.85		
SECTION TOTALS			$	540.00	$	194.85	$	
CONTRACT TOTALS			$	3,147,000.00	$	3,348,976.91	$	

VENDOR RANKING

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0B0801D
JOB NUMBER J0B0801D, ROUTE 67, ST. FRANCOIS COUNTY
***Bid Revision No. 001

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011806	Joe's Bridge & Grading, Inc.	$ 2,390,969.28	100.0000%
2	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 2,524,514.11	105.5854%
3	0010722	Robertson Contractors, Inc.	$ 2,536,618.26	106.0916%
4	0011270	Pace Construction Company, LLC	$ 2,650,000.00	110.8337%
5	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 2,732,981.00	114.3043%
6	0010267	St. Louis Bridge Construction Company	$ 2,774,567.82	116.0436%
7	0011146	APAC-Missouri, Inc.	$ 2,923,971.86	122.2923%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X09
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X09
DISTRICT : 10
COUNTIES : ST FRANCOIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - BRIDGE A0258 RTE 67 - J0B0801D								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5000.00000	5000.00	5900.00000	5900.00	5500.00000	5500.00
0020 2031000 CLASS A EXCAVATION	1453.000	CUYD	10.00000	14530.00	8.00000	11624.00	12.00000	17436.00
0030 2035500 EMBANKMENT IN PLACE	404.000	CUYD	12.00000	4848.00	20.00000	8080.00	26.00000	10504.00
0040 2036000 COMPACTING EMBANKMENT	452.000	CUYD	2.00000	904.00	5.00000	2260.00	4.50000	2034.00
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	320.000	SQYD	7.20000	2304.00	7.00000	2240.00	7.00000	2240.00
0060 4019905 MISC. 6 IN. OPTIONAL PAVEMENT	340.600	SQYD	26.50000	9025.90	25.80000	8787.48	25.80000	8787.48
0070 4019905 MISC. 8 IN. OPTIONAL PAVEMENT	4288.000	SQYD	21.00000	90048.00	20.51000	87946.88	20.51000	87946.88
0080 5041000 CONCRETE APPROACH PAVEMENT	126.000	SQYD	145.00000	18270.00	98.00000	12348.00	155.00000	19530.00
0090 6061010 GUARDRAIL TYPE A	50.000	LF	24.50000	1225.00	24.00000	1200.00	24.00000	1200.00
0100 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	2.000	EA	1840.00000	3680.00	1800.00000	3600.00	1800.00000	3600.00
0110 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	410.00000	820.00	400.00000	800.00	400.00000	800.00
0120 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2142.00000	4284.00	2100.00000	4200.00	2100.00000	4200.00
0130 6161005 CONSTRUCTION SIGNS	605.000	SQFT	9.20000	5566.00	15.00000	9075.00	9.00000	5445.00
0140 6161020 CHANNELIZER (DRUM-LIKE)	48.000	EA	15.30000	734.40	100.00000	4800.00	15.00000	720.00
0150 6161030 TYPE III MOVEABLE BARRICADE	14.000	EA	175.00000	2450.00	170.00000	2380.00	170.00000	2380.00
0160 6161033 DIRECTIONAL INDICATOR BARRICADE	65.000	EA	71.50000	4647.50	100.00000	6500.00	70.00000	4550.00
0170 6161040 FLASHING ARROW PANEL	2.000	EA	1735.00000	3470.00	1700.00000	3400.00	1700.00000	3400.00
0180 6161070 TUBULAR MARKER	85.000	EA	30.60000	2601.00	30.00000	2550.00	30.00000	2550.00
0190 6181000 MOBILIZATION		LUMP	45000.00000	45000.00	200000.00000	200000.00	50000.00000	50000.00

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT
0200 6205101A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	1956.000 LF	1.30000	2542.80	1.25000	2445.00	1.25000	2445.00
0210 6205103A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	4153.000 LF	1.30000	5398.90	1.25000	5191.25	1.25000	5191.25
0220 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1111.000 LF	1.02000	1133.22	1.00000	1111.00	1.00000	1111.00
0230 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	664.000 LF	1.02000	677.28	1.00000	664.00	1.00000	664.00
0240 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	441.000 LF	1.53000	674.73	1.50000	661.50	1.50000	661.50
0250 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2603.000 LF	2.04000	5310.12	2.00000	5206.00	2.00000	5206.00
0260 6207001 PAVEMENT MARKING REMOVAL	10928.000 LF	0.31000	3387.68	0.30000	3278.40	0.30000	3278.40
0270 7250312A 12 IN. PIPE GROUP B	706.000 LF	25.00000	17650.00	16.00000	11296.00	15.00000	10590.00
0280 8061019 SILT FENCE	757.000 LF	3.00000	2271.00	2.30000	1741.10	2.30000	1741.10
0290 8061021 TYPE I DITCH CHECK	2.000 EA	300.00000	600.00	100.00000	200.00	100.00000	200.00
0300 8061050 TYPE C BERM	218.000 LF	15.00000	3270.00	20.00000	4360.00	40.00000	8720.00
SECTION TOTALS		$	262,323.53	$	413,845.61	$	272,631.61
SECTION 0002 BR. NO. A02581 - J0B0801D							
0310 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	572.000 LF	8.00000	4576.00	4.50000	2574.00	15.00000	8580.00
0320 2162500 REMOVAL OF EXISTING BRIDGE DECKS	9344.000 SQFT	6.00000	56064.00	3.90000	36441.60	8.00000	74752.00
0330 5031010 BRIDGE APPROACH SLAB (BRIDGE)	179.000 SQYD	210.00000	37590.00	225.00000	40275.00	230.00000	41170.00

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0340 7034212 SLAB ON STEEL	1072.000	SQYD	215.00000	230480.00	226.00000	242272.00	220.00000	235840.00
0350 7034215 SAFETY BARRIER CURB	590.000	LF	75.00000	44250.00	52.00000	30680.00	60.00000	35400.00
0360 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3060.00000	3060.00	3000.00000	3000.00	3000.00000	3000.00
0370 7123610 SLAB DRAIN	50.000	EA	225.00000	11250.00	250.00000	12500.00	285.00000	14250.00
0380 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	9300.000	SQFT	2.04000	18972.00	2.00000	18600.00	2.00000	18600.00
0390 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	5320.00000	5320.00	5210.00000	5210.00	5210.00000	5210.00
0400 7125920 CALCIUM SULFONATE PRIMER	9300.000	SQFT	3.06000	28458.00	3.00000	27900.00	3.00000	27900.00
0410 7125921 CALCIUM SULFONATE TOPCOAT	9300.000	SQFT	3.06000	28458.00	3.00000	27900.00	3.00000	27900.00
0420 7126000 NON-DESTRUCTIVE TESTING	62.000	LF	70.00000	4340.00	50.00000	3100.00	65.00000	4030.00
0430 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	62.000	LF	300.00000	18600.00	460.00000	28520.00	385.00000	23870.00
SECTION TOTALS			$	491,418.00	$	478,972.60	$	520,502.00
SECTION 0003 ROADWAY ITEMS - BRIDGE L0645 RTE 67 - J0B0801D								
0440 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5000.00000	5000.00	4300.00000	4300.00	7000.00000	7000.00
0450 2031000 CLASS A EXCAVATION	76.000	CUYD	15.00000	1140.00	18.00000	1368.00	30.00000	2280.00
0460 2072000 LINEAR GRADING CLASS 2	26.200	STA	600.00000	15720.00	720.00000	18864.00	1500.00000	39300.00
0470 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	300.000	SQYD	7.30000	2190.00	7.11000	2133.00	7.11000	2133.00
0480 4019905 MISC. 6 IN. OPTIONAL PAVEMENT	240.000	SQYD	25.10000	6024.00	24.55000	5892.00	24.55000	5892.00
0490 4019905 MISC. 8 IN. OPTIONAL PAVEMENT	2721.800	SQYD	20.80000	56613.44	20.35000	55388.63	20.35000	55388.63
0500 5041000 CONCRETE APPROACH PAVEMENT	96.600	SQYD	150.00000	14490.00	115.00000	11109.00	166.00000	16035.60

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0510 6061010 GUARDRAIL TYPE A	150.000	LF	18.40000	2760.00	18.00000	2700.00	18.00000	2700.00
0520 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	2.000	EA	1836.00000	3672.00	1800.00000	3600.00	1800.00000	3600.00
0530 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	408.00000	816.00	400.00000	800.00	400.00000	800.00
0540 6069902 MISC. HTGC ANCHOR SECTIONS	3.000	EA	3264.00000	9792.00	3200.00000	9600.00	3200.00000	9600.00
0550 6161005 CONSTRUCTION SIGNS	646.000	SQFT	9.20000	5943.20	15.00000	9690.00	9.00000	5814.00
0560 6161020 CHANNELIZER (DRUM-LIKE)	48.000	EA	15.30000	734.40	100.00000	4800.00	15.00000	720.00
0570 6161030 TYPE III MOVEABLE BARRICADE	8.000	EA	175.00000	1400.00	170.00000	1360.00	170.00000	1360.00
0580 6161033 DIRECTIONAL INDICATOR BARRICADE	65.000	EA	71.40000	4641.00	100.00000	6500.00	70.00000	4550.00
0590 6161040 FLASHING ARROW PANEL	2.000	EA	1734.00000	3468.00	1700.00000	3400.00	1700.00000	3400.00
0600 6161070 TUBULAR MARKER	105.000	EA	31.00000	3255.00	30.00000	3150.00	30.00000	3150.00
0610 6181000 MOBILIZATION		LUMP	55000.00000	55000.00	25000.00000	25000.00	50000.00000	50000.00
0620 6205101A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	2782.000	LF	3.50000	9737.00	3.38000	9403.16	3.38000	9403.16
0630 6205103A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	5250.000	LF	3.50000	18375.00	3.38000	17745.00	3.38000	17745.00
0640 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	499.000	LF	1.02000	508.98	1.00000	499.00	1.00000	499.00
0650 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	374.000	LF	1.02000	381.48	1.00000	374.00	1.00000	374.00
0660 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	584.000	LF	1.53000	893.52	1.50000	876.00	1.50000	876.00
0670 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3107.000	LF	2.04000	6338.28	2.00000	6214.00	2.00000	6214.00

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0680 6207001 PAVEMENT MARKING REMOVAL	12595.000	LF	0.31000	3904.45	0.30000	3778.50	0.30000	3778.50
0690 7250312A 12 IN. PIPE GROUP B	312.000	LF	27.00000	8424.00	17.00000	5304.00	18.00000	5616.00
0700 8061019 SILT FENCE	800.000	LF	3.00000	2400.00	2.30000	1840.00	2.30000	1840.00
0710 8061021 TYPE I DITCH CHECK	3.000	EA	300.00000	900.00	100.00000	300.00	100.00000	300.00
0720 8061050 TYPE C BERM	200.000	LF	15.00000	3000.00	20.00000	4000.00	50.00000	10000.00
SECTION TOTALS			$	247,521.75	$	219,988.29	$	270,368.89
SECTION 0004 BR. NO. L06452 - J0B0801D								
0730 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	860.000	LF	6.00000	5160.00	9.00000	7740.00	15.00000	12900.00
0740 2162500 REMOVAL OF EXISTING BRIDGE DECKS	13612.000	SQFT	5.50000	74866.00	3.25000	44239.00	6.00000	81672.00
0750 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	10000.00000	10000.00	6200.00000	6200.00	20000.00000	20000.00
0760 5031010 BRIDGE APPROACH SLAB (BRIDGE)	174.000	SQYD	215.00000	37410.00	235.00000	40890.00	230.00000	40020.00
0770 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	4.200	CUYD	800.00000	3360.00	3200.00000	13440.00	2800.00000	11760.00
0780 7034212 SLAB ON STEEL	1519.000	SQYD	205.00000	311395.00	215.00000	326585.00	220.00000	334180.00
0790 7034215 SAFETY BARRIER CURB	887.000	LF	75.00000	66525.00	48.00000	42576.00	60.00000	53220.00
0800 7061060 REINFORCING STEEL (BRIDGES)	750.000	LB	2.00000	1500.00	3.00000	2250.00	3.50000	2625.00
0810 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3162.00000	3162.00	3100.00000	3100.00	3100.00000	3100.00
0820 7123130 REHABILITATE BEARING	48.000	EA	800.00000	38400.00	1525.00000	73200.00	675.00000	32400.00
0830 7123610 SLAB DRAIN	70.000	EA	225.00000	15750.00	245.00000	17150.00	285.00000	19950.00
0840 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	19000.000	SQFT	12.24000	232560.00	12.00000	228000.00	12.00000	228000.00

TABULATION OF BIDS

CALL ORDER : X09
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X09
DISTRICT : 10

COUNTIES : ST FRANCOIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0850 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	19000.000	SQFT	1.53000	29070.00	1.50000	28500.00	1.50000	28500.00
0860 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	5000.000	SQFT	1.64000	8200.00	1.60000	8000.00	1.60000	8000.00
0870 7125370A FINISH FIELD COAT (SYSTEM G)	5000.000	SQFT	1.64000	8200.00	1.60000	8000.00	1.60000	8000.00
0880 7126000 NON-DESTRUCTIVE TESTING	24.000	LF	175.00000	4200.00	130.00000	3120.00	150.00000	3600.00
0890 7129902 MISC. SHEAR CONNECTORS	5110.000	EA	5.00000	25550.00	9.00000	45990.00	4.50000	22995.00
0900 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	4.000	EA	800.00000	3200.00	1560.00000	6240.00	1700.00000	6800.00
0910 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	29.000	LF	325.00000	9425.00	470.00000	13630.00	400.00000	11600.00
SECTION TOTALS			$	887,933.00	$	918,850.00	$	929,322.00
SECTION 0005 ROADWAY ITEMS - BRIDGE A0841 RTE F - J0B0801D								
0920 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2000.00000	2000.00	1700.00000	1700.00	3000.00000	3000.00
0930 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	4.000	EA	1632.00000	6528.00	1600.00000	6400.00	1600.00000	6400.00
0940 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	306.00000	1224.00	300.00000	1200.00	300.00000	1200.00
0950 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	1836.00000	7344.00	1800.00000	7200.00	1800.00000	7200.00
0960 6181000 MOBILIZATION		LUMP	20000.00000	20000.00	20000.00000	20000.00	25000.00000	25000.00
0970 8051000A SEEDING - COOL SEASON MIXTURES	0.100	ACRE	20000.00000	2000.00	19750.00000	1975.00	19750.00000	1975.00
0980 8061019 SILT FENCE	211.000	LF	3.00000	633.00	2.30000	485.30	2.30000	485.30
0990 8061022 TYPE II DITCH CHECK	4.000	EA	300.00000	1200.00	195.00000	780.00	195.00000	780.00
1000 8061050 TYPE C BERM	116.000	LF	15.00000	1740.00	20.00000	2320.00	45.00000	5220.00
SECTION TOTALS			$	42,669.00	$	42,060.30	$	51,260.30
SECTION 0006 BR. NO. A08411 - J0B0801D								

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT
1010 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	355.000	LF	8.00000	2840.00	4.75000	1686.25	20.00000	7100.00
1020 2162500 REMOVAL OF EXISTING BRIDGE DECKS	4927.000	SQFT	7.00000	34489.00	4.30000	21186.10	8.00000	39416.00
1030 7034212 SLAB ON STEEL	549.000	SQYD	225.00000	123525.00	240.00000	131760.00	240.00000	131760.00
1040 7034215 SAFETY BARRIER CURB	371.000	LF	75.00000	27825.00	60.00000	22260.00	70.00000	25970.00
1050 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3060.00000	3060.00	3000.00000	3000.00	3000.00000	3000.00
1060 7123610 SLAB DRAIN	34.000	EA	200.00000	6800.00	250.00000	8500.00	285.00000	9690.00
1070 7126000 NON-DESTRUCTIVE TESTING	19.000	LF	120.00000	2280.00	80.00000	1520.00	100.00000	1900.00
1080 7129902 MISC. SHEAR CONNECTORS	1832.000	EA	6.00000	10992.00	8.25000	15114.00	5.00000	9160.00
SECTION TOTALS			$	211,811.00	$	205,026.35	$	227,996.00
SECTION 0007 ROADWAY ITEMS - BRIDGE A2276 RTE O - J0B0801D								
1090 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
1100 6061010 GUARDRAIL TYPE A	50.000	LF	21.50000	1075.00	21.00000	1050.00	21.00000	1050.00
1110 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	4.000	EA	1632.00000	6528.00	1600.00000	6400.00	1600.00000	6400.00
1120 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	306.00000	1224.00	300.00000	1200.00	300.00000	1200.00
1130 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	1836.00000	7344.00	1800.00000	7200.00	1800.00000	7200.00
1140 6181000 MOBILIZATION		LUMP	20000.00000	20000.00	15000.00000	15000.00	25000.00000	25000.00
1150 8051000A SEEDING - COOL SEASON MIXTURES	0.100	ACRE	20000.00000	2000.00	19750.00000	1975.00	19750.00000	1975.00
1160 8061019 SILT FENCE	221.000	LF	3.00000	663.00	2.30000	508.30	2.30000	508.30
1170 8061022 TYPE II DITCH CHECK	4.000	EA	300.00000	1200.00	195.00000	780.00	195.00000	780.00

TABULATION OF BIDS

CALL ORDER : X09
LETTING DATE : 01/23/09 11:00 a.m.

CONTRACT ID : 090123-X09
DISTRICT : 10

COUNTIES : ST FRANCOIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
1180 8061050 TYPE C BERM	144.000	LF	15.00000	2160.00	20.00000	2880.00	50.00000	7200.00
SECTION TOTALS			$	47,194.00	$	41,993.30	$	56,313.30
SECTION 0008 BR. NO. A22761 - J0B0801D								
1190 2162500 REMOVAL OF EXISTING BRIDGE DECKS	5322.000	SQFT	7.00000	37254.00	5.25000	27940.50	7.00000	37254.00
1200 7034212 SLAB ON STEEL	590.000	SQYD	225.00000	132750.00	250.00000	147500.00	240.00000	141600.00
1210 7034215 SAFETY BARRIER CURB	272.000	LF	75.00000	20400.00	70.00000	19040.00	70.00000	19040.00
1220 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3265.00000	3265.00	3200.16000	3200.16	3200.16000	3200.16
1230 7123610 SLAB DRAIN	11.000	EA	200.00000	2200.00	315.00000	3465.00	285.00000	3135.00
1240 7126000 NON-DESTRUCTIVE TESTING	47.000	LF	90.00000	4230.00	56.00000	2632.00	85.00000	3995.00
SECTION TOTALS			$	200,099.00	$	203,777.66	$	208,224.16
CONTRACT TOTALS			$	2,390,969.28	$	2,524,514.11	$	2,536,618.26

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - BRIDGE A0258 RTE 67 - J0B0801D								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	4771.74000	4771.74	20993.22000	20993.22	12000.00000	12000.00
0020 2031000 CLASS A EXCAVATION	1453.000	CUYD	9.85000	14312.05	19.50000	28333.50	18.50000	26880.50
0030 2035500 EMBANKMENT IN PLACE	404.000	CUYD	22.60000	9130.40	28.50000	11514.00	15.00000	6060.00
0040 2036000 COMPACTING EMBANKMENT	452.000	CUYD	1.00000	452.00	5.80000	2621.60	3.50000	1582.00
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	320.000	SQYD	5.12000	1638.40	7.00000	2240.00	7.00000	2240.00
0060 4019905 MISC. 6 IN. OPTIONAL PAVEMENT	340.600	SQYD	31.50000	10728.90	25.80000	8787.48	25.80000	8787.48
0070 4019905 MISC. 8 IN. OPTIONAL PAVEMENT	4288.000	SQYD	24.00000	102912.00	20.51000	87946.88	20.51000	87946.88
0080 5041000 CONCRETE APPROACH PAVEMENT	126.000	SQYD	120.00000	15120.00	155.50000	19593.00	125.00000	15750.00
0090 6061010 GUARDRAIL TYPE A	50.000	LF	24.00000	1200.00	24.00000	1200.00	24.00000	1200.00
0100 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	2.000	EA	1800.00000	3600.00	1800.00000	3600.00	1800.00000	3600.00
0110 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00	400.00000	800.00	400.00000	800.00
0120 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2100.00000	4200.00	2100.00000	4200.00	2100.00000	4200.00
0130 6161005 CONSTRUCTION SIGNS	605.000	SQFT	8.50000	5142.50	9.00000	5445.00	10.00000	6050.00
0140 6161020 CHANNELIZER (DRUM-LIKE)	48.000	EA	22.00000	1056.00	15.00000	720.00	30.00000	1440.00
0150 6161030 TYPE III MOVEABLE BARRICADE	14.000	EA	150.00000	2100.00	170.00000	2380.00	200.00000	2800.00
0160 6161033 DIRECTIONAL INDICATOR BARRICADE	65.000	EA	45.00000	2925.00	70.00000	4550.00	35.00000	2275.00
0170 6161040 FLASHING ARROW PANEL	2.000	EA	900.00000	1800.00	1700.00000	3400.00	800.00000	1600.00
0180 6161070 TUBULAR MARKER	85.000	EA	65.00000	5525.00	30.00000	2550.00	75.00000	6375.00
0190 6181000 MOBILIZATION		LUMP	80000.00000	80000.00	60000.00000	60000.00	90000.00000	90000.00

TABULATION OF BIDS

CALL ORDER : X09
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X09
DISTRICT : 10
COUNTIES : ST FRANCOIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
0200 6205101A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	1956.000	LF	1.25000	2445.00	1.48000	2894.88	1.48000	2894.88
0210 6205103A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	4153.000	LF	1.25000	5191.25	1.48000	6146.44	1.48000	6146.44
0220 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1111.000	LF	1.00000	1111.00	1.22000	1355.42	1.22000	1355.42
0230 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	664.000	LF	1.00000	664.00	1.22000	810.08	1.22000	810.08
0240 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	441.000	LF	1.50000	661.50	0.48000	211.68	0.48000	211.68
0250 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2603.000	LF	2.00000	5206.00	0.67000	1744.01	0.67000	1744.01
0260 6207001 PAVEMENT MARKING REMOVAL	10928.000	LF	0.30000	3278.40	0.38000	4152.64	0.38000	4152.64
0270 7250312A 12 IN. PIPE GROUP B	706.000	LF	25.00000	17650.00	32.00000	22592.00	20.00000	14120.00
0280 8061019 SILT FENCE	757.000	LF	2.75000	2081.75	2.30000	1741.10	2.50000	1892.50
0290 8061021 TYPE I DITCH CHECK	2.000	EA	195.00000	390.00	100.00000	200.00	200.00000	400.00
0300 8061050 TYPE C BERM	218.000	LF	40.00000	8720.00	25.00000	5450.00	40.00000	8720.00
SECTION TOTALS			$	314,812.89	$	318,172.93	$	324,034.51
SECTION 0002 BR. NO. A02581 - J0B0801D								
0310 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	572.000	LF	9.25000	5291.00	13.10000	7493.20	12.00000	6864.00
0320 2162500 REMOVAL OF EXISTING BRIDGE DECKS	9344.000	SQFT	9.00000	84096.00	5.80000	54195.20	8.00000	74752.00
0330 5031010 BRIDGE APPROACH SLAB (BRIDGE)	179.000	SQYD	235.00000	42065.00	227.50000	40722.50	250.00000	44750.00

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
0340 7034212 SLAB ON STEEL	1072.000	SQYD	210.00000	225120.00	227.90000	244308.80	300.00000	321600.00
0350 7034215 SAFETY BARRIER CURB	590.000	LF	57.00000	33630.00	74.00000	43660.00	60.00000	35400.00
0360 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3000.00000	3000.00	3000.00000	3000.00	3000.00000	3000.00
0370 7123610 SLAB DRAIN	50.000	EA	275.00000	13750.00	291.00000	14550.00	325.00000	16250.00
0380 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	9300.000	SQFT	2.00000	18600.00	2.00000	18600.00	2.00000	18600.00
0390 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	5210.00000	5210.00	5210.00000	5210.00	5210.00000	5210.00
0400 7125920 CALCIUM SULFONATE PRIMER	9300.000	SQFT	3.00000	27900.00	3.00000	27900.00	3.00000	27900.00
0410 7125921 CALCIUM SULFONATE TOPCOAT	9300.000	SQFT	3.00000	27900.00	3.00000	27900.00	3.00000	27900.00
0420 7126000 NON-DESTRUCTIVE TESTING	62.000	LF	58.00000	3596.00	34.00000	2108.00	45.00000	2790.00
0430 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	62.000	LF	380.00000	23560.00	366.00000	22692.00	325.00000	20150.00
SECTION TOTALS			$	513,718.00	$	512,339.70	$	605,166.00
SECTION 0003 ROADWAY ITEMS - BRIDGE L0645 RTE 67 - J0B0801D								
0440 2022010 REMOVAL OF IMPROVEMENTS		LUMP	7000.00000	7000.00	20000.00000	20000.00	10000.00000	10000.00
0450 2031000 CLASS A EXCAVATION	76.000	CUYD	20.00000	1520.00	37.25000	2831.00	28.00000	2128.00
0460 2072000 LINEAR GRADING CLASS 2	26.200	STA	698.00000	18287.60	1010.00000	26462.00	1750.00000	45850.00
0470 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	300.000	SQYD	4.95000	1485.00	7.11000	2133.00	7.11000	2133.00
0480 4019905 MISC. 6 IN. OPTIONAL PAVEMENT	240.000	SQYD	36.00000	8640.00	24.55000	5892.00	24.55000	5892.00
0490 4019905 MISC. 8 IN. OPTIONAL PAVEMENT	2721.800	SQYD	24.00000	65323.20	20.35000	55388.63	20.35000	55388.63
0500 5041000 CONCRETE APPROACH PAVEMENT	96.600	SQYD	135.00000	13041.00	180.00000	17388.00	125.00000	12075.00

TABULATION OF BIDS

CALL ORDER : X09
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X09
DISTRICT : 10
COUNTIES : ST FRANCOIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
0510 6061010 GUARDRAIL TYPE A	150.000	LF	18.00000	2700.00	18.00000	2700.00	18.00000	2700.00
0520 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	2.000	EA	1800.00000	3600.00	1800.00000	3600.00	1800.00000	3600.00
0530 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00	400.00000	800.00	400.00000	800.00
0540 6069902 MISC. HTGC ANCHOR SECTIONS	3.000	EA	3200.00000	9600.00	3200.00000	9600.00	3200.00000	9600.00
0550 6161005 CONSTRUCTION SIGNS	646.000	SQFT	8.50000	5491.00	9.00000	5814.00	8.00000	5168.00
0560 6161020 CHANNELIZER (DRUM-LIKE)	48.000	EA	22.00000	1056.00	15.00000	720.00	27.00000	1296.00
0570 6161030 TYPE III MOVEABLE BARRICADE	8.000	EA	150.00000	1200.00	170.00000	1360.00	175.00000	1400.00
0580 6161033 DIRECTIONAL INDICATOR BARRICADE	65.000	EA	45.00000	2925.00	70.00000	4550.00	30.00000	1950.00
0590 6161040 FLASHING ARROW PANEL	2.000	EA	900.00000	1800.00	1700.00000	3400.00	800.00000	1600.00
0600 6161070 TUBULAR MARKER	105.000	EA	65.00000	6825.00	30.00000	3150.00	55.00000	5775.00
0610 6181000 MOBILIZATION		LUMP	80000.00000	80000.00	57000.00000	57000.00	50000.00000	50000.00
0620 6205101A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	2782.000	LF	3.38000	9403.16	1.48000	4117.36	1.48000	4117.36
0630 6205103A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	5250.000	LF	3.38000	17745.00	1.48000	7770.00	1.48000	7770.00
0640 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	499.000	LF	1.00000	499.00	1.22000	608.78	1.22000	608.78
0650 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	374.000	LF	1.00000	374.00	1.22000	456.28	1.22000	456.28
0660 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	584.000	LF	1.50000	876.00	0.48000	280.32	0.48000	280.32
0670 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3107.000	LF	2.00000	6214.00	0.67000	2081.69	0.67000	2081.69

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
0680 6207001 PAVEMENT MARKING REMOVAL	12595.000	LF	0.30000	3778.50	0.35000	4408.25	0.35000	4408.25
0690 7250312A 12 IN. PIPE GROUP B	312.000	LF	35.00000	10920.00	35.00000	10920.00	20.00000	6240.00
0700 8061019 SILT FENCE	800.000	LF	2.75000	2200.00	2.30000	1840.00	2.50000	2000.00
0710 8061021 TYPE I DITCH CHECK	3.000	EA	195.00000	585.00	100.00000	300.00	200.00000	600.00
0720 8061050 TYPE C BERM	200.000	LF	40.00000	8000.00	25.00000	5000.00	40.00000	8000.00
SECTION TOTALS			$	291,888.46	$	260,571.31	$	253,918.31
SECTION 0004 BR. NO. L06452 - J0B0801D								
0730 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	860.000	LF	7.20000	6192.00	32.50000	27950.00	20.00000	17200.00
0740 2162500 REMOVAL OF EXISTING BRIDGE DECKS	13612.000	SQFT	6.95000	94603.40	4.60000	62615.20	8.00000	108896.00
0750 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	16000.00000	16000.00	20000.00000	20000.00	12000.00000	12000.00
0760 5031010 BRIDGE APPROACH SLAB (BRIDGE)	174.000	SQYD	217.00000	37758.00	230.00000	40020.00	250.00000	43500.00
0770 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	4.200	CUYD	3900.00000	16380.00	1450.00000	6090.00	3500.00000	14700.00
0780 7034212 SLAB ON STEEL	1519.000	SQYD	207.00000	314433.00	228.60000	347243.40	235.00000	356965.00
0790 7034215 SAFETY BARRIER CURB	887.000	LF	58.00000	51446.00	73.20000	64928.40	60.00000	53220.00
0800 7061060 REINFORCING STEEL (BRIDGES)	750.000	LB	3.60000	2700.00	1.00000	750.00	2.00000	1500.00
0810 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3100.00000	3100.00	3100.00000	3100.00	3100.00000	3100.00
0820 7123130 REHABILITATE BEARING	48.000	EA	1450.00000	69600.00	2000.00000	96000.00	1200.00000	57600.00
0830 7123610 SLAB DRAIN	70.000	EA	270.00000	18900.00	300.00000	21000.00	325.00000	22750.00
0840 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	19000.000	SQFT	12.00000	228000.00	12.00000	228000.00	12.00000	228000.00

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
0850 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	19000.000	SQFT	1.50000	28500.00	1.50000	28500.00	1.50000	28500.00
0860 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	5000.000	SQFT	1.60000	8000.00	1.60000	8000.00	1.60000	8000.00
0870 7125370A FINISH FIELD COAT (SYSTEM G)	5000.000	SQFT	1.60000	8000.00	1.60000	8000.00	1.60000	8000.00
0880 7126000 NON-DESTRUCTIVE TESTING	24.000	LF	75.00000	1800.00	88.00000	2112.00	110.00000	2640.00
0890 7129902 MISC. SHEAR CONNECTORS	5110.000	EA	6.00000	30660.00	5.00000	25550.00	3.00000	15330.00
0900 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	4.000	EA	1800.00000	7200.00	880.00000	3520.00	2200.00000	8800.00
0910 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	29.000	LF	465.00000	13485.00	375.00000	10875.00	300.00000	8700.00
SECTION TOTALS			$	956,757.40	$	1,004,254.00	$	999,401.00
SECTION 0005 ROADWAY ITEMS - BRIDGE A0841 RTE F - J0B0801D								
0920 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1500.00000	1500.00	27700.00000	27700.00	800.00000	800.00
0930 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	4.000	EA	1600.00000	6400.00	1600.00000	6400.00	1600.00000	6400.00
0940 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	300.00000	1200.00	300.00000	1200.00
0950 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	1800.00000	7200.00	1800.00000	7200.00	1800.00000	7200.00
0960 6181000 MOBILIZATION		LUMP	55000.00000	55000.00	38500.00000	38500.00	38000.00000	38000.00
0970 8051000A SEEDING - COOL SEASON MIXTURES	0.100	ACRE	13000.00000	1300.00	19750.00000	1975.00	2000.00000	200.00
0980 8061019 SILT FENCE	211.000	LF	2.75000	580.25	2.30000	485.30	2.50000	527.50
0990 8061022 TYPE II DITCH CHECK	4.000	EA	195.00000	780.00	195.00000	780.00	200.00000	800.00
1000 8061050 TYPE C BERM	116.000	LF	40.00000	4640.00	25.00000	2900.00	40.00000	4640.00
SECTION TOTALS			$	78,600.25	$	87,140.30	$	59,767.50
SECTION 0006 BR. NO. A08411 - J0B0801D								

TABULATION OF BIDS

CALL ORDER : X09
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X09
DISTRICT : 10
COUNTIES : ST FRANCOIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
1010 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	355.000	LF	7.50000	2662.50	11.00000	3905.00	12.00000	4260.00
1020 2162500 REMOVAL OF EXISTING BRIDGE DECKS	4927.000	SQFT	8.75000	43111.25	6.30000	31040.10	8.00000	39416.00
1030 7034212 SLAB ON STEEL	549.000	SQYD	220.00000	120780.00	260.00000	142740.00	275.00000	150975.00
1040 7034215 SAFETY BARRIER CURB	371.000	LF	57.00000	21147.00	75.00000	27825.00	60.00000	22260.00
1050 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3000.00000	3000.00	3000.00000	3000.00	3000.00000	3000.00
1060 7123610 SLAB DRAIN	34.000	EA	290.00000	9860.00	300.00000	10200.00	325.00000	11050.00
1070 7126000 NON-DESTRUCTIVE TESTING	19.000	LF	58.00000	1102.00	56.00000	1064.00	80.00000	1520.00
1080 7129902 MISC. SHEAR CONNECTORS	1832.000	EA	5.10000	9343.20	5.50000	10076.00	3.00000	5496.00
SECTION TOTALS			$	211,005.95	$	229,850.10	$	237,977.00
SECTION 0007 ROADWAY ITEMS - BRIDGE A2276 RTE O - J0B0801D								
1090 2022010 REMOVAL OF IMPROVEMENTS		LUMP	4000.00000	4000.00	35000.00000	35000.00	2400.00000	2400.00
1100 6061010 GUARDRAIL TYPE A	50.000	LF	21.00000	1050.00	21.00000	1050.00	21.00000	1050.00
1110 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	4.000	EA	1600.00000	6400.00	1600.00000	6400.00	1600.00000	6400.00
1120 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	300.00000	1200.00	300.00000	1200.00
1130 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	1800.00000	7200.00	1800.00000	7200.00	1800.00000	7200.00
1140 6181000 MOBILIZATION		LUMP	50000.00000	50000.00	38500.00000	38500.00	38000.00000	38000.00
1150 8051000A SEEDING - COOL SEASON MIXTURES	0.100	ACRE	13000.00000	1300.00	19750.00000	1975.00	2000.00000	200.00
1160 8061019 SILT FENCE	221.000	LF	2.75000	607.75	2.30000	508.30	2.50000	552.50
1170 8061022 TYPE II DITCH CHECK	4.000	EA	195.00000	780.00	195.00000	780.00	200.00000	800.00

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(5) 0011280 All Type Exc dba L. Krupp Co UNIT PRICE	 AMOUNT	(6) 0010267 St. Louis Bridge Construction UNIT PRICE	 AMOUNT
1180 8061050 TYPE C BERM	144.000	LF	40.00000	5760.00	25.00000	3600.00	40.00000	5760.00
SECTION TOTALS			$	78,297.75	$	96,213.30	$	63,562.50
SECTION 0008 BR. NO. A22761 - J0B0801D								
1190 2162500 REMOVAL OF EXISTING BRIDGE DECKS	5322.000	SQFT	8.15000	43374.30	8.60000	45769.20	8.00000	42576.00
1200 7034212 SLAB ON STEEL	590.000	SQYD	230.00000	135700.00	252.50000	148975.00	275.00000	162250.00
1210 7034215 SAFETY BARRIER CURB	272.000	LF	60.00000	16320.00	77.50000	21080.00	60.00000	16320.00
1220 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3200.00000	3200.00	3200.16000	3200.16	3200.00000	3200.00
1230 7123610 SLAB DRAIN	11.000	EA	340.00000	3740.00	300.00000	3300.00	325.00000	3575.00
1240 7126000 NON-DESTRUCTIVE TESTING	47.000	LF	55.00000	2585.00	45.00000	2115.00	60.00000	2820.00
SECTION TOTALS			$	204,919.30	$	224,439.36	$	230,741.00
CONTRACT TOTALS			$	2,650,000.00	$	2,732,981.00	$	2,774,567.82

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - BRIDGE A0258 RTE 67 - J0B0801D								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	8000.00000	8000.00				
0020 2031000 CLASS A EXCAVATION	1453.000	CUYD	9.85000	14312.05				
0030 2035500 EMBANKMENT IN PLACE	404.000	CUYD	22.60000	9130.40				
0040 2036000 COMPACTING EMBANKMENT	452.000	CUYD	1.00000	452.00				
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	320.000	SQYD	5.12000	1638.40				
0060 4019905 MISC. 6 IN. OPTIONAL PAVEMENT	340.600	SQYD	31.50000	10728.90				
0070 4019905 MISC. 8 IN. OPTIONAL PAVEMENT	4288.000	SQYD	24.00000	102912.00				
0080 5041000 CONCRETE APPROACH PAVEMENT	126.000	SQYD	128.00000	16128.00				
0090 6061010 GUARDRAIL TYPE A	50.000	LF	24.00000	1200.00				
0100 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	2.000	EA	1800.00000	3600.00				
0110 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00				
0120 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2100.00000	4200.00				
0130 6161005 CONSTRUCTION SIGNS	605.000	SQFT	9.00000	5445.00				
0140 6161020 CHANNELIZER (DRUM-LIKE)	48.000	EA	15.00000	720.00				
0150 6161030 TYPE III MOVEABLE BARRICADE	14.000	EA	170.00000	2380.00				
0160 6161033 DIRECTIONAL INDICATOR BARRICADE	65.000	EA	70.00000	4550.00				
0170 6161040 FLASHING ARROW PANEL	2.000	EA	1700.00000	3400.00				
0180 6161070 TUBULAR MARKER	85.000	EA	30.00000	2550.00				
0190 6181000 MOBILIZATION		LUMP	54500.00000	54500.00				

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 6205101A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	1956.000 LF	1.25000	2445.00				
0210 6205103A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	4153.000 LF	1.25000	5191.25				
0220 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1111.000 LF	1.00000	1111.00				
0230 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	664.000 LF	1.00000	664.00				
0240 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	441.000 LF	1.50000	661.50				
0250 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2603.000 LF	2.00000	5206.00				
0260 6207001 PAVEMENT MARKING REMOVAL	10928.000 LF	0.30000	3278.40				
0270 7250312A 12 IN. PIPE GROUP B	706.000 LF	16.30000	11507.80				
0280 8061019 SILT FENCE	757.000 LF	2.30000	1741.10				
0290 8061021 TYPE I DITCH CHECK	2.000 EA	100.00000	200.00				
0300 8061050 TYPE C BERM	218.000 LF	28.00000	6104.00				
SECTION TOTALS		$	284,756.80	$		$	
SECTION 0002 BR. NO. A02581 - J0B0801D							
0310 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	572.000 LF	13.00000	7436.00				
0320 2162500 REMOVAL OF EXISTING BRIDGE DECKS	9344.000 SQFT	7.45000	69612.80				
0330 5031010 BRIDGE APPROACH SLAB (BRIDGE)	179.000 SQYD	220.00000	39380.00				

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0340 7034212 SLAB ON STEEL	1072.000	SQYD	310.00000	332320.00				
0350 7034215 SAFETY BARRIER CURB	590.000	LF	59.00000	34810.00				
0360 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3000.00000	3000.00				
0370 7123610 SLAB DRAIN	50.000	EA	325.00000	16250.00				
0380 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	9300.000	SQFT	2.00000	18600.00				
0390 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	5210.00000	5210.00				
0400 7125920 CALCIUM SULFONATE PRIMER	9300.000	SQFT	3.00000	27900.00				
0410 7125921 CALCIUM SULFONATE TOPCOAT	9300.000	SQFT	3.00000	27900.00				
0420 7126000 NON-DESTRUCTIVE TESTING	62.000	LF	34.00000	2108.00				
0430 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	62.000	LF	445.00000	27590.00				
SECTION TOTALS			$	612,116.80	$		$	
SECTION 0003 ROADWAY ITEMS - BRIDGE L0645 RTE 67 - J0B0801D								
0440 2022010 REMOVAL OF IMPROVEMENTS		LUMP	6600.00000	6600.00				
0450 2031000 CLASS A EXCAVATION	76.000	CUYD	20.00000	1520.00				
0460 2072000 LINEAR GRADING CLASS 2	26.200	STA	698.00000	18287.60				
0470 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	300.000	SQYD	4.95000	1485.00				
0480 4019905 MISC. 6 IN. OPTIONAL PAVEMENT	240.000	SQYD	36.00000	8640.00				
0490 4019905 MISC. 8 IN. OPTIONAL PAVEMENT	2721.800	SQYD	24.00000	65323.20				
0500 5041000 CONCRETE APPROACH PAVEMENT	96.600	SQYD	131.00000	12654.60				

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0510 6061010 GUARDRAIL TYPE A	150.000	LF	18.00000	2700.00				
0520 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	2.000	EA	1800.00000	3600.00				
0530 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00				
0540 6069902 MISC. HTGC ANCHOR SECTIONS	3.000	EA	3200.00000	9600.00				
0550 6161005 CONSTRUCTION SIGNS	646.000	SQFT	9.00000	5814.00				
0560 6161020 CHANNELIZER (DRUM-LIKE)	48.000	EA	15.00000	720.00				
0570 6161030 TYPE III MOVEABLE BARRICADE	8.000	EA	170.00000	1360.00				
0580 6161033 DIRECTIONAL INDICATOR BARRICADE	65.000	EA	70.00000	4550.00				
0590 6161040 FLASHING ARROW PANEL	2.000	EA	1700.00000	3400.00				
0600 6161070 TUBULAR MARKER	105.000	EA	30.00000	3150.00				
0610 6181000 MOBILIZATION		LUMP	55000.00000	55000.00				
0620 6205101A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	2782.000	LF	3.38000	9403.16				
0630 6205103A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	5250.000	LF	3.38000	17745.00				
0640 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	499.000	LF	1.00000	499.00				
0650 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	374.000	LF	1.00000	374.00				
0660 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	584.000	LF	1.50000	876.00				
0670 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3107.000	LF	2.00000	6214.00				

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0680 6207001 PAVEMENT MARKING REMOVAL	12595.000	LF	0.30000	3778.50				
0690 7250312A 12 IN. PIPE GROUP B	312.000	LF	16.70000	5210.40				
0700 8061019 SILT FENCE	800.000	LF	2.30000	1840.00				
0710 8061021 TYPE I DITCH CHECK	3.000	EA	100.00000	300.00				
0720 8061050 TYPE C BERM	200.000	LF	29.00000	5800.00				
SECTION TOTALS			$	257,244.46	$		$	
SECTION 0004 BR. NO. L06452 - J0B0801D								
0730 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	860.000	LF	15.50000	13330.00				
0740 2162500 REMOVAL OF EXISTING BRIDGE DECKS	13612.000	SQFT	6.35000	86436.20				
0750 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	18000.00000	18000.00				
0760 5031010 BRIDGE APPROACH SLAB (BRIDGE)	174.000	SQYD	225.00000	39150.00				
0770 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	4.200	CUYD	1425.00000	5985.00				
0780 7034212 SLAB ON STEEL	1519.000	SQYD	311.00000	472409.00				
0790 7034215 SAFETY BARRIER CURB	887.000	LF	66.50000	58985.50				
0800 7061060 REINFORCING STEEL (BRIDGES)	750.000	LB	2.00000	1500.00				
0810 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3100.00000	3100.00				
0820 7123130 REHABILITATE BEARING	48.000	EA	700.00000	33600.00				
0830 7123610 SLAB DRAIN	70.000	EA	315.00000	22050.00				
0840 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	19000.000	SQFT	12.00000	228000.00				

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0850 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	19000.000	SQFT	1.50000	28500.00				
0860 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	5000.000	SQFT	1.60000	8000.00				
0870 7125370A FINISH FIELD COAT (SYSTEM G)	5000.000	SQFT	1.60000	8000.00				
0880 7126000 NON-DESTRUCTIVE TESTING	24.000	LF	88.00000	2112.00				
0890 7129902 MISC. SHEAR CONNECTORS	5110.000	EA	5.10000	26061.00				
0900 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	4.000	EA	1160.00000	4640.00				
0910 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	29.000	LF	415.00000	12035.00				
SECTION TOTALS			$	1,071,893.70	$		$	
SECTION 0005 ROADWAY ITEMS - BRIDGE A0841 RTE F - J0B0801D								
0920 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5300.00000	5300.00				
0930 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	4.000	EA	1600.00000	6400.00				
0940 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00				
0950 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	1800.00000	7200.00				
0960 6181000 MOBILIZATION		LUMP	55000.00000	55000.00				
0970 8051000A SEEDING - COOL SEASON MIXTURES	0.100	ACRE	19750.00000	1975.00				
0980 8061019 SILT FENCE	211.000	LF	2.30000	485.30				
0990 8061022 TYPE II DITCH CHECK	4.000	EA	195.00000	780.00				
1000 8061050 TYPE C BERM	116.000	LF	30.00000	3480.00				
SECTION TOTALS			$	81,820.30	$		$	
SECTION 0006 BR. NO. A08411 - J0B0801D								

TABULATION OF BIDS

CALL ORDER : X09 CONTRACT ID : 090123-X09 COUNTIES : ST FRANCOIS
LETTING DATE : 01/23/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1010 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	355.000	LF	12.65000	4490.75				
1020 2162500 REMOVAL OF EXISTING BRIDGE DECKS	4927.000	SQFT	7.75000	38184.25				
1030 7034212 SLAB ON STEEL	549.000	SQYD	291.00000	159759.00				
1040 7034215 SAFETY BARRIER CURB	371.000	LF	64.00000	23744.00				
1050 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3000.00000	3000.00				
1060 7123610 SLAB DRAIN	34.000	EA	305.00000	10370.00				
1070 7126000 NON-DESTRUCTIVE TESTING	19.000	LF	56.00000	1064.00				
1080 7129902 MISC. SHEAR CONNECTORS	1832.000	EA	5.50000	10076.00				
SECTION TOTALS			$	250,688.00	$		$	
SECTION 0007 ROADWAY ITEMS - BRIDGE A2276 RTE O - J0B0801D								
1090 2022010 REMOVAL OF IMPROVEMENTS		LUMP	6500.00000	6500.00				
1100 6061010 GUARDRAIL TYPE A	50.000	LF	21.00000	1050.00				
1110 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	4.000	EA	1600.00000	6400.00				
1120 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00				
1130 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	1800.00000	7200.00				
1140 6181000 MOBILIZATION		LUMP	55000.00000	55000.00				
1150 8051000A SEEDING - COOL SEASON MIXTURES	0.100	ACRE	19750.00000	1975.00				
1160 8061019 SILT FENCE	221.000	LF	2.30000	508.30				
1170 8061022 TYPE II DITCH CHECK	4.000	EA	195.00000	780.00				

TABULATION OF BIDS

CALL ORDER : X09
LETTING DATE : 01/23/09 11:00 a.m.
CONTRACT ID : 090123-X09
DISTRICT : 10
COUNTIES : ST FRANCOIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1180 8061050 TYPE C BERM	144.000	LF	32.50000	4680.00				
SECTION TOTALS			$	85,293.30	$		$	
SECTION 0008 BR. NO. A22761 - J0B0801D								
1190 2162500 REMOVAL OF EXISTING BRIDGE DECKS	5322.000	SQFT	9.75000	51889.50				
1200 7034212 SLAB ON STEEL	590.000	SQYD	341.50000	201485.00				
1210 7034215 SAFETY BARRIER CURB	272.000	LF	67.00000	18224.00				
1220 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	3200.00000	3200.00				
1230 7123610 SLAB DRAIN	11.000	EA	295.00000	3245.00				
1240 7126000 NON-DESTRUCTIVE TESTING	47.000	LF	45.00000	2115.00				
SECTION TOTALS			$	280,158.50	$		$	
CONTRACT TOTALS			$	2,923,971.86	$	0.00	$	