

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	1.46	13	\$5,651.05	\$10,000.00	\$500.00	19.00
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	119	\$34,562.02	\$270,000.00	\$251.00	119.00
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	23.00	4	\$187.50	\$250.00	\$100.00	92.00
2031000	CLASS A EXCAVATION	C.Y.	6,068.85	59	\$13.12	\$41.23	\$4.50	358,062.00
2035500	EMBANKMENT IN PLACE	C.Y.	4,463.13	31	\$17.64	\$79.35	\$11.50	138,357.00
2036000	COMPACTING EMBANKMENT	C.Y.	2,868.05	59	\$4.73	\$61.60	\$0.10	169,215.00
2037075	COMPACTING IN CUT	STA.	17.03	6	\$757.80	\$2,330.00	\$600.00	102.20
2061000	CLASS 1 EXCAVATION	C.Y.	118.24	34	\$41.00	\$146.44	\$3.55	4,020.00
2062000	CLASS 2 EXCAVATION	C.Y.	203.00	10	\$23.63	\$65.00	\$3.55	2,030.00
2063000	CLASS 3 EXCAVATION	C.Y.	332.18	34	\$22.85	\$95.00	\$2.00	11,294.00
2063300	CLASS 4 EXCAVATION	C.Y.	27.33	12	\$89.87	\$150.00	\$50.81	328.00
2064000	POROUS BACKFILL	C.Y.	7.00	8	\$115.20	\$445.00	\$58.10	56.00
2065500	TEMPORARY SHORING	L.S.	1.00	4	\$9,300.25	\$20,000.00	\$1.00	4.00
2071000	LINEAR GRADING CLASS 1	STA.	4.78	11	\$2,023.39	\$4,000.00	\$400.00	52.60
2072000	LINEAR GRADING CLASS 2	STA.	21.60	8	\$1,089.10	\$12,218.06	\$625.00	172.80
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	699.00	4	\$167.79	\$300.00	\$20.00	2,796.00
2142000	FURNISHING ROCK FILL	C.Y.	5,055.12	26	\$34.24	\$55.00	\$26.25	131,433.00
2143000	PLACING ROCK FILL	C.Y.	5,055.12	26	\$15.65	\$50.00	\$5.55	131,433.00
2151000A	SHAPING SLOPES, CLASS I	100FT	5.00	7	\$1,732.89	\$4,800.00	\$564.00	35.00
2153000	SHAPING SLOPES, CLASS III	100FT	74.13	16	\$741.67	\$1,890.00	\$17.00	1,186.00
2160500	REMOVAL OF BRIDGES	L.S.	1.00	26	\$67,121.03	\$200,000.00	\$25,000.00	26.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	14,199.33	21	\$7.36	\$16.00	\$5.80	298,186.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	53.00	3	\$387.67	\$606.00	\$275.00	159.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	308.13	16	\$12.96	\$26.70	\$7.80	4,930.00
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	1,469.22	18	\$12.32	\$44.05	\$9.35	26,446.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,951.59	17	\$10.40	\$124.98	\$7.00	33,177.00
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	16,897.00	6	\$12.09	\$18.00	\$10.00	101,382.00
3101002	GRAVEL (A)	TON	2,902.38	13	\$27.47	\$95.55	\$11.88	37,731.00
3102002	CRUSHED STONE (B)	TON	1,814.72	18	\$30.07	\$222.92	\$18.21	32,665.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	1,559.05	37	\$33.68	\$715.00	\$14.25	57,685.00
4010102	9 INCHES, BITUMINOUS PAVEMENT	S.Y.	4,406.10	2	\$31.89	\$32.10	\$31.67	8,812.20
4010150	TYPE A2 SHOULDER	S.Y.	2,411.42	8	\$30.12	\$59.00	\$19.09	19,291.40
4010151	TYPE A3 SHOULDER	S.Y.	7,472.50	8	\$27.55	\$38.81	\$22.28	59,780.00
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	7,613.06	33	\$59.10	\$750.00	\$50.75	251,231.00
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	7,444.18	16	\$57.21	\$90.57	\$50.91	119,106.80
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	1,337.50	30	\$71.81	\$766.56	\$54.25	40,124.90
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	5,567.98	21	\$63.83	\$750.00	\$50.40	116,927.60
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TON	4,848.80	2	\$87.25	\$89.00	\$85.50	9,697.60
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	26,337.76	10	\$61.47	\$66.77	\$54.53	263,377.60
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TON	46,779.35	6	\$87.13	\$92.50	\$81.55	280,676.10
4030015	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP048F MIX)	TON	2,178.00	2	\$117.50	\$120.00	\$115.00	4,356.00
4030016	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP048F MIX)	TON	10,937.00	2	\$73.65	\$74.45	\$72.86	21,874.00
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	425.24	10	\$102.40	\$168.65	\$82.91	4,252.40
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	4,525.00	2	\$66.79	\$67.33	\$66.25	9,050.00
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	14,475.21	7	\$68.66	\$420.00	\$58.61	101,326.50
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TON	610.90	2	\$81.30	\$85.50	\$77.11	1,221.80
4071005	TACK COAT	GAL	15,682.56	86	\$2.17	\$31.20	\$1.00	1,348,700.00
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	3,210.00	5	\$2.40	\$12.00	\$1.80	16,050.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	10,702.80	5	\$2.34	\$8.85	\$2.00	53,514.00
4131000	MICROSURFACING, TYPE II	S.Y.	576,623.50	4	\$2.43	\$2.43	\$2.43	2,306,494.00
4132000	SCRUB SEAL	S.Y.	351,559.50	4	\$0.98	\$0.98	\$0.98	1,406,238.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	17,166.00	3	\$9.91	\$14.28	\$7.00	51,498.00
4134000	BITUMINOUS FOG SEAL	GAL	1,741.42	33	\$4.12	\$40.00	\$2.00	57,467.00
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	86.41	10	\$102.48	\$428.00	\$72.00	864.10
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	92.80	2	\$138.52	\$168.45	\$108.60	185.60
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	4,406.10	2	\$52.50	\$52.50	\$52.50	8,812.20
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	9,995.60	2	\$46.50	\$46.50	\$46.50	19,991.20
5021340	TYPE A2 SHOULDER	S.Y.	6,431.80	2	\$36.20	\$36.20	\$36.20	12,863.60
5024008	CONCRETE BASE (8 IN. NON-REINF)	S.Y.	43.10	2	\$172.00	\$239.00	\$105.00	86.20
5031010A	BRIDGE APPROACH SLAB (MAJOR ROAD)	S.Y.	170.15	13	\$258.09	\$450.00	\$191.27	2,212.00
5031011A	BRIDGE APPROACH SLAB (MINOR ROAD)	S.Y.	132.72	25	\$178.78	\$350.00	\$69.30	3,318.00
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	126.70	7	\$151.56	\$200.00	\$85.00	886.90
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	1,068.00	4	\$115.00	\$120.00	\$110.00	4,272.00
6044011	PIPE COLLAR, TYPE A	EACH	2.88	17	\$1,997.58	\$4,640.00	\$250.00	49.00
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	2,712.00	6	\$10.95	\$19.30	\$8.48	16,272.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	10.00	6	\$735.13	\$934.50	\$648.00	60.00
6061060	MGS GUARDRAIL	L.F.	1,963.60	62	\$18.26	\$55.50	\$17.00	121,743.00
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	7,428.18	17	\$21.38	\$23.40	\$19.95	126,279.00
6061065	MGS GUARDRAIL, 6 FT. POSTS, 1 FT. - 6.75 IN. SPACING	L.F.	50.00	2	\$48.75	\$49.95	\$47.55	100.00
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE)	EACH	3.23	26	\$2,758.62	\$4,500.00	\$2,307.65	84.00
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	6.35	49	\$2,413.79	\$2,860.00	\$2,200.00	311.00
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	13.50	4	\$2,067.50	\$2,118.00	\$2,017.00	54.00
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	2.00	4	\$2,104.45	\$2,400.00	\$2,005.93	8.00
6061080	MGS END ANCHOR	EACH	8.46	35	\$907.96	\$1,600.00	\$761.33	296.00
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	8.00	3	\$2,983.70	\$3,471.09	\$2,680.00	24.00
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY /	EACH	4.00	4	\$2,438.43	\$2,600.00	\$2,307.65	16.00
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	10.16	73	\$2,556.62	\$4,800.00	\$2,164.77	742.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	4.00	2	\$3,901.52	\$4,000.00	\$3,803.04	8.00
6072010	WOVEN WIRE FENCE	L.F.	1,059.00	6	\$11.93	\$21.00	\$10.00	6,354.00
6081000	CONCRETE MEDIAN	S.Y.	104.97	6	\$90.86	\$164.00	\$76.00	629.80
6081010	CONCRETE CURB RAMP	S.Y.	307.38	12	\$111.98	\$240.00	\$95.00	3,688.60
6081012	TRUNCATED DOMES	S.F.	284.00	12	\$20.95	\$31.60	\$14.00	3,408.00
6085007	PAVED APPROACH, 7 IN.	S.Y.	1,043.20	2	\$62.55	\$65.10	\$60.00	2,086.40
6085008	PAVED APPROACH, 8 IN.	S.Y.	5,160.40	2	\$53.30	\$54.60	\$52.00	10,320.80
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	672.46	9	\$50.12	\$186.50	\$43.58	6,052.10
6091052	CURB AND GUTTER TYPE B	L.F.	290.75	8	\$42.46	\$72.45	\$38.00	2,326.00
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	17.78	9	\$51.38	\$250.00	\$9.00	160.00
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	62.50	4	\$58.99	\$78.00	\$33.85	250.00
6092015	INTEGRAL CURB TYPE O	L.F.	81.00	2	\$25.38	\$29.00	\$21.75	162.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	62.26	35	\$54.23	\$192.46	\$15.00	2,179.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	19.00	8	\$51.33	\$60.00	\$47.00	152.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	57.28	39	\$42.64	\$250.00	\$20.00	2,234.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	19.00	8	\$61.51	\$80.00	\$20.00	152.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	2,017.00	10	\$21.06	\$32.00	\$10.50	20,170.00
6097000	ROCK LINING	C.Y.	31.50	8	\$101.42	\$196.08	\$36.71	252.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	377.24	38	\$41.39	\$75.00	\$15.00	14,335.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	377.24	38	\$22.36	\$50.00	\$9.50	14,335.00
6122008	IMPACT ATTENUATOR (8 SAND BARRELS)	EACH	4.00	4	\$1,500.00	\$1,500.00	\$1,500.00	16.00
6122017	IMPACT ATTENUATOR (17 SAND BARRELS)	EACH	2.00	4	\$3,401.25	\$3,405.00	\$3,400.00	8.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	2.69	16	\$3,043.95	\$3,975.00	\$2,640.00	43.00
6122020	REPLACEMENT SAND BARREL	EACH	7.96	24	\$144.73	\$450.00	\$5.00	191.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.56	9	\$801.74	\$1,000.00	\$105.00	23.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	1.98	65	\$1,447.56	\$10,800.00	\$100.00	129.00
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PA	S.Y.	1,652.40	21	\$169.32	\$333.70	\$145.00	34,700.40
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	165.29	21	\$3.02	\$11.00	\$1.00	3,471.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	165.29	21	\$3.76	\$10.00	\$1.00	3,471.00
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW L.F.	EACH	6,474.86	21	\$4.94	\$14.50	\$1.95	135,972.00
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DE	EACH	3,707.43	21	\$3.70	\$10.00	\$2.75	77,856.00
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH	EACH	20.00	3	\$7.97	\$10.00	\$5.90	60.00
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH	EACH	15.00	3	\$12.35	\$22.00	\$5.05	45.00
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	26.00	2	\$1,430.00	\$1,460.00	\$1,400.00	52.00
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	181.00	2	\$103.96	\$106.00	\$101.92	362.00
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPT	TON	287.16	9	\$169.31	\$629.23	\$80.00	2,584.40
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	1,386.07	9	\$41.17	\$95.50	\$15.73	12,474.60
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	5.00	4	\$2,035.00	\$2,500.00	\$1,550.00	20.00
6141027	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 2 FT. - 1 IN. OR 1549 MM X 635 MM)	EACH	1.00	4	\$1,296.25	\$1,650.00	\$710.00	4.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	2.00	4	\$1,208.75	\$1,800.00	\$900.00	8.00
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	2.00	4	\$1,928.00	\$3,500.00	\$325.00	8.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	7.00	2	\$365.50	\$431.00	\$300.00	14.00
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	1.70	10	\$701.61	\$1,835.00	\$278.72	17.00
6161005	CONSTRUCTION SIGNS	S.F.	886.80	191	\$7.25	\$27.50	\$0.10	169,379.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	4.87	141	\$65.51	\$200.00	\$1.00	687.00
6161009	FLAG ASSEMBLY	EACH	6.38	187	\$28.97	\$247.07	\$0.50	1,193.00
6161010	RELOCATED SIGNS	S.F.	816.00	2	\$6.15	\$6.30	\$6.00	1,632.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	104.00	7	\$24.95	\$55.00	\$18.00	728.00
6161022	CHANNELIZER (CONES)	EACH	18.33	30	\$13.03	\$45.00	\$0.25	550.00
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	48.00	11	\$33.58	\$51.00	\$20.00	528.00
6161025	CHANNELIZER (TRIM LINE)	EACH	103.00	162	\$19.65	\$113.00	\$1.00	16,686.00
6161028	CHANNELIZER	EACH	64.00	2	\$24.20	\$24.20	\$24.20	128.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	9.30	76	\$192.22	\$550.00	\$50.75	707.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	8.00	21	\$210.54	\$320.00	\$150.00	168.00
6161040	FLASHING ARROW PANEL	EACH	2.78	91	\$850.90	\$2,575.00	\$1.00	253.00
6161047	TYPE III OBJECT MARKER	EACH	27.80	20	\$180.08	\$644.00	\$125.00	556.00
6161052	WARNING LIGHT, TYPE B	EACH	16.36	11	\$81.42	\$150.00	\$50.00	180.00
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	38.50	18	\$123.00	\$230.00	\$40.00	693.00
6161070	TUBULAR MARKER	EACH	92.92	13	\$74.26	\$157.50	\$65.00	1,208.00
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRAI	EACH	2.56	66	\$3,468.85	\$8,320.00	\$1,000.00	169.00
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOI	EACH	3.00	24	\$4,885.14	\$7,000.00	\$3,000.00	72.00
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	L.F.	76.00	2	\$241.88	\$267.00	\$216.75	152.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	414.00	38	\$28.40	\$76.00	\$14.38	15,732.00
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAI	L.F.	384.00	2	\$41.75	\$45.00	\$38.50	768.00
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONTRACTOI	L.F.	436.00	2	\$30.75	\$33.00	\$28.50	872.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	1,108.80	5	\$8.17	\$12.00	\$3.75	5,544.00
6181000	MOBILIZATION	L.S.	1.00	193	\$80,707.19	\$633,298.08	\$1.00	193.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6191000	PAVEMENT EDGE TREATMENT	L.F.	25,404.57	21	\$1.09	\$11.00	\$0.01	533,496.00
6200009	PREFORMED THERMOPLASTIC	L.F.	882.00	8	\$6.65	\$7.15	\$6.10	7,056.00
6200015	PREFORMED THERMOPLASTIC	L.F.	186.57	14	\$17.33	\$28.75	\$14.20	2,612.00
6200021	PREFORMED THERMOPLASTIC	EACH	4.40	10	\$282.39	\$402.50	\$253.00	44.00
6200033	PREFORMED THERMOPLASTIC	EACH	2.00	2	\$1,150.00	\$1,150.00	\$1,150.00	4.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	L.F.	159.60	10	\$18.60	\$24.95	\$11.50	1,596.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	11.00	8	\$224.50	\$317.80	\$190.00	88.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	7.00	4	\$194.51	\$231.00	\$190.00	28.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT, EACH	EACH	2.00	2	\$366.25	\$367.50	\$365.00	4.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	2.00	4	\$329.88	\$367.50	\$310.00	8.00
6205139	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIAN	EACH	24.00	4	\$46.50	\$51.00	\$45.00	96.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	3,102.25	16	\$1.41	\$2.36	\$1.00	49,636.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	6,791.25	16	\$1.36	\$2.36	\$1.00	108,660.00
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE	L.F.	89,929.14	14	\$0.19	\$3.20	\$0.16	1,259,008.00
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEA	L.F.	50,814.71	56	\$0.24	\$1.60	\$0.15	2,845,624.00
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE	L.F.	55,080.13	38	\$0.23	\$1.60	\$0.15	2,093,045.00
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE/	L.F.	2,650.48	21	\$0.57	\$2.10	\$0.42	55,660.00
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	32,737.38	42	\$0.13	\$5.00	\$0.08	1,374,970.00
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	25,757.20	46	\$0.13	\$5.00	\$0.08	1,184,831.00
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	171.00	8	\$3.02	\$4.20	\$1.05	1,368.00
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	823.00	4	\$2.42	\$4.20	\$1.05	3,292.00
6206150A	4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	L.F.	162,357.00	2	\$0.10	\$0.10	\$0.10	324,714.00
6206151A	4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	L.F.	102,340.00	2	\$0.10	\$0.10	\$0.10	204,680.00
6207001	PAVEMENT MARKING REMOVAL	L.F.	27,656.55	49	\$0.50	\$10.30	\$0.39	1,355,171.00
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	3.20	10	\$257.87	\$500.00	\$30.00	32.00
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	37.73	22	\$7.87	\$20.00	\$3.00	830.00
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THIC	S.Y.	166,524.93	40	\$0.88	\$27.97	\$0.47	6,660,997.00
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATEF	S.Y.	146,853.33	6	\$1.35	\$3.13	\$0.55	881,120.00
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	C.Y.	42,863.00	2	\$3.06	\$3.07	\$3.05	85,726.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3,444.02	57	\$5.93	\$383.00	\$1.00	196,309.40
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,473.57	61	\$2.85	\$9.25	\$0.79	89,888.00
6240104A	SEPARATION GEOTEXTILE	S.Y.	42.50	8	\$10.20	\$32.00	\$6.90	340.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,002.47	52	\$12.40	\$600.00	\$3.07	52,128.60
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	317.93	12	\$19.90	\$720.00	\$10.80	3,815.20
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	52	\$10,307.38	\$40,000.00	\$850.00	52.00
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	L.F.	164.90	7	\$639.99	\$734.96	\$590.00	1,154.30
7011206	ROCK SOCKETS (4 FT. 0 IN. DIA.)	L.F.	74.40	7	\$542.53	\$697.68	\$420.00	520.80
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	4.00	7	\$303.75	\$1,350.00	\$100.00	28.00
7011400	FOUNDATION INSPECTION HOLES	L.F.	114.40	7	\$108.57	\$130.00	\$90.00	800.80
7011600	SONIC LOGGING TESTING	EACH	4.00	7	\$2,846.43	\$5,000.00	\$725.00	28.00
7021114	CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	348.00	4	\$85.68	\$92.71	\$81.00	1,392.00
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	540.00	7	\$66.02	\$80.00	\$55.00	3,780.00
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	732.00	10	\$88.49	\$118.00	\$62.88	7,320.00
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	714.00	7	\$110.50	\$135.00	\$70.00	4,998.00
7025001	DYNAMIC PILE TESTING	EACH	2.24	17	\$2,255.00	\$4,800.00	\$900.00	38.00
7025004	DYNAMIC PILE RESTRIKE TESTING	EACH	2.00	13	\$1,201.00	\$2,100.00	\$200.00	26.00
7027000	PILE POINT REINFORCEMENT	EACH	13.00	14	\$232.46	\$500.00	\$95.00	182.00
7032002	CLASS B CONCRETE (MISC)	C.Y.	5.70	2	\$1,281.25	\$1,312.50	\$1,250.00	11.40

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	51.94	24	\$847.15	\$1,631.00	\$225.00	1,246.60
7032009	CLASS B CONCRETE (RETAINING WALLS)	C.Y.	24.40	4	\$886.78	\$990.00	\$800.00	97.60
7034009	CLASS B-1 CONCRETE (RETAINING WALLS)	C.Y.	8.60	4	\$937.28	\$1,040.00	\$805.10	34.40
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	27.00	4	\$1,470.00	\$1,650.00	\$1,080.00	108.00
7034212	SLAB ON STEEL	S.Y.	1,595.67	21	\$264.08	\$350.00	\$208.00	33,509.00
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	953.00	7	\$295.61	\$320.00	\$270.00	6,671.00
7034214	CLASS B-2 CONCRETE	C.Y.	8.90	3	\$2,311.67	\$3,300.00	\$1,735.00	26.70
7034215	SAFETY BARRIER CURB	L.F.	629.71	41	\$71.84	\$160.00	\$52.00	25,818.00
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	405.94	17	\$349.44	\$430.00	\$235.00	6,901.00
7034600	CURB BLOCKOUT	L.F.	458.00	4	\$97.00	\$118.00	\$76.00	1,832.00
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	331.00	4	\$52.19	\$65.25	\$46.00	1,324.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	71.67	21	\$132.19	\$212.00	\$55.00	1,505.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	22.50	14	\$131.33	\$222.29	\$70.00	315.00
7040106	FULL DEPTH REPAIR	S.F.	100.00	4	\$82.75	\$98.50	\$72.50	400.00
7040109	TOTAL SURFACE HYDRO DEMOLITION	S.Y.	1,068.00	4	\$43.75	\$49.00	\$36.50	4,272.00
7040113	CLEAN AND EPOXY SEAL	S.F.	1,210.00	4	\$3.95	\$4.05	\$3.77	4,840.00
7040164	FIBER REINFORCED POLYMER	S.F.	349.00	7	\$78.65	\$146.18	\$35.00	2,443.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	979.00	7	\$193.39	\$228.00	\$160.00	6,853.00
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	420.00	4	\$269.98	\$320.93	\$213.00	1,680.00
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	360.23	13	\$281.70	\$415.00	\$235.00	4,683.00
7061000	REINFORCING STEEL	LBS	460.00	2	\$2.30	\$2.36	\$2.25	920.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	8,300.00	4	\$2.05	\$3.00	\$1.10	33,200.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	22,918.18	11	\$1.27	\$1.59	\$1.00	252,100.00
7061070	MECHANICAL BAR SPLICE	EACH	92.00	7	\$77.44	\$99.00	\$65.00	644.00
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.00	4	\$5,177.50	\$5,520.00	\$4,900.00	4.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	1,550.91	11	\$2.52	\$9.40	\$1.20	17,060.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.00	24	\$6,200.08	\$11,900.00	\$1,500.00	24.00
7120900	EXPANSION DEVICE (FINGER PLATE)	L.F.	32.00	7	\$1,592.14	\$1,750.00	\$1,370.00	224.00
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	12,060.00	14	\$8.65	\$24.00	\$6.75	168,840.00
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	L.F.	331.00	4	\$201.42	\$215.00	\$190.50	1,324.00
7123300	EXISTING DIAPHRAGM CONNECTIONS TO FLANGE	L.S.	1.00	7	\$49,136.12	\$88,300.00	\$22,800.00	7.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	9.00	7	\$779.19	\$1,100.00	\$500.00	63.00
7123610	SLAB DRAIN	EACH	44.20	41	\$391.29	\$547.00	\$185.00	1,812.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.00	7	\$2,196.43	\$2,500.00	\$2,100.00	7.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	4,804.26	47	\$12.97	\$39.26	\$2.25	225,800.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	4,804.26	47	\$4.85	\$12.35	\$1.00	225,800.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	2,275.00	40	\$4.45	\$12.34	\$2.00	91,000.00
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	2,275.00	40	\$4.40	\$12.34	\$2.00	91,000.00
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	S.F.	1,500.00	7	\$1.73	\$6.00	\$1.00	10,500.00
7125390A	FINISH FIELD COAT (SYSTEM H)	S.F.	1,500.00	7	\$1.73	\$6.00	\$1.00	10,500.00
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.00	7	\$2,196.43	\$2,500.00	\$2,100.00	7.00
7126000	NON-DESTRUCTIVE TESTING	L.F.	126.00	7	\$34.29	\$75.00	\$25.00	882.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	24	\$1,931.18	\$4,188.00	\$1,025.00	48.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	6.08	24	\$195.18	\$443.00	\$120.00	146.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	12.36	11	\$166.13	\$235.00	\$122.00	136.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	4.00	6	\$409.54	\$678.00	\$250.00	24.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	28.00	7	\$2,649.29	\$3,200.00	\$2,250.00	196.00
7163000	TYPE N PTFE BEARING	EACH	8.00	7	\$2,375.71	\$2,770.00	\$1,960.00	56.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	60.70	10	\$471.23	\$745.00	\$330.00	607.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	1,910.00	8	\$61.88	\$66.00	\$58.00	15,280.00
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	C.Y.	11.00	4	\$55.75	\$70.00	\$30.00	44.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	463.00	3	\$43.66	\$50.00	\$37.98	1,389.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	122.00	2	\$75.73	\$91.00	\$60.45	244.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	722.36	11	\$35.28	\$61.00	\$16.00	7,946.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	296.27	30	\$44.46	\$119.00	\$19.50	8,888.00
7250421	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	27.00	4	\$73.50	\$82.00	\$65.00	108.00
7261012	12 IN. PIPE GROUP A	L.F.	123.00	4	\$99.46	\$145.00	\$83.75	492.00
7261018	18 IN. PIPE GROUP A	L.F.	194.00	12	\$65.53	\$173.00	\$46.00	2,328.00
7261024	24 IN. PIPE GROUP A	L.F.	399.50	8	\$58.05	\$350.00	\$51.00	3,196.00
7261030	30 IN. PIPE GROUP A	L.F.	8.92	13	\$134.85	\$450.00	\$30.00	116.00
7261036	36 IN. PIPE GROUP A	L.F.	85.33	12	\$105.38	\$185.63	\$70.00	1,024.00
7261042	42 IN. PIPE GROUP A	L.F.	47.00	4	\$148.00	\$200.00	\$117.00	188.00
7261048	48 IN. PIPE GROUP A	L.F.	126.00	8	\$140.36	\$350.00	\$121.00	1,008.00
7265042	JACKED 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	L.F.	88.00	4	\$852.50	\$910.00	\$800.00	352.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	7.50	10	\$823.69	\$1,317.10	\$396.50	75.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	30.00	4	\$545.00	\$550.00	\$530.00	120.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	6.00	4	\$1,410.25	\$1,851.00	\$900.00	24.00
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	25.00	2	\$1,079.00	\$1,500.00	\$658.00	50.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	20.00	4	\$353.88	\$400.00	\$309.00	80.00
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	5.00	4	\$1,135.81	\$1,642.31	\$750.92	20.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	21.00	4	\$925.00	\$1,200.00	\$700.00	84.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	6.00	3	\$613.25	\$1,500.00	\$119.75	18.00
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.00	4	\$685.75	\$1,165.00	\$510.00	4.00
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	12.00	12	\$614.90	\$1,282.00	\$300.00	144.00
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.00	8	\$804.38	\$1,000.00	\$600.00	32.00
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.31	13	\$1,219.88	\$2,690.00	\$100.00	17.00
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.00	12	\$1,252.66	\$2,750.00	\$1,000.00	48.00
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.50	8	\$1,800.00	\$2,000.00	\$1,500.00	12.00
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.00	8	\$2,181.25	\$2,900.00	\$1,750.00	24.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	30.00	4	\$325.00	\$350.00	\$300.00	120.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	6.50	22	\$371.99	\$1,400.00	\$69.40	143.00
7320821A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	4	\$375.00	\$400.00	\$350.00	8.00
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	2	\$1,083.45	\$1,400.00	\$766.90	4.00
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	2,384.00	3	\$6.75	\$6.77	\$6.65	7,152.00
8041000	TOPSOIL	C.Y.	16.67	3	\$80.82	\$85.00	\$78.75	50.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	2.82	82	\$2,449.18	\$55,000.00	\$1,200.00	231.30
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	1.20	10	\$2,979.75	\$5,600.00	\$877.50	12.00
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	47.98	11	\$49.14	\$82.50	\$20.00	527.80
8061004	SEDIMENT TRAP ROCK	C.Y.	66.85	13	\$68.75	\$95.00	\$30.00	869.00
8061005	ROCK DITCH CHECK	L.F.	281.90	77	\$17.02	\$63.53	\$11.00	21,706.00
8061006	ALTERNATE DITCH CHECK	L.F.	2,286.00	16	\$8.96	\$27.00	\$5.10	36,576.00
8061007A	CURB INLET CHECK	EACH	21.38	16	\$117.17	\$190.00	\$77.80	342.00
8061016	SEDIMENT REMOVAL	C.Y.	82.78	90	\$30.28	\$750.00	\$1.00	7,450.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	1.13	33	\$1,587.70	\$15,500.00	\$62.00	37.40
8061019	SILT FENCE	L.F.	1,602.16	109	\$2.34	\$48.50	\$0.27	174,635.00
8061050	TYPE C BERM	L.F.	206.45	20	\$35.34	\$75.00	\$14.00	4,129.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8064120	TYPE 1 EROSION CONTROL BLANKET	S.Y.	23,539.00	4	\$1.60	\$2.75	\$1.21	94,156.00
8064122	TYPE 3 EROSION CONTROL BLANKET	S.Y.	54,572.00	4	\$1.40	\$1.90	\$1.17	218,288.00
9011010	RELOCATED POLE	EACH	1.00	4	\$3,371.00	\$4,405.00	\$1,564.20	4.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	7.00	4	\$1,601.63	\$1,710.00	\$1,515.00	28.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	1.00	2	\$534.00	\$547.00	\$521.00	2.00
9011112	BRACKET ARM, 12 FT. OR 3.6 M	EACH	1.00	2	\$886.63	\$908.25	\$865.00	2.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	7.00	4	\$475.50	\$507.00	\$450.00	28.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	2.00	2	\$437.68	\$448.35	\$427.00	4.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	7.00	4	\$427.88	\$456.00	\$405.00	28.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.00	4	\$3,136.75	\$3,340.00	\$2,970.00	4.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	88.00	4	\$26.38	\$28.00	\$25.00	352.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	286.00	4	\$25.35	\$27.00	\$24.00	1,144.00
9015010	TRENCHING TYPE I	L.F.	4,847.00	4	\$3.38	\$3.60	\$3.20	19,388.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	16.00	4	\$1,119.00	\$1,190.00	\$1,060.00	64.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	440.00	4	\$1.11	\$1.20	\$1.05	1,760.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1,160.00	4	\$1.06	\$1.15	\$1.00	4,640.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	220.00	4	\$1.06	\$1.15	\$1.00	880.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	6,960.00	4	\$2.53	\$2.70	\$2.40	27,840.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	7.00	4	\$1,240.63	\$1,320.00	\$1,175.00	28.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	4	\$3,106.00	\$3,310.00	\$2,940.00	4.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	17.60	10	\$690.92	\$781.83	\$617.25	176.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	5.17	12	\$946.80	\$1,575.00	\$811.44	62.00
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	1.00	4	\$20,507.78	\$26,733.60	\$16,763.51	4.00
9024920	DETECTOR, PUSHBUTTON	EACH	19.20	10	\$1,370.87	\$1,860.45	\$1,005.81	192.00
9024975	VIDEO DETECTION SYSTEM	EACH	1.00	6	\$28,609.58	\$30,700.00	\$27,063.20	6.00
9025200	CONDUIT, 2 IN., TRENCH	L.F.	36.00	4	\$86.23	\$118.00	\$26.07	144.00
9025300	CONDUIT, 3 IN., TRENCH	L.F.	99.67	12	\$35.73	\$100.00	\$19.95	1,196.00
9025400	CONDUIT, 4 IN., TRENCH	L.F.	237.00	4	\$36.24	\$40.45	\$34.40	948.00
9027300	CONDUIT, 3 IN., PUSHED	L.F.	326.33	6	\$26.46	\$37.92	\$18.25	1,958.00
9027400	CONDUIT, 4 IN., PUSHED	L.F.	75.00	4	\$35.22	\$38.10	\$32.40	300.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	251.00	4	\$3.10	\$3.55	\$2.66	1,004.00
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	L.F.	160.00	2	\$2.05	\$2.10	\$2.00	320.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	700.00	2	\$1.95	\$2.00	\$1.90	1,400.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	1,732.00	10	\$2.09	\$2.72	\$1.16	17,320.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	765.00	8	\$2.33	\$4.35	\$1.47	6,120.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	1,590.00	2	\$1.95	\$2.00	\$1.90	3,180.00
9028340	RG-8/U COAXIAL CABLE	EACH	790.00	2	\$2.30	\$2.35	\$2.25	1,580.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	1.00	2	\$1,483.00	\$1,519.00	\$1,447.00	2.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	3.00	4	\$1,345.43	\$1,786.00	\$651.75	12.00
9028820	PULL BOX, CONCRETE, STANDARD	EACH	2.00	2	\$2,393.38	\$2,451.75	\$2,335.00	4.00
9029100	BASE, CONCRETE	C.Y.	4.78	12	\$1,214.45	\$2,976.00	\$594.00	57.40
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.00	9	\$5,502.22	\$10,000.00	\$3,500.00	9.00
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	2.27	18	\$1,488.92	\$5,400.00	\$1,013.18	40.80
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	1.70	4	\$1,070.21	\$1,140.00	\$1,013.18	6.80
9031210	STRUCTURAL STEEL POSTS	LBS	1,168.57	14	\$4.18	\$10.40	\$3.25	16,360.00
9031220	PIPE POSTS	LBS	2,083.33	12	\$3.26	\$6.00	\$2.79	25,000.00
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	28.00	4	\$183.37	\$249.00	\$20.80	112.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	458.00	6	\$10.23	\$38.45	\$9.72	2,748.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	164.33	6	\$21.09	\$111.00	\$19.78	986.00
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	155.00	4	\$11.60	\$15.00	\$10.46	620.00
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	45.00	4	\$41.15	\$41.53	\$40.00	180.00
9035004A	SH-FLAT SHEET	S.F.	205.89	18	\$19.93	\$185.00	\$11.52	3,706.00
9035011A	ST-STRUCTURAL	S.F.	257.00	8	\$21.39	\$23.00	\$19.48	2,056.00
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	32.00	2	\$18.70	\$36.40	\$1.00	64.00
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	192.00	6	\$30.39	\$48.50	\$26.20	1,152.00
9035073	SIGNAL SIGN, HARDWARE	EACH	4.00	2	\$268.55	\$275.10	\$262.00	8.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	113.53	17	\$26.84	\$58.00	\$17.50	1,930.00
2013000	CLEARING AND GRUBBING	ACRE	8.09	34	\$3,809.21	\$10,000.00	\$1,500.00	275.00
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	121	\$31,889.40	\$224,000.00	\$1,566.26	121.00
2031000	CLASS A EXCAVATION	C.Y.	17,405.46	101	\$5.12	\$88.40	\$2.15	1,757,951.00
2032000	CLASS C EXCAVATION	C.Y.	174.00	5	\$50.35	\$110.00	\$14.00	870.00
2035500	EMBANKMENT IN PLACE	C.Y.	11,348.72	58	\$10.55	\$47.86	\$1.00	658,226.00
2036000	COMPACTING EMBANKMENT	C.Y.	14,439.27	101	\$1.87	\$112.55	\$0.45	1,458,366.00
2037075	COMPACTING IN CUT	STA.	5.90	11	\$767.73	\$1,500.00	\$185.00	64.90
2042010	SETTLEMENT GAUGE	EACH	5.00	7	\$1,957.14	\$2,500.00	\$1,000.00	35.00
2061000	CLASS 1 EXCAVATION	C.Y.	112.11	64	\$49.97	\$215.00	\$14.60	7,175.00
2063000	CLASS 3 EXCAVATION	C.Y.	1,157.14	42	\$7.50	\$157.94	\$0.01	48,600.00
2063300	CLASS 4 EXCAVATION	C.Y.	1,178.00	7	\$24.49	\$39.00	\$5.50	8,246.00
2063500	CULVERT CLEANOUT	EACH	11.00	7	\$3,199.71	\$4,800.00	\$1,900.00	77.00
2065500	TEMPORARY SHORING	L.S.	1.00	5	\$29,100.00	\$43,500.00	\$14,000.00	5.00
2066002	COFFERDAMS-BENT2	L.S.	1.00	3	\$34,500.00	\$55,000.00	\$3,500.00	3.00
2071000	LINEAR GRADING CLASS 1	STA.	5.75	30	\$1,158.16	\$10,500.00	\$485.00	172.50
2072000	LINEAR GRADING CLASS 2	STA.	1,570.60	4	\$272.15	\$359.42	\$170.00	6,282.40
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	8.87	47	\$711.04	\$2,710.00	\$87.00	417.00
2142000	FURNISHING ROCK FILL	C.Y.	1,519.22	54	\$21.28	\$40.00	\$1.00	82,038.00
2143000	PLACING ROCK FILL	C.Y.	1,519.22	54	\$16.13	\$49.00	\$4.60	82,038.00
2152000A	SHAPING SLOPES, CLASS II	100FT	1,066.38	13	\$57.85	\$811.16	\$20.00	13,863.00
2153000	SHAPING SLOPES, CLASS III	100FT	25.89	18	\$1,083.23	\$1,870.00	\$500.00	466.00
2160500	REMOVAL OF BRIDGES	L.S.	1.00	59	\$93,664.57	\$362,028.17	\$7,800.00	59.00
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	435.00	8	\$17.05	\$29.35	\$8.00	3,480.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	5,920.67	9	\$1.13	\$3.00	\$0.36	53,286.00
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	8,384.67	9	\$0.84	\$1.20	\$0.36	75,462.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	8,923.67	9	\$8.14	\$10.00	\$4.84	80,313.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	2,064.21	58	\$7.27	\$20.40	\$5.00	119,724.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,423.35	17	\$8.06	\$13.10	\$4.25	24,197.00
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	11,671.34	32	\$7.65	\$12.01	\$5.95	373,483.00
3101003	GRAVEL (A)	S.Y.	19.00	2	\$10.20	\$10.40	\$10.00	38.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	120.71	69	\$30.35	\$237.00	\$12.00	8,329.00
4010103	10 INCHES, BITUMINOUS PAVEMENT	S.Y.	1,083.90	6	\$59.78	\$63.00	\$58.00	6,503.40
4010104	11 INCHES, BITUMINOUS PAVEMENT	S.Y.	466.00	4	\$67.09	\$84.75	\$52.00	1,864.00
4010105	5 3/4 INCHES, BITUMINOUS PAVEMENT	S.Y.	84.50	2	\$77.45	\$94.90	\$60.00	169.00
4010150	TYPE A2 SHOULDER	S.Y.	1,696.37	4	\$25.69	\$47.85	\$24.00	6,785.50
4010151	TYPE A3 SHOULDER	S.Y.	518.82	31	\$38.78	\$73.00	\$17.95	16,083.30
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	7,177.69	33	\$47.50	\$67.21	\$39.17	236,863.70
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TON	21.60	8	\$407.89	\$750.00	\$40.00	172.80
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	1,208.69	26	\$60.31	\$350.00	\$44.59	31,426.00
4013010	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TON	98.60	3	\$207.33	\$232.00	\$190.00	295.80
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	77.63	13	\$141.13	\$232.00	\$94.50	1,009.20
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	7,661.00	4	\$58.32	\$63.56	\$50.20	30,644.00
4030006	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095B MIX)	TON	134.70	2	\$112.75	\$195.50	\$30.00	269.40
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TON	12,682.90	2	\$90.73	\$96.11	\$85.35	25,365.80
4030016	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP048F MIX)	TON	13,888.27	9	\$51.62	\$59.05	\$45.00	124,994.40
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	17,943.46	39	\$50.72	\$261.00	\$40.49	699,794.80
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TON	17,214.10	2	\$53.87	\$59.70	\$48.05	34,428.20

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4031050	ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	S.Y.	621.00	3	\$12.11	\$19.25	\$6.50	1,863.00
4071005	TACK COAT	GAL	10,765.17	60	\$2.09	\$29.84	\$1.15	645,910.00
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	250.00	3	\$5.95	\$9.35	\$2.50	750.00
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	621.00	3	\$8.03	\$16.50	\$3.50	1,863.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	333,226.00	2	\$3.76	\$3.84	\$3.69	666,452.00
5021106	CONCRETE PAVEMENT (6 IN. NON-REINF)	S.Y.	96.40	2	\$43.35	\$44.20	\$42.50	192.80
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,959.75	14	\$42.88	\$65.00	\$36.90	27,436.50
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	14,154.70	16	\$43.29	\$82.00	\$37.10	226,475.20
5021340	TYPE A2 SHOULDER	S.Y.	6,185.20	6	\$33.69	\$44.15	\$28.00	37,111.20
5031010A	BRIDGE APPROACH SLAB (MAJOR ROAD)	S.Y.	171.67	9	\$258.14	\$325.00	\$205.00	1,545.00
5031011A	BRIDGE APPROACH SLAB (MINOR ROAD)	S.Y.	134.61	66	\$126.47	\$310.00	\$43.25	8,884.00
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	166.70	3	\$150.83	\$250.00	\$72.50	500.10
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	435.00	8	\$147.25	\$200.00	\$116.00	3,480.00
6042010	ADJUSTING MANHOLE	EACH	9.00	2	\$255.00	\$260.00	\$250.00	18.00
6044011	PIPE COLLAR, TYPE A	EACH	3.31	16	\$1,593.02	\$3,900.00	\$750.00	53.00
6044012	PIPE COLLAR, TYPE B	EACH	3.00	16	\$1,273.94	\$3,950.00	\$600.00	48.00
6044013	PIPE COLLAR, TYPE C	EACH	2.00	7	\$2,557.14	\$4,100.00	\$1,100.00	14.00
6057000	AGGREGATE DRAIN	L.F.	2,800.00	4	\$26.12	\$34.57	\$17.31	11,200.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.00	5	\$6,615.00	\$6,875.00	\$6,050.00	10.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	L.F.	175.00	5	\$27.62	\$30.00	\$24.00	875.00
6061060	MGS GUARDRAIL	L.F.	1,054.94	83	\$22.04	\$55.00	\$19.50	87,560.00
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	1,308.74	35	\$24.63	\$57.00	\$22.00	45,806.00
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	150.00	2	\$34.18	\$34.75	\$33.60	300.00
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE)	EACH	4.71	41	\$2,797.41	\$3,500.00	\$2,525.00	193.00
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	3.68	65	\$2,679.87	\$3,580.00	\$2,350.00	239.00
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	2.91	11	\$2,585.26	\$3,100.00	\$2,450.00	32.00
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	1.14	14	\$644.42	\$735.00	\$600.00	16.00
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	1.00	10	\$2,743.00	\$4,350.00	\$2,250.00	10.00
6061080	MGS END ANCHOR	EACH	3.26	50	\$1,126.52	\$1,500.00	\$975.00	163.00
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	2.00	3	\$2,693.33	\$2,750.00	\$2,600.00	6.00
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	4.76	108	\$2,556.39	\$3,500.00	\$2,100.00	514.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	6.00	2	\$6,525.00	\$6,550.00	\$6,500.00	12.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.00	7	\$15,483.97	\$19,145.70	\$14,000.00	7.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	2.00	7	\$2,700.00	\$3,900.00	\$2,400.00	14.00
6066610	END ANCHOR	EACH	13.00	2	\$1,015.00	\$1,035.00	\$995.00	26.00
6071066	(72 IN.) PEDESTRIAN FENCE (STRUCTURES)	L.F.	239.00	7	\$87.36	\$101.00	\$60.00	1,673.00
6071102	MODIFIED CONCRETE GUTTER TYPE B	L.F.	339.00	7	\$56.00	\$110.00	\$41.00	2,373.00
6081000	CONCRETE MEDIAN	S.Y.	82.00	2	\$63.25	\$64.50	\$62.00	164.00
6081010	CONCRETE CURB RAMP	S.Y.	61.09	13	\$160.41	\$310.00	\$54.00	794.20
6081012	TRUNCATED DOMES	S.F.	144.38	13	\$24.32	\$35.00	\$12.00	1,877.00
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	485.10	7	\$61.43	\$98.00	\$40.00	3,395.70
6085008	PAVED APPROACH, 8 IN.	S.Y.	2,448.10	2	\$60.43	\$61.60	\$59.25	4,896.20
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	221.68	11	\$63.96	\$137.50	\$35.00	2,438.50
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	61.00	1	\$30.00	\$30.00	\$30.00	61.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	390.00	2	\$39.25	\$40.00	\$38.50	780.00
6091041	CONCRETE GUTTER TYPE A	L.F.	140.00	7	\$81.14	\$130.00	\$48.00	980.00
6091052	CURB AND GUTTER TYPE B	L.F.	2,401.89	9	\$25.56	\$30.00	\$22.00	21,617.00
6091060	PAVED DITCH	S.Y.	18.60	2	\$182.50	\$186.00	\$179.00	37.20

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	470.85	20	\$10.61	\$37.50	\$2.20	9,417.00
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	774.31	13	\$14.10	\$32.00	\$2.20	10,066.00
6092032	CONCRETE CURB LOW PROFILE TYPE F	L.F.	350.00	1	\$30.00	\$30.00	\$30.00	350.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	16.25	24	\$35.69	\$61.00	\$21.00	390.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	1,758.56	16	\$28.09	\$57.10	\$24.00	28,137.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	1,016.00	7	\$31.36	\$36.00	\$24.50	7,112.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	16.25	24	\$47.35	\$151.00	\$10.00	390.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	1,758.56	16	\$20.95	\$31.50	\$11.50	28,137.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	1,016.00	7	\$17.79	\$32.50	\$11.50	7,112.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	370.00	7	\$41.93	\$60.00	\$33.00	2,590.00
6097000	ROCK LINING	C.Y.	19.32	34	\$76.80	\$346.23	\$35.00	657.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	462.42	62	\$30.93	\$78.00	\$15.00	28,670.00
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	462.42	62	\$17.39	\$35.00	\$8.00	28,670.00
6122014	IMPACT ATTENUATOR (14 SAND BARRELS)	EACH	2.00	3	\$3,700.00	\$3,900.00	\$3,300.00	6.00
6122017	IMPACT ATTENUATOR (17 SAND BARRELS)	EACH	2.00	5	\$3,305.00	\$4,200.00	\$2,700.00	10.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	2.36	22	\$3,779.81	\$6,000.00	\$2,100.00	52.00
6122020	REPLACEMENT SAND BARREL	EACH	5.30	30	\$444.76	\$890.00	\$50.00	159.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.00	19	\$692.41	\$1,100.00	\$475.00	38.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.08	53	\$1,597.56	\$12,000.00	\$0.01	110.00
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PA' S.Y.		1,527.96	25	\$161.88	\$210.00	\$111.50	38,198.90
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	254.80	25	\$4.41	\$9.00	\$1.00	6,370.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	254.80	25	\$5.65	\$10.00	\$1.00	6,370.00
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW L.F.		4,822.64	25	\$6.09	\$8.50	\$2.50	120,566.00
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEI EACH		3,189.12	25	\$4.31	\$6.75	\$2.80	79,728.00
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH EACH		186.55	11	\$7.35	\$10.00	\$3.50	2,052.00
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH EACH		130.15	13	\$8.14	\$15.00	\$1.45	1,692.00
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL TON		19.50	3	\$120.60	\$183.06	\$30.00	58.50
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	120.00	3	\$119.62	\$142.50	\$86.37	360.00
6134001	DOWEL BAR RETROFIT	EACH	486.00	3	\$90.00	\$90.00	\$90.00	1,458.00
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	13.00	7	\$769.29	\$1,035.00	\$500.00	91.00
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	2.00	7	\$1,011.14	\$1,300.00	\$815.00	14.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	10.00	7	\$452.79	\$749.50	\$280.00	70.00
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	4.00	7	\$703.50	\$1,034.50	\$500.00	28.00
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	1.00	2	\$408.00	\$416.00	\$400.00	2.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	15.00	2	\$229.50	\$234.00	\$225.00	30.00
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	5.00	7	\$339.07	\$749.50	\$189.00	35.00
6161005	CONSTRUCTION SIGNS	S.F.	1,032.72	141	\$6.54	\$15.41	\$0.10	145,614.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	9.74	137	\$56.56	\$132.00	\$1.00	1,335.00
6161009	FLAG ASSEMBLY	EACH	7.83	141	\$18.41	\$50.00	\$1.00	1,104.00
6161010	RELOCATED SIGNS	S.F.	73.33	27	\$6.94	\$11.50	\$4.00	1,980.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	250.00	7	\$23.29	\$28.00	\$20.00	1,750.00
6161025	CHANNELIZER (TRIM LINE)	EACH	191.18	80	\$19.43	\$30.00	\$1.00	15,294.00
6161028	CHANNELIZER	EACH	1,070.00	2	\$18.85	\$20.00	\$17.70	2,140.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	23.31	122	\$92.13	\$280.00	\$30.00	2,844.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	36.70	33	\$29.23	\$65.00	\$10.00	1,211.00
6161040	FLASHING ARROW PANEL	EACH	2.27	64	\$1,093.71	\$2,100.00	\$0.01	145.00
6161070	TUBULAR MARKER	EACH	302.86	14	\$36.06	\$85.00	\$26.00	4,240.00
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRA	EACH	2.29	98	\$3,752.92	\$9,620.00	\$100.00	224.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED / RETAINED	EACH	4.00	7	\$5,957.14	\$8,000.00	\$4,500.00	28.00
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	362.00	7	\$89.57	\$102.00	\$75.00	2,534.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	699.43	30	\$25.73	\$70.00	\$18.25	20,983.00
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	4,124.50	10	\$30.62	\$39.00	\$20.00	41,245.00
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONTRACTOR FURNISHED / RETAINED	L.F.	267.50	10	\$31.31	\$39.00	\$20.00	2,675.00
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	1.00	6	\$1,038.33	\$1,130.00	\$1,000.00	6.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	1,271.37	19	\$11.19	\$16.50	\$5.00	24,156.00
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	1,611.00	3	\$13.67	\$18.00	\$5.00	4,833.00
6181000	MOBILIZATION	L.S.	1.00	144	\$141,253.96	\$1,072,915.64	\$3,185.35	144.00
6191000	PAVEMENT EDGE TREATMENT	L.F.	23,045.25	24	\$0.31	\$8.00	\$0.13	553,086.00
6200003	PREFORMED THERMOPLASTIC	L.F.	381.00	4	\$4.77	\$5.25	\$4.25	1,524.00
6200009	PREFORMED THERMOPLASTIC	L.F.	493.83	12	\$6.52	\$45.00	\$4.50	5,926.00
6200012	PREFORMED THERMOPLASTIC	L.F.	131.00	7	\$11.03	\$12.00	\$10.00	917.00
6200015	PREFORMED THERMOPLASTIC	L.F.	190.69	26	\$21.30	\$32.29	\$10.00	4,958.00
6200021	PREFORMED THERMOPLASTIC	EACH	14.73	22	\$291.84	\$472.50	\$260.00	324.00
6200033	PREFORMED THERMOPLASTIC	EACH	2.00	4	\$1,098.75	\$1,600.00	\$900.00	8.00
6200036	PREFORMED THERMOPLASTIC	EACH	18.00	7	\$203.43	\$220.00	\$200.00	126.00
6200042	PREFORMED THERMOPLASTIC	EACH	88.36	11	\$30.80	\$68.25	\$15.00	972.00
6200045	PREFORMED THERMOPLASTIC	EACH	16.00	5	\$444.00	\$650.00	\$100.00	80.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	L.F.	209.00	3	\$5.08	\$5.25	\$5.00	627.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	20.00	3	\$254.17	\$262.50	\$250.00	60.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	11,472.25	12	\$1.49	\$12.00	\$1.38	137,667.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	580.00	7	\$1.45	\$1.50	\$1.38	4,060.00
6205320	PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE	L.F.	392.00	2	\$4.85	\$5.20	\$4.50	784.00
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	14,526.33	9	\$0.28	\$0.41	\$0.18	130,737.00
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	49,703.13	60	\$0.24	\$3.00	\$0.18	2,982,188.00
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	43,325.73	51	\$0.23	\$2.00	\$0.18	2,209,612.00
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	2,179.00	21	\$1.00	\$2.20	\$0.48	45,759.00
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	16,558.27	62	\$0.19	\$4.57	\$0.09	1,026,613.00
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	10,242.92	72	\$0.23	\$4.57	\$0.10	737,490.00
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	707.60	15	\$1.71	\$15.00	\$0.16	10,614.00
6207001	PAVEMENT MARKING REMOVAL	L.F.	11,413.92	24	\$0.81	\$2.00	\$0.43	273,934.00
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	12.00	2	\$49.00	\$52.00	\$46.00	24.00
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	296.80	10	\$2.10	\$34.00	\$1.85	2,968.00
6208065	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	EACH	55.50	6	\$3.77	\$5.00	\$2.00	333.00
6208076	4 IN TEMPORARY PAVEMENT	L.F.	14,802.00	2	\$0.41	\$0.50	\$0.31	29,604.00
6208077	4 IN YELLOW TEMPORARY	L.F.	25,566.00	2	\$0.36	\$0.50	\$0.21	51,132.00
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK) SURFACE	S.Y.	117,658.04	48	\$0.97	\$13.00	\$0.35	5,647,586.00
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK) SURFACE	S.Y.	34,434.09	11	\$1.56	\$15.40	\$0.49	378,775.00
6222010	COLDMILLING BITUMINOUS PAVEMENT FOR DRIVING SURFACE	S.Y.	200,790.00	4	\$0.78	\$1.05	\$0.41	803,160.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	2,362.21	48	\$5.35	\$44.00	\$1.16	113,386.00
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	829.40	15	\$40.25	\$45.40	\$32.00	12,441.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	818.11	62	\$2.38	\$6.90	\$1.00	50,723.00
6252001	UNDERSEALING MATERIAL HIGH DENSITY POLYURETHANE	LBS	90,000.00	1	\$3.45	\$3.45	\$3.45	90,000.00
6252002	UNDERSEALING MATERIAL ASPHALT CEMENT	GAL	60,000.00	1	\$4.13	\$4.13	\$4.13	60,000.00
6254000	DEFLECTION TESTING	EACH	195.00	2	\$81.00	\$130.00	\$32.00	390.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	960.70	45	\$16.10	\$1,500.00	\$0.01	43,231.60
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	734.70	4	\$16.08	\$30.00	\$6.50	2,938.80

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	13.70	7	\$702.14	\$800.00	\$550.00	95.90
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	105	\$14,231.74	\$197,000.00	\$1,500.00	105.00
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	107.64	26	\$555.10	\$1,016.00	\$195.31	2,798.70
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	L.F.	90.85	13	\$799.04	\$1,272.00	\$250.00	1,181.00
7011110	DRILLED SHAFTS (6 FT. 0 IN. DIA.)	L.F.	24.00	3	\$1,338.33	\$1,425.00	\$1,290.00	72.00
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	L.F.	58.62	26	\$763.64	\$2,350.00	\$500.00	1,524.00
7011207	ROCK SOCKETS (4 FT 6 IN. DIA.)	L.F.	32.46	13	\$1,075.27	\$2,600.00	\$565.00	422.00
7011209	ROCK SOCKETS (5 FT 6 IN. DIA.)	L.F.	34.00	3	\$893.33	\$1,030.00	\$800.00	102.00
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	4.43	42	\$837.69	\$1,786.00	\$100.00	186.00
7011400	FOUNDATION INSPECTION HOLES	L.F.	92.24	42	\$122.67	\$236.00	\$90.00	3,874.00
7011600	SONIC LOGGING TESTING	EACH	4.43	42	\$2,455.31	\$5,000.00	\$550.00	186.00
7021116	CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	1,350.00	7	\$81.79	\$106.00	\$59.00	9,450.00
7021210	GALVANIZED STRUCTURAL STEEL PILES (10 IN)	L.F.	311.68	31	\$72.31	\$144.00	\$50.50	9,662.00
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	824.46	28	\$60.91	\$105.00	\$46.50	23,085.00
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	385.00	10	\$89.55	\$119.00	\$73.70	3,850.00
7021324	GALVANIZED CAST-IN-PLACE CONCRETE PILES (24 IN)	L.F.	882.00	3	\$135.00	\$155.00	\$120.00	2,646.00
7025001	DYNAMIC PILE TESTING	EACH	2.54	13	\$3,299.70	\$4,980.00	\$1,350.00	33.00
7026000	PRE-BORE FOR PILING	L.F.	392.44	25	\$77.76	\$160.00	\$46.00	9,811.00
7027000	PILE POINT REINFORCEMENT	EACH	11.32	62	\$118.71	\$250.00	\$76.00	702.00
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	88.25	69	\$803.92	\$2,000.00	\$380.11	6,089.20
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.00	7	\$3,457.14	\$3,800.00	\$3,400.00	7.00
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	35.90	5	\$764.00	\$1,042.00	\$525.00	179.50
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	392.80	7	\$617.29	\$700.00	\$530.00	2,749.60
7034212	SLAB ON STEEL	S.Y.	1,145.00	9	\$295.16	\$360.00	\$230.00	10,305.00
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	751.00	5	\$320.40	\$375.00	\$257.00	3,755.00
7034215	SAFETY BARRIER CURB	L.F.	440.03	68	\$73.96	\$119.00	\$55.00	29,922.00
7034219A	BARRIER CURB (TYPE D)	L.F.	304.00	7	\$78.75	\$92.00	\$64.00	2,128.00
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	843.73	49	\$310.55	\$450.00	\$210.00	41,343.00
7034222	SLAB ON CONCRETE BEAM	S.Y.	266.00	12	\$367.25	\$1,025.00	\$250.00	3,192.00
7034430	SIDEWALK (BRIDGES)	S.F.	1,260.00	7	\$11.00	\$13.50	\$8.00	8,820.00
7034620	FORM LINERS	S.Y.	64.00	7	\$126.14	\$200.00	\$58.00	448.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	1,080.45	22	\$49.12	\$113.00	\$23.00	23,770.00
7040105A	MONOLITHIC DECK REPAIR	C.Y.	7.00	8	\$600.00	\$600.00	\$600.00	56.00
7040106	FULL DEPTH REPAIR	S.F.	25.00	3	\$197.49	\$275.00	\$86.00	75.00
7040109	TOTAL SURFACE HYDRO DEMOLITION	S.Y.	435.00	8	\$64.55	\$85.00	\$48.85	3,480.00
7040113	CLEAN AND EPOXY SEAL	S.F.	213.93	14	\$16.52	\$27.50	\$8.07	2,995.00
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	1,085.00	5	\$151.80	\$184.00	\$125.00	5,425.00
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	758.36	33	\$222.71	\$310.00	\$180.00	25,026.00
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,334.00	3	\$232.33	\$255.00	\$217.00	4,002.00
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,227.31	13	\$235.04	\$274.00	\$185.00	15,955.00
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	227.00	6	\$272.67	\$340.00	\$215.00	1,362.00
7056065	17 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	296.00	6	\$228.18	\$245.00	\$210.00	1,776.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	53,200.00	7	\$1.03	\$1.25	\$0.95	372,400.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	21,493.62	58	\$1.13	\$2.80	\$0.82	1,246,630.00
7061070	MECHANICAL BAR SPLICE	EACH	962.00	3	\$29.67	\$35.00	\$25.00	2,886.00
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.00	7	\$7,214.29	\$8,500.00	\$4,000.00	7.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	15,330.00	15	\$1.26	\$1.50	\$0.95	229,950.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	L.S.	1.00	3	\$9,185.26	\$14,700.00	\$5,855.79	3.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.00	9	\$3,544.62	\$4,600.00	\$2,817.00	9.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.00	14	\$2,589.29	\$3,000.00	\$2,400.00	14.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.00	14	\$2,589.29	\$3,000.00	\$2,400.00	14.00
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	L.S.	1.00	3	\$4,085.19	\$4,100.00	\$4,077.78	3.00
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	2,120.00	3	\$5.63	\$7.00	\$3.90	6,360.00
7121113	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	103,290.00	3	\$2.23	\$2.60	\$1.60	309,870.00
7121159	SHEAR CONNECTORS	EACH	1,740.00	6	\$7.48	\$8.90	\$4.75	10,440.00
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	20.00	3	\$147.10	\$150.00	\$145.65	60.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	12.86	21	\$906.44	\$1,500.00	\$375.00	270.00
7123610	SLAB DRAIN	EACH	21.68	40	\$356.91	\$575.00	\$238.00	867.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.00	4	\$2,402.75	\$2,700.00	\$1,755.00	4.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	3,261.54	13	\$15.60	\$38.20	\$9.94	42,400.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	3,261.54	13	\$3.82	\$6.00	\$1.00	42,400.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	1,200.00	10	\$5.08	\$9.81	\$1.00	12,000.00
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	1,200.00	10	\$5.08	\$9.81	\$1.00	12,000.00
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	S.F.	800.00	3	\$2.27	\$2.30	\$2.25	2,400.00
7125390A	FINISH FIELD COAT (SYSTEM H)	S.F.	800.00	3	\$2.27	\$2.30	\$2.25	2,400.00
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.00	4	\$2,402.75	\$2,700.00	\$1,755.00	4.00
7126000	NON-DESTRUCTIVE TESTING	L.F.	48.67	9	\$42.38	\$143.00	\$23.15	438.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	69	\$1,886.41	\$5,200.00	\$800.00	138.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	7.55	44	\$184.25	\$373.00	\$71.00	332.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	13.70	47	\$224.53	\$445.00	\$117.00	644.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	18.27	22	\$304.08	\$510.00	\$188.00	402.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	22.00	3	\$1,866.67	\$2,500.00	\$1,500.00	66.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	100.00	3	\$338.33	\$370.00	\$320.00	300.00
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	126.00	3	\$37.99	\$75.00	\$11.00	378.00
7173002	SILICONE EXPANSION JOINT SEALANT	L.F.	56.00	4	\$59.50	\$65.00	\$55.00	224.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	2,616.00	14	\$51.53	\$55.00	\$48.00	36,624.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	60.00	10	\$48.60	\$70.00	\$36.00	600.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	57.00	10	\$64.74	\$81.00	\$48.85	570.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	55.00	8	\$67.00	\$118.92	\$16.00	440.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	93.44	16	\$39.33	\$66.00	\$24.00	1,495.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	173.88	24	\$40.18	\$103.19	\$24.00	4,173.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	33.00	7	\$57.31	\$102.00	\$40.00	231.00
7261012	12 IN. PIPE GROUP A	L.F.	839.89	9	\$46.42	\$92.50	\$34.00	7,559.00
7261015	15 IN. PIPE GROUP A	L.F.	511.00	7	\$45.51	\$56.10	\$34.50	3,577.00
7261018	18 IN. PIPE GROUP A	L.F.	299.63	16	\$53.54	\$150.00	\$35.00	4,794.00
7261024	24 IN. PIPE GROUP A	L.F.	276.00	7	\$64.62	\$83.00	\$54.00	1,932.00
7261030	30 IN. PIPE GROUP A	L.F.	106.00	7	\$78.83	\$110.00	\$65.00	742.00
7261036	36 IN. PIPE GROUP A	L.F.	125.11	9	\$113.68	\$218.40	\$78.00	1,126.00
7261042	42 IN. PIPE GROUP A	L.F.	274.00	7	\$121.43	\$160.00	\$101.00	1,918.00
7261048	48 IN. PIPE GROUP A	L.F.	70.00	7	\$161.34	\$300.00	\$114.00	490.00
7261054	54 IN. PIPE GROUP A	L.F.	161.00	7	\$157.81	\$200.00	\$107.65	1,127.00
7261060	60 IN. PIPE GROUP A	L.F.	1,104.00	7	\$194.45	\$222.00	\$140.15	7,728.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	13.56	9	\$293.66	\$450.00	\$150.00	122.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	31.00	7	\$725.71	\$1,150.00	\$400.00	217.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	44.00	7	\$531.86	\$1,515.00	\$288.00	308.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	30.00	7	\$563.14	\$1,020.00	\$380.00	210.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	9.00	7	\$475.14	\$760.00	\$335.00	63.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	13.00	7	\$650.21	\$1,100.00	\$450.00	91.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	26.00	2	\$596.50	\$608.00	\$585.00	52.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	10	\$524.80	\$1,290.00	\$220.00	20.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	10	\$854.50	\$2,000.00	\$480.00	20.00
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.78	9	\$494.16	\$800.00	\$300.00	25.00
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.00	7	\$575.00	\$880.00	\$320.00	21.00
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.19	16	\$667.16	\$2,100.00	\$350.00	67.00
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	5.00	7	\$772.86	\$1,200.00	\$495.00	35.00
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.00	9	\$1,251.44	\$1,800.00	\$925.00	9.00
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	7	\$1,842.86	\$2,500.00	\$1,400.00	14.00
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.00	7	\$2,253.29	\$3,500.00	\$1,600.00	7.00
7320654A	54 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	7	\$2,854.29	\$4,000.00	\$1,900.00	14.00
7320660A	60 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	7	\$3,485.71	\$4,900.00	\$2,500.00	14.00
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	4	\$640.92	\$1,965.27	\$75.00	8.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.00	11	\$325.00	\$1,500.00	\$95.00	44.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.06	18	\$565.11	\$2,226.22	\$110.00	55.00
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	5	\$1,267.00	\$2,500.00	\$400.00	10.00
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	15,231.00	7	\$4.95	\$5.15	\$4.50	106,617.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	6.22	39	\$2,380.65	\$6,300.00	\$1,500.00	242.70
8061001	SEDIMENT BASIN EXCAVATION	C.Y.	1,799.00	7	\$7.86	\$12.00	\$2.60	12,593.00
8061002	SEDIMENT BASIN ROCK	C.Y.	59.10	7	\$58.07	\$122.50	\$34.00	413.70
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	104.00	7	\$15.34	\$20.00	\$3.50	728.00
8061004	SEDIMENT TRAP ROCK	C.Y.	8.53	23	\$74.31	\$567.00	\$41.00	196.20
8061005	ROCK DITCH CHECK	L.F.	585.18	87	\$13.34	\$64.17	\$3.70	50,911.00
8061006	ALTERNATE DITCH CHECK	L.F.	500.00	7	\$9.82	\$11.77	\$9.00	3,500.00
8061007A	CURB INLET CHECK	EACH	26.56	9	\$137.11	\$200.00	\$115.00	239.00
8061010A	TYPE B BERM	L.F.	429.00	3	\$3.27	\$5.00	\$1.30	1,287.00
8061016	SEDIMENT REMOVAL	C.Y.	75.47	95	\$31.37	\$140.69	\$4.00	7,170.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	2.03	39	\$1,923.13	\$9,450.00	\$1,000.00	79.00
8061019	SILT FENCE	L.F.	3,312.24	91	\$2.36	\$5.50	\$1.85	301,414.00
8061050	TYPE C BERM	L.F.	218.44	57	\$32.46	\$65.00	\$10.00	12,451.00
8064122	TYPE 3 EROSION CONTROL BLANKET	S.Y.	8,615.00	7	\$1.99	\$2.60	\$1.60	60,305.00
8064130	TYPE 3 TURF REINFORCEMENT MAT	S.Y.	555.00	10	\$5.24	\$8.25	\$4.85	5,550.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	24.00	7	\$1,834.71	\$1,985.00	\$1,794.00	168.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	24.00	7	\$612.14	\$675.00	\$555.00	168.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	5.00	2	\$397.75	\$405.50	\$390.00	10.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	116.50	16	\$8.72	\$18.00	\$6.00	1,864.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	857.00	7	\$7.32	\$8.20	\$6.00	5,999.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	131.63	16	\$12.67	\$45.00	\$7.90	2,106.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	334.00	9	\$24.23	\$36.00	\$20.00	3,006.00
9015010	TRENCHING TYPE I	L.F.	4,426.31	16	\$4.37	\$7.00	\$3.00	70,821.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	18.13	16	\$939.34	\$1,500.00	\$866.00	290.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	720.00	9	\$3.44	\$5.00	\$2.50	6,480.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	2,640.00	7	\$0.56	\$0.65	\$0.25	18,480.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	1,350.00	9	\$3.78	\$5.00	\$3.20	12,150.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	5,428.13	16	\$2.10	\$5.00	\$1.76	86,850.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	24.00	7	\$957.29	\$1,086.00	\$920.00	168.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9019400	TEMPORARY LIGHTING	L.S.	1.00	7	\$1,142.29	\$1,450.00	\$1.00	7.00
9020211	SIGNAL HEAD, TYPE 1S	EACH	9.00	2	\$532.50	\$543.00	\$522.00	18.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	2.00	2	\$720.00	\$734.00	\$706.00	4.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	8.00	2	\$980.50	\$1,000.00	\$961.00	16.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	4.00	2	\$1,202.50	\$1,225.00	\$1,180.00	8.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	5.00	2	\$824.00	\$840.00	\$808.00	10.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.00	2	\$5,443.50	\$5,550.00	\$5,337.00	2.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	2	\$6,531.50	\$6,650.00	\$6,413.00	2.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.00	2	\$8,267.00	\$8,430.00	\$8,104.00	2.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	2.00	2	\$8,557.00	\$8,725.00	\$8,389.00	4.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTRC	EACH	1.00	2	\$17,026.50	\$17,360.00	\$16,693.00	2.00
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	1.00	2	\$193.75	\$197.50	\$190.00	2.00
9025200	CONDUIT, 2 IN., TRENCH	L.F.	31.00	2	\$8.67	\$8.85	\$8.50	62.00
9025300	CONDUIT, 3 IN., TRENCH	L.F.	340.00	2	\$8.67	\$8.85	\$8.50	680.00
9025400	CONDUIT, 4 IN., TRENCH	L.F.	72.00	2	\$11.22	\$11.45	\$11.00	144.00
9027300	CONDUIT, 3 IN., PUSHED	L.F.	543.00	2	\$18.35	\$18.70	\$18.00	1,086.00
9027400	CONDUIT, 4 IN., PUSHED	L.F.	51.00	2	\$24.47	\$24.95	\$24.00	102.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	50.00	2	\$1.12	\$1.14	\$1.10	100.00
9028220	CABLE, 12 AWG 1 CONDUCTOR, POWER	L.F.	450.00	2	\$0.41	\$0.42	\$0.40	900.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	1,320.00	2	\$1.03	\$1.05	\$1.00	2,640.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	2,430.00	2	\$0.87	\$0.88	\$0.85	4,860.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	2,440.00	2	\$1.03	\$1.05	\$1.00	4,880.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	2,770.00	2	\$1.12	\$1.15	\$1.10	5,540.00
9028350	FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	L.F.	1,120.00	2	\$3.57	\$3.65	\$3.50	2,240.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	4,470.00	6	\$4.26	\$8.07	\$4.00	26,820.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	210.00	2	\$2.05	\$2.10	\$2.00	420.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	2	\$3,350.50	\$3,415.00	\$3,286.00	2.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	4.00	2	\$1,325.00	\$1,350.00	\$1,300.00	8.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	2.00	2	\$1,520.00	\$1,550.00	\$1,490.00	4.00
9028821	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	1.00	2	\$3,672.50	\$3,745.00	\$3,600.00	2.00
9029100	BASE, CONCRETE	C.Y.	16.90	2	\$1,224.00	\$1,248.00	\$1,200.00	33.80
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	4.21	60	\$1,529.38	\$6,921.50	\$950.00	252.70
9031210	STRUCTURAL STEEL POSTS	LBS	3,359.06	32	\$4.48	\$56.00	\$2.90	107,490.00
9031220	PIPE POSTS	LBS	40.00	3	\$9.82	\$10.50	\$8.95	120.00
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	4.11	28	\$236.17	\$341.25	\$155.00	115.00
9031242	36 IN. SURFACE-MOUNT	EACH	14.74	19	\$78.58	\$300.00	\$65.95	280.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	445.42	31	\$11.38	\$43.00	\$5.25	13,808.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	128.30	10	\$24.65	\$61.00	\$10.00	1,283.00
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.5 IN., 12 GA.	L.F.	48.38	16	\$10.84	\$17.22	\$5.60	774.00
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	49.11	28	\$33.12	\$45.00	\$15.00	1,375.00
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	168.38	42	\$14.74	\$49.21	\$5.75	7,072.00
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	31.04	48	\$38.69	\$80.00	\$22.00	1,490.00
9035004A	SH-FLAT SHEET	S.F.	264.85	41	\$22.60	\$32.29	\$13.95	10,859.00
9035011A	ST-STRUCTURAL	S.F.	927.11	18	\$27.98	\$39.00	\$22.00	16,688.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	1.00	7	\$4,423.57	\$5,465.00	\$800.00	7.00
9103715	CCTV POLE FOUNDATION, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	1.00	7	\$3,920.00	\$6,800.00	\$3,380.00	7.00
9103745	CCTV POLE, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	1.00	7	\$3,917.86	\$5,425.00	\$3,600.00	7.00
9103801	DETECTOR POLE FOUNDATION, 30FT OR 9.1M MOUNTING HEIGHT, INSTALLED	EACH	1.00	7	\$781.43	\$890.00	\$750.00	7.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9103822	DETECTOR POLE, 30FT OR 9.1M MOUNTING HEIGHT, INSTALLED	EACH	1.00	7	\$1,480.71	\$2,000.00	\$1,370.00	7.00
9104965	DETECTOR, MICROWAVE, INSTALLED	EACH	1.00	7	\$442.86	\$500.00	\$350.00	7.00
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	2,244.00	7	\$5.39	\$6.00	\$5.25	15,708.00
9108816	PULL BOX, PREFORMED CLASS 5	EACH	7.00	7	\$1,571.43	\$1,750.00	\$1,350.00	49.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	870.00	5	\$37.84	\$52.19	\$1.00	4,350.00
2013000	CLEARING AND GRUBBING	ACRE	1.08	53	\$6,149.75	\$18,000.00	\$500.00	57.00
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	202	\$83,684.28	\$1,100,000.00	\$513.00	202.00
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	23.00	4	\$187.50	\$250.00	\$100.00	92.00
2031000	CLASS A EXCAVATION	C.Y.	8,136.14	87	\$14.17	\$125.00	\$3.00	707,844.00
2035000	UNCLASSIFIED EXCAVATION	C.Y.	1,360.00	4	\$17.99	\$24.44	\$13.50	5,440.00
2035500	EMBANKMENT IN PLACE	C.Y.	1,183.00	60	\$20.11	\$205.00	\$5.61	70,980.00
2036000	COMPACTING EMBANKMENT	C.Y.	4,352.24	91	\$3.12	\$54.00	\$0.10	396,054.00
2037075	COMPACTING IN CUT	STA.	46.65	47	\$612.39	\$12,900.00	\$5.55	2,192.70
2051010	MODIFIED SUBGRADE	S.Y.	27,900.00	5	\$2.90	\$3.40	\$2.42	139,500.00
2061000	CLASS 1 EXCAVATION	C.Y.	143.56	59	\$54.77	\$130.00	\$17.00	8,470.00
2063000	CLASS 3 EXCAVATION	C.Y.	1,097.20	70	\$15.30	\$100.00	\$1.57	76,804.00
2063300	CLASS 4 EXCAVATION	C.Y.	79.67	9	\$47.47	\$150.00	\$18.00	717.00
2063500	CULVERT CLEANOUT	EACH	4.85	27	\$1,799.67	\$3,480.00	\$1.06	131.00
2064000	POROUS BACKFILL	C.Y.	49.00	2	\$72.00	\$72.00	\$72.00	98.00
2065500	TEMPORARY SHORING	L.S.	1.00	28	\$37,276.16	\$104,014.74	\$10.00	28.00
2071000	LINEAR GRADING CLASS 1	STA.	9.79	48	\$750.33	\$8,700.00	\$175.64	469.70
2072000	LINEAR GRADING CLASS 2	STA.	12.28	34	\$2,465.49	\$5,376.00	\$32.00	417.60
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	196.80	15	\$195.89	\$8,991.99	\$20.00	2,952.00
2142000	FURNISHING ROCK FILL	C.Y.	410.74	27	\$24.66	\$56.60	\$1.00	11,090.00
2143000	PLACING ROCK FILL	C.Y.	410.74	27	\$20.32	\$50.00	\$10.00	11,090.00
2151000A	SHAPING SLOPES, CLASS I	100FT	5.14	7	\$1,421.45	\$3,000.00	\$815.85	36.00
2153000	SHAPING SLOPES, CLASS III	100FT	15.54	100	\$1,247.03	\$5,750.00	\$200.00	1,554.00
2160500	REMOVAL OF BRIDGES	L.S.	1.00	46	\$67,595.13	\$201,996.62	\$10,000.00	46.00
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	13,963.60	20	\$1.46	\$2.30	\$0.77	279,272.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	14,217.32	102	\$8.75	\$16.30	\$1.50	1,450,167.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.00	35	\$36,771.83	\$170,198.00	\$4,000.00	35.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	41.00	16	\$229.28	\$345.00	\$106.00	656.00
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	144.40	20	\$70.73	\$172.00	\$42.00	2,888.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	5,197.27	95	\$8.84	\$55.60	\$3.50	493,740.80
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	8,240.61	56	\$7.68	\$40.00	\$4.62	461,473.90
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	8,736.88	34	\$9.22	\$25.86	\$7.00	297,054.00
3101002	GRAVEL (A)	TON	691.00	4	\$43.32	\$52.30	\$30.00	2,764.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	3,141.00	4	\$34.19	\$42.45	\$24.18	12,564.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	10,500.67	9	\$8.96	\$12.72	\$4.49	94,506.00
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	903.00	4	\$30.42	\$35.38	\$26.30	3,612.00
4010150	TYPE A2 SHOULDER	S.Y.	3,283.26	14	\$37.28	\$90.55	\$24.30	45,965.60
4010151	TYPE A3 SHOULDER	S.Y.	3,250.25	36	\$28.89	\$228.89	\$10.75	117,009.00
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	3,877.69	68	\$55.24	\$1,020.00	\$46.69	263,683.00
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	7,502.30	3	\$58.66	\$60.26	\$57.35	22,506.90
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	2,196.20	8	\$74.16	\$766.56	\$54.25	17,569.60
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	6,838.97	18	\$57.13	\$242.56	\$46.40	123,101.40
4030005	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095C MIX)	TON	5,406.40	6	\$71.71	\$85.43	\$66.97	32,438.40
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TON	28,392.15	6	\$79.71	\$89.15	\$71.52	170,352.90
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	8,740.09	13	\$62.00	\$76.95	\$51.70	113,621.20
4030114	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125B MIX)	TON	86.82	12	\$300.18	\$348.24	\$165.00	1,041.80
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	93.60	6	\$362.27	\$370.00	\$360.00	561.60
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	31,193.05	13	\$80.66	\$95.00	\$69.42	405,509.70

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030404	11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	19,756.60	1	\$38.00	\$38.00	\$38.00	19,756.60
4055010	FULL DEPTH RECLAMATION	S.Y.	120,829.00	2	\$7.90	\$8.21	\$7.60	241,658.00
4071005	TACK COAT	GAL	7,522.40	110	\$2.26	\$22.00	\$1.85	827,464.00
4071006	TACK COAT - POLYMER MODIFIED	GAL	60,150.00	4	\$2.43	\$2.75	\$2.13	240,600.00
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	7,400.00	4	\$1.73	\$2.10	\$1.60	29,600.00
4094021	SEAL COAT AGGREGATE, GRADE C	S.Y.	18,940.00	4	\$1.34	\$1.42	\$1.12	75,760.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	13,065.00	4	\$6.33	\$6.80	\$6.17	52,260.00
4134000	BITUMINOUS FOG SEAL	GAL	4,210.57	14	\$2.93	\$100.00	\$0.50	58,948.00
5021106	CONCRETE PAVEMENT (6 IN. NON-REINF)	S.Y.	96.36	10	\$53.20	\$86.50	\$39.60	963.60
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	10.00	4	\$39.30	\$40.50	\$36.69	40.00
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,075.27	12	\$51.12	\$102.45	\$38.90	12,903.20
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	13,194.97	16	\$46.55	\$58.09	\$39.37	211,119.60
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	459.60	4	\$51.63	\$65.00	\$44.33	1,838.40
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	25,007.40	5	\$51.59	\$55.45	\$43.96	125,037.00
5021341	TYPE A3 SHOULDER	S.Y.	162.29	12	\$63.36	\$152.55	\$39.73	1,947.50
5031010A	BRIDGE APPROACH SLAB (MAJOR ROAD)	S.Y.	226.79	104	\$215.92	\$327.00	\$140.00	23,586.00
5031011A	BRIDGE APPROACH SLAB (MINOR ROAD)	S.Y.	203.33	64	\$164.38	\$340.00	\$84.00	13,013.00
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	549.97	57	\$114.34	\$252.00	\$70.00	31,348.20
5051000	LOW SLUMP CONCRETE WEARING SURFACE	S.Y.	1,550.60	20	\$70.03	\$80.00	\$46.00	31,012.00
6011000A	TYPE 2 FIELD LABORATORIES	L.S.	1.00	7	\$30,930.30	\$150,000.00	\$1,583.23	7.00
6042020	ADJUSTING BASIN OR INLET	EACH	8.60	20	\$2,421.90	\$5,000.00	\$668.18	172.00
6044011	PIPE COLLAR, TYPE A	EACH	2.84	19	\$1,365.10	\$3,000.00	\$448.00	54.00
6044012	PIPE COLLAR, TYPE B	EACH	1.00	5	\$1,410.25	\$2,300.00	\$988.62	5.00
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	5,719.92	12	\$9.97	\$35.00	\$4.76	68,639.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	2.00	7	\$1,143.68	\$5,000.00	\$170.89	14.00
6061060	MGS GUARDRAIL	L.F.	2,470.57	114	\$17.46	\$37.00	\$16.00	281,645.00
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	4,053.84	64	\$20.14	\$39.85	\$13.00	259,446.00
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	50.00	3	\$30.43	\$32.55	\$27.75	150.00
6061065	MGS GUARDRAIL, 6 FT. POSTS, 1 FT. - 6.75 IN. SPACING	L.F.	425.14	14	\$36.13	\$58.00	\$18.00	5,952.00
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE)	EACH	9.07	42	\$2,462.52	\$4,800.00	\$2,243.90	381.00
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	7.96	108	\$2,373.00	\$4,600.00	\$2,057.74	860.00
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	3.11	9	\$2,630.99	\$3,536.50	\$2,400.00	28.00
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	5.87	15	\$495.07	\$528.49	\$426.30	88.00
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	2.00	4	\$2,104.45	\$2,400.00	\$2,005.93	8.00
6061080	MGS END ANCHOR	EACH	7.12	95	\$906.80	\$1,500.00	\$800.00	676.00
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	8.95	165	\$2,409.90	\$4,500.00	\$300.00	1,477.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.86	29	\$13,935.76	\$20,700.00	\$8,625.00	54.00
6064106	ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	L.F.	2,085.00	6	\$13.88	\$14.16	\$13.30	12,510.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	2.80	10	\$2,856.30	\$3,640.00	\$2,365.51	28.00
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	68.00	6	\$20.82	\$21.50	\$20.47	408.00
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	L.F.	42.00	6	\$33.70	\$34.80	\$33.14	252.00
6071060	PEDESTRIAN FENCE (STRUCTURES)	L.F.	156.00	10	\$97.57	\$150.00	\$40.00	1,560.00
6071102	MODIFIED CONCRETE GUTTER TYPE B	L.F.	775.00	5	\$30.23	\$63.00	\$18.00	3,875.00
6072010	WOVEN WIRE FENCE	L.F.	817.14	7	\$12.99	\$100.00	\$10.00	5,720.00
6081000	CONCRETE MEDIAN	S.Y.	131.52	10	\$49.72	\$207.00	\$31.35	1,315.20
6081010	CONCRETE CURB RAMP	S.Y.	170.03	29	\$112.69	\$400.00	\$56.58	4,931.00
6081012	TRUNCATED DOMES	S.F.	191.87	54	\$24.58	\$60.00	\$11.00	10,361.00
6083004	4 IN. CONCRETE MEDIAN STRIP	S.Y.	224.10	2	\$62.30	\$65.80	\$58.80	448.20

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	301.20	35	\$58.38	\$290.00	\$39.60	10,541.90
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	288.20	5	\$69.59	\$82.00	\$53.69	1,441.00
6085008	PAVED APPROACH, 8 IN.	S.Y.	1,363.22	18	\$63.18	\$76.19	\$44.49	24,538.00
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	981.92	54	\$39.57	\$104.55	\$24.95	53,023.60
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	917.68	25	\$18.41	\$71.00	\$12.40	22,942.00
6091041	CONCRETE GUTTER TYPE A	L.F.	88.28	18	\$53.45	\$94.30	\$33.63	1,589.00
6091042	CONCRETE GUTTER TYPE B	L.F.	5.00	3	\$23.95	\$59.45	\$6.20	15.00
6091052	CURB AND GUTTER TYPE B	L.F.	3,121.36	25	\$25.29	\$69.00	\$15.98	78,034.00
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	217.07	28	\$15.77	\$41.73	\$1.50	6,078.00
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	1,324.00	5	\$12.61	\$24.56	\$3.00	6,620.00
6094010	DRAIN BASIN	EACH	2.00	16	\$3,867.86	\$8,449.18	\$430.00	32.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	76.24	46	\$48.83	\$500.00	\$26.22	3,507.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	167.74	23	\$40.69	\$60.00	\$34.00	3,858.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	214.00	4	\$45.94	\$67.06	\$34.17	856.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	76.24	46	\$40.93	\$464.00	\$16.50	3,507.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	167.74	23	\$30.64	\$100.00	\$18.32	3,858.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	214.00	4	\$46.67	\$57.70	\$31.00	856.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	78.00	4	\$70.72	\$96.55	\$47.66	312.00
6097000	ROCK LINING	C.Y.	15.33	24	\$112.13	\$363.18	\$56.80	368.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	689.42	83	\$35.72	\$467.00	\$11.48	57,222.00
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	689.42	83	\$20.74	\$443.00	\$5.00	57,222.00
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	266.85	13	\$75.60	\$329.00	\$43.00	3,469.00
6122008	IMPACT ATTENUATOR (8 SAND BARRELS)	EACH	4.00	4	\$1,500.00	\$1,500.00	\$1,500.00	16.00
6122009	IMPACT ATTENUATOR (9 SAND BARRELS)	EACH	2.42	31	\$2,272.23	\$4,050.00	\$1,300.00	75.00
6122010	IMPACT ATTENUATOR (10 SAND BARRELS)	EACH	1.00	9	\$2,354.31	\$3,050.00	\$1,500.00	9.00
6122012	IMPACT ATTENUATOR (12 SAND BARRELS)	EACH	2.00	14	\$2,728.61	\$4,022.00	\$1,800.00	28.00
6122014	IMPACT ATTENUATOR (14 SAND BARRELS)	EACH	2.00	9	\$2,454.16	\$3,100.00	\$1,500.00	18.00
6122017	IMPACT ATTENUATOR (17 SAND BARRELS)	EACH	3.42	19	\$2,455.08	\$3,150.00	\$2,000.00	65.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	2.80	10	\$2,658.81	\$4,950.00	\$2,200.00	28.00
6122020	REPLACEMENT SAND BARREL	EACH	6.93	69	\$166.17	\$1,800.00	\$0.01	478.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	5.09	32	\$681.54	\$1,350.00	\$450.00	163.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.41	68	\$1,854.63	\$27,000.00	\$1.00	164.00
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PA	S.Y.	732.54	27	\$257.86	\$866.05	\$145.00	19,778.60
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	128.83	27	\$19.57	\$316.48	\$1.00	3,478.30
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	128.83	27	\$5.25	\$21.10	\$1.00	3,478.30
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW	L.F.	3,243.15	27	\$2.95	\$9.75	\$1.25	87,565.00
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEI	EACH	1,798.76	25	\$3.44	\$10.10	\$2.55	44,969.00
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH	EACH	2,139.00	2	\$4.32	\$5.05	\$3.60	4,278.00
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	171.88	32	\$83.04	\$1,031.22	\$36.00	5,500.10
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	948.39	32	\$69.46	\$400.00	\$10.00	30,348.40
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	1.00	7	\$1,166.00	\$1,764.00	\$412.99	7.00
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	1.00	4	\$1,347.72	\$1,694.00	\$1,100.00	4.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	4.50	12	\$1,637.20	\$2,646.00	\$290.00	54.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	2.33	9	\$610.42	\$950.43	\$287.39	21.00
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	5.00	9	\$723.98	\$940.00	\$528.79	45.00
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	2.00	11	\$480.65	\$891.25	\$215.16	22.00
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	2.00	8	\$429.71	\$615.00	\$295.83	16.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	12.46	24	\$337.64	\$1,600.00	\$156.03	299.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	3.00	5	\$379.79	\$540.00	\$275.89	15.00
6143020	CURB INLET	EACH	7.00	8	\$2,564.97	\$4,500.00	\$220.00	56.00
6161005	CONSTRUCTION SIGNS	S.F.	1,211.14	202	\$8.12	\$40.00	\$1.00	244,651.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	6.97	150	\$69.09	\$357.28	\$15.00	1,045.00
6161009	FLAG ASSEMBLY	EACH	8.61	200	\$33.67	\$100.00	\$14.00	1,722.00
6161010	RELOCATED SIGNS	S.F.	3,187.00	5	\$6.11	\$6.30	\$6.00	15,935.00
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	60.00	8	\$31.58	\$35.00	\$22.00	480.00
6161025	CHANNELIZER (TRIM LINE)	EACH	226.30	138	\$25.98	\$67.00	\$4.10	31,230.00
6161028	CHANNELIZER	EACH	551.00	4	\$60.00	\$60.00	\$60.00	2,204.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	18.18	103	\$204.80	\$550.00	\$40.00	1,873.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	15.99	81	\$201.30	\$420.00	\$75.00	1,295.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	40.93	15	\$63.54	\$93.00	\$14.15	614.00
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	27.53	17	\$103.80	\$300.00	\$52.75	468.00
6161040	FLASHING ARROW PANEL	EACH	3.06	114	\$1,600.52	\$16,611.17	\$150.00	349.00
6161047	TYPE III OBJECT MARKER	EACH	70.00	4	\$168.25	\$264.34	\$129.34	280.00
6161052	WARNING LIGHT, TYPE B	EACH	17.00	5	\$101.80	\$105.00	\$100.00	85.00
6161053	WARNING LIGHT, TYPE C	EACH	7.00	2	\$16.00	\$25.00	\$7.00	14.00
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	40.78	67	\$121.82	\$350.00	\$28.00	2,732.00
6161070	TUBULAR MARKER	EACH	77.16	43	\$76.62	\$135.00	\$45.00	3,318.00
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	2.00	2	\$2,150.00	\$3,500.00	\$800.00	4.00
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED / RETAINED	EACH	4.08	138	\$5,113.65	\$13,000.00	\$2.00	563.00
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED / RETAINED	EACH	3.13	46	\$3,651.86	\$14,500.00	\$900.00	144.00
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	L.F.	1,332.67	9	\$82.31	\$171.63	\$47.00	11,994.00
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	160.00	4	\$142.42	\$150.00	\$135.00	640.00
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	167.56	9	\$116.32	\$235.00	\$90.00	1,508.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	1,855.89	75	\$19.20	\$35.00	\$10.00	139,192.00
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	1,494.11	28	\$27.62	\$41.50	\$13.60	41,835.00
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONTRACTOR FURNISHED / RETAINED	L.F.	154.78	9	\$32.84	\$266.59	\$17.61	1,393.00
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	12.94	16	\$1,012.53	\$1,320.14	\$420.00	207.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	4,772.63	30	\$10.27	\$14.65	\$3.00	143,179.00
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	1,649.05	20	\$16.51	\$24.00	\$5.76	32,981.00
6175020A	RELOCATING TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	8.31	16	\$445.06	\$947.07	\$190.00	133.00
6178001	TRAFFIC BARRIER DELINEATOR, WHITE	EACH	100.00	4	\$16.46	\$25.00	\$5.00	400.00
6178002A	TRAFFIC BARRIER DELINEATOR, YELLOW	EACH	60.00	4	\$16.21	\$25.00	\$5.00	240.00
6178003A	TRAFFIC BARRIER DELINEATOR, YELLOW/YELLOW	EACH	600.00	4	\$21.07	\$34.28	\$10.00	2,400.00
6181000	MOBILIZATION	L.S.	1.00	202	\$219,578.55	\$2,727,995.00	\$5,283.50	202.00
6191000	PAVEMENT EDGE TREATMENT	L.F.	19,204.48	31	\$2.08	\$16.10	\$0.01	595,339.00
6200003	PREFORMED THERMOPLASTIC	L.F.	395.00	2	\$7.88	\$8.00	\$7.75	790.00
6200006	PREFORMED THERMOPLASTIC	L.F.	110.00	2	\$8.00	\$8.00	\$8.00	220.00
6200009	PREFORMED THERMOPLASTIC	L.F.	1,079.30	10	\$5.82	\$11.50	\$4.00	10,793.00
6200012	PREFORMED THERMOPLASTIC	L.F.	43.00	3	\$10.17	\$10.50	\$10.00	129.00
6200015	PREFORMED THERMOPLASTIC	L.F.	661.70	10	\$17.60	\$37.00	\$16.00	6,617.00
6200021	PREFORMED THERMOPLASTIC	EACH	46.00	10	\$232.14	\$375.00	\$195.00	460.00
6200024	PREFORMED THERMOPLASTIC	EACH	3.00	5	\$270.20	\$375.00	\$220.00	15.00
6200027	PREFORMED THERMOPLASTIC	EACH	2.20	5	\$438.64	\$525.00	\$375.00	11.00
6200036	PREFORMED THERMOPLASTIC	EACH	70.63	8	\$141.05	\$195.00	\$43.00	565.00
6200042	PREFORMED THERMOPLASTIC	EACH	18.00	3	\$33.55	\$34.65	\$33.00	54.00
6205101A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	L.F.	2,788.00	4	\$3.50	\$4.00	\$3.00	11,152.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	L.F.	1,631.50	8	\$4.19	\$6.00	\$4.00	13,052.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	L.F.	126.63	19	\$16.38	\$35.73	\$12.66	2,406.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	L.F.	120.00	4	\$13.54	\$17.00	\$12.00	480.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	16.83	30	\$269.20	\$459.36	\$200.00	505.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	9,892.26	47	\$1.08	\$2.35	\$0.63	464,936.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	12,559.02	43	\$1.06	\$2.35	\$0.63	540,038.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	104.40	10	\$9.09	\$21.00	\$5.00	1,044.00
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	10.00	6	\$196.25	\$415.00	\$150.00	60.00
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	6.00	6	\$196.25	\$415.00	\$150.00	36.00
6205443A	PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT ARR	EACH	1.00	4	\$312.50	\$400.00	\$250.00	4.00
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE	L.F.	8,513.50	24	\$0.47	\$1.10	\$0.13	204,324.00
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEA	L.F.	36,543.17	100	\$0.26	\$3.00	\$0.15	3,654,317.00
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE	L.F.	29,529.46	87	\$0.26	\$5.00	\$0.15	2,569,063.00
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE/	L.F.	5,153.67	46	\$0.57	\$5.00	\$0.33	237,069.00
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	9,117.57	104	\$0.20	\$3.00	\$0.08	948,227.00
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	14,874.53	114	\$0.18	\$50.00	\$0.08	1,695,696.00
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	287.00	4	\$1.37	\$2.21	\$0.50	1,148.00
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	259.79	14	\$3.21	\$12.25	\$2.00	3,637.00
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	487.21	33	\$3.17	\$12.25	\$0.68	16,078.00
6206150A	4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	L.F.	3,558.00	7	\$0.39	\$1.00	\$0.20	24,906.00
6206151A	4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	L.F.	6,419.00	7	\$0.39	\$1.00	\$0.20	44,933.00
6207001	PAVEMENT MARKING REMOVAL	L.F.	27,144.42	98	\$0.49	\$5.20	\$0.16	2,660,153.00
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	16.30	33	\$94.72	\$310.00	\$40.25	538.00
6214600A	FLOWABLE BACKFILL	C.Y.	18.09	11	\$226.62	\$500.00	\$111.25	199.00
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THIC	S.Y.	151,680.27	66	\$1.41	\$35.00	\$0.65	10,010,897.80
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER	S.Y.	19.00	4	\$118.25	\$145.00	\$104.00	76.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	2,976.66	58	\$6.33	\$46.00	\$2.00	172,646.40
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	953.80	85	\$3.26	\$315.00	\$1.60	81,073.00
6240104A	SEPARATION GEOTEXTILE	S.Y.	1,363.77	13	\$2.42	\$4.28	\$1.60	17,729.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	674.16	54	\$14.74	\$1,237.00	\$5.50	36,404.70
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	447.10	3	\$13.63	\$16.99	\$10.40	1,341.30
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	168.70	4	\$28.87	\$33.00	\$27.00	674.80
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	145	\$15,295.89	\$118,000.00	\$900.00	145.00
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	L.F.	42.00	7	\$667.43	\$900.00	\$460.00	294.00
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	57.00	8	\$737.81	\$1,090.00	\$610.00	456.00
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	6.50	10	\$1,883.24	\$5,240.00	\$728.11	65.00
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	L.F.	84.00	8	\$776.99	\$810.00	\$735.00	672.00
7011203	ROCK SOCKETS (2 FT. 6 IN. DIA.)	L.F.	42.00	7	\$450.43	\$800.00	\$240.00	294.00
7011204	ROCK SOCKETS (3 FT. 0 IN. DIA.)	L.F.	32.00	8	\$584.43	\$800.00	\$410.00	256.00
7011205	ROCK SOCKETS (3 FT. 6 IN. DIA.)	L.F.	30.00	10	\$483.40	\$680.00	\$165.00	300.00
7011207	ROCK SOCKETS (4 FT. 6 IN. DIA.)	L.F.	54.00	8	\$408.80	\$634.15	\$265.00	432.00
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	4.18	33	\$394.14	\$1,200.00	\$0.01	138.00
7011400	FOUNDATION INSPECTION HOLES	L.F.	80.67	33	\$107.88	\$198.00	\$85.00	2,662.00
7011600	SONIC LOGGING TESTING	EACH	4.18	33	\$1,352.71	\$2,800.00	\$425.00	138.00
7021210	GALVANIZED STRUCTURAL STEEL PILES (10 IN)	L.F.	60.00	18	\$139.59	\$305.00	\$72.00	1,080.00
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	573.73	51	\$69.10	\$110.00	\$50.00	29,260.00
7025001	DYNAMIC PILE TESTING	EACH	3.00	36	\$1,793.70	\$4,100.00	\$525.00	108.00
7026000	PRE-BORE FOR PILING	L.F.	82.47	17	\$166.61	\$737.00	\$43.00	1,402.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7027000	PILE POINT REINFORCEMENT	EACH	15.66	35	\$117.45	\$236.00	\$90.00	548.00
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	135.99	87	\$854.50	\$3,588.17	\$216.00	11,830.80
7034001	CLASS B-1 CONCRETE	C.Y.	38.70	2	\$711.90	\$818.00	\$605.80	77.40
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	28.23	12	\$1,310.10	\$2,074.08	\$725.00	338.80
7034212	SLAB ON STEEL	S.Y.	1,507.87	110	\$294.84	\$498.00	\$110.00	165,866.00
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	2,032.12	52	\$296.20	\$600.00	\$229.00	105,670.00
7034214	CLASS B-2 CONCRETE	C.Y.	5.15	16	\$2,087.07	\$3,430.00	\$1,075.00	82.40
7034215	SAFETY BARRIER CURB	L.F.	629.94	179	\$65.85	\$1,220.00	\$32.50	112,760.00
7034219A	BARRIER CURB (TYPE D)	L.F.	457.61	33	\$91.37	\$160.00	\$65.00	15,101.00
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	800.31	36	\$318.28	\$444.14	\$175.00	28,811.00
7034222	SLAB ON CONCRETE BEAM	S.Y.	371.00	7	\$320.14	\$409.00	\$255.00	2,597.00
7034410	MEDIAN BARRIER CURB	L.F.	292.00	8	\$159.29	\$200.00	\$121.26	2,336.00
7034430	SIDEWALK (BRIDGES)	S.F.	1,573.00	6	\$48.58	\$100.00	\$22.45	9,438.00
7034600	CURB BLOCKOUT	L.F.	345.00	16	\$98.52	\$138.00	\$72.00	5,520.00
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	183.14	14	\$41.19	\$59.00	\$12.00	2,564.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	66.28	43	\$149.19	\$273.00	\$82.00	2,850.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	26.00	10	\$154.46	\$255.05	\$85.00	260.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	1,077.78	36	\$46.59	\$141.00	\$40.00	38,800.00
7040106	FULL DEPTH REPAIR	S.F.	117.78	36	\$52.91	\$320.00	\$10.00	4,240.00
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	S.F.	50.00	4	\$76.26	\$135.00	\$52.00	200.00
7040113	CLEAN AND EPOXY SEAL	S.F.	420.25	16	\$11.85	\$19.35	\$8.10	6,724.00
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	584.53	38	\$158.72	\$315.00	\$129.00	22,212.00
7056001	TYPE 3 (39 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	3,646.50	18	\$146.50	\$168.00	\$126.00	65,637.00
7056002	TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	1,981.00	14	\$168.64	\$234.00	\$147.00	27,734.00
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	675.46	28	\$258.65	\$366.07	\$200.00	18,913.00
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	917.00	8	\$257.17	\$353.00	\$223.00	7,336.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	5,961.67	12	\$1.78	\$3.00	\$1.10	71,540.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	12,543.33	69	\$1.20	\$3.20	\$0.60	865,490.00
7061070	MECHANICAL BAR SPLICE	EACH	970.86	14	\$30.99	\$50.00	\$17.00	13,592.00
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.00	42	\$15,428.09	\$33,000.00	\$6,298.70	42.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	8,823.39	62	\$1.39	\$3.00	\$0.52	547,050.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.00	99	\$5,314.77	\$40,000.00	\$1,000.00	99.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.00	20	\$2,536.22	\$2,840.00	\$2,130.00	20.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.00	20	\$2,536.22	\$2,840.00	\$2,130.00	20.00
7120900	EXPANSION DEVICE (FINGER PLATE)	L.F.	54.00	14	\$1,674.63	\$2,327.00	\$1,240.00	756.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	230.00	3	\$12.25	\$13.85	\$11.45	690.00
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	2,263.33	15	\$12.00	\$27.00	\$8.00	33,950.00
7121113	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	21,920.00	8	\$3.20	\$3.96	\$2.77	175,360.00
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	59,563.78	45	\$4.19	\$6.42	\$2.50	2,680,370.00
7121159	SHEAR CONNECTORS	EACH	1,494.43	23	\$6.95	\$13.15	\$4.00	34,372.00
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.00	9	\$77,683.09	\$114,850.00	\$47,000.00	9.00
7121251	HINGE MODIFICATION	EACH	8.00	7	\$26,696.43	\$37,700.00	\$8,000.00	56.00
7123300	EXISTING DIAPHRAGM CONNECTIONS TO FLANGE	L.S.	1.00	4	\$136,626.96	\$159,100.00	\$115,000.00	4.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	36.60	40	\$734.61	\$1,920.00	\$450.00	1,464.00
7123610	SLAB DRAIN	EACH	36.52	159	\$396.25	\$1,017.74	\$200.00	5,806.00
7123611	SLAB DRAIN WITH GRATE	EACH	30.00	10	\$352.08	\$513.00	\$286.00	300.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.00	38	\$2,630.07	\$4,980.00	\$1,000.00	38.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	1,117.24	29	\$34.18	\$51.50	\$8.00	32,400.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	1,117.24	29	\$3.85	\$14.30	\$2.00	32,400.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	2,944.64	56	\$2.92	\$11.00	\$1.00	164,900.00
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	876.79	56	\$2.54	\$11.60	\$1.00	49,100.00
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.00	38	\$2,066.31	\$4,980.00	\$1,233.20	38.00
7126000	NON-DESTRUCTIVE TESTING	L.F.	44.50	16	\$42.82	\$74.50	\$1.34	712.00
7133000	BRIDGE GUARD RAIL (W-BEAM)	L.F.	50.00	3	\$274.19	\$282.45	\$269.00	150.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	107	\$2,339.82	\$7,000.00	\$560.00	214.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	8.36	50	\$158.50	\$375.00	\$45.00	418.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	22.65	80	\$198.48	\$1,200.00	\$50.00	1,812.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	90.43	23	\$237.89	\$520.07	\$130.00	2,080.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	17.64	78	\$1,474.72	\$6,000.00	\$260.00	1,376.00
7163000	TYPE N PTFE BEARING	EACH	5.00	14	\$2,208.02	\$3,087.11	\$1,350.00	70.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	85.08	59	\$665.19	\$6,620.00	\$261.62	5,020.00
7173002	SILICONE EXPANSION JOINT SEALANT	L.F.	144.40	20	\$87.76	\$403.00	\$24.50	2,888.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	2,939.25	20	\$62.20	\$76.95	\$52.50	58,785.00
7201100	FORM LINERS FOR MSE WALL SYSTEMS	S.Y.	326.75	20	\$10.54	\$23.40	\$5.00	6,535.00
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	C.Y.	11.00	4	\$55.75	\$70.00	\$30.00	44.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	842.00	9	\$36.66	\$65.06	\$31.50	7,578.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	335.90	21	\$50.02	\$106.00	\$5.70	7,054.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	183.52	33	\$50.78	\$155.50	\$7.90	6,056.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	71.77	35	\$69.09	\$264.00	\$13.20	2,512.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	1,389.67	12	\$67.94	\$97.30	\$60.25	16,676.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	154.46	24	\$79.65	\$350.00	\$43.75	3,707.00
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	61.29	7	\$152.38	\$670.00	\$79.50	429.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	554.36	11	\$52.26	\$64.70	\$41.80	6,098.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	247.45	11	\$61.52	\$68.45	\$38.00	2,722.00
7250421	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	27.00	4	\$73.50	\$82.00	\$65.00	108.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	69.00	4	\$48.59	\$73.00	\$13.20	276.00
7252003	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-3	L.F.	44.00	2	\$143.38	\$174.00	\$112.75	88.00
7252004	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-4	L.F.	72.00	2	\$121.95	\$126.50	\$117.40	144.00
7252005	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-5	L.F.	44.00	2	\$136.10	\$147.00	\$125.20	88.00
7252006	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-6/B-6A	L.F.	54.00	2	\$142.85	\$147.00	\$138.70	108.00
7261012	12 IN. PIPE GROUP A	L.F.	489.72	18	\$42.13	\$102.00	\$20.00	8,815.00
7261015	15 IN. PIPE GROUP A	L.F.	49.29	14	\$59.72	\$151.02	\$6.00	690.00
7261018	18 IN. PIPE GROUP A	L.F.	342.17	36	\$56.46	\$125.00	\$7.90	12,318.00
7261024	24 IN. PIPE GROUP A	L.F.	197.96	25	\$61.71	\$350.00	\$13.20	4,949.00
7261030	30 IN. PIPE GROUP A	L.F.	396.13	23	\$87.19	\$450.00	\$60.40	9,111.00
7261036	36 IN. PIPE GROUP A	L.F.	76.00	7	\$156.38	\$364.00	\$100.00	532.00
7261048	48 IN. PIPE GROUP A	L.F.	9.78	9	\$243.58	\$594.19	\$116.17	88.00
7265236	JACKED 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE	L.F.	84.00	4	\$894.05	\$1,500.00	\$602.08	336.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	9.17	12	\$657.50	\$3,320.00	\$420.00	110.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	8.33	30	\$746.00	\$4,150.00	\$205.00	250.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	12.89	9	\$582.00	\$832.00	\$388.85	116.00
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	128.00	4	\$302.26	\$575.00	\$200.00	512.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	3.00	7	\$998.00	\$1,500.00	\$598.00	21.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	3.00	7	\$766.90	\$1,463.00	\$180.00	21.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	18.67	9	\$849.08	\$1,250.00	\$559.84	168.00
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	3.43	7	\$875.56	\$1,421.00	\$250.00	24.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	20.13	23	\$756.73	\$5,450.00	\$209.00	463.00
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.56	9	\$873.02	\$1,420.00	\$75.00	14.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.00	8	\$612.48	\$1,440.00	\$77.00	24.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.76	17	\$838.81	\$1,470.00	\$98.00	47.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.41	22	\$809.85	\$1,500.00	\$150.00	31.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	10	\$1,149.30	\$2,000.00	\$430.00	20.00
7320042A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	5	\$1,833.55	\$2,448.13	\$1,450.00	5.00
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.33	18	\$494.84	\$1,300.00	\$150.00	60.00
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.85	13	\$480.83	\$1,002.00	\$118.00	50.00
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	6.59	32	\$676.50	\$2,419.00	\$150.00	211.00
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.95	21	\$908.27	\$1,568.00	\$229.00	62.00
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.88	16	\$1,285.05	\$1,930.00	\$850.00	30.00
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.18	11	\$1,327.40	\$2,026.49	\$520.00	46.00
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	4	\$1,900.00	\$2,000.00	\$1,800.00	8.00
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.00	4	\$2,200.00	\$2,300.00	\$2,100.00	12.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	13.45	11	\$370.03	\$1,092.00	\$72.75	148.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	12.50	8	\$362.42	\$1,067.00	\$100.00	100.00
7320821A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	4	\$375.00	\$400.00	\$350.00	8.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.00	4	\$689.11	\$1,258.42	\$150.00	12.00
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	3.00	7	\$1,560.57	\$2,175.00	\$940.00	21.00
7350001	PIPE LINER FOR EXISTING CULVERT	L.F.	518.00	2	\$204.00	\$271.00	\$137.00	1,036.00
8032000A	KENTUCKY BLUEGRASS SODDING	S.Y.	3,249.00	7	\$5.46	\$6.30	\$4.73	22,743.00
8033000	K-31 TALL FESCUE SODDING	S.Y.	265.00	4	\$10.14	\$17.00	\$7.85	1,060.00
8034000	BUFFALOGRASS SODDING	S.Y.	8,688.00	5	\$7.66	\$11.50	\$6.00	43,440.00
8041000	TOPSOIL	C.Y.	4,344.00	5	\$16.00	\$28.18	\$10.00	21,720.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	2.44	153	\$2,607.32	\$35,000.00	\$500.00	372.90
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	0.34	10	\$7,179.41	\$17,750.00	\$2,700.00	3.40
8061004	SEDIMENT TRAP ROCK	C.Y.	16.58	24	\$103.54	\$389.90	\$43.75	398.00
8061005	ROCK DITCH CHECK	L.F.	405.47	83	\$14.67	\$176.00	\$1.00	33,654.00
8061006	ALTERNATE DITCH CHECK	L.F.	916.07	90	\$9.88	\$125.00	\$3.40	82,446.00
8061007A	CURB INLET CHECK	EACH	20.40	52	\$107.10	\$350.00	\$70.00	1,061.00
8061016	SEDIMENT REMOVAL	C.Y.	90.68	160	\$31.24	\$340.00	\$1.00	14,509.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	0.99	89	\$2,180.23	\$29,500.00	\$500.00	88.10
8061019	SILT FENCE	L.F.	1,656.36	145	\$1.99	\$10.00	\$0.60	240,172.00
8061020	TEMPORARY PIPE	L.F.	828.88	17	\$30.59	\$74.30	\$18.00	14,091.00
8061050	TYPE C BERM	L.F.	453.35	71	\$28.51	\$92.00	\$4.00	32,188.00
8064120	TYPE 1 EROSION CONTROL BLANKET	S.Y.	5,783.37	30	\$1.59	\$10.00	\$1.17	173,501.00
8064121	TYPE 2 EROSION CONTROL BLANKET	S.Y.	3,995.67	9	\$1.83	\$2.75	\$1.30	35,961.00
8064122	TYPE 3 EROSION CONTROL BLANKET	S.Y.	3,164.95	37	\$1.41	\$20.00	\$0.69	117,103.00
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	145.00	7	\$7.90	\$10.00	\$7.00	1,015.00
8064129	TYPE 2 TURF REINFORCEMENT MAT	S.Y.	1,198.76	17	\$4.12	\$10.00	\$2.65	20,379.00
9011010	RELOCATED POLE	EACH	2.00	7	\$1,235.97	\$1,390.00	\$1,160.00	14.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	2.89	19	\$1,223.96	\$1,790.00	\$1,055.00	55.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	2.00	7	\$2,007.60	\$2,300.00	\$1,600.00	14.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	30.00	5	\$1,343.03	\$1,440.00	\$1,242.04	150.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	1.00	2	\$306.00	\$346.00	\$266.00	2.00
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	10.00	4	\$328.34	\$353.35	\$320.00	40.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	7.32	25	\$517.53	\$950.00	\$444.10	183.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	4.47	17	\$429.72	\$600.00	\$345.00	76.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	13.67	12	\$360.76	\$630.00	\$241.46	164.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	2.11	9	\$4,792.79	\$6,603.37	\$4,232.10	19.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	124.17	12	\$18.90	\$29.11	\$11.40	1,490.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	650.44	9	\$8.20	\$15.81	\$7.50	5,854.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	73.00	5	\$16.25	\$18.90	\$14.50	365.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	800.33	9	\$18.48	\$19.60	\$17.00	7,203.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	216.06	18	\$24.76	\$44.92	\$19.50	3,889.00
9015010	TRENCHING TYPE I	L.F.	2,735.36	22	\$3.64	\$17.50	\$2.80	60,178.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	5.24	21	\$1,091.95	\$1,527.75	\$990.00	110.00
9016111	PULL BOX, PREFORMED CLASS 2	EACH	29.00	5	\$1,262.76	\$1,349.33	\$1,203.60	145.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	484.44	9	\$2.59	\$3.86	\$1.90	4,360.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	1,669.38	16	\$1.25	\$3.44	\$1.00	26,710.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	875.16	31	\$1.01	\$3.25	\$0.58	27,130.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	736.36	11	\$1.14	\$2.19	\$1.00	8,100.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	4,031.82	22	\$2.76	\$8.20	\$2.30	88,700.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	2.89	19	\$805.20	\$1,585.00	\$645.00	55.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	14.83	12	\$1,183.46	\$2,465.00	\$980.30	178.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	3.00	5	\$3,931.76	\$4,725.71	\$3,404.90	15.00
9020121	SIGNAL HEAD, TYPE 11T	EACH	1.00	3	\$1,200.00	\$1,250.00	\$1,175.00	3.00
9020211	SIGNAL HEAD, TYPE 1S	EACH	4.00	3	\$625.00	\$645.00	\$615.00	12.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	5.40	15	\$845.62	\$1,026.80	\$773.00	81.00
9020214	SIGNAL HEAD, TYPE 4S	EACH	1.00	5	\$1,119.74	\$1,160.00	\$1,094.18	5.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	14.00	21	\$982.21	\$1,244.50	\$912.46	294.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	3.50	14	\$1,225.36	\$1,548.10	\$1,090.00	49.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	11.88	34	\$691.20	\$907.00	\$518.00	404.00
9020821	SIGNAL HEAD, TYPE 11S, PEDESTRIAN	EACH	1.00	4	\$1,314.51	\$1,415.00	\$1,277.75	4.00
9020833	SH-FLAT SHEET - SIGNAL SIGN	EACH	12.00	2	\$230.00	\$285.00	\$175.00	24.00
9020834	SIGNAL SIGN, MOUNTING	EACH	18.00	2	\$217.00	\$289.00	\$145.00	36.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	4.13	8	\$351.64	\$420.00	\$265.32	33.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	5.11	37	\$839.48	\$1,220.00	\$648.10	189.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	9.00	5	\$926.95	\$1,006.91	\$869.90	45.00
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.00	5	\$5,870.52	\$6,643.60	\$5,350.00	5.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	2.20	5	\$6,167.50	\$7,775.00	\$5,850.00	11.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	2.00	5	\$7,735.44	\$9,122.20	\$6,963.00	10.00
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	1.00	3	\$7,750.00	\$8,000.00	\$7,625.00	3.00
9023155	POST, TYPE CL, 55 FT. ARM	EACH	1.38	8	\$8,704.23	\$10,592.50	\$8,150.00	11.00
9023215	POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	5	\$3,280.11	\$3,640.00	\$2,857.33	5.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.00	5	\$4,017.79	\$4,340.00	\$3,671.96	5.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	2.00	7	\$5,008.17	\$6,325.00	\$4,409.29	14.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	2	\$6,080.00	\$6,620.00	\$5,540.00	2.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.00	5	\$6,663.27	\$7,400.00	\$5,763.88	5.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	3.00	5	\$6,491.09	\$6,920.00	\$6,059.09	15.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	2.00	5	\$7,571.79	\$7,870.00	\$7,352.58	10.00
9023255	POST, TYPE C, 55 FT. ARM	EACH	1.00	5	\$8,938.38	\$10,100.00	\$7,515.67	5.00
9023345	POST, TYPE B, LONGEST ARM 45 FT. OR 13.7 M	EACH	2.00	5	\$8,504.04	\$9,380.00	\$7,485.53	10.00
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	1.89	18	\$14,939.64	\$17,485.00	\$13,260.00	34.00
9024920	DETECTOR, PUSHBUTTON	EACH	18.89	9	\$450.36	\$1,265.00	\$230.00	170.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9024975	VIDEO DETECTION SYSTEM	EACH	3.93	14	\$31,214.94	\$39,350.00	\$15,250.00	55.00
9025200	CONDUIT, 2 IN., TRENCH	L.F.	690.86	21	\$14.02	\$91.35	\$8.50	14,508.00
9025300	CONDUIT, 3 IN., TRENCH	L.F.	304.16	31	\$18.38	\$50.40	\$13.50	9,429.00
9027200	CONDUIT, 2 IN., PUSHED	L.F.	2,479.07	15	\$15.13	\$136.50	\$12.00	37,186.00
9027300	CONDUIT, 3 IN., PUSHED	L.F.	479.42	24	\$23.73	\$110.00	\$17.48	11,506.00
9027400	CONDUIT, 4 IN., PUSHED	L.F.	405.85	20	\$29.51	\$45.15	\$17.00	8,117.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	540.00	3	\$2.23	\$2.30	\$2.20	1,620.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	L.F.	1,150.00	5	\$2.19	\$2.37	\$2.10	5,750.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	141.43	7	\$1.70	\$4.00	\$1.15	990.00
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	L.F.	282.50	8	\$1.46	\$3.15	\$1.15	2,260.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	770.71	14	\$2.17	\$5.00	\$1.35	10,790.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	1,354.38	32	\$1.75	\$2.90	\$1.00	43,340.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	1,819.19	37	\$1.96	\$3.50	\$1.17	67,310.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	3,228.89	27	\$1.82	\$4.00	\$1.40	87,180.00
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	L.F.	1,670.00	3	\$4.27	\$4.40	\$4.20	5,010.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	9,715.00	8	\$5.06	\$7.04	\$4.65	77,720.00
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	3.00	5	\$5,287.25	\$5,520.00	\$5,102.30	15.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	10	\$4,745.56	\$11,330.60	\$2,990.00	10.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	2.60	20	\$1,067.73	\$1,417.50	\$800.60	52.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	6.52	31	\$1,332.26	\$2,020.00	\$1,048.00	202.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	2.56	16	\$1,823.07	\$2,320.00	\$1,284.00	41.00
9028816	PULL BOX, PREFORMED CLASS 5	EACH	1.00	8	\$1,774.73	\$2,890.00	\$1,542.00	8.00
9029100	BASE, CONCRETE	C.Y.	13.24	37	\$1,590.09	\$3,900.00	\$1,265.00	489.70
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.00	9	\$57,509.65	\$88,387.56	\$23,478.71	9.00
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	L.S.	1.00	6	\$46,221.50	\$55,000.00	\$43,785.00	6.00
9029407	TEMPORARY TRAFFIC DETECTION, VIDEO DETECTION SYSTEM	L.S.	1.00	12	\$15,764.42	\$17,000.00	\$15,100.00	12.00
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	5.81	38	\$843.93	\$5,000.00	\$435.00	220.60
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	23.75	15	\$973.28	\$3,611.77	\$611.00	356.20
9031210	STRUCTURAL STEEL POSTS	LBS	1,305.83	36	\$3.43	\$60.50	\$2.25	47,010.00
9031220	PIPE POSTS	LBS	3,000.67	30	\$3.08	\$13.65	\$2.80	90,020.00
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	7.38	29	\$256.34	\$446.25	\$100.00	214.00
9031250A	U-CHANNEL POST, 3 LB	L.F.	66.53	15	\$19.53	\$49.50	\$15.53	998.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	9.00	5	\$28.74	\$30.00	\$28.14	45.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	15.00	5	\$30.30	\$31.03	\$29.83	75.00
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	5.00	5	\$30.30	\$31.03	\$29.83	25.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	237.78	40	\$10.57	\$37.00	\$4.55	9,511.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	70.00	45	\$19.95	\$86.00	\$4.75	3,150.00
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.5 IN., 12 GA.	L.F.	32.15	13	\$12.91	\$28.70	\$4.95	418.00
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	145.20	10	\$18.70	\$120.00	\$17.84	1,452.00
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	152.40	30	\$11.47	\$23.22	\$5.30	4,572.00
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	38.60	30	\$41.35	\$72.65	\$25.75	1,158.00
9035004A	SH-FLAT SHEET	S.F.	263.71	72	\$17.72	\$144.50	\$13.46	18,987.00
9035011A	ST-STRUCTURAL	S.F.	426.42	24	\$19.82	\$46.00	\$17.88	10,234.00
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	63.95	38	\$23.72	\$223.00	\$17.39	2,430.00
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	33.63	8	\$23.12	\$25.20	\$14.31	269.00
9035073	SIGNAL SIGN, HARDWARE	EACH	14.67	12	\$88.62	\$134.50	\$0.01	176.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	1.25	4	\$7,862.26	\$8,496.00	\$7,114.61	5.00
9103714	CCTV POLE FOUNDATION, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALL	EACH	1.17	6	\$4,471.09	\$6,213.00	\$2,796.70	7.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	3,876.00	6	\$10.41	\$11.69	\$9.28	23,256.00
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	L.F.	361.67	9	\$13.29	\$21.07	\$12.74	3,255.00
9107201	CONDUIT, 3 IN., RIGID, PUSHED	L.F.	305.00	4	\$23.25	\$25.00	\$22.62	1,220.00
9108201	CABLE, 1 AWG, 1 CONDUCTOR, POWER	L.F.	1,190.00	5	\$3.01	\$3.30	\$2.80	5,950.00
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	L.F.	1,620.00	1	\$1.98	\$1.98	\$1.98	1,620.00
9108353	FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	L.F.	8,325.56	9	\$2.20	\$3.62	\$1.70	74,930.00
9108354	FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE	L.F.	1,875.00	8	\$3.02	\$4.60	\$2.30	15,000.00
9108401	WIRE, 1 AWG, BARE NEUTRAL	L.F.	600.00	5	\$2.66	\$3.37	\$2.20	3,000.00
9108404	WIRE, 4 AWG, BARE NEUTRAL	L.F.	540.00	1	\$1.84	\$1.84	\$1.84	540.00
9108510	CABLE, LOOP DETECTOR, LEAD IN	L.F.	1,340.00	1	\$1.30	\$1.30	\$1.30	1,340.00
9108610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, ITS	EACH	2.00	1	\$5,898.91	\$5,898.91	\$5,898.91	2.00
9108621	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	EACH	1.00	6	\$7,380.55	\$8,620.50	\$5,674.23	6.00
9108810	PULL BOX, PREFORMED CLASS 1	EACH	3.83	6	\$1,338.27	\$1,751.72	\$986.39	23.00
9108816	PULL BOX, PREFORMED CLASS 5	EACH	14.14	7	\$1,941.56	\$2,178.00	\$1,696.66	99.00
9108820	PULL BOX, CONCRETE, STANDARD	EACH	4.00	4	\$1,059.39	\$1,140.00	\$1,030.49	16.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	44.00	3	\$178.00	\$375.00	\$60.00	132.00
2013000	CLEARING AND GRUBBING	ACRE	1.04	27	\$6,401.39	\$16,900.00	\$1,100.00	28.00
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	197	\$24,679.78	\$180,000.00	\$250.00	197.00
2031000	CLASS A EXCAVATION	C.Y.	1,392.37	94	\$13.98	\$59.00	\$1.75	130,883.00
2035000	UNCLASSIFIED EXCAVATION	C.Y.	1,387.39	23	\$26.32	\$500.00	\$12.00	31,910.00
2035500	EMBANKMENT IN PLACE	C.Y.	3,229.13	61	\$16.48	\$200.00	\$2.50	196,977.00
2036000	COMPACTING EMBANKMENT	C.Y.	779.55	75	\$7.29	\$500.00	\$0.68	58,466.00
2037075	COMPACTING IN CUT	STA.	2.99	29	\$1,323.15	\$5,500.00	\$370.00	86.60
2051010	MODIFIED SUBGRADE	S.Y.	214.00	2	\$23.50	\$28.50	\$18.50	428.00
2061000	CLASS 1 EXCAVATION	C.Y.	81.16	43	\$44.84	\$215.00	\$10.53	3,490.00
2061003	CLASS 1 EXCAVATION IN ROCK	C.Y.	46.73	11	\$128.90	\$410.00	\$33.26	514.00
2063000	CLASS 3 EXCAVATION	C.Y.	56.04	26	\$34.74	\$1,460.04	\$10.62	1,457.00
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	5.00	1	\$250.00	\$250.00	\$250.00	5.00
2063300	CLASS 4 EXCAVATION	C.Y.	144.52	25	\$48.81	\$200.00	\$15.00	3,613.00
2064000	POROUS BACKFILL	C.Y.	5.00	1	\$125.00	\$125.00	\$125.00	5.00
2071000	LINEAR GRADING CLASS 1	STA.	464.55	26	\$205.00	\$4,187.50	\$77.49	12,078.30
2072000	LINEAR GRADING CLASS 2	STA.	7.13	14	\$2,283.71	\$4,440.00	\$725.00	99.80
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	990.33	3	\$17.51	\$27.64	\$13.52	2,971.00
2122000A	SUBGRADING AND SHOULDERING CLASS 2	STA.	2.00	6	\$2,380.00	\$4,600.00	\$1,000.00	12.00
2142000	FURNISHING ROCK FILL	C.Y.	1,390.04	46	\$21.74	\$45.00	\$10.00	63,942.00
2143000	PLACING ROCK FILL	C.Y.	1,390.04	46	\$14.32	\$70.00	\$6.00	63,942.00
2151000A	SHAPING SLOPES, CLASS I	100FT	168.92	12	\$128.74	\$2,100.00	\$28.50	2,027.00
2152000A	SHAPING SLOPES, CLASS II	100FT	1,157.67	9	\$120.11	\$250.00	\$23.23	10,419.00
2153000	SHAPING SLOPES, CLASS III	100FT	18.93	83	\$1,342.36	\$6,500.00	\$300.00	1,571.00
2160500	REMOVAL OF BRIDGES	L.S.	1.00	43	\$72,715.44	\$275,000.00	\$18,000.00	43.00
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	895.00	24	\$14.77	\$34.90	\$3.05	21,480.00
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	9,689.00	12	\$2.70	\$4.38	\$1.07	116,268.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	8,710.69	52	\$8.43	\$24.50	\$3.30	452,956.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.00	6	\$6,224.17	\$10,000.00	\$5,000.00	6.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	59.00	6	\$218.68	\$360.00	\$65.00	354.00
3040133	TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	S.Y.	142.00	10	\$27.65	\$37.00	\$12.63	1,420.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,273.69	59	\$7.55	\$110.00	\$5.00	75,148.00
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	585.33	9	\$13.09	\$20.50	\$7.00	5,268.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	4,113.51	45	\$4.91	\$87.00	\$3.00	185,108.00
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	1,622.62	13	\$9.20	\$12.45	\$6.00	21,094.00
3101003	GRAVEL (A)	S.Y.	3.00	2	\$162.50	\$200.00	\$125.00	6.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	48.31	48	\$57.43	\$100.00	\$15.20	2,319.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	97.76	17	\$11.93	\$50.00	\$5.50	1,662.00
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	279.41	22	\$50.34	\$304.75	\$19.30	6,147.00
4010101	8 INCHES, BITUMINOUS PAVEMENT	S.Y.	6,242.50	6	\$40.88	\$45.47	\$36.21	37,455.00
4010106	6 INCHES, BITUMINOUS PAVEMENT	S.Y.	24.40	5	\$133.70	\$162.00	\$76.25	122.00
4010150	TYPE A2 SHOULDER	S.Y.	127.90	9	\$113.92	\$200.00	\$47.20	1,151.10
4010151	TYPE A3 SHOULDER	S.Y.	78.95	11	\$60.48	\$327.00	\$45.08	868.40
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	13,374.96	40	\$48.39	\$800.00	\$41.00	534,998.50
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TON	5,478.80	6	\$75.44	\$102.77	\$66.75	32,872.80
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	4,537.02	13	\$52.55	\$162.00	\$44.00	58,981.20
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	18,096.67	11	\$54.98	\$65.12	\$49.00	199,063.40
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	2,898.51	13	\$66.81	\$266.00	\$51.20	37,680.60

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	24,311.20	3	\$59.50	\$60.49	\$58.70	72,933.60
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TON	70.50	2	\$233.00	\$266.00	\$200.00	141.00
4071005	TACK COAT	GAL	16,129.52	62	\$2.00	\$10.00	\$0.10	1,000,030.00
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	180,702.22	9	\$1.80	\$2.04	\$1.65	1,626,320.00
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	476,007.89	9	\$0.62	\$0.88	\$0.48	4,284,071.00
4131000	MICROSURFACING, TYPE II	S.Y.	256,304.45	11	\$3.28	\$3.90	\$2.61	2,819,349.00
4131100	MICROSURFACING, TYPE III	S.Y.	104,115.00	4	\$3.08	\$3.48	\$2.79	416,460.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	165,171.33	6	\$3.96	\$4.95	\$3.69	991,028.00
4136000	PCCP JOINT/CRACK SEALING	L.F.	1,388.00	6	\$3.65	\$6.65	\$1.00	8,328.00
5021106	CONCRETE PAVEMENT (6 IN. NON-REINF)	S.Y.	16.20	2	\$61.50	\$63.00	\$60.00	32.40
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	265.18	5	\$65.62	\$115.00	\$52.00	1,325.90
5031010A	BRIDGE APPROACH SLAB (MAJOR ROAD)	S.Y.	212.57	28	\$249.85	\$343.36	\$180.00	5,952.00
5031011A	BRIDGE APPROACH SLAB (MINOR ROAD)	S.Y.	129.29	62	\$141.95	\$430.00	\$60.25	8,016.00
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	270.69	9	\$142.53	\$288.00	\$94.00	2,436.20
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	955.00	30	\$120.27	\$190.32	\$80.00	28,650.00
5052001	LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	S.Y.	959.00	6	\$135.72	\$202.81	\$90.00	5,754.00
6042010	ADJUSTING MANHOLE	EACH	1.00	5	\$1,594.00	\$2,800.00	\$750.00	5.00
6042020	ADJUSTING BASIN OR INLET	EACH	1.00	2	\$1,800.00	\$1,850.00	\$1,750.00	2.00
6044011	PIPE COLLAR, TYPE A	EACH	2.00	15	\$1,473.13	\$3,500.00	\$650.00	30.00
6044012	PIPE COLLAR, TYPE B	EACH	2.00	3	\$1,826.67	\$2,500.00	\$1,200.00	6.00
6061010	GUARDRAIL TYPE A	L.F.	168.57	7	\$29.52	\$34.39	\$20.00	1,180.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	L.F.	175.00	3	\$36.63	\$40.00	\$34.95	525.00
6061060	MGS GUARDRAIL	L.F.	1,942.72	74	\$20.53	\$56.50	\$18.65	143,761.00
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	2,529.19	64	\$24.18	\$46.00	\$21.75	161,868.00
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	878.71	7	\$31.01	\$39.17	\$23.65	6,151.00
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	150.00	2	\$34.18	\$34.75	\$33.60	300.00
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE)	EACH	9.63	43	\$2,588.61	\$4,064.25	\$2,392.22	414.00
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	4.75	101	\$2,743.22	\$4,950.00	\$2,000.00	480.00
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	24.00	3	\$2,550.00	\$2,550.00	\$2,550.00	72.00
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	3.52	25	\$613.26	\$1,025.00	\$524.36	88.00
6061080	MGS END ANCHOR	EACH	3.27	44	\$1,054.46	\$1,900.00	\$830.69	144.00
6062204A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONS)	EACH	1.00	5	\$2,940.45	\$3,131.75	\$2,856.76	5.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	1.00	5	\$749.79	\$800.00	\$719.88	5.00
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	3.00	6	\$634.78	\$770.00	\$396.50	18.00
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	10.92	140	\$2,497.79	\$4,950.00	\$2,100.00	1,529.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	6.00	2	\$6,525.00	\$6,550.00	\$6,500.00	12.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.00	2	\$17,425.00	\$17,850.00	\$17,000.00	2.00
6063018	TYPE D CRASHWORTHY END TERMINAL	EACH	1.00	6	\$24,581.67	\$24,990.00	\$24,500.00	6.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	2.00	4	\$3,016.50	\$6,216.00	\$1,950.00	8.00
6066400	GUARDRAIL, RELOCATED AND MODIFIED	L.F.	4,213.00	3	\$10.19	\$14.58	\$8.00	12,639.00
6066610	END ANCHOR	EACH	2.25	8	\$1,232.10	\$1,417.50	\$1,142.94	18.00
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	25.00	2	\$62.02	\$64.05	\$60.00	50.00
6072010	WOVEN WIRE FENCE	L.F.	85.00	10	\$25.54	\$72.13	\$10.00	850.00
6072030	DRIVE GATE (WOVEN WIRE)	EACH	1.00	5	\$1,695.88	\$2,350.00	\$200.00	5.00
6081000	CONCRETE MEDIAN	S.Y.	14.70	4	\$108.89	\$200.00	\$79.00	58.80
6081010	CONCRETE CURB RAMP	S.Y.	172.17	20	\$109.53	\$207.75	\$75.50	3,443.40
6081012	TRUNCATED DOMES	S.F.	156.83	23	\$28.15	\$50.00	\$17.75	3,607.00
6084023	SIDEWALK HAND-RAILING	L.F.	16.00	3	\$143.33	\$200.00	\$115.00	48.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6085007	PAVED APPROACH, 7 IN.	S.Y.	406.08	15	\$66.22	\$113.50	\$41.00	6,091.20
6085008	PAVED APPROACH, 8 IN.	S.Y.	369.68	23	\$69.45	\$180.00	\$48.30	8,502.60
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	779.80	21	\$44.46	\$140.00	\$36.50	16,375.70
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	11.10	3	\$123.08	\$192.00	\$75.75	33.30
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	4.20	1	\$65.50	\$65.50	\$65.50	4.20
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	88.37	35	\$59.36	\$300.00	\$1.00	3,093.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	150.72	9	\$89.23	\$300.88	\$25.50	1,356.50
6091041	CONCRETE GUTTER TYPE A	L.F.	9.00	1	\$29.50	\$29.50	\$29.50	9.00
6091052	CURB AND GUTTER TYPE B	L.F.	69.83	12	\$69.36	\$220.00	\$40.00	838.00
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	2,579.00	2	\$15.90	\$16.30	\$15.50	5,158.00
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	157.00	2	\$30.25	\$31.00	\$29.50	314.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	26.95	39	\$35.80	\$400.00	\$25.00	1,051.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	124.67	18	\$33.16	\$200.00	\$25.00	2,244.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	155.08	12	\$38.11	\$58.25	\$26.00	1,861.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	C.Y.	3,303.00	7	\$34.58	\$41.15	\$26.00	23,121.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	26.95	39	\$45.13	\$750.00	\$13.00	1,051.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	109.71	21	\$35.27	\$622.08	\$10.50	2,304.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	155.08	12	\$29.05	\$89.75	\$15.00	1,861.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	3,303.00	7	\$21.64	\$34.15	\$15.00	23,121.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	6.00	5	\$79.11	\$117.39	\$36.53	30.00
6097000	ROCK LINING	C.Y.	14.20	20	\$74.82	\$400.00	\$40.00	284.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	130.89	9	\$31.35	\$145.80	\$17.00	1,178.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	2,617.31	90	\$33.25	\$68.85	\$1.00	235,558.00
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	133.50	10	\$33.25	\$648.00	\$18.00	1,335.00
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	2,676.28	88	\$18.68	\$59.20	\$7.20	235,513.00
6122009	IMPACT ATTENUATOR (9 SAND BARRELS)	EACH	2.00	6	\$2,621.60	\$2,833.50	\$1,830.00	12.00
6122012	IMPACT ATTENUATOR (12 SAND BARRELS)	EACH	2.00	16	\$2,209.63	\$3,400.00	\$1,650.00	32.00
6122014	IMPACT ATTENUATOR (14 SAND BARRELS)	EACH	2.00	2	\$3,325.00	\$3,500.00	\$3,150.00	4.00
6122017	IMPACT ATTENUATOR (17 SAND BARRELS)	EACH	2.00	3	\$3,790.00	\$5,400.00	\$2,550.00	6.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	6.40	10	\$5,064.38	\$5,767.01	\$2,850.00	64.00
6122020	REPLACEMENT SAND BARREL	EACH	6.79	28	\$321.88	\$1,056.00	\$10.50	190.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	5.46	13	\$698.10	\$3,000.00	\$400.00	71.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.02	99	\$2,384.41	\$21,649.23	\$0.01	200.00
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PA'S	S.Y.	1,150.17	12	\$176.86	\$288.12	\$111.50	13,802.10
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	124.50	14	\$4.95	\$22.57	\$1.00	1,743.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	113.60	10	\$3.89	\$10.50	\$1.00	1,136.00
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW	L.F.	2,316.12	17	\$6.74	\$325.00	\$2.00	39,374.00
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DE	EACH	1,250.57	14	\$4.94	\$18.00	\$3.00	17,508.00
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH	EACH	257.00	6	\$7.15	\$65.68	\$5.00	1,542.00
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH	EACH	137.38	8	\$8.18	\$15.00	\$2.00	1,099.00
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH	C.Y.	11.80	2	\$1,648.24	\$2,508.99	\$787.50	23.60
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE P	S.Y.	105.40	2	\$259.76	\$300.00	\$219.52	210.80
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	11.20	1	\$857.81	\$857.81	\$857.81	11.20
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	51.90	1	\$326.34	\$326.34	\$326.34	51.90
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPT	TON	434.35	8	\$115.05	\$178.77	\$58.80	3,474.80
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	3,459.07	8	\$6.49	\$9.89	\$1.75	27,672.60
6134001	DOWEL BAR RETROFIT	EACH	2,204.00	7	\$78.48	\$89.50	\$53.00	15,428.00
6134002	CROSS STITCH TIE BAR	EACH	1,304.29	7	\$41.47	\$60.00	\$34.50	9,130.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	1.00	8	\$1,007.64	\$1,890.00	\$460.11	8.00
6161005	CONSTRUCTION SIGNS	S.F.	822.89	238	\$7.49	\$36.00	\$0.10	195,847.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	5.81	160	\$67.71	\$325.00	\$1.00	930.00
6161009	FLAG ASSEMBLY	EACH	6.54	236	\$24.08	\$312.50	\$1.00	1,543.00
6161010	RELOCATED SIGNS	S.F.	1,142.39	18	\$5.31	\$20.00	\$1.00	20,563.00
6161025	CHANNELIZER (TRIM LINE)	EACH	130.56	147	\$18.40	\$87.50	\$1.00	19,193.00
6161028	CHANNELIZER	EACH	32.26	19	\$18.85	\$21.00	\$1.00	613.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	7.07	73	\$142.56	\$275.00	\$0.50	516.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	10.89	66	\$175.32	\$350.00	\$110.00	719.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	41.00	16	\$61.26	\$100.00	\$40.15	656.00
6161040	FLASHING ARROW PANEL	EACH	2.51	101	\$708.93	\$3,000.00	\$0.01	254.00
6161052	WARNING LIGHT, TYPE B	EACH	5.82	22	\$54.08	\$146.00	\$22.00	128.00
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	37.04	23	\$93.87	\$300.00	\$55.00	852.00
6161070	TUBULAR MARKER	EACH	20.00	9	\$90.59	\$150.00	\$34.00	180.00
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED / RETAINED	EACH	2.57	68	\$3,245.37	\$7,875.00	\$300.00	175.00
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED / RETAINED	EACH	3.15	74	\$4,727.58	\$45,000.00	\$1,000.00	233.00
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.00	13	\$7,576.92	\$20,800.00	\$3,400.00	13.00
6162004	SHORT-TERM RUMBLE STRIPS	EACH	6.00	2	\$1,362.50	\$2,625.00	\$100.00	12.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	598.96	24	\$28.27	\$135.00	\$16.00	14,375.00
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	3,451.70	20	\$40.38	\$75.00	\$25.00	69,034.00
6173702B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / COMMUNICATED	L.F.	143.00	6	\$40.42	\$52.50	\$35.00	858.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	2,737.50	8	\$10.85	\$15.73	\$5.33	21,900.00
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	2,300.00	6	\$24.79	\$31.98	\$8.39	13,800.00
6181000	MOBILIZATION	L.S.	1.00	238	\$103,941.68	\$1,872,979.31	\$1,677.00	238.00
6191000	PAVEMENT EDGE TREATMENT	L.F.	64,891.07	14	\$0.59	\$30.00	\$0.01	908,475.00
6200007	COLD APPLIED TAPE PAVEMENT	L.F.	162.00	3	\$5.42	\$6.25	\$5.00	486.00
6200009	PREFORMED THERMOPLASTIC	L.F.	280.00	3	\$5.36	\$5.77	\$5.00	840.00
6200013	COLD APPLIED TAPE PAVEMENT	L.F.	427.00	3	\$21.67	\$25.00	\$20.00	1,281.00
6200015	PREFORMED THERMOPLASTIC	L.F.	93.59	22	\$20.45	\$35.15	\$15.06	2,059.00
6200018	PREFORMED THERMOPLASTIC	L.F.	262.31	16	\$11.96	\$21.50	\$3.75	4,197.00
6200019	COLD APPLIED TAPE PAVEMENT	EACH	17.80	5	\$328.93	\$500.00	\$300.00	89.00
6200021	PREFORMED THERMOPLASTIC	EACH	20.86	22	\$284.49	\$472.50	\$210.00	459.00
6200027	PREFORMED THERMOPLASTIC	EACH	2.00	6	\$485.17	\$525.00	\$400.00	12.00
6200028	COLD APPLIED TAPE PAVEMENT	EACH	1.60	5	\$581.25	\$625.00	\$500.00	8.00
6200030	PREFORMED THERMOPLASTIC	EACH	2.00	4	\$506.25	\$525.00	\$500.00	8.00
6200033	PREFORMED THERMOPLASTIC	EACH	2.00	7	\$1,055.00	\$1,585.00	\$800.00	14.00
6200036	PREFORMED THERMOPLASTIC	EACH	12.00	2	\$208.00	\$216.00	\$200.00	24.00
6200040	COLD APPLIED TAPE PAVEMENT	EACH	15.00	3	\$50.00	\$50.00	\$50.00	45.00
6200042	PREFORMED THERMOPLASTIC	EACH	8.40	5	\$51.68	\$68.25	\$22.00	42.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	L.F.	667.13	15	\$5.47	\$7.00	\$4.40	10,007.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	L.F.	279.57	14	\$20.13	\$26.50	\$14.00	3,914.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	L.F.	202.00	3	\$18.76	\$26.50	\$15.00	606.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	11.08	25	\$303.71	\$800.00	\$225.00	277.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	2.25	8	\$511.09	\$836.27	\$350.00	18.00
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH	3.00	6	\$1,615.56	\$1,890.00	\$900.00	18.00
6205135	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. OR 750 MM WIDE FOR EACH	EACH	20.60	10	\$202.93	\$225.00	\$183.75	206.00
6205139	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIANGLE	EACH	20.00	2	\$25.00	\$25.00	\$25.00	40.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	6,465.42	24	\$1.16	\$15.00	\$0.50	155,170.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	8,560.13	16	\$1.11	\$15.00	\$0.50	136,962.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	28.00	13	\$29.76	\$230.00	\$5.50	364.00
6205401B	PREFORMED SHORT TERM MARKING TAPE 4 IN. WHITE	L.F.	782.00	2	\$0.52	\$0.53	\$0.50	1,564.00
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	L.F.	98.00	2	\$3.07	\$3.15	\$3.00	196.00
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	1.75	8	\$96.72	\$257.50	\$60.00	14.00
6205443A	PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT ARR	EACH	5.00	6	\$211.22	\$360.50	\$125.00	30.00
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE	L.F.	83,554.35	31	\$0.15	\$0.36	\$0.10	2,590,185.00
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE	L.F.	116,638.46	37	\$0.20	\$0.75	\$0.13	4,315,623.00
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE	L.F.	65,527.16	19	\$0.23	\$0.75	\$0.18	1,245,016.00
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE/	L.F.	2,146.55	11	\$0.95	\$3.00	\$0.48	23,612.00
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	77,156.29	107	\$0.12	\$5.00	\$0.05	8,255,723.00
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	60,443.04	108	\$0.12	\$5.00	\$0.05	6,527,848.00
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	582.93	14	\$1.47	\$5.00	\$0.10	8,161.00
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	178.77	13	\$5.64	\$12.00	\$3.15	2,324.00
6207001	PAVEMENT MARKING REMOVAL	L.F.	15,780.25	57	\$0.58	\$30.00	\$0.30	899,474.00
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	19.41	17	\$74.58	\$257.50	\$40.00	330.00
6208063	TEMPORARY PAVEMENT MARKING	EACH	2,720.00	5	\$1.61	\$3.00	\$0.90	13,600.00
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	58.00	8	\$8.58	\$15.00	\$3.61	464.00
6208065	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	EACH	64.00	4	\$4.84	\$5.25	\$4.12	256.00
6214600A	FLOWABLE BACKFILL	C.Y.	9.00	3	\$348.91	\$493.67	\$203.05	27.00
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THIC	S.Y.	11,190.31	45	\$2.21	\$50.00	\$1.09	503,564.00
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATEF	S.Y.	4,447.20	5	\$6.22	\$40.00	\$4.00	22,236.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	5,748.91	43	\$5.39	\$13.88	\$2.25	247,203.00
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	1,269.71	7	\$2.71	\$3.50	\$1.70	8,888.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,732.94	113	\$2.99	\$176.04	\$0.91	195,822.00
6240104A	SEPARATION GEOTEXTILE	S.Y.	1,045.00	5	\$3.83	\$5.89	\$2.25	5,225.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	914.13	43	\$16.02	\$975.00	\$5.50	39,307.70
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	577.38	38	\$14.94	\$1,095.00	\$5.50	21,940.40
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	STA.	304.70	2	\$34.32	\$39.65	\$29.00	609.40
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	104	\$6,897.33	\$32,175.00	\$1.00	104.00
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	L.F.	72.60	5	\$709.00	\$855.00	\$600.00	363.00
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	50.88	16	\$886.00	\$3,780.00	\$435.00	814.00
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	52.00	12	\$851.50	\$1,500.00	\$439.00	624.00
7011203	ROCK SOCKETS (2 FT 6 IN. DIA.)	L.F.	71.40	5	\$539.80	\$875.00	\$350.00	357.00
7011204	ROCK SOCKETS (3 FT 0 IN. DIA.)	L.F.	44.13	16	\$594.67	\$1,300.00	\$325.00	706.00
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	L.F.	40.00	12	\$726.00	\$1,500.00	\$450.00	480.00
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	4.30	33	\$819.78	\$1,300.00	\$100.00	142.00
7011400	FOUNDATION INSPECTION HOLES	L.F.	89.79	33	\$115.83	\$200.00	\$83.00	2,963.00
7011600	SONIC LOGGING TESTING	EACH	4.30	33	\$2,083.02	\$3,800.00	\$750.00	142.00
7021210	GALVANIZED STRUCTURAL STEEL PILES (10 IN)	L.F.	314.22	9	\$75.55	\$125.00	\$50.00	2,828.00
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	292.32	19	\$77.26	\$133.00	\$56.00	5,554.00
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	294.29	7	\$96.25	\$136.00	\$50.00	2,060.00
7025001	DYNAMIC PILE TESTING	EACH	2.00	19	\$2,617.95	\$4,891.00	\$1,350.00	38.00
7025002	PILE WAVE ANALYSIS	EACH	2.00	2	\$750.00	\$800.00	\$700.00	4.00
7026000	PRE-BORE FOR PILING	L.F.	119.79	33	\$111.66	\$250.00	\$22.00	3,953.00
7027000	PILE POINT REINFORCEMENT	EACH	10.79	43	\$122.05	\$383.00	\$90.00	464.00
7032002	CLASS B CONCRETE (MISC)	C.Y.	9.93	3	\$1,451.35	\$2,221.00	\$600.00	29.80
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	65.26	46	\$912.66	\$2,109.00	\$525.00	3,002.10

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7032009	CLASS B CONCRETE (RETAINING WALLS)	C.Y.	12.00	1	\$1,400.00	\$1,400.00	\$1,400.00	12.00
7034001	CLASS B-1 CONCRETE	C.Y.	6.50	6	\$1,391.34	\$2,031.50	\$1,000.00	39.00
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	170.60	3	\$1,085.00	\$1,365.00	\$790.00	511.80
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	16.87	12	\$1,182.16	\$5,363.75	\$639.00	202.40
7034212	SLAB ON STEEL	S.Y.	979.88	52	\$260.59	\$454.25	\$105.00	50,954.00
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	497.21	14	\$312.34	\$455.00	\$230.00	6,961.00
7034215	SAFETY BARRIER CURB	L.F.	490.39	95	\$76.31	\$150.00	\$55.00	46,587.00
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	836.00	3	\$325.67	\$332.00	\$320.00	2,508.00
7034222	SLAB ON CONCRETE BEAM	S.Y.	619.00	13	\$293.74	\$450.00	\$240.00	8,047.00
7034600	CURB BLOCKOUT	L.F.	418.37	38	\$104.44	\$163.00	\$66.50	15,898.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	55.00	9	\$120.59	\$215.00	\$50.00	495.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	69.47	19	\$137.07	\$273.00	\$50.00	1,320.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	640.00	12	\$56.58	\$101.12	\$30.00	7,680.00
7040106	FULL DEPTH REPAIR	S.F.	67.25	24	\$162.10	\$339.58	\$60.00	1,614.00
7040109	TOTAL SURFACE HYDRO DEMOLITION	S.Y.	826.00	36	\$50.26	\$74.28	\$33.00	29,736.00
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	S.F.	50.00	12	\$223.63	\$550.00	\$110.00	600.00
7040113	CLEAN AND EPOXY SEAL	S.F.	720.00	18	\$7.09	\$14.70	\$4.55	12,960.00
7040115	HYDRO SURFACE PROFILING	S.Y.	388.50	12	\$46.38	\$73.30	\$25.00	4,662.00
7056001	TYPE 3 (39 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	778.29	7	\$190.57	\$260.00	\$130.00	5,448.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	439.57	7	\$217.60	\$233.00	\$198.00	3,077.00
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,039.00	3	\$230.00	\$250.00	\$195.00	3,117.00
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	742.00	5	\$258.60	\$325.00	\$215.00	3,710.00
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	791.00	8	\$256.78	\$340.00	\$211.00	6,328.00
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	523.00	1	\$300.00	\$300.00	\$300.00	523.00
7056051A	33 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	714.00	12	\$274.00	\$350.00	\$227.00	8,568.00
7061000	REINFORCING STEEL	LBS	2,223.33	3	\$1.66	\$2.00	\$1.30	6,670.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	17,580.00	3	\$1.13	\$1.60	\$0.60	52,740.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	3,481.67	12	\$1.73	\$4.23	\$1.00	41,780.00
7061040	REINFORCING STEEL (RETAINING WALL)	LBS	763.33	3	\$3.30	\$6.25	\$1.85	2,290.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	18,188.95	38	\$1.20	\$2.10	\$0.58	691,180.00
7061070	MECHANICAL BAR SPLICE	EACH	818.00	10	\$37.68	\$78.00	\$18.00	8,180.00
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.00	8	\$10,682.63	\$20,000.00	\$5,900.00	8.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	2,975.00	12	\$1.55	\$4.27	\$0.90	35,700.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	L.S.	1.00	20	\$3,944.25	\$8,435.00	\$600.00	20.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.00	32	\$3,750.13	\$9,900.00	\$1,000.00	32.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.00	4	\$2,879.98	\$3,173.30	\$2,000.00	4.00
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	9,940.00	5	\$11.15	\$15.00	\$5.25	49,700.00
7121159	SHEAR CONNECTORS	EACH	2,105.75	16	\$7.06	\$20.00	\$2.50	33,692.00
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.00	7	\$19,995.29	\$26,000.00	\$14,000.00	7.00
7123120	CLEANING, LUBRICATING AND COATING BEARING	EACH	6.81	27	\$1,986.68	\$6,226.02	\$196.60	184.00
7123130	REHABILITATE BEARING	EACH	5.00	6	\$2,194.67	\$6,700.00	\$253.80	30.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	8.32	22	\$986.90	\$2,500.00	\$385.00	183.00
7123500	RAILING FOR STEPS	L.F.	64.67	3	\$151.38	\$155.00	\$149.83	194.00
7123610	SLAB DRAIN	EACH	20.79	76	\$367.06	\$846.00	\$100.25	1,580.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.00	41	\$4,021.54	\$30,500.00	\$1,215.00	41.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	3,248.15	27	\$14.49	\$135.20	\$6.50	87,700.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	S.F.	5,000.00	5	\$5.72	\$11.00	\$1.40	25,000.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	3,248.15	27	\$2.62	\$20.00	\$1.00	87,700.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	2,755.56	18	\$2.28	\$5.61	\$1.00	49,600.00
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	2,755.56	18	\$2.28	\$5.61	\$1.00	49,600.00
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	S.F.	2,177.78	9	\$2.47	\$5.00	\$1.84	19,600.00
7125390A	FINISH FIELD COAT (SYSTEM H)	S.F.	2,177.78	9	\$2.47	\$5.00	\$1.84	19,600.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	L.S.	1.00	5	\$6,202.19	\$10,000.00	\$2,500.00	5.00
7125921	CALCIUM SULFONATE TOPCOAT	S.F.	5,000.00	5	\$1.98	\$4.00	\$0.50	25,000.00
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.00	41	\$2,480.85	\$12,200.00	\$585.00	41.00
7126000	NON-DESTRUCTIVE TESTING	L.F.	69.79	28	\$43.13	\$350.00	\$2.94	1,954.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.88	83	\$2,985.76	\$14,292.00	\$624.00	156.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	18.38	26	\$166.71	\$350.00	\$100.00	478.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	13.45	11	\$210.65	\$400.00	\$117.00	148.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	13.29	17	\$397.52	\$620.00	\$240.00	226.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	5.20	10	\$2,112.15	\$2,650.00	\$300.00	52.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	39.51	37	\$405.04	\$629.00	\$295.00	1,462.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	23.76	17	\$121.22	\$325.02	\$53.00	404.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	29.00	1	\$210.00	\$210.00	\$210.00	29.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	201.92	12	\$33.11	\$50.00	\$17.25	2,423.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	125.80	10	\$46.47	\$93.00	\$28.30	1,258.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	186.46	13	\$48.55	\$100.00	\$23.55	2,424.00
7250460	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	360.00	1	\$50.00	\$50.00	\$50.00	360.00
7261042	42 IN. PIPE GROUP A	L.F.	78.00	12	\$145.23	\$250.00	\$73.00	936.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	3.83	6	\$576.94	\$1,000.00	\$375.00	23.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.85	20	\$594.02	\$1,200.00	\$150.00	37.00
7320021A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	2	\$900.00	\$900.00	\$900.00	4.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	3	\$900.00	\$900.00	\$900.00	3.00
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	12	\$2,070.83	\$5,000.00	\$1,200.00	24.00
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.00	1	\$180.00	\$180.00	\$180.00	4.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	10.75	4	\$323.23	\$426.88	\$180.00	43.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	7.25	8	\$380.50	\$1,220.00	\$225.00	58.00
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	3	\$1,063.33	\$1,390.00	\$770.00	6.00
7322012A	BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUB	EACH	2.00	5	\$408.40	\$1,220.00	\$90.00	10.00
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	1,130.00	4	\$6.99	\$30.00	\$5.50	4,520.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	5.11	129	\$2,480.44	\$43,750.00	\$650.00	658.80
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	0.50	25	\$5,655.32	\$11,600.00	\$2,780.00	12.60
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	164.92	5	\$19.15	\$110.00	\$18.50	824.60
8061004	SEDIMENT TRAP ROCK	C.Y.	68.87	31	\$59.65	\$3,500.00	\$35.00	2,135.00
8061005	ROCK DITCH CHECK	L.F.	916.01	112	\$11.54	\$135.00	\$5.00	102,593.00
8061006	ALTERNATE DITCH CHECK	L.F.	393.00	28	\$9.68	\$24.00	\$7.34	11,004.00
8061007A	CURB INLET CHECK	EACH	23.64	11	\$146.16	\$325.00	\$125.00	260.00
8061016	SEDIMENT REMOVAL	C.Y.	116.44	113	\$19.02	\$312.50	\$0.07	13,158.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	1.88	54	\$2,094.80	\$38,500.00	\$600.00	101.30
8061019	SILT FENCE	L.F.	1,835.77	119	\$4.54	\$280.00	\$0.60	218,457.00
8061050	TYPE C BERM	L.F.	521.62	39	\$32.94	\$98.00	\$9.32	20,343.00
8064122	TYPE 3 EROSION CONTROL BLANKET	S.Y.	1,594.00	8	\$2.89	\$4.50	\$2.00	12,752.00
8064124	TYPE 5 EROSION CONTROL BLANKET	S.Y.	895.56	16	\$5.47	\$15.00	\$1.00	14,329.00
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	126.63	8	\$5.57	\$8.36	\$2.80	1,013.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	4.00	5	\$2,013.60	\$2,504.00	\$1,502.00	20.00
9011108	BRACKET ARM, 8 FT. OR 2.4 M	EACH	1.00	2	\$651.47	\$1,000.00	\$302.93	2.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	4.00	5	\$672.00	\$960.00	\$560.00	20.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	1.00	2	\$358.30	\$450.00	\$266.60	2.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	4.00	5	\$332.00	\$550.00	\$230.00	20.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.00	5	\$5,867.00	\$8,500.00	\$5,015.00	5.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	273.00	5	\$9.30	\$12.00	\$8.00	1,365.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	159.00	5	\$11.75	\$15.00	\$9.00	795.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	274.00	5	\$22.60	\$28.00	\$18.00	1,370.00
9015010	TRENCHING TYPE I	L.F.	393.00	5	\$5.70	\$7.00	\$4.50	1,965.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	6.00	5	\$1,034.00	\$1,400.00	\$885.00	30.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	920.00	5	\$2.55	\$4.15	\$2.15	4,600.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	480.00	5	\$1.18	\$2.00	\$0.95	2,400.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	1,360.00	5	\$3.39	\$5.25	\$2.60	6,800.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	4.00	5	\$1,271.00	\$1,580.00	\$950.00	20.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	5	\$2,698.00	\$3,470.00	\$1,850.00	5.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	4.00	2	\$1,019.88	\$1,044.75	\$995.00	8.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	10.00	2	\$1,358.13	\$1,391.25	\$1,325.00	20.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	8.00	4	\$616.13	\$724.50	\$525.00	32.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	9.00	4	\$771.47	\$850.50	\$698.00	36.00
9023502	POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	EACH	1.00	2	\$6,747.18	\$7,094.36	\$6,400.00	2.00
9023602	SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER	L.F.	90.00	2	\$19.52	\$33.00	\$6.05	180.00
9024920	DETECTOR, PUSHBUTTON	EACH	13.00	4	\$229.31	\$241.50	\$219.00	52.00
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	36.00	2	\$215.25	\$220.50	\$210.00	72.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	166.00	4	\$6.52	\$10.00	\$6.00	664.00
9025300	CONDUIT, 3 IN., TRENCH	L.F.	422.00	4	\$8.37	\$8.90	\$6.00	1,688.00
9027300	CONDUIT, 3 IN., PUSHED	L.F.	74.50	4	\$29.44	\$46.00	\$23.00	298.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	1,585.00	4	\$0.85	\$1.00	\$0.75	6,340.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	740.00	4	\$1.16	\$1.25	\$0.95	2,960.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	250.00	2	\$1.08	\$1.10	\$1.05	500.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	4,095.00	4	\$4.47	\$4.70	\$3.50	16,380.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	1,650.00	4	\$2.02	\$2.25	\$1.00	6,600.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	2.00	4	\$1,027.25	\$1,050.00	\$980.00	8.00
9029100	BASE, CONCRETE	C.Y.	3.70	6	\$1,294.42	\$1,441.27	\$1,200.00	22.20
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	2.82	56	\$1,182.68	\$10,000.00	\$100.00	158.00
9031210	STRUCTURAL STEEL POSTS	LBS	40.00	2	\$8.00	\$8.00	\$8.00	80.00
9031220	PIPE POSTS	LBS	120.00	3	\$6.54	\$7.63	\$6.00	360.00
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	72.21	14	\$198.74	\$335.50	\$195.00	1,011.00
9031250A	U-CHANNEL POST, 3 LB	L.F.	7,634.08	13	\$7.60	\$25.00	\$4.00	99,243.00
9031260	WOOD POST, 4 IN. BY 4 IN.	L.F.	16.00	3	\$13.21	\$16.00	\$7.63	48.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	144.00	2	\$6.75	\$6.90	\$6.60	288.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	9.00	2	\$23.07	\$23.65	\$22.50	18.00
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.5 IN., 12 GA.	L.F.	944.00	3	\$7.11	\$7.13	\$7.10	2,832.00
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	123.00	3	\$51.06	\$51.19	\$51.00	369.00
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	468.59	54	\$6.28	\$38.00	\$4.95	25,304.00
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	89.11	54	\$27.38	\$82.00	\$24.10	4,812.00
9035004	TYPE SHR2L-1 SIGN	S.F.	8.00	5	\$22.64	\$24.00	\$20.60	40.00
9035004A	SH-FLAT SHEET	S.F.	433.58	36	\$14.86	\$46.20	\$11.60	15,609.00
9035011A	ST-STRUCTURAL	S.F.	88.00	3	\$43.96	\$44.07	\$43.90	264.00
9035069	TYPE SHR4L-1 SIGN	S.F.	3.00	5	\$37.40	\$55.00	\$25.00	15.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	2,132.80	10	\$20.86	\$75.00	\$13.50	21,328.00
9035073	SIGNAL SIGN, HARDWARE	EACH	32.00	2	\$307.50	\$315.00	\$300.00	64.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	4.84	25	\$4,551.20	\$62,500.00	\$1.00	121.00
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	123	\$82,700.20	\$487,218.08	\$300.00	123.00
2031000	CLASS A EXCAVATION	C.Y.	1,651.51	135	\$16.52	\$66.00	\$0.01	222,954.00
2032000	CLASS C EXCAVATION	C.Y.	1,779.71	14	\$35.07	\$112.00	\$11.50	24,916.00
2035000	UNCLASSIFIED EXCAVATION	C.Y.	1,780.25	16	\$36.01	\$79.00	\$12.00	28,484.00
2035500	EMBANKMENT IN PLACE	C.Y.	22,229.17	46	\$11.47	\$80.00	\$0.10	1,022,542.00
2036000	COMPACTING EMBANKMENT	C.Y.	2,249.28	57	\$4.65	\$97.00	\$0.10	128,209.00
2037075	COMPACTING IN CUT	STA.	16.58	26	\$480.91	\$1,900.15	\$50.00	431.10
2061000	CLASS 1 EXCAVATION	C.Y.	116.67	24	\$54.00	\$124.28	\$25.00	2,800.00
2061003	CLASS 1 EXCAVATION IN ROCK	C.Y.	49.00	8	\$227.89	\$807.08	\$49.00	392.00
2063000	CLASS 3 EXCAVATION	C.Y.	702.06	62	\$13.72	\$225.00	\$0.01	43,528.00
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	10.00	12	\$203.17	\$450.00	\$115.00	120.00
2063300	CLASS 4 EXCAVATION	C.Y.	595.00	18	\$26.21	\$185.00	\$5.89	10,710.00
2063500	CULVERT CLEANOUT	EACH	3.76	29	\$2,424.23	\$10,000.00	\$50.00	109.00
2065500	TEMPORARY SHORING	L.S.	1.00	29	\$25,125.57	\$95,000.00	\$1.00	29.00
2071000	LINEAR GRADING CLASS 1	STA.	42.24	19	\$229.06	\$6,000.00	\$43.95	802.50
2072000	LINEAR GRADING CLASS 2	STA.	12.70	25	\$1,183.79	\$2,975.00	\$380.00	317.60
2142000	FURNISHING ROCK FILL	C.Y.	878.87	94	\$28.97	\$44.75	\$15.14	82,614.00
2143000	PLACING ROCK FILL	C.Y.	878.87	94	\$16.54	\$35.00	\$6.50	82,614.00
2153000	SHAPING SLOPES, CLASS III	100FT	45.20	47	\$1,013.92	\$3,837.76	\$100.00	2,124.50
2160500	REMOVAL OF BRIDGES	L.S.	1.00	26	\$74,287.26	\$200,000.00	\$8,800.00	26.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	29,925.00	4	\$1.02	\$1.29	\$0.52	119,700.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	20,495.00	6	\$12.65	\$15.00	\$11.00	122,970.00
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	L.S.	1.00	6	\$18,944.27	\$45,000.00	\$7,750.00	6.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.00	6	\$104,801.55	\$160,000.00	\$63,350.00	6.00
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	5,519.55	11	\$9.13	\$13.00	\$5.00	60,715.00
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	5,519.55	11	\$6.51	\$9.50	\$4.00	60,715.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,814.57	28	\$7.30	\$24.50	\$2.84	50,808.00
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	226.00	4	\$13.40	\$18.00	\$8.00	904.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	4,316.22	37	\$6.12	\$91.56	\$3.30	159,700.00
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	10,873.35	37	\$6.84	\$12.22	\$5.00	402,314.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	30.60	10	\$41.92	\$103.94	\$31.00	306.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	1,996.50	8	\$12.72	\$77.83	\$7.20	15,972.00
4010150	TYPE A2 SHOULDER	S.Y.	1,125.01	14	\$39.10	\$73.57	\$23.25	15,750.10
4010151	TYPE A3 SHOULDER	S.Y.	504.35	13	\$38.05	\$150.00	\$12.50	6,556.50
4011207	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-1)	TON	93.89	11	\$154.21	\$446.25	\$120.00	1,032.80
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	4,412.68	34	\$54.85	\$205.00	\$44.95	150,031.10
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	6,277.41	9	\$51.03	\$62.00	\$42.00	56,496.70
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	1,680.10	27	\$66.99	\$230.00	\$43.25	45,362.70
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	2,570.20	5	\$56.25	\$61.27	\$53.00	12,851.00
4030006	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095B MIX)	TON	9,198.94	7	\$67.38	\$80.00	\$63.95	64,392.60
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TON	11,396.85	11	\$77.00	\$94.00	\$56.00	125,365.30
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	1,700.37	9	\$77.72	\$110.00	\$70.75	15,303.30
4030109	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	TON	1,679.67	9	\$77.60	\$122.75	\$70.75	15,117.00
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	26,261.70	4	\$57.04	\$74.75	\$48.75	105,046.80
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	23,292.44	17	\$79.88	\$132.13	\$69.75	395,971.50
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TON	6,121.10	16	\$57.79	\$547.00	\$52.75	97,937.60
4031050	ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	S.Y.	3,325.00	4	\$14.79	\$17.00	\$12.31	13,300.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4055010	FULL DEPTH RECLAMATION	S.Y.	43,351.00	4	\$7.81	\$8.80	\$7.30	173,404.00
4071005	TACK COAT	GAL	17,352.11	57	\$2.31	\$14.50	\$0.01	989,070.00
4071006	TACK COAT - POLYMER MODIFIED	GAL	20,560.00	3	\$2.60	\$4.00	\$1.80	61,680.00
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	16,620.91	11	\$1.90	\$7.96	\$1.70	182,830.00
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	70,412.71	7	\$0.75	\$0.85	\$0.67	492,889.00
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	3,325.00	4	\$3.49	\$7.21	\$0.60	13,300.00
4131000	MICROSURFACING, TYPE II	S.Y.	323,145.00	4	\$3.38	\$3.80	\$3.06	1,292,580.00
5021106	CONCRETE PAVEMENT (6 IN. NON-REINF)	S.Y.	334.23	11	\$69.94	\$108.00	\$51.00	3,676.50
5021107	CONCRETE PAVEMENT (7 IN. NON-REINF)	S.Y.	150.40	6	\$54.60	\$67.85	\$38.00	902.40
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	3,799.40	3	\$65.58	\$80.00	\$54.00	11,398.20
5021305	CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	751.37	9	\$38.68	\$67.20	\$35.00	6,762.30
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	2,277.52	20	\$45.40	\$65.00	\$37.47	45,550.40
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	5,506.15	24	\$46.64	\$64.50	\$41.20	132,147.60
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	506.70	12	\$72.94	\$147.45	\$55.50	6,080.40
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	14,765.80	6	\$41.02	\$44.25	\$37.84	88,594.80
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,196.20	8	\$60.93	\$71.20	\$50.00	9,569.60
5021340	TYPE A2 SHOULDER	S.Y.	2,483.55	12	\$39.98	\$45.90	\$35.00	29,802.60
5031010A	BRIDGE APPROACH SLAB (MAJOR ROAD)	S.Y.	167.11	18	\$237.34	\$304.33	\$164.00	3,008.00
5031011A	BRIDGE APPROACH SLAB (MINOR ROAD)	S.Y.	213.00	20	\$187.52	\$309.00	\$80.00	4,260.00
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	385.82	20	\$88.95	\$142.00	\$45.00	7,716.40
6042010	ADJUSTING MANHOLE	EACH	3.00	6	\$1,732.11	\$4,000.00	\$650.00	18.00
6044011	PIPE COLLAR, TYPE A	EACH	1.00	27	\$1,255.69	\$2,900.00	\$250.00	27.00
6052010A	STRUCTURAL UNDERDRAIN	L.F.	296.00	4	\$32.56	\$49.50	\$22.75	1,184.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.00	14	\$7,299.83	\$8,716.26	\$6,250.00	28.00
6061010	GUARDRAIL TYPE A	L.F.	25.00	9	\$64.31	\$150.00	\$10.00	225.00
6061040	GUARDRAIL TYPE D	L.F.	50.00	6	\$27.97	\$30.00	\$17.81	300.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	L.F.	201.56	18	\$28.13	\$37.48	\$24.00	3,628.00
6061060	MGS GUARDRAIL	L.F.	2,707.25	62	\$21.26	\$65.30	\$18.76	167,849.50
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	7,073.04	57	\$24.05	\$35.00	\$20.93	403,163.50
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	1,611.13	8	\$29.36	\$34.75	\$29.00	12,889.00
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	403.73	11	\$32.10	\$39.96	\$30.00	4,441.00
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE)	EACH	7.62	13	\$2,816.06	\$3,451.66	\$2,600.00	99.00
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	6.74	42	\$2,732.12	\$3,700.00	\$2,500.00	283.00
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	5.79	24	\$2,610.35	\$3,552.99	\$2,450.00	139.00
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	10.42	31	\$578.07	\$784.00	\$500.84	323.00
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	2.00	6	\$2,803.48	\$3,045.00	\$2,175.87	12.00
6061080	MGS END ANCHOR	EACH	10.92	62	\$1,022.86	\$1,700.00	\$950.00	677.00
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	3.20	10	\$2,867.02	\$3,671.29	\$2,600.00	32.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	2.00	4	\$745.00	\$880.00	\$700.00	8.00
6062500	THRIE BEAM ANCHOR SECTION (MODIFIED TYPE-C CONCRETE BARRIER)	EACH	2.00	4	\$2,025.00	\$2,400.00	\$1,900.00	8.00
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	13.42	89	\$2,528.29	\$3,380.19	\$2,300.00	1,194.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	1.00	3	\$3,045.65	\$3,208.32	\$2,800.00	3.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.38	16	\$5,291.61	\$6,510.00	\$4,800.00	38.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.45	11	\$13,842.91	\$16,600.00	\$13,500.00	16.00
6063019	TYPE E CRASHWORTHY END TERMINAL	EACH	1.00	5	\$30,300.00	\$31,500.00	\$30,000.00	5.00
6064100	MEDIAN GUARD CABLE 3 - STRAND	L.F.	28,052.67	3	\$9.85	\$11.87	\$9.16	84,158.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	9.33	15	\$2,610.19	\$4,844.55	\$1,986.28	140.00
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	C.Y.	434.50	10	\$65.84	\$110.00	\$40.41	4,345.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6071013A	CHAIN-LINK FENCE (72 IN.)	L.F.	540.00	6	\$28.61	\$31.64	\$28.00	3,240.00
6071102	MODIFIED CONCRETE GUTTER TYPE B	L.F.	587.00	6	\$46.62	\$61.59	\$33.20	3,522.00
6072010	WOVEN WIRE FENCE	L.F.	32.00	8	\$23.15	\$42.56	\$20.00	256.00
6081000	CONCRETE MEDIAN	S.Y.	157.90	25	\$83.73	\$575.00	\$42.00	3,947.60
6081010	CONCRETE CURB RAMP	S.Y.	31.45	12	\$208.04	\$400.76	\$80.00	377.40
6081012	TRUNCATED DOMES	S.F.	158.00	21	\$25.15	\$65.00	\$11.00	3,318.00
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	96.40	6	\$58.80	\$90.75	\$40.50	578.40
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	307.11	19	\$62.63	\$134.00	\$42.50	5,835.10
6085007	PAVED APPROACH, 7 IN.	S.Y.	297.00	9	\$65.24	\$95.25	\$44.25	2,673.00
6085008	PAVED APPROACH, 8 IN.	S.Y.	451.48	19	\$63.65	\$103.00	\$45.00	8,578.10
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	476.92	31	\$45.33	\$85.87	\$32.00	14,784.40
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	332.70	3	\$54.58	\$57.75	\$51.00	998.10
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	373.81	37	\$28.20	\$55.00	\$13.00	13,831.00
6091041	CONCRETE GUTTER TYPE A	L.F.	175.77	13	\$43.97	\$157.27	\$18.00	2,285.00
6091042	CONCRETE GUTTER TYPE B	L.F.	179.89	18	\$41.36	\$86.00	\$14.35	3,238.00
6091051	CURB AND GUTTER TYPE A	L.F.	427.00	4	\$29.95	\$33.25	\$27.00	1,708.00
6091052	CURB AND GUTTER TYPE B	L.F.	949.08	13	\$28.87	\$120.00	\$18.00	12,338.00
6091060	PAVED DITCH	S.Y.	132.56	10	\$99.18	\$140.00	\$65.00	1,325.60
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	337.94	31	\$18.42	\$113.40	\$2.15	10,476.00
6092013	INTEGRAL CURB TYPE M	L.F.	123.00	4	\$16.22	\$22.00	\$9.10	492.00
6092015	INTEGRAL CURB TYPE O	L.F.	162.00	4	\$15.18	\$20.00	\$7.00	648.00
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	450.00	6	\$14.62	\$24.57	\$2.15	2,700.00
6094010	DRAIN BASIN	EACH	1.00	8	\$4,498.58	\$8,210.00	\$2,400.00	8.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	162.79	29	\$32.26	\$150.00	\$19.50	4,721.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	976.50	12	\$28.85	\$90.65	\$19.25	11,718.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	873.71	17	\$35.82	\$49.00	\$27.00	14,853.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	C.Y.	2,595.00	4	\$44.84	\$51.35	\$38.00	10,380.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	162.79	29	\$35.11	\$125.00	\$21.00	4,721.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	976.50	12	\$20.34	\$196.78	\$10.00	11,718.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	873.71	17	\$25.26	\$56.00	\$11.00	14,853.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	2,595.00	4	\$36.21	\$51.35	\$21.50	10,380.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	363.29	17	\$51.45	\$86.00	\$31.00	6,176.00
6097000	ROCK LINING	C.Y.	20.30	37	\$149.42	\$397.62	\$50.00	751.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	377.83	23	\$34.44	\$40.00	\$23.00	8,690.00
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	377.83	23	\$20.26	\$67.36	\$14.00	8,690.00
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	199.41	27	\$69.61	\$183.86	\$24.00	5,384.00
6117000A	GABIONS	C.Y.	102.00	4	\$371.25	\$535.00	\$250.00	408.00
6122009	IMPACT ATTENUATOR (9 SAND BARRELS)	EACH	2.00	6	\$2,401.67	\$2,500.00	\$2,310.00	12.00
6122010	IMPACT ATTENUATOR (10 SAND BARRELS)	EACH	2.00	8	\$2,294.12	\$2,800.00	\$1,500.00	16.00
6122012	IMPACT ATTENUATOR (12 SAND BARRELS)	EACH	2.00	7	\$2,982.14	\$3,750.00	\$1,500.00	14.00
6122014	IMPACT ATTENUATOR (14 SAND BARRELS)	EACH	3.00	6	\$3,306.67	\$3,500.00	\$2,940.00	18.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	2.50	16	\$4,090.45	\$4,900.00	\$2,850.00	40.00
6122020	REPLACEMENT SAND BARREL	EACH	12.06	35	\$343.63	\$1,000.00	\$50.00	422.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	3.05	21	\$630.00	\$1,155.00	\$475.00	64.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.58	60	\$3,291.82	\$12,544.00	\$1.00	155.00
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PA	S.Y.	632.52	33	\$244.05	\$900.00	\$162.50	20,873.00
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	505.48	27	\$7.03	\$20.00	\$3.00	13,648.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	535.56	27	\$7.86	\$20.00	\$2.53	14,460.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW L.F.		3,042.65	31	\$5.94	\$20.00	\$3.00	94,322.00
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH EACH		1,114.18	33	\$6.21	\$27.75	\$3.00	36,768.00
6131017	DOWEL BAR (FURNISHING AND INSTALLATION WITH BASKETS) FOR FULL DEPTH EACH		222.55	11	\$11.38	\$76.00	\$2.95	2,448.00
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH EACH		218.50	20	\$7.09	\$30.00	\$2.00	4,370.00
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	105.85	11	\$110.19	\$700.00	\$44.50	1,164.30
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	479.95	11	\$33.27	\$196.00	\$14.00	5,279.40
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPT	TON	129.25	15	\$120.27	\$470.00	\$44.50	1,938.70
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	720.50	15	\$33.63	\$196.00	\$10.15	10,807.50
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	2.20	10	\$1,167.99	\$1,850.00	\$650.00	22.00
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	2.00	6	\$1,392.48	\$2,030.00	\$962.28	12.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	1.00	7	\$1,686.95	\$2,400.00	\$1,250.00	7.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	6.37	19	\$773.87	\$2,630.64	\$285.00	121.00
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	6.60	30	\$1,101.72	\$5,250.00	\$565.00	198.00
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	4.00	16	\$488.17	\$1,378.65	\$250.00	64.00
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	2.00	4	\$632.26	\$1,324.05	\$330.00	8.00
6161005	CONSTRUCTION SIGNS	S.F.	1,082.63	60	\$7.44	\$15.00	\$1.00	64,958.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	16.72	60	\$46.37	\$190.05	\$1.00	1,003.00
6161009	FLAG ASSEMBLY	EACH	11.61	59	\$20.35	\$40.00	\$1.00	685.00
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	77.86	7	\$33.91	\$42.00	\$32.00	545.00
6161025	CHANNELIZER (TRIM LINE)	EACH	221.98	59	\$17.97	\$36.00	\$1.00	13,097.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	14.88	25	\$108.81	\$157.50	\$1.00	372.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	8.00	1	\$125.00	\$125.00	\$125.00	8.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	39.68	28	\$49.70	\$120.00	\$1.00	1,111.00
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	43.77	13	\$80.63	\$115.00	\$22.00	569.00
6161040	FLASHING ARROW PANEL	EACH	3.22	45	\$847.78	\$5,000.00	\$12.00	145.00
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	56.00	4	\$25.25	\$55.00	\$15.00	224.00
6161070	TUBULAR MARKER	EACH	75.00	3	\$50.48	\$81.43	\$30.00	225.00
6161095	RADAR SPEED ADVISORY SYSTEM	EACH	2.36	22	\$4,082.51	\$4,500.00	\$2,625.00	52.00
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR	EACH	3.80	10	\$2,761.78	\$4,500.00	\$133.74	38.00
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR	EACH	3.33	42	\$3,967.82	\$10,500.00	\$1,000.00	140.00
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	L.F.	40.00	4	\$414.00	\$600.00	\$200.00	160.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	407.33	12	\$113.79	\$252.00	\$15.65	4,888.00
6173001	CONCRETE TRAFFIC BARRIER,	L.F.	2,483.00	8	\$85.05	\$107.00	\$43.00	19,864.00
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	1,229.00	14	\$89.02	\$128.00	\$64.50	17,206.00
6173101	CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	L.F.	540.00	6	\$104.77	\$180.00	\$75.00	3,240.00
6173102	CONCRETE TRAFFIC BARRIER, TYPE D (RETAINING WALL)	L.F.	1,123.00	6	\$91.01	\$120.00	\$65.00	6,738.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	1,611.95	39	\$22.21	\$42.00	\$5.00	62,866.00
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAI	L.F.	904.24	21	\$29.74	\$56.50	\$5.00	18,989.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	2,127.68	25	\$9.43	\$22.50	\$4.00	53,192.00
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	894.73	15	\$16.00	\$27.05	\$1.00	13,421.00
6181000	MOBILIZATION	L.S.	1.00	148	\$219,998.40	\$2,613,997.00	\$10,000.00	148.00
6191000	PAVEMENT EDGE TREATMENT	L.F.	13,310.28	39	\$0.93	\$8.00	\$0.01	519,101.00
6200015	PREFORMED THERMOPLASTIC	L.F.	31.00	14	\$32.63	\$52.50	\$30.00	434.00
6200021	PREFORMED THERMOPLASTIC	EACH	12.00	3	\$290.00	\$290.00	\$290.00	36.00
6200036	PREFORMED THERMOPLASTIC	EACH	804.00	2	\$170.00	\$185.00	\$155.00	1,608.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	L.F.	490.50	38	\$5.77	\$10.00	\$4.50	18,639.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	L.F.	190.61	59	\$20.13	\$30.00	\$15.00	11,246.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	L.F.	23.00	6	\$22.97	\$25.00	\$19.80	138.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	15.56	63	\$292.09	\$490.00	\$215.00	980.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	8.11	19	\$264.72	\$341.25	\$215.00	154.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT, EACH	EACH	2.04	25	\$520.74	\$1,000.00	\$350.00	51.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	4.00	25	\$638.22	\$850.00	\$350.00	100.00
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER EACH	EACH	2.00	3	\$889.52	\$900.00	\$868.57	6.00
6205135	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. OR 750 MM WIDE FOR EACH	EACH	11.92	13	\$181.89	\$250.00	\$125.00	155.00
6205139	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIAN EACH	EACH	59.58	43	\$32.57	\$55.00	\$20.00	2,562.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	14,454.00	18	\$1.05	\$2.00	\$0.70	260,172.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	17,762.00	6	\$1.04	\$1.20	\$0.70	106,572.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	24.00	6	\$6.05	\$6.60	\$5.00	144.00
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	83.00	3	\$64.97	\$80.40	\$45.00	249.00
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE L.F.	L.F.	2,905.92	36	\$0.41	\$7.50	\$0.12	104,613.00
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEAL L.F.	L.F.	34,151.74	84	\$0.31	\$12.50	\$0.15	2,868,746.00
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE L.F.	L.F.	26,762.58	65	\$0.31	\$4.00	\$0.15	1,739,568.00
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE/L.F.	L.F.	5,319.02	49	\$1.03	\$8.00	\$0.50	260,632.00
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	18,070.08	71	\$0.20	\$5.15	\$0.09	1,282,976.00
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	13,756.94	71	\$0.22	\$7.60	\$0.09	976,743.00
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	96.00	7	\$5.52	\$7.00	\$5.00	672.00
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	184.33	9	\$5.04	\$5.25	\$5.00	1,659.00
6207001	PAVEMENT MARKING REMOVAL	L.F.	28,121.43	35	\$0.40	\$15.00	\$0.24	984,250.00
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	22.06	17	\$74.27	\$105.00	\$35.00	375.00
6208070	REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	EACH	513.00	3	\$18.00	\$35.00	\$9.00	1,539.00
6214600A	FLOWABLE BACKFILL	C.Y.	3.43	14	\$338.08	\$1,500.00	\$80.00	48.00
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THIC S.Y.	S.Y.	96,830.95	42	\$1.94	\$11.98	\$1.21	4,066,900.00
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATEF S.Y.	S.Y.	81,265.17	24	\$2.96	\$10.35	\$1.53	1,950,364.00
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	C.Y.	13,436.67	9	\$3.53	\$100.00	\$1.30	120,930.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	9,956.97	31	\$3.00	\$260.00	\$1.00	308,666.00
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	1,826.81	114	\$34.85	\$55.00	\$30.27	208,256.00
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	953.50	16	\$3.42	\$9.32	\$1.00	15,256.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	2,274.40	25	\$2.33	\$7.50	\$1.00	56,860.00
6240104A	SEPARATION GEOTEXTILE	S.Y.	1,200.53	85	\$2.49	\$4.67	\$1.30	102,045.00
6252002	UNDERSEALING MATERIAL ASPHALT CEMENT	GAL	152,688.00	3	\$4.09	\$4.32	\$3.98	458,064.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	351.66	46	\$23.20	\$3,500.00	\$10.35	16,176.30
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	115.64	16	\$24.01	\$2,070.00	\$12.00	1,850.20
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	1.62	18	\$1,084.03	\$2,120.00	\$300.00	29.20
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	STA.	1.30	10	\$1,141.00	\$2,200.00	\$500.00	13.00
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	112	\$15,347.98	\$125,000.00	\$100.00	112.00
7021210	GALVANIZED STRUCTURAL STEEL PILES (10 IN)	L.F.	1,457.14	14	\$61.50	\$103.33	\$42.00	20,400.00
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	178.50	24	\$120.88	\$212.00	\$61.00	4,284.00
7025001	DYNAMIC PILE TESTING	EACH	2.38	16	\$3,105.79	\$5,250.00	\$1,240.00	38.00
7026000	PRE-BORE FOR PILING	L.F.	174.86	14	\$166.86	\$250.00	\$120.00	2,448.00
7027000	PILE POINT REINFORCEMENT	EACH	23.00	32	\$113.46	\$200.00	\$85.00	736.00
7032002	CLASS B CONCRETE (MISC)	C.Y.	4.70	6	\$1,221.01	\$2,500.00	\$800.00	28.20
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	90.05	38	\$825.03	\$1,454.28	\$460.00	3,422.00
7034001	CLASS B-1 CONCRETE	C.Y.	43.80	6	\$1,211.05	\$1,675.00	\$925.00	262.80
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	452.75	12	\$557.90	\$750.00	\$398.89	5,433.00
7034212	SLAB ON STEEL	S.Y.	2,288.00	6	\$272.82	\$395.61	\$215.00	13,728.00
7034215	SAFETY BARRIER CURB	L.F.	405.08	24	\$81.63	\$118.87	\$50.00	9,722.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034219A	BARRIER CURB (TYPE D)	L.F.	350.86	14	\$106.87	\$136.00	\$88.50	4,912.00
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	649.06	32	\$355.26	\$564.30	\$268.00	20,770.00
7034610	CORRAL CURB	L.F.	562.00	6	\$106.42	\$152.00	\$69.54	3,372.00
7034620	FORM LINERS	S.Y.	448.00	6	\$68.10	\$165.00	\$42.00	2,688.00
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	447.56	18	\$270.02	\$545.92	\$198.00	8,056.00
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	834.00	8	\$260.58	\$315.88	\$211.00	6,672.00
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,283.00	6	\$197.07	\$210.00	\$180.00	7,698.00
7061000	REINFORCING STEEL	LBS	470.00	6	\$1.95	\$3.00	\$1.00	2,820.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	58,035.00	12	\$1.00	\$1.25	\$0.43	696,420.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	7,880.00	6	\$1.71	\$2.09	\$1.50	47,280.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	11,072.86	14	\$1.07	\$2.00	\$0.77	155,020.00
7061070	MECHANICAL BAR SPLICE	EACH	288.00	8	\$37.80	\$50.72	\$23.51	2,304.00
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.00	12	\$3,886.28	\$6,384.00	\$2,916.00	12.00
7071030	CONDUIT SYSTEM ON STRUCTURE (TELEPHONE)	L.S.	1.00	6	\$33,203.41	\$37,000.00	\$31,451.49	6.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	8,510.00	8	\$1.19	\$1.50	\$1.00	68,080.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.00	40	\$5,053.66	\$13,844.25	\$2,539.92	40.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.00	40	\$5,050.94	\$13,844.25	\$2,539.92	40.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	2,740.00	1	\$20.00	\$20.00	\$20.00	2,740.00
7121060	FABRICATED SIGN SUPPORT BRACKETS	L.S.	1.00	5	\$8,282.00	\$8,610.00	\$8,200.00	5.00
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.00	6	\$193,973.38	\$256,388.26	\$126,000.00	6.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	20.00	6	\$617.45	\$900.00	\$394.69	120.00
7123610	SLAB DRAIN	EACH	1.00	6	\$1,456.67	\$5,250.00	\$500.00	6.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	16,757.14	7	\$20.65	\$51.30	\$20.00	117,300.00
7126000	NON-DESTRUCTIVE TESTING	L.F.	189.00	6	\$16.98	\$40.00	\$5.38	1,134.00
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	45.00	6	\$245.86	\$465.13	\$200.00	270.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	38	\$2,552.81	\$6,000.00	\$1,110.00	76.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	12.00	12	\$198.56	\$550.00	\$137.00	144.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	14.00	8	\$383.34	\$674.00	\$265.00	112.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	13.17	24	\$487.47	\$700.00	\$232.00	316.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	4,598.64	28	\$50.84	\$59.95	\$43.47	128,762.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	639.50	12	\$50.69	\$71.71	\$35.00	7,674.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	1,156.54	13	\$49.18	\$84.89	\$40.50	15,035.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	243.71	14	\$58.87	\$125.00	\$22.00	3,412.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	142.00	6	\$69.93	\$97.00	\$59.10	852.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	37.00	6	\$70.02	\$110.00	\$43.00	222.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	25.00	8	\$58.03	\$100.00	\$33.00	200.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	48.00	3	\$75.42	\$93.00	\$65.00	144.00
7261012	12 IN. PIPE GROUP A	L.F.	388.34	32	\$57.05	\$292.00	\$37.00	12,427.00
7261015	15 IN. PIPE GROUP A	L.F.	333.74	19	\$65.76	\$600.00	\$30.00	6,341.00
7261018	18 IN. PIPE GROUP A	L.F.	312.69	32	\$78.48	\$338.00	\$42.96	10,006.00
7261024	24 IN. PIPE GROUP A	L.F.	164.12	34	\$102.75	\$425.00	\$56.11	5,580.00
7261030	30 IN. PIPE GROUP A	L.F.	146.65	17	\$128.49	\$281.50	\$64.00	2,493.00
7261036	36 IN. PIPE GROUP A	L.F.	198.00	12	\$131.18	\$260.50	\$78.00	2,376.00
7261042	42 IN. PIPE GROUP A	L.F.	11.00	12	\$290.85	\$592.62	\$132.00	132.00
7261048	48 IN. PIPE GROUP A	L.F.	60.00	6	\$256.78	\$297.00	\$195.25	360.00
7261072	72 IN. PIPE GROUP A	L.F.	52.00	6	\$310.22	\$350.50	\$217.00	312.00
7265018	JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPI	L.F.	54.00	7	\$567.00	\$765.00	\$200.00	378.00
7265218	JACKED 18 IN. CLASS IV	L.F.	78.00	8	\$953.21	\$2,100.00	\$125.00	624.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	14.63	16	\$303.81	\$485.00	\$170.00	234.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	30.00	6	\$351.50	\$425.00	\$320.00	180.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	22.40	10	\$528.57	\$785.00	\$375.67	224.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	21.21	19	\$451.11	\$1,130.00	\$224.63	403.00
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	9.00	6	\$464.29	\$650.00	\$317.00	54.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	12.20	10	\$498.04	\$1,250.00	\$292.34	122.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	27.50	30	\$529.69	\$1,100.00	\$291.00	825.00
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	11.00	6	\$557.34	\$680.00	\$350.00	66.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	3.00	7	\$779.37	\$1,000.00	\$500.00	21.00
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.50	12	\$625.40	\$1,261.77	\$202.46	54.00
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.13	16	\$788.93	\$2,915.00	\$135.00	34.00
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.63	27	\$783.08	\$1,800.00	\$176.70	71.00
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.96	25	\$905.03	\$2,038.62	\$200.00	74.00
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	5.50	12	\$976.53	\$1,720.20	\$725.00	66.00
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	6.00	6	\$1,164.60	\$1,600.00	\$956.10	36.00
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	5.00	6	\$1,569.07	\$2,220.00	\$1,367.00	30.00
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	5.00	6	\$1,766.28	\$2,405.00	\$1,572.00	30.00
7320672A	72 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	6	\$3,538.64	\$5,200.00	\$2,895.10	12.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	8	\$697.78	\$1,600.00	\$316.00	16.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	3	\$668.33	\$735.00	\$570.00	6.00
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.00	2	\$524.04	\$600.00	\$448.08	8.00
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	8	\$1,043.72	\$2,170.00	\$427.00	16.00
7321020A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	6	\$3,722.35	\$5,200.00	\$2,895.10	6.00
7322012A	BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUB	EACH	88.00	6	\$320.45	\$575.00	\$90.00	528.00
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	78.91	11	\$625.02	\$1,126.20	\$109.00	868.00
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	24.00	11	\$696.95	\$1,330.43	\$140.00	264.00
7322024A	BEVELED PIPE END TREATMENT FOR 24 IN. (600 MM) OR ALLOWED SUB	EACH	6.36	11	\$595.25	\$2,287.92	\$207.00	70.00
7322030A	BEVELED PIPE END TREATMENT FOR 30 IN. (750 MM) OR ALLOWED SUB	EACH	2.00	11	\$909.99	\$2,460.14	\$278.00	22.00
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	798.71	21	\$10.93	\$24.68	\$5.50	16,773.00
8033000	K-31 TALL FESCUE SODDING	S.Y.	247.40	10	\$16.87	\$22.61	\$13.00	2,474.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	3.62	71	\$3,066.06	\$21,500.00	\$1,990.00	256.70
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	0.20	25	\$16,875.37	\$75,000.00	\$4,850.00	4.90
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	40.19	28	\$38.33	\$145.00	\$1.00	1,125.20
8061004	SEDIMENT TRAP ROCK	C.Y.	16.73	43	\$74.79	\$200.00	\$0.01	719.30
8061005	ROCK DITCH CHECK	L.F.	497.84	150	\$12.19	\$89.25	\$0.01	74,676.00
8061006	ALTERNATE DITCH CHECK	L.F.	1,842.97	33	\$8.55	\$135.00	\$4.00	60,818.00
8061007A	CURB INLET CHECK	EACH	14.14	29	\$156.36	\$750.00	\$50.00	410.00
8061011	SLOPE DRAINS	L.F.	430.00	4	\$27.55	\$46.70	\$19.50	1,720.00
8061016	SEDIMENT REMOVAL	C.Y.	110.28	175	\$20.65	\$279.40	\$0.01	19,299.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	3.55	55	\$1,703.02	\$5,678.63	\$100.00	195.10
8061019	SILT FENCE	L.F.	3,939.46	178	\$2.26	\$14.35	\$0.01	701,223.00
8061050	TYPE C BERM	L.F.	122.00	10	\$33.05	\$51.50	\$20.00	1,220.00
8064121	TYPE 2 EROSION CONTROL BLANKET	S.Y.	4,803.00	4	\$2.80	\$3.41	\$2.40	19,212.00
8064122	TYPE 3 EROSION CONTROL BLANKET	S.Y.	623.00	9	\$2.92	\$5.00	\$2.10	5,607.00
8064124	TYPE 5 EROSION CONTROL BLANKET	S.Y.	430.00	9	\$5.63	\$8.00	\$1.76	3,870.00
9011010	RELOCATED POLE	EACH	7.00	10	\$1,028.31	\$1,226.40	\$375.00	70.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	4.00	6	\$1,305.75	\$1,500.00	\$1,255.00	24.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	3.00	7	\$2,439.32	\$3,296.25	\$1,619.00	21.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	4.00	6	\$525.08	\$600.00	\$478.50	24.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	4.00	6	\$293.50	\$330.00	\$278.00	24.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	7.00	7	\$238.29	\$700.00	\$50.00	49.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	46.00	6	\$20.43	\$25.00	\$11.00	276.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	243.95	19	\$11.76	\$15.00	\$6.00	4,635.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	31.46	13	\$11.53	\$14.18	\$8.00	409.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	1,023.75	20	\$20.69	\$33.00	\$16.00	20,475.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	90.29	14	\$27.33	\$37.00	\$26.00	1,264.00
9015010	TRENCHING TYPE I	L.F.	1,176.87	54	\$3.40	\$20.00	\$1.00	63,551.00
9015020	TRENCHING TYPE II	L.F.	47.95	19	\$7.29	\$386.10	\$3.00	911.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	6.19	32	\$798.42	\$1,125.00	\$642.00	198.00
9016111	PULL BOX, PREFORMED CLASS 2	EACH	2.00	8	\$1,238.00	\$1,700.00	\$1,158.00	16.00
9016112	PULL BOX, PREFORMED CLASS 3	EACH	1.95	20	\$1,309.40	\$1,625.00	\$1,070.00	39.00
9017006	CABLE, 6 AWG 1 CONDUCTOR	L.F.	160.00	8	\$2.83	\$3.07	\$2.10	1,280.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1,216.36	22	\$0.55	\$0.80	\$0.20	26,760.00
9017206	WIRE, 6 AWG, BARE NEUTRAL	L.F.	80.00	8	\$2.82	\$3.07	\$2.00	640.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	1,346.84	19	\$3.91	\$8.00	\$2.60	25,590.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	1,596.47	51	\$3.45	\$11.00	\$2.60	81,420.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	2.80	10	\$806.73	\$1,000.00	\$732.00	28.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	15.19	16	\$815.97	\$1,098.75	\$9.55	243.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	6	\$0.01	\$0.01	\$0.01	6.00
9019400	TEMPORARY LIGHTING	L.S.	1.00	6	\$8,980.96	\$10,095.75	\$5,330.00	6.00
9020111	SIGNAL HEAD, TYPE 1T	EACH	2.00	3	\$476.00	\$582.00	\$400.00	6.00
9020113	SIGNAL HEAD, TYPE 3T	EACH	1.70	10	\$1,065.36	\$1,431.25	\$803.00	17.00
9020114	SIGNAL HEAD, TYPE 4T	EACH	1.00	3	\$1,028.19	\$1,164.00	\$951.00	3.00
9020123	SIGNAL HEAD, TYPE 33T	EACH	1.00	3	\$1,508.67	\$1,588.02	\$1,452.00	3.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	3.45	20	\$951.76	\$1,475.00	\$768.36	69.00
9020215	SIGNAL HEAD, TYPE 5S	EACH	1.00	4	\$1,225.05	\$1,350.00	\$1,164.00	4.00
9020225	SIGNAL HEAD, TYPE	EACH	1.00	3	\$1,554.14	\$1,600.00	\$1,463.00	3.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	11.73	26	\$1,073.99	\$1,612.50	\$935.00	305.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	2.20	10	\$1,207.69	\$1,370.00	\$1,117.00	22.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	1.00	4	\$1,684.02	\$1,850.00	\$1,602.00	4.00
9021413	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	EACH	2.00	3	\$3,598.57	\$3,653.70	\$3,542.00	6.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	1.00	3	\$314.07	\$350.00	\$281.00	3.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	6.11	19	\$605.26	\$1,005.40	\$523.00	116.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	2.46	13	\$872.44	\$1,125.00	\$750.00	32.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	2.00	7	\$4,559.86	\$5,350.00	\$4,280.00	14.00
9023155	POST, TYPE CL, 55 FT. ARM	EACH	1.00	3	\$7,396.00	\$7,790.00	\$7,140.00	3.00
9023215	POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	3	\$3,151.67	\$3,267.00	\$2,985.00	3.00
9023220	POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	1.00	3	\$3,259.67	\$3,307.00	\$3,227.00	3.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.00	3	\$3,712.33	\$3,773.00	\$3,631.00	3.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.50	6	\$4,331.56	\$4,752.00	\$4,020.00	9.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.43	7	\$4,425.43	\$5,200.00	\$4,146.00	10.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.70	10	\$5,994.55	\$7,000.00	\$5,379.00	17.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	1.00	9	\$6,311.86	\$7,500.00	\$5,524.00	9.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.25	12	\$6,744.85	\$8,000.00	\$6,114.00	15.00
9023255	POST, TYPE C, 55 FT. ARM	EACH	1.62	13	\$7,069.89	\$8,500.00	\$6,326.00	21.00
9023335	POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.00	3	\$6,567.67	\$6,873.00	\$6,192.00	3.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023340	POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.00	10	\$6,074.60	\$8,169.00	\$387.00	10.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTRC	EACH	1.19	16	\$12,976.16	\$16,125.00	\$11,435.00	19.00
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	2.00	4	\$14,184.00	\$15,500.00	\$13,520.00	8.00
9025200	CONDUIT, 2 IN., TRENCH	L.F.	237.31	13	\$6.59	\$9.20	\$4.50	3,085.00
9025300	CONDUIT, 3 IN., TRENCH	L.F.	201.82	28	\$10.25	\$16.50	\$8.00	5,651.00
9025400	CONDUIT, 4 IN., TRENCH	L.F.	15.00	3	\$11.40	\$13.60	\$8.60	45.00
9027200	CONDUIT, 2 IN., PUSHED	L.F.	183.00	9	\$14.53	\$40.00	\$12.00	1,647.00
9027300	CONDUIT, 3 IN., PUSHED	L.F.	396.02	41	\$26.00	\$115.00	\$13.00	16,237.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	90.00	3	\$0.52	\$0.70	\$0.25	270.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	L.F.	290.00	3	\$2.57	\$5.00	\$1.00	870.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	666.92	13	\$0.84	\$1.50	\$0.50	8,670.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	60.00	3	\$1.05	\$1.25	\$0.90	180.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	1,702.63	19	\$0.78	\$1.10	\$0.55	32,350.00
9028309	CABLE, 16 AWG 3 CONDUCTOR	L.F.	1,320.00	3	\$1.04	\$1.50	\$0.75	3,960.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	1,713.85	26	\$1.11	\$2.50	\$0.60	44,560.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	4,162.11	19	\$1.32	\$1.75	\$0.95	79,080.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	5,030.00	3	\$4.98	\$5.44	\$4.75	15,090.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	1,713.33	9	\$0.90	\$1.43	\$0.70	15,420.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	5.00	3	\$908.67	\$1,020.00	\$769.00	15.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	4.69	26	\$1,228.76	\$1,625.00	\$1,034.00	122.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	2.80	20	\$1,456.87	\$2,000.00	\$1,334.00	56.00
9029100	BASE, CONCRETE	C.Y.	16.71	32	\$1,271.61	\$1,875.00	\$1,046.00	534.80
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	6.51	35	\$1,322.61	\$4,876.72	\$1,000.00	227.90
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	8.30	7	\$1,397.87	\$1,852.81	\$1,200.00	58.10
9031210	STRUCTURAL STEEL POSTS	LBS	2,558.82	17	\$3.64	\$5.00	\$2.88	43,500.00
9031220	PIPE POSTS	LBS	3,789.05	42	\$3.39	\$6.30	\$3.00	159,140.00
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	1.00	9	\$244.97	\$315.00	\$200.00	9.00
9031250A	U-CHANNEL POST, 3 LB	L.F.	110.00	6	\$13.23	\$19.36	\$12.00	660.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	52.00	28	\$15.96	\$26.35	\$12.00	1,456.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	14.18	28	\$32.41	\$48.20	\$15.00	397.00
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	713.77	13	\$16.00	\$23.00	\$10.00	9,279.00
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	187.85	13	\$47.06	\$50.40	\$20.00	2,442.00
9035004A	SH-FLAT SHEET	S.F.	178.70	60	\$22.55	\$47.50	\$18.02	10,722.00
9035011A	ST-STRUCTURAL	S.F.	759.40	15	\$25.58	\$30.10	\$24.00	11,391.00
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	76.19	57	\$24.27	\$41.78	\$20.06	4,343.00
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	105.87	15	\$26.83	\$31.59	\$26.00	1,588.00
9035073	SIGNAL SIGN, HARDWARE	EACH	12.00	32	\$197.41	\$500.00	\$1.25	384.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	13.25	8	\$1,049.93	\$6,300.00	\$750.00	106.00
9105001	TRENCHING TYPE I	L.F.	10.00	3	\$4.67	\$10.00	\$1.00	30.00
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	107.80	5	\$8.99	\$15.00	\$8.40	539.00
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	L.F.	82.40	10	\$12.85	\$16.00	\$9.00	824.00
9105202	CONDUIT, 4 IN., RIGID, IN TRENCH	L.F.	100.00	2	\$11.50	\$13.00	\$10.00	200.00
9107201	CONDUIT, 3 IN., RIGID, PUSHED	L.F.	57.20	5	\$25.17	\$31.00	\$18.00	286.00
9107202	CONDUIT, 4 IN., RIGID, PUSHED	L.F.	50.00	2	\$23.50	\$27.00	\$20.00	100.00
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	L.F.	440.00	8	\$3.12	\$3.28	\$3.00	3,520.00
9108352	FIBER OPTIC CABLE, 24-STRAND, 18 SINGLE MODE, 6 MULTIMODE	L.F.	500.00	2	\$3.25	\$3.50	\$3.00	1,000.00
9108402	WIRE, 2 AWG, BARE NEUTRAL	L.F.	150.00	8	\$3.10	\$3.28	\$2.80	1,200.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	1.73	11	\$1,219.06	\$1,700.00	\$1,034.00	19.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9108816	PULL BOX, PREFORMED CLASS 5	EACH	1.00	9	\$1,982.22	\$6,000.00	\$1,172.00	9.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	28.90	20	\$84.30	\$300.00	\$30.00	578.00
2013000	CLEARING AND GRUBBING	ACRE	1.09	115	\$5,196.47	\$20,000.00	\$500.00	125.80
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	266	\$39,072.31	\$1,161,300.00	\$373.00	266.00
2024018	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	L.F.	142.00	6	\$8.56	\$21.12	\$4.00	852.00
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	224.00	6	\$9.56	\$21.12	\$5.00	1,344.00
2031000	CLASS A EXCAVATION	C.Y.	597.07	92	\$11.91	\$78.00	\$4.43	54,930.00
2035000	UNCLASSIFIED EXCAVATION	C.Y.	5,851.66	62	\$19.78	\$36.10	\$5.00	362,803.00
2035500	EMBANKMENT IN PLACE	C.Y.	5,000.94	114	\$14.93	\$82.57	\$2.00	570,107.00
2036000	COMPACTING EMBANKMENT	C.Y.	1,331.05	130	\$3.70	\$51.00	\$0.01	173,036.00
2037075	COMPACTING IN CUT	STA.	22.95	83	\$560.55	\$4,450.00	\$178.50	1,904.60
2061000	CLASS 1 EXCAVATION	C.Y.	139.45	99	\$48.29	\$141.59	\$10.10	13,806.00
2063000	CLASS 3 EXCAVATION	C.Y.	182.67	84	\$25.61	\$533.30	\$9.00	15,344.00
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	12.00	5	\$251.82	\$635.00	\$100.00	60.00
2063300	CLASS 4 EXCAVATION	C.Y.	38.91	11	\$46.89	\$154.88	\$20.00	428.00
2063500	CULVERT CLEANOUT	EACH	64.00	12	\$1,081.73	\$5,000.00	\$548.00	768.00
2065500	TEMPORARY SHORING	L.S.	1.00	9	\$30,307.64	\$100,000.00	\$10,000.00	9.00
2071000	LINEAR GRADING CLASS 1	STA.	23.33	44	\$645.89	\$9,025.46	\$229.35	1,026.60
2072000	LINEAR GRADING CLASS 2	STA.	242.57	47	\$70.86	\$5,000.00	\$26.26	11,400.90
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	2.00	9	\$1,546.61	\$4,000.00	\$625.00	18.00
2142000	FURNISHING ROCK FILL	C.Y.	1,646.30	27	\$23.45	\$39.00	\$16.00	44,450.00
2143000	PLACING ROCK FILL	C.Y.	1,646.30	27	\$13.99	\$26.50	\$5.00	44,450.00
2153000	SHAPING SLOPES, CLASS III	100FT	32.45	49	\$1,288.89	\$2,900.00	\$156.00	1,590.00
2160500	REMOVAL OF BRIDGES	L.S.	1.00	99	\$100,336.14	\$1,183,212.00	\$16,000.00	99.00
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	4,227.00	5	\$8.60	\$15.00	\$5.00	21,135.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	5,272.00	21	\$8.97	\$16.73	\$6.00	110,712.00
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	2,037.50	12	\$44.62	\$80.00	\$21.55	24,450.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	94.00	5	\$481.79	\$858.94	\$325.00	470.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,596.48	136	\$8.07	\$49.00	\$3.66	217,121.00
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	S.Y.	175.00	2	\$16.28	\$16.90	\$15.66	350.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	7,636.77	84	\$6.47	\$121.00	\$3.00	641,489.00
3102002	CRUSHED STONE (B)	TON	221.00	3	\$26.32	\$28.00	\$23.07	663.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	157.87	61	\$54.30	\$114.69	\$20.00	9,630.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	157.93	14	\$14.20	\$30.00	\$7.35	2,211.00
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	167.00	12	\$30.21	\$40.00	\$19.00	2,004.00
4010103	10 INCHES, BITUMINOUS PAVEMENT	S.Y.	508.00	9	\$82.28	\$105.00	\$50.00	4,572.00
4010150	TYPE A2 SHOULDER	S.Y.	6,605.89	13	\$37.94	\$48.42	\$23.20	85,876.60
4010151	TYPE A3 SHOULDER	S.Y.	743.98	43	\$31.25	\$79.50	\$17.54	31,991.10
4011207	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-1)	TON	16.10	5	\$850.00	\$985.00	\$400.00	80.50
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	4,206.10	78	\$49.00	\$200.00	\$41.15	328,076.00
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	10,237.74	27	\$50.13	\$63.30	\$41.25	276,419.10
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	235.01	29	\$87.21	\$210.00	\$68.00	6,815.40
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	5,798.61	11	\$53.87	\$71.08	\$43.46	63,784.70
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	33,862.00	3	\$60.13	\$62.40	\$57.30	101,586.00
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	12,632.48	18	\$49.61	\$59.15	\$42.80	227,384.70
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	5,447.42	12	\$49.02	\$59.35	\$44.28	65,369.10
4030409	12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	5,566.40	2	\$39.45	\$43.00	\$35.90	11,132.80
4071005	TACK COAT	GAL	9,519.63	80	\$2.24	\$5.00	\$1.90	761,570.00
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	210,760.00	6	\$1.56	\$1.75	\$1.44	1,264,560.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4094001	SEAL COAT AGGREGATE, GRADE A1	S.Y.	86,317.00	3	\$0.58	\$0.67	\$0.53	258,951.00
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	1,118,016.00	3	\$0.55	\$0.59	\$0.53	3,354,048.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	3,957.00	3	\$7.97	\$10.00	\$6.90	11,871.00
4134000	BITUMINOUS FOG SEAL	GAL	2,277.33	18	\$3.37	\$25.00	\$0.01	40,992.00
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	20.00	3	\$178.67	\$250.00	\$110.00	60.00
5021112	CONCRETE PAVEMENT (12 INCH NON-REINFORCED)	S.Y.	208.90	6	\$77.36	\$90.98	\$73.00	1,253.40
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	8,277.50	4	\$46.53	\$54.25	\$40.50	33,110.00
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	53,898.95	6	\$44.19	\$48.60	\$41.00	323,393.70
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	37,296.40	3	\$43.50	\$51.34	\$36.17	111,889.20
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	5,566.40	4	\$50.80	\$61.50	\$42.50	22,265.60
5021340	TYPE A2 SHOULDER	S.Y.	1,115.24	10	\$37.92	\$58.72	\$33.00	11,152.40
5031010A	BRIDGE APPROACH SLAB (MAJOR ROAD)	S.Y.	199.00	6	\$250.23	\$300.00	\$224.00	1,194.00
5031011A	BRIDGE APPROACH SLAB (MINOR ROAD)	S.Y.	148.66	99	\$122.01	\$300.00	\$63.00	14,717.00
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	241.47	12	\$136.11	\$200.00	\$85.24	2,897.70
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	2,400.00	10	\$103.12	\$150.00	\$65.00	24,000.00
6011000A	TYPE 2 FIELD LABORATORIES	L.S.	1.00	18	\$3,397.22	\$10,000.00	\$1.00	18.00
6042010	ADJUSTING MANHOLE	EACH	1.00	4	\$958.14	\$1,500.00	\$600.00	4.00
6042020	ADJUSTING BASIN OR INLET	EACH	1.00	3	\$1,661.67	\$3,000.00	\$700.00	3.00
6044011	PIPE COLLAR, TYPE A	EACH	1.60	15	\$1,219.13	\$2,890.77	\$400.00	24.00
6044012	PIPE COLLAR, TYPE B	EACH	2.00	4	\$1,046.86	\$1,430.00	\$547.43	8.00
6053020A	FRENCH UNDERDRAIN	L.F.	2,575.00	7	\$25.19	\$50.50	\$15.00	18,025.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	3.00	11	\$917.49	\$1,709.38	\$472.50	33.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.00	6	\$6,991.67	\$7,000.00	\$6,990.00	12.00
6061010	GUARDRAIL TYPE A	L.F.	38.64	11	\$19.97	\$30.00	\$19.00	425.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	L.F.	175.00	6	\$26.00	\$26.00	\$26.00	1,050.00
6061060	MGS GUARDRAIL	L.F.	1,191.50	156	\$21.24	\$125.00	\$16.70	185,874.00
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	621.08	40	\$25.11	\$268.75	\$21.70	24,843.00
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE)	EACH	6.27	22	\$2,607.13	\$4,805.00	\$2,300.00	138.00
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	5.01	137	\$2,573.22	\$4,300.00	\$2,300.00	687.00
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	4.20	15	\$576.53	\$757.17	\$460.00	63.00
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	2.33	9	\$2,165.18	\$2,788.85	\$1,950.00	21.00
6061080	MGS END ANCHOR	EACH	6.39	49	\$1,030.25	\$2,600.00	\$804.14	313.00
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	4.00	6	\$3,290.78	\$3,680.00	\$2,755.93	24.00
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY /	EACH	4.00	3	\$2,154.27	\$2,250.00	\$2,106.40	12.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	2.50	12	\$634.81	\$800.00	\$564.86	30.00
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.00	3	\$461.25	\$500.00	\$441.87	12.00
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	6.03	153	\$2,509.09	\$4,905.00	\$801.06	922.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	7.00	6	\$2,699.80	\$2,795.73	\$2,650.00	42.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	2.00	3	\$14,379.64	\$16,775.23	\$10,815.00	6.00
6066610	END ANCHOR	EACH	1.29	17	\$1,067.53	\$1,500.00	\$907.92	22.00
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	L.F.	132.00	6	\$56.33	\$58.00	\$56.00	792.00
6071102	MODIFIED CONCRETE GUTTER TYPE B	L.F.	104.33	9	\$45.93	\$101.04	\$30.00	939.00
6081000	CONCRETE MEDIAN	S.Y.	39.00	3	\$115.50	\$150.00	\$95.00	117.00
6081010	CONCRETE CURB RAMP	S.Y.	102.78	62	\$125.31	\$470.00	\$69.00	6,372.10
6081012	TRUNCATED DOMES	S.F.	177.59	58	\$28.91	\$72.07	\$12.50	10,300.00
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	30.40	12	\$77.11	\$1,120.54	\$35.00	364.80
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	349.00	3	\$76.51	\$93.52	\$51.00	1,047.00
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	703.71	13	\$52.17	\$535.78	\$43.00	9,148.20

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6085008	PAVED APPROACH, 8 IN.	S.Y.	239.51	17	\$70.55	\$150.00	\$48.00	4,071.60
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	887.55	62	\$50.96	\$200.00	\$27.70	55,028.40
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	367.92	46	\$85.46	\$333.88	\$53.50	16,924.30
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	196.06	17	\$31.17	\$60.00	\$7.87	3,333.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	103.14	21	\$63.47	\$130.42	\$35.00	2,166.00
6091041	CONCRETE GUTTER TYPE A	L.F.	13.00	6	\$65.01	\$102.00	\$47.27	78.00
6091042	CONCRETE GUTTER TYPE B	L.F.	8.00	8	\$140.91	\$503.23	\$38.50	64.00
6091051	CURB AND GUTTER TYPE A	L.F.	18.00	4	\$47.89	\$65.58	\$40.00	72.00
6091052	CURB AND GUTTER TYPE B	L.F.	1,543.31	13	\$23.41	\$91.78	\$17.40	20,063.00
6091060	PAVED DITCH	S.Y.	342.21	21	\$61.80	\$269.00	\$45.00	7,186.50
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	226.60	5	\$33.24	\$42.53	\$24.00	1,133.00
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	L.F.	49.00	12	\$32.46	\$51.02	\$23.00	588.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	8.16	43	\$44.21	\$344.92	\$14.86	351.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	92.13	24	\$41.79	\$80.00	\$17.50	2,211.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	C.Y.	2,489.00	5	\$40.25	\$50.00	\$33.00	12,445.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	8.16	43	\$65.42	\$364.69	\$15.30	351.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	92.13	24	\$35.52	\$64.00	\$15.00	2,211.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	2,489.00	5	\$28.06	\$38.31	\$19.00	12,445.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	811.00	5	\$47.67	\$70.00	\$35.00	4,055.00
6097000	ROCK LINING	C.Y.	35.42	48	\$76.92	\$212.61	\$35.00	1,700.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	25.00	4	\$43.10	\$61.00	\$21.41	100.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	1,007.40	126	\$34.72	\$75.00	\$11.00	126,933.00
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	25.00	4	\$61.87	\$118.00	\$21.00	100.00
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	1,025.98	126	\$19.39	\$139.88	\$4.01	129,273.00
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	72.00	5	\$226.32	\$440.00	\$120.00	360.00
6117000A	GABIONS	C.Y.	304.55	11	\$218.77	\$1,594.01	\$175.00	3,350.00
6122009	IMPACT ATTENUATOR (9 SAND BARRELS)	EACH	3.14	21	\$2,349.79	\$3,085.89	\$905.00	66.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	2.50	12	\$3,776.40	\$6,750.00	\$2,850.00	30.00
6122020	REPLACEMENT SAND BARREL	EACH	6.36	33	\$200.51	\$849.50	\$1.00	210.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	3.64	11	\$1,071.75	\$1,500.00	\$500.00	40.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	1.79	189	\$2,864.10	\$18,212.00	\$1.00	338.00
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PA	S.Y.	701.07	26	\$124.19	\$360.80	\$80.21	18,227.90
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	40.45	20	\$14.88	\$140.20	\$1.00	809.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	426.88	26	\$3.08	\$133.74	\$1.00	11,099.00
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW)	L.F.	2,461.62	26	\$4.43	\$25.80	\$2.00	64,002.00
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DE	EACH	377.65	20	\$12.40	\$22.00	\$4.25	7,553.00
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH	EACH	305.38	24	\$14.41	\$71.00	\$4.50	7,329.00
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH	EACH	146.67	18	\$11.78	\$20.00	\$4.25	2,640.00
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH	C.Y.	8.40	12	\$874.98	\$3,458.98	\$810.00	100.80
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE P	S.Y.	150.50	12	\$40.40	\$1,040.02	\$31.00	1,806.00
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	11.00	5	\$1,348.13	\$1,600.00	\$569.92	55.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	19.00	6	\$653.02	\$851.00	\$501.22	114.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	3.00	6	\$396.78	\$670.20	\$200.00	18.00
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	2.00	5	\$528.30	\$668.62	\$446.90	10.00
6161005	CONSTRUCTION SIGNS	S.F.	863.70	348	\$7.23	\$41.00	\$1.00	300,569.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	4.18	256	\$97.50	\$360.00	\$30.00	1,070.00
6161009	FLAG ASSEMBLY	EACH	4.97	287	\$23.25	\$150.00	\$10.00	1,426.00
6161010	RELOCATED SIGNS	S.F.	992.09	32	\$5.31	\$275.00	\$1.00	31,747.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161012	BUOYS (BOATS KEEP OUT)	EACH	11.00	16	\$390.86	\$1,650.00	\$100.00	176.00
6161013	BUOYS (NO WAKE)	EACH	12.00	16	\$402.09	\$1,000.00	\$100.00	192.00
6161014	SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)	EACH	9.82	11	\$1,397.04	\$2,000.00	\$1,000.00	108.00
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	12.73	11	\$29.42	\$38.52	\$20.00	140.00
6161025	CHANNELIZER (TRIM LINE)	EACH	109.92	291	\$15.90	\$50.00	\$0.50	31,987.00
6161028	CHANNELIZER	EACH	50.21	19	\$16.97	\$32.00	\$0.50	954.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	9.13	93	\$179.52	\$400.00	\$100.00	849.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	11.97	59	\$184.82	\$275.00	\$100.00	706.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	18.91	22	\$52.38	\$125.00	\$30.00	416.00
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	31.49	43	\$81.03	\$180.00	\$56.00	1,354.00
6161040	FLASHING ARROW PANEL	EACH	1.93	169	\$671.14	\$3,625.00	\$10.00	327.00
6161047	TYPE III OBJECT MARKER	EACH	4.00	6	\$246.96	\$281.78	\$200.00	24.00
6161052	WARNING LIGHT, TYPE B	EACH	5.82	11	\$78.31	\$123.00	\$20.00	64.00
6161070	TUBULAR MARKER	EACH	96.29	14	\$54.16	\$160.00	\$50.00	1,348.00
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED / RETAINED	EACH	2.65	46	\$3,504.83	\$5,500.00	\$2,500.00	122.00
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED / RETAINED	EACH	3.24	275	\$2,992.14	\$8,800.00	\$4.25	890.00
6162003	LONG-TERM RUMBLE STRIPS	L.F.	20.00	12	\$14.64	\$25.00	\$12.00	240.00
6162004	SHORT-TERM RUMBLE STRIPS	EACH	5.63	59	\$2,733.16	\$5,880.00	\$500.00	332.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	165.00	2	\$117.10	\$120.80	\$113.40	330.00
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	30.00	2	\$147.35	\$154.60	\$140.11	60.00
6173200	CONCRETE TRAFFIC BARRIER, TYPE E	L.F.	430.00	6	\$68.30	\$80.00	\$51.00	2,580.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	688.24	17	\$29.25	\$90.00	\$15.00	11,700.00
6173602B	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / COMMISSION RETAINED	L.F.	502.00	5	\$35.60	\$60.00	\$28.00	2,510.00
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	725.00	6	\$28.27	\$35.00	\$15.50	4,350.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	1,200.00	5	\$10.30	\$15.00	\$4.00	6,000.00
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	2,400.00	6	\$12.71	\$15.00	\$6.00	14,400.00
6181000	MOBILIZATION	L.S.	1.00	342	\$94,675.97	\$1,451,153.00	\$694.64	342.00
6191000	PAVEMENT EDGE TREATMENT	L.F.	9,966.34	29	\$2.62	\$6.40	\$0.01	289,024.00
6200009	PREFORMED THERMOPLASTIC	L.F.	657.67	9	\$4.34	\$7.93	\$3.76	5,919.00
6200012	PREFORMED THERMOPLASTIC	L.F.	70.00	6	\$8.44	\$15.32	\$7.50	420.00
6200015	PREFORMED THERMOPLASTIC	L.F.	199.22	32	\$15.16	\$30.90	\$12.80	6,375.00
6200016	COLD APPLIED TAPE PAVEMENT	L.F.	26.00	6	\$26.44	\$45.00	\$6.00	156.00
6200018	PREFORMED THERMOPLASTIC	L.F.	301.52	29	\$16.29	\$26.60	\$12.55	8,744.00
6200021	PREFORMED THERMOPLASTIC	EACH	26.59	39	\$249.78	\$483.46	\$202.20	1,037.00
6200024	PREFORMED THERMOPLASTIC	EACH	4.35	17	\$257.88	\$483.46	\$215.20	74.00
6200027	PREFORMED THERMOPLASTIC	EACH	3.00	3	\$276.97	\$279.90	\$275.00	9.00
6200030	PREFORMED THERMOPLASTIC	EACH	3.09	11	\$375.91	\$426.57	\$350.00	34.00
6200033	PREFORMED THERMOPLASTIC	EACH	2.27	11	\$1,460.69	\$2,035.65	\$750.00	25.00
6200036	PREFORMED THERMOPLASTIC	EACH	26.46	24	\$132.70	\$247.00	\$100.00	635.00
6200042	PREFORMED THERMOPLASTIC	EACH	32.00	3	\$25.40	\$25.69	\$25.05	96.00
6205101A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	L.F.	384.00	2	\$6.30	\$6.60	\$6.00	768.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	L.F.	995.00	3	\$5.91	\$6.02	\$5.70	2,985.00
6205118	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	L.F.	894.00	2	\$9.45	\$9.90	\$9.00	1,788.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	L.F.	410.86	21	\$19.19	\$30.00	\$10.00	8,628.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	L.F.	176.00	6	\$15.37	\$21.10	\$13.00	1,056.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	51.69	16	\$262.97	\$369.25	\$23.00	827.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	4.00	6	\$428.93	\$791.25	\$335.00	24.00
6205135	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. OR 750 MM WIDE FOR EACH	EACH	8.00	3	\$427.00	\$500.00	\$346.00	24.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205139	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIAN EACH		114.09	11	\$31.15	\$110.00	\$12.74	1,255.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	6,380.00	6	\$1.32	\$1.50	\$1.10	38,280.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	6,380.00	6	\$1.32	\$1.50	\$1.10	38,280.00
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE L.F.	L.F.	23,755.33	18	\$0.18	\$6.50	\$0.15	427,596.00
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE L.F.	L.F.	19,313.49	70	\$0.43	\$3.30	\$0.18	1,351,944.00
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE L.F.	L.F.	15,487.69	54	\$0.33	\$6.00	\$0.15	836,335.00
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE/ L.F.	L.F.	1,972.05	19	\$1.68	\$6.11	\$1.00	37,469.00
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	20,416.98	132	\$0.20	\$4.20	\$0.11	2,695,041.00
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	15,282.53	161	\$0.23	\$16.25	\$0.09	2,460,487.00
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	111.70	10	\$5.42	\$11.00	\$2.50	1,117.00
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	125.42	12	\$5.50	\$25.00	\$2.50	1,505.00
6206150A	4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	L.F.	1,570.00	6	\$1.88	\$2.50	\$0.88	9,420.00
6206151A	4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	L.F.	1,570.00	6	\$1.88	\$2.50	\$0.88	9,420.00
6207001	PAVEMENT MARKING REMOVAL	L.F.	4,896.16	82	\$0.71	\$45.00	\$0.10	401,485.00
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	13.82	22	\$78.15	\$120.00	\$10.00	304.00
6208064	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	14,097.00	6	\$2.03	\$2.71	\$1.81	84,582.00
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	2,292.72	39	\$2.16	\$10.00	\$0.80	89,416.00
6214600A	FLOWABLE BACKFILL	C.Y.	4.00	2	\$512.50	\$525.00	\$500.00	8.00
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THIC S.Y.		40,019.61	74	\$1.14	\$20.00	\$0.47	2,961,451.00
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATEF S.Y.		434.00	3	\$9.28	\$12.25	\$6.34	1,302.00
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	S.Y.	12,846.00	6	\$4.46	\$5.75	\$3.60	77,076.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3,651.78	77	\$4.25	\$53.00	\$0.75	281,187.00
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	92.50	12	\$114.78	\$235.48	\$76.00	1,110.00
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	664.59	17	\$3.32	\$6.65	\$1.20	11,298.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,567.64	101	\$2.86	\$38.45	\$0.49	158,332.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,021.76	37	\$15.37	\$70.25	\$6.15	37,805.30
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	366.17	15	\$15.66	\$46.50	\$6.15	5,492.60
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	340	\$8,534.12	\$200,000.00	\$200.00	340.00
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	L.F.	14.10	6	\$1,389.38	\$1,968.31	\$768.00	84.60
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	48.00	18	\$718.70	\$1,242.44	\$439.00	864.00
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	54.53	23	\$811.33	\$1,252.00	\$567.50	1,254.20
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	L.F.	96.00	6	\$820.78	\$1,000.00	\$608.50	576.00
7011112	DRILLED SHAFTS (7 FT. 0 IN. DIA.)	L.F.	315.00	5	\$4,436.80	\$6,513.00	\$2,121.00	1,575.00
7011203	ROCK SOCKETS (2 FT 6 IN. DIA.)	L.F.	36.00	6	\$532.64	\$1,000.00	\$325.00	216.00
7011204	ROCK SOCKETS (3 FT 0 IN. DIA.)	L.F.	40.00	18	\$541.84	\$1,100.00	\$325.00	720.00
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	L.F.	35.39	23	\$710.25	\$1,300.00	\$430.00	814.00
7011206	ROCK SOCKETS (4 FT 0 IN. DIA.)	L.F.	54.00	6	\$816.79	\$1,000.00	\$553.50	324.00
7011211	ROCK SOCKETS (6 FT 6 IN. DIA.)	L.F.	95.50	5	\$5,971.90	\$7,000.00	\$4,800.00	477.50
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	5.40	58	\$646.55	\$2,000.00	\$95.00	313.00
7011400	FOUNDATION INSPECTION HOLES	L.F.	103.26	58	\$114.11	\$350.00	\$36.00	5,989.00
7011600	SONIC LOGGING TESTING	EACH	5.40	58	\$2,692.12	\$20,000.00	\$470.00	313.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	L.F.	3,132.00	3	\$40.15	\$46.75	\$30.00	9,396.00
7021014	STRUCTURAL STEEL PILES (14 IN.)	L.F.	900.00	6	\$63.50	\$74.72	\$55.00	5,400.00
7021210	GALVANIZED STRUCTURAL STEEL PILES (10 IN)	L.F.	227.80	30	\$74.12	\$127.70	\$48.00	6,834.00
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	569.06	54	\$77.18	\$140.00	\$45.00	30,729.00
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	1,313.60	15	\$72.47	\$123.00	\$50.00	19,704.00
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	280.00	4	\$120.57	\$160.00	\$90.78	1,120.00
7025001	DYNAMIC PILE TESTING	EACH	3.76	34	\$2,130.85	\$6,500.00	\$700.00	128.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7025002	PILE WAVE ANALYSIS	EACH	2.00	6	\$1,093.33	\$2,400.00	\$700.00	12.00
7026000	PRE-BORE FOR PILING	L.F.	346.24	54	\$117.79	\$364.50	\$15.00	18,697.00
7027000	PILE POINT REINFORCEMENT	EACH	19.52	99	\$120.45	\$310.00	\$84.75	1,932.00
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	133.37	95	\$1,031.76	\$2,309.50	\$350.00	12,670.60
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.00	7	\$53,704.49	\$111,240.00	\$42,400.00	7.00
7034001	CLASS B-1 CONCRETE	C.Y.	30.10	5	\$936.22	\$1,793.50	\$600.00	150.50
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	45.84	10	\$859.95	\$1,400.00	\$580.00	458.40
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	12.30	6	\$929.33	\$1,900.00	\$600.00	73.80
7034208	CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	C.Y.	229.10	4	\$1,064.79	\$1,150.00	\$1,000.00	916.40
7034212	SLAB ON STEEL	S.Y.	625.14	21	\$280.08	\$400.00	\$150.00	13,128.00
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	710.60	50	\$331.02	\$825.00	\$202.75	35,530.00
7034214	CLASS B-2 CONCRETE	C.Y.	44.74	17	\$3,860.35	\$13,400.00	\$1,845.00	760.50
7034215	SAFETY BARRIER CURB	L.F.	517.33	118	\$72.23	\$200.00	\$52.47	61,045.00
7034219A	BARRIER CURB (TYPE D)	L.F.	1,618.25	8	\$87.36	\$125.00	\$75.48	12,946.00
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	1,478.15	39	\$315.05	\$507.39	\$193.81	57,648.00
7034222	SLAB ON CONCRETE BEAM	S.Y.	435.00	6	\$326.53	\$350.68	\$295.00	2,610.00
7034430	SIDEWALK (BRIDGES)	S.F.	3,538.00	6	\$9.19	\$10.00	\$8.50	21,228.00
7034600	CURB BLOCKOUT	L.F.	168.00	6	\$149.06	\$209.38	\$120.00	1,008.00
7034620	FORM LINERS	S.Y.	6,180.00	7	\$8.91	\$19.00	\$0.01	43,260.00
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	249.00	6	\$49.29	\$60.00	\$35.00	1,494.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	125.00	6	\$100.59	\$141.00	\$24.00	750.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	300.00	5	\$191.60	\$295.00	\$110.00	1,500.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	125.00	12	\$71.05	\$173.27	\$48.50	1,500.00
7040105A	MONOLITHIC DECK REPAIR	C.Y.	85.00	5	\$600.00	\$600.00	\$600.00	425.00
7040109	TOTAL SURFACE HYDRO DEMOLITION	S.Y.	4,227.00	5	\$46.33	\$82.00	\$26.00	21,135.00
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	490.43	14	\$170.39	\$207.00	\$135.00	6,866.00
7056001	TYPE 3 (39 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	607.50	12	\$164.23	\$223.00	\$145.00	7,290.00
7056002	TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	949.67	18	\$186.35	\$265.00	\$153.00	17,094.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	1,128.00	6	\$191.75	\$235.00	\$173.84	6,768.00
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	558.14	14	\$255.37	\$450.00	\$210.00	7,814.00
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,754.00	6	\$231.37	\$285.00	\$208.00	10,524.00
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,729.21	14	\$296.31	\$398.50	\$220.00	24,209.00
7056025	NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	L.F.	3,959.00	5	\$300.40	\$365.00	\$225.00	19,795.00
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	438.00	6	\$266.74	\$300.00	\$250.00	2,628.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	3,622.73	11	\$1.51	\$3.70	\$1.00	39,850.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	25,731.49	94	\$1.37	\$2.76	\$0.70	2,418,760.00
7061070	MECHANICAL BAR SPLICE	EACH	60.00	12	\$104.92	\$123.00	\$80.00	720.00
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.00	29	\$8,301.69	\$24,000.00	\$4,000.00	29.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	16,149.43	35	\$1.40	\$5.00	\$0.99	565,230.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	L.S.	1.00	6	\$10,883.91	\$13,900.00	\$2,799.00	6.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.00	13	\$13,097.74	\$30,640.33	\$3,400.00	13.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.00	12	\$3,125.59	\$3,885.00	\$2,613.02	12.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.00	12	\$1,913.09	\$2,615.00	\$1,130.00	12.00
7120915	EXPANSION DEVICE (FLAT PLATE)	L.F.	56.00	5	\$806.06	\$1,053.30	\$689.00	280.00
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	120.00	5	\$82.05	\$210.00	\$26.26	600.00
7121159	SHEAR CONNECTORS	EACH	1,369.60	15	\$6.89	\$11.00	\$4.50	20,544.00
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.00	6	\$65,256.27	\$92,000.00	\$30,000.00	6.00
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	L.F.	249.00	6	\$198.24	\$226.06	\$175.00	1,494.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	14.87	63	\$921.14	\$1,800.00	\$375.00	937.00
7123610	SLAB DRAIN	EACH	34.28	85	\$339.81	\$822.11	\$200.00	2,914.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	5,700.00	5	\$30.62	\$32.11	\$30.00	28,500.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	5,700.00	5	\$2.76	\$3.00	\$2.65	28,500.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	5,700.00	5	\$2.76	\$3.00	\$2.65	28,500.00
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	5,700.00	5	\$2.76	\$3.00	\$2.65	28,500.00
7126000	NON-DESTRUCTIVE TESTING	L.F.	32.20	15	\$66.33	\$150.00	\$20.00	483.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	99	\$1,970.18	\$5,126.95	\$200.00	198.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	12.64	69	\$166.85	\$563.67	\$40.66	872.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	17.74	84	\$251.18	\$1,320.00	\$94.10	1,490.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	12.00	9	\$438.78	\$852.50	\$209.00	108.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	12.86	14	\$2,179.21	\$6,000.00	\$587.47	180.00
7163000	TYPE N PTFE BEARING	EACH	32.00	5	\$2,527.71	\$3,892.04	\$1,900.00	160.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	65.93	14	\$384.68	\$741.00	\$281.50	923.00
7172053	OPEN CELL FOAM JOINT SYSTEM	L.F.	205.00	6	\$319.09	\$398.08	\$281.00	1,230.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	2,426.50	12	\$56.84	\$68.78	\$50.00	29,118.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	1,260.00	6	\$39.27	\$56.00	\$20.00	7,560.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	142.88	17	\$44.16	\$67.00	\$18.67	2,429.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	55.00	9	\$59.23	\$92.55	\$30.00	495.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	54.00	5	\$65.04	\$80.00	\$51.40	270.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	12.00	4	\$113.06	\$196.04	\$77.20	48.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	14.60	15	\$61.07	\$230.00	\$22.00	219.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	82.00	11	\$43.52	\$62.00	\$20.00	902.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	20.57	7	\$92.20	\$400.00	\$49.00	144.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	208.00	18	\$38.83	\$58.00	\$21.02	3,744.00
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	75.71	14	\$63.91	\$80.00	\$33.55	1,060.00
7252002	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-2	L.F.	23.00	3	\$41.32	\$51.86	\$32.10	69.00
7261012	12 IN. PIPE GROUP A	L.F.	27.11	18	\$78.22	\$526.42	\$27.00	488.00
7261015	15 IN. PIPE GROUP A	L.F.	634.79	14	\$45.83	\$85.60	\$37.00	8,887.00
7261018	18 IN. PIPE GROUP A	L.F.	665.50	10	\$48.80	\$90.25	\$40.00	6,655.00
7261024	24 IN. PIPE GROUP A	L.F.	15.38	16	\$102.25	\$263.00	\$50.00	246.00
7261030	30 IN. PIPE GROUP A	L.F.	4.50	10	\$202.50	\$492.00	\$88.50	45.00
7261042	42 IN. PIPE GROUP A	L.F.	55.00	6	\$104.26	\$115.00	\$87.00	330.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	7.00	5	\$712.26	\$1,097.07	\$500.00	35.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	46.00	6	\$676.85	\$1,204.00	\$450.00	276.00
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	16.00	6	\$660.14	\$829.65	\$500.00	96.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	4.00	6	\$665.95	\$1,116.00	\$460.00	24.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	17.50	10	\$787.06	\$1,251.00	\$450.00	175.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	6	\$592.91	\$1,120.60	\$318.50	12.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.50	12	\$647.56	\$1,200.00	\$343.50	18.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	6	\$697.12	\$1,205.00	\$393.50	6.00
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	5	\$812.01	\$1,371.50	\$500.00	10.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	4	\$745.14	\$1,070.00	\$600.00	8.00
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	32.00	5	\$586.33	\$908.06	\$370.00	160.00
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	9.50	10	\$690.77	\$1,509.00	\$337.50	95.00
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.00	11	\$1,011.73	\$1,945.00	\$418.00	11.00
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	6	\$1,578.98	\$1,900.00	\$1,250.00	12.00
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	6	\$289.67	\$448.96	\$222.00	12.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.00	6	\$592.98	\$1,121.00	\$318.50	24.00
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.00	6	\$964.11	\$1,500.00	\$407.68	24.00
7321002	B2 FLARED END SECTION	EACH	2.00	3	\$591.53	\$1,099.58	\$175.00	6.00
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	2.00	4	\$416.55	\$791.19	\$225.00	8.00
7322036A	BEVELED PIPE END TREATMENT FOR 36 IN. (900 MM) OR ALLOWED SUBSTITUTE	EACH	4.00	8	\$446.19	\$860.00	\$125.00	32.00
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	164.00	12	\$8.50	\$35.00	\$5.20	1,968.00
8032000A	KENTUCKY BLUEGRASS SODDING	S.Y.	741.82	38	\$10.41	\$29.07	\$3.85	28,189.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	1.60	173	\$3,153.65	\$33,900.00	\$1,107.75	276.10
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	1.66	53	\$2,698.13	\$41,500.00	\$1,950.00	88.10
8061001	SEDIMENT BASIN EXCAVATION	C.Y.	637.40	11	\$18.14	\$32.28	\$5.31	7,011.40
8061002	SEDIMENT BASIN ROCK	C.Y.	447.09	11	\$63.77	\$131.23	\$45.00	4,918.00
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	2.50	6	\$137.32	\$500.00	\$26.40	15.00
8061004	SEDIMENT TRAP ROCK	C.Y.	2.50	6	\$181.05	\$500.00	\$51.00	15.00
8061005	ROCK DITCH CHECK	L.F.	456.39	204	\$11.15	\$110.00	\$5.00	93,104.00
8061006	ALTERNATE DITCH CHECK	L.F.	52.05	19	\$15.63	\$51.00	\$9.00	989.00
8061007A	CURB INLET CHECK	EACH	38.26	38	\$100.08	\$206.08	\$50.00	1,454.00
8061010A	TYPE B BERM	L.F.	529.07	14	\$5.89	\$40.00	\$2.10	7,407.00
8061011	SLOPE DRAINS	L.F.	203.57	14	\$21.84	\$34.00	\$2.20	2,850.00
8061016	SEDIMENT REMOVAL	C.Y.	42.46	250	\$31.83	\$750.00	\$0.01	10,614.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	0.57	104	\$2,109.86	\$30,000.00	\$1,000.00	59.20
8061019	SILT FENCE	L.F.	1,562.84	239	\$2.77	\$13.98	\$0.70	373,518.00
8061050	TYPE C BERM	L.F.	530.24	75	\$31.37	\$65.00	\$7.00	39,768.00
8064122	TYPE 3 EROSION CONTROL BLANKET	S.Y.	4,010.63	52	\$1.91	\$9.50	\$1.55	208,553.00
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	2,639.00	12	\$3.57	\$5.00	\$1.90	31,668.00
9011010	RELOCATED POLE	EACH	11.00	5	\$946.00	\$1,385.00	\$795.00	55.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	3.00	6	\$2,075.83	\$2,080.00	\$2,075.00	18.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	6.50	12	\$2,362.45	\$2,452.89	\$2,320.00	78.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	5.67	9	\$2,161.57	\$2,340.00	\$1,850.00	51.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	3.00	6	\$269.64	\$279.58	\$265.00	18.00
9011112	BRACKET ARM, 12 FT. OR 3.6 M	EACH	3.00	6	\$335.00	\$335.00	\$335.00	18.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	7.40	15	\$494.67	\$555.00	\$455.00	111.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	11.00	5	\$234.00	\$440.00	\$135.00	55.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	6.20	15	\$300.99	\$450.00	\$250.00	93.00
9011320	LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM	EACH	9.00	6	\$330.69	\$342.88	\$325.00	54.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.00	12	\$4,853.84	\$5,285.58	\$4,610.00	12.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	71.47	17	\$9.49	\$16.50	\$9.00	1,215.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	10.00	5	\$18.00	\$20.00	\$10.00	50.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	26.00	11	\$16.85	\$22.00	\$10.50	286.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	84.00	9	\$24.29	\$40.51	\$21.00	756.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	645.20	15	\$20.98	\$26.25	\$18.85	9,678.00
9015010	TRENCHING TYPE I	L.F.	7,215.60	15	\$4.40	\$6.50	\$4.00	108,234.00
9015020	TRENCHING TYPE II	L.F.	1,272.73	11	\$6.84	\$10.50	\$4.90	14,000.00
9015030	TRENCHING TYPE III	L.F.	1,209.00	5	\$8.27	\$10.95	\$4.90	6,045.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	15.13	23	\$814.44	\$1,385.00	\$700.00	348.00
9016111	PULL BOX, PREFORMED CLASS 2	EACH	5.29	14	\$1,181.76	\$1,550.00	\$905.00	74.00
9016112	PULL BOX, PREFORMED CLASS 3	EACH	2.00	5	\$1,650.00	\$1,750.00	\$1,250.00	10.00
9016121	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	3.00	3	\$3,210.00	\$3,345.00	\$3,100.00	9.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	90.00	6	\$1.99	\$2.06	\$1.95	540.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	1,560.00	6	\$1.10	\$1.16	\$1.00	9,360.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	964.50	20	\$1.00	\$1.18	\$0.85	19,290.00
9017202	WIRE, 2 AWG, BARE NEUTRAL	L.F.	50.00	6	\$1.99	\$2.06	\$1.95	300.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	780.00	6	\$1.10	\$1.16	\$1.00	4,680.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	1,873.33	9	\$2.75	\$3.15	\$2.60	16,860.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	4,894.62	26	\$2.96	\$6.75	\$2.00	127,260.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	11.00	5	\$938.00	\$1,270.00	\$790.00	55.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	8.60	15	\$1,415.01	\$1,560.00	\$990.00	129.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	6	\$1,554.17	\$1,555.00	\$1,550.00	6.00
9020211	SIGNAL HEAD, TYPE 1S	EACH	2.00	2	\$505.50	\$546.00	\$465.00	4.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	1.00	3	\$791.00	\$815.00	\$775.00	3.00
9020414	SIGNAL HEAD, TYPE 4C	EACH	2.00	5	\$1,140.21	\$1,165.78	\$1,105.00	10.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	18.00	11	\$905.53	\$1,056.00	\$870.00	198.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	7.18	11	\$1,105.84	\$1,281.00	\$1,035.00	79.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	8.00	6	\$550.80	\$663.00	\$500.00	48.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	5.80	10	\$988.02	\$1,402.00	\$745.00	58.00
9023215	POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	6	\$3,688.44	\$3,824.39	\$3,625.00	6.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.00	6	\$4,309.12	\$4,467.95	\$4,235.00	6.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.00	9	\$5,081.38	\$5,775.00	\$4,775.00	9.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.55	11	\$5,144.09	\$6,012.00	\$4,362.00	17.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.73	11	\$6,729.51	\$8,106.00	\$5,630.00	19.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	4.00	2	\$6,530.00	\$7,175.00	\$5,885.00	8.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	6.00	2	\$8,126.00	\$8,945.00	\$7,307.00	12.00
9023255	POST, TYPE C, 55 FT. ARM	EACH	8.00	2	\$8,442.50	\$9,475.00	\$7,410.00	16.00
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.00	6	\$11,278.96	\$11,694.73	\$11,085.00	6.00
9024295	SPLICE CABINET	EACH	1.00	3	\$5,924.00	\$6,250.00	\$5,572.00	3.00
9024920	DETECTOR, PUSHBUTTON	EACH	6.50	8	\$205.83	\$261.00	\$170.00	52.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	158.55	11	\$8.46	\$11.92	\$5.00	1,744.00
9025200	CONDUIT, 2 IN., TRENCH	L.F.	627.75	12	\$9.33	\$10.50	\$6.50	7,533.00
9025300	CONDUIT, 3 IN., TRENCH	L.F.	260.14	14	\$15.21	\$23.83	\$8.00	3,642.00
9027200	CONDUIT, 2 IN., PUSHED	L.F.	114.67	9	\$17.31	\$21.00	\$16.00	1,032.00
9027300	CONDUIT, 3 IN., PUSHED	L.F.	585.91	11	\$24.31	\$30.00	\$18.00	6,445.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	L.F.	412.00	15	\$1.93	\$2.10	\$1.65	6,180.00
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	L.F.	90.00	3	\$1.27	\$1.35	\$1.20	270.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	230.00	6	\$1.10	\$1.16	\$1.00	1,380.00
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	L.F.	200.00	2	\$0.78	\$1.00	\$0.55	400.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	450.00	2	\$1.08	\$1.10	\$1.05	900.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	1,893.75	8	\$1.08	\$1.40	\$0.80	15,150.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	1,912.50	8	\$1.22	\$1.45	\$0.80	15,300.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	3,243.68	19	\$1.50	\$2.00	\$1.10	61,630.00
9028350	FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	L.F.	2,210.00	3	\$3.13	\$3.25	\$3.00	6,630.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	2,332.73	33	\$3.99	\$6.40	\$2.00	76,980.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	2,855.38	13	\$1.16	\$1.60	\$1.00	37,120.00
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	2.00	6	\$4,298.90	\$4,457.40	\$4,225.00	12.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	3	\$6,173.33	\$6,515.00	\$5,800.00	3.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	4.00	2	\$835.50	\$846.00	\$825.00	8.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	6.41	17	\$1,097.08	\$1,364.55	\$1,010.00	109.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	3.45	11	\$1,512.23	\$2,500.00	\$1,295.00	38.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028816	PULL BOX, PREFORMED CLASS 5	EACH	1.00	3	\$1,580.00	\$1,630.00	\$1,550.00	3.00
9028820	PULL BOX, CONCRETE, STANDARD	EACH	2.00	2	\$2,782.50	\$3,000.00	\$2,565.00	4.00
9029100	BASE, CONCRETE	C.Y.	18.85	19	\$1,088.42	\$1,200.00	\$970.00	358.10
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	L.S.	1.00	11	\$38,804.00	\$160,000.00	\$7,500.00	11.00
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	2.24	105	\$1,417.33	\$6,500.00	\$768.00	235.36
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	3.00	5	\$787.73	\$905.88	\$410.48	15.00
9031026	OPTIONAL OVERHEAD SIGN TRUSS SUBSTRUCTURES	C.Y.	94.10	6	\$1,123.23	\$1,659.63	\$995.00	564.60
9031210	STRUCTURAL STEEL POSTS	LBS	2,949.50	20	\$2.94	\$3.85	\$2.25	58,990.00
9031220	PIPE POSTS	LBS	520.00	6	\$3.24	\$3.37	\$3.15	3,120.00
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	12.82	65	\$264.39	\$600.00	\$95.00	833.00
9031242	36 IN. SURFACE-MOUNT	EACH	33.00	6	\$102.15	\$115.12	\$60.55	198.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	49.29	14	\$35.94	\$55.00	\$28.23	690.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	9.71	17	\$27.08	\$42.20	\$20.73	165.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	4.18	11	\$39.66	\$44.30	\$26.50	46.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	119.49	70	\$11.29	\$34.00	\$4.50	8,364.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	20.56	41	\$27.21	\$102.52	\$5.95	843.00
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.5 IN., 12 GA.	L.F.	13.60	10	\$17.38	\$47.00	\$5.75	136.00
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	27.45	33	\$58.67	\$170.00	\$16.25	906.00
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	171.88	76	\$12.33	\$155.00	\$4.50	13,063.00
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	33.32	79	\$62.24	\$559.67	\$12.50	2,632.00
9035004A	SH-FLAT SHEET	S.F.	274.98	49	\$15.75	\$114.02	\$1.72	13,474.00
9035011A	ST-STRUCTURAL	S.F.	543.00	20	\$20.23	\$29.50	\$17.95	10,860.00
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	25.00	6	\$24.50	\$24.50	\$24.50	150.00
9035073	SIGNAL SIGN, HARDWARE	EACH	12.91	11	\$162.96	\$375.00	\$145.00	142.00
9036043	TUBULAR SUPPORT, TYPE C-2018-34	EACH	3.00	6	\$18,530.73	\$19,417.16	\$17,132.21	18.00
9105020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	54.00	5	\$10.32	\$10.55	\$10.00	270.00
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	4,148.00	6	\$6.97	\$7.23	\$6.85	24,888.00
9107201	CONDUIT, 3 IN., RIGID, PUSHED	L.F.	247.00	6	\$18.08	\$18.73	\$17.75	1,482.00
9108353	FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	L.F.	530.00	12	\$3.44	\$3.70	\$1.90	6,360.00
9108354	FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE	L.F.	8,100.00	6	\$2.65	\$2.75	\$2.60	48,600.00
9108501	CABLE, LOOP DETECTOR, IN DUCT	L.F.	640.00	3	\$3.02	\$3.06	\$3.00	1,920.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	11.00	6	\$1,068.37	\$1,107.74	\$1,050.00	66.00
9108816	PULL BOX, PREFORMED CLASS 5	EACH	1.00	6	\$1,276.96	\$1,324.02	\$1,255.00	6.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	656.17	76	\$26.02	\$258.80	\$20.00	49,869.00
2013000	CLEARING AND GRUBBING	ACRE	2.48	23	\$8,858.25	\$50,000.00	\$2,000.00	57.00
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	190	\$35,665.44	\$427,000.00	\$100.00	190.00
2024054	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	L.F.	16.00	5	\$96.00	\$210.00	\$20.00	80.00
2024096	REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	S.F.	76.00	5	\$26.00	\$55.00	\$5.00	380.00
2031000	CLASS A EXCAVATION	C.Y.	35,672.53	38	\$5.78	\$26.50	\$3.65	1,355,556.00
2032000	CLASS C EXCAVATION	C.Y.	1,403.00	4	\$31.25	\$50.00	\$20.00	5,612.00
2035000	UNCLASSIFIED EXCAVATION	C.Y.	859.00	3	\$44.58	\$49.00	\$41.00	2,577.00
2035500	EMBANKMENT IN PLACE	C.Y.	102,591.62	21	\$7.68	\$46.00	\$6.00	2,154,424.00
2036000	COMPACTING EMBANKMENT	C.Y.	27,657.71	35	\$0.95	\$39.40	\$0.01	968,020.00
2037075	COMPACTING IN CUT	STA.	75.66	17	\$443.71	\$2,250.00	\$160.00	1,286.20
2061000	CLASS 1 EXCAVATION	C.Y.	103.74	139	\$50.56	\$270.00	\$10.00	14,420.00
2061003	CLASS 1 EXCAVATION IN ROCK	C.Y.	49.00	3	\$213.67	\$296.00	\$95.00	147.00
2063000	CLASS 3 EXCAVATION	C.Y.	919.17	18	\$11.62	\$657.00	\$1.00	16,545.00
2063300	CLASS 4 EXCAVATION	C.Y.	644.74	19	\$42.36	\$120.00	\$15.00	12,250.00
2064000	POROUS BACKFILL	C.Y.	71.49	107	\$76.61	\$130.00	\$30.00	7,649.00
2065500	TEMPORARY SHORING	L.S.	1.00	7	\$59,774.51	\$86,000.00	\$18,000.00	7.00
2071000	LINEAR GRADING CLASS 1	STA.	28.63	45	\$726.33	\$7,400.00	\$93.50	1,288.40
2072000	LINEAR GRADING CLASS 2	STA.	7.11	95	\$4,472.35	\$235,000.00	\$350.00	675.60
2142000	FURNISHING ROCK FILL	C.Y.	3,666.86	14	\$24.67	\$35.00	\$17.76	51,336.00
2143000	PLACING ROCK FILL	C.Y.	3,666.86	14	\$10.88	\$43.00	\$1.00	51,336.00
2152000A	SHAPING SLOPES, CLASS II	100FT	619.00	4	\$73.40	\$95.50	\$57.00	2,476.00
2153000	SHAPING SLOPES, CLASS III	100FT	19.02	54	\$1,409.27	\$34,784.64	\$295.00	1,027.00
2160500	REMOVAL OF BRIDGES	L.S.	1.00	149	\$43,764.27	\$390,925.00	\$6,750.00	149.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	2,480.00	20	\$2.00	\$2.81	\$1.65	49,600.00
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	5,997.60	20	\$2.32	\$3.45	\$1.94	119,952.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	11,660.00	3	\$18.05	\$31.50	\$10.65	34,980.00
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	234.00	2	\$70.00	\$75.00	\$65.00	468.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.00	25	\$10,723.62	\$29,900.00	\$2,700.00	25.00
2164000	CURB REMOVAL	L.F.	99.00	2	\$122.50	\$200.00	\$45.00	198.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	101.50	12	\$225.34	\$250.00	\$210.00	1,218.00
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	101.50	12	\$39.73	\$50.00	\$13.00	1,218.00
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	420.29	14	\$10.48	\$18.00	\$1.00	5,884.00
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	420.29	14	\$14.76	\$42.00	\$3.00	5,884.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	505.50	24	\$18.46	\$61.00	\$5.00	12,132.00
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	1,389.66	29	\$12.14	\$29.00	\$8.50	40,300.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	516.50	6	\$11.68	\$20.00	\$8.25	3,099.00
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	8,332.60	77	\$7.81	\$32.40	\$5.10	641,610.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	1,752.96	81	\$15.95	\$300.00	\$11.00	141,990.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	1,776.23	70	\$6.28	\$67.00	\$2.55	124,336.00
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	640.00	3	\$44.28	\$56.90	\$21.34	1,920.00
3107003	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	S.Y.	286.00	3	\$17.84	\$21.03	\$15.00	858.00
4010150	TYPE A2 SHOULDER	S.Y.	2,406.60	8	\$34.49	\$200.00	\$28.50	19,252.80
4010151	TYPE A3 SHOULDER	S.Y.	4,189.90	7	\$29.21	\$41.00	\$18.00	29,329.30
4011207	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-1)	TON	12,348.60	6	\$62.87	\$67.50	\$57.75	74,091.60
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	4,050.87	71	\$50.73	\$227.00	\$41.00	287,612.10
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	2,524.20	11	\$64.35	\$76.10	\$53.25	27,766.20
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	372.70	41	\$84.33	\$330.00	\$21.30	15,280.50

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	7,330.41	73	\$55.22	\$81.50	\$44.50	535,119.90
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	19,924.33	14	\$56.04	\$68.25	\$49.50	278,940.60
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	92,885.50	4	\$74.22	\$78.85	\$70.50	371,542.00
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TON	13,032.70	3	\$47.30	\$49.75	\$45.50	39,098.10
4071005	TACK COAT	GAL	9,779.87	150	\$2.03	\$100.67	\$0.01	1,466,980.00
4131000	MICROSURFACING, TYPE II	S.Y.	571,551.00	3	\$3.45	\$3.90	\$2.61	1,714,653.00
4134000	BITUMINOUS FOG SEAL	GAL	857.24	46	\$5.37	\$59.26	\$1.36	39,433.00
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	4,890.70	7	\$45.79	\$55.00	\$36.00	34,234.90
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	14,909.75	14	\$43.64	\$52.00	\$38.00	208,736.50
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	S.Y.	666.70	7	\$81.11	\$110.00	\$42.00	4,666.90
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	7,040.00	6	\$66.03	\$86.75	\$49.75	42,240.00
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	722.00	12	\$91.97	\$125.00	\$70.00	8,664.00
5021340	TYPE A2 SHOULDER	S.Y.	3,508.60	7	\$33.48	\$36.00	\$28.00	24,560.20
5021341	TYPE A3 SHOULDER	S.Y.	408.00	3	\$34.44	\$35.81	\$33.50	1,224.00
5031010A	BRIDGE APPROACH SLAB (MAJOR ROAD)	S.Y.	206.00	17	\$252.54	\$350.00	\$195.00	3,502.00
5031011A	BRIDGE APPROACH SLAB (MINOR ROAD)	S.Y.	127.33	137	\$147.50	\$280.00	\$57.50	17,444.00
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	642.15	10	\$127.13	\$240.00	\$100.00	6,421.50
5050001	ALTERNATE CONCRETE WEARING SURFACE	S.Y.	941.80	20	\$115.92	\$194.00	\$91.00	18,836.00
6044012	PIPE COLLAR, TYPE B	EACH	3.00	9	\$1,441.33	\$2,500.00	\$872.00	27.00
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	2,165.00	6	\$12.18	\$15.25	\$8.00	12,990.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	6.00	6	\$1,498.83	\$1,890.00	\$618.00	36.00
6061010	GUARDRAIL TYPE A	L.F.	89.29	7	\$27.51	\$34.50	\$19.67	625.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	L.F.	113.00	7	\$26.19	\$27.30	\$26.00	791.00
6061060	MGS GUARDRAIL	L.F.	1,221.19	52	\$20.81	\$36.00	\$19.15	63,502.00
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	3,855.72	43	\$23.72	\$34.00	\$20.90	165,796.00
6061065	MGS GUARDRAIL, 6 FT. POSTS, 1 FT. - 6.75 IN. SPACING	L.F.	63.00	3	\$50.67	\$55.00	\$48.00	189.00
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE)	EACH	8.77	22	\$2,716.07	\$3,523.86	\$2,392.22	193.00
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	5.12	82	\$2,855.74	\$4,150.00	\$2,400.00	420.00
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	3.00	4	\$2,854.25	\$3,072.01	\$2,650.00	12.00
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	8.00	3	\$527.04	\$532.40	\$524.36	24.00
6061080	MGS END ANCHOR	EACH	2.24	46	\$1,191.45	\$1,961.00	\$830.69	103.00
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	4.00	3	\$2,220.00	\$2,410.00	\$2,100.00	12.00
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.00	3	\$598.83	\$700.00	\$396.50	12.00
6062304	ASYMETRICAL TRANSITION SECTION, 7.5 FT. POSTS	EACH	4.00	3	\$638.00	\$689.00	\$600.00	12.00
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	12.66	121	\$2,525.55	\$3,900.00	\$2,200.00	1,532.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	11.00	2	\$2,568.60	\$2,600.00	\$2,537.19	22.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.00	18	\$17,933.63	\$22,500.00	\$15,000.00	18.00
6064000	ONE-STRAND CABLE - ACCESS RESTRAINT	L.F.	3,700.00	7	\$9.83	\$10.24	\$9.75	25,900.00
6066400	GUARDRAIL, RELOCATED AND MODIFIED	L.F.	4,213.00	3	\$10.19	\$14.58	\$8.00	12,639.00
6066610	END ANCHOR	EACH	1.00	3	\$1,268.33	\$1,380.00	\$1,200.00	3.00
6081010	CONCRETE CURB RAMP	S.Y.	2,365.30	4	\$74.00	\$90.00	\$56.00	9,461.20
6081012	TRUNCATED DOMES	S.F.	2,243.86	7	\$19.74	\$38.00	\$14.50	15,707.00
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	7.00	4	\$307.44	\$519.05	\$150.00	28.00
6085007	PAVED APPROACH, 7 IN.	S.Y.	578.00	4	\$62.42	\$81.00	\$46.30	2,312.00
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	5,169.13	7	\$40.51	\$99.15	\$29.50	36,183.90
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	841.84	7	\$51.83	\$192.00	\$44.80	5,892.90
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	45.71	7	\$70.64	\$92.60	\$50.00	320.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	85.00	4	\$54.40	\$99.50	\$30.00	340.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6091041	CONCRETE GUTTER TYPE A	L.F.	175.00	7	\$33.27	\$64.00	\$5.00	1,225.00
6091051	CURB AND GUTTER TYPE A	L.F.	180.00	3	\$39.33	\$45.00	\$31.00	540.00
6091060	PAVED DITCH	S.Y.	328.08	10	\$79.01	\$278.00	\$55.00	3,280.80
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	366.00	4	\$28.32	\$47.00	\$10.00	1,464.00
6092032	CONCRETE CURB LOW PROFILE TYPE F	L.F.	179.00	7	\$41.90	\$70.00	\$5.00	1,253.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	16.22	36	\$43.69	\$400.00	\$24.00	584.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	1,271.80	35	\$23.26	\$60.00	\$1.00	44,513.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	C.Y.	18.00	3	\$32.50	\$38.50	\$24.00	54.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	16.22	36	\$50.21	\$750.00	\$20.00	584.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	1,271.80	35	\$16.35	\$100.00	\$3.00	44,513.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	18.00	3	\$34.50	\$59.50	\$20.00	54.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	120.00	2	\$10.50	\$20.00	\$1.00	240.00
6097000	ROCK LINING	C.Y.	15.33	12	\$58.15	\$100.00	\$30.00	184.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	1,255.66	151	\$27.82	\$54.00	\$1.00	189,604.00
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	1,297.58	151	\$19.33	\$75.00	\$5.00	195,934.00
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	25.00	7	\$89.63	\$179.40	\$50.00	175.00
6122012	IMPACT ATTENUATOR (12 SAND BARRELS)	EACH	2.00	6	\$3,027.50	\$3,465.00	\$2,600.00	12.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	3.46	24	\$3,990.54	\$6,562.50	\$2,850.00	83.00
6122020	REPLACEMENT SAND BARREL	EACH	12.10	30	\$320.19	\$1,100.00	\$50.00	363.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	4.36	28	\$1,097.60	\$1,575.00	\$425.00	122.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.30	147	\$1,457.17	\$15,000.00	\$1.00	338.00
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PA	S.Y.	369.68	25	\$230.72	\$450.00	\$163.00	9,242.00
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	186.64	25	\$10.30	\$250.00	\$0.99	4,666.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	118.57	21	\$13.81	\$68.00	\$1.00	2,490.00
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW	L.F.	589.71	7	\$5.87	\$7.24	\$4.00	4,128.00
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DE	EACH	737.14	7	\$10.12	\$12.20	\$5.00	5,160.00
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	3.00	7	\$827.61	\$1,275.00	\$27.00	21.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	1.00	7	\$1,342.93	\$1,960.00	\$13.00	7.00
6142014	24 IN. OR 600MM AUTO FLOODGATE (TYPE 1)	EACH	3.00	7	\$2,056.17	\$3,000.00	\$1,500.00	21.00
6142024	24 IN. OR 600 MM AUTO FLOODGATE (TYPE 2)	EACH	1.00	5	\$2,818.00	\$5,190.00	\$2,000.00	5.00
6161005	CONSTRUCTION SIGNS	S.F.	923.45	297	\$8.81	\$750.00	\$4.00	274,266.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	4.27	222	\$63.05	\$120.00	\$30.00	948.00
6161009	FLAG ASSEMBLY	EACH	6.08	277	\$20.19	\$35.00	\$5.00	1,684.00
6161012	BUOYS (BOATS KEEP OUT)	EACH	11.29	7	\$474.05	\$825.00	\$200.00	79.00
6161014	SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)	EACH	1.00	7	\$1,642.86	\$2,500.00	\$1,100.00	7.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	7.69	13	\$50.91	\$78.75	\$15.00	100.00
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	175.71	7	\$19.23	\$20.30	\$18.00	1,230.00
6161025	CHANNELIZER (TRIM LINE)	EACH	120.75	166	\$17.86	\$36.75	\$1.00	20,044.00
6161028	CHANNELIZER	EACH	50.40	10	\$15.22	\$20.00	\$1.00	504.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	7.66	128	\$130.86	\$275.00	\$35.00	980.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	6.55	66	\$145.50	\$250.00	\$32.00	432.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	39.83	54	\$51.65	\$95.00	\$15.00	2,151.00
6161040	FLASHING ARROW PANEL	EACH	2.15	65	\$939.81	\$3,900.00	\$126.00	140.00
6161047	TYPE III OBJECT MARKER	EACH	12.80	15	\$95.44	\$195.20	\$65.00	192.00
6161052	WARNING LIGHT, TYPE B	EACH	4.00	55	\$57.90	\$180.00	\$35.00	220.00
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	15.67	9	\$100.53	\$215.00	\$50.00	141.00
6161070	TUBULAR MARKER	EACH	193.05	19	\$69.08	\$89.25	\$30.00	3,668.00
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRA	EACH	2.18	179	\$3,446.79	\$12,500.00	\$1,000.00	391.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED	EACH	2.00	29	\$3,414.25	\$10,500.00	\$1,000.00	58.00
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.61	41	\$15,695.23	\$62,000.00	\$3,000.00	66.00
6162002	TEMPORARY LONG-TERM	EACH	8.00	6	\$971.58	\$1,260.00	\$780.00	48.00
6162003	LONG-TERM RUMBLE STRIPS	L.F.	708.00	10	\$18.31	\$21.00	\$14.00	7,080.00
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	120.00	7	\$109.11	\$149.50	\$66.00	840.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	595.23	26	\$35.29	\$240.00	\$21.00	15,476.00
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	514.50	12	\$49.34	\$58.00	\$39.00	6,174.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	2,228.82	22	\$12.23	\$22.00	\$8.00	49,034.00
6181000	MOBILIZATION	L.S.	1.00	309	\$135,812.53	\$3,035,405.93	\$1,963.50	309.00
6191000	PAVEMENT EDGE TREATMENT	L.F.	1,805.46	35	\$4.64	\$103.00	\$0.01	63,191.00
6200007	COLD APPLIED TAPE PAVEMENT	L.F.	162.00	3	\$5.42	\$6.25	\$5.00	486.00
6200009	PREFORMED THERMOPLASTIC	L.F.	115.00	3	\$5.40	\$6.07	\$5.00	345.00
6200013	COLD APPLIED TAPE PAVEMENT	L.F.	78.79	24	\$25.83	\$250.00	\$18.90	1,891.00
6200015	PREFORMED THERMOPLASTIC	L.F.	59.92	12	\$20.98	\$21.50	\$20.00	719.00
6200016	COLD APPLIED TAPE PAVEMENT	L.F.	329.00	4	\$19.72	\$20.00	\$18.90	1,316.00
6200018	PREFORMED THERMOPLASTIC	L.F.	106.00	3	\$21.38	\$21.50	\$21.15	318.00
6200019	COLD APPLIED TAPE PAVEMENT	EACH	14.14	7	\$323.38	\$375.00	\$300.00	99.00
6200021	PREFORMED THERMOPLASTIC	EACH	39.20	10	\$266.29	\$800.00	\$235.00	392.00
6200028	COLD APPLIED TAPE PAVEMENT	EACH	2.00	3	\$608.33	\$625.00	\$600.00	6.00
6200033	PREFORMED THERMOPLASTIC	EACH	2.00	3	\$1,261.67	\$1,585.00	\$1,100.00	6.00
6200034	COLD APPLIED TAPE PAVEMENT	EACH	5.00	3	\$270.00	\$300.00	\$210.00	15.00
6200040	COLD APPLIED TAPE PAVEMENT	EACH	15.00	3	\$50.00	\$50.00	\$50.00	45.00
6205103A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	L.F.	1,947.00	3	\$4.18	\$8.45	\$2.00	5,841.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	L.F.	1,816.00	4	\$7.37	\$8.50	\$6.90	7,264.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	L.F.	64.16	31	\$27.26	\$100.00	\$20.00	1,989.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	L.F.	992.88	16	\$17.53	\$31.50	\$14.25	15,886.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	7.59	17	\$295.05	\$420.00	\$215.00	129.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	2.00	4	\$222.50	\$280.00	\$200.00	8.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT, EACH	EACH	18.67	6	\$388.97	\$600.00	\$325.00	112.00
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH	2.00	5	\$1,222.00	\$1,260.00	\$1,200.00	10.00
6205135	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. OR 750 MM WIDE FOR EACH	EACH	5.00	4	\$202.50	\$210.00	\$200.00	20.00
6205139	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIANGLE	EACH	655.00	2	\$30.00	\$40.00	\$20.00	1,310.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	3,390.75	44	\$1.34	\$5.75	\$0.60	149,193.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	2,721.06	31	\$1.31	\$5.00	\$0.70	84,353.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	46.41	34	\$8.43	\$27.75	\$5.00	1,578.00
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	L.F.	48.00	7	\$7.18	\$20.00	\$5.00	336.00
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	37,048.62	13	\$0.17	\$3.80	\$0.14	481,632.00
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	94,917.91	35	\$0.23	\$7.65	\$0.15	3,322,127.00
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	93,730.19	27	\$0.22	\$1.58	\$0.15	2,530,715.00
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	1,979.62	21	\$1.47	\$25.50	\$1.00	41,572.00
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	41,652.61	217	\$0.14	\$10.50	\$0.09	9,038,616.00
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	29,039.39	245	\$0.14	\$13.24	\$0.09	7,114,650.00
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	1,689.30	10	\$0.79	\$2.00	\$0.29	16,893.00
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	54.00	2	\$8.00	\$10.00	\$6.00	108.00
6207001	PAVEMENT MARKING REMOVAL	L.F.	5,313.23	94	\$1.04	\$10.00	\$0.69	499,444.00
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	19.71	7	\$81.74	\$125.00	\$50.00	138.00
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	7,074.00	1	\$2.75	\$2.75	\$2.75	7,074.00
6214600A	FLOWABLE BACKFILL	C.Y.	17.00	4	\$399.86	\$750.00	\$200.00	68.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THIC S.Y.		20,868.98	64	\$1.26	\$34.78	\$0.46	1,335,615.00
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATEF S.Y.		4,500.43	14	\$3.63	\$15.61	\$1.95	63,006.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3,614.84	141	\$4.79	\$48.00	\$0.25	509,693.00
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	3,290.00	6	\$2.42	\$3.05	\$1.00	19,740.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,201.59	138	\$3.19	\$10.00	\$1.00	165,819.00
6240104A	SEPARATION GEOTEXTILE	S.Y.	22,470.12	26	\$1.59	\$7.50	\$1.10	584,223.00
6252002	UNDERSEALING MATERIAL ASPHALT CEMENT	GAL	47,655.00	4	\$4.32	\$4.66	\$4.20	190,620.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,179.33	41	\$15.97	\$2,500.00	\$8.56	48,352.60
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	402.68	10	\$16.54	\$22.00	\$6.50	4,026.80
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	3,389.00	4	\$28.80	\$41.00	\$15.00	13,556.00
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	161	\$17,289.32	\$356,300.00	\$1.00	161.00
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	105.20	10	\$761.42	\$1,200.00	\$600.00	1,052.00
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	64.00	3	\$1,260.00	\$1,500.00	\$980.00	192.00
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	L.F.	32.00	4	\$1,478.75	\$1,800.00	\$1,300.00	128.00
7011110	DRILLED SHAFTS (6 FT. 0 IN. DIA.)	L.F.	64.00	4	\$1,246.25	\$1,610.00	\$925.00	256.00
7011114	DRILLED SHAFTS (8 FT. 0 IN. DIA.)	L.F.	364.00	5	\$2,330.00	\$4,000.00	\$1,500.00	1,820.00
7011204	ROCK SOCKETS (3 FT 0 IN. DIA.)	L.F.	35.18	10	\$776.10	\$1,000.00	\$475.00	351.80
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	L.F.	54.00	3	\$1,073.33	\$1,500.00	\$520.00	162.00
7011206	ROCK SOCKETS (4 FT 0 IN. DIA.)	L.F.	82.00	4	\$1,081.25	\$1,500.00	\$510.00	328.00
7011209	ROCK SOCKETS (5 FT 6 IN. DIA.)	L.F.	96.00	4	\$1,457.50	\$1,830.00	\$1,100.00	384.00
7011213	ROCK SOCKETS (7 FT. 6 IN. DIA.)	L.F.	104.00	5	\$1,872.00	\$4,000.00	\$660.00	520.00
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	4.54	26	\$614.35	\$1,500.00	\$100.00	118.00
7011400	FOUNDATION INSPECTION HOLES	L.F.	116.99	26	\$130.12	\$200.00	\$63.00	3,041.80
7011600	SONIC LOGGING TESTING	EACH	4.54	26	\$2,119.27	\$5,070.00	\$345.00	118.00
7021210	GALVANIZED STRUCTURAL STEEL PILES (10 IN)	L.F.	387.00	13	\$76.83	\$133.00	\$67.00	5,031.00
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	1,458.86	35	\$66.50	\$202.00	\$55.00	51,060.00
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	1,833.38	34	\$76.39	\$130.00	\$65.00	62,335.00
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	748.35	69	\$93.18	\$203.00	\$60.00	51,636.00
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	222.00	3	\$105.00	\$130.00	\$60.00	666.00
7021320	GALVANIZED CAST-IN-PLACE	L.F.	623.00	14	\$139.69	\$183.00	\$110.00	8,722.00
7021324	GALVANIZED CAST-IN-PLACE CONCRETE PILES (24 IN)	L.F.	762.50	10	\$196.07	\$211.00	\$180.00	7,625.00
7025001	DYNAMIC PILE TESTING	EACH	3.61	92	\$2,695.34	\$5,750.00	\$800.00	332.00
7025002	PILE WAVE ANALYSIS	EACH	3.75	28	\$726.58	\$2,500.00	\$300.00	105.00
7025004	DYNAMIC PILE RESTRIKE TESTING	EACH	2.14	28	\$2,799.40	\$5,750.00	\$900.00	60.00
7026000	PRE-BORE FOR PILING	L.F.	165.59	41	\$126.36	\$225.00	\$35.00	6,789.00
7027000	PILE POINT REINFORCEMENT	EACH	24.53	92	\$190.84	\$2,242.00	\$83.11	2,257.00
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	71.75	150	\$942.24	\$8,500.00	\$580.00	10,762.99
7034001	CLASS B-1 CONCRETE	C.Y.	100.65	29	\$811.80	\$9,250.00	\$580.00	2,918.80
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	18.64	18	\$1,070.44	\$1,850.00	\$630.00	335.60
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	312.01	12	\$642.15	\$785.00	\$470.00	3,744.10
7034208	CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	C.Y.	224.74	10	\$984.66	\$1,200.00	\$817.00	2,247.40
7034212	SLAB ON STEEL	S.Y.	1,336.42	19	\$300.21	\$510.00	\$225.00	25,392.00
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	390.75	12	\$387.84	\$488.00	\$325.00	4,689.00
7034215	SAFETY BARRIER CURB	L.F.	352.52	152	\$82.78	\$215.00	\$33.00	53,583.00
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	836.79	34	\$327.57	\$502.00	\$213.50	28,451.00
7034222	SLAB ON CONCRETE BEAM	S.Y.	397.30	79	\$330.78	\$982.47	\$194.00	31,387.00
7034226	REINFORCED CONCRETE SLAB OVERLAY	S.Y.	262.91	11	\$304.78	\$385.00	\$210.00	2,892.00
7034600	CURB BLOCKOUT	L.F.	428.85	106	\$119.25	\$350.00	\$75.00	45,458.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034620	FORM LINERS	S.Y.	466.00	4	\$75.00	\$80.00	\$70.00	1,864.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	150.00	12	\$120.06	\$140.00	\$110.00	1,800.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	40.00	6	\$123.83	\$160.00	\$91.00	240.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	150.00	8	\$53.76	\$72.00	\$44.00	1,200.00
7040113	CLEAN AND EPOXY SEAL	S.F.	2,123.00	4	\$6.82	\$9.75	\$3.90	8,492.00
7056001	TYPE 3 (39 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	505.67	9	\$172.95	\$300.00	\$149.00	4,551.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	278.00	3	\$271.00	\$285.00	\$253.00	834.00
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	708.25	24	\$227.48	\$290.00	\$200.00	16,998.00
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,257.00	3	\$356.49	\$475.00	\$290.00	3,771.00
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,172.71	7	\$314.53	\$400.00	\$245.00	8,209.00
7056030	11 IN., PRESTRESSED CONCRETE SOLID SLAB BEAM	L.F.	206.50	6	\$293.56	\$320.00	\$254.00	1,239.00
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	311.83	12	\$334.77	\$1,388.40	\$260.00	3,742.00
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	538.92	39	\$274.98	\$401.58	\$220.00	21,018.00
7056060	16 IN., PRESTRESSED CONCRETE DOUBLE-TEE GIRDER	L.F.	382.45	11	\$303.39	\$550.00	\$251.00	4,207.00
7061000	REINFORCING STEEL	LBS	100.00	4	\$4.52	\$6.80	\$1.30	400.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	45,238.33	12	\$1.00	\$1.56	\$0.01	542,860.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	71,470.00	7	\$0.92	\$1.30	\$0.01	500,290.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	18,815.13	117	\$1.32	\$3.00	\$0.70	2,201,370.00
7061070	MECHANICAL BAR SPLICE	EACH	1,106.00	3	\$28.83	\$35.00	\$21.50	3,318.00
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.00	7	\$5,668.40	\$6,274.80	\$3,500.00	7.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	10,410.00	39	\$1.28	\$20.00	\$1.00	405,990.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.00	12	\$4,915.75	\$5,500.00	\$4,685.00	12.00
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	L.S.	1.00	4	\$11,350.00	\$25,000.00	\$6,800.00	4.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	1,310.00	21	\$7.32	\$10.00	\$4.74	27,510.00
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	268,157.50	12	\$1.80	\$2.35	\$1.18	3,217,890.00
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	441,590.00	4	\$1.82	\$1.95	\$1.56	1,766,360.00
7123000	STEEL BAR DAM	EACH	4.57	7	\$5,937.50	\$9,500.00	\$3,500.00	32.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	12.32	19	\$1,009.03	\$3,172.00	\$360.00	234.00
7123610	SLAB DRAIN	EACH	23.46	133	\$353.42	\$1,750.00	\$175.00	3,120.00
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	L.S.	1.00	4	\$64,011.25	\$68,045.00	\$58,000.00	4.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.00	5	\$3,668.00	\$5,000.00	\$2,340.00	5.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	5,133.33	9	\$26.65	\$52.95	\$20.00	46,200.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	5,133.33	9	\$1.50	\$3.50	\$1.00	46,200.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	7,966.67	21	\$2.11	\$6.45	\$1.00	167,300.00
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	2,671.43	21	\$3.21	\$6.45	\$1.00	56,100.00
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.00	5	\$2,812.00	\$5,000.00	\$1,520.00	5.00
7126000	NON-DESTRUCTIVE TESTING	L.F.	107.00	3	\$42.00	\$60.00	\$28.00	321.00
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	660.00	2	\$335.18	\$500.00	\$170.36	1,320.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	151	\$1,817.44	\$11,793.00	\$700.00	302.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	11.77	128	\$187.57	\$433.00	\$50.00	1,506.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	15.66	71	\$230.19	\$772.00	\$85.00	1,112.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	15.00	24	\$493.26	\$4,640.00	\$108.00	360.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	12.21	28	\$2,097.12	\$3,250.00	\$900.00	342.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	101.50	12	\$371.14	\$425.00	\$318.00	1,218.00
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	101.50	12	\$44.18	\$58.00	\$39.50	1,218.00
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	C.Y.	100.00	3	\$70.83	\$87.50	\$45.00	300.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	550.00	7	\$34.17	\$52.00	\$28.75	3,850.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	27.00	4	\$77.68	\$161.00	\$42.73	108.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU L.F.	L.F.	346.00	16	\$42.36	\$120.00	\$36.00	5,536.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU L.F.	L.F.	85.70	10	\$52.61	\$80.00	\$40.00	857.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU L.F.	L.F.	120.00	7	\$59.06	\$70.00	\$43.00	840.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU L.F.	L.F.	200.00	7	\$68.31	\$75.00	\$55.00	1,400.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU L.F.	L.F.	26.86	7	\$52.09	\$112.00	\$32.50	188.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU L.F.	L.F.	217.43	7	\$46.57	\$83.40	\$29.90	1,522.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU L.F.	L.F.	63.50	24	\$54.01	\$476.00	\$33.15	1,524.00
7250421	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU L.F.	L.F.	17.00	2	\$154.00	\$250.00	\$58.00	34.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU L.F.	L.F.	129.09	22	\$47.27	\$483.00	\$32.00	2,840.00
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU L.F.	L.F.	48.50	10	\$85.23	\$171.00	\$50.00	485.00
7250442	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU L.F.	L.F.	129.00	5	\$97.60	\$150.00	\$80.00	645.00
7250448	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU L.F.	L.F.	77.50	6	\$93.99	\$110.00	\$70.00	465.00
7261018	18 IN. PIPE GROUP A	L.F.	499.00	7	\$40.97	\$64.50	\$36.00	3,493.00
7261024	24 IN. PIPE GROUP A	L.F.	261.00	7	\$51.34	\$73.00	\$42.00	1,827.00
7261036	36 IN. PIPE GROUP A	L.F.	278.00	7	\$76.77	\$96.65	\$57.00	1,946.00
7261060	60 IN. PIPE GROUP A	L.F.	131.00	7	\$160.69	\$197.00	\$146.00	917.00
7261072	72 IN. PIPE GROUP A	L.F.	275.00	7	\$197.09	\$275.00	\$164.50	1,925.00
7261084	84 IN. PIPE GROUP A	L.F.	233.00	7	\$268.84	\$400.00	\$223.40	1,631.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	9.00	7	\$390.29	\$500.00	\$200.00	63.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	13.00	7	\$384.50	\$530.00	\$330.00	91.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	4	\$987.61	\$2,323.00	\$367.43	8.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	3	\$685.00	\$1,280.00	\$375.00	3.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	3	\$800.00	\$1,350.00	\$450.00	6.00
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	13.00	7	\$472.21	\$750.00	\$143.00	91.00
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.00	7	\$576.46	\$1,000.00	\$214.00	28.00
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.00	7	\$1,111.14	\$1,500.00	\$628.00	7.00
7320660A	60 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.00	7	\$2,780.71	\$3,500.00	\$2,455.00	28.00
7320672A	72 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	6.00	7	\$3,682.14	\$5,500.00	\$2,925.00	42.00
7320684A	84 IN. OR ALLOWED SUBSTITUTE	EACH	2.00	7	\$4,661.71	\$7,500.00	\$3,457.00	14.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.00	3	\$626.05	\$820.00	\$500.00	12.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	7	\$524.42	\$840.00	\$230.00	14.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	7	\$601.84	\$950.00	\$285.00	14.00
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	3.00	6	\$476.42	\$750.00	\$208.53	18.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	3.18	199	\$2,858.50	\$41,500.00	\$630.00	633.50
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	9.70	12	\$1,717.42	\$3,500.00	\$1,044.29	116.40
8061004	SEDIMENT TRAP ROCK	C.Y.	128.00	3	\$71.60	\$127.00	\$37.80	384.00
8061005	ROCK DITCH CHECK	L.F.	528.33	177	\$13.39	\$75.00	\$1.00	93,515.00
8061006	ALTERNATE DITCH CHECK	L.F.	362.54	39	\$10.81	\$70.00	\$6.50	14,139.00
8061016	SEDIMENT REMOVAL	C.Y.	51.06	123	\$30.88	\$550.00	\$1.00	6,280.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	1.99	83	\$2,115.47	\$41,500.00	\$150.00	165.10
8061019	SILT FENCE	L.F.	2,174.62	182	\$2.56	\$11.50	\$2.00	395,780.00
8061020	TEMPORARY PIPE	L.F.	675.00	6	\$44.11	\$55.00	\$25.00	4,050.00
8061050	TYPE C BERM	L.F.	279.19	121	\$25.53	\$72.00	\$2.83	33,782.00
8064122	TYPE 3 EROSION CONTROL BLANKET	S.Y.	850.40	15	\$2.56	\$3.95	\$0.01	12,756.00
8064123	TYPE 4 EROSION CONTROL BLANKET	S.Y.	1,112.00	8	\$2.76	\$4.15	\$2.00	8,896.00
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	40.00	3	\$20.00	\$20.00	\$20.00	120.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	6.00	7	\$1,418.64	\$1,480.50	\$1,400.00	42.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	6.00	7	\$483.43	\$504.00	\$480.00	42.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011320	LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM	EACH	6.00	7	\$277.68	\$288.75	\$275.00	42.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.00	7	\$2,149.57	\$2,247.00	\$2,100.00	7.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	348.00	7	\$15.11	\$15.75	\$15.00	2,436.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	274.00	7	\$15.11	\$15.75	\$15.00	1,918.00
9015010	TRENCHING TYPE I	L.F.	4,711.00	7	\$3.22	\$3.36	\$3.20	32,977.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	22.00	7	\$579.82	\$603.75	\$575.00	154.00
9016112	PULL BOX, PREFORMED CLASS 3	EACH	1.00	7	\$630.18	\$656.25	\$625.00	7.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	110.00	7	\$2.52	\$2.63	\$2.50	770.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	700.00	7	\$0.91	\$0.95	\$0.90	4,900.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	6,200.00	7	\$3.53	\$3.68	\$3.50	43,400.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	6.00	7	\$856.07	\$892.50	\$850.00	42.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	7	\$2,149.57	\$2,247.00	\$2,100.00	7.00
9019400	TEMPORARY LIGHTING	L.S.	1.00	2	\$2,250.00	\$3,500.00	\$1,000.00	2.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	24.00	4	\$970.00	\$1,100.00	\$870.00	96.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	12.00	4	\$1,127.50	\$1,290.00	\$950.00	48.00
9025200	CONDUIT, 2 IN., TRENCH	L.F.	31.00	4	\$26.05	\$61.20	\$10.00	124.00
9027200	CONDUIT, 2 IN., PUSHED	L.F.	723.00	4	\$31.70	\$58.80	\$20.00	2,892.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	2,610.00	4	\$2.85	\$3.00	\$2.50	10,440.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	1,865.00	8	\$4.71	\$7.20	\$3.85	14,920.00
9029100	BASE, CONCRETE	C.Y.	7.00	4	\$2,005.00	\$2,960.00	\$1,400.00	28.00
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	29.52	10	\$1,213.24	\$4,270.00	\$800.00	295.20
9031210	STRUCTURAL STEEL POSTS	LBS	17,790.00	7	\$3.02	\$3.15	\$3.00	124,530.00
9031220	PIPE POSTS	LBS	3,536.00	10	\$3.26	\$7.63	\$3.20	35,360.00
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	2.30	10	\$231.59	\$335.50	\$200.00	23.00
9031250A	U-CHANNEL POST, 3 LB	L.F.	128.79	24	\$16.51	\$43.66	\$5.00	3,091.00
9031260	WOOD POST, 4 IN. BY 4 IN.	L.F.	25.60	5	\$31.52	\$45.00	\$7.63	128.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	117.98	46	\$12.65	\$47.01	\$6.00	5,427.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	49.37	46	\$21.59	\$53.15	\$6.00	2,271.00
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.5 IN., 12 GA.	L.F.	32.00	7	\$13.09	\$13.65	\$13.00	224.00
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	6.00	3	\$42.33	\$46.00	\$40.00	18.00
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	187.62	13	\$14.31	\$23.00	\$7.63	2,439.00
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	48.90	10	\$30.75	\$40.00	\$30.00	489.00
9035004A	SH-FLAT SHEET	S.F.	302.06	17	\$19.94	\$135.00	\$10.50	5,135.00
9035011A	ST-STRUCTURAL	S.F.	2,194.00	7	\$22.16	\$23.10	\$22.00	15,358.00
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	58.47	64	\$22.49	\$48.78	\$10.50	3,742.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	469.91	121	\$27.90	\$375.00	\$1.00	56,859.00
2013000	CLEARING AND GRUBBING	ACRE	2.36	286	\$4,940.73	\$62,500.00	\$1.00	674.80
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	1208	\$46,854.01	\$1,161,300.00	\$100.00	1,208.00
2024018	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	L.F.	142.00	6	\$8.56	\$21.12	\$4.00	852.00
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	143.60	10	\$20.96	\$250.00	\$5.00	1,436.00
2024054	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	L.F.	16.00	5	\$96.00	\$210.00	\$20.00	80.00
2024096	REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	S.F.	76.00	5	\$26.00	\$55.00	\$5.00	380.00
2031000	CLASS A EXCAVATION	C.Y.	7,465.21	602	\$7.97	\$125.00	\$0.01	4,494,056.00
2032000	CLASS C EXCAVATION	C.Y.	1,365.13	23	\$34.81	\$112.00	\$11.50	31,398.00
2035000	UNCLASSIFIED EXCAVATION	C.Y.	4,082.26	105	\$21.33	\$500.00	\$5.00	428,637.00
2035500	EMBANKMENT IN PLACE	C.Y.	12,305.92	391	\$10.57	\$205.00	\$0.10	4,811,613.00
2036000	COMPACTING EMBANKMENT	C.Y.	6,142.79	541	\$2.10	\$500.00	\$0.01	3,323,252.00
2037075	COMPACTING IN CUT	STA.	28.03	216	\$562.50	\$12,900.00	\$5.55	6,055.39
2042010	SETTLEMENT GAUGE	EACH	5.00	7	\$1,957.14	\$2,500.00	\$1,000.00	35.00
2051010	MODIFIED SUBGRADE	S.Y.	19,989.71	7	\$2.96	\$28.50	\$2.42	139,928.00
2061000	CLASS 1 EXCAVATION	C.Y.	117.27	462	\$49.66	\$270.00	\$3.55	54,181.00
2061003	CLASS 1 EXCAVATION IN ROCK	C.Y.	47.86	22	\$177.59	\$807.08	\$33.26	1,053.00
2062000	CLASS 2 EXCAVATION	C.Y.	203.00	10	\$23.63	\$65.00	\$3.55	2,030.00
2063000	CLASS 3 EXCAVATION	C.Y.	636.07	332	\$13.81	\$1,460.04	\$0.01	211,176.00
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	10.28	18	\$220.21	\$635.00	\$100.00	185.00
2063300	CLASS 4 EXCAVATION	C.Y.	373.24	97	\$34.62	\$200.00	\$5.50	36,204.00
2063500	CULVERT CLEANOUT	EACH	14.47	75	\$1,453.59	\$10,000.00	\$1.06	1,085.00
2064000	POROUS BACKFILL	C.Y.	66.17	118	\$76.86	\$445.00	\$30.00	7,808.00
2065500	TEMPORARY SHORING	L.S.	1.00	82	\$32,271.53	\$104,014.74	\$1.00	82.00
2066002	COFFERDAMS-BENT2	L.S.	1.00	3	\$34,500.00	\$55,000.00	\$3,500.00	3.00
2071000	LINEAR GRADING CLASS 1	STA.	72.42	219	\$306.33	\$10,500.00	\$43.95	15,858.99
2072000	LINEAR GRADING CLASS 2	STA.	85.32	227	\$380.07	\$235,000.00	\$26.26	19,366.69
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	85.92	74	\$150.15	\$8,991.99	\$13.52	6,358.00
2122000A	SUBGRADING AND SHOULDERING CLASS 2	STA.	2.00	6	\$2,380.00	\$4,600.00	\$1,000.00	12.00
2142000	FURNISHING ROCK FILL	C.Y.	1,643.40	284	\$27.01	\$56.60	\$1.00	466,727.00
2143000	PLACING ROCK FILL	C.Y.	1,643.40	284	\$15.13	\$70.00	\$1.00	466,727.00
2151000A	SHAPING SLOPES, CLASS I	100FT	80.69	26	\$177.68	\$4,800.00	\$28.50	2,098.00
2152000A	SHAPING SLOPES, CLASS II	100FT	1,029.15	26	\$83.53	\$811.16	\$20.00	26,758.00
2153000	SHAPING SLOPES, CLASS III	100FT	26.15	363	\$1,167.72	\$34,784.64	\$17.00	9,493.50
2160500	REMOVAL OF BRIDGES	L.S.	1.00	448	\$71,190.00	\$1,183,212.00	\$6,750.00	448.00
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	1,245.81	37	\$12.11	\$34.90	\$3.05	46,095.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	6,745.03	33	\$1.26	\$3.00	\$0.36	222,586.00
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	9,687.77	61	\$1.80	\$4.38	\$0.36	590,954.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	11,917.21	214	\$8.84	\$31.50	\$1.50	2,550,284.00
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	1,779.86	14	\$45.10	\$80.00	\$21.55	24,918.00
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	L.S.	1.00	6	\$18,944.27	\$45,000.00	\$7,750.00	6.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.00	72	\$30,850.82	\$170,198.00	\$2,700.00	72.00
2164000	CURB REMOVAL	L.F.	99.00	2	\$122.50	\$200.00	\$45.00	198.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	68.02	42	\$276.64	\$858.94	\$65.00	2,857.00
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	128.31	32	\$61.53	\$172.00	\$13.00	4,106.00
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	2,663.96	25	\$9.25	\$18.00	\$1.00	66,599.00
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	2,663.96	25	\$7.23	\$42.00	\$3.00	66,599.00
3040133	TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	S.Y.	142.00	10	\$27.65	\$37.00	\$12.63	1,420.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	2,340.39	416	\$8.44	\$110.00	\$2.84	973,603.80
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	1,215.30	60	\$12.29	\$44.05	\$7.00	72,918.00
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	S.Y.	175.00	2	\$16.28	\$16.90	\$15.66	350.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	5,813.84	259	\$6.73	\$124.98	\$3.00	1,505,783.90
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	9,230.84	199	\$8.05	\$32.40	\$5.00	1,836,937.00
3101002	GRAVEL (A)	TON	2,902.38	13	\$27.47	\$95.55	\$11.88	37,731.00
3101003	GRAVEL (A)	S.Y.	11.00	4	\$30.97	\$200.00	\$10.00	44.00
3102002	CRUSHED STONE (B)	TON	1,587.05	21	\$29.99	\$222.92	\$18.21	33,328.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	740.04	314	\$23.72	\$715.00	\$11.00	232,373.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	2,022.77	118	\$7.89	\$77.83	\$2.55	238,687.00
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	309.55	38	\$40.79	\$304.75	\$19.00	11,763.00
3107003	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	S.Y.	286.00	3	\$17.84	\$21.03	\$15.00	858.00
4010101	8 INCHES, BITUMINOUS PAVEMENT	S.Y.	6,242.50	6	\$40.88	\$45.47	\$36.21	37,455.00
4010102	9 INCHES, BITUMINOUS PAVEMENT	S.Y.	4,406.10	2	\$31.89	\$32.10	\$31.67	8,812.20
4010103	10 INCHES, BITUMINOUS PAVEMENT	S.Y.	738.36	15	\$69.07	\$105.00	\$50.00	11,075.40
4010104	11 INCHES, BITUMINOUS PAVEMENT	S.Y.	466.00	4	\$67.09	\$84.75	\$52.00	1,864.00
4010105	5 3/4 INCHES, BITUMINOUS PAVEMENT	S.Y.	84.50	2	\$77.45	\$94.90	\$60.00	169.00
4010106	6 INCHES, BITUMINOUS PAVEMENT	S.Y.	24.40	5	\$133.70	\$162.00	\$76.25	122.00
4010150	TYPE A2 SHOULDER	S.Y.	2,885.10	67	\$36.47	\$200.00	\$19.09	193,301.80
4010151	TYPE A3 SHOULDER	S.Y.	1,397.58	145	\$30.53	\$327.00	\$10.75	202,649.60
4011207	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-1)	TON	3,418.40	22	\$64.97	\$985.00	\$57.75	75,204.90
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	5,749.29	357	\$51.37	\$1,020.00	\$39.17	2,052,495.39
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	7,610.54	66	\$53.07	\$90.57	\$41.25	502,295.70
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TON	2,360.40	14	\$77.18	\$750.00	\$40.00	33,045.60
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	1,192.72	166	\$64.64	\$766.56	\$21.30	197,990.69
4013010	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TON	98.60	3	\$207.33	\$232.00	\$190.00	295.80
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	6,534.25	151	\$56.60	\$750.00	\$43.46	986,672.19
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TON	4,848.80	2	\$87.25	\$89.00	\$85.50	9,697.60
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	23,271.04	17	\$60.88	\$66.77	\$50.20	395,607.60
4030005	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095C MIX)	TON	5,406.40	6	\$71.71	\$85.43	\$66.97	32,438.40
4030006	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095B MIX)	TON	7,184.67	9	\$67.57	\$195.50	\$30.00	64,662.00
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TON	24,070.40	25	\$83.07	\$96.11	\$56.00	601,760.10
4030015	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP048F MIX)	TON	2,178.00	2	\$117.50	\$120.00	\$115.00	4,356.00
4030016	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP048F MIX)	TON	13,351.67	11	\$54.90	\$74.45	\$45.00	146,868.40
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	6,568.72	41	\$52.85	\$266.00	\$42.80	269,317.70
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	13,641.44	92	\$53.79	\$261.00	\$40.49	1,255,012.60
4030109	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	TON	1,679.67	9	\$77.60	\$122.75	\$70.75	15,117.00
4030114	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125B MIX)	TON	86.82	12	\$300.18	\$348.24	\$165.00	1,041.80
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	12,172.64	17	\$63.56	\$420.00	\$48.75	206,934.90
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	34,500.68	34	\$78.36	\$132.13	\$69.42	1,173,023.20
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TON	610.90	2	\$81.30	\$85.50	\$77.11	1,221.80
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TON	13,032.70	3	\$47.30	\$49.75	\$45.50	39,098.10
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TON	7,353.66	18	\$56.77	\$547.00	\$48.05	132,365.80
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TON	70.50	2	\$233.00	\$266.00	\$200.00	141.00
4030404	11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	19,756.60	1	\$38.00	\$38.00	\$38.00	19,756.60
4030409	12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	5,566.40	2	\$39.45	\$43.00	\$35.90	11,132.80
4031050	ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	S.Y.	2,166.14	7	\$14.46	\$19.25	\$6.50	15,163.00
4055010	FULL DEPTH RECLAMATION	S.Y.	69,177.00	6	\$7.87	\$8.80	\$7.30	415,062.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4071005	TACK COAT	GAL	11,425.17	604	\$2.15	\$100.67	\$0.01	6,900,804.00
4071006	TACK COAT - POLYMER MODIFIED	GAL	43,182.86	7	\$2.47	\$4.00	\$1.80	302,280.00
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	93,960.24	42	\$1.69	\$12.00	\$1.44	3,946,330.00
4094001	SEAL COAT AGGREGATE, GRADE A1	S.Y.	308,839.86	7	\$0.57	\$0.83	\$0.53	2,161,879.00
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	70,412.71	7	\$0.75	\$0.85	\$0.67	492,889.00
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	293,404.07	28	\$0.61	\$16.50	\$0.48	8,215,314.00
4094021	SEAL COAT AGGREGATE, GRADE C	S.Y.	18,940.00	4	\$1.34	\$1.42	\$1.12	75,760.00
4131000	MICROSURFACING, TYPE II	S.Y.	337,811.74	19	\$3.00	\$3.90	\$2.43	6,418,423.00
4131100	MICROSURFACING, TYPE III	S.Y.	104,115.00	4	\$3.08	\$3.48	\$2.79	416,460.00
4132000	SCRUB SEAL	S.Y.	351,559.50	4	\$0.98	\$0.98	\$0.98	1,406,238.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	69,166.06	16	\$4.39	\$14.28	\$3.69	1,106,657.00
4134000	BITUMINOUS FOG SEAL	GAL	1,843.91	111	\$3.95	\$100.00	\$0.01	204,674.00
4136000	PCCP JOINT/CRACK SEALING	L.F.	1,388.00	6	\$3.65	\$6.65	\$1.00	8,328.00
5021106	CONCRETE PAVEMENT (6 IN. NON-REINF)	S.Y.	194.61	25	\$65.51	\$108.00	\$39.60	4,865.30
5021107	CONCRETE PAVEMENT (7 IN. NON-REINF)	S.Y.	150.40	6	\$54.60	\$67.85	\$38.00	902.40
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	1,259.48	29	\$48.06	\$428.00	\$36.00	36,524.90
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	11,595.81	19	\$44.85	\$168.45	\$38.00	220,320.30
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	S.Y.	666.70	7	\$81.11	\$110.00	\$42.00	4,666.90
5021112	CONCRETE PAVEMENT (12 INCH NON-REINFORCED)	S.Y.	208.90	6	\$77.36	\$90.98	\$73.00	1,253.40
5021305	CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	751.37	9	\$38.68	\$67.20	\$35.00	6,762.30
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	2,543.43	36	\$46.61	\$102.45	\$37.47	91,563.60
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	8,581.68	40	\$46.58	\$64.50	\$39.37	343,267.20
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	15,488.09	24	\$47.14	\$147.45	\$41.00	371,714.10
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	6,632.34	37	\$44.57	\$125.00	\$36.17	245,396.70
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	10,406.55	26	\$44.20	\$82.00	\$37.10	270,570.40
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	10,354.35	13	\$52.25	\$71.20	\$43.96	134,606.60
5021340	TYPE A2 SHOULDER	S.Y.	3,121.35	37	\$35.96	\$58.72	\$28.00	115,490.00
5021341	TYPE A3 SHOULDER	S.Y.	211.43	15	\$52.20	\$152.55	\$33.50	3,171.50
5024008	CONCRETE BASE (8 IN. NON-REINF)	S.Y.	43.10	2	\$172.00	\$239.00	\$105.00	86.20
5031010A	BRIDGE APPROACH SLAB (MAJOR ROAD)	S.Y.	210.25	195	\$230.41	\$450.00	\$140.00	40,999.00
5031011A	BRIDGE APPROACH SLAB (MINOR ROAD)	S.Y.	147.26	473	\$145.89	\$430.00	\$43.25	69,652.00
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	442.43	118	\$115.67	\$288.00	\$45.00	52,207.00
5050001	ALTERNATE CONCRETE WEARING SURFACE	S.Y.	941.80	20	\$115.92	\$194.00	\$91.00	18,836.00
5051000	LOW SLUMP CONCRETE WEARING SURFACE	S.Y.	1,550.60	20	\$70.03	\$80.00	\$46.00	31,012.00
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	1,161.58	52	\$114.64	\$200.00	\$65.00	60,402.00
5052001	LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	S.Y.	959.00	6	\$135.72	\$202.81	\$90.00	5,754.00
6011000A	TYPE 2 FIELD LABORATORIES	L.S.	1.00	25	\$11,106.48	\$150,000.00	\$1.00	25.00
6042010	ADJUSTING MANHOLE	EACH	2.65	17	\$1,057.12	\$4,000.00	\$250.00	45.00
6042020	ADJUSTING BASIN OR INLET	EACH	7.08	25	\$2,401.99	\$5,000.00	\$668.18	177.00
6044011	PIPE COLLAR, TYPE A	EACH	2.17	109	\$1,533.26	\$4,640.00	\$250.00	237.00
6044012	PIPE COLLAR, TYPE B	EACH	2.54	37	\$1,345.22	\$3,950.00	\$360.00	94.00
6044013	PIPE COLLAR, TYPE C	EACH	2.00	7	\$2,557.14	\$4,100.00	\$1,100.00	14.00
6052010A	STRUCTURAL UNDERDRAIN	L.F.	296.00	4	\$32.56	\$49.50	\$22.75	1,184.00
6053020A	FRENCH UNDERDRAIN	L.F.	2,575.00	7	\$25.19	\$50.50	\$15.00	18,025.00
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	4,079.21	24	\$10.42	\$35.00	\$4.76	97,901.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	4.77	30	\$1,009.47	\$5,000.00	\$170.89	143.00
6057000	AGGREGATE DRAIN	L.F.	2,800.00	4	\$26.12	\$34.57	\$17.31	11,200.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.00	25	\$7,088.91	\$8,716.26	\$6,050.00	50.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061010	GUARDRAIL TYPE A	L.F.	72.21	34	\$30.54	\$150.00	\$10.00	2,455.00
6061040	GUARDRAIL TYPE D	L.F.	50.00	6	\$27.97	\$30.00	\$17.81	300.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	L.F.	176.13	39	\$28.17	\$40.00	\$24.00	6,869.00
6061060	MGS GUARDRAIL	L.F.	1,739.83	598	\$19.83	\$125.00	\$16.00	1,040,420.50
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	3,741.68	317	\$22.92	\$268.75	\$13.00	1,186,112.50
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	1,066.11	18	\$29.90	\$39.17	\$23.65	19,190.00
6061065	MGS GUARDRAIL, 6 FT. POSTS, 1 FT. - 6.75 IN. SPACING	L.F.	328.47	19	\$36.77	\$58.00	\$18.00	6,241.00
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	364.69	13	\$32.23	\$39.96	\$30.00	4,741.00
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE)	EACH	7.23	206	\$2,627.82	\$4,805.00	\$2,243.90	1,490.00
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	5.64	570	\$2,587.92	\$4,950.00	\$2,000.00	3,212.00
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	5.98	57	\$2,523.00	\$3,552.99	\$2,017.00	341.00
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	7.02	100	\$581.68	\$1,025.00	\$426.30	702.00
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	1.76	29	\$2,419.14	\$4,350.00	\$1,950.00	51.00
6061080	MGS END ANCHOR	EACH	6.31	375	\$992.46	\$2,600.00	\$761.33	2,366.00
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	3.91	22	\$3,005.72	\$3,680.00	\$2,600.00	86.00
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	4.00	3	\$2,220.00	\$2,410.00	\$2,100.00	12.00
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY /	EACH	4.00	7	\$2,316.65	\$2,600.00	\$2,106.40	28.00
6062204A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONS'	EACH	1.00	5	\$2,940.45	\$3,131.75	\$2,856.76	5.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	2.05	21	\$668.68	\$880.00	\$564.86	43.00
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	3.33	9	\$565.37	\$770.00	\$396.50	30.00
6062304	ASYMETRICAL TRANSITION SECTION, 7.5 FT. POSTS	EACH	4.00	3	\$638.00	\$689.00	\$600.00	12.00
6062500	THRIE BEAM ANCHOR SECTION (MODIFIED TYPE-C CONCRETE BARRIER)	EACH	2.00	4	\$2,025.00	\$2,400.00	\$1,900.00	8.00
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	9.39	841	\$2,504.14	\$4,950.00	\$300.00	7,894.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	6.09	11	\$2,672.20	\$3,208.32	\$2,537.19	67.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.90	20	\$5,355.06	\$6,550.00	\$3,803.04	58.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.47	70	\$14,818.82	\$22,500.00	\$8,625.00	103.00
6063018	TYPE D CRASHWORTHY END TERMINAL	EACH	1.00	6	\$24,581.67	\$24,990.00	\$24,500.00	6.00
6063019	TYPE E CRASHWORTHY END TERMINAL	EACH	1.00	5	\$30,300.00	\$31,500.00	\$30,000.00	5.00
6064000	ONE-STRAND CABLE - ACCESS RESTRAINT	L.F.	3,700.00	7	\$9.83	\$10.24	\$9.75	25,900.00
6064100	MEDIAN GUARD CABLE 3 - STRAND	L.F.	28,052.67	3	\$9.85	\$11.87	\$9.16	84,158.00
6064106	ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	L.F.	2,085.00	6	\$13.88	\$14.16	\$13.30	12,510.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	5.28	36	\$2,670.19	\$6,216.00	\$1,950.00	190.00
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	C.Y.	434.50	10	\$65.84	\$110.00	\$40.41	4,345.00
6066400	GUARDRAIL, RELOCATED AND MODIFIED	L.F.	4,213.00	3	\$10.19	\$14.58	\$8.00	12,639.00
6066610	END ANCHOR	EACH	2.30	30	\$1,099.40	\$1,500.00	\$907.92	69.00
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	57.25	8	\$25.32	\$64.05	\$20.47	458.00
6071013A	CHAIN-LINK FENCE (72 IN.)	L.F.	540.00	6	\$28.61	\$31.64	\$28.00	3,240.00
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	L.F.	87.00	12	\$50.87	\$58.00	\$33.14	1,044.00
6071060	PEDESTRIAN FENCE (STRUCTURES)	L.F.	156.00	10	\$97.57	\$150.00	\$40.00	1,560.00
6071066	(72 IN.) PEDESTRIAN FENCE (STRUCTURES)	L.F.	239.00	7	\$87.36	\$101.00	\$60.00	1,673.00
6071102	MODIFIED CONCRETE GUTTER TYPE B	L.F.	396.63	27	\$42.71	\$110.00	\$18.00	10,709.00
6072010	WOVEN WIRE FENCE	L.F.	282.96	27	\$15.00	\$100.00	\$10.00	7,640.00
6072030	DRIVE GATE (WOVEN WIRE)	EACH	1.00	5	\$1,695.88	\$2,350.00	\$200.00	5.00
6081000	CONCRETE MEDIAN	S.Y.	124.65	50	\$77.57	\$575.00	\$31.35	6,232.40
6081010	CONCRETE CURB RAMP	S.Y.	191.24	152	\$104.94	\$470.00	\$54.00	29,067.90
6081012	TRUNCATED DOMES	S.F.	262.18	185	\$23.97	\$72.07	\$11.00	48,503.00
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	44.15	22	\$72.84	\$1,120.54	\$35.00	971.20
6083004	4 IN. CONCRETE MEDIAN STRIP	S.Y.	224.10	2	\$62.30	\$65.80	\$58.80	448.20

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	325.31	64	\$60.98	\$290.00	\$39.60	20,819.70
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	588.29	18	\$54.54	\$535.78	\$43.00	10,589.20
6084023	SIDEWALK HAND-RAILING	L.F.	16.00	3	\$143.33	\$200.00	\$115.00	48.00
6085007	PAVED APPROACH, 7 IN.	S.Y.	438.75	30	\$64.77	\$113.50	\$41.00	13,162.60
6085008	PAVED APPROACH, 8 IN.	S.Y.	751.94	81	\$62.72	\$180.00	\$44.49	60,907.30
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	955.85	192	\$44.67	\$200.00	\$24.95	183,523.89
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	689.10	10	\$52.23	\$192.00	\$44.80	6,891.00
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	360.18	47	\$85.46	\$333.88	\$53.50	16,928.50
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	364.81	119	\$25.64	\$300.00	\$1.00	43,412.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	128.96	36	\$66.26	\$300.88	\$25.50	4,642.50
6091041	CONCRETE GUTTER TYPE A	L.F.	118.58	52	\$50.44	\$157.27	\$5.00	6,166.00
6091042	CONCRETE GUTTER TYPE B	L.F.	114.38	29	\$43.20	\$503.23	\$6.20	3,317.00
6091051	CURB AND GUTTER TYPE A	L.F.	210.91	11	\$32.69	\$65.58	\$27.00	2,320.00
6091052	CURB AND GUTTER TYPE B	L.F.	1,690.20	80	\$25.95	\$220.00	\$15.98	135,216.00
6091060	PAVED DITCH	S.Y.	275.12	43	\$71.14	\$278.00	\$45.00	11,830.10
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	341.28	95	\$15.93	\$250.00	\$1.50	32,422.00
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	202.80	10	\$32.40	\$78.00	\$10.00	2,028.00
6092013	INTEGRAL CURB TYPE M	L.F.	123.00	4	\$16.22	\$22.00	\$9.10	492.00
6092015	INTEGRAL CURB TYPE O	L.F.	135.00	6	\$17.22	\$29.00	\$7.00	810.00
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	L.F.	49.00	12	\$32.46	\$51.02	\$23.00	588.00
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	807.75	24	\$13.66	\$32.00	\$2.15	19,386.00
6092032	CONCRETE CURB LOW PROFILE TYPE F	L.F.	200.38	8	\$39.30	\$70.00	\$5.00	1,603.00
6094010	DRAIN BASIN	EACH	1.67	24	\$3,994.00	\$8,449.18	\$430.00	40.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	44.91	245	\$40.50	\$500.00	\$14.86	11,004.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	702.98	132	\$26.87	\$200.00	\$1.00	92,793.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	617.05	40	\$35.06	\$67.06	\$24.50	24,682.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	C.Y.	2,421.05	19	\$38.43	\$51.35	\$24.00	46,000.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	44.41	249	\$41.83	\$750.00	\$10.00	11,059.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	687.80	135	\$19.83	\$622.08	\$3.00	92,853.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	617.05	40	\$24.13	\$89.75	\$11.00	24,682.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	2,281.72	29	\$24.97	\$59.50	\$10.50	66,170.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	335.08	40	\$48.24	\$117.39	\$1.00	13,403.00
6097000	ROCK LINING	C.Y.	22.93	183	\$93.47	\$400.00	\$30.00	4,196.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	98.31	13	\$32.27	\$145.80	\$17.00	1,278.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	1,153.60	573	\$32.28	\$467.00	\$1.00	661,012.00
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	102.50	14	\$35.24	\$648.00	\$18.00	1,435.00
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	1,172.74	571	\$19.23	\$443.00	\$4.01	669,637.00
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	180.54	52	\$78.21	\$440.00	\$24.00	9,388.00
6117000A	GABIONS	C.Y.	250.53	15	\$235.32	\$1,594.01	\$175.00	3,758.00
6122008	IMPACT ATTENUATOR (8 SAND BARRELS)	EACH	4.00	4	\$1,500.00	\$1,500.00	\$1,500.00	16.00
6122009	IMPACT ATTENUATOR (9 SAND BARRELS)	EACH	2.58	64	\$2,338.07	\$4,050.00	\$905.00	165.00
6122010	IMPACT ATTENUATOR (10 SAND BARRELS)	EACH	1.47	17	\$2,315.79	\$3,050.00	\$1,500.00	25.00
6122012	IMPACT ATTENUATOR (12 SAND BARRELS)	EACH	2.00	43	\$2,618.48	\$4,022.00	\$1,500.00	86.00
6122014	IMPACT ATTENUATOR (14 SAND BARRELS)	EACH	2.30	20	\$3,025.97	\$3,900.00	\$1,500.00	46.00
6122017	IMPACT ATTENUATOR (17 SAND BARRELS)	EACH	2.87	31	\$2,725.62	\$5,400.00	\$2,000.00	89.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	3.09	110	\$3,923.92	\$6,750.00	\$2,100.00	340.00
6122020	REPLACEMENT SAND BARREL	EACH	8.15	245	\$269.15	\$1,800.00	\$0.01	1,997.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	3.91	129	\$809.71	\$3,000.00	\$105.00	505.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.09	708	\$2,143.07	\$27,000.00	\$0.01	1,482.00
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PA' S.Y.	S.Y.	911.35	167	\$189.14	\$900.00	\$80.21	152,194.90
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	216.06	157	\$7.96	\$316.48	\$0.99	33,921.30
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	272.52	155	\$5.99	\$133.74	\$1.00	42,240.30
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW L.F.	S.Y.	3,550.61	152	\$5.13	\$325.00	\$1.25	539,693.00
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEI	EACH	1,883.51	143	\$4.63	\$27.75	\$2.55	269,342.00
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH	EACH	304.89	55	\$10.23	\$76.00	\$2.95	16,769.00
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH	EACH	154.03	60	\$8.65	\$30.00	\$1.45	9,242.00
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH C.Y.	C.Y.	8.89	14	\$1,021.68	\$3,458.98	\$787.50	124.40
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE P S.Y.	S.Y.	144.06	14	\$63.33	\$1,040.02	\$31.00	2,016.80
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	138.49	49	\$99.62	\$1,460.00	\$30.00	6,786.10
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	742.89	49	\$65.41	\$400.00	\$10.00	36,401.70
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPT	TON	249.93	32	\$133.85	\$629.23	\$44.50	7,997.90
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	1,592.33	32	\$20.74	\$196.00	\$1.75	50,954.70
6134001	DOWEL BAR RETROFIT	EACH	1,688.60	10	\$79.48	\$90.00	\$53.00	16,886.00
6134002	CROSS STITCH TIE BAR	EACH	1,304.29	7	\$41.47	\$60.00	\$34.50	9,130.00
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	4.44	32	\$853.11	\$1,890.00	\$27.00	142.00
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	4.00	19	\$1,269.28	\$1,764.00	\$412.99	76.00
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	1.60	10	\$1,381.29	\$2,030.00	\$962.28	16.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	2.93	30	\$1,708.16	\$2,646.00	\$13.00	88.00
6141027	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 2 FT. - 1 IN. OR 1549 MM X 635 MM)	EACH	1.00	4	\$1,296.25	\$1,650.00	\$710.00	4.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	7.42	45	\$665.47	\$2,630.64	\$280.00	334.00
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	5.89	46	\$997.85	\$5,250.00	\$500.00	271.00
6142014	24 IN. OR 600MM AUTO FLOODGATE (TYPE 1)	EACH	3.00	7	\$2,056.17	\$3,000.00	\$1,500.00	21.00
6142024	24 IN. OR 600 MM AUTO FLOODGATE (TYPE 2)	EACH	1.00	5	\$2,818.00	\$5,190.00	\$2,000.00	5.00
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	1.88	17	\$837.94	\$3,500.00	\$215.16	32.00
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	4.00	16	\$488.17	\$1,378.65	\$250.00	64.00
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	2.00	12	\$497.23	\$1,324.05	\$295.83	24.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	10.62	34	\$332.69	\$1,600.00	\$156.03	361.00
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	2.85	27	\$451.62	\$1,835.00	\$189.00	77.00
6143020	CURB INLET	EACH	7.00	8	\$2,564.97	\$4,500.00	\$220.00	56.00
6161005	CONSTRUCTION SIGNS	S.F.	922.80	1522	\$7.63	\$750.00	\$0.10	1,404,509.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	6.16	1132	\$65.78	\$360.00	\$1.00	6,973.00
6161009	FLAG ASSEMBLY	EACH	6.70	1428	\$24.50	\$312.50	\$0.50	9,571.00
6161010	RELOCATED SIGNS	S.F.	800.95	102	\$5.22	\$275.00	\$0.15	81,697.00
6161012	BUOYS (BOATS KEEP OUT)	EACH	9.62	29	\$397.61	\$1,650.00	\$1.00	279.00
6161013	BUOYS (NO WAKE)	EACH	9.82	22	\$379.14	\$1,000.00	\$1.00	216.00
6161014	SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)	EACH	5.79	24	\$1,278.22	\$2,500.00	\$1.00	139.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	95.48	27	\$24.83	\$78.75	\$15.00	2,578.00
6161022	CHANNELIZER (CONES)	EACH	18.33	30	\$13.03	\$45.00	\$0.25	550.00
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	71.08	40	\$27.22	\$51.00	\$18.00	2,843.00
6161025	CHANNELIZER (TRIM LINE)	EACH	136.85	1083	\$19.49	\$113.00	\$0.50	148,205.00
6161028	CHANNELIZER	EACH	111.77	61	\$32.05	\$60.00	\$0.50	6,818.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	13.14	616	\$143.76	\$550.00	\$0.50	8,094.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	11.32	294	\$185.23	\$420.00	\$32.00	3,328.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	36.66	168	\$49.15	\$125.00	\$1.00	6,159.00
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	32.75	73	\$85.39	\$300.00	\$22.00	2,391.00
6161040	FLASHING ARROW PANEL	EACH	2.50	656	\$974.67	\$16,611.17	\$0.01	1,637.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161047	TYPE III OBJECT MARKER	EACH	18.83	41	\$161.11	\$644.00	\$65.00	772.00
6161052	WARNING LIGHT, TYPE B	EACH	6.51	104	\$70.87	\$180.00	\$20.00	677.00
6161053	WARNING LIGHT, TYPE C	EACH	7.00	2	\$16.00	\$25.00	\$7.00	14.00
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	36.94	139	\$103.43	\$350.00	\$0.25	5,134.00
6161070	TUBULAR MARKER	EACH	123.37	115	\$59.97	\$160.00	\$26.00	14,187.00
6161095	RADAR SPEED ADVISORY SYSTEM	EACH	2.36	22	\$4,082.51	\$4,500.00	\$2,625.00	52.00
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	2.00	2	\$2,150.00	\$3,500.00	\$800.00	4.00
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED / RETAINED	EACH	2.82	623	\$3,942.56	\$13,000.00	\$1.00	1,754.00
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED / RETAINED	EACH	3.15	492	\$3,508.12	\$45,000.00	\$4.25	1,551.00
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.46	54	\$14,359.30	\$62,000.00	\$3,000.00	79.00
6162002	TEMPORARY LONG-TERM	EACH	8.00	6	\$971.58	\$1,260.00	\$780.00	48.00
6162003	LONG-TERM RUMBLE STRIPS	L.F.	332.73	22	\$18.18	\$25.00	\$12.00	7,320.00
6162004	SHORT-TERM RUMBLE STRIPS	EACH	5.59	63	\$2,762.78	\$6,500.00	\$100.00	352.00
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	L.F.	934.92	13	\$86.67	\$600.00	\$47.00	12,154.00
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	134.55	11	\$123.51	\$150.00	\$66.00	1,480.00
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	L.F.	76.00	2	\$241.88	\$267.00	\$216.75	152.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	372.71	14	\$114.00	\$252.00	\$15.65	5,218.00
6173001	CONCRETE TRAFFIC BARRIER,	L.F.	2,483.00	8	\$85.05	\$107.00	\$43.00	19,864.00
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	665.88	32	\$91.18	\$235.00	\$64.50	21,308.00
6173101	CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	L.F.	540.00	6	\$104.77	\$180.00	\$75.00	3,240.00
6173102	CONCRETE TRAFFIC BARRIER, TYPE D (RETAINING WALL)	L.F.	1,123.00	6	\$91.01	\$120.00	\$65.00	6,738.00
6173200	CONCRETE TRAFFIC BARRIER, TYPE E	L.F.	430.00	6	\$68.30	\$80.00	\$51.00	2,580.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	1,139.28	245	\$22.62	\$240.00	\$5.00	279,124.00
6173602B	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / COMMISSION RETAINED	L.F.	502.00	5	\$35.60	\$60.00	\$28.00	2,510.00
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	1,842.37	99	\$34.16	\$75.00	\$5.00	182,395.00
6173702B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / COMMISSION RETAINED	L.F.	143.00	6	\$40.42	\$52.50	\$35.00	858.00
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONTRACTOR FURNISHED / RETAINED	L.F.	235.24	21	\$31.64	\$266.59	\$17.61	4,940.00
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	9.68	22	\$1,013.26	\$1,320.14	\$420.00	213.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	2,657.94	114	\$10.52	\$22.50	\$3.00	303,005.00
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	1,588.70	50	\$17.00	\$31.98	\$1.00	79,435.00
6175020A	RELOCATING TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	8.31	16	\$445.06	\$947.07	\$190.00	133.00
6178001	TRAFFIC BARRIER DELINEATOR, WHITE	EACH	100.00	4	\$16.46	\$25.00	\$5.00	400.00
6178002A	TRAFFIC BARRIER DELINEATOR, YELLOW	EACH	60.00	4	\$16.21	\$25.00	\$5.00	240.00
6178003A	TRAFFIC BARRIER DELINEATOR, YELLOW/YELLOW	EACH	600.00	4	\$21.07	\$34.28	\$10.00	2,400.00
6181000	MOBILIZATION	L.S.	1.00	1623	\$130,075.18	\$3,035,405.93	\$1.00	1,623.00
6191000	PAVEMENT EDGE TREATMENT	L.F.	17,093.42	186	\$1.13	\$103.00	\$0.01	3,179,376.00
6200003	PREFORMED THERMOPLASTIC	L.F.	385.67	6	\$5.83	\$8.00	\$4.25	2,314.00
6200006	PREFORMED THERMOPLASTIC	L.F.	110.00	2	\$8.00	\$8.00	\$8.00	220.00
6200007	COLD APPLIED TAPE PAVEMENT	L.F.	162.00	3	\$5.42	\$6.25	\$5.00	486.00
6200009	PREFORMED THERMOPLASTIC	L.F.	686.20	45	\$5.85	\$45.00	\$3.76	30,879.00
6200012	PREFORMED THERMOPLASTIC	L.F.	91.63	16	\$10.21	\$15.32	\$7.50	1,466.00
6200013	COLD APPLIED TAPE PAVEMENT	L.F.	78.79	24	\$25.83	\$250.00	\$18.90	1,891.00
6200015	PREFORMED THERMOPLASTIC	L.F.	174.58	135	\$18.28	\$52.50	\$10.00	23,568.00
6200016	COLD APPLIED TAPE PAVEMENT	L.F.	147.20	10	\$20.44	\$45.00	\$6.00	1,472.00
6200018	PREFORMED THERMOPLASTIC	L.F.	287.58	45	\$14.89	\$26.60	\$3.75	12,941.00
6200019	COLD APPLIED TAPE PAVEMENT	EACH	11.22	9	\$326.88	\$500.00	\$300.00	101.00
6200021	PREFORMED THERMOPLASTIC	EACH	23.54	111	\$259.58	\$800.00	\$195.00	2,613.00
6200024	PREFORMED THERMOPLASTIC	EACH	4.05	22	\$259.95	\$483.46	\$215.20	89.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200027	PREFORMED THERMOPLASTIC	EACH	2.29	14	\$410.62	\$525.00	\$275.00	32.00
6200028	COLD APPLIED TAPE PAVEMENT	EACH	1.60	5	\$581.25	\$625.00	\$500.00	8.00
6200030	PREFORMED THERMOPLASTIC	EACH	2.80	15	\$400.73	\$525.00	\$350.00	42.00
6200033	PREFORMED THERMOPLASTIC	EACH	2.13	24	\$1,268.18	\$2,035.65	\$750.00	51.00
6200034	COLD APPLIED TAPE PAVEMENT	EACH	5.00	3	\$270.00	\$300.00	\$210.00	15.00
6200036	PREFORMED THERMOPLASTIC	EACH	68.79	43	\$158.19	\$247.00	\$43.00	2,958.00
6200040	COLD APPLIED TAPE PAVEMENT	EACH	15.00	3	\$50.00	\$50.00	\$50.00	45.00
6200042	PREFORMED THERMOPLASTIC	EACH	57.00	20	\$30.65	\$68.25	\$15.00	1,140.00
6200045	PREFORMED THERMOPLASTIC	EACH	16.00	5	\$444.00	\$650.00	\$100.00	80.00
6205101A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	L.F.	1,986.67	6	\$3.68	\$6.60	\$3.00	11,920.00
6205103A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	L.F.	1,947.00	3	\$4.18	\$8.45	\$2.00	5,841.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	L.F.	740.48	71	\$5.54	\$10.00	\$4.00	52,574.00
6205118	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	L.F.	894.00	2	\$9.45	\$9.90	\$9.00	1,788.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	L.F.	193.37	154	\$19.95	\$100.00	\$10.00	29,779.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	L.F.	519.03	35	\$17.38	\$31.50	\$12.00	18,166.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	17.69	162	\$278.04	\$800.00	\$23.00	2,866.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	7.04	27	\$252.59	\$341.25	\$190.00	190.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT	EACH	5.06	33	\$428.67	\$1,000.00	\$325.00	167.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	3.49	43	\$573.03	\$850.00	\$310.00	150.00
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH	2.43	14	\$1,371.68	\$1,890.00	\$868.57	34.00
6205135	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. OR 750 MM WIDE FOR EACH	EACH	13.50	30	\$208.13	\$500.00	\$125.00	405.00
6205139	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIAN	EACH	84.89	62	\$31.79	\$110.00	\$12.74	5,263.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	7,515.29	167	\$1.18	\$15.00	\$0.50	1,255,054.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	8,337.09	122	\$1.12	\$15.00	\$0.50	1,017,125.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	49.68	63	\$11.02	\$230.00	\$5.00	3,130.00
6205320	PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE	L.F.	392.00	2	\$4.85	\$5.20	\$4.50	784.00
6205401B	PREFORMED SHORT TERM MARKING TAPE 4 IN. WHITE	L.F.	782.00	2	\$0.52	\$0.53	\$0.50	1,564.00
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	L.F.	59.11	9	\$5.67	\$20.00	\$3.00	532.00
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	5.29	14	\$177.42	\$415.00	\$60.00	74.00
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	31.67	9	\$81.55	\$415.00	\$45.00	285.00
6205443A	PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT ARR	EACH	3.40	10	\$223.13	\$400.00	\$125.00	34.00
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE	L.F.	35,848.93	145	\$0.18	\$7.50	\$0.10	5,198,095.00
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEA	L.F.	47,569.06	445	\$0.25	\$12.50	\$0.13	21,168,232.00
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE	L.F.	38,057.67	344	\$0.25	\$6.00	\$0.15	13,091,839.00
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BE/	L.F.	3,685.77	191	\$0.90	\$25.50	\$0.33	703,982.00
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	31,896.39	747	\$0.15	\$10.50	\$0.05	23,826,607.00
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	24,677.26	829	\$0.15	\$50.00	\$0.05	20,457,447.00
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	916.66	38	\$1.19	\$15.00	\$0.10	34,833.00
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	168.34	41	\$3.83	\$12.25	\$1.05	6,902.00
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	350.11	71	\$3.57	\$25.00	\$0.68	24,858.00
6206150A	4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	L.F.	23,936.00	15	\$0.17	\$2.50	\$0.10	359,040.00
6206151A	4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	L.F.	17,268.87	15	\$0.22	\$2.50	\$0.10	259,033.00
6207001	PAVEMENT MARKING REMOVAL	L.F.	16,219.17	436	\$0.55	\$45.00	\$0.10	7,071,556.00
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	15.72	105	\$84.58	\$500.00	\$10.00	1,651.00
6208063	TEMPORARY PAVEMENT MARKING	EACH	2,720.00	5	\$1.61	\$3.00	\$0.90	13,600.00
6208064	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	14,097.00	6	\$2.03	\$2.71	\$1.81	84,582.00
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	2,023.26	84	\$2.18	\$34.00	\$0.80	169,954.00
6208065	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	EACH	58.90	10	\$4.24	\$5.25	\$2.00	589.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6208070	REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	EACH	513.00	3	\$18.00	\$35.00	\$9.00	1,539.00
6208076	4 IN TEMPORARY PAVEMENT	L.F.	14,802.00	2	\$0.41	\$0.50	\$0.31	29,604.00
6208077	4 IN YELLOW TEMPORARY	L.F.	25,566.00	2	\$0.36	\$0.50	\$0.21	51,132.00
6214600A	FLOWABLE BACKFILL	C.Y.	10.29	34	\$291.53	\$1,500.00	\$80.00	350.00
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THIC S.Y.		82,855.96	376	\$1.26	\$50.00	\$0.35	31,153,842.80
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATEF S.Y.		49,207.15	67	\$2.41	\$145.00	\$0.49	3,296,879.00
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	C.Y.	18,786.91	11	\$3.33	\$100.00	\$1.30	206,656.00
6222010	COLDMILLING BITUMINOUS PAVEMENT FOR DRIVING SURFACE	S.Y.	200,790.00	4	\$0.78	\$1.05	\$0.41	803,160.00
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	S.Y.	12,846.00	6	\$4.46	\$5.75	\$3.60	77,076.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3,962.46	452	\$4.75	\$383.00	\$0.25	1,791,030.40
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	1,573.10	141	\$35.55	\$235.48	\$30.27	221,807.00
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	1,199.61	46	\$2.93	\$9.32	\$1.00	55,182.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,360.61	581	\$2.93	\$315.00	\$0.49	790,517.00
6240104A	SEPARATION GEOTEXTILE	S.Y.	5,179.28	137	\$1.76	\$32.00	\$1.10	709,562.00
6252001	UNDERSEALING MATERIAL HIGH DENSITY POLYURETHANE	LBS	90,000.00	1	\$3.45	\$3.45	\$3.45	90,000.00
6252002	UNDERSEALING MATERIAL ASPHALT CEMENT	GAL	88,585.50	8	\$4.16	\$4.66	\$3.98	708,684.00
6254000	DEFLECTION TESTING	EACH	195.00	2	\$81.00	\$130.00	\$32.00	390.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	852.11	305	\$15.66	\$3,500.00	\$0.01	259,894.59
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	416.11	95	\$16.13	\$2,070.00	\$5.50	39,530.00
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	435.03	33	\$35.44	\$2,120.00	\$15.00	14,355.90
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	STA.	51.87	12	\$57.44	\$2,200.00	\$29.00	622.40
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	1042	\$12,038.49	\$356,300.00	\$1.00	1,042.00
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	L.F.	41.20	18	\$770.14	\$1,968.31	\$460.00	741.60
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	61.27	52	\$778.28	\$3,780.00	\$435.00	3,186.00
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	66.67	74	\$702.65	\$5,240.00	\$195.31	4,933.90
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	L.F.	109.31	17	\$753.80	\$1,800.00	\$590.00	1,858.30
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	L.F.	88.24	21	\$791.04	\$1,272.00	\$250.00	1,853.00
7011110	DRILLED SHAFTS (6 FT. 0 IN. DIA.)	L.F.	46.86	7	\$1,266.46	\$1,610.00	\$925.00	328.00
7011112	DRILLED SHAFTS (7 FT. 0 IN. DIA.)	L.F.	315.00	5	\$4,436.80	\$6,513.00	\$2,121.00	1,575.00
7011114	DRILLED SHAFTS (8 FT. 0 IN. DIA.)	L.F.	364.00	5	\$2,330.00	\$4,000.00	\$1,500.00	1,820.00
7011203	ROCK SOCKETS (2 FT. 6 IN. DIA.)	L.F.	48.17	18	\$507.71	\$1,000.00	\$240.00	867.00
7011204	ROCK SOCKETS (3 FT. 0 IN. DIA.)	L.F.	39.11	52	\$606.06	\$1,300.00	\$325.00	2,033.80
7011205	ROCK SOCKETS (3 FT. 6 IN. DIA.)	L.F.	44.32	74	\$734.55	\$2,350.00	\$165.00	3,280.00
7011206	ROCK SOCKETS (4 FT. 0 IN. DIA.)	L.F.	68.99	17	\$768.96	\$1,500.00	\$420.00	1,172.80
7011207	ROCK SOCKETS (4 FT. 6 IN. DIA.)	L.F.	40.67	21	\$738.13	\$2,600.00	\$265.00	854.00
7011209	ROCK SOCKETS (5 FT. 6 IN. DIA.)	L.F.	69.43	7	\$1,339.09	\$1,830.00	\$800.00	486.00
7011211	ROCK SOCKETS (6 FT. 6 IN. DIA.)	L.F.	95.50	5	\$5,971.90	\$7,000.00	\$4,800.00	477.50
7011213	ROCK SOCKETS (7 FT. 6 IN. DIA.)	L.F.	104.00	5	\$1,872.00	\$4,000.00	\$660.00	520.00
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	4.65	199	\$659.44	\$2,000.00	\$0.01	925.00
7011400	FOUNDATION INSPECTION HOLES	L.F.	97.14	199	\$117.52	\$350.00	\$36.00	19,330.60
7011600	SONIC LOGGING TESTING	EACH	4.65	199	\$2,282.76	\$20,000.00	\$345.00	925.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	L.F.	3,132.00	3	\$40.15	\$46.75	\$30.00	9,396.00
7021014	STRUCTURAL STEEL PILES (14 IN.)	L.F.	900.00	6	\$63.50	\$74.72	\$55.00	5,400.00
7021114	CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	348.00	4	\$85.68	\$92.71	\$81.00	1,392.00
7021116	CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	1,350.00	7	\$81.79	\$106.00	\$59.00	9,450.00
7021210	GALVANIZED STRUCTURAL STEEL PILES (10 IN)	L.F.	398.57	115	\$70.05	\$305.00	\$42.00	45,835.00
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	677.76	218	\$70.33	\$212.00	\$45.00	147,752.00
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	1,332.56	66	\$76.55	\$136.00	\$50.00	87,949.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	723.81	83	\$93.12	\$203.00	\$60.00	60,076.00
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	566.40	10	\$109.85	\$135.00	\$60.00	5,664.00
7021320	GALVANIZED CAST-IN-PLACE	L.F.	623.00	14	\$139.69	\$183.00	\$110.00	8,722.00
7021324	GALVANIZED CAST-IN-PLACE CONCRETE PILES (24 IN)	L.F.	790.08	13	\$180.34	\$211.00	\$120.00	10,271.00
7025001	DYNAMIC PILE TESTING	EACH	3.15	227	\$2,480.28	\$6,500.00	\$525.00	715.00
7025002	PILE WAVE ANALYSIS	EACH	3.36	36	\$763.73	\$2,500.00	\$300.00	121.00
7025004	DYNAMIC PILE RESTRIKE TESTING	EACH	2.10	41	\$2,316.16	\$5,750.00	\$200.00	86.00
7026000	PRE-BORE FOR PILING	L.F.	234.24	184	\$113.84	\$737.00	\$15.00	43,100.00
7027000	PILE POINT REINFORCEMENT	EACH	18.09	377	\$145.67	\$2,242.00	\$76.00	6,821.00
7032002	CLASS B CONCRETE (MISC)	C.Y.	6.31	11	\$1,329.81	\$2,500.00	\$600.00	69.40
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	96.31	509	\$914.61	\$8,500.00	\$216.00	49,024.28
7032009	CLASS B CONCRETE (RETAINING WALLS)	C.Y.	21.92	5	\$942.97	\$1,400.00	\$800.00	109.60
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.00	14	\$28,580.81	\$111,240.00	\$3,400.00	14.00
7034001	CLASS B-1 CONCRETE	C.Y.	71.84	48	\$851.97	\$9,250.00	\$580.00	3,448.50
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	29.50	33	\$914.82	\$1,850.00	\$525.00	973.50
7034009	CLASS B-1 CONCRETE (RETAINING WALLS)	C.Y.	8.60	4	\$937.28	\$1,040.00	\$805.10	34.40
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	365.84	34	\$618.07	\$1,365.00	\$398.89	12,438.50
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	20.50	30	\$1,222.30	\$5,363.75	\$600.00	615.00
7034208	CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	C.Y.	225.99	14	\$1,007.87	\$1,200.00	\$817.00	3,163.80
7034212	SLAB ON STEEL	S.Y.	1,314.63	238	\$284.83	\$510.00	\$105.00	312,882.00
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	1,166.26	140	\$307.63	\$825.00	\$202.75	163,276.00
7034214	CLASS B-2 CONCRETE	C.Y.	24.16	36	\$3,644.78	\$13,400.00	\$1,075.00	869.60
7034215	SAFETY BARRIER CURB	L.F.	501.38	677	\$72.73	\$1,220.00	\$32.50	339,437.00
7034219A	BARRIER CURB (TYPE D)	L.F.	565.92	62	\$91.30	\$160.00	\$64.00	35,087.00
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	887.77	210	\$322.36	\$564.30	\$175.00	186,432.00
7034222	SLAB ON CONCRETE BEAM	S.Y.	408.83	117	\$326.17	\$1,025.00	\$194.00	47,833.00
7034226	REINFORCED CONCRETE SLAB OVERLAY	S.Y.	262.91	11	\$304.78	\$385.00	\$210.00	2,892.00
7034410	MEDIAN BARRIER CURB	L.F.	292.00	8	\$159.29	\$200.00	\$121.26	2,336.00
7034430	SIDEWALK (BRIDGES)	S.F.	2,078.21	19	\$19.01	\$100.00	\$8.00	39,486.00
7034600	CURB BLOCKOUT	L.F.	410.09	170	\$114.08	\$350.00	\$66.50	69,716.00
7034610	CORRAL CURB	L.F.	562.00	6	\$106.42	\$152.00	\$69.54	3,372.00
7034620	FORM LINERS	S.Y.	2,010.83	24	\$15.84	\$200.00	\$0.01	48,260.00
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	224.25	24	\$46.15	\$65.25	\$12.00	5,382.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	81.32	91	\$131.81	\$273.00	\$24.00	7,400.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	67.31	54	\$159.45	\$295.00	\$50.00	3,635.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	810.56	90	\$49.09	\$173.27	\$23.00	72,950.00
7040105A	MONOLITHIC DECK REPAIR	C.Y.	37.00	13	\$600.00	\$600.00	\$600.00	481.00
7040106	FULL DEPTH REPAIR	S.F.	94.46	67	\$84.35	\$339.58	\$10.00	6,329.00
7040109	TOTAL SURFACE HYDRO DEMOLITION	S.Y.	1,106.09	53	\$49.21	\$85.00	\$26.00	58,623.00
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	S.F.	50.00	16	\$186.79	\$550.00	\$52.00	800.00
7040113	CLEAN AND EPOXY SEAL	S.F.	643.05	56	\$8.28	\$27.50	\$3.77	36,011.00
7040115	HYDRO SURFACE PROFILING	S.Y.	388.50	12	\$46.38	\$73.30	\$25.00	4,662.00
7040164	FIBER REINFORCED POLYMER	S.F.	349.00	7	\$78.65	\$146.18	\$35.00	2,443.00
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	605.32	57	\$159.96	\$315.00	\$125.00	34,503.00
7056001	TYPE 3 (39 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	1,802.74	46	\$152.41	\$300.00	\$126.00	82,926.00
7056002	TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	1,400.88	32	\$175.40	\$265.00	\$147.00	44,828.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	762.26	23	\$200.70	\$285.00	\$160.00	17,532.00
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	658.10	124	\$241.08	\$545.92	\$180.00	81,604.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	649.52	29	\$284.64	\$475.00	\$211.00	18,836.00
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,160.45	38	\$248.89	\$400.00	\$180.00	44,097.00
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,487.56	27	\$271.97	\$398.50	\$185.00	40,164.00
7056025	NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	L.F.	3,959.00	5	\$300.40	\$365.00	\$225.00	19,795.00
7056030	11 IN., PRESTRESSED CONCRETE SOLID SLAB BEAM	L.F.	206.50	6	\$293.56	\$320.00	\$254.00	1,239.00
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	353.89	18	\$306.70	\$1,388.40	\$250.00	6,370.00
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	497.89	46	\$275.41	\$401.58	\$215.00	22,903.00
7056051A	33 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	714.00	12	\$274.00	\$350.00	\$227.00	8,568.00
7056060	16 IN., PRESTRESSED CONCRETE DOUBLE-TEE GIRDER	L.F.	382.45	11	\$303.39	\$550.00	\$251.00	4,207.00
7056065	17 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	296.00	6	\$228.18	\$245.00	\$210.00	1,776.00
7061000	REINFORCING STEEL	LBS	720.67	15	\$1.90	\$6.80	\$1.00	10,810.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	48,953.53	34	\$1.01	\$1.60	\$0.01	1,664,420.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	14,598.75	48	\$1.15	\$4.23	\$0.01	700,740.00
7061040	REINFORCING STEEL (RETAINING WALL)	LBS	763.33	3	\$3.30	\$6.25	\$1.85	2,290.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	19,527.56	401	\$1.27	\$3.20	\$0.58	7,830,550.00
7061070	MECHANICAL BAR SPLICE	EACH	555.16	57	\$35.50	\$123.00	\$17.00	31,644.00
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.00	109	\$10,382.70	\$33,000.00	\$2,916.00	109.00
7071030	CONDUIT SYSTEM ON STRUCTURE (TELEPHONE)	L.S.	1.00	6	\$33,203.41	\$37,000.00	\$31,451.49	6.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	10,269.56	182	\$1.36	\$20.00	\$0.52	1,869,060.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	L.S.	1.00	29	\$5,922.22	\$14,700.00	\$600.00	29.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.00	189	\$5,587.99	\$40,000.00	\$1,000.00	189.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.00	86	\$3,798.00	\$13,844.25	\$2,130.00	86.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.00	90	\$3,594.32	\$13,844.25	\$1,130.00	90.00
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	L.S.	1.00	7	\$8,236.51	\$25,000.00	\$4,077.78	7.00
7120900	EXPANSION DEVICE (FINGER PLATE)	L.F.	46.67	21	\$1,655.78	\$2,327.00	\$1,240.00	980.00
7120915	EXPANSION DEVICE (FLAT PLATE)	L.F.	56.00	5	\$806.06	\$1,053.30	\$689.00	280.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	1,237.60	25	\$8.55	\$20.00	\$4.74	30,940.00
7121060	FABRICATED SIGN SUPPORT BRACKETS	L.S.	1.00	5	\$8,282.00	\$8,610.00	\$8,200.00	5.00
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	5,668.92	37	\$9.31	\$210.00	\$3.90	209,750.00
7121113	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	LBS	44,111.82	11	\$2.58	\$3.96	\$1.60	485,230.00
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	95,934.84	62	\$2.95	\$15.00	\$1.18	5,947,960.00
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	441,590.00	4	\$1.82	\$1.95	\$1.56	1,766,360.00
7121159	SHEAR CONNECTORS	EACH	1,650.80	60	\$7.03	\$20.00	\$2.50	99,048.00
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.00	28	\$85,517.59	\$256,388.26	\$14,000.00	28.00
7121251	HINGE MODIFICATION	EACH	8.00	7	\$26,696.43	\$37,700.00	\$8,000.00	56.00
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	L.F.	281.80	10	\$199.74	\$226.06	\$175.00	2,818.00
7123000	STEEL BAR DAM	EACH	4.57	7	\$5,937.50	\$9,500.00	\$3,500.00	32.00
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	20.00	3	\$147.10	\$150.00	\$145.65	60.00
7123120	CLEANING, LUBRICATING AND COATING BEARING	EACH	7.39	33	\$1,598.92	\$6,226.02	\$5.00	244.00
7123130	REHABILITATE BEARING	EACH	5.00	6	\$2,194.67	\$6,700.00	\$253.80	30.00
7123300	EXISTING DIAPHRAGM CONNECTIONS TO FLANGE	L.S.	1.00	11	\$80,950.98	\$159,100.00	\$22,800.00	11.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	18.38	178	\$832.53	\$3,172.00	\$360.00	3,271.00
7123500	RAILING FOR STEPS	L.F.	64.67	3	\$151.38	\$155.00	\$149.83	194.00
7123610	SLAB DRAIN	EACH	29.82	540	\$372.60	\$5,250.00	\$100.25	16,105.00
7123611	SLAB DRAIN WITH GRATE	EACH	30.00	10	\$352.08	\$513.00	\$286.00	300.00
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	L.S.	1.00	4	\$64,011.25	\$68,045.00	\$58,000.00	4.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.00	95	\$3,243.70	\$30,500.00	\$1,000.00	95.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	4,036.04	197	\$16.31	\$135.20	\$2.25	795,100.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	S.F.	6,698.11	53	\$6.54	\$24.00	\$1.40	355,000.00
7125202	CHLORIDE REMEDIATION SURFACE PREPARATION	S.F.	1,100.00	6	\$7.45	\$20.00	\$0.50	6,600.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	3,567.37	190	\$3.87	\$38.33	\$1.00	677,800.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	2,907.35	204	\$3.14	\$38.33	\$1.00	593,100.00
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	1,794.61	204	\$3.63	\$38.33	\$1.00	366,100.00
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	S.F.	1,564.00	25	\$2.43	\$10.00	\$1.00	39,100.00
7125390A	FINISH FIELD COAT (SYSTEM H)	S.F.	1,564.00	25	\$2.40	\$10.00	\$1.00	39,100.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	L.S.	1.00	53	\$6,026.05	\$24,600.00	\$353.64	53.00
7125921	CALCIUM SULFONATE TOPCOAT	S.F.	6,698.11	53	\$3.41	\$30.00	\$0.50	355,000.00
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.00	47	\$2,174.27	\$5,000.00	\$1,233.20	47.00
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.00	48	\$2,439.37	\$12,200.00	\$585.00	48.00
7126000	NON-DESTRUCTIVE TESTING	L.F.	70.52	84	\$38.55	\$350.00	\$1.34	5,924.00
7133000	BRIDGE GUARD RAIL (W-BEAM)	L.F.	50.00	3	\$274.19	\$282.45	\$269.00	150.00
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	198.75	8	\$320.01	\$500.00	\$170.36	1,590.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.98	571	\$2,166.52	\$14,292.00	\$200.00	1,132.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	11.04	353	\$177.66	\$563.67	\$40.66	3,896.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	17.48	312	\$225.74	\$1,320.00	\$50.00	5,454.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	28.13	125	\$311.64	\$4,640.00	\$108.00	3,516.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	15.80	140	\$1,759.03	\$6,000.00	\$260.00	2,212.00
7163000	TYPE N PTFE BEARING	EACH	11.00	26	\$2,419.70	\$3,892.04	\$1,350.00	286.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	70.59	135	\$537.89	\$6,620.00	\$261.62	9,530.00
7172053	OPEN CELL FOAM JOINT SYSTEM	L.F.	205.00	6	\$319.09	\$398.08	\$281.00	1,230.00
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	106.40	15	\$42.72	\$75.00	\$11.00	1,596.00
7173002	SILICONE EXPANSION JOINT SEALANT	L.F.	129.67	24	\$85.73	\$403.00	\$24.50	3,112.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	3,275.23	82	\$54.70	\$76.95	\$43.47	268,569.00
7201100	FORM LINERS FOR MSE WALL SYSTEMS	S.Y.	326.75	20	\$10.54	\$23.40	\$5.00	6,535.00
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	C.Y.	49.14	7	\$68.90	\$87.50	\$30.00	344.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	682.21	28	\$41.80	\$71.71	\$28.75	19,102.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	662.68	47	\$46.81	\$161.00	\$5.70	31,146.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	182.64	99	\$50.75	\$325.02	\$7.90	18,081.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	75.28	71	\$64.13	\$264.00	\$13.20	5,345.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	741.08	24	\$67.48	\$97.30	\$43.00	17,786.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	127.22	45	\$75.68	\$350.00	\$43.75	5,725.00
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	61.29	7	\$152.38	\$670.00	\$79.50	429.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	72.75	48	\$42.50	\$230.00	\$16.00	3,492.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	251.73	70	\$41.38	\$100.00	\$16.00	17,621.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	164.95	108	\$45.66	\$476.00	\$19.50	17,815.00
7250421	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	23.67	6	\$92.77	\$250.00	\$58.00	142.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	139.04	51	\$43.19	\$483.00	\$13.20	7,091.00
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	64.38	24	\$70.60	\$171.00	\$33.55	1,545.00
7250442	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	129.00	5	\$97.60	\$150.00	\$80.00	645.00
7250448	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	77.50	6	\$93.99	\$110.00	\$70.00	465.00
7250460	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROU	L.F.	360.00	1	\$50.00	\$50.00	\$50.00	360.00
7252002	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-2	L.F.	23.00	3	\$41.32	\$51.86	\$32.10	69.00
7252003	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-3	L.F.	44.00	2	\$143.38	\$174.00	\$112.75	88.00
7252004	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-4	L.F.	72.00	2	\$121.95	\$126.50	\$117.40	144.00
7252005	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-5	L.F.	44.00	2	\$136.10	\$147.00	\$125.20	88.00
7252006	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-6/B-6A	L.F.	54.00	2	\$142.85	\$147.00	\$138.70	108.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261012	12 IN. PIPE GROUP A	L.F.	367.67	81	\$50.98	\$526.42	\$20.00	29,781.00
7261015	15 IN. PIPE GROUP A	L.F.	361.02	54	\$52.75	\$600.00	\$6.00	19,495.00
7261018	18 IN. PIPE GROUP A	L.F.	357.34	109	\$58.91	\$338.00	\$7.90	38,950.00
7261024	24 IN. PIPE GROUP A	L.F.	190.22	93	\$73.45	\$425.00	\$13.20	17,690.00
7261030	30 IN. PIPE GROUP A	L.F.	189.38	66	\$95.67	\$492.00	\$30.00	12,499.00
7261036	36 IN. PIPE GROUP A	L.F.	154.14	43	\$110.62	\$364.00	\$57.00	6,628.00
7261042	42 IN. PIPE GROUP A	L.F.	85.46	41	\$133.98	\$592.62	\$73.00	3,504.00
7261048	48 IN. PIPE GROUP A	L.F.	73.00	26	\$170.82	\$594.19	\$114.00	1,898.00
7261054	54 IN. PIPE GROUP A	L.F.	161.00	7	\$157.81	\$200.00	\$107.65	1,127.00
7261060	60 IN. PIPE GROUP A	L.F.	617.50	14	\$190.87	\$222.00	\$140.15	8,645.00
7261072	72 IN. PIPE GROUP A	L.F.	172.08	13	\$212.87	\$350.50	\$164.50	2,237.00
7261084	84 IN. PIPE GROUP A	L.F.	233.00	7	\$268.84	\$400.00	\$223.40	1,631.00
7265018	JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	L.F.	54.00	7	\$567.00	\$765.00	\$200.00	378.00
7265042	JACKED 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	L.F.	88.00	4	\$852.50	\$910.00	\$800.00	352.00
7265218	JACKED 18 IN. CLASS IV	L.F.	78.00	8	\$953.21	\$2,100.00	\$125.00	624.00
7265236	JACKED 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	L.F.	84.00	4	\$894.05	\$1,500.00	\$602.08	336.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	11.08	52	\$461.72	\$3,320.00	\$150.00	576.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	11.94	36	\$580.86	\$4,150.00	\$205.00	430.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	26.71	21	\$608.34	\$1,150.00	\$375.67	561.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	25.04	45	\$562.36	\$1,851.00	\$224.63	1,127.00
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	39.56	18	\$417.35	\$1,500.00	\$200.00	712.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	10.77	43	\$548.21	\$1,500.00	\$200.00	463.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	12.11	28	\$625.62	\$1,463.00	\$180.00	339.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	23.57	46	\$589.31	\$1,250.00	\$291.00	1,084.00
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	6.47	17	\$731.95	\$1,642.31	\$250.00	110.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	16.53	43	\$717.92	\$5,450.00	\$209.00	711.00
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.56	9	\$873.02	\$1,420.00	\$75.00	14.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.95	21	\$657.32	\$2,323.00	\$77.00	62.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.02	52	\$715.37	\$1,470.00	\$98.00	105.00
7320021A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	2	\$900.00	\$900.00	\$900.00	4.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.50	44	\$716.43	\$1,500.00	\$150.00	66.00
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	5	\$812.01	\$1,371.50	\$500.00	10.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	24	\$959.11	\$2,000.00	\$430.00	48.00
7320042A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	5	\$1,833.55	\$2,448.13	\$1,450.00	5.00
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.33	43	\$549.36	\$1,300.00	\$150.00	143.00
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	6.46	41	\$591.52	\$2,915.00	\$118.00	265.00
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	5.43	100	\$658.18	\$2,419.00	\$143.00	543.00
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.85	75	\$842.26	\$2,038.62	\$200.00	214.00
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.84	37	\$1,094.67	\$2,690.00	\$100.00	105.00
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.78	41	\$1,246.97	\$2,750.00	\$520.00	114.00
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.36	39	\$1,773.04	\$5,000.00	\$1,200.00	92.00
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.90	21	\$1,985.43	\$3,500.00	\$1,572.00	61.00
7320654A	54 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	7	\$2,854.29	\$4,000.00	\$1,900.00	14.00
7320660A	60 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.00	14	\$3,015.71	\$4,900.00	\$2,455.00	42.00
7320672A	72 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.15	13	\$3,650.25	\$5,500.00	\$2,895.10	54.00
7320684A	84 IN. OR ALLOWED SUBSTITUTE	EACH	2.00	7	\$4,661.71	\$7,500.00	\$3,457.00	14.00
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.18	11	\$388.47	\$1,965.27	\$75.00	24.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	6.67	43	\$403.73	\$1,600.00	\$72.75	287.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.52	62	\$428.92	\$2,226.22	\$69.40	280.00
7320821A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	4	\$375.00	\$400.00	\$350.00	8.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.36	11	\$642.12	\$1,258.42	\$150.00	26.00
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.00	6	\$964.11	\$1,500.00	\$407.68	24.00
7321002	B2 FLARED END SECTION	EACH	2.00	3	\$591.53	\$1,099.58	\$175.00	6.00
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.40	10	\$968.43	\$2,500.00	\$400.00	24.00
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	10	\$1,051.66	\$2,170.00	\$427.00	20.00
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	3.00	7	\$1,560.57	\$2,175.00	\$940.00	21.00
7321020A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	6	\$3,722.35	\$5,200.00	\$2,895.10	6.00
7322012A	BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUB	EACH	48.91	11	\$322.08	\$1,220.00	\$90.00	538.00
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	78.91	11	\$625.02	\$1,126.20	\$109.00	868.00
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	13.81	21	\$675.53	\$1,330.43	\$140.00	290.00
7322024A	BEVELED PIPE END TREATMENT FOR 24 IN. (600 MM) OR ALLOWED SUB	EACH	6.36	11	\$595.25	\$2,287.92	\$207.00	70.00
7322030A	BEVELED PIPE END TREATMENT FOR 30 IN. (750 MM) OR ALLOWED SUB	EACH	2.00	11	\$909.99	\$2,460.14	\$278.00	22.00
7322036A	BEVELED PIPE END TREATMENT FOR 36 IN. (900 MM) OR ALLOWED SUBSTITUTE	EACH	4.00	8	\$446.19	\$860.00	\$125.00	32.00
7350001	PIPE LINER FOR EXISTING CULVERT	L.F.	518.00	2	\$204.00	\$271.00	\$137.00	1,036.00
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	2,915.53	47	\$5.89	\$35.00	\$4.50	137,030.00
8032000A	KENTUCKY BLUEGRASS SODDING	S.Y.	1,131.82	45	\$8.20	\$29.07	\$3.85	50,932.00
8033000	K-31 TALL FESCUE SODDING	S.Y.	252.43	14	\$14.85	\$22.61	\$7.85	3,534.00
8034000	BUFFALOGRASS SODDING	S.Y.	8,688.00	5	\$7.66	\$11.50	\$6.00	43,440.00
8041000	TOPSOIL	C.Y.	2,721.25	8	\$16.15	\$85.00	\$10.00	21,770.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	3.04	832	\$2,742.62	\$55,000.00	\$500.00	2,528.90
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	1.76	135	\$2,745.27	\$75,000.00	\$877.50	237.40
8061001	SEDIMENT BASIN EXCAVATION	C.Y.	1,089.13	18	\$11.54	\$32.28	\$2.60	19,604.40
8061002	SEDIMENT BASIN ROCK	C.Y.	296.21	18	\$63.33	\$131.23	\$34.00	5,331.70
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	56.50	57	\$30.45	\$500.00	\$1.00	3,220.60
8061004	SEDIMENT TRAP ROCK	C.Y.	30.95	140	\$69.10	\$3,500.00	\$0.01	4,332.50
8061005	ROCK DITCH CHECK	L.F.	517.51	881	\$12.63	\$176.00	\$0.01	455,924.00
8061006	ALTERNATE DITCH CHECK	L.F.	797.16	222	\$9.59	\$135.00	\$3.40	176,969.00
8061007A	CURB INLET CHECK	EACH	24.30	155	\$115.27	\$750.00	\$50.00	3,766.00
8061010A	TYPE B BERM	L.F.	511.41	17	\$5.51	\$40.00	\$1.30	8,694.00
8061011	SLOPE DRAINS	L.F.	253.89	18	\$23.99	\$46.70	\$2.20	4,570.00
8061016	SEDIMENT REMOVAL	C.Y.	73.71	992	\$26.61	\$750.00	\$0.01	73,116.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	1.58	454	\$1,967.34	\$41,500.00	\$62.00	715.60
8061019	SILT FENCE	L.F.	2,254.54	1049	\$2.59	\$280.00	\$0.01	2,365,010.00
8061020	TEMPORARY PIPE	L.F.	788.74	23	\$33.61	\$74.30	\$18.00	18,141.00
8061050	TYPE C BERM	L.F.	366.11	393	\$29.80	\$98.00	\$2.83	143,881.00
8064120	TYPE 1 EROSION CONTROL BLANKET	S.Y.	5,783.37	30	\$1.59	\$10.00	\$1.17	173,501.00
8064121	TYPE 2 EROSION CONTROL BLANKET	S.Y.	4,244.08	13	\$2.17	\$3.41	\$1.30	55,173.00
8064122	TYPE 3 EROSION CONTROL BLANKET	S.Y.	4,813.36	132	\$1.69	\$20.00	\$0.01	635,364.00
8064123	TYPE 4 EROSION CONTROL BLANKET	S.Y.	1,112.00	8	\$2.76	\$4.15	\$2.00	8,896.00
8064124	TYPE 5 EROSION CONTROL BLANKET	S.Y.	727.96	25	\$5.50	\$15.00	\$1.00	18,199.00
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	1,127.20	30	\$3.81	\$20.00	\$1.90	33,816.00
8064129	TYPE 2 TURF REINFORCEMENT MAT	S.Y.	1,198.76	17	\$4.12	\$10.00	\$2.65	20,379.00
8064130	TYPE 3 TURF REINFORCEMENT MAT	S.Y.	555.00	10	\$5.24	\$8.25	\$4.85	5,550.00
9011010	RELOCATED POLE	EACH	5.50	26	\$1,082.51	\$4,405.00	\$375.00	143.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	3.13	31	\$1,402.28	\$2,080.00	\$1,055.00	97.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	4.35	26	\$2,332.77	\$3,296.25	\$1,600.00	113.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	12.41	37	\$1,665.85	\$2,504.00	\$1,242.04	459.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	2.20	10	\$296.98	\$547.00	\$265.00	22.00
9011108	BRACKET ARM, 8 FT. OR 2.4 M	EACH	1.00	2	\$651.47	\$1,000.00	\$302.93	2.00
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	10.00	4	\$328.34	\$353.35	\$320.00	40.00
9011112	BRACKET ARM, 12 FT. OR 3.6 M	EACH	2.50	8	\$390.16	\$908.25	\$335.00	20.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	8.35	69	\$541.87	\$960.00	\$444.10	576.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	5.03	34	\$345.13	\$600.00	\$135.00	171.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	8.23	43	\$331.79	\$700.00	\$50.00	354.00
9011320	LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM	EACH	7.38	13	\$307.50	\$342.88	\$275.00	96.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.27	37	\$4,388.04	\$8,500.00	\$2,100.00	47.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	110.89	56	\$11.96	\$29.11	\$6.00	6,210.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	359.30	56	\$10.08	\$28.00	\$6.00	20,121.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	70.36	45	\$13.31	\$45.00	\$7.90	3,166.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	634.44	50	\$20.02	\$40.51	\$15.00	31,722.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	316.35	60	\$22.95	\$44.92	\$18.85	18,981.00
9015010	TRENCHING TYPE I	L.F.	2,903.37	123	\$3.93	\$20.00	\$1.00	357,114.00
9015020	TRENCHING TYPE II	L.F.	497.03	30	\$6.86	\$386.10	\$3.00	14,911.00
9015030	TRENCHING TYPE III	L.F.	1,209.00	5	\$8.27	\$10.95	\$4.90	6,045.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	11.06	108	\$859.27	\$1,527.75	\$575.00	1,194.00
9016111	PULL BOX, PREFORMED CLASS 2	EACH	8.70	27	\$1,235.56	\$1,700.00	\$905.00	235.00
9016112	PULL BOX, PREFORMED CLASS 3	EACH	1.75	32	\$1,285.32	\$1,750.00	\$625.00	56.00
9016121	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	3.00	3	\$3,210.00	\$3,345.00	\$3,100.00	9.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	465.28	36	\$2.89	\$5.00	\$1.90	16,750.00
9017006	CABLE, 6 AWG 1 CONDUCTOR	L.F.	160.00	8	\$2.83	\$3.07	\$2.10	1,280.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	1,455.00	26	\$1.21	\$3.44	\$1.00	37,830.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1,079.17	96	\$0.81	\$3.25	\$0.20	103,600.00
9017202	WIRE, 2 AWG, BARE NEUTRAL	L.F.	50.00	6	\$1.99	\$2.06	\$1.95	300.00
9017206	WIRE, 6 AWG, BARE NEUTRAL	L.F.	80.00	8	\$2.82	\$3.07	\$2.00	640.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	650.48	21	\$1.12	\$2.19	\$1.00	13,660.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	1,475.68	37	\$3.53	\$8.00	\$2.60	54,600.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	3,528.78	131	\$2.88	\$11.00	\$1.76	462,270.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	4.06	34	\$858.44	\$1,585.00	\$645.00	138.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	12.24	66	\$1,050.01	\$2,465.00	\$9.55	808.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	24	\$1,577.59	\$3,470.00	\$0.01	24.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	2.11	9	\$3,757.92	\$4,725.71	\$2,940.00	19.00
9019400	TEMPORARY LIGHTING	L.S.	1.00	15	\$4,425.45	\$10,095.75	\$1.00	15.00
9020111	SIGNAL HEAD, TYPE 1T	EACH	2.00	3	\$476.00	\$582.00	\$400.00	6.00
9020113	SIGNAL HEAD, TYPE 3T	EACH	1.70	10	\$1,065.36	\$1,431.25	\$803.00	17.00
9020114	SIGNAL HEAD, TYPE 4T	EACH	1.00	3	\$1,028.19	\$1,164.00	\$951.00	3.00
9020121	SIGNAL HEAD, TYPE 11T	EACH	1.00	3	\$1,200.00	\$1,250.00	\$1,175.00	3.00
9020123	SIGNAL HEAD, TYPE 33T	EACH	1.00	3	\$1,508.67	\$1,588.02	\$1,452.00	3.00
9020211	SIGNAL HEAD, TYPE 1S	EACH	4.86	7	\$561.97	\$645.00	\$465.00	34.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	3.93	40	\$888.02	\$1,475.00	\$706.00	157.00
9020214	SIGNAL HEAD, TYPE 4S	EACH	1.00	5	\$1,119.74	\$1,160.00	\$1,094.18	5.00
9020215	SIGNAL HEAD, TYPE 5S	EACH	1.00	4	\$1,225.05	\$1,350.00	\$1,164.00	4.00
9020225	SIGNAL HEAD, TYPE	EACH	1.00	3	\$1,554.14	\$1,600.00	\$1,463.00	3.00
9020414	SIGNAL HEAD, TYPE 4C	EACH	2.00	5	\$1,140.21	\$1,165.78	\$1,105.00	10.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	13.24	62	\$998.15	\$1,612.50	\$870.00	821.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9020514	SIGNAL HEAD, TYPE 4B	EACH	4.56	39	\$1,184.02	\$1,548.10	\$1,035.00	178.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	1.00	4	\$1,684.02	\$1,850.00	\$1,602.00	4.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	13.03	58	\$714.44	\$1,100.00	\$500.00	756.00
9020821	SIGNAL HEAD, TYPE 11S, PEDESTRIAN	EACH	1.00	4	\$1,314.51	\$1,415.00	\$1,277.75	4.00
9020833	SH-FLAT SHEET - SIGNAL SIGN	EACH	12.00	2	\$230.00	\$285.00	\$175.00	24.00
9020834	SIGNAL SIGN, MOUNTING	EACH	18.00	2	\$217.00	\$289.00	\$145.00	36.00
9021413	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	EACH	2.00	3	\$3,598.57	\$3,653.70	\$3,542.00	6.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	3.27	11	\$348.51	\$420.00	\$265.32	36.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	5.90	88	\$838.17	\$1,575.00	\$523.00	519.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	4.28	18	\$904.30	\$1,125.00	\$750.00	77.00
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.00	5	\$5,870.52	\$6,643.60	\$5,350.00	5.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	2.08	12	\$5,267.22	\$7,775.00	\$4,280.00	25.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	2.00	5	\$7,735.44	\$9,122.20	\$6,963.00	10.00
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	1.00	3	\$7,750.00	\$8,000.00	\$7,625.00	3.00
9023155	POST, TYPE CL, 55 FT. ARM	EACH	1.27	11	\$8,423.89	\$10,592.50	\$7,140.00	14.00
9023215	POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	14	\$3,427.59	\$3,824.39	\$2,857.33	14.00
9023220	POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	1.00	3	\$3,259.67	\$3,307.00	\$3,227.00	3.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.00	16	\$4,247.98	\$5,550.00	\$3,631.00	16.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.45	22	\$4,838.46	\$6,325.00	\$4,020.00	32.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.41	22	\$5,062.16	\$6,650.00	\$4,146.00	31.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.54	28	\$6,502.75	\$8,430.00	\$5,379.00	43.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	2.00	18	\$6,684.47	\$8,725.00	\$5,524.00	36.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.95	19	\$7,416.29	\$8,945.00	\$6,114.00	37.00
9023255	POST, TYPE C, 55 FT. ARM	EACH	2.10	20	\$7,815.23	\$10,100.00	\$6,326.00	42.00
9023335	POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.00	3	\$6,567.67	\$6,873.00	\$6,192.00	3.00
9023340	POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.00	10	\$6,074.60	\$8,169.00	\$387.00	10.00
9023345	POST, TYPE B, LONGEST ARM 45 FT. OR 13.7 M	EACH	2.00	5	\$8,504.04	\$9,380.00	\$7,485.53	10.00
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.00	6	\$11,278.96	\$11,694.73	\$11,085.00	6.00
9023502	POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	EACH	1.00	2	\$6,747.18	\$7,094.36	\$6,400.00	2.00
9023602	SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER	L.F.	90.00	2	\$19.52	\$33.00	\$6.05	180.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTRC	EACH	1.17	18	\$13,361.90	\$17,360.00	\$11,435.00	21.00
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	1.79	28	\$15,200.28	\$26,733.60	\$13,260.00	50.00
9024295	SPLICE CABINET	EACH	1.00	3	\$5,924.00	\$6,250.00	\$5,572.00	3.00
9024920	DETECTOR, PUSHBUTTON	EACH	15.03	31	\$777.67	\$1,860.45	\$170.00	466.00
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	18.50	4	\$214.67	\$220.50	\$190.00	74.00
9024975	VIDEO DETECTION SYSTEM	EACH	3.05	20	\$30,958.67	\$39,350.00	\$15,250.00	61.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	160.53	15	\$7.92	\$11.92	\$5.00	2,408.00
9025200	CONDUIT, 2 IN., TRENCH	L.F.	709.90	58	\$13.01	\$118.00	\$4.50	41,174.00
9025300	CONDUIT, 3 IN., TRENCH	L.F.	242.37	93	\$15.69	\$100.00	\$6.00	22,540.00
9025400	CONDUIT, 4 IN., TRENCH	L.F.	109.92	13	\$29.31	\$40.45	\$8.60	1,429.00
9027200	CONDUIT, 2 IN., PUSHED	L.F.	1,195.36	39	\$16.35	\$136.50	\$12.00	46,619.00
9027300	CONDUIT, 3 IN., PUSHED	L.F.	418.96	90	\$24.87	\$115.00	\$13.00	37,706.00
9027400	CONDUIT, 4 IN., PUSHED	L.F.	327.65	26	\$29.65	\$45.15	\$17.00	8,519.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	315.00	6	\$1.99	\$2.30	\$0.25	1,890.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	L.F.	556.52	23	\$2.09	\$5.00	\$1.00	12,800.00
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	L.F.	90.00	3	\$1.27	\$1.35	\$1.20	270.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	379.50	32	\$1.13	\$4.00	\$0.50	12,144.00
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	L.F.	248.33	12	\$1.43	\$3.15	\$0.55	2,980.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028220	CABLE, 12 AWG 1 CONDUCTOR, POWER	L.F.	450.00	2	\$0.41	\$0.42	\$0.40	900.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	691.74	23	\$1.89	\$5.00	\$0.90	15,910.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	1,591.47	75	\$1.37	\$2.90	\$0.55	119,360.00
9028309	CABLE, 16 AWG 3 CONDUCTOR	L.F.	1,320.00	3	\$1.04	\$1.50	\$0.75	3,960.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	1,660.35	85	\$1.58	\$4.35	\$0.60	141,130.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	3,300.67	75	\$1.61	\$4.00	\$0.95	247,550.00
9028340	RG-8/U COAXIAL CABLE	EACH	790.00	2	\$2.30	\$2.35	\$2.25	1,580.00
9028350	FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	L.F.	1,774.00	5	\$3.24	\$3.65	\$3.00	8,870.00
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	L.F.	1,670.00	3	\$4.27	\$4.40	\$4.20	5,010.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	3,675.97	62	\$4.54	\$8.07	\$2.00	227,910.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	2,127.14	28	\$1.19	\$2.25	\$0.70	59,560.00
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	2.45	11	\$4,847.98	\$5,520.00	\$4,225.00	27.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	15	\$4,845.11	\$11,330.60	\$2,990.00	15.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	2.64	33	\$1,031.08	\$1,649.87	\$769.00	87.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	5.67	82	\$1,260.08	\$2,050.70	\$651.75	465.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	2.84	49	\$1,581.84	\$2,500.00	\$1,284.00	139.00
9028816	PULL BOX, PREFORMED CLASS 5	EACH	1.00	11	\$1,721.62	\$2,890.00	\$1,542.00	11.00
9028820	PULL BOX, CONCRETE, STANDARD	EACH	2.00	4	\$2,587.94	\$3,000.00	\$2,335.00	8.00
9028821	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	1.00	2	\$3,672.50	\$3,745.00	\$3,600.00	2.00
9029100	BASE, CONCRETE	C.Y.	13.44	114	\$1,341.58	\$3,900.00	\$594.00	1,531.80
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.00	18	\$31,505.94	\$88,387.56	\$3,500.00	18.00
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	L.S.	1.00	17	\$41,421.94	\$160,000.00	\$7,500.00	17.00
9029407	TEMPORARY TRAFFIC DETECTION, VIDEO DETECTION SYSTEM	L.S.	1.00	12	\$15,764.42	\$17,000.00	\$15,100.00	12.00
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	4.54	315	\$1,264.65	\$10,000.00	\$100.00	1,428.56
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	14.07	31	\$1,024.98	\$3,611.77	\$410.48	436.10
9031026	OPTIONAL OVERHEAD SIGN TRUSS SUBSTRUCTURES	C.Y.	94.10	6	\$1,123.23	\$1,659.63	\$995.00	564.60
9031210	STRUCTURAL STEEL POSTS	LBS	3,109.06	128	\$3.57	\$60.50	\$2.25	397,960.00
9031220	PIPE POSTS	LBS	3,155.56	99	\$3.28	\$13.65	\$2.79	312,400.00
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	14.79	156	\$229.09	\$600.00	\$20.80	2,308.00
9031242	36 IN. SURFACE-MOUNT	EACH	19.12	25	\$88.34	\$300.00	\$60.55	478.00
9031250A	U-CHANNEL POST, 3 LB	L.F.	2,895.15	61	\$8.46	\$49.50	\$4.00	176,604.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	49.29	14	\$35.94	\$55.00	\$28.23	690.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	9.55	22	\$27.44	\$42.20	\$20.73	210.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	7.56	16	\$33.86	\$44.30	\$26.50	121.00
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	5.00	5	\$30.30	\$31.03	\$29.83	25.00
9031260	WOOD POST, 4 IN. BY 4 IN.	L.F.	25.60	5	\$31.52	\$45.00	\$7.63	128.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	177.62	219	\$11.51	\$47.01	\$4.50	38,898.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	45.84	174	\$22.72	\$111.00	\$4.75	7,976.00
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.5 IN., 12 GA.	L.F.	89.47	49	\$8.95	\$47.00	\$4.95	4,384.00
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	53.51	77	\$35.30	\$170.00	\$15.00	4,120.00
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	273.71	225	\$10.69	\$155.00	\$4.50	61,585.00
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	56.26	231	\$40.78	\$559.67	\$12.50	12,996.00
9035004	TYPE SHR2L-1 SIGN	S.F.	8.00	5	\$22.64	\$24.00	\$20.60	40.00
9035004A	SH-FLAT SHEET	S.F.	415.55	293	\$18.26	\$185.00	\$1.72	121,755.00
9035011A	ST-STRUCTURAL	S.F.	703.69	95	\$23.59	\$46.00	\$17.88	66,851.00
9035069	TYPE SHR4L-1 SIGN	S.F.	3.00	5	\$37.40	\$55.00	\$25.00	15.00
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	208.04	180	\$20.84	\$223.00	\$1.00	37,448.00
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	103.76	29	\$27.86	\$48.50	\$14.31	3,009.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9035073	SIGNAL SIGN, HARDWARE	EACH	13.12	59	\$176.19	\$500.00	\$0.01	774.00
9036043	TUBULAR SUPPORT, TYPE C-2018-34	EACH	3.00	6	\$18,530.73	\$19,417.16	\$17,132.21	18.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	6.21	19	\$1,538.72	\$8,496.00	\$750.00	118.00
9103714	CCTV POLE FOUNDATION, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALL	EACH	1.17	6	\$4,471.09	\$6,213.00	\$2,796.70	7.00
9103715	CCTV POLE FOUNDATION, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	1.00	7	\$3,920.00	\$6,800.00	\$3,380.00	7.00
9103745	CCTV POLE, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	1.00	7	\$3,917.86	\$5,425.00	\$3,600.00	7.00
9103801	DETECTOR POLE FOUNDATION, 30FT OR 9.1M MOUNTING HEIGHT, INSTALLED	EACH	1.00	7	\$781.43	\$890.00	\$750.00	7.00
9103822	DETECTOR POLE, 30FT OR 9.1M MOUNTING HEIGHT, INSTALLED	EACH	1.00	7	\$1,480.71	\$2,000.00	\$1,370.00	7.00
9104965	DETECTOR, MICROWAVE, INSTALLED	EACH	1.00	7	\$442.86	\$500.00	\$350.00	7.00
9105001	TRENCHING TYPE I	L.F.	10.00	3	\$4.67	\$10.00	\$1.00	30.00
9105020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	54.00	5	\$10.32	\$10.55	\$10.00	270.00
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	2,483.35	26	\$7.87	\$17.08	\$5.25	64,567.00
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	L.F.	214.68	19	\$13.20	\$21.07	\$9.00	4,079.00
9105202	CONDUIT, 4 IN., RIGID, IN TRENCH	L.F.	100.00	2	\$11.50	\$13.00	\$10.00	200.00
9107201	CONDUIT, 3 IN., RIGID, PUSHED	L.F.	199.20	15	\$20.87	\$31.00	\$17.75	2,988.00
9107202	CONDUIT, 4 IN., RIGID, PUSHED	L.F.	50.00	2	\$23.50	\$27.00	\$20.00	100.00
9108201	CABLE, 1 AWG, 1 CONDUCTOR, POWER	L.F.	1,190.00	5	\$3.01	\$3.30	\$2.80	5,950.00
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	L.F.	440.00	8	\$3.12	\$3.28	\$3.00	3,520.00
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	L.F.	1,620.00	1	\$1.98	\$1.98	\$1.98	1,620.00
9108352	FIBER OPTIC CABLE, 24-STRAND, 18 SINGLE MODE, 6 MULTIMODE	L.F.	500.00	2	\$3.25	\$3.50	\$3.00	1,000.00
9108353	FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	L.F.	6,865.20	25	\$2.15	\$3.70	\$1.70	171,630.00
9108354	FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE	L.F.	4,542.86	14	\$2.74	\$4.60	\$2.30	63,600.00
9108401	WIRE, 1 AWG, BARE NEUTRAL	L.F.	600.00	5	\$2.66	\$3.37	\$2.20	3,000.00
9108402	WIRE, 2 AWG, BARE NEUTRAL	L.F.	150.00	8	\$3.10	\$3.28	\$2.80	1,200.00
9108404	WIRE, 4 AWG, BARE NEUTRAL	L.F.	540.00	1	\$1.84	\$1.84	\$1.84	540.00
9108501	CABLE, LOOP DETECTOR, IN DUCT	L.F.	640.00	3	\$3.02	\$3.06	\$3.00	1,920.00
9108510	CABLE, LOOP DETECTOR, LEAD IN	L.F.	1,340.00	1	\$1.30	\$1.30	\$1.30	1,340.00
9108610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, ITS	EACH	2.00	1	\$5,898.91	\$5,898.91	\$5,898.91	2.00
9108621	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	EACH	1.00	6	\$7,380.55	\$8,620.50	\$5,674.23	6.00
9108810	PULL BOX, PREFORMED CLASS 1	EACH	3.83	6	\$1,338.27	\$1,751.72	\$986.39	23.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	5.00	17	\$1,102.06	\$1,700.00	\$1,034.00	85.00
9108816	PULL BOX, PREFORMED CLASS 5	EACH	7.48	33	\$1,867.92	\$6,000.00	\$1,172.00	247.00
9108820	PULL BOX, CONCRETE, STANDARD	EACH	4.00	4	\$1,059.39	\$1,140.00	\$1,030.49	16.00