VENDOR RANKING

CALL ORDER : 101 CONTRACT ID : 090626-101 COUNTIES : BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 01
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J1S2154

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010188	Ideker Inc.	$ 1,937,843.36	100.0000%
2	0010179	Herzog Contracting Corp.	$ 2,135,381.41	110.1937%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 090626-101 COUNTIES : BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010179 Herzog Contracting Corp. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J1S2154								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	8767.00000	8767.00	25000.00000	25000.00		
0020 2071000 LINEAR GRADING CLASS 1	22.500	STA	229.16000	5156.10	430.28000	9681.30		
0030 2072000 LINEAR GRADING CLASS 2	10.600	STA	604.38000	6406.43	1333.53000	14135.42		
0040 3049910 MISC. TYPE 1 AGGREGATE FOR BASE	2545.000	TONS	26.37000	67111.65	40.02000	101850.90		
0050 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	7478.300	TONS	55.24000	413101.29	58.21000	435311.84		
0060 4013010 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	334.300	TONS	72.16000	24123.09	117.08000	39139.84		
0070 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	6735.300	TONS	71.14000	479149.24	63.72000	429173.32		
0080 4030206 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	7778.800	TONS	69.38000	539693.14	62.46000	485863.85		
0090 4071005 TACK COAT	5330.000	GAL	2.15000	11459.50	1.00000	5330.00		
0100 6061010 GUARDRAIL TYPE A	375.000	LF	14.82000	5557.50	18.36000	6885.00		
0110 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2105.00000	4210.00	2210.25000	4420.50		
0120 6083008 8 IN. CONCRETE MEDIAN STRIP	138.000	SQYD	110.00000	15180.00	115.50000	15939.00		
0130 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	792.000	SQYD	180.00000	142560.00	189.00000	149688.00		
0140 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	79.000	SQYD	15.00000	1185.00	15.75000	1244.25		
0150 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	79.000	SQYD	10.00000	790.00	10.00000	790.00		
0160 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	3564.000	LF	5.50000	19602.00	5.78000	20599.92		

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 090626-101 COUNTIES : BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010179 Herzog Contracting Corp. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	1980.000 EA	10.00000	19800.00	10.50000	20790.00		
0180 6161005 CONSTRUCTION SIGNS	1931.000 SQFT	6.00000	11586.00	6.30000	12165.30		
0190 6161008 ADVANCED WARNING RAIL SYSTEM	4.000 EA	75.00000	300.00	78.75000	315.00		
0200 6161025 CHANNELIZER (TRIM LINE)	200.000 EA	14.00000	2800.00	14.70000	2940.00		
0210 6161040 FLASHING ARROW PANEL	2.000 EA	800.00000	1600.00	840.00000	1680.00		
0220 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	75.00000	150.00	78.75000	157.50		
0230 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	75.00000	150.00	78.75000	157.50		
0240 6162010 WORK ZONE LIGHTING	LUMP	11827.44000	11827.44	50000.00000	50000.00		
0250 6181000 MOBILIZATION	LUMP	19159.55000	19159.55	126000.00000	126000.00		
0260 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	506.000 LF	8.00000	4048.00	8.00000	4048.00		
0270 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	270.000 LF	21.00000	5670.00	21.00000	5670.00		
0280 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	29.000 EA	395.00000	11455.00	395.00000	11455.00		
0290 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000 EA	650.00000	650.00	650.00000	650.00		
0300 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	1.000 EA	450.00000	450.00	450.00000	450.00		
0310 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	22942.000 LF	0.30000	6882.60	0.30000	6882.60		
0320 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	37504.000 LF	0.35000	13126.40	0.35000	13126.40		

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 090626-101 COUNTIES : BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010179 Herzog Contracting Corp. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3961.000 LF	0.35000	1386.35	0.35000	1386.35		
0340 6205928 24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	114.000 LF	2.50000	285.00	2.50000	285.00		
0350 6205929 24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	642.000 LF	2.50000	1605.00	2.50000	1605.00		
0360 6207001 PAVEMENT MARKING REMOVAL	1217.000 LF	0.85000	1034.45	0.85000	1034.45		
0370 6221011 COLD MILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	70.000 SQYD	33.47000	2342.90	6.25000	437.50		
0380 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	9607.000 SQYD	5.52000	53030.64	11.50000	110480.50		
0390 8051000A SEEDING - COOL SEASON MIXTURES	0.400 ACRE	4200.00000	1680.00	4200.00000	1680.00		
0400 8061016 SEDIMENT REMOVAL	12.000 CUYD	75.00000	900.00	75.00000	900.00		
0410 8061019 SILT FENCE	1243.000 LF	1.69000	2100.67	1.69000	2100.67		
SECTION TOTALS		$	1,918,071.94	$	2,121,449.91	$	
SECTION 0002 HIGHWAY LIGHTING ITEMS - J1S2154							
0420 9011010 RELOCATED POLE	1.000 EA	1353.00000	1353.00	380.00000	380.00		
0430 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	1.000 EA	1196.00000	1196.00	1062.00000	1062.00		
SECTION TOTALS		$	2,549.00	$	1,442.00	$	
SECTION 0003 TRAFFIC SIGNAL ITEMS - J1S2154							
0440 9025400 CONDUIT, 4 IN., TRENCH	34.000 LF	28.83000	980.22	10.50000	357.00		

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 090626-101 COUNTIES : BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010179 Herzog Contracting Corp. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0450 9028510 CABLE, LOOP DETECTOR, LEAD-IN	1350.000	LF	1.76000	2376.00	1.41000	1903.50		
0460 9028812 PULL BOX, PREFORMED CLASS 3	1.000	EA	2005.00000	2005.00	1577.00000	1577.00		
0470 9029902 MISC. ADJUST EXISTING PULL BOX	9.000	EA	949.00000	8541.00	598.00000	5382.00		
0480 9029903 MISC. CABLE, 12 AWG 5 CONDUCTOR	760.000	LF	2.02000	1535.20	2.00000	1520.00		
0490 9029903 MISC. CABLE, 12 AWG 7 CONDUCTOR	700.000	LF	2.55000	1785.00	2.50000	1750.00		
SECTION TOTALS			$	17,222.42	$	12,489.50	$	
CONTRACT TOTALS			$	1,937,843.36	$	2,135,381.41	$	

VENDOR RANKING

CALL ORDER : 102 CONTRACT ID : 090626-102 COUNTIES : HARRISON DAVIESS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 01 GRUNDY
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1L1000D
J1L1000E
J2L1000B

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010188	Ideker Inc.	$ 2,254,757.34	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 2,406,483.15	106.7291%
3	0010378	Norris Asphalt Paving Co.	$ 2,752,350.20	122.0686%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 102
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-102
DISTRICT : 01
COUNTIES : HARRISON DAVIESS GRUNDY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1L1000D								
0010 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	22039.200	TONS	50.21000	1106588.23	56.75000	1250724.60	62.78000	1383620.98
0020 4071005 TACK COAT	12320.000	GAL	2.09000	25748.80	0.01000	123.20	2.05000	25256.00
0030 6161005 CONSTRUCTION SIGNS	1301.000	SQFT	9.00000	11709.00	9.55000	12424.55	9.00000	11709.00
0040 6161008 ADVANCED WARNING RAIL SYSTEM	7.000	EA	225.00000	1575.00	239.00000	1673.00	225.00000	1575.00
0050 6161028 CHANNELIZER	130.000	EA	11.00000	1430.00	12.00000	1560.00	11.00000	1430.00
0060 6161120 INSTALLING 'DRIVE SMART' SIGN	1.000	EA	100.00000	100.00	107.00000	107.00	100.00000	100.00
0070 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2384.000	EA	1.00000	2384.00	1.85000	4410.40	1.50000	3576.00
0080 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1034.000	SQYD	4.15000	4291.10	18.29000	18911.86	6.55000	6772.70
SECTION TOTALS			$	1,153,826.13	$	1,289,934.61	$	1,434,039.68
SECTION 0002 ROADWAY ITEMS - J1L1000E								
0090 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	10892.300	TONS	51.95000	565854.99	52.75000	574568.83	62.53000	681095.52
0100 4071005 TACK COAT	6720.000	GAL	2.09000	14044.80	0.01000	67.20	2.05000	13776.00
0110 6161005 CONSTRUCTION SIGNS	995.000	SQFT	9.00000	8955.00	9.55000	9502.25	9.00000	8955.00
0120 6161008 ADVANCED WARNING RAIL SYSTEM	2.000	EA	225.00000	450.00	239.00000	478.00	225.00000	450.00
0130 6161025 CHANNELIZER (TRIM LINE)	122.000	EA	17.00000	2074.00	18.05000	2202.10	17.00000	2074.00
0140 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	107.00000	214.00	100.00000	200.00
0150 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1294.000	EA	1.00000	1294.00	2.11000	2730.34	1.50000	1941.00
0160 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	5010.000	SQYD	4.15000	20791.50	5.21000	26102.10	6.55000	32815.50
SECTION TOTALS			$	613,664.29	$	615,864.82	$	741,307.02
SECTION 0003 ROADWAY ITEMS - J2L1000B								

TABULATION OF BIDS

CALL ORDER : 102
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-102
DISTRICT : 01
COUNTIES : HARRISON DAVIESS GRUNDY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0010378 Norris Asphalt Paving Co. UNIT PRICE	AMOUNT
0170 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	8489.100	TONS	53.76000	456374.02	55.70000	472842.87	63.78000	541434.80
0180 4071005 TACK COAT	6170.000	GAL	2.09000	12895.30	0.01000	61.70	2.05000	12648.50
0190 6161005 CONSTRUCTION SIGNS	925.000	SQFT	9.00000	8325.00	9.55000	8833.75	9.00000	8325.00
0200 6161008 ADVANCED WARNING RAIL SYSTEM	4.000	EA	225.00000	900.00	239.00000	956.00	225.00000	900.00
0210 6161120 INSTALLING 'DRIVE SMART' SIGN	1.000	EA	100.00000	100.00	107.00000	107.00	100.00000	100.00
0220 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1186.000	EA	1.00000	1186.00	2.24000	2656.64	1.50000	1779.00
0230 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1804.000	SQYD	4.15000	7486.60	8.44000	15225.76	6.55000	11816.20
SECTION TOTALS			$	487,266.92	$	500,683.72	$	577,003.50
CONTRACT TOTALS			$	2,254,757.34	$	2,406,483.15	$	2,752,350.20

VENDOR RANKING

CALL ORDER : 201 CONTRACT ID : 090626-201 COUNTIES : RANDOLPH CALDWELL
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 02 MACON OTHERS
CONTRACT TIME : 11/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J2P1979

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0025431	Penhall Company	$ 303,537.08	100.0000%
2	0025491	Surface Preparation Technologies Inc.	$ 347,533.28	114.4945%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 201
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-201
DISTRICT : 02
COUNTIES : RANDOLPH CALDWELL MACON OTHERS


LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0025431 Penhall Company UNIT PRICE	AMOUNT	(2) 0025491 Surface Preparation Technolo UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J2P1979								
0010 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	2.000	EA	21000.00000	42000.00	3000.00000	6000.00		
0020 6161005 CONSTRUCTION SIGNS	482.000	SQFT	4.00000	1928.00	1.00000	482.00		
0030 6161025 CHANNELIZER (TRIM LINE)	80.000	EA	1.00000	80.00	1.00000	80.00		
0040 6161040 FLASHING ARROW PANEL	3.000	EA	1.00000	3.00	100.00000	300.00		
0050 6181000 MOBILIZATION		LUMP	45000.00000	45000.00	112000.00000	112000.00		
0060 6207001 PAVEMENT MARKING REMOVAL	433033.000	LF	0.26000	112588.58	0.16000	69285.28		
0070 6269909 MISC. FULL WIDTH CONC EDGELINE RUMBLE STRIP	3706.100	STA	25.00000	92652.50	40.00000	148244.00		
0080 6269909 MISC. MINI CONCRETE EDGELINE RUMBLE STRIP	371.400	STA	25.00000	9285.00	30.00000	11142.00		
SECTION TOTALS			$	303,537.08	$	347,533.28	$	
CONTRACT TOTALS			$	303,537.08	$	347,533.28	$	

VENDOR RANKING

CALL ORDER : 202 CONTRACT ID : 090626-202 COUNTIES : MACON
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 02
CONTRACT TIME : 09/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : J2M0140

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010707	R. & L. Boone Construction Company	$ 321,426.40	100.0000%
2	0010550	Boone Construction Co.	$ 352,918.70	109.7977%
3	0010825	Phillips Grading & Construction Inc.	$ 372,117.82	115.7708%
4	0011146	APAC-Missouri, Inc.	$ 422,987.95	131.5971%



TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 090626-202 COUNTIES : MACON
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010707 R. & L. Boone Construction C UNIT PRICE	 AMOUNT	(2) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(3) 0010825 Phillips Grading & Constructi UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J2M0140								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10000.00000	10000.00	6000.00000	6000.00	2375.00000	2375.00
0020 2031000 CLASS A EXCAVATION	1309.000	CUYD	5.00000	6545.00	8.00000	10472.00	4.95000	6479.55
0030 2035500 EMBANKMENT IN PLACE	1071.000	CUYD	5.00000	5355.00	12.50000	13387.50	13.00000	13923.00
0040 2036000 COMPACTING EMBANKMENT	1016.000	CUYD	2.00000	2032.00	1.85000	1879.60	0.97000	985.52
0050 2071000 LINEAR GRADING CLASS 1	0.600	STA	4000.00000	2400.00	2100.00000	1260.00	1150.00000	690.00
0060 2142000 FURNISHING ROCK FILL	680.000	CUYD	32.00000	21760.00	29.00000	19720.00	26.00000	17680.00
0070 2143000 PLACING ROCK FILL	680.000	CUYD	10.00000	6800.00	25.50000	17340.00	14.10000	9588.00
0080 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	1382.000	SQYD	6.20000	8568.40	6.10000	8430.20	6.50000	8983.00
0090 3105003 GRAVEL (A) OR CRUSHED STONE (B)	135.000	SQYD	22.00000	2970.00	11.30000	1525.50	5.50000	742.50
0100 4019905 MISC. OPTIONAL P.C.C.P. OR H OR C MIX ASPHALT	1382.300	SQYD	0.00000	0.00	43.50000	60130.05	40.00000	55292.00
0110 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	14.000	CUYD	39.00000	546.00	40.20000	562.80	24.50000	343.00
0120 6096041 PLACING TYPE 1 ROCK DITCH LINER	14.000	CUYD	10.00000	140.00	50.00000	700.00	26.75000	374.50
0130 6097000 ROCK LINING	273.000	CUYD	39.00000	10647.00	40.00000	10920.00	37.25000	10169.25
0140 6113020 FURNISHING TYPE 2 ROCK BLANKET	1711.000	CUYD	32.00000	54752.00	24.00000	41064.00	26.00000	44486.00
0150 6113040 PLACING TYPE 2 ROCK BLANKET	1711.000	CUYD	10.00000	17110.00	15.85000	27119.35	13.50000	23098.50
0160 6181000 MOBILIZATION		LUMP	10000.00000	10000.00	19750.00000	19750.00	15850.00000	15850.00
0170 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2567.000	SQYD	3.00000	7701.00	2.10000	5390.70	3.00000	7701.00
0180 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	3500.00000	3500.00	6500.00000	6500.00	7000.00000	7000.00
0190 7250418 18 IN. PIPE GROUP C	28.000	LF	25.00000	700.00	42.75000	1197.00	57.25000	1603.00

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 090626-202 COUNTIES : MACON
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010707 R. & L. Boone Construction C UNIT PRICE	 AMOUNT	(2) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(3) 0010825 Phillips Grading & Constructi UNIT PRICE	 AMOUNT
0200 7261384 84 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	277.000 LF	300.00000	83100.00	250.00000	69250.00	287.00000	79499.00
0210 7320684 84 IN. (2100 MM) PRECAST CONCRETE FLARED END SECTION	10.000 EA	6500.00000	65000.00	2850.00000	28500.00	6025.00000	60250.00
0220 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	250.00000	500.00	300.00000	600.00	900.00000	1800.00
0230 8051000A SEEDING - COOL SEASON MIXTURES	0.300 ACRE	3000.00000	900.00	2000.00000	600.00	7350.00000	2205.00
0240 8061022 TYPE II DITCH CHECK	4.000 EA	100.00000	400.00	155.00000	620.00	250.00000	1000.00
SECTION TOTALS		$	321,426.40	$	352,918.70	$	372,117.82
CONTRACT TOTALS		$	321,426.40	$	352,918.70	$	372,117.82

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 090626-202 COUNTIES : MACON
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J2M0140								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	4109.39000	4109.39				
0020 2031000 CLASS A EXCAVATION	1309.000	CUYD	15.00000	19635.00				
0030 2035500 EMBANKMENT IN PLACE	1071.000	CUYD	27.64000	29602.44				
0040 2036000 COMPACTING EMBANKMENT	1016.000	CUYD	2.27000	2306.32				
0050 2071000 LINEAR GRADING CLASS 1	0.600	STA	5767.22000	3460.33				
0060 2142000 FURNISHING ROCK FILL	680.000	CUYD	25.54000	17367.20				
0070 2143000 PLACING ROCK FILL	680.000	CUYD	15.76000	10716.80				
0080 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	1382.000	SQYD	8.12000	11221.84				
0090 3105003 GRAVEL (A) OR CRUSHED STONE (B)	135.000	SQYD	13.20000	1782.00				
0100 4019905 MISC. OPTIONAL P.C.C.P. OR H OR C MIX ASPHALT	1382.300	SQYD	42.89000	59286.85				
0110 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	14.000	CUYD	34.79000	487.06				
0120 6096041 PLACING TYPE 1 ROCK DITCH LINER	14.000	CUYD	54.90000	768.60				
0130 6097000 ROCK LINING	273.000	CUYD	47.65000	13008.45				
0140 6113020 FURNISHING TYPE 2 ROCK BLANKET	1711.000	CUYD	28.48000	48729.28				
0150 6113040 PLACING TYPE 2 ROCK BLANKET	1711.000	CUYD	15.78000	26999.58				
0160 6181000 MOBILIZATION		LUMP	8663.00000	8663.00				
0170 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	2567.000	SQYD	1.80000	4620.60				
0180 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	6000.00000	6000.00				
0190 7250418 18 IN. PIPE GROUP C	28.000	LF	57.63000	1613.64				

TABULATION OF BIDS

CALL ORDER : 202 CONTRACT ID : 090626-202 COUNTIES : MACON
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 7261384 84 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	277.000 LF	365.25000	101174.25				
0210 7320684 84 IN. (2100 MM) PRECAST CONCRETE FLARED END SECTION	10.000 EA	4892.97000	48929.70				
0220 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	331.81000	663.62				
0230 8051000A SEEDING - COOL SEASON MIXTURES	0.300 ACRE	2500.00000	750.00				
0240 8061022 TYPE II DITCH CHECK	4.000 EA	273.00000	1092.00				
SECTION TOTALS		$	422,987.95	$		$	
CONTRACT TOTALS		$	422,987.95	$	0.00	$	

VENDOR RANKING

CALL ORDER : 301 CONTRACT ID : 090626-301 COUNTIES : PIKE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 03
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3P0776

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010426	Mid-River Asphalt, Inc.	$ 1,079,219.71	100.0000%
2	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 1,091,669.02	101.1535%
3	0010318	G & M Concrete & Asphalt Co., Inc.	$ 1,106,639.68	102.5407%
4	0011146	APAC-Missouri, Inc.	$ 1,291,689.50	119.6874%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 090626-301 COUNTIES : PIKE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010426 Mid-River Asphalt, Inc. UNIT PRICE	AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(3) 0010318 G & M Concrete & Asphalt Co., UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0776								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	3000.00000	3000.00	500.00000	500.00	1640.53000	1640.53
0020 4010150 TYPE A2 SHOULDER	934.400	SQYD	24.00000	22425.60	17.00000	15884.80	18.77000	17538.69
0030 4019905 MISC. OPTIONAL SHOULDER PAVEMENT	64415.400	SQYD	9.75000	628050.15	10.75000	692465.55	11.18000	720164.17
0040 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	2.000	EA	1000.00000	2000.00	3000.00000	6000.00	1500.00000	3000.00
0050 6161005 CONSTRUCTION SIGNS	853.000	SQFT	8.00000	6824.00	6.00000	5118.00	9.50000	8103.50
0060 6161008 ADVANCED WARNING RAIL SYSTEM	3.000	EA	200.00000	600.00	150.00000	450.00	200.00000	600.00
0070 6161025 CHANNELIZER (TRIM LINE)	234.000	EA	15.00000	3510.00	15.00000	3510.00	20.00000	4680.00
0080 6161033 DIRECTIONAL INDICATOR BARRICADE	18.000	EA	30.00000	540.00	50.00000	900.00	95.00000	1710.00
0090 6161040 FLASHING ARROW PANEL	3.000	EA	500.00000	1500.00	800.00000	2400.00	500.00000	1500.00
0100 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	200.00000	400.00	100.00000	200.00	65.00000	130.00
0110 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	300.00000	600.00	100.00000	200.00	200.00000	400.00
0120 6181000 MOBILIZATION		LUMP	66000.00000	66000.00	46000.00000	46000.00	32600.00000	32600.00
0130 6191000 PAVEMENT EDGE TREATMENT	82468.000	LF	0.01000	824.68	0.01000	824.68	0.01000	824.68
0140 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	4.000	EA	400.00000	1600.00	367.50000	1470.00	350.00000	1400.00
0150 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	40885.000	LF	0.17000	6950.45	0.13000	5315.05	0.12500	5110.63
0160 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	40894.000	LF	0.17000	6951.98	0.13000	5316.22	0.12500	5111.75
0170 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1031.000	EA	2.00000	2062.00	0.85000	876.35	1.00000	1031.00
0180 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1031.000	EA	2.00000	2062.00	0.85000	876.35	1.00000	1031.00

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 090626-301 COUNTIES : PIKE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010426 Mid-River Asphalt, Inc. UNIT PRICE	AMOUNT	(2) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(3) 0010318 G & M Concrete & Asphalt Co., UNIT PRICE	AMOUNT
0190 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	64415.000 SQYD	1.75000	112726.25	1.45000	93401.75	1.45000	93401.75
0200 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	109958.000 SQYD	1.75000	192426.50	1.75000	192426.50	1.70000	186928.60
0210 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	791.900 STA	19.00000	15046.10	18.30000	14491.77	21.25000	16827.88
0220 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	78.000 EA	40.00000	3120.00	39.00000	3042.00	37.25000	2905.50
SECTION TOTALS		$	1,079,219.71	$	1,091,669.02	$	1,106,639.68
CONTRACT TOTALS		$	1,079,219.71	$	1,091,669.02	$	1,106,639.68

TABULATION OF BIDS

CALL ORDER : 301
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-301
DISTRICT : 03
COUNTIES : PIKE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0776								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	3008.92000	3008.92				
0020 4010150 TYPE A2 SHOULDER	934.400	SQYD	27.45000	25649.28				
0030 4019905 MISC. OPTIONAL SHOULDER PAVEMENT	64415.400	SQYD	11.78000	758813.41				
0040 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	2.000	EA	1212.84000	2425.68				
0050 6161005 CONSTRUCTION SIGNS	853.000	SQFT	7.73000	6593.69				
0060 6161008 ADVANCED WARNING RAIL SYSTEM	3.000	EA	186.55000	559.65				
0070 6161025 CHANNELIZER (TRIM LINE)	234.000	EA	21.32000	4988.88				
0080 6161033 DIRECTIONAL INDICATOR BARRICADE	18.000	EA	31.98000	575.64				
0090 6161040 FLASHING ARROW PANEL	3.000	EA	532.99000	1598.97				
0100 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	159.90000	319.80				
0110 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	319.80000	639.60				
0120 6181000 MOBILIZATION		LUMP	90381.10000	90381.10				
0130 6191000 PAVEMENT EDGE TREATMENT	82468.000	LF	0.01000	824.68				
0140 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	4.000	EA	375.00000	1500.00				
0150 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	40885.000	LF	0.13000	5315.05				
0160 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	40894.000	LF	0.13000	5316.22				
0170 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1031.000	EA	0.64000	659.84				
0180 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1031.000	EA	0.74000	762.94				

TABULATION OF BIDS

CALL ORDER : 301
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-301
DISTRICT : 03
COUNTIES : PIKE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0190 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	64415.000 SQYD	2.13000	137203.95				
0200 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	109958.000 SQYD	2.15000	236409.70				
0210 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	791.900 STA	6.43000	5091.92				
0220 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	78.000 EA	39.11000	3050.58				
SECTION TOTALS		$	1,291,689.50	$		$	
CONTRACT TOTALS		$	1,291,689.50	$	0.00	$	

VENDOR RANKING

CALL ORDER : 302 CONTRACT ID : 090626-302 COUNTIES : AUDRAIN MONROE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 03 RALLS OTHERS
CONTRACT TIME : 11/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3P1979

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0025431	Penhall Company	$ 384,452.75	100.0000%
2	0025491	Surface Preparation Technologies Inc.	$ 544,254.50	141.5660%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 302 CONTRACT ID : 090626-302 COUNTIES : AUDRAIN MONROE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 03 RALLS OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0025431 Penhall Company UNIT PRICE	AMOUNT	(2) 0025491 Surface Preparation Technolo UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P1979								
0010 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	2.000	EA	45000.00000	90000.00	3000.00000	6000.00		
0020 6161005 CONSTRUCTION SIGNS	448.000	SQFT	4.00000	1792.00	1.00000	448.00		
0030 6161040 FLASHING ARROW PANEL	1.000	EA	1.00000	1.00	500.00000	500.00		
0040 6181000 MOBILIZATION		LUMP	30000.00000	30000.00	173000.00000	173000.00		
0050 6207001 PAVEMENT MARKING REMOVAL	26247.000	LF	0.30000	7874.10	0.50000	13123.50		
0060 6269909 MISC. FULL WIDTH ASPH EDGELINE RUMBE STRIP	3597.200	STA	8.25000	29676.90	15.00000	53958.00		
0070 6269909 MISC. FULL WIDTH CONC EDGELINE RUMBLE STRIP	5277.600	STA	25.00000	131940.00	35.00000	184716.00		
0080 6269909 MISC. MINI ASPH EDGELINE RUMBLE STRIP	9493.500	STA	7.50000	71201.25	10.00000	94935.00		
0090 6269909 MISC. MINI CONCRETE EDGELINE RUMBLE STRIP	878.700	STA	25.00000	21967.50	20.00000	17574.00		
SECTION TOTALS			$	384,452.75	$	544,254.50	$	
CONTRACT TOTALS			$	384,452.75	$	544,254.50	$	

VENDOR RANKING

CALL ORDER : 401 CONTRACT ID : 090626-401 COUNTIES : JOHNSON
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4P1138E

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 483,773.45	100.0000%
2	0026627	H. B. Construction, Inc. dba Hill Brothers	$ 498,440.24	103.0317%
3	0010188	Ideker Inc.	$ 531,025.93	109.7675%
4	0011919	VF Anderson Builders, LLC	$ 534,114.40	110.4059%
5	0011540	Lehman Construction, L.L.C.	$ 541,086.25	111.8470%
6	0010825	Phillips Grading & Construction Inc.	$ 542,530.65	112.1456%
7	0010550	Boone Construction Co.	$ 564,738.40	116.7361%
8	0010180	Hilty Quarries Inc.	$ 585,597.80	121.0479%
9	0020263	J. M. Marschuetz Construction Co.	$ 586,237.50	121.1802%
10	0010917	Mega Industries Corporation	$ 589,742.00	121.9046%
11	0011146	APAC-Missouri, Inc.	$ 609,282.60	125.9438%
12	0010490	R. A. Knapp Construction, Inc.	$ 787,446.25	162.7717%
13	0011224	Kat Excavation, Inc.	$ 795,157.50	164.3657%



TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-401
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(2) 0026627 H. B. Construction, Inc. UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1138E								
0010 2031000 CLASS A EXCAVATION	493.000	CUYD	3.00000	1479.00	2.25000	1109.25	7.53000	3712.29
0020 2035500 EMBANKMENT IN PLACE	10547.000	CUYD	4.65000	49043.55	6.60000	69610.20	2.00000	21094.00
0030 2036000 COMPACTING EMBANKMENT	40.000	CUYD	5.00000	200.00	1.00000	40.00	12.41000	496.40
0040 2063300 CLASS 4 EXCAVATION	2512.000	CUYD	10.00000	25120.00	5.22000	13112.64	21.64000	54359.68
0050 6097000 ROCK LINING	1290.000	CUYD	30.00000	38700.00	39.50000	50955.00	38.71000	49935.90
0060 6181000 MOBILIZATION		LUMP	29000.00000	29000.00	26200.00000	26200.00	37500.00000	37500.00
0070 7034041 CLASS B-1 CONCRETE (CULVERTS)	821.400	CUYD	286.00000	234920.40	290.00000	238206.00	295.00000	242313.00
0080 7061030 REINFORCING STEEL (CULVERTS)	107680.000	LB	0.85000	91528.00	0.83000	89374.40	1.00000	107680.00
0090 8061015 SEDIMENT BASIN	74.000	CUYD	35.00000	2590.00	10.00000	740.00	28.63000	2118.62
0100 8061016 SEDIMENT REMOVAL	50.000	CUYD	4.00000	200.00	10.00000	500.00	50.00000	2500.00
0110 8061017 TEMPORARY SEEDING AND MULCHING	1.400	ACRE	1200.00000	1680.00	1000.00000	1400.00	1500.00000	2100.00
0120 8061019 SILT FENCE	975.000	LF	1.10000	1072.50	1.25000	1218.75	2.10000	2047.50
0130 8061023 SEDIMENT TRAP	206.000	CUYD	40.00000	8240.00	29.00000	5974.00	25.09000	5168.54
SECTION TOTALS			$	483,773.45	$	498,440.24	$	531,025.93
CONTRACT TOTALS			$	483,773.45	$	498,440.24	$	531,025.93

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 090626-401 COUNTIES : JOHNSON
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011919 VF Anderson Builders, LLC UNIT PRICE	 AMOUNT	(5) 0011540 Lehman Construction, L.L.C. UNIT PRICE	 AMOUNT	(6) 0010825 Phillips Grading & Constructi UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1138E								
0010 2031000 CLASS A EXCAVATION	493.000	CUYD	13.00000	6409.00	15.00000	7395.00	7.00000	3451.00
0020 2035500 EMBANKMENT IN PLACE	10547.000	CUYD	5.00000	52735.00	3.75000	39551.25	5.10000	53789.70
0030 2036000 COMPACTING EMBANKMENT	40.000	CUYD	10.00000	400.00	100.00000	4000.00	12.20000	488.00
0040 2063300 CLASS 4 EXCAVATION	2512.000	CUYD	19.00000	47728.00	12.00000	30144.00	7.00000	17584.00
0050 6097000 ROCK LINING	1290.000	CUYD	36.00000	46440.00	28.00000	36120.00	42.25000	54502.50
0060 6181000 MOBILIZATION		LUMP	27000.00000	27000.00	50000.00000	50000.00	18000.00000	18000.00
0070 7034041 CLASS B-1 CONCRETE (CULVERTS)	821.400	CUYD	300.00000	246420.00	330.00000	271062.00	342.25000	281124.15
0080 7061030 REINFORCING STEEL (CULVERTS)	107680.000	LB	0.88000	94758.40	0.80000	86144.00	0.91000	97988.80
0090 8061015 SEDIMENT BASIN	74.000	CUYD	33.00000	2442.00	35.00000	2590.00	15.00000	1110.00
0100 8061016 SEDIMENT REMOVAL	50.000	CUYD	10.00000	500.00	50.00000	2500.00	21.00000	1050.00
0110 8061017 TEMPORARY SEEDING AND MULCHING	1.400	ACRE	2000.00000	2800.00	1450.00000	2030.00	1200.00000	1680.00
0120 8061019 SILT FENCE	975.000	LF	2.00000	1950.00	2.40000	2340.00	1.50000	1462.50
0130 8061023 SEDIMENT TRAP	206.000	CUYD	22.00000	4532.00	35.00000	7210.00	50.00000	10300.00
SECTION TOTALS			$	534,114.40	$	541,086.25	$	542,530.65
CONTRACT TOTALS			$	534,114.40	$	541,086.25	$	542,530.65

TABULATION OF BIDS

CALL ORDER : 401
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-401
DISTRICT : 04
COUNTIES : JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(8) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(9) 0020263 J. M. Marschuetz Construction UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1138E								
0010 2031000 CLASS A EXCAVATION	493.000	CUYD	30.00000	14790.00	7.42000	3658.06	5.45000	2686.85
0020 2035500 EMBANKMENT IN PLACE	10547.000	CUYD	4.70000	49570.90	4.50000	47461.50	5.55000	58535.85
0030 2036000 COMPACTING EMBANKMENT	40.000	CUYD	3.00000	120.00	5.00000	200.00	8.00000	320.00
0040 2063300 CLASS 4 EXCAVATION	2512.000	CUYD	21.00000	52752.00	13.32000	33459.84	14.50000	36424.00
0050 6097000 ROCK LINING	1290.000	CUYD	37.50000	48375.00	42.00000	54180.00	39.80000	51342.00
0060 6181000 MOBILIZATION		LUMP	29000.00000	29000.00	30000.00000	30000.00	64100.00000	64100.00
0070 7034041 CLASS B-1 CONCRETE (CULVERTS)	821.400	CUYD	340.00000	279276.00	405.00000	332667.00	324.00000	266133.60
0080 7061030 REINFORCING STEEL (CULVERTS)	107680.000	LB	0.75000	80760.00	0.62000	66761.60	0.85000	91528.00
0090 8061015 SEDIMENT BASIN	74.000	CUYD	4.25000	314.50	30.00000	2220.00	27.95000	2068.30
0100 8061016 SEDIMENT REMOVAL	50.000	CUYD	24.50000	1225.00	35.00000	1750.00	7.10000	355.00
0110 8061017 TEMPORARY SEEDING AND MULCHING	1.400	ACRE	1000.00000	1400.00	1522.00000	2130.80	1450.00000	2030.00
0120 8061019 SILT FENCE	975.000	LF	1.00000	975.00	2.52000	2457.00	2.40000	2340.00
0130 8061023 SEDIMENT TRAP	206.000	CUYD	30.00000	6180.00	42.00000	8652.00	40.65000	8373.90
SECTION TOTALS			$	564,738.40	$	585,597.80	$	586,237.50
CONTRACT TOTALS			$	564,738.40	$	585,597.80	$	586,237.50

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 090626-401 COUNTIES : JOHNSON
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010917 Mega Industries Corporation UNIT PRICE	 AMOUNT	(11) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(12) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1138E								
0010 2031000 CLASS A EXCAVATION	493.000	CUYD	3.00000	1479.00	20.00000	9860.00	6.00000	2958.00
0020 2035500 EMBANKMENT IN PLACE	10547.000	CUYD	4.75000	50098.25	4.50000	47461.50	5.25000	55371.75
0030 2036000 COMPACTING EMBANKMENT	40.000	CUYD	55.00000	2200.00	15.75000	630.00	6.00000	240.00
0040 2063300 CLASS 4 EXCAVATION	2512.000	CUYD	11.00000	27632.00	23.70000	59534.40	16.00000	40192.00
0050 6097000 ROCK LINING	1290.000	CUYD	34.00000	43860.00	47.85000	61726.50	45.00000	58050.00
0060 6181000 MOBILIZATION		LUMP	30500.00000	30500.00	41500.00000	41500.00	25000.00000	25000.00
0070 7034041 CLASS B-1 CONCRETE (CULVERTS)	821.400	CUYD	400.00000	328560.00	433.00000	355666.20	600.00000	492840.00
0080 7061030 REINFORCING STEEL (CULVERTS)	107680.000	LB	0.90000	96912.00	0.20000	21536.00	0.90000	96912.00
0090 8061015 SEDIMENT BASIN	74.000	CUYD	12.00000	888.00	10.00000	740.00	25.00000	1850.00
0100 8061016 SEDIMENT REMOVAL	50.000	CUYD	11.00000	550.00	87.00000	4350.00	5.50000	275.00
0110 8061017 TEMPORARY SEEDING AND MULCHING	1.400	ACRE	1100.00000	1540.00	1000.00000	1400.00	2200.00000	3080.00
0120 8061019 SILT FENCE	975.000	LF	1.65000	1608.75	1.20000	1170.00	2.50000	2437.50
0130 8061023 SEDIMENT TRAP	206.000	CUYD	19.00000	3914.00	18.00000	3708.00	40.00000	8240.00
SECTION TOTALS			$	589,742.00	$	609,282.60	$	787,446.25
CONTRACT TOTALS			$	589,742.00	$	609,282.60	$	787,446.25

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 090626-401 COUNTIES : JOHNSON
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(13) 0011224 Kat Excavation, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1138E								
0010 2031000 CLASS A EXCAVATION	493.000	CUYD	4.00000	1972.00				
0020 2035500 EMBANKMENT IN PLACE	10547.000	CUYD	12.50000	131837.50				
0030 2036000 COMPACTING EMBANKMENT	40.000	CUYD	20.00000	800.00				
0040 2063300 CLASS 4 EXCAVATION	2512.000	CUYD	16.50000	41448.00				
0050 6097000 ROCK LINING	1290.000	CUYD	58.00000	74820.00				
0060 6181000 MOBILIZATION		LUMP	30000.00000	30000.00				
0070 7034041 CLASS B-1 CONCRETE (CULVERTS)	821.400	CUYD	475.00000	390165.00				
0080 7061030 REINFORCING STEEL (CULVERTS)	107680.000	LB	1.00000	107680.00				
0090 8061015 SEDIMENT BASIN	74.000	CUYD	25.00000	1850.00				
0100 8061016 SEDIMENT REMOVAL	50.000	CUYD	18.00000	900.00				
0110 8061017 TEMPORARY SEEDING AND MULCHING	1.400	ACRE	1800.00000	2520.00				
0120 8061019 SILT FENCE	975.000	LF	3.00000	2925.00				
0130 8061023 SEDIMENT TRAP	206.000	CUYD	40.00000	8240.00				
SECTION TOTALS			$	795,157.50	$		$	
CONTRACT TOTALS			$	795,157.50	$	0.00	$	

VENDOR RANKING

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4P2265

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010266	St. Joseph Fuel Oil & Manufacturing Company	$ 1,116,659.26	100.0000%
2	0010917	Mega Industries Corporation	$ 1,125,720.20	100.8114%
3	0012244	PCiRoads, LLC	$ 1,167,068.04	104.5142%
4	0010994	Leath & Sons Inc.	$ 1,180,588.67	105.7251%
5	0010420	Musselman and Hall Contractors, LLC	$ 1,241,260.40	111.1584%
6	0010472	Amino Bros. Co., Inc.	$ 1,262,917.21	113.0978%
7	0010445	Emery Sapp & Sons Inc.	$ 1,326,813.93	118.8199%
8	0010254	Damon Pursell Construction Company	$ 1,335,148.77	119.5664%
9	0011221	Leavenworth Exc & Equip Co Inc/Julius Kaaz Const Co Inc	$ 1,347,225.31	120.6478%
10	0010110	L. G. Barcus and Sons Inc.	$ 1,595,643.85	142.8944%
	0012219	Freeman Concrete Construction LLC	IRREGULAR	

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010266 St. Joseph Fuel Oil & Mfg. C UNIT PRICE	AMOUNT	(2) 0010917 Mega Industries Corporation UNIT PRICE	AMOUNT	(3) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P2265								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	28000.00000	28000.00	97000.00000	97000.00	58213.00000	58213.00
0020 2063000 CLASS 3 EXCAVATION	5.000	CUYD	60.00000	300.00	60.00000	300.00	98.00000	490.00
0030 2071000 LINEAR GRADING CLASS 1	19.200	STA	750.00000	14400.00	300.00000	5760.00	886.00000	17011.20
0040 2079909 MISC. LINEAR GRADING FOR SIDEWALKS	189.000	STA	450.00000	85050.00	600.00000	113400.00	92.00000	17388.00
0050 3105002 GRAVEL (A) OR CRUSHED STONE (B)	105.000	TONS	35.00000	3675.00	24.00000	2520.00	30.75000	3228.75
0060 6039902 WATER ADJUST WATER VALVE	5.000	EA	200.00000	1000.00	230.00000	1150.00	328.00000	1640.00
0070 6042010 ADJUSTING MANHOLE	2.000	EA	300.00000	600.00	570.00000	1140.00	1200.00000	2400.00
0080 6042020 ADJUSTING BASIN OR INLET	13.000	EA	900.00000	11700.00	1150.00000	14950.00	2479.00000	32227.00
0090 6044011 PIPE COLLAR, TYPE A	1.000	EA	1000.00000	1000.00	570.00000	570.00	3200.00000	3200.00
0100 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	325.000	LF	23.41000	7608.25	27.00000	8775.00	23.41000	7608.25
0110 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2037.63000	4075.26	2000.00000	4000.00	2037.63000	4075.26
0120 6066610 END ANCHOR	2.000	EA	700.22000	1400.44	710.00000	1420.00	700.22000	1400.44
0130 6081010 CONCRETE CURB RAMP	1277.200	SQYD	78.00000	99621.60	65.00000	83018.00	124.48000	158985.86
0140 6083008 8 IN. CONCRETE MEDIAN STRIP	58.600	SQYD	90.00000	5274.00	77.00000	4512.20	122.88000	7200.77
0150 6085008 PAVED APPROACH, 8 IN.	1344.600	SQYD	54.00000	72608.40	45.00000	60507.00	56.48000	75943.01
0160 6086004 CONCRETE SIDEWALK, 4 IN.	8914.800	SQYD	35.50000	316475.40	25.00000	222870.00	26.89000	239718.97
0170 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	1812.000	LF	30.00000	54360.00	30.00000	54360.00	36.58000	66282.96
0180 6161005 CONSTRUCTION SIGNS	464.000	SQFT	6.00000	2784.00	7.00000	3248.00	6.00000	2784.00
0190 6161008 ADVANCED WARNING RAIL SYSTEM	4.000	EA	75.00000	300.00	80.00000	320.00	75.00000	300.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010266 St. Joseph Fuel Oil & Mfg. C UNIT PRICE	 AMOUNT	(2) 0010917 Mega Industries Corporation UNIT PRICE	 AMOUNT	(3) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT
0200 6161025 CHANNELIZER (TRIM LINE)	92.000 EA	18.00000	1656.00	20.00000	1840.00	18.00000	1656.00
0210 6161033 DIRECTIONAL INDICATOR BARRICADE	16.000 EA	18.00000	288.00	20.00000	320.00	18.00000	288.00
0220 6161040 FLASHING ARROW PANEL	2.000 EA	1500.00000	3000.00	1650.00000	3300.00	1500.00000	3000.00
0230 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	75.00000	150.00	80.00000	160.00	75.00000	150.00
0240 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	2.000 EA	75.00000	150.00	80.00000	160.00	75.00000	150.00
0250 6181000 MOBILIZATION	LUMP	30000.00000	30000.00	50000.00000	50000.00	86491.00000	86491.00
0260 6200306 TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	1290.000 LF	4.00000	5160.00	4.50000	5805.00	4.00000	5160.00
0270 6200424 TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	344.000 LF	9.00000	3096.00	10.00000	3440.00	9.00000	3096.00
0280 6205007 TYPE 1 PREFORMED WHITE MIDBLOCK, 36 IN. OR 900MM WIDE FOR 12 FT. OR 3.6 M LANE	12.000 EA	150.00000	1800.00	160.00000	1920.00	150.00000	1800.00
0290 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000 EA	400.00000	800.00	430.00000	860.00	400.00000	800.00
0300 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3027.000 LF	0.36000	1089.72	0.40000	1210.80	0.36000	1089.72
0310 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1633.000 LF	0.36000	587.88	0.40000	653.20	0.36000	587.88
0320 6205929 24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	71.000 LF	3.00000	213.00	4.00000	284.00	3.00000	213.00
0330 6207001 PAVEMENT MARKING REMOVAL	7130.000 LF	0.40000	2852.00	0.50000	3565.00	0.40000	2852.00
0340 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	28000.00000	28000.00	7000.00000	7000.00	4000.00000	4000.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010266 St. Joseph Fuel Oil & Mfg. C UNIT PRICE	 AMOUNT	(2) 0010917 Mega Industries Corporation UNIT PRICE	 AMOUNT	(3) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT
0350 7032009 CLASS B CONCRETE (RETAINING WALLS)	110.900	CUYD	290.00000	32161.00	500.00000	55450.00	440.50000	48851.45
0360 7061040 REINFORCING STEEL (RETAINING WALL)	6550.000	LB	1.00000	6550.00	1.50000	9825.00	2.88000	18864.00
0370 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	15.000	LF	58.00000	870.00	68.00000	1020.00	142.00000	2130.00
0380 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	900.00000	900.00	570.00000	570.00	1276.00000	1276.00
0390 8039905A MISC. SODDING	5616.000	SQYD	4.25000	23868.00	5.00000	28080.00	4.25000	23868.00
0400 8052000A SEEDING - WARM SEASON MIXTURES	2.400	ACRE	2450.00000	5880.00	2900.00000	6960.00	2450.00000	5880.00
0410 8061016 SEDIMENT REMOVAL	70.000	CUYD	50.00000	3500.00	45.00000	3150.00	45.00000	3150.00
0420 8061019 SILT FENCE	6000.000	LF	1.62000	9720.00	1.50000	9000.00	1.62000	9720.00
0430 8061021 TYPE I DITCH CHECK	10.000	EA	115.00000	1150.00	55.00000	550.00	115.00000	1150.00
SECTION TOTALS			$	873,673.95	$	874,943.20	$	926,320.52
SECTION 0002 TRAFFIC SIGNAL ITEMS - J4P2265								
0440 9020513 SIGNAL HEAD, TYPE 3B	4.000	EA	1127.00000	4508.00	1250.00000	5000.00	1127.00000	4508.00
0450 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	18.000	EA	697.00000	12546.00	770.00000	13860.00	697.00000	12546.00
0460 9022708 POST, SIGNAL 8 FT. OR 2.4 M	3.000	EA	753.00000	2259.00	825.00000	2475.00	753.00000	2259.00
0470 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	2.000	EA	6286.00000	12572.00	7000.00000	14000.00	6286.00000	12572.00
0480 9024170 CONTROLLER ASSEMBLY HOUSING, TYPE 170	1.000	EA	8837.00000	8837.00	9800.00000	9800.00	8837.00000	8837.00
0490 9024920 DETECTOR, PUSHBUTTON	18.000	EA	301.00000	5418.00	325.00000	5850.00	301.00000	5418.00
0500 9024975 VIDEO DETECTION SYSTEM	1.000	EA	5430.00000	5430.00	6000.00000	6000.00	5430.00000	5430.00
0510 9025300 CONDUIT, 3 IN., TRENCH	83.000	LF	12.23000	1015.09	14.00000	1162.00	12.23000	1015.09
0520 9025400 CONDUIT, 4 IN., TRENCH	15.000	LF	17.59000	263.85	19.00000	285.00	17.59000	263.85

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010266 St. Joseph Fuel Oil & Mfg. C UNIT PRICE	 AMOUNT	(2) 0010917 Mega Industries Corporation UNIT PRICE	 AMOUNT	(3) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT
0530 9027400 CONDUIT, 4 IN., PUSHED	72.000	LF	28.58000	2057.76	31.00000	2232.00	28.58000	2057.76
0540 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	160.000	LF	1.03000	164.80	1.00000	160.00	1.03000	164.80
0550 9028308 CABLE, 16 AWG 2 CONDUCTOR	1910.000	LF	0.96000	1833.60	1.00000	1910.00	0.96000	1833.60
0560 9028310 CABLE, 16 AWG 5 CONDUCTOR	1920.000	LF	1.32000	2534.40	1.50000	2880.00	1.32000	2534.40
0570 9028311 CABLE, 16 AWG 7 CONDUCTOR	280.000	LF	1.68000	470.40	2.00000	560.00	1.68000	470.40
0580 9028610 POWER SUPPLY ASSEMBLY, TYPE 1	1.000	EA	4350.00000	4350.00	4800.00000	4800.00	4350.00000	4350.00
0590 9028730 SERVICE POLE, 30 FT. OR 9.0 M	1.000	EA	1118.00000	1118.00	1250.00000	1250.00	1118.00000	1118.00
0600 9028810 PULL BOX, PREFORMED CLASS 1	2.000	EA	1010.00000	2020.00	1120.00000	2240.00	1010.00000	2020.00
0610 9029100 BASE, CONCRETE	9.800	CUYD	954.00000	9349.20	1050.00000	10290.00	954.00000	9349.20
0620 9029902 MISC. ADJUST PULL BOX	1.000	EA	1021.00000	1021.00	1100.00000	1100.00	1021.00000	1021.00
SECTION TOTALS			$	77,768.10	$	85,854.00	$	77,768.10
SECTION 0003 HIGHWAY SIGNING ITEMS - J4P2265								
0630 9031010 CONCRETE FOOTINGS, EMBEDDED	7.800	CUYD	1556.82000	12143.20	940.00000	7332.00	1558.82000	12158.80
0640 9031220 PIPE POSTS	1740.000	LB	4.96000	8630.40	6.00000	10440.00	4.96000	8630.40
0650 9031240 BREAKAWAY ASSEMBLY	56.000	EA	69.22000	3876.32	57.00000	3192.00	69.22000	3876.32
0660 9035004 TYPE SHR2L-1 SIGN	20.000	SQFT	31.00000	620.00	40.00000	800.00	31.00000	620.00
0670 9035066 SIGNAL SIGN, TYPE SHR2L-3	13.500	SQFT	36.10000	487.35	44.00000	594.00	36.10000	487.35
0680 9039902 MISC. RELOCATED SIGNS	11.000	EA	68.54000	753.94	270.00000	2970.00	68.54000	753.94
SECTION TOTALS			$	26,511.21	$	25,328.00	$	26,526.81
SECTION 0004 BR. NO. A43062 - J4P2265								
0690 7034215 SAFETY BARRIER CURB	819.000	LF	95.00000	77805.00	80.00000	65520.00	77.48000	63456.12

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010266 St. Joseph Fuel Oil & Mfg. C UNIT PRICE	 AMOUNT	(2) 0010917 Mega Industries Corporation UNIT PRICE	 AMOUNT	(3) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT
0700 7039903 MISC. 6 IN. CURB	749.000 LF	35.00000	26215.00	25.00000	18725.00	42.35000	31720.15
0710 7129903 MISC. HANDRAIL	738.000 LF	47.00000	34686.00	75.00000	55350.00	55.93000	41276.34
SECTION TOTALS		$	138,706.00	$	139,595.00	$	136,452.61
CONTRACT TOTALS		$	1,116,659.26	$	1,125,720.20	$	1,167,068.04

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010994 Leath & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010420 Musselman and Hall Contracto UNIT PRICE	AMOUNT	(6) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P2265								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	40000.00000	40000.00	92000.00000	92000.00	40790.00000	40790.00
0020 2063000 CLASS 3 EXCAVATION	5.000	CUYD	15.00000	75.00	95.00000	475.00	345.00000	1725.00
0030 2071000 LINEAR GRADING CLASS 1	19.200	STA	215.00000	4128.00	520.00000	9984.00	180.00000	3456.00
0040 2079909 MISC. LINEAR GRADING FOR SIDEWALKS	189.000	STA	165.00000	31185.00	118.00000	22302.00	839.50000	158665.50
0050 3105002 GRAVEL (A) OR CRUSHED STONE (B)	105.000	TONS	22.00000	2310.00	57.00000	5985.00	19.55000	2052.75
0060 6039902 WATER ADJUST WATER VALVE	5.000	EA	40.00000	200.00	135.00000	675.00	250.00000	1250.00
0070 6042010 ADJUSTING MANHOLE	2.000	EA	850.00000	1700.00	1380.00000	2760.00	1100.00000	2200.00
0080 6042020 ADJUSTING BASIN OR INLET	13.000	EA	1450.00000	18850.00	1100.00000	14300.00	1500.00000	19500.00
0090 6044011 PIPE COLLAR, TYPE A	1.000	EA	450.00000	450.00	1600.00000	1600.00	1500.00000	1500.00
0100 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	325.000	LF	25.00000	8125.00	33.00000	10725.00	27.20000	8840.00
0110 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2500.00000	5000.00	2435.00000	4870.00	1980.00000	3960.00
0120 6066610 END ANCHOR	2.000	EA	900.00000	1800.00	890.00000	1780.00	726.00000	1452.00
0130 6081010 CONCRETE CURB RAMP	1277.200	SQYD	195.00000	249054.00	60.00000	76632.00	85.25000	108881.30
0140 6083008 8 IN. CONCRETE MEDIAN STRIP	58.600	SQYD	57.00000	3340.20	190.00000	11134.00	77.80000	4559.08
0150 6085008 PAVED APPROACH, 8 IN.	1344.600	SQYD	68.00000	91432.80	63.00000	84709.80	53.50000	71936.10
0160 6086004 CONCRETE SIDEWALK, 4 IN.	8914.800	SQYD	29.16000	259955.57	42.00000	374421.60	24.60000	219304.08
0170 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	1812.000	LF	29.00000	52548.00	31.00000	56172.00	22.60000	40951.20
0180 6161005 CONSTRUCTION SIGNS	464.000	SQFT	6.60000	3062.40	8.00000	3712.00	7.50000	3480.00
0190 6161008 ADVANCED WARNING RAIL SYSTEM	4.000	EA	82.50000	330.00	101.50000	406.00	93.75000	375.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010994 Leath & Sons Inc. UNIT PRICE	 AMOUNT	(5) 0010420 Musselman and Hall Contracto UNIT PRICE	 AMOUNT	(6) 0010472 Amino Bros. Co., Inc. UNIT PRICE	 AMOUNT
0200 6161025 CHANNELIZER (TRIM LINE)	92.000 EA	20.00000	1840.00	24.00000	2208.00	22.50000	2070.00
0210 6161033 DIRECTIONAL INDICATOR BARRICADE	16.000 EA	40.00000	640.00	24.00000	384.00	22.50000	360.00
0220 6161040 FLASHING ARROW PANEL	2.000 EA	850.00000	1700.00	2030.00000	4060.00	1875.00000	3750.00
0230 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	200.00000	400.00	100.00000	200.00	93.75000	187.50
0240 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	2.000 EA	200.00000	400.00	100.00000	200.00	93.75000	187.50
0250 6181000 MOBILIZATION	LUMP	10000.00000	10000.00	21200.00000	21200.00	118695.00000	118695.00
0260 6200306 TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	1290.000 LF	4.40000	5676.00	5.40000	6966.00	5.00000	6450.00
0270 6200424 TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	344.000 LF	9.90000	3405.60	12.00000	4128.00	11.25000	3870.00
0280 6205007 TYPE 1 PREFORMED WHITE MIDBLOCK, 36 IN. OR 900MM WIDE FOR 12 FT. OR 3.6 M LANE	12.000 EA	165.00000	1980.00	200.00000	2400.00	187.50000	2250.00
0290 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000 EA	440.00000	880.00	540.00000	1080.00	500.00000	1000.00
0300 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3027.000 LF	0.39000	1180.53	0.45000	1362.15	0.45000	1362.15
0310 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1633.000 LF	0.39000	636.87	0.45000	734.85	0.45000	734.85
0320 6205929 24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	71.000 LF	3.30000	234.30	4.00000	284.00	3.75000	266.25
0330 6207001 PAVEMENT MARKING REMOVAL	7130.000 LF	0.45000	3208.50	0.50000	3565.00	0.50000	3565.00
0340 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	8000.00000	8000.00	12000.00000	12000.00	13400.00000	13400.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010994 Leath & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010420 Musselman and Hall Contracto UNIT PRICE	AMOUNT	(6) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT
0350 7032009 CLASS B CONCRETE (RETAINING WALLS)	110.900	CUYD	700.00000	77630.00	520.00000	57668.00	475.00000	52677.50
0360 7061040 REINFORCING STEEL (RETAINING WALL)	6550.000	LB	1.75000	11462.50	1.40000	9170.00	1.75000	11462.50
0370 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	15.000	LF	80.00000	1200.00	65.00000	975.00	150.00000	2250.00
0380 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	900.00000	900.00	900.00000	900.00	1200.00000	1200.00
0390 8039905A MISC. SODDING	5616.000	SQYD	3.80000	21340.80	5.75000	32292.00	5.10000	28641.60
0400 8052000A SEEDING - WARM SEASON MIXTURES	2.400	ACRE	1400.00000	3360.00	2600.00000	6240.00	1680.00000	4032.00
0410 8061016 SEDIMENT REMOVAL	70.000	CUYD	50.00000	3500.00	40.00000	2800.00	70.00000	4900.00
0420 8061019 SILT FENCE	6000.000	LF	1.50000	9000.00	2.00000	12000.00	1.20000	7200.00
0430 8061021 TYPE I DITCH CHECK	10.000	EA	350.00000	3500.00	100.00000	1000.00	43.00000	430.00
SECTION TOTALS			$	945,621.07	$	958,460.40	$	965,819.86
SECTION 0002 TRAFFIC SIGNAL ITEMS - J4P2265								
0440 9020513 SIGNAL HEAD, TYPE 3B	4.000	EA	900.00000	3600.00	1520.00000	6080.00	1240.00000	4960.00
0450 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	18.000	EA	700.00000	12600.00	940.00000	16920.00	767.00000	13806.00
0460 9022708 POST, SIGNAL 8 FT. OR 2.4 M	3.000	EA	852.00000	2556.00	1000.00000	3000.00	828.50000	2485.50
0470 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	2.000	EA	6800.00000	13600.00	8500.00000	17000.00	6915.00000	13830.00
0480 9024170 CONTROLLER ASSEMBLY HOUSING, TYPE 170	1.000	EA	12800.00000	12800.00	11900.00000	11900.00	9721.00000	9721.00
0490 9024920 DETECTOR, PUSHBUTTON	18.000	EA	250.00000	4500.00	400.00000	7200.00	331.50000	5967.00
0500 9024975 VIDEO DETECTION SYSTEM	1.000	EA	9100.00000	9100.00	7300.00000	7300.00	5975.00000	5975.00
0510 9025300 CONDUIT, 3 IN., TRENCH	83.000	LF	24.00000	1992.00	16.00000	1328.00	13.45000	1116.35
0520 9025400 CONDUIT, 4 IN., TRENCH	15.000	LF	24.00000	360.00	22.00000	330.00	19.35000	290.25

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010994 Leath & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010420 Musselman and Hall Contracto UNIT PRICE	AMOUNT	(6) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT
0530 9027400 CONDUIT, 4 IN., PUSHED	72.000	LF	28.00000	2016.00	38.00000	2736.00	31.45000	2264.40
0540 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	160.000	LF	1.28000	204.80	1.35000	216.00	1.15000	184.00
0550 9028308 CABLE, 16 AWG 2 CONDUCTOR	1910.000	LF	1.00000	1910.00	1.30000	2483.00	1.05000	2005.50
0560 9028310 CABLE, 16 AWG 5 CONDUCTOR	1920.000	LF	1.32000	2534.40	1.80000	3456.00	1.45000	2784.00
0570 9028311 CABLE, 16 AWG 7 CONDUCTOR	280.000	LF	1.38000	386.40	2.25000	630.00	1.85000	518.00
0580 9028610 POWER SUPPLY ASSEMBLY, TYPE 1	1.000	EA	2900.00000	2900.00	5800.00000	5800.00	4785.00000	4785.00
0590 9028730 SERVICE POLE, 30 FT. OR 9.0 M	1.000	EA	1200.00000	1200.00	1500.00000	1500.00	1230.00000	1230.00
0600 9028810 PULL BOX, PREFORMED CLASS 1	2.000	EA	1300.00000	2600.00	1300.00000	2600.00	1111.00000	2222.00
0610 9029100 BASE, CONCRETE	9.800	CUYD	1000.00000	9800.00	1290.00000	12642.00	1050.00000	10290.00
0620 9029902 MISC. ADJUST PULL BOX	1.000	EA	900.00000	900.00	1380.00000	1380.00	1125.00000	1125.00
SECTION TOTALS			$	85,559.60	$	104,501.00	$	85,559.00
SECTION 0003 HIGHWAY SIGNING ITEMS - J4P2265								
0630 9031010 CONCRETE FOOTINGS, EMBEDDED	7.800	CUYD	800.00000	6240.00	1075.00000	8385.00	875.00000	6825.00
0640 9031220 PIPE POSTS	1740.000	LB	3.10000	5394.00	6.00000	10440.00	5.45000	9483.00
0650 9031240 BREAKAWAY ASSEMBLY	56.000	EA	90.00000	5040.00	64.00000	3584.00	53.00000	2968.00
0660 9035004 TYPE SHR2L-1 SIGN	20.000	SQFT	28.00000	560.00	45.00000	900.00	37.20000	744.00
0670 9035066 SIGNAL SIGN, TYPE SHR2L-3	13.500	SQFT	28.00000	378.00	50.00000	675.00	74.60000	1007.10
0680 9039902 MISC. RELOCATED SIGNS	11.000	EA	100.00000	1100.00	300.00000	3300.00	251.00000	2761.00
SECTION TOTALS			$	18,712.00	$	27,284.00	$	23,788.10
SECTION 0004 BR. NO. A43062 - J4P2265								
0690 7034215 SAFETY BARRIER CURB	819.000	LF	69.00000	56511.00	85.00000	69615.00	138.25000	113226.75

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010994 Leath & Sons Inc. UNIT PRICE	AMOUNT	(5) 0010420 Musselman and Hall Contracto UNIT PRICE	AMOUNT	(6) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT
0700 7039903 MISC. 6 IN. CURB	749.000 LF	35.00000	26215.00	20.00000	14980.00	49.00000	36701.00
0710 7129903 MISC. HANDRAIL	738.000 LF	65.00000	47970.00	90.00000	66420.00	51.25000	37822.50
SECTION TOTALS		$	130,696.00	$	151,015.00	$	187,750.25
CONTRACT TOTALS		$	1,180,588.67	$	1,241,260.40	$	1,262,917.21

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(8) 0010254 Damon Pursell Construction C UNIT PRICE	AMOUNT	(9) 0011221 Leavenworth Exc/Julius Kaaz J UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P2265								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	35000.00000	35000.00	106667.11000	106667.11	65000.00000	65000.00
0020 2063000 CLASS 3 EXCAVATION	5.000	CUYD	615.00000	3075.00	30.00000	150.00	20.00000	100.00
0030 2071000 LINEAR GRADING CLASS 1	19.200	STA	1150.00000	22080.00	1330.41000	25543.87	700.00000	13440.00
0040 2079909 MISC. LINEAR GRADING FOR SIDEWALKS	189.000	STA	661.50000	125023.50	686.73000	129791.97	975.00000	184275.00
0050 3105002 GRAVEL (A) OR CRUSHED STONE (B)	105.000	TONS	55.00000	5775.00	59.42000	6239.10	118.00000	12390.00
0060 6039902 WATER ADJUST WATER VALVE	5.000	EA	565.00000	2825.00	310.54000	1552.70	88.00000	440.00
0070 6042010 ADJUSTING MANHOLE	2.000	EA	835.00000	1670.00	586.72000	1173.44	750.00000	1500.00
0080 6042020 ADJUSTING BASIN OR INLET	13.000	EA	1525.00000	19825.00	591.73000	7692.49	750.00000	9750.00
0090 6044011 PIPE COLLAR, TYPE A	1.000	EA	1015.00000	1015.00	1225.38000	1225.38	850.00000	850.00
0100 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	325.000	LF	27.00000	8775.00	28.09000	9129.25	28.00000	9100.00
0110 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2320.00000	4640.00	2407.49000	4814.98	2400.00000	4800.00
0120 6066610 END ANCHOR	2.000	EA	800.00000	1600.00	936.25000	1872.50	930.00000	1860.00
0130 6081010 CONCRETE CURB RAMP	1277.200	SQYD	70.00000	89404.00	89.51000	114322.17	89.10000	113798.52
0140 6083008 8 IN. CONCRETE MEDIAN STRIP	58.600	SQYD	255.00000	14943.00	81.69000	4787.03	190.00000	11134.00
0150 6085008 PAVED APPROACH, 8 IN.	1344.600	SQYD	64.00000	86054.40	56.18000	75539.63	47.25000	63532.35
0160 6086004 CONCRETE SIDEWALK, 4 IN.	8914.800	SQYD	29.25000	260757.90	25.83000	230269.28	28.80000	256746.24
0170 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	1812.000	LF	40.75000	73839.00	23.73000	42998.76	30.00000	54360.00
0180 6161005 CONSTRUCTION SIGNS	464.000	SQFT	6.85000	3178.40	6.42000	2978.88	6.40000	2969.60
0190 6161008 ADVANCED WARNING RAIL SYSTEM	4.000	EA	85.45000	341.80	80.25000	321.00	80.00000	320.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010254 Damon Pursell Construction C UNIT PRICE	 AMOUNT	(9) 0011221 Leavenworth Exc/Julius Kaaz J UNIT PRICE	 AMOUNT
0200 6161025 CHANNELIZER (TRIM LINE)	92.000	EA	20.50000	1886.00	19.26000	1771.92	19.00000	1748.00
0210 6161033 DIRECTIONAL INDICATOR BARRICADE	16.000	EA	20.50000	328.00	19.26000	308.16	19.00000	304.00
0220 6161040 FLASHING ARROW PANEL	2.000	EA	1710.00000	3420.00	1604.99000	3209.98	1500.00000	3000.00
0230 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	85.45000	170.90	80.25000	160.50	75.00000	150.00
0240 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	2.000	EA	85.45000	170.90	80.25000	160.50	75.00000	150.00
0250 6181000 MOBILIZATION		LUMP	70000.00000	70000.00	102700.00000	102700.00	100000.00000	100000.00
0260 6200306 TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	1290.000	LF	5.00000	6450.00	4.28000	5521.20	4.25000	5482.50
0270 6200424 TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	344.000	LF	10.25000	3526.00	9.63000	3312.72	9.50000	3268.00
0280 6205007 TYPE 1 PREFORMED WHITE MIDBLOCK, 36 IN. OR 900MM WIDE FOR 12 FT. OR 3.6 M LANE	12.000	EA	170.00000	2040.00	160.50000	1926.00	160.00000	1920.00
0290 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	455.00000	910.00	428.00000	856.00	425.00000	850.00
0300 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3027.000	LF	0.40000	1210.80	0.39000	1180.53	0.38000	1150.26
0310 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1633.000	LF	0.40000	653.20	0.39000	636.87	0.38000	620.54
0320 6205929 24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	71.000	LF	3.45000	244.95	3.21000	227.91	3.10000	220.10
0330 6207001 PAVEMENT MARKING REMOVAL	7130.000	LF	0.50000	3565.00	0.43000	3065.90	0.42000	2994.60
0340 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	15500.00000	15500.00	8725.00000	8725.00	7500.00000	7500.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(8) 0010254 Damon Pursell Construction C UNIT PRICE	AMOUNT	(9) 0011221 Leavenworth Exc/Julius Kaaz J UNIT PRICE	AMOUNT
0350 7032009 CLASS B CONCRETE (RETAINING WALLS)	110.900	CUYD	588.00000	65209.20	578.26000	64129.03	565.00000	62658.50
0360 7061040 REINFORCING STEEL (RETAINING WALL)	6550.000	LB	1.50000	9825.00	1.87000	12248.50	1.35000	8842.50
0370 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	15.000	LF	235.00000	3525.00	125.00000	1875.00	90.00000	1350.00
0380 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1525.00000	1525.00	1250.00000	1250.00	780.00000	780.00
0390 8039905A MISC. SODDING	5616.000	SQYD	8.10000	45489.60	4.55000	25552.80	4.85000	27237.60
0400 8052000A SEEDING - WARM SEASON MIXTURES	2.400	ACRE	11000.00000	26400.00	2621.49000	6291.58	2300.00000	5520.00
0410 8061016 SEDIMENT REMOVAL	70.000	CUYD	55.00000	3850.00	50.00000	3500.00	20.00000	1400.00
0420 8061019 SILT FENCE	6000.000	LF	1.25000	7500.00	4.19000	25140.00	2.50000	15000.00
0430 8061021 TYPE I DITCH CHECK	10.000	EA	41.00000	410.00	187.50000	1875.00	90.00000	900.00
SECTION TOTALS			$	1,033,631.55	$	1,042,694.64	$	1,059,412.31
SECTION 0002 TRAFFIC SIGNAL ITEMS - J4P2265								
0440 9020513 SIGNAL HEAD, TYPE 3B	4.000	EA	1075.00000	4300.00	1205.89000	4823.56	1200.00000	4800.00
0450 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	18.000	EA	835.00000	15030.00	745.79000	13424.22	750.00000	13500.00
0460 9022708 POST, SIGNAL 8 FT. OR 2.4 M	3.000	EA	1025.00000	3075.00	805.71000	2417.13	800.00000	2400.00
0470 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	2.000	EA	8230.00000	16460.00	6726.00000	13452.00	6700.00000	13400.00
0480 9024170 CONTROLLER ASSEMBLY HOUSING, TYPE 170	1.000	EA	13170.00000	13170.00	9455.56000	9455.56	9500.00000	9500.00
0490 9024920 DETECTOR, PUSHBUTTON	18.000	EA	300.00000	5400.00	322.07000	5797.26	320.00000	5760.00
0500 9024975 VIDEO DETECTION SYSTEM	1.000	EA	10100.00000	10100.00	5810.08000	5810.08	5800.00000	5800.00
0510 9025300 CONDUIT, 3 IN., TRENCH	83.000	LF	12.25000	1016.75	13.09000	1086.47	13.00000	1079.00
0520 9025400 CONDUIT, 4 IN., TRENCH	15.000	LF	16.50000	247.50	18.82000	282.30	18.00000	270.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010254 Damon Pursell Construction C UNIT PRICE	 AMOUNT	(9) 0011221 Leavenworth Exc/Julius Kaaz J UNIT PRICE	 AMOUNT
0530 9027400 CONDUIT, 4 IN., PUSHED	72.000	LF	33.00000	2376.00	30.58000	2201.76	30.00000	2160.00
0540 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	160.000	LF	1.60000	256.00	1.10000	176.00	1.05000	168.00
0550 9028308 CABLE, 16 AWG 2 CONDUCTOR	1910.000	LF	1.60000	3056.00	1.03000	1967.30	1.00000	1910.00
0560 9028310 CABLE, 16 AWG 5 CONDUCTOR	1920.000	LF	1.85000	3552.00	1.41000	2707.20	1.40000	2688.00
0570 9028311 CABLE, 16 AWG 7 CONDUCTOR	280.000	LF	2.05000	574.00	1.80000	504.00	1.75000	490.00
0580 9028610 POWER SUPPLY ASSEMBLY, TYPE 1	1.000	EA	4020.00000	4020.00	4654.48000	4654.48	4600.00000	4600.00
0590 9028730 SERVICE POLE, 30 FT. OR 9.0 M	1.000	EA	1135.00000	1135.00	1196.26000	1196.26	1200.00000	1200.00
0600 9028810 PULL BOX, PREFORMED CLASS 1	2.000	EA	830.00000	1660.00	1080.70000	2161.40	1050.00000	2100.00
0610 9029100 BASE, CONCRETE	9.800	CUYD	1040.00000	10192.00	1020.78000	10003.64	1000.00000	9800.00
0620 9029902 MISC. ADJUST PULL BOX	1.000	EA	1385.00000	1385.00	1092.47000	1092.47	1050.00000	1050.00
SECTION TOTALS			$	97,005.25	$	83,213.09	$	82,675.00
SECTION 0003 HIGHWAY SIGNING ITEMS - J4P2265								
0630 9031010 CONCRETE FOOTINGS, EMBEDDED	7.800	CUYD	1775.00000	13845.00	1177.00000	9180.60	1100.00000	8580.00
0640 9031220 PIPE POSTS	1740.000	LB	5.65000	9831.00	3.74000	6507.60	3.75000	6525.00
0650 9031240 BREAKAWAY ASSEMBLY	56.000	EA	80.00000	4480.00	90.95000	5093.20	90.00000	5040.00
0660 9035004 TYPE SHR2L-1 SIGN	20.000	SQFT	35.00000	700.00	48.15000	963.00	48.00000	960.00
0670 9035066 SIGNAL SIGN, TYPE SHR2L-3	13.500	SQFT	41.15000	555.53	58.85000	794.48	58.00000	783.00
0680 9039902 MISC. RELOCATED SIGNS	11.000	EA	82.00000	902.00	123.05000	1353.55	120.00000	1320.00
SECTION TOTALS			$	30,313.53	$	23,892.43	$	23,208.00
SECTION 0004 BR. NO. A43062 - J4P2265								
0690 7034215 SAFETY BARRIER CURB	819.000	LF	118.00000	96642.00	136.96000	112170.24	135.00000	110565.00

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010254 Damon Pursell Construction C UNIT PRICE	 AMOUNT	(9) 0011221 Leavenworth Exc/Julius Kaaz J UNIT PRICE	 AMOUNT
0700 7039903 MISC. 6 IN. CURB	749.000 LF	40.00000	29960.00	48.15000	36064.35	47.00000	35203.00
0710 7129903 MISC. HANDRAIL	738.000 LF	53.20000	39261.60	50.29000	37114.02	49.00000	36162.00
SECTION TOTALS		$	165,863.60	$	185,348.61	$	181,930.00
CONTRACT TOTALS		$	1,326,813.93	$	1,335,148.77	$	1,347,225.31

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P2265								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	145325.00000	145325.00				
0020 2063000 CLASS 3 EXCAVATION	5.000	CUYD	206.00000	1030.00				
0030 2071000 LINEAR GRADING CLASS 1	19.200	STA	825.00000	15840.00				
0040 2079909 MISC. LINEAR GRADING FOR SIDEWALKS	189.000	STA	1503.00000	284067.00				
0050 3105002 GRAVEL (A) OR CRUSHED STONE (B)	105.000	TONS	140.00000	14700.00				
0060 6039902 WATER ADJUST WATER VALVE	5.000	EA	1333.00000	6665.00				
0070 6042010 ADJUSTING MANHOLE	2.000	EA	3540.00000	7080.00				
0080 6042020 ADJUSTING BASIN OR INLET	13.000	EA	1700.00000	22100.00				
0090 6044011 PIPE COLLAR, TYPE A	1.000	EA	515.00000	515.00				
0100 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	325.000	LF	27.00000	8775.00				
0110 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2317.00000	4634.00				
0120 6066610 END ANCHOR	2.000	EA	900.00000	1800.00				
0130 6081010 CONCRETE CURB RAMP	1277.200	SQYD	68.00000	86849.60				
0140 6083008 8 IN. CONCRETE MEDIAN STRIP	58.600	SQYD	75.00000	4395.00				
0150 6085008 PAVED APPROACH, 8 IN.	1344.600	SQYD	52.00000	69919.20				
0160 6086004 CONCRETE SIDEWALK, 4 IN.	8914.800	SQYD	34.00000	303103.20				
0170 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	1812.000	LF	17.50000	31710.00				
0180 6161005 CONSTRUCTION SIGNS	464.000	SQFT	7.00000	3248.00				
0190 6161008 ADVANCED WARNING RAIL SYSTEM	4.000	EA	90.00000	360.00				

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 6161025 CHANNELIZER (TRIM LINE)	92.000 EA	30.00000	2760.00				
0210 6161033 DIRECTIONAL INDICATOR BARRICADE	16.000 EA	25.00000	400.00				
0220 6161040 FLASHING ARROW PANEL	2.000 EA	2000.00000	4000.00				
0230 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	95.00000	190.00				
0240 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	2.000 EA	95.00000	190.00				
0250 6181000 MOBILIZATION	LUMP	33360.00000	33360.00				
0260 6200306 TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	1290.000 LF	4.45000	5740.50				
0270 6200424 TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	344.000 LF	10.00000	3440.00				
0280 6205007 TYPE 1 PREFORMED WHITE MIDBLOCK, 36 IN. OR 900MM WIDE FOR 12 FT. OR 3.6 M LANE	12.000 EA	167.00000	2004.00				
0290 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000 EA	446.00000	892.00				
0300 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3027.000 LF	0.40000	1210.80				
0310 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1633.000 LF	0.40000	653.20				
0320 6205929 24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	71.000 LF	3.35000	237.85				
0330 6207001 PAVEMENT MARKING REMOVAL	7130.000 LF	0.45000	3208.50				
0340 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	16635.00000	16635.00				

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0350 7032009 CLASS B CONCRETE (RETAINING WALLS)	110.900	CUYD	980.00000	108682.00				
0360 7061040 REINFORCING STEEL (RETAINING WALL)	6550.000	LB	1.37000	8973.50				
0370 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	15.000	LF	206.00000	3090.00				
0380 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1030.00000	1030.00				
0390 8039905A MISC. SODDING	5616.000	SQYD	5.00000	28080.00				
0400 8052000A SEEDING - WARM SEASON MIXTURES	2.400	ACRE	2896.00000	6950.40				
0410 8061016 SEDIMENT REMOVAL	70.000	CUYD	25.00000	1750.00				
0420 8061019 SILT FENCE	6000.000	LF	2.00000	12000.00				
0430 8061021 TYPE I DITCH CHECK	10.000	EA	136.00000	1360.00				
SECTION TOTALS			$	1,258,953.75	$		$	
SECTION 0002 TRAFFIC SIGNAL ITEMS - J4P2265								
0440 9020513 SIGNAL HEAD, TYPE 3B	4.000	EA	1160.00000	4640.00				
0450 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	18.000	EA	718.00000	12924.00				
0460 9022708 POST, SIGNAL 8 FT. OR 2.4 M	3.000	EA	775.00000	2325.00				
0470 9023235 POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	2.000	EA	6474.00000	12948.00				
0480 9024170 CONTROLLER ASSEMBLY HOUSING, TYPE 170	1.000	EA	9102.00000	9102.00				
0490 9024920 DETECTOR, PUSHBUTTON	18.000	EA	310.00000	5580.00				
0500 9024975 VIDEO DETECTION SYSTEM	1.000	EA	5593.00000	5593.00				
0510 9025300 CONDUIT, 3 IN., TRENCH	83.000	LF	12.50000	1037.50				
0520 9025400 CONDUIT, 4 IN., TRENCH	15.000	LF	18.00000	270.00				

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 090626-402 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0530 9027400 CONDUIT, 4 IN., PUSHED	72.000	LF	30.00000	2160.00				
0540 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	160.000	LF	1.10000	176.00				
0550 9028308 CABLE, 16 AWG 2 CONDUCTOR	1910.000	LF	1.00000	1910.00				
0560 9028310 CABLE, 16 AWG 5 CONDUCTOR	1920.000	LF	1.36000	2611.20				
0570 9028311 CABLE, 16 AWG 7 CONDUCTOR	280.000	LF	1.73000	484.40				
0580 9028610 POWER SUPPLY ASSEMBLY, TYPE 1	1.000	EA	4480.00000	4480.00				
0590 9028730 SERVICE POLE, 30 FT. OR 9.0 M	1.000	EA	1151.00000	1151.00				
0600 9028810 PULL BOX, PREFORMED CLASS 1	2.000	EA	1040.00000	2080.00				
0610 9029100 BASE, CONCRETE	9.800	CUYD	982.00000	9623.60				
0620 9029902 MISC. ADJUST PULL BOX	1.000	EA	1051.00000	1051.00				
SECTION TOTALS			$	80,146.70	$		$	
SECTION 0003 HIGHWAY SIGNING ITEMS - J4P2265								
0630 9031010 CONCRETE FOOTINGS, EMBEDDED	7.800	CUYD	1133.00000	8837.40				
0640 9031220 PIPE POSTS	1740.000	LB	3.60000	6264.00				
0650 9031240 BREAKAWAY ASSEMBLY	56.000	EA	88.00000	4928.00				
0660 9035004 TYPE SHR2L-1 SIGN	20.000	SQFT	46.00000	920.00				
0670 9035066 SIGNAL SIGN, TYPE SHR2L-3	13.500	SQFT	56.00000	756.00				
0680 9039902 MISC. RELOCATED SIGNS	11.000	EA	118.00000	1298.00				
SECTION TOTALS			$	23,003.40	$		$	
SECTION 0004 BR. NO. A43062 - J4P2265								
0690 7034215 SAFETY BARRIER CURB	819.000	LF	190.00000	155610.00				

TABULATION OF BIDS

CALL ORDER : 402
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-402
DISTRICT : 04
COUNTIES : CLAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010110 L. G. Barcus and Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0700 7039903 MISC. 6 IN. CURB	749.000 LF	40.00000	29960.00				
0710 7129903 MISC. HANDRAIL	738.000 LF	65.00000	47970.00				
SECTION TOTALS		$	233,540.00	$		$	
CONTRACT TOTALS		$	1,595,643.85	$	0.00	$	

VENDOR RANKING

CALL ORDER : 403 CONTRACT ID : 090626-403 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4P2266

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010420	Musselman and Hall Contractors, LLC	$ 1,219,949.45	100.0000%
2	0010917	Mega Industries Corporation	$ 1,238,537.10	101.5236%
3	0010266	St. Joseph Fuel Oil & Manufacturing Company	$ 1,289,699.70	105.7175%
4	0012244	PCiRoads, LLC	$ 1,306,888.28	107.1264%
5	0010994	Leath & Sons Inc.	$ 1,318,989.70	108.1184%
6	0010445	Emery Sapp & Sons Inc.	$ 1,389,824.80	113.9248%
7	0010472	Amino Bros. Co., Inc.	$ 1,433,414.86	117.4979%
8	0011221	Leavenworth Exc & Equip Co Inc/Julius Kaaz Const Co Inc	$ 1,437,790.50	117.8566%
9	0010840	Realm Construction, Inc.	$ 1,539,615.37	126.2032%
10	0010254	Damon Pursell Construction Company	$ 1,546,538.11	126.7707%
	0012219	Freeman Concrete Construction LLC	IRREGULAR	



TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 090626-403 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010420 Musselman and Hall Contracto UNIT PRICE	 AMOUNT	(2) 0010917 Mega Industries Corporation UNIT PRICE	 AMOUNT	(3) 0010266 St. Joseph Fuel Oil & Mfg. Co UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P2266								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	67000.00000	67000.00	102165.00000	102165.00	45000.00000	45000.00
0020 2071000 LINEAR GRADING CLASS 1	13.000	STA	274.00000	3562.00	590.00000	7670.00	750.00000	9750.00
0030 2079909 MISC. LINEAR GRADING FOR SIDEWALKS	248.400	STA	120.00000	29808.00	330.00000	81972.00	450.00000	111780.00
0040 3105002 GRAVEL (A) OR CRUSHED STONE (B)	258.000	TONS	42.00000	10836.00	23.00000	5934.00	35.00000	9030.00
0050 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	25.900	TONS	235.00000	6086.50	460.00000	11914.00	380.00000	9842.00
0060 6039902 WATER ADJUST WATER VALVE	10.000	EA	95.00000	950.00	240.00000	2400.00	200.00000	2000.00
0070 6042010 ADJUSTING MANHOLE	21.000	EA	315.00000	6615.00	590.00000	12390.00	300.00000	6300.00
0080 6042020 ADJUSTING BASIN OR INLET	15.000	EA	605.00000	9075.00	1150.00000	17250.00	900.00000	13500.00
0090 6081000 CONCRETE MEDIAN	25.100	SQYD	100.00000	2510.00	100.00000	2510.00	110.00000	2761.00
0100 6081010 CONCRETE CURB RAMP	2015.600	SQYD	60.00000	120936.00	73.00000	147138.80	78.00000	157216.80
0110 6085007 PAVED APPROACH, 7 IN.	343.800	SQYD	55.00000	18909.00	44.00000	15127.20	54.00000	18565.20
0120 6085008 PAVED APPROACH, 8 IN.	2951.600	SQYD	58.00000	171192.80	50.00000	147580.00	55.00000	162338.00
0130 6086004 CONCRETE SIDEWALK, 4 IN.	8278.700	SQYD	42.00000	347705.40	28.00000	231803.60	36.00000	298033.20
0140 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	1074.000	LF	29.00000	31146.00	30.00000	32220.00	30.00000	32220.00
0150 6091051 CURB AND GUTTER TYPE A	2399.000	LF	28.00000	67172.00	40.00000	95960.00	30.00000	71970.00
0160 6161005 CONSTRUCTION SIGNS	464.000	SQFT	8.75000	4060.00	7.00000	3248.00	6.50000	3016.00
0170 6161008 ADVANCED WARNING RAIL SYSTEM	4.000	EA	134.00000	536.00	110.00000	440.00	100.00000	400.00
0180 6161025 CHANNELIZER (TRIM LINE)	92.000	EA	24.00000	2208.00	20.00000	1840.00	18.00000	1656.00
0190 6161033 DIRECTIONAL INDICATOR BARRICADE	16.000	EA	26.00000	416.00	20.00000	320.00	20.00000	320.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 090626-403 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010420 Musselman and Hall Contracto UNIT PRICE	AMOUNT	(2) 0010917 Mega Industries Corporation UNIT PRICE	AMOUNT	(3) 0010266 St. Joseph Fuel Oil & Mfg. Co UNIT PRICE	AMOUNT
0200 6161040 FLASHING ARROW PANEL	2.000	EA	2150.00000	4300.00	1750.00000	3500.00	1600.00000	3200.00
0210 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	130.00000	260.00	110.00000	220.00	100.00000	200.00
0220 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	2.000	EA	130.00000	260.00	110.00000	220.00	100.00000	200.00
0230 6181000 MOBILIZATION		LUMP	21410.00000	21410.00	61900.00000	61900.00	40000.00000	40000.00
0240 6200306 TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	4199.000	LF	4.00000	16796.00	3.00000	12597.00	3.00000	12597.00
0250 6200424 TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	822.000	LF	12.00000	9864.00	10.00000	8220.00	9.00000	7398.00
0260 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	222.000	SQYD	14.00000	3108.00	40.00000	8880.00	36.00000	7992.00
0270 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	15000.00000	15000.00	11500.00000	11500.00	47600.00000	47600.00
0280 7032009 CLASS B CONCRETE (RETAINING WALLS)	68.100	CUYD	196.00000	13347.60	380.00000	25878.00	290.00000	19749.00
0290 7061040 REINFORCING STEEL (RETAINING WALL)	3930.000	LB	1.40000	5502.00	2.00000	7860.00	1.00000	3930.00
0300 8039905A MISC. SODDING	4431.000	SQYD	5.75000	25478.25	5.00000	22155.00	4.25000	18831.75
0310 8052000A SEEDING - WARM SEASON MIXTURES	1.800	ACRE	2600.00000	4680.00	1500.00000	2700.00	2800.00000	5040.00
0320 8061016 SEDIMENT REMOVAL	46.000	CUYD	40.00000	1840.00	30.00000	1380.00	50.00000	2300.00
0330 8061019 SILT FENCE	4564.000	LF	2.00000	9128.00	1.00000	4564.00	1.62000	7393.68
SECTION TOTALS			$	1,031,697.55	$	1,091,456.60	$	1,132,129.63
SECTION 0002 TRAFFIC SIGNAL ITEMS - J4P2266								
0340 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	54.000	EA	590.00000	31860.00	450.00000	24300.00	708.50000	38259.00
0350 9022708 POST, SIGNAL 8 FT. OR 2.4 M	15.000	EA	1010.00000	15150.00	950.00000	14250.00	749.00000	11235.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 090626-403 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010420 Musselman and Hall Contracto UNIT PRICE	 AMOUNT	(2) 0010917 Mega Industries Corporation UNIT PRICE	 AMOUNT	(3) 0010266 St. Joseph Fuel Oil & Mfg. Co UNIT PRICE	 AMOUNT
0360 9024920 DETECTOR, PUSHBUTTON	54.000	EA	350.00000	18900.00	150.00000	8100.00	261.50000	14121.00
0370 9024975 VIDEO DETECTION SYSTEM	1.000	EA	10250.00000	10250.00	8500.00000	8500.00	7620.00000	7620.00
0380 9025020 CONDUIT, 1 IN., LOOP DETECTOR	56.000	LF	12.00000	672.00	18.00000	1008.00	8.95000	501.20
0390 9025300 CONDUIT, 3 IN., TRENCH	248.000	LF	14.80000	3670.40	20.00000	4960.00	11.00000	2728.00
0400 9025400 CONDUIT, 4 IN., TRENCH	83.000	LF	21.00000	1743.00	20.00000	1660.00	15.33000	1272.39
0410 9027400 CONDUIT, 4 IN., PUSHED	225.000	LF	37.00000	8325.00	30.00000	6750.00	27.73000	6239.25
0420 9028308 CABLE, 16 AWG 2 CONDUCTOR	9120.000	LF	1.30000	11856.00	2.00000	18240.00	0.96000	8755.20
0430 9028310 CABLE, 16 AWG 5 CONDUCTOR	9160.000	LF	1.80000	16488.00	2.00000	18320.00	1.31000	11999.60
0440 9028500 CABLE, LOOP DETECTOR, IN DUCT	1940.000	LF	9.50000	18430.00	5.00000	9700.00	7.06000	13696.40
0450 9029902 MISC. ADJUST PULL BOX	28.000	EA	810.00000	22680.00	330.00000	9240.00	605.00000	16940.00
0460 9029907 MISC. BASE, CONCRETE	7.000	CUYD	1170.00000	8190.00	850.00000	5950.00	1315.00000	9205.00
SECTION TOTALS			$	168,214.40	$	130,978.00	$	142,572.04
SECTION 0003 HIGHWAY SIGNING ITEMS - J4P2266								
0470 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	147.000	LF	24.00000	3528.00	20.00000	2940.00	18.00000	2646.00
0480 9035004 TYPE SHR2L-1 SIGN	44.000	SQFT	30.00000	1320.00	25.00000	1100.00	22.00000	968.00
0490 9035066 SIGNAL SIGN, TYPE SHR2L-3	40.500	SQFT	59.00000	2389.50	45.00000	1822.50	44.05000	1784.03
0500 9039902 MISC. RELOCATED SIGNS	64.000	EA	200.00000	12800.00	160.00000	10240.00	150.00000	9600.00
SECTION TOTALS			$	20,037.50	$	16,102.50	$	14,998.03
CONTRACT TOTALS			$	1,219,949.45	$	1,238,537.10	$	1,289,699.70

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 090626-403 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0012244 PCiRoads, LLC UNIT PRICE	 AMOUNT	(5) 0010994 Leath & Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P2266								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	69505.00000	69505.00	49000.00000	49000.00	58500.00000	58500.00
0020 2071000 LINEAR GRADING CLASS 1	13.000	STA	886.00000	11518.00	215.00000	2795.00	1620.00000	21060.00
0030 2079909 MISC. LINEAR GRADING FOR SIDEWALKS	248.400	STA	89.00000	22107.60	165.00000	40986.00	375.00000	93150.00
0040 3105002 GRAVEL (A) OR CRUSHED STONE (B)	258.000	TONS	28.86000	7445.88	20.00000	5160.00	49.00000	12642.00
0050 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	25.900	TONS	215.00000	5568.50	90.00000	2331.00	600.00000	15540.00
0060 6039902 WATER ADJUST WATER VALVE	10.000	EA	328.00000	3280.00	40.00000	400.00	447.00000	4470.00
0070 6042010 ADJUSTING MANHOLE	21.000	EA	729.00000	15309.00	850.00000	17850.00	759.00000	15939.00
0080 6042020 ADJUSTING BASIN OR INLET	15.000	EA	2479.00000	37185.00	1450.00000	21750.00	1512.00000	22680.00
0090 6081000 CONCRETE MEDIAN	25.100	SQYD	64.86000	1627.99	57.00000	1430.70	222.00000	5572.20
0100 6081010 CONCRETE CURB RAMP	2015.600	SQYD	122.48000	246870.69	195.00000	393042.00	86.00000	173341.60
0110 6085007 PAVED APPROACH, 7 IN.	343.800	SQYD	54.88000	18867.74	50.00000	17190.00	60.00000	20628.00
0120 6085008 PAVED APPROACH, 8 IN.	2951.600	SQYD	56.48000	166706.37	52.00000	153483.20	48.00000	141676.80
0130 6086004 CONCRETE SIDEWALK, 4 IN.	8278.700	SQYD	26.89000	222614.24	29.00000	240082.30	33.00000	273197.10
0140 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	1074.000	LF	36.58000	39286.92	20.00000	21480.00	28.00000	30072.00
0150 6091051 CURB AND GUTTER TYPE A	2399.000	LF	32.78000	78639.22	22.00000	52778.00	33.00000	79167.00
0160 6161005 CONSTRUCTION SIGNS	464.000	SQFT	6.50000	3016.00	6.60000	3062.40	7.50000	3480.00
0170 6161008 ADVANCED WARNING RAIL SYSTEM	4.000	EA	100.00000	400.00	82.50000	330.00	114.00000	456.00
0180 6161025 CHANNELIZER (TRIM LINE)	92.000	EA	18.00000	1656.00	28.00000	2576.00	20.00000	1840.00
0190 6161033 DIRECTIONAL INDICATOR BARRICADE	16.000	EA	20.00000	320.00	35.00000	560.00	23.00000	368.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 090626-403 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(5) 0010994 Leath & Sons Inc. UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0200 6161040 FLASHING ARROW PANEL	2.000	EA	1600.00000	3200.00	900.00000	1800.00	1823.00000	3646.00
0210 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	200.00000	400.00	114.00000	228.00
0220 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	2.000	EA	100.00000	200.00	200.00000	400.00	114.00000	228.00
0230 6181000 MOBILIZATION		LUMP	96378.00000	96378.00	10000.00000	10000.00	60000.00000	60000.00
0240 6200306 TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	4199.000	LF	3.00000	12597.00	4.30000	18055.70	3.40000	14276.60
0250 6200424 TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	822.000	LF	9.00000	7398.00	9.80000	8055.60	10.00000	8220.00
0260 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	222.000	SQYD	20.00000	4440.00	10.00000	2220.00	50.00000	11100.00
0270 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	1000.00000	1000.00	7000.00000	7000.00	26614.00000	26614.00
0280 7032009 CLASS B CONCRETE (RETAINING WALLS)	68.100	CUYD	442.25000	30117.23	700.00000	47670.00	485.00000	33028.50
0290 7061040 REINFORCING STEEL (RETAINING WALL)	3930.000	LB	2.88000	11318.40	1.90000	7467.00	1.40000	5502.00
0300 8039905A MISC. SODDING	4431.000	SQYD	4.25000	18831.75	3.80000	16837.80	9.00000	39879.00
0310 8052000A SEEDING - WARM SEASON MIXTURES	1.800	ACRE	2800.00000	5040.00	1700.00000	3060.00	14055.00000	25299.00
0320 8061016 SEDIMENT REMOVAL	46.000	CUYD	40.00000	1840.00	150.00000	6900.00	6.00000	276.00
0330 8061019 SILT FENCE	4564.000	LF	1.62000	7393.68	1.50000	6846.00	2.00000	9128.00
SECTION TOTALS			$	1,151,878.21	$	1,162,998.70	$	1,211,204.80
SECTION 0002 TRAFFIC SIGNAL ITEMS - J4P2266								
0340 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	54.000	EA	708.50000	38259.00	700.00000	37800.00	807.00000	43578.00
0350 9022708 POST, SIGNAL 8 FT. OR 2.4 M	15.000	EA	749.00000	11235.00	790.00000	11850.00	854.00000	12810.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 090626-403 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0012244 PCiRoads, LLC UNIT PRICE	AMOUNT	(5) 0010994 Leath & Sons Inc. UNIT PRICE	AMOUNT	(6) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT
0360 9024920 DETECTOR, PUSHBUTTON	54.000	EA	261.50000	14121.00	240.00000	12960.00	298.00000	16092.00
0370 9024975 VIDEO DETECTION SYSTEM	1.000	EA	7620.00000	7620.00	8600.00000	8600.00	8684.00000	8684.00
0380 9025020 CONDUIT, 1 IN., LOOP DETECTOR	56.000	LF	8.95000	501.20	10.00000	560.00	10.00000	560.00
0390 9025300 CONDUIT, 3 IN., TRENCH	248.000	LF	11.00000	2728.00	14.00000	3472.00	13.00000	3224.00
0400 9025400 CONDUIT, 4 IN., TRENCH	83.000	LF	15.33000	1272.39	16.00000	1328.00	17.00000	1411.00
0410 9027400 CONDUIT, 4 IN., PUSHED	225.000	LF	27.73000	6239.25	28.00000	6300.00	32.00000	7200.00
0420 9028308 CABLE, 16 AWG 2 CONDUCTOR	9120.000	LF	0.96000	8755.20	1.10000	10032.00	1.00000	9120.00
0430 9028310 CABLE, 16 AWG 5 CONDUCTOR	9160.000	LF	1.31000	11999.60	1.40000	12824.00	1.50000	13740.00
0440 9028500 CABLE, LOOP DETECTOR, IN DUCT	1940.000	LF	7.06000	13696.40	5.00000	9700.00	8.00000	15520.00
0450 9029902 MISC. ADJUST PULL BOX	28.000	EA	605.00000	16940.00	800.00000	22400.00	687.00000	19236.00
0460 9029907 MISC. BASE, CONCRETE	7.000	CUYD	1315.00000	9205.00	1100.00000	7700.00	1500.00000	10500.00
SECTION TOTALS			$	142,572.04	$	145,526.00	$	161,675.00
SECTION 0003 HIGHWAY SIGNING ITEMS - J4P2266								
0470 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	147.000	LF	18.00000	2646.00	14.00000	2058.00	20.00000	2940.00
0480 9035004 TYPE SHR2L-1 SIGN	44.000	SQFT	22.00000	968.00	18.00000	792.00	25.00000	1100.00
0490 9035066 SIGNAL SIGN, TYPE SHR2L-3	40.500	SQFT	44.05000	1784.03	30.00000	1215.00	50.00000	2025.00
0500 9039902 MISC. RELOCATED SIGNS	64.000	EA	110.00000	7040.00	100.00000	6400.00	170.00000	10880.00
SECTION TOTALS			$	12,438.03	$	10,465.00	$	16,945.00
CONTRACT TOTALS			$	1,306,888.28	$	1,318,989.70	$	1,389,824.80

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 090626-403 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT	(8) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	AMOUNT	(9) 0010840 Realm Construction, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P2266								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	43990.00000	43990.00	17000.00000	17000.00	10000.00000	10000.00
0020 2071000 LINEAR GRADING CLASS 1	13.000	STA	402.50000	5232.50	2000.00000	26000.00	250.00000	3250.00
0030 2079909 MISC. LINEAR GRADING FOR SIDEWALKS	248.400	STA	840.65000	208817.46	800.00000	198720.00	100.00000	24840.00
0040 3105002 GRAVEL (A) OR CRUSHED STONE (B)	258.000	TONS	19.55000	5043.90	24.00000	6192.00	27.50000	7095.00
0050 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	25.900	TONS	447.00000	11577.30	200.00000	5180.00	200.00000	5180.00
0060 6039902 WATER ADJUST WATER VALVE	10.000	EA	250.00000	2500.00	260.00000	2600.00	120.00000	1200.00
0070 6042010 ADJUSTING MANHOLE	21.000	EA	1100.00000	23100.00	850.00000	17850.00	600.00000	12600.00
0080 6042020 ADJUSTING BASIN OR INLET	15.000	EA	1500.00000	22500.00	850.00000	12750.00	1200.00000	18000.00
0090 6081000 CONCRETE MEDIAN	25.100	SQYD	87.70000	2201.27	200.00000	5020.00	75.00000	1882.50
0100 6081010 CONCRETE CURB RAMP	2015.600	SQYD	93.80000	189063.28	110.00000	221716.00	225.00000	453510.00
0110 6085007 PAVED APPROACH, 7 IN.	343.800	SQYD	56.00000	19252.80	44.00000	15127.20	54.00000	18565.20
0120 6085008 PAVED APPROACH, 8 IN.	2951.600	SQYD	55.25000	163075.90	45.00000	132822.00	60.00000	177096.00
0130 6086004 CONCRETE SIDEWALK, 4 IN.	8278.700	SQYD	29.35000	242979.85	29.00000	240082.30	44.00000	364262.80
0140 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	1074.000	LF	21.20000	22768.80	28.00000	30072.00	25.00000	26850.00
0150 6091051 CURB AND GUTTER TYPE A	2399.000	LF	24.90000	59735.10	24.00000	57576.00	25.00000	59975.00
0160 6161005 CONSTRUCTION SIGNS	464.000	SQFT	8.15000	3781.60	7.00000	3248.00	6.50000	3016.00
0170 6161008 ADVANCED WARNING RAIL SYSTEM	4.000	EA	125.00000	500.00	100.00000	400.00	100.00000	400.00
0180 6161025 CHANNELIZER (TRIM LINE)	92.000	EA	22.50000	2070.00	20.00000	1840.00	18.00000	1656.00
0190 6161033 DIRECTIONAL INDICATOR BARRICADE	16.000	EA	25.00000	400.00	22.00000	352.00	20.00000	320.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 090626-403 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT	(8) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	AMOUNT	(9) 0010840 Realm Construction, Inc. UNIT PRICE	AMOUNT
0200 6161040 FLASHING ARROW PANEL	2.000	EA	2000.00000	4000.00	1800.00000	3600.00	1600.00000	3200.00
0210 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	125.00000	250.00	100.00000	200.00	100.00000	200.00
0220 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	2.000	EA	125.00000	250.00	100.00000	200.00	100.00000	200.00
0230 6181000 MOBILIZATION		LUMP	123805.00000	123805.00	125000.00000	125000.00	25000.00000	25000.00
0240 6200306 TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	4199.000	LF	3.75000	15746.25	3.00000	12597.00	3.00000	12597.00
0250 6200424 TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	822.000	LF	11.25000	9247.50	10.00000	8220.00	9.00000	7398.00
0260 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	222.000	SQYD	42.00000	9324.00	25.00000	5550.00	20.00000	4440.00
0270 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	16800.00000	16800.00	12000.00000	12000.00	45000.00000	45000.00
0280 7032009 CLASS B CONCRETE (RETAINING WALLS)	68.100	CUYD	475.00000	32347.50	900.00000	61290.00	400.00000	27240.00
0290 7061040 REINFORCING STEEL (RETAINING WALL)	3930.000	LB	1.75000	6877.50	0.50000	1965.00	2.00000	7860.00
0300 8039905A MISC. SODDING	4431.000	SQYD	5.55000	24592.05	5.00000	22155.00	4.25000	18831.75
0310 8052000A SEEDING - WARM SEASON MIXTURES	1.800	ACRE	1850.00000	3330.00	2800.00000	5040.00	2800.00000	5040.00
0320 8061016 SEDIMENT REMOVAL	46.000	CUYD	65.00000	2990.00	29.00000	1334.00	50.00000	2300.00
0330 8061019 SILT FENCE	4564.000	LF	1.50000	6846.00	3.00000	13692.00	1.62000	7393.68
SECTION TOTALS			$	1,284,995.56	$	1,267,390.50	$	1,356,398.93
SECTION 0002 TRAFFIC SIGNAL ITEMS - J4P2266								
0340 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	54.000	EA	462.75000	24988.50	770.00000	41580.00	693.33000	37439.82
0350 9022708 POST, SIGNAL 8 FT. OR 2.4 M	15.000	EA	1003.50000	15052.50	800.00000	12000.00	839.25000	12588.75

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 090626-403 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010472 Amino Bros. Co., Inc. UNIT PRICE	AMOUNT	(8) 0011221 Leavenworth Exc/Julius Kaaz UNIT PRICE	AMOUNT	(9) 0010840 Realm Construction, Inc. UNIT PRICE	AMOUNT
0360 9024920 DETECTOR, PUSHBUTTON	54.000	EA	150.50000	8127.00	280.00000	15120.00	260.32000	14057.28
0370 9024975 VIDEO DETECTION SYSTEM	1.000	EA	8920.00000	8920.00	8000.00000	8000.00	9446.81000	9446.81
0380 9025020 CONDUIT, 1 IN., LOOP DETECTOR	56.000	LF	16.75000	938.00	20.00000	1120.00	7.55000	422.80
0390 9025300 CONDUIT, 3 IN., TRENCH	248.000	LF	22.30000	5530.40	12.00000	2976.00	7.83000	1941.84
0400 9025400 CONDUIT, 4 IN., TRENCH	83.000	LF	22.30000	1850.90	17.00000	1411.00	9.96000	826.68
0410 9027400 CONDUIT, 4 IN., PUSHED	225.000	LF	27.90000	6277.50	30.00000	6750.00	25.83000	5811.75
0420 9028308 CABLE, 16 AWG 2 CONDUCTOR	9120.000	LF	1.45000	13224.00	1.00000	9120.00	1.68000	15321.60
0430 9028310 CABLE, 16 AWG 5 CONDUCTOR	9160.000	LF	1.80000	16488.00	1.50000	13740.00	1.92000	17587.20
0440 9028500 CABLE, LOOP DETECTOR, IN DUCT	1940.000	LF	4.45000	8633.00	7.50000	14550.00	8.34000	16179.60
0450 9029902 MISC. ADJUST PULL BOX	28.000	EA	334.50000	9366.00	650.00000	18200.00	1076.41000	30139.48
0460 9029907 MISC. BASE, CONCRETE	7.000	CUYD	892.00000	6244.00	1400.00000	9800.00	1049.69000	7347.83
SECTION TOTALS			$	125,639.80	$	154,367.00	$	169,111.44
SECTION 0003 HIGHWAY SIGNING ITEMS - J4P2266								
0470 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	147.000	LF	17.50000	2572.50	19.00000	2793.00	18.00000	2646.00
0480 9035004 TYPE SHR2L-1 SIGN	44.000	SQFT	42.50000	1870.00	24.00000	1056.00	22.00000	968.00
0490 9035066 SIGNAL SIGN, TYPE SHR2L-3	40.500	SQFT	34.00000	1377.00	48.00000	1944.00	22.00000	891.00
0500 9039902 MISC. RELOCATED SIGNS	64.000	EA	265.00000	16960.00	160.00000	10240.00	150.00000	9600.00
SECTION TOTALS			$	22,779.50	$	16,033.00	$	14,105.00
CONTRACT TOTALS			$	1,433,414.86	$	1,437,790.50	$	1,539,615.37

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 090626-403 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010254 Damon Pursell Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P2266								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	125000.00000	125000.00				
0020 2071000 LINEAR GRADING CLASS 1	13.000	STA	4139.57000	53814.41				
0030 2079909 MISC. LINEAR GRADING FOR SIDEWALKS	248.400	STA	790.61000	196387.52				
0040 3105002 GRAVEL (A) OR CRUSHED STONE (B)	258.000	TONS	64.55000	16653.90				
0050 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	25.900	TONS	405.33000	10498.05				
0060 6039902 WATER ADJUST WATER VALVE	10.000	EA	316.31000	3163.10				
0070 6042010 ADJUSTING MANHOLE	21.000	EA	603.88000	12681.48				
0080 6042020 ADJUSTING BASIN OR INLET	15.000	EA	946.87000	14203.05				
0090 6081000 CONCRETE MEDIAN	25.100	SQYD	92.09000	2311.46				
0100 6081010 CONCRETE CURB RAMP	2015.600	SQYD	98.49000	198516.44				
0110 6085007 PAVED APPROACH, 7 IN.	343.800	SQYD	58.80000	20215.44				
0120 6085008 PAVED APPROACH, 8 IN.	2951.600	SQYD	58.01000	171222.32				
0130 6086004 CONCRETE SIDEWALK, 4 IN.	8278.700	SQYD	30.82000	255149.53				
0140 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	1074.000	LF	22.26000	23907.24				
0150 6091051 CURB AND GUTTER TYPE A	2399.000	LF	26.15000	62733.85				
0160 6161005 CONSTRUCTION SIGNS	464.000	SQFT	6.95000	3224.80				
0170 6161008 ADVANCED WARNING RAIL SYSTEM	4.000	EA	107.00000	428.00				
0180 6161025 CHANNELIZER (TRIM LINE)	92.000	EA	19.26000	1771.92				
0190 6161033 DIRECTIONAL INDICATOR BARRICADE	16.000	EA	21.40000	342.40				

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 090626-403 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010254 Damon Pursell Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 6161040 FLASHING ARROW PANEL	2.000	EA	1712.03000	3424.06				
0210 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	107.00000	214.00				
0220 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	2.000	EA	107.00000	214.00				
0230 6181000 MOBILIZATION		LUMP	100000.00000	100000.00				
0240 6200306 TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	4199.000	LF	3.21000	13478.79				
0250 6200424 TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	822.000	LF	9.63000	7915.86				
0260 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	222.000	SQYD	38.08000	8453.76				
0270 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	10700.00000	10700.00				
0280 7032009 CLASS B CONCRETE (RETAINING WALLS)	68.100	CUYD	574.58000	39128.90				
0290 7061040 REINFORCING STEEL (RETAINING WALL)	3930.000	LB	1.87000	7349.10				
0300 8039905A MISC. SODDING	4431.000	SQYD	4.55000	20161.05				
0310 8052000A SEEDING - WARM SEASON MIXTURES	1.800	ACRE	2996.05000	5392.89				
0320 8061016 SEDIMENT REMOVAL	46.000	CUYD	50.00000	2300.00				
0330 8061019 SILT FENCE	4564.000	LF	4.19000	19123.16				
SECTION TOTALS			$	1,410,080.48	$		$	
SECTION 0002 TRAFFIC SIGNAL ITEMS - J4P2266								
0340 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	54.000	EA	444.06000	23979.24				
0350 9022708 POST, SIGNAL 8 FT. OR 2.4 M	15.000	EA	963.02000	14445.30				

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 090626-403 COUNTIES : CLAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010254 Damon Pursell Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 9024920 DETECTOR, PUSHBUTTON	54.000	EA	144.45000	7800.30				
0370 9024975 VIDEO DETECTION SYSTEM	1.000	EA	8560.14000	8560.14				
0380 9025020 CONDUIT, 1 IN., LOOP DETECTOR	56.000	LF	16.05000	898.80				
0390 9025300 CONDUIT, 3 IN., TRENCH	248.000	LF	21.40000	5307.20				
0400 9025400 CONDUIT, 4 IN., TRENCH	83.000	LF	21.40000	1776.20				
0410 9027400 CONDUIT, 4 IN., PUSHED	225.000	LF	26.75000	6018.75				
0420 9028308 CABLE, 16 AWG 2 CONDUCTOR	9120.000	LF	1.39000	12676.80				
0430 9028310 CABLE, 16 AWG 5 CONDUCTOR	9160.000	LF	1.71000	15663.60				
0440 9028500 CABLE, LOOP DETECTOR, IN DUCT	1940.000	LF	4.28000	8303.20				
0450 9029902 MISC. ADJUST PULL BOX	28.000	EA	321.01000	8988.28				
0460 9029907 MISC. BASE, CONCRETE	7.000	CUYD	856.01000	5992.07				
SECTION TOTALS			$	120,409.88	$		$	
SECTION 0003 HIGHWAY SIGNING ITEMS - J4P2266								
0470 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	147.000	LF	19.26000	2831.22				
0480 9035004 TYPE SHR2L-1 SIGN	44.000	SQFT	23.54000	1035.76				
0490 9035066 SIGNAL SIGN, TYPE SHR2L-3	40.500	SQFT	47.13000	1908.77				
0500 9039902 MISC. RELOCATED SIGNS	64.000	EA	160.50000	10272.00				
SECTION TOTALS			$	16,047.75	$		$	
CONTRACT TOTALS			$	1,546,538.11	$	0.00	$	

VENDOR RANKING

CALL ORDER : 404 CONTRACT ID : 090626-404 COUNTIES : CLAY PLATTE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 02/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4Q1767B
J4Q1767B - VARIOUS ROUTES - CLAY, PLATTE COUNTIES
*** Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010994	Leath & Sons Inc.	$ 1,748,081.00	100.0000%
2	0010135	Capital Electric Line Builders Inc.	$ 1,794,403.64	102.6499%
3	0025731	Custom Lighting Services, LLC	$ 1,813,451.00	103.7395%
4	0025998	Mark One Electric Co., Inc.	$ 1,898,462.40	108.6027%
5	0010340	Gerstner Electric Inc.	$ 1,940,128.96	110.9862%
6	0026074	Transcore Its, LLC	$ 1,971,879.76	112.8025%
7	0010157	James H. Drew Corporation	$ 2,045,104.62	116.9914%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 090626-404 COUNTIES : CLAY PLATTE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010994 Leath & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010135 Capital Electric Line Builde UNIT PRICE	 AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4Q1767B								
0010 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	838.000	LF	30.00000	25140.00	26.05000	21829.90	25.75000	21578.50
0020 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000	EA	3000.00000	3000.00	2238.28000	2238.28	1465.00000	1465.00
0030 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2800.00000	5600.00	3025.22000	6050.44	1854.00000	3708.00
0040 6066610 END ANCHOR	3.000	EA	1000.00000	3000.00	852.18000	2556.54	618.00000	1854.00
0050 6161005 CONSTRUCTION SIGNS	512.000	SQFT	5.50000	2816.00	13.72000	7024.64	8.75000	4480.00
0060 6161025 CHANNELIZER (TRIM LINE)	140.000	EA	27.00000	3780.00	51.40000	7196.00	25.75000	3605.00
0070 6161040 FLASHING ARROW PANEL	2.000	EA	900.00000	1800.00	1521.99000	3043.98	1030.00000	2060.00
0080 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	3000.00000	3000.00	3735.10000	3735.10	3090.00000	3090.00
0090 6181000 MOBILIZATION		LUMP	75000.00000	75000.00	54349.58000	54349.58	30000.00000	30000.00
0100 7011600 SONIC LOGGING TESTING	4.000	EA	1300.00000	5200.00	534.94000	2139.76	1650.00000	6600.00
0110 9017000 CABLE, 0 AWG 1 CONDUCTOR	7710.000	LF	1.95000	15034.50	2.28000	17578.80	2.00000	15420.00
0120 9028610 POWER SUPPLY ASSEMBLY, TYPE 1	19.000	EA	3800.00000	72200.00	3142.94000	59715.86	4500.00000	85500.00
0130 9031020 CONCRETE FOOTINGS, BOLT DOWN	38.100	CUYD	1800.00000	68580.00	1151.23000	43861.86	1470.00000	56007.00
SECTION TOTALS			$	284,150.50	$	231,320.74	$	235,367.50
SECTION 0002 ITS ITEMS - J4Q1767B								
0140 9103700 CCTV CAMERA ASSEMBLY, INSTALLED	17.000	EA	5500.00000	93500.00	5119.23000	87026.91	4710.00000	80070.00
0150 9103714 CCTV POLE FOUNDATION, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALLED	13.000	EA	3000.00000	39000.00	3083.74000	40088.62	3120.00000	40560.00

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 090626-404 COUNTIES : CLAY PLATTE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010994 Leath & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010135 Capital Electric Line Builde UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
0160 9103744 CCTV POLE, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALLED	13.000	EA	9100.00000	118300.00	11197.55000	145568.15	12360.00000	160680.00
0170 9105200 CONDUIT, 2 IN., RIGID, IN TRENCH	16703.000	LF	11.00000	183733.00	9.27000	154836.81	8.70000	145316.10
0180 9108201 CABLE, 1 AWG, 1 CONDUCTOR, POWER	3700.000	LF	1.80000	6660.00	1.85000	6845.00	2.45000	9065.00
0190 9108202 CABLE, 2 AWG, 1 CONDUCTOR, POWER	5300.000	LF	1.58000	8374.00	1.60000	8480.00	2.15000	11395.00
0200 9108204 CABLE, 4 AWG, 1 CONDUCTOR, POWER	4710.000	LF	1.35000	6358.50	1.32000	6217.20	1.53000	7206.30
0210 9108206 CABLE, 6 AWG, 1 CONDUCTOR, POWER	4680.000	LF	1.25000	5850.00	1.11000	5194.80	1.32000	6177.60
0220 9108350 FIBER OPTIC CABLE, 6-STRAND, SINGLE MOD	1100.000	LF	1.50000	1650.00	1.67000	1837.00	2.05000	2255.00
0230 9108353 FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	11550.000	LF	1.50000	17325.00	1.17000	13513.50	2.15000	24832.50
0240 9108354 FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE	2260.000	LF	2.00000	4520.00	1.92000	4339.20	2.60000	5876.00
0250 9108811 PULL BOX, PREFORMED CLASS 2	47.000	EA	1300.00000	61100.00	1279.80000	60150.60	1525.00000	71675.00
0260 9109901 MISC. CONDUIT BRIDGE ATTACHMENT		LUMP	10000.00000	10000.00	7169.85000	7169.85	20260.00000	20260.00
0270 9109901 MISC. FIBER OPTIC SPLICE, TEST, AND DOCUMENT		LUMP	38000.00000	38000.00	20910.96000	20910.96	30900.00000	30900.00
0280 9109901 MISC. INSTALL OF COMMISSION FURNISHED EQUIP.		LUMP	60000.00000	60000.00	159996.91000	159996.91	147450.00000	147450.00
0290 9109901 MISC. MO29SBS-03 BUTTERFLY DMS		LUMP	116000.00000	116000.00	131530.24000	131530.24	124780.00000	124780.00
0300 9109901 MISC. MO29SBS-07 BUTTERFLY DMS		LUMP	116000.00000	116000.00	133985.77000	133985.77	124780.00000	124780.00
0310 9109901 MISC. MO35SBS-08 RELOCATE DMS		LUMP	18000.00000	18000.00	19908.03000	19908.03	8345.00000	8345.00
0320 9109901 MISC. MO435SBS-08 BUTTERFLY DMS		LUMP	116000.00000	116000.00	131530.24000	131530.24	124780.00000	124780.00
0330 9109902 MISC. 333 DOUBLE CABINET FOUNDATION	2.000	EA	2500.00000	5000.00	3106.86000	6213.72	2220.00000	4440.00

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 090626-404 COUNTIES : CLAY PLATTE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010994 Leath & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010135 Capital Electric Line Builde UNIT PRICE	AMOUNT	(3) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
0340 9109902	10.000 EA	1600.00000	16000.00	2188.69000	21886.90	1840.00000	18400.00
MISC. 334 SINGLE CABINET FOUNDATION							
0350 9109902	4.000 EA	6500.00000	26000.00	5126.09000	20504.36	6280.00000	25120.00
MISC. CCTV POLE FOUNDATION, 70 FOOT							
0360 9109902	4.000 EA	15000.00000	60000.00	17185.06000	68740.24	20200.00000	80800.00
MISC. CCTV,70 FT							
0370 9109902	2.000 EA	15000.00000	30000.00	19312.44000	38624.88	16270.00000	32540.00
MISC. DOUBLE TYPE 333 CABINET ASSEMBLY							
0380 9109902	37.000 EA	1800.00000	66600.00	2165.88000	80137.56	1585.00000	58645.00
MISC. FIBER PULL BOX/SPLICE VAULT							
0390 9109902	8.000 EA	12600.00000	100800.00	6785.86000	54286.88	12870.00000	102960.00
MISC. POLE MOUNTED CABINET ASSEMBLY							
0400 9109902	10.000 EA	8000.00000	80000.00	7277.61000	72776.10	7155.00000	71550.00
MISC. SINGLE TYPE 334 CABINET ASSEMBLY							
0410 9109902	1.000 EA	1800.00000	1800.00	3709.27000	3709.27	1375.00000	1375.00
MISC. STEP DOWN TRANSFORMER							
0420 9109903	2390.000 LF	24.00000	57360.00	23.88000	57073.20	15.00000	35850.00
MISC. CONDUIT, 2 IN. PUSHED							
SECTION TOTALS		$	1,463,930.50	$	1,563,082.90	$	1,578,083.50
CONTRACT TOTALS		$	1,748,081.00	$	1,794,403.64	$	1,813,451.00

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 090626-404 COUNTIES : CLAY PLATTE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0025998 Mark One Electric Co., Inc. UNIT PRICE	AMOUNT	(5) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(6) 0026074 Transcore Its, LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4Q1767B								
0010 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	838.000	LF	25.42000	21301.96	28.52000	23899.76	28.28256	23700.79
0020 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000	EA	1752.56000	1752.56	1623.52000	1623.52	1610.00025	1610.00
0030 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2412.00000	4824.00	2055.09000	4110.18	2037.97500	4075.95
0040 6066610 END ANCHOR	3.000	EA	832.00000	2496.00	753.53000	2260.59	747.25750	2241.77
0050 6161005 CONSTRUCTION SIGNS	512.000	SQFT	11.29000	5780.48	9.70000	4966.40	13.58650	6956.29
0060 6161025 CHANNELIZER (TRIM LINE)	140.000	EA	34.71000	4859.40	28.54000	3995.60	54.34600	7608.44
0070 6161040 FLASHING ARROW PANEL	2.000	EA	1620.00000	3240.00	1141.72000	2283.44	4596.76583	9193.53
0080 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	4320.00000	4320.00	3425.14000	3425.14	16088.68042	16088.68
0090 6181000 MOBILIZATION		LUMP	59744.76000	59744.76	104467.11000	104467.11	194945.24030	194945.24
0100 7011600 SONIC LOGGING TESTING	4.000	EA	1728.00000	6912.00	1826.74000	7306.96	1811.53333	7246.13
0110 9017000 CABLE, 0 AWG 1 CONDUCTOR	7710.000	LF	3.24000	24980.40	2.89000	22281.90	2.67201	20601.20
0120 9028610 POWER SUPPLY ASSEMBLY, TYPE 1	19.000	EA	4710.70000	89503.30	2557.45000	48591.55	5125.50713	97384.64
0130 9031020 CONCRETE FOOTINGS, BOLT DOWN	38.100	CUYD	583.17000	22218.78	1625.86000	61945.27	1612.32128	61429.44
SECTION TOTALS			$	251,933.64	$	291,157.42	$	453,082.10
SECTION 0002 ITS ITEMS - J4Q1767B								
0140 9103700 CCTV CAMERA ASSEMBLY, INSTALLED	17.000	EA	5456.32000	92757.44	4589.71000	78025.07	5243.73633	89143.52
0150 9103714 CCTV POLE FOUNDATION, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALLED	13.000	EA	3086.25000	40121.25	3801.95000	49425.35	8368.07254	108784.94

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 090626-404 COUNTIES : CLAY PLATTE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0025998 Mark One Electric Co., Inc. UNIT PRICE	AMOUNT	(5) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(6) 0026074 Transcore Its, LLC UNIT PRICE	AMOUNT
0160 9103744 CCTV POLE, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALLED	13.000	EA	12930.73000	168099.49	13432.30000	174619.90	9379.91254	121938.86
0170 9105200 CONDUIT, 2 IN., RIGID, IN TRENCH	16703.000	LF	7.72000	128947.16	9.70000	162019.10	11.05035	184574.00
0180 9108201 CABLE, 1 AWG, 1 CONDUCTOR, POWER	3700.000	LF	2.85000	10545.00	2.55000	9435.00	2.42293	8964.84
0190 9108202 CABLE, 2 AWG, 1 CONDUCTOR, POWER	5300.000	LF	2.26000	11978.00	1.96000	10388.00	2.10591	11161.32
0200 9108204 CABLE, 4 AWG, 1 CONDUCTOR, POWER	4710.000	LF	1.71000	8054.10	1.51000	7112.10	1.75492	8265.67
0210 9108206 CABLE, 6 AWG, 1 CONDUCTOR, POWER	4680.000	LF	1.35000	6318.00	1.20000	5616.00	1.53980	7206.26
0220 9108350 FIBER OPTIC CABLE, 6-STRAND, SINGLE MOD	1100.000	LF	1.39000	1529.00	1.77000	1947.00	1.35865	1494.52
0230 9108353 FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	11550.000	LF	1.45000	16747.50	1.80000	20790.00	1.42658	16477.00
0240 9108354 FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE	2260.000	LF	1.69000	3819.40	2.11000	4768.60	1.76625	3991.73
0250 9108811 PULL BOX, PREFORMED CLASS 2	47.000	EA	1567.25000	73660.75	1438.57000	67612.79	1424.15957	66935.50
0260 9109901 MISC. CONDUIT BRIDGE ATTACHMENT		LUMP	5685.46000	5685.46	8562.95000	8562.95	12699.09775	12699.10
0270 9109901 MISC. FIBER OPTIC SPLICE, TEST, AND DOCUMENT		LUMP	50392.80000	50392.80	41101.04000	41101.04	49588.97008	49588.97
0280 9109901 MISC. INSTALL OF COMMISSION FURNISHED EQUIP.		LUMP	164222.96000	164222.96	161432.33000	161432.33	10918.03127	10918.03
0290 9109901 MISC. MO29SBS-03 BUTTERFLY DMS		LUMP	134179.36000	134179.36	133523.05000	133523.05	127049.73330	127049.73
0300 9109901 MISC. MO29SBS-07 BUTTERFLY DMS		LUMP	134179.36000	134179.36	133523.05000	133523.05	125900.54180	125900.54
0310 9109901 MISC. MO35SBS-08 RELOCATE DMS		LUMP	13908.00000	13908.00	21104.22000	21104.22	16840.56270	16840.56
0320 9109901 MISC. MO435SBS-08 BUTTERFLY DMS		LUMP	134179.36000	134179.36	133523.05000	133523.05	129369.74240	129369.74
0330 9109902 MISC. 333 DOUBLE CABINET FOUNDATION	2.000	EA	3675.36000	7350.72	2169.16000	4338.32	2783.19453	5566.39

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 090626-404 COUNTIES : CLAY PLATTE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0025998 Mark One Electric Co., Inc. UNIT PRICE	 AMOUNT	(5) 0010340 Gerstner Electric Inc. UNIT PRICE	 AMOUNT	(6) 0026074 Transcore Its, LLC UNIT PRICE	 AMOUNT
0340 9109902	10.000 EA	1651.96000	16519.60	1758.30000	17583.00	2783.19453	27831.95
MISC. 334 SINGLE CABINET FOUNDATION							
0350 9109902	4.000 EA	4742.00000	18968.00	4087.32000	16349.28	8491.56250	33966.25
MISC. CCTV POLE FOUNDATION, 70 FOOT							
0360 9109902	4.000 EA	20914.00000	83656.00	19500.45000	78001.80	14480.73654	57922.95
MISC. CCTV,70 FT							
0370 9109902	2.000 EA	15456.80000	30913.60	16726.06000	33452.12	13933.78322	27867.57
MISC. DOUBLE TYPE 333 CABINET ASSEMBLY							
0380 9109902	37.000 EA	1838.15000	68011.55	2278.84000	84317.08	1640.93218	60714.49
MISC. FIBER PULL BOX/SPLICE VAULT							
0390 9109902	8.000 EA	12021.00000	96168.00	11462.84000	91702.72	11337.87437	90702.99
MISC. POLE MOUNTED CABINET ASSEMBLY							
0400 9109902	10.000 EA	6181.00000	61810.00	5902.62000	59026.20	5491.01807	54910.18
MISC. SINGLE TYPE 334 CABINET ASSEMBLY							
0410 9109902	1.000 EA	4056.90000	4056.90	2842.52000	2842.52	3890.49428	3890.49
MISC. STEP DOWN TRANSFORMER							
0420 9109903	2390.000 LF	25.00000	59750.00	15.41000	36829.90	22.64417	54119.57
MISC. CONDUIT, 2 IN. PUSHED							
SECTION TOTALS		$	1,646,528.76	$	1,648,971.54	$	1,518,797.66
CONTRACT TOTALS		$	1,898,462.40	$	1,940,128.96	$	1,971,879.76

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 090626-404 COUNTIES : CLAY PLATTE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4Q1767B								
0010 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	838.000	LF	24.00000	20112.00				
0020 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	1.000	EA	1900.00000	1900.00				
0030 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2300.00000	4600.00				
0040 6066610 END ANCHOR	3.000	EA	700.00000	2100.00				
0050 6161005 CONSTRUCTION SIGNS	512.000	SQFT	9.78000	5007.36				
0060 6161025 CHANNELIZER (TRIM LINE)	140.000	EA	28.75000	4025.00				
0070 6161040 FLASHING ARROW PANEL	2.000	EA	1150.00000	2300.00				
0080 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	10800.00000	10800.00				
0090 6181000 MOBILIZATION		LUMP	43166.24000	43166.24				
0100 7011600 SONIC LOGGING TESTING	4.000	EA	400.00000	1600.00				
0110 9017000 CABLE, 0 AWG 1 CONDUCTOR	7710.000	LF	2.80000	21588.00				
0120 9028610 POWER SUPPLY ASSEMBLY, TYPE 1	19.000	EA	3551.73000	67482.87				
0130 9031020 CONCRETE FOOTINGS, BOLT DOWN	38.100	CUYD	2565.92000	97761.55				
SECTION TOTALS			$	282,443.02	$		$	
SECTION 0002 ITS ITEMS - J4Q1767B								
0140 9103700 CCTV CAMERA ASSEMBLY, INSTALLED	17.000	EA	4921.51000	83665.67				
0150 9103714 CCTV POLE FOUNDATION, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALLED	13.000	EA	2182.31000	28370.03				

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 090626-404 COUNTIES : CLAY PLATTE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 9103744 CCTV POLE, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALLED	13.000	EA	11132.87000	144727.31				
0170 9105200 CONDUIT, 2 IN., RIGID, IN TRENCH	16703.000	LF	15.00000	250545.00				
0180 9108201 CABLE, 1 AWG, 1 CONDUCTOR, POWER	3700.000	LF	3.41000	12617.00				
0190 9108202 CABLE, 2 AWG, 1 CONDUCTOR, POWER	5300.000	LF	3.68000	19504.00				
0200 9108204 CABLE, 4 AWG, 1 CONDUCTOR, POWER	4710.000	LF	3.27000	15401.70				
0210 9108206 CABLE, 6 AWG, 1 CONDUCTOR, POWER	4680.000	LF	2.55000	11934.00				
0220 9108350 FIBER OPTIC CABLE, 6-STRAND, SINGLE MOD	1100.000	LF	2.35000	2585.00				
0230 9108353 FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	11550.000	LF	2.94000	33957.00				
0240 9108354 FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE	2260.000	LF	3.17000	7164.20				
0250 9108811 PULL BOX, PREFORMED CLASS 2	47.000	EA	1041.22000	48937.34				
0260 9109901 MISC. CONDUIT BRIDGE ATTACHMENT		LUMP	3324.01000	3324.01				
0270 9109901 MISC. FIBER OPTIC SPLICE, TEST, AND DOCUMENT		LUMP	87925.09000	87925.09				
0280 9109901 MISC. INSTALL OF COMMISSION FURNISHED EQUIP.		LUMP	206833.18000	206833.18				
0290 9109901 MISC. MO29SBS-03 BUTTERFLY DMS		LUMP	110470.27000	110470.27				
0300 9109901 MISC. MO29SBS-07 BUTTERFLY DMS		LUMP	110470.27000	110470.27				
0310 9109901 MISC. MO35SBS-08 RELOCATE DMS		LUMP	16004.37000	16004.37				
0320 9109901 MISC. MO435SBS-08 BUTTERFLY DMS		LUMP	110470.27000	110470.27				
0330 9109902 MISC. 333 DOUBLE CABINET FOUNDATION	2.000	EA	4016.07000	8032.14				

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 090626-404 COUNTIES : CLAY PLATTE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010157 James H. Drew Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0340 9109902 MISC. 334 SINGLE CABINET FOUNDATION	10.000 EA	3920.24000	39202.40				
0350 9109902 MISC. CCTV POLE FOUNDATION, 70 FOOT	4.000 EA	2741.15000	10964.60				
0360 9109902 MISC. CCTV,70 FT	4.000 EA	16544.87000	66179.48				
0370 9109902 MISC. DOUBLE TYPE 333 CABINET ASSEMBLY	2.000 EA	14437.09000	28874.18				
0380 9109902 MISC. FIBER PULL BOX/SPLICE VAULT	37.000 EA	1183.72000	43797.64				
0390 9109902 MISC. POLE MOUNTED CABINET ASSEMBLY	8.000 EA	11958.02000	95664.16				
0400 9109902 MISC. SINGLE TYPE 334 CABINET ASSEMBLY	10.000 EA	11762.19000	117621.90				
0410 9109902 MISC. STEP DOWN TRANSFORMER	1.000 EA	3084.89000	3084.89				
0420 9109903 MISC. CONDUIT, 2 IN. PUSHED	2390.000 LF	18.55000	44334.50				
SECTION TOTALS		$	1,762,661.60	$		$	
CONTRACT TOTALS		$	2,045,104.62	$	0.00	$	

VENDOR RANKING

CALL ORDER : 405 CONTRACT ID : 090626-405 COUNTIES : JACKSON
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04
CONTRACT TIME : 11/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4Q1769B

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010994	Leath & Sons Inc.	$ 199,561.50	100.0000%
2	0025731	Custom Lighting Services, LLC	$ 220,181.00	110.3324%
3	0025998	Mark One Electric Co., Inc.	$ 240,602.60	120.5656%
4	0010135	Capital Electric Line Builders Inc.	$ 252,760.50	126.6579%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 405 CONTRACT ID : 090626-405 COUNTIES : JACKSON
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010994 Leath & Sons Inc. UNIT PRICE	AMOUNT	(2) 0025731 Custom Lighting Services, LL UNIT PRICE	AMOUNT	(3) 0025998 Mark One Electric Co., Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4Q1769B								
0010 6161005 CONSTRUCTION SIGNS	486.000	SQFT	5.50000	2673.00	9.00000	4374.00	9.18000	4461.48
0020 6161025 CHANNELIZER (TRIM LINE)	85.000	EA	28.00000	2380.00	34.00000	2890.00	34.56000	2937.60
0030 6161030 TYPE III MOVEABLE BARRICADE	10.000	EA	200.00000	2000.00	210.00000	2100.00	216.00000	2160.00
0040 6161040 FLASHING ARROW PANEL	1.000	EA	850.00000	850.00	1300.00000	1300.00	1350.00000	1350.00
0050 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	120.000	LF	8.75000	1050.00	3.70000	444.00	3.78000	453.60
0060 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	160.000	LF	34.00000	5440.00	25.00000	4000.00	25.92000	4147.20
0070 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5570.000	LF	0.70000	3899.00	0.25000	1392.50	0.26000	1448.20
0080 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5150.000	LF	0.65000	3347.50	0.25000	1287.50	0.26000	1339.00
0090 6205904 8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	280.000	LF	0.85000	238.00	0.50000	140.00	0.54000	151.20
0100 6207001 PAVEMENT MARKING REMOVAL	1440.000	LF	1.20000	1728.00	0.50000	720.00	0.54000	777.60
SECTION TOTALS			$	23,605.50	$	18,648.00	$	19,225.88
SECTION 0002 TRAFFIC SIGNAL ITEMS - J4Q1769B								
0110 9020211 SIGNAL HEAD, TYPE 1S	16.000	EA	600.00000	9600.00	660.00000	10560.00	729.00000	11664.00
0120 9022715 POST, SIGNAL 15 FT. OR 4.6 M	25.000	EA	1180.00000	29500.00	1050.00000	26250.00	862.00000	21550.00
0130 9025020 CONDUIT, 1 IN., LOOP DETECTOR	110.000	LF	10.00000	1100.00	10.50000	1155.00	23.17000	2548.70
0140 9025200 CONDUIT, 2 IN., TRENCH	1481.000	LF	11.00000	16291.00	10.50000	15550.50	10.30000	15254.30
0150 9027300 CONDUIT, 3 IN., PUSHED	790.000	LF	22.00000	17380.00	12.25000	9677.50	28.45000	22475.50

TABULATION OF BIDS

CALL ORDER : 405 CONTRACT ID : 090626-405 COUNTIES : JACKSON
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010994 Leath & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0025731 Custom Lighting Services, LL UNIT PRICE	 AMOUNT	(3) 0025998 Mark One Electric Co., Inc. UNIT PRICE	 AMOUNT
0160 9028310 CABLE, 16 AWG 5 CONDUCTOR	6460.000	LF	1.40000	9044.00	1.90000	12274.00	1.44000	9302.40
0170 9028500 CABLE, LOOP DETECTOR, IN DUCT	3020.000	LF	4.00000	12080.00	4.25000	12835.00	8.54000	25790.80
0180 9028510 CABLE, LOOP DETECTOR, LEAD-IN	3640.000	LF	1.50000	5460.00	1.50000	5460.00	1.62000	5896.80
0190 9028810 PULL BOX, PREFORMED CLASS 1	19.000	EA	900.00000	17100.00	840.00000	15960.00	1127.00000	21413.00
0200 9029100 BASE, CONCRETE	11.200	CUYD	875.00000	9800.00	2700.00000	30240.00	1369.00000	15332.80
0210 9029902 MISC. CONTROLLER CABINET MODIFICATIONS	8.000	EA	1450.00000	11600.00	2300.00000	18400.00	1937.00000	15496.00
0220 9029902 MISC. SIGNAL HEAD, TYPE 2S, 12INCH LENS	9.000	EA	800.00000	7200.00	1275.00000	11475.00	1162.00000	10458.00
0230 9029902 MISC. SIGNAL HEAD, TYPE 2S, 8INCH LENS	9.000	EA	600.00000	5400.00	950.00000	8550.00	752.00000	6768.00
SECTION TOTALS			$	151,555.00	$	178,387.00	$	183,950.30
SECTION 0003 HIGHWAY SIGNING ITEMS - J4Q1769B								
0240 9031010 CONCRETE FOOTINGS, EMBEDDED	6.500	CUYD	380.00000	2470.00	350.00000	2275.00	1179.00000	7663.50
0250 9031220 PIPE POSTS	3040.000	LB	5.10000	15504.00	5.00000	15200.00	4.38000	13315.20
0260 9031240 BREAKAWAY ASSEMBLY	18.000	EA	70.00000	1260.00	62.00000	1116.00	124.00000	2232.00
0270 9035004 TYPE SHR2L-1 SIGN	502.000	SQFT	8.50000	4267.00	7.50000	3765.00	27.36000	13734.72
0280 9039901 MISC. REMOVE AND/OR RELOCATE SIGNING		LUMP	900.00000	900.00	790.00000	790.00	481.00000	481.00
SECTION TOTALS			$	24,401.00	$	23,146.00	$	37,426.42
CONTRACT TOTALS			$	199,561.50	$	220,181.00	$	240,602.60

TABULATION OF BIDS

CALL ORDER : 405 CONTRACT ID : 090626-405 COUNTIES : JACKSON
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010135 Capital Electric Line Builde UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4Q1769B								
0010 6161005 CONSTRUCTION SIGNS	486.000	SQFT	14.25000	6925.50				
0020 6161025 CHANNELIZER (TRIM LINE)	85.000	EA	53.90000	4581.50				
0030 6161030 TYPE III MOVEABLE BARRICADE	10.000	EA	378.50000	3785.00				
0040 6161040 FLASHING ARROW PANEL	1.000	EA	2169.00000	2169.00				
0050 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	120.000	LF	3.87000	464.40				
0060 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	160.000	LF	26.55000	4248.00				
0070 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5570.000	LF	0.27000	1503.90				
0080 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5150.000	LF	0.27000	1390.50				
0090 6205904 8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	280.000	LF	0.55000	154.00				
0100 6207001 PAVEMENT MARKING REMOVAL	1440.000	LF	0.55000	792.00				
SECTION TOTALS			$	26,013.80	$		$	
SECTION 0002 TRAFFIC SIGNAL ITEMS - J4Q1769B								
0110 9020211 SIGNAL HEAD, TYPE 1S	16.000	EA	632.00000	10112.00				
0120 9022715 POST, SIGNAL 15 FT. OR 4.6 M	25.000	EA	772.00000	19300.00				
0130 9025020 CONDUIT, 1 IN., LOOP DETECTOR	110.000	LF	25.00000	2750.00				
0140 9025200 CONDUIT, 2 IN., TRENCH	1481.000	LF	12.30000	18216.30				
0150 9027300 CONDUIT, 3 IN., PUSHED	790.000	LF	58.50000	46215.00				

TABULATION OF BIDS

CALL ORDER : 405 CONTRACT ID : 090626-405 COUNTIES : JACKSON
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010135 Capital Electric Line Builde UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 9028310 CABLE, 16 AWG 5 CONDUCTOR	6460.000	LF	1.20000	7752.00				
0170 9028500 CABLE, LOOP DETECTOR, IN DUCT	3020.000	LF	4.69000	14163.80				
0180 9028510 CABLE, LOOP DETECTOR, LEAD-IN	3640.000	LF	1.10000	4004.00				
0190 9028810 PULL BOX, PREFORMED CLASS 1	19.000	EA	884.00000	16796.00				
0200 9029100 BASE, CONCRETE	11.200	CUYD	2908.00000	32569.60				
0210 9029902 MISC. CONTROLLER CABINET MODIFICATIONS	8.000	EA	889.00000	7112.00				
0220 9029902 MISC. SIGNAL HEAD, TYPE 2S, 12INCH LENS	9.000	EA	1366.00000	12294.00				
0230 9029902 MISC. SIGNAL HEAD, TYPE 2S, 8INCH LENS	9.000	EA	983.00000	8847.00				
SECTION TOTALS			$	200,131.70	$		$	
SECTION 0003 HIGHWAY SIGNING ITEMS - J4Q1769B								
0240 9031010 CONCRETE FOOTINGS, EMBEDDED	6.500	CUYD	621.00000	4036.50				
0250 9031220 PIPE POSTS	3040.000	LB	2.82000	8572.80				
0260 9031240 BREAKAWAY ASSEMBLY	18.000	EA	77.40000	1393.20				
0270 9035004 TYPE SHR2L-1 SIGN	502.000	SQFT	23.75000	11922.50				
0280 9039901 MISC. REMOVE AND/OR RELOCATE SIGNING		LUMP	690.00000	690.00				
SECTION TOTALS			$	26,615.00	$		$	
CONTRACT TOTALS			$	252,760.50	$	0.00	$	

VENDOR RANKING

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 12/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J5P0592F
J5P0592F,J8P0902 - ROUTE 5 - CAMDEN, LACLEDE COUNTIES J8P0902
***Bid Revision No. 1, 2, 3, 4 and 5

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010445	Emery Sapp & Sons Inc.	$ 16,150,581.53	100.0000%
2	0010214	Loch Sand and Construction Co.	$ 17,745,657.80	109.8763%
3	0010188	Ideker Inc.	$ 18,525,264.86	114.7034%
4	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 18,580,011.96	115.0424%
5	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 18,700,154.25	115.7863%
6	0010189	Illinois Valley Paving Co.	$ 18,938,100.55	117.2596%
7	0010142	Clarkson Construction Company	$ 20,570,219.16	127.3652%
8	0010583	Gershenson Construction Co. Inc.	$ 21,513,853.58	133.2079%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to asphalt bids for bid comparison is $1,065,700.00 for Job J5P0592F and $627,100.00 for Job J8P0902

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0592F								
0010 2013000 CLEARING AND GRUBBING	3.000	ACRE	3300.00000	9900.00	1813.00000	5439.00	2251.03000	6753.09
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	13100.00000	13100.00	20864.00000	20864.00	17651.06000	17651.06
0030 2031000 CLASS A EXCAVATION	5114.000	CUYD	5.30000	27104.20	5.40000	27615.60	9.32000	47662.48
0040 2035000 UNCLASSIFIED EXCAVATION	7716.000	CUYD	12.85000	99150.60	10.77000	83101.32	16.70000	128857.20
0050 2036000 COMPACTING EMBANKMENT	5931.000	CUYD	1.65000	9786.15	1.09000	6464.79	2.05000	12158.55
0060 2037075 COMPACTING IN CUT	8.100	STA	715.00000	5791.50	781.28000	6328.37	615.41000	4984.82
0070 2063000 CLASS 3 EXCAVATION	285.000	CUYD	9.55000	2721.75	22.59000	6438.15	7.72000	2200.20
0080 2063300 CLASS 4 EXCAVATION	46.000	CUYD	9.90000	455.40	34.20000	1573.20	60.00000	2760.00
0090 2071000 LINEAR GRADING CLASS 1	0.600	STA	580.00000	348.00	684.74000	410.84	868.83000	521.30
0095 2121000A SUBGRADING AND SHOULDERING CLASS 1	491.000	100F	230.00000	112930.00	314.28000	154311.48	418.62000	205542.42
0100 2122000A SUBGRADING AND SHOULDERING CLASS 2	11.000	100F	520.00000	5720.00	559.21000	6151.31	762.67000	8389.37
0110 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	214864.100	SQYD	3.30000	709051.53	3.42000	734835.22	4.87000	1046388.17
0120 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	3639.000	TONS	13.35000	48580.65	11.30000	41120.70	18.37000	66848.43
0125 4019905 MISC. PAVEMENT (OPTIONAL)	12036.600	SQYD	21.48000	258546.17	22.25000	267814.35	21.50000	258786.90
0130 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	5800.00000	11600.00	6003.00000	12006.00	5082.85000	10165.70
0140 6061010 GUARDRAIL TYPE A	25025.000	LF	15.00000	375375.00	15.33000	383633.25	14.02000	350850.50
0150 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	300.000	LF	28.00000	8400.00	28.98000	8694.00	23.99000	7197.00
0160 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	200.000	LF	22.00000	4400.00	22.77000	4554.00	22.41000	4482.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0170 6063000 TERMINAL SECTION - GUARDRAIL	1.000	EA	1200.00000	1200.00	1242.00000	1242.00	679.68000	679.68
0180 6063015 TYPE A CRASHWORTHY END TERMINAL	59.000	EA	1800.00000	106200.00	1863.00000	109917.00	1760.86000	103890.74
0190 6066610 END ANCHOR	5.000	EA	900.00000	4500.00	931.50000	4657.50	284.38000	1421.90
0200 6097000 ROCK LINING	143.000	CUYD	24.50000	3503.50	45.26000	6472.18	52.02000	7438.86
0210 6113040 PLACING TYPE 2 ROCK BLANKET	37.000	CUYD	28.50000	1054.50	13.52000	500.24	65.48000	2422.76
0220 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000	EA	1025.00000	1025.00	1385.26000	1385.26	1461.75000	1461.75
0230 6161005 CONSTRUCTION SIGNS	665.000	SQFT	11.00000	7315.00	13.00000	8645.00	10.75000	7148.75
0240 6161008 ADVANCED WARNING RAIL SYSTEM	6.000	EA	175.00000	1050.00	300.00000	1800.00	200.00000	1200.00
0250 6161025 CHANNELIZER (TRIM LINE)	35.000	EA	25.00000	875.00	50.00000	1750.00	41.00000	1435.00
0260 6161030 TYPE III MOVEABLE BARRICADE	59.000	EA	200.00000	11800.00	300.00000	17700.00	175.00000	10325.00
0270 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	6.000	EA	35.00000	210.00	36.23000	217.38	450.00000	2700.00
0280 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	250.00000	1000.00	300.00000	1200.00	65.00000	260.00
0290 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	4.000	EA	250.00000	1000.00	300.00000	1200.00	200.00000	800.00
0300 6181000 MOBILIZATION		LUMP	325000.00000	325000.00	358000.00000	358000.00	785000.00000	785000.00
0310 6200500A TYPE 1 PREFORMED LEFT/RIGHT ARROW	22.000	EA	360.00000	7920.00	310.50000	6831.00	300.00000	6600.00
0320 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5831.000	LF	0.12000	699.72	0.10000	583.10	0.10000	583.10
0330 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5123.000	LF	0.12000	614.76	0.10000	512.30	0.10000	512.30
0340 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	85774.000	LF	0.17000	14581.58	0.12000	10292.88	0.12000	10292.88

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
0350 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	157520.000	LF	0.17000	26778.40	0.12000	18902.40	0.12000	18902.40
0360 6205904 8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	973.000	LF	0.24000	233.52	0.36000	350.28	0.35000	340.55
0370 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1349.000	LF	0.75000	1011.75	0.43000	580.07	0.42000	566.58
0380 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	1341.000	LF	1.45000	1944.45	2.07000	2775.87	2.00000	2682.00
0390 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7851.000	LF	0.49000	3846.99	0.43000	3375.93	0.42000	3297.42
0400 6207001 PAVEMENT MARKING REMOVAL	11515.000	LF	0.42000	4836.30	0.36000	4145.40	0.35000	4030.25
0410 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	361.000	EA	4.60000	1660.60	4.52000	1631.72	1.50000	541.50
0420 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	361.000	EA	5.00000	1805.00	4.52000	1631.72	1.50000	541.50
0430 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	87750.00000	87750.00	133938.50000	133938.50	80000.00000	80000.00
0440 7034041 CLASS B-1 CONCRETE (CULVERTS)	62.700	CUYD	585.00000	36679.50	597.98000	37493.35	750.00000	47025.00
0450 7061030 REINFORCING STEEL (CULVERTS)	9010.000	LB	1.10000	9911.00	1.23000	11082.30	1.00000	9010.00
0460 7250324A 24 IN. PIPE GROUP B	46.000	LF	47.50000	2185.00	27.42000	1261.32	39.77000	1829.42
0470 7250415 15 IN. PIPE GROUP C	117.000	LF	40.00000	4680.00	20.11000	2352.87	35.25000	4124.25
0480 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	151.000	LF	75.00000	11325.00	62.57000	9448.07	88.07000	13298.57
0490 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	5.000	FT	820.00000	4100.00	582.84000	2914.20	501.01000	2505.05
0500 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000	EA	220.00000	440.00	400.54000	801.08	400.55000	801.10

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
0510 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	185.00000	370.00	363.14000	726.28	364.79000	729.58
0520 7321013A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000	EA	550.00000	2200.00	521.54000	2086.16	1265.63000	5062.52
0530 8051000A SEEDING - COOL SEASON MIXTURES	28.700	ACRE	1300.00000	37310.00	1345.50000	38615.85	1875.00000	53812.50
0540 8061010A TYPE B BERM	2020.000	LF	1.15000	2323.00	1.72000	3474.40	1.85000	3737.00
0550 8061011 SLOPE DRAINS	448.000	LF	8.00000	3584.00	4.14000	1854.72	14.77000	6616.96
0560 8061015 SEDIMENT BASIN	111.000	CUYD	9.00000	999.00	18.92000	2100.12	24.76000	2748.36
0570 8061016 SEDIMENT REMOVAL	56.000	CUYD	17.00000	952.00	18.32000	1025.92	35.00000	1960.00
0580 8061017 TEMPORARY SEEDING AND MULCHING	1.300	ACRE	700.00000	910.00	724.50000	941.85	750.00000	975.00
0590 8061019 SILT FENCE	535.000	LF	1.95000	1043.25	2.02000	1080.70	2.75000	1471.25
0600 8061021 TYPE I DITCH CHECK	32.000	EA	80.00000	2560.00	82.80000	2649.60	75.00000	2400.00
SECTION TOTALS			$	2,443,948.77	$	2,591,502.10	$	3,395,380.67
SECTION 0002 ALT PVMT A ITEMS - J5P0592F								
0620 4010151 TYPE A3 SHOULDER	57262.200	SQYD						
0640 4030401 8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	3466.700	SQYD						
0650 4030402 9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	4004.000	SQYD						
0660 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	44980.800	SQYD						
0670 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	154056.100	SQYD						
0680 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1538.500	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J5P0592F								

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0690 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	3466.700	SQYD	23.65000	81987.46	23.31000	80808.78	32.48000	112598.42
0700 5021331 CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	4004.000	SQYD	30.00000	120120.00	30.29000	121281.16	29.49000	118077.96
0710 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	199044.800	SQYD	25.75000	5125403.60	26.24000	5222935.55	26.53000	5280658.54
0720 5021341 TYPE A3 SHOULDER	57262.200	SQYD	17.60000	1007814.72	16.61000	951125.14	19.42000	1112031.92
0730 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1538.500	STA	20.00000	30770.00	25.88000	39816.38	39.00000	60001.50
SECTION TOTALS			$	6,366,095.78	$	6,415,967.01	$	6,683,368.34
SECTION 0004 HIGHWAY LIGHTING ITEMS - J5P0592F								
0740 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	2.000	EA	1888.00000	3776.00	1954.08000	3908.16	1888.00000	3776.00
0750 9011115 BRACKET ARM, 15 FT. OR 4.6 M	2.000	EA	472.00000	944.00	488.52000	977.04	472.00000	944.00
0760 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	2.000	EA	214.50000	429.00	222.01000	444.02	214.50000	429.00
0770 9014003 CONDUIT, 3 IN. RIGID, PUSHED	278.000	LF	16.00000	4448.00	16.56000	4603.68	16.00000	4448.00
0780 9015030 TRENCHING TYPE III	1519.000	LF	4.50000	6835.50	4.66000	7078.54	4.50000	6835.50
0790 9016110 PULL BOX, PREFORMED CLASS 1	3.000	EA	680.00000	2040.00	703.80000	2111.40	680.00000	2040.00
0800 9016111 PULL BOX, PREFORMED CLASS 2	2.000	EA	880.00000	1760.00	910.80000	1821.60	880.00000	1760.00
0810 9017006 CABLE, 6 AWG 1 CONDUCTOR	2470.000	LF	0.95000	2346.50	0.98000	2420.60	0.95000	2346.50
0820 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	240.000	LF	1.00000	240.00	1.04000	249.60	1.00000	240.00
0830 9017206 WIRE, 6 AWG, BARE NEUTRAL	1240.000	LF	0.95000	1178.00	0.98000	1215.20	0.95000	1178.00
0840 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	1430.000	LF	3.20000	4576.00	3.31000	4733.30	3.20000	4576.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
0850 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	2.000	EA	800.00000	1600.00	828.00000	1656.00	800.00000	1600.00
SECTION TOTALS			$	30,173.00	$	31,219.14	$	30,173.00
SECTION 0005 HIGHWAY SIGNING ITEMS - J5P0592F								
0860 9031010 CONCRETE FOOTINGS, EMBEDDED	31.300	CUYD	800.00000	25040.00	828.00000	25916.40	602.73000	18865.45
0870 9031210 STRUCTURAL STEEL POSTS	5950.000	LB	2.40000	14280.00	2.48000	14756.00	1.90000	11305.00
0880 9031220 PIPE POSTS	14130.000	LB	2.40000	33912.00	2.48000	35042.40	1.97000	27836.10
0890 9031240 BREAKAWAY ASSEMBLY	104.000	EA	60.00000	6240.00	62.10000	6458.40	65.14000	6774.56
0900 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	24.000	EA	36.00000	864.00	37.26000	894.24	38.11000	914.64
0910 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	100.000	EA	32.00000	3200.00	33.12000	3312.00	30.21000	3021.00
0920 9031257A 7 FT. CHANNEL POST DELINEATOR, YELLOW	11.000	EA	32.00000	352.00	33.12000	364.32	30.21000	332.31
0930 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	31.000	EA	36.00000	1116.00	37.26000	1155.06	38.11000	1181.41
0940 9035004 TYPE SHR2L-1 SIGN	727.000	SQFT	16.00000	11632.00	16.56000	12039.12	14.83000	10781.41
0950 9035009 36 IN. OR 900 MM STOP SIGN	12.000	EA	130.00000	1560.00	134.55000	1614.60	144.31000	1731.72
0960 9035011 SIGN, TYPE STR2L-3	1033.000	SQFT	18.00000	18594.00	18.63000	19244.79	18.19000	18790.27
0970 9035015 TYPE IV OBJECT MARKER	4.000	EA	100.00000	400.00	103.50000	414.00	124.22000	496.88
0980 9039902 MISC. 48 IN. STOP SIGN	2.000	EA	175.00000	350.00	207.00000	414.00	206.85000	413.70
0990 9039902 MISC. 48 IN. YIELD SIGN	16.000	EA	175.00000	2800.00	181.13000	2898.08	206.85000	3309.60
1000 9039902 MISC. 60 IN. YIELD SIGN	1.000	EA	200.00000	200.00	181.13000	181.13	232.40000	232.40
SECTION TOTALS			$	120,540.00	$	124,704.54	$	105,986.45
SECTION 0006 ROADWAY ITEMS - J8P0902								

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
1010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	8500.00000	8500.00	10033.86000	10033.86	21174.22000	21174.22
1020 2031000 CLASS A EXCAVATION	39142.000	CUYD	9.40000	367934.80	7.13000	279082.46	5.61000	219586.62
1030 2036000 COMPACTING EMBANKMENT	18135.000	CUYD	2.10000	38083.50	1.06000	19223.10	1.10000	19948.50
1040 2063000 CLASS 3 EXCAVATION	3.000	CUYD	140.00000	420.00	29.10000	87.30	73.37000	220.11
1050 2081000 INTERCEPTION DITCH	6.000	100F	4200.00000	25200.00	1424.10000	8544.60	3582.52000	21495.12
1060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	5536.000	SQYD	7.10000	39305.60	3.82000	21147.52	9.02000	49934.72
1070 3049909 MISC. PROCESS AND PLACE AGGREGATE BASE	1216.700	STA	195.00000	237256.50	1263.62000	1537446.45	638.77000	777191.46
1080 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	190.000	TONS	30.00000	5700.00	19.54000	3712.60	26.98000	5126.20
1090 4010151 TYPE A3 SHOULDER	80067.000	SQYD	12.00000	960804.00	11.64000	931979.88	16.42000	1314700.14
1100 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	2023.900	TONS	70.30000	142280.17	72.76000	147258.96	70.30000	142280.17
1110 6011000A TYPE 2 FIELD LABORATORIES		LUMP	21850.00000	21850.00	3100.00000	3100.00	10096.63000	10096.63
1120 6061010 GUARDRAIL TYPE A	1754.000	LF	16.00000	28064.00	16.56000	29046.24	13.85000	24292.90
1130 6062200A BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1600.00000	6400.00	1656.00000	6624.00	1430.16000	5720.64
1140 6062300A TRANSITION SECTION, 6.5 FT. POSTS	4.000	EA	300.00000	1200.00	310.50000	1242.00	285.27000	1141.08
1150 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	1800.00000	1800.00	1863.00000	1863.00	1760.68000	1760.68
1160 6066610 END ANCHOR	1.000	EA	900.00000	900.00	931.50000	931.50	638.38000	638.38
1170 6069902 MISC. HTGC ANCHOR ASSY	94.000	EA	2400.00000	225600.00	2484.00000	233496.00	2423.05000	227766.70
1180 6069903 MISC. HIGH TENSION GUARD CABLE	44360.000	LF	10.50000	465780.00	10.87000	482193.20	10.28000	456020.80
1190 6081000 CONCRETE MEDIAN	100.400	SQYD	56.50000	5672.60	26.26000	2636.50	102.62000	10303.05

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
1200 6089905 MISC. 8 IN NON-REINFORCED CONC FOR ENTRANCES	90.900	SQYD	53.00000	4817.70	41.49000	3771.44	80.40000	7308.36
1210 6097000 ROCK LINING	24.000	CUYD	50.00000	1200.00	48.31000	1159.44	73.76000	1770.24
1220 6109905 MISC. CONCRETE DITCH LINER	197.000	SQYD	55.50000	10933.50	33.17000	6534.49	100.00000	19700.00
1230 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	2.000	EA	9500.00000	19000.00	2000.00000	4000.00	2500.00000	5000.00
1240 6161005 CONSTRUCTION SIGNS	1458.000	SQFT	7.50000	10935.00	8.35000	12174.30	10.00000	14580.00
1250 6161008 ADVANCED WARNING RAIL SYSTEM	5.000	EA	200.00000	1000.00	300.00000	1500.00	200.00000	1000.00
1260 6161025 CHANNELIZER (TRIM LINE)	1217.000	EA	20.00000	24340.00	28.00000	34076.00	30.00000	36510.00
1270 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	6000.00000	12000.00	7000.00000	14000.00	10000.00000	20000.00
1280 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	150.00000	300.00	300.00000	600.00	65.00000	130.00
1290 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	150.00000	300.00	300.00000	600.00	100.00000	200.00
1300 6162010 WORK ZONE LIGHTING		LUMP	22000.00000	22000.00	10700.00000	10700.00	5258.66000	5258.66
1310 6181000 MOBILIZATION		LUMP	280350.00000	280350.00	260000.00000	260000.00	245777.35000	245777.35
1320 6191000 PAVEMENT EDGE TREATMENT	121674.000	LF	0.85000	103422.90	1.68000	204412.32	0.26000	31635.24
1330 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	67.000	EA	360.00000	24120.00	305.33000	20457.11	295.00000	19765.00
1340 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	123021.000	LF	0.17000	20913.57	0.12000	14762.52	0.12000	14762.52
1350 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	212412.000	LF	0.17000	36110.04	0.12000	25489.44	0.12000	25489.44
1360 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	2251.000	LF	1.45000	3263.95	2.07000	4659.57	2.00000	4502.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
1370 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	19291.000 LF	0.35000	6751.85	0.29000	5594.39	0.28000	5401.48
1380 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14035.000 LF	0.49000	6877.15	0.43000	6035.05	0.42000	5894.70
1390 6207001 PAVEMENT MARKING REMOVAL	3450.000 LF	0.80000	2760.00	0.41000	1414.50	0.40000	1380.00
1400 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1522.000 EA	4.50000	6849.00	4.40000	6696.80	1.50000	2283.00
1410 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	17800.00000	17800.00	72450.00000	72450.00	80000.00000	80000.00
1420 7250430 30 IN. PIPE GROUP C	23.000 LF	47.00000	1081.00	30.08000	691.84	100.35000	2308.05
1430 7250436 36 IN. PIPE GROUP C	32.000 LF	50.50000	1616.00	32.28000	1032.96	74.27000	2376.64
1440 7250442 42 IN. PIPE GROUP C	36.000 LF	54.00000	1944.00	48.54000	1747.44	82.56000	2972.16
1450 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	19.000 LF	115.00000	2185.00	54.18000	1029.42	95.71000	1818.49
1460 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	990.00000	3960.00	972.54000	3890.16	1696.84000	6787.36
1470 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	1800.00000	1800.00	1812.94000	1812.94	2500.37000	2500.37
1480 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	2625.00000	2625.00	2532.34000	2532.34	3188.20000	3188.20
1490 7321019A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	3250.00000	3250.00	3184.64000	3184.64	3811.88000	3811.88
1500 7322030A BEVELED PIPE END TREATMENT FOR 30 IN. (750 MM) OR ALLOWED SUBSTITUTE PIPE	1.000 EA	1260.00000	1260.00	688.74000	688.74	981.99000	981.99
1510 7322036A BEVELED PIPE END TREATMENT FOR 36 IN. (900 MM) OR ALLOWED SUBSTITUTE PIPE	1.000 EA	1500.00000	1500.00	820.74000	820.74	1220.79000	1220.79

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
1520 7322042A BEVELED PIPE END TREATMENT FOR 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE PIPE	1.000	EA	1665.00000	1665.00	972.54000	972.54	1365.93000	1365.93
1530 8051000A SEEDING - COOL SEASON MIXTURES	18.200	ACRE	1300.00000	23660.00	1345.50000	24488.10	1875.00000	34125.00
1540 8052000A SEEDING - WARM SEASON MIXTURES	1.500	ACRE	1400.00000	2100.00	1449.00000	2173.50	1875.00000	2812.50
1550 8061016 SEDIMENT REMOVAL	1194.000	CUYD	17.00000	20298.00	11.45000	13671.30	30.00000	35820.00
1560 8061017 TEMPORARY SEEDING AND MULCHING	3.900	ACRE	700.00000	2730.00	724.50000	2825.55	750.00000	2925.00
1570 8061019 SILT FENCE	2920.000	LF	1.95000	5694.00	2.02000	5898.40	2.75000	8030.00
1580 8061022 TYPE II DITCH CHECK	1016.000	EA	145.00000	147320.00	150.08000	152481.28	130.00000	132080.00
1590 8069902 MISC. ROCK DITCH CHECK	149.000	EA	150.00000	22350.00	155.25000	23132.25	184.05000	27423.45
SECTION TOTALS			$	3,445,833.83	$	4,673,810.68	$	4,130,293.92
SECTION 0007 ALT PVMT A ITEMS - J8P0902								
1600 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	111722.000	SQYD	26.00000	2904772.00	24.84000	2775174.48	26.70000	2982977.40
1610 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	254764.000	SQYD	1.35000	343931.40	1.91000	486599.24	2.10000	535004.40
1620 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1029.700	STA	20.00000	20594.00	13.97000	14384.91	39.00000	40158.30
1630 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	2124.100	STA	20.00000	42482.00	25.88000	54971.71	39.00000	82839.90
1640 7101010 EPOXY COATED TIE BARS (DRILLED AND INSTALLED)	63210.000	LB	2.50000	158025.00	4.56000	288237.60	3.34000	211121.40
SECTION TOTALS			$	3,469,804.40	$	3,619,367.94	$	3,852,101.40
SECTION 0008 ALT PVMT B ITEMS - J8P0902								
1650 4039905 MISC. 12 1/2 IN, ASPHALTIC CONCRETE PAVEMENT	111722.000	SQYD						

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
1660 4039905 MISC. 3 3/4 IN. ASPHALTIC CONCRETE PAVEMENT	156046.000	SQYD						
1670 4039905 MISC. SYSTEM GEOSYNTHETIC INTERLAYER	19506.000	SQYD						
1680 4071005 TACK COAT	7810.000	GAL						
1690 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1653.000	SQYD						
1700 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1029.700	STA						
1710 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	2124.100	STA						
SECTION TOTALS			$		$		$	
SECTION 0009 HIGHWAY SIGNING ITEMS - J8P0902								
1720 9031010 CONCRETE FOOTINGS, EMBEDDED	16.100	CUYD	800.00000	12880.00	828.00000	13330.80	602.73000	9703.95
1730 9031210 STRUCTURAL STEEL POSTS	3280.000	LB	2.40000	7872.00	2.48000	8134.40	1.94000	6363.20
1740 9031240 BREAKAWAY ASSEMBLY	51.000	EA	60.00000	3060.00	62.10000	3167.10	85.13000	4341.63
1750 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	1009.000	LF	10.00000	10090.00	10.35000	10443.15	8.76000	8838.84
1760 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	246.000	LF	20.00000	4920.00	20.70000	5092.20	26.39000	6491.94
1770 9035004 TYPE SHR2L-1 SIGN	1152.000	SQFT	16.00000	18432.00	16.56000	19077.12	14.83000	17084.16
1780 9035009 36 IN. OR 900 MM STOP SIGN	27.000	EA	130.00000	3510.00	134.55000	3632.85	144.31000	3896.37
1790 9035011 SIGN, TYPE STR2L-3	465.000	SQFT	18.00000	8370.00	18.63000	8662.95	18.34000	8528.10
1800 9039903 MISC. PERFORATED SQ. STEEL TUBE POST, 2 1/2 IN	1034.000	LF	12.00000	12408.00	12.42000	12842.28	10.71000	11074.14
1810 9039903 MISC. PERFORATED SQ. STEEL TUBE POST, 2 1/4 IN	128.000	LF	10.00000	1280.00	10.35000	1324.80	9.29000	1189.12

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
1820 9039903 MISC. PERFORATED SQ. STL TUBE POST ANCHOR 3 IN	237.000 LF	25.00000	5925.00	25.88000	6133.56	26.39000	6254.43
SECTION TOTALS		$	88,747.00	$	91,841.21	$	83,765.88
SECTION 0010 OPTION A AT ROUTE E - J8P0902							
1830 5029905 MISC. OPTION A-ROUTE E PLACEMENT WHITE TOPPING	1867.000 SQYD	7.60000	14189.20				
1840 5061030 ULTRATHIN CONCRETE WHITETOPPING	261.600 CUYD	115.00000	30084.00				
1850 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	1867.000 SQYD	3.95000	7374.65				
1860 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	5956.000 SQYD	1.50000	8934.00				
SECTION TOTALS		$	60,581.85	$		$	
SECTION 0011 OPTION B AT ROUTE E - J8P0902							
1870 4019905 MISC. OPTION B- ROUTE E ASPHALT OVERLAY	4089.400 SQYD			14.85000	60727.59	18.50000	75653.90
1880 4039905 MISC. SYSTEM GEOSYNTHETIC INTERLAYER	401.500 SQYD			2.46000	987.69	20.00000	8030.00
1890 4071005 TACK COAT	310.000 GAL			2.28000	706.80	3.00000	930.00
1900 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1498.000 SQYD			6.21000	9302.58	5.00000	7490.00
SECTION TOTALS		$		$	71,724.66	$	92,103.90
SECTION 0012 OPTION A AT HOUSTON ROAD - J8P0902							
1910 5029905 MISC. OPTION A-HOUSTON RD CONC WIDENING	1742.200 SQYD	23.00000	40070.60				
1920 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	933.400 SQYD	45.50000	42469.70				
1930 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	934.000 SQYD	4.50000	4203.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
1940 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	934.000 SQYD	8.00000	7472.00				
1950 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	1790.000 LF	2.50000	4475.00				
1960 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	80.000 EA	12.00000	960.00				
1970 6131017 DOWEL BAR (FURNISHING AND INSTALLATION WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	440.000 EA	7.50000	3300.00				
1980 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	140.000 EA	6.30000	882.00				
1990 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2053.000 SQYD	3.60000	7390.80				
2000 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	8197.000 SQYD	1.40000	11475.80				
2010 7101010 EPOXY COATED TIE BARS (DRILLED AND INSTALLED)	830.000 LB	2.60000	2158.00				
SECTION TOTALS		$	124,856.90	$		$	
SECTION 0013 OPTION B AT HOUSTON ROAD - J8P0902							
2020 4039905 MISC. 1 3/4 IN ASPHALTIC CONCRETE PAVEMENT	2986.700 SQYD			7.71000	23027.46	9.00000	26880.30
2030 4039905 MISC. OPTION B-HOUSTON RD ASPHALT OVERLAY	1742.200 SQYD			55.32000	96378.50	65.00000	113243.00
2040 4039905 MISC. SYSTEM GEOSYNTHETIC INTERLAYER	373.400 SQYD			2.46000	918.56	20.00000	7468.00
2050 4071005 TACK COAT	100.000 GAL			2.28000	228.00	5.00000	500.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	AMOUNT
2060 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	800.000 SQYD			6.21000	4968.00	5.00000	4000.00
SECTION TOTALS		$		$	125,520.52	$	152,091.30
CONTRACT TOTALS		$	16,150,581.53	$	17,745,657.80	$	18,525,264.86

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(6) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0592F								
0010 2013000 CLEARING AND GRUBBING	3.000	ACRE	3170.00000	9510.00	2800.00000	8400.00	3527.80000	10583.40
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	18395.00000	18395.00	30000.00000	30000.00	14707.18000	14707.18
0030 2031000 CLASS A EXCAVATION	5114.000	CUYD	7.50000	38355.00	6.00000	30684.00	5.56000	28433.84
0040 2035000 UNCLASSIFIED EXCAVATION	7716.000	CUYD	16.05000	123841.80	10.00000	77160.00	8.91000	68749.56
0050 2036000 COMPACTING EMBANKMENT	5931.000	CUYD	1.00000	5931.00	1.00000	5931.00	2.64000	15657.84
0060 2037075 COMPACTING IN CUT	8.100	STA	875.00000	7087.50	750.00000	6075.00	788.10000	6383.61
0070 2063000 CLASS 3 EXCAVATION	285.000	CUYD	15.15000	4317.75	35.00000	9975.00	7.06000	2012.10
0080 2063300 CLASS 4 EXCAVATION	46.000	CUYD	41.75000	1920.50	120.00000	5520.00	26.65000	1225.90
0090 2071000 LINEAR GRADING CLASS 1	0.600	STA	1950.00000	1170.00	1500.00000	900.00	4789.97000	2873.98
0095 2121000A SUBGRADING AND SHOULDERING CLASS 1	491.000	100F	233.00000	114403.00	120.00000	58920.00	1007.33000	494599.03
0100 2122000A SUBGRADING AND SHOULDERING CLASS 2	11.000	100F	590.00000	6490.00	1400.00000	15400.00	1073.09000	11803.99
0110 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	214864.100	SQYD	3.91000	840118.63	6.00000	1289184.60	4.86000	1044239.53
0120 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	3639.000	TONS	17.50000	63682.50	6.00000	21834.00	19.06000	69359.34
0125 4019905 MISC. PAVEMENT (OPTIONAL)	12036.600	SQYD	22.12000	266249.59	24.00000	288878.40	30.75000	370125.45
0130 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	5235.00000	10470.00	5800.00000	11600.00	5945.00000	11890.00
0140 6061010 GUARDRAIL TYPE A	25025.000	LF	14.44000	361361.00	15.00000	375375.00	15.38000	384884.50
0150 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	300.000	LF	24.70000	7410.00	28.00000	8400.00	28.70000	8610.00
0160 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	200.000	LF	23.10000	4620.00	22.00000	4400.00	22.55000	4510.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
0170 6063000 TERMINAL SECTION - GUARDRAIL	1.000	EA	700.00000	700.00	1200.00000	1200.00	1230.00000	1230.00
0180 6063015 TYPE A CRASHWORTHY END TERMINAL	59.000	EA	1815.00000	107085.00	1800.00000	106200.00	1845.00000	108855.00
0190 6066610 END ANCHOR	5.000	EA	293.00000	1465.00	900.00000	4500.00	922.50000	4612.50
0200 6097000 ROCK LINING	143.000	CUYD	36.50000	5219.50	45.00000	6435.00	54.75000	7829.25
0210 6113040 PLACING TYPE 2 ROCK BLANKET	37.000	CUYD	47.50000	1757.50	90.00000	3330.00	59.90000	2216.30
0220 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000	EA	1375.00000	1375.00	1200.00000	1200.00	1282.48000	1282.48
0230 6161005 CONSTRUCTION SIGNS	665.000	SQFT	7.75000	5153.75	11.00000	7315.00	11.28000	7501.20
0240 6161008 ADVANCED WARNING RAIL SYSTEM	6.000	EA	103.00000	618.00	175.00000	1050.00	179.38000	1076.28
0250 6161025 CHANNELIZER (TRIM LINE)	35.000	EA	30.90000	1081.50	25.00000	875.00	25.63000	897.05
0260 6161030 TYPE III MOVEABLE BARRICADE	59.000	EA	206.00000	12154.00	200.00000	11800.00	205.00000	12095.00
0270 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	6.000	EA	154.50000	927.00	35.00000	210.00	35.88000	215.28
0280 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	51.50000	206.00	250.00000	1000.00	256.25000	1025.00
0290 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	4.000	EA	206.00000	824.00	250.00000	1000.00	256.25000	1025.00
0300 6181000 MOBILIZATION		LUMP	440000.00000	440000.00	800000.00000	800000.00	301171.89000	301171.89
0310 6200500A TYPE 1 PREFORMED LEFT/RIGHT ARROW	22.000	EA	309.00000	6798.00	300.00000	6600.00	369.00000	8118.00
0320 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5831.000	LF	0.15000	874.65	0.15000	874.65	0.12000	699.72
0330 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5123.000	LF	0.15000	768.45	0.15000	768.45	0.12000	614.76
0340 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	85774.000	LF	0.18000	15439.32	0.17000	14581.58	0.17000	14581.58

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
0350 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	157520.000	LF	0.18000	28353.60	0.17000	26778.40	0.17000	26778.40
0360 6205904 8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	973.000	LF	0.42000	408.66	0.40000	389.20	0.25000	243.25
0370 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1349.000	LF	0.48000	647.52	0.47000	634.03	0.77000	1038.73
0380 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	1341.000	LF	2.11000	2829.51	2.05000	2749.05	1.49000	1998.09
0390 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7851.000	LF	0.48000	3768.48	0.47000	3689.97	0.50000	3925.50
0400 6207001 PAVEMENT MARKING REMOVAL	11515.000	LF	0.36000	4145.40	0.35000	4030.25	0.43000	4951.45
0410 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	361.000	EA	1.00000	361.00	2.00000	722.00	0.67000	241.87
0420 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	361.000	EA	1.00000	361.00	2.10000	758.10	1.08000	389.88
0430 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	82000.00000	82000.00	50000.00000	50000.00	70007.50000	70007.50
0440 7034041 CLASS B-1 CONCRETE (CULVERTS)	62.700	CUYD	587.00000	36804.90	450.00000	28215.00	410.00000	25707.00
0450 7061030 REINFORCING STEEL (CULVERTS)	9010.000	LB	1.00000	9010.00	1.00000	9010.00	1.03000	9280.30
0460 7250324A 24 IN. PIPE GROUP B	46.000	LF	52.75000	2426.50	45.00000	2070.00	38.04000	1749.84
0470 7250415 15 IN. PIPE GROUP C	117.000	LF	35.75000	4182.75	30.00000	3510.00	21.26000	2487.42
0480 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	151.000	LF	83.95000	12676.45	70.00000	10570.00	87.78000	13254.78
0490 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	5.000	FT	579.50000	2897.50	400.00000	2000.00	335.92000	1679.60
0500 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000	EA	406.00000	812.00	350.00000	700.00	435.39000	870.78

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(6) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT
0510 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000	EA	321.00000	642.00	175.00000	350.00	304.68000	609.36
0520 7321013A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000	EA	563.00000	2252.00	300.00000	1200.00	506.73000	2026.92
0530 8051000A SEEDING - COOL SEASON MIXTURES	28.700	ACRE	1339.00000	38429.30	1300.00000	37310.00	1332.50000	38242.75
0540 8061010A TYPE B BERM	2020.000	LF	1.00000	2020.00	2.50000	5050.00	1.13000	2282.60
0550 8061011 SLOPE DRAINS	448.000	LF	4.12000	1845.76	4.00000	1792.00	6.82000	3055.36
0560 8061015 SEDIMENT BASIN	111.000	CUYD	13.75000	1526.25	22.00000	2442.00	12.06000	1338.66
0570 8061016 SEDIMENT REMOVAL	56.000	CUYD	29.00000	1624.00	40.00000	2240.00	31.62000	1770.72
0580 8061017 TEMPORARY SEEDING AND MULCHING	1.300	ACRE	721.00000	937.30	700.00000	910.00	717.50000	932.75
0590 8061019 SILT FENCE	535.000	LF	2.01000	1075.35	1.95000	1043.25	5.51000	2947.85
0600 8061021 TYPE I DITCH CHECK	32.000	EA	82.40000	2636.80	80.00000	2560.00	149.16000	4773.12
SECTION TOTALS			$	2,732,453.97	$	3,418,299.93	$	3,248,280.02
SECTION 0002 ALT PVMT A ITEMS - J5P0592F								
0620 4010151 TYPE A3 SHOULDER	57262.200	SQYD						
0640 4030401 8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	3466.700	SQYD						
0650 4030402 9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	4004.000	SQYD						
0660 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	44980.800	SQYD						
0670 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	154056.100	SQYD						
0680 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1538.500	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J5P0592F								

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
0690 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	3466.700	SQYD	26.80000	92907.56	24.00000	83200.80	26.95000	93427.57
0700 5021331 CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	4004.000	SQYD	35.83000	143463.32	35.00000	140140.00	37.64000	150710.56
0710 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	199044.800	SQYD	28.15000	5603111.12	24.00000	4777075.20	25.46000	5067680.61
0720 5021341 TYPE A3 SHOULDER	57262.200	SQYD	15.89000	909896.36	20.00000	1145244.00	14.37000	822857.81
0730 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1538.500	STA	29.72000	45724.22	30.00000	46155.00	24.52000	37724.02
SECTION TOTALS			$	6,795,102.58	$	6,191,815.00	$	6,172,400.57
SECTION 0004 HIGHWAY LIGHTING ITEMS - J5P0592F								
0740 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	2.000	EA	1945.00000	3890.00	3950.00000	7900.00	1935.20000	3870.40
0750 9011115 BRACKET ARM, 15 FT. OR 4.6 M	2.000	EA	486.16000	972.32	725.00000	1450.00	483.80000	967.60
0760 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	2.000	EA	221.00000	442.00	410.00000	820.00	219.87000	439.74
0770 9014003 CONDUIT, 3 IN. RIGID, PUSHED	278.000	LF	16.48000	4581.44	28.00000	7784.00	16.40000	4559.20
0780 9015030 TRENCHING TYPE III	1519.000	LF	4.65000	7063.35	5.25000	7974.75	4.61000	7002.59
0790 9016110 PULL BOX, PREFORMED CLASS 1	3.000	EA	700.40000	2101.20	780.00000	2340.00	697.00000	2091.00
0800 9016111 PULL BOX, PREFORMED CLASS 2	2.000	EA	906.40000	1812.80	925.00000	1850.00	902.00000	1804.00
0810 9017006 CABLE, 6 AWG 1 CONDUCTOR	2470.000	LF	0.98000	2420.60	1.20000	2964.00	0.97000	2395.90
0820 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	240.000	LF	1.03000	247.20	0.85000	204.00	1.03000	247.20
0830 9017206 WIRE, 6 AWG, BARE NEUTRAL	1240.000	LF	0.98000	1215.20	1.00000	1240.00	0.97000	1202.80
0840 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	1430.000	LF	3.30000	4719.00	3.25000	4647.50	3.28000	4690.40

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(6) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT
0850 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	2.000	EA	824.00000	1648.00	1250.00000	2500.00	820.00000	1640.00
SECTION TOTALS			$	31,113.11	$	41,674.25	$	30,910.83
SECTION 0005 HIGHWAY SIGNING ITEMS - J5P0592F								
0860 9031010 CONCRETE FOOTINGS, EMBEDDED	31.300	CUYD	620.81000	19431.35	800.00000	25040.00	820.00000	25666.00
0870 9031210 STRUCTURAL STEEL POSTS	5950.000	LB	2.00000	11900.00	2.40000	14280.00	2.46000	14637.00
0880 9031220 PIPE POSTS	14130.000	LB	2.03000	28683.90	2.40000	33912.00	2.46000	34759.80
0890 9031240 BREAKAWAY ASSEMBLY	104.000	EA	67.10000	6978.40	60.00000	6240.00	61.50000	6396.00
0900 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	24.000	EA	39.25000	942.00	36.00000	864.00	36.90000	885.60
0910 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	100.000	EA	31.11000	3111.00	32.00000	3200.00	32.80000	3280.00
0920 9031257A 7 FT. CHANNEL POST DELINEATOR, YELLOW	11.000	EA	31.11000	342.21	32.00000	352.00	32.80000	360.80
0930 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	31.000	EA	39.25000	1216.75	36.00000	1116.00	36.90000	1143.90
0940 9035004 TYPE SHR2L-1 SIGN	727.000	SQFT	15.28000	11108.56	16.00000	11632.00	16.40000	11922.80
0950 9035009 36 IN. OR 900 MM STOP SIGN	12.000	EA	148.64000	1783.68	130.00000	1560.00	133.25000	1599.00
0960 9035011 SIGN, TYPE STR2L-3	1033.000	SQFT	18.75000	19368.75	18.00000	18594.00	18.45000	19058.85
0970 9035015 TYPE IV OBJECT MARKER	4.000	EA	128.00000	512.00	100.00000	400.00	102.50000	410.00
0980 9039902 MISC. 48 IN. STOP SIGN	2.000	EA	213.06000	426.12	175.00000	350.00	179.38000	358.76
0990 9039902 MISC. 48 IN. YIELD SIGN	16.000	EA	213.06000	3408.96	175.00000	2800.00	179.38000	2870.08
1000 9039902 MISC. 60 IN. YIELD SIGN	1.000	EA	239.37000	239.37	200.00000	200.00	205.00000	205.00
SECTION TOTALS			$	109,453.05	$	120,540.00	$	123,553.59
SECTION 0006 ROADWAY ITEMS - J8P0902								

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	22000.00000	22000.00	18000.00000	18000.00	11151.15000	11151.15
1020 2031000 CLASS A EXCAVATION	39142.000	CUYD	10.15000	397291.30	12.00000	469704.00	17.01000	665805.42
1030 2036000 COMPACTING EMBANKMENT	18135.000	CUYD	1.76000	31917.60	1.00000	18135.00	7.58000	137463.30
1040 2063000 CLASS 3 EXCAVATION	3.000	CUYD	70.04000	210.12	50.00000	150.00	541.12000	1623.36
1050 2081000 INTERCEPTION DITCH	6.000	100F	4401.20000	26407.20	450.00000	2700.00	4276.64000	25659.84
1060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	5536.000	SQYD	7.80000	43180.80	7.00000	38752.00	7.44000	41187.84
1070 3049909 MISC. PROCESS AND PLACE AGGREGATE BASE	1216.700	STA	579.89000	705552.16	550.00000	669185.00	521.02000	633925.03
1080 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	190.000	TONS	33.84000	6429.60	7.00000	1330.00	36.01000	6841.90
1090 4010151 TYPE A3 SHOULDER	80067.000	SQYD	11.59000	927976.53	17.00000	1361139.00	11.53000	923172.51
1100 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	2023.900	TONS	72.40000	146530.36	70.30000	142280.17	72.06000	145842.23
1110 6011000A TYPE 2 FIELD LABORATORIES		LUMP	9939.50000	9939.50	1000.00000	1000.00	14862.77000	14862.77
1120 6061010 GUARDRAIL TYPE A	1754.000	LF	14.27000	25029.58	16.00000	28064.00	16.40000	28765.60
1130 6062200A BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1473.07000	5892.28	1600.00000	6400.00	1640.00000	6560.00
1140 6062300A TRANSITION SECTION, 6.5 FT. POSTS	4.000	EA	293.83000	1175.32	300.00000	1200.00	307.50000	1230.00
1150 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	1813.69000	1813.69	1800.00000	1800.00	1845.00000	1845.00
1160 6066610 END ANCHOR	1.000	EA	657.53000	657.53	900.00000	900.00	922.50000	922.50
1170 6069902 MISC. HTGC ANCHOR ASSY	94.000	EA	2495.75000	234600.50	2400.00000	225600.00	2460.00000	231240.00
1180 6069903 MISC. HIGH TENSION GUARD CABLE	44360.000	LF	10.59000	469772.40	10.50000	465780.00	10.76000	477313.60
1190 6081000 CONCRETE MEDIAN	100.400	SQYD	59.90000	6013.96	40.00000	4016.00	56.53000	5675.61

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1200 6089905 MISC. 8 IN NON-REINFORCED CONC FOR ENTRANCES	90.900	SQYD	91.67000	8332.80	50.00000	4545.00	69.18000	6288.46
1210 6097000 ROCK LINING	24.000	CUYD	53.56000	1285.44	90.00000	2160.00	64.38000	1545.12
1220 6109905 MISC. CONCRETE DITCH LINER	197.000	SQYD	30.90000	6087.30	48.00000	9456.00	64.58000	12722.26
1230 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	2.000	EA	10300.00000	20600.00	3000.00000	6000.00	27126.05000	54252.10
1240 6161005 CONSTRUCTION SIGNS	1458.000	SQFT	7.73000	11270.34	7.50000	10935.00	7.69000	11212.02
1250 6161008 ADVANCED WARNING RAIL SYSTEM	5.000	EA	103.00000	515.00	200.00000	1000.00	205.00000	1025.00
1260 6161025 CHANNELIZER (TRIM LINE)	1217.000	EA	51.50000	62675.50	20.00000	24340.00	20.50000	24948.50
1270 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	10300.00000	20600.00	6000.00000	12000.00	6150.00000	12300.00
1280 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	51.50000	103.00	150.00000	300.00	153.75000	307.50
1290 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	206.00000	412.00	150.00000	300.00	153.75000	307.50
1300 6162010 WORK ZONE LIGHTING		LUMP	25750.00000	25750.00	3000.00000	3000.00	61477.82000	61477.82
1310 6181000 MOBILIZATION		LUMP	314000.00000	314000.00	800000.00000	800000.00	287362.35000	287362.35
1320 6191000 PAVEMENT EDGE TREATMENT	121674.000	LF	1.55000	188594.70	1.40000	170343.60	1.84000	223880.16
1330 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	67.000	EA	303.85000	20357.95	295.00000	19765.00	369.00000	24723.00
1340 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	123021.000	LF	0.18000	22143.78	0.17000	20913.57	0.17000	20913.57
1350 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	212412.000	LF	0.18000	38234.16	0.17000	36110.04	0.17000	36110.04
1360 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	2251.000	LF	2.11000	4749.61	2.05000	4614.55	1.49000	3353.99

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1370 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	19291.000 LF	0.34000	6558.94	0.33000	6366.03	0.36000	6944.76
1380 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14035.000 LF	0.48000	6736.80	0.47000	6596.45	0.50000	7017.50
1390 6207001 PAVEMENT MARKING REMOVAL	3450.000 LF	0.41000	1414.50	0.40000	1380.00	0.82000	2829.00
1400 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1522.000 EA	1.29000	1963.38	2.00000	3044.00	1.08000	1643.76
1410 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	100550.00000	100550.00	50000.00000	50000.00	88703.50000	88703.50
1420 7250430 30 IN. PIPE GROUP C	23.000 LF	47.38000	1089.74	40.00000	920.00	49.14000	1130.22
1430 7250436 36 IN. PIPE GROUP C	32.000 LF	50.47000	1615.04	42.00000	1344.00	51.14000	1636.48
1440 7250442 42 IN. PIPE GROUP C	36.000 LF	54.59000	1965.24	43.00000	1548.00	56.77000	2043.72
1450 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	19.000 LF	58.71000	1115.49	90.00000	1710.00	241.26000	4583.94
1460 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	1251.45000	5005.80	900.00000	3600.00	1288.50000	5154.00
1470 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	2199.05000	2199.05	1600.00000	1600.00	1608.64000	1608.64
1480 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	3010.69000	3010.69	2200.00000	2200.00	2257.56000	2257.56
1490 7321019A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	3747.14000	3747.14	2800.00000	2800.00	3210.50000	3210.50
1500 7322030A BEVELED PIPE END TREATMENT FOR 30 IN. (750 MM) OR ALLOWED SUBSTITUTE PIPE	1.000 EA	683.92000	683.92	450.00000	450.00	518.37000	518.37
1510 7322036A BEVELED PIPE END TREATMENT FOR 36 IN. (900 MM) OR ALLOWED SUBSTITUTE PIPE	1.000 EA	833.27000	833.27	500.00000	500.00	563.18000	563.18

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(6) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT
1520 7322042A BEVELED PIPE END TREATMENT FOR 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE PIPE	1.000	EA	1004.25000	1004.25	750.00000	750.00	683.54000	683.54
1530 8051000A SEEDING - COOL SEASON MIXTURES	18.200	ACRE	1339.00000	24369.80	1300.00000	23660.00	1332.50000	24251.50
1540 8052000A SEEDING - WARM SEASON MIXTURES	1.500	ACRE	1442.00000	2163.00	1400.00000	2100.00	1435.00000	2152.50
1550 8061016 SEDIMENT REMOVAL	1194.000	CUYD	15.76000	18817.44	40.00000	47760.00	14.83000	17707.02
1560 8061017 TEMPORARY SEEDING AND MULCHING	3.900	ACRE	721.00000	2811.90	700.00000	2730.00	717.50000	2798.25
1570 8061019 SILT FENCE	2920.000	LF	2.01000	5869.20	1.95000	5694.00	4.76000	13899.20
1580 8061022 TYPE II DITCH CHECK	1016.000	EA	149.35000	151739.60	145.00000	147320.00	240.97000	244825.52
1590 8069902 MISC. ROCK DITCH CHECK	149.000	EA	154.50000	23020.50	150.00000	22350.00	225.87000	33654.63
SECTION TOTALS			$	4,176,386.70	$	4,918,340.41	$	4,613,634.34
SECTION 0007 ALT PVMT A ITEMS - J8P0902								
1600 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	111722.000	SQYD	32.53000	3634316.66	26.00000	2904772.00	29.32000	3275689.04
1610 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	254764.000	SQYD	1.90000	484051.60	2.00000	509528.00	3.12000	794863.68
1620 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1029.700	STA	29.72000	30602.68	30.00000	30891.00	26.51000	27297.35
1630 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	2124.100	STA	29.72000	63128.25	30.00000	63723.00	34.71000	73727.51
1640 7101010 EPOXY COATED TIE BARS (DRILLED AND INSTALLED)	63210.000	LB	3.81000	240830.10	3.50000	221235.00	4.61000	291398.10
SECTION TOTALS			$	4,452,929.29	$	3,730,149.00	$	4,462,975.68
SECTION 0008 ALT PVMT B ITEMS - J8P0902								
1650 4039905 MISC. 12 1/2 IN, ASPHALTIC CONCRETE PAVEMENT	111722.000	SQYD						

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(6) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT
1660 4039905 MISC. 3 3/4 IN. ASPHALTIC CONCRETE PAVEMENT	156046.000	SQYD						
1670 4039905 MISC. SYSTEM GEOSYNTHETIC INTERLAYER	19506.000	SQYD						
1680 4071005 TACK COAT	7810.000	GAL						
1690 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1653.000	SQYD						
1700 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1029.700	STA						
1710 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	2124.100	STA						
SECTION TOTALS			$		$		$	
SECTION 0009 HIGHWAY SIGNING ITEMS - J8P0902								
1720 9031010 CONCRETE FOOTINGS, EMBEDDED	16.100	CUYD	620.81000	9995.04	800.00000	12880.00	820.00000	13202.00
1730 9031210 STRUCTURAL STEEL POSTS	3280.000	LB	2.00000	6560.00	2.40000	7872.00	2.46000	8068.80
1740 9031240 BREAKAWAY ASSEMBLY	51.000	EA	87.75000	4475.25	60.00000	3060.00	61.50000	3136.50
1750 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	1009.000	LF	9.02000	9101.18	10.00000	10090.00	10.25000	10342.25
1760 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	246.000	LF	27.18000	6686.28	20.00000	4920.00	20.50000	5043.00
1770 9035004 TYPE SHR2L-1 SIGN	1152.000	SQFT	15.28000	17602.56	16.00000	18432.00	16.40000	18892.80
1780 9035009 36 IN. OR 900 MM STOP SIGN	27.000	EA	148.64000	4013.28	130.00000	3510.00	133.25000	3597.75
1790 9035011 SIGN, TYPE STR2L-3	465.000	SQFT	18.89000	8783.85	18.00000	8370.00	18.45000	8579.25
1800 9039903 MISC. PERFORATED SQ. STEEL TUBE POST, 2 1/2 IN	1034.000	LF	11.03000	11405.02	12.00000	12408.00	12.30000	12718.20
1810 9039903 MISC. PERFORATED SQ. STEEL TUBE POST, 2 1/4 IN	128.000	LF	9.57000	1224.96	10.00000	1280.00	10.25000	1312.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1820 9039903 MISC. PERFORATED SQ. STL TUBE POST ANCHOR 3 IN	237.000 LF	27.18000	6441.66	25.00000	5925.00	25.63000	6074.31
SECTION TOTALS		$	86,289.08	$	88,747.00	$	90,966.86
SECTION 0010 OPTION A AT ROUTE E - J8P0902							
1830 5029905 MISC. OPTION A-ROUTE E PLACEMENT WHITE TOPPING	1867.000 SQYD						
1840 5061030 ULTRATHIN CONCRETE WHITETOPPING	261.600 CUYD						
1850 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	1867.000 SQYD						
1860 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	5956.000 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0011 OPTION B AT ROUTE E - J8P0902							
1870 4019905 MISC. OPTION B- ROUTE E ASPHALT OVERLAY	4089.400 SQYD	14.78000	60441.33	14.35000	58682.89	14.71000	60155.07
1880 4039905 MISC. SYSTEM GEOSYNTHETIC INTERLAYER	401.500 SQYD	2.45000	983.68	2.38000	955.57	2.44000	979.66
1890 4071005 TACK COAT	310.000 GAL	2.26000	700.60	2.20000	682.00	2.26000	700.60
1900 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1498.000 SQYD	6.18000	9257.64	6.00000	8988.00	6.15000	9212.70
SECTION TOTALS		$	71,383.25	$	69,308.46	$	71,048.03
SECTION 0012 OPTION A AT HOUSTON ROAD - J8P0902							
1910 5029905 MISC. OPTION A-HOUSTON RD CONC WIDENING	1742.200 SQYD						
1920 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	933.400 SQYD						
1930 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	934.000 SQYD						

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(6) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT
1940 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	934.000 SQYD						
1950 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	1790.000 LF						
1960 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	80.000 EA						
1970 6131017 DOWEL BAR (FURNISHING AND INSTALLATION WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	440.000 EA						
1980 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	140.000 EA						
1990 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2053.000 SQYD						
2000 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	8197.000 SQYD						
2010 7101010 EPOXY COATED TIE BARS (DRILLED AND INSTALLED)	830.000 LB						
SECTION TOTALS		$		$		$	
SECTION 0013 OPTION B AT HOUSTON ROAD - J8P0902							
2020 4039905 MISC. 1 3/4 IN ASPHALTIC CONCRETE PAVEMENT	2986.700 SQYD	7.67000	22907.99	7.45000	22250.92	7.64000	22818.39
2030 4039905 MISC. OPTION B-HOUSTON RD ASPHALT OVERLAY	1742.200 SQYD	55.05000	95908.11	53.45000	93120.59	54.79000	95455.14
2040 4039905 MISC. SYSTEM GEOSYNTHETIC INTERLAYER	373.400 SQYD	2.45000	914.83	2.38000	888.69	2.44000	911.10
2050 4071005 TACK COAT	100.000 GAL	2.26000	226.00	2.20000	220.00	2.26000	226.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(5) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	AMOUNT	(6) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT
2060 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	800.000 SQYD	6.18000	4944.00	6.00000	4800.00	6.15000	4920.00
SECTION TOTALS		$	124,900.93	$	121,280.20	$	124,330.63
CONTRACT TOTALS		$	18,580,011.96	$	18,700,154.25	$	18,938,100.55

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0592F								
0010 2013000 CLEARING AND GRUBBING	3.000	ACRE	3610.00000	10830.00	5000.00000	15000.00		
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	21100.00000	21100.00	220000.00000	220000.00		
0030 2031000 CLASS A EXCAVATION	5114.000	CUYD	7.68000	39275.52	10.00000	51140.00		
0040 2035000 UNCLASSIFIED EXCAVATION	7716.000	CUYD	15.12000	116665.92	20.00000	154320.00		
0050 2036000 COMPACTING EMBANKMENT	5931.000	CUYD	1.00000	5931.00	2.00000	11862.00		
0060 2037075 COMPACTING IN CUT	8.100	STA	950.00000	7695.00	500.00000	4050.00		
0070 2063000 CLASS 3 EXCAVATION	285.000	CUYD	18.40000	5244.00	27.00000	7695.00		
0080 2063300 CLASS 4 EXCAVATION	46.000	CUYD	43.60000	2005.60	20.00000	920.00		
0090 2071000 LINEAR GRADING CLASS 1	0.600	STA	2285.00000	1371.00	3449.00000	2069.40		
0095 2121000A SUBGRADING AND SHOULDERING CLASS 1	491.000	100F	411.00000	201801.00	500.00000	245500.00		
0100 2122000A SUBGRADING AND SHOULDERING CLASS 2	11.000	100F	615.00000	6765.00	1000.00000	11000.00		
0110 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	214864.100	SQYD	5.25000	1128036.53	4.00000	859456.40		
0120 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	3639.000	TONS	7.00000	25473.00	20.80000	75691.20		
0125 4019905 MISC. PAVEMENT (OPTIONAL)	12036.600	SQYD	21.50000	258786.90	22.20000	267212.52		
0130 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	5100.00000	10200.00	5974.00000	11948.00		
0140 6061010 GUARDRAIL TYPE A	25025.000	LF	14.00000	350350.00	15.50000	387887.50		
0150 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	300.000	LF	24.00000	7200.00	28.80000	8640.00		
0160 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	200.000	LF	22.50000	4500.00	22.70000	4540.00		

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 6063000 TERMINAL SECTION - GUARDRAIL	1.000	EA	680.00000	680.00	1236.00000	1236.00		
0180 6063015 TYPE A CRASHWORTHY END TERMINAL	59.000	EA	1760.00000	103840.00	1854.00000	109386.00		
0190 6066610 END ANCHOR	5.000	EA	285.00000	1425.00	927.00000	4635.00		
0200 6097000 ROCK LINING	143.000	CUYD	48.00000	6864.00	56.20000	8036.60		
0210 6113040 PLACING TYPE 2 ROCK BLANKET	37.000	CUYD	54.00000	1998.00	24.80000	917.60		
0220 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000	EA	1545.00000	1545.00	1431.00000	1431.00		
0230 6161005 CONSTRUCTION SIGNS	665.000	SQFT	7.50000	4987.50	11.90000	7913.50		
0240 6161008 ADVANCED WARNING RAIL SYSTEM	6.000	EA	100.00000	600.00	124.00000	744.00		
0250 6161025 CHANNELIZER (TRIM LINE)	35.000	EA	30.00000	1050.00	33.00000	1155.00		
0260 6161030 TYPE III MOVEABLE BARRICADE	59.000	EA	200.00000	11800.00	170.00000	10030.00		
0270 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	6.000	EA	150.00000	900.00	67.00000	402.00		
0280 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	50.00000	200.00	155.00000	620.00		
0290 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	4.000	EA	200.00000	800.00	180.00000	720.00		
0300 6181000 MOBILIZATION		LUMP	675000.00000	675000.00	835000.00000	835000.00		
0310 6200500A TYPE 1 PREFORMED LEFT/RIGHT ARROW	22.000	EA	190.00000	4180.00	196.00000	4312.00		
0320 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5831.000	LF	0.16000	932.96	0.16000	932.96		
0330 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5123.000	LF	0.16000	819.68	0.16000	819.68		
0340 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	85774.000	LF	0.16000	13723.84	0.16000	13723.84		

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0350 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	157520.000	LF	0.14000	22052.80	0.14000	22052.80		
0360 6205904 8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	973.000	LF	1.85000	1800.05	1.90000	1848.70		
0370 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1349.000	LF	1.75000	2360.75	1.80000	2428.20		
0380 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	1341.000	LF	3.50000	4693.50	3.60000	4827.60		
0390 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7851.000	LF	0.50000	3925.50	0.52000	4082.52		
0400 6207001 PAVEMENT MARKING REMOVAL	11515.000	LF	0.75000	8636.25	0.77000	8866.55		
0410 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	361.000	EA	10.00000	3610.00	1.55000	559.55		
0420 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	361.000	EA	10.00000	3610.00	1.55000	559.55		
0430 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	90000.00000	90000.00	100000.00000	100000.00		
0440 7034041 CLASS B-1 CONCRETE (CULVERTS)	62.700	CUYD	750.00000	47025.00	773.00000	48467.10		
0450 7061030 REINFORCING STEEL (CULVERTS)	9010.000	LB	1.00000	9010.00	1.05000	9460.50		
0460 7250324A 24 IN. PIPE GROUP B	46.000	LF	81.00000	3726.00	61.30000	2819.80		
0470 7250415 15 IN. PIPE GROUP C	117.000	LF	38.50000	4504.50	39.00000	4563.00		
0480 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	151.000	LF	90.50000	13665.50	74.20000	11204.20		
0490 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	5.000	FT	451.00000	2255.00	332.00000	1660.00		
0500 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000	EA	455.00000	910.00	738.00000	1476.00		

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0510 7320815A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	2.000 EA	415.00000	830.00	468.00000	936.00		
0520 7321013A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	815.00000	3260.00	602.00000	2408.00		
0530 8051000A SEEDING - COOL SEASON MIXTURES	28.700 ACRE	1950.00000	55965.00	1674.00000	48043.80		
0540 8061010A TYPE B BERM	2020.000 LF	2.50000	5050.00	5.15000	10403.00		
0550 8061011 SLOPE DRAINS	448.000 LF	12.50000	5600.00	10.30000	4614.40		
0560 8061015 SEDIMENT BASIN	111.000 CUYD	12.00000	1332.00	51.50000	5716.50		
0570 8061016 SEDIMENT REMOVAL	56.000 CUYD	34.00000	1904.00	51.50000	2884.00		
0580 8061017 TEMPORARY SEEDING AND MULCHING	1.300 ACRE	1200.00000	1560.00	1030.00000	1339.00		
0590 8061019 SILT FENCE	535.000 LF	2.00000	1070.00	2.10000	1123.50		
0600 8061021 TYPE I DITCH CHECK	32.000 EA	90.00000	2880.00	87.60000	2803.20		
SECTION TOTALS		$	3,335,812.30	$	3,646,094.67	$	
SECTION 0002 ALT PVMT A ITEMS - J5P0592F							
0620 4010151 TYPE A3 SHOULDER	57262.200 SQYD						
0640 4030401 8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	3466.700 SQYD						
0650 4030402 9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	4004.000 SQYD						
0660 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	44980.800 SQYD						
0670 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	154056.100 SQYD						
0680 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1538.500 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J5P0592F							

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0690 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	3466.700	SQYD	25.50000	88400.85	40.50000	140401.35		
0700 5021331 CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	4004.000	SQYD	30.50000	122122.00	38.50000	154154.00		
0710 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	199044.800	SQYD	29.70000	5911630.56	31.70000	6309720.16		
0720 5021341 TYPE A3 SHOULDER	57262.200	SQYD	17.35000	993499.17	18.50000	1059350.70		
0730 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1538.500	STA	20.00000	30770.00	37.40000	57539.90		
SECTION TOTALS			$	7,146,422.58	$	7,721,166.11	$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J5P0592F								
0740 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	2.000	EA	1890.00000	3780.00	1945.00000	3890.00		
0750 9011115 BRACKET ARM, 15 FT. OR 4.6 M	2.000	EA	470.00000	940.00	489.00000	978.00		
0760 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	2.000	EA	215.00000	430.00	221.00000	442.00		
0770 9014003 CONDUIT, 3 IN. RIGID, PUSHED	278.000	LF	16.00000	4448.00	16.50000	4587.00		
0780 9015030 TRENCHING TYPE III	1519.000	LF	4.50000	6835.50	4.65000	7063.35		
0790 9016110 PULL BOX, PREFORMED CLASS 1	3.000	EA	680.00000	2040.00	700.00000	2100.00		
0800 9016111 PULL BOX, PREFORMED CLASS 2	2.000	EA	880.00000	1760.00	906.00000	1812.00		
0810 9017006 CABLE, 6 AWG 1 CONDUCTOR	2470.000	LF	0.95000	2346.50	0.98000	2420.60		
0820 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	240.000	LF	1.00000	240.00	1.05000	252.00		
0830 9017206 WIRE, 6 AWG, BARE NEUTRAL	1240.000	LF	0.95000	1178.00	1.05000	1302.00		
0840 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	1430.000	LF	3.20000	4576.00	3.30000	4719.00		

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0850 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	2.000 EA	800.00000	1600.00	824.00000	1648.00		
SECTION TOTALS		$	30,174.00	$	31,213.95	$	
SECTION 0005 HIGHWAY SIGNING ITEMS - J5P0592F							
0860 9031010 CONCRETE FOOTINGS, EMBEDDED	31.300 CUYD	605.00000	18936.50	824.00000	25791.20		
0870 9031210 STRUCTURAL STEEL POSTS	5950.000 LB	2.00000	11900.00	2.45000	14577.50		
0880 9031220 PIPE POSTS	14130.000 LB	2.00000	28260.00	2.45000	34618.50		
0890 9031240 BREAKAWAY ASSEMBLY	104.000 EA	65.00000	6760.00	61.80000	6427.20		
0900 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	24.000 EA	38.00000	912.00	37.10000	890.40		
0910 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	100.000 EA	30.00000	3000.00	33.00000	3300.00		
0920 9031257A 7 FT. CHANNEL POST DELINEATOR, YELLOW	11.000 EA	30.00000	330.00	33.00000	363.00		
0930 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	31.000 EA	38.00000	1178.00	37.10000	1150.10		
0940 9035004 TYPE SHR2L-1 SIGN	727.000 SQFT	15.00000	10905.00	16.50000	11995.50		
0950 9035009 36 IN. OR 900 MM STOP SIGN	12.000 EA	150.00000	1800.00	134.00000	1608.00		
0960 9035011 SIGN, TYPE STR2L-3	1033.000 SQFT	18.20000	18800.60	18.50000	19110.50		
0970 9035015 TYPE IV OBJECT MARKER	4.000 EA	125.00000	500.00	103.00000	412.00		
0980 9039902 MISC. 48 IN. STOP SIGN	2.000 EA	210.00000	420.00	180.00000	360.00		
0990 9039902 MISC. 48 IN. YIELD SIGN	16.000 EA	210.00000	3360.00	180.00000	2880.00		
1000 9039902 MISC. 60 IN. YIELD SIGN	1.000 EA	230.00000	230.00	206.00000	206.00		
SECTION TOTALS		$	107,292.10	$	123,689.90	$	
SECTION 0006 ROADWAY ITEMS - J8P0902							

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	13750.00000	13750.00	220000.00000	220000.00		
1020 2031000 CLASS A EXCAVATION	39142.000	CUYD	14.06000	550336.52	8.00000	313136.00		
1030 2036000 COMPACTING EMBANKMENT	18135.000	CUYD	1.00000	18135.00	3.00000	54405.00		
1040 2063000 CLASS 3 EXCAVATION	3.000	CUYD	35.00000	105.00	150.00000	450.00		
1050 2081000 INTERCEPTION DITCH	6.000	100F	6485.00000	38910.00	1617.00000	9702.00		
1060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	5536.000	SQYD	7.75000	42904.00	5.70000	31555.20		
1070 3049909 MISC. PROCESS AND PLACE AGGREGATE BASE	1216.700	STA	1130.00000	1374871.00	721.00000	877240.70		
1080 3107002 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	190.000	TONS	26.50000	5035.00	27.20000	5168.00		
1090 4010151 TYPE A3 SHOULDER	80067.000	SQYD	17.50000	1401172.50	17.30000	1385159.10		
1100 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	2023.900	TONS	72.80000	147339.92	75.20000	152197.28		
1110 6011000A TYPE 2 FIELD LABORATORIES		LUMP	20000.00000	20000.00	5000.00000	5000.00		
1120 6061010 GUARDRAIL TYPE A	1754.000	LF	13.85000	24292.90	16.50000	28941.00		
1130 6062200A BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1430.00000	5720.00	1648.00000	6592.00		
1140 6062300A TRANSITION SECTION, 6.5 FT. POSTS	4.000	EA	285.00000	1140.00	309.00000	1236.00		
1150 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	1760.00000	1760.00	1854.00000	1854.00		
1160 6066610 END ANCHOR	1.000	EA	650.00000	650.00	927.00000	927.00		
1170 6069902 MISC. HTGC ANCHOR ASSY	94.000	EA	2425.00000	227950.00	2472.00000	232368.00		
1180 6069903 MISC. HIGH TENSION GUARD CABLE	44360.000	LF	10.30000	456908.00	10.80000	479088.00		
1190 6081000 CONCRETE MEDIAN	100.400	SQYD	100.00000	10040.00	42.60000	4277.04		

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1200 6089905 MISC. 8 IN NON-REINFORCED CONC FOR ENTRANCES	90.900	SQYD	100.00000	9090.00	57.30000	5208.57		
1210 6097000 ROCK LINING	24.000	CUYD	68.00000	1632.00	64.20000	1540.80		
1220 6109905 MISC. CONCRETE DITCH LINER	197.000	SQYD	70.00000	13790.00	57.80000	11386.60		
1230 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	2.000	EA	5000.00000	10000.00	4635.00000	9270.00		
1240 6161005 CONSTRUCTION SIGNS	1458.000	SQFT	7.50000	10935.00	11.90000	17350.20		
1250 6161008 ADVANCED WARNING RAIL SYSTEM	5.000	EA	100.00000	500.00	124.00000	620.00		
1260 6161025 CHANNELIZER (TRIM LINE)	1217.000	EA	30.00000	36510.00	33.00000	40161.00		
1270 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	10000.00000	20000.00	3605.00000	7210.00		
1280 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	50.00000	100.00	155.00000	310.00		
1290 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	180.00000	360.00		
1300 6162010 WORK ZONE LIGHTING		LUMP	10000.00000	10000.00	10000.00000	10000.00		
1310 6181000 MOBILIZATION		LUMP	510000.00000	510000.00	535000.00000	535000.00		
1320 6191000 PAVEMENT EDGE TREATMENT	121674.000	LF	1.15000	139925.10	2.65000	322436.10		
1330 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	67.000	EA	345.00000	23115.00	355.00000	23785.00		
1340 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	123021.000	LF	0.16000	19683.36	0.16000	19683.36		
1350 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	212412.000	LF	0.14000	29737.68	0.14000	29737.68		
1360 6205909 24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	2251.000	LF	3.50000	7878.50	3.60000	8103.60		

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1370 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	19291.000 LF	0.50000	9645.50	0.52000	10031.32		
1380 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	14035.000 LF	0.50000	7017.50	0.52000	7298.20		
1390 6207001 PAVEMENT MARKING REMOVAL	3450.000 LF	0.65000	2242.50	0.67000	2311.50		
1400 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1522.000 EA	10.00000	15220.00	1.55000	2359.10		
1410 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	65000.00000	65000.00	100000.00000	100000.00		
1420 7250430 30 IN. PIPE GROUP C	23.000 LF	54.50000	1253.50	71.90000	1653.70		
1430 7250436 36 IN. PIPE GROUP C	32.000 LF	57.00000	1824.00	72.20000	2310.40		
1440 7250442 42 IN. PIPE GROUP C	36.000 LF	69.50000	2502.00	78.40000	2822.40		
1450 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	19.000 LF	144.00000	2736.00	67.30000	1278.70		
1460 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	1285.00000	5140.00	1490.00000	5960.00		
1470 7321017A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	2185.00000	2185.00	2175.00000	2175.00		
1480 7321018A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	2915.00000	2915.00	2982.00000	2982.00		
1490 7321019A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	3600.00000	3600.00	3391.00000	3391.00		
1500 7322030A BEVELED PIPE END TREATMENT FOR 30 IN. (750 MM) OR ALLOWED SUBSTITUTE PIPE	1.000 EA	990.00000	990.00	500.00000	500.00		
1510 7322036A BEVELED PIPE END TREATMENT FOR 36 IN. (900 MM) OR ALLOWED SUBSTITUTE PIPE	1.000 EA	1125.00000	1125.00	500.00000	500.00		

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1520 7322042A BEVELED PIPE END TREATMENT FOR 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE PIPE	1.000	EA	1285.00000	1285.00	500.00000	500.00		
1530 8051000A SEEDING - COOL SEASON MIXTURES	18.200	ACRE	1950.00000	35490.00	1674.00000	30466.80		
1540 8052000A SEEDING - WARM SEASON MIXTURES	1.500	ACRE	1950.00000	2925.00	1854.00000	2781.00		
1550 8061016 SEDIMENT REMOVAL	1194.000	CUYD	16.00000	19104.00	51.50000	61491.00		
1560 8061017 TEMPORARY SEEDING AND MULCHING	3.900	ACRE	1200.00000	4680.00	1030.00000	4017.00		
1570 8061019 SILT FENCE	2920.000	LF	2.00000	5840.00	2.10000	6132.00		
1580 8061022 TYPE II DITCH CHECK	1016.000	EA	135.00000	137160.00	165.00000	167640.00		
1590 8069902 MISC. ROCK DITCH CHECK	149.000	EA	185.00000	27565.00	227.00000	33823.00		
SECTION TOTALS			$	5,541,761.48	$	5,303,883.35	$	
SECTION 0007 ALT PVMT A ITEMS - J8P0902								
1600 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	111722.000	SQYD	28.80000	3217593.60	30.50000	3407521.00		
1610 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	254764.000	SQYD	1.85000	471313.40	1.95000	496789.80		
1620 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1029.700	STA	20.00000	20594.00	38.50000	39643.45		
1630 6262001 PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	2124.100	STA	20.00000	42482.00	36.70000	77954.47		
1640 7101010 EPOXY COATED TIE BARS (DRILLED AND INSTALLED)	63210.000	LB	5.20000	328692.00	3.05000	192790.50		
SECTION TOTALS			$	4,080,675.00	$	4,214,699.22	$	
SECTION 0008 ALT PVMT B ITEMS - J8P0902								
1650 4039905 MISC. 12 1/2 IN, ASPHALTIC CONCRETE PAVEMENT	111722.000	SQYD						

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1660 4039905 MISC. 3 3/4 IN. ASPHALTIC CONCRETE PAVEMENT	156046.000	SQYD						
1670 4039905 MISC. SYSTEM GEOSYNTHETIC INTERLAYER	19506.000	SQYD						
1680 4071005 TACK COAT	7810.000	GAL						
1690 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1653.000	SQYD						
1700 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1029.700	STA						
1710 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	2124.100	STA						
SECTION TOTALS			$		$		$	
SECTION 0009 HIGHWAY SIGNING ITEMS - J8P0902								
1720 9031010 CONCRETE FOOTINGS, EMBEDDED	16.100	CUYD	600.00000	9660.00	824.00000	13266.40		
1730 9031210 STRUCTURAL STEEL POSTS	3280.000	LB	2.00000	6560.00	2.45000	8036.00		
1740 9031240 BREAKAWAY ASSEMBLY	51.000	EA	85.00000	4335.00	61.80000	3151.80		
1750 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	1009.000	LF	8.75000	8828.75	10.30000	10392.70		
1760 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	246.000	LF	26.40000	6494.40	20.60000	5067.60		
1770 9035004 TYPE SHR2L-1 SIGN	1152.000	SQFT	14.80000	17049.60	16.50000	19008.00		
1780 9035009 36 IN. OR 900 MM STOP SIGN	27.000	EA	145.00000	3915.00	134.00000	3618.00		
1790 9035011 SIGN, TYPE STR2L-3	465.000	SQFT	18.35000	8532.75	18.50000	8602.50		
1800 9039903 MISC. PERFORATED SQ. STEEL TUBE POST, 2 1/2 IN	1034.000	LF	10.70000	11063.80	12.40000	12821.60		
1810 9039903 MISC. PERFORATED SQ. STEEL TUBE POST, 2 1/4 IN	128.000	LF	9.30000	1190.40	10.30000	1318.40		

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1820 9039903 MISC. PERFORATED SQ. STL TUBE POST ANCHOR 3 IN	237.000 LF	26.40000	6256.80	25.80000	6114.60		
SECTION TOTALS		$	83,886.50	$	91,397.60	$	
SECTION 0010 OPTION A AT ROUTE E - J8P0902							
1830 5029905 MISC. OPTION A-ROUTE E PLACEMENT WHITE TOPPING	1867.000 SQYD			11.20000	20910.40		
1840 5061030 ULTRATHIN CONCRETE WHITETOPPING	261.600 CUYD			93.70000	24511.92		
1850 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	1867.000 SQYD			6.20000	11575.40		
1860 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	5956.000 SQYD			2.85000	16974.60		
SECTION TOTALS		$		$	73,972.32	$	
SECTION 0011 OPTION B AT ROUTE E - J8P0902							
1870 4019905 MISC. OPTION B- ROUTE E ASPHALT OVERLAY	4089.400 SQYD	18.50000	75653.90				
1880 4039905 MISC. SYSTEM GEOSYNTHETIC INTERLAYER	401.500 SQYD	20.00000	8030.00				
1890 4071005 TACK COAT	310.000 GAL	3.00000	930.00				
1900 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1498.000 SQYD	5.00000	7490.00				
SECTION TOTALS		$	92,103.90	$		$	
SECTION 0012 OPTION A AT HOUSTON ROAD - J8P0902							
1910 5029905 MISC. OPTION A-HOUSTON RD CONC WIDENING	1742.200 SQYD			41.30000	71952.86		
1920 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	933.400 SQYD			190.00000	177346.00		
1930 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	934.000 SQYD			3.05000	2848.70		

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1940 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	934.000 SQYD			6.35000	5930.90		
1950 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	1790.000 LF			6.20000	11098.00		
1960 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	80.000 EA			12.40000	992.00		
1970 6131017 DOWEL BAR (FURNISHING AND INSTALLATION WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	440.000 EA			12.30000	5412.00		
1980 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	140.000 EA			7.55000	1057.00		
1990 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2053.000 SQYD			4.10000	8417.30		
2000 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	8197.000 SQYD			2.60000	21312.20		
2010 7101010 EPOXY COATED TIE BARS (DRILLED AND INSTALLED)	830.000 LB			1.65000	1369.50		
SECTION TOTALS		$		$	307,736.46	$	
SECTION 0013 OPTION B AT HOUSTON ROAD - J8P0902							
2020 4039905 MISC. 1 3/4 IN ASPHALTIC CONCRETE PAVEMENT	2986.700 SQYD	9.00000	26880.30				
2030 4039905 MISC. OPTION B-HOUSTON RD ASPHALT OVERLAY	1742.200 SQYD	65.00000	113243.00				
2040 4039905 MISC. SYSTEM GEOSYNTHETIC INTERLAYER	373.400 SQYD	20.00000	7468.00				
2050 4071005 TACK COAT	100.000 GAL	5.00000	500.00				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 090626-501 COUNTIES : CAMDEN LACLEDE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(8) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2060 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	800.000 SQYD	5.00000	4000.00				
SECTION TOTALS		$	152,091.30	$		$	
CONTRACT TOTALS		$	20,570,219.16	$	21,513,853.58	$	

Maximum monetary value of awards accepted this bid opening. $30,000,000.00

VENDOR RANKING

CALL ORDER : 502 CONTRACT ID : 090626-502 COUNTIES : CAMDEN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 09/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0P0931G

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0012234	Enviro Control, LLC	$ 204,818.60	100.0000%
2	0026627	H. B. Construction, Inc. dba Hill Brothers	$ 242,601.23	118.4469%
3	0010550	Boone Construction Co.	$ 289,980.96	141.5794%
4	0010825	Phillips Grading & Construction Inc.	$ 291,815.75	142.4752%
5	0011272	West Plains Bridge & Grading LLC	$ 299,188.50	146.0749%
6	0010181	Harry H. Houf & Sons Contractors Inc.	$ 349,970.00	170.8683%
	0011198	Widel, Inc.	IRREGULAR	

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 090626-502 COUNTIES : CAMDEN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012234 Enviro Control, LLC UNIT PRICE	AMOUNT	(2) 0026627 H. B. Construction, Inc. UNIT PRICE	AMOUNT	(3) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0931G								
0010 2029901 MISC. CHANNEL CLEANOUT		LUMP	3000.00000	3000.00	4000.00000	4000.00	2450.00000	2450.00
0020 2035000 UNCLASSIFIED EXCAVATION	1.000	CUYD	50.00000	50.00	75.00000	75.00	256.00000	256.00
0030 2142000 FURNISHING ROCK FILL	31.000	CUYD	26.00000	806.00	26.25000	813.75	37.00000	1147.00
0040 2143000 PLACING ROCK FILL	31.000	CUYD	20.00000	620.00	5.00000	155.00	7.65000	237.15
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	35.000	SQYD	9.00000	315.00	6.00000	210.00	23.25000	813.75
0060 3107003 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	54.000	SQYD	30.00000	1620.00	6.75000	364.50	8.10000	437.40
0070 5021306 CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS)	35.200	SQYD	70.00000	2464.00	27.42000	965.18	110.00000	3872.00
0080 6113020 FURNISHING TYPE 2 ROCK BLANKET	121.000	CUYD	30.00000	3630.00	40.60000	4912.60	33.00000	3993.00
0090 6113040 PLACING TYPE 2 ROCK BLANKET	121.000	CUYD	20.00000	2420.00	8.00000	968.00	16.00000	1936.00
0100 6161005 CONSTRUCTION SIGNS	45.000	SQFT	9.00000	405.00	3.00000	135.00	21.00000	945.00
0110 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	4.000	EA	150.00000	600.00	150.00000	600.00	210.00000	840.00
0120 6181000 MOBILIZATION		LUMP	17500.00000	17500.00	24000.00000	24000.00	41000.00000	41000.00
0130 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	41.000	SQYD	4.00000	164.00	8.50000	348.50	4.15000	170.15
0140 8061016 SEDIMENT REMOVAL	10.000	CUYD	13.00000	130.00	10.00000	100.00	30.00000	300.00
0150 8061019 SILT FENCE	140.000	LF	3.00000	420.00	1.25000	175.00	3.50000	490.00
0160 8061022 TYPE II DITCH CHECK	8.000	EA	6.00000	48.00	200.00000	1600.00	132.00000	1056.00
SECTION TOTALS			$	34,192.00	$	39,422.53	$	59,943.45
SECTION 0002 BRIDGE NO. A7702 (ALTERNATE A) - J0P0931G								
0170 2062000 CLASS 2 EXCAVATION	218.000	CUYD						

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 090626-502 COUNTIES : CAMDEN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012234 Enviro Control, LLC UNIT PRICE	AMOUNT	(2) 0026627 H. B. Construction, Inc. UNIT PRICE	AMOUNT	(3) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT
0180 2069901 MISC. COFFERDAMS		LUMP						
0190 2160500 REMOVAL OF BRIDGES		LUMP						
0200 7021010 STRUCTURAL STEEL PILES (10 IN.)	320.000	LF						
0210 7026000 PRE-BORE FOR PILING	150.000	LF						
0220 7027000 PILE POINT REINFORCEMENT	20.000	EA						
0230 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	85.000	CUYD						
0240 7059904 MISC. PRECAST CONCRETE SLAB BEAM	1581.000	SQFT						
0250 7061000 REINFORCING STEEL	8120.000	LB						
SECTION TOTALS			$		$		$	
SECTION 0003 BRIDGE NO. A7702 (ALTERNATE B) - J0P0931G								
0260 2062000 CLASS 2 EXCAVATION	184.000	CUYD	20.00000	3680.00	25.00000	4600.00	31.00000	5704.00
0270 2069901 MISC. COFFERDAMS		LUMP	15880.00000	15880.00	3000.00000	3000.00	50000.00000	50000.00
0280 2160500 REMOVAL OF BRIDGES		LUMP	9000.00000	9000.00	14000.00000	14000.00	16500.00000	16500.00
0290 7021010 STRUCTURAL STEEL PILES (10 IN.)	256.000	LF	60.00000	15360.00	130.00000	33280.00	52.00000	13312.00
0300 7026000 PRE-BORE FOR PILING	126.000	LF	97.00000	12222.00	127.00000	16002.00	227.00000	28602.00
0310 7027000 PILE POINT REINFORCEMENT	16.000	EA	90.00000	1440.00	154.00000	2464.00	85.00000	1360.00
0320 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	64.400	CUYD	475.00000	30590.00	600.00000	38640.00	512.00000	32972.80
0330 7059904 MISC. PRECAST CONCRETE SLAB BEAM	1581.000	SQFT	48.50000	76678.50	47.50000	75097.50	47.91000	75745.71
0340 7061000 REINFORCING STEEL	6490.000	LB	0.89000	5776.10	2.48000	16095.20	0.90000	5841.00
SECTION TOTALS			$	170,626.60	$	203,178.70	$	230,037.51
CONTRACT TOTALS			$	204,818.60	$	242,601.23	$	289,980.96

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 090626-502 COUNTIES : CAMDEN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010825 Phillips Grading & Construct UNIT PRICE	AMOUNT	(5) 0011272 West Plains Bridge & Grading UNIT PRICE	AMOUNT	(6) 0010181 Harry H. Houf & Sons Contract UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0931G								
0010 2029901 MISC. CHANNEL CLEANOUT		LUMP	1750.00000	1750.00	1000.00000	1000.00	30000.00000	30000.00
0020 2035000 UNCLASSIFIED EXCAVATION	1.000	CUYD	215.00000	215.00	500.00000	500.00	100.00000	100.00
0030 2142000 FURNISHING ROCK FILL	31.000	CUYD	60.00000	1860.00	1.00000	31.00	50.00000	1550.00
0040 2143000 PLACING ROCK FILL	31.000	CUYD	60.00000	1860.00	100.00000	3100.00	50.00000	1550.00
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	35.000	SQYD	15.00000	525.00	65.00000	2275.00	20.00000	700.00
0060 3107003 GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	54.000	SQYD	10.00000	540.00	42.50000	2295.00	20.00000	1080.00
0070 5021306 CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS)	35.200	SQYD	115.00000	4048.00	230.00000	8096.00	150.00000	5280.00
0080 6113020 FURNISHING TYPE 2 ROCK BLANKET	121.000	CUYD	35.50000	4295.50	1.00000	121.00	30.00000	3630.00
0090 6113040 PLACING TYPE 2 ROCK BLANKET	121.000	CUYD	25.50000	3085.50	72.00000	8712.00	30.00000	3630.00
0100 6161005 CONSTRUCTION SIGNS	45.000	SQFT	23.25000	1046.25	20.00000	900.00	20.00000	900.00
0110 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	4.000	EA	232.00000	928.00	250.00000	1000.00	300.00000	1200.00
0120 6181000 MOBILIZATION		LUMP	49000.00000	49000.00	51000.00000	51000.00	60000.00000	60000.00
0130 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	41.000	SQYD	13.00000	533.00	8.00000	328.00	5.00000	205.00
0140 8061016 SEDIMENT REMOVAL	10.000	CUYD	50.00000	500.00	20.00000	200.00	50.00000	500.00
0150 8061019 SILT FENCE	140.000	LF	3.00000	420.00	4.00000	560.00	10.00000	1400.00
0160 8061022 TYPE II DITCH CHECK	8.000	EA	215.00000	1720.00	200.00000	1600.00	200.00000	1600.00
SECTION TOTALS			$	72,326.25	$	81,718.00	$	113,325.00
SECTION 0002 BRIDGE NO. A7702 (ALTERNATE A) - J0P0931G								
0170 2062000 CLASS 2 EXCAVATION	218.000	CUYD						

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 090626-502 COUNTIES : CAMDEN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010825 Phillips Grading & Construct UNIT PRICE	 AMOUNT	(5) 0011272 West Plains Bridge & Grading UNIT PRICE	 AMOUNT	(6) 0010181 Harry H. Houf & Sons Contract UNIT PRICE	 AMOUNT
0180 2069901 MISC. COFFERDAMS		LUMP						
0190 2160500 REMOVAL OF BRIDGES		LUMP						
0200 7021010 STRUCTURAL STEEL PILES (10 IN.)	320.000	LF						
0210 7026000 PRE-BORE FOR PILING	150.000	LF						
0220 7027000 PILE POINT REINFORCEMENT	20.000	EA						
0230 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	85.000	CUYD						
0240 7059904 MISC. PRECAST CONCRETE SLAB BEAM	1581.000	SQFT						
0250 7061000 REINFORCING STEEL	8120.000	LB						
SECTION TOTALS			$		$		$	
SECTION 0003 BRIDGE NO. A7702 (ALTERNATE B) - J0P0931G								
0260 2062000 CLASS 2 EXCAVATION	184.000	CUYD	52.25000	9614.00	28.00000	5152.00	100.00000	18400.00
0270 2069901 MISC. COFFERDAMS		LUMP	34700.00000	34700.00	31700.00000	31700.00	25000.00000	25000.00
0280 2160500 REMOVAL OF BRIDGES		LUMP	13500.00000	13500.00	22600.00000	22600.00	20000.00000	20000.00
0290 7021010 STRUCTURAL STEEL PILES (10 IN.)	256.000	LF	64.25000	16448.00	53.00000	13568.00	45.00000	11520.00
0300 7026000 PRE-BORE FOR PILING	126.000	LF	145.00000	18270.00	123.00000	15498.00	220.00000	27720.00
0310 7027000 PILE POINT REINFORCEMENT	16.000	EA	107.00000	1712.00	100.00000	1600.00	120.00000	1920.00
0320 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	64.400	CUYD	665.00000	42826.00	843.00000	54289.20	600.00000	38640.00
0330 7059904 MISC. PRECAST CONCRETE SLAB BEAM	1581.000	SQFT	47.00000	74307.00	41.00000	64821.00	55.00000	86955.00
0340 7061000 REINFORCING STEEL	6490.000	LB	1.25000	8112.50	1.27000	8242.30	1.00000	6490.00
SECTION TOTALS			$	219,489.50	$	217,470.50	$	236,645.00
CONTRACT TOTALS			$	291,815.75	$	299,188.50	$	349,970.00

VENDOR RANKING

CALL ORDER : 503 CONTRACT ID : 090626-503 COUNTIES : BOONE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 10/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J5M0058

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010445	Emery Sapp & Sons Inc.	$ 115,214.45	100.0000%
2	0010550	Boone Construction Co.	$ 117,848.45	102.2862%
3	0012020	Wales Contracting, Inc.	$ 119,693.21	103.8873%
4	0011146	APAC-Missouri, Inc.	$ 130,688.09	113.4303%
5	0011540	Lehman Construction, L.L.C.	$ 144,923.75	125.7861%
6	0010765	Stockman Construction Corp.	$ 174,319.72	151.3002%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 090626-503 COUNTIES : BOONE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(3) 0012020 Wales Contracting, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5M0058								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5300.00000	5300.00	1400.00000	1400.00	6600.00000	6600.00
0020 2031000 CLASS A EXCAVATION	262.000	CUYD	8.70000	2279.40	3.25000	851.50	2.95000	772.90
0030 2035500 EMBANKMENT IN PLACE	987.000	CUYD	9.35000	9228.45	13.00000	12831.00	11.84000	11686.08
0040 2036000 COMPACTING EMBANKMENT	262.000	CUYD	2.25000	589.50	2.20000	576.40	2.78000	728.36
0050 2037075 COMPACTING IN CUT	6.500	STA	294.00000	1911.00	800.00000	5200.00	352.50000	2291.25
0060 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	1254.000	SQYD	8.35000	10470.90	7.25000	9091.50	4.50000	5643.00
0070 4039905 MISC. OPTIONAL PAVEMENT	1254.100	SQYD	46.00000	57688.60	45.00000	56434.50	50.00000	62705.00
0080 6066610 END ANCHOR	1.000	EA	1080.00000	1080.00	2500.00000	2500.00	2400.00000	2400.00
0090 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	1.000	EA	1080.00000	1080.00	1665.00000	1665.00	1000.00000	1000.00
0100 6161005 CONSTRUCTION SIGNS	135.000	SQFT	11.90000	1606.50	9.00000	1215.00	11.00000	1485.00
0110 6161008 ADVANCED WARNING RAIL SYSTEM	1.000	EA	130.00000	130.00	225.00000	225.00	120.00000	120.00
0120 6161025 CHANNELIZER (TRIM LINE)	8.000	EA	34.50000	276.00	63.00000	504.00	32.00000	256.00
0130 6161052 WARNING LIGHT, TYPE B	4.000	EA	48.50000	194.00	110.00000	440.00	45.00000	180.00
0140 6161120 INSTALLING 'DRIVE SMART' SIGN	1.000	EA	110.00000	110.00	70.00000	70.00	100.00000	100.00
0150 6181000 MOBILIZATION		LUMP	7650.00000	7650.00	10500.00000	10500.00	9178.00000	9178.00
0160 6191000 PAVEMENT EDGE TREATMENT	700.000	LF	0.85000	595.00	2.80000	1960.00	1.51000	1057.00
0170 6200500A TYPE 1 PREFORMED LEFT/RIGHT ARROW	10.000	EA	415.00000	4150.00	310.00000	3100.00	298.00000	2980.00
0180 6205118 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	97.000	LF	17.00000	1649.00	18.70000	1813.90	18.00000	1746.00
0190 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1626.000	LF	1.10000	1788.60	0.65000	1056.90	1.37000	2227.62

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 090626-503 COUNTIES : BOONE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(3) 0012020 Wales Contracting, Inc. UNIT PRICE	AMOUNT
0200 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	925.000	LF	1.10000	1017.50	0.65000	601.25	0.62000	573.50
0210 6207001 PAVEMENT MARKING REMOVAL	1850.000	LF	0.55000	1017.50	0.55000	1017.50	0.50000	925.00
0220 6209902 MISC. TURN ARROW REMOVAL	6.000	EA	110.00000	660.00	52.00000	312.00	50.00000	300.00
0230 8051000A SEEDING - COOL SEASON MIXTURES	0.700	ACRE	3775.00000	2642.50	3650.00000	2555.00	3500.00000	2450.00
0240 8061016 SEDIMENT REMOVAL	10.000	CUYD	42.50000	425.00	32.00000	320.00	74.75000	747.50
0250 8061019 SILT FENCE	670.000	LF	2.50000	1675.00	2.40000	1608.00	2.30000	1541.00
SECTION TOTALS			$	115,214.45	$	117,848.45	$	119,693.21
CONTRACT TOTALS			$	115,214.45	$	117,848.45	$	119,693.21

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 090626-503 COUNTIES : BOONE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0011540 Lehman Construction, L.L.C. UNIT PRICE	AMOUNT	(6) 0010765 Stockman Construction Corp. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5M0058								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1330.00000	1330.00	15000.00000	15000.00	14000.00000	14000.00
0020 2031000 CLASS A EXCAVATION	262.000	CUYD	49.34000	12927.08	10.00000	2620.00	35.00000	9170.00
0030 2035500 EMBANKMENT IN PLACE	987.000	CUYD	12.38000	12219.06	18.00000	17766.00	24.00000	23688.00
0040 2036000 COMPACTING EMBANKMENT	262.000	CUYD	4.32000	1131.84	2.50000	655.00	5.00000	1310.00
0050 2037075 COMPACTING IN CUT	6.500	STA	1138.16000	7398.04	750.00000	4875.00	330.00000	2145.00
0060 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	1254.000	SQYD	6.08000	7624.32	6.25000	7837.50	8.00000	10032.00
0070 4039905 MISC. OPTIONAL PAVEMENT	1254.100	SQYD	43.22000	54202.20	45.00000	56434.50	55.00000	68975.50
0080 6066610 END ANCHOR	1.000	EA	2660.00000	2660.00	2500.00000	2500.00	1400.00000	1400.00
0090 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	1.000	EA	775.39000	775.39	1000.00000	1000.00	3300.00000	3300.00
0100 6161005 CONSTRUCTION SIGNS	135.000	SQFT	12.00000	1620.00	11.00000	1485.00	20.00000	2700.00
0110 6161008 ADVANCED WARNING RAIL SYSTEM	1.000	EA	131.00000	131.00	120.00000	120.00	250.00000	250.00
0120 6161025 CHANNELIZER (TRIM LINE)	8.000	EA	35.00000	280.00	32.00000	256.00	75.00000	600.00
0130 6161052 WARNING LIGHT, TYPE B	4.000	EA	49.00000	196.00	45.00000	180.00	130.00000	520.00
0140 6161120 INSTALLING 'DRIVE SMART' SIGN	1.000	EA	110.00000	110.00	100.00000	100.00	80.00000	80.00
0150 6181000 MOBILIZATION		LUMP	12099.28000	12099.28	18500.00000	18500.00	14000.00000	14000.00
0160 6191000 PAVEMENT EDGE TREATMENT	700.000	LF	4.54000	3178.00	2.00000	1400.00	3.00000	2100.00
0170 6200500A TYPE 1 PREFORMED LEFT/RIGHT ARROW	10.000	EA	317.67000	3176.70	385.00000	3850.00	470.00000	4700.00
0180 6205118 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	97.000	LF	19.19000	1861.43	15.75000	1527.75	20.00000	1940.00
0190 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1626.000	LF	0.66000	1073.16	1.00000	1626.00	1.22000	1983.72

TABULATION OF BIDS

CALL ORDER : 503 CONTRACT ID : 090626-503 COUNTIES : BOONE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0011540 Lehman Construction, L.L.C. UNIT PRICE	AMOUNT	(6) 0010765 Stockman Construction Corp. UNIT PRICE	AMOUNT
0200 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	925.000	LF	0.66000	610.50	1.00000	925.00	1.22000	1128.50
0210 6207001 PAVEMENT MARKING REMOVAL	1850.000	LF	0.53000	980.50	0.50000	925.00	0.70000	1295.00
0220 6209902 MISC. TURN ARROW REMOVAL	6.000	EA	53.30000	319.80	100.00000	600.00	122.00000	732.00
0230 8051000A SEEDING - COOL SEASON MIXTURES	0.700	ACRE	3712.13000	2598.49	3500.00000	2450.00	7300.00000	5110.00
0240 8061016 SEDIMENT REMOVAL	10.000	CUYD	55.05000	550.50	75.00000	750.00	48.00000	480.00
0250 8061019 SILT FENCE	670.000	LF	2.44000	1634.80	2.30000	1541.00	4.00000	2680.00
SECTION TOTALS			$	130,688.09	$	144,923.75	$	174,319.72
CONTRACT TOTALS			$	130,688.09	$	144,923.75	$	174,319.72

VENDOR RANKING

CALL ORDER : 504 CONTRACT ID : 090626-504 COUNTIES : BOONE BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05 DEKALB OTHERS
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J5Q0974

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010340	Gerstner Electric Inc.	$ 955,414.61	100.0000%
2	0026093	American Directional Boring, Inc. dba ADB Utility Contrs.	$ 990,288.29	103.6501%
3	0010135	Capital Electric Line Builders Inc.	$ 1,085,422.80	113.6075%
4	0010233	Meyer Electric Company, Inc.	$ 1,094,612.20	114.5693%
5	0025998	Mark One Electric Co., Inc.	$ 1,153,723.97	120.7564%
6	0025731	Custom Lighting Services, LLC	$ 1,293,408.30	135.3767%
7	0026650	Sellenriek Construction, Inc.	$ 1,380,567.35	144.4993%
8	0026074	Transcore Its, LLC	$ 1,782,025.89	186.5186%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 504 CONTRACT ID : 090626-504 COUNTIES : BOONE BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05 DEKALB OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0026093 American Dir Boring ADB Uti UNIT PRICE	AMOUNT	(3) 0010135 Capital Electric Line Builder UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5Q0974								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	87.48000	87.48	1741.50000	1741.50	879.56000	879.56
0020 6061010 GUARDRAIL TYPE A	275.000	LF	22.16000	6094.00	23.30000	6407.50	21.63000	5948.25
0030 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2840.21000	2840.21	2658.83000	2658.83	3093.97000	3093.97
0040 6066610 END ANCHOR	1.000	EA	1213.07000	1213.07	1002.37000	1002.37	860.00000	860.00
0050 6169901 MISC. WORK ZONE TRAFFIC CONTROL		LUMP	9331.35000	9331.35	33000.00000	33000.00	18732.77000	18732.77
0060 6181000 MOBILIZATION		LUMP	42000.00000	42000.00	50000.00000	50000.00	75556.62000	75556.62
0070 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	15000.00000	15000.00	6600.00000	6600.00	10595.96000	10595.96
SECTION TOTALS			$	76,566.11	$	101,410.20	$	115,667.13
SECTION 0002 ITS ITEMS - J5Q0974								
0080 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	3.000	EA	2029.66000	6088.98	3168.00000	9504.00	2209.48000	6628.44
0090 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	3.000	EA	1020.81000	3062.43	1032.00000	3096.00	1628.97000	4886.91
0100 9103700 CCTV CAMERA ASSEMBLY, INSTALLED	29.000	EA	1014.77000	29428.33	828.00000	24012.00	1355.64000	39313.56
0110 9108200 CABLE, 0 AWG, 1 CONDUCTOR, POWER	6410.000	LF	3.03000	19422.30	2.14000	13717.40	2.62000	16794.20
0120 9108202 CABLE, 2 AWG, 1 CONDUCTOR, POWER	6230.000	LF	1.98000	12335.40	1.32000	8223.60	1.91000	11899.30
0130 9108204 CABLE, 4 AWG, 1 CONDUCTOR, POWER	4390.000	LF	1.57000	6892.30	0.90000	3951.00	1.39000	6102.10
0140 9108206 CABLE, 6 AWG, 1 CONDUCTOR, POWER	9450.000	LF	1.22000	11529.00	0.61000	5764.50	1.17000	11056.50
0150 9108208 CABLE, 8 AWG, 1 CONDUCTOR, POWER	2240.000	LF	0.73000	1635.20	0.46000	1030.40	1.05000	2352.00
0160 9108400 WIRE, 0 AWG, BARE NEUTRAL	2140.000	LF	2.22000	4750.80	1.87000	4001.80	2.31000	4943.40

TABULATION OF BIDS

CALL ORDER : 504 CONTRACT ID : 090626-504 COUNTIES : BOONE BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05 DEKALB OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0026093 American Dir Boring ADB Uti UNIT PRICE	AMOUNT	(3) 0010135 Capital Electric Line Builder UNIT PRICE	AMOUNT
0170 9108402 WIRE, 2 AWG, BARE NEUTRAL	2080.000	LF	1.98000	4118.40	1.26000	2620.80	1.71000	3556.80
0180 9108404 WIRE, 4 AWG, BARE NEUTRAL	1460.000	LF	1.54000	2248.40	0.88000	1284.80	1.46000	2131.60
0190 9108406 WIRE, 6 AWG, BARE NEUTRAL	3150.000	LF	1.19000	3748.50	0.60000	1890.00	1.16000	3654.00
0200 9108408 WIRE, 8 AWG, BARE NEUTRAL	750.000	LF	0.70000	525.00	0.44000	330.00	1.13000	847.50
0210 9108810 PULL BOX, PREFORMED CLASS 1	76.000	EA	787.32000	59836.32	1050.00000	79800.00	918.35000	69794.60
0220 9108811 PULL BOX, PREFORMED CLASS 2	71.000	EA	1283.04000	91095.84	1300.00000	92300.00	1156.31000	82098.01
0230 9109901 MISC. SPECIAL POWER FEED, D1I29CCTV44.30M		LUMP	110.65000	110.65	1632.00000	1632.00	75.24000	75.24
0240 9109901 MISC. SPECIAL POWER FEED, D1I29CCTV57.00M		LUMP	4178.00000	4178.00	2364.00000	2364.00	2849.05000	2849.05
0250 9109901 MISC. SPECIAL POWER FEED, D1I35CCTV54.25NB		LUMP	4178.00000	4178.00	2364.00000	2364.00	3011.37000	3011.37
0260 9109901 MISC. SPECIAL POWER FEED, D3I70CCTV167.25EB		LUMP	554.71000	554.71	1848.00000	1848.00	251.12000	251.12
0270 9109901 MISC. SPECIAL POWER FEED, D3I70CCTV169.50WB		LUMP	75.65000	75.65	2364.00000	2364.00	3050.00000	3050.00
0280 9109901 MISC. SPECIAL POWER FEED, D3I70CCTV200.30WB		LUMP	250.61000	250.61	1632.00000	1632.00	335.84000	335.84
0290 9109901 MISC. SPECIAL POWER FEED, D4170FAC58.70WB		LUMP	4178.00000	4178.00	1848.00000	1848.00	1587.46000	1587.46
0300 9109901 MISC. SPECIAL POWER FEED, D5170FAC90.10WB		LUMP	1073.25000	1073.25	1848.00000	1848.00	1352.38000	1352.38
0310 9109901 MISC. SPECIAL POWER FEED, D5I70CCTV115.60M		LUMP	250.61000	250.61	1632.00000	1632.00	274.15000	274.15
0320 9109901 MISC. SPECIAL POWER FEED, D5I70CCTV122.90WB		LUMP	250.61000	250.61	1632.00000	1632.00	173.82000	173.82

TABULATION OF BIDS

CALL ORDER : 504 CONTRACT ID : 090626-504 COUNTIES : BOONE BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05 DEKALB OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	 AMOUNT	(2) 0026093 American Dir Boring ADB Uti UNIT PRICE	 AMOUNT	(3) 0010135 Capital Electric Line Builder UNIT PRICE	 AMOUNT
0330 9109901 MISC. SPECIAL POWER FEED, D5I70CCTV129. 05EB	LUMP	133.97000	133.97	1632.00000	1632.00	173.51000	173.51
0340 9109901 MISC. SPECIAL POWER FEED, D5I70CCTV131. 10EB	LUMP	250.61000	250.61	1632.00000	1632.00	274.15000	274.15
0350 9109901 MISC. SPECIAL POWER FEED, D5I70CCTV148. 00EB	LUMP	250.61000	250.61	1632.00000	1632.00	586.96000	586.96
0360 9109902 MISC. CAMERA FIELD TERMINAL CABINET	32.000 EA	2904.35000	92939.20	1968.00000	62976.00	3551.82000	113658.24
0370 9109902 MISC. FIBER OPTIC JUMPER	146.000 EA	18.66000	2724.36	28.39000	4144.94	20.13000	2938.98
0380 9109902 MISC. FIBER OPTIC PIGTAIL	212.000 EA	11.66000	2471.92	17.45000	3699.40	12.19000	2584.28
0390 9109902 MISC. FIBER OPTIC SPLICE	424.000 EA	43.16000	18299.84	20.56000	8717.44	36.45000	15454.80
0400 9109902 MISC. INSTALL CCTV POLE 50 FT., EXTRA DEPTH	3.000 EA	5581.22000	16743.66	1956.00000	5868.00	3287.54000	9862.62
0410 9109902 MISC. INSTALL CCTV POLE 50 FT., STND. DEPTH	25.000 EA	5155.57000	128889.25	1836.00000	45900.00	2919.02000	72975.50
0420 9109902 MISC. INSTALL COMMUNICATIONS EQUIPMENT	33.000 EA	304.34000	10043.22	605.63000	19985.79	747.59000	24670.47
0430 9109902 MISC. INSTALL CONDUIT INTO EXISTING PULL BOX	34.000 EA	152.67000	5190.78	300.00000	10200.00	477.10000	16221.40
0440 9109902 MISC. INSTALL WIRELESS BRIDGE ON CCTV POLE	25.000 EA	688.19000	17204.75	804.00000	20100.00	496.73000	12418.25
0450 9109902 MISC. INSTALL WIRELESS BRIDGE ON COMM POLE	4.000 EA	688.30000	2753.20	804.00000	3216.00	573.37000	2293.48
0460 9109902 MISC. INSTALL WIRELESS BRIDGE ON DMS POST	16.000 EA	688.21000	11011.36	804.00000	12864.00	1218.73000	19499.68
0470 9109902 MISC. INTERCEPT EXISTING CONDUIT WITH PULL BOX	1.000 EA	361.83000	361.83	1500.00000	1500.00	760.40000	760.40
0480 9109902 MISC. POWER SUPPLY ASSEMBLY, WITH METER	9.000 EA	2787.68000	25089.12	2832.00000	25488.00	2629.80000	23668.20

TABULATION OF BIDS

CALL ORDER : 504 CONTRACT ID : 090626-504 COUNTIES : BOONE BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05 DEKALB OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0026093 American Dir Boring ADB Uti UNIT PRICE	AMOUNT	(3) 0010135 Capital Electric Line Builder UNIT PRICE	AMOUNT
0490 9109902 MISC. POWER SUPPLY ASSEMBLY, WITHOUT METER	9.000 EA	2536.92000	22832.28	2556.00000	23004.00	2372.20000	21349.80
0500 9109902 MISC. RACK-MOUNTED INTERCONNECT CENTER	23.000 EA	396.61000	9122.03	540.10000	12422.30	481.04000	11063.92
0510 9109902 MISC. UNDERGROUND FIBER OPTIC CLOSURE	23.000 EA	513.25000	11804.75	926.67000	21313.41	863.41000	19858.43
0520 9109903 MISC. 3-INCH PVC DRILLED	75.000 LF	14.42000	1081.50	21.49000	1611.75	20.24000	1518.00
0530 9109903 MISC. CABLE, 10 AWG, 1 CONDUCTOR, POWER	230.000 LF	0.67000	154.10	0.36000	82.80	0.97000	223.10
0540 9109903 MISC. CONDUIT, HDPE, 2 IN., DRILLED	3104.000 LF	8.51000	26415.04	23.46000	72819.84	16.59000	51495.36
0550 9109903 MISC. CONDUIT, HDPE, 2 IN., TRENCHED	20450.000 LF	6.00000	122700.00	8.03000	164213.50	8.49000	173620.50
0560 9109903 MISC. CONDUIT, HDPE, 3 IN., DRILLED	120.000 LF	13.71000	1645.20	21.54000	2584.80	18.98000	2277.60
0570 9109903 MISC. CONDUIT, HDPE, 3 IN., TRENCHED	1827.000 LF	6.71000	12259.17	7.83000	14305.41	6.97000	12734.19
0580 9109903 MISC. CONDUIT, PVC, 2 IN., DRILLED	100.000 LF	10.38000	1038.00	17.83000	1783.00	17.38000	1738.00
0590 9109903 MISC. CONDUIT, PVC, 2 IN., TRENCHED	547.000 LF	7.47000	4086.09	8.31000	4545.57	10.49000	5738.03
0600 9109903 MISC. CONDUIT, PVC, 2.5 IN., DRILLED	166.000 LF	20.53000	3407.98	75.83000	12587.78	51.48000	8545.68
0610 9109903 MISC. CONDUIT, PVC, 2.5 IN., TRENCHED	356.000 LF	10.03000	3570.68	11.97000	4261.32	8.71000	3100.76
0620 9109903 MISC. CONDUIT, PVC, 3 IN., TRENCHED	31.000 LF	12.25000	379.75	10.74000	332.94	12.63000	391.53
0630 9109903 MISC. FIBEROPTIC CABLE, 24 STRAND, SINGLE MODE	22622.000 LF	1.75000	39588.50	1.75000	39588.50	1.72000	38909.84
0640 9109903 MISC. ROCK SOCKET 3.5 FT. DIA.	8.000 LF	519.09000	4152.72	984.00000	7872.00	1500.77000	12006.16
0650 9109903 MISC. UTILITY TRENCH	918.000 LF	9.13000	8381.34	5.75000	5278.50	8.75000	8032.50
0660 9109903 MISC. WIRE, 10 AWG, BARE NEUTRAL	80.000 LF	0.68000	54.40	0.31000	24.80	1.15000	92.00
SECTION TOTALS		$	878,848.50	$	888,878.09	$	969,755.67
CONTRACT TOTALS		$	955,414.61	$	990,288.29	$	1,085,422.80

TABULATION OF BIDS

CALL ORDER : 504 CONTRACT ID : 090626-504 COUNTIES : BOONE BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05 DEKALB OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010233 Meyer Electric Company, Inc. UNIT PRICE	 AMOUNT	(5) 0025998 Mark One Electric Co., Inc. UNIT PRICE	 AMOUNT	(6) 0025731 Custom Lighting Services, LLC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5Q0974								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	75.00000	75.00	89.00000	89.00	1153.00000	1153.00
0020 6061010 GUARDRAIL TYPE A	275.000	LF	19.00000	5225.00	20.52000	5643.00	19.25000	5293.75
0030 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2435.00000	2435.00	2629.80000	2629.80	2397.00000	2397.00
0040 6066610 END ANCHOR	1.000	EA	1040.00000	1040.00	1123.20000	1123.20	827.00000	827.00
0050 6169901 MISC. WORK ZONE TRAFFIC CONTROL		LUMP	30000.00000	30000.00	20142.02000	20142.02	9515.00000	9515.00
0060 6181000 MOBILIZATION		LUMP	51775.00000	51775.00	88398.30000	88398.30	114857.00000	114857.00
0070 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	20000.00000	20000.00	12438.15000	12438.15	8982.00000	8982.00
SECTION TOTALS			$	110,550.00	$	130,463.47	$	143,024.75
SECTION 0002 ITS ITEMS - J5Q0974								
0080 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	3.000	EA	2264.00000	6792.00	1377.00000	4131.00	2331.00000	6993.00
0090 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	3.000	EA	1000.00000	3000.00	1159.00000	3477.00	1106.00000	3318.00
0100 9103700 CCTV CAMERA ASSEMBLY, INSTALLED	29.000	EA	1600.00000	46400.00	1078.00000	31262.00	620.00000	17980.00
0110 9108200 CABLE, 0 AWG, 1 CONDUCTOR, POWER	6410.000	LF	2.80000	17948.00	3.12000	19999.20	3.20000	20512.00
0120 9108202 CABLE, 2 AWG, 1 CONDUCTOR, POWER	6230.000	LF	1.80000	11214.00	3.07000	19126.10	2.10000	13083.00
0130 9108204 CABLE, 4 AWG, 1 CONDUCTOR, POWER	4390.000	LF	1.46000	6409.40	1.69000	7419.10	1.75000	7682.50
0140 9108206 CABLE, 6 AWG, 1 CONDUCTOR, POWER	9450.000	LF	1.10000	10395.00	1.32000	12474.00	1.50000	14175.00
0150 9108208 CABLE, 8 AWG, 1 CONDUCTOR, POWER	2240.000	LF	1.00000	2240.00	0.78000	1747.20	1.50000	3360.00
0160 9108400 WIRE, 0 AWG, BARE NEUTRAL	2140.000	LF	2.80000	5992.00	3.05000	6527.00	2.50000	5350.00

TABULATION OF BIDS

CALL ORDER : 504 CONTRACT ID : 090626-504 COUNTIES : BOONE BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05 DEKALB OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010233 Meyer Electric Company, Inc. UNIT PRICE	AMOUNT	(5) 0025998 Mark One Electric Co., Inc. UNIT PRICE	AMOUNT	(6) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
0170 9108402 WIRE, 2 AWG, BARE NEUTRAL	2080.000	LF	1.80000	3744.00	2.18000	4534.40	2.00000	4160.00
0180 9108404 WIRE, 4 AWG, BARE NEUTRAL	1460.000	LF	1.46000	2131.60	1.79000	2613.40	1.75000	2555.00
0190 9108406 WIRE, 6 AWG, BARE NEUTRAL	3150.000	LF	1.10000	3465.00	1.28000	4032.00	1.50000	4725.00
0200 9108408 WIRE, 8 AWG, BARE NEUTRAL	750.000	LF	1.00000	750.00	0.75000	562.50	1.50000	1125.00
0210 9108810 PULL BOX, PREFORMED CLASS 1	76.000	EA	1000.00000	76000.00	925.50000	70338.00	1422.00000	108072.00
0220 9108811 PULL BOX, PREFORMED CLASS 2	71.000	EA	1200.00000	85200.00	1407.00000	99897.00	1582.00000	112322.00
0230 9109901 MISC. SPECIAL POWER FEED, D1I29CCTV44. 30M		LUMP	730.00000	730.00	118.40000	118.40	270.00000	270.00
0240 9109901 MISC. SPECIAL POWER FEED, D1I29CCTV57. 00M		LUMP	3240.00000	3240.00	4139.30000	4139.30	675.00000	675.00
0250 9109901 MISC. SPECIAL POWER FEED, D1I35CCTV54. 25NB		LUMP	3650.00000	3650.00	4139.30000	4139.30	2970.00000	2970.00
0260 9109901 MISC. SPECIAL POWER FEED, D3I70CCTV167. 25EB		LUMP	780.00000	780.00	533.15000	533.15	141.00000	141.00
0270 9109901 MISC. SPECIAL POWER FEED, D3I70CCTV169. 50WB		LUMP	3240.00000	3240.00	81.25000	81.25	2300.00000	2300.00
0280 9109901 MISC. SPECIAL POWER FEED, D3I70CCTV200. 30WB		LUMP	780.00000	780.00	226.35000	226.35	270.00000	270.00
0290 9109901 MISC. SPECIAL POWER FEED, D4170FAC58. 70WB		LUMP	780.00000	780.00	4139.30000	4139.30	1734.00000	1734.00
0300 9109901 MISC. SPECIAL POWER FEED, D5170FAC90. 10WB		LUMP	780.00000	780.00	689.20000	689.20	434.00000	434.00
0310 9109901 MISC. SPECIAL POWER FEED, D5I70CCTV115. 60M		LUMP	780.00000	780.00	206.50000	206.50	168.00000	168.00
0320 9109901 MISC. SPECIAL POWER FEED, D5I70CCTV122. 90WB		LUMP	780.00000	780.00	191.25000	191.25	168.00000	168.00

TABULATION OF BIDS

CALL ORDER : 504 CONTRACT ID : 090626-504 COUNTIES : BOONE BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05 DEKALB OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010233 Meyer Electric Company, Inc. UNIT PRICE	AMOUNT	(5) 0025998 Mark One Electric Co., Inc. UNIT PRICE	AMOUNT	(6) 0025731 Custom Lighting Services, LLC UNIT PRICE	AMOUNT
0330 9109901 MISC. SPECIAL POWER FEED, D5I70CCTV129. 05EB	LUMP	780.00000	780.00	118.85000	118.85	102.00000	102.00
0340 9109901 MISC. SPECIAL POWER FEED, D5I70CCTV131. 10EB	LUMP	780.00000	780.00	206.55000	206.55	219.00000	219.00
0350 9109901 MISC. SPECIAL POWER FEED, D5I70CCTV148. 00EB	LUMP	780.00000	780.00	206.55000	206.55	219.00000	219.00
0360 9109902 MISC. CAMERA FIELD TERMINAL CABINET	32.000 EA	950.00000	30400.00	3358.00000	107456.00	3278.00000	104896.00
0370 9109902 MISC. FIBER OPTIC JUMPER	146.000 EA	29.00000	4234.00	20.47000	2988.62	104.00000	15184.00
0380 9109902 MISC. FIBER OPTIC PIGTAIL	212.000 EA	52.00000	11024.00	26.48000	5613.76	78.00000	16536.00
0390 9109902 MISC. FIBER OPTIC SPLICE	424.000 EA	48.00000	20352.00	51.08000	21657.92	79.00000	33496.00
0400 9109902 MISC. INSTALL CCTV POLE 50 FT., EXTRA DEPTH	3.000 EA	3070.00000	9210.00	5227.00000	15681.00	5447.00000	16341.00
0410 9109902 MISC. INSTALL CCTV POLE 50 FT., STND. DEPTH	25.000 EA	2770.00000	69250.00	4882.70000	122067.50	5447.00000	136175.00
0420 9109902 MISC. INSTALL COMMUNICATIONS EQUIPMENT	33.000 EA	250.00000	8250.00	411.50000	13579.50	1170.00000	38610.00
0430 9109902 MISC. INSTALL CONDUIT INTO EXISTING PULL BOX	34.000 EA	250.00000	8500.00	522.65000	17770.10	628.00000	21352.00
0440 9109902 MISC. INSTALL WIRELESS BRIDGE ON CCTV POLE	25.000 EA	350.00000	8750.00	785.50000	19637.50	358.00000	8950.00
0450 9109902 MISC. INSTALL WIRELESS BRIDGE ON COMM POLE	4.000 EA	350.00000	1400.00	765.45000	3061.80	358.00000	1432.00
0460 9109902 MISC. INSTALL WIRELESS BRIDGE ON DMS POST	16.000 EA	350.00000	5600.00	837.80000	13404.80	1307.00000	20912.00
0470 9109902 MISC. INTERCEPT EXISTING CONDUIT WITH PULL BOX	1.000 EA	1500.00000	1500.00	363.60000	363.60	1566.00000	1566.00
0480 9109902 MISC. POWER SUPPLY ASSEMBLY, WITH METER	9.000 EA	7420.00000	66780.00	2778.85000	25009.65	3325.00000	29925.00

TABULATION OF BIDS

CALL ORDER : 504 CONTRACT ID : 090626-504 COUNTIES : BOONE BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05 DEKALB OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010233 Meyer Electric Company, Inc. UNIT PRICE	 AMOUNT	(5) 0025998 Mark One Electric Co., Inc. UNIT PRICE	 AMOUNT	(6) 0025731 Custom Lighting Services, LLC UNIT PRICE	 AMOUNT
0490 9109902 MISC. POWER SUPPLY ASSEMBLY, WITHOUT METER	9.000 EA	7000.00000	63000.00	2742.90000	24686.10	3023.00000	27207.00
0500 9109902 MISC. RACK-MOUNTED INTERCONNECT CENTER	23.000 EA	700.00000	16100.00	584.30000	13438.90	842.00000	19366.00
0510 9109902 MISC. UNDERGROUND FIBER OPTIC CLOSURE	23.000 EA	2009.00000	46207.00	963.65000	22163.95	840.00000	19320.00
0520 9109903 MISC. 3-INCH PVC DRILLED	75.000 LF	18.00000	1350.00	28.46000	2134.50	90.00000	6750.00
0530 9109903 MISC. CABLE, 10 AWG, 1 CONDUCTOR, POWER	230.000 LF	1.00000	230.00	0.77000	177.10	1.40000	322.00
0540 9109903 MISC. CONDUIT, HDPE, 2 IN., DRILLED	3104.000 LF	15.00000	46560.00	16.87000	52364.48	10.00000	31040.00
0550 9109903 MISC. CONDUIT, HDPE, 2 IN., TRENCHED	20450.000 LF	8.00000	163600.00	7.18000	146831.00	7.20000	147240.00
0560 9109903 MISC. CONDUIT, HDPE, 3 IN., DRILLED	120.000 LF	18.00000	2160.00	28.46000	3415.20	46.50000	5580.00
0570 9109903 MISC. CONDUIT, HDPE, 3 IN., TRENCHED	1827.000 LF	9.00000	16443.00	11.09000	20261.43	6.00000	10962.00
0580 9109903 MISC. CONDUIT, PVC, 2 IN., DRILLED	100.000 LF	16.00000	1600.00	20.83000	2083.00	51.00000	5100.00
0590 9109903 MISC. CONDUIT, PVC, 2 IN., TRENCHED	547.000 LF	8.00000	4376.00	8.40000	4594.80	6.75000	3692.25
0600 9109903 MISC. CONDUIT, PVC, 2.5 IN., DRILLED	166.000 LF	16.00000	2656.00	22.05000	3660.30	60.00000	9960.00
0610 9109903 MISC. CONDUIT, PVC, 2.5 IN., TRENCHED	356.000 LF	9.50000	3382.00	23.62000	8408.72	10.00000	3560.00
0620 9109903 MISC. CONDUIT, PVC, 3 IN., TRENCHED	31.000 LF	10.00000	310.00	14.10000	437.10	42.00000	1302.00
0630 9109903 MISC. FIBEROPTIC CABLE, 24 STRAND, SINGLE MODE	22622.000 LF	2.60000	58817.20	1.54000	34837.88	2.40000	54292.80
0640 9109903 MISC. ROCK SOCKET 3.5 FT. DIA.	8.000 LF	400.00000	3200.00	526.20000	4209.60	718.00000	5744.00
0650 9109903 MISC. UTILITY TRENCH	918.000 LF	10.00000	9180.00	8.78000	8060.04	20.00000	18360.00
0660 9109903 MISC. WIRE, 10 AWG, BARE NEUTRAL	80.000 LF	1.00000	80.00	0.86000	68.80	1.60000	128.00
SECTION TOTALS		$	984,062.20	$	1,023,260.50	$	1,150,383.55
CONTRACT TOTALS		$	1,094,612.20	$	1,153,723.97	$	1,293,408.30

TABULATION OF BIDS

CALL ORDER : 504 CONTRACT ID : 090626-504 COUNTIES : BOONE BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05 DEKALB OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0026650 Sellenriek Construction, Inc UNIT PRICE	 AMOUNT	(8) 0026074 Transcore Its, LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5Q0974								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	200.00000	200.00	1649.90696	1649.91		
0020 6061010 GUARDRAIL TYPE A	275.000	LF	35.00000	9625.00	22.07834	6071.54		
0030 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	3000.00000	3000.00	2518.98870	2518.99		
0040 6066610 END ANCHOR	1.000	EA	1200.00000	1200.00	949.65291	949.65		
0050 6169901 MISC. WORK ZONE TRAFFIC CONTROL		LUMP	30000.00000	30000.00	13847.28113	13847.28		
0060 6181000 MOBILIZATION		LUMP	1.00000	1.00	174909.40550	174909.41		
0070 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	1.00000	1.00	11368.86792	11368.87		
SECTION TOTALS			$	44,027.00	$	211,315.65	$	
SECTION 0002 ITS ITEMS - J5Q0974								
0080 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	3.000	EA	2500.00000	7500.00	3534.17176	10602.52		
0090 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	3.000	EA	1500.00000	4500.00	9501.17893	28503.54		
0100 9103700 CCTV CAMERA ASSEMBLY, INSTALLED	29.000	EA	2000.00000	58000.00	1171.54256	33974.73		
0110 9108200 CABLE, 0 AWG, 1 CONDUCTOR, POWER	6410.000	LF	2.40000	15384.00	2.77400	17781.34		
0120 9108202 CABLE, 2 AWG, 1 CONDUCTOR, POWER	6230.000	LF	1.90000	11837.00	2.28514	14236.42		
0130 9108204 CABLE, 4 AWG, 1 CONDUCTOR, POWER	4390.000	LF	1.58000	6936.20	1.92134	8434.68		
0140 9108206 CABLE, 6 AWG, 1 CONDUCTOR, POWER	9450.000	LF	1.36000	12852.00	1.70533	16115.37		
0150 9108208 CABLE, 8 AWG, 1 CONDUCTOR, POWER	2240.000	LF	1.24000	2777.60	1.54617	3463.42		
0160 9108400 WIRE, 0 AWG, BARE NEUTRAL	2140.000	LF	2.29000	4900.60	2.77400	5936.36		

TABULATION OF BIDS

CALL ORDER : 504 CONTRACT ID : 090626-504 COUNTIES : BOONE BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05 DEKALB OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0026650 Sellenriek Construction, Inc UNIT PRICE	 AMOUNT	(8) 0026074 Transcore Its, LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 9108402 WIRE, 2 AWG, BARE NEUTRAL	2080.000	LF	1.90000	3952.00	2.28514	4753.09		
0180 9108404 WIRE, 4 AWG, BARE NEUTRAL	1460.000	LF	1.56000	2277.60	1.92134	2805.16		
0190 9108406 WIRE, 6 AWG, BARE NEUTRAL	3150.000	LF	1.35000	4252.50	1.70533	5371.79		
0200 9108408 WIRE, 8 AWG, BARE NEUTRAL	750.000	LF	0.90000	675.00	1.54617	1159.63		
0210 9108810 PULL BOX, PREFORMED CLASS 1	76.000	EA	1000.00000	76000.00	1337.54881	101653.71		
0220 9108811 PULL BOX, PREFORMED CLASS 2	71.000	EA	1200.00000	85200.00	1524.67228	108251.73		
0230 9109901 MISC. SPECIAL POWER FEED, D1I29CCTV44. 30M		LUMP	1000.00000	1000.00	2785.34990	2785.35		
0240 9109901 MISC. SPECIAL POWER FEED, D1I29CCTV57. 00M		LUMP	4000.00000	4000.00	2785.34990	2785.35		
0250 9109901 MISC. SPECIAL POWER FEED, D1I35CCTV54. 25NB		LUMP	4000.00000	4000.00	2785.34990	2785.35		
0260 9109901 MISC. SPECIAL POWER FEED, D3I70CCTV167. 25EB		LUMP	1000.00000	1000.00	2785.34990	2785.35		
0270 9109901 MISC. SPECIAL POWER FEED, D3I70CCTV169. 50WB		LUMP	4000.00000	4000.00	2785.34990	2785.35		
0280 9109901 MISC. SPECIAL POWER FEED, D3I70CCTV200. 30WB		LUMP	1000.00000	1000.00	2785.34990	2785.35		
0290 9109901 MISC. SPECIAL POWER FEED, D4170FAC58. 70WB		LUMP	1000.00000	1000.00	2785.34990	2785.35		
0300 9109901 MISC. SPECIAL POWER FEED, D5170FAC90. 10WB		LUMP	1000.00000	1000.00	2785.34990	2785.35		
0310 9109901 MISC. SPECIAL POWER FEED, D5I70CCTV115. 60M		LUMP	1000.00000	1000.00	2785.34990	2785.35		
0320 9109901 MISC. SPECIAL POWER FEED, D5I70CCTV122. 90WB		LUMP	1000.00000	1000.00	2785.34990	2785.35		

TABULATION OF BIDS

CALL ORDER : 504 CONTRACT ID : 090626-504 COUNTIES : BOONE BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05 DEKALB OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0026650 Sellenriek Construction, Inc UNIT PRICE	AMOUNT	(8) 0026074 Transcore Its, LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 9109901 MISC. SPECIAL POWER FEED, D5I70CCTV129. 05EB	LUMP	1000.00000	1000.00	2785.34990	2785.35		
0340 9109901 MISC. SPECIAL POWER FEED, D5I70CCTV131. 10EB	LUMP	1000.00000	1000.00	2785.34990	2785.35		
0350 9109901 MISC. SPECIAL POWER FEED, D5I70CCTV148. 00EB	LUMP	1000.00000	1000.00	2785.34990	2785.35		
0360 9109902 MISC. CAMERA FIELD TERMINAL CABINET	32.000 EA	5000.00000	160000.00	2458.35679	78667.42		
0370 9109902 MISC. FIBER OPTIC JUMPER	146.000 EA	15.00000	2190.00	20.46396	2987.74		
0380 9109902 MISC. FIBER OPTIC PIGTAIL	212.000 EA	10.00000	2120.00	13.27884	2815.11		
0390 9109902 MISC. FIBER OPTIC SPLICE	424.000 EA	50.00000	21200.00	32.20800	13656.19		
0400 9109902 MISC. INSTALL CCTV POLE 50 FT., EXTRA DEPTH	3.000 EA	12000.00000	36000.00	14455.56104	43366.68		
0410 9109902 MISC. INSTALL CCTV POLE 50 FT., STND. DEPTH	25.000 EA	10000.00000	250000.00	14455.56104	361389.03		
0420 9109902 MISC. INSTALL COMMUNICATIONS EQUIPMENT	33.000 EA	500.00000	16500.00	510.10060	16833.32		
0430 9109902 MISC. INSTALL CONDUIT INTO EXISTING PULL BOX	34.000 EA	300.00000	10200.00	203.77559	6928.37		
0440 9109902 MISC. INSTALL WIRELESS BRIDGE ON CCTV POLE	25.000 EA	500.00000	12500.00	1312.21113	32805.28		
0450 9109902 MISC. INSTALL WIRELESS BRIDGE ON COMM POLE	4.000 EA	1000.00000	4000.00	1507.65496	6030.62		
0460 9109902 MISC. INSTALL WIRELESS BRIDGE ON DMS POST	16.000 EA	1000.00000	16000.00	1333.15154	21330.42		
0470 9109902 MISC. INTERCEPT EXISTING CONDUIT WITH PULL BOX	1.000 EA	500.00000	500.00	2037.84684	2037.85		
0480 9109902 MISC. POWER SUPPLY ASSEMBLY, WITH METER	9.000 EA	4000.00000	36000.00	6779.59701	61016.37		

TABULATION OF BIDS

CALL ORDER : 504 CONTRACT ID : 090626-504 COUNTIES : BOONE BUCHANAN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05 DEKALB OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0026650 Sellenriek Construction, Inc UNIT PRICE	 AMOUNT	(8) 0026074 Transcore Its, LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0490 9109902 MISC. POWER SUPPLY ASSEMBLY, WITHOUT METER	9.000 EA	3500.00000	31500.00	6404.42437	57639.82		
0500 9109902 MISC. RACK-MOUNTED INTERCONNECT CENTER	23.000 EA	650.00000	14950.00	604.14164	13895.26		
0510 9109902 MISC. UNDERGROUND FIBER OPTIC CLOSURE	23.000 EA	500.00000	11500.00	799.00404	18377.09		
0520 9109903 MISC. 3-INCH PVC DRILLED	75.000 LF	20.50000	1537.50	29.02472	2176.85		
0530 9109903 MISC. CABLE, 10 AWG, 1 CONDUCTOR, POWER	230.000 LF	0.95000	218.50	1.44385	332.09		
0540 9109903 MISC. CONDUIT, HDPE, 2 IN., DRILLED	3104.000 LF	14.50000	45008.00	28.74050	89210.51		
0550 9109903 MISC. CONDUIT, HDPE, 2 IN., TRENCHED	20450.000 LF	11.75000	240287.50	11.99416	245280.57		
0560 9109903 MISC. CONDUIT, HDPE, 3 IN., DRILLED	120.000 LF	18.55000	2226.00	29.77507	3573.01		
0570 9109903 MISC. CONDUIT, HDPE, 3 IN., TRENCHED	1827.000 LF	10.80000	19731.60	13.02872	23803.47		
0580 9109903 MISC. CONDUIT, PVC, 2 IN., DRILLED	100.000 LF	10.65000	1065.00	28.54723	2854.72		
0590 9109903 MISC. CONDUIT, PVC, 2 IN., TRENCHED	547.000 LF	10.65000	5825.55	11.80088	6455.08		
0600 9109903 MISC. CONDUIT, PVC, 2.5 IN., DRILLED	166.000 LF	10.70000	1776.20	28.93377	4803.01		
0610 9109903 MISC. CONDUIT, PVC, 2.5 IN., TRENCHED	356.000 LF	10.70000	3809.20	12.18743	4338.73		
0620 9109903 MISC. CONDUIT, PVC, 3 IN., TRENCHED	31.000 LF	10.80000	334.80	12.27838	380.63		
0630 9109903 MISC. FIBEROPTIC CABLE, 24 STRAND, SINGLE MODE	22622.000 LF	2.00000	45244.00	1.61438	36520.50		
0640 9109903 MISC. ROCK SOCKET 3.5 FT. DIA.	8.000 LF	2000.00000	16000.00	182.74318	1461.95		
0650 9109903 MISC. UTILITY TRENCH	918.000 LF	10.00000	9180.00	11.30065	10374.00		
0660 9109903 MISC. WIRE, 10 AWG, BARE NEUTRAL	80.000 LF	1.15000	92.00	1.44385	115.51		
SECTION TOTALS		$	1,336,540.35	$	1,570,710.24	$	
CONTRACT TOTALS		$	1,380,567.35	$	1,782,025.89	$	

VENDOR RANKING

CALL ORDER : 505 CONTRACT ID : 090626-505 COUNTIES : BOONE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J5P2170
J5P2170 - ROUTE 740 - BOONE COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 1,682,289.98	100.0000%
2	0010307	N. B. West Contracting Company	$ 2,117,628.30	125.8777%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 505 CONTRACT ID : 090626-505 COUNTIES : BOONE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P2170								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	13805.03000	13805.03	15000.00000	15000.00		
0020 2161501 REMOVAL OF ASPHALT WEARING SURFACE	1659.000	SQFT	1.66000	2753.94	1.10000	1824.90		
0030 4071005 TACK COAT	10.000	GAL	2.02000	20.20	10.00000	100.00		
0040 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	247175.000	SQYD	4.81000	1188911.75	5.25000	1297668.75		
0050 4135000 BITUMINOUS PAVEMENT CRACK SEALING	8000.000	LF	2.82000	22560.00	2.75000	22000.00		
0060 4137000 BITUMINOUS PAVEMENT CRACK FILLING	8000.000	LF	2.28000	18240.00	2.05000	16400.00		
0070 6063015 TYPE A CRASHWORTHY END TERMINAL	18.000	EA	2231.25000	40162.50	2400.00000	43200.00		
0080 6083006 6 IN. CONCRETE MEDIAN STRIP	7.000	SQYD	363.05000	2541.35	200.00000	1400.00		
0090 6089901 MISC. COLLEGE PARK DRIVE ADA INTERSECTION MOD.		LUMP	8405.05000	8405.05	10500.00000	10500.00		
0100 6089901 MISC. WEST ROLLINS ROAD. ADA INTERSECTION MOD.		LUMP	12426.05000	12426.05	15000.00000	15000.00		
0110 6089902 MISC. PREFABRICATED TRUNCATED DOMES	12.000	EA	1338.01000	16056.12	370.00000	4440.00		
0120 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	2.000	EA	1575.00000	3150.00	2000.00000	4000.00		
0130 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	489.000	SQYD	137.21000	67095.69	185.00000	90465.00		
0140 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	49.000	SQYD	0.01000	0.49	14.00000	686.00		
0150 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	49.000	SQYD	1.84000	90.16	14.00000	686.00		
0160 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	1013.000	LF	4.20000	4254.60	5.30000	5368.90		

TABULATION OF BIDS

CALL ORDER : 505 CONTRACT ID : 090626-505 COUNTIES : BOONE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	260.000 EA	3.53000	917.80	11.00000	2860.00		
0180 6131017 DOWEL BAR (FURNISHING AND INSTALLATION WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	90.000 EA	7.06000	635.40	7.10000	639.00		
0190 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	30.000 TONS	436.69000	13100.70	450.00000	13500.00		
0200 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	200.000 SQYD	27.31000	5462.00	125.00000	25000.00		
0210 6161005 CONSTRUCTION SIGNS	1731.000 SQFT	8.40000	14540.40	11.00000	19041.00		
0220 6161024 CHANNELIZER (TRIM LINE) WITH LIGHT	134.000 EA	21.00000	2814.00	55.00000	7370.00		
0230 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	2.000 EA	131.25000	262.50	165.00000	330.00		
0240 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	12.000 EA	42.00000	504.00	75.00000	900.00		
0250 6161040 FLASHING ARROW PANEL	6.000 EA	525.00000	3150.00	1000.00000	6000.00		
0260 6161052 WARNING LIGHT, TYPE B	30.000 EA	31.50000	945.00	55.00000	1650.00		
0270 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000 EA	2100.00000	4200.00	2000.00000	4000.00		
0280 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	157.50000	315.00	200.00000	400.00		
0290 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	2.000 EA	105.00000	210.00	200.00000	400.00		
0300 6162010 WORK ZONE LIGHTING	LUMP	13504.67000	13504.67	6200.00000	6200.00		
0310 6181000 MOBILIZATION	LUMP	35103.60000	35103.60	275000.00000	275000.00		
0320 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	1331.000 LF	19.90000	26486.90	17.00000	22627.00		

TABULATION OF BIDS

CALL ORDER : 505 CONTRACT ID : 090626-505 COUNTIES : BOONE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	1589.000 LF	19.90000	31621.10	17.00000	27013.00		
0340 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	72.000 EA	362.25000	26082.00	285.00000	20520.00		
0350 6205133 TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	5.000 EA	535.50000	2677.50	500.00000	2500.00		
0360 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	86592.000 LF	0.23000	19916.16	0.22500	19483.20		
0370 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	124010.000 LF	0.32000	39683.20	0.33500	41543.35		
0380 6207001 PAVEMENT MARKING REMOVAL	3655.000 LF	0.89000	3252.95	1.00000	3655.00		
0390 6209902 MISC. ARROW (BICYCLE LANE) PAVEMENT MARKINGS	26.000 EA	157.50000	4095.00	300.00000	7800.00		
0400 6209902 MISC. BICYCLE SYMBOL PAVEMENT MARKINGS	26.000 EA	183.75000	4777.50	300.00000	7800.00		
0410 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3543.000 SQYD	3.55000	12577.65	16.40000	58105.20		
0420 9108810 PULL BOX, PREFORMED CLASS 1	1.000 EA	2478.00000	2478.00	2360.00000	2360.00		
SECTION TOTALS		$	1,669,785.96	$	2,105,436.30	$	
SECTION 0002 TRAFFIC SIGNAL ITEMS - J5P2170							
0430 9029902 MISC. LOOP DETECTORS	5.000 EA	2142.00000	10710.00	2040.00000	10200.00		
SECTION TOTALS		$	10,710.00	$	10,200.00	$	
SECTION 0003 HIGHWAY SIGNING ITEMS - J5P2170							
0440 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	42.000 LF	15.77000	662.34	16.00000	672.00		

TABULATION OF BIDS

CALL ORDER : 505
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-505
DISTRICT : 05
COUNTIES : BOONE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0450 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	14.000 LF	19.72000	276.08	30.00000	420.00		
0460 9035004 TYPE SHR2L-1 SIGN	30.000 SQFT	28.52000	855.60	30.00000	900.00		
SECTION TOTALS		$	1,794.02	$	1,992.00	$	
CONTRACT TOTALS		$	1,682,289.98	$	2,117,628.30	$	

VENDOR RANKING

CALL ORDER : 506 CONTRACT ID : 090626-506 COUNTIES : BOONE CALLAWAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05 CAMDEN OTHERS
CONTRACT TIME : 11/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J5P1979

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0025431	Penhall Company	$ 484,183.65	100.0000%
2	0025491	Surface Preparation Technologies Inc.	$ 663,760.10	137.0885%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 506 CONTRACT ID : 090626-506 COUNTIES : BOONE CALLAWAY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 05 CAMDEN OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0025431 Penhall Company UNIT PRICE	AMOUNT	(2) 0025491 Surface Preparation Technolo UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P1979								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	3.000	EA	42000.00000	126000.00	2000.00000	6000.00		
0020 6161005 CONSTRUCTION SIGNS	949.000	SQFT	4.00000	3796.00	1.00000	949.00		
0030 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	1.00000	150.00	1.00000	150.00		
0040 6161040 FLASHING ARROW PANEL	3.000	EA	1.00000	3.00	500.00000	1500.00		
0050 6181000 MOBILIZATION		LUMP	45000.00000	45000.00	334000.00000	334000.00		
0060 6269909 MISC. FULL WIDTH ASPH EDGELINE RUMBLE STRIP	1446.200	STA	8.25000	11931.15	15.00000	21693.00		
0070 6269909 MISC. FULL WIDTH CONC EDGELINE RUMBLE STRIP	3182.900	STA	25.00000	79572.50	35.00000	111401.50		
0080 6269909 MISC. MINI ASPH EDGELINE RUMBLE STRIP	13881.800	STA	7.50000	104113.50	7.00000	97172.60		
0090 6269909 MISC. MINI CONC EDGELINE RUMBLE STRIP	4544.700	STA	25.00000	113617.50	20.00000	90894.00		
SECTION TOTALS			$	484,183.65	$	663,760.10	$	
CONTRACT TOTALS			$	484,183.65	$	663,760.10	$	

VENDOR RANKING

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 09/15/11 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I1830B
JOB NUMBER J6I1830B, J6I1978 & J6U1045B, J6I1978
ROUTE 270, 270 & 364, ST. LOUIS COUNTY J6U1045B
*** Bid Revision No 1, No. 2 & No. 3

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010306	Fred Weber, Inc.	$ 34,815,241.53	100.0000%
2	0011035	Millstone Bangert, Inc.	$ 43,955,075.22	126.2524%
3	0010205	KCI Construction Company	$ 44,406,723.89	127.5497%
4	0010878	Walsh Construction Company of Illinois	$ 46,554,758.53	133.7195%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to asphalt bids for bid comparison for job J6U1045B is $390,800.00 mainline and $14,500.00 for A2 shoulders.

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1830B								
0005 1099901 MISC. APPROVED ATC #1 (J6I1830B)		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0006 1099901 MISC. APPROVED ATC #2 (J6I1830B)		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	150000.00000	150000.00	233250.00000	233250.00	564256.00000	564256.00
0020 2031000 CLASS A EXCAVATION	27337.000	CUYD	17.00000	464729.00	15.50000	423723.50	9.13000	249586.81
0030 2036000 COMPACTING EMBANKMENT	5742.000	CUYD	1.00000	5742.00	1.00000	5742.00	1.75000	10048.50
0040 2037075 COMPACTING IN CUT	37.000	STA	1400.00000	51800.00	797.00000	29489.00	820.00000	30340.00
0050 2063000 CLASS 3 EXCAVATION	341.000	CUYD	10.00000	3410.00	86.00000	29326.00	13.50000	4603.50
0060 2065500 TEMPORARY SHORING		LUMP	20000.00000	20000.00	102540.00000	102540.00	485000.00000	485000.00
0070 2071000 LINEAR GRADING CLASS 1	8.800	STA	3400.00000	29920.00	302.00000	2657.60	2000.00000	17600.00
0080 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	23724.000	SQYD	5.80000	137599.20	8.60000	204026.40	7.27000	172473.48
0090 4010151 TYPE A3 SHOULDER	1021.400	SQYD	26.00000	26556.40	55.50000	56687.70	31.44000	32112.82
0100 4019901 MISC. TEMP. SURFACING FOR STAGED CONSTRUCTION		LUMP	20000.00000	20000.00	53120.00000	53120.00	250000.00000	250000.00
0110 4019901 MISC. TEMPORARY BYPASSES		LUMP	200000.00000	200000.00	655660.00000	655660.00	512000.00000	512000.00
0115 4019901 MISC. PAVEMENT REPLACEMENT / REPAIR AT DENNY'S		LUMP	1700.00000	1700.00	5680.00000	5680.00	75438.00000	75438.00
0120 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	2282.900	SQYD	49.00000	111862.10	55.50000	126700.95	45.40000	103643.66
0140 5041000 CONCRETE APPROACH PAVEMENT	846.800	SQYD	95.00000	80446.00	153.00000	129560.40	94.00000	79599.20
0144 6042020 ADJUSTING BASIN OR INLET	2.000	EA	875.00000	1750.00	1380.00000	2760.00	1068.00000	2136.00
0146 6044011 PIPE COLLAR, TYPE A	2.000	EA	1400.00000	2800.00	753.00000	1506.00	741.00000	1482.00
0150 6061010 GUARDRAIL TYPE A	1800.000	LF	18.00000	32400.00	15.10000	27180.00	18.00000	32400.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
0160 6062204A BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1800.00000	7200.00	1460.00000	5840.00	1800.00000	7200.00
0170 6062300A TRANSITION SECTION, 6.5 FT. POSTS	4.000	EA	400.00000	1600.00	296.00000	1184.00	400.00000	1600.00
0180 6063015 TYPE A CRASHWORTHY END TERMINAL	3.000	EA	2100.00000	6300.00	1820.00000	5460.00	2100.00000	6300.00
0190 6066610 END ANCHOR	3.000	EA	900.00000	2700.00	681.00000	2043.00	900.00000	2700.00
0200 6079903 MISC. MODULAR GLARE SCREEN	170.000	LF	40.00000	6800.00	43.75000	7437.50	40.00000	6800.00
0210 6081010 CONCRETE CURB RAMP	93.300	SQYD	73.00000	6810.90	176.00000	16420.80	218.00000	20339.40
0220 6083006 6 IN. CONCRETE MEDIAN STRIP	789.100	SQYD	35.00000	27618.50	59.00000	46556.90	37.00000	29196.70
0230 6086004 CONCRETE SIDEWALK, 4 IN.	1366.900	SQYD	24.75000	33830.78	53.50000	73129.15	38.00000	51942.20
0240 6091060 PAVED DITCH	220.000	SQYD	50.50000	11110.00	63.00000	13860.00	65.00000	14300.00
0250 6092012 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	3896.000	LF	10.35000	40323.60	9.30000	36232.80	7.00000	27272.00
0260 6116010A SLOPE PROTECTION	253.000	SQYD	75.00000	18975.00	75.50000	19101.50	89.00000	22517.00
0270 6122008 IMPACT ATTENUATOR (8 SAND BARRELS)	3.000	EA	2000.00000	6000.00	3980.00000	11940.00	2000.00000	6000.00
0280 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	2.000	EA	3500.00000	7000.00	5260.00000	10520.00	3500.00000	7000.00
0290 6122020 REPLACEMENT SAND BARREL	33.000	EA	600.00000	19800.00	570.00000	18810.00	325.00000	10725.00
0300 6122030 IMPACT ATTENUATOR (RELOCATION)	3.000	EA	500.00000	1500.00	883.00000	2649.00	450.00000	1350.00
0310 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	2.000	EA	3200.00000	6400.00	3300.00000	6600.00	8500.00000	17000.00
0311 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	51.000	SQYD	350.00000	17850.00	193.00000	9843.00	220.00000	11220.00
0312 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	51.000	SQYD	10.00000	510.00	15.60000	795.60	1.00000	51.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
0313 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	196.000 LF	4.90000	960.40	6.00000	1176.00	8.00000	1568.00
0314 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	60.000 EA	15.00000	900.00	15.20000	912.00	15.00000	900.00
0315 6131017 DOWEL BAR (FURNISHING AND INSTALLATION WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	2.000 EA	60.00000	120.00	14.60000	29.20	8.35000	16.70
0316 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	21.300 TONS	200.00000	4260.00	227.00000	4835.10	400.00000	8520.00
0317 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	64.000 SQYD	67.00000	4288.00	101.00000	6464.00	98.00000	6272.00
0320 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	2.000 EA	739.00000	1478.00	905.00000	1810.00	508.00000	1016.00
0330 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000 EA	925.00000	925.00	1070.00000	1070.00	735.00000	735.00
0340 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	23.000 EA	910.00000	20930.00	871.00000	20033.00	559.00000	12857.00
0350 6143012 MANHOLE FRAME AND COVER, TYPE 2	2.000 EA	430.00000	860.00	589.00000	1178.00	306.00000	612.00
0360 6161005 CONSTRUCTION SIGNS	1833.000 SQFT	11.00000	20163.00	11.40000	20896.20	8.00000	14664.00
0365 6161008 ADVANCED WARNING RAIL SYSTEM	8.000 EA	130.00000	1040.00	134.00000	1072.00	350.00000	2800.00
0370 6161025 CHANNELIZER (TRIM LINE)	543.000 EA	32.00000	17376.00	33.00000	17919.00	40.00000	21720.00
0380 6161030 TYPE III MOVEABLE BARRICADE	9.000 EA	150.00000	1350.00	155.00000	1395.00	241.00000	2169.00
0390 6161033 DIRECTIONAL INDICATOR BARRICADE	94.000 EA	65.00000	6110.00	67.00000	6298.00	58.00000	5452.00
0400 6161040 FLASHING ARROW PANEL	6.000 EA	1200.00000	7200.00	1240.00000	7440.00	3500.00000	21000.00

TABULATION OF BIDS

CALL ORDER : 601
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-601
DISTRICT : 06
COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
0410 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000 EA	3200.00000	19200.00	3300.00000	19800.00	4500.00000	27000.00
0420 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000 EA	100.00000	400.00	103.00000	412.00	200.00000	800.00
0432 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	2.000 EA	100.00000	200.00	103.00000	206.00	200.00000	400.00
0434 6161134 INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	2.000 EA	100.00000	200.00	103.00000	206.00	200.00000	400.00
0440 6169901 MISC. MAINTENANCE OF TRAFFIC CONTROL ITEMS	LUMP	50000.00000	50000.00	149040.00000	149040.00	66400.00000	66400.00
0450 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	80.000 LF	195.00000	15600.00	145.00000	11600.00	110.00000	8800.00
0460 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	2130.000 LF	45.00000	95850.00	52.00000	110760.00	84.00000	178920.00
0470 6173100 CONCRETE TRAFFIC BARRIER, TYPE D	635.000 LF	95.00000	60325.00	63.00000	40005.00	51.00000	32385.00
0480 6173600D TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	4220.000 LF	17.00000	71740.00	29.00000	122380.00	38.50000	162470.00
0490 6174000A TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	2.000 EA	1000.00000	2000.00	1610.00000	3220.00	1000.00000	2000.00
0500 6175010A RELOCATING TEMPORARY TRAFFIC BARRIER	1480.000 LF	10.00000	14800.00	8.00000	11840.00	10.00000	14800.00
0510 6181000 MOBILIZATION	LUMP	900000.00000	900000.00	681200.00000	681200.00	1197572.55000	1197572.55
0512 6189916 MISC. NB 270 - TRAFFIC LANES RESTRICTED WIDTH/	5000.000 DLR	30.00000	150000.00	85.00000	425000.00	81.00000	405000.00
0513 6189916 MISC. SB 270 - TRAFFIC LANES RESTRICTED WIDTH/	5000.000 DLR	60.00000	300000.00	165.00000	825000.00	119.00000	595000.00
0514 6189916 MISC. EB DORSETT ROAD TO NB ROUTE 270 ENTRANCE	10000.000 DLR	0.00000	0.00	30.00000	300000.00	167.00000	1670000.00
0515 6189916 MISC. WB DORSETT ROAD TO SB ROUTE 270 ENTRANCE	10000.000 DLR	0.00000	0.00	30.00000	300000.00	167.00000	1670000.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT
0520 6191000 PAVEMENT EDGE TREATMENT	2000.000 LF	4.90000	9800.00	6.60000	13200.00	2.50000	5000.00
0530 6205101A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	560.000 LF	4.00000	2240.00	4.10000	2296.00	3.00000	1680.00
0540 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	360.000 LF	6.00000	2160.00	6.20000	2232.00	5.00000	1800.00
0550 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	190.000 LF	20.00000	3800.00	20.60000	3914.00	20.00000	3800.00
0560 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	14.000 EA	300.00000	4200.00	309.00000	4326.00	300.00000	4200.00
0570 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	20.000 EA	300.00000	6000.00	309.00000	6180.00	225.00000	4500.00
0590 6205139 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIANGLES	18.000 EA	175.00000	3150.00	181.00000	3258.00	20.00000	360.00
0600 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	28774.000 LF	0.94000	27047.56	0.97000	27910.78	1.00000	28774.00
0610 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	13260.000 LF	0.94000	12464.40	0.97000	12862.20	1.00000	13260.00
0620 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	408.000 LF	5.64000	2301.12	5.80000	2366.40	6.00000	2448.00
0630 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5974.000 LF	0.17000	1015.58	0.18000	1075.32	0.20000	1194.80
0645 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4638.000 LF	0.17000	788.46	0.18000	834.84	0.35000	1623.30
0655 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5786.000 LF	0.20000	1157.20	0.21000	1215.06	0.40000	2314.40
0665 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3306.000 LF	0.20000	661.20	0.21000	694.26	0.40000	1322.40

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
0670 6207001 PAVEMENT MARKING REMOVAL	60821.000	LF	0.25000	15205.25	0.26000	15813.46	0.40000	24328.40
0680 6209902 MISC. INTERSTATE SHIELD PAVEMENT MARKINGS	2.000	EA	1757.00000	3514.00	1810.00000	3620.00	2000.00000	4000.00
0685 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	626.000	SQYD	6.75000	4225.50	15.70000	9828.20	15.00000	9390.00
0690 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	35.000	STA	95.00000	3325.00	20.60000	721.00	30.00000	1050.00
0700 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	30000.00000	30000.00	103150.00000	103150.00	100000.00000	100000.00
0710 7209901 MISC. REMOVAL OF SUBSTRUCTURE		LUMP	22000.00000	22000.00	5110.00000	5110.00	25325.00000	25325.00
0720 7250312A 12 IN. PIPE GROUP B	188.000	LF	36.50000	6862.00	42.75000	8037.00	28.00000	5264.00
0730 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1111.000	LF	42.00000	46662.00	61.00000	67771.00	37.25000	41384.75
0740 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1137.000	LF	51.00000	57987.00	67.00000	76179.00	61.00000	69357.00
0750 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	14.000	FT	385.00000	5390.00	484.00000	6776.00	193.00000	2702.00
0760 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	8.000	FT	339.00000	2712.00	558.00000	4464.00	368.00000	2944.00
0770 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	4.000	FT	355.00000	1420.00	572.00000	2288.00	375.00000	1500.00
0780 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	87.000	FT	555.00000	48285.00	759.00000	66033.00	390.00000	33930.00
0790 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000	EA	620.00000	3720.00	638.00000	3828.00	1141.00000	6846.00
0800 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	790.00000	1580.00	757.00000	1514.00	1305.00000	2610.00
0810 7322012A BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUBSTITUTE PIPE	2.000	EA	280.00000	560.00	378.00000	756.00	231.50000	463.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
0825 8059901 MISC. COOL SEASON SEEDING		LUMP	2655.00000	2655.00	3760.00000	3760.00	3510.00000	3510.00
0830 8061016 SEDIMENT REMOVAL	77.000	CUYD	60.00000	4620.00	43.75000	3368.75	20.00000	1540.00
0840 8061017 TEMPORARY SEEDING AND MULCHING	2.200	ACRE	1000.00000	2200.00	1390.00000	3058.00	1250.00000	2750.00
0850 8061019 SILT FENCE	3488.000	LF	1.90000	6627.20	2.60000	9068.80	1.90000	6627.20
0860 8061021 TYPE I DITCH CHECK	22.000	EA	85.00000	1870.00	175.00000	3850.00	95.00000	2090.00
0870 8061022 TYPE II DITCH CHECK	30.000	EA	140.00000	4200.00	196.00000	5880.00	145.00000	4350.00
0880 8064107 TYPE G EROSION CONTROL BLANKET	1510.000	SQYD	4.60000	6946.00	1.65000	2491.50	3.90000	5889.00
0890 8069901 MISC. TYPE C EROSION CONTROL BLANKET		LUMP	10725.00000	10725.00	11060.00000	11060.00	25000.00000	25000.00
SECTION TOTALS			$	3,701,395.35	$	5,972,019.87	$	9,453,609.77
SECTION 0002 ALT A PVMT ITEMS - J6I1830B								
0895 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	61.000	TONS			140.00000	8540.00		
0900 4030424 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125CLP OR SP125BSM	12240.300	SQYD			64.00000	783379.20		
0910 4039905 MISC. 12.5 INCHES, ASPH. CONC. PAVT, SP125CLP	4629.900	SQYD			61.50000	284738.85		
SECTION TOTALS			$		$	1,076,658.05	$	
SECTION 0003 ALT B PVMT ITEMS - J6I1830B								
0925 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	21262.000	SQYD	2.85000	60596.70			7.00000	148834.00
0930 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	12240.300	SQYD	45.00000	550813.50			48.00000	587534.40
0940 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	4629.900	SQYD	51.00000	236124.90			47.50000	219920.25
SECTION TOTALS			$	847,535.10	$		$	956,288.65
SECTION 0004 ALT A SHLDR ITEMS - J6I1830B								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT
0950 4010150 TYPE A2 SHOULDER	1604.700 SQYD			49.50000	79432.65	25.25000	40518.68
SECTION TOTALS		$		$	79,432.65	$	40,518.68
SECTION 0005 ALT B SHLDR ITEMS - J6I1830B							
0960 5021340 TYPE A2 SHOULDER	1604.700 SQYD	49.00000	78630.30				
SECTION TOTALS		$	78,630.30	$		$	
SECTION 0006 HIGHWAY LIGHTING - J6I1830B							
0975 9019902 MISC. 45 FT TENON MOUNT TYPE AT POLE, D	6.000 EA	2355.00000	14130.00	2430.00000	14580.00	2355.00000	14130.00
0980 9014003 CONDUIT, 3 IN. RIGID, PUSHED	510.000 LF	19.67000	10031.70	20.30000	10353.00	19.67000	10031.70
0990 9014502 CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	200.000 LF	16.91000	3382.00	17.40000	3480.00	16.91000	3382.00
1000 9015010 TRENCHING TYPE I	3571.000 LF	2.10000	7499.10	2.20000	7856.20	2.10000	7499.10
1010 9015020 TRENCHING TYPE II	360.000 LF	2.10000	756.00	2.20000	792.00	2.10000	756.00
1020 9016110 PULL BOX, PREFORMED CLASS 1	12.000 EA	679.00000	8148.00	700.00000	8400.00	679.00000	8148.00
1030 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	660.000 LF	0.44000	290.40	0.45000	297.00	0.44000	290.40
1040 9017405 CABLE-CONDUIT, 1 IN., 3 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	2510.000 LF	2.83000	7103.30	2.90000	7279.00	2.83000	7103.30
1050 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	1900.000 LF	2.56000	4864.00	2.60000	4940.00	2.56000	4864.00
1060 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	6.000 EA	949.00000	5694.00	979.00000	5874.00	949.00000	5694.00
1070 9019902 MISC. LIGHT EMITTING DIODE LUMINAIRES	10.000 EA	1064.00000	10640.00	1100.00000	11000.00	1064.00000	10640.00
1080 9019902 MISC. LIGHT EMITTING DIODE WALL PACKS	6.000 EA	1211.00000	7266.00	1250.00000	7500.00	1211.00000	7266.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
1090 9019902 MISC. PAD MOUNTED POWER SUPPLY/CONTROLLER	1.000	EA	5371.00000	5371.00	9910.00000	9910.00	5371.00000	5371.00
SECTION TOTALS			$	85,175.50	$	92,261.20	$	85,175.50
SECTION 0007 TRAFFIC SIGNAL ITEMS - J6I1830B								
1100 9020113 SIGNAL HEAD, TYPE 3T	2.000	EA	868.00000	1736.00	895.00000	1790.00	868.00000	1736.00
1110 9020213 SIGNAL HEAD, TYPE 3S	4.000	EA	685.00000	2740.00	707.00000	2828.00	685.00000	2740.00
1120 9020513 SIGNAL HEAD, TYPE 3B	14.000	EA	967.00000	13538.00	997.00000	13958.00	967.00000	13538.00
1130 9022708 POST, SIGNAL 8 FT. OR 2.4 M	2.000	EA	719.00000	1438.00	742.00000	1484.00	719.00000	1438.00
1140 9022715 POST, SIGNAL 15 FT. OR 4.6 M	2.000	EA	826.00000	1652.00	852.00000	1704.00	826.00000	1652.00
1150 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	1.000	EA	4001.00000	4001.00	4130.00000	4130.00	4001.00000	4001.00
1160 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	4.000	EA	5268.00000	21072.00	5430.00000	21720.00	5268.00000	21072.00
1170 9023245 POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	1.000	EA	5458.00000	5458.00	5630.00000	5630.00	5458.00000	5458.00
1180 9024283 CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	1.000	EA	8775.00000	8775.00	9050.00000	9050.00	8775.00000	8775.00
1185 9029902 MISC. SIGNAL CONTROLLER CABINET AND PERIPHERAL	1.000	EA	15014.00000	15014.00	15490.00000	15490.00	15014.00000	15014.00
1190 9024920 DETECTOR, PUSHBUTTON	4.000	EA	184.00000	736.00	190.00000	760.00	184.00000	736.00
1200 9025200 CONDUIT, 2 IN., TRENCH	622.000	LF	8.98000	5585.56	9.30000	5784.60	8.98000	5585.56
1210 9025300 CONDUIT, 3 IN., TRENCH	643.000	LF	12.04000	7741.72	12.40000	7973.20	12.04000	7741.72
1220 9027200 CONDUIT, 2 IN., PUSHED	7057.000	LF	13.58000	95834.06	14.00000	98798.00	13.58000	95834.06
1230 9027300 CONDUIT, 3 IN., PUSHED	703.000	LF	16.77000	11789.31	17.30000	12161.90	16.77000	11789.31
1240 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	210.000	LF	0.44000	92.40	0.45000	94.50	0.44000	92.40

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
1250 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	270.000	LF	0.26000	70.20	0.27000	72.90	0.26000	70.20
1260 9028302 CABLE, 12 AWG 2 CONDUCTOR	2230.000	LF	1.66000	3701.80	1.70000	3791.00	1.66000	3701.80
1270 9028311 CABLE, 16 AWG 7 CONDUCTOR	9080.000	LF	1.81000	16434.80	1.85000	16798.00	1.81000	16434.80
1280 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	11770.000	LF	2.07000	24363.90	2.10000	24717.00	2.07000	24363.90
1290 9028810 PULL BOX, PREFORMED CLASS 1	3.000	EA	777.00000	2331.00	801.00000	2403.00	777.00000	2331.00
1300 9028811 PULL BOX, PREFORMED CLASS 2	11.000	EA	1168.00000	12848.00	1200.00000	13200.00	1168.00000	12848.00
1310 9028812 PULL BOX, PREFORMED CLASS 3	7.000	EA	1587.00000	11109.00	1640.00000	11480.00	1587.00000	11109.00
1320 9028816 PULL BOX, PREFORMED CLASS 5	5.000	EA	1472.00000	7360.00	1520.00000	7600.00	1472.00000	7360.00
1330 9029100 BASE, CONCRETE	21.100	CUYD	1181.00000	24919.10	1220.00000	25742.00	1181.00000	24919.10
1340 9029901 MISC. MAINTENANCE OF EXISTING TRAFFIC SIGNALS		LUMP	70817.00000	70817.00	73050.00000	73050.00	70817.00000	70817.00
1350 9029901 MISC. ST. LOUIS COUNTY INTERCONNECT		LUMP	7659.00000	7659.00	7900.00000	7900.00	7659.00000	7659.00
1355 9029901 MISC. NETWORK CONNECTION SIGNAL MONITOR		LUMP	984.00000	984.00	20630.00000	20630.00	984.00000	984.00
1360 9029902 MISC. INSTALL TEMPORARY SIGNAL (OLD DORSETT)	1.000	EA	20000.00000	20000.00	20630.00000	20630.00	20000.00000	20000.00
1370 9029902 MISC. INSTALL TEMPORARY SIGNAL (RAMP 1 AND 3)	1.000	EA	20000.00000	20000.00	20630.00000	20630.00	20000.00000	20000.00
1380 9029902 MISC. INSTALL TEMPORARY SIGNAL (RAMP 2 AND 4)	1.000	EA	20000.00000	20000.00	43600.00000	43600.00	20000.00000	20000.00
1390 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	1.000	EA	42266.00000	42266.00	1020.00000	1020.00	42266.00000	42266.00
1400 9109902 MISC. INSTALL MODOT ITS PULL BOX	1.000	EA	2500.00000	2500.00	2580.00000	2580.00	2500.00000	2500.00
1410 9109902 MISC. MODIFY MODOT ITS PULL BOX	1.000	EA	750.00000	750.00	774.00000	774.00	750.00000	750.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
1412 9029902 MISC. FIBER READY EPAC SIGNAL CONTROLLE	3.000	EA	3945.00000	11835.00	4070.00000	12210.00	3945.00000	11835.00
1414 9029902 MISC. TERMINATION HOUSING	3.000	EA	419.00000	1257.00	432.00000	1296.00	419.00000	1257.00
1416 9029902 MISC. MAST ARM MOUNTED PTZ CAMERA	1.000	EA	8096.00000	8096.00	8350.00000	8350.00	8096.00000	8096.00
SECTION TOTALS			$	506,504.85	$	521,830.10	$	506,504.85
SECTION 0008 HIGHWAY SIGNING - J6I1830B								
1420 9031010 CONCRETE FOOTINGS, EMBEDDED	6.200	CUYD	1200.00000	7440.00	986.00000	6113.20	1200.00000	7440.00
1430 9031210 STRUCTURAL STEEL POSTS	450.000	LB	4.00000	1800.00	4.50000	2025.00	4.00000	1800.00
1440 9031220 PIPE POSTS	700.000	LB	3.50000	2450.00	3.60000	2520.00	3.50000	2450.00
1450 9031240 BREAKAWAY ASSEMBLY	8.000	EA	80.00000	640.00	86.50000	692.00	80.00000	640.00
1460 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	451.000	LF	12.00000	5412.00	10.20000	4600.20	12.00000	5412.00
1470 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	140.000	LF	30.00000	4200.00	19.70000	2758.00	30.00000	4200.00
1480 9035004 TYPE SHR2L-1 SIGN	473.000	SQFT	20.00000	9460.00	19.80000	9365.40	20.00000	9460.00
1490 9035011 SIGN, TYPE STR2L-3	140.000	SQFT	24.00000	3360.00	19.40000	2716.00	24.00000	3360.00
1500 9035066 SIGNAL SIGN, TYPE SHR2L-3	124.000	SQFT	30.00000	3720.00	25.25000	3131.00	30.00000	3720.00
1510 9036033 TUBULAR SUPPORT, TYPE C-1310-18	4.000	EA	7500.00000	30000.00	8120.00000	32480.00	7500.00000	30000.00
1520 9039901 MISC. MAINT. OF RELOC. AND REMOVED HWY SIGNS		LUMP	2400.00000	2400.00	1210.00000	1210.00	2400.00000	2400.00
SECTION TOTALS			$	70,882.00	$	67,610.80	$	70,882.00
SECTION 0009 AESTHETIC ENHANCEMENTS - J6I1830B								
1530 2037080 SPECIAL FILL	154.000	CUYD	50.00000	7700.00	48.50000	7469.00	20.00000	3080.00
1540 4019905 MISC. STAMPED ASPHALT COMPOSITE CROSSWALK	164.600	SQYD	130.00000	21398.00	130.00000	21398.00	126.00000	20739.60

TABULATION OF BIDS

CALL ORDER : 601
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-601
DISTRICT : 06
COUNTIES : ST LOUIS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
1550 6039901 WATER IRRIGATION SYSTEM	LUMP		119274.00000	119274.00	103000.00000	103000.00	125000.00000	125000.00
1560 6039901 WATER TAP, METER & BACKFLOW BOX FOR IRR	LUMP		20454.00000	20454.00	23910.00000	23910.00	25000.00000	25000.00
1570 6079903 MISC. ORNAMENTAL GLARE SCREEN	198.000	LF	800.00000	158400.00	706.00000	139788.00	800.00000	158400.00
1580 6079903 MISC. ORNAMENTAL RAILING	303.000	LF	250.00000	75750.00	142.00000	43026.00	255.00000	77265.00
1590 6089903 MISC. CONCRETE BANDING AROUND PAVERS	266.000	LF	43.50000	11571.00	49.75000	13233.50	39.00000	10374.00
1600 6089905 MISC. CONCRETE PAVERS	446.900	SQYD	106.65000	47661.89	153.00000	68375.70	11.66000	5210.85
1610 6089905 MISC. IMPRINTED COLORED CONCRETE SIDEWALK	37.100	SQYD	135.00000	5008.50	116.00000	4303.60	110.00000	4081.00
1620 6099903 MISC. CONCRETE BANDING AT ISLANDS	1573.000	LF	20.50000	32246.50	51.50000	81009.50	88.00000	138424.00
1630 6179902 MISC. BARRIER CURB TRANSITION	4.000	EA	2000.00000	8000.00	825.00000	3300.00	16.00000	64.00
1640 6179903 MISC. IOWA BARRIER CURB	346.000	LF	107.00000	37022.00	72.00000	24912.00	50.00000	17300.00
1650 7039901 MISC. AESTH. STRUCT. COMPOSITE PANELS & TOWERS	LUMP		293000.00000	293000.00	510000.00000	510000.00	495000.00000	495000.00
1660 7039907 MISC. GLARE SCREEN FOUNDATION	44.000	CUYD	480.00000	21120.00	710.00000	31240.00	475.00000	20900.00
1670 7039907 MISC. ORNAMENTAL RAILING FOUNDATION	45.000	CUYD	490.00000	22050.00	652.00000	29340.00	395.00000	17775.00
1680 7039907 MISC. TOWER BASE REINFORCED CONCRETE	98.400	CUYD	550.00000	54120.00	543.00000	53431.20	600.00000	59040.00
1690 7119904 MISC. GRAFFITI PROTECTION SEALER	7200.000	SQFT	3.27000	23544.00	3.30000	23760.00	3.27000	23544.00
1700 7209901 MISC. CAST STONE SIGN BAND	LUMP		45000.00000	45000.00	36000.00000	36000.00	43750.00000	43750.00
1710 7209901 MISC. MSE WALL ENHANCEMENTS	LUMP		60000.00000	60000.00	20000.00000	20000.00	20000.00000	20000.00
1720 7209904 MISC. SEGMENTAL RETAINING WALL SYSTEM-HI WALL	6555.000	SQFT	21.25000	139293.75	33.00000	216315.00	21.25000	139293.75
1730 7209904 MISC. SEGMENTAL RETAINING WALL SYSTEM-LO WALL	1645.000	SQFT	21.25000	34956.25	30.00000	49350.00	21.25000	34956.25

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
1740 8039905A MISC. SODDED LAWN	18191.000	SQYD	3.65000	66397.15	2.80000	50934.80	4.50000	81859.50
1750 8049907A MISC. TOP SOIL FOR PLANTING BEDS (8 IN)	1212.000	CUYD	32.00000	38784.00	27.75000	33633.00	32.50000	39390.00
1760 8049907A MISC. TOP SOIL FOR SOD (6 IN)	3159.000	CUYD	32.00000	101088.00	27.75000	87662.25	32.50000	102667.50
1770 8069907 MISC MULCH AT PLANTING BEDS (IN PLACE)	302.000	CUYD	28.00000	8456.00	30.00000	9060.00	65.00000	19630.00
1780 8089901 MISC. 1 YEAR PLANT MAINTENANCE		LUMP	1200.00000	1200.00	51580.00000	51580.00	45000.00000	45000.00
1790 8089902 MISC. AMERICAN YELLOWWOOD (3 IN)	12.000	EA	298.00000	3576.00	361.00000	4332.00	575.00000	6900.00
1800 8089902 MISC. CARLTON DAFFODIL (BULB)	2726.000	EA	0.65000	1771.90	0.93000	2535.18	8.00000	21808.00
1810 8089902 MISC. GOLDSTRUM RUDBECKIA (#1)	681.000	EA	6.90000	4698.90	3.10000	2111.10	15.00000	10215.00
1820 8089902 MISC. HEAVY METAL SWITCH GRASS (#1)	3963.000	EA	6.90000	27344.70	3.10000	12285.30	15.00000	59445.00
1830 8089902 MISC. KETELEERI CHINESE JUNIPER (8 FT HEIGHT)	44.000	EA	178.00000	7832.00	196.00000	8624.00	300.00000	13200.00
1840 8089902 MISC. KNOCK OUT ROSE (#5)	372.000	EA	34.00000	12648.00	20.60000	7663.20	50.00000	18600.00
1850 8089902 MISC. LIATRIS (#1)	820.000	EA	7.90000	6478.00	3.10000	2542.00	15.00000	12300.00
1860 8089902 MISC. LONGWOOD BLUE BLUEBEARD (#1)	2784.000	EA	7.90000	21993.60	3.10000	8630.40	15.00000	41760.00
1870 8089902 MISC. NORTHERN BAYBERRY (36 IN HGT)	190.000	EA	48.00000	9120.00	33.00000	6270.00	65.00000	12350.00
1880 8089902 MISC. PRAIRIE DROPSEED (#1)	3258.000	EA	6.90000	22480.20	3.00000	9774.00	15.00000	48870.00
1890 8089902 MISC. RED OAK (3 IN)	14.000	EA	268.00000	3752.00	284.00000	3976.00	525.00000	7350.00
1900 9019902 MISC. DECORATIVE TOWER LUMINAIRE (MHTL)	6.000	EA	9608.00000	57648.00	511.00000	3066.00	9608.00000	57648.00
1910 9019902 MISC. ELECTRIC PULLBOXES	13.000	EA	495.00000	6435.00	1810.00000	23530.00	495.00000	6435.00
1920 9019902 MISC. GLARE SCREEN LUMINAIRE (MHGS)	18.000	EA	1756.00000	31608.00	137.00000	2466.00	1756.00000	31608.00
1930 9019902 MISC. GROUND RODS AND BONDING	13.000	EA	133.00000	1729.00	877.00000	11401.00	133.00000	1729.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
1940 9019902 MISC. MSE WALL LUMINAIRE (MSMSE)	12.000	EA	850.00000	10200.00	1770.00000	21240.00	850.00000	10200.00
1950 9019902 MISC. ORNAMENTAL POLE & LUMINAIRE - INSTALLED	7.000	EA	1713.00000	11991.00	10000.00000	70000.00	1713.00000	11991.00
1960 9019902 MISC. SIGN LIGHTING LUMINAIRE (MHSL)	12.000	EA	1756.00000	21072.00	1810.00000	21720.00	1756.00000	21072.00
1970 9019903 MISC. 3 #10 IN EXIST. CONDUIT	420.000	LF	2.40000	1008.00	2.50000	1050.00	2.40000	1008.00
1980 9019903 MISC. OPEN TR.- 2 IN CABLE COND.-2-#6, 4-#10	170.000	LF	14.30000	2431.00	14.80000	2516.00	14.30000	2431.00
1990 9019903 MISC. OPEN TR.-2 IN CABLE COND.-2#6,1#1	470.000	LF	12.19000	5729.30	12.60000	5922.00	12.19000	5729.30
2000 9019903 MISC. OPEN TR.-2 IN CABLE COND.-4#6,1#1	500.000	LF	15.70000	7850.00	16.20000	8100.00	15.70000	7850.00
2010 9019903 MISC. SRFC MOUNT 1-1/4 IN RIGID CONDUIT-3#10	1750.000	LF	10.38000	18165.00	10.70000	18725.00	10.38000	18165.00
2020 9019903 MISC. SRFC MOUNT 1-1/4 IN RIGID CONDUIT-3#10	420.000	LF	12.76000	5359.20	13.20000	5544.00	12.76000	5359.20
SECTION TOTALS			$	1,756,415.84	$	2,000,054.73	$	2,161,767.95
SECTION 0010 BR. NO. A7659 - J6I1830B								
2030 2061000 CLASS 1 EXCAVATION	260.000	CUYD	74.00000	19240.00	69.50000	18070.00	65.00000	16900.00
2035 2065500 TEMPORARY SHORING		LUMP	1.00000	1.00	33050.00000	33050.00	77500.00000	77500.00
2040 2160500 REMOVAL OF BRIDGES		LUMP	130000.00000	130000.00	285310.00000	285310.00	378000.00000	378000.00
2050 5031010 BRIDGE APPROACH SLAB (BRIDGE)	726.000	SQYD	215.00000	156090.00	238.00000	172788.00	131.00000	95106.00
2060 7021012 STRUCTURAL STEEL PILES (12 IN.)	3807.000	LF	45.00000	171315.00	47.00000	178929.00	46.50000	177025.50
2070 7027000 PILE POINT REINFORCEMENT	74.000	EA	110.00000	8140.00	128.00000	9472.00	100.00000	7400.00
2080 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	300.500	CUYD	470.00000	141235.00	571.00000	171585.50	558.00000	167679.00
2090 7034213 SLAB ON CONCRETE I-GIRDER	2249.000	SQYD	255.00000	573495.00	279.00000	627471.00	223.00000	501527.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT
2100 7034215 SAFETY BARRIER CURB	410.000	LF	70.00000	28700.00	114.00000	46740.00	82.50000	33825.00
2110 7034411 MEDIAN BARRIER CURB (TYPE C)	205.000	LF	80.00000	16400.00	181.00000	37105.00	117.30000	24046.50
2120 7056021 NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	2139.000	LF	270.00000	577530.00	239.00000	511221.00	234.00000	500526.00
2130 7061060 REINFORCING STEEL (BRIDGES)	47710.000	LB	1.25000	59637.50	1.10000	52481.00	0.71000	33874.10
2140 7061070 MECHANICAL BAR SPLICE	74.000	EA	43.00000	3182.00	53.50000	3959.00	78.00000	5772.00
2160 7123610 SLAB DRAIN	40.000	EA	175.00000	7000.00	273.00000	10920.00	120.00000	4800.00
2170 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	97000.00000	97000.00	98000.00000	98000.00	89925.00000	89925.00
2180 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	3600.00000	7200.00	5530.00000	11060.00	7192.00000	14384.00
2190 7161000 PLAIN NEOPRENE BEARING PAD	28.000	EA	185.00000	5180.00	259.00000	7252.00	191.00000	5348.00
2200 7161002 LAMINATED NEOPRENE BEARING PAD	28.000	EA	200.00000	5600.00	282.00000	7896.00	202.00000	5656.00
2210 7251000 CORRUGATED METAL PIPE PILE SPACERS	26.000	EA	1.00000	26.00	1.00000	26.00	2.00000	52.00
SECTION TOTALS			$	2,006,971.50	$	2,283,335.50	$	2,139,346.10
SECTION 0011 BR. NO. A7659T - J6I1830B								
2220 2061000 CLASS 1 EXCAVATION	55.000	CUYD	49.00000	2695.00	66.50000	3657.50	65.00000	3575.00
2225 2065500 TEMPORARY SHORING		LUMP	1.00000	1.00	12060.00000	12060.00	77500.00000	77500.00
2230 2161501 REMOVAL OF ASPHALT WEARING SURFACE	12036.000	SQFT	0.80000	9628.80	1.45000	17452.20	2.50000	30090.00
2240 2164000 CURB REMOVAL	210.000	LF	34.00000	7140.00	79.50000	16695.00	78.20000	16422.00
2255 2169903 MISC. DISPOSAL OF DAMAGED GIRDERS	245.000	LF	25.00000	6125.00	70.00000	17150.00	57.10000	13989.50
2260 4031050 ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	1340.000	SQYD	12.50000	16750.00	31.75000	42545.00	30.75000	41205.00
2270 4071005 TACK COAT	80.000	GAL	10.25000	820.00	5.20000	416.00	5.00000	400.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT
2280 7021010 STRUCTURAL STEEL PILES (10 IN.)	1440.000	LF	32.50000	46800.00	38.00000	54720.00	43.60000	62784.00
2290 7021012 STRUCTURAL STEEL PILES (12 IN.)	2394.000	LF	36.50000	87381.00	45.00000	107730.00	38.50000	92169.00
2300 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	100.800	CUYD	508.00000	51206.40	842.00000	84873.60	653.00000	65822.40
2310 7034215 SAFETY BARRIER CURB	210.000	LF	119.00000	24990.00	76.00000	15960.00	125.00000	26250.00
2320 7056052 39 IN., PRESTRESSED CONCRETE BOX GIRDER BEAM	245.000	LF	268.00000	65660.00	300.00000	73500.00	273.00000	66885.00
2330 7061060 REINFORCING STEEL (BRIDGES)	13870.000	LB	1.40000	19418.00	1.05000	14563.50	0.99000	13731.30
2340 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	6060.000	LB	2.80000	16968.00	3.80000	23028.00	3.20000	19392.00
2350 7161001 PLAIN NEOPRENE BEARING PAD	398.000	LF	43.00000	17114.00	25.50000	10149.00	42.25000	16815.50
2360 7181020 TRANSPORTING AND ERECTING SUPERSTRUCTUR		LUMP	217000.00000	217000.00	297530.00000	297530.00	315800.00000	315800.00
2370 7181030 REMOVING AND STORING SUPERSTRUCTURE		LUMP	105000.00000	105000.00	244950.00000	244950.00	98536.00000	98536.00
SECTION TOTALS			$	694,697.20	$	1,036,979.80	$	961,366.70
SECTION 0012 BR. NO. A7703 - J6I1830B								
2380 2065500 TEMPORARY SHORING		LUMP	4300.00000	4300.00	5110.00000	5110.00	119697.00000	119697.00
2390 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	3356.000	SQFT	47.00000	157732.00	48.50000	162766.00	44.05000	147831.80
SECTION TOTALS			$	162,032.00	$	167,876.00	$	267,528.80
SECTION 0013 BR. NO. A7704 - J6I1830B								
2400 2065500 TEMPORARY SHORING		LUMP	4200.00000	4200.00	5110.00000	5110.00	119697.00000	119697.00
2410 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	3311.000	SQFT	47.00000	155617.00	48.50000	160583.50	44.05000	145849.55
SECTION TOTALS			$	159,817.00	$	165,693.50	$	265,546.55
SECTION 0014 ROADWAY ITEMS - J6I1978								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT
2415 1099901 MISC. APPROVED ATC #1 (J6I1978)		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
2416 1099901 MISC. APPROVED ATC #2 (J6I1978)		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
2420 4019901 MISC. SHOULDER BY-PASS PAVEMENT		LUMP	135000.00000	135000.00	154210.00000	154210.00	209800.00000	209800.00
2430 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	615.600	TONS	180.00000	110808.00	139.00000	85568.40	164.00000	100958.40
2440 4071005 TACK COAT	500.000	GAL	11.50000	5750.00	3.60000	1800.00	5.00000	2500.00
2450 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	3.000	EA	3500.00000	10500.00	4940.00000	14820.00	3500.00000	10500.00
2460 6122020 REPLACEMENT SAND BARREL	31.000	EA	600.00000	18600.00	570.00000	17670.00	325.00000	10075.00
2470 6122030 IMPACT ATTENUATOR (RELOCATION)	4.000	EA	500.00000	2000.00	570.00000	2280.00	325.00000	1300.00
2480 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	4.000	EA	3200.00000	12800.00	3300.00000	13200.00	8500.00000	34000.00
2490 6161005 CONSTRUCTION SIGNS	1108.000	SQFT	11.00000	12188.00	11.40000	12631.20	8.00000	8864.00
2495 6161008 ADVANCED WARNING RAIL SYSTEM	4.000	EA	130.00000	520.00	134.00000	536.00	350.00000	1400.00
2500 6161025 CHANNELIZER (TRIM LINE)	178.000	EA	32.00000	5696.00	33.00000	5874.00	40.00000	7120.00
2510 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	150.00000	600.00	155.00000	620.00	241.00000	964.00
2520 6161033 DIRECTIONAL INDICATOR BARRICADE	78.000	EA	65.00000	5070.00	67.00000	5226.00	58.00000	4524.00
2530 6161040 FLASHING ARROW PANEL	4.000	EA	1200.00000	4800.00	1240.00000	4960.00	3500.00000	14000.00
2540 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3.000	EA	3200.00000	9600.00	3300.00000	9900.00	4500.00000	13500.00
2550 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00	103.00000	206.00	200.00000	400.00
2560 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	103.00000	206.00	200.00000	400.00
2565 6169901 MISC. MAINTENANCE OF TRAFFIC CONTROL ITEMS		LUMP	50000.00000	50000.00	26770.00000	26770.00	8300.00000	8300.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT
2570 6173602B TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / COMMISSION RETAINED	2994.000 LF	27.00000	80838.00	29.00000	86826.00	38.50000	115269.00
2580 6175010A RELOCATING TEMPORARY TRAFFIC BARRIER	2516.000 LF	10.00000	25160.00	4.70000	11825.20	10.00000	25160.00
2590 6181000 MOBILIZATION	LUMP	250000.00000	250000.00	123040.00000	123040.00	252940.00000	252940.00
2592 6189916 MISC. NB 270 - 4 LANES OPEN WITH RESTRICTED	5000.000 DLR	45.00000	225000.00	45.00000	225000.00	53.00000	265000.00
2593 6189916 MISC. SB 270 - 4 LANES OPEN WITH RESTRICTED	5000.000 DLR	45.00000	225000.00	45.00000	225000.00	52.00000	260000.00
2594 6189916 MISC. RAMP 4 - DORESTT ROAD TO SB ROUTE 270	1000.000 DLR	30.00000	30000.00	45.00000	45000.00	18.00000	18000.00
2595 6189916 MISC. RAMP 1 - WB PAGE AVENUE TO NB ROUTE 270	15000.000 DLR	18.00000	270000.00	45.00000	675000.00	13.00000	195000.00
2600 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	25277.000 LF	0.94000	23760.38	0.97000	24518.69	1.00000	25277.00
2610 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	10122.000 LF	0.94000	9514.68	0.97000	9818.34	1.00000	10122.00
2620 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	8321.000 LF	0.30000	2496.30	0.31000	2579.51	0.25000	2080.25
2630 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3710.000 LF	0.30000	1113.00	0.31000	1150.10	0.25000	927.50
2640 6207001 PAVEMENT MARKING REMOVAL	42830.000 LF	0.25000	10707.50	0.26000	11135.80	0.40000	17132.00
2650 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	5000.000 SQYD	6.75000	33750.00	4.50000	22500.00	4.25000	21250.00
SECTION TOTALS		$	1,571,671.86	$	1,819,871.24	$	1,636,763.15
SECTION 0015 HIGHWAY LIGHTING ITEMS - J6I1978							
2660 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	80.000 LF	4.45000	356.00	4.60000	368.00	4.45000	356.00
SECTION TOTALS		$	356.00	$	368.00	$	356.00
SECTION 0016 TRAFFIC SIGNAL ITEMS - J6I1978							

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
2670 9028620 POWER SUPPLY ASSEMBLY, TYPE 2	1.000	EA	3795.00000	3795.00	3910.00000	3910.00	3795.00000	3795.00
2680 9029901 MISC. MAINT. OF EXIST/TEMP TRAFFFIC SIGNALS		LUMP	3542.00000	3542.00	3650.00000	3650.00	3542.00000	3542.00
2690 9029901 MISC. TRIPLE LEFT TURN(BENNINGTON)		LUMP	20000.00000	20000.00	4250.00000	4250.00	4117.00000	4117.00
2700 9105001 TRENCHING TYPE I	80.000	LF	3.97000	317.60	4.10000	328.00	3.97000	317.60
SECTION TOTALS			$	27,654.60	$	12,138.00	$	11,771.60
SECTION 0017 BR. NO. A14872 - J6I1978								
2710 2161502 REMOVAL OF CONCRETE WEARING SURFACE	22700.000	SQFT	1.70000	38590.00	1.95000	44265.00	2.75000	62425.00
2720 5051000 LOW SLUMP CONCRETE WEARING SURFACE	2522.000	SQYD	165.00000	416130.00	135.00000	340470.00	111.50000	281203.00
2730 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	2500.000	SQFT	70.00000	175000.00	60.50000	151250.00	33.20000	83000.00
2740 7040106 FULL DEPTH REPAIR	573.000	SQFT	100.00000	57300.00	358.00000	205134.00	123.00000	70479.00
2750 7040112 DECK REPAIR WITH VOID TUBE REPLACEMENT	200.000	SQFT	110.00000	22000.00	169.00000	33800.00	44.30000	8860.00
2760 7040113 CLEAN AND EPOXY SEAL	1221.000	SQFT	28.00000	34188.00	8.30000	10134.30	7.00000	8547.00
2770 7071040 CATHODIC PROTECTION SYSTEM		LUMP	276283.00000	276283.00	276283.00000	276283.00	276283.00000	276283.00
SECTION TOTALS			$	1,019,491.00	$	1,061,336.30	$	790,797.00
SECTION 0018 ROADWAY ITEMS - J6U1045B								
2775 1099901 MISC. APPROVED ATC #1 (J6U1045B)		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
2776 1099901 MISC. APPROVED ATC #2 (J6U1045B)		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
2780 2019901 MISC. CLEARING AND GRUBBING		LUMP	60000.00000	60000.00	197130.00000	197130.00	225000.00000	225000.00
2790 2022010 REMOVAL OF IMPROVEMENTS		LUMP	435000.00000	435000.00	376510.00000	376510.00	761355.00000	761355.00
2800 2031000 CLASS A EXCAVATION	264537.000	CUYD	9.70000	2566008.90	9.20000	2433740.40	7.13000	1886148.81

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
2810 2032000 CLASS C EXCAVATION	4720.000	CUYD	18.25000	86140.00	18.70000	88264.00	17.00000	80240.00
2820 2036000 COMPACTING EMBANKMENT	240311.000	CUYD	0.25000	60077.75	1.00000	240311.00	1.55000	372482.05
2830 2037075 COMPACTING IN CUT	133.600	STA	850.00000	113560.00	738.00000	98596.80	400.00000	53440.00
2840 2063000 CLASS 3 EXCAVATION	1252.000	CUYD	10.00000	12520.00	41.75000	52271.00	13.50000	16902.00
2850 2063100 CLASS 3 EXCAVATION IN ROCK	13.000	CUYD	75.00000	975.00	161.00000	2093.00	177.00000	2301.00
2860 2142000 FURNISHING ROCK FILL	603.000	CUYD	17.00000	10251.00	20.50000	12361.50	24.00000	14472.00
2870 2143000 PLACING ROCK FILL	603.000	CUYD	24.00000	14472.00	15.30000	9225.90	15.00000	9045.00
2880 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	9459.000	SQYD	6.00000	56754.00	8.30000	78509.70	5.25000	49659.75
2890 3101003 GRAVEL (A)	4286.000	SQYD	14.00000	60004.00	10.10000	43288.60	6.00000	25716.00
2900 4010103 10 INCHES, BITUMINOUS PAVEMENT	9552.000	SQYD	32.00000	305664.00	29.25000	279396.00	31.00000	296112.00
2910 4010105 5 3/4 INCHES, BITUMINOUS PAVEMENT	1814.800	SQYD	26.00000	47184.80	30.00000	54444.00	30.45000	55260.66
2920 4019901 MISC. TEMPORARY PAVEMENT		LUMP	200000.00000	200000.00	451850.00000	451850.00	640500.00000	640500.00
2930 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	832.400	TONS	110.00000	91564.00	90.50000	75332.20	115.00000	95726.00
2940 4071005 TACK COAT	290.000	GAL	7.00000	2030.00	3.40000	986.00	5.00000	1450.00
2950 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	843.000	SQYD	57.00000	48051.00	57.00000	48051.00	58.50000	49315.50
2960 5041000 CONCRETE APPROACH PAVEMENT	654.000	SQYD	90.00000	58860.00	129.00000	84366.00	84.00000	54936.00
2970 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	7171.000	LF	8.00000	57368.00	6.70000	48045.70	12.50000	89637.50
2980 6054020 OUTLET PIPES AND SPLASH PADS	13.000	EA	126.46000	1643.98	634.00000	8242.00	6.50000	84.50
2990 6060110 BULLNOSE GUARDRAIL SYSTEM	1.000	EA	6200.00000	6200.00	5750.00000	5750.00	6200.00000	6200.00
3000 6061010 GUARDRAIL TYPE A	9925.000	LF	18.00000	178650.00	15.10000	149867.50	18.00000	178650.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
3010 6062204A BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	24.000	EA	1800.00000	43200.00	1560.00000	37440.00	1800.00000	43200.00
3020 6062300A TRANSITION SECTION, 6.5 FT. POSTS	24.000	EA	300.00000	7200.00	296.00000	7104.00	300.00000	7200.00
3030 6063015 TYPE A CRASHWORTHY END TERMINAL	10.000	EA	2100.00000	21000.00	1820.00000	18200.00	2100.00000	21000.00
3040 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000	EA	15000.00000	15000.00	12200.00000	12200.00	15000.00000	15000.00
3050 6066610 END ANCHOR	3.000	EA	900.00000	2700.00	681.00000	2043.00	900.00000	2700.00
3060 6071012A CHAIN-LINK FENCE (60 IN.)	3360.000	LF	14.00000	47040.00	13.10000	44016.00	14.00000	47040.00
3070 6091041 CONCRETE GUTTER TYPE A	3532.000	LF	26.00000	91832.00	40.00000	141280.00	28.00000	98896.00
3080 6091042 CONCRETE GUTTER TYPE B	3644.000	LF	28.00000	102032.00	37.50000	136650.00	25.00000	91100.00
3090 6091052 CURB AND GUTTER TYPE B	3272.000	LF	21.00000	68712.00	28.50000	93252.00	20.00000	65440.00
3100 6113010 FURNISHING TYPE 1 ROCK BLANKET	7347.000	CUYD	16.00000	117552.00	20.50000	150613.50	24.00000	176328.00
3110 6113030 PLACING TYPE 1 ROCK BLANKET	7347.000	CUYD	28.00000	205716.00	11.80000	86694.60	15.00000	110205.00
3120 6116010A SLOPE PROTECTION	59.000	SQYD	47.00000	2773.00	111.00000	6549.00	86.50000	5103.50
3130 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	8.000	EA	3000.00000	24000.00	4300.00000	34400.00	3000.00000	24000.00
3140 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	9.000	EA	4250.00000	38250.00	6220.00000	55980.00	4250.00000	38250.00
3150 6122020 REPLACEMENT SAND BARREL	80.000	EA	600.00000	48000.00	570.00000	45600.00	325.00000	26000.00
3160 6122030 IMPACT ATTENUATOR (RELOCATION)	16.000	EA	500.00000	8000.00	570.00000	9120.00	450.00000	7200.00
3170 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	2.000	EA	3200.00000	6400.00	3300.00000	6600.00	8500.00000	17000.00
3180 6161005 CONSTRUCTION SIGNS	1599.000	SQFT	11.00000	17589.00	11.40000	18228.60	8.00000	12792.00
3185 6161008 ADVANCED WARNING RAIL SYSTEM	10.000	EA	130.00000	1300.00	134.00000	1340.00	350.00000	3500.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
3190 6161025 CHANNELIZER (TRIM LINE)	400.000	EA	32.00000	12800.00	33.00000	13200.00	40.00000	16000.00
3200 6161030 TYPE III MOVEABLE BARRICADE	20.000	EA	150.00000	3000.00	155.00000	3100.00	241.00000	4820.00
3205 6161033 DIRECTIONAL INDICATOR BARRICADE	40.000	EA	65.00000	2600.00	67.00000	2680.00	58.00000	2320.00
3220 6161040 FLASHING ARROW PANEL	6.000	EA	1200.00000	7200.00	1240.00000	7440.00	3500.00000	21000.00
3230 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	3200.00000	12800.00	3300.00000	13200.00	4500.00000	18000.00
3240 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	100.00000	400.00	103.00000	412.00	200.00000	800.00
3252 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	4.000	EA	100.00000	400.00	103.00000	412.00	200.00000	800.00
3260 6169901 MISC. MAINTENANCE OF TRAFFIC CONTROL DEVICES		LUMP	50000.00000	50000.00	268440.00000	268440.00	99600.00000	99600.00
3270 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	1141.000	LF	60.00000	68460.00	55.50000	63325.50	84.00000	95844.00
3280 6173100 CONCRETE TRAFFIC BARRIER, TYPE D	6847.000	LF	56.00000	383432.00	60.50000	414243.50	51.00000	349197.00
3290 6173600D TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	14782.000	LF	17.00000	251294.00	29.00000	428678.00	38.50000	569107.00
3295 6174000A TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	8.000	EA	1000.00000	8000.00	1650.00000	13200.00	1000.00000	8000.00
3300 6175010A RELOCATING TEMPORARY TRAFFIC BARRIER	15279.000	LF	10.00000	152790.00	5.10000	77922.90	10.00000	152790.00
3310 6179903 MISC. CONCRETE TRAFFIC BARRIER, TYPE D (MOD)	5930.000	LF	60.00000	355800.00	85.00000	504050.00	101.00000	598930.00
3320 6181000 MOBILIZATION		LUMP	1600000.00000	1600000.00	1890000.00000	1890000.00	1571540.00000	1571540.00
3321 6189916 MISC. NB 270 - 4 LANES OPEN WITH RESTRICTED	5000.000	DLR	0.00000	0.00	310.00000	1550000.00	82.00000	410000.00
3322 6189916 MISC. SB 270 - 4 LANES OPEN WITH RESTRICTED	5000.000	DLR	0.00000	0.00	50.00000	250000.00	29.00000	145000.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
3323 6189916 MISC. NB 270 - CLOSE ONE LANE WEEKDAY (M - F)	20000.000 DLR	0.00000	0.00	2.00000	40000.00	0.00000	0.00
3324 6189916 MISC. SB 270 - CLOSE ONE LANE WEEKDAY (M - F)	20000.000 DLR	0.00000	0.00	2.00000	40000.00	0.00000	0.00
3325 6189916 MISC. EB ROUTE 364 - CLOSE ONE TRAFFIC LANE	2000.000 DLR	0.00000	0.00	10.00000	20000.00	0.00000	0.00
3326 6189916 MISC. WB ROUTE 364 - CLOSE ONE TRAFFIC LANE	2000.000 DLR	0.00000	0.00	10.00000	20000.00	0.00000	0.00
3327 6189916 MISC. RAMP 2 - SB 270 TO WB PAGE AVENUE	14000.000 DLR	0.00000	0.00	2.00000	28000.00	0.00000	0.00
3328 6189916 MISC. RAMP 4 - WB PAGE AVENUE TO SB ROUTE 270	8300.000 DLR	0.00000	0.00	40.00000	332000.00	29.00000	240700.00
3329 6189916 MISC. RAMP 5 - EB PAGE AVENUE TO NB ROUTE 270	12000.000 DLR	13.00000	156000.00	40.00000	480000.00	29.00000	348000.00
3330 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	24.000 LF	20.00000	480.00	20.60000	494.40	20.00000	480.00
3340 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	6.000 EA	300.00000	1800.00	309.00000	1854.00	300.00000	1800.00
3350 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	83320.000 LF	0.94000	78320.80	0.97000	80820.40	1.00000	83320.00
3360 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	48730.000 LF	0.94000	45806.20	0.97000	47268.10	1.00000	48730.00
3370 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5362.000 LF	0.29000	1554.98	0.30000	1608.60	0.35000	1876.70
3380 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	71384.000 LF	0.40000	28553.60	0.41000	29267.44	0.40000	28553.60
3390 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	40254.000 LF	0.40000	16101.60	0.41000	16504.14	0.40000	16101.60

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
3400 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7950.000	LF	0.75000	5962.50	0.77000	6121.50	1.20000	9540.00
3410 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5362.000	LF	0.17000	911.54	0.18000	965.16	0.20000	1072.40
3420 6206150A 4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	19564.000	LF	0.17000	3325.88	0.18000	3521.52	0.20000	3912.80
3430 6206151A 4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	9545.000	LF	0.17000	1622.65	0.18000	1718.10	0.20000	1909.00
3440 6207001 PAVEMENT MARKING REMOVAL	92850.000	LF	0.25000	23212.50	0.26000	24141.00	0.40000	37140.00
3450 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2897.000	SQYD	3.80000	11008.60	3.40000	9849.80	3.75000	10863.75
3455 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	20571.000	SQYD	2.20000	45256.20	1.95000	40113.45	2.50000	51427.50
3460 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	30000.00000	30000.00	257880.00000	257880.00	200000.00000	200000.00
3470 7250318A 18 IN. PIPE GROUP B	9.000	LF	52.00000	468.00	56.00000	504.00	37.25000	335.25
3480 8059901 MISC. SEEDING		LUMP	61345.25000	61345.25	76070.00000	76070.00	25000.00000	25000.00
3490 8061015 SEDIMENT BASIN	195.000	CUYD	50.00000	9750.00	30.50000	5947.50	20.00000	3900.00
3500 8061016 SEDIMENT REMOVAL	573.000	CUYD	37.00000	21201.00	43.00000	24639.00	20.00000	11460.00
3510 8061017 TEMPORARY SEEDING AND MULCHING	10.400	ACRE	1000.00000	10400.00	1390.00000	14456.00	1250.00000	13000.00
3520 8061019 SILT FENCE	26089.000	LF	1.90000	49569.10	2.60000	67831.40	1.90000	49569.10
3530 8061020 TEMPORARY PIPE	467.000	LF	46.00000	21482.00	53.00000	24751.00	15.00000	7005.00
3540 8061022 TYPE II DITCH CHECK	175.000	EA	140.00000	24500.00	196.00000	34300.00	145.00000	25375.00
3550 8069901 MISC.		LUMP	78223.00000	78223.00	80690.00000	80690.00	80000.00000	80000.00
SECTION TOTALS			$	8,977,105.83	$	13,057,563.41	$	11,141,407.97
SECTION 0019 ALT A PVMT ITEMS - J6U1045B								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT
3560 3021311 STABILIZED PERMEABLE BASE (4IN. THICK)	67692.000 SQYD						
3570 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	82261.000 SQYD						
3580 4030422 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125CLP OR SP125BSM	57939.300 SQYD						
3590 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	14004.600 SQYD						
3600 6099903 MISC. CURB AND GUTTER, TYPE A (MOD)	2274.000 LF						
3610 6099903 MISC. CURB AND GUTTER, TYPE B (MOD)	7784.000 LF						
3620 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	513.400 STA						
SECTION TOTALS		$		$		$	
SECTION 0020 ALT B PVMT ITEMS - J6U1045B							
3630 3021311 STABILIZED PERMEABLE BASE (4IN. THICK)	67948.000 SQYD	7.00000	475636.00	12.90000	876529.20	13.67000	928849.16
3640 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	82516.000 SQYD	5.25000	433209.00	7.30000	602366.80	7.15000	589989.40
3650 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	75734.100 SQYD	38.00000	2877895.80	39.00000	2953629.90	47.30000	3582222.93
3660 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	7784.000 LF	8.00000	62272.00	9.80000	76283.20	6.80000	52931.20
3670 6092013 INTEGRAL CURB TYPE M	2274.000 LF	8.00000	18192.00	9.80000	22285.20	8.00000	18192.00
3680 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	513.400 STA	70.00000	35938.00	20.60000	10576.04	27.00000	13861.80
SECTION TOTALS		$	3,903,142.80	$	4,541,670.34	$	5,186,046.49
SECTION 0021 ALT A SHLDR ITEMS - J6U1045B							
3690 4010150 TYPE A2 SHOULDER	4466.900 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0022 ALT B SHLDR ITEMS - J6U1045B							

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
3700 5021340 TYPE A2 SHOULDER	4466.900	SQYD	38.00000	169742.20	37.25000	166392.03	37.75000	168625.48
SECTION TOTALS			$	169,742.20	$	166,392.03	$	168,625.48
SECTION 0023 HIGHWAY LIGHTING ITEMS - J6U1045B								
3710 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	114.500	LF	512.00000	58624.00	528.00000	60456.00	512.00000	58624.00
3720 7011207 ROCK SOCKETS (4 FT 6 IN. DIA.)	35.500	LF	512.00000	18176.00	528.00000	18744.00	512.00000	18176.00
3730 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	6.000	EA	570.00000	3420.00	588.00000	3528.00	570.00000	3420.00
3740 7061000 REINFORCING STEEL	13360.000	LB	1.61000	21509.60	1.65000	22044.00	1.61000	21509.60
3750 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	1.000	EA	1368.00000	1368.00	1410.00000	1410.00	1368.00000	1368.00
3760 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	15.000	EA	1951.00000	29265.00	2010.00000	30150.00	1951.00000	29265.00
3770 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	15.000	EA	478.00000	7170.00	493.00000	7395.00	478.00000	7170.00
3780 9011330 LUMINAIRE, 1000 WATT HIGH PRESSURE SODIUM HIGH MAST	28.000	EA	805.00000	22540.00	830.00000	23240.00	805.00000	22540.00
3790 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	60.000	LF	9.36000	561.60	9.70000	582.00	9.36000	561.60
3800 9014003 CONDUIT, 3 IN. RIGID, PUSHED	745.000	LF	15.14000	11279.30	15.60000	11622.00	15.14000	11279.30
3810 9016110 PULL BOX, PREFORMED CLASS 1	25.000	EA	702.00000	17550.00	724.00000	18100.00	702.00000	17550.00
3820 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	2745.000	LF	0.44000	1207.80	0.45000	1235.25	0.44000	1207.80
3830 9017401 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	2400.000	LF	6.61000	15864.00	6.80000	16320.00	6.61000	15864.00
3840 9017402 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 4 AWG	3540.000	LF	4.79000	16956.60	4.90000	17346.00	4.79000	16956.60
3850 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	4240.000	LF	3.61000	15306.40	3.70000	15688.00	3.61000	15306.40

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
3860 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	1.000 EA	834.00000	834.00	860.00000	860.00	834.00000	834.00
3870 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	15.000 EA	938.00000	14070.00	968.00000	14520.00	938.00000	14070.00
3880 9019902 MISC. 100 FT TOWER	6.000 EA	18871.00000	113226.00	19470.00000	116820.00	18871.00000	113226.00
3890 9019902 MISC. COMBO PS/ CONTROLLER 4 CIR/ 450 V	3.000 EA	5853.00000	17559.00	6040.00000	18120.00	5853.00000	17559.00
SECTION TOTALS		$	386,487.30	$	398,180.25	$	386,487.30
SECTION 0024 TRAFFIC SIGNAL ITEMS - J6U1045B							
3900 7019902 MISC. DRILLED SHAFT FOR CCTV POLE 3 FT DI.	1.000 EA	4405.00000	4405.00	4540.00000	4540.00	4405.00000	4405.00
3910 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	2.000 EA	1247.00000	2494.00	1290.00000	2580.00	1247.00000	2494.00
3920 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	2.000 EA	932.00000	1864.00	961.00000	1922.00	932.00000	1864.00
3930 9108810 PULL BOX, PREFORMED CLASS 1	3.000 EA	690.00000	2070.00	712.00000	2136.00	690.00000	2070.00
3940 9109902 MISC. 70 FT ITS POLE	1.000 EA	5864.00000	5864.00	6050.00000	6050.00	5864.00000	5864.00
3950 9109902 MISC. FEILD TERMINAL CABINET TYPE 5	2.000 EA	1415.00000	2830.00	1460.00000	2920.00	1415.00000	2830.00
3960 9109902 MISC. FEILD TERMINAL CABINET TYPE 7	1.000 EA	3202.00000	3202.00	3300.00000	3300.00	3202.00000	3202.00
3970 9109902 MISC. FEILD TERMINAL CABINET, TYPE 2	1.000 EA	5658.00000	5658.00	5840.00000	5840.00	5658.00000	5658.00
3980 9109902 MISC. FIBER OPTIC JUMPER SM	12.000 EA	21.85000	262.20	22.50000	270.00	21.85000	262.20
3990 9109902 MISC. FIBER OPTIC PIG TAIL SM	46.000 EA	10.35000	476.10	10.70000	492.20	10.35000	476.10
4000 9109902 MISC. FIBER OPTIC SPLICE	312.000 EA	41.40000	12916.80	42.75000	13338.00	41.40000	12916.80
4010 9109902 MISC. INSTALL CCTV CAMERA ASSEMBLY	1.000 EA	1145.00000	1145.00	1180.00000	1180.00	1145.00000	1145.00
4020 9109902 MISC. INSTALL COMMUNICATIONS EQUIPTMENT	4.000 EA	357.00000	1428.00	368.00000	1472.00	357.00000	1428.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
4030 9109902 MISC. INSTALL RTMS DETECTOR STATION	2.000	EA	535.00000	1070.00	552.00000	1104.00	535.00000	1070.00
4040 9109902 MISC. ITS PULL BOX	15.000	EA	2047.00000	30705.00	2110.00000	31650.00	2047.00000	30705.00
4050 9109902 MISC. RACK MOUNTED INTERCONNECT CENTER	4.000	EA	420.00000	1680.00	433.00000	1732.00	420.00000	1680.00
4060 9109902 MISC. RELOCATE DMS CONTROLLER	1.000	EA	828.00000	828.00	854.00000	854.00	828.00000	828.00
4070 9109902 MISC. REMOVE CAMERA POLE	1.000	EA	770.00000	770.00	794.00000	794.00	770.00000	770.00
4080 9109902 MISC. REMOVE DETECTOR STATION	2.000	EA	701.00000	1402.00	723.00000	1446.00	701.00000	1402.00
4090 9109903 MISC. 2/C#12 POWER CABLE	422.000	LF	1.67000	704.74	1.70000	717.40	1.67000	704.74
4100 9109903 MISC. CAT-5E STP CABLE	422.000	LF	1.10000	464.20	1.15000	485.30	1.10000	464.20
4110 9109903 MISC. CONDUIT,2-2IN,HDPE, DIRECTIONAL DRILL	11512.000	LF	8.17000	94053.04	8.40000	96700.80	8.17000	94053.04
4120 9109903 MISC. FIBER OPTIC CABLE, 24 STRAND, 2 TUBE, SM	470.000	LF	1.87000	878.90	1.95000	916.50	1.87000	878.90
4130 9109903 MISC. FIBER OPTIC CABLE,24 STRAND, 4TUBE, SM	4590.000	LF	1.64000	7527.60	1.70000	7803.00	1.64000	7527.60
4140 9109903 MISC. FIBER OPTIC CABLE,72 STRAND SM	9483.000	LF	1.64000	15552.12	1.70000	16121.10	1.64000	15552.12
SECTION TOTALS			$	200,250.70	$	206,364.30	$	200,250.70
SECTION 0025 HIGHWAY SIGNING ITEMS - J6U1045B								
4150 9031010 CONCRETE FOOTINGS, EMBEDDED	4.200	CUYD	1000.00000	4200.00	1710.00000	7182.00	1000.00000	4200.00
4160 9031020 CONCRETE FOOTINGS, BOLT DOWN	238.300	CUYD	800.00000	190640.00	947.00000	225670.10	1050.00000	250215.00
4170 9031210 STRUCTURAL STEEL POSTS	2270.000	LB	2.60000	5902.00	2.50000	5675.00	2.60000	5902.00
4180 9031220 PIPE POSTS	1250.000	LB	2.70000	3375.00	2.50000	3125.00	2.70000	3375.00
4190 9031240 BREAKAWAY ASSEMBLY	21.000	EA	80.00000	1680.00	66.50000	1396.50	80.00000	1680.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
4200 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	21.000 EA	32.00000	672.00	28.50000	598.50	32.00000	672.00
4210 9031257A 7 FT. CHANNEL POST DELINEATOR, YELLOW	55.000 EA	32.00000	1760.00	28.50000	1567.50	32.00000	1760.00
4220 9031259A 7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	5.000 EA	36.00000	180.00	36.00000	180.00	36.00000	180.00
4230 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	106.000 LF	12.00000	1272.00	24.90000	2639.40	12.00000	1272.00
4240 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	20.000 LF	30.00000	600.00	31.25000	625.00	30.00000	600.00
4250 9035004 TYPE SHR2L-1 SIGN	111.000 SQFT	20.00000	2220.00	20.60000	2286.60	20.00000	2220.00
4260 9035011 SIGN, TYPE STR2L-3	5385.000 SQFT	18.00000	96930.00	17.10000	92083.50	18.00000	96930.00
4270 9039901 MISC. HANDELING OF REMOVE & RELOC SIGNS	LUMP	10000.00000	10000.00	3690.00000	3690.00	10000.00000	10000.00
4275 9039901 MISC. UIP TRUSS LIGHTING REMOVAL	LUMP	2000.00000	2000.00	7270.00000	7270.00	1000.00000	1000.00
4280 9039903 MISC. SIGN 16 - SPAN TRUSS	75.000 LF	480.00000	36000.00	557.00000	41775.00	480.00000	36000.00
4290 9039903 MISC. SIGN 18 - SPAN TRUSS	84.000 LF	465.00000	39060.00	532.00000	44688.00	465.00000	39060.00
4300 9039903 MISC. SIGN 19 - SPAN TRUSS	84.000 LF	465.00000	39060.00	526.00000	44184.00	465.00000	39060.00
4310 9039903 MISC. SIGN 23 - SPAN TRUSS	52.000 LF	550.00000	28600.00	683.00000	35516.00	550.00000	28600.00
4320 9039903 MISC. SIGN 3 - TWO TUBE TYPE S	74.000 LF	490.00000	36260.00	599.00000	44326.00	490.00000	36260.00
4330 9039903 MISC. SIGN 31 - SPAN TRUSS	138.000 LF	410.00000	56580.00	430.00000	59340.00	410.00000	56580.00
4340 9039903 MISC. SIGN 32 - SPAN TRUSS	107.000 LF	510.00000	54570.00	549.00000	58743.00	510.00000	54570.00
4350 9039903 MISC. SIGN 39 - SPAN TRUSS	107.000 LF	510.00000	54570.00	555.00000	59385.00	510.00000	54570.00
4360 9039903 MISC. SIGN 44 - SPAN TRUSS	95.000 LF	450.00000	42750.00	506.00000	48070.00	450.00000	42750.00
4370 9039903 MISC. SIGN 9 - TWO TUBE TYPE S	59.000 LF	440.00000	25960.00	706.00000	41654.00	440.00000	25960.00
SECTION TOTALS		$	734,841.00	$	831,670.10	$	793,416.00
SECTION 0026 DRAINAGE ITEMS - J6U1045B							

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
4380 2063300 CLASS 4 EXCAVATION	58.000	CUYD	75.00000	4350.00	98.00000	5684.00	45.00000	2610.00
4390 6091060 PAVED DITCH	1184.900	SQYD	39.00000	46211.10	50.50000	59837.45	84.00000	99531.60
4400 6097000 ROCK LINING	11.000	CUYD	220.00000	2420.00	142.00000	1562.00	90.00000	990.00
4410 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	12.000	EA	625.00000	7500.00	1160.00000	13920.00	596.00000	7152.00
4420 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	4.000	EA	1195.00000	4780.00	1570.00000	6280.00	1202.00000	4808.00
4430 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	1.000	EA	381.00000	381.00	572.00000	572.00	291.00000	291.00
4440 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	76.000	EA	570.00000	43320.00	1130.00000	85880.00	559.00000	42484.00
4450 6143011 MANHOLE FRAME AND COVER, TYPE 1-B	7.000	EA	390.00000	2730.00	580.00000	4060.00	298.00000	2086.00
4460 6143013 MANHOLE FRAME AND COVER, TYPE 3	17.000	EA	306.00000	5202.00	459.00000	7803.00	179.00000	3043.00
4470 6143014 MANHOLE FRAME AND COVER, TYPE 4	11.000	EA	336.00000	3696.00	459.00000	5049.00	209.00000	2299.00
4480 7032001 CLASS B CONCRETE (CULVERTS)	60.000	CUYD	750.00000	45000.00	1040.00000	62400.00	700.00000	42000.00
4490 7034041 CLASS B-1 CONCRETE (CULVERTS)	63.000	CUYD	494.00000	31122.00	835.00000	52605.00	700.00000	44100.00
4500 7061030 REINFORCING STEEL (CULVERTS)	17050.000	LB	1.20000	20460.00	1.05000	17902.50	1.00000	17050.00
4510 7250312A 12 IN. PIPE GROUP B	2513.000	LF	23.00000	57799.00	22.80000	57296.40	28.00000	70364.00
4520 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	8322.000	LF	28.00000	233016.00	36.00000	299592.00	32.00000	266304.00
4530 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1342.000	LF	34.00000	45628.00	37.25000	49989.50	35.00000	46970.00
4540 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1862.000	LF	36.00000	67032.00	40.75000	75876.50	37.25000	69359.50

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
4550 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1462.000 LF	45.00000	65790.00	48.00000	70176.00	48.75000	71272.50
4560 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	568.000 LF	67.00000	38056.00	68.00000	38624.00	57.75000	32802.00
4570 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	326.000 LF	70.00000	22820.00	210.00000	68460.00	69.50000	22657.00
4580 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	19.000 LF	115.00000	2185.00	210.00000	3990.00	92.00000	1748.00
4590 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	6.000 LF	180.00000	1080.00	230.00000	1380.00	122.00000	732.00
4600 7261372 72 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	365.000 LF	185.00000	67525.00	265.00000	96725.00	169.00000	61685.00
4610 7261430 30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	209.000 LF	77.00000	16093.00	140.00000	29260.00	69.00000	14421.00
4620 7265030 JACKED 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	126.000 LF	520.00000	65520.00	574.00000	72324.00	995.00000	125370.00
4630 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	88.000 FT	225.00000	19800.00	417.00000	36696.00	164.00000	14432.00
4640 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	39.000 FT	270.00000	10530.00	634.00000	24726.00	579.00000	22581.00
4650 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	67.000 FT	295.00000	19765.00	839.00000	56213.00	312.00000	20904.00
4660 7311030 PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	88.000 FT	312.00000	27456.00	517.00000	45496.00	184.00000	16192.00
4670 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	105.000 FT	395.00000	41475.00	349.00000	36645.00	178.00000	18690.00
4680 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	385.000 FT	370.00000	142450.00	606.00000	233310.00	317.00000	122045.00
4690 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	22.000 FT	375.00000	8250.00	583.00000	12826.00	337.00000	7414.00
4700 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	8.000 EA	1070.00000	8560.00	594.00000	4752.00	639.00000	5112.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
4710 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	1100.00000	3300.00	613.00000	1839.00	654.00000	1962.00
4720 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1200.00000	4800.00	638.00000	2552.00	677.00000	2708.00
4730 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	1300.00000	6500.00	757.00000	3785.00	840.00000	4200.00
4740 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1900.00000	3800.00	1640.00000	3280.00	1395.00000	2790.00
SECTION TOTALS		$	1,196,402.10	$	1,649,368.35	$	1,291,159.60
SECTION 0027 BR. NO. A7394 - J6U1045B							
4750 5031010 BRIDGE APPROACH SLAB (BRIDGE)	178.000 SQYD	250.00000	44500.00	236.00000	42008.00	148.00000	26344.00
4760 7021014 STRUCTURAL STEEL PILES (14 IN.)	1470.000 LF	55.00000	80850.00	57.50000	84525.00	58.60000	86142.00
4770 7027000 PILE POINT REINFORCEMENT	26.000 EA	145.00000	3770.00	141.00000	3666.00	132.00000	3432.00
4780 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	62.200 CUYD	400.00000	24880.00	656.00000	40803.20	310.00000	19282.00
4790 7034213 SLAB ON CONCRETE I-GIRDER	360.000 SQYD	430.00000	154800.00	398.00000	143280.00	315.00000	113400.00
4800 7034219A BARRIER CURB (TYPE D)	297.000 LF	72.00000	21384.00	60.00000	17820.00	63.50000	18859.50
4810 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	471.000 LF	180.00000	84780.00	137.00000	64527.00	162.50000	76537.50
4820 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	3725.00000	3725.00	3840.00000	3840.00	3725.00000	3725.00
4830 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	3725.00000	3725.00	3840.00000	3840.00	3725.00000	3725.00
4840 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000 EA	550.00000	2200.00	494.00000	1976.00	701.00000	2804.00
4850 7151001 VERTICAL DRAIN AT END BENTS	2.000 EA	1930.00000	3860.00	3510.00000	7020.00	2918.00000	5836.00
4860 7161002 LAMINATED NEOPRENE BEARING PAD	5.000 EA	178.00000	890.00	219.00000	1095.00	298.00000	1490.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
4870 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	5.000	EA	275.00000	1375.00	305.00000	1525.00	390.00000	1950.00
4880 7251000 CORRUGATED METAL PIPE PILE SPACERS	26.000	EA	1.00000	26.00	1.00000	26.00	2.00000	52.00
SECTION TOTALS			$	430,765.00	$	415,951.20	$	363,579.00
SECTION 0028 BR. NO. A7395 - J6U1045B								
4890 5031010 BRIDGE APPROACH SLAB (BRIDGE)	226.000	SQYD	215.00000	48590.00	215.00000	48590.00	148.00000	33448.00
4900 7011114 DRILLED SHAFTS (8 FT. 0 IN. DIA.)	47.700	LF	980.00000	46746.00	977.00000	46602.90	1491.00000	71120.70
4910 7011213 ROCK SOCKETS (7 FT. 6 IN. DIA.)	42.300	LF	920.00000	38916.00	1010.00000	42723.00	914.00000	38662.20
4920 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	3.000	EA	630.00000	1890.00	588.00000	1764.00	600.00000	1800.00
4930 7011400 FOUNDATION INSPECTION HOLES	72.300	LF	70.00000	5061.00	150.00000	10845.00	145.00000	10483.50
4940 7011500 CONCRETE CORING	31.000	LF	76.00000	2356.00	107.00000	3317.00	105.00000	3255.00
4950 7011600 SONIC LOGGING TESTING	3.000	EA	3400.00000	10200.00	3200.00000	9600.00	750.00000	2250.00
4960 7021014 STRUCTURAL STEEL PILES (14 IN.)	606.000	LF	60.00000	36360.00	51.00000	30906.00	60.50000	36663.00
4970 7026000 PRE-BORE FOR PILING	56.000	LF	90.00000	5040.00	67.00000	3752.00	70.25000	3934.00
4980 7027000 PILE POINT REINFORCEMENT	13.000	EA	145.00000	1885.00	128.00000	1664.00	130.00000	1690.00
4990 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	447.800	CUYD	430.00000	192554.00	502.00000	224795.60	363.00000	162551.40
5000 7034212 SLAB ON STEEL	3159.000	SQYD	200.00000	631800.00	280.00000	884520.00	212.00000	669708.00
5010 7034219A BARRIER CURB (TYPE D)	1503.000	LF	52.00000	78156.00	54.00000	81162.00	59.00000	88677.00
5020 7061060 REINFORCING STEEL (BRIDGES)	138530.000	LB	1.30000	180089.00	1.05000	145456.50	0.86000	119135.80
5030 7101000 REINFORCING STEEL (EPOXY COATED)	12260.000	LB	1.35000	16551.00	1.15000	14099.00	0.95000	11647.00
5040 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	5350.00000	5350.00	5520.00000	5520.00	5350.00000	5350.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
5050 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP		4705.00000	4705.00	4850.00000	4850.00	4705.00000	4705.00
5060 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP		4705.00000	4705.00	4850.00000	4850.00	4705.00000	4705.00
5070 7120900 EXPANSION DEVICE (FINGER PLATE)	76.000	LF	1200.00000	91200.00	1050.00000	79800.00	1035.00000	78660.00
5080 7121121 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	1447250.000	LB	1.35000	1953787.50	1.30000	1881425.00	1.12000	1620920.00
5090 7123611 SLAB DRAIN WITH GRATE	4.000	EA	1835.00000	7340.00	1820.00000	7280.00	1650.00000	6600.00
5100 7123620 DRAINAGE SYSTEM (ON STRUCTURE)	LUMP		22000.00000	22000.00	20280.00000	20280.00	10605.00000	10605.00
5110 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	74200.000	SQFT	1.72000	127624.00	1.72000	127624.00	1.98000	146916.00
5120 7125370A FINISH FIELD COAT (SYSTEM G)	15200.000	SQFT	1.72000	26144.00	1.72000	26144.00	1.72000	26144.00
5130 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1700.00000	3400.00	3250.00000	6500.00	2781.00000	5562.00
5140 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	15.000	EA	3700.00000	55500.00	2280.00000	34200.00	2522.00000	37830.00
5150 7163000 TYPE N PTFE BEARING	10.000	EA	2600.00000	26000.00	1890.00000	18900.00	2131.00000	21310.00
5160 7251000 CORRUGATED METAL PIPE PILE SPACERS	13.000	EA	1.00000	13.00	1.00000	13.00	2.00000	26.00
SECTION TOTALS			$	3,623,962.50	$	3,767,183.00	$	3,224,358.60
SECTION 0029 BR. NO. A7429 - J6U1045B								
5170 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP		6827.00000	6827.00	11350.00000	11350.00	6827.00000	6827.00
5180 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP		6827.00000	6827.00	11350.00000	11350.00	6827.00000	6827.00
5190 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	10540.000	SQFT	48.00000	505920.00	48.50000	511190.00	44.05000	464287.00
SECTION TOTALS			$	519,574.00	$	533,890.00	$	477,941.00
SECTION 0030 BR. NO. A7430 - J6U1045B								
5200 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP		3580.00000	3580.00	5670.00000	5670.00	3580.00000	3580.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
5210 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	3580.00000	3580.00	5670.00000	5670.00	3580.00000	3580.00
5220 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	3279.000	SQFT	48.00000	157392.00	48.50000	159031.50	44.05000	144439.95
SECTION TOTALS			$	164,552.00	$	170,371.50	$	151,599.95
SECTION 0031 BR. NO. A7431 - J6U1045B								
5230 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	13954.00000	13954.00	18570.00000	18570.00	13954.00000	13954.00
5240 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	13954.00000	13954.00	18570.00000	18570.00	13954.00000	13954.00
5250 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	19897.000	SQFT	48.00000	955056.00	48.50000	965004.50	44.05000	876462.85
SECTION TOTALS			$	982,964.00	$	1,002,144.50	$	904,370.85
SECTION 0032 WALL E								
5260 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	4707.00000	4707.00	6190.00000	6190.00	4707.00000	4707.00
5270 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	4707.00000	4707.00	6190.00000	6190.00	4707.00000	4707.00
5280 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	11563.000	SQFT	48.00000	555024.00	48.50000	560805.50	44.05000	509350.15
SECTION TOTALS			$	564,438.00	$	573,185.50	$	518,764.15
SECTION 0033 WALL N								
5290 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	1632.00000	1632.00	3090.00000	3090.00	1632.00000	1632.00
5300 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	1632.00000	1632.00	3090.00000	3090.00	1632.00000	1632.00
5310 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	944.000	SQFT	48.00000	45312.00	48.50000	45784.00	44.05000	41583.20
SECTION TOTALS			$	48,576.00	$	51,964.00	$	44,847.20
SECTION 0034 WALL Q								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010205 KCI Construction Company UNIT PRICE	AMOUNT
5320 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	4900.00000	4900.00	8050.00000	8050.00	4900.00000	4900.00
5330 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	4900.00000	4900.00	8030.00000	8030.00	4900.00000	4900.00
5340 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4446.000 SQFT	48.00000	213408.00	48.50000	215631.00	44.05000	195846.30
SECTION TOTALS		$	223,208.00	$	231,711.00	$	205,646.30
CONTRACT TOTALS		$	34,815,241.53	$	43,955,075.22	$	44,406,723.89

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1830B								
0005 1099901 MISC. APPROVED ATC #1 (J6I1830B)		LUMP	0.00000	0.00				
0006 1099901 MISC. APPROVED ATC #2 (J6I1830B)		LUMP	0.00000	0.00				
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	350000.00000	350000.00				
0020 2031000 CLASS A EXCAVATION	27337.000	CUYD	5.50000	150353.50				
0030 2036000 COMPACTING EMBANKMENT	5742.000	CUYD	10.00000	57420.00				
0040 2037075 COMPACTING IN CUT	37.000	STA	1000.00000	37000.00				
0050 2063000 CLASS 3 EXCAVATION	341.000	CUYD	25.00000	8525.00				
0060 2065500 TEMPORARY SHORING		LUMP	20000.00000	20000.00				
0070 2071000 LINEAR GRADING CLASS 1	8.800	STA	110.00000	968.00				
0080 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	23724.000	SQYD	5.35000	126923.40				
0090 4010151 TYPE A3 SHOULDER	1021.400	SQYD	40.50000	41366.70				
0100 4019901 MISC. TEMP. SURFACING FOR STAGED CONSTRUCTION		LUMP	150000.00000	150000.00				
0110 4019901 MISC. TEMPORARY BYPASSES		LUMP	850000.00000	850000.00				
0115 4019901 MISC. PAVEMENT REPLACEMENT / REPAIR AT DENNY'S		LUMP	10000.00000	10000.00				
0120 5021108 CONCRETE PAVEMENT (8 IN. NON-REINF)	2282.900	SQYD	45.00000	102730.50				
0140 5041000 CONCRETE APPROACH PAVEMENT	846.800	SQYD	200.00000	169360.00				
0144 6042020 ADJUSTING BASIN OR INLET	2.000	EA	1095.53000	2191.06				
0146 6044011 PIPE COLLAR, TYPE A	2.000	EA	760.10000	1520.20				
0150 6061010 GUARDRAIL TYPE A	1800.000	LF	14.60000	26280.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 6062204A BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1413.50000	5654.00				
0170 6062300A TRANSITION SECTION, 6.5 FT. POSTS	4.000	EA	287.10000	1148.40				
0180 6063015 TYPE A CRASHWORTHY END TERMINAL	3.000	EA	1760.00000	5280.00				
0190 6066610 END ANCHOR	3.000	EA	660.00000	1980.00				
0200 6079903 MISC. MODULAR GLARE SCREEN	170.000	LF	42.38000	7204.60				
0210 6081010 CONCRETE CURB RAMP	93.300	SQYD	140.00000	13062.00				
0220 6083006 6 IN. CONCRETE MEDIAN STRIP	789.100	SQYD	91.23000	71989.59				
0230 6086004 CONCRETE SIDEWALK, 4 IN.	1366.900	SQYD	28.44000	38874.64				
0240 6091060 PAVED DITCH	220.000	SQYD	99.00000	21780.00				
0250 6092012 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	3896.000	LF	16.00000	62336.00				
0260 6116010A SLOPE PROTECTION	253.000	SQYD	84.60000	21403.80				
0270 6122008 IMPACT ATTENUATOR (8 SAND BARRELS)	3.000	EA	2750.00000	8250.00				
0280 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	2.000	EA	2500.00000	5000.00				
0290 6122020 REPLACEMENT SAND BARREL	33.000	EA	257.54000	8498.82				
0300 6122030 IMPACT ATTENUATOR (RELOCATION)	3.000	EA	799.56000	2398.68				
0310 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	2.000	EA	8000.00000	16000.00				
0311 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	51.000	SQYD	75.00000	3825.00				
0312 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	51.000	SQYD	10.00000	510.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0313 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	196.000 LF	3.00000	588.00				
0314 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	60.000 EA	10.00000	600.00				
0315 6131017 DOWEL BAR (FURNISHING AND INSTALLATION WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	2.000 EA	100.00000	200.00				
0316 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	21.300 TONS	400.00000	8520.00				
0317 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	64.000 SQYD	98.00000	6272.00				
0320 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	2.000 EA	521.09000	1042.18				
0330 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000 EA	753.94000	753.94				
0340 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	23.000 EA	573.41000	13188.43				
0350 6143012 MANHOLE FRAME AND COVER, TYPE 2	2.000 EA	313.89000	627.78				
0360 6161005 CONSTRUCTION SIGNS	1833.000 SQFT	9.00000	16497.00				
0365 6161008 ADVANCED WARNING RAIL SYSTEM	8.000 EA	200.00000	1600.00				
0370 6161025 CHANNELIZER (TRIM LINE)	543.000 EA	45.00000	24435.00				
0380 6161030 TYPE III MOVEABLE BARRICADE	9.000 EA	185.00000	1665.00				
0390 6161033 DIRECTIONAL INDICATOR BARRICADE	94.000 EA	75.00000	7050.00				
0400 6161040 FLASHING ARROW PANEL	6.000 EA	2000.00000	12000.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010878 Walsh Construction Company o UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0410 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000 EA	8000.00000	48000.00				
0420 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000 EA	100.00000	400.00				
0432 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	2.000 EA	200.00000	400.00				
0434 6161134 INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	2.000 EA	100.00000	200.00				
0440 6169901 MISC. MAINTENANCE OF TRAFFIC CONTROL ITEMS	LUMP	74000.00000	74000.00				
0450 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	80.000 LF	200.00000	16000.00				
0460 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	2130.000 LF	55.00000	117150.00				
0470 6173100 CONCRETE TRAFFIC BARRIER, TYPE D	635.000 LF	55.00000	34925.00				
0480 6173600D TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	4220.000 LF	45.00000	189900.00				
0490 6174000A TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	2.000 EA	2000.00000	4000.00				
0500 6175010A RELOCATING TEMPORARY TRAFFIC BARRIER	1480.000 LF	15.00000	22200.00				
0510 6181000 MOBILIZATION	LUMP	1390000.00000	1390000.00				
0512 6189916 MISC. NB 270 - TRAFFIC LANES RESTRICTED WIDTH/	5000.000 DLR	40.00000	200000.00				
0513 6189916 MISC. SB 270 - TRAFFIC LANES RESTRICTED WIDTH/	5000.000 DLR	165.00000	825000.00				
0514 6189916 MISC. EB DORSETT ROAD TO NB ROUTE 270 ENTRANCE	10000.000 DLR	10.00000	100000.00				
0515 6189916 MISC. WB DORSETT ROAD TO SB ROUTE 270 ENTRANCE	10000.000 DLR	10.00000	100000.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010878 Walsh Construction Company o UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0520 6191000 PAVEMENT EDGE TREATMENT	2000.000 LF	2.50000	5000.00				
0530 6205101A TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	560.000 LF	3.00000	1680.00				
0540 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	360.000 LF	5.00000	1800.00				
0550 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	190.000 LF	20.00000	3800.00				
0560 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	14.000 EA	300.00000	4200.00				
0570 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	20.000 EA	225.00000	4500.00				
0590 6205139 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIANGLES	18.000 EA	20.00000	360.00				
0600 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	28774.000 LF	1.00000	28774.00				
0610 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	13260.000 LF	1.00000	13260.00				
0620 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	408.000 LF	6.00000	2448.00				
0630 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5974.000 LF	0.20000	1194.80				
0645 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4638.000 LF	0.35000	1623.30				
0655 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5786.000 LF	0.40000	2314.40				
0665 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3306.000 LF	0.40000	1322.40				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0670 6207001 PAVEMENT MARKING REMOVAL	60821.000	LF	0.40000	24328.40				
0680 6209902 MISC. INTERSTATE SHIELD PAVEMENT MARKINGS	2.000	EA	2000.00000	4000.00				
0685 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	626.000	SQYD	15.00000	9390.00				
0690 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	35.000	STA	28.45000	995.75				
0700 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	500000.00000	500000.00				
0710 7209901 MISC. REMOVAL OF SUBSTRUCTURE		LUMP	25000.00000	25000.00				
0720 7250312A 12 IN. PIPE GROUP B	188.000	LF	28.72000	5399.36				
0730 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1111.000	LF	38.21000	42451.31				
0740 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1137.000	LF	62.57000	71142.09				
0750 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	14.000	FT	197.97000	2771.58				
0760 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	8.000	FT	377.48000	3019.84				
0770 7311033 PRECAST CONCRETE DROP INLET 3 FT X 3 FT	4.000	FT	384.67000	1538.68				
0780 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	87.000	FT	400.05000	34804.35				
0790 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	6.000	EA	1170.40000	7022.40				
0800 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1338.63000	2677.26				
0810 7322012A BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUBSTITUTE PIPE	2.000	EA	237.47000	474.94				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0825 8059901 MISC. COOL SEASON SEEDING		LUMP	3285.00000	3285.00				
0830 8061016 SEDIMENT REMOVAL	77.000	CUYD	55.00000	4235.00				
0840 8061017 TEMPORARY SEEDING AND MULCHING	2.200	ACRE	1350.00000	2970.00				
0850 8061019 SILT FENCE	3488.000	LF	2.50000	8720.00				
0860 8061021 TYPE I DITCH CHECK	22.000	EA	170.00000	3740.00				
0870 8061022 TYPE II DITCH CHECK	30.000	EA	190.00000	5700.00				
0880 8064107 TYPE G EROSION CONTROL BLANKET	1510.000	SQYD	1.60000	2416.00				
0890 8069901 MISC. TYPE C EROSION CONTROL BLANKET		LUMP	25000.00000	25000.00				
SECTION TOTALS			$	6,480,407.08	$		$	
SECTION 0002 ALT A PVMT ITEMS - J6I1830B								
0895 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	61.000	TONS						
0900 4030424 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125CLP OR SP125BSM	12240.300	SQYD						
0910 4039905 MISC. 12.5 INCHES, ASPH. CONC. PAVT, SP125CLP	4629.900	SQYD						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT B PVMT ITEMS - J6I1830B								
0925 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	21262.000	SQYD	7.00000	148834.00				
0930 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	12240.300	SQYD	50.00000	612015.00				
0940 5021332 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	4629.900	SQYD	70.00000	324093.00				
SECTION TOTALS			$	1,084,942.00	$		$	
SECTION 0004 ALT A SHLDR ITEMS - J6I1830B								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0950 4010150 TYPE A2 SHOULDER SECTION TOTALS	1604.700	SQYD	$		$		$	
SECTION 0005 ALT B SHLDR ITEMS - J6I1830B								
0960 5021340 TYPE A2 SHOULDER SECTION TOTALS	1604.700	SQYD	30.00000 $	48141.00 48,141.00	$		$	
SECTION 0006 HIGHWAY LIGHTING - J6I1830B								
0975 9019902 MISC. 45 FT TENON MOUNT TYPE AT POLE, D	6.000	EA	2178.55000	13071.30				
0980 9014003 CONDUIT, 3 IN. RIGID, PUSHED	510.000	LF	18.00000	9180.00				
0990 9014502 CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	200.000	LF	20.00000	4000.00				
1000 9015010 TRENCHING TYPE I	3571.000	LF	5.00000	17855.00				
1010 9015020 TRENCHING TYPE II	360.000	LF	5.00000	1800.00				
1020 9016110 PULL BOX, PREFORMED CLASS 1	12.000	EA	900.00000	10800.00				
1030 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	660.000	LF	1.00000	660.00				
1040 9017405 CABLE-CONDUIT, 1 IN., 3 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	2510.000	LF	3.20000	8032.00				
1050 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	1900.000	LF	3.00000	5700.00				
1060 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	6.000	EA	850.00000	5100.00				
1070 9019902 MISC. LIGHT EMITTING DIODE LUMINAIRES	10.000	EA	1615.00000	16150.00				
1080 9019902 MISC. LIGHT EMITTING DIODE WALL PACKS	6.000	EA	1083.00000	6498.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1090 9019902 MISC. PAD MOUNTED POWER SUPPLY/CONTROLLER	1.000 EA	5780.00000	5780.00				
SECTION TOTALS		$	104,626.30	$		$	
SECTION 0007 TRAFFIC SIGNAL ITEMS - J6I1830B							
1100 9020113 SIGNAL HEAD, TYPE 3T	2.000 EA	824.50000	1649.00				
1110 9020213 SIGNAL HEAD, TYPE 3S	4.000 EA	789.00000	3156.00				
1120 9020513 SIGNAL HEAD, TYPE 3B	14.000 EA	921.40000	12899.60				
1130 9022708 POST, SIGNAL 8 FT. OR 2.4 M	2.000 EA	712.25000	1424.50				
1140 9022715 POST, SIGNAL 15 FT. OR 4.6 M	2.000 EA	4080.00000	8160.00				
1150 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	1.000 EA	4993.00000	4993.00				
1160 9023240 POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	4.000 EA	7138.35000	28553.40				
1170 9023245 POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	1.000 EA	7541.20000	7541.20				
1180 9024283 CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	1.000 EA	9775.00000	9775.00				
1185 9029902 MISC. SIGNAL CONTROLLER CABINET AND PERIPHERAL	1.000 EA	14773.00000	14773.00				
1190 9024920 DETECTOR, PUSHBUTTON	4.000 EA	190.00000	760.00				
1200 9025200 CONDUIT, 2 IN., TRENCH	622.000 LF	9.00000	5598.00				
1210 9025300 CONDUIT, 3 IN., TRENCH	643.000 LF	10.00000	6430.00				
1220 9027200 CONDUIT, 2 IN., PUSHED	7057.000 LF	9.00000	63513.00				
1230 9027300 CONDUIT, 3 IN., PUSHED	703.000 LF	16.00000	11248.00				
1240 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	210.000 LF	1.00000	210.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1250 9028220 CABLE, 12 AWG 1 CONDUCTOR, POWER	270.000	LF	0.50000	135.00				
1260 9028302 CABLE, 12 AWG 2 CONDUCTOR	2230.000	LF	1.25000	2787.50				
1270 9028311 CABLE, 16 AWG 7 CONDUCTOR	9080.000	LF	1.50000	13620.00				
1280 9028354 FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	11770.000	LF	3.00000	35310.00				
1290 9028810 PULL BOX, PREFORMED CLASS 1	3.000	EA	1000.00000	3000.00				
1300 9028811 PULL BOX, PREFORMED CLASS 2	11.000	EA	1200.00000	13200.00				
1310 9028812 PULL BOX, PREFORMED CLASS 3	7.000	EA	1350.00000	9450.00				
1320 9028816 PULL BOX, PREFORMED CLASS 5	5.000	EA	1500.00000	7500.00				
1330 9029100 BASE, CONCRETE	21.100	CUYD	1200.00000	25320.00				
1340 9029901 MISC. MAINTENANCE OF EXISTING TRAFFIC SIGNALS		LUMP	3800.00000	3800.00				
1350 9029901 MISC. ST. LOUIS COUNTY INTERCONNECT		LUMP	3400.00000	3400.00				
1355 9029901 MISC. NETWORK CONNECTION SIGNAL MONITOR		LUMP	1000.00000	1000.00				
1360 9029902 MISC. INSTALL TEMPORARY SIGNAL (OLD DORSETT)	1.000	EA	14000.00000	14000.00				
1370 9029902 MISC. INSTALL TEMPORARY SIGNAL (RAMP 1 AND 3)	1.000	EA	14000.00000	14000.00				
1380 9029902 MISC. INSTALL TEMPORARY SIGNAL (RAMP 2 AND 4)	1.000	EA	14000.00000	14000.00				
1390 9029902 MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS	1.000	EA	34350.00000	34350.00				
1400 9109902 MISC. INSTALL MODOT ITS PULL BOX	1.000	EA	1800.00000	1800.00				
1410 9109902 MISC. MODIFY MODOT ITS PULL BOX	1.000	EA	1500.00000	1500.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1412 9029902 MISC. FIBER READY EPAC SIGNAL CONTROLLE	3.000	EA	5260.00000	15780.00				
1414 9029902 MISC. TERMINATION HOUSING	3.000	EA	1000.00000	3000.00				
1416 9029902 MISC. MAST ARM MOUNTED PTZ CAMERA	1.000	EA	8000.00000	8000.00				
SECTION TOTALS			$	405,636.20	$		$	
SECTION 0008 HIGHWAY SIGNING - J6I1830B								
1420 9031010 CONCRETE FOOTINGS, EMBEDDED	6.200	CUYD	956.25000	5928.75				
1430 9031210 STRUCTURAL STEEL POSTS	450.000	LB	4.40000	1980.00				
1440 9031220 PIPE POSTS	700.000	LB	3.52000	2464.00				
1450 9031240 BREAKAWAY ASSEMBLY	8.000	EA	83.94000	671.52				
1460 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	451.000	LF	9.86000	4446.86				
1470 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	140.000	LF	19.05000	2667.00				
1480 9035004 TYPE SHR2L-1 SIGN	473.000	SQFT	19.23000	9095.79				
1490 9035011 SIGN, TYPE STR2L-3	140.000	SQFT	18.77000	2627.80				
1500 9035066 SIGNAL SIGN, TYPE SHR2L-3	124.000	SQFT	24.59000	3049.16				
1510 9036033 TUBULAR SUPPORT, TYPE C-1310-18	4.000	EA	7871.67000	31486.68				
1520 9039901 MISC. MAINT. OF RELOC. AND REMOVED HWY SIGNS		LUMP	1174.00000	1174.00				
SECTION TOTALS			$	65,591.56	$		$	
SECTION 0009 AESTHETIC ENHANCEMENTS - J6I1830B								
1530 2037080 SPECIAL FILL	154.000	CUYD	40.00000	6160.00				
1540 4019905 MISC. STAMPED ASPHALT COMPOSITE CROSSWALK	164.600	SQYD	100.00000	16460.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1550 6039901 WATER IRRIGATION SYSTEM		LUMP	99850.00000	99850.00				
1560 6039901 WATER TAP, METER & BACKFLOW BOX FOR IRR		LUMP	23175.00000	23175.00				
1570 6079903 MISC. ORNAMENTAL GLARE SCREEN	198.000	LF	705.33000	139655.34				
1580 6079903 MISC. ORNAMENTAL RAILING	303.000	LF	142.30000	43116.90				
1590 6089903 MISC. CONCRETE BANDING AROUND PAVERS	266.000	LF	20.00000	5320.00				
1600 6089905 MISC. CONCRETE PAVERS	446.900	SQYD	50.00000	22345.00				
1610 6089905 MISC. IMPRINTED COLORED CONCRETE SIDEWALK	37.100	SQYD	100.00000	3710.00				
1620 6099903 MISC. CONCRETE BANDING AT ISLANDS	1573.000	LF	25.00000	39325.00				
1630 6179902 MISC. BARRIER CURB TRANSITION	4.000	EA	500.00000	2000.00				
1640 6179903 MISC. IOWA BARRIER CURB	346.000	LF	25.00000	8650.00				
1650 7039901 MISC. AESTH. STRUCT. COMPOSITE PANELS & TOWERS		LUMP	495000.00000	495000.00				
1660 7039907 MISC. GLARE SCREEN FOUNDATION	44.000	CUYD	1000.00000	44000.00				
1670 7039907 MISC. ORNAMENTAL RAILING FOUNDATION	45.000	CUYD	1000.00000	45000.00				
1680 7039907 MISC. TOWER BASE REINFORCED CONCRETE	98.400	CUYD	1000.00000	98400.00				
1690 7119904 MISC. GRAFFITI PROTECTION SEALER	7200.000	SQFT	1.08000	7776.00				
1700 7209901 MISC. CAST STONE SIGN BAND		LUMP	15000.00000	15000.00				
1710 7209901 MISC. MSE WALL ENHANCEMENTS		LUMP	20000.00000	20000.00				
1720 7209904 MISC. SEGMENTAL RETAINING WALL SYSTEM-HI WALL	6555.000	SQFT	29.68000	194552.40				
1730 7209904 MISC. SEGMENTAL RETAINING WALL SYSTEM-LO WALL	1645.000	SQFT	29.68000	48823.60				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1740 8039905A MISC. SODDED LAWN	18191.000	SQYD	2.74000	49843.34				
1750 8049907A MISC. TOP SOIL FOR PLANTING BEDS (8 IN)	1212.000	CUYD	9.25000	11211.00				
1760 8049907A MISC. TOP SOIL FOR SOD (6 IN)	3159.000	CUYD	9.25000	29220.75				
1770 8069907 MISC MULCH AT PLANTING BEDS (IN PLACE)	302.000	CUYD	29.00000	8758.00				
1780 8089901 MISC. 1 YEAR PLANT MAINTENANCE		LUMP	50000.00000	50000.00				
1790 8089902 MISC. AMERICAN YELLOWWOOD (3 IN)	12.000	EA	350.00000	4200.00				
1800 8089902 MISC. CARLTON DAFFODIL (BULB)	2726.000	EA	0.90000	2453.40				
1810 8089902 MISC. GOLDSTRUM RUDBECKIA (#1)	681.000	EA	3.00000	2043.00				
1820 8089902 MISC. HEAVY METAL SWITCH GRASS (#1)	3963.000	EA	3.00000	11889.00				
1830 8089902 MISC. KETELEERI CHINESE JUNIPER (8 FT HEIGHT)	44.000	EA	190.00000	8360.00				
1840 8089902 MISC. KNOCK OUT ROSE (#5)	372.000	EA	20.00000	7440.00				
1850 8089902 MISC. LIATRIS (#1)	820.000	EA	3.00000	2460.00				
1860 8089902 MISC. LONGWOOD BLUE BLUEBEARD (#1)	2784.000	EA	3.00000	8352.00				
1870 8089902 MISC. NORTHERN BAYBERRY (36 IN HGT)	190.000	EA	32.00000	6080.00				
1880 8089902 MISC. PRAIRIE DROPSEED (#1)	3258.000	EA	2.90000	9448.20				
1890 8089902 MISC. RED OAK (3 IN)	14.000	EA	275.00000	3850.00				
1900 9019902 MISC. DECORATIVE TOWER LUMINAIRE (MHTL)	6.000	EA	4986.00000	29916.00				
1910 9019902 MISC. ELECTRIC PULLBOXES	13.000	EA	180.00000	2340.00				
1920 9019902 MISC. GLARE SCREEN LUMINAIRE (MHGS)	18.000	EA	1630.00000	29340.00				
1930 9019902 MISC. GROUND RODS AND BONDING	13.000	EA	50.00000	650.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1940 9019902 MISC. MSE WALL LUMINAIRE (MSMSE)	12.000	EA	880.00000	10560.00				
1950 9019902 MISC. ORNAMENTAL POLE & LUMINAIRE - INSTALLED	7.000	EA	3938.00000	27566.00				
1960 9019902 MISC. SIGN LIGHTING LUMINAIRE (MHSL)	12.000	EA	1095.00000	13140.00				
1970 9019903 MISC. 3 #10 IN EXIST. CONDUIT	420.000	LF	2.00000	840.00				
1980 9019903 MISC. OPEN TR.- 2 IN CABLE COND.-2-#6, 4-#10	170.000	LF	14.00000	2380.00				
1990 9019903 MISC. OPEN TR.-2 IN CABLE COND.-2#6,1#1	470.000	LF	14.00000	6580.00				
2000 9019903 MISC. OPEN TR.-2 IN CABLE COND.-4#6,1#1	500.000	LF	14.00000	7000.00				
2010 9019903 MISC. SRFC MOUNT 1-1/4 IN RIGID CONDUIT-3#10	1750.000	LF	12.00000	21000.00				
2020 9019903 MISC. SRFC MOUNT 1-1/4 IN RIGID CONDUIT-3#10	420.000	LF	12.00000	5040.00				
SECTION TOTALS			$	1,750,279.93	$		$	
SECTION 0010 BR. NO. A7659 - J6I1830B								
2030 2061000 CLASS 1 EXCAVATION	260.000	CUYD	60.00000	15600.00				
2035 2065500 TEMPORARY SHORING		LUMP	100000.00000	100000.00				
2040 2160500 REMOVAL OF BRIDGES		LUMP	1200000.00000	1200000.00				
2050 5031010 BRIDGE APPROACH SLAB (BRIDGE)	726.000	SQYD	275.00000	199650.00				
2060 7021012 STRUCTURAL STEEL PILES (12 IN.)	3807.000	LF	50.00000	190350.00				
2070 7027000 PILE POINT REINFORCEMENT	74.000	EA	65.00000	4810.00				
2080 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	300.500	CUYD	1200.00000	360600.00				
2090 7034213 SLAB ON CONCRETE I-GIRDER	2249.000	SQYD	225.00000	506025.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2100 7034215 SAFETY BARRIER CURB	410.000	LF	60.00000	24600.00				
2110 7034411 MEDIAN BARRIER CURB (TYPE C)	205.000	LF	85.00000	17425.00				
2120 7056021 NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	2139.000	LF	250.00000	534750.00				
2130 7061060 REINFORCING STEEL (BRIDGES)	47710.000	LB	1.00000	47710.00				
2140 7061070 MECHANICAL BAR SPLICE	74.000	EA	35.00000	2590.00				
2160 7123610 SLAB DRAIN	40.000	EA	500.00000	20000.00				
2170 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	125000.00000	125000.00				
2180 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	5000.00000	10000.00				
2190 7161000 PLAIN NEOPRENE BEARING PAD	28.000	EA	60.00000	1680.00				
2200 7161002 LAMINATED NEOPRENE BEARING PAD	28.000	EA	120.00000	3360.00				
2210 7251000 CORRUGATED METAL PIPE PILE SPACERS	26.000	EA	676.54000	17590.04				
SECTION TOTALS			$	3,381,740.04	$		$	
SECTION 0011 BR. NO. A7659T - J6I1830B								
2220 2061000 CLASS 1 EXCAVATION	55.000	CUYD	60.00000	3300.00				
2225 2065500 TEMPORARY SHORING		LUMP	50000.00000	50000.00				
2230 2161501 REMOVAL OF ASPHALT WEARING SURFACE	12036.000	SQFT	1.00000	12036.00				
2240 2164000 CURB REMOVAL	210.000	LF	35.00000	7350.00				
2255 2169903 MISC. DISPOSAL OF DAMAGED GIRDERS	245.000	LF	20.00000	4900.00				
2260 4031050 ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	1340.000	SQYD	35.00000	46900.00				
2270 4071005 TACK COAT	80.000	GAL	5.00000	400.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2280 7021010 STRUCTURAL STEEL PILES (10 IN.)	1440.000	LF	45.00000	64800.00				
2290 7021012 STRUCTURAL STEEL PILES (12 IN.)	2394.000	LF	35.00000	83790.00				
2300 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	100.800	CUYD	1200.00000	120960.00				
2310 7034215 SAFETY BARRIER CURB	210.000	LF	75.00000	15750.00				
2320 7056052 39 IN., PRESTRESSED CONCRETE BOX GIRDER BEAM	245.000	LF	400.00000	98000.00				
2330 7061060 REINFORCING STEEL (BRIDGES)	13870.000	LB	1.00000	13870.00				
2340 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	6060.000	LB	2.25000	13635.00				
2350 7161001 PLAIN NEOPRENE BEARING PAD	398.000	LF	20.00000	7960.00				
2360 7181020 TRANSPORTING AND ERECTING SUPERSTRUCTUR		LUMP	600000.00000	600000.00				
2370 7181030 REMOVING AND STORING SUPERSTRUCTURE		LUMP	150000.00000	150000.00				
SECTION TOTALS			$	1,293,651.00	$		$	
SECTION 0012 BR. NO. A7703 - J6I1830B								
2380 2065500 TEMPORARY SHORING		LUMP	75000.00000	75000.00				
2390 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	3356.000	SQFT	60.00000	201360.00				
SECTION TOTALS			$	276,360.00	$		$	
SECTION 0013 BR. NO. A7704 - J6I1830B								
2400 2065500 TEMPORARY SHORING		LUMP	60000.00000	60000.00				
2410 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	3311.000	SQFT	60.00000	198660.00				
SECTION TOTALS			$	258,660.00	$		$	
SECTION 0014 ROADWAY ITEMS - J6I1978								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2415 1099901 MISC. APPROVED ATC #1 (J6I1978)		LUMP	0.00000	0.00				
2416 1099901 MISC. APPROVED ATC #2 (J6I1978)		LUMP	0.00000	0.00				
2420 4019901 MISC. SHOULDER BY-PASS PAVEMENT		LUMP	480000.00000	480000.00				
2430 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	615.600	TONS	164.00000	100958.40				
2440 4071005 TACK COAT	500.000	GAL	5.00000	2500.00				
2450 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	3.000	EA	2500.00000	7500.00				
2460 6122020 REPLACEMENT SAND BARREL	31.000	EA	257.54000	7983.74				
2470 6122030 IMPACT ATTENUATOR (RELOCATION)	4.000	EA	799.56000	3198.24				
2480 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	4.000	EA	8000.00000	32000.00				
2490 6161005 CONSTRUCTION SIGNS	1108.000	SQFT	8.74000	9683.92				
2495 6161008 ADVANCED WARNING RAIL SYSTEM	4.000	EA	200.00000	800.00				
2500 6161025 CHANNELIZER (TRIM LINE)	178.000	EA	45.00000	8010.00				
2510 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	185.00000	740.00				
2520 6161033 DIRECTIONAL INDICATOR BARRICADE	78.000	EA	75.00000	5850.00				
2530 6161040 FLASHING ARROW PANEL	4.000	EA	2000.00000	8000.00				
2540 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3.000	EA	8000.00000	24000.00				
2550 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	100.00000	200.00				
2560 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00				
2565 6169901 MISC. MAINTENANCE OF TRAFFIC CONTROL ITEMS		LUMP	7285.00000	7285.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2570 6173602B TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / COMMISSION RETAINED	2994.000 LF	35.00000	104790.00				
2580 6175010A RELOCATING TEMPORARY TRAFFIC BARRIER	2516.000 LF	10.00000	25160.00				
2590 6181000 MOBILIZATION	LUMP	120000.00000	120000.00				
2592 6189916 MISC. NB 270 - 4 LANES OPEN WITH RESTRICTED	5000.000 DLR	20.00000	100000.00				
2593 6189916 MISC. SB 270 - 4 LANES OPEN WITH RESTRICTED	5000.000 DLR	20.00000	100000.00				
2594 6189916 MISC. RAMP 4 - DORESTT ROAD TO SB ROUTE 270	1000.000 DLR	38.00000	38000.00				
2595 6189916 MISC. RAMP 1 - WB PAGE AVENUE TO NB ROUTE 270	15000.000 DLR	20.00000	300000.00				
2600 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	25277.000 LF	1.00000	25277.00				
2610 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	10122.000 LF	1.00000	10122.00				
2620 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	8321.000 LF	0.25000	2080.25				
2630 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3710.000 LF	0.25000	927.50				
2640 6207001 PAVEMENT MARKING REMOVAL	42830.000 LF	0.40000	17132.00				
2650 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	5000.000 SQYD	4.25000	21250.00				
SECTION TOTALS		$	1,563,848.05	$		$	
SECTION 0015 HIGHWAY LIGHTING ITEMS - J6I1978							
2660 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	80.000 LF	16.00000	1280.00				
SECTION TOTALS		$	1,280.00	$		$	
SECTION 0016 TRAFFIC SIGNAL ITEMS - J6I1978							

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2670 9028620 POWER SUPPLY ASSEMBLY, TYPE 2	1.000	EA	7000.00000	7000.00				
2680 9029901 MISC. MAINT. OF EXIST/TEMP TRAFFFIC SIGNALS		LUMP	3000.00000	3000.00				
2690 9029901 MISC. TRIPLE LEFT TURN(BENNINGTON)		LUMP	12000.00000	12000.00				
2700 9105001 TRENCHING TYPE I	80.000	LF	8.00000	640.00				
SECTION TOTALS			$	22,640.00	$		$	
SECTION 0017 BR. NO. A14872 - J6I1978								
2710 2161502 REMOVAL OF CONCRETE WEARING SURFACE	22700.000	SQFT	2.10000	47670.00				
2720 5051000 LOW SLUMP CONCRETE WEARING SURFACE	2522.000	SQYD	56.94000	143602.68				
2730 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	2500.000	SQFT	34.48000	86200.00				
2740 7040106 FULL DEPTH REPAIR	573.000	SQFT	42.00000	24066.00				
2750 7040112 DECK REPAIR WITH VOID TUBE REPLACEMENT	200.000	SQFT	45.00000	9000.00				
2760 7040113 CLEAN AND EPOXY SEAL	1221.000	SQFT	6.88000	8400.48				
2770 7071040 CATHODIC PROTECTION SYSTEM		LUMP	300000.00000	300000.00				
SECTION TOTALS			$	618,939.16	$		$	
SECTION 0018 ROADWAY ITEMS - J6U1045B								
2775 1099901 MISC. APPROVED ATC #1 (J6U1045B)		LUMP	0.00000	0.00				
2776 1099901 MISC. APPROVED ATC #2 (J6U1045B)		LUMP	0.00000	0.00				
2780 2019901 MISC. CLEARING AND GRUBBING		LUMP	150000.00000	150000.00				
2790 2022010 REMOVAL OF IMPROVEMENTS		LUMP	950000.00000	950000.00				
2800 2031000 CLASS A EXCAVATION	264537.000	CUYD	2.50000	661342.50				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2810 2032000 CLASS C EXCAVATION	4720.000	CUYD	25.00000	118000.00				
2820 2036000 COMPACTING EMBANKMENT	240311.000	CUYD	7.00000	1682177.00				
2830 2037075 COMPACTING IN CUT	133.600	STA	400.00000	53440.00				
2840 2063000 CLASS 3 EXCAVATION	1252.000	CUYD	20.00000	25040.00				
2850 2063100 CLASS 3 EXCAVATION IN ROCK	13.000	CUYD	200.00000	2600.00				
2860 2142000 FURNISHING ROCK FILL	603.000	CUYD	20.00000	12060.00				
2870 2143000 PLACING ROCK FILL	603.000	CUYD	5.47000	3298.41				
2880 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	9459.000	SQYD	5.45000	51551.55				
2890 3101003 GRAVEL (A)	4286.000	SQYD	6.40000	27430.40				
2900 4010103 10 INCHES, BITUMINOUS PAVEMENT	9552.000	SQYD	31.00000	296112.00				
2910 4010105 5 3/4 INCHES, BITUMINOUS PAVEMENT	1814.800	SQYD	30.45000	55260.66				
2920 4019901 MISC. TEMPORARY PAVEMENT		LUMP	800000.00000	800000.00				
2930 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	832.400	TONS	115.00000	95726.00				
2940 4071005 TACK COAT	290.000	GAL	5.00000	1450.00				
2950 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	843.000	SQYD	80.00000	67440.00				
2960 5041000 CONCRETE APPROACH PAVEMENT	654.000	SQYD	200.00000	130800.00				
2970 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	7171.000	LF	12.82000	91932.22				
2980 6054020 OUTLET PIPES AND SPLASH PADS	13.000	EA	666.75000	8667.75				
2990 6060110 BULLNOSE GUARDRAIL SYSTEM	1.000	EA	5576.50000	5576.50				
3000 6061010 GUARDRAIL TYPE A	9925.000	LF	14.60000	144905.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3010 6062204A BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	24.000	EA	1512.50000	36300.00				
3020 6062300A TRANSITION SECTION, 6.5 FT. POSTS	24.000	EA	287.10000	6890.40				
3030 6063015 TYPE A CRASHWORTHY END TERMINAL	10.000	EA	1760.00000	17600.00				
3040 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000	EA	11825.00000	11825.00				
3050 6066610 END ANCHOR	3.000	EA	660.00000	1980.00				
3060 6071012A CHAIN-LINK FENCE (60 IN.)	3360.000	LF	12.70000	42672.00				
3070 6091041 CONCRETE GUTTER TYPE A	3532.000	LF	35.00000	123620.00				
3080 6091042 CONCRETE GUTTER TYPE B	3644.000	LF	25.00000	91100.00				
3090 6091052 CURB AND GUTTER TYPE B	3272.000	LF	24.32000	79575.04				
3100 6113010 FURNISHING TYPE 1 ROCK BLANKET	7347.000	CUYD	20.00000	146940.00				
3110 6113030 PLACING TYPE 1 ROCK BLANKET	7347.000	CUYD	15.00000	110205.00				
3120 6116010A SLOPE PROTECTION	59.000	SQYD	200.00000	11800.00				
3130 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	8.000	EA	2000.00000	16000.00				
3140 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	9.000	EA	4060.00000	36540.00				
3150 6122020 REPLACEMENT SAND BARREL	80.000	EA	257.54000	20603.20				
3160 6122030 IMPACT ATTENUATOR (RELOCATION)	16.000	EA	799.56000	12792.96				
3170 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	2.000	EA	8000.00000	16000.00				
3180 6161005 CONSTRUCTION SIGNS	1599.000	SQFT	9.00000	14391.00				
3185 6161008 ADVANCED WARNING RAIL SYSTEM	10.000	EA	200.00000	2000.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3190 6161025 CHANNELIZER (TRIM LINE)	400.000	EA	45.00000	18000.00				
3200 6161030 TYPE III MOVEABLE BARRICADE	20.000	EA	185.00000	3700.00				
3205 6161033 DIRECTIONAL INDICATOR BARRICADE	40.000	EA	75.00000	3000.00				
3220 6161040 FLASHING ARROW PANEL	6.000	EA	2000.00000	12000.00				
3230 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	8000.00000	32000.00				
3240 6161120 INSTALLING 'DRIVE SMART' SIGN	4.000	EA	100.00000	400.00				
3252 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	4.000	EA	200.00000	800.00				
3260 6169901 MISC. MAINTENANCE OF TRAFFIC CONTROL DEVICES		LUMP	50000.00000	50000.00				
3270 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	1141.000	LF	75.00000	85575.00				
3280 6173100 CONCRETE TRAFFIC BARRIER, TYPE D	6847.000	LF	42.00000	287574.00				
3290 6173600D TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	14782.000	LF	23.00000	339986.00				
3295 6174000A TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	8.000	EA	1500.00000	12000.00				
3300 6175010A RELOCATING TEMPORARY TRAFFIC BARRIER	15279.000	LF	10.00000	152790.00				
3310 6179903 MISC. CONCRETE TRAFFIC BARRIER, TYPE D (MOD)	5930.000	LF	95.00000	563350.00				
3320 6181000 MOBILIZATION		LUMP	1900000.00000	1900000.00				
3321 6189916 MISC. NB 270 - 4 LANES OPEN WITH RESTRICTED	5000.000	DLR	30.00000	150000.00				
3322 6189916 MISC. SB 270 - 4 LANES OPEN WITH RESTRICTED	5000.000	DLR	20.00000	100000.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3323 6189916 MISC. NB 270 - CLOSE ONE LANE WEEKDAY (M - F)	20000.000 DLR	1.00000	20000.00				
3324 6189916 MISC. SB 270 - CLOSE ONE LANE WEEKDAY (M - F)	20000.000 DLR	1.00000	20000.00				
3325 6189916 MISC. EB ROUTE 364 - CLOSE ONE TRAFFIC LANE	2000.000 DLR	2.00000	4000.00				
3326 6189916 MISC. WB ROUTE 364 - CLOSE ONE TRAFFIC LANE	2000.000 DLR	2.00000	4000.00				
3327 6189916 MISC. RAMP 2 - SB 270 TO WB PAGE AVENUE	14000.000 DLR	1.00000	14000.00				
3328 6189916 MISC. RAMP 4 - WB PAGE AVENUE TO SB ROUTE 270	8300.000 DLR	27.00000	224100.00				
3329 6189916 MISC. RAMP 5 - EB PAGE AVENUE TO NB ROUTE 270	12000.000 DLR	4.00000	48000.00				
3330 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	24.000 LF	20.00000	480.00				
3340 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	6.000 EA	300.00000	1800.00				
3350 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	83320.000 LF	1.00000	83320.00				
3360 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	48730.000 LF	1.00000	48730.00				
3370 6205921 4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5362.000 LF	0.35000	1876.70				
3380 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	71384.000 LF	0.40000	28553.60				
3390 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	40254.000 LF	0.40000	16101.60				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
3400 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7950.000	LF	1.20000	9540.00				
3410 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5362.000	LF	0.20000	1072.40				
3420 6206150A 4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	19564.000	LF	0.20000	3912.80				
3430 6206151A 4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	9545.000	LF	0.20000	1909.00				
3440 6207001 PAVEMENT MARKING REMOVAL	92850.000	LF	0.40000	37140.00				
3450 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2897.000	SQYD	3.75000	10863.75				
3455 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	20571.000	SQYD	1.15000	23656.65				
3460 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	900000.00000	900000.00				
3470 7250318A 18 IN. PIPE GROUP B	9.000	LF	38.21000	343.89				
3480 8059901 MISC. SEEDING		LUMP	61345.00000	61345.00				
3490 8061015 SEDIMENT BASIN	195.000	CUYD	8.85000	1725.75				
3500 8061016 SEDIMENT REMOVAL	573.000	CUYD	10.00000	5730.00				
3510 8061017 TEMPORARY SEEDING AND MULCHING	10.400	ACRE	1350.00000	14040.00				
3520 8061019 SILT FENCE	26089.000	LF	2.50000	65222.50				
3530 8061020 TEMPORARY PIPE	467.000	LF	25.00000	11675.00				
3540 8061022 TYPE II DITCH CHECK	175.000	EA	140.00000	24500.00				
3550 8069901 MISC.		LUMP	100000.00000	100000.00				
SECTION TOTALS			$	11,732,458.23	$		$	
SECTION 0019 ALT A PVMT ITEMS - J6U1045B								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3560 3021311 STABILIZED PERMEABLE BASE (4IN. THICK)	67692.000 SQYD						
3570 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	82261.000 SQYD						
3580 4030422 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125CLP OR SP125BSM	57939.300 SQYD						
3590 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	14004.600 SQYD						
3600 6099903 MISC. CURB AND GUTTER, TYPE A (MOD)	2274.000 LF						
3610 6099903 MISC. CURB AND GUTTER, TYPE B (MOD)	7784.000 LF						
3620 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	513.400 STA						
SECTION TOTALS		$		$		$	
SECTION 0020 ALT B PVMT ITEMS - J6U1045B							
3630 3021311 STABILIZED PERMEABLE BASE (4IN. THICK)	67948.000 SQYD	12.50000	849350.00				
3640 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	82516.000 SQYD	8.00000	660128.00				
3650 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	75734.100 SQYD	40.00000	3029364.00				
3660 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	7784.000 LF	16.00000	124544.00				
3670 6092013 INTEGRAL CURB TYPE M	2274.000 LF	16.00000	36384.00				
3680 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	513.400 STA	28.45000	14606.23				
SECTION TOTALS		$	4,714,376.23	$		$	
SECTION 0021 ALT A SHLDR ITEMS - J6U1045B							
3690 4010150 TYPE A2 SHOULDER	4466.900 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0022 ALT B SHLDR ITEMS - J6U1045B							

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3700 5021340 TYPE A2 SHOULDER	4466.900 SQYD	48.00000	214411.20				
SECTION TOTALS		$	214,411.20	$		$	
SECTION 0023 HIGHWAY LIGHTING ITEMS - J6U1045B							
3710 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	114.500 LF	500.00000	57250.00				
3720 7011207 ROCK SOCKETS (4 FT 6 IN. DIA.)	35.500 LF	600.00000	21300.00				
3730 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	6.000 EA	570.00000	3420.00				
3740 7061000 REINFORCING STEEL	13360.000 LB	1.00000	13360.00				
3750 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	1.000 EA	1646.00000	1646.00				
3760 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	15.000 EA	2208.00000	33120.00				
3770 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	15.000 EA	646.00000	9690.00				
3780 9011330 LUMINAIRE, 1000 WATT HIGH PRESSURE SODIUM HIGH MAST	28.000 EA	850.00000	23800.00				
3790 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	60.000 LF	10.00000	600.00				
3800 9014003 CONDUIT, 3 IN. RIGID, PUSHED	745.000 LF	16.00000	11920.00				
3810 9016110 PULL BOX, PREFORMED CLASS 1	25.000 EA	900.00000	22500.00				
3820 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	2745.000 LF	0.80000	2196.00				
3830 9017401 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	2400.000 LF	5.50000	13200.00				
3840 9017402 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 4 AWG	3540.000 LF	4.50000	15930.00				
3850 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	4240.000 LF	4.00000	16960.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010878 Walsh Construction Company o UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
3860 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	1.000 EA	1000.00000	1000.00				
3870 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	15.000 EA	1000.00000	15000.00				
3880 9019902 MISC. 100 FT TOWER	6.000 EA	17000.00000	102000.00				
3890 9019902 MISC. COMBO PS/ CONTROLLER 4 CIR/ 450 V	3.000 EA	7800.00000	23400.00				
SECTION TOTALS		$	388,292.00	$		$	
SECTION 0024 TRAFFIC SIGNAL ITEMS - J6U1045B							
3900 7019902 MISC. DRILLED SHAFT FOR CCTV POLE 3 FT DI.	1.000 EA	1200.00000	1200.00				
3910 9011030 LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	2.000 EA	1650.00000	3300.00				
3920 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	2.000 EA	1000.00000	2000.00				
3930 9108810 PULL BOX, PREFORMED CLASS 1	3.000 EA	900.00000	2700.00				
3940 9109902 MISC. 70 FT ITS POLE	1.000 EA	6800.00000	6800.00				
3950 9109902 MISC. FEILD TERMINAL CABINET TYPE 5	2.000 EA	1500.00000	3000.00				
3960 9109902 MISC. FEILD TERMINAL CABINET TYPE 7	1.000 EA	3500.00000	3500.00				
3970 9109902 MISC. FEILD TERMINAL CABINET, TYPE 2	1.000 EA	1500.00000	1500.00				
3980 9109902 MISC. FIBER OPTIC JUMPER SM	12.000 EA	45.00000	540.00				
3990 9109902 MISC. FIBER OPTIC PIG TAIL SM	46.000 EA	295.00000	13570.00				
4000 9109902 MISC. FIBER OPTIC SPLICE	312.000 EA	295.00000	92040.00				
4010 9109902 MISC. INSTALL CCTV CAMERA ASSEMBLY	1.000 EA	1360.00000	1360.00				
4020 9109902 MISC. INSTALL COMMUNICATIONS EQUIPTMENT	4.000 EA	900.00000	3600.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
4030 9109902 MISC. INSTALL RTMS DETECTOR STATION	2.000	EA	900.00000	1800.00				
4040 9109902 MISC. ITS PULL BOX	15.000	EA	1000.00000	15000.00				
4050 9109902 MISC. RACK MOUNTED INTERCONNECT CENTER	4.000	EA	900.00000	3600.00				
4060 9109902 MISC. RELOCATE DMS CONTROLLER	1.000	EA	500.00000	500.00				
4070 9109902 MISC. REMOVE CAMERA POLE	1.000	EA	950.00000	950.00				
4080 9109902 MISC. REMOVE DETECTOR STATION	2.000	EA	950.00000	1900.00				
4090 9109903 MISC. 2/C#12 POWER CABLE	422.000	LF	1.50000	633.00				
4100 9109903 MISC. CAT-5E STP CABLE	422.000	LF	3.00000	1266.00				
4110 9109903 MISC. CONDUIT,2-2IN,HDPE, DIRECTIONAL DRILL	11512.000	LF	16.00000	184192.00				
4120 9109903 MISC. FIBER OPTIC CABLE, 24 STRAND, 2 TUBE, SM	470.000	LF	7.90000	3713.00				
4130 9109903 MISC. FIBER OPTIC CABLE,24 STRAND, 4TUBE, SM	4590.000	LF	1.90000	8721.00				
4140 9109903 MISC. FIBER OPTIC CABLE,72 STRAND SM	9483.000	LF	2.50000	23707.50				
SECTION TOTALS			$	381,092.50	$		$	
SECTION 0025 HIGHWAY SIGNING ITEMS - J6U1045B								
4150 9031010 CONCRETE FOOTINGS, EMBEDDED	4.200	CUYD	1661.16000	6976.87				
4160 9031020 CONCRETE FOOTINGS, BOLT DOWN	238.300	CUYD	917.99000	218757.02				
4170 9031210 STRUCTURAL STEEL POSTS	2270.000	LB	2.45000	5561.50				
4180 9031220 PIPE POSTS	1250.000	LB	2.44000	3050.00				
4190 9031240 BREAKAWAY ASSEMBLY	21.000	EA	64.50000	1354.50				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
4200 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	21.000 EA	27.70000	581.70				
4210 9031257A 7 FT. CHANNEL POST DELINEATOR, YELLOW	55.000 EA	27.70000	1523.50				
4220 9031259A 7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	5.000 EA	34.96000	174.80				
4230 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	106.000 LF	24.12000	2556.72				
4240 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	20.000 LF	30.19000	603.80				
4250 9035004 TYPE SHR2L-1 SIGN	111.000 SQFT	19.92000	2211.12				
4260 9035011 SIGN, TYPE STR2L-3	5385.000 SQFT	16.61000	89444.85				
4270 9039901 MISC. HANDELING OF REMOVE & RELOC SIGNS	LUMP	3577.20000	3577.20				
4275 9039901 MISC. UIP TRUSS LIGHTING REMOVAL	LUMP	25000.00000	25000.00				
4280 9039903 MISC. SIGN 16 - SPAN TRUSS	75.000 LF	540.19000	40514.25				
4290 9039903 MISC. SIGN 18 - SPAN TRUSS	84.000 LF	515.42000	43295.28				
4300 9039903 MISC. SIGN 19 - SPAN TRUSS	84.000 LF	510.00000	42840.00				
4310 9039903 MISC. SIGN 23 - SPAN TRUSS	52.000 LF	662.07000	34427.64				
4320 9039903 MISC. SIGN 3 - TWO TUBE TYPE S	74.000 LF	580.80000	42979.20				
4330 9039903 MISC. SIGN 31 - SPAN TRUSS	138.000 LF	417.18000	57570.84				
4340 9039903 MISC. SIGN 32 - SPAN TRUSS	107.000 LF	532.68000	56996.76				
4350 9039903 MISC. SIGN 39 - SPAN TRUSS	107.000 LF	538.10000	57576.70				
4360 9039903 MISC. SIGN 44 - SPAN TRUSS	95.000 LF	490.94000	46639.30				
4370 9039903 MISC. SIGN 9 - TWO TUBE TYPE S	59.000 LF	684.30000	40373.70				
SECTION TOTALS		$	824,587.25	$		$	
SECTION 0026 DRAINAGE ITEMS - J6U1045B							

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
4380 2063300 CLASS 4 EXCAVATION	58.000	CUYD	10.00000	580.00				
4390 6091060 PAVED DITCH	1184.900	SQYD	60.00000	71094.00				
4400 6097000 ROCK LINING	11.000	CUYD	50.00000	550.00				
4410 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	12.000	EA	611.36000	7336.32				
4420 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	4.000	EA	1232.98000	4931.92				
4430 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)	1.000	EA	298.50000	298.50				
4440 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	76.000	EA	573.41000	43579.16				
4450 6143011 MANHOLE FRAME AND COVER, TYPE 1-B	7.000	EA	305.68000	2139.76				
4460 6143013 MANHOLE FRAME AND COVER, TYPE 3	17.000	EA	183.61000	3121.37				
4470 6143014 MANHOLE FRAME AND COVER, TYPE 4	11.000	EA	214.39000	2358.29				
4480 7032001 CLASS B CONCRETE (CULVERTS)	60.000	CUYD	1000.00000	60000.00				
4490 7034041 CLASS B-1 CONCRETE (CULVERTS)	63.000	CUYD	1000.00000	63000.00				
4500 7061030 REINFORCING STEEL (CULVERTS)	17050.000	LB	1.00000	17050.00				
4510 7250312A 12 IN. PIPE GROUP B	2513.000	LF	28.72000	72173.36				
4520 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	8322.000	LF	32.82000	273128.04				
4530 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1342.000	LF	35.90000	48177.80				
4540 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1862.000	LF	38.21000	71147.02				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
4550 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1462.000 LF	50.01000	73114.62				
4560 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	568.000 LF	59.24000	33648.32				
4570 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	326.000 LF	71.29000	23240.54				
4580 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	19.000 LF	94.37000	1793.03				
4590 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	6.000 LF	125.14000	750.84				
4600 7261372 72 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	365.000 LF	173.36000	63276.40				
4610 7261430 30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	209.000 LF	70.78000	14793.02				
4620 7265030 JACKED 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	126.000 LF	1020.64000	128600.64				
4630 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	88.000 FT	168.23000	14804.24				
4640 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	39.000 FT	593.92000	23162.88				
4650 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	67.000 FT	320.04000	21442.68				
4660 7311030 PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	88.000 FT	188.74000	16609.12				
4670 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	105.000 FT	182.59000	19171.95				
4680 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	385.000 FT	325.17000	125190.45				
4690 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	22.000 FT	345.68000	7604.96				
4700 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	8.000 EA	655.47000	5243.76				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
4710 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	670.85000	2012.55				
4720 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	694.45000	2777.80				
4730 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	861.65000	4308.25				
4740 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1430.95000	2861.90				
SECTION TOTALS		$	1,325,073.49	$		$	
SECTION 0027 BR. NO. A7394 - J6U1045B							
4750 5031010 BRIDGE APPROACH SLAB (BRIDGE)	178.000 SQYD	225.00000	40050.00				
4760 7021014 STRUCTURAL STEEL PILES (14 IN.)	1470.000 LF	60.00000	88200.00				
4770 7027000 PILE POINT REINFORCEMENT	26.000 EA	100.00000	2600.00				
4780 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	62.200 CUYD	1200.00000	74640.00				
4790 7034213 SLAB ON CONCRETE I-GIRDER	360.000 SQYD	550.00000	198000.00				
4800 7034219A BARRIER CURB (TYPE D)	297.000 LF	70.00000	20790.00				
4810 7056003 TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	471.000 LF	200.00000	94200.00				
4820 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	6500.00000	6500.00				
4830 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	4000.00000	4000.00				
4840 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000 EA	356.25000	1425.00				
4850 7151001 VERTICAL DRAIN AT END BENTS	2.000 EA	2645.44000	5290.88				
4860 7161002 LAMINATED NEOPRENE BEARING PAD	5.000 EA	111.36000	556.80				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
4870 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	5.000	EA	111.36000	556.80				
4880 7251000 CORRUGATED METAL PIPE PILE SPACERS	26.000	EA	676.54000	17590.04				
SECTION TOTALS			$	554,399.52	$		$	
SECTION 0028 BR. NO. A7395 - J6U1045B								
4890 5031010 BRIDGE APPROACH SLAB (BRIDGE)	226.000	SQYD	250.00000	56500.00				
4900 7011114 DRILLED SHAFTS (8 FT. 0 IN. DIA.)	47.700	LF	1500.00000	71550.00				
4910 7011213 ROCK SOCKETS (7 FT. 6 IN. DIA.)	42.300	LF	1500.00000	63450.00				
4920 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	3.000	EA	3960.88000	11882.64				
4930 7011400 FOUNDATION INSPECTION HOLES	72.300	LF	84.70000	6123.81				
4940 7011500 CONCRETE CORING	31.000	LF	85.34000	2645.54				
4950 7011600 SONIC LOGGING TESTING	3.000	EA	2748.71000	8246.13				
4960 7021014 STRUCTURAL STEEL PILES (14 IN.)	606.000	LF	80.00000	48480.00				
4970 7026000 PRE-BORE FOR PILING	56.000	LF	95.00000	5320.00				
4980 7027000 PILE POINT REINFORCEMENT	13.000	EA	100.00000	1300.00				
4990 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	447.800	CUYD	1200.00000	537360.00				
5000 7034212 SLAB ON STEEL	3159.000	SQYD	325.00000	1026675.00				
5010 7034219A BARRIER CURB (TYPE D)	1503.000	LF	60.00000	90180.00				
5020 7061060 REINFORCING STEEL (BRIDGES)	138530.000	LB	1.00000	138530.00				
5030 7101000 REINFORCING STEEL (EPOXY COATED)	12260.000	LB	1.00000	12260.00				
5040 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	4500.00000	4500.00				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
5050 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	43000.00000	43000.00				
5060 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	20000.00000	20000.00				
5070 7120900 EXPANSION DEVICE (FINGER PLATE)	76.000	LF	254.47000	19339.72				
5080 7121121 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	1447250.000	LB	2.50000	3618125.00				
5090 7123611 SLAB DRAIN WITH GRATE	4.000	EA	1144.29000	4577.16				
5100 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	8784.51000	8784.51				
5110 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	74200.000	SQFT	1.00000	74200.00				
5120 7125370A FINISH FIELD COAT (SYSTEM G)	15200.000	SQFT	1.00000	15200.00				
5130 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1848.40000	3696.80				
5140 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	15.000	EA	1922.86000	28842.90				
5150 7163000 TYPE N PTFE BEARING	10.000	EA	2192.66000	21926.60				
5160 7251000 CORRUGATED METAL PIPE PILE SPACERS	13.000	EA	676.54000	8795.02				
SECTION TOTALS			$	5,951,490.83	$		$	
SECTION 0029 BR. NO. A7429 - J6U1045B								
5170 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	10856.20000	10856.20				
5180 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	6397.78000	6397.78				
5190 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	10540.000	SQFT	60.00000	632400.00				
SECTION TOTALS			$	649,653.98	$		$	
SECTION 0030 BR. NO. A7430 - J6U1045B								
5200 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	2796.99000	2796.99				

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
5210 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	1796.89000	1796.89				
5220 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	3279.000	SQFT	60.00000	196740.00				
SECTION TOTALS			$	201,333.88	$		$	
SECTION 0031 BR. NO. A7431 - J6U1045B								
5230 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	13990.90000	13990.90				
5240 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	9094.09000	9094.09				
5250 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	19897.000	SQFT	60.00000	1193820.00				
SECTION TOTALS			$	1,216,904.99	$		$	
SECTION 0032 WALL E								
5260 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	11678.63000	11678.63				
5270 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	5897.13000	5897.13				
5280 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	11563.000	SQFT	60.00000	693780.00				
SECTION TOTALS			$	711,355.76	$		$	
SECTION 0033 WALL N								
5290 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	1293.28000	1293.28				
5300 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	499.38000	499.38				
5310 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	944.000	SQFT	60.00000	56640.00				
SECTION TOTALS			$	58,432.66	$		$	
SECTION 0034 WALL Q								

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 090626-601 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010878 Walsh Construction Company o UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
5320 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	4397.09000	4397.09				
5330 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	2996.60000	2996.60				
5340 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4446.000	SQFT	60.00000	266760.00				
SECTION TOTALS			$	274,153.69	$		$	
CONTRACT TOTALS			$	46,554,758.53	$	0.00	$	

VENDOR RANKING

CALL ORDER : 602 CONTRACT ID : 090626-602 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 09/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I2253

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010307	N. B. West Contracting Company	$ 171,612.30	100.0000%
2	0020131	R. V. Wagner Inc.	$ 198,108.61	115.4396%
3	0011280	All Type Excavating Inc./dba L. Krupp Construction, Inc.	$ 201,781.61	117.5799%
4	0010208	Kozeny-Wagner, Inc.	$ 206,362.65	120.2493%
5	0011262	K & D Moor, Inc. dba/Southern Ditching & Excavating Company	$ 208,185.44	121.3115%
6	0010131	Byrne & Jones Enterprises, Inc. /dba Byrne & Jones Constr.	$ 212,118.95	123.6036%
7	0010854	JRW Construction, Inc.	$ 212,134.16	123.6124%
8	0020263	J. M. Marschuetz Construction Co.	$ 212,722.97	123.9555%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 090626-602 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT	(3) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I2253								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	11058.00000	11058.00	2400.00000	2400.00	5880.00000	5880.00
0020 2031000 CLASS A EXCAVATION	1289.000	CUYD	8.00000	10312.00	8.50000	10956.50	18.00000	23202.00
0030 2036000 COMPACTING EMBANKMENT	492.000	CUYD	2.00000	984.00	3.25000	1599.00	2.87000	1412.04
0040 2037075 COMPACTING IN CUT	0.800	STA	2000.00000	1600.00	1000.00000	800.00	2434.00000	1947.20
0050 2063000 CLASS 3 EXCAVATION	10.000	CUYD	1.00000	10.00	8.50000	85.00	8.00000	80.00
0060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2120.000	SQYD	5.00000	10600.00	4.15000	8798.00	4.00000	8480.00
0070 4019905 MISC. OPTIONAL PAVEMENT	2119.500	SQYD	21.00000	44509.50	21.00000	44509.50	19.50000	41330.25
0080 6091060 PAVED DITCH	1200.900	SQYD	32.00000	38428.80	46.30000	55601.67	48.70000	58483.83
0090 6143012 MANHOLE FRAME AND COVER, TYPE 2	1.000	EA	350.00000	350.00	439.00000	439.00	420.00000	420.00
0100 6161005 CONSTRUCTION SIGNS	174.000	SQFT	3.00000	522.00	11.14000	1938.36	6.00000	1044.00
0110 6161025 CHANNELIZER (TRIM LINE)	55.000	EA	10.00000	550.00	30.96000	1702.80	30.00000	1650.00
0120 6181000 MOBILIZATION		LUMP	10604.00000	10604.00	16450.00000	16450.00	11902.00000	11902.00
0130 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1706.000	LF	0.50000	853.00	0.62000	1057.72	1.00000	1706.00
0140 6207001 PAVEMENT MARKING REMOVAL	219.000	LF	1.00000	219.00	1.25000	273.75	1.00000	219.00
0150 7250315A 15 IN. PIPE GROUP B	214.000	LF	46.00000	9844.00	48.75000	10432.50	35.65000	7629.10
0160 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	5.000	FT	400.00000	2000.00	332.00000	1660.00	1490.00000	7450.00
0170 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000	EA	400.00000	800.00	1025.00000	2050.00	506.00000	1012.00
0180 8031000A TURF TYPE TALL FESCUE SODDING	2834.000	SQYD	4.50000	12753.00	5.15000	14595.10	4.15000	11761.10
0190 8061016 SEDIMENT REMOVAL	9.000	CUYD	1.00000	9.00	17.50000	157.50	0.01000	0.09

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 090626-602 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(2) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT	(3) 0011280 All Type Exc dba L. Krupp Con UNIT PRICE	 AMOUNT
0200 8061017 TEMPORARY SEEDING AND MULCHING	0.600	ACRE	2000.00000	1200.00	2475.00000	1485.00	2000.00000	1200.00
0210 8061019 SILT FENCE	434.000	LF	3.00000	1302.00	3.00000	1302.00	3.50000	1519.00
0220 8061022 TYPE II DITCH CHECK	5.000	EA	75.00000	375.00	208.10000	1040.50	145.00000	725.00
SECTION TOTALS			$	158,883.30	$	179,333.90	$	189,052.61
SECTION 0002 HIGHWAY LIGHTING - J6I2253								
0230 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	1.000	EA	2179.00000	2179.00	2985.00000	2985.00	2179.00000	2179.00
0240 9011115 BRACKET ARM, 15 FT. OR 4.6 M	1.000	EA	443.48000	443.48	766.00000	766.00	443.48000	443.48
0250 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	1.000	EA	283.00000	283.00	477.75000	477.75	283.00000	283.00
0260 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	96.000	LF	11.62000	1115.52	11.03000	1058.88	11.62000	1115.52
0270 9015010 TRENCHING TYPE I	38.000	LF	3.20000	121.60	5.19000	197.22	3.20000	121.60
0280 9016120 PULL BOX, CONCRETE, STANDARD	1.000	EA	2072.00000	2072.00	3115.57000	3115.57	2072.00000	2072.00
0290 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	120.000	LF	0.41000	49.20	1.10000	132.00	0.41000	49.20
0300 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	160.000	LF	2.87000	459.20	5.97000	955.20	2.87000	459.20
0310 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	1.000	EA	951.00000	951.00	1168.34000	1168.34	951.00000	951.00
0320 9019902 MISC. PAD MOUNTED POWER SUPPLY/CONTROLLER	1.000	EA	5055.00000	5055.00	7918.75000	7918.75	5055.00000	5055.00
SECTION TOTALS			$	12,729.00	$	18,774.71	$	12,729.00
CONTRACT TOTALS			$	171,612.30	$	198,108.61	$	201,781.61

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 090626-602 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(5) 0011262 K & D Moor Inc. dba/Souther UNIT PRICE	AMOUNT	(6) 0010131 Byrne & Jones Enterprises, In UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I2253								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2460.00000	2460.00	11318.00000	11318.00	5200.00000	5200.00
0020 2031000 CLASS A EXCAVATION	1289.000	CUYD	23.53000	30330.17	13.10000	16885.90	11.00000	14179.00
0030 2036000 COMPACTING EMBANKMENT	492.000	CUYD	5.85000	2878.20	8.00000	3936.00	12.00000	5904.00
0040 2037075 COMPACTING IN CUT	0.800	STA	7007.00000	5605.60	3500.00000	2800.00	2500.00000	2000.00
0050 2063000 CLASS 3 EXCAVATION	10.000	CUYD	21.03000	210.30	30.50000	305.00	85.00000	850.00
0060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2120.000	SQYD	2.88000	6105.60	4.50000	9540.00	3.00000	6360.00
0070 4019905 MISC. OPTIONAL PAVEMENT	2119.500	SQYD	21.29000	45124.16	28.20000	59769.90	18.00000	38151.00
0080 6091060 PAVED DITCH	1200.900	SQYD	41.63000	49993.47	37.60000	45153.84	49.50000	59444.55
0090 6143012 MANHOLE FRAME AND COVER, TYPE 2	1.000	EA	185.00000	185.00	490.00000	490.00	925.00000	925.00
0100 6161005 CONSTRUCTION SIGNS	174.000	SQFT	6.45000	1122.30	6.60000	1148.40	9.25000	1609.50
0110 6161025 CHANNELIZER (TRIM LINE)	55.000	EA	32.00000	1760.00	33.00000	1815.00	30.50000	1677.50
0120 6181000 MOBILIZATION		LUMP	19500.00000	19500.00	8735.00000	8735.00	10000.00000	10000.00
0130 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1706.000	LF	1.05000	1791.30	0.75000	1279.50	0.50000	853.00
0140 6207001 PAVEMENT MARKING REMOVAL	219.000	LF	1.05000	229.95	0.75000	164.25	0.50000	109.50
0150 7250315A 15 IN. PIPE GROUP B	214.000	LF	30.28000	6479.92	32.85000	7029.90	31.00000	6634.00
0160 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	5.000	FT	281.00000	1405.00	215.00000	1075.00	595.00000	2975.00
0170 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000	EA	532.00000	1064.00	385.00000	770.00	520.00000	1040.00
0180 8031000A TURF TYPE TALL FESCUE SODDING	2834.000	SQYD	4.45000	12611.30	6.90000	19554.60	13.00000	36842.00
0190 8061016 SEDIMENT REMOVAL	9.000	CUYD	25.00000	225.00	55.00000	495.00	11.00000	99.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 090626-602 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(5) 0011262 K & D Moor Inc. dba/Souther UNIT PRICE	AMOUNT	(6) 0010131 Byrne & Jones Enterprises, In UNIT PRICE	AMOUNT
0200 8061017 TEMPORARY SEEDING AND MULCHING	0.600	ACRE	2000.00000	1200.00	1700.00000	1020.00	2200.00000	1320.00
0210 8061019 SILT FENCE	434.000	LF	3.75000	1627.50	2.50000	1085.00	3.85000	1670.90
0220 8061022 TYPE II DITCH CHECK	5.000	EA	156.00000	780.00	90.00000	450.00	55.00000	275.00
SECTION TOTALS			$	192,688.77	$	194,820.29	$	198,118.95
SECTION 0002 HIGHWAY LIGHTING - J6I2253								
0230 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	1.000	EA	2341.00000	2341.00	2287.95000	2287.95	2400.00000	2400.00
0240 9011115 BRACKET ARM, 15 FT. OR 4.6 M	1.000	EA	476.48000	476.48	465.65000	465.65	485.00000	485.00
0250 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	1.000	EA	304.00000	304.00	297.15000	297.15	310.00000	310.00
0260 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	96.000	LF	12.48000	1198.08	12.20000	1171.20	12.75000	1224.00
0270 9015010 TRENCHING TYPE I	38.000	LF	3.44000	130.72	3.35000	127.30	3.50000	133.00
0280 9016120 PULL BOX, CONCRETE, STANDARD	1.000	EA	2226.00000	2226.00	2175.60000	2175.60	2280.00000	2280.00
0290 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	120.000	LF	0.44000	52.80	0.45000	54.00	0.45000	54.00
0300 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	160.000	LF	3.08000	492.80	3.00000	480.00	3.15000	504.00
0310 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	1.000	EA	1021.00000	1021.00	998.55000	998.55	1050.00000	1050.00
0320 9019902 MISC. PAD MOUNTED POWER SUPPLY/CONTROLLER	1.000	EA	5431.00000	5431.00	5307.75000	5307.75	5560.00000	5560.00
SECTION TOTALS			$	13,673.88	$	13,365.15	$	14,000.00
CONTRACT TOTALS			$	206,362.65	$	208,185.44	$	212,118.95

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 090626-602 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT	(8) 0020263 J. M. Marschuetz Constructio UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I2253								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	14600.00000	14600.00	8697.72000	8697.72		
0020 2031000 CLASS A EXCAVATION	1289.000	CUYD	17.00000	21913.00	10.31000	13289.59		
0030 2036000 COMPACTING EMBANKMENT	492.000	CUYD	3.00000	1476.00	6.23000	3065.16		
0040 2037075 COMPACTING IN CUT	0.800	STA	200.00000	160.00	1637.09000	1309.67		
0050 2063000 CLASS 3 EXCAVATION	10.000	CUYD	1.00000	10.00	15.97000	159.70		
0060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	2120.000	SQYD	7.00000	14840.00	5.50000	11660.00		
0070 4019905 MISC. OPTIONAL PAVEMENT	2119.500	SQYD	29.25000	61995.38	23.00000	48748.50		
0080 6091060 PAVED DITCH	1200.900	SQYD	37.75000	45333.98	45.73000	54917.16		
0090 6143012 MANHOLE FRAME AND COVER, TYPE 2	1.000	EA	270.00000	270.00	543.15000	543.15		
0100 6161005 CONSTRUCTION SIGNS	174.000	SQFT	6.00000	1044.00	7.26000	1263.24		
0110 6161025 CHANNELIZER (TRIM LINE)	55.000	EA	30.00000	1650.00	36.29000	1995.95		
0120 6181000 MOBILIZATION		LUMP	10250.00000	10250.00	17633.29000	17633.29		
0130 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1706.000	LF	1.00000	1706.00	1.21000	2064.26		
0140 6207001 PAVEMENT MARKING REMOVAL	219.000	LF	1.00000	219.00	1.21000	264.99		
0150 7250315A 15 IN. PIPE GROUP B	214.000	LF	30.55000	6537.70	45.61000	9760.54		
0160 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	5.000	FT	260.00000	1300.00	229.82000	1149.10		
0170 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000	EA	443.00000	886.00	771.02000	1542.04		
0180 8031000A TURF TYPE TALL FESCUE SODDING	2834.000	SQYD	4.15000	11761.10	5.02000	14226.68		
0190 8061016 SEDIMENT REMOVAL	9.000	CUYD	1.00000	9.00	96.59000	869.31		

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 090626-602 COUNTIES : ST LOUIS
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT	(8) 0020263 J. M. Marschuetz Constructio UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 8061017 TEMPORARY SEEDING AND MULCHING	0.600 ACRE	2000.00000	1200.00	2419.35000	1451.61		
0210 8061019 SILT FENCE	434.000 LF	3.50000	1519.00	4.23000	1835.82		
0220 8061022 TYPE II DITCH CHECK	5.000 EA	145.00000	725.00	175.40000	877.00		
SECTION TOTALS		$	199,405.16	$	197,324.48	$	
SECTION 0002 HIGHWAY LIGHTING - J6I2253							
0230 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	1.000 EA	2179.00000	2179.00	2635.89000	2635.89		
0240 9011115 BRACKET ARM, 15 FT. OR 4.6 M	1.000 EA	443.48000	443.48	536.47000	536.47		
0250 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	1.000 EA	283.00000	283.00	342.34000	342.34		
0260 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	96.000 LF	11.62000	1115.52	14.06000	1349.76		
0270 9015010 TRENCHING TYPE I	38.000 LF	3.20000	121.60	3.87000	147.06		
0280 9016120 PULL BOX, CONCRETE, STANDARD	1.000 EA	2072.00000	2072.00	2506.45000	2506.45		
0290 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	120.000 LF	0.41000	49.20	0.50000	60.00		
0300 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	160.000 LF	2.87000	459.20	3.47000	555.20		
0310 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	1.000 EA	951.00000	951.00	1150.40000	1150.40		
0320 9019902 MISC. PAD MOUNTED POWER SUPPLY/CONTROLLER	1.000 EA	5055.00000	5055.00	6114.92000	6114.92		
SECTION TOTALS		$	12,729.00	$	15,398.49	$	
CONTRACT TOTALS		$	212,134.16	$	212,722.97	$	

VENDOR RANKING

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 06/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I2092
J6I2092 - ROUTE I-70 OR - ST. LOUIS CITY
Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010267	St. Louis Bridge Construction Company	$ 5,092,878.03	100.0000%
2	0010208	Kozeny-Wagner, Inc.	$ 5,395,136.73	105.9349%
3	0020131	R. V. Wagner Inc.	$ 5,740,041.04	112.7072%
4	0010307	N. B. West Contracting Company	$ 6,136,077.18	120.4835%
5	0010306	Fred Weber, Inc.	$ 6,476,883.69	127.1753%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I2092								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	190000.00000	190000.00	308451.66000	308451.66	139250.46000	139250.46
0020 2031000 CLASS A EXCAVATION	322.000	CUYD	30.00000	9660.00	33.89000	10912.58	15.28000	4920.16
0030 2063000 CLASS 3 EXCAVATION	32.000	CUYD	33.00000	1056.00	26.98000	863.36	58.62000	1875.84
0040 2072000 LINEAR GRADING CLASS 2	3.600	STA	3775.00000	13590.00	3327.22000	11977.99	439.23000	1581.23
0050 3030600 FURNISHING ROCK BASE MATERIAL	968.000	SQYD	12.50000	12100.00	11.92000	11538.56	12.89000	12477.52
0060 3030610A PLACING ROCK BASE (18 IN. THICK)	968.000	SQYD	11.00000	10648.00	6.75000	6534.00	11.43000	11064.24
0070 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	475.000	SQYD	10.25000	4868.75	20.01000	9504.75	7.09000	3367.75
0080 4039905 MISC. ASPHALTIC CONCRETE PG70-22 (SP095BSM)	29751.000	SQYD	10.25000	304947.75	10.25000	304947.75	12.58000	374267.58
0090 4071005 TACK COAT	2990.000	GAL	2.20000	6578.00	2.20000	6578.00	2.70000	8073.00
0100 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	655.800	SQYD	69.50000	45578.10	105.50000	69186.90	98.14000	64360.21
0110 5029905 MISC. 12 IN REINFORC. P.C.C.P. (APPROACH)	648.100	SQYD	108.00000	69994.80	124.63000	80772.70	76.98000	49890.74
0120 5029905 MISC. 12 IN SPECIAL REINFORCED CONCRETE PVT	110.100	SQYD	108.00000	11890.80	144.41000	15899.54	128.76000	14176.48
0130 6044011 PIPE COLLAR, TYPE A	1.000	EA	900.00000	900.00	1196.64000	1196.64	1311.24000	1311.24
0140 6049902 MISC. ADJUSTING MANHOLE, VALVE, PULL BO	62.000	EA	300.00000	18600.00	155.70000	9653.40	407.16000	25243.92
0150 6049902 MISC. FLUSH INLET	58.000	EA	450.00000	26100.00	679.00000	39382.00	395.31000	22927.98
0160 6061010 GUARDRAIL TYPE A	125.000	LF	30.00000	3750.00	30.00000	3750.00	35.26000	4407.50
0170 6061020 GUARDRAIL TYPE B	63.000	LF	46.00000	2898.00	46.00000	2898.00	46.48000	2928.24
0180 6062200A BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	2100.00000	8400.00	8400.00000	33600.00	3613.95000	14455.80

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT
0190 6062300A TRANSITION SECTION, 6.5 FT. POSTS	4.000	EA	450.00000	1800.00	1800.00000	7200.00	734.04000	2936.16
0195 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2600.00000	2600.00	2600.00000	2600.00	4499.85000	4499.85
0200 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000	EA	16000.00000	16000.00	13500.00000	13500.00	33087.09000	33087.09
0210 6066610 END ANCHOR	1.000	EA	1200.00000	1200.00	1200.00000	1200.00	1687.44000	1687.44
0220 6069902 MISC. REACT 350 IMPACT ATTENUATOR	6.000	EA	75000.00000	450000.00	59518.02000	357108.12	72218.06000	433308.36
0230 6071013A CHAIN-LINK FENCE (72 IN.)	44.000	LF	60.00000	2640.00	60.00000	2640.00	57.16000	2515.04
0240 6071030 WALK GATE (CHAIN-LINK)	1.000	EA	800.00000	800.00	800.00000	800.00	2408.58000	2408.58
0250 6081010 CONCRETE CURB RAMP	481.300	SQYD	120.00000	57756.00	119.65000	57587.55	124.14000	59748.58
0260 6083006 6 IN. CONCRETE MEDIAN STRIP	64.900	SQYD	51.75000	3358.58	117.28000	7611.47	85.39000	5541.81
0270 6083008 8 IN. CONCRETE MEDIAN STRIP	234.300	SQYD	52.25000	12242.18	88.67000	20775.38	67.57000	15831.65
0280 6086004 CONCRETE SIDEWALK, 4 IN.	2790.500	SQYD	37.25000	103946.13	45.02000	125628.31	33.64000	93872.42
0290 6086007 CONCRETE SIDEWALK, 7 IN.	405.000	SQYD	45.50000	18427.50	86.99000	35230.95	41.83000	16941.15
0300 6089902 MISC. TRUNCATED DOMES	12.000	EA	600.00000	7200.00	911.79000	10941.48	250.10000	3001.20
0310 6089905 MISC. AUDIO MEDIAN	59.600	SQYD	80.00000	4768.00	106.99000	6376.60	73.18000	4361.53
0320 6089905 MISC. BRICK PATTERN CROSSWALK	379.000	SQYD	120.00000	45480.00	120.00000	45480.00	147.31000	55830.49
0330 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	464.000	LF	11.75000	5452.00	20.39000	9460.96	12.31000	5711.84
0340 6092012 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	2422.000	LF	11.75000	28458.50	14.40000	34876.80	13.29000	32188.38
0350 6092021 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	200.000	LF	12.25000	2450.00	22.19000	4438.00	13.29000	2658.00
0360 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	600.000	SQYD	190.00000	114000.00	183.99000	110394.00	114.00000	68400.00

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT
0370 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	60.000	SQYD	10.00000	600.00	22.83000	1369.80	2.69000	161.40
0380 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	60.000	SQYD	10.00000	600.00	24.89000	1493.40	7.11000	426.60
0390 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	1670.000	LF	9.00000	15030.00	5.00000	8350.00	9.51000	15881.70
0400 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	950.000	EA	13.25000	12587.50	8.60000	8170.00	10.22000	9709.00
0410 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	210.000	EA	12.25000	2572.50	9.30000	1953.00	10.22000	2146.20
0420 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	222.200	TONS	78.00000	17331.60	78.00000	17331.60	95.75000	21275.65
0430 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	1000.000	SQYD	95.00000	95000.00	95.00000	95000.00	116.62000	116620.00
0435 6134001 DOWEL BAR RETROFIT	312.000	EA	100.00000	31200.00	83.45000	26036.40	10.22000	3188.64
0440 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	7.000	EA	600.00000	4200.00	565.50000	3958.50	632.76000	4429.32
0450 6149902 MISC. PARALLEL BAR GRATE AND FRAME (4FT X 2FT)	2.000	EA	850.00000	1700.00	858.00000	1716.00	682.06000	1364.12
0460 6161070 TUBULAR MARKER	6.000	EA	75.00000	450.00	100.00000	600.00	122.76000	736.56
0470 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3.000	EA	5000.00000	15000.00	3120.00000	9360.00	5892.55000	17677.65
0480 6162010 WORK ZONE LIGHTING		LUMP	50000.00000	50000.00	29951.98000	29951.98	18414.21000	18414.21
0490 6169901 MISC. TEMPORARY TRAFFIC CONTROL		LUMP	325000.00000	325000.00	273046.19000	273046.19	256340.62000	256340.62

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT
0500 6169915 MISC. LAW ENFORCEMENT SERVIVES	200.000	HOUR	65.00000	13000.00	82.00000	16400.00	104.35000	20870.00
0510 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	455.000	LF	56.00000	25480.00	118.21000	53785.55	110.55000	50300.25
0520 6173101 CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	226.000	LF	153.00000	34578.00	202.44000	45751.44	213.50000	48251.00
0530 6173600D TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	326.000	LF	45.00000	14670.00	33.38000	10881.88	21.46000	6995.96
0540 6174000A TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	6.000	EA	350.00000	2100.00	1178.08000	7068.48	122.76000	736.56
0550 6181000 MOBILIZATION		LUMP	313000.00000	313000.00	441558.08000	441558.08	230846.29000	230846.29
0560 6209901 MISC. ACRYLIC WATERBORNE PAINT CURB		LUMP	3450.00000	3450.00	2000.00000	2000.00	2455.23000	2455.23
0570 6209901 MISC. TYPE 2 (GROOVED) TAPE		LUMP	56400.00000	56400.00	60000.00000	60000.00	73656.83000	73656.83
0580 6209901 MISC. WET REFLECTIVE WATERBORNE P.M.		LUMP	7260.00000	7260.00	7200.00000	7200.00	8838.82000	8838.82
0590 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	3416.000	SQYD	1.50000	5124.00	1.50000	5124.00	1.84000	6285.44
0600 6221011 COLD MILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	23816.000	SQYD	1.65000	39296.40	1.65000	39296.40	2.03000	48346.48
0610 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2421.000	SQYD	1.68000	4067.28	1.68000	4067.28	2.06000	4987.26
0620 6269905 MISC. TRANSVERSE RUMBLE STRIP	20.000	SQYD	150.00000	3000.00	100.00000	2000.00	30.69000	613.80
0630 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	2000.00000	2000.00	10000.00000	10000.00	12276.14000	12276.14
0640 7129901 MISC. PAINTING BRIDGE RAIL		LUMP	138254.00000	138254.00	119844.00000	119844.00	191077.46000	191077.46
0650 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	235.000	LF	64.50000	15157.50	70.59000	16588.65	116.78000	27443.30

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT
0660 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	31.000	FT	485.00000	15035.00	163.94000	5082.14	322.75000	10005.25
0670 7319902 MISC. REPLACE INLET TOP - CURVED VANE	31.000	EA	2100.00000	65100.00	2449.51000	75934.81	509.24000	15786.44
0680 7319902 MISC. REPLACE INLET TOP - PARALLEL BAR GRATE	26.000	EA	2100.00000	54600.00	2257.78000	58702.28	509.28000	13241.28
0690 8032000A KENTUCKY BLUEGRASS SODDING	1645.000	SQYD	4.25000	6991.25	5.00000	8225.00	6.02000	9902.90
0700 8061016 SEDIMENT REMOVAL	4.000	CUYD	100.00000	400.00	274.08000	1096.32	65.85000	263.40
0710 8061019 SILT FENCE	3440.000	LF	2.50000	8600.00	3.46000	11902.40	1.99000	6845.60
0720 8089901 MISC. LANDSCAPING		LUMP	70000.00000	70000.00	59000.00000	59000.00	137584.83000	137584.83
SECTION TOTALS			$	3,088,974.12	$	3,321,343.03	$	2,997,091.65
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6I2092								
0730 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	3510.000	LF	0.39000	1368.90	0.39000	1368.90	0.59000	2070.90
0740 9019901 MISC. ST. LOUIS CITY LIGHTING		LUMP	72866.00000	72866.00	72866.00000	72866.00	110415.98000	110415.98
0750 9019902 MISC. 45FT. TENON MOUNT TYPE B POLE, D3	39.000	EA	1134.00000	44226.00	1134.00000	44226.00	1718.38000	67016.82
0760 9019902 MISC. TENON MOUNT LUMINAIRE, 400W HPS	41.000	EA	472.00000	19352.00	472.00000	19352.00	715.24000	29324.84
0770 9019902 MISC. TENON MOUNT TWO-HEAD BRACKET	2.000	EA	92.00000	184.00	92.00000	184.00	139.41000	278.82
0780 9109901 MISC. MODOT CCTV SYSTEM		LUMP	91220.00000	91220.00	91220.00000	91220.00	138228.33000	138228.33
0790 9109901 MISC. ST LOUIS CITY CCTV SYSTEM		LUMP	41365.00000	41365.00	41365.00000	41365.00	62681.59000	62681.59
SECTION TOTALS			$	270,581.90	$	270,581.90	$	410,017.28
SECTION 0003 TRAFFIC SIGNAL ITEMS - J6I2092								
0800 9022708 POST, SIGNAL 8 FT. OR 2.4 M	4.000	EA	668.00000	2672.00	668.00000	2672.00	1012.24000	4048.96
0810 9029100 BASE, CONCRETE	1.700	CUYD	3480.00000	5916.00	3480.00000	5916.00	5273.35000	8964.70

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT
0820 9029901 MISC. TRAFFIC SIGNAL CONDUIT SYSTEM	LUMP	155095.00000	155095.00	155095.00000	155095.00	235019.98000	235019.98
0830 9029901 MISC. WIRELESS IN-PAVEMENT DETECTION SYSTEM	LUMP	11365.00000	11365.00	11365.00000	11365.00	17221.72000	17221.72
0840 9029902 MISC. BRIDGE PUSH BUTTON POST, 62 IN.	2.000 EA	437.00000	874.00	437.00000	874.00	662.20000	1324.40
0850 9029902 MISC. COUNTDOWN PEDESTRIAN SIGNAL HEAD	27.000 EA	630.00000	17010.00	630.00000	17010.00	954.66000	25775.82
0855 9029902 MISC. AUDIBLE AND COUNTDOWN PED SIGNAL HEAD	1.000 EA	1055.00000	1055.00	1055.00000	1055.00	1598.67000	1598.67
0860 9029902 MISC. OPTICALLY STEERABLE LED SIGNAL HEAD, 3B	29.000 EA	3189.00000	92481.00	3189.00000	92481.00	4832.38000	140139.02
0870 9029902 MISC. OPTICALLY STEERABLE LED SIGNAL HEAD, 3S	8.000 EA	3028.00000	24224.00	3028.00000	24224.00	4588.42000	36707.36
0880 9029902 MISC. OPTICALLY STEERABLE LED SIGNAL HEAD, 3T	6.000 EA	3005.00000	18030.00	3005.00000	18030.00	4553.56000	27321.36
0890 9029902 MISC. OPTICALLY STEERABLE LED SIGNAL HEAD, 4B	3.000 EA	4137.00000	12411.00	4137.00000	12411.00	6268.92000	18806.76
0900 9029902 MISC. OPTICALLY STEERABLE LED SIGNAL HEAD, 4T	1.000 EA	3914.00000	3914.00	3914.00000	3914.00	5930.99000	5930.99
0910 9029902 MISC. OPTICALLY STEERABLE LED SIGNAL HEAD, 5B	2.000 EA	4933.00000	9866.00	4933.00000	9866.00	7475.12000	14950.24
0920 9029902 MISC. PRESSURE ACTIVATED PED PUSH BUTTO	4.000 EA	205.00000	820.00	205.00000	820.00	310.64000	1242.56
0930 9035066 SIGNAL SIGN, TYPE SHR2L-3	19.300 SQFT	29.56000	570.51	30.00000	579.00	44.79000	864.45
SECTION TOTALS		$	356,303.51	$	356,312.00	$	539,916.99
SECTION 0004 HIGHWAY SIGNING ITEMS - J6I2092							
0940 9031010 CONCRETE FOOTINGS, EMBEDDED	0.500 CUYD	2000.00000	1000.00	2000.00000	1000.00	2455.24000	1227.62
0950 9031220 PIPE POSTS	490.000 LB	5.00000	2450.00	5.00000	2450.00	6.14000	3008.60

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT
0960 9031240 BREAKAWAY ASSEMBLY	4.000	EA	80.00000	320.00	80.00000	320.00	98.21000	392.84
0970 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	60.000	LF	12.00000	720.00	12.00000	720.00	14.73000	883.80
0980 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	15.000	LF	30.00000	450.00	30.00000	450.00	36.83000	552.45
0990 9035004 TYPE SHR2L-1 SIGN	70.000	SQFT	30.00000	2100.00	30.00000	2100.00	36.83000	2578.10
1000 9039902 MISC. MULTI-TUBE CANTILEVER SIGN TRUSS PAINT	6.000	EA	15775.00000	94650.00	15775.00000	94650.00	25151.42000	150908.52
1010 9039902 MISC. MULTI-TUBE SPAN SIGN TRUSS PAINTING	18.000	EA	26450.00000	476100.00	26450.00000	476100.00	42171.48000	759086.64
1020 9039902 MISC. SIGN RELOCATION	5.000	EA	500.00000	2500.00	500.00000	2500.00	3069.04000	15345.20
1030 9039902 MISC. SIGNAL MAST ARM PAINTING	7.000	EA	4717.00000	33019.00	4717.00000	33019.00	4545.99000	31821.93
1040 9039902 MISC. SINGLE TUBE CANTILEVER SIGN TRUSS PAINT	1.000	EA	13070.00000	13070.00	13070.00000	13070.00	20838.61000	20838.61
SECTION TOTALS			$	626,379.00	$	626,379.00	$	986,644.31
SECTION 0005 BR. NO. A15103 - J6I2092								
1050 2161000 SCARIFICATION OF BRIDGE DECKS	774.000	SQYD	20.00000	15480.00	10.91000	8444.34	12.87000	9961.38
1060 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	774.000	SQYD	150.00000	116100.00	95.86000	74195.64	122.91000	95132.34
1070 7034215 SAFETY BARRIER CURB	60.000	LF	325.00000	19500.00	190.67000	11440.20	355.22000	21313.20
1080 7040105 PARTIAL DEPTH REPAIR	10.000	CUYD	825.00000	8250.00	1229.92000	12299.20	263.65000	2636.50
1090 7040109 TOTAL SURFACE HYDRO DEMOLITION	774.000	SQYD	60.00000	46440.00	32.63000	25255.62	48.04000	37182.96
1100 7040113 CLEAN AND EPOXY SEAL	4801.000	SQFT	6.00000	28806.00	6.00000	28806.00	9.57000	45945.57
1110 7049903 MISC. SIDEWALK REPAIR (FORMED)	5.000	LF	200.00000	1000.00	274.95000	1374.75	95.92000	479.60

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT
1120 7173002 SILICONE EXPANSION JOINT SEALANT	28.000	LF	115.00000	3220.00	95.25000	2667.00	7.37000	206.36
SECTION TOTALS			$	238,796.00	$	164,482.75	$	212,857.91
SECTION 0006 BR. NO. A15113 - J6I2092								
1130 2161000 SCARIFICATION OF BRIDGE DECKS	381.000	SQYD	20.00000	7620.00	17.41000	6633.21	12.87000	4903.47
1140 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	381.000	SQYD	140.00000	53340.00	107.02000	40774.62	174.72000	66568.32
1150 7039902 MISC. SIDEWALK MODIFICATION	2.000	EA	19000.00000	38000.00	19241.73000	38483.46	14654.36000	29308.72
1160 7040105 PARTIAL DEPTH REPAIR	8.000	CUYD	825.00000	6600.00	1262.26000	10098.08	263.65000	2109.20
1170 7040109 TOTAL SURFACE HYDRO DEMOLITION	381.000	SQYD	60.00000	22860.00	38.86000	14805.66	48.10000	18326.10
1180 7040113 CLEAN AND EPOXY SEAL	5350.000	SQFT	5.50000	29425.00	5.50000	29425.00	9.57000	51199.50
1190 7049903 MISC. SIDEWALK REPAIR (FORMED)	5.000	LF	200.00000	1000.00	274.95000	1374.75	95.92000	479.60
SECTION TOTALS			$	158,845.00	$	141,594.78	$	172,894.91
SECTION 0007 BR. NO. A15123 - J6I2092								
1200 2161000 SCARIFICATION OF BRIDGE DECKS	223.000	SQYD	20.00000	4460.00	22.12000	4932.76	12.87000	2870.01
1210 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	223.000	SQYD	150.00000	33450.00	155.99000	34785.77	212.54000	47396.42
1220 7039902 MISC. SIDEWALK MODIFICATION	2.000	EA	19000.00000	38000.00	18341.00000	36682.00	15820.89000	31641.78
1230 7040109 TOTAL SURFACE HYDRO DEMOLITION	223.000	SQYD	60.00000	13380.00	44.94000	10021.62	50.70000	11306.10
1240 7040113 CLEAN AND EPOXY SEAL	5136.000	SQFT	5.50000	28248.00	5.50000	28248.00	9.57000	49151.52
SECTION TOTALS			$	117,538.00	$	114,670.15	$	142,365.83
SECTION 0008 BR. NO. A15133 - J6I2092								
1250 2161000 SCARIFICATION OF BRIDGE DECKS	379.000	SQYD	20.00000	7580.00	16.54000	6268.66	12.87000	4877.73

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0020131 R. V. Wagner Inc. UNIT PRICE	 AMOUNT
1260 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	379.000	SQYD	150.00000	56850.00	115.47000	43763.13	175.49000	66510.71
1270 7039902 MISC. SIDEWALK MODIFICATION	2.000	EA	19000.00000	38000.00	18341.00000	36682.00	14149.68000	28299.36
1280 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	825.00000	4125.00	1359.28000	6796.40	263.65000	1318.25
1290 7040109 TOTAL SURFACE HYDRO DEMOLITION	379.000	SQYD	60.00000	22740.00	38.98000	14773.42	48.12000	18237.48
1300 7040113 CLEAN AND EPOXY SEAL	4973.000	SQFT	6.00000	29838.00	6.00000	29838.00	9.57000	47591.61
1310 7173002 SILICONE EXPANSION JOINT SEALANT	10.000	LF	150.00000	1500.00	95.25000	952.50	7.37000	73.70
SECTION TOTALS			$	160,633.00	$	139,074.11	$	166,908.84
SECTION 0009 BR. NO. L08154 - J6I2092								
1320 7110700 PENETRATING SEALER	29931.000	SQYD	2.50000	74827.50	8.71000	260699.01	3.72000	111343.32
SECTION TOTALS			$	74,827.50	$	260,699.01	$	111,343.32
CONTRACT TOTALS			$	5,092,878.03	$	5,395,136.73	$	5,740,041.04

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(5) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I2092								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	712034.00000	712034.00	450000.00000	450000.00		
0020 2031000 CLASS A EXCAVATION	322.000	CUYD	18.00000	5796.00	40.00000	12880.00		
0030 2063000 CLASS 3 EXCAVATION	32.000	CUYD	15.00000	480.00	35.00000	1120.00		
0040 2072000 LINEAR GRADING CLASS 2	3.600	STA	3000.00000	10800.00	4000.00000	14400.00		
0050 3030600 FURNISHING ROCK BASE MATERIAL	968.000	SQYD	18.00000	17424.00	16.00000	15488.00		
0060 3030610A PLACING ROCK BASE (18 IN. THICK)	968.000	SQYD	8.50000	8228.00	20.00000	19360.00		
0070 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	475.000	SQYD	6.00000	2850.00	27.00000	12825.00		
0080 4039905 MISC. ASPHALTIC CONCRETE PG70-22 (SP095BSM)	29751.000	SQYD	10.25000	304947.75	14.00000	416514.00		
0090 4071005 TACK COAT	2990.000	GAL	5.00000	14950.00	5.00000	14950.00		
0100 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	655.800	SQYD	80.00000	52464.00	80.00000	52464.00		
0110 5029905 MISC. 12 IN REINFORC. P.C.C.P. (APPROACH)	648.100	SQYD	145.00000	93974.50	260.00000	168506.00		
0120 5029905 MISC. 12 IN SPECIAL REINFORCED CONCRETE PVT	110.100	SQYD	160.00000	17616.00	260.00000	28626.00		
0130 6044011 PIPE COLLAR, TYPE A	1.000	EA	600.00000	600.00	1500.00000	1500.00		
0140 6049902 MISC. ADJUSTING MANHOLE, VALVE, PULL BO	62.000	EA	100.00000	6200.00	560.00000	34720.00		
0150 6049902 MISC. FLUSH INLET	58.000	EA	100.00000	5800.00	1200.00000	69600.00		
0160 6061010 GUARDRAIL TYPE A	125.000	LF	30.00000	3750.00	30.00000	3750.00		
0170 6061020 GUARDRAIL TYPE B	63.000	LF	48.00000	3024.00	46.00000	2898.00		
0180 6062200A BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	2850.00000	11400.00	2100.00000	8400.00		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(5) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0190 6062300A TRANSITION SECTION, 6.5 FT. POSTS	4.000	EA	600.00000	2400.00	450.00000	1800.00		
0195 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	3500.00000	3500.00	2600.00000	2600.00		
0200 6063017 TYPE C CRASHWORTHY END TERMINAL	1.000	EA	26000.00000	26000.00	16000.00000	16000.00		
0210 6066610 END ANCHOR	1.000	EA	1400.00000	1400.00	1200.00000	1200.00		
0220 6069902 MISC. REACT 350 IMPACT ATTENUATOR	6.000	EA	70000.00000	420000.00	70000.00000	420000.00		
0230 6071013A CHAIN-LINK FENCE (72 IN.)	44.000	LF	60.00000	2640.00	60.00000	2640.00		
0240 6071030 WALK GATE (CHAIN-LINK)	1.000	EA	2000.00000	2000.00	800.00000	800.00		
0250 6081010 CONCRETE CURB RAMP	481.300	SQYD	130.00000	62569.00	58.75000	28276.38		
0260 6083006 6 IN. CONCRETE MEDIAN STRIP	64.900	SQYD	80.00000	5192.00	38.25000	2482.43		
0270 6083008 8 IN. CONCRETE MEDIAN STRIP	234.300	SQYD	90.00000	21087.00	43.80000	10262.34		
0280 6086004 CONCRETE SIDEWALK, 4 IN.	2790.500	SQYD	40.00000	111620.00	27.25000	76041.13		
0290 6086007 CONCRETE SIDEWALK, 7 IN.	405.000	SQYD	48.00000	19440.00	36.50000	14782.50		
0300 6089902 MISC. TRUNCATED DOMES	12.000	EA	400.00000	4800.00	1630.00000	19560.00		
0310 6089905 MISC. AUDIO MEDIAN	59.600	SQYD	110.00000	6556.00	80.00000	4768.00		
0320 6089905 MISC. BRICK PATTERN CROSSWALK	379.000	SQYD	180.00000	68220.00	120.00000	45480.00		
0330 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	464.000	LF	22.00000	10208.00	13.00000	6032.00		
0340 6092012 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	2422.000	LF	22.00000	53284.00	9.25000	22403.50		
0350 6092021 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	200.000	LF	26.00000	5200.00	15.00000	3000.00		
0360 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	600.000	SQYD	195.00000	117000.00	315.00000	189000.00		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(5) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0370 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	60.000	SQYD	8.00000	480.00	10.00000	600.00		
0380 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	60.000	SQYD	8.00000	480.00	20.00000	1200.00		
0390 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	1670.000	LF	12.00000	20040.00	10.00000	16700.00		
0400 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	950.000	EA	5.00000	4750.00	10.00000	9500.00		
0410 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	210.000	EA	3.00000	630.00	10.00000	2100.00		
0420 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	222.200	TONS	250.00000	55550.00	300.00000	66660.00		
0430 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	1000.000	SQYD	45.00000	45000.00	67.00000	67000.00		
0435 6134001 DOWEL BAR RETROFIT	312.000	EA	130.00000	40560.00	110.00000	34320.00		
0440 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	7.000	EA	1200.00000	8400.00	715.00000	5005.00		
0450 6149902 MISC. PARALLEL BAR GRATE AND FRAME (4FT X 2FT)	2.000	EA	1600.00000	3200.00	960.00000	1920.00		
0460 6161070 TUBULAR MARKER	6.000	EA	100.00000	600.00	75.00000	450.00		
0470 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3.000	EA	5000.00000	15000.00	7000.00000	21000.00		
0480 6162010 WORK ZONE LIGHTING		LUMP	5000.00000	5000.00	1500.00000	1500.00		
0490 6169901 MISC. TEMPORARY TRAFFIC CONTROL		LUMP	216968.00000	216968.00	128650.00000	128650.00		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(5) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0500 6169915 MISC. LAW ENFORCEMENT SERVIVES	200.000	HOUR	70.00000	14000.00	50.00000	10000.00		
0510 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	455.000	LF	110.00000	50050.00	81.00000	36855.00		
0520 6173101 CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	226.000	LF	140.00000	31640.00	240.00000	54240.00		
0530 6173600D TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	326.000	LF	45.00000	14670.00	75.00000	24450.00		
0540 6174000A TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	6.000	EA	1500.00000	9000.00	1000.00000	6000.00		
0550 6181000 MOBILIZATION		LUMP	816257.00000	816257.00	1100000.00000	1100000.00		
0560 6209901 MISC. ACRYLIC WATERBORNE PAINT CURB		LUMP	2500.00000	2500.00	3450.00000	3450.00		
0570 6209901 MISC. TYPE 2 (GROOVED) TAPE		LUMP	62000.00000	62000.00	56400.00000	56400.00		
0580 6209901 MISC. WET REFLECTIVE WATERBORNE P.M.		LUMP	8000.00000	8000.00	7260.00000	7260.00		
0590 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	3416.000	SQYD	4.00000	13664.00	3.00000	10248.00		
0600 6221011 COLD MILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	23816.000	SQYD	2.00000	47632.00	3.25000	77402.00		
0610 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2421.000	SQYD	5.00000	12105.00	5.00000	12105.00		
0620 6269905 MISC. TRANSVERSE RUMBLE STRIP	20.000	SQYD	300.00000	6000.00	390.00000	7800.00		
0630 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	5000.00000	5000.00	8690.00000	8690.00		
0640 7129901 MISC. PAINTING BRIDGE RAIL		LUMP	119844.00000	119844.00	119844.00000	119844.00		
0650 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	235.000	LF	90.00000	21150.00	130.00000	30550.00		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(5) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0660 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	31.000	FT	400.00000	12400.00	745.00000	23095.00		
0670 7319902 MISC. REPLACE INLET TOP - CURVED VANE	31.000	EA	1600.00000	49600.00	2350.00000	72850.00		
0680 7319902 MISC. REPLACE INLET TOP - PARALLEL BAR GRATE	26.000	EA	1500.00000	39000.00	2680.00000	69680.00		
0690 8032000A KENTUCKY BLUEGRASS SODDING	1645.000	SQYD	15.00000	24675.00	15.00000	24675.00		
0700 8061016 SEDIMENT REMOVAL	4.000	CUYD	1.00000	4.00	335.00000	1340.00		
0710 8061019 SILT FENCE	3440.000	LF	2.50000	8600.00	2.50000	8600.00		
0720 8089901 MISC. LANDSCAPING		LUMP	100000.00000	100000.00	10000.00000	10000.00		
SECTION TOTALS			$	4,099,903.25	$	4,327,268.28	$	
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6I2092								
0730 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	3510.000	LF	0.39000	1368.90	0.39000	1368.90		
0740 9019901 MISC. ST. LOUIS CITY LIGHTING		LUMP	72866.00000	72866.00	72866.00000	72866.00		
0750 9019902 MISC. 45FT. TENON MOUNT TYPE B POLE, D3	39.000	EA	1134.00000	44226.00	1134.00000	44226.00		
0760 9019902 MISC. TENON MOUNT LUMINAIRE, 400W HPS	41.000	EA	472.00000	19352.00	472.00000	19352.00		
0770 9019902 MISC. TENON MOUNT TWO-HEAD BRACKET	2.000	EA	92.00000	184.00	92.00000	184.00		
0780 9109901 MISC. MODOT CCTV SYSTEM		LUMP	91220.00000	91220.00	91220.00000	91220.00		
0790 9109901 MISC. ST LOUIS CITY CCTV SYSTEM		LUMP	41365.00000	41365.00	41365.00000	41365.00		
SECTION TOTALS			$	270,581.90	$	270,581.90	$	
SECTION 0003 TRAFFIC SIGNAL ITEMS - J6I2092								
0800 9022708 POST, SIGNAL 8 FT. OR 2.4 M	4.000	EA	668.00000	2672.00	668.00000	2672.00		
0810 9029100 BASE, CONCRETE	1.700	CUYD	3480.00000	5916.00	3480.00000	5916.00		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(5) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0820 9029901 MISC. TRAFFIC SIGNAL CONDUIT SYSTEM	LUMP	155095.00000	155095.00	155095.00000	155095.00		
0830 9029901 MISC. WIRELESS IN-PAVEMENT DETECTION SYSTEM	LUMP	11365.00000	11365.00	11365.00000	11365.00		
0840 9029902 MISC. BRIDGE PUSH BUTTON POST, 62 IN.	2.000 EA	437.00000	874.00	437.00000	874.00		
0850 9029902 MISC. COUNTDOWN PEDESTRIAN SIGNAL HEAD	27.000 EA	630.00000	17010.00	630.00000	17010.00		
0855 9029902 MISC. AUDIBLE AND COUNTDOWN PED SIGNAL HEAD	1.000 EA	1055.00000	1055.00	1055.00000	1055.00		
0860 9029902 MISC. OPTICALLY STEERABLE LED SIGNAL HEAD, 3B	29.000 EA	3189.00000	92481.00	3189.00000	92481.00		
0870 9029902 MISC. OPTICALLY STEERABLE LED SIGNAL HEAD, 3S	8.000 EA	3028.00000	24224.00	3028.00000	24224.00		
0880 9029902 MISC. OPTICALLY STEERABLE LED SIGNAL HEAD, 3T	6.000 EA	3005.00000	18030.00	3005.00000	18030.00		
0890 9029902 MISC. OPTICALLY STEERABLE LED SIGNAL HEAD, 4B	3.000 EA	4137.00000	12411.00	4137.00000	12411.00		
0900 9029902 MISC. OPTICALLY STEERABLE LED SIGNAL HEAD, 4T	1.000 EA	3914.00000	3914.00	3914.00000	3914.00		
0910 9029902 MISC. OPTICALLY STEERABLE LED SIGNAL HEAD, 5B	2.000 EA	4933.00000	9866.00	4933.00000	9866.00		
0920 9029902 MISC. PRESSURE ACTIVATED PED PUSH BUTTO	4.000 EA	205.00000	820.00	205.00000	820.00		
0930 9035066 SIGNAL SIGN, TYPE SHR2L-3	19.300 SQFT	29.56000	570.51	75.00000	1447.50		
SECTION TOTALS		$	356,303.51	$	357,180.50	$	
SECTION 0004 HIGHWAY SIGNING ITEMS - J6I2092							
0940 9031010 CONCRETE FOOTINGS, EMBEDDED	0.500 CUYD	6000.00000	3000.00	2000.00000	1000.00		
0950 9031220 PIPE POSTS	490.000 LB	13.00000	6370.00	5.00000	2450.00		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(5) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0960 9031240 BREAKAWAY ASSEMBLY	4.000	EA	100.00000	400.00	80.00000	320.00		
0970 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	60.000	LF	26.00000	1560.00	12.00000	720.00		
0980 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	15.000	LF	55.00000	825.00	30.00000	450.00		
0990 9035004 TYPE SHR2L-1 SIGN	70.000	SQFT	60.00000	4200.00	30.00000	2100.00		
1000 9039902 MISC. MULTI-TUBE CANTILEVER SIGN TRUSS PAINT	6.000	EA	15775.00000	94650.00	15775.00000	94650.00		
1010 9039902 MISC. MULTI-TUBE SPAN SIGN TRUSS PAINTING	18.000	EA	27000.00000	486000.00	26450.00000	476100.00		
1020 9039902 MISC. SIGN RELOCATION	5.000	EA	700.00000	3500.00	500.00000	2500.00		
1030 9039902 MISC. SIGNAL MAST ARM PAINTING	7.000	EA	5000.00000	35000.00	4717.00000	33019.00		
1040 9039902 MISC. SINGLE TUBE CANTILEVER SIGN TRUSS PAINT	1.000	EA	14000.00000	14000.00	13070.00000	13070.00		
SECTION TOTALS			$	649,505.00	$	626,379.00	$	
SECTION 0005 BR. NO. A15103 - J6I2092								
1050 2161000 SCARIFICATION OF BRIDGE DECKS	774.000	SQYD	16.26000	12585.24	8.00000	6192.00		
1060 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	774.000	SQYD	143.00000	110682.00	70.00000	54180.00		
1070 7034215 SAFETY BARRIER CURB	60.000	LF	300.00000	18000.00	245.00000	14700.00		
1080 7040105 PARTIAL DEPTH REPAIR	10.000	CUYD	2800.00000	28000.00	3600.00000	36000.00		
1090 7040109 TOTAL SURFACE HYDRO DEMOLITION	774.000	SQYD	82.00000	63468.00	37.00000	28638.00		
1100 7040113 CLEAN AND EPOXY SEAL	4801.000	SQFT	7.32000	35143.32	10.00000	48010.00		
1110 7049903 MISC. SIDEWALK REPAIR (FORMED)	5.000	LF	660.00000	3300.00	450.00000	2250.00		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010307 N. B. West Contracting Compa UNIT PRICE	AMOUNT	(5) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1120 7173002 SILICONE EXPANSION JOINT SEALANT	28.000	LF	55.00000	1540.00	37.00000	1036.00		
SECTION TOTALS			$	272,718.56	$	191,006.00	$	
SECTION 0006 BR. NO. A15113 - J6I2092								
1130 2161000 SCARIFICATION OF BRIDGE DECKS	381.000	SQYD	16.26000	6195.06	15.00000	5715.00		
1140 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	381.000	SQYD	143.00000	54483.00	135.00000	51435.00		
1150 7039902 MISC. SIDEWALK MODIFICATION	2.000	EA	8600.00000	17200.00	11000.00000	22000.00		
1160 7040105 PARTIAL DEPTH REPAIR	8.000	CUYD	2800.00000	22400.00	3600.00000	28800.00		
1170 7040109 TOTAL SURFACE HYDRO DEMOLITION	381.000	SQYD	82.00000	31242.00	37.00000	14097.00		
1180 7040113 CLEAN AND EPOXY SEAL	5350.000	SQFT	7.32000	39162.00	9.00000	48150.00		
1190 7049903 MISC. SIDEWALK REPAIR (FORMED)	5.000	LF	660.00000	3300.00	450.00000	2250.00		
SECTION TOTALS			$	173,982.06	$	172,447.00	$	
SECTION 0007 BR. NO. A15123 - J6I2092								
1200 2161000 SCARIFICATION OF BRIDGE DECKS	223.000	SQYD	16.26000	3625.98	24.00000	5352.00		
1210 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	223.000	SQYD	143.00000	31889.00	142.00000	31666.00		
1220 7039902 MISC. SIDEWALK MODIFICATION	2.000	EA	8600.00000	17200.00	10700.00000	21400.00		
1230 7040109 TOTAL SURFACE HYDRO DEMOLITION	223.000	SQYD	82.00000	18286.00	42.00000	9366.00		
1240 7040113 CLEAN AND EPOXY SEAL	5136.000	SQFT	7.32000	37595.52	9.00000	46224.00		
SECTION TOTALS			$	108,596.50	$	114,008.00	$	
SECTION 0008 BR. NO. A15133 - J6I2092								
1250 2161000 SCARIFICATION OF BRIDGE DECKS	379.000	SQYD	16.26000	6162.54	14.00000	5306.00		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 090626-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(5) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1260 5052001 LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	379.000	SQYD	143.00000	54197.00	125.00000	47375.00		
1270 7039902 MISC. SIDEWALK MODIFICATION	2.000	EA	8600.00000	17200.00	11200.00000	22400.00		
1280 7040105 PARTIAL DEPTH REPAIR	5.000	CUYD	2800.00000	14000.00	3600.00000	18000.00		
1290 7040109 TOTAL SURFACE HYDRO DEMOLITION	379.000	SQYD	82.00000	31078.00	37.00000	14023.00		
1300 7040113 CLEAN AND EPOXY SEAL	4973.000	SQFT	7.32000	36402.36	10.00000	49730.00		
1310 7173002 SILICONE EXPANSION JOINT SEALANT	10.000	LF	55.00000	550.00	48.00000	480.00		
SECTION TOTALS			$	159,589.90	$	157,314.00	$	
SECTION 0009 BR. NO. L08154 - J6I2092								
1320 7110700 PENETRATING SEALER	29931.000	SQYD	1.50000	44896.50	8.71000	260699.01		
SECTION TOTALS			$	44,896.50	$	260,699.01	$	
CONTRACT TOTALS			$	6,136,077.18	$	6,476,883.69	$	

VENDOR RANKING

CALL ORDER : 604 CONTRACT ID : 090626-604 COUNTIES : FRANKLIN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06
CONTRACT TIME : 10/15/10 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I2011
J6I2011 - ROUTE I-44 - FRANKLIN COUNTY
*** Bid Revision No 1 & No. 2

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010306	Fred Weber, Inc.	$ 17,377,494.69	100.0000%
2	0011035	Millstone Bangert, Inc.	$ 18,224,335.26	104.8732%
3	0010583	Gershenson Construction Co. Inc.	$ 18,961,404.44	109.1147%

Alternate Paving Job - The Life Cycle Cost Adjustment Factor to be applied to asphalt bids for bid comparison is $1,406,200.00.

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 090626-604 COUNTIES : FRANKLIN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I2011								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	300000.00000	300000.00	150000.00000	150000.00	445594.50000	445594.50
0020 2035000 UNCLASSIFIED EXCAVATION	42209.000	CUYD	10.50000	443194.50	15.00000	633135.00	21.37000	902006.33
0030 2036000 COMPACTING EMBANKMENT	23644.000	CUYD	1.00000	23644.00	2.00000	47288.00	5.44000	128623.36
0040 2063000 CLASS 3 EXCAVATION	371.000	CUYD	15.00000	5565.00	15.00000	5565.00	5.03000	1866.13
0050 2063100 CLASS 3 EXCAVATION IN ROCK	373.000	CUYD	45.00000	16785.00	15.00000	5595.00	92.46000	34487.58
0060 2079909 MISC. LINEAR GRADING ROCK CUTS	102.800	STA	2065.00000	212282.00	500.00000	51400.00	3206.69000	329647.73
0070 2152000A SHAPING SLOPES, CLASS II	366.000	100F	790.00000	289140.00	250.00000	91500.00	724.59000	265199.94
0080 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	36442.000	SQYD	5.85000	213185.70	5.80000	211363.60	5.20000	189498.40
0090 4019905 MISC. OPTIONAL PAVEMENT	39229.300	SQYD	27.00000	1059191.10	20.00000	784586.00	35.09000	1376556.14
0100 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	262.200	SQYD	45.00000	11799.00	50.00000	13110.00	83.32000	21846.50
0105 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	2342.200	SQYD	55.00000	128821.00	54.00000	126478.80	61.03000	142944.47
0110 5021340 TYPE A2 SHOULDER	33872.400	SQYD	20.00000	677448.00	30.00000	1016172.00	23.45000	794307.78
0120 6042020 ADJUSTING BASIN OR INLET	1.000	EA	1000.00000	1000.00	2500.00000	2500.00	1132.12000	1132.12
0125 6044011 PIPE COLLAR, TYPE A	1.000	EA	700.00000	700.00	1000.00000	1000.00	1018.80000	1018.80
0130 6044012 PIPE COLLAR, TYPE B	1.000	EA	700.00000	700.00	1000.00000	1000.00	1018.80000	1018.80
0140 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	36956.000	LF	4.86000	179606.16	4.90000	181084.40	5.97000	220627.32
0150 6054020 OUTLET PIPES AND SPLASH PADS	109.000	EA	695.00000	75755.00	722.50000	78752.50	739.58000	80614.22
0160 6059903 MISC. 6 IN PIPE AGGREGATE PVMT EDGE DRAIN	32940.000	LF	7.89000	259896.60	7.90000	260226.00	6.67000	219709.80

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 090626-604 COUNTIES : FRANKLIN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	 AMOUNT
0165 6061010 GUARDRAIL TYPE A	1788.000 LF	16.00000	28608.00	14.75000	26373.00	15.19000	27159.72
0170 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	31663.000 LF	26.00000	823238.00	26.00000	823238.00	26.50000	839069.50
0180 6061051 GUARDRAIL TYPE E, 7 FT. POST	125.000 LF	32.00000	4000.00	34.25000	4281.25	34.97000	4371.25
0190 6062202 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	11.000 EA	1600.00000	17600.00	1495.00000	16445.00	1530.44000	16834.84
0200 6062301 TRANSITION SECTION, 7 FT. OR 2135 MM POSTS	17.000 EA	300.00000	5100.00	326.00000	5542.00	333.60000	5671.20
0210 6063015 TYPE A CRASHWORTHY END TERMINAL	18.000 EA	1900.00000	34200.00	1781.00000	32058.00	1822.77000	32809.86
0220 6066610 END ANCHOR	18.000 EA	850.00000	15300.00	661.00000	11898.00	676.37000	12174.66
0230 6097000 ROCK LINING	6.000 CUYD	165.00000	990.00	50.00000	300.00	75.46000	452.76
0240 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	12.000 EA	4750.00000	57000.00	5000.00000	60000.00	4861.95000	58343.40
0250 6122020 REPLACEMENT SAND BARREL	38.000 EA	600.00000	22800.00	539.00000	20482.00	511.78000	19447.64
0260 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000 EA	500.00000	1000.00	539.00000	1078.00	511.78000	1023.56
0270 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000 EA	3500.00000	7000.00	3500.00000	7000.00	3582.49000	7164.98
0280 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	315.000 SQYD	180.00000	56700.00	181.00000	57015.00	82.73000	26059.95
0290 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	315.000 SQYD	10.00000	3150.00	11.00000	3465.00	5.03000	1584.45
0300 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	315.000 SQYD	10.00000	3150.00	10.00000	3150.00	5.51000	1735.65
0310 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	1138.000 LF	4.90000	5576.20	4.90000	5576.20	5.12000	5826.56
0320 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	600.000 EA	10.00000	6000.00	14.00000	8400.00	10.40000	6240.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 090626-604 COUNTIES : FRANKLIN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
0330 6131017 DOWEL BAR (FURNISHING AND INSTALLATION WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	20.000 EA	10.00000	200.00	18.75000	375.00	6.14000	122.80
0340 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	20.000 EA	10.00000	200.00	12.75000	255.00	9.81000	196.20
0345 6132018 FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR	30.900 CUYD	100.00000	3090.00	1486.00000	45917.40	1974.23000	61003.71
0350 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	1.000 EA	650.00000	650.00	811.50000	811.50	805.67000	805.67
0360 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	119.000 EA	635.00000	75565.00	400.00000	47600.00	848.28000	100945.32
0370 6143011 MANHOLE FRAME AND COVER, TYPE 1-B	12.000 EA	430.00000	5160.00	551.50000	6618.00	255.89000	3070.68
0380 6161005 CONSTRUCTION SIGNS	2158.000 SQFT	15.00000	32370.00	11.00000	23738.00	11.26000	24299.08
0390 6161008 ADVANCED WARNING RAIL SYSTEM	21.000 EA	130.00000	2730.00	130.00000	2730.00	133.06000	2794.26
0400 6161025 CHANNELIZER (TRIM LINE)	739.000 EA	100.00000	73900.00	32.00000	23648.00	32.75000	24202.25
0410 6161030 TYPE III MOVEABLE BARRICADE	4.000 EA	165.00000	660.00	165.00000	660.00	168.89000	675.56
0420 6161033 DIRECTIONAL INDICATOR BARRICADE	42.000 EA	100.00000	4200.00	65.00000	2730.00	66.53000	2794.26
0430 6161040 FLASHING ARROW PANEL	3.000 EA	1200.00000	3600.00	1200.00000	3600.00	1228.28000	3684.84
0440 6161047 TYPE III OBJECT MARKER	313.000 EA	47.00000	14711.00	47.00000	14711.00	48.11000	15058.43
0450 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000 EA	3200.00000	19200.00	3200.00000	19200.00	3275.42000	19652.52
0460 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000 EA	100.00000	200.00	100.00000	200.00	102.36000	204.72
0470 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	2.000 EA	100.00000	200.00	100.00000	200.00	102.36000	204.72

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 090626-604 COUNTIES : FRANKLIN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	 AMOUNT
0480 6162010 WORK ZONE LIGHTING		LUMP	3000.00000	3000.00	25000.00000	25000.00	16479.48000	16479.48
0490 6171000 CONCRETE TRAFFIC BARRIER, TYPE A	10.000	LF	175.00000	1750.00	80.00000	800.00	142.99000	1429.90
0500 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	11088.000	LF	40.00000	443520.00	75.00000	831600.00	43.23000	479334.24
0510 6173100 CONCRETE TRAFFIC BARRIER, TYPE D	214.000	LF	180.00000	38520.00	65.00000	13910.00	105.30000	22534.20
0520 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	45680.000	LF	11.50000	525320.00	29.00000	1324720.00	22.52000	1028713.60
0530 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	44200.000	LF	5.25000	232050.00	3.00000	132600.00	5.37000	237354.00
0540 6179903 MISC. MODIFIED TYPE C CONCRETE BARRIER	10406.000	LF	75.00000	780450.00	75.00000	780450.00	83.31000	866923.86
0550 6181000 MOBILIZATION		LUMP	1600000.00000	1600000.00	743000.00000	743000.00	1085735.00000	1085735.00
0560 6191000 PAVEMENT EDGE TREATMENT	6000.000	LF	4.00000	24000.00	2.02000	12120.00	4.05000	24300.00
0570 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	14366.000	LF	0.95000	13647.70	0.95000	13647.70	0.97000	13935.02
0580 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	11765.000	LF	0.95000	11176.75	0.95000	11176.75	0.97000	11412.05
0590 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	109292.000	LF	0.15000	16393.80	0.15000	16393.80	0.10000	10929.20
0600 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	79244.000	LF	0.15000	11886.60	0.15000	11886.60	0.10000	7924.40
0610 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	67188.000	LF	0.19000	12765.72	0.19000	12765.72	0.14000	9406.32
0620 6206108 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	4351.000	LF	0.25000	1087.75	0.25000	1087.75	0.20000	870.20
0630 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	51313.000	LF	0.19000	9749.47	0.19000	9749.47	0.14000	7183.82

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 090626-604 COUNTIES : FRANKLIN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
0640 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	6982.000 LF	0.30000	2094.60	0.30000	2094.60	0.26000	1815.32
0650 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	430.000 LF	1.55000	666.50	1.55000	666.50	1.54000	662.20
0660 6207001 PAVEMENT MARKING REMOVAL	214080.000 LF	0.25000	53520.00	0.25000	53520.00	0.26000	55660.80
0670 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3166.000 EA	1.40000	4432.40	1.65000	5223.90	0.67000	2121.22
0680 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	3040.000 EA	2.00000	6080.00	2.05000	6232.00	1.07000	3252.80
0690 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	22790.000 SQYD	1.05000	23929.50	0.90000	20511.00	0.92000	20966.80
0700 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	113638.000 SQYD	1.50000	170457.00	1.30000	147729.40	1.33000	151138.54
0710 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	4297.000 SQYD	5.15000	22129.55	5.15000	22129.55	5.27000	22645.19
0720 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	413.200 STA	36.50000	15081.80	20.00000	8264.00	6.14000	2537.05
0730 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	522.600 STA	50.00000	26130.00	30.00000	15678.00	40.94000	21395.24
0740 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	20000.00000	20000.00	160000.00000	160000.00	81885.48000	81885.48
0750 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	4833.000 LF	42.00000	202986.00	55.75000	269439.75	34.64000	167415.12
0760 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2502.000 LF	45.00000	112590.00	55.96000	140011.92	36.66000	91723.32
0770 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	777.000 LF	55.00000	42735.00	60.75000	47202.75	53.11000	41266.47
0780 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	65.000 FT	270.00000	17550.00	402.50000	26162.50	339.96000	22097.40

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 090626-604 COUNTIES : FRANKLIN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	 AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	 AMOUNT
0790 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	4.000	FT	340.00000	1360.00	548.00000	2192.00	273.35000	1093.40
0800 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	560.000	FT	435.00000	243600.00	350.00000	196000.00	246.31000	137933.60
0810 7319902 MISC. CONVERT TO JUNCTION CHAMBER	11.000	EA	1800.00000	19800.00	1000.00000	11000.00	3029.07000	33319.77
0820 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1000.00000	1000.00	750.00000	750.00	623.62000	623.62
0830 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	1050.00000	3150.00	1000.00000	3000.00	869.75000	2609.25
0840 8051000A SEEDING - COOL SEASON MIXTURES	12.600	ACRE	1300.00000	16380.00	1550.00000	19530.00	1995.96000	25149.10
0850 8061016 SEDIMENT REMOVAL	544.000	CUYD	34.00000	18496.00	35.00000	19040.00	10.06000	5472.64
0860 8061017 TEMPORARY SEEDING AND MULCHING	11.500	ACRE	700.00000	8050.00	700.00000	8050.00	1074.75000	12359.63
0870 8061019 SILT FENCE	38059.000	LF	1.75000	66603.25	1.75000	66603.25	1.94000	73834.46
0880 8061022 TYPE II DITCH CHECK	64.000	EA	150.00000	9600.00	150.00000	9600.00	168.89000	10808.96
0890 8061025 INLET CHECK	144.000	EA	120.00000	17280.00	120.00000	17280.00	148.42000	21372.48
SECTION TOTALS			$	10,077,780.65	$	10,158,870.56	$	11,318,010.07
SECTION 0002 HIGHWAY LIGHTING ITEMS - J6I2011								
0891 9011010 RELOCATED POLE	5.000	EA	1618.00000	8090.00	1618.00000	8090.00	1656.13000	8280.65
0892 9015020 TRENCHING TYPE II	2203.000	LF	5.78000	12733.34	5.78000	12733.34	5.92000	13041.76
0893 9016110 PULL BOX, PREFORMED CLASS 1	4.000	EA	831.00000	3324.00	831.00000	3324.00	850.59000	3402.36
0894 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	450.000	LF	0.40000	180.00	0.40000	180.00	0.41000	184.50
0895 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	2370.000	LF	3.10000	7347.00	3.10000	7347.00	3.17000	7512.90
0896 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	5.000	EA	1175.00000	5875.00	1175.00000	5875.00	1202.69000	6013.45

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 090626-604 COUNTIES : FRANKLIN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
0900 9019902 MISC. ADJUST TO GRADE LIGHTING PULL BOX	6.000	EA	523.00000	3138.00	523.00000	3138.00	535.33000	3211.98
SECTION TOTALS			$	40,687.34	$	40,687.34	$	41,647.60
SECTION 0003 HIGHWAY SIGNING ITEMS - J6I2011								
0910 9031010 CONCRETE FOOTINGS, EMBEDDED	7.100	CUYD	1100.00000	7810.00	1495.00000	10614.50	1530.23000	10864.63
0920 9031020 CONCRETE FOOTINGS, BOLT DOWN	50.500	CUYD	700.00000	35350.00	1180.00000	59590.00	1207.33000	60970.17
0930 9031210 STRUCTURAL STEEL POSTS	2690.000	LB	3.00000	8070.00	2.40000	6456.00	2.46000	6617.40
0940 9031220 PIPE POSTS	1040.000	LB	2.80000	2912.00	2.40000	2496.00	2.46000	2558.40
0950 9031240 BREAKAWAY ASSEMBLY	10.000	EA	75.00000	750.00	50.00000	500.00	51.18000	511.80
0960 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	71.000	EA	36.00000	2556.00	32.25000	2289.75	33.01000	2343.71
0970 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	71.000	EA	32.00000	2272.00	25.50000	1810.50	26.15000	1856.65
0980 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	24.000	EA	36.00000	864.00	25.50000	612.00	26.15000	627.60
0990 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	35.000	EA	38.00000	1330.00	32.25000	1128.75	33.01000	1155.35
1000 9035004 TYPE SHR2L-1 SIGN	101.000	SQFT	24.00000	2424.00	17.75000	1792.75	18.27000	1845.27
1010 9035011 SIGN, TYPE STR2L-3	942.000	SQFT	24.00000	22608.00	20.75000	19546.50	21.25000	20017.50
1020 9035013 EMERGENCY REFERENCE MARKER	16.000	EA	220.00000	3520.00	350.00000	5600.00	358.25000	5732.00
1030 9039901 MISC. CANT. TRUSS, SIGN 1, 27 FT SPAN		LUMP	20000.00000	20000.00	18000.00000	18000.00	18424.23000	18424.23
1040 9039901 MISC. CANT. TRUSS, SIGN 2, 29 FT SPAN		LUMP	21000.00000	21000.00	18500.00000	18500.00	18936.02000	18936.02
1050 9039901 MISC. CANT. TRUSS, SIGN 3, 29 FT SPAN		LUMP	21500.00000	21500.00	19000.00000	19000.00	19447.80000	19447.80
SECTION TOTALS			$	152,966.00	$	167,936.75	$	171,908.53
SECTION 0004 ALT PVMT A ITEMS - J6I2011								

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 090626-604 COUNTIES : FRANKLIN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
1060 3030600 FURNISHING ROCK BASE MATERIAL	66242.000 SQYD	8.00000	529936.00	6.00000	397452.00	8.41000	557095.22
1070 3030610A PLACING ROCK BASE (18 IN. THICK)	66242.000 SQYD	6.00000	397452.00	10.00000	662420.00	2.65000	175541.30
1080 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	6958.500 TONS	56.25000	391415.63	56.25000	391415.63	54.98000	382578.33
1090 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	5508.300 TONS	95.00000	523288.50	95.00000	523288.50	97.24000	535627.09
1100 4071005 TACK COAT	7610.000 GAL	2.25000	17122.50	2.25000	17122.50	4.09000	31124.90
1110 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	61851.300 SQYD	29.00000	1793687.70	35.00000	2164795.50	33.71000	2085007.32
1120 5062030 UNBONDED CONCRETE OVERLAY	31689.400 CUYD	55.00000	1742917.00	68.00000	2154879.20	66.10000	2094669.34
1130 5062031 UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	113637.300 SQYD	12.70000	1443193.71	11.00000	1250010.30	12.33000	1401147.91
1140 5069905 MISC. GEOTEXTILE BONDBREAKER	113637.300 SQYD	2.35000	267047.66	2.60000	295456.98	1.47000	167046.83
SECTION TOTALS		$	7,106,060.70	$	7,856,840.61	$	7,429,838.24
SECTION 0005 ALT PVMT B ITEMS - J6I2011							
1150 2029905 MISC. RUBBLIZATION	107670.800 SQYD						
1160 3030600 FURNISHING ROCK BASE MATERIAL	72208.000 SQYD						
1170 3030610A PLACING ROCK BASE (18 IN. THICK)	72208.000 SQYD						
1180 3049910 MISC. FILLER AGGREGATE	2393.000 TONS						
1190 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	6121.800 TONS						
1200 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	12066.900 TONS						
1210 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	5732.800 TONS						

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 090626-604 COUNTIES : FRANKLIN
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Fred Weber, Inc. UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
1220 4030317 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP250B MIX)	5796.600 TONS						
1230 4039905 MISC. 15.5 IN ASPHALTIC CONCR PAVEMT SP125BSM	67817.800 SQYD						
1240 4039910 MISC. 12 IN ASPHALTIC CONCR PAVEMENT SP125BSM	84977.800 TONS						
1250 4071005 TACK COAT	44570.000 GAL						
SECTION TOTALS		$		$		$	
CONTRACT TOTALS		$	17,377,494.69	$	18,224,335.26	$	18,961,404.44

VENDOR RANKING

CALL ORDER : 801 CONTRACT ID : 090626-801 COUNTIES : TANEY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 11/20/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J8S2149

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011350	Interstate Improvement, Inc.	$ 680,159.65	100.0000%
2	0010122	Branco Enterprises, Inc.	$ 784,700.00	115.3700%
3	0020263	J. M. Marschuetz Construction Co.	$ 818,617.07	120.3566%
4	0011146	APAC-Missouri, Inc.	$ 863,505.00	126.9562%
5	0010199	Leo Journagan Construction Co., Inc.	$ 864,223.00	127.0618%
6	0026122	Hunter Chase & Associates, Inc.	$ 907,533.00	133.4294%
7	0025015	JLA Enterprises, Inc. /dba JLA Construction	$ 934,265.00	137.3597%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 090626-801 COUNTIES : TANEY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011350 Interstate Improvement, Inc. UNIT PRICE	 AMOUNT	(2) 0010122 Branco Enterprises, Inc. UNIT PRICE	 AMOUNT	(3) 0020263 J. M. Marschuetz Construction UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8S2149								
0010 6089902 MISC. TYPE A CURB RAMP	187.000	EA	1851.65000	346258.55	1950.00000	364650.00	1927.98000	360532.26
0020 6089902 MISC. TYPE B CURB RAMP	16.000	EA	1851.65000	29626.40	1950.00000	31200.00	1954.41000	31270.56
0030 6089902 MISC. TYPE C CURB RAMP	26.000	EA	1851.65000	48142.90	3060.00000	79560.00	2078.89000	54051.14
0040 6089902 MISC. TYPE E CURB MODIFCATION	66.000	EA	1851.65000	122208.90	1805.00000	119130.00	2572.53000	169786.98
0050 6089902 MISC. TYPE F CURB RAMP	18.000	EA	1851.65000	33329.70	1960.00000	35280.00	1806.96000	32525.28
0060 6089902 MISC. TYPE G ISLAND CUT-THROUGH	8.000	EA	1851.65000	14813.20	2870.00000	22960.00	2174.86000	17398.88
0070 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	400.00000	800.00	170.00000	340.00	196.35000	392.70
0080 6179901 MISC. TRAFFIC CONTROL		LUMP	40000.00000	40000.00	66000.00000	66000.00	61233.94000	61233.94
0090 6181000 MOBILIZATION		LUMP	40000.00000	40000.00	61000.00000	61000.00	79513.40000	79513.40
0100 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	90.000	LF	50.00000	4500.00	22.00000	1980.00	52.36000	4712.40
0110 8051000A SEEDING - COOL SEASON MIXTURES	0.400	ACRE	1200.00000	480.00	6500.00000	2600.00	17998.83000	7199.53
SECTION TOTALS			$	680,159.65	$	784,700.00	$	818,617.07
CONTRACT TOTALS			$	680,159.65	$	784,700.00	$	818,617.07

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 090626-801 COUNTIES : TANEY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	(6) 0026122 Hunter Chase & Associates, In UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8S2149								
0010 6089902 MISC. TYPE A CURB RAMP	187.000	EA	2060.00000	385220.00	2472.00000	462264.00	2184.00000	408408.00
0020 6089902 MISC. TYPE B CURB RAMP	16.000	EA	2450.00000	39200.00	2472.00000	39552.00	2917.00000	46672.00
0030 6089902 MISC. TYPE C CURB RAMP	26.000	EA	2515.00000	65390.00	2514.00000	65364.00	1982.00000	51532.00
0040 6089902 MISC. TYPE E CURB MODIFCATION	66.000	EA	2400.00000	158400.00	2593.00000	171138.00	3710.00000	244860.00
0050 6089902 MISC. TYPE F CURB RAMP	18.000	EA	2795.00000	50310.00	2289.00000	41202.00	2869.00000	51642.00
0060 6089902 MISC. TYPE G ISLAND CUT-THROUGH	8.000	EA	2965.00000	23720.00	2517.00000	20136.00	3388.00000	27104.00
0070 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	160.00000	320.00	250.00000	500.00	200.00000	400.00
0080 6179901 MISC. TRAFFIC CONTROL		LUMP	19100.00000	19100.00	45670.00000	45670.00	40500.00000	40500.00
0090 6181000 MOBILIZATION		LUMP	114000.00000	114000.00	6959.00000	6959.00	30250.00000	30250.00
0100 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	90.000	LF	20.50000	1845.00	50.00000	4500.00	28.50000	2565.00
0110 8051000A SEEDING - COOL SEASON MIXTURES	0.400	ACRE	15000.00000	6000.00	17345.00000	6938.00	9000.00000	3600.00
SECTION TOTALS			$	863,505.00	$	864,223.00	$	907,533.00
CONTRACT TOTALS			$	863,505.00	$	864,223.00	$	907,533.00

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 090626-801 COUNTIES : TANEY
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0025015 JLA Enterprises, Inc./dba JL UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J8S2149								
0010 6089902 MISC. TYPE A CURB RAMP	187.000	EA	2615.00000	489005.00				
0020 6089902 MISC. TYPE B CURB RAMP	16.000	EA	2825.00000	45200.00				
0030 6089902 MISC. TYPE C CURB RAMP	26.000	EA	2850.00000	74100.00				
0040 6089902 MISC. TYPE E CURB MODIFCATION	66.000	EA	2860.00000	188760.00				
0050 6089902 MISC. TYPE F CURB RAMP	18.000	EA	3300.00000	59400.00				
0060 6089902 MISC. TYPE G ISLAND CUT-THROUGH	8.000	EA	4500.00000	36000.00				
0070 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	200.00000	400.00				
0080 6179901 MISC. TRAFFIC CONTROL		LUMP	23750.00000	23750.00				
0090 6181000 MOBILIZATION		LUMP	13000.00000	13000.00				
0100 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	90.000	LF	25.00000	2250.00				
0110 8051000A SEEDING - COOL SEASON MIXTURES	0.400	ACRE	6000.00000	2400.00				
SECTION TOTALS			$	934,265.00	$		$	
CONTRACT TOTALS			$	934,265.00	$	0.00	$	

VENDOR RANKING

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08
CONTRACT TIME : 09/02/11 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J8P0605B
J8P0605B, D, E - ROUTE 65 - GREENE COUNTY J8P0605D
***Bid Revision No. 1, No. 2 J8P0605E

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010445	Emery Sapp & Sons Inc.	$ 26,943,391.78	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 27,880,041.81	103.4764%
3	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 29,344,289.63	108.9109%
	0012284	Archer Western Contractors, Ltd.	IRREGULAR	

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids
For bid comparison is J8P0605B – mainline = $150,100.00 and A2 shoulders = $19,000.00
J8P0605D – mainline = $140,100.00 and A2 shoulders = $ 8,100.00
J8P0605E – mainline = $194,400.00 and A2 shoulders = $16,600.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0605B								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	45000.00000	45000.00	300000.00000	300000.00	220000.00000	220000.00
0020 2035000 UNCLASSIFIED EXCAVATION	27866.000	CUYD	4.75000	132363.50	10.50000	292593.00	10.00000	278660.00
0030 2036000 COMPACTING EMBANKMENT	5831.000	CUYD	1.45000	8454.95	1.60000	9329.60	1.00000	5831.00
0040 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	156.200	100F	350.00000	54670.00	425.46000	66456.85	100.00000	15620.00
0050 2063000 CLASS 3 EXCAVATION	13421.000	CUYD	35.00000	469735.00	15.65000	210038.65	10.00000	134210.00
0060 2063300 CLASS 4 EXCAVATION	10705.000	CUYD	17.00000	181985.00	20.25000	216776.25	15.00000	160575.00
0070 2063500 CULVERT CLEANOUT	16.000	EA	1500.00000	24000.00	4500.00000	72000.00	500.00000	8000.00
0080 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	100859.000	SQYD	4.25000	428650.75	7.69000	775605.71	4.50000	453865.50
0090 4010151 TYPE A3 SHOULDER	27736.000	SQYD	18.60000	515889.60	9.31000	258222.16	20.00000	554720.00
0100 6011000A TYPE 2 FIELD LABORATORIES		LUMP	5000.00000	5000.00	2000.00000	2000.00	1000.00000	1000.00
0110 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	440.000	LF	35.00000	15400.00	22.00000	9680.00	30.00000	13200.00
0120 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	863.000	LF	24.04000	20746.52	24.04000	20746.52	23.83000	20565.29
0130 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2430.39000	9721.56	2430.39000	9721.56	2411.71000	9646.84
0140 6063017 TYPE C CRASHWORTHY END TERMINAL	8.000	EA	12265.17000	98121.36	12265.17000	98121.36	10500.00000	84000.00
0150 6066610 END ANCHOR	4.000	EA	840.49000	3361.96	840.49000	3361.96	834.13000	3336.52
0160 6091060 PAVED DITCH	24.000	SQYD	110.00000	2640.00	276.03000	6624.72	275.00000	6600.00
0170 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	10.000	EA	5000.00000	50000.00	4263.96000	42639.60	5000.00000	50000.00
0180 6122020 REPLACEMENT SAND BARREL	4.000	EA	500.00000	2000.00	406.09000	1624.36	900.00000	3600.00
0190 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	4.000	EA	1.00000	4.00	500.00000	2000.00	3700.00000	14800.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
0200 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	214.000	EA	490.00000	104860.00	715.00000	153010.00	620.00000	132680.00
0210 6161005 CONSTRUCTION SIGNS	1307.000	SQFT	11.00000	14377.00	7.11000	9292.77	10.00000	13070.00
0220 6161008 ADVANCED WARNING RAIL SYSTEM	8.000	EA	120.00000	960.00	101.52000	812.16	100.00000	800.00
0230 6161025 CHANNELIZER (TRIM LINE)	650.000	EA	23.00000	14950.00	27.41000	17816.50	100.00000	65000.00
0240 6161040 FLASHING ARROW PANEL	6.000	EA	4750.00000	28500.00	3045.69000	18274.14	3000.00000	18000.00
0250 6161070 TUBULAR MARKER	25.000	EA	75.00000	1875.00	50.76000	1269.00	50.00000	1250.00
0260 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	3700.00000	14800.00	13705.58000	54822.32	13500.00000	54000.00
0270 6161120 INSTALLING 'DRIVE SMART' SIGN	1.000	EA	100.00000	100.00	50.76000	50.76	50.00000	50.00
0280 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	1.000	EA	100.00000	100.00	203.05000	203.05	200.00000	200.00
0290 6162010 WORK ZONE LIGHTING		LUMP	5500.00000	5500.00	15000.00000	15000.00	3000.00000	3000.00
0300 6169902 MISC. INSTALL/REMOVE LEFT LANE ENDS SIG	2.000	EA	500.00000	1000.00	761.42000	1522.84	750.00000	1500.00
0310 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	13975.000	LF	34.00000	475150.00	34.00000	475150.00	33.00000	461175.00
0320 6173100 CONCRETE TRAFFIC BARRIER, TYPE D	1317.000	LF	54.00000	71118.00	54.00000	71118.00	50.00000	65850.00
0330 6173600D TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	2838.000	LF	18.00000	51084.00	17.17000	48728.46	35.00000	99330.00
0340 6179903 MISC. BARRIER WIDTH TRANSITION	534.000	LF	115.60000	61730.40	115.60000	61730.40	130.00000	69420.00
0350 6181000 MOBILIZATION		LUMP	755000.00000	755000.00	800000.00000	800000.00	900000.00000	900000.00
0360 6191000 PAVEMENT EDGE TREATMENT	59864.000	LF	2.00000	119728.00	3.47000	207728.08	3.15000	188571.60
0370 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	35487.000	LF	0.28000	9936.36	0.29000	10291.23	0.28000	9936.36

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
0380 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	33627.000 LF	0.32000	10760.64	0.33000	11096.91	0.32000	10760.64
0390 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3480.000 LF	0.75000	2610.00	0.77000	2679.60	0.75000	2610.00
0400 6207001 PAVEMENT MARKING REMOVAL	34790.000 LF	0.47000	16351.30	0.48000	16699.20	0.47000	16351.30
0410 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	842.000 EA	2.50000	2105.00	0.40000	336.80	1.70000	1431.40
0420 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	842.000 EA	2.50000	2105.00	0.60000	505.20	2.10000	1768.20
0430 6209903 MISC. TYPE 2 PREF MARKING TAPE, 24 IN YELLOW	232.000 LF	21.00000	4872.00	21.54000	4997.28	21.00000	4872.00
0440 6209903 MISC. TYPE 2 PREF MARKING TAPE, 6 IN YELLOW	1150.000 LF	5.25000	6037.50	5.38000	6187.00	5.25000	6037.50
0450 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	55570.00000	55570.00	60000.00000	60000.00	40000.00000	40000.00
0460 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	47.000 CUYD	921.53000	43311.91	921.53000	43311.91	1223.48000	57503.56
0470 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2883.000 LF	23.00000	66309.00	33.60000	96868.80	44.00000	126852.00
0480 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	3028.000 LF	27.00000	81756.00	37.50000	113550.00	50.00000	151400.00
0490 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2355.000 LF	35.00000	82425.00	45.90000	108094.50	58.00000	136590.00
0500 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1296.000 LF	47.00000	60912.00	60.60000	78537.60	70.00000	90720.00
0510 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1787.000 LF	64.00000	114368.00	74.40000	132952.80	75.00000	134025.00
0520 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	72.000 FT	350.00000	25200.00	304.50000	21924.00	530.00000	38160.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
0530 7319913 MISC. DOUBLE TYPE B DROP INLET, MODIFIE	458.000	FT	670.00000	306860.00	485.00000	222130.00	1150.00000	526700.00
0540 7339903 MISC. 12 X 3 PRECAST CONCRETE BOX CULVERT	2756.000	LF	303.00000	835068.00	427.50000	1178190.00	355.00000	978380.00
0550 8051000A SEEDING - COOL SEASON MIXTURES	5.900	ACRE	1950.00000	11505.00	1969.70000	11621.23	1950.00000	11505.00
0560 8061016 SEDIMENT REMOVAL	401.000	CUYD	25.00000	10025.00	20.00000	8020.00	30.00000	12030.00
0570 8061017 TEMPORARY SEEDING AND MULCHING	1.800	ACRE	1150.00000	2070.00	1161.62000	2090.92	1150.00000	2070.00
0580 8061019 SILT FENCE	25487.000	LF	1.95000	49699.65	1.00000	25487.00	1.95000	49699.65
0590 8061020 TEMPORARY PIPE	60.000	LF	65.00000	3900.00	80.00000	4800.00	37.00000	2220.00
0600 8061022 TYPE II DITCH CHECK	144.000	EA	145.00000	20880.00	146.46000	21090.24	145.00000	20880.00
SECTION TOTALS			$	5,613,213.96	$	6,515,533.00	$	6,544,629.36
SECTION 0002 ALT PVMT A ITEMS - J8P0605B								
0610 3021311 STABILIZED PERMEABLE BASE (4IN. THICK)	45113.000	SQYD			8.39000	378498.07		
0620 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	45112.500	SQYD			27.68000	1248714.00		
SECTION TOTALS			$		$	1,627,212.07	$	
SECTION 0003 ALT PVMT B ITEMS - J8P0605B								
0630 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	45112.500	SQYD	35.35000	1594726.88			39.00000	1759387.50
SECTION TOTALS			$	1,594,726.88	$		$	1,759,387.50
SECTION 0004 ALT SHLD A ITEMS - J8P0605B								
0640 4019905 MISC. MODIFIED TYPE A2 SHOULDER	28010.200	SQYD			14.66000	410629.53		
SECTION TOTALS			$		$	410,629.53	$	
SECTION 0005 ALT SHLD B ITEMS - J8P0605B								

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	AMOUNT
0650 5029905 MISC. MODIFIED TYPE A2 SHOULDER	28010.200 SQYD	27.85000	780084.07			27.00000	756275.40
SECTION TOTALS		$	780,084.07	$		$	756,275.40
SECTION 0006 HIGHWAY LIGHTING ITEMS - J8P0605B							
0660 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	4.000 EA	2835.00000	11340.00	2835.00000	11340.00	2835.00000	11340.00
0670 9011115 BRACKET ARM, 15 FT. OR 4.6 M	4.000 EA	61.00000	244.00	61.00000	244.00	61.00000	244.00
0680 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	4.000 EA	295.00000	1180.00	295.00000	1180.00	295.00000	1180.00
0690 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	4945.00000	4945.00	4945.00000	4945.00	4945.00000	4945.00
0700 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	79.000 LF	6.55000	517.45	6.55000	517.45	6.55000	517.45
0710 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	223.000 LF	7.50000	1672.50	7.50000	1672.50	7.50000	1672.50
0720 9014004 CONDUIT, 4 IN. RIGID, PUSHED	447.000 LF	24.00000	10728.00	24.00000	10728.00	24.00000	10728.00
0730 9015010 TRENCHING TYPE I	6627.000 LF	2.75000	18224.25	2.75000	18224.25	2.75000	18224.25
0740 9016110 PULL BOX, PREFORMED CLASS 1	21.000 EA	715.00000	15015.00	715.00000	15015.00	715.00000	15015.00
0750 9017002 CABLE, 2 AWG 1 CONDUCTOR	330.000 LF	1.50000	495.00	1.50000	495.00	1.50000	495.00
0760 9017006 CABLE, 6 AWG 1 CONDUCTOR	950.000 LF	1.00000	950.00	1.00000	950.00	1.00000	950.00
0770 9017008 CABLE, 8 AWG 1 CONDUCTOR	870.000 LF	0.90000	783.00	0.90000	783.00	0.90000	783.00
0780 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	480.000 LF	0.75000	360.00	0.75000	360.00	0.75000	360.00
0790 9017206 WIRE, 6 AWG, BARE NEUTRAL	710.000 LF	0.95000	674.50	0.95000	674.50	0.95000	674.50
0800 9017208 WIRE, 8 AWG, BARE NEUTRAL	440.000 LF	0.80000	352.00	0.80000	352.00	0.80000	352.00
0810 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	2210.000 LF	2.60000	5746.00	2.60000	5746.00	2.60000	5746.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
0820 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	4670.000	LF	2.60000	12142.00	2.60000	12142.00	2.60000	12142.00
0830 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000	EA	1140.00000	4560.00	1140.00000	4560.00	1140.00000	4560.00
SECTION TOTALS			$	89,928.70	$	89,928.70	$	89,928.70
SECTION 0007 HIGHWAY SIGNING - J8P0605B								
0840 9031010 CONCRETE FOOTINGS, EMBEDDED	0.800	CUYD	764.88000	611.90	764.88000	611.90	756.20000	604.96
0850 9031210 STRUCTURAL STEEL POSTS	100.000	LB	7.32000	732.00	7.32000	732.00	7.24000	724.00
0860 9031220 PIPE POSTS	430.000	LB	3.21000	1380.30	3.21000	1380.30	3.17000	1363.10
0870 9031240 BREAKAWAY ASSEMBLY	2.000	EA	107.99000	215.98	107.99000	215.98	106.77000	213.54
0880 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	4.000	EA	63.71000	254.84	63.71000	254.84	62.99000	251.96
0890 9035004 TYPE SHR2L-1 SIGN	121.000	SQFT	19.77000	2392.17	19.77000	2392.17	19.55000	2365.55
0900 9035011 SIGN, TYPE STR2L-3	1012.000	SQFT	16.78000	16981.36	16.78000	16981.36	16.59000	16789.08
0910 9035013 EMERGENCY REFERENCE MARKER	34.000	EA	160.51000	5457.34	160.51000	5457.34	158.69000	5395.46
0920 9036050 TUBULAR SUPPORT, TYPE B-2018, 12 FT. OR 3.7 M ARM LENGTH	3.000	EA	17595.03000	52785.09	17595.03000	52785.09	17395.32000	52185.96
0930 9039902 MISC. SIGN MOUNTING BRACKET FOR BARRIER WALL	5.000	EA	182.43000	912.15	182.43000	912.15	180.36000	901.80
0940 9039903 MISC. PERF SQ STEEL TUBE POST, 2.5 IN, 12 GA	32.000	LF	9.97000	319.04	9.97000	319.04	9.86000	315.52
SECTION TOTALS			$	82,042.17	$	82,042.17	$	81,110.93
SECTION 0008 BR. NO. A20401 - J8P0605B								
0950 7121060 FABRICATED SIGN SUPPORT BRACKETS		LUMP	3032.49000	3032.49	3032.49000	3032.49	2998.07000	2998.07
SECTION TOTALS			$	3,032.49	$	3,032.49	$	2,998.07
SECTION 0009 BR. NO. A7793 - J8P0605B								

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
0960 2061000 CLASS 1 EXCAVATION	615.000	CUYD	19.00000	11685.00	18.70000	11500.50	25.00000	15375.00
0970 7032009 CLASS B CONCRETE (RETAINING WALLS)	1104.200	CUYD	200.60000	221502.52	200.60000	221502.52	265.00000	292613.00
0980 7039907 MISC. CLASS B-1 CONCRETE (MEDIAN BARRIER)	188.600	CUYD	430.60000	81211.16	430.60000	81211.16	215.00000	40549.00
0990 7061000 REINFORCING STEEL	97950.000	LB	1.05000	102847.50	1.05000	102847.50	0.95000	93052.50
1000 7101000 REINFORCING STEEL (EPOXY COATED)	36570.000	LB	1.30000	47541.00	1.30000	47541.00	1.05000	38398.50
SECTION TOTALS			$	464,787.18	$	464,602.68	$	479,988.00
SECTION 0010 ROADWAY ITEMS - J8P0605D								
1010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	85000.00000	85000.00	300000.00000	300000.00	200000.00000	200000.00
1020 2035000 UNCLASSIFIED EXCAVATION	17117.000	CUYD	8.70000	148917.90	10.58000	181097.86	11.00000	188287.00
1030 2036000 COMPACTING EMBANKMENT	12140.000	CUYD	1.50000	18210.00	1.60000	19424.00	1.00000	12140.00
1040 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	78.300	100F	350.00000	27405.00	443.97000	34762.85	100.00000	7830.00
1050 2063000 CLASS 3 EXCAVATION	5180.000	CUYD	50.00000	259000.00	15.65000	81067.00	10.50000	54390.00
1060 2063300 CLASS 4 EXCAVATION	2448.000	CUYD	12.00000	29376.00	20.25000	49572.00	17.50000	42840.00
1070 2063500 CULVERT CLEANOUT	9.000	EA	220.00000	1980.00	1575.00000	14175.00	500.00000	4500.00
1080 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	50694.000	SQYD	4.15000	210380.10	4.26000	215956.44	5.20000	263608.80
1090 4010151 TYPE A3 SHOULDER	10625.800	SQYD	21.20000	225266.96	22.11000	234936.44	29.00000	308148.20
1100 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	175.500	TONS	81.41000	14287.46	76.21000	13374.86	81.41000	14287.46
1110 4030308 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	135.200	TONS	86.91000	11750.23	81.35000	10998.52	86.91000	11750.23
1120 4071005 TACK COAT	170.000	GAL	4.27000	725.90	3.99000	678.30	4.27000	725.90

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
1130 5041000 CONCRETE APPROACH PAVEMENT	360.000	SQYD	95.00000	34200.00	93.94000	33818.40	50.00000	18000.00
1140 6011000A TYPE 2 FIELD LABORATORIES		LUMP	5000.00000	5000.00	2000.00000	2000.00	1000.00000	1000.00
1150 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	360.000	LF	35.00000	12600.00	22.00000	7920.00	30.00000	10800.00
1160 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	2913.000	LF	24.04000	70028.52	24.04000	70028.52	23.83000	69416.79
1170 6062301A TRANSITION SECTION, 7.5 FT. POSTS	8.000	EA	576.49000	4611.92	567.49000	4539.92	573.13000	4585.04
1180 6062401 BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	8.000	EA	1785.49000	14283.92	1785.49000	14283.92	1771.59000	14172.72
1190 6063015 TYPE A CRASHWORTHY END TERMINAL	5.000	EA	2430.39000	12151.95	2430.39000	12151.95	2411.71000	12058.55
1200 6063017 TYPE C CRASHWORTHY END TERMINAL	3.000	EA	12265.17000	36795.51	12265.17000	36795.51	10500.00000	31500.00
1210 6066610 END ANCHOR	6.000	EA	840.49000	5042.94	840.49000	5042.94	834.13000	5004.78
1220 6091060 PAVED DITCH	529.200	SQYD	57.41000	30381.37	54.13000	28645.60	52.00000	27518.40
1230 6094010 DRAIN BASIN	6.000	EA	3000.00000	18000.00	3375.00000	20250.00	5500.00000	33000.00
1240 6097000 ROCK LINING	10.000	CUYD	120.00000	1200.00	110.00000	1100.00	210.00000	2100.00
1250 6113040 PLACING TYPE 2 ROCK BLANKET	981.000	CUYD	27.00000	26487.00	10.00000	9810.00	33.00000	32373.00
1260 6116010A SLOPE PROTECTION	239.000	SQYD	65.00000	15535.00	77.00000	18403.00	75.00000	17925.00
1270 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	8.000	EA	5000.00000	40000.00	4263.96000	34111.68	5000.00000	40000.00
1280 6122020 REPLACEMENT SAND BARREL	16.000	EA	500.00000	8000.00	406.09000	6497.44	750.00000	12000.00
1290 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	4.000	EA	1.00000	4.00	537.75000	2151.00	3700.00000	14800.00
1300 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	115.000	EA	490.00000	56350.00	715.00000	82225.00	620.00000	71300.00
1310 6161005 CONSTRUCTION SIGNS	2400.000	SQFT	11.00000	26400.00	7.11000	17064.00	10.00000	24000.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
1320 6161008 ADVANCED WARNING RAIL SYSTEM	8.000	EA	120.00000	960.00	101.52000	812.16	100.00000	800.00
1330 6161010 RELOCATED SIGNS	1378.000	SQFT	8.00000	11024.00	4.06000	5594.68	4.00000	5512.00
1340 6161025 CHANNELIZER (TRIM LINE)	650.000	EA	23.00000	14950.00	27.41000	17816.50	100.00000	65000.00
1350 6161030 TYPE III MOVEABLE BARRICADE	13.000	EA	165.00000	2145.00	203.05000	2639.65	200.00000	2600.00
1360 6161040 FLASHING ARROW PANEL	6.000	EA	4750.00000	28500.00	3045.69000	18274.14	3000.00000	18000.00
1370 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	3700.00000	14800.00	13705.58000	54822.32	13500.00000	54000.00
1380 6161120 INSTALLING 'DRIVE SMART' SIGN	1.000	EA	100.00000	100.00	50.76000	50.76	50.00000	50.00
1390 6162010 WORK ZONE LIGHTING		LUMP	7500.00000	7500.00	15000.00000	15000.00	3000.00000	3000.00
1400 6169902 MISC. INSTALL/REMOVE LEFT LANE ENDS SIG	2.000	EA	500.00000	1000.00	761.42000	1522.84	750.00000	1500.00
1410 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	7412.000	LF	35.60000	263867.20	35.60000	263867.20	35.00000	259420.00
1420 6173600D TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	8813.000	LF	18.00000	158634.00	17.17000	151319.21	35.00000	308455.00
1430 6173700A TEMPORARY TRAFFIC BARRIER WITH ANCHORING SYSTEM, CONTRACTOR FURNISHED / RETAINED	300.000	LF	22.00000	6600.00	21.21000	6363.00	40.00000	12000.00
1440 6175010A RELOCATING TEMPORARY TRAFFIC BARRIER	6463.000	LF	10.00000	64630.00	9.09000	58748.67	7.50000	48472.50
1450 6179903 MISC. BARRIER WIDTH TRANSITION	284.000	LF	117.90000	33483.60	117.90000	33483.60	125.00000	35500.00
1460 6181000 MOBILIZATION		LUMP	755000.00000	755000.00	800000.00000	800000.00	850000.00000	850000.00
1470 6191000 PAVEMENT EDGE TREATMENT	28036.000	LF	2.00000	56072.00	4.00000	112144.00	3.15000	88313.40
1480 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	12233.000	LF	0.92000	11254.36	0.94000	11499.02	0.92000	11254.36
1490 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	9864.000	LF	0.92000	9074.88	0.94000	9272.16	0.92000	9074.88

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
1500 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	20141.000 LF	0.28000	5639.48	0.29000	5840.89	0.28000	5639.48
1510 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	19606.000 LF	0.32000	6273.92	0.33000	6469.98	0.32000	6273.92
1520 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1100.000 LF	0.75000	825.00	0.77000	847.00	0.75000	825.00
1530 6207001 PAVEMENT MARKING REMOVAL	30066.000 LF	0.47000	14131.02	0.48000	14431.68	0.47000	14131.02
1540 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	583.000 EA	2.50000	1457.50	0.40000	233.20	1.80000	1049.40
1550 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	583.000 EA	2.50000	1457.50	0.60000	349.80	2.20000	1282.60
1560 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	983.000 SQYD	25.00000	24575.00	21.94000	21567.02	10.00000	9830.00
1570 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1963.000 SQYD	2.00000	3926.00	1.65000	3238.95	1.75000	3435.25
1580 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	50190.00000	50190.00	60000.00000	60000.00	40000.00000	40000.00
1590 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	14.500 CUYD	1034.40000	14998.80	1034.40000	14998.80	1223.48000	17740.46
1600 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	76.000 LF	22.00000	1672.00	34.60000	2629.60	49.00000	3724.00
1610 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2867.000 LF	24.00000	68808.00	33.60000	96331.20	50.00000	143350.00
1620 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1129.000 LF	27.00000	30483.00	37.50000	42337.50	51.00000	57579.00
1630 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2638.000 LF	35.00000	92330.00	45.90000	121084.20	65.00000	171470.00
1640 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	26.000 LF	48.00000	1248.00	74.40000	1934.40	82.00000	2132.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
1650 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	17.000 FT	480.00000	8160.00	420.00000	7140.00	970.00000	16490.00
1660 7319913 MISC. DOUBLE TYPE B DROP INLETS, MODIFIED	122.000 FT	925.00000	112850.00	645.00000	78690.00	1550.00000	189100.00
1670 7319913 MISC. QUADRUPLE TYPE B DROP INLETS, MODIFIED	9.000 FT	2450.00000	22050.00	956.00000	8604.00	2000.00000	18000.00
1680 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	440.00000	440.00	380.00000	380.00	450.00000	450.00
1690 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	560.00000	3360.00	515.00000	3090.00	1065.00000	6390.00
1700 7339903 MISC. 12 X 3 PRECAST CONCRETE BOX CULVERT	834.000 LF	303.00000	252702.00	427.50000	356535.00	380.00000	316920.00
1710 8051000A SEEDING - COOL SEASON MIXTURES	3.600 ACRE	1950.00000	7020.00	1969.70000	7090.92	1950.00000	7020.00
1720 8052000A SEEDING - WARM SEASON MIXTURES	0.200 ACRE	1950.00000	390.00	1969.70000	393.94	1950.00000	390.00
1730 8061016 SEDIMENT REMOVAL	100.000 CUYD	25.00000	2500.00	20.00000	2000.00	31.00000	3100.00
1740 8061017 TEMPORARY SEEDING AND MULCHING	0.800 ACRE	1150.00000	920.00	1161.61000	929.29	1150.00000	920.00
1750 8061019 SILT FENCE	2673.000 LF	1.95000	5212.35	1.97000	5265.81	1.95000	5212.35
1760 8061022 TYPE II DITCH CHECK	73.000 EA	145.00000	10585.00	146.46000	10691.58	145.00000	10585.00
SECTION TOTALS		$	3,633,171.29	$	3,999,216.82	$	4,376,053.49
SECTION 0011 ALT PVMT A ITEMS - J8P0605D							
1770 3021311 STABILIZED PERMEABLE BASE (4IN. THICK)	20401.000 SQYD			8.74000	178304.74		
1780 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	20400.900 SQYD			28.10000	573265.29		
1790 4030414 17 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	7727.000 SQYD			44.87000	346710.49		
SECTION TOTALS		$		$	1,098,280.52	$	
SECTION 0012 ALT PVMT B ITEMS - J8P0605D							

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
1800 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	28127.900	SQYD	36.75000	1033700.33			39.00000	1096988.10
SECTION TOTALS			$	1,033,700.33	$		$	1,096,988.10
SECTION 0013 ALT SHOULDER A ITEMS - J8P0605D								
1810 4019905 MISC. MODIFIED TYPE A2 SHOULDER	11923.300	SQYD			29.73000	354479.71		
SECTION TOTALS			$		$	354,479.71	$	
SECTION 0014 ALT SHOULDER B ITEMS - J8P0605D								
1820 5029905 MISC. MODIFIED TYPE A2 SHOULDER	11923.300	SQYD	29.10000	346968.03			26.00000	310005.80
SECTION TOTALS			$	346,968.03	$		$	310,005.80
SECTION 0015 HIGHWAY LIGHTING ITEMS - J8P0605D								
1830 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	44.000	LF	7.50000	330.00	7.50000	330.00	7.50000	330.00
1840 9014004 CONDUIT, 4 IN. RIGID, PUSHED	24.000	LF	22.00000	528.00	22.00000	528.00	22.00000	528.00
1850 9017206 WIRE, 6 AWG, BARE NEUTRAL	70.000	LF	0.95000	66.50	0.95000	66.50	0.95000	66.50
SECTION TOTALS			$	924.50	$	924.50	$	924.50
SECTION 0016 HIGHWAY SIGNING ITEMS - J8P0605D								
1860 9031010 CONCRETE FOOTINGS, EMBEDDED	6.300	CUYD	465.71000	2933.97	465.71000	2933.97	460.42000	2900.65
1870 9031210 STRUCTURAL STEEL POSTS	2830.000	LB	3.05000	8631.50	3.05000	8631.50	3.02000	8546.60
1880 9031220 PIPE POSTS	200.000	LB	2.87000	574.00	2.87000	574.00	2.84000	568.00
1890 9031240 BREAKAWAY ASSEMBLY	6.000	EA	125.42000	752.52	125.42000	752.52	124.00000	744.00
1900 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	9.000	EA	63.71000	573.39	63.71000	573.39	62.99000	566.91
1910 9035004 TYPE SHR2L-1 SIGN	19.000	SQFT	19.77000	375.63	19.77000	375.63	19.55000	371.45

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	AMOUNT
1920 9035011 SIGN, TYPE STR2L-3	287.000	SQFT	20.11000	5771.57	20.11000	5771.57	19.88000	5705.56
1930 9035013 EMERGENCY REFERENCE MARKER	22.000	EA	160.51000	3531.22	160.51000	3531.22	158.69000	3491.18
1940 9036050 TUBULAR SUPPORT, TYPE B-2018, 12 FT. OR 3.7 M ARM LENGTH	1.000	EA	17595.03000	17595.03	17595.03000	17595.03	17395.32000	17395.32
1950 9039902 MISC. RELOCATING EXISTING SIGNS TO NEW POSTS	2.000	EA	52.71000	105.42	52.71000	105.42	52.11000	104.22
1960 9039902 MISC. SIGN MOUNTING BRACKET FOR BARRIER WALL	1.000	EA	182.43000	182.43	182.43000	182.43	180.36000	180.36
1970 9039903 MISC. 3 IN. ANCHOR SLEEVE	9.000	LF	132.93000	1196.37	132.93000	1196.37	131.42000	1182.78
1980 9039903 MISC. PERF. SQ. STEEL TUBE POST, 2.5 IN 12 GA	46.000	LF	9.97000	458.62	9.97000	458.62	9.86000	453.56
SECTION TOTALS			$	42,681.67	$	42,681.67	$	42,210.59
SECTION 0017 BR. NO. A16542 - J8P0605D								
1990 2061000 CLASS 1 EXCAVATION	80.000	CUYD	125.00000	10000.00	147.00000	11760.00	95.00000	7600.00
2000 2065500 TEMPORARY SHORING		LUMP	7200.00000	7200.00	11500.00000	11500.00	2490.00000	2490.00
2010 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	284.000	LF	12.00000	3408.00	11.00000	3124.00	4.50000	1278.00
2020 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	4500.00000	4500.00	5000.00000	5000.00	2075.00000	2075.00
2030 2164000 CURB REMOVAL	308.000	LF	113.00000	34804.00	82.00000	25256.00	40.00000	12320.00
2040 5031010 BRIDGE APPROACH SLAB (BRIDGE)	75.000	SQYD	220.00000	16500.00	222.22000	16666.50	255.00000	19125.00
2050 6233000 EPOXY POLYMER CONCRETE OVERLAY	230.000	SQYD	60.00000	13800.00	60.00000	13800.00	65.00000	14950.00
2060 7021010 STRUCTURAL STEEL PILES (10 IN.)	273.000	LF	45.00000	12285.00	50.00000	13650.00	46.00000	12558.00
2070 7027000 PILE POINT REINFORCEMENT	8.000	EA	110.00000	880.00	110.00000	880.00	105.00000	840.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
2080 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	6.800	CUYD	730.00000	4964.00	660.00000	4488.00	450.00000	3060.00
2090 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	17.100	CUYD	700.00000	11970.00	1065.00000	18211.50	775.00000	13252.50
2100 7034205 CLASS B-2 CONCRETE (SUPERSTRUCTURE VOIDED SLABS)	120.500	CUYD	1800.00000	216900.00	1450.00000	174725.00	1085.00000	130742.50
2110 7034215 SAFETY BARRIER CURB	154.000	LF	115.00000	17710.00	82.50000	12705.00	145.00000	22330.00
2120 7034219A BARRIER CURB (TYPE D)	143.000	LF	85.00000	12155.00	93.00000	13299.00	75.00000	10725.00
2130 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	308.000	SQFT	48.25000	14861.00	48.25000	14861.00	98.00000	30184.00
2140 7040107 SLAB EDGE REPAIR (BRIDGES)	77.000	LF	65.00000	5005.00	65.00000	5005.00	80.00000	6160.00
2150 7049904 MISC. FULL DEPTH REPAIR OF APPROACH SLA	12.000	SQFT	143.00000	1716.00	143.00000	1716.00	170.00000	2040.00
2160 7061060 REINFORCING STEEL (BRIDGES)	1270.000	LB	1.17000	1485.90	1.36000	1727.20	1.50000	1905.00
2170 7101000 REINFORCING STEEL (EPOXY COATED)	32080.000	LB	1.34000	42987.20	1.11000	35608.80	1.15000	36892.00
2180 7123610 SLAB DRAIN	8.000	EA	475.00000	3800.00	340.00000	2720.00	160.00000	1280.00
SECTION TOTALS			$	436,931.10	$	386,703.00	$	331,807.00
SECTION 0018 BR. NO. A23152 - J8P0605D								
2190 2061000 CLASS 1 EXCAVATION	65.000	CUYD	155.00000	10075.00	181.00000	11765.00	80.00000	5200.00
2200 2065500 TEMPORARY SHORING		LUMP	7200.00000	7200.00	11500.00000	11500.00	2500.00000	2500.00
2210 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	258.000	LF	13.00000	3354.00	11.00000	2838.00	5.00000	1290.00
2220 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	4500.00000	4500.00	5000.00000	5000.00	2075.00000	2075.00
2230 2164000 CURB REMOVAL	280.000	LF	115.00000	32200.00	87.00000	24360.00	43.00000	12040.00
2240 5031010 BRIDGE APPROACH SLAB (BRIDGE)	98.000	SQYD	220.00000	21560.00	222.22000	21777.56	225.00000	22050.00
2250 6233000 EPOXY POLYMER CONCRETE OVERLAY	209.000	SQYD	61.75000	12905.75	61.75000	12905.75	64.00000	13376.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
2260 7021010 STRUCTURAL STEEL PILES (10 IN.)	289.000	LF	49.50000	14305.50	51.50000	14883.50	45.00000	13005.00
2270 7027000 PILE POINT REINFORCEMENT	8.000	EA	110.00000	880.00	110.00000	880.00	105.00000	840.00
2280 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	6.800	CUYD	730.00000	4964.00	660.00000	4488.00	490.00000	3332.00
2290 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	18.200	CUYD	705.00000	12831.00	860.00000	15652.00	731.00000	13304.20
2300 7034205 CLASS B-2 CONCRETE (SUPERSTRUCTURE VOIDED SLABS)	111.000	CUYD	1680.00000	186480.00	1540.00000	170940.00	1150.00000	127650.00
2310 7034215 SAFETY BARRIER CURB	141.000	LF	110.00000	15510.00	83.00000	11703.00	135.00000	19035.00
2320 7034219A BARRIER CURB (TYPE D)	143.000	LF	87.00000	12441.00	100.00000	14300.00	81.00000	11583.00
2330 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	42.000	LF	145.00000	6090.00	127.00000	5334.00	150.00000	6300.00
2340 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	256.000	SQFT	78.00000	19968.00	78.00000	19968.00	85.00000	21760.00
2350 7040107 SLAB EDGE REPAIR (BRIDGES)	64.000	LF	63.50000	4064.00	63.50000	4064.00	95.00000	6080.00
2360 7061060 REINFORCING STEEL (BRIDGES)	1500.000	LB	1.21000	1815.00	1.20000	1800.00	1.35000	2025.00
2370 7101000 REINFORCING STEEL (EPOXY COATED)	29830.000	LB	1.35000	40270.50	1.11000	33111.30	1.20000	35796.00
2380 7123610 SLAB DRAIN	8.000	EA	475.00000	3800.00	340.00000	2720.00	160.00000	1280.00
SECTION TOTALS			$	415,213.75	$	389,990.11	$	320,521.20
SECTION 0019 BR. NO. A7764 - J8P0605D								
2390 2061000 CLASS 1 EXCAVATION	985.000	CUYD	25.00000	24625.00	28.00000	27580.00	46.00000	45310.00
2400 2061003 CLASS 1 EXCAVATION IN ROCK	185.000	CUYD	350.00000	64750.00	186.00000	34410.00	100.00000	18500.00
2410 2065500 TEMPORARY SHORING		LUMP	215000.00000	215000.00	38000.00000	38000.00	70000.00000	70000.00
2420 2160500 REMOVAL OF BRIDGES		LUMP	225000.00000	225000.00	125000.00000	125000.00	129000.00000	129000.00
2430 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	632.000	LF	12.50000	7900.00	18.50000	11692.00	8.00000	5056.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
2440 5031010 BRIDGE APPROACH SLAB (BRIDGE)	610.000	SQYD	205.00000	125050.00	222.22000	135554.20	220.00000	134200.00
2450 7021010 STRUCTURAL STEEL PILES (10 IN.)	1570.000	LF	45.00000	70650.00	45.00000	70650.00	41.00000	64370.00
2460 7021012 STRUCTURAL STEEL PILES (12 IN.)	645.000	LF	55.00000	35475.00	60.00000	38700.00	61.00000	39345.00
2470 7021014 STRUCTURAL STEEL PILES (14 IN.)	510.000	LF	60.00000	30600.00	48.00000	24480.00	45.00000	22950.00
2480 7026000 PRE-BORE FOR PILING	510.000	LF	145.00000	73950.00	110.00000	56100.00	135.00000	68850.00
2490 7027000 PILE POINT REINFORCEMENT	83.000	EA	115.00000	9545.00	120.00000	9960.00	110.00000	9130.00
2500 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	656.400	CUYD	405.00000	265842.00	415.00000	272406.00	425.00000	278970.00
2510 7034212 SLAB ON STEEL	2521.000	SQYD	245.00000	617645.00	280.00000	705880.00	243.00000	612603.00
2520 7034215 SAFETY BARRIER CURB	440.000	LF	60.00000	26400.00	80.00000	35200.00	59.00000	25960.00
2530 7034411 MEDIAN BARRIER CURB (TYPE C)	255.000	LF	115.00000	29325.00	81.00000	20655.00	62.00000	15810.00
2540 7061060 REINFORCING STEEL (BRIDGES)	76870.000	LB	1.00000	76870.00	0.97000	74563.90	1.25000	96087.50
2550 7061070 MECHANICAL BAR SPLICE	1712.000	EA	20.00000	34240.00	24.00000	41088.00	42.00000	71904.00
2560 7110500 TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)		LUMP	3809.00000	3809.00	3809.00000	3809.00	3809.00000	3809.00
2570 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	8260.000	LB	1.18000	9746.80	1.78000	14702.80	1.40000	11564.00
2580 7121122 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	453550.000	LB	1.40000	634970.00	1.49000	675789.50	1.40000	634970.00
2590 7123610 SLAB DRAIN	40.000	EA	190.00000	7600.00	250.00000	10000.00	230.00000	9200.00
2600 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	52500.00000	52500.00	43000.00000	43000.00	52000.00000	52000.00
2610 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	3600.00000	7200.00	2500.00000	5000.00	3950.00000	7900.00
2620 7161000 PLAIN NEOPRENE BEARING PAD	26.000	EA	125.00000	3250.00	125.00000	3250.00	80.00000	2080.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
2630 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	26.000	EA	2000.00000	52000.00	1500.00000	39000.00	1870.00000	48620.00
SECTION TOTALS			$	2,703,942.80	$	2,516,470.40	$	2,478,188.50
SECTION 0020 ROADWAY ITEMS - J8P0605E								
2640 2022010 REMOVAL OF IMPROVEMENTS		LUMP	50000.00000	50000.00	195000.00000	195000.00	216000.00000	216000.00
2650 2035000 UNCLASSIFIED EXCAVATION	23310.000	CUYD	7.10000	165501.00	10.54000	245687.40	12.75000	297202.50
2660 2036000 COMPACTING EMBANKMENT	2895.000	CUYD	1.60000	4632.00	1.60000	4632.00	1.00000	2895.00
2670 2101006A SUBGRADE COMPACTION (6-INCH DEPTH)	147.300	100F	350.00000	51555.00	443.59000	65340.81	100.00000	14730.00
2680 2063000 CLASS 3 EXCAVATION	9617.000	CUYD	47.00000	451999.00	15.60000	150025.20	12.00000	115404.00
2690 2063500 CULVERT CLEANOUT	14.000	EA	160.00000	2240.00	1575.00000	22050.00	1065.00000	14910.00
2700 2071000 LINEAR GRADING CLASS 1	2.900	STA	925.00000	2682.50	1400.00000	4060.00	700.00000	2030.00
2710 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	83346.000	SQYD	4.20000	350053.20	3.79000	315881.34	4.50000	375057.00
2720 4010151 TYPE A3 SHOULDER	19477.300	SQYD	19.75000	384676.68	18.69000	364030.74	24.00000	467455.20
2730 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	136.000	TONS	81.41000	11071.76	140.00000	19040.00	81.41000	11071.76
2740 4071005 TACK COAT	70.000	GAL	4.27000	298.90	2.15000	150.50	4.27000	298.90
2750 5041000 CONCRETE APPROACH PAVEMENT	507.800	SQYD	90.00000	45702.00	93.94000	47702.73	50.00000	25390.00
2760 6011000A TYPE 2 FIELD LABORATORIES		LUMP	5000.00000	5000.00	2000.00000	2000.00	1000.00000	1000.00
2770 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	380.000	LF	35.00000	13300.00	22.00000	8360.00	31.00000	11780.00
2780 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	3838.000	LF	24.04000	92265.52	24.04000	92265.52	23.83000	91459.54
2790 6062202A BRIDGE ANCHOR SECTION, 7.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	6.000	EA	1829.49000	10976.94	1829.49000	10976.94	1815.09000	10890.54

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
2800 6062301A TRANSITION SECTION, 7.5 FT. POSTS	6.000	EA	581.99000	3491.94	581.99000	3491.94	578.57000	3471.42
2810 6063015 TYPE A CRASHWORTHY END TERMINAL	7.000	EA	2430.39000	17012.73	2430.39000	17012.73	2411.71000	16881.97
2820 6063017 TYPE C CRASHWORTHY END TERMINAL	2.000	EA	12265.17000	24530.34	12265.17000	24530.34	10500.00000	21000.00
2830 6066610 END ANCHOR	5.000	EA	840.49000	4202.45	840.49000	4202.45	834.13000	4170.65
2840 6091060 PAVED DITCH	415.000	SQYD	50.00000	20750.00	62.31000	25858.65	67.00000	27805.00
2850 6094010 DRAIN BASIN	6.000	EA	3500.00000	21000.00	4025.00000	24150.00	5700.00000	34200.00
2860 6097000 ROCK LINING	26.000	CUYD	100.00000	2600.00	110.00000	2860.00	205.00000	5330.00
2870 6116010A SLOPE PROTECTION	220.000	SQYD	55.00000	12100.00	75.00000	16500.00	80.00000	17600.00
2880 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	20.000	EA	5000.00000	100000.00	4263.96000	85279.20	5000.00000	100000.00
2890 6122020 REPLACEMENT SAND BARREL	4.000	EA	500.00000	2000.00	406.09000	1624.36	900.00000	3600.00
2900 6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	4.000	EA	1.00000	4.00	537.75000	2151.00	3700.00000	14800.00
2910 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	160.000	EA	490.00000	78400.00	715.00000	114400.00	625.00000	100000.00
2920 6161005 CONSTRUCTION SIGNS	2654.000	SQFT	11.00000	29194.00	7.11000	18869.94	10.00000	26540.00
2930 6161008 ADVANCED WARNING RAIL SYSTEM	8.000	EA	120.00000	960.00	101.52000	812.16	100.00000	800.00
2940 6161025 CHANNELIZER (TRIM LINE)	650.000	EA	23.00000	14950.00	27.41000	17816.50	100.00000	65000.00
2950 6161030 TYPE III MOVEABLE BARRICADE	20.000	EA	165.00000	3300.00	203.05000	4061.00	200.00000	4000.00
2960 6161040 FLASHING ARROW PANEL	6.000	EA	4750.00000	28500.00	3045.69000	18274.14	3000.00000	18000.00
2970 6161070 TUBULAR MARKER	168.000	EA	75.00000	12600.00	50.76000	8527.68	50.00000	8400.00
2980 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	3700.00000	14800.00	13705.58000	54822.32	13500.00000	54000.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
2990 6161120 INSTALLING 'DRIVE SMART' SIGN	1.000 EA	100.00000	100.00	50.76000	50.76	50.00000	50.00
3000 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	1.000 EA	100.00000	100.00	203.05000	203.05	200.00000	200.00
3010 6162010 WORK ZONE LIGHTING	LUMP	5500.00000	5500.00	15000.00000	15000.00	3000.00000	3000.00
3020 6169902 MISC. INSTALL/REMOVE LEFT LANE ENDS SIG	2.000 EA	500.00000	1000.00	761.42000	1522.84	750.00000	1500.00
3030 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	13923.000 LF	36.70000	510974.10	36.70000	510974.10	34.00000	473382.00
3040 6173600D TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	9631.000 LF	18.00000	173358.00	17.17000	165364.27	35.00000	337085.00
3050 6173700A TEMPORARY TRAFFIC BARRIER WITH ANCHORING SYSTEM, CONTRACTOR FURNISHED / RETAINED	300.000 LF	22.00000	6600.00	21.21000	6363.00	40.00000	12000.00
3060 6175010A RELOCATING TEMPORARY TRAFFIC BARRIER	7626.000 LF	10.00000	76260.00	9.09000	69320.34	7.50000	57195.00
3070 6179903 MISC. BARRIER WIDTH TRANSITION	660.000 LF	133.90000	88374.00	133.90000	88374.00	125.00000	82500.00
3080 6181000 MOBILIZATION	LUMP	755000.00000	755000.00	800000.00000	800000.00	950000.00000	950000.00
3090 6191000 PAVEMENT EDGE TREATMENT	47414.000 LF	2.00000	94828.00	4.29000	203406.06	3.15000	149354.10
3100 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	21200.000 LF	0.92000	19504.00	0.94000	19928.00	0.92000	19504.00
3110 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	13075.000 LF	0.92000	12029.00	0.94000	12290.50	0.92000	12029.00
3120 6205922 6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	24920.000 LF	0.28000	6977.60	0.29000	7226.80	0.28000	6977.60
3130 6205923 6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	29695.000 LF	0.32000	9502.40	0.33000	9799.35	0.32000	9502.40
3140 6205926 12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4452.000 LF	0.75000	3339.00	0.77000	3428.04	0.75000	3339.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
3150 6207001 PAVEMENT MARKING REMOVAL	41463.000	LF	0.47000	19487.61	0.48000	19902.24	0.47000	19487.61
3160 6208064 TEMPORARY RAISED PAVEMENT MARKER, TYPE	738.000	EA	2.50000	1845.00	0.40000	295.20	1.85000	1365.30
3170 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	738.000	EA	2.50000	1845.00	0.60000	442.80	2.25000	1660.50
3180 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1070.000	SQYD	25.00000	26750.00	20.16000	21571.20	10.00000	10700.00
3190 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1516.000	SQYD	2.00000	3032.00	1.67000	2531.72	2.10000	3183.60
3200 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	53870.00000	53870.00	60000.00000	60000.00	40000.00000	40000.00
3210 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	43.500	CUYD	918.23000	39943.01	918.23000	39943.01	1223.48000	53221.38
3220 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	4435.000	LF	24.00000	106440.00	33.60000	149016.00	50.00000	221750.00
3230 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	5918.000	LF	27.00000	159786.00	37.50000	221925.00	53.00000	313654.00
3240 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	4567.000	LF	35.00000	159845.00	45.90000	209625.30	61.00000	278587.00
3250 7319913 MISC. DOUBLE TYPE B DROP INLET, MODIFIE	266.000	FT	812.00000	215992.00	605.00000	160930.00	1400.00000	372400.00
3260 7319913 MISC. QUADRUPLE TYPE B, MODIFIED	15.000	FT	1850.00000	27750.00	875.00000	13125.00	1900.00000	28500.00
3270 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	440.00000	440.00	380.00000	380.00	470.00000	470.00
3280 8051000A SEEDING - COOL SEASON MIXTURES	3.100	ACRE	1950.00000	6045.00	1969.70000	6106.07	1950.00000	6045.00
3290 8061016 SEDIMENT REMOVAL	255.000	CUYD	25.00000	6375.00	20.00000	5100.00	30.00000	7650.00
3300 8061017 TEMPORARY SEEDING AND MULCHING	0.800	ACRE	1150.00000	920.00	1161.61000	929.29	1150.00000	920.00
3310 8061019 SILT FENCE	3540.000	LF	1.95000	6903.00	1.97000	6973.80	1.95000	6903.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
3320 8061020 TEMPORARY PIPE	80.000	LF	65.00000	5200.00	20.00000	1600.00	70.00000	5600.00
3330 8061022 TYPE II DITCH CHECK	219.000	EA	145.00000	31755.00	146.46000	32074.74	145.00000	31755.00
3340 9031210 STRUCTURAL STEEL POSTS	40.000	LB	7.21000	288.40	7.21000	288.40	7.13000	285.20
3350 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	5.000	EA	63.71000	318.55	63.71000	318.55	62.99000	314.95
3360 9035004 TYPE SHR2L-1 SIGN	57.000	SQFT	19.77000	1126.89	19.77000	1126.89	19.55000	1114.35
3370 9035011 SIGN, TYPE STR2L-3	912.000	SQFT	20.11000	18340.32	20.11000	18340.32	19.88000	18130.56
3380 9035013 EMERGENCY REFERENCE MARKER	28.000	EA	160.51000	4494.28	160.51000	4494.28	158.69000	4443.32
3390 9036040 TUBULAR SUPPORT, TYPE C-2318-26	1.000	EA	13662.53000	13662.53	13662.53000	13662.53	13507.46000	13507.46
3400 9036050 TUBULAR SUPPORT, TYPE B-2018, 12 FT. OR 3.7 M ARM LENGTH	2.000	EA	17595.03000	35190.06	17595.03000	35190.06	17395.33000	34790.66
3410 9039902 MISC. SIGN MOUNTING BRACKET FOR BARRIER WALL	3.000	EA	182.43000	547.29	182.43000	547.29	180.36000	541.08
3420 9039903 MISC. PERF SQ STEEL TUBE POST, 2.5 IN, 12 GA	32.000	LF	9.97000	319.04	9.97000	319.04	9.86000	315.52
SECTION TOTALS			$	4,744,307.04	$	4,932,457.43	$	5,778,087.07
SECTION 0021 ALT PVMT A ITEMS - J8P0605E								
3430 3021311 STABILIZED PERMEABLE BASE (4IN. THICK)	38349.000	SQYD			8.95000	343223.55		
3440 4030409 12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	38348.500	SQYD			28.55000	1094849.68		
3445 4030414 17 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	1066.600	SQYD			78.52000	83749.43		
SECTION TOTALS			$		$	1,521,822.66	$	
SECTION 0022 ALT PVMT B ITEMS - J8P0605E								

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
3450 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	39415.100	SQYD	35.50000	1399236.05			40.00000	1576604.00
SECTION TOTALS			$	1,399,236.05	$		$	1,576,604.00
SECTION 0023 ALT SHOULDER A ITEMS - J8P0605E								
3460 4019905 MISC. MODIFIED TYPE A2 SHOULDER	24452.900	SQYD			28.12000	687615.55		
SECTION TOTALS			$		$	687,615.55	$	
SECTION 0024 ALT SHOULDER B ITEMS - J8P0605E								
3470 5029905 MISC. MODIFIED TYPE A2 SHOULDER	24452.900	SQYD	27.20000	665118.88			28.00000	684681.20
SECTION TOTALS			$	665,118.88	$		$	684,681.20
SECTION 0025 HIGHWAY LIGHTING ITEMS - J8P0605E								
3480 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	12.000	EA	2835.00000	34020.00	2835.00000	34020.00	2835.00000	34020.00
3490 9011115 BRACKET ARM, 15 FT. OR 4.6 M	12.000	EA	61.00000	732.00	61.00000	732.00	61.00000	732.00
3500 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	12.000	EA	295.00000	3540.00	295.00000	3540.00	295.00000	3540.00
3510 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000	EA	5010.00000	10020.00	5010.00000	10020.00	5010.00000	10020.00
3520 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	839.000	LF	7.50000	6292.50	7.50000	6292.50	7.50000	6292.50
3530 9014004 CONDUIT, 4 IN. RIGID, PUSHED	832.000	LF	22.00000	18304.00	22.00000	18304.00	22.00000	18304.00
3540 9015010 TRENCHING TYPE I	15412.000	LF	2.75000	42383.00	2.75000	42383.00	2.75000	42383.00
3550 9016110 PULL BOX, PREFORMED CLASS 1	46.000	EA	715.00000	32890.00	715.00000	32890.00	715.00000	32890.00
3560 9017002 CABLE, 2 AWG 1 CONDUCTOR	1790.000	LF	1.50000	2685.00	1.50000	2685.00	1.50000	2685.00
3570 9017006 CABLE, 6 AWG 1 CONDUCTOR	430.000	LF	1.00000	430.00	1.00000	430.00	1.00000	430.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
3580 9017008 CABLE, 8 AWG 1 CONDUCTOR	4380.000	LF	0.90000	3942.00	0.90000	3942.00	0.90000	3942.00
3590 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1440.000	LF	0.75000	1080.00	0.75000	1080.00	0.75000	1080.00
3600 9017206 WIRE, 6 AWG, BARE NEUTRAL	430.000	LF	0.95000	408.50	0.95000	408.50	0.95000	408.50
3610 9017208 WIRE, 8 AWG, BARE NEUTRAL	2150.000	LF	0.80000	1720.00	0.80000	1720.00	0.80000	1720.00
3620 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	5820.000	LF	2.60000	15132.00	2.60000	15132.00	2.60000	15132.00
3630 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	9650.000	LF	2.60000	25090.00	2.60000	25090.00	2.60000	25090.00
3640 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	12.000	EA	1140.00000	13680.00	1140.00000	13680.00	1140.00000	13680.00
SECTION TOTALS			$	212,349.00	$	212,349.00	$	212,349.00
SECTION 0026 BR. NO. A16485 - J8P0605E								
3650 7121060 FABRICATED SIGN SUPPORT BRACKETS		LUMP	3032.49000	3032.49	3032.49000	3032.49	2998.07000	2998.07
SECTION TOTALS			$	3,032.49	$	3,032.49	$	2,998.07
SECTION 0027 BR. NO. A16491 - J8P0605E								
3660 2061000 CLASS 1 EXCAVATION	275.000	CUYD	70.00000	19250.00	40.00000	11000.00	63.00000	17325.00
3670 2065500 TEMPORARY SHORING		LUMP	23000.00000	23000.00	13500.00000	13500.00	17000.00000	17000.00
3680 2069901 MISC. PROTECTIVE SHIELD SYSTEM		LUMP	5000.00000	5000.00	15500.00000	15500.00	7300.00000	7300.00
3690 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	282.000	LF	12.00000	3384.00	15.00000	4230.00	5.75000	1621.50
3700 2162500 REMOVAL OF EXISTING BRIDGE DECKS	5843.000	SQFT	13.00000	75959.00	5.45000	31844.35	3.35000	19574.05
3710 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	12000.00000	12000.00	15000.00000	15000.00	15000.00000	15000.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
3720 5031010 BRIDGE APPROACH SLAB (BRIDGE)	362.000	SQYD	210.00000	76020.00	222.22000	80443.64	200.00000	72400.00
3730 7021010 STRUCTURAL STEEL PILES (10 IN.)	246.000	LF	55.00000	13530.00	67.00000	16482.00	64.00000	15744.00
3740 7026000 PRE-BORE FOR PILING	80.000	LF	105.00000	8400.00	51.00000	4080.00	67.00000	5360.00
3750 7027000 PILE POINT REINFORCEMENT	12.000	EA	110.00000	1320.00	110.00000	1320.00	105.00000	1260.00
3760 7029902 MISC. MICROPILES	18.000	EA	4200.00000	75600.00	6300.00000	113400.00	4200.00000	75600.00
3770 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	58.300	CUYD	775.00000	45182.50	950.00000	55385.00	760.00000	44308.00
3780 7032009 CLASS B CONCRETE (RETAINING WALLS)	128.700	CUYD	550.00000	70785.00	265.00000	34105.50	350.00000	45045.00
3790 7034212 SLAB ON STEEL	873.000	SQYD	295.00000	257535.00	270.00000	235710.00	287.00000	250551.00
3800 7034215 SAFETY BARRIER CURB	162.000	LF	62.00000	10044.00	88.00000	14256.00	80.00000	12960.00
3810 7034219A BARRIER CURB (TYPE D)	153.000	LF	86.00000	13158.00	138.00000	21114.00	82.00000	12546.00
3820 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	49.000	LF	135.00000	6615.00	130.00000	6370.00	110.00000	5390.00
3830 7061040 REINFORCING STEEL (RETAINING WALL)	5690.000	LB	1.04000	5917.60	1.17000	6657.30	1.25000	7112.50
3840 7061060 REINFORCING STEEL (BRIDGES)	6920.000	LB	1.03000	7127.60	1.16000	8027.20	1.35000	9342.00
3850 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	35720.000	LB	2.84000	101444.80	2.01000	71797.20	3.00000	107160.00
3860 7123610 SLAB DRAIN	14.000	EA	230.00000	3220.00	205.00000	2870.00	200.00000	2800.00
3870 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	41000.00000	41000.00	38000.00000	38000.00	43000.00000	43000.00
3880 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	5300.000	SQFT	1.50000	7950.00	1.58000	8374.00	1.50000	7950.00
3890 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	2500.00000	2500.00	2500.00000	2500.00	2500.00000	2500.00
3900 7125920 CALCIUM SULFONATE PRIMER	5300.000	SQFT	3.00000	15900.00	3.00000	15900.00	3.00000	15900.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
3910 7125921 CALCIUM SULFONATE TOPCOAT	5300.000	SQFT	3.00000	15900.00	3.00000	15900.00	3.00000	15900.00
3920 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2100.00000	4200.00	1500.00000	3000.00	1950.00000	3900.00
3930 7161000 PLAIN NEOPRENE BEARING PAD	4.000	EA	190.00000	760.00	160.00000	640.00	109.00000	436.00
3940 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	4.000	EA	1385.00000	5540.00	1100.00000	4400.00	1540.00000	6160.00
SECTION TOTALS			$	928,242.50	$	851,806.19	$	841,145.05
SECTION 0028 BR. NO. A16513 - J8P0605E								
3950 2061000 CLASS 1 EXCAVATION	115.000	CUYD	70.00000	8050.00	80.00000	9200.00	83.00000	9545.00
3960 2065500 TEMPORARY SHORING		LUMP	13500.00000	13500.00	30000.00000	30000.00	1850.00000	1850.00
3970 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	285.000	LF	16.50000	4702.50	14.00000	3990.00	4.50000	1282.50
3980 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	4600.00000	4600.00	5000.00000	5000.00	3200.00000	3200.00
3990 2164000 CURB REMOVAL	307.000	LF	115.00000	35305.00	81.50000	25020.50	40.00000	12280.00
4000 5031010 BRIDGE APPROACH SLAB (BRIDGE)	72.000	SQYD	210.00000	15120.00	222.22000	15999.84	200.00000	14400.00
4010 6233000 EPOXY POLYMER CONCRETE OVERLAY	230.000	SQYD	60.00000	13800.00	60.00000	13800.00	64.00000	14720.00
4020 7021010 STRUCTURAL STEEL PILES (10 IN.)	96.000	LF	52.00000	4992.00	58.00000	5568.00	63.00000	6048.00
4030 7027000 PILE POINT REINFORCEMENT	4.000	EA	110.00000	440.00	3110.00000	12440.00	105.00000	420.00
4040 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	8.300	CUYD	815.00000	6764.50	785.00000	6515.50	590.00000	4897.00
4050 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	22.900	CUYD	655.00000	14999.50	1090.00000	24961.00	1055.00000	24159.50
4060 7034208 CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	111.500	CUYD	1625.00000	181187.50	1490.00000	166135.00	1180.00000	131570.00
4070 7034215 SAFETY BARRIER CURB	154.000	LF	118.00000	18172.00	90.00000	13860.00	161.00000	24794.00
4080 7034219A BARRIER CURB (TYPE D)	143.000	LF	86.00000	12298.00	96.00000	13728.00	76.00000	10868.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
4090 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	41.000	LF	140.00000	5740.00	130.00000	5330.00	135.00000	5535.00
4100 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	194.000	SQFT	55.00000	10670.00	55.00000	10670.00	90.00000	17460.00
4110 7040107 SLAB EDGE REPAIR (BRIDGES)	49.000	LF	66.00000	3234.00	66.00000	3234.00	125.00000	6125.00
4120 7049904 MISC. PART DEPTH REPAIR BRIDGE APPROACH SLAB	10.000	SQFT	127.00000	1270.00	165.00000	1650.00	168.00000	1680.00
4130 7061060 REINFORCING STEEL (BRIDGES)	1500.000	LB	1.16000	1740.00	1.20000	1800.00	1.85000	2775.00
4140 7101000 REINFORCING STEEL (EPOXY COATED)	29310.000	LB	1.36000	39861.60	1.12000	32827.20	1.25000	36637.50
4150 7123610 SLAB DRAIN	5.000	EA	510.00000	2550.00	350.00000	1750.00	155.00000	775.00
SECTION TOTALS			$	398,996.60	$	403,479.04	$	331,021.50
SECTION 0029 BR. NO. A16514 - J8P0605E								
4160 2061000 CLASS 1 EXCAVATION	100.000	CUYD	70.00000	7000.00	48.50000	4850.00	80.00000	8000.00
4170 2065500 TEMPORARY SHORING		LUMP	13500.00000	13500.00	30000.00000	30000.00	1850.00000	1850.00
4180 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	285.000	LF	17.00000	4845.00	14.00000	3990.00	4.50000	1282.50
4190 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	4600.00000	4600.00	5000.00000	5000.00	3200.00000	3200.00
4200 2164000 CURB REMOVAL	307.000	LF	115.00000	35305.00	81.50000	25020.50	41.00000	12587.00
4210 5031010 BRIDGE APPROACH SLAB (BRIDGE)	72.000	SQYD	210.00000	15120.00	222.22000	15999.84	203.00000	14616.00
4220 6233000 EPOXY POLYMER CONCRETE OVERLAY	230.000	SQYD	60.00000	13800.00	60.00000	13800.00	64.00000	14720.00
4230 7021010 STRUCTURAL STEEL PILES (10 IN.)	96.000	LF	52.00000	4992.00	54.00000	5184.00	63.00000	6048.00
4240 7027000 PILE POINT REINFORCEMENT	4.000	EA	110.00000	440.00	110.00000	440.00	105.00000	420.00
4250 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	8.300	CUYD	815.00000	6764.50	782.00000	6490.60	590.00000	4897.00
4260 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	21.400	CUYD	680.00000	14552.00	1090.00000	23326.00	1080.00000	23112.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
4270 7034208 CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	111.500	CUYD	1625.00000	181187.50	1500.00000	167250.00	1190.00000	132685.00
4280 7034215 SAFETY BARRIER CURB	154.000	LF	115.00000	17710.00	88.00000	13552.00	140.00000	21560.00
4290 7034219A BARRIER CURB (TYPE D)	143.000	LF	85.00000	12155.00	94.00000	13442.00	77.00000	11011.00
4300 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	194.000	SQFT	54.00000	10476.00	54.00000	10476.00	90.00000	17460.00
4310 7040107 SLAB EDGE REPAIR (BRIDGES)	49.000	LF	66.00000	3234.00	66.00000	3234.00	125.00000	6125.00
4320 7049904 MISC. PART DEPTH REPAIR BRIDGE APPROACH SLAB	14.000	SQFT	127.00000	1778.00	127.00000	1778.00	177.00000	2478.00
4330 7061060 REINFORCING STEEL (BRIDGES)	1460.000	LB	1.16000	1693.60	1.23000	1795.80	1.85000	2701.00
4340 7101000 REINFORCING STEEL (EPOXY COATED)	29020.000	LB	1.36000	39467.20	1.13000	32792.60	1.25000	36275.00
4350 7123610 SLAB DRAIN	5.000	EA	500.00000	2500.00	350.00000	1750.00	155.00000	775.00
SECTION TOTALS			$	391,119.80	$	380,171.34	$	321,802.50
SECTION 0030 BR. NO. A23641 - J8P0605E								
4360 2061000 CLASS 1 EXCAVATION	235.000	CUYD	70.00000	16450.00	45.00000	10575.00	69.00000	16215.00
4370 2065500 TEMPORARY SHORING		LUMP	21000.00000	21000.00	14000.00000	14000.00	28000.00000	28000.00
4380 2069901 MISC. PROTECTIVE SHIELD SYSTEM		LUMP	5000.00000	5000.00	16000.00000	16000.00	8900.00000	8900.00
4390 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	302.000	LF	16.00000	4832.00	14.00000	4228.00	5.35000	1615.70
4400 2162500 REMOVAL OF EXISTING BRIDGE DECKS	6197.000	SQFT	13.00000	80561.00	5.20000	32224.40	3.20000	19830.40
4410 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	12000.00000	12000.00	15000.00000	15000.00	15390.00000	15390.00
4420 5031010 BRIDGE APPROACH SLAB (BRIDGE)	302.000	SQYD	210.00000	63420.00	222.22000	67110.44	215.00000	64930.00
4430 7021010 STRUCTURAL STEEL PILES (10 IN.)	278.000	LF	45.00000	12510.00	61.00000	16958.00	59.00000	16402.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	 AMOUNT
4440 7026000 PRE-BORE FOR PILING	80.000	LF	105.00000	8400.00	70.00000	5600.00	88.00000	7040.00
4450 7027000 PILE POINT REINFORCEMENT	12.000	EA	110.00000	1320.00	110.00000	1320.00	105.00000	1260.00
4460 7029902 MISC. MICROPILES	24.000	EA	4200.00000	100800.00	6100.00000	146400.00	4200.00000	100800.00
4470 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	56.000	CUYD	815.00000	45640.00	986.00000	55216.00	720.00000	40320.00
4480 7032009 CLASS B CONCRETE (RETAINING WALLS)	162.900	CUYD	470.00000	76563.00	294.00000	47892.60	375.00000	61087.50
4490 7034212 SLAB ON STEEL	934.000	SQYD	282.00000	263388.00	263.00000	245642.00	290.00000	270860.00
4500 7034215 SAFETY BARRIER CURB	171.000	LF	62.00000	10602.00	87.00000	14877.00	85.00000	14535.00
4510 7034219A BARRIER CURB (TYPE D)	153.000	LF	83.00000	12699.00	135.00000	20655.00	80.00000	12240.00
4520 7061040 REINFORCING STEEL (RETAINING WALL)	7130.000	LB	1.03000	7343.90	1.19000	8484.70	1.25000	8912.50
4530 7061060 REINFORCING STEEL (BRIDGES)	6820.000	LB	1.03000	7024.60	1.18000	8047.60	1.20000	8184.00
4540 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	36900.000	LB	2.83000	104427.00	2.00000	73800.00	3.20000	118080.00
4550 7123610 SLAB DRAIN	16.000	EA	230.00000	3680.00	210.00000	3360.00	200.00000	3200.00
4560 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	41150.00000	41150.00	40000.00000	40000.00	45000.00000	45000.00
4570 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	6300.000	SQFT	1.50000	9450.00	1.50000	9450.00	1.50000	9450.00
4580 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	3100.00000	3100.00	3100.00000	3100.00	3100.00000	3100.00
4590 7125920 CALCIUM SULFONATE PRIMER	6300.000	SQFT	3.00000	18900.00	3.00000	18900.00	3.00000	18900.00
4600 7125921 CALCIUM SULFONATE TOPCOAT	6300.000	SQFT	3.00000	18900.00	3.00000	18900.00	3.00000	18900.00
4610 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2100.00000	4200.00	1500.00000	3000.00	1900.00000	3800.00
4620 7161000 PLAIN NEOPRENE BEARING PAD	4.000	EA	190.00000	760.00	160.00000	640.00	108.00000	432.00

TABULATION OF BIDS

CALL ORDER : 802 CONTRACT ID : 090626-802 COUNTIES : GREENE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(3) 0040360 Iron Mountain Trap Rock Compa UNIT PRICE	AMOUNT
4630 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	4.000 EA	1380.00000	5520.00	1050.00000	4200.00	1800.00000	7200.00
SECTION TOTALS		$	959,640.50	$	905,580.74	$	924,584.10
CONTRACT TOTALS		$	26,943,391.78	$	27,880,041.81	$	29,344,289.63

VENDOR RANKING

CALL ORDER : X01 CONTRACT ID : 090626-X01 COUNTIES : PEMISCOT BUTLER
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10 PERRY OTHERS
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J0Q2168

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010340	Gerstner Electric Inc.	$ 733,778.89	100.0000%
2	0010349	T.G.B., Inc.	$ 924,617.50	126.0076%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 090626-X01 COUNTIES : PEMISCOT BUTLER
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10 PERRY OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0Q2168								
0010 6061010 GUARDRAIL TYPE A	2075.000	LF	24.20000	50215.00	14.00000	29050.00		
0020 6063015 TYPE A CRASHWORTHY END TERMINAL	7.000	EA	2419.96000	16939.72	2050.00000	14350.00		
0030 6066610 END ANCHOR	5.000	EA	1382.83000	6914.15	700.00000	3500.00		
0040 6169901 MISC. WORK ZONE TRAFFIC CONTROL		LUMP	6914.23000	6914.23	23500.00000	23500.00		
0050 6181000 MOBILIZATION		LUMP	10000.00000	10000.00	95000.00000	95000.00		
0060 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	6914.16000	6914.16	5000.00000	5000.00		
0070 7011106 DRILLED SHAFTS (4 FT. 0 IN. DIA.)	136.700	LF	387.47000	52967.15	475.00000	64932.50		
0080 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	5.000	LF	506.92000	2534.60	1200.00000	6000.00		
SECTION TOTALS			$	153,399.01	$	241,332.50	$	
SECTION 0002 TRAFFIC SIGNAL ITEMS - J0Q2168								
0090 9028350 FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	1060.000	LF	1.65000	1749.00	1.65000	1749.00		
0100 9029902 MISC. MODIFY EXISTING SIGNAL CONTROLLER	3.000	EA	189.97000	569.91	250.00000	750.00		
0110 9103700 CCTV CAMERA ASSEMBLY, INSTALLED	12.000	EA	1002.50000	12030.00	2100.00000	25200.00		
0120 9108200 CABLE, 0 AWG, 1 CONDUCTOR, POWER	4670.000	LF	2.99000	13963.30	3.85000	17979.50		
0130 9108202 CABLE, 2 AWG, 1 CONDUCTOR, POWER	3600.000	LF	1.96000	7056.00	2.75000	9900.00		
0140 9108203 CABLE, 3 AWG, 1 CONDUCTOR, POWER	760.000	LF	1.95000	1482.00	2.25000	1710.00		
0150 9108204 CABLE, 4 AWG, 1 CONDUCTOR, POWER	4380.000	LF	1.51000	6613.80	1.95000	8541.00		
0160 9108206 CABLE, 6 AWG, 1 CONDUCTOR, POWER	8740.000	LF	1.23000	10750.20	1.45000	12673.00		
0170 9108208 CABLE, 8 AWG, 1 CONDUCTOR, POWER	1620.000	LF	0.74000	1198.80	1.25000	2025.00		

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 090626-X01 COUNTIES : PEMISCOT BUTLER
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10 PERRY OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 9108406 WIRE, 6 AWG, BARE NEUTRAL	7880.000 LF	1.18000	9298.40	0.70000	5516.00		
0190 9108408 WIRE, 8 AWG, BARE NEUTRAL	610.000 LF	0.69000	420.90	0.55000	335.50		
0200 9108810 PULL BOX, PREFORMED CLASS 1	54.000 EA	933.42000	50404.68	850.00000	45900.00		
0210 9108811 PULL BOX, PREFORMED CLASS 2	32.000 EA	1267.59000	40562.88	1160.00000	37120.00		
0220 9109100 BASE, CONCRETE	9.000 CUYD	1167.65000	10508.85	600.00000	5400.00		
0230 9109230 DYNAMIC MESSAGE SIGN ASSEMBLY, INSTALLE	6.000 EA	2685.13000	16110.78	2200.00000	13200.00		
0240 9109902 MISC. CAMERA FIELD TERMINAL CABINET, POLE MNT	12.000 EA	3203.52000	38442.24	3000.00000	36000.00		
0250 9109902 MISC. DMS POST	12.000 EA	7573.28000	90879.36	6500.00000	78000.00		
0260 9109902 MISC. EXIST. CONTROLLER BASE WIDENING	1.000 EA	2281.84000	2281.84	1800.00000	1800.00		
0270 9109902 MISC. FIBER OPTIC JUMPER	14.000 EA	20.00000	280.00	35.00000	490.00		
0280 9109902 MISC. FIBER OPTIC PIGTAIL	7.000 EA	15.00000	105.00	45.00000	315.00		
0290 9109902 MISC. FIBER OPTIC SPLICE	56.000 EA	50.00000	2800.00	85.00000	4760.00		
0300 9109902 MISC. INSTALL COMMUNICATIONS EQUIPMENT	75.000 EA	133.10000	9982.50	500.00000	37500.00		
0310 9109902 MISC. INSTALL CONCRETE CCTV POLE	12.000 EA	5500.00000	66000.00	3000.00000	36000.00		
0320 9109902 MISC. INSTALL CONDUIT INTO EXISTING PULL BOX	12.000 EA	152.70000	1832.40	215.00000	2580.00		
0330 9109902 MISC. INSTALL SIGN CONTROLLER CABINET	6.000 EA	357.31000	2143.86	350.00000	2100.00		
0340 9109902 MISC. INSTALL WIRELESS BRIDGE ON CCTV POLE	3.000 EA	564.65000	1693.95	1000.00000	3000.00		
0350 9109902 MISC. INSTALL WIRELESS BRIDGE ON DMS POST	2.000 EA	564.39000	1128.78	500.00000	1000.00		
0360 9109902 MISC. MEDIA CONVERTER	4.000 EA	535.67000	2142.68	800.00000	3200.00		

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 090626-X01 COUNTIES : PEMISCOT BUTLER
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10 PERRY OTHERS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010340 Gerstner Electric Inc. UNIT PRICE	AMOUNT	(2) 0010349 T.G.B., Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0370 9109902 MISC. MODIFY EXISTING POWER SUPPLY DISCONNECT	3.000 EA	288.26000	864.78	385.00000	1155.00		
0380 9109902 MISC. POWER SUPPLY PEDESTAL, WITH METER	3.000 EA	3802.94000	11408.82	5200.00000	15600.00		
0390 9109902 MISC. POWER SUPPLY PEDESTAL, WITHOUT METER	7.000 EA	3059.59000	21417.13	5200.00000	36400.00		
0400 9109902 MISC. RACK MOUNTED INTERCONNECT CENTER	7.000 EA	500.00000	3500.00	470.00000	3290.00		
0410 9109902 MISC. UNDERGROUND SPLICE ENCLOSURE	7.000 EA	750.00000	5250.00	1500.00000	10500.00		
0420 9109903 MISC. CONDUIT, 2 IN., DRILLED	3270.000 LF	9.50000	31065.00	10.00000	32700.00		
0430 9109903 MISC. CONDUIT, 2 IN., TRENCHED	14070.000 LF	5.00000	70350.00	10.00000	140700.00		
0440 9109903 MISC. CONDUIT, 2-2 IN., DRILLED	450.000 LF	9.62000	4329.00	14.00000	6300.00		
0450 9109903 MISC. CONDUIT, 2-2 IN., TRENCHED	480.000 LF	5.82000	2793.60	14.00000	6720.00		
0460 9109903 MISC. CONDUIT, 3-2 IN., TRENCHED	60.000 LF	6.97000	418.20	15.00000	900.00		
0470 9109903 MISC. FIBER OPTIC CABLE, 24 STRAND, SM	11080.000 LF	2.00000	22160.00	2.20000	24376.00		
0480 9109903 MISC. INSTALL COMMUNICATION CABLE	300.000 LF	1.73000	519.00	1.00000	300.00		
0490 9109903 MISC. ROCK SOCKET FOR CCTV POLE	8.000 LF	484.03000	3872.24	1200.00000	9600.00		
SECTION TOTALS		$	580,379.88	$	683,285.00	$	
CONTRACT TOTALS		$	733,778.89	$	924,617.50	$	

VENDOR RANKING

CALL ORDER : X03 CONTRACT ID : 090626-X03 COUNTIES : SCOTT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 08/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0S0818
J0S0818 - ROUTE H - SCOTT COUNTY
*** Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0020263	J. M. Marschuetz Construction Co.	$ 249,950.00	100.0000%
2	0010722	Robertson Contractors, Inc.	$ 263,766.30	105.5276%
3	0010550	Boone Construction Co.	$ 264,816.64	105.9478%
4	0011806	Joe's Bridge & Grading, Inc.	$ 268,642.00	107.4783%
5	0010866	CE Contracting, Inc.	$ 285,100.00	114.0628%
6	0010848	Randy Kinder Excavating Inc.	$ 309,985.44	124.0190%
7	0010703	R. L. Persons Construction Inc.	$ 484,501.00	193.8392%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X03 CONTRACT ID : 090626-X03 COUNTIES : SCOTT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(2) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(3) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0S0818								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5876.50000	5876.50	1500.00000	1500.00	6850.00000	6850.00
0020 2031000 CLASS A EXCAVATION	97.000	CUYD	11.95000	1159.15	12.00000	1164.00	6.05000	586.85
0030 2035500 EMBANKMENT IN PLACE	906.000	CUYD	20.10000	18210.60	20.00000	18120.00	14.70000	13318.20
0040 2036000 COMPACTING EMBANKMENT	83.000	CUYD	7.75000	643.25	2.00000	166.00	3.25000	269.75
0050 2037075 COMPACTING IN CUT	2.000	STA	322.00000	644.00	500.00000	1000.00	890.00000	1780.00
0060 2071000 LINEAR GRADING CLASS 1	0.300	STA	1661.50000	498.45	4000.00000	1200.00	1975.00000	592.50
0070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	462.000	SQYD	6.15000	2841.30	8.00000	3696.00	8.00000	3696.00
0080 3105003 GRAVEL (A) OR CRUSHED STONE (B)	55.000	SQYD	10.65000	585.75	6.00000	330.00	6.15000	338.25
0090 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	44.200	TONS	110.00000	4862.00	125.00000	5525.00	132.45000	5854.29
0100 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	103.100	TONS	110.00000	11341.00	125.00000	12887.50	132.45000	13655.60
0110 6061010 GUARDRAIL TYPE A	100.000	LF	31.15000	3115.00	42.00000	4200.00	45.00000	4500.00
0120 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2717.50000	5435.00	2400.00000	4800.00	2550.00000	5100.00
0130 6113020 FURNISHING TYPE 2 ROCK BLANKET	32.000	CUYD	31.80000	1017.60	30.00000	960.00	30.00000	960.00
0140 6113040 PLACING TYPE 2 ROCK BLANKET	32.000	CUYD	21.50000	688.00	15.00000	480.00	27.50000	880.00
0150 6142014 24 IN. OR 600MM AUTO FLOODGATE (TYPE 1)	4.000	EA	1336.00000	5344.00	1300.00000	5200.00	1200.00000	4800.00
0160 6161005 CONSTRUCTION SIGNS	595.000	SQFT	5.80000	3451.00	5.00000	2975.00	5.30000	3153.50
0170 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	10.000	EA	156.50000	1565.00	135.00000	1350.00	145.00000	1450.00
0180 6181000 MOBILIZATION		LUMP	25131.80000	25131.80	25000.00000	25000.00	28500.00000	28500.00
0190 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4400.000	LF	0.70000	3080.00	0.60000	2640.00	0.80000	3520.00

TABULATION OF BIDS

CALL ORDER : X03 CONTRACT ID : 090626-X03 COUNTIES : SCOTT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0020263 J. M. Marschuetz Constructio UNIT PRICE	 AMOUNT	(2) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(3) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT
0200 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	550.000	LF	0.70000	385.00	0.60000	330.00	0.80000	440.00
0210 6207001 PAVEMENT MARKING REMOVAL	6600.000	LF	0.60000	3960.00	0.50000	3300.00	0.55000	3630.00
0220 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	112.000	SQYD	2.45000	274.40	10.00000	1120.00	5.50000	616.00
0230 7250415 15 IN. PIPE GROUP C	33.000	LF	30.40000	1003.20	25.00000	825.00	60.00000	1980.00
0240 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	58.000	LF	29.30000	1699.40	55.00000	3190.00	67.50000	3915.00
0245 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1000.00000	4000.00	950.00000	3800.00	935.00000	3740.00
0250 8051000A SEEDING - COOL SEASON MIXTURES	0.200	ACRE	17389.00000	3477.80	15000.00000	3000.00	16000.00000	3200.00
0260 8061019 SILT FENCE	226.000	LF	3.25000	734.50	2.80000	632.80	7.95000	1796.70
0270 8061022 TYPE II DITCH CHECK	7.000	EA	261.00000	1827.00	225.00000	1575.00	265.00000	1855.00
SECTION TOTALS			$	112,850.70	$	110,966.30	$	120,977.64
SECTION 0002 BRIDGE NO. A6452 - J0S0818								
0280 2063300 CLASS 4 EXCAVATION	210.000	CUYD	6.55000	1375.50	50.00000	10500.00	28.50000	5985.00
0290 2160500 REMOVAL OF BRIDGES		LUMP	3500.00000	3500.00	15000.00000	15000.00	22650.00000	22650.00
0300 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	208.400	CUYD	449.50000	93675.80	450.00000	93780.00	400.00000	83360.00
0310 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	33520.000	LB	1.15000	38548.00	1.00000	33520.00	0.95000	31844.00
SECTION TOTALS			$	137,099.30	$	152,800.00	$	143,839.00
CONTRACT TOTALS			$	249,950.00	$	263,766.30	$	264,816.64

TABULATION OF BIDS

CALL ORDER : X03 CONTRACT ID : 090626-X03 COUNTIES : SCOTT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(5) 0010866 CE Contracting, Inc. UNIT PRICE	AMOUNT	(6) 0010848 Randy Kinder Excavating Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0S0818								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	2000.00000	2000.00	3100.00000	3100.00	49961.91000	49961.91
0020 2031000 CLASS A EXCAVATION	97.000	CUYD	10.00000	970.00	17.30000	1678.10	39.41000	3822.77
0030 2035500 EMBANKMENT IN PLACE	906.000	CUYD	12.00000	10872.00	32.60000	29535.60	12.02000	10890.12
0040 2036000 COMPACTING EMBANKMENT	83.000	CUYD	5.00000	415.00	4.72000	391.76	4.46000	370.18
0050 2037075 COMPACTING IN CUT	2.000	STA	500.00000	1000.00	447.00000	894.00	701.40000	1402.80
0060 2071000 LINEAR GRADING CLASS 1	0.300	STA	1200.00000	360.00	1530.00000	459.00	1346.20000	403.86
0070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	462.000	SQYD	10.00000	4620.00	7.07000	3266.34	9.59000	4430.58
0080 3105003 GRAVEL (A) OR CRUSHED STONE (B)	55.000	SQYD	35.00000	1925.00	5.32000	292.60	10.82000	595.10
0090 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	44.200	TONS	150.00000	6630.00	144.00000	6364.80	147.71000	6528.78
0100 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	103.100	TONS	150.00000	15465.00	144.00000	14846.40	146.16000	15069.10
0110 6061010 GUARDRAIL TYPE A	100.000	LF	42.00000	4200.00	48.50000	4850.00	51.60000	5160.00
0120 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2400.00000	4800.00	2770.00000	5540.00	2939.86000	5879.72
0130 6113020 FURNISHING TYPE 2 ROCK BLANKET	32.000	CUYD	25.00000	800.00	33.80000	1081.60	32.54000	1041.28
0140 6113040 PLACING TYPE 2 ROCK BLANKET	32.000	CUYD	25.00000	800.00	27.20000	870.40	19.57000	626.24
0150 6142014 24 IN. OR 600MM AUTO FLOODGATE (TYPE 1)	4.000	EA	1250.00000	5000.00	2000.00000	8000.00	1878.57000	7514.28
0160 6161005 CONSTRUCTION SIGNS	595.000	SQFT	5.00000	2975.00	5.78000	3439.10	6.87000	4087.65
0170 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	10.000	EA	135.00000	1350.00	156.00000	1560.00	173.97000	1739.70
0180 6181000 MOBILIZATION		LUMP	28000.00000	28000.00	54600.02000	54600.02	35670.84000	35670.84
0190 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4400.000	LF	0.60000	2640.00	0.69000	3036.00	0.93000	4092.00

TABULATION OF BIDS

CALL ORDER : X03 CONTRACT ID : 090626-X03 COUNTIES : SCOTT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(5) 0010866 CE Contracting, Inc. UNIT PRICE	AMOUNT	(6) 0010848 Randy Kinder Excavating Inc. UNIT PRICE	AMOUNT
0200 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	550.000	LF	0.60000	330.00	0.69000	379.50	1.12000	616.00
0210 6207001 PAVEMENT MARKING REMOVAL	6600.000	LF	0.50000	3300.00	0.58000	3828.00	0.80000	5280.00
0220 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	112.000	SQYD	5.00000	560.00	2.30000	257.60	9.34000	1046.08
0230 7250415 15 IN. PIPE GROUP C	33.000	LF	40.00000	1320.00	57.20000	1887.60	34.82000	1149.06
0240 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	58.000	LF	30.00000	1740.00	67.80000	3932.40	63.02000	3655.16
0245 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	600.00000	2400.00	720.00000	2880.00	938.37000	3753.48
0250 8051000A SEEDING - COOL SEASON MIXTURES	0.200	ACRE	10000.00000	2000.00	17300.00000	3460.00	4710.60000	942.12
0260 8061019 SILT FENCE	226.000	LF	5.00000	1130.00	5.43000	1227.18	3.85000	870.10
0270 8061022 TYPE II DITCH CHECK	7.000	EA	250.00000	1750.00	260.00000	1820.00	131.47000	920.29
SECTION TOTALS			$	109,352.00	$	163,478.00	$	177,519.20
SECTION 0002 BRIDGE NO. A6452 - J0S0818								
0280 2063300 CLASS 4 EXCAVATION	210.000	CUYD	15.00000	3150.00	35.00000	7350.00	13.42000	2818.20
0290 2160500 REMOVAL OF BRIDGES		LUMP	8000.00000	8000.00	9390.00000	9390.00	10849.92000	10849.92
0300 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	208.400	CUYD	550.00000	114620.00	299.00000	62311.60	351.30000	73210.92
0310 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	33520.000	LB	1.00000	33520.00	1.27000	42570.40	1.36000	45587.20
SECTION TOTALS			$	159,290.00	$	121,622.00	$	132,466.24
CONTRACT TOTALS			$	268,642.00	$	285,100.00	$	309,985.44

TABULATION OF BIDS

CALL ORDER : X03 CONTRACT ID : 090626-X03 COUNTIES : SCOTT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0S0818								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	20000.00000	20000.00				
0020 2031000 CLASS A EXCAVATION	97.000	CUYD	260.00000	25220.00				
0030 2035500 EMBANKMENT IN PLACE	906.000	CUYD	37.00000	33522.00				
0040 2036000 COMPACTING EMBANKMENT	83.000	CUYD	45.00000	3735.00				
0050 2037075 COMPACTING IN CUT	2.000	STA	4900.00000	9800.00				
0060 2071000 LINEAR GRADING CLASS 1	0.300	STA	11500.00000	3450.00				
0070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	462.000	SQYD	19.00000	8778.00				
0080 3105003 GRAVEL (A) OR CRUSHED STONE (B)	55.000	SQYD	62.00000	3410.00				
0090 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	44.200	TONS	135.00000	5967.00				
0100 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	103.100	TONS	135.00000	13918.50				
0110 6061010 GUARDRAIL TYPE A	100.000	LF	75.00000	7500.00				
0120 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	3500.00000	7000.00				
0130 6113020 FURNISHING TYPE 2 ROCK BLANKET	32.000	CUYD	60.00000	1920.00				
0140 6113040 PLACING TYPE 2 ROCK BLANKET	32.000	CUYD	125.00000	4000.00				
0150 6142014 24 IN. OR 600MM AUTO FLOODGATE (TYPE 1)	4.000	EA	625.00000	2500.00				
0160 6161005 CONSTRUCTION SIGNS	595.000	SQFT	15.00000	8925.00				
0170 6161031 TYPE III MOVEABLE BARRICADE WITH LIGHT	10.000	EA	500.00000	5000.00				
0180 6181000 MOBILIZATION		LUMP	15000.00000	15000.00				
0190 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	4400.000	LF	0.75000	3300.00				

TABULATION OF BIDS

CALL ORDER : X03 CONTRACT ID : 090626-X03 COUNTIES : SCOTT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0200 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	550.000	LF	0.75000	412.50				
0210 6207001 PAVEMENT MARKING REMOVAL	6600.000	LF	0.65000	4290.00				
0220 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	112.000	SQYD	19.00000	2128.00				
0230 7250415 15 IN. PIPE GROUP C	33.000	LF	45.00000	1485.00				
0240 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	58.000	LF	75.00000	4350.00				
0245 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	500.00000	2000.00				
0250 8051000A SEEDING - COOL SEASON MIXTURES	0.200	ACRE	40000.00000	8000.00				
0260 8061019 SILT FENCE	226.000	LF	15.00000	3390.00				
0270 8061022 TYPE II DITCH CHECK	7.000	EA	900.00000	6300.00				
SECTION TOTALS			$	215,301.00	$		$	
SECTION 0002 BRIDGE NO. A6452 - J0S0818								
0280 2063300 CLASS 4 EXCAVATION	210.000	CUYD	100.00000	21000.00				
0290 2160500 REMOVAL OF BRIDGES		LUMP	50000.00000	50000.00				
0300 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	208.400	CUYD	750.00000	156300.00				
0310 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	33520.000	LB	1.25000	41900.00				
SECTION TOTALS			$	269,200.00	$		$	
CONTRACT TOTALS			$	484,501.00	$	0.00	$	

VENDOR RANKING

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10
CONTRACT TIME : 210 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J0P0876
JOB NUMBER J0P0876, ROUTE 34, WAYNE COUNTY
***Bid Revision No. 1

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0012034	H. R. Quadri Contractors, LLC	$ 10,490,752.07	100.0000%
2	0010318	G & M Concrete & Asphalt Co., Inc.	$ 12,520,267.96	119.3458%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 12,674,329.94	120.8143%
4	0010206	Dave Kolb Grading Inc.	$ 12,723,033.68	121.2786%
5	0011270	Pace Construction Company, LLC	$ 13,419,160.02	127.9142%
6	0010371	Apex Paving Co.	$ 14,385,418.37	137.1248%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	(2) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0876							
0010 1049910 MISC. TEMPORARY SURFACING TEMPORARY SURFACING	4000.000 TONS	25.00000	100000.00	28.50000	114000.00	19.00000	76000.00
0020 2013000 CLEARING AND GRUBBING	37.000 ACRE	4000.00000	148000.00	3500.00000	129500.00	10000.00000	370000.00
0030 2022010 REMOVAL OF IMPROVEMENTS	LUMP	121100.00000	121100.00	189800.00000	189800.00	140000.00000	140000.00
0040 2024013 REMOVAL OF SURFACING ACM (FRIABLE)	900.000 SQFT	5.50000	4950.00	14.00000	12600.00	14.50000	13050.00
0050 2024024 REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	63.000 LF	8.50000	535.50	32.00000	2016.00	33.00000	2079.00
0060 2024027 REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	135.000 SQFT	8.50000	1147.50	17.00000	2295.00	17.50000	2362.50
0070 2024029 REMOVAL OF CEILING TILE ACM (FRIABLE)	225.000 SQFT	6.50000	1462.50	17.00000	3825.00	17.50000	3937.50
0080 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	2925.000 SQFT	2.00000	5850.00	7.00000	20475.00	7.20000	21060.00
0090 2024040 REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	225.000 SQFT	7.20000	1620.00	32.00000	7200.00	33.00000	7425.00
0100 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	135.000 SQFT	3.70000	499.50	22.00000	2970.00	22.65000	3057.75
0110 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	126.000 LF	3.70000	466.20	17.00000	2142.00	17.50000	2205.00
0120 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	36.000 LF	3.70000	133.20	17.00000	612.00	17.50000	630.00
0130 2024054 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	72.000 LF	2.00000	144.00	17.00000	1224.00	17.50000	1260.00
0140 2024067 REMOVAL OF FLOOR SHEETING ACM ON WOOD (CATEGORY I NON-FRIABLE)	225.000 SQFT	2.00000	450.00	10.00000	2250.00	10.30000	2317.50
0150 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	540.000 SQFT	5.00000	2700.00	17.00000	9180.00	17.50000	9450.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	(2) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0160 2024072 REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	72.000 SQFT	5.00000	360.00	17.00000	1224.00	17.50000	1260.00
0170 2024074 REMOVAL OF FLOOR TILE ACM ON WOOD (FRIABLE)	180.000 SQFT	2.75000	495.00	7.00000	1260.00	7.20000	1296.00
0180 2024076 REMOVAL OF FLOOR TILE ACM ON CONCRETE (FRIABLE)	108.000 SQFT	2.75000	297.00	7.00000	756.00	7.20000	777.60
0190 2024078 REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (FRIABLE)	135.000 SQFT	3.75000	506.25	10.00000	1350.00	10.30000	1390.50
0200 2024091 REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	225.000 SQFT	2.00000	450.00	7.00000	1575.00	10.30000	2317.50
0210 2024093 REMOVAL OF FLOOR TILE ACM ON WOOD (CATEGORY I NON-FRIABLE)	90.000 SQFT	1.50000	135.00	6.00000	540.00	7.20000	648.00
0220 2024096 REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	765.000 SQFT	1.50000	1147.50	7.00000	5355.00	6.20000	4743.00
0230 2024098 REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	1260.000 SQFT	2.75000	3465.00	7.00000	8820.00	7.20000	9072.00
0240 2027000 DISPOSAL AND PLUGGING OF WELLS	9.000 EA	1200.00000	10800.00	900.00000	8100.00	1060.00000	9540.00
0250 2028000 PLUGGING AND DISPOSAL OF SEPTIC TANKS	9.000 EA	500.00000	4500.00	1000.00000	9000.00	1060.00000	9540.00
0260 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 127 (J0P0876)	LUMP	500.00000	500.00	1300.00000	1300.00	1150.00000	1150.00
0270 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 17 (J0P0876)	LUMP	500.00000	500.00	1550.00000	1550.00	2300.00000	2300.00
0280 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 31 (J0P0876)	LUMP	10000.00000	10000.00	5350.00000	5350.00	9200.00000	9200.00
0290 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 34 (J0P0876)	LUMP	10000.00000	10000.00	7350.00000	7350.00	11500.00000	11500.00
0300 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 38 (J0P0876)	LUMP	5000.00000	5000.00	6450.00000	6450.00	13800.00000	13800.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	(2) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0310 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 42 (J0P0876)	LUMP		10000.00000	10000.00	5250.00000	5250.00	10350.00000	10350.00
0320 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 58 (J0P0876)	LUMP		1000.00000	1000.00	2000.00000	2000.00	575.00000	575.00
0330 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 61 (J0P0876)	LUMP		500.00000	500.00	1500.00000	1500.00	115.00000	115.00
0340 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 63 (J0P0876)	LUMP		500.00000	500.00	1800.00000	1800.00	115.00000	115.00
0350 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 71 (J0P0876)	LUMP		5000.00000	5000.00	7000.00000	7000.00	6900.00000	6900.00
0360 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 80 (J0P0876)	LUMP		10000.00000	10000.00	7500.00000	7500.00	13800.00000	13800.00
0370 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 84 (J0P0876)	LUMP		10000.00000	10000.00	5900.00000	5900.00	8050.00000	8050.00
0380 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 89 (J0P0876)	LUMP		100.00000	100.00	1100.00000	1100.00	2300.00000	2300.00
0390 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 94 (J0P0876)	LUMP		100.00000	100.00	1500.00000	1500.00	2300.00000	2300.00
0400 2035000 UNCLASSIFIED EXCAVATION	311654.000	CUYD	4.70000	1464773.80	7.06000	2200277.24	7.85000	2446483.90
0410 2036000 COMPACTING EMBANKMENT	42626.000	CUYD	0.50000	21313.00	0.50000	21313.00	0.49000	20886.74
0420 2037075 COMPACTING IN CUT	24.200	STA	350.00000	8470.00	440.00000	10648.00	620.00000	15004.00
0430 2063300 CLASS 4 EXCAVATION	860.000	CUYD	10.00000	8600.00	55.00000	47300.00	26.50000	22790.00
0440 2063500 CULVERT CLEANOUT	18.000	EA	500.00000	9000.00	1000.00000	18000.00	1150.00000	20700.00
0450 2069901 MISC. TEMP SHORING/TRAFFIC CONT FOR CUL INST		LUMP	10000.00000	10000.00	180000.00000	180000.00	35020.00000	35020.00
0460 2071000 LINEAR GRADING CLASS 1	35.900	STA	500.00000	17950.00	750.00000	26925.00	745.00000	26745.50

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	(2) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0470 2072000 LINEAR GRADING CLASS 2	66.500	STA	700.00000	46550.00	2725.00000	181212.50	2300.00000	152950.00
0480 2081000 INTERCEPTION DITCH	7.000	100F	180.00000	1260.00	360.00000	2520.00	115.00000	805.00
0490 2151000A SHAPING SLOPES, CLASS I	533.000	100F	300.00000	159900.00	115.00000	61295.00	115.00000	61295.00
0500 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	13533.000	SQYD	4.00000	54132.00	4.20000	56838.60	5.25000	71048.25
0510 3105003 GRAVEL (A) OR CRUSHED STONE (B)	8396.000	SQYD	4.00000	33584.00	3.40000	28546.40	2.45000	20570.20
0520 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	45853.500	TONS	47.00000	2155114.50	44.60000	2045066.10	50.25000	2304138.38
0530 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	19114.200	TONS	51.00000	974824.20	49.50000	946152.90	51.80000	990115.56
0540 4019905 MISC. 5 3/4 INCHES, MISC BIT BASE FOR D	4695.400	SQYD	20.00000	93908.00	18.80000	88273.52	28.80000	135227.52
0550 4019905 MISC. MODIFIED TYPE A2 SHOULDER	64231.200	SQYD	15.50000	995583.60	14.85000	953833.32	16.40000	1053391.68
0560 4019905 MISC. OPTIONAL PAVEMENT, DRIVEWAY	6973.700	SQYD	24.00000	167368.80	26.80000	186895.16	29.25000	203980.73
0570 4019905 MISC. OPTIONAL PAVEMENT, MAINLINE	13532.300	SQYD	30.00000	405969.00	24.90000	336954.27	28.80000	389730.24
0580 4071005 TACK COAT	17350.000	GAL	2.00000	34700.00	2.10000	36435.00	2.55000	44242.50
0590 5029905 MISC. 6 INCHES, MISC CONCRETE FOR DW	993.900	SQYD	40.00000	39756.00	53.50000	53173.65	58.60000	58242.54
0600 6011000A TYPE 2 FIELD LABORATORIES		LUMP	4000.00000	4000.00	15000.00000	15000.00	10087.80000	10087.80
0610 6039902 WATER 2 IN GATE VALVE-PWSD#2	1.000	EA	440.00000	440.00	400.00000	400.00	556.20000	556.20
0620 6039902 WATER 4 IN 45 DEGREE ELBOW-CITY	12.000	EA	150.00000	1800.00	150.00000	1800.00	233.80000	2805.60
0630 6039902 WATER 4 IN CAP-CITY	3.000	EA	50.00000	150.00	575.00000	1725.00	192.60000	577.80
0640 6039902 WATER 4 IN GATE VALVE-CITY	3.000	EA	450.00000	1350.00	835.00000	2505.00	690.00000	2070.00
0650 6039902 WATER 4 IN GATE VALVE-PWSD#2	5.000	EA	450.00000	2250.00	835.00000	4175.00	752.00000	3760.00
0660 6039902 WATER 4 IN TAPPING SLEEVE/VALVE-CITY	1.000	EA	2000.00000	2000.00	2750.00000	2750.00	1483.00000	1483.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	(2) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0670 6039902 WATER 4 IN X 6 IN TEE-CITY	3.000	EA	800.00000	2400.00	205.00000	615.00	40.35000	121.05
0680 6039902 WATER 6 IN 90 DEGREE ELBOW-CITY	6.000	EA	10.00000	60.00	215.00000	1290.00	0.01000	0.06
0690 6039902 WATER 6 IN FIRE HYDRANT-CITY	3.000	EA	2750.00000	8250.00	2750.00000	8250.00	2626.50000	7879.50
0700 6039902 WATER 6 IN GATE VALVE-CITY	2.000	EA	875.00000	1750.00	725.00000	1450.00	906.00000	1812.00
0710 6039902 WATER 6 IN GATE VALVE-PWSD#2	10.000	EA	875.00000	8750.00	825.00000	8250.00	906.00000	9060.00
0720 6039902 WATER AIR RELIEF VALVE-PWSD#2	5.000	EA	4000.00000	20000.00	2750.00000	13750.00	3203.00000	16015.00
0730 6039902 WATER METER INSTALLATION-CITY	7.000	EA	1000.00000	7000.00	250.00000	1750.00	515.00000	3605.00
0740 6039902 WATER RELOC EXIST WATER METER/VALVE-PWSD#2	11.000	EA	1100.00000	12100.00	205.00000	2255.00	409.00000	4499.00
0750 6039902 WATER VERIFY EXIST WATER LINE/CASING-PWSD#2	3.000	EA	750.00000	2250.00	610.00000	1830.00	250.00000	750.00
0760 6039902 WATER VERIFY/TIE INTO EXIST WATER LINE-PWDS#2	30.000	EA	1050.00000	31500.00	610.00000	18300.00	347.00000	10410.00
0770 6039903 WATER 10 IN HWY BORE/STEEL CASING-PWSD#	60.000	LF	150.00000	9000.00	450.00000	27000.00	288.00000	17280.00
0780 6039903 WATER 2 IN PVC HWY CROSSING ADJUST-PWSD#2	15.000	LF	70.00000	1050.00	150.00000	2250.00	70.00000	1050.00
0790 6039903 WATER 2 IN PVC WATER LINE-PWSD#2	650.000	LF	8.00000	5200.00	9.50000	6175.00	15.25000	9912.50
0800 6039903 WATER 3/4 IN PVC HWY CROSSING ADJUST-PWSD#2	50.000	LF	40.00000	2000.00	6.50000	325.00	67.35000	3367.50
0810 6039903 WATER 4 IN PVC STREAM CROSSING-PWSD#2	15.000	LF	140.00000	2100.00	52.00000	780.00	168.00000	2520.00
0820 6039903 WATER 4 IN PVC WATER LINE-CITY	3268.000	LF	9.00000	29412.00	12.50000	40850.00	14.75000	48203.00
0830 6039903 WATER 4 IN PVC WATER LINE-PWSD#2	3780.000	LF	12.00000	45360.00	13.50000	51030.00	16.80000	63504.00
0840 6039903 WATER 6 IN PVC STREAM CROSSING-PWSD#2	65.000	LF	140.00000	9100.00	110.00000	7150.00	178.00000	11570.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	(2) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
0850 6039903 WATER 6 IN PVC WATER LINE-PWSD#2	7630.000	LF	16.00000	122080.00	17.50000	133525.00	18.00000	137340.00
0860 6039907 WATER TYPE 3 AGGREGATE BASE-CITY	45.000	CUYD	30.00000	1350.00	40.00000	1800.00	45.80000	2061.00
0870 6044011 PIPE COLLAR, TYPE A	3.000	EA	1200.00000	3600.00	950.00000	2850.00	1665.00000	4995.00
0880 6044012 PIPE COLLAR, TYPE B	1.000	EA	1200.00000	1200.00	950.00000	950.00	1665.00000	1665.00
0890 6061010 GUARDRAIL TYPE A	2288.000	LF	20.00000	45760.00	18.00000	41184.00	14.40000	32947.20
0900 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	3050.000	LF	29.00000	88450.00	32.00000	97600.00	25.50000	77775.00
0910 6062204A BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	12.000	EA	1500.00000	18000.00	1600.00000	19200.00	1406.00000	16872.00
0920 6062300A TRANSITION SECTION, 6.5 FT. POSTS	12.000	EA	290.00000	3480.00	300.00000	3600.00	397.00000	4764.00
0930 6063000 TERMINAL SECTION - GUARDRAIL	5.000	EA	1200.00000	6000.00	1200.00000	6000.00	783.00000	3915.00
0940 6063015 TYPE A CRASHWORTHY END TERMINAL	24.000	EA	2300.00000	55200.00	1900.00000	45600.00	2220.00000	53280.00
0950 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	268.000	LF	30.00000	8040.00	30.75000	8241.00	68.50000	18358.00
0960 6091060 PAVED DITCH	489.700	SQYD	50.00000	24485.00	50.00000	24485.00	102.00000	49949.40
0970 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	339.000	CUYD	15.00000	5085.00	31.00000	10509.00	41.00000	13899.00
0980 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	2488.000	CUYD	15.00000	37320.00	31.00000	77128.00	40.00000	99520.00
0990 6096042 PLACING TYPE 2 ROCK DITCH LINER	339.000	CUYD	10.00000	3390.00	16.50000	5593.50	27.00000	9153.00
1000 6096044 PLACING TYPE 4 ROCK DITCH LINER	2488.000	CUYD	10.00000	24880.00	16.50000	41052.00	10.25000	25502.00
1010 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	996.000	CUYD	15.00000	14940.00	45.00000	44820.00	38.25000	38097.00
1020 6113020 FURNISHING TYPE 2 ROCK BLANKET	3700.000	CUYD	2.00000	7400.00	31.00000	114700.00	28.50000	105450.00
1030 6113040 PLACING TYPE 2 ROCK BLANKET	3700.000	CUYD	28.00000	103600.00	16.50000	61050.00	8.90000	32930.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	AMOUNT	(2) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	AMOUNT
1040 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	3.000	EA	1200.00000	3600.00	1250.00000	3750.00	1481.00000	4443.00
1050 6161005 CONSTRUCTION SIGNS	1662.000	SQFT	9.00000	14958.00	8.25000	13711.50	10.30000	17118.60
1060 6161008 ADVANCED WARNING RAIL SYSTEM	27.000	EA	150.00000	4050.00	105.00000	2835.00	123.60000	3337.20
1070 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	30.00000	4500.00	32.00000	4800.00	30.90000	4635.00
1080 6161030 TYPE III MOVEABLE BARRICADE	24.000	EA	110.00000	2640.00	165.00000	3960.00	154.50000	3708.00
1090 6161047 TYPE III OBJECT MARKER	20.000	EA	40.00000	800.00	65.00000	1300.00	22.50000	450.00
1100 6161052 WARNING LIGHT, TYPE B	8.000	EA	130.00000	1040.00	70.00000	560.00	46.35000	370.80
1110 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	12000.00000	48000.00	7400.00000	29600.00	3300.00000	13200.00
1120 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	150.00000	300.00	150.00000	300.00	154.50000	309.00
1130 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	2.000	EA	200.00000	400.00	250.00000	500.00	154.50000	309.00
1140 6173600D TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	250.000	LF	30.00000	7500.00	39.00000	9750.00	50.00000	12500.00
1150 6174000A TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	4.000	EA	700.00000	2800.00	1100.00000	4400.00	1653.00000	6612.00
1160 6175010A RELOCATING TEMPORARY TRAFFIC BARRIER	125.000	LF	10.00000	1250.00	16.50000	2062.50	20.00000	2500.00
1170 6175020A RELOCATING TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	2.000	EA	500.00000	1000.00	450.00000	900.00	750.00000	1500.00
1180 6181000 MOBILIZATION		LUMP	670525.00000	670525.00	1222600.00000	1222600.00	525000.00000	525000.00
1190 6199901 MISC. PAVEMENT EDGE TREATMENT		LUMP	10000.00000	10000.00	165000.00000	165000.00	20615.00000	20615.00
1200 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	126.000	LF	20.00000	2520.00	24.00000	3024.00	24.70000	3112.20

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	(2) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1210 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	34.000	EA	325.00000	11050.00	300.00000	10200.00	309.00000	10506.00
1220 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	36388.000	LF	0.11000	4002.68	0.10000	3638.80	0.10000	3638.80
1230 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	145879.000	LF	0.11000	16046.69	0.10000	14587.90	0.10000	14587.90
1240 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	150991.000	LF	0.12000	18118.92	0.13000	19628.83	0.10000	15099.10
1250 6207001 PAVEMENT MARKING REMOVAL	61054.000	LF	0.20000	12210.80	0.25000	15263.50	0.25000	15263.50
1260 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	916.000	EA	0.75000	687.00	1.75000	1603.00	0.92000	842.72
1270 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	8669.000	SQYD	4.00000	34676.00	5.00000	43345.00	3.50000	30341.50
1280 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1526.000	SQYD	5.50000	8393.00	5.25000	8011.50	7.67000	11704.42
1290 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	3834.000	SQYD	5.00000	19170.00	3.00000	11502.00	1.80000	6901.20
1300 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1236.400	STA	12.75000	15764.10	16.85000	20833.34	11.65000	14404.06
1310 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	618.500	STA	14.25000	8813.63	16.85000	10421.73	11.65600	7209.24
1320 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	138000.00000	138000.00	150000.00000	150000.00	158303.35000	158303.35
1330 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	355.300	CUYD	700.00000	248710.00	435.00000	154555.50	705.55000	250681.92
1340 7061030 REINFORCING STEEL (CULVERTS)	54420.000	LB	1.00000	54420.00	1.75000	95235.00	1.05000	57141.00
1350 7250312A 12 IN. PIPE GROUP B	724.000	LF	24.00000	17376.00	34.50000	24978.00	35.35000	25593.40
1360 7250318A 18 IN. PIPE GROUP B	51.000	LF	26.00000	1326.00	37.75000	1925.25	40.50000	2065.50
1370 7250324A 24 IN. PIPE GROUP B	40.000	LF	28.00000	1120.00	41.00000	1640.00	46.00000	1840.00
1380 7250330A 30 IN. PIPE GROUP B	18.000	LF	30.00000	540.00	44.50000	801.00	58.75000	1057.50

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	(2) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1390 7250342A 42 IN. PIPE GROUP B	29.000	LF	48.00000	1392.00	51.00000	1479.00	95.65000	2773.85
1400 7250348A 48 IN. PIPE GROUP B	312.000	LF	75.00000	23400.00	54.50000	17004.00	89.55000	27939.60
1410 7250418 18 IN. PIPE GROUP C	4057.000	LF	26.00000	105482.00	31.25000	126781.25	29.45000	119478.65
1420 7250424 24 IN. PIPE GROUP C	1144.000	LF	29.00000	33176.00	34.00000	38896.00	35.20000	40268.80
1430 7250430 30 IN. PIPE GROUP C	524.000	LF	33.00000	17292.00	36.00000	18864.00	43.20000	22636.80
1440 7250442 42 IN. PIPE GROUP C	236.000	LF	48.00000	11328.00	41.25000	9735.00	50.90000	12012.40
1450 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	174.000	LF	38.00000	6612.00	54.50000	9483.00	97.90000	17034.60
1460 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	306.000	LF	44.00000	13464.00	61.75000	18895.50	118.00000	36108.00
1470 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	70.000	LF	47.00000	3290.00	71.00000	4970.00	151.85000	10629.50
1480 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	323.000	LF	62.00000	20026.00	84.00000	27132.00	178.85000	57768.55
1490 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	152.000	LF	82.00000	12464.00	99.00000	15048.00	230.55000	35043.60
1500 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	103.000	LF	100.00000	10300.00	110.00000	11330.00	244.45000	25178.35
1510 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	10.000	FT	500.00000	5000.00	450.00000	4500.00	738.10000	7381.00
1520 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000	EA	500.00000	500.00	550.00000	550.00	713.45000	713.45
1530 7320042A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000	EA	900.00000	1800.00	1100.00000	2200.00	881.80000	1763.60
1540 7320048A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	12.000	EA	1000.00000	12000.00	1250.00000	15000.00	1334.70000	16016.40

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	(2) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1550 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	8.000	EA	600.00000	4800.00	550.00000	4400.00	745.10000	5960.80
1560 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	8.000	EA	750.00000	6000.00	700.00000	5600.00	919.10000	7352.80
1570 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	925.00000	2775.00	850.00000	2550.00	1208.62700	3625.88
1580 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	12.000	EA	1100.00000	13200.00	1225.00000	14700.00	1524.45000	18293.40
1590 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1500.00000	6000.00	1475.00000	5900.00	1897.05000	7588.20
1600 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1800.00000	1800.00	1700.00000	1700.00	2492.45000	2492.45
1610 8051000A SEEDING - COOL SEASON MIXTURES	37.100	ACRE	1200.00000	44520.00	1950.00000	72345.00	1339.00000	49676.90
1620 8061010A TYPE B BERM	3165.000	LF	0.01000	31.65	2.50000	7912.50	0.55000	1740.75
1630 8061011 SLOPE DRAINS	67.000	LF	5.00000	335.00	4.00000	268.00	4.10000	274.70
1640 8061015 SEDIMENT BASIN	500.000	CUYD	9.00000	4500.00	8.00000	4000.00	34.50000	17250.00
1650 8061017 TEMPORARY SEEDING AND MULCHING	30.000	ACRE	200.00000	6000.00	950.00000	28500.00	721.00000	21630.00
1660 8061019 SILT FENCE	32150.000	LF	1.80000	57870.00	1.95000	62692.50	1.80000	57870.00
1670 8061022 TYPE II DITCH CHECK	590.000	EA	130.00000	76700.00	145.00000	85550.00	154.50000	91155.00
1680 8064108 TYPE H EROSION CONTROL BLANKET	14673.000	SQYD	4.00000	58692.00	3.90000	57224.70	3.60000	52822.80
SECTION TOTALS			$	9,907,760.52	$	11,769,254.96	$	11,829,994.94
SECTION 0002 TRAFFIC SIGNAL ITEMS - J0P0876								
1690 9029400 TEMPORARY TRAFFIC SIGNALS		LUMP	39000.00000	39000.00	100000.00000	100000.00	103000.00000	103000.00
1700 9029902 MISC. SOLAR POWERED FLASHING LIGHT ASSEMBLY	2.000	EA	7900.00000	15800.00	8200.00000	16400.00	8446.00000	16892.00
SECTION TOTALS			$	54,800.00	$	116,400.00	$	119,892.00
SECTION 0003 HIGHWAY SIGNING ITEMS - J0P0876								

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	(2) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1710 9031210 STRUCTURAL STEEL POSTS	350.000	LB	3.75000	1312.50	4.00000	1400.00	6.65000	2327.50
1720 9031240 BREAKAWAY ASSEMBLY	15.000	EA	89.00000	1335.00	90.00000	1350.00	339.35000	5090.25
1730 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	1306.000	LF	11.00000	14366.00	12.00000	15672.00	13.60000	17761.60
1740 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	396.000	LF	25.00000	9900.00	24.00000	9504.00	21.00000	8316.00
1750 9035004 TYPE SHR2L-1 SIGN	809.000	SQFT	17.25000	13955.25	16.00000	12944.00	25.70000	20791.30
1760 9035009 36 IN. OR 900 MM STOP SIGN	24.000	EA	125.00000	3000.00	150.00000	3600.00	198.65000	4767.60
1770 9035011 SIGN, TYPE STR2L-3	55.000	SQFT	29.00000	1595.00	30.00000	1650.00	26.50000	1457.50
1780 9035015 TYPE IV OBJECT MARKER	4.000	EA	75.00000	300.00	100.00000	400.00	154.00000	616.00
1790 9039903 MISC. PERF SQ STEEL TUBE POST, 2 1/2 IN 12 GA	430.000	LF	13.75000	5912.50	13.00000	5590.00	16.75000	7202.50
1800 9039903 MISC. PERF SQ STEEL TUBE POST, 2 1/4 IN 12 GA	238.000	LF	12.00000	2856.00	12.00000	2856.00	16.35000	3891.30
SECTION TOTALS			$	54,532.25	$	54,966.00	$	72,221.55
SECTION 0004 BR. NO. A7755 - J0P0876								
1810 2063300 CLASS 4 EXCAVATION	350.000	CUYD	10.00000	3500.00	19.00000	6650.00	27.30000	9555.00
1820 2063400 CLASS 4 EXCAVATION IN ROCK	10.000	CUYD	30.00000	300.00	250.00000	2500.00	303.85000	3038.50
1830 2160500 REMOVAL OF BRIDGES		LUMP	20000.00000	20000.00	4100.00000	4100.00	4635.00000	4635.00
1840 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	246.600	CUYD	400.00000	98640.00	505.00000	124533.00	412.00000	101599.20
1850 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	31720.000	LB	1.00000	31720.00	1.10000	34892.00	1.03000	32671.60
SECTION TOTALS			$	154,160.00	$	172,675.00	$	151,499.30
SECTION 0005 BR. NO. F01112 - J0P0876								

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	(2) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
1860 2161500 REMOVAL OF SEAL COAT	17728.000	SQFT	1.10000	19500.80	1.00000	17728.00	1.45000	25705.60
1870 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	78.000	LF	160.00000	12480.00	333.00000	25974.00	489.25000	38161.50
1880 4094000 SEAL COAT, GRADE A	1997.000	SQYD	4.50000	8986.50	6.00000	11982.00	6.10000	12181.70
1890 7034214 CLASS B-2 CONCRETE	7.700	CUYD	2100.00000	16170.00	2110.00000	16247.00	2729.50000	21017.15
1900 7039902 MISC. UPGRADE BRIDGE ANCHOR ATTACHMENTS	4.000	EA	2200.00000	8800.00	2855.00000	11420.00	3750.00000	15000.00
1910 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	3500.000	SQFT	22.00000	77000.00	35.00000	122500.00	49.45000	173075.00
1920 7040106 FULL DEPTH REPAIR	50.000	SQFT	125.00000	6250.00	140.00000	7000.00	103.00000	5150.00
1930 7040113 CLEAN AND EPOXY SEAL	4280.000	SQFT	4.10000	17548.00	4.00000	17120.00	4.12000	17633.60
1940 7061060 REINFORCING STEEL (BRIDGES)	1020.000	LB	1.00000	1020.00	2.10000	2142.00	2.30000	2346.00
1950 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	4000.00000	4000.00	5344.00000	5344.00	5504.50000	5504.50
1960 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	2000.000	SQFT	22.00000	44000.00	23.00000	46000.00	23.70000	47400.00
1970 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	7300.000	SQFT	0.75000	5475.00	1.00000	7300.00	1.03000	7519.00
1980 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	2000.000	SQFT	4.00000	8000.00	4.00000	8000.00	4.12000	8240.00
1990 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	2000.000	SQFT	4.00000	8000.00	4.00000	8000.00	4.12000	8240.00
2000 7125370A FINISH FIELD COAT (SYSTEM G)	2000.000	SQFT	4.00000	8000.00	4.00000	8000.00	4.12000	8240.00
2010 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	2200.00000	2200.00	2200.00000	2200.00	2266.00000	2266.00
2020 7125920 CALCIUM SULFONATE PRIMER	7300.000	SQFT	1.25000	9125.00	1.50000	10950.00	1.55000	11315.00
2030 7125921 CALCIUM SULFONATE TOPCOAT	7300.000	SQFT	2.30000	16790.00	2.00000	14600.00	2.06000	15038.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0012034 H. R. Quadri Contractors, LL UNIT PRICE	 AMOUNT	(2) 0010318 G & M Concrete & Asphalt Co. UNIT PRICE	 AMOUNT	(3) 0010528 Chester Bross Const. Co./CB E UNIT PRICE	 AMOUNT
2040 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	78.000 LF	380.00000	29640.00	635.00000	49530.00	540.75000	42178.50
SECTION TOTALS		$	302,985.30	$	392,037.00	$	466,211.55
SECTION 0006 BR. NO. H03482 - J0P0876							
2050 2164000 CURB REMOVAL	108.000 LF	38.00000	4104.00	20.00000	2160.00	200.85000	21691.80
2060 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	73.000 LF	170.00000	12410.00	175.00000	12775.00	175.60000	12818.80
SECTION TOTALS		$	16,514.00	$	14,935.00	$	34,510.60
CONTRACT TOTALS		$	10,490,752.07	$	12,520,267.96	$	12,674,329.94

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(6) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0876							
0010 1049910 MISC. TEMPORARY SURFACING TEMPORARY SURFACING	4000.000 TONS	18.00000	72000.00	27.00000	108000.00	50.00000	200000.00
0020 2013000 CLEARING AND GRUBBING	37.000 ACRE	5000.00000	185000.00	5560.00000	205720.00	5100.00000	188700.00
0030 2022010 REMOVAL OF IMPROVEMENTS	LUMP	150000.00000	150000.00	243933.51000	243933.51	213000.00000	213000.00
0040 2024013 REMOVAL OF SURFACING ACM (FRIABLE)	900.000 SQFT	5.50000	4950.00	5.50000	4950.00	14.99000	13491.00
0050 2024024 REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	63.000 LF	8.50000	535.50	8.50000	535.50	34.00000	2142.00
0060 2024027 REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	135.000 SQFT	8.50000	1147.50	8.50000	1147.50	18.05000	2436.75
0070 2024029 REMOVAL OF CEILING TILE ACM (FRIABLE)	225.000 SQFT	6.50000	1462.50	6.50000	1462.50	18.05000	4061.25
0080 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	2925.000 SQFT	2.00000	5850.00	2.00000	5850.00	7.35000	21498.75
0090 2024040 REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	225.000 SQFT	7.20000	1620.00	7.20000	1620.00	33.60000	7560.00
0100 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	135.000 SQFT	3.70000	499.50	3.70000	499.50	23.10000	3118.50
0110 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	126.000 LF	3.70000	466.20	3.70000	466.20	17.85000	2249.10
0120 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	36.000 LF	3.70000	133.20	3.70000	133.20	17.85000	642.60
0130 2024054 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	72.000 LF	2.00000	144.00	2.00000	144.00	17.85000	1285.20
0140 2024067 REMOVAL OF FLOOR SHEETING ACM ON WOOD (CATEGORY I NON-FRIABLE)	225.000 SQFT	2.00000	450.00	2.00000	450.00	10.50000	2362.50
0150 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	540.000 SQFT	5.00000	2700.00	5.00000	2700.00	17.85000	9639.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(5) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(6) 0010371 Apex Paving Co. UNIT PRICE	 AMOUNT
0160 2024072 REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	72.000 SQFT	5.00000	360.00	5.00000	360.00	17.85000	1285.20
0170 2024074 REMOVAL OF FLOOR TILE ACM ON WOOD (FRIABLE)	180.000 SQFT	2.75000	495.00	2.75000	495.00	7.35000	1323.00
0180 2024076 REMOVAL OF FLOOR TILE ACM ON CONCRETE (FRIABLE)	108.000 SQFT	2.75000	297.00	2.75000	297.00	7.35000	793.80
0190 2024078 REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (FRIABLE)	135.000 SQFT	3.75000	506.25	3.75000	506.25	10.20000	1377.00
0200 2024091 REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	225.000 SQFT	2.00000	450.00	2.00000	450.00	7.22000	1624.50
0210 2024093 REMOVAL OF FLOOR TILE ACM ON WOOD (CATEGORY I NON-FRIABLE)	90.000 SQFT	1.50000	135.00	1.50000	135.00	6.30000	567.00
0220 2024096 REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	765.000 SQFT	1.50000	1147.50	1.50000	1147.50	7.35000	5622.75
0230 2024098 REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	1260.000 SQFT	2.75000	3465.00	2.75000	3465.00	7.35000	9261.00
0240 2027000 DISPOSAL AND PLUGGING OF WELLS	9.000 EA	2000.00000	18000.00	2100.00000	18900.00	1050.00000	9450.00
0250 2028000 PLUGGING AND DISPOSAL OF SEPTIC TANKS	9.000 EA	2500.00000	22500.00	2050.00000	18450.00	1050.00000	9450.00
0260 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 127 (J0P0876)	LUMP	500.00000	500.00	1892.69000	1892.69	5850.00000	5850.00
0270 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 17 (J0P0876)	LUMP	2000.00000	2000.00	2101.90000	2101.90	5850.00000	5850.00
0280 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 31 (J0P0876)	LUMP	9500.00000	9500.00	5958.47000	5958.47	5900.00000	5900.00
0290 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 34 (J0P0876)	LUMP	10000.00000	10000.00	7430.68000	7430.68	5900.00000	5900.00
0300 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 38 (J0P0876)	LUMP	6000.00000	6000.00	7903.57000	7903.57	6000.00000	6000.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(6) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT
0310 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 42 (J0P0876)		LUMP	9000.00000	9000.00	5999.68000	5999.68	6100.00000	6100.00
0320 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 58 (J0P0876)		LUMP	500.00000	500.00	1588.73000	1588.73	6100.00000	6100.00
0330 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 61 (J0P0876)		LUMP	500.00000	500.00	1588.73000	1588.73	6100.00000	6100.00
0340 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 63 (J0P0876)		LUMP	500.00000	500.00	1588.73000	1588.73	6100.00000	6100.00
0350 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 71 (J0P0876)		LUMP	6000.00000	6000.00	6488.47000	6488.47	6100.00000	6100.00
0360 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 80 (J0P0876)		LUMP	10000.00000	10000.00	7041.24000	7041.24	6100.00000	6100.00
0370 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 84 (J0P0876)		LUMP	4500.00000	4500.00	3744.34000	3744.34	6100.00000	6100.00
0380 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 89 (J0P0876)		LUMP	500.00000	500.00	1462.21000	1462.21	6100.00000	6100.00
0390 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 94 (J0P0876)		LUMP	500.00000	500.00	2123.14000	2123.14	6100.00000	6100.00
0400 2035000 UNCLASSIFIED EXCAVATION	311654.000	CUYD	8.00000	2493232.00	5.85000	1823175.90	8.40000	2617893.60
0410 2036000 COMPACTING EMBANKMENT	42626.000	CUYD	0.50000	21313.00	0.74000	31543.24	0.52000	22165.52
0420 2037075 COMPACTING IN CUT	24.200	STA	275.00000	6655.00	515.10000	12465.42	300.00000	7260.00
0430 2063300 CLASS 4 EXCAVATION	860.000	CUYD	25.50000	21930.00	60.00000	51600.00	27.50000	23650.00
0440 2063500 CULVERT CLEANOUT	18.000	EA	1500.00000	27000.00	1105.50000	19899.00	1000.00000	18000.00
0450 2069901 MISC. TEMP SHORING/TRAFFIC CONT FOR CUL INST		LUMP	60000.00000	60000.00	85000.00000	85000.00	88200.00000	88200.00
0460 2071000 LINEAR GRADING CLASS 1	35.900	STA	275.00000	9872.50	447.62000	16069.56	285.00000	10231.50

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(6) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT
0470 2072000 LINEAR GRADING CLASS 2	66.500	STA	550.00000	36575.00	1893.00000	125884.50	572.50000	38071.25
0480 2081000 INTERCEPTION DITCH	7.000	100F	165.00000	1155.00	402.41000	2816.87	170.00000	1190.00
0490 2151000A SHAPING SLOPES, CLASS I	533.000	100F	225.00000	119925.00	125.00000	66625.00	450.00000	239850.00
0500 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	13533.000	SQYD	4.20000	56838.60	125.00000	1691625.00	5.15000	69694.95
0510 3105003 GRAVEL (A) OR CRUSHED STONE (B)	8396.000	SQYD	3.40000	28546.40	15.00000	125940.00	8.00000	67168.00
0520 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	45853.500	TONS	44.60000	2045066.10	46.00000	2109261.00	53.60000	2457747.60
0530 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	19114.200	TONS	49.50000	946152.90	50.00000	955710.00	55.10000	1053192.42
0540 4019905 MISC. 5 3/4 INCHES, MISC BIT BASE FOR D	4695.400	SQYD	18.80000	88273.52	23.20000	108933.28	41.00000	192511.40
0550 4019905 MISC. MODIFIED TYPE A2 SHOULDER	64231.200	SQYD	14.85000	953833.32	15.50000	995583.60	19.00000	1220392.80
0560 4019905 MISC. OPTIONAL PAVEMENT, DRIVEWAY	6973.700	SQYD	26.80000	186895.16	21.30000	148539.81	42.00000	292895.40
0570 4019905 MISC. OPTIONAL PAVEMENT, MAINLINE	13532.300	SQYD	24.90000	336954.27	29.25000	395819.78	35.00000	473630.50
0580 4071005 TACK COAT	17350.000	GAL	2.10000	36435.00	2.40000	41640.00	2.25000	39037.50
0590 5029905 MISC. 6 INCHES, MISC CONCRETE FOR DW	993.900	SQYD	56.00000	55658.40	49.75000	49446.53	50.00000	49695.00
0600 6011000A TYPE 2 FIELD LABORATORIES		LUMP	10000.00000	10000.00	9000.00000	9000.00	15000.00000	15000.00
0610 6039902 WATER 2 IN GATE VALVE-PWSD#2	1.000	EA	400.00000	400.00	440.00000	440.00	420.00000	420.00
0620 6039902 WATER 4 IN 45 DEGREE ELBOW-CITY	12.000	EA	150.00000	1800.00	150.00000	1800.00	157.50000	1890.00
0630 6039902 WATER 4 IN CAP-CITY	3.000	EA	75.00000	225.00	50.00000	150.00	78.75000	236.25
0640 6039902 WATER 4 IN GATE VALVE-CITY	3.000	EA	600.00000	1800.00	450.00000	1350.00	630.00000	1890.00
0650 6039902 WATER 4 IN GATE VALVE-PWSD#2	5.000	EA	600.00000	3000.00	450.00000	2250.00	630.00000	3150.00
0660 6039902 WATER 4 IN TAPPING SLEEVE/VALVE-CITY	1.000	EA	3000.00000	3000.00	2000.00000	2000.00	3150.00000	3150.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(6) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT
0670 6039902 WATER 4 IN X 6 IN TEE-CITY	3.000	EA	150.00000	450.00	800.00000	2400.00	155.00000	465.00
0680 6039902 WATER 6 IN 90 DEGREE ELBOW-CITY	6.000	EA	150.00000	900.00	100.00000	600.00	155.00000	930.00
0690 6039902 WATER 6 IN FIRE HYDRANT-CITY	3.000	EA	2000.00000	6000.00	2750.00000	8250.00	2100.00000	6300.00
0700 6039902 WATER 6 IN GATE VALVE-CITY	2.000	EA	650.00000	1300.00	875.00000	1750.00	680.00000	1360.00
0710 6039902 WATER 6 IN GATE VALVE-PWSD#2	10.000	EA	650.00000	6500.00	875.00000	8750.00	680.00000	6800.00
0720 6039902 WATER AIR RELIEF VALVE-PWSD#2	5.000	EA	500.00000	2500.00	4000.00000	20000.00	525.00000	2625.00
0730 6039902 WATER METER INSTALLATION-CITY	7.000	EA	2000.00000	14000.00	1000.00000	7000.00	2100.00000	14700.00
0740 6039902 WATER RELOC EXIST WATER METER/VALVE-PWSD#2	11.000	EA	2500.00000	27500.00	1100.00000	12100.00	2625.00000	28875.00
0750 6039902 WATER VERIFY EXIST WATER LINE/CASING-PWSD#2	3.000	EA	2000.00000	6000.00	750.00000	2250.00	2100.00000	6300.00
0760 6039902 WATER VERIFY/TIE INTO EXIST WATER LINE-PWDS#2	30.000	EA	1000.00000	30000.00	1050.00000	31500.00	1050.00000	31500.00
0770 6039903 WATER 10 IN HWY BORE/STEEL CASING-PWSD#	60.000	LF	200.00000	12000.00	150.00000	9000.00	210.00000	12600.00
0780 6039903 WATER 2 IN PVC HWY CROSSING ADJUST-PWSD#2	15.000	LF	340.00000	5100.00	70.00000	1050.00	357.00000	5355.00
0790 6039903 WATER 2 IN PVC WATER LINE-PWSD#2	650.000	LF	10.00000	6500.00	8.00000	5200.00	10.50000	6825.00
0800 6039903 WATER 3/4 IN PVC HWY CROSSING ADJUST-PWSD#2	50.000	LF	340.00000	17000.00	40.00000	2000.00	357.00000	17850.00
0810 6039903 WATER 4 IN PVC STREAM CROSSING-PWSD#2	15.000	LF	300.00000	4500.00	140.00000	2100.00	315.00000	4725.00
0820 6039903 WATER 4 IN PVC WATER LINE-CITY	3268.000	LF	15.00000	49020.00	9.00000	29412.00	15.75000	51471.00
0830 6039903 WATER 4 IN PVC WATER LINE-PWSD#2	3780.000	LF	15.00000	56700.00	12.00000	45360.00	15.75000	59535.00
0840 6039903 WATER 6 IN PVC STREAM CROSSING-PWSD#2	65.000	LF	300.00000	19500.00	140.00000	9100.00	315.00000	20475.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(6) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT
0850 6039903 WATER 6 IN PVC WATER LINE-PWSD#2	7630.000	LF	16.00000	122080.00	16.00000	122080.00	16.80000	128184.00
0860 6039907 WATER TYPE 3 AGGREGATE BASE-CITY	45.000	CUYD	40.00000	1800.00	30.00000	1350.00	42.00000	1890.00
0870 6044011 PIPE COLLAR, TYPE A	3.000	EA	2000.00000	6000.00	3.00000	9.00	2100.00000	6300.00
0880 6044012 PIPE COLLAR, TYPE B	1.000	EA	1000.00000	1000.00	1.00000	1.00	1050.00000	1050.00
0890 6061010 GUARDRAIL TYPE A	2288.000	LF	14.00000	32032.00	18.00000	41184.00	18.00000	41184.00
0900 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	3050.000	LF	24.80000	75640.00	32.00000	97600.00	32.00000	97600.00
0910 6062204A BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	12.000	EA	1365.00000	16380.00	1600.00000	19200.00	1600.00000	19200.00
0920 6062300A TRANSITION SECTION, 6.5 FT. POSTS	12.000	EA	385.00000	4620.00	300.00000	3600.00	300.00000	3600.00
0930 6063000 TERMINAL SECTION - GUARDRAIL	5.000	EA	760.00000	3800.00	1200.00000	6000.00	1200.00000	6000.00
0940 6063015 TYPE A CRASHWORTHY END TERMINAL	24.000	EA	2155.00000	51720.00	1900.00000	45600.00	1900.00000	45600.00
0950 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	268.000	LF	35.00000	9380.00	23.80000	6378.40	35.00000	9380.00
0960 6091060 PAVED DITCH	489.700	SQYD	67.00000	32809.90	59.75000	29259.58	60.00000	29382.00
0970 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	339.000	CUYD	25.00000	8475.00	27.53000	9332.67	25.00000	8475.00
0980 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	2488.000	CUYD	25.00000	62200.00	27.55000	68544.40	25.00000	62200.00
0990 6096042 PLACING TYPE 2 ROCK DITCH LINER	339.000	CUYD	6.00000	2034.00	20.32000	6888.48	6.00000	2034.00
1000 6096044 PLACING TYPE 4 ROCK DITCH LINER	2488.000	CUYD	8.00000	19904.00	18.85000	46898.80	8.00000	19904.00
1010 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	996.000	CUYD	23.00000	22908.00	46.63000	46443.48	23.00000	22908.00
1020 6113020 FURNISHING TYPE 2 ROCK BLANKET	3700.000	CUYD	25.00000	92500.00	35.00000	129500.00	25.00000	92500.00
1030 6113040 PLACING TYPE 2 ROCK BLANKET	3700.000	CUYD	10.00000	37000.00	25.00000	92500.00	10.00000	37000.00

TABULATION OF BIDS

CALL ORDER : X04
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X04
DISTRICT : 10
COUNTIES : WAYNE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(6) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT
1040 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	3.000	EA	1200.00000	3600.00	3.00000	9.00	1200.00000	3600.00
1050 6161005 CONSTRUCTION SIGNS	1662.000	SQFT	10.00000	16620.00	10.00000	16620.00	8.25000	13711.50
1060 6161008 ADVANCED WARNING RAIL SYSTEM	27.000	EA	120.00000	3240.00	200.00000	5400.00	105.00000	2835.00
1070 6161025 CHANNELIZER (TRIM LINE)	150.000	EA	30.00000	4500.00	50.00000	7500.00	32.00000	4800.00
1080 6161030 TYPE III MOVEABLE BARRICADE	24.000	EA	150.00000	3600.00	200.00000	4800.00	165.00000	3960.00
1090 6161047 TYPE III OBJECT MARKER	20.000	EA	22.00000	440.00	50.00000	1000.00	65.00000	1300.00
1100 6161052 WARNING LIGHT, TYPE B	8.000	EA	45.00000	360.00	150.00000	1200.00	70.00000	560.00
1110 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	3200.00000	12800.00	12000.00000	48000.00	7400.00000	29600.00
1120 6161120 INSTALLING 'DRIVE SMART' SIGN	2.000	EA	150.00000	300.00	100.00000	200.00	150.00000	300.00
1130 6161133A INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	2.000	EA	150.00000	300.00	200.00000	400.00	250.00000	500.00
1140 6173600D TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	250.000	LF	70.00000	17500.00	70.00000	17500.00	70.00000	17500.00
1150 6174000A TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	4.000	EA	1000.00000	4000.00	1000.00000	4000.00	1000.00000	4000.00
1160 6175010A RELOCATING TEMPORARY TRAFFIC BARRIER	125.000	LF	25.00000	3125.00	25.00000	3125.00	25.00000	3125.00
1170 6175020A RELOCATING TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	2.000	EA	500.00000	1000.00	500.00000	1000.00	500.00000	1000.00
1180 6181000 MOBILIZATION		LUMP	1400000.00000	1400000.00	714601.95000	714601.95	1200000.00000	1200000.00
1190 6199901 MISC. PAVEMENT EDGE TREATMENT		LUMP	115000.00000	115000.00	100000.00000	100000.00	225000.00000	225000.00
1200 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	126.000	LF	25.00000	3150.00	24.00000	3024.00	24.00000	3024.00

TABULATION OF BIDS

CALL ORDER : X04
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X04
DISTRICT : 10
COUNTIES : WAYNE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(6) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT
1210 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	34.000 EA	350.00000	11900.00	300.00000	10200.00	300.00000	10200.00
1220 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	36388.000 LF	0.20000	7277.60	0.10000	3638.80	0.10000	3638.80
1230 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	145879.000 LF	0.20000	29175.80	0.10000	14587.90	0.10000	14587.90
1240 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	150991.000 LF	0.30000	45297.30	0.13000	19628.83	0.13000	19628.83
1250 6207001 PAVEMENT MARKING REMOVAL	61054.000 LF	0.40000	24421.60	0.25000	15263.50	0.25000	15263.50
1260 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	916.000 EA	1.00000	916.00	0.68000	622.88	1.07000	980.12
1270 6223010 DIAMOND GRINDING (CONCRETE PAVEMENT)	8669.000 SQYD	4.47000	38750.43	3.75000	32508.75	3.50000	30341.50
1280 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1526.000 SQYD	5.25000	8011.50	5.00000	7630.00	6.50000	9919.00
1290 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	3834.000 SQYD	1.75000	6709.50	2.66000	10198.44	4.00000	15336.00
1300 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1236.400 STA	16.85000	20833.34	16.50000	20400.60	11.85000	14651.34
1310 6261001 BITUMINOUS CENTERLINE RUMBLE STRIP	618.500 STA	16.85000	10421.73	17.50000	10823.75	11.85000	7329.23
1320 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	132234.00000	132234.00	140000.00000	140000.00	162500.00000	162500.00
1330 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	355.300 CUYD	685.00000	243380.50	410.00000	145673.00	685.00000	243380.50
1340 7061030 REINFORCING STEEL (CULVERTS)	54420.000 LB	1.00000	54420.00	1.65000	89793.00	1.00000	54420.00
1350 7250312A 12 IN. PIPE GROUP B	724.000 LF	35.00000	25340.00	55.62000	40268.88	35.00000	25340.00
1360 7250318A 18 IN. PIPE GROUP B	51.000 LF	37.00000	1887.00	37.55000	1915.05	37.00000	1887.00
1370 7250324A 24 IN. PIPE GROUP B	40.000 LF	50.00000	2000.00	36.39000	1455.60	50.00000	2000.00
1380 7250330A 30 IN. PIPE GROUP B	18.000 LF	95.00000	1710.00	41.73000	751.14	95.00000	1710.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	 AMOUNT	(5) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(6) 0010371 Apex Paving Co. UNIT PRICE	 AMOUNT
1390 7250342A 42 IN. PIPE GROUP B	29.000 LF	95.00000	2755.00	61.35000	1779.15	95.00000	2755.00
1400 7250348A 48 IN. PIPE GROUP B	312.000 LF	110.00000	34320.00	151.62000	47305.44	110.00000	34320.00
1410 7250418 18 IN. PIPE GROUP C	4057.000 LF	30.00000	121710.00	33.03000	134002.71	30.00000	121710.00
1420 7250424 24 IN. PIPE GROUP C	1144.000 LF	36.00000	41184.00	34.80000	39811.20	36.00000	41184.00
1430 7250430 30 IN. PIPE GROUP C	524.000 LF	48.00000	25152.00	48.34000	25330.16	48.00000	25152.00
1440 7250442 42 IN. PIPE GROUP C	236.000 LF	68.00000	16048.00	45.79000	10806.44	68.00000	16048.00
1450 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	174.000 LF	120.00000	20880.00	72.90000	12684.60	120.00000	20880.00
1460 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	306.000 LF	120.00000	36720.00	102.45000	31349.70	120.00000	36720.00
1470 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	70.000 LF	170.00000	11900.00	75.60000	5292.00	170.00000	11900.00
1480 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	323.000 LF	170.00000	54910.00	101.30000	32719.90	170.00000	54910.00
1490 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	152.000 LF	200.00000	30400.00	117.24000	17820.48	200.00000	30400.00
1500 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	103.000 LF	200.00000	20600.00	125.40000	12916.20	200.00000	20600.00
1510 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	10.000 FT	400.00000	4000.00	648.64000	6486.40	400.00000	4000.00
1520 7320030A 30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	500.00000	500.00	743.68000	743.68	500.00000	500.00
1530 7320042A 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	1000.00000	2000.00	1383.47000	2766.94	1000.00000	2000.00
1540 7320048A 48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	12.000 EA	1200.00000	14400.00	1528.46000	18341.52	1200.00000	14400.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(6) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT
1550 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	8.000	EA	500.00000	4000.00	806.93000	6455.44	500.00000	4000.00
1560 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	8.000	EA	600.00000	4800.00	889.61000	7116.88	600.00000	4800.00
1570 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	3.000	EA	800.00000	2400.00	1047.55000	3142.65	800.00000	2400.00
1580 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	12.000	EA	1000.00000	12000.00	1374.85000	16498.20	1000.00000	12000.00
1590 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1400.00000	5600.00	1629.65000	6518.60	1400.00000	5600.00
1600 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1500.00000	1500.00	1957.46000	1957.46	1500.00000	1500.00
1610 8051000A SEEDING - COOL SEASON MIXTURES	37.100	ACRE	1300.00000	48230.00	1950.00000	72345.00	1950.00000	72345.00
1620 8061010A TYPE B BERM	3165.000	LF	1.00000	3165.00	2.72000	8608.80	4.00000	12660.00
1630 8061011 SLOPE DRAINS	67.000	LF	10.00000	670.00	24.78000	1660.26	25.00000	1675.00
1640 8061015 SEDIMENT BASIN	500.000	CUYD	10.00000	5000.00	17.56000	8780.00	20.00000	10000.00
1650 8061017 TEMPORARY SEEDING AND MULCHING	30.000	ACRE	700.00000	21000.00	950.00000	28500.00	950.00000	28500.00
1660 8061019 SILT FENCE	32150.000	LF	1.75000	56262.50	1.95000	62692.50	1.95000	62692.50
1670 8061022 TYPE II DITCH CHECK	590.000	EA	150.00000	88500.00	145.00000	85550.00	145.00000	85550.00
1680 8064108 TYPE H EROSION CONTROL BLANKET	14673.000	SQYD	3.50000	51355.50	3.90000	57224.70	3.90000	57224.70
SECTION TOTALS			$	11,950,786.52	$	12,784,437.62	$	13,664,992.01
SECTION 0002 TRAFFIC SIGNAL ITEMS - J0P0876								
1690 9029400 TEMPORARY TRAFFIC SIGNALS		LUMP	100000.00000	100000.00	100000.00000	100000.00	19000.00000	19000.00
1700 9029902 MISC. SOLAR POWERED FLASHING LIGHT ASSEMBLY	2.000	EA	8200.00000	16400.00	8200.00000	16400.00	8200.00000	16400.00
SECTION TOTALS			$	116,400.00	$	116,400.00	$	35,400.00
SECTION 0003 HIGHWAY SIGNING ITEMS - J0P0876								

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(6) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT
1710 9031210 STRUCTURAL STEEL POSTS	350.000	LB	6.43000	2250.50	4.00000	1400.00	4.00000	1400.00
1720 9031240 BREAKAWAY ASSEMBLY	15.000	EA	329.48000	4942.20	90.00000	1350.00	90.00000	1350.00
1730 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	1306.000	LF	13.19000	17226.14	12.00000	15672.00	12.00000	15672.00
1740 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	396.000	LF	20.41000	8082.36	24.00000	9504.00	24.00000	9504.00
1750 9035004 TYPE SHR2L-1 SIGN	809.000	SQFT	24.95000	20184.55	16.00000	12944.00	16.00000	12944.00
1760 9035009 36 IN. OR 900 MM STOP SIGN	24.000	EA	192.84000	4628.16	150.00000	3600.00	150.00000	3600.00
1770 9035011 SIGN, TYPE STR2L-3	55.000	SQFT	25.73000	1415.15	30.00000	1650.00	30.00000	1650.00
1780 9035015 TYPE IV OBJECT MARKER	4.000	EA	149.53000	598.12	100.00000	400.00	100.00000	400.00
1790 9039903 MISC. PERF SQ STEEL TUBE POST, 2 1/2 IN 12 GA	430.000	LF	16.25000	6987.50	13.00000	5590.00	13.00000	5590.00
1800 9039903 MISC. PERF SQ STEEL TUBE POST, 2 1/4 IN 12 GA	238.000	LF	15.86000	3774.68	12.00000	2856.00	12.00000	2856.00
SECTION TOTALS			$	70,089.36	$	54,966.00	$	54,966.00
SECTION 0004 BR. NO. A7755 - J0P0876								
1810 2063300 CLASS 4 EXCAVATION	350.000	CUYD	26.50000	9275.00	1.00000	350.00	26.50000	9275.00
1820 2063400 CLASS 4 EXCAVATION IN ROCK	10.000	CUYD	295.00000	2950.00	625.00000	6250.00	295.00000	2950.00
1830 2160500 REMOVAL OF BRIDGES		LUMP	4500.00000	4500.00	4500.00000	4500.00	4500.00000	4500.00
1840 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	246.600	CUYD	400.00000	98640.00	337.50000	83227.50	400.00000	98640.00
1850 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	31720.000	LB	1.00000	31720.00	1.45000	45994.00	1.00000	31720.00
SECTION TOTALS			$	147,085.00	$	140,321.50	$	147,085.00
SECTION 0005 BR. NO. F01112 - J0P0876								

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(6) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT
1860 2161500 REMOVAL OF SEAL COAT	17728.000	SQFT	1.40000	24819.20	1.05000	18614.40	1.40000	24819.20
1870 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	78.000	LF	333.00000	25974.00	155.00000	12090.00	475.00000	37050.00
1880 4094000 SEAL COAT, GRADE A	1997.000	SQYD	5.00000	9985.00	4.50000	8986.50	4.28000	8547.16
1890 7034214 CLASS B-2 CONCRETE	7.700	CUYD	2110.00000	16247.00	2060.00000	15862.00	2650.00000	20405.00
1900 7039902 MISC. UPGRADE BRIDGE ANCHOR ATTACHMENTS	4.000	EA	2855.00000	11420.00	2150.00000	8600.00	3640.00000	14560.00
1910 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	3500.000	SQFT	35.00000	122500.00	22.00000	77000.00	48.00000	168000.00
1920 7040106 FULL DEPTH REPAIR	50.000	SQFT	140.00000	7000.00	125.00000	6250.00	100.00000	5000.00
1930 7040113 CLEAN AND EPOXY SEAL	4280.000	SQFT	6.22000	26621.60	4.00000	17120.00	4.00000	17120.00
1940 7061060 REINFORCING STEEL (BRIDGES)	1020.000	LB	2.10000	2142.00	1.95000	1989.00	2.25000	2295.00
1950 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	5344.00000	5344.00	5344.00000	5344.00	5344.00000	5344.00
1960 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	2000.000	SQFT	23.00000	46000.00	23.00000	46000.00	23.00000	46000.00
1970 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	7300.000	SQFT	1.00000	7300.00	1.00000	7300.00	1.00000	7300.00
1980 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	2000.000	SQFT	4.00000	8000.00	4.00000	8000.00	4.00000	8000.00
1990 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	2000.000	SQFT	4.00000	8000.00	4.00000	8000.00	4.00000	8000.00
2000 7125370A FINISH FIELD COAT (SYSTEM G)	2000.000	SQFT	4.00000	8000.00	4.00000	8000.00	4.00000	8000.00
2010 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	2200.00000	2200.00	2200.00000	2200.00	2200.00000	2200.00
2020 7125920 CALCIUM SULFONATE PRIMER	7300.000	SQFT	1.50000	10950.00	1.50000	10950.00	1.50000	10950.00
2030 7125921 CALCIUM SULFONATE TOPCOAT	7300.000	SQFT	2.00000	14600.00	2.00000	14600.00	2.00000	14600.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 090626-X04 COUNTIES : WAYNE
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010206 Dave Kolb Grading Inc. UNIT PRICE	AMOUNT	(5) 0011270 Pace Construction Company, L UNIT PRICE	AMOUNT	(6) 0010371 Apex Paving Co. UNIT PRICE	AMOUNT
2040 7172001 STRIP SEAL EXPANSION JOINT SYSTEM	78.000 LF	635.00000	49530.00	375.00000	29250.00	525.00000	40950.00
SECTION TOTALS		$	406,632.80	$	306,155.90	$	449,140.36
SECTION 0006 BR. NO. H03482 - J0P0876							
2050 2164000 CURB REMOVAL	108.000 LF	175.00000	18900.00	38.00000	4104.00	195.00000	21060.00
2060 7122300 BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	73.000 LF	180.00000	13140.00	175.00000	12775.00	175.00000	12775.00
SECTION TOTALS		$	32,040.00	$	16,879.00	$	33,835.00
CONTRACT TOTALS		$	12,723,033.68	$	13,419,160.02	$	14,385,418.37

VENDOR RANKING

CALL ORDER : X05 CONTRACT ID : 090626-X05 COUNTIES : PEMISCOT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10 NEW MADRID
CONTRACT TIME : 11/15/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0I0972
JOB NUMBER J0I0972 & J0I2147, ROUTE 55 & 55, PEMISCOT & NEW J0I2147
MADRID COUNTIES
***Bid Revision No. 1, No. 2, No. 3

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010703	R. L. Persons Construction Inc.	$ 11,629,285.75	100.0000%
2	0010445	Emery Sapp & Sons Inc.	$ 12,623,115.84	108.5459%
3	0010249	Penzel Construction Company Inc.	$ 13,029,231.89	112.0381%
4	0010122	Branco Enterprises, Inc.	$ 13,223,459.26	113.7083%
5	0010186	Ben Hur Construction Company	$ 13,480,394.54	115.9176%

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010249 Penzel Construction Company I UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0I0972								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	15000.00000	15000.00	19500.00000	19500.00	34054.95000	34054.95
0020 2031000 CLASS A EXCAVATION	99761.000	CUYD	3.00000	299283.00	3.85000	384079.85	2.10000	209498.10
0030 2036000 COMPACTING EMBANKMENT	83134.000	CUYD	0.45000	37410.30	0.65000	54037.10	1.37000	113893.58
0040 2037075 COMPACTING IN CUT	22.500	STA	645.00000	14512.50	385.00000	8662.50	483.00000	10867.50
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	12813.000	SQYD	5.00000	64065.00	9.40000	120442.20	5.30000	67908.90
0060 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	38966.000	SQYD	5.00000	194830.00	8.00000	311728.00	5.30000	206519.80
0070 3105003 GRAVEL (A) OR CRUSHED STONE (B)	427.000	SQYD	9.00000	3843.00	7.50000	3202.50	5.30000	2263.10
0080 4019905 MISC. 6 IN OPTIONAL PAVEMENT	3667.200	SQYD	32.00000	117350.40	24.00000	88012.80	31.50000	115516.80
0090 4019905 MISC. 7 IN OPTIONAL PAVEMENT	9189.700	SQYD	34.00000	312449.80	35.00000	321639.50	33.60000	308773.92
0100 5021306 CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS)	36.900	SQYD	70.00000	2583.00	60.00000	2214.00	33.60000	1239.84
0110 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	15.400	SQYD	73.00000	1124.20	80.00000	1232.00	42.00000	646.80
0120 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	1934.200	SQYD	42.00000	81236.40	42.00000	81236.40	46.20000	89360.04
0130 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	35216.100	SQYD	42.50000	1496684.25	38.60000	1359341.46	49.35000	1737914.54
0140 5021340 TYPE A2 SHOULDER	937.100	SQYD	41.00000	38421.10	35.00000	32798.50	47.25000	44277.98
0145 6039901 WATER IRRIGATION SYSTEM		LUMP	57000.00000	57000.00	115000.00000	115000.00	120750.00000	120750.00
0150 6039901 WATER UTILITY ITEM - WATER		LUMP	53000.00000	53000.00	120000.00000	120000.00	157395.00000	157395.00
0160 6039921 SEWER UTILITY ITEM - SEWER		LUMP	112000.00000	112000.00	242000.00000	242000.00	249375.00000	249375.00
0170 6059901 MISC. SURCHARGE		LUMP	50000.00000	50000.00	68000.00000	68000.00	63270.00000	63270.00

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010249 Penzel Construction Company I UNIT PRICE	 AMOUNT
0180 6064000 ONE-STRAND CABLE - ACCESS RESTRAINT	2043.000	LF	10.00000	20430.00	9.00000	18387.00	9.45000	19306.35
0190 6081010 CONCRETE CURB RAMP	79.600	SQYD	155.00000	12338.00	105.00000	8358.00	47.25000	3761.10
0200 6086004 CONCRETE SIDEWALK, 4 IN.	2885.100	SQYD	36.00000	103863.60	35.50000	102421.05	63.26000	182511.43
0210 6089905 MISC. CONCRETE SIDEWALK TINTED & STAMPED, 4 IN	356.100	SQYD	63.00000	22434.30	91.00000	32405.10	66.15000	23556.02
0220 6089905 MISC. CONCRETE SIDEWALK TINTED, 4 IN	539.700	SQYD	47.00000	25365.90	58.00000	31302.60	40.95000	22100.72
0230 6091051 CURB AND GUTTER TYPE A	484.000	LF	47.00000	22748.00	28.00000	13552.00	43.84000	21218.56
0240 6091052 CURB AND GUTTER TYPE B	2150.000	LF	47.00000	101050.00	28.00000	60200.00	45.68000	98212.00
0250 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	1946.000	LF	5.50000	10703.00	1.00000	1946.00	5.25000	10216.50
0260 6092021 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	1360.000	LF	6.25000	8500.00	1.00000	1360.00	7.35000	9996.00
0270 6097000 ROCK LINING	88.000	CUYD	65.00000	5720.00	60.00000	5280.00	47.25000	4158.00
0280 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	1.000	EA	600.00000	600.00	725.00000	725.00	813.75000	813.75
0290 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	2.000	EA	800.00000	1600.00	940.00000	1880.00	1034.25000	2068.50
0300 6161005 CONSTRUCTION SIGNS	449.000	SQFT	10.00000	4490.00	8.75000	3928.75	10.50000	4714.50
0310 6161008 ADVANCED WARNING RAIL SYSTEM	5.000	EA	140.00000	700.00	125.00000	625.00	126.00000	630.00
0320 6161020 CHANNELIZER (DRUM-LIKE)	10.000	EA	11.50000	115.00	10.00000	100.00	33.60000	336.00
0330 6161025 CHANNELIZER (TRIM LINE)	76.000	EA	40.00000	3040.00	34.00000	2584.00	33.60000	2553.60
0340 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	115.00000	2185.00	95.00000	1805.00	68.25000	1296.75
0350 6161040 FLASHING ARROW PANEL	1.000	EA	3500.00000	3500.00	2400.00000	2400.00	1260.00000	1260.00
0360 6161120 INSTALLING 'DRIVE SMART' SIGN	1.000	EA	200.00000	200.00	150.00000	150.00	131.25000	131.25

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010249 Penzel Construction Company I UNIT PRICE	 AMOUNT
0370 6181000 MOBILIZATION		LUMP	80000.00000	80000.00	330000.00000	330000.00	344862.76000	344862.76
0380 6191000 PAVEMENT EDGE TREATMENT	2123.000	LF	5.50000	11676.50	3.00000	6369.00	4.97000	10551.31
0390 6201500 TYPE 1 PREFORMED STRAIGHT ARROW	4.000	EA	330.00000	1320.00	300.00000	1200.00	315.00000	1260.00
0400 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6687.000	LF	0.75000	5015.25	0.75000	5015.25	0.32000	2139.84
0410 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5070.000	LF	0.75000	3802.50	0.75000	3802.50	0.47000	2382.90
0420 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9194.000	LF	0.75000	6895.50	0.75000	6895.50	0.47000	4321.18
0430 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1314.000	LF	2.25000	2956.50	2.00000	2628.00	0.95000	1248.30
0440 6205908 24 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	146.000	LF	5.50000	803.00	5.00000	730.00	1.89000	275.94
0450 6207001 PAVEMENT MARKING REMOVAL	2225.000	LF	0.65000	1446.25	0.60000	1335.00	0.53000	1179.25
0460 6209902 MISC. ADA SYMBOL	8.000	EA	200.00000	1600.00	200.00000	1600.00	36.75000	294.00
0470 6209903 MISC. BLUE HIGH BUILD ACRYLIC WATERBORNE PAINT	203.000	LF	1.15000	233.45	1.00000	203.00	1.05000	213.15
0480 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	222.000	SQYD	40.00000	8880.00	10.00000	2220.00	14.18000	3147.96
0490 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	75000.00000	75000.00	60350.00000	60350.00	127905.00000	127905.00
0500 7039901 MISC. MAINTENANCE BUILDING		LUMP	67000.00000	67000.00	36504.00000	36504.00	50185.42000	50185.42
0510 7039901 MISC. PLAY SYSTEM		LUMP	77000.00000	77000.00	75087.00000	75087.00	83786.24000	83786.24
0520 7039901 MISC. TRASH BIN STRUCTURE		LUMP	21000.00000	21000.00	18252.00000	18252.00	12151.57000	12151.57

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010249 Penzel Construction Company I UNIT PRICE	 AMOUNT
0530 7039901 MISC. WELCOME CENTER BUILDING		LUMP	1380000.00000	1380000.00	1258374.00000	1258374.00	1248220.89000	1248220.89
0540 7039901 MISC. WELCOME TO MISSOURI SIGN		LUMP	27000.00000	27000.00	34899.00000	34899.00	24396.47000	24396.47
0550 7039902 MISC. CONCRETE ADA PICNIC TABLE	4.000	EA	1500.00000	6000.00	3042.00000	12168.00	1047.15000	4188.60
0560 7039902 MISC. CONCRETE ADD-ON SNUFFER	2.000	EA	240.00000	480.00	304.20000	608.40	216.45000	432.90
0570 7039902 MISC. CONCRETE PICNIC TABLE	6.000	EA	1200.00000	7200.00	3042.00000	18252.00	1047.15000	6282.90
0580 7039902 MISC. CONCRETE RECYCLING CONTAINER	2.000	EA	825.00000	1650.00	304.20000	608.40	1374.75000	2749.50
0590 7039902 MISC. CONCRETE TRASH RECEPTACLE	12.000	EA	700.00000	8400.00	304.20000	3650.40	767.67000	9212.04
0600 7039902 MISC. DREDGE TOWER	2.000	EA	95000.00000	190000.00	79056.00000	158112.00	80348.31000	160696.62
0610 7039902 MISC. PICNIC SHELTER OPTION A	4.000	EA	47500.00000	190000.00	69072.00000	276288.00	49798.09000	199192.36
0620 7039902 MISC. PICNIC SHELTER OPTION B	6.000	EA	47500.00000	285000.00	69072.00000	414432.00	49798.09000	298788.54
0640 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	246.000	LF	32.00000	7872.00	44.00000	10824.00	25.31000	6226.26
0650 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	409.000	LF	42.00000	17178.00	58.00000	23722.00	34.02000	13914.18
0660 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	3.000	FT	550.00000	1650.00	714.00000	2142.00	530.25000	1590.75
0670 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	13.000	FT	600.00000	7800.00	540.00000	7020.00	283.50000	3685.50
0680 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	475.00000	950.00	650.00000	1300.00	1102.50000	2205.00
0690 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	10.000	EA	445.00000	4450.00	760.00000	7600.00	1155.00000	11550.00
0700 8031000A TURF TYPE TALL FESCUE SODDING	18918.000	SQYD	3.10000	58645.80	4.25000	80401.50	4.46000	84374.28
0710 8059919 MISC. NATIVE SEED MIX 1	36.200	ACRE	1600.00000	57920.00	2050.00000	74210.00	2152.50000	77920.50
0720 8059919 MISC. SLOUGHGRASS SEED MIX	7.300	ACRE	1800.00000	13140.00	2200.00000	16060.00	2310.00000	16863.00

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010249 Penzel Construction Company I UNIT PRICE	 AMOUNT
0730 8061019 SILT FENCE	2381.000	LF	3.50000	8333.50	2.10000	5000.10	2.21000	5262.01
0740 8061021 TYPE I DITCH CHECK	21.000	EA	115.00000	2415.00	95.00000	1995.00	99.75000	2094.75
0750 8080109 RED OAK	2.000	EA	250.00000	500.00	325.00000	650.00	341.25000	682.50
0760 8080112 PIN OAK	17.000	EA	250.00000	4250.00	325.00000	5525.00	341.25000	5801.25
0770 8080118 COMMON BALD CYPRESS	61.000	EA	250.00000	15250.00	325.00000	19825.00	341.25000	20816.25
0780 8080304 FLOWERING DOGWOOD	10.000	EA	250.00000	2500.00	325.00000	3250.00	341.25000	3412.50
0790 8089902 MISC. AMERICAN HORNBEAM	5.000	EA	225.00000	1125.00	325.00000	1625.00	341.25000	1706.25
0800 8089902 MISC. AROMATIC ASTER	2.000	EA	20.00000	40.00	22.50000	45.00	23.63000	47.26
0810 8089902 MISC. BLACKEYED SUSAN	29.000	EA	20.00000	580.00	22.50000	652.50	23.63000	685.27
0820 8089902 MISC. BLUE FALSE INDIGO	1.000	EA	20.00000	20.00	22.50000	22.50	23.63000	23.63
0830 8089902 MISC. BLUE SAGE	2.000	EA	20.00000	40.00	22.50000	45.00	23.63000	47.26
0840 8089902 MISC. BOTTLE BRUSH GRASS	185.000	EA	38.00000	7030.00	22.50000	4162.50	23.63000	4371.55
0850 8089902 MISC. BURR OAK	18.000	EA	225.00000	4050.00	325.00000	5850.00	341.25000	6142.50
0860 8089902 MISC. COLUMBINE	3.000	EA	16.00000	48.00	22.50000	67.50	23.63000	70.89
0870 8089902 MISC. CORKWOOD	41.000	EA	35.00000	1435.00	325.00000	13325.00	341.25000	13991.25
0880 8089902 MISC. DECIDUOUS HOLLY	2.000	EA	35.00000	70.00	325.00000	650.00	341.25000	682.50
0890 8089902 MISC. DOWNY SKULLCAP	6.000	EA	16.00000	96.00	22.50000	135.00	23.63000	141.78
0900 8089902 MISC. EASTERN REDBUD	1.000	EA	225.00000	225.00	325.00000	325.00	341.25000	341.25
0910 8089902 MISC. FOXGLOVE BEARDTONGUE	2.000	EA	11.00000	22.00	22.50000	45.00	23.63000	47.26
0920 8089902 MISC. GARDEN PHLOX	3.000	EA	18.00000	54.00	22.50000	67.50	23.63000	70.89
0930 8089902 MISC. JACOBS LADDER	3.000	EA	18.00000	54.00	22.50000	67.50	23.63000	70.89

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010249 Penzel Construction Company I UNIT PRICE	 AMOUNT
0940 8089902 MISC. LITTLE BLUE STEM	539.000	EA	21.00000	11319.00	22.50000	12127.50	23.63000	12736.57
0950 8089902 MISC. NEW ENGLAND ASTER	10.000	EA	21.00000	210.00	22.50000	225.00	23.63000	236.30
0960 8089902 MISC. NUTTAL OAK	2.000	EA	250.00000	500.00	325.00000	650.00	341.25000	682.50
0970 8089902 MISC. OAK WATER	3.000	EA	225.00000	675.00	325.00000	975.00	341.25000	1023.75
0980 8089902 MISC. OVERCUP OAK	5.000	EA	230.00000	1150.00	325.00000	1625.00	341.25000	1706.25
0990 8089902 MISC. PRAIRIE DROPSEED	466.000	EA	20.00000	9320.00	22.50000	10485.00	23.63000	11011.58
1000 8089902 MISC. PURPLE BEARD TONGUE	3.000	EA	20.00000	60.00	22.50000	67.50	23.63000	70.89
1010 8089902 MISC. RED BUCKEYE	1.000	EA	45.00000	45.00	22.50000	22.50	23.63000	23.63
1020 8089902 MISC. ROSE VERBENA	2.000	EA	40.00000	80.00	22.50000	45.00	23.63000	47.26
1030 8089902 MISC. ROYAL CATCHFLY	3.000	EA	20.00000	60.00	22.50000	67.50	23.63000	70.89
1040 8089902 MISC. SHINING BLUE STAR	41.000	EA	20.00000	820.00	22.50000	922.50	23.63000	968.83
1050 8089902 MISC. SHRUBBYS ST JOHNS WORT	2.000	EA	9.00000	18.00	22.50000	45.00	23.63000	47.26
1060 8089902 MISC. TUPELO	8.000	EA	260.00000	2080.00	325.00000	2600.00	341.25000	2730.00
1070 8089902 MISC. WILD BERGAT	2.000	EA	20.00000	40.00	22.50000	45.00	23.63000	47.26
1080 8089902 MISC. WILLOW OAK	2.000	EA	245.00000	490.00	325.00000	650.00	341.25000	682.50
1090 8089903 MISC. WEATHERED LIMESTONE LEDGE	180.000	LF	75.00000	13500.00	122.50000	22050.00	95.59000	17206.20
SECTION TOTALS			$	6,018,845.00	$	6,691,331.86	$	6,876,563.35
SECTION 0002 HIGHWAY LIGHTING - J0I0972								
1100 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	8.000	EA	2100.00000	16800.00	1880.00000	15040.00	1955.10000	15640.80
1110 9011115 BRACKET ARM, 15 FT. OR 4.6 M	3.000	EA	525.00000	1575.00	474.70000	1424.10	493.50000	1480.50

TABULATION OF BIDS

CALL ORDER : X05 CONTRACT ID : 090626-X05 COUNTIES : PEMISCOT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10 NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(3) 0010249 Penzel Construction Company I UNIT PRICE	AMOUNT
1120 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	28.000	EA	880.00000	24640.00	737.30000	20644.40	766.50000	21462.00
1130 9011330 LUMINAIRE, 1000 WATT HIGH PRESSURE SODIUM HIGH MAST	10.000	EA	700.00000	7000.00	505.00000	5050.00	525.00000	5250.00
1140 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	2.000	EA	5000.00000	10000.00	4040.00000	8080.00	4200.00000	8400.00
1150 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	2978.000	LF	11.50000	34247.00	7.07000	21054.46	7.35000	21888.30
1160 9015010 TRENCHING TYPE I	6691.000	LF	2.25000	15054.75	2.02000	13515.82	2.10000	14051.10
1170 9016110 PULL BOX, PREFORMED CLASS 1	23.000	EA	570.00000	13110.00	530.25000	12195.75	551.25000	12678.75
1180 9017002 CABLE, 2 AWG 1 CONDUCTOR	2150.000	LF	1.90000	4085.00	2.17000	4665.50	2.26000	4859.00
1190 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	2050.000	LF	0.30000	615.00	0.76000	1558.00	0.79000	1619.50
1200 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	9580.000	LF	2.50000	23950.00	3.03000	29027.40	3.15000	30177.00
1210 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	18.000	EA	1100.00000	19800.00	802.95000	14453.10	834.75000	15025.50
1220 9018620 POWER SUPPLY ASSEMBLY, TYPE 1, 480 VOLT SERVICE, LIGHTING ONLY	1.000	EA	1100.00000	1100.00	3590.55000	3590.55	3732.75000	3732.75
1230 9019902 MISC. 40 FT MH LIGHT POLE	10.000	EA	2000.00000	20000.00	1853.35000	18533.50	1926.75000	19267.50
SECTION TOTALS			$	191,976.75	$	168,832.58	$	175,532.70
SECTION 0003 HIGHWAY SIGNING - J0I0972								
1240 9031010 CONCRETE FOOTINGS, EMBEDDED	9.000	CUYD	1000.00000	9000.00	900.00000	8100.00	945.00000	8505.00
1250 9031210 STRUCTURAL STEEL POSTS	4260.000	LB	3.25000	13845.00	3.00000	12780.00	3.15000	13419.00
1260 9031220 PIPE POSTS	1930.000	LB	3.25000	6272.50	3.00000	5790.00	3.15000	6079.50
1270 9031240 BREAKAWAY ASSEMBLY	29.000	EA	85.00000	2465.00	80.00000	2320.00	84.00000	2436.00

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010249 Penzel Construction Company I UNIT PRICE	 AMOUNT
1280 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	271.000	LF	13.00000	3523.00	12.00000	3252.00	12.60000	3414.60
1290 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	78.000	LF	33.00000	2574.00	30.00000	2340.00	31.50000	2457.00
1300 9035004 TYPE SHR2L-1 SIGN	263.000	SQFT	20.00000	5260.00	18.00000	4734.00	18.90000	4970.70
1310 9035011 SIGN, TYPE STR2L-3	698.000	SQFT	21.00000	14658.00	19.00000	13262.00	19.95000	13925.10
1320 9039901 MISC. 50 FT FLAG POLE		LUMP	4000.00000	4000.00	9563.00000	9563.00	9654.90000	9654.90
SECTION TOTALS			$	61,597.50	$	62,141.00	$	64,861.80
SECTION 0004 ROADWAY ITEMS - J0I2147								
1330 2013000 CLEARING AND GRUBBING	1.000	ACRE	15000.00000	15000.00	5125.00000	5125.00	8295.00000	8295.00
1340 2022010 REMOVAL OF IMPROVEMENTS		LUMP	145000.00000	145000.00	133000.00000	133000.00	121074.06000	121074.06
1350 2028000 PLUGGING AND DISPOSAL OF SEPTIC TANKS	1.000	EA	575.00000	575.00	1000.00000	1000.00	1695.00000	1695.00
1360 2031000 CLASS A EXCAVATION	20936.000	CUYD	4.00000	83744.00	8.15000	170628.40	3.15000	65948.40
1370 2035500 EMBANKMENT IN PLACE	3510.000	CUYD	4.00000	14040.00	0.01000	35.10	1.73000	6072.30
1380 2036000 COMPACTING EMBANKMENT	17887.000	CUYD	0.75000	13415.25	1.00000	17887.00	1.73000	30944.51
1390 2063000 CLASS 3 EXCAVATION	46.000	CUYD	35.00000	1610.00	24.00000	1104.00	147.00000	6762.00
1400 2071000 LINEAR GRADING CLASS 1	0.400	STA	4500.00000	1800.00	1620.00000	648.00	273.00000	109.20
1410 2081000 INTERCEPTION DITCH	7.000	100F	375.00000	2625.00	450.00000	3150.00	183.75000	1286.25
1420 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	4703.000	SQYD	5.00000	23515.00	9.00000	42327.00	4.41000	20740.23
1430 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	44915.000	SQYD	4.25000	190888.75	7.50000	336862.50	4.41000	198075.15
1440 3105003 GRAVEL (A) OR CRUSHED STONE (B)	79.000	SQYD	18.00000	1422.00	7.00000	553.00	4.41000	348.39
1450 4019905 MISC. 6 IN OPTIONAL PAVEMENT	4703.000	SQYD	25.00000	117575.00	24.00000	112872.00	29.40000	138268.20

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010249 Penzel Construction Company I UNIT PRICE	 AMOUNT
1460 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	42963.700	SQYD	36.50000	1568175.05	37.00000	1589656.90	46.20000	1984922.94
1470 5021340 TYPE A2 SHOULDER	1339.300	SQYD	35.00000	46875.50	28.50000	38170.05	44.10000	59063.13
1475 6039901 WATER IRRIGATION SYSTEM		LUMP	57000.00000	57000.00	92000.00000	92000.00	96600.00000	96600.00
1480 6039921 SEWER UTILITY ITEM SEWER		LUMP	92000.00000	92000.00	151212.00000	151212.00	168210.00000	168210.00
1490 6071013A CHAIN-LINK FENCE (72 IN.)	1451.000	LF	27.00000	39177.00	26.00000	37726.00	27.30000	39612.30
1500 6071040 DRIVE GATE (CHAIN-LINK)	1.000	EA	1900.00000	1900.00	1800.00000	1800.00	1890.00000	1890.00
1510 6081010 CONCRETE CURB RAMP	75.500	SQYD	155.00000	11702.50	100.00000	7550.00	47.25000	3567.38
1520 6086004 CONCRETE SIDEWALK, 4 IN.	2111.800	SQYD	34.00000	71801.20	33.00000	69689.40	63.26000	133592.47
1530 6089902 MISC. GLASS CASES	3.000	EA	4800.00000	14400.00	5000.00000	15000.00	4843.80000	14531.40
1540 6089902 MISC. LIMESTONE BENCHES	8.000	EA	3500.00000	28000.00	6000.00000	48000.00	2632.50000	21060.00
1550 6089902 MISC. LIT STOCKADE ELEMENTS	20.000	EA	7100.00000	142000.00	3295.00000	65900.00	4825.19000	96503.80
1560 6089902 MISC. NARRATIVE PLAQUE	1.000	EA	3600.00000	3600.00	6000.00000	6000.00	3150.00000	3150.00
1570 6089902 MISC. PICNIC SHELTERS	8.000	EA	30500.00000	244000.00	48392.00000	387136.00	31258.18000	250065.44
1580 6089902 MISC. STEEL BENCHES	6.000	EA	3700.00000	22200.00	3300.00000	19800.00	5594.40000	33566.40
1590 6089902 MISC. TRANSFORMER PAD	2.000	EA	800.00000	1600.00	505.00000	1010.00	2470.11000	4940.22
1600 6089902 MISC. UNLIT STOCKADE ELEMENTS	18.000	EA	4300.00000	77400.00	3295.00000	59310.00	2935.34000	52836.12
1610 6089905 MISC. CONCRETE SIDEWALK TINTED	712.400	SQYD	43.00000	30633.20	56.00000	39894.40	39.90000	28424.76
1620 6089905 MISC. CONCRETE SIDEWALK TINTED & STAMPE	371.200	SQYD	63.00000	23385.60	90.00000	33408.00	65.10000	24165.12
1630 6091052 CURB AND GUTTER TYPE B	1716.000	LF	50.00000	85800.00	27.00000	46332.00	45.68000	78386.88
1640 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	3232.000	LF	6.00000	19392.00	1.00000	3232.00	5.25000	16968.00

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010249 Penzel Construction Company I UNIT PRICE	 AMOUNT
1650 6092021 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	1349.000	LF	7.00000	9443.00	1.00000	1349.00	7.88000	10630.12
1660 6097000 ROCK LINING	46.000	CUYD	65.00000	2990.00	105.00000	4830.00	55.13000	2535.98
1670 6143012 MANHOLE FRAME AND COVER, TYPE 2	1.000	EA	400.00000	400.00	520.00000	520.00	593.25000	593.25
1680 6161005 CONSTRUCTION SIGNS	294.000	SQFT	10.00000	2940.00	8.75000	2572.50	10.50000	3087.00
1690 6161008 ADVANCED WARNING RAIL SYSTEM	2.000	EA	145.00000	290.00	125.00000	250.00	126.00000	252.00
1700 6161025 CHANNELIZER (TRIM LINE)	69.000	EA	40.00000	2760.00	34.00000	2346.00	33.60000	2318.40
1710 6161033 DIRECTIONAL INDICATOR BARRICADE	24.000	EA	110.00000	2640.00	95.00000	2280.00	68.25000	1638.00
1720 6161040 FLASHING ARROW PANEL	1.000	EA	3500.00000	3500.00	2400.00000	2400.00	1260.00000	1260.00
1730 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	12000.00000	12000.00	8000.00000	8000.00	3360.00000	3360.00
1740 6161120 INSTALLING 'DRIVE SMART' SIGN	1.000	EA	170.00000	170.00	150.00000	150.00	131.25000	131.25
1750 6161134 INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	1.000	EA	350.00000	350.00	250.00000	250.00	131.25000	131.25
1760 6181000 MOBILIZATION		LUMP	25000.00000	25000.00	245000.00000	245000.00	259919.35000	259919.35
1770 6191000 PAVEMENT EDGE TREATMENT	3999.000	LF	5.00000	19995.00	2.90000	11597.10	4.97000	19875.03
1780 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	7824.000	LF	0.80000	6259.20	0.75000	5868.00	0.26000	2034.24
1790 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	6798.000	LF	0.80000	5438.40	0.75000	5098.50	0.26000	1767.48
1800 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	490.000	LF	2.00000	980.00	2.00000	980.00	0.53000	259.70
1810 6207001 PAVEMENT MARKING REMOVAL	3999.000	LF	0.65000	2599.35	0.60000	2399.40	0.53000	2119.47
1820 6209902 MISC. ADA SYMBOL	11.000	EA	220.00000	2420.00	200.00000	2200.00	36.75000	404.25

TABULATION OF BIDS

CALL ORDER : X05 CONTRACT ID : 090626-X05 COUNTIES : PEMISCOT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10 NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010249 Penzel Construction Company I UNIT PRICE	 AMOUNT
1830 6209903 MISC. ACRYLIC W/BORNE PAVT MARKING 4 IN WHITE	6704.000	LF	0.80000	5363.20	0.75000	5028.00	0.26000	1743.04
1840 6209903 MISC. BLUE ACRYLIC WATERBORNE PAINT	316.000	LF	1.05000	331.80	1.00000	316.00	1.05000	331.80
1850 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	80000.00000	80000.00	41980.00000	41980.00	122014.50000	122014.50
1860 7039901 MISC. MAINTENANCE BUILDING		LUMP	69000.00000	69000.00	36504.00000	36504.00	52666.59000	52666.59
1870 7039901 MISC. PLAY SYSTEM		LUMP	77000.00000	77000.00	75087.00000	75087.00	83167.68000	83167.68
1880 7039901 MISC. TRASH BIN STRUCTURE		LUMP	21000.00000	21000.00	18252.00000	18252.00	11970.60000	11970.60
1890 7039901 MISC. WELCOME CENTER BUILDING		LUMP	1370000.00000	1370000.00	1264458.00000	1264458.00	1188562.66000	1188562.66
1900 7039902 MISC. CONCRETE ADA PICNIC TABLE	3.000	EA	1300.00000	3900.00	3042.00000	9126.00	1047.15000	3141.45
1910 7039902 MISC. CONCRETE ADD-ON CIGARETTE SNUFFER	2.000	EA	220.00000	440.00	304.20000	608.40	216.45000	432.90
1920 7039902 MISC. CONCRETE PICNIC TABLE	5.000	EA	1200.00000	6000.00	3042.00000	15210.00	1047.15000	5235.75
1930 7039902 MISC. CONCRETE RECYCLE BIN	2.000	EA	825.00000	1650.00	304.20000	608.40	1374.75000	2749.50
1940 7039902 MISC. CONCRETE TRASH RECEPTACLE	10.000	EA	715.00000	7150.00	304.20000	3042.00	754.98000	7549.80
1960 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	145.000	LF	36.00000	5220.00	48.00000	6960.00	34.76000	5040.20
1970 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	4.000	FT	650.00000	2600.00	540.00000	2160.00	404.25000	1617.00
1980 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	700.00000	1400.00	650.00000	1300.00	514.50000	1029.00
1990 8051000A SEEDING - COOL SEASON MIXTURES	18.000	ACRE	1600.00000	28800.00	1950.00000	35100.00	2047.50000	36855.00
2000 8059919 MISC. INDIAN GRASS	0.800	ACRE	2400.00000	1920.00	2450.00000	1960.00	2572.50000	2058.00
2010 8059919 MISC. SWITCH GRASS	0.600	ACRE	2400.00000	1440.00	2450.00000	1470.00	2572.50000	1543.50
2020 8061016 SEDIMENT REMOVAL	64.000	CUYD	20.00000	1280.00	20.00000	1280.00	25.74000	1647.36

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010249 Penzel Construction Company I UNIT PRICE	 AMOUNT
2030 8061017 TEMPORARY SEEDING AND MULCHING	2.000	ACRE	1600.00000	3200.00	1500.00000	3000.00	1575.00000	3150.00
2040 8061019 SILT FENCE	5756.000	LF	3.50000	20146.00	2.10000	12087.60	2.21000	12720.76
2050 8061022 TYPE II DITCH CHECK	6.000	EA	250.00000	1500.00	200.00000	1200.00	210.00000	1260.00
2060 8080118 COMMON BALD CYPRESS	25.000	EA	250.00000	6250.00	325.00000	8125.00	341.25000	8531.25
2070 8080304 FLOWERING DOGWOOD	19.000	EA	250.00000	4750.00	325.00000	6175.00	341.25000	6483.75
2080 8089902 MISC. AMERICAN BEAUTYBERRY	2.000	EA	35.00000	70.00	22.50000	45.00	23.63000	47.26
2090 8089902 MISC. AMERICAN FILBERT	10.000	EA	40.00000	400.00	22.50000	225.00	23.63000	236.30
2100 8089902 MISC. AROMATIC ASTER	8.000	EA	20.00000	160.00	22.50000	180.00	23.63000	189.04
2110 8089902 MISC. AROMATIC SUMAC	19.000	EA	40.00000	760.00	22.50000	427.50	23.63000	448.97
2120 8089902 MISC. BLACK CHOKEBERRY	8.000	EA	35.00000	280.00	22.50000	180.00	23.63000	189.04
2130 8089902 MISC. BUR OAK	12.000	EA	235.00000	2820.00	325.00000	3900.00	341.25000	4095.00
2140 8089902 MISC. BUTTERFLY MILKWEED	25.000	EA	20.00000	500.00	22.50000	562.50	23.63000	590.75
2150 8089902 MISC. BUTTONBUSH	4.000	EA	35.00000	140.00	22.50000	90.00	23.63000	94.52
2160 8089902 MISC. DOWNY PHLOX	22.000	EA	22.00000	484.00	22.50000	495.00	23.63000	519.86
2170 8089902 MISC. EASTERN REDBUD	7.000	EA	235.00000	1645.00	325.00000	2275.00	341.25000	2388.75
2180 8089902 MISC. GARDEN PHLOX	44.000	EA	21.00000	924.00	22.50000	990.00	23.63000	1039.72
2190 8089902 MISC. GOLDAN CURRANT	28.000	EA	40.00000	1120.00	22.50000	630.00	23.63000	661.64
2200 8089902 MISC. LANCELEAF COREOPSIS	14.000	EA	20.00000	280.00	22.50000	315.00	23.63000	330.82
2210 8089902 MISC. LITTLE BLUE STEM	48.000	EA	20.00000	960.00	22.50000	1080.00	23.63000	1134.24
2220 8089902 MISC. NEW JERSEY TEA	45.000	EA	40.00000	1800.00	22.50000	1012.50	23.63000	1063.35
2230 8089902 MISC. PALM SEDGE	25.000	EA	40.00000	1000.00	22.50000	562.50	23.63000	590.75

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010249 Penzel Construction Company I UNIT PRICE	 AMOUNT
2240 8089902 MISC. PECAN	12.000	EA	165.00000	1980.00	325.00000	3900.00	341.25000	4095.00
2250 8089902 MISC. POST OAK	16.000	EA	210.00000	3360.00	325.00000	5200.00	341.25000	5460.00
2260 8089902 MISC. PRAIRIE DROPSEED	119.000	EA	20.00000	2380.00	22.50000	2677.50	23.63000	2811.97
2270 8089902 MISC. PRARIE BLAZING STAR	11.000	EA	20.00000	220.00	22.50000	247.50	23.63000	259.93
2280 8089902 MISC. PURPLE CONEFLOWER	62.000	EA	20.00000	1240.00	22.50000	1395.00	23.63000	1465.06
2290 8089902 MISC. ROSE VERBENA	23.000	EA	20.00000	460.00	22.50000	517.50	23.63000	543.49
2300 8089902 MISC. ROUGH BLAZING STAR	38.000	EA	30.00000	1140.00	22.50000	855.00	23.63000	897.94
2310 8089902 MISC. RUSTY BLACKHAW	2.000	EA	34.00000	68.00	22.50000	45.00	23.63000	47.26
2320 8089902 MISC. SHINING BLUE STAR	9.000	EA	20.00000	180.00	22.50000	202.50	23.63000	212.67
2330 8089902 MISC. SILVER MAPLE	4.000	EA	195.00000	780.00	325.00000	1300.00	341.25000	1365.00
2340 8089902 MISC. TULIP POPLAR	8.000	EA	190.00000	1520.00	325.00000	2600.00	341.25000	2730.00
2350 8089902 MISC. WILD PLUM	11.000	EA	36.00000	396.00	325.00000	3575.00	341.25000	3753.75
SECTION TOTALS			$	5,039,835.00	$	5,422,631.65	$	5,622,755.99
SECTION 0005 HIGHWAY LIGHTING ITEMS - J0I2147								
2360 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	9.000	EA	2100.00000	18900.00	1880.00000	16920.00	1955.10000	17595.90
2370 9011115 BRACKET ARM, 15 FT. OR 4.6 M	4.000	EA	500.00000	2000.00	474.70000	1898.80	493.50000	1974.00
2380 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	18.000	EA	875.00000	15750.00	673.70000	12126.60	700.35000	12606.30
2390 9011330 LUMINAIRE, 1000 WATT HIGH PRESSURE SODIUM HIGH MAST	10.000	EA	675.00000	6750.00	505.00000	5050.00	525.00000	5250.00
2400 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000	EA	4700.00000	4700.00	4040.00000	4040.00	4200.00000	4200.00

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010249 Penzel Construction Company I UNIT PRICE	 AMOUNT
2410 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	5000.00000	5000.00	4040.00000	4040.00	4200.00000	4200.00
2420 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	3620.000 LF	11.00000	39820.00	7.07000	25593.40	7.35000	26607.00
2430 9014003 CONDUIT, 3 IN. RIGID, PUSHED	400.000 LF	23.00000	9200.00	18.18000	7272.00	18.90000	7560.00
2440 9015010 TRENCHING TYPE I	6760.000 LF	2.10000	14196.00	2.02000	13655.20	2.10000	14196.00
2450 9016110 PULL BOX, PREFORMED CLASS 1	24.000 EA	550.00000	13200.00	530.25000	12726.00	551.25000	13230.00
2460 9017002 CABLE, 2 AWG 1 CONDUCTOR	350.000 LF	1.90000	665.00	2.22000	777.00	2.31000	808.50
2470 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	2010.000 LF	0.25000	502.50	0.76000	1527.60	0.79000	1587.90
2480 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	1280.000 LF	2.50000	3200.00	3.03000	3878.40	3.15000	4032.00
2490 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	8200.000 LF	2.25000	18450.00	2.53000	20746.00	2.63000	21566.00
2500 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	15.000 EA	1150.00000	17250.00	803.00000	12045.00	834.75000	12521.25
2510 9019902 MISC. 150W METAL HALIDE ENTRY ICON LIGH	2.000 EA	1700.00000	3400.00	1474.60000	2949.20	1533.00000	3066.00
2520 9019902 MISC. 250W METAL HALIDE RICHTER SCALE LIGHTING	10.000 EA	3300.00000	33000.00	2535.10000	25351.00	2635.50000	26355.00
2530 9019902 MISC. 40 FT MH LIGHT POLE	6.000 EA	2100.00000	12600.00	1853.35000	11120.10	1926.75000	11560.50
2540 9019902 MISC. 480V BOOSTER TRANSFORMER	1.000 EA	1600.00000	1600.00	3535.00000	3535.00	3675.00000	3675.00
2550 9019902 MISC. LED FLOODLIGHT	4.000 EA	1600.00000	6400.00	1444.30000	5777.20	1501.50000	6006.00
2560 9019902 MISC. TUBULAR LIGHTING ELEMENTS	8.000 EA	2600.00000	20800.00	2424.00000	19392.00	2520.00000	20160.00
SECTION TOTALS		$	247,383.50	$	210,420.50	$	218,757.35
SECTION 0006 HIGHWAY SIGNING ITEMS - J0I2147							

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(2) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(3) 0010249 Penzel Construction Company I UNIT PRICE	 AMOUNT
2570 9031010 CONCRETE FOOTINGS, EMBEDDED	12.400	CUYD	1000.00000	12400.00	900.00000	11160.00	945.00000	11718.00
2580 9031210 STRUCTURAL STEEL POSTS	4590.000	LB	3.10000	14229.00	3.00000	13770.00	3.15000	14458.50
2590 9031220 PIPE POSTS	2720.000	LB	3.10000	8432.00	3.00000	8160.00	3.15000	8568.00
2600 9031240 BREAKAWAY ASSEMBLY	35.000	EA	100.00000	3500.00	90.00000	3150.00	94.50000	3307.50
2610 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	21.000	EA	43.00000	903.00	40.00000	840.00	42.00000	882.00
2620 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	6.000	EA	40.00000	240.00	36.00000	216.00	37.80000	226.80
2630 9031257A 7 FT. CHANNEL POST DELINEATOR, YELLOW	4.000	EA	40.00000	160.00	36.00000	144.00	37.80000	151.20
2640 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	8.000	EA	44.00000	352.00	40.00000	320.00	42.00000	336.00
2650 9031259A 7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	4.000	EA	44.00000	176.00	40.00000	160.00	42.00000	168.00
2660 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	277.000	LF	13.00000	3601.00	12.00000	3324.00	12.60000	3490.20
2670 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	73.000	LF	33.00000	2409.00	30.00000	2190.00	31.50000	2299.50
2680 9035004 TYPE SHR2L-1 SIGN	286.000	SQFT	20.00000	5720.00	18.00000	5148.00	18.90000	5405.40
2690 9035011 SIGN, TYPE STR2L-3	506.000	SQFT	21.00000	10626.00	19.00000	9614.00	19.95000	10094.70
2700 9039901 MISC. 50 FT FLAG POLE		LUMP	6900.00000	6900.00	9562.25000	9562.25	9654.90000	9654.90
SECTION TOTALS			$	69,648.00	$	67,758.25	$	70,760.70
CONTRACT TOTALS			$	11,629,285.75	$	12,623,115.84	$	13,029,231.89

TABULATION OF BIDS

CALL ORDER : X05 CONTRACT ID : 090626-X05 COUNTIES : PEMISCOT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10 NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(5) 0010186 Ben Hur Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0I0972								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	6000.00000	6000.00	13775.00000	13775.00		
0020 2031000 CLASS A EXCAVATION	99761.000	CUYD	2.00000	199522.00	4.25000	423984.25		
0030 2036000 COMPACTING EMBANKMENT	83134.000	CUYD	1.35000	112230.90	0.40000	33253.60		
0040 2037075 COMPACTING IN CUT	22.500	STA	480.00000	10800.00	325.00000	7312.50		
0050 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	12813.000	SQYD	5.30000	67908.90	6.50000	83284.50		
0060 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	38966.000	SQYD	5.30000	206519.80	6.50000	253279.00		
0070 3105003 GRAVEL (A) OR CRUSHED STONE (B)	427.000	SQYD	6.20000	2647.40	8.50000	3629.50		
0080 4019905 MISC. 6 IN OPTIONAL PAVEMENT	3667.200	SQYD	33.00000	121017.60	29.25000	107265.60		
0090 4019905 MISC. 7 IN OPTIONAL PAVEMENT	9189.700	SQYD	38.40000	352884.48	34.25000	314747.23		
0100 5021306 CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS)	36.900	SQYD	84.00000	3099.60	80.50000	2970.45		
0110 5021307 CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	15.400	SQYD	120.00000	1848.00	111.00000	1709.40		
0120 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	1934.200	SQYD	57.00000	110249.40	55.00000	106381.00		
0130 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	35216.100	SQYD	46.00000	1619940.60	44.50000	1567116.45		
0140 5021340 TYPE A2 SHOULDER	937.100	SQYD	39.00000	36546.90	36.75000	34438.43		
0145 6039901 WATER IRRIGATION SYSTEM		LUMP	119000.00000	119000.00	43000.00000	43000.00		
0150 6039901 WATER UTILITY ITEM - WATER		LUMP	155000.00000	155000.00	141650.00000	141650.00		
0160 6039921 SEWER UTILITY ITEM - SEWER		LUMP	249000.00000	249000.00	225550.00000	225550.00		
0170 6059901 MISC. SURCHARGE		LUMP	33000.00000	33000.00	45000.00000	45000.00		

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(5) 0010186 Ben Hur Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 6064000 ONE-STRAND CABLE - ACCESS RESTRAINT	2043.000	LF	9.90000	20225.70	9.00000	18387.00		
0190 6081010 CONCRETE CURB RAMP	79.600	SQYD	155.00000	12338.00	149.00000	11860.40		
0200 6086004 CONCRETE SIDEWALK, 4 IN.	2885.100	SQYD	32.00000	92323.20	31.00000	89438.10		
0210 6089905 MISC. CONCRETE SIDEWALK TINTED & STAMPED, 4 IN	356.100	SQYD	55.00000	19585.50	53.25000	18962.33		
0220 6089905 MISC. CONCRETE SIDEWALK TINTED, 4 IN	539.700	SQYD	46.00000	24826.20	44.50000	24016.65		
0230 6091051 CURB AND GUTTER TYPE A	484.000	LF	26.00000	12584.00	24.75000	11979.00		
0240 6091052 CURB AND GUTTER TYPE B	2150.000	LF	23.00000	49450.00	21.50000	46225.00		
0250 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	1946.000	LF	9.00000	17514.00	8.50000	16541.00		
0260 6092021 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	1360.000	LF	9.00000	12240.00	8.50000	11560.00		
0270 6097000 ROCK LINING	88.000	CUYD	55.00000	4840.00	125.00000	11000.00		
0280 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	1.000	EA	960.00000	960.00	460.00000	460.00		
0290 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	2.000	EA	1170.00000	2340.00	1020.00000	2040.00		
0300 6161005 CONSTRUCTION SIGNS	449.000	SQFT	9.00000	4041.00	8.75000	3928.75		
0310 6161008 ADVANCED WARNING RAIL SYSTEM	5.000	EA	130.00000	650.00	125.00000	625.00		
0320 6161020 CHANNELIZER (DRUM-LIKE)	10.000	EA	10.40000	104.00	10.00000	100.00		
0330 6161025 CHANNELIZER (TRIM LINE)	76.000	EA	35.00000	2660.00	34.00000	2584.00		
0340 6161033 DIRECTIONAL INDICATOR BARRICADE	19.000	EA	98.00000	1862.00	95.00000	1805.00		
0350 6161040 FLASHING ARROW PANEL	1.000	EA	2490.00000	2490.00	2400.00000	2400.00		
0360 6161120 INSTALLING 'DRIVE SMART' SIGN	1.000	EA	155.00000	155.00	150.00000	150.00		

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(5) 0010186 Ben Hur Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0370 6181000 MOBILIZATION		LUMP	520000.00000	520000.00	804000.00000	804000.00		
0380 6191000 PAVEMENT EDGE TREATMENT	2123.000	LF	5.50000	11676.50	3.50000	7430.50		
0390 6201500 TYPE 1 PREFORMED STRAIGHT ARROW	4.000	EA	310.00000	1240.00	300.00000	1200.00		
0400 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6687.000	LF	0.31000	2072.97	0.30000	2006.10		
0410 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5070.000	LF	0.47000	2382.90	0.45000	2281.50		
0420 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	9194.000	LF	0.47000	4321.18	0.45000	4137.30		
0430 6205906 12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1314.000	LF	0.93000	1222.02	0.90000	1182.60		
0440 6205908 24 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)	146.000	LF	1.90000	277.40	1.80000	262.80		
0450 6207001 PAVEMENT MARKING REMOVAL	2225.000	LF	0.50000	1112.50	0.50000	1112.50		
0460 6209902 MISC. ADA SYMBOL	8.000	EA	37.00000	296.00	35.00000	280.00		
0470 6209903 MISC. BLUE HIGH BUILD ACRYLIC WATERBORNE PAINT	203.000	LF	1.04000	211.12	1.00000	203.00		
0480 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	222.000	SQYD	14.00000	3108.00	13.50000	2997.00		
0490 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	20800.00000	20800.00	60000.00000	60000.00		
0500 7039901 MISC. MAINTENANCE BUILDING		LUMP	45000.00000	45000.00	63000.00000	63000.00		
0510 7039901 MISC. PLAY SYSTEM		LUMP	84000.00000	84000.00	87610.00000	87610.00		
0520 7039901 MISC. TRASH BIN STRUCTURE		LUMP	14000.00000	14000.00	23360.00000	23360.00		

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(5) 0010186 Ben Hur Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0530 7039901 MISC. WELCOME CENTER BUILDING		LUMP	1460000.00000	1460000.00	1146000.00000	1146000.00		
0540 7039901 MISC. WELCOME TO MISSOURI SIGN		LUMP	29000.00000	29000.00	72560.00000	72560.00		
0550 7039902 MISC. CONCRETE ADA PICNIC TABLE	4.000	EA	1400.00000	5600.00	1160.00000	4640.00		
0560 7039902 MISC. CONCRETE ADD-ON SNUFFER	2.000	EA	230.00000	460.00	250.00000	500.00		
0570 7039902 MISC. CONCRETE PICNIC TABLE	6.000	EA	1400.00000	8400.00	1160.00000	6960.00		
0580 7039902 MISC. CONCRETE RECYCLING CONTAINER	2.000	EA	1400.00000	2800.00	1525.00000	3050.00		
0590 7039902 MISC. CONCRETE TRASH RECEPTACLE	12.000	EA	625.00000	7500.00	575.00000	6900.00		
0600 7039902 MISC. DREDGE TOWER	2.000	EA	90000.00000	180000.00	76400.00000	152800.00		
0610 7039902 MISC. PICNIC SHELTER OPTION A	4.000	EA	30000.00000	120000.00	30240.00000	120960.00		
0620 7039902 MISC. PICNIC SHELTER OPTION B	6.000	EA	57000.00000	342000.00	49740.00000	298440.00		
0640 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	246.000	LF	25.00000	6150.00	42.00000	10332.00		
0650 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	409.000	LF	34.00000	13906.00	49.00000	20041.00		
0660 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	3.000	FT	524.00000	1572.00	525.00000	1575.00		
0670 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	13.000	FT	280.00000	3640.00	510.00000	6630.00		
0680 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	190.00000	380.00	555.00000	1110.00		
0690 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	10.000	EA	1140.00000	11400.00	700.00000	7000.00		
0700 8031000A TURF TYPE TALL FESCUE SODDING	18918.000	SQYD	4.25000	80401.50	4.25000	80401.50		
0710 8059919 MISC. NATIVE SEED MIX 1	36.200	ACRE	2050.00000	74210.00	2050.00000	74210.00		
0720 8059919 MISC. SLOUGHGRASS SEED MIX	7.300	ACRE	2200.00000	16060.00	2200.00000	16060.00		

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(5) 0010186 Ben Hur Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0730 8061019 SILT FENCE	2381.000	LF	2.10000	5000.10	2.50000	5952.50		
0740 8061021 TYPE I DITCH CHECK	21.000	EA	95.00000	1995.00	100.00000	2100.00		
0750 8080109 RED OAK	2.000	EA	325.00000	650.00	325.00000	650.00		
0760 8080112 PIN OAK	17.000	EA	325.00000	5525.00	325.00000	5525.00		
0770 8080118 COMMON BALD CYPRESS	61.000	EA	325.00000	19825.00	325.00000	19825.00		
0780 8080304 FLOWERING DOGWOOD	10.000	EA	325.00000	3250.00	325.00000	3250.00		
0790 8089902 MISC. AMERICAN HORNBEAM	5.000	EA	325.00000	1625.00	325.00000	1625.00		
0800 8089902 MISC. AROMATIC ASTER	2.000	EA	22.50000	45.00	22.50000	45.00		
0810 8089902 MISC. BLACKEYED SUSAN	29.000	EA	22.50000	652.50	22.50000	652.50		
0820 8089902 MISC. BLUE FALSE INDIGO	1.000	EA	22.50000	22.50	22.50000	22.50		
0830 8089902 MISC. BLUE SAGE	2.000	EA	22.50000	45.00	22.50000	45.00		
0840 8089902 MISC. BOTTLE BRUSH GRASS	185.000	EA	22.50000	4162.50	22.50000	4162.50		
0850 8089902 MISC. BURR OAK	18.000	EA	325.00000	5850.00	325.00000	5850.00		
0860 8089902 MISC. COLUMBINE	3.000	EA	22.50000	67.50	22.50000	67.50		
0870 8089902 MISC. CORKWOOD	41.000	EA	325.00000	13325.00	325.00000	13325.00		
0880 8089902 MISC. DECIDUOUS HOLLY	2.000	EA	325.00000	650.00	325.00000	650.00		
0890 8089902 MISC. DOWNY SKULLCAP	6.000	EA	22.50000	135.00	22.50000	135.00		
0900 8089902 MISC. EASTERN REDBUD	1.000	EA	325.00000	325.00	325.00000	325.00		
0910 8089902 MISC. FOXGLOVE BEARDTONGUE	2.000	EA	22.50000	45.00	22.50000	45.00		
0920 8089902 MISC. GARDEN PHLOX	3.000	EA	22.50000	67.50	22.50000	67.50		
0930 8089902 MISC. JACOBS LADDER	3.000	EA	22.50000	67.50	22.50000	67.50		

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(5) 0010186 Ben Hur Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0940 8089902 MISC. LITTLE BLUE STEM	539.000	EA	22.50000	12127.50	22.50000	12127.50		
0950 8089902 MISC. NEW ENGLAND ASTER	10.000	EA	22.50000	225.00	22.50000	225.00		
0960 8089902 MISC. NUTTAL OAK	2.000	EA	325.00000	650.00	325.00000	650.00		
0970 8089902 MISC. OAK WATER	3.000	EA	325.00000	975.00	325.00000	975.00		
0980 8089902 MISC. OVERCUP OAK	5.000	EA	325.00000	1625.00	325.00000	1625.00		
0990 8089902 MISC. PRAIRIE DROPSEED	466.000	EA	22.50000	10485.00	22.50000	10485.00		
1000 8089902 MISC. PURPLE BEARD TONGUE	3.000	EA	22.50000	67.50	22.50000	67.50		
1010 8089902 MISC. RED BUCKEYE	1.000	EA	22.50000	22.50	22.50000	22.50		
1020 8089902 MISC. ROSE VERBENA	2.000	EA	22.50000	45.00	22.50000	45.00		
1030 8089902 MISC. ROYAL CATCHFLY	3.000	EA	22.50000	67.50	22.50000	67.50		
1040 8089902 MISC. SHINING BLUE STAR	41.000	EA	22.50000	922.50	22.50000	922.50		
1050 8089902 MISC. SHRUBBYS ST JOHNS WORT	2.000	EA	22.50000	45.00	22.50000	45.00		
1060 8089902 MISC. TUPELO	8.000	EA	325.00000	2600.00	325.00000	2600.00		
1070 8089902 MISC. WILD BERGAT	2.000	EA	22.50000	45.00	22.50000	45.00		
1080 8089902 MISC. WILLOW OAK	2.000	EA	325.00000	650.00	325.00000	650.00		
1090 8089903 MISC. WEATHERED LIMESTONE LEDGE	180.000	LF	105.00000	18900.00	280.00000	50400.00		
SECTION TOTALS			$	6,876,386.87	$	6,918,981.94	$	
SECTION 0002 HIGHWAY LIGHTING - J0I0972								
1100 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	8.000	EA	1930.00000	15440.00	1862.00000	14896.00		
1110 9011115 BRACKET ARM, 15 FT. OR 4.6 M	3.000	EA	488.00000	1464.00	470.00000	1410.00		

TABULATION OF BIDS

CALL ORDER : X05 CONTRACT ID : 090626-X05 COUNTIES : PEMISCOT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10 NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(5) 0010186 Ben Hur Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1120 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	28.000	EA	758.00000	21224.00	730.00000	20440.00		
1130 9011330 LUMINAIRE, 1000 WATT HIGH PRESSURE SODIUM HIGH MAST	10.000	EA	519.00000	5190.00	500.00000	5000.00		
1140 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	2.000	EA	4150.00000	8300.00	4000.00000	8000.00		
1150 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	2978.000	LF	7.26000	21620.28	7.00000	20846.00		
1160 9015010 TRENCHING TYPE I	6691.000	LF	2.08000	13917.28	2.00000	13382.00		
1170 9016110 PULL BOX, PREFORMED CLASS 1	23.000	EA	545.00000	12535.00	525.00000	12075.00		
1180 9017002 CABLE, 2 AWG 1 CONDUCTOR	2150.000	LF	2.23000	4794.50	2.15000	4622.50		
1190 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	2050.000	LF	0.78000	1599.00	0.75000	1537.50		
1200 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	9580.000	LF	3.11000	29793.80	3.00000	28740.00		
1210 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	18.000	EA	825.00000	14850.00	795.00000	14310.00		
1220 9018620 POWER SUPPLY ASSEMBLY, TYPE 1, 480 VOLT SERVICE, LIGHTING ONLY	1.000	EA	3688.00000	3688.00	3555.00000	3555.00		
1230 9019902 MISC. 40 FT MH LIGHT POLE	10.000	EA	1905.00000	19050.00	1835.00000	18350.00		
SECTION TOTALS			$	173,465.86	$	167,164.00	$	
SECTION 0003 HIGHWAY SIGNING - J0I0972								
1240 9031010 CONCRETE FOOTINGS, EMBEDDED	9.000	CUYD	780.00000	7020.00	900.00000	8100.00		
1250 9031210 STRUCTURAL STEEL POSTS	4260.000	LB	2.78000	11842.80	3.00000	12780.00		
1260 9031220 PIPE POSTS	1930.000	LB	2.86000	5519.80	3.00000	5790.00		
1270 9031240 BREAKAWAY ASSEMBLY	29.000	EA	135.00000	3915.00	80.00000	2320.00		

TABULATION OF BIDS

CALL ORDER : X05 CONTRACT ID : 090626-X05 COUNTIES : PEMISCOT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10 NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(5) 0010186 Ben Hur Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1280 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	271.000	LF	10.86000	2943.06	12.00000	3252.00		
1290 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	78.000	LF	13.35000	1041.30	30.00000	2340.00		
1300 9035004 TYPE SHR2L-1 SIGN	263.000	SQFT	23.00000	6049.00	18.00000	4734.00		
1310 9035011 SIGN, TYPE STR2L-3	698.000	SQFT	18.00000	12564.00	19.00000	13262.00		
1320 9039901 MISC. 50 FT FLAG POLE		LUMP	7600.00000	7600.00	7788.00000	7788.00		
SECTION TOTALS			$	58,494.96	$	60,366.00	$	
SECTION 0004 ROADWAY ITEMS - J0I2147								
1330 2013000 CLEARING AND GRUBBING	1.000	ACRE	8200.00000	8200.00	24500.00000	24500.00		
1340 2022010 REMOVAL OF IMPROVEMENTS		LUMP	23650.00000	23650.00	150500.00000	150500.00		
1350 2028000 PLUGGING AND DISPOSAL OF SEPTIC TANKS	1.000	EA	2495.00000	2495.00	1675.00000	1675.00		
1360 2031000 CLASS A EXCAVATION	20936.000	CUYD	3.11000	65110.96	4.25000	88978.00		
1370 2035500 EMBANKMENT IN PLACE	3510.000	CUYD	1.71000	6002.10	5.00000	17550.00		
1380 2036000 COMPACTING EMBANKMENT	17887.000	CUYD	1.71000	30586.77	0.45000	8049.15		
1390 2063000 CLASS 3 EXCAVATION	46.000	CUYD	145.00000	6670.00	17.75000	816.50		
1400 2071000 LINEAR GRADING CLASS 1	0.400	STA	270.00000	108.00	2200.00000	880.00		
1410 2081000 INTERCEPTION DITCH	7.000	100F	182.00000	1274.00	835.00000	5845.00		
1420 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	4703.000	SQYD	5.30000	24925.90	6.00000	28218.00		
1430 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	44915.000	SQYD	5.30000	238049.50	6.00000	269490.00		
1440 3105003 GRAVEL (A) OR CRUSHED STONE (B)	79.000	SQYD	6.12000	483.48	8.30000	655.70		
1450 4019905 MISC. 6 IN OPTIONAL PAVEMENT	4703.000	SQYD	32.00000	150496.00	28.25000	132859.75		

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(5) 0010186 Ben Hur Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1460 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	42963.700	SQYD	46.00000	1976330.20	44.50000	1911884.65		
1470 5021340 TYPE A2 SHOULDER	1339.300	SQYD	32.00000	42857.60	35.00000	46875.50		
1475 6039901 WATER IRRIGATION SYSTEM		LUMP	95000.00000	95000.00	16500.00000	16500.00		
1480 6039921 SEWER UTILITY ITEM SEWER		LUMP	166000.00000	166000.00	176000.00000	176000.00		
1490 6071013A CHAIN-LINK FENCE (72 IN.)	1451.000	LF	16.08000	23332.08	26.00000	37726.00		
1500 6071040 DRIVE GATE (CHAIN-LINK)	1.000	EA	830.00000	830.00	1800.00000	1800.00		
1510 6081010 CONCRETE CURB RAMP	75.500	SQYD	152.00000	11476.00	146.50000	11060.75		
1520 6086004 CONCRETE SIDEWALK, 4 IN.	2111.800	SQYD	31.00000	65465.80	30.00000	63354.00		
1530 6089902 MISC. GLASS CASES	3.000	EA	5500.00000	16500.00	4200.00000	12600.00		
1540 6089902 MISC. LIMESTONE BENCHES	8.000	EA	1000.00000	8000.00	4300.00000	34400.00		
1550 6089902 MISC. LIT STOCKADE ELEMENTS	20.000	EA	6500.00000	130000.00	4500.00000	90000.00		
1560 6089902 MISC. NARRATIVE PLAQUE	1.000	EA	3500.00000	3500.00	3500.00000	3500.00		
1570 6089902 MISC. PICNIC SHELTERS	8.000	EA	30000.00000	240000.00	45300.00000	362400.00		
1580 6089902 MISC. STEEL BENCHES	6.000	EA	4100.00000	24600.00	4300.00000	25800.00		
1590 6089902 MISC. TRANSFORMER PAD	2.000	EA	600.00000	1200.00	1500.00000	3000.00		
1600 6089902 MISC. UNLIT STOCKADE ELEMENTS	18.000	EA	5000.00000	90000.00	4400.00000	79200.00		
1610 6089905 MISC. CONCRETE SIDEWALK TINTED	712.400	SQYD	46.00000	32770.40	43.50000	30989.40		
1620 6089905 MISC. CONCRETE SIDEWALK TINTED & STAMPE	371.200	SQYD	55.00000	20416.00	52.25000	19395.20		
1630 6091052 CURB AND GUTTER TYPE B	1716.000	LF	23.00000	39468.00	21.50000	36894.00		
1640 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	3232.000	LF	9.00000	29088.00	8.50000	27472.00		

TABULATION OF BIDS

CALL ORDER : X05
LETTING DATE : 06/26/09 11:00 a.m.
CONTRACT ID : 090626-X05
DISTRICT : 10
COUNTIES : PEMISCOT
NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(5) 0010186 Ben Hur Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1650 6092021 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	1349.000	LF	9.00000	12141.00	8.50000	11466.50		
1660 6097000 ROCK LINING	46.000	CUYD	55.00000	2530.00	125.00000	5750.00		
1670 6143012 MANHOLE FRAME AND COVER, TYPE 2	1.000	EA	540.00000	540.00	450.00000	450.00		
1680 6161005 CONSTRUCTION SIGNS	294.000	SQFT	9.00000	2646.00	8.75000	2572.50		
1690 6161008 ADVANCED WARNING RAIL SYSTEM	2.000	EA	130.00000	260.00	125.00000	250.00		
1700 6161025 CHANNELIZER (TRIM LINE)	69.000	EA	35.00000	2415.00	34.00000	2346.00		
1710 6161033 DIRECTIONAL INDICATOR BARRICADE	24.000	EA	100.00000	2400.00	95.00000	2280.00		
1720 6161040 FLASHING ARROW PANEL	1.000	EA	2490.00000	2490.00	2400.00000	2400.00		
1730 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	8300.00000	8300.00	8000.00000	8000.00		
1740 6161120 INSTALLING 'DRIVE SMART' SIGN	1.000	EA	156.00000	156.00	150.00000	150.00		
1750 6161134 INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	1.000	EA	260.00000	260.00	250.00000	250.00		
1760 6181000 MOBILIZATION		LUMP	500000.00000	500000.00	810000.00000	810000.00		
1770 6191000 PAVEMENT EDGE TREATMENT	3999.000	LF	5.50000	21994.50	3.50000	13996.50		
1780 6206106 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	7824.000	LF	0.26000	2034.24	0.25000	1956.00		
1790 6206119 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	6798.000	LF	0.26000	1767.48	0.25000	1699.50		
1800 6206122 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	490.000	LF	0.52000	254.80	0.50000	245.00		
1810 6207001 PAVEMENT MARKING REMOVAL	3999.000	LF	0.52000	2079.48	0.50000	1999.50		
1820 6209902 MISC. ADA SYMBOL	11.000	EA	37.00000	407.00	35.00000	385.00		

TABULATION OF BIDS

CALL ORDER : X05 CONTRACT ID : 090626-X05 COUNTIES : PEMISCOT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10 NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(5) 0010186 Ben Hur Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1830 6209903 MISC. ACRYLIC W/BORNE PAVT MARKING 4 IN WHITE	6704.000	LF	0.26000	1743.04	0.25000	1676.00		
1840 6209903 MISC. BLUE ACRYLIC WATERBORNE PAINT	316.000	LF	1.04000	328.64	1.00000	316.00		
1850 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	20800.00000	20800.00	60000.00000	60000.00		
1860 7039901 MISC. MAINTENANCE BUILDING		LUMP	45000.00000	45000.00	65500.00000	65500.00		
1870 7039901 MISC. PLAY SYSTEM		LUMP	84000.00000	84000.00	87610.00000	87610.00		
1880 7039901 MISC. TRASH BIN STRUCTURE		LUMP	14000.00000	14000.00	23360.00000	23360.00		
1890 7039901 MISC. WELCOME CENTER BUILDING		LUMP	1397000.00000	1397000.00	1088000.00000	1088000.00		
1900 7039902 MISC. CONCRETE ADA PICNIC TABLE	3.000	EA	1400.00000	4200.00	1160.00000	3480.00		
1910 7039902 MISC. CONCRETE ADD-ON CIGARETTE SNUFFER	2.000	EA	230.00000	460.00	250.00000	500.00		
1920 7039902 MISC. CONCRETE PICNIC TABLE	5.000	EA	1400.00000	7000.00	1160.00000	5800.00		
1930 7039902 MISC. CONCRETE RECYCLE BIN	2.000	EA	1400.00000	2800.00	1525.00000	3050.00		
1940 7039902 MISC. CONCRETE TRASH RECEPTACLE	10.000	EA	625.00000	6250.00	575.00000	5750.00		
1960 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	145.000	LF	35.00000	5075.00	42.00000	6090.00		
1970 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	4.000	FT	405.00000	1620.00	320.00000	1280.00		
1980 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	510.00000	1020.00	555.00000	1110.00		
1990 8051000A SEEDING - COOL SEASON MIXTURES	18.000	ACRE	1950.00000	35100.00	1950.00000	35100.00		
2000 8059919 MISC. INDIAN GRASS	0.800	ACRE	2450.00000	1960.00	2450.00000	1960.00		
2010 8059919 MISC. SWITCH GRASS	0.600	ACRE	2450.00000	1470.00	2450.00000	1470.00		
2020 8061016 SEDIMENT REMOVAL	64.000	CUYD	9.00000	576.00	20.00000	1280.00		

TABULATION OF BIDS

CALL ORDER : X05 CONTRACT ID : 090626-X05 COUNTIES : PEMISCOT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10 NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(5) 0010186 Ben Hur Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2030 8061017 TEMPORARY SEEDING AND MULCHING	2.000	ACRE	1500.00000	3000.00	1500.00000	3000.00		
2040 8061019 SILT FENCE	5756.000	LF	2.10000	12087.60	2.50000	14390.00		
2050 8061022 TYPE II DITCH CHECK	6.000	EA	200.00000	1200.00	175.00000	1050.00		
2060 8080118 COMMON BALD CYPRESS	25.000	EA	325.00000	8125.00	325.00000	8125.00		
2070 8080304 FLOWERING DOGWOOD	19.000	EA	325.00000	6175.00	325.00000	6175.00		
2080 8089902 MISC. AMERICAN BEAUTYBERRY	2.000	EA	22.50000	45.00	22.50000	45.00		
2090 8089902 MISC. AMERICAN FILBERT	10.000	EA	22.50000	225.00	22.50000	225.00		
2100 8089902 MISC. AROMATIC ASTER	8.000	EA	22.50000	180.00	22.50000	180.00		
2110 8089902 MISC. AROMATIC SUMAC	19.000	EA	22.50000	427.50	22.50000	427.50		
2120 8089902 MISC. BLACK CHOKEBERRY	8.000	EA	22.50000	180.00	22.50000	180.00		
2130 8089902 MISC. BUR OAK	12.000	EA	325.00000	3900.00	325.00000	3900.00		
2140 8089902 MISC. BUTTERFLY MILKWEED	25.000	EA	22.50000	562.50	22.50000	562.50		
2150 8089902 MISC. BUTTONBUSH	4.000	EA	22.50000	90.00	22.50000	90.00		
2160 8089902 MISC. DOWNY PHLOX	22.000	EA	22.50000	495.00	22.50000	495.00		
2170 8089902 MISC. EASTERN REDBUD	7.000	EA	325.00000	2275.00	325.00000	2275.00		
2180 8089902 MISC. GARDEN PHLOX	44.000	EA	22.50000	990.00	22.50000	990.00		
2190 8089902 MISC. GOLDAN CURRANT	28.000	EA	22.50000	630.00	22.50000	630.00		
2200 8089902 MISC. LANCELEAF COREOPSIS	14.000	EA	22.50000	315.00	22.50000	315.00		
2210 8089902 MISC. LITTLE BLUE STEM	48.000	EA	22.50000	1080.00	22.50000	1080.00		
2220 8089902 MISC. NEW JERSEY TEA	45.000	EA	22.50000	1012.50	22.50000	1012.50		
2230 8089902 MISC. PALM SEDGE	25.000	EA	22.50000	562.50	22.50000	562.50		

TABULATION OF BIDS

CALL ORDER : X05 CONTRACT ID : 090626-X05 COUNTIES : PEMISCOT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10 NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010122 Branco Enterprises, Inc. UNIT PRICE	 AMOUNT	(5) 0010186 Ben Hur Construction Company UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2240 8089902 MISC. PECAN	12.000 EA	325.00000	3900.00	325.00000	3900.00		
2250 8089902 MISC. POST OAK	16.000 EA	325.00000	5200.00	325.00000	5200.00		
2260 8089902 MISC. PRAIRIE DROPSEED	119.000 EA	22.50000	2677.50	22.50000	2677.50		
2270 8089902 MISC. PRARIE BLAZING STAR	11.000 EA	22.50000	247.50	22.50000	247.50		
2280 8089902 MISC. PURPLE CONEFLOWER	62.000 EA	22.50000	1395.00	22.50000	1395.00		
2290 8089902 MISC. ROSE VERBENA	23.000 EA	22.50000	517.50	22.50000	517.50		
2300 8089902 MISC. ROUGH BLAZING STAR	38.000 EA	22.50000	855.00	22.50000	855.00		
2310 8089902 MISC. RUSTY BLACKHAW	2.000 EA	22.50000	45.00	22.50000	45.00		
2320 8089902 MISC. SHINING BLUE STAR	9.000 EA	22.50000	202.50	22.50000	202.50		
2330 8089902 MISC. SILVER MAPLE	4.000 EA	325.00000	1300.00	325.00000	1300.00		
2340 8089902 MISC. TULIP POPLAR	8.000 EA	325.00000	2600.00	325.00000	2600.00		
2350 8089902 MISC. WILD PLUM	11.000 EA	325.00000	3575.00	325.00000	3575.00		
SECTION TOTALS		$	5,834,036.57	$	6,048,622.10	$	
SECTION 0005 HIGHWAY LIGHTING ITEMS - J0I2147							
2360 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	9.000 EA	1930.00000	17370.00	1862.00000	16758.00		
2370 9011115 BRACKET ARM, 15 FT. OR 4.6 M	4.000 EA	488.00000	1952.00	470.00000	1880.00		
2380 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	18.000 EA	692.00000	12456.00	667.00000	12006.00		
2390 9011330 LUMINAIRE, 1000 WATT HIGH PRESSURE SODIUM HIGH MAST	10.000 EA	519.00000	5190.00	500.00000	5000.00		
2400 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	4150.00000	4150.00	4000.00000	4000.00		

TABULATION OF BIDS

CALL ORDER : X05 CONTRACT ID : 090626-X05 COUNTIES : PEMISCOT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10 NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(5) 0010186 Ben Hur Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2410 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	4150.00000	4150.00	4000.00000	4000.00		
2420 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	3620.000 LF	7.26000	26281.20	7.00000	25340.00		
2430 9014003 CONDUIT, 3 IN. RIGID, PUSHED	400.000 LF	18.67000	7468.00	18.00000	7200.00		
2440 9015010 TRENCHING TYPE I	6760.000 LF	2.08000	14060.80	2.00000	13520.00		
2450 9016110 PULL BOX, PREFORMED CLASS 1	24.000 EA	545.00000	13080.00	525.00000	12600.00		
2460 9017002 CABLE, 2 AWG 1 CONDUCTOR	350.000 LF	2.30000	805.00	2.20000	770.00		
2470 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	2010.000 LF	0.78000	1567.80	0.75000	1507.50		
2480 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	1280.000 LF	3.11000	3980.80	3.00000	3840.00		
2490 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	8200.000 LF	2.60000	21320.00	2.50000	20500.00		
2500 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	15.000 EA	825.00000	12375.00	795.00000	11925.00		
2510 9019902 MISC. 150W METAL HALIDE ENTRY ICON LIGH	2.000 EA	1515.00000	3030.00	2000.00000	4000.00		
2520 9019902 MISC. 250W METAL HALIDE RICHTER SCALE LIGHTING	10.000 EA	2604.00000	26040.00	3500.00000	35000.00		
2530 9019902 MISC. 40 FT MH LIGHT POLE	6.000 EA	1904.00000	11424.00	1835.00000	11010.00		
2540 9019902 MISC. 480V BOOSTER TRANSFORMER	1.000 EA	3631.00000	3631.00	3500.00000	3500.00		
2550 9019902 MISC. LED FLOODLIGHT	4.000 EA	1484.00000	5936.00	1430.00000	5720.00		
2560 9019902 MISC. TUBULAR LIGHTING ELEMENTS	8.000 EA	2490.00000	19920.00	2400.00000	19200.00		
SECTION TOTALS		$	216,187.60	$	219,276.50	$	
SECTION 0006 HIGHWAY SIGNING ITEMS - J0I2147							

TABULATION OF BIDS

CALL ORDER : X05 CONTRACT ID : 090626-X05 COUNTIES : PEMISCOT
LETTING DATE : 06/26/09 11:00 a.m. DISTRICT : 10 NEW MADRID

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010122 Branco Enterprises, Inc. UNIT PRICE	AMOUNT	(5) 0010186 Ben Hur Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2570 9031010 CONCRETE FOOTINGS, EMBEDDED	12.400	CUYD	790.00000	9796.00	900.00000	11160.00		
2580 9031210 STRUCTURAL STEEL POSTS	4590.000	LB	2.78000	12760.20	3.00000	13770.00		
2590 9031220 PIPE POSTS	2720.000	LB	2.86000	7779.20	3.00000	8160.00		
2600 9031240 BREAKAWAY ASSEMBLY	35.000	EA	135.00000	4725.00	90.00000	3150.00		
2610 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	21.000	EA	61.00000	1281.00	40.00000	840.00		
2620 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	6.000	EA	54.00000	324.00	36.00000	216.00		
2630 9031257A 7 FT. CHANNEL POST DELINEATOR, YELLOW	4.000	EA	55.00000	220.00	36.00000	144.00		
2640 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	8.000	EA	60.00000	480.00	40.00000	320.00		
2650 9031259A 7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	4.000	EA	60.00000	240.00	40.00000	160.00		
2660 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	277.000	LF	11.00000	3047.00	12.00000	3324.00		
2670 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHO	73.000	LF	13.00000	949.00	30.00000	2190.00		
2680 9035004 TYPE SHR2L-1 SIGN	286.000	SQFT	23.00000	6578.00	18.00000	5148.00		
2690 9035011 SIGN, TYPE STR2L-3	506.000	SQFT	18.00000	9108.00	19.00000	9614.00		
2700 9039901 MISC. 50 FT FLAG POLE		LUMP	7600.00000	7600.00	7788.00000	7788.00		
SECTION TOTALS			$	64,887.40	$	65,984.00	$	
CONTRACT TOTALS			$	13,223,459.26	$	13,480,394.54	$	