

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	1.155	58	\$4,915.74	\$16,181.00	\$1,000.00	67.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	107	\$37,593.83	\$290,521.23	\$1,000.00	107.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	18.641	39	\$182.68	\$275.00	\$10.00	727.000
2031000	CLASS A EXCAVATION	C.Y.	2,558.723	47	\$13.88	\$263.24	\$6.00	120,260.000
2035500	EMBANKMENT IN PLACE	C.Y.	652.841	44	\$28.58	\$80.00	\$8.00	28,725.000
2036000	COMPACTING EMBANKMENT	C.Y.	2,417.063	16	\$5.66	\$286.26	\$2.00	38,673.000
2037075	COMPACTING IN CUT	STA.	2.000	5	\$1,181.22	\$1,850.00	\$631.10	10.000
2051010	MODIFIED SUBGRADE	S.Y.	60.000	5	\$111.29	\$175.00	\$65.00	300.000
2061000	CLASS 1 EXCAVATION	C.Y.	101.000	13	\$67.25	\$125.00	\$25.00	1,313.000
2063000	CLASS 3 EXCAVATION	C.Y.	193.786	14	\$24.47	\$64.00	\$4.65	2,713.000
2063300	CLASS 4 EXCAVATION	C.Y.	24.000	4	\$85.25	\$175.00	\$49.48	96.000
2063500	CULVERT CLEANOUT	EACH	4.500	6	\$5,146.11	\$20,000.00	\$1,545.00	27.000
2065500	TEMPORARY SHORING	L.S.	1.000	19	\$24,185.91	\$60,000.00	\$2,500.00	19.000
2071000	LINEAR GRADING CLASS 1	STA.	7.592	12	\$1,205.45	\$6,800.00	\$430.00	91.100
2072000	LINEAR GRADING CLASS 2	STA.	11.900	20	\$1,998.30	\$4,500.00	\$450.00	238.000
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	5.458	19	\$1,178.32	\$3,810.00	\$320.00	103.700
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	5.474	19	\$1,187.34	\$4,800.00	\$190.00	104.000
2142000	FURNISHING ROCK FILL	C.Y.	5,012.600	10	\$37.02	\$73.52	\$26.69	50,126.000
2143000	PLACING ROCK FILL	C.Y.	5,012.600	10	\$14.66	\$65.00	\$11.40	50,126.000
2152000A	SHAPING SLOPES, CLASS II	100FT	21.000	4	\$661.23	\$944.27	\$350.00	84.000
2153000	SHAPING SLOPES, CLASS III	100FT	29.306	36	\$1,245.30	\$3,858.96	\$350.00	1,055.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	13	\$43,453.85	\$70,000.00	\$25,000.00	13.000
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	1,121.000	5	\$13.84	\$28.00	\$8.75	5,605.000
2161001	TOTAL SURFACE HYDRO	S.Y.	1,434.636	22	\$45.57	\$74.00	\$22.00	31,562.000
2161500	REMOVAL OF SEAL COAT	S.F.	13,291.364	22	\$1.18	\$3.34	\$0.51	292,410.000
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	23,153.650	20	\$2.77	\$8.00	\$1.82	463,073.000
2161503	REMOVAL OF EXISTING DECK	S.F.	97.727	22	\$46.10	\$507.00	\$16.94	2,150.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	7,461.346	52	\$8.68	\$20.00	\$2.50	387,990.000
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	1,440.091	22	\$33.99	\$106.00	\$15.00	31,682.000
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	L.S.	1.000	3	\$4,211.33	\$4,250.00	\$4,192.00	3.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	10	\$53,799.06	\$105,495.29	\$6,000.00	10.000
2164000	CURB REMOVAL	L.F.	487.182	22	\$73.21	\$200.00	\$22.50	10,718.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	61.429	56	\$306.24	\$652.00	\$125.00	3,440.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	41.375	32	\$70.38	\$105.00	\$46.52	1,324.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	6,931.000	3	\$19.63	\$23.15	\$12.60	20,793.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	6,931.000	3	\$9.53	\$10.25	\$8.10	20,793.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,214.426	47	\$12.61	\$100.00	\$7.50	57,078.000
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	225.000	2	\$28.88	\$38.75	\$19.00	450.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,988.038	26	\$13.71	\$38.75	\$7.25	51,689.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	6,171.143	7	\$12.97	\$20.00	\$11.00	43,198.000
3102002	CRUSHED STONE (B)	TON	8,792.000	2	\$28.31	\$28.85	\$27.76	17,584.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	303.724	29	\$42.85	\$192.00	\$20.51	8,808.000
3107003	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	S.Y.	290.000	4	\$18.88	\$25.00	\$13.00	1,160.000
4010150	TYPE A2 SHOULDER	S.Y.	185.200	3	\$65.78	\$74.35	\$50.00	555.600
4010151	TYPE A3 SHOULDER	S.Y.	471.000	5	\$225.31	\$273.00	\$195.00	2,355.000
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	249.645	31	\$150.86	\$2,270.52	\$100.00	7,739.000
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	4,532.200	6	\$64.44	\$70.30	\$61.25	27,193.200
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TON	5,430.700	2	\$70.23	\$71.20	\$69.25	10,861.400
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	1,381.941	17	\$76.95	\$306.87	\$61.00	23,493.000
4013010	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TON	5,960.200	2	\$69.43	\$71.00	\$67.85	11,920.400
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	5,951.567	12	\$76.55	\$91.00	\$65.00	71,418.800
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TON	34,529.800	2	\$107.38	\$108.00	\$106.75	69,059.600

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030102	ASPHALTIC CONCRETE MIXTURE	TON	27,124.500	9	\$75.47	\$89.09	\$58.59	244,120.500
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	108.350	6	\$431.39	\$650.00	\$300.00	650.100
4030105	ASPHALTIC CONCRETE MIXTURE	TON	4,184.800	1	\$100.00	\$100.00	\$100.00	4,184.800
4031056	ASPHALT PERFORMANCE	L.S.	1.000	2	\$9,639.17	\$11,378.34	\$7,900.00	2.000
4031057	ASPHALT PERFORMANCE	L.S.	1.000	3	\$11,876.11	\$23,500.00	\$750.00	3.000
4031058	INTELLIGENT COMPACTION	L.S.	1.000	11	\$31,532.93	\$50,711.23	\$15,062.03	11.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.000	11	\$6,887.13	\$24,158.45	\$1,500.00	11.000
4071005	TACK COAT	GAL	8,839.909	64	\$1.91	\$20.00	\$1.00	565,754.200
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	85.000	2	\$35.00	\$50.00	\$20.00	170.000
4131100	MICROSURFACING, TYPE III	S.Y.	8,725.000	3	\$5.50	\$7.11	\$4.35	26,175.000
4132000	SCRUB SEAL	S.Y.	433,080.000	4	\$1.62	\$2.22	\$1.19	1,732,320.000
4134000	BITUMINOUS FOG SEAL	GAL	1,746.700	10	\$4.02	\$30.00	\$2.98	17,467.000
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	S.Y.	2,755.600	7	\$73.42	\$109.23	\$63.00	19,289.200
5021112	CONCRETE PAVEMENT (12 INCH NON-REINFORCED)	S.Y.	140.000	2	\$121.75	\$122.00	\$121.50	280.000
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	912.900	4	\$86.78	\$94.25	\$80.00	3,651.600
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	157.396	53	\$338.35	\$445.00	\$230.00	8,342.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	135.478	23	\$236.85	\$398.00	\$2.70	3,116.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	326.261	33	\$143.99	\$230.00	\$92.60	10,766.600
5050001	ALTERNATE CONCRETE WEARING SURFACE	S.Y.	499.400	15	\$176.55	\$267.00	\$106.00	7,491.000
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	28.364	22	\$700.00	\$700.00	\$700.00	624.000
5051000	LOW SLUMP CONCRETE WEARING SURFACE	S.Y.	5,797.500	8	\$96.94	\$102.15	\$91.73	46,380.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	1,522.500	24	\$117.45	\$209.00	\$73.00	36,540.000
6044012	PIPE COLLAR, TYPE B	EACH	2.000	4	\$1,913.47	\$3,300.00	\$1,009.86	8.000
6061060	MGS GUARDRAIL	L.F.	1,163.000	47	\$31.06	\$44.21	\$24.25	54,661.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	1,823.063	16	\$34.01	\$54.47	\$32.50	29,169.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE)	EACH	8.429	7	\$3,473.53	\$4,300.00	\$2,975.00	59.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	5.026	38	\$3,417.38	\$4,950.00	\$2,860.00	191.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	3.692	13	\$3,354.70	\$3,800.00	\$2,950.00	48.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	3.222	9	\$901.21	\$1,250.00	\$675.00	29.000
6061080	MGS END ANCHOR	EACH	6.176	17	\$1,147.80	\$1,425.00	\$1,000.00	105.000
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	2.000	2	\$3,295.41	\$3,640.82	\$2,950.00	4.000
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY	EACH	2.000	3	\$2,870.00	\$3,450.00	\$2,550.00	6.000
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	2.000	3	\$681.00	\$768.00	\$525.00	6.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	7.462	52	\$3,055.33	\$3,600.00	\$2,550.00	388.000
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	1.000	1	\$2,550.00	\$2,550.00	\$2,550.00	1.000
6063020	TYPE C CRASHWORTHY END	EACH	2.000	3	\$26,381.67	\$31,145.00	\$24,000.00	6.000
6066400	GUARDRAIL, RELOCATED AND MODIFIED	L.F.	1,128.000	7	\$35.15	\$43.40	\$31.00	7,896.000
6081010	CONCRETE CURB RAMP	S.Y.	110.000	6	\$208.39	\$450.00	\$90.00	660.000
6081012	TRUNCATED DOMES	S.F.	126.000	6	\$40.65	\$100.00	\$17.00	756.000
6082023	HAND-RAILING FOR STEPS	L.F.	7.000	4	\$606.96	\$700.00	\$500.00	28.000
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	2,354.200	4	\$56.66	\$61.83	\$52.00	9,416.800
6085007	PAVED APPROACH, 7 IN.	S.Y.	243.100	4	\$116.00	\$170.00	\$85.00	972.400
6085008	PAVED APPROACH, 8 IN.	S.Y.	41.600	4	\$155.50	\$200.00	\$100.00	166.400
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	954.300	4	\$71.50	\$90.00	\$62.00	3,817.200
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	33.000	6	\$97.79	\$164.00	\$65.00	198.000
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	211.000	4	\$83.00	\$105.00	\$55.00	844.000
6091041	CONCRETE GUTTER TYPE A	L.F.	424.286	7	\$42.41	\$80.00	\$19.80	2,970.000
6091051	CURB AND GUTTER TYPE A	L.F.	2,062.000	4	\$34.88	\$41.00	\$24.10	8,248.000
6091052	CURB AND GUTTER TYPE B	L.F.	27.000	4	\$84.50	\$145.00	\$45.00	108.000
6093015	ASPHALT CURB (4 INCH)	L.F.	171.000	1	\$54.10	\$54.10	\$54.10	171.000
6094010	DRAIN BASIN	EACH	4.000	3	\$9,500.00	\$10,600.00	\$7,500.00	12.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	26.842	19	\$55.03	\$66.00	\$38.00	510.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	126.444	9	\$45.36	\$60.00	\$40.00	1,138.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	26.842	19	\$32.26	\$187.00	\$13.00	510.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	126.444	9	\$30.19	\$55.00	\$8.75	1,138.000
6097000	ROCK LINING	C.Y.	38.222	9	\$87.82	\$132.00	\$56.00	344.000
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	308.000	4	\$102.36	\$200.00	\$40.00	1,232.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	416.750	68	\$55.80	\$78.00	\$25.00	28,339.000
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	276.000	6	\$78.28	\$111.86	\$20.00	1,656.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	422.955	66	\$27.49	\$135.00	\$10.00	27,915.000
6117000A	GABIONS	C.Y.	160.000	6	\$331.22	\$410.00	\$174.00	960.000
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	1.000	7	\$3,333.95	\$6,500.00	\$2,000.00	7.000
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	2.800	5	\$2,656.98	\$3,500.00	\$2,500.00	14.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.333	6	\$2,589.16	\$3,500.00	\$1,200.00	14.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	2.857	7	\$2,450.00	\$3,500.00	\$2,100.00	20.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	3.000	6	\$3,330.80	\$3,800.00	\$3,000.00	18.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	2.000	13	\$3,865.19	\$6,500.00	\$2,900.00	26.000
6122020	REPLACEMENT SAND BARREL	EACH	4.600	35	\$287.55	\$750.00	\$150.00	161.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.800	35	\$1,021.81	\$6,500.00	\$400.00	98.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.053	76	\$1,494.90	\$22,500.00	\$1.00	156.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH	S.Y.	865.220	10	\$201.95	\$250.00	\$165.00	8,652.200
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	86.680	10	\$1.00	\$1.00	\$1.00	866.800
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	86.680	10	\$1.71	\$7.00	\$1.00	866.800
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL	L.F.	3,336.700	10	\$4.28	\$5.00	\$1.70	33,367.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL	EACH	1,879.400	10	\$6.18	\$7.50	\$5.00	18,794.000
6131017	DOWEL BAR (FURNISHING AND INSTALLING WITH BASKETS) FOR FULL	EACH	160.000	1	\$10.35	\$10.35	\$10.35	160.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL	EACH	268.000	1	\$4.00	\$4.00	\$4.00	268.000
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL	C.Y.	8.300	1	\$487.50	\$487.50	\$487.50	8.300
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE	S.Y.	100.000	1	\$410.00	\$410.00	\$410.00	100.000
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL	TON	414.110	20	\$104.92	\$803.09	\$62.47	8,282.200
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	1,712.660	20	\$42.73	\$197.00	\$6.41	34,253.200
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	2.000	4	\$827.05	\$1,500.00	\$527.19	8.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	8.000	1	\$1,500.00	\$1,500.00	\$1,500.00	8.000
6142028	42 IN. OR 1050 MM AUTO FLOODGATE (TYPE 2)	EACH	1.000	2	\$9,300.00	\$10,200.00	\$8,400.00	2.000
6143020	CURB INLET	EACH	2.000	4	\$3,638.51	\$4,000.00	\$3,127.05	8.000
6161005	CONSTRUCTION SIGNS	S.F.	973.824	187	\$6.09	\$40.00	\$0.01	182,105.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	10.292	130	\$37.98	\$220.00	\$0.10	1,338.000
6161009	FLAG ASSEMBLY	EACH	7.350	60	\$16.55	\$60.00	\$0.25	441.000
6161010	RELOCATED SIGNS	S.F.	262.800	30	\$16.12	\$130.73	\$3.00	7,884.000
6161020	CHANNELIZER (DRUM-LIKE)	EACH	27.143	7	\$23.11	\$68.90	\$13.00	190.000
6161025	CHANNELIZER (TRIM LINE)	EACH	133.820	139	\$12.80	\$56.61	\$0.01	18,601.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	9.956	91	\$169.98	\$600.00	\$0.25	906.000
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	3.000	8	\$182.29	\$200.00	\$175.00	24.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	34.593	27	\$80.82	\$202.20	\$40.00	934.000
6161040	FLASHING ARROW PANEL	EACH	2.890	82	\$855.37	\$2,450.00	\$0.50	237.000
6161052	WARNING LIGHT, TYPE B	EACH	20.773	44	\$64.04	\$120.00	\$35.00	914.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	37.545	22	\$101.69	\$281.03	\$40.00	826.000
6161070	TUBULAR MARKER	EACH	84.417	12	\$45.85	\$145.00	\$30.00	1,013.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE,	EACH	3.266	109	\$2,639.58	\$7,500.00	\$0.50	356.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE,	EACH	6.571	7	\$3,778.73	\$4,408.18	\$2,500.00	46.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.000	10	\$9,401.68	\$14,359.81	\$5,500.00	10.000
6162002	TEMPORARY LONG-TERM	EACH	14.866	67	\$591.37	\$5,000.00	\$0.10	996.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	4.889	36	\$1,812.32	\$4,496.55	\$850.00	176.000
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	L.F.	31.000	2	\$335.68	\$446.35	\$225.00	62.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	L.F.	164.000	2	\$365.84	\$486.67	\$245.00	328.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	160.000	3	\$213.33	\$232.50	\$175.00	480.000
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	160.000	3	\$121.63	\$222.00	\$71.45	480.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	1,393.528	36	\$26.55	\$150.00	\$20.00	50,167.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED /	L.F.	747.667	6	\$27.49	\$40.30	\$25.00	4,486.000
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION,	L.F.	100.000	2	\$39.15	\$40.30	\$38.00	200.000
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.000	2	\$773.00	\$796.00	\$750.00	4.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	1,597.909	33	\$8.84	\$100.00	\$2.92	52,731.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	517.000	6	\$17.64	\$23.40	\$16.00	3,102.000
6175013	RELOCATING TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION	L.F.	100.000	2	\$22.70	\$23.40	\$22.00	200.000
6175020A	RELOCATING TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.000	2	\$310.00	\$320.00	\$300.00	4.000
6178003A	TRAFFIC BARRIER DELINEATOR, YELLOW/YELLOW	EACH	11.000	4	\$26.25	\$30.00	\$25.00	44.000
6181000	MOBILIZATION	L.S.	1.000	187	\$97,810.32	\$1,304,570.00	\$3,500.00	187.000
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.000	5	\$72,574.85	\$150,000.00	\$12,500.00	5.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.429	21	\$600.00	\$600.00	\$600.00	72.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	1,667.857	7	\$4.37	\$20.00	\$0.50	11,675.000
6200012	PREFORMED THERMOPLASTIC	L.F.	36.000	4	\$14.68	\$17.55	\$12.15	144.000
6200015	PREFORMED THERMOPLASTIC	L.F.	95.222	9	\$24.86	\$65.00	\$16.00	857.000
6200018	PREFORMED THERMOPLASTIC	L.F.	195.500	6	\$13.00	\$26.90	\$8.00	1,173.000
6200021	PREFORMED THERMOPLASTIC	EACH	8.818	11	\$293.41	\$454.00	\$195.00	97.000
6200027	PREFORMED THERMOPLASTIC	EACH	3.800	5	\$404.69	\$454.95	\$330.00	19.000
6200030	PREFORMED THERMOPLASTIC	EACH	3.000	1	\$310.00	\$310.00	\$310.00	3.000
6200036	PREFORMED THERMOPLASTIC	EACH	5.000	4	\$218.75	\$270.00	\$180.00	20.000
6200042	PREFORMED THERMOPLASTIC	EACH	110.000	3	\$58.33	\$60.00	\$55.00	330.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	5,201.667	36	\$2.02	\$5.00	\$1.10	187,260.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	3,516.258	31	\$1.93	\$5.00	\$1.10	109,004.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	23.571	14	\$9.46	\$12.00	\$6.00	330.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	43,433.278	18	\$0.20	\$2.00	\$0.13	781,799.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	32,447.676	68	\$0.28	\$3.40	\$0.19	2,206,442.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	27,418.522	46	\$0.30	\$28.00	\$0.19	1,261,252.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	866.500	12	\$1.01	\$2.16	\$0.52	10,398.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	10,529.630	27	\$0.14	\$14.18	\$0.07	284,300.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	10,721.486	72	\$0.23	\$36.41	\$0.07	771,947.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	84.000	4	\$13.65	\$22.00	\$8.00	336.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	9,414.567	60	\$0.59	\$8.10	\$0.10	564,874.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	4.000	7	\$88.37	\$130.00	\$50.00	28.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	15,820.333	6	\$0.72	\$1.50	\$0.14	94,922.000
6214600A	FLOWABLE BACKFILL	C.Y.	38.300	30	\$235.56	\$2,096.42	\$125.00	1,149.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN.	S.Y.	136,485.231	26	\$1.05	\$4,400.00	\$0.46	3,548,616.000
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING	S.Y.	47.000	1	\$21.28	\$21.28	\$21.28	47.000
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	C.Y.	730.000	3	\$15.93	\$19.00	\$14.00	2,190.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	4,151.300	40	\$3.81	\$70.00	\$0.95	166,052.000
6234000	POLYMER CONCRETE	C.F.	29.857	28	\$644.08	\$1,050.00	\$450.00	836.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	679.392	51	\$4.12	\$60.00	\$1.70	34,649.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	2,812.643	14	\$3.98	\$8.45	\$1.70	39,377.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	764.759	27	\$18.86	\$2,120.00	\$1.75	20,648.500
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	1.800	3	\$447.33	\$520.00	\$325.00	5.400
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	73	\$6,396.12	\$20,000.00	\$1,000.00	73.000
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	120.000	5	\$818.20	\$1,000.00	\$685.00	600.000
7011204	ROCK SOCKETS (3 FT. 0 IN. DIA.)	L.F.	123.000	5	\$432.00	\$560.00	\$265.00	615.000
7011300	VIDEO CAMERA INSPECTION	EACH	6.000	5	\$254.60	\$610.00	\$50.00	30.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	183.000	5	\$125.40	\$150.00	\$103.00	915.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7011600	SONIC LOGGING TESTING	EACH	6.000	5	\$2,950.00	\$4,650.00	\$1,200.00	30.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	331.444	9	\$105.58	\$117.00	\$91.00	2,983.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	385.000	4	\$111.50	\$115.00	\$102.00	1,540.000
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	1,006.000	4	\$191.79	\$220.00	\$181.00	4,024.000
7021320	GALVANIZED CAST-IN-PLACE	L.F.	784.000	2	\$257.50	\$280.00	\$235.00	1,568.000
7025001	DYNAMIC PILE TESTING	EACH	3.000	4	\$2,070.00	\$2,870.00	\$1,150.00	12.000
7025004	DYNAMIC PILE RESTRIKE TESTING	EACH	2.000	2	\$2,000.00	\$2,500.00	\$1,500.00	4.000
7026000	PRE-BORE FOR PILING	L.F.	310.000	4	\$95.75	\$120.00	\$80.00	1,240.000
7027000	PILE POINT REINFORCEMENT	EACH	13.692	13	\$332.51	\$900.00	\$110.00	178.000
7031004	DIAMOND GRINDING	S.Y.	769.516	31	\$15.38	\$44.00	\$6.90	23,855.000
7032002	CLASS B CONCRETE (MISC)	C.Y.	1.257	7	\$2,175.68	\$6,100.00	\$468.00	8.800
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	70.277	13	\$1,243.70	\$2,200.00	\$814.10	913.600
7033001	SEAL CONCRETE	C.Y.	36.000	4	\$244.75	\$320.00	\$100.00	144.000
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	78.600	8	\$1,321.25	\$1,770.00	\$865.00	628.800
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	4.400	3	\$2,108.33	\$2,575.00	\$1,875.00	13.200
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	20.800	4	\$1,436.42	\$2,058.00	\$750.00	83.200
7034212	SLAB ON STEEL	S.Y.	845.596	52	\$368.38	\$530.00	\$268.00	43,971.000
7034214	CLASS B-2 CONCRETE	C.Y.	29.033	42	\$3,116.53	\$14,600.00	\$662.00	1,219.400
7034216	TYPE H BARRIER	L.F.	374.872	39	\$103.70	\$135.00	\$70.00	14,620.000
7034219A	BARRIER CURB (TYPE D)	L.F.	761.250	40	\$104.32	\$170.00	\$67.38	30,450.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	589.571	7	\$460.34	\$560.00	\$322.15	4,127.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	422.333	6	\$494.58	\$650.00	\$380.00	2,534.000
7034600	CURB BLOCKOUT	L.F.	336.667	9	\$117.58	\$170.00	\$81.00	3,030.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	151.655	55	\$146.54	\$300.00	\$35.00	8,341.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	28.125	16	\$150.22	\$200.00	\$120.00	450.000
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	S.F.	180.000	3	\$161.00	\$193.00	\$100.00	540.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	287.500	20	\$60.44	\$250.00	\$48.00	5,750.000
7040106	FULL DEPTH REPAIR	S.F.	297.273	11	\$65.99	\$135.00	\$51.00	3,270.000
7040107	SLAB EDGE REPAIR (BRIDGES)	L.F.	130.000	6	\$153.91	\$238.00	\$116.50	780.000
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	S.F.	25.000	3	\$250.00	\$300.00	\$200.00	75.000
7040113	CLEAN AND EPOXY SEAL	S.F.	347.263	38	\$9.38	\$325.53	\$3.50	13,196.000
7040164	FIBER REINFORCED POLYMER	S.F.	395.000	2	\$62.75	\$70.00	\$55.50	790.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	614.000	5	\$399.80	\$427.00	\$383.00	3,070.000
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	L.F.	469.000	2	\$455.00	\$470.00	\$440.00	938.000
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	492.000	2	\$530.00	\$560.00	\$500.00	984.000
7056065	17 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	358.000	4	\$332.50	\$375.00	\$310.00	1,432.000
7061000	REINFORCING STEEL	LBS	40.000	4	\$12.75	\$30.00	\$6.00	160.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	3,220.000	4	\$3.05	\$5.50	\$1.70	12,880.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	13,871.818	11	\$1.87	\$2.75	\$1.40	152,590.000
7061070	MECHANICAL BAR SPLICE	EACH	465.000	2	\$60.00	\$70.00	\$50.00	930.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	5,198.222	45	\$7.64	\$30.00	\$1.63	233,920.000
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	L.S.	1.000	5	\$5,196.89	\$6,000.00	\$4,300.00	5.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	68	\$9,176.70	\$43,750.00	\$3,000.00	68.000
7120915	EXPANSION DEVICE (FLAT PLATE)	L.F.	44.000	8	\$877.92	\$1,035.00	\$677.36	352.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	752.727	11	\$25.20	\$65.00	\$9.20	8,280.000
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	1,542.857	7	\$14.13	\$28.50	\$9.50	10,800.000
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	46,610.000	6	\$5.12	\$10.00	\$4.85	279,660.000
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	46,840.000	2	\$7.35	\$7.55	\$7.15	93,680.000
7121159	SHEAR CONNECTORS	EACH	1,323.048	21	\$8.83	\$14.00	\$4.65	27,784.000
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.000	5	\$52,362.00	\$103,000.00	\$20,000.00	5.000
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	9.125	16	\$2,509.76	\$3,200.00	\$2,100.00	146.000
7123130	REHABILITATE BEARING	EACH	8.000	4	\$1,542.50	\$3,500.00	\$675.00	32.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	6.000	2	\$2,350.00	\$2,500.00	\$2,200.00	12.000
7123610	SLAB DRAIN	EACH	34.778	72	\$488.41	\$1,893.36	\$280.00	2,504.000
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.000	8	\$50,387.24	\$125,000.00	\$10,358.90	8.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.000	38	\$8,164.19	\$26,235.00	\$2,251.09	38.000
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.000	8	\$14,269.45	\$50,000.00	\$1,092.38	8.000
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.000	8	\$8,029.61	\$25,000.00	\$364.94	8.000
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.000	8	\$6,859.02	\$25,000.00	\$364.94	8.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	12,108.943	123	\$8.81	\$70.00	\$4.00	1,489,400.000
7125202	CHLORIDE REMEDIATION SURFACE PREPARATION	S.F.	16,150.000	14	\$2.20	\$5.00	\$1.00	226,100.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	11,589.908	109	\$2.67	\$7.78	\$1.00	1,263,300.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	6,497.541	122	\$2.12	\$11.00	\$1.00	792,700.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	4,590.984	122	\$2.01	\$7.00	\$1.00	560,100.000
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	S.F.	9,300.000	7	\$1.94	\$4.00	\$1.00	65,100.000
7125390A	FINISH FIELD COAT (SYSTEM H)	S.F.	9,300.000	7	\$1.65	\$3.00	\$1.00	65,100.000
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.000	38	\$5,086.35	\$14,000.00	\$2,000.00	38.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	30.269	26	\$87.18	\$440.24	\$25.00	787.000
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	60.000	6	\$388.67	\$420.00	\$340.00	360.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	43	\$4,678.41	\$13,000.00	\$1,050.00	86.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	6.615	13	\$257.53	\$365.00	\$175.00	86.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	11.091	22	\$292.13	\$465.00	\$105.00	244.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	13.231	13	\$2,057.33	\$4,750.00	\$1,540.00	172.000
7163000	TYPE N PTFE BEARING	EACH	8.000	5	\$5,426.88	\$8,820.00	\$3,963.89	40.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	47.480	25	\$502.83	\$625.00	\$360.00	1,187.000
7172002	STRIP SEAL	L.F.	69.500	8	\$102.30	\$129.60	\$75.00	556.000
7172053	OPEN CELL FOAM JOINT SYSTEM	L.F.	54.667	12	\$439.42	\$725.00	\$341.25	656.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	78.250	32	\$127.26	\$186.15	\$85.00	2,504.000
7173002	SILICONE EXPANSION JOINT SEALANT	L.F.	58.000	8	\$80.01	\$175.00	\$41.10	464.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	152.429	7	\$62.61	\$127.00	\$42.31	1,067.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	74.000	4	\$142.66	\$213.00	\$101.62	296.000
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	135.000	2	\$160.50	\$162.00	\$159.00	270.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	151.667	6	\$53.25	\$200.00	\$42.00	910.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	320.000	8	\$44.82	\$87.00	\$31.06	2,560.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	31.000	4	\$110.21	\$200.00	\$93.50	124.000
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	26.000	2	\$127.88	\$145.00	\$110.75	52.000
7261018	18 IN. PIPE GROUP A	L.F.	269.000	3	\$50.45	\$80.00	\$35.67	807.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	13.000	4	\$780.58	\$1,031.00	\$504.31	52.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.143	7	\$748.91	\$1,249.01	\$275.00	22.000
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	4	\$1,685.20	\$2,186.79	\$1,170.00	8.000
7320042A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.000	2	\$2,050.00	\$2,200.00	\$1,900.00	6.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	2	\$201.00	\$323.00	\$79.00	4.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	2	\$391.95	\$500.00	\$283.90	4.000
7350001	PIPE LINER FOR EXISTING CULVERT	L.F.	60.000	2	\$207.39	\$240.00	\$174.78	120.000
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	1,185.143	7	\$10.20	\$12.60	\$7.50	8,296.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	1.074	95	\$4,121.88	\$41,000.00	\$1,000.00	102.000
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	8.714	7	\$85.16	\$215.00	\$18.00	61.000
8061004	SEDIMENT TRAP ROCK	C.Y.	18.031	13	\$91.27	\$385.00	\$10.00	234.400
8061005	ROCK DITCH CHECK	L.F.	96.000	18	\$34.76	\$89.35	\$12.50	1,728.000
8061006	ALTERNATE DITCH CHECK	L.F.	98.759	29	\$12.06	\$24.00	\$5.00	2,864.000
8061007A	CURB INLET CHECK	EACH	1.000	4	\$188.75	\$250.00	\$90.00	4.000
8061016	SEDIMENT REMOVAL	C.Y.	18.082	110	\$27.25	\$500.00	\$1.78	1,989.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	0.505	22	\$3,163.31	\$20,000.00	\$300.00	11.100
8061019	SILT FENCE	L.F.	1,113.299	107	\$2.95	\$25.60	\$1.00	119,123.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061050	TYPE C BERM	L.F.	281.000	12	\$36.07	\$54.00	\$15.00	3,372.000
8064134	TYPE 1D EROSION CONTROL	S.Y.	648.714	7	\$4.18	\$5.50	\$3.40	4,541.000
8064138	TYPE 2D EROSION CONTROL	S.Y.	1,635.000	5	\$2.58	\$3.18	\$2.10	8,175.000
8064139	TYPE 3A EROSION CONTROL	S.Y.	1,339.000	8	\$2.28	\$3.00	\$2.00	10,712.000
8064140	TYPE 3B EROSION CONTROL	S.Y.	468.000	3	\$1.87	\$1.90	\$1.85	1,404.000
9011060	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	EACH	11.000	4	\$3,485.53	\$3,655.12	\$3,309.00	44.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	11.000	4	\$1,011.90	\$1,051.58	\$952.00	44.000
9011313	LUMINAIRE, LED-C	EACH	11.000	4	\$827.50	\$866.01	\$784.00	44.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.000	4	\$7,694.39	\$8,084.57	\$7,319.00	4.000
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	305.000	4	\$22.79	\$23.86	\$21.60	1,220.000
9015010	TRENCHING TYPE I	L.F.	2,119.000	4	\$4.41	\$4.53	\$4.10	8,476.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	6.000	4	\$1,267.20	\$1,317.78	\$1,193.00	24.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1,320.000	4	\$1.78	\$2.00	\$1.60	5,280.000
9017401	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	L.F.	40.000	4	\$5.51	\$6.00	\$5.00	160.000
9017408	CABLE-CONDUIT, 1 IN., 3 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	2,720.000	4	\$8.24	\$8.62	\$7.80	10,880.000
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	11.000	4	\$1,725.50	\$1,794.98	\$1,625.00	44.000
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.000	4	\$1,699.85	\$1,800.00	\$1,562.00	4.000
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.000	2	\$14,500.00	\$15,000.00	\$14,000.00	2.000
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	L.S.	1.000	4	\$16,000.00	\$16,000.00	\$16,000.00	4.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	0.795	21	\$1,485.99	\$4,600.00	\$1,000.00	16.700
9031210	STRUCTURAL STEEL POSTS	LBS	420.000	4	\$8.22	\$8.90	\$7.40	1,680.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	8.000	4	\$573.16	\$629.62	\$493.00	32.000
9031242	36 IN. SURFACE-MOUNT	EACH	30.000	3	\$99.00	\$115.00	\$67.00	90.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	111.000	5	\$25.92	\$55.60	\$15.00	555.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	142.286	28	\$22.88	\$61.00	\$17.61	3,984.000
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	60.000	11	\$30.62	\$75.00	\$18.55	660.000
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.25 IN., 12 GA.	L.F.	48.000	4	\$20.63	\$27.40	\$17.63	192.000
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	28.941	17	\$63.45	\$75.00	\$59.48	492.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	75.000	8	\$28.27	\$56.50	\$18.00	600.000
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	16.500	8	\$106.20	\$228.00	\$33.00	132.000
9035004A	SH-FLAT SHEET	S.F.	115.333	24	\$26.48	\$102.00	\$20.43	2,768.000
9035011A	ST-STRUCTURAL	S.F.	112.000	4	\$31.64	\$33.75	\$30.55	448.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	36.000	9	\$43.82	\$70.00	\$20.00	324.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	18.500	8	\$54.68	\$118.00	\$24.00	148.000
2013000	CLEARING AND GRUBBING	ACRE	1.000	32	\$4,810.57	\$20,000.00	\$1,027.32	32.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	97	\$22,313.19	\$219,180.17	\$500.00	97.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	138.444	18	\$52.36	\$240.00	\$8.00	2,492.000
2031000	CLASS A EXCAVATION	C.Y.	1,722.765	51	\$19.95	\$54.50	\$4.00	87,861.000
2035500	EMBANKMENT IN PLACE	C.Y.	1,267.933	15	\$26.86	\$129.50	\$6.86	19,019.000
2036000	COMPACTING EMBANKMENT	C.Y.	637.116	43	\$6.94	\$85.00	\$2.80	27,396.000
2037075	COMPACTING IN CUT	STA.	4.300	4	\$1,330.25	\$1,800.00	\$871.00	17.200
2061000	CLASS 1 EXCAVATION	C.Y.	76.391	46	\$51.01	\$212.00	\$15.00	3,514.000
2061003	CLASS 1 EXCAVATION IN ROCK	C.Y.	12.000	4	\$253.00	\$420.00	\$150.00	48.000
2063000	CLASS 3 EXCAVATION	C.Y.	645.111	18	\$15.66	\$107.00	\$11.50	11,612.000
2063300	CLASS 4 EXCAVATION	C.Y.	175.400	5	\$34.83	\$80.95	\$22.20	877.000
2063500	CULVERT CLEANOUT	EACH	1.000	1	\$3,040.00	\$3,040.00	\$3,040.00	1.000
2065500	TEMPORARY SHORING	L.S.	1.000	6	\$37,183.50	\$124,000.00	\$1.00	6.000
2071000	LINEAR GRADING CLASS 1	STA.	30.800	1	\$1,565.00	\$1,565.00	\$1,565.00	30.800
2072000	LINEAR GRADING CLASS 2	STA.	24.243	7	\$941.19	\$2,750.00	\$630.00	169.700
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	11.438	32	\$576.50	\$2,568.00	\$235.00	366.000
2142000	FURNISHING ROCK FILL	C.Y.	1,554.800	20	\$26.81	\$50.00	\$12.00	31,096.000
2143000	PLACING ROCK FILL	C.Y.	1,554.800	20	\$13.17	\$25.00	\$5.09	31,096.000
2153000	SHAPING SLOPES, CLASS III	100FT	13.300	40	\$1,112.36	\$2,452.00	\$600.00	532.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	46	\$44,910.25	\$155,000.00	\$13,500.00	46.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	3,852.000	2	\$12.00	\$15.00	\$9.00	7,704.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	3,099.074	54	\$9.07	\$30.00	\$3.00	167,350.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	3,412.667	6	\$9.57	\$14.00	\$5.90	20,476.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	4,976.000	4	\$9.31	\$11.50	\$7.80	19,904.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	90.624	82	\$100.47	\$400.00	\$11.30	7,431.200
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	528.857	21	\$14.29	\$162.00	\$3.00	11,106.000
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	3,807.692	26	\$70.38	\$200.00	\$52.90	99,000.000
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	8,844.417	6	\$75.32	\$96.55	\$55.25	53,066.500
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TON	1,094.900	1	\$71.50	\$71.50	\$71.50	1,094.900
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	149.600	7	\$139.93	\$207.00	\$88.15	1,047.200
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	13,015.024	33	\$72.51	\$93.00	\$54.50	429,495.800
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	28,881.225	4	\$63.91	\$81.94	\$57.85	115,524.900
4030015	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP048F MIX)	TON	6,959.900	2	\$86.33	\$87.00	\$85.66	13,919.800
4030016	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP048F MIX)	TON	9,925.400	2	\$82.67	\$84.19	\$81.15	19,850.800
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	2,780.686	7	\$128.09	\$136.73	\$122.00	19,464.800
4030105	ASPHALTIC CONCRETE MIXTURE	TON	14,513.530	10	\$70.27	\$94.93	\$54.37	145,135.300
4030106	ASPHALTIC CONCRETE MIXTURE	TON	11,394.400	2	\$81.74	\$82.75	\$80.72	22,788.800
4031057	ASPHALT PERFORMANCE	L.S.	1.000	4	\$7,046.49	\$15,000.00	\$2,685.95	4.000
4031058	INTELLIGENT COMPACTION	L.S.	1.000	3	\$42,433.01	\$64,221.70	\$26,000.00	3.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.000	3	\$12,339.83	\$16,019.48	\$10,000.00	3.000
4071005	TACK COAT	GAL	11,591.238	42	\$2.34	\$12.00	\$1.10	486,832.000
4071007	TACK COAT - LOW OR NON-	GAL	15,186.609	23	\$2.93	\$5.60	\$2.50	349,292.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	105,474.500	8	\$2.35	\$2.53	\$2.14	843,796.000
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	675,153.000	4	\$0.76	\$0.88	\$0.59	2,700,612.000
4094012	SEAL COAT AGGREGATE, GRADE B2	S.Y.	78,236.000	4	\$0.80	\$0.97	\$0.59	312,944.000
4131000	MICROSURFACING, TYPE II	S.Y.	311,116.000	4	\$2.82	\$2.99	\$2.74	1,244,464.000
4138000	PCCP CRACK FILLING	L.F.	4,439.000	4	\$10.88	\$21.00	\$2.50	17,756.000
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	802.567	6	\$81.82	\$120.00	\$62.60	4,815.400
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	4,976.400	4	\$79.71	\$95.00	\$73.85	19,905.600
5024008	CONCRETE BASE (8 IN. NON-REINF)	S.Y.	3,379.700	1	\$61.40	\$61.40	\$61.40	3,379.700
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	148.000	2	\$340.00	\$380.00	\$300.00	296.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	114.381	42	\$157.74	\$252.00	\$42.00	4,804.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	106.700	2	\$216.00	\$227.00	\$205.00	213.400
6042020	ADJUSTING BASIN OR INLET	EACH	1.000	5	\$1,933.47	\$3,000.00	\$1,112.34	5.000
6044011	PIPE COLLAR, TYPE A	EACH	3.667	6	\$1,718.74	\$2,500.00	\$966.77	22.000
6044012	PIPE COLLAR, TYPE B	EACH	1.000	2	\$2,325.00	\$2,400.00	\$2,250.00	2.000
6044013	PIPE COLLAR, TYPE C	EACH	2.000	5	\$1,829.11	\$3,100.00	\$1,045.54	10.000
6046015A	15 IN. SLOTTED DRAIN	L.F.	315.000	1	\$185.00	\$185.00	\$185.00	315.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	1,976.000	2	\$27.88	\$40.00	\$15.76	3,952.000
6057000	AGGREGATE DRAIN	L.F.	288.000	5	\$42.88	\$59.40	\$30.00	1,440.000
6061040	GUARDRAIL TYPE D	L.F.	40.000	4	\$47.50	\$55.00	\$40.00	160.000
6061060	MGS GUARDRAIL	L.F.	487.386	57	\$29.81	\$45.00	\$21.00	27,781.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	4,273.000	6	\$37.94	\$40.20	\$37.00	25,638.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE)	EACH	2.429	14	\$3,465.31	\$4,800.00	\$2,750.00	34.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	3.958	48	\$3,314.68	\$4,375.00	\$2,780.48	190.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	1.857	7	\$890.12	\$1,198.00	\$785.00	13.000
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	4.000	2	\$4,152.00	\$4,304.00	\$4,000.00	8.000
6061080	MGS END ANCHOR	EACH	1.556	9	\$1,244.99	\$1,500.00	\$1,100.00	14.000
6061081	MGS BRIDGE APPROACH TRANSITION (THREE-BEAM BRIDGE)	EACH	9.000	6	\$4,532.13	\$4,875.00	\$4,250.00	54.000
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	8.000	2	\$416.50	\$433.00	\$400.00	16.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	6.803	66	\$3,213.68	\$4,300.00	\$2,566.50	449.000
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.400	10	\$21,734.71	\$34,000.00	\$18,000.00	14.000
6063020	TYPE C CRASHWORTHY END	EACH	2.000	1	\$28,000.00	\$28,000.00	\$28,000.00	2.000
6081010	CONCRETE CURB RAMP	S.Y.	195.764	14	\$127.44	\$279.00	\$87.40	2,740.700
6081012	TRUNCATED DOMES	S.F.	244.643	14	\$32.83	\$51.16	\$12.65	3,425.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	159.100	1	\$128.25	\$128.25	\$128.25	159.100
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	187.600	6	\$121.58	\$160.00	\$83.90	1,125.600
6084023	SIDEWALK HAND-RAILING	L.F.	58.000	1	\$269.00	\$269.00	\$269.00	58.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	224.000	8	\$88.42	\$130.00	\$63.85	1,792.000
6085008	PAVED APPROACH, 8 IN.	S.Y.	895.033	6	\$77.66	\$101.00	\$63.94	5,370.200
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	404.123	13	\$73.39	\$131.65	\$55.00	5,253.600
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	69.233	6	\$124.98	\$130.00	\$120.00	415.400
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	473.889	9	\$37.39	\$51.00	\$25.00	4,265.000
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	109.000	1	\$27.85	\$27.85	\$27.85	109.000
6091041	CONCRETE GUTTER TYPE A	L.F.	121.000	4	\$67.25	\$103.00	\$48.00	484.000
6091052	CURB AND GUTTER TYPE B	L.F.	2,047.000	1	\$37.95	\$37.95	\$37.95	2,047.000
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	193.000	1	\$54.00	\$54.00	\$54.00	193.000
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	661.000	1	\$20.90	\$20.90	\$20.90	661.000
6092013	INTEGRAL CURB TYPE M	L.F.	386.000	4	\$23.81	\$45.30	\$6.00	1,544.000
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	L.F.	901.600	5	\$25.13	\$86.00	\$6.00	4,508.000
6092022	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE B	L.F.	2,747.000	1	\$20.90	\$20.90	\$20.90	2,747.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	23.385	13	\$42.06	\$51.00	\$29.00	304.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	134.857	14	\$41.12	\$50.00	\$23.60	1,888.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	23.385	13	\$52.28	\$205.00	\$20.00	304.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	134.857	14	\$29.87	\$50.00	\$7.57	1,888.000
6097000	ROCK LINING	C.Y.	12.929	14	\$104.99	\$230.00	\$50.00	181.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	637.817	46	\$41.71	\$58.00	\$27.00	29,339.600
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	637.817	46	\$21.13	\$46.42	\$5.06	29,339.600
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	2.000	2	\$1,555.04	\$1,560.07	\$1,550.00	4.000
6122020	REPLACEMENT SAND BARREL	EACH	1.000	2	\$308.51	\$312.01	\$305.00	2.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.000	2	\$981.52	\$988.04	\$975.00	4.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.000	66	\$1,661.59	\$22,000.00	\$1.00	132.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH	S.Y.	503.900	10	\$287.05	\$700.00	\$225.00	5,039.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	51.000	10	\$5.20	\$12.50	\$1.00	510.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	51.000	10	\$10.78	\$87.50	\$1.00	510.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL	L.F.	1,946.400	10	\$5.25	\$10.25	\$2.95	19,464.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL	EACH	676.600	10	\$10.35	\$15.65	\$5.90	6,766.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL	EACH	26.500	8	\$17.29	\$21.00	\$11.75	212.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL	EACH	18.444	9	\$10.06	\$15.00	\$5.00	166.000
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL	C.Y.	42.443	7	\$1,370.75	\$2,300.00	\$390.00	297.100
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE	S.Y.	305.400	7	\$252.37	\$565.00	\$105.00	2,137.800
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL	TON	88.040	5	\$189.49	\$246.51	\$93.36	440.200
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	801.311	9	\$57.08	\$123.26	\$9.26	7,211.800
6134001	DOWEL BAR RETROFIT	EACH	588.000	1	\$78.10	\$78.10	\$78.10	588.000
6134002	CROSS STITCH TIE BAR	EACH	932.286	7	\$44.00	\$113.00	\$25.00	6,526.000
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	3.600	5	\$1,704.39	\$4,203.54	\$950.00	18.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	32.000	1	\$435.00	\$435.00	\$435.00	32.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	13.000	1	\$435.00	\$435.00	\$435.00	13.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	1.000	4	\$1,374.55	\$3,093.18	\$605.00	4.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	122.000	1	\$225.00	\$225.00	\$225.00	122.000
6161005	CONSTRUCTION SIGNS	S.F.	1,201.654	133	\$6.70	\$21.50	\$4.50	159,820.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	6.318	66	\$42.27	\$75.00	\$1.00	417.000
6161009	FLAG ASSEMBLY	EACH	7.396	53	\$17.00	\$30.00	\$10.00	392.000
6161010	RELOCATED SIGNS	S.F.	150.640	50	\$10.01	\$115.00	\$4.50	7,532.000
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	310.000	1	\$85.00	\$85.00	\$85.00	310.000
6161025	CHANNELIZER (TRIM LINE)	EACH	168.118	102	\$16.70	\$26.00	\$8.00	17,148.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	13.870	54	\$138.77	\$270.00	\$10.00	749.000
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	12.000	9	\$208.80	\$240.00	\$150.00	108.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	36.909	11	\$50.12	\$80.00	\$15.00	406.000
6161040	FLASHING ARROW PANEL	EACH	2.526	19	\$1,040.50	\$2,654.85	\$500.00	48.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	28.000	4	\$68.78	\$90.26	\$50.00	112.000
6161070	TUBULAR MARKER	EACH	77.500	2	\$78.87	\$80.00	\$75.00	155.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE,	EACH	2.508	61	\$4,045.23	\$10,518.29	\$1,800.00	153.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.000	2	\$16,736.38	\$17,472.76	\$16,000.00	2.000
6162002	TEMPORARY LONG-TERM	EACH	5.111	18	\$931.40	\$1,650.00	\$750.00	92.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	3.778	9	\$2,237.76	\$4,000.00	\$1,200.00	34.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	800.000	2	\$20.40	\$20.80	\$20.00	1,600.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED /	L.F.	325.000	2	\$25.50	\$26.00	\$25.00	650.000
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION,	L.F.	425.000	2	\$20.40	\$20.80	\$20.00	850.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	800.000	2	\$8.29	\$8.32	\$8.25	1,600.000
6175013	RELOCATING TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION	L.F.	425.000	2	\$15.55	\$15.60	\$15.50	850.000
6181000	MOBILIZATION	L.S.	1.000	138	\$91,922.91	\$596,245.00	\$8,500.55	138.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	2.667	6	\$600.00	\$600.00	\$600.00	16.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	2,426.800	5	\$2.19	\$8.42	\$1.20	12,134.000
6200003	PREFORMED THERMOPLASTIC	L.F.	429.000	1	\$6.50	\$6.50	\$6.50	429.000
6200009	PREFORMED THERMOPLASTIC	L.F.	144.000	1	\$6.00	\$6.00	\$6.00	144.000
6200015	PREFORMED THERMOPLASTIC	L.F.	143.048	21	\$21.04	\$39.00	\$16.50	3,004.000
6200018	PREFORMED THERMOPLASTIC	L.F.	302.286	7	\$21.13	\$27.00	\$17.22	2,116.000
6200021	PREFORMED THERMOPLASTIC	EACH	29.258	31	\$272.75	\$406.25	\$220.00	907.000
6200024	PREFORMED THERMOPLASTIC	EACH	4.000	5	\$227.51	\$315.54	\$200.00	20.000
6200027	PREFORMED THERMOPLASTIC	EACH	1.000	3	\$576.67	\$645.00	\$485.00	3.000
6200030	PREFORMED THERMOPLASTIC	EACH	2.444	9	\$445.12	\$736.25	\$350.00	22.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.000	5	\$1,565.20	\$1,695.00	\$1,500.00	10.000
6200036	PREFORMED THERMOPLASTIC	EACH	10.143	7	\$183.57	\$193.00	\$175.00	71.000
6200042	PREFORMED THERMOPLASTIC	EACH	57.000	1	\$50.00	\$50.00	\$50.00	57.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	3,131.333	6	\$1.69	\$2.25	\$1.04	18,788.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	3,598.667	6	\$1.73	\$2.25	\$1.04	21,592.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	47.333	6	\$9.26	\$11.00	\$5.20	284.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	67,206.077	26	\$0.16	\$5.15	\$0.11	1,747,358.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	117,813.258	31	\$0.23	\$1.35	\$0.18	3,652,211.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	77,511.563	16	\$0.25	\$1.06	\$0.21	1,240,185.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	1,108.600	10	\$1.26	\$6.31	\$0.82	11,086.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	43,696.872	86	\$0.14	\$1.65	\$0.11	3,757,931.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	45,039.010	97	\$0.14	\$4.50	\$0.10	4,368,784.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	646.667	12	\$0.79	\$4.00	\$0.20	7,760.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	21.667	6	\$15.26	\$32.50	\$5.00	130.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	264.435	23	\$7.39	\$12.62	\$4.50	6,082.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	3,311.600	10	\$0.93	\$2.30	\$0.26	33,116.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	7.500	8	\$79.44	\$148.50	\$75.00	60.000
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	96.000	4	\$9.26	\$11.00	\$5.00	384.000
6214600A	FLOWABLE BACKFILL	C.Y.	65.000	1	\$323.00	\$323.00	\$323.00	65.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN.)	S.Y.	37,343.390	40	\$1.22	\$31.00	\$0.50	1,493,735.600
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING	S.Y.	25,777.429	7	\$2.61	\$28.50	\$1.14	180,442.000
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	S.Y.	221,292.625	8	\$3.16	\$4.20	\$2.69	1,770,341.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	2,015.217	60	\$7.72	\$30.00	\$0.55	120,913.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,345.887	46	\$3.17	\$15.90	\$0.99	61,910.800
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,424.522	9	\$14.52	\$25.55	\$9.50	12,820.700
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	329.000	5	\$14.18	\$27.74	\$9.75	1,645.000
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	69	\$8,527.42	\$36,812.52	\$1.10	69.000
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	60.200	4	\$672.00	\$735.00	\$618.00	240.800
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	43.000	4	\$1,236.25	\$2,270.00	\$810.00	172.000
7011204	ROCK SOCKETS (3 FT. 0 IN. DIA.)	L.F.	36.000	4	\$590.00	\$765.00	\$440.00	144.000
7011205	ROCK SOCKETS (3 FT. 6 IN. DIA.)	L.F.	20.000	4	\$1,000.00	\$1,700.00	\$550.00	80.000
7011300	VIDEO CAMERA INSPECTION	EACH	4.000	8	\$819.00	\$1,635.00	\$382.00	32.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	68.000	8	\$126.15	\$185.00	\$56.00	544.000
7011600	SONIC LOGGING TESTING	EACH	4.000	8	\$1,988.13	\$2,830.00	\$435.00	32.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	393.647	34	\$79.62	\$180.00	\$45.00	13,384.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	406.857	14	\$92.61	\$105.67	\$70.00	5,696.000
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	800.000	4	\$164.50	\$173.00	\$160.00	3,200.000
7021320	GALVANIZED CAST-IN-PLACE	L.F.	515.000	4	\$190.25	\$230.00	\$150.00	2,060.000
7021324	GALVANIZED CAST-IN-PLACE CONCRETE PILES (24 IN)	L.F.	900.000	4	\$256.00	\$284.00	\$230.00	3,600.000
7025001	DYNAMIC PILE TESTING	EACH	3.333	12	\$2,340.00	\$4,100.00	\$1,150.00	40.000
7025004	DYNAMIC PILE RESTRIKE TESTING	EACH	2.000	4	\$1,225.00	\$1,750.00	\$750.00	8.000
7026000	PRE-BORE FOR PILING	L.F.	77.500	8	\$151.42	\$185.00	\$115.00	620.000
7027000	PILE POINT REINFORCEMENT	EACH	13.474	38	\$196.48	\$502.00	\$98.99	512.000
7032002	CLASS B CONCRETE (MISC)	C.Y.	1.660	5	\$728.05	\$2,165.00	\$310.00	8.300
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	54.884	38	\$931.13	\$1,631.00	\$550.00	2,085.600
7032009	CLASS B CONCRETE (RETAINING WALLS)	C.Y.	5.940	5	\$3,702.15	\$4,304.00	\$2,160.00	29.700
7034001	CLASS B-1 CONCRETE	C.Y.	6.300	2	\$7,350.00	\$8,300.00	\$6,400.00	12.600
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	42.600	4	\$1,141.25	\$1,475.00	\$830.00	170.400
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	3.100	1	\$1,945.00	\$1,945.00	\$1,945.00	3.100
7034212	SLAB ON STEEL	S.Y.	459.000	2	\$479.00	\$480.00	\$478.00	918.000
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	361.500	8	\$376.61	\$477.00	\$322.00	2,892.000
7034215	SAFETY BARRIER CURB	L.F.	560.000	4	\$76.50	\$81.00	\$73.00	2,240.000
7034216	TYPE H BARRIER	L.F.	289.462	26	\$99.67	\$135.00	\$81.00	7,526.000
7034219A	BARRIER CURB (TYPE D)	L.F.	284.571	14	\$112.71	\$133.00	\$90.00	3,984.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	496.000	24	\$366.90	\$675.00	\$284.00	11,904.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034222	SLAB ON CONCRETE BEAM	S.Y.	359.800	10	\$412.34	\$593.00	\$290.00	3,598.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	20.000	2	\$162.50	\$175.00	\$150.00	40.000
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	357.500	8	\$216.45	\$283.94	\$185.00	2,860.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	327.500	16	\$251.26	\$288.80	\$218.00	5,240.000
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	770.500	8	\$254.63	\$329.00	\$234.00	6,164.000
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	441.800	10	\$296.12	\$362.00	\$272.12	4,418.000
7061000	REINFORCING STEEL	LBS	700.000	1	\$3.85	\$3.85	\$3.85	700.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	7,466.154	26	\$1.50	\$4.33	\$1.00	194,120.000
7061070	MECHANICAL BAR SPLICE	EACH	402.000	2	\$46.50	\$50.00	\$43.00	804.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	566.000	5	\$10.94	\$13.00	\$10.00	2,830.000
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.000	1	\$3,022.00	\$3,022.00	\$3,022.00	1.000
7121159	SHEAR CONNECTORS	EACH	1,404.000	2	\$7.38	\$9.00	\$5.75	2,808.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	6.000	8	\$969.38	\$1,500.00	\$700.00	48.000
7123610	SLAB DRAIN	EACH	24.000	28	\$418.80	\$700.00	\$250.00	672.000
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	50.000	2	\$507.50	\$528.00	\$487.00	100.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	44	\$2,195.86	\$4,500.00	\$924.45	88.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	8.400	30	\$192.02	\$690.00	\$97.00	252.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	13.455	22	\$230.88	\$665.00	\$100.00	296.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	10.000	12	\$325.31	\$930.00	\$160.00	120.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	21.800	5	\$113.87	\$134.00	\$80.00	109.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	488.000	9	\$83.83	\$485.00	\$50.00	4,392.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	133.375	8	\$100.22	\$322.00	\$75.00	1,067.000
7250321A	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	203.000	1	\$115.45	\$115.45	\$115.45	203.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	1,134.000	1	\$119.30	\$119.30	\$119.30	1,134.000
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	241.000	1	\$124.75	\$124.75	\$124.75	241.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	243.000	1	\$146.75	\$146.75	\$146.75	243.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	26.000	4	\$46.25	\$51.00	\$40.00	104.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	66.000	4	\$66.00	\$82.00	\$53.00	264.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	65.000	8	\$60.67	\$85.00	\$49.00	520.000
7261015	15 IN. PIPE GROUP A	L.F.	282.000	1	\$143.70	\$143.70	\$143.70	282.000
7261018	18 IN. PIPE GROUP A	L.F.	161.100	10	\$79.84	\$166.75	\$47.14	1,611.000
7261024	24 IN. PIPE GROUP A	L.F.	39.100	10	\$113.25	\$190.00	\$70.00	391.000
7261030	30 IN. PIPE GROUP A	L.F.	38.000	1	\$210.30	\$210.30	\$210.30	38.000
7261072	72 IN. PIPE GROUP A	L.F.	59.000	4	\$413.85	\$500.00	\$335.00	236.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	11.000	5	\$604.89	\$875.00	\$450.00	55.000
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	25.000	1	\$585.00	\$585.00	\$585.00	25.000
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	5.000	1	\$927.20	\$927.20	\$927.20	5.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	47.000	1	\$656.35	\$656.35	\$656.35	47.000
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	66.000	1	\$644.00	\$644.00	\$644.00	66.000
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	14.200	5	\$660.27	\$1,042.25	\$110.00	71.000
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	13.000	1	\$729.50	\$729.50	\$729.50	13.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	42.000	1	\$838.05	\$838.05	\$838.05	42.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	6	\$627.06	\$967.36	\$400.00	6.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	5	\$786.19	\$1,050.00	\$500.00	10.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	9	\$1,068.88	\$1,530.00	\$650.00	18.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.556	9	\$1,371.47	\$2,000.00	\$769.46	14.000
7320672A	72 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	4	\$9,570.12	\$10,950.00	\$7,200.00	8.000
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	4	\$232.00	\$345.00	\$98.00	8.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.000	8	\$373.33	\$515.00	\$240.00	24.000
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	2,892.000	1	\$6.90	\$6.90	\$6.90	2,892.000
8061004	SEDIMENT TRAP ROCK	C.Y.	9.743	7	\$85.77	\$120.00	\$65.00	68.200
8061005	ROCK DITCH CHECK	L.F.	96.244	41	\$16.89	\$125.00	\$8.00	3,946.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061006	ALTERNATE DITCH CHECK	L.F.	156.769	13	\$9.94	\$18.50	\$7.50	2,038.000
8061007A	CURB INLET CHECK	EACH	37.833	6	\$141.41	\$275.00	\$85.00	227.000
8061016	SEDIMENT REMOVAL	C.Y.	28.636	55	\$24.50	\$65.00	\$1.00	1,575.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	0.508	13	\$4,735.09	\$20,250.00	\$2,000.00	6.600
8061019	SILT FENCE	L.F.	687.673	49	\$3.44	\$12.00	\$1.01	33,696.000
8061050	TYPE C BERM	L.F.	259.524	42	\$27.94	\$58.40	\$8.00	10,900.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	7.000	4	\$3,079.89	\$3,175.00	\$2,994.56	28.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.000	4	\$8,881.49	\$13,250.00	\$4,585.97	4.000
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	183.000	4	\$27.32	\$39.00	\$15.78	732.000
9015010	TRENCHING TYPE I	L.F.	702.000	4	\$4.54	\$5.25	\$3.85	2,808.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	6.000	4	\$1,301.20	\$1,330.00	\$1,270.00	24.000
9017004	CABLE, 4 AWG 1 CONDUCTOR	L.F.	20.000	4	\$3.23	\$3.30	\$3.16	80.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	480.000	4	\$1.08	\$1.10	\$1.05	1,920.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	880.000	4	\$4.56	\$5.00	\$4.10	3,520.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	7.000	4	\$1,489.44	\$1,595.00	\$1,385.00	28.000
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.000	4	\$2,540.25	\$5,110.00	\$1.10	4.000
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	7.000	4	\$623.47	\$800.00	\$450.00	28.000
9020114	SIGNAL HEAD, TYPE 4T	EACH	1.000	4	\$890.58	\$926.00	\$875.00	4.000
9020211	SIGNAL HEAD, TYPE 1S	EACH	32.000	1	\$364.00	\$364.00	\$364.00	32.000
9020213	SIGNAL HEAD, TYPE 3S	EACH	4.800	5	\$730.27	\$760.00	\$718.00	24.000
9020413	SIGNAL HEAD, TYPE 3C	EACH	8.000	1	\$868.00	\$868.00	\$868.00	8.000
9020414	SIGNAL HEAD, TYPE 4C	EACH	4.000	1	\$955.00	\$955.00	\$955.00	4.000
9020513	SIGNAL HEAD, TYPE 3B	EACH	7.200	5	\$908.25	\$960.00	\$856.00	36.000
9020514	SIGNAL HEAD, TYPE 4B	EACH	3.200	5	\$1,005.01	\$1,068.00	\$983.00	16.000
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	10.000	4	\$601.41	\$625.00	\$591.00	40.000
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	91.800	5	\$30.12	\$32.00	\$30.00	459.000
9020834	SIGNAL SIGN, MOUNTING	EACH	24.000	5	\$114.87	\$142.00	\$100.00	120.000
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	8.000	5	\$623.38	\$646.00	\$610.00	40.000
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	1.000	4	\$793.77	\$825.00	\$780.00	4.000
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	4.000	1	\$112.00	\$112.00	\$112.00	4.000
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	26.000	1	\$8.00	\$8.00	\$8.00	26.000
9025200	CONDUIT, 2 IN., TRENCH	L.F.	47.000	1	\$9.00	\$9.00	\$9.00	47.000
9025300	CONDUIT, 3 IN., TRENCH	L.F.	296.200	5	\$11.66	\$12.69	\$10.50	1,481.000
9027300	CONDUIT, 3 IN., PUSHED	L.F.	174.400	5	\$22.10	\$25.38	\$21.00	872.000
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	700.000	1	\$0.70	\$0.70	\$0.70	700.000
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	190.000	1	\$1.25	\$1.25	\$1.25	190.000
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	1,300.000	1	\$1.20	\$1.20	\$1.20	1,300.000
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	1,670.000	5	\$1.11	\$1.16	\$1.10	8,350.000
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	1,696.000	5	\$1.19	\$1.27	\$1.15	8,480.000
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	2,960.000	5	\$1.28	\$1.37	\$1.20	14,800.000
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	300.000	1	\$5.00	\$5.00	\$5.00	300.000
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	100.000	1	\$1.20	\$1.20	\$1.20	100.000
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.000	1	\$4,000.00	\$4,000.00	\$4,000.00	1.000
9028810	PULL BOX, PREFORMED CLASS 1	EACH	2.000	4	\$997.42	\$1,037.00	\$980.00	8.000
9028811	PULL BOX, PREFORMED CLASS 2	EACH	9.000	1	\$1,050.00	\$1,050.00	\$1,050.00	9.000
9028812	PULL BOX, PREFORMED CLASS 3	EACH	3.000	1	\$1,550.00	\$1,550.00	\$1,550.00	3.000
9029100	BASE, CONCRETE	C.Y.	5.020	5	\$1,505.38	\$1,851.00	\$1,253.00	25.100
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	1.793	28	\$1,731.79	\$2,980.00	\$700.00	50.200
9031210	STRUCTURAL STEEL POSTS	LBS	261.073	11	\$16.64	\$30.76	\$6.00	2,871.800
9031220	PIPE POSTS	LBS	509.000	2	\$16.27	\$30.75	\$8.00	1,018.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	8.000	4	\$450.15	\$600.59	\$335.00	32.000
9031242	36 IN. SURFACE-MOUNT	EACH	15.000	1	\$87.00	\$87.00	\$87.00	15.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	158.846	26	\$20.16	\$28.00	\$12.00	4,130.000
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	41.250	16	\$38.30	\$78.40	\$19.18	660.000
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.25 IN., 12 GA.	L.F.	28.000	4	\$30.58	\$50.40	\$23.50	112.000
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	36.857	14	\$48.70	\$99.50	\$29.00	516.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	100.286	14	\$22.79	\$47.50	\$16.00	1,404.000
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	19.929	14	\$56.86	\$140.00	\$30.00	279.000
9035004A	SH-FLAT SHEET	S.F.	117.842	19	\$29.30	\$53.00	\$18.25	2,239.000
9035011A	ST-STRUCTURAL	S.F.	8.000	4	\$50.78	\$88.75	\$32.00	32.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	37.333	24	\$38.90	\$77.50	\$24.00	896.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	68.000	10	\$115.28	\$406.65	\$45.00	680.000
2013000	CLEARING AND GRUBBING	ACRE	1.343	81	\$7,771.47	\$57,086.00	\$100.00	108.800
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	202	\$54,209.35	\$298,000.00	\$750.00	202.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	13.304	46	\$226.81	\$457.03	\$34.25	612.000
2031000	CLASS A EXCAVATION	C.Y.	4,284.177	113	\$17.94	\$619.00	\$3.95	484,112.000
2032000	CLASS C EXCAVATION	C.Y.	931.400	10	\$39.33	\$80.00	\$4.00	9,314.000
2035500	EMBANKMENT IN PLACE	C.Y.	4,503.654	52	\$19.33	\$568.00	\$0.01	234,190.000
2036000	COMPACTING EMBANKMENT	C.Y.	2,095.918	98	\$4.16	\$142.00	\$0.01	205,400.000
2037075	COMPACTING IN CUT	STA.	15.118	34	\$1,329.14	\$18,861.95	\$1.00	514.000
2061000	CLASS 1 EXCAVATION	C.Y.	291.234	47	\$29.71	\$270.00	\$11.65	13,688.000
2063000	CLASS 3 EXCAVATION	C.Y.	326.203	79	\$15.38	\$1,000.00	\$1.00	25,770.000
2063300	CLASS 4 EXCAVATION	C.Y.	1,966.000	6	\$18.52	\$28.00	\$10.40	11,796.000
2063500	CULVERT CLEANOUT	EACH	8.647	17	\$1,993.09	\$9,590.50	\$794.09	147.000
2065500	TEMPORARY SHORING	L.S.	1.000	22	\$50,359.09	\$185,375.00	\$1.00	22.000
2071000	LINEAR GRADING CLASS 1	STA.	14.900	43	\$1,164.45	\$13,915.85	\$246.45	640.700
2072000	LINEAR GRADING CLASS 2	STA.	1.847	15	\$2,267.79	\$9,089.40	\$327.00	27.700
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	13.000	29	\$551.83	\$2,770.00	\$180.00	377.000
2142000	FURNISHING ROCK FILL	C.Y.	2,213.600	15	\$46.82	\$76.80	\$14.10	33,204.000
2143000	PLACING ROCK FILL	C.Y.	2,213.600	15	\$13.21	\$21.00	\$6.32	33,204.000
2153000	SHAPING SLOPES, CLASS III	100FT	14.011	88	\$858.29	\$3,850.00	\$400.00	1,233.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	57	\$72,374.61	\$170,000.00	\$31,923.23	57.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	5,219.500	10	\$10.47	\$14.00	\$4.75	52,195.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	2	\$46,535.08	\$72,387.00	\$20,683.16	2.000
2164000	CURB REMOVAL	L.F.	48.000	6	\$205.17	\$250.00	\$120.00	288.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	1,087.308	13	\$27.87	\$70.00	\$14.00	14,135.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	1,087.308	13	\$10.89	\$30.00	\$2.15	14,135.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,167.750	12	\$11.48	\$50.00	\$7.75	14,013.000
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	492.000	5	\$13.30	\$17.00	\$10.00	2,460.000
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	S.Y.	1,500.000	5	\$11.81	\$14.05	\$10.50	7,500.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,661.838	68	\$12.06	\$56.50	\$4.75	113,005.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	5,668.437	91	\$12.09	\$66.00	\$6.00	515,827.800
3101002	GRAVEL (A)	TON	396.000	5	\$47.98	\$87.92	\$30.60	1,980.000
3101003	GRAVEL (A)	S.Y.	187.000	2	\$14.58	\$15.50	\$13.65	374.000
3102003	CRUSHED STONE (B)	S.Y.	185.000	5	\$15.57	\$25.00	\$8.50	925.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	408.150	20	\$48.42	\$405.00	\$18.71	8,163.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	655.000	3	\$28.99	\$53.62	\$14.85	1,965.000
3107003	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	S.Y.	3,382.571	7	\$7.63	\$13.94	\$2.00	23,678.000
4010150	TYPE A2 SHOULDER	S.Y.	1,198.183	29	\$42.31	\$265.00	\$23.34	34,747.300
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	5,066.944	59	\$63.42	\$1,172.00	\$52.33	298,949.700
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	5,886.900	14	\$62.63	\$253.00	\$48.19	82,416.600
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TON	226.000	3	\$142.33	\$166.48	\$125.00	678.000
4011232	BITUMINOUS PAVEMENT MIXTURE	TON	10,753.800	2	\$69.49	\$79.00	\$59.97	21,507.600
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	1,449.747	30	\$62.59	\$1,172.00	\$56.21	43,492.400
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	7,366.139	31	\$70.03	\$99.00	\$52.86	228,350.300
4030005	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095C MIX)	TON	38,836.500	3	\$56.09	\$58.30	\$52.00	116,509.500
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TON	34,163.120	5	\$100.29	\$114.50	\$91.08	170,815.600
4030016	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP048F MIX)	TON	39,337.800	2	\$71.11	\$73.16	\$69.05	78,675.600
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	3,740.400	4	\$73.21	\$92.15	\$61.40	14,961.600
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	8,595.850	32	\$67.86	\$195.12	\$52.70	275,067.200
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	63,856.650	8	\$69.90	\$77.39	\$58.89	510,853.200
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	50,535.000	3	\$95.51	\$102.75	\$85.32	151,605.000
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TON	75,018.600	4	\$66.83	\$73.31	\$59.54	300,074.400

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TON	61.000	4	\$240.68	\$264.15	\$225.00	244.000
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TON	577.000	4	\$142.90	\$158.21	\$105.89	2,308.000
4031056	ASPHALT PERFORMANCE	L.S.	1.000	7	\$17,235.71	\$38,000.00	\$5,000.00	7.000
4031057	ASPHALT PERFORMANCE	L.S.	1.000	2	\$4,500.00	\$5,000.00	\$4,000.00	2.000
4031058	INTELLIGENT COMPACTION	L.S.	1.000	9	\$41,736.05	\$152,077.32	\$2,500.00	9.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.000	9	\$18,168.01	\$49,250.00	\$2,500.00	9.000
4071005	TACK COAT	GAL	15,541.140	124	\$2.21	\$74.00	\$0.11	1,927,101.380
4081018	PRIME-LIQUID ASPHALT MC 800	GAL	21,243.000	8	\$2.95	\$3.30	\$2.45	169,944.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	521,323.000	2	\$1.83	\$1.86	\$1.80	1,042,646.000
4094001	SEAL COAT AGGREGATE, GRADE A1	S.Y.	736,060.000	2	\$0.91	\$0.94	\$0.87	1,472,120.000
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	753,433.000	2	\$0.88	\$0.94	\$0.81	1,506,866.000
4134000	BITUMINOUS FOG SEAL	GAL	20,514.667	6	\$3.46	\$6.68	\$1.50	123,088.000
4135000	BITUMINOUS PAVEMENT CRACK SEALING	L.F.	1,228,794.000	7	\$0.67	\$1.45	\$0.40	8,601,558.000
4136000	PCCP JOINT/CRACK SEALING	L.F.	130.000	3	\$15.27	\$18.05	\$12.76	390.000
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	141.078	9	\$108.15	\$133.00	\$89.10	1,269.700
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	231.000	2	\$103.18	\$117.65	\$88.70	462.000
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	S.Y.	125.500	4	\$144.29	\$172.60	\$84.95	502.000
5021305	CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	214.000	2	\$134.00	\$134.00	\$134.00	428.000
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	471.000	4	\$89.04	\$97.00	\$77.14	1,884.000
5021312	CONCRETE PAVEMENT (12 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,935.000	5	\$100.62	\$114.72	\$88.00	9,675.000
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	15.300	4	\$276.80	\$377.30	\$37.20	61.200
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	17,304.000	5	\$55.32	\$61.00	\$51.80	86,520.000
5021340	TYPE A2 SHOULDER	S.Y.	1,454.000	4	\$53.66	\$80.00	\$34.84	5,816.000
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	238.452	31	\$234.87	\$320.55	\$180.00	7,392.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	135.816	38	\$227.39	\$421.40	\$70.00	5,161.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	405.689	35	\$113.34	\$286.94	\$66.38	14,199.100
5050003	REINFORCED CONCRETE	S.Y.	133.000	6	\$227.43	\$375.00	\$175.00	798.000
6042010	ADJUSTING MANHOLE	EACH	1.000	5	\$1,495.80	\$4,278.00	\$480.00	5.000
6042020	ADJUSTING BASIN OR INLET	EACH	19.571	7	\$1,738.06	\$2,950.00	\$500.00	137.000
6044011	PIPE COLLAR, TYPE A	EACH	1.714	14	\$1,833.99	\$2,650.00	\$1,100.00	24.000
6044012	PIPE COLLAR, TYPE B	EACH	2.000	2	\$449.00	\$478.00	\$419.99	4.000
6044013	PIPE COLLAR, TYPE C	EACH	1.000	2	\$3,872.50	\$5,000.00	\$2,745.00	2.000
6053020A	FRENCH UNDERDRAIN	L.F.	102.000	4	\$127.94	\$133.00	\$126.25	408.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	336.316	19	\$25.83	\$65.20	\$10.00	6,390.000
6054020	OUTLET PIPES AND SPLASH PADS	EACH	1.556	9	\$2,334.04	\$6,573.45	\$680.00	14.000
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	3.000	8	\$7,189.50	\$8,061.00	\$6,441.00	24.000
6061010	GUARDRAIL TYPE A	L.F.	205.778	18	\$20.53	\$24.00	\$19.50	3,704.000
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	L.F.	456.250	8	\$32.18	\$41.40	\$20.00	3,650.000
6061060	MGS GUARDRAIL	L.F.	1,247.568	95	\$27.07	\$33.90	\$19.00	118,519.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	1,016.333	63	\$29.03	\$39.00	\$22.00	64,029.000
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	1,782.111	9	\$30.07	\$48.60	\$28.50	16,039.000
6061065	MGS GUARDRAIL, 6 FT. POSTS, 1 FT. - 6.75 IN. SPACING	L.F.	25.000	6	\$48.08	\$51.46	\$45.00	150.000
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	50.000	6	\$32.62	\$34.00	\$32.00	300.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE)	EACH	2.500	20	\$2,797.36	\$3,310.00	\$2,584.00	50.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	4.733	60	\$2,862.55	\$3,460.00	\$21.50	284.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	4.000	16	\$2,640.17	\$3,460.00	\$2,280.00	64.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	4.500	30	\$800.98	\$1,687.53	\$515.00	135.000
6061080	MGS END ANCHOR	EACH	5.667	39	\$1,049.15	\$1,300.00	\$800.00	221.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	4.000	5	\$2,919.22	\$3,070.00	\$2,825.00	20.000
6062204A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW)	EACH	2.286	14	\$1,856.34	\$2,300.00	\$1,700.00	32.000
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.000	2	\$350.00	\$350.00	\$350.00	8.000
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	2.000	12	\$467.60	\$527.14	\$375.00	24.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	6.632	117	\$2,679.86	\$3,240.00	\$2,300.00	776.000
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	3.333	6	\$2,618.77	\$2,793.86	\$2,350.00	20.000
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.000	14	\$4,037.99	\$5,300.00	\$527.07	28.000
6064100	MEDIAN GUARD CABLE 3 - STRAND	L.F.	6,072.000	6	\$10.68	\$11.07	\$10.50	36,432.000
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	4.000	6	\$2,759.47	\$2,858.84	\$2,712.00	24.000
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	C.Y.	93.000	5	\$65.30	\$80.36	\$40.00	465.000
6066610	END ANCHOR	EACH	2.000	8	\$928.73	\$1,035.00	\$900.00	16.000
6066640	GUARDRAIL DELINEATOR,WHITE	EACH	276.000	3	\$11.80	\$12.40	\$11.50	828.000
6066641A	GUARDRAIL DELINEATOR, YELLOW	EACH	48.000	3	\$11.80	\$12.40	\$11.50	144.000
6066642	GUARDRAIL DELINEATOR,WHITE/RED	EACH	9.000	3	\$16.92	\$17.75	\$16.50	27.000
6066647A	GUARDRAIL DELINEATOR, YELLOW/RED	EACH	2.000	3	\$16.92	\$17.75	\$16.50	6.000
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	184.200	10	\$49.43	\$58.01	\$35.17	1,842.000
6071012A	CHAIN-LINK FENCE (60 IN.)	L.F.	311.000	16	\$38.28	\$75.00	\$18.50	4,976.000
6071013A	CHAIN-LINK FENCE (72 IN.)	L.F.	30.000	2	\$76.88	\$78.75	\$75.00	60.000
6071030	WALK GATE (CHAIN-LINK)	EACH	1.000	2	\$1,224.99	\$1,400.00	\$1,049.97	2.000
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	L.F.	110.000	40	\$59.66	\$75.00	\$55.00	4,400.000
6071101	MODIFIED CONCRETE GUTTER TYPE A	L.F.	9.000	6	\$116.54	\$164.00	\$86.25	54.000
6071102	MODIFIED CONCRETE GUTTER TYPE B	L.F.	220.894	47	\$52.37	\$110.40	\$30.35	10,382.000
6072010	WOVEN WIRE FENCE	L.F.	987.000	5	\$24.28	\$26.38	\$18.75	4,935.000
6081000	CONCRETE MEDIAN	S.Y.	182.117	12	\$73.45	\$400.00	\$52.25	2,185.400
6081010	CONCRETE CURB RAMP	S.Y.	128.270	47	\$144.36	\$837.00	\$71.90	6,028.700
6081012	TRUNCATED DOMES	S.F.	189.780	41	\$24.97	\$42.00	\$12.11	7,781.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	11.300	5	\$154.64	\$298.60	\$42.00	56.500
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	364.792	24	\$68.22	\$161.45	\$36.40	8,755.000
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	1,198.580	10	\$74.57	\$108.40	\$66.93	11,985.800
6084023	SIDEWALK HAND-RAILING	L.F.	166.000	2	\$287.50	\$419.99	\$155.00	332.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	126.250	8	\$153.91	\$175.80	\$67.81	1,010.000
6085008	PAVED APPROACH, 8 IN.	S.Y.	532.753	30	\$83.95	\$174.65	\$52.00	15,982.600
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	891.618	49	\$52.97	\$382.00	\$38.55	43,689.300
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	104.800	2	\$100.75	\$107.00	\$94.50	209.600
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	159.533	9	\$97.85	\$292.71	\$45.00	1,435.800
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	428.231	26	\$46.91	\$85.00	\$16.90	11,134.000
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	38.556	9	\$40.31	\$51.10	\$20.00	347.000
6091041	CONCRETE GUTTER TYPE A	L.F.	87.000	9	\$60.74	\$100.65	\$35.00	783.000
6091042	CONCRETE GUTTER TYPE B	L.F.	267.000	2	\$52.60	\$55.20	\$50.00	534.000
6091051	CURB AND GUTTER TYPE A	L.F.	139.200	15	\$47.59	\$85.00	\$34.85	2,088.000
6091052	CURB AND GUTTER TYPE B	L.F.	1,243.125	24	\$29.52	\$56.15	\$18.50	29,835.000
6091060	PAVED DITCH	S.Y.	29.000	7	\$162.87	\$226.00	\$87.00	203.000
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	408.480	25	\$26.46	\$68.00	\$3.95	10,212.000
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	15.000	2	\$31.60	\$31.60	\$31.60	30.000
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	L.F.	152.571	7	\$31.47	\$87.85	\$8.90	1,068.000
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	355.000	5	\$29.48	\$40.00	\$20.00	1,775.000
6094010	DRAIN BASIN	EACH	2.000	10	\$6,206.31	\$9,500.00	\$3,185.01	20.000
6096000	DITCH LINER	S.Y.	70.000	2	\$72.63	\$77.00	\$68.25	140.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	22.538	39	\$59.41	\$280.61	\$37.50	879.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	12.108	13	\$54.63	\$332.42	\$43.00	157.400
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	30.000	3	\$79.98	\$136.38	\$50.00	90.000
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	C.Y.	136.000	5	\$62.18	\$90.00	\$42.50	680.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	23.432	37	\$42.62	\$323.00	\$10.85	867.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	12.108	13	\$35.46	\$344.20	\$10.50	157.400
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	30.000	3	\$89.23	\$137.70	\$30.00	90.000
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	136.000	5	\$26.08	\$32.86	\$17.00	680.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	55.000	5	\$62.74	\$78.86	\$34.85	275.000
6097000	ROCK LINING	C.Y.	101.426	54	\$82.08	\$420.00	\$61.50	5,477.000
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	1,406.600	15	\$50.54	\$102.86	\$32.00	21,099.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	431.536	56	\$45.99	\$96.78	\$23.00	24,166.000
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	1,406.600	15	\$25.91	\$198.60	\$11.32	21,099.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	431.536	56	\$26.96	\$180.15	\$10.51	24,166.000
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	3.250	8	\$1,824.63	\$3,500.00	\$1,650.00	26.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	5.000	5	\$1,957.91	\$2,000.00	\$1,890.00	25.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	1.000	4	\$3,343.75	\$5,200.00	\$2,500.00	4.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	1.833	12	\$2,243.57	\$5,300.00	\$2,000.00	22.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	3.455	11	\$2,914.33	\$3,494.00	\$2,000.00	38.000
6122020	REPLACEMENT SAND BARREL	EACH	9.130	23	\$308.17	\$950.00	\$250.00	210.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	7.294	17	\$883.37	\$3,500.00	\$400.00	124.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.204	103	\$1,992.31	\$40,000.00	\$25.00	227.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH	S.Y.	1,035.054	39	\$211.81	\$367.00	\$142.05	40,367.100
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	137.886	42	\$3.72	\$55.88	\$1.00	5,791.200
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	137.886	42	\$8.34	\$130.14	\$1.00	5,791.200
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL	L.F.	2,778.386	44	\$3.66	\$15.00	\$1.45	122,249.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL	EACH	1,654.282	39	\$4.85	\$20.25	\$3.65	64,517.000
6131017	DOWEL BAR (FURNISHING AND INSTALLING WITH BASKETS) FOR FULL	EACH	35.833	12	\$8.99	\$56.35	\$8.35	430.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL	EACH	324.167	12	\$3.40	\$17.30	\$2.80	3,890.000
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL	C.Y.	1.300	3	\$1,200.04	\$1,581.63	\$518.50	3.900
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE	S.Y.	10.900	3	\$558.61	\$1,035.00	\$290.82	32.700
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	79.050	6	\$178.80	\$973.97	\$84.50	474.300
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	181.350	6	\$164.48	\$450.00	\$100.03	1,088.100
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL	TON	115.308	26	\$167.33	\$2,932.00	\$82.25	2,998.000
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	395.569	26	\$98.14	\$472.42	\$21.75	10,284.800
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	1.000	3	\$2,443.33	\$3,000.00	\$2,010.00	3.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	1.000	4	\$2,337.14	\$2,475.00	\$2,200.00	4.000
6141028	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	EACH	1.000	4	\$3,293.35	\$3,520.00	\$3,112.00	4.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	2.176	17	\$705.82	\$1,714.75	\$450.00	37.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	6.667	6	\$839.77	\$1,074.65	\$814.80	40.000
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	1.000	5	\$516.00	\$800.00	\$280.00	5.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	1.000	7	\$515.44	\$776.75	\$400.00	7.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	10.091	11	\$577.71	\$1,050.00	\$183.74	111.000
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	1.000	11	\$740.51	\$1,318.00	\$325.81	11.000
6143020	CURB INLET	EACH	1.000	2	\$7,735.00	\$7,735.00	\$7,735.00	2.000
6161005	CONSTRUCTION SIGNS	S.F.	1,089.953	171	\$6.60	\$50.00	\$1.00	186,382.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	6.219	105	\$61.23	\$131.25	\$18.00	653.000
6161009	FLAG ASSEMBLY	EACH	8.782	101	\$24.92	\$57.18	\$10.00	887.000
6161010	RELOCATED SIGNS	S.F.	64.000	5	\$6.66	\$7.00	\$6.00	320.000
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	51.000	10	\$41.77	\$68.64	\$1.00	510.000
6161025	CHANNELIZER (TRIM LINE)	EACH	174.571	156	\$20.33	\$65.10	\$1.00	27,233.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	21.179	84	\$179.30	\$465.00	\$5.00	1,779.000
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	11.657	35	\$167.92	\$821.60	\$75.00	408.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	36.611	18	\$79.93	\$142.42	\$40.00	659.000
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	22.000	2	\$152.50	\$210.00	\$95.00	44.000
6161040	FLASHING ARROW PANEL	EACH	2.639	97	\$1,546.22	\$5,000.00	\$50.00	256.000
6161052	WARNING LIGHT, TYPE B	EACH	36.000	8	\$47.96	\$75.00	\$30.00	288.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	29.917	12	\$55.42	\$87.00	\$20.00	359.000
6161070	TUBULAR MARKER	EACH	80.000	2	\$35.00	\$35.00	\$35.00	160.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE,	EACH	3.304	92	\$4,485.95	\$13,845.00	\$950.00	304.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE,	EACH	6.767	60	\$3,233.55	\$17,000.00	\$800.00	406.000
6162002	TEMPORARY LONG-TERM	EACH	5.136	44	\$1,142.85	\$1,870.00	\$650.00	226.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	5.097	31	\$1,519.27	\$3,203.34	\$800.00	158.000
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	532.077	13	\$111.58	\$317.95	\$73.65	6,917.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	800.400	10	\$104.74	\$292.55	\$67.85	8,004.000
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	20.000	2	\$918.75	\$1,510.00	\$327.50	40.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	1,839.121	33	\$21.49	\$57.00	\$15.20	60,691.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED /	L.F.	3,738.636	11	\$31.83	\$70.00	\$22.26	41,125.000
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.000	11	\$643.47	\$984.54	\$303.65	22.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	3,652.900	20	\$8.98	\$11.64	\$7.05	73,058.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	7,200.000	5	\$17.00	\$23.22	\$13.00	36,000.000
6175020A	RELOCATING TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	5.000	5	\$420.64	\$527.65	\$275.55	25.000
6178001	TRAFFIC BARRIER DELINEATOR, WHITE	EACH	21.000	3	\$75.00	\$150.00	\$20.00	63.000
6178002A	TRAFFIC BARRIER DELINEATOR, YELLOW	EACH	15.571	7	\$52.25	\$150.00	\$20.00	109.000
6181000	MOBILIZATION	L.S.	1.000	219	\$149,521.69	\$826,600.00	\$2,159.68	219.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.583	72	\$594.57	\$600.00	\$250.00	258.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	1,460.032	31	\$7.27	\$20.24	\$2.20	45,261.000
6200003	PREFORMED THERMOPLASTIC	L.F.	948.000	7	\$3.63	\$4.42	\$2.95	6,636.000
6200009	PREFORMED THERMOPLASTIC	L.F.	504.727	22	\$4.45	\$6.00	\$3.95	11,104.000
6200012	PREFORMED THERMOPLASTIC	L.F.	264.111	9	\$10.10	\$14.00	\$8.00	2,377.000
6200015	PREFORMED THERMOPLASTIC	L.F.	155.364	121	\$19.42	\$40.00	\$0.25	18,799.000
6200018	PREFORMED THERMOPLASTIC	L.F.	135.854	41	\$15.05	\$26.00	\$8.00	5,570.000
6200021	PREFORMED THERMOPLASTIC	EACH	13.910	78	\$245.16	\$376.30	\$175.00	1,085.000
6200024	PREFORMED THERMOPLASTIC	EACH	14.750	16	\$194.73	\$276.10	\$185.00	236.000
6200027	PREFORMED THERMOPLASTIC	EACH	7.333	9	\$469.08	\$519.09	\$450.00	66.000
6200030	PREFORMED THERMOPLASTIC	EACH	1.375	8	\$464.48	\$497.00	\$450.00	11.000
6200033	PREFORMED THERMOPLASTIC	EACH	1.750	20	\$950.93	\$1,610.00	\$630.00	35.000
6200036	PREFORMED THERMOPLASTIC	EACH	45.000	55	\$174.56	\$280.00	\$100.00	2,475.000
6200042	PREFORMED THERMOPLASTIC	EACH	32.250	8	\$43.95	\$64.55	\$31.50	258.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	6,479.233	30	\$1.41	\$11.55	\$0.95	194,377.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	9,772.957	23	\$1.26	\$11.55	\$1.00	224,778.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	598.000	6	\$8.35	\$9.23	\$8.00	3,588.000
6205320	PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE	L.F.	148.000	4	\$6.34	\$7.05	\$6.00	592.000
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	9.500	16	\$151.14	\$260.00	\$115.00	152.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	3,315.588	17	\$0.34	\$1.10	\$0.15	56,365.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	53,903.402	87	\$0.24	\$2.29	\$0.18	4,689,596.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	49,012.560	75	\$0.23	\$2.29	\$0.18	3,675,942.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	4,844.773	44	\$0.83	\$3.00	\$0.45	213,170.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	41,424.051	117	\$0.14	\$2.16	\$0.05	4,846,614.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	36,175.801	136	\$0.12	\$25.00	\$0.05	4,919,909.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	466.000	11	\$0.27	\$1.06	\$0.20	5,126.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	111.059	17	\$4.69	\$6.33	\$3.00	1,888.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	138.600	10	\$3.92	\$6.00	\$3.00	1,386.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	8,335.729	48	\$0.56	\$10.50	\$0.25	400,115.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	11.037	27	\$89.30	\$125.00	\$50.00	298.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	7,755.000	4	\$0.51	\$0.53	\$0.50	31,020.000
6214600A	FLOWABLE BACKFILL	C.Y.	39.043	23	\$305.66	\$2,240.00	\$105.00	898.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN.	S.Y.	151,319.261	88	\$1.04	\$42.00	\$0.35	13,316,095.000
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING	S.Y.	171,465.909	11	\$2.14	\$107.02	\$0.75	1,886,125.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	5,327.000	58	\$3.30	\$85.05	\$0.70	308,966.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	742.887	53	\$3.76	\$55.83	\$2.00	39,373.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	1,736.163	43	\$3.28	\$15.00	\$0.01	74,655.010

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,047.932	60	\$16.04	\$1,178.00	\$1.05	62,875.900
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	65.688	8	\$36.03	\$1,178.00	\$11.90	525.500
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	304.483	12	\$41.64	\$12,300.03	\$8.67	3,653.800
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	123	\$11,604.51	\$75,000.00	\$1.00	123.000
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	49.850	8	\$955.21	\$1,710.00	\$336.31	398.800
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	42.286	14	\$878.70	\$1,210.00	\$701.29	592.000
7011204	ROCK SOCKETS (3 FT. 0 IN. DIA.)	L.F.	55.250	8	\$628.06	\$1,142.60	\$300.00	442.000
7011205	ROCK SOCKETS (3 FT. 6 IN. DIA.)	L.F.	35.714	14	\$502.09	\$823.56	\$86.95	500.000
7011206	ROCK SOCKETS (4 FT. 0 IN. DIA.)	L.F.	95.000	2	\$996.46	\$1,334.85	\$658.07	190.000
7011300	VIDEO CAMERA INSPECTION	EACH	4.182	22	\$419.02	\$843.99	\$50.00	92.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	113.091	22	\$84.21	\$150.00	\$53.00	2,488.000
7011600	SONIC LOGGING TESTING	EACH	4.182	22	\$1,382.89	\$3,500.00	\$1,000.00	92.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	423.263	57	\$90.75	\$179.15	\$67.00	24,126.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	341.368	19	\$109.39	\$161.50	\$82.00	6,486.000
7025002	PILE WAVE ANALYSIS	EACH	1.935	31	\$599.48	\$2,000.00	\$263.68	60.000
7026000	PRE-BORE FOR PILING	L.F.	175.429	35	\$108.16	\$275.00	\$43.05	6,140.000
7027000	PILE POINT REINFORCEMENT	EACH	15.544	57	\$129.89	\$400.00	\$94.92	886.000
7032002	CLASS B CONCRETE (MISC)	C.Y.	0.600	2	\$2,471.47	\$2,633.00	\$2,309.93	1.200
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	76.534	59	\$1,031.64	\$2,750.30	\$275.00	4,515.500
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	166.700	2	\$1,031.89	\$1,345.40	\$718.37	333.400
7034009	CLASS B-1 CONCRETE (RETAINING WALLS)	C.Y.	28.000	2	\$954.74	\$1,017.00	\$892.47	56.000
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	395.100	6	\$682.46	\$890.81	\$561.68	2,370.600
7034212	SLAB ON STEEL	S.Y.	578.000	10	\$345.47	\$447.00	\$262.50	5,780.000
7034215	SAFETY BARRIER CURB	L.F.	128.000	6	\$155.84	\$250.05	\$75.75	768.000
7034216	TYPE H BARRIER	L.F.	354.581	31	\$121.57	\$480.00	\$73.15	10,992.000
7034219A	BARRIER CURB (TYPE D)	L.F.	284.423	52	\$153.10	\$300.00	\$81.60	14,790.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	615.250	24	\$393.51	\$500.00	\$335.02	14,766.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	555.879	33	\$384.00	\$500.00	\$275.00	18,344.000
7034226	REINFORCED CONCRETE SLAB OVERLAY	S.Y.	1,182.000	2	\$235.13	\$292.40	\$177.85	2,364.000
7034430	SIDEWALK (BRIDGES)	S.F.	2,180.167	12	\$18.54	\$31.45	\$15.00	26,162.000
7034620	FORM LINERS	S.Y.	169.650	20	\$77.80	\$200.00	\$31.00	3,393.000
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	279.000	2	\$56.25	\$62.50	\$50.00	558.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	126.875	16	\$117.54	\$250.00	\$29.00	2,030.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	34.200	20	\$218.99	\$15,000.00	\$100.00	684.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	200.000	6	\$50.75	\$65.00	\$45.00	1,200.000
7040106	FULL DEPTH REPAIR	S.F.	250.000	6	\$82.36	\$110.00	\$60.00	1,500.000
7040110	EPOXY PRESSURE INJECTING	L.F.	71.800	10	\$112.21	\$168.20	\$55.70	718.000
7040113	CLEAN AND EPOXY SEAL	S.F.	586.000	6	\$10.88	\$17.15	\$5.50	3,516.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	586.167	24	\$302.58	\$360.00	\$266.00	14,068.000
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	684.000	10	\$317.25	\$346.60	\$277.00	6,840.000
7056051A	33 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	1,105.000	4	\$397.10	\$517.88	\$342.50	4,420.000
7056065	17 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	474.000	6	\$384.67	\$461.39	\$330.00	2,844.000
7061000	REINFORCING STEEL	LBS	30.000	2	\$22.50	\$24.00	\$21.00	60.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	85,730.000	6	\$0.67	\$1.35	\$0.01	514,380.000
7061040	REINFORCING STEEL (RETAINING WALL)	LBS	2,390.000	2	\$4.60	\$5.00	\$4.20	4,780.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	10,002.927	41	\$1.82	\$8.53	\$1.25	410,120.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	16	\$21,258.46	\$43,675.00	\$9,740.00	16.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	14,194.375	16	\$1.89	\$3.13	\$1.43	227,110.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	33	\$3,670.03	\$9,600.00	\$1,762.00	33.000
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.000	84	\$2,451.78	\$7,020.00	\$320.00	84.000
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.000	84	\$2,309.09	\$5,500.00	\$240.00	84.000
7121060	FABRICATED SIGN SUPPORT BRACKETS	L.S.	1.000	10	\$4,191.98	\$4,540.00	\$4,000.00	10.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	3,120.000	5	\$10.49	\$13.00	\$6.70	15,600.000
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.000	5	\$42,337.07	\$61,000.00	\$28,000.00	5.000
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	L.F.	283.000	2	\$222.50	\$222.50	\$222.50	566.000
7123000	STEEL BAR DAM	EACH	1.500	8	\$6,867.19	\$8,768.75	\$3,700.00	12.000
7123610	SLAB DRAIN	EACH	17.360	25	\$417.98	\$721.00	\$200.00	434.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	4,250.000	10	\$36.26	\$41.00	\$13.40	42,500.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	4,250.000	10	\$2.78	\$6.80	\$1.00	42,500.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	1,100.000	10	\$2.25	\$6.80	\$1.00	11,000.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	1,100.000	10	\$1.82	\$4.65	\$1.00	11,000.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	53.000	10	\$49.19	\$92.00	\$13.00	530.000
7133000	BRIDGE GUARD RAIL (W-BEAM)	L.F.	61.000	2	\$414.05	\$425.00	\$403.09	122.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	64	\$2,565.24	\$12,950.00	\$800.00	128.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	9.673	49	\$243.89	\$500.00	\$112.24	474.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	14.303	33	\$252.43	\$635.00	\$147.00	472.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	12.333	18	\$492.38	\$3,770.00	\$199.54	222.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	10.000	5	\$1,195.32	\$1,500.00	\$790.00	50.000
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	2,331.270	74	\$74.09	\$126.00	\$51.50	172,514.000
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	C.Y.	66.000	8	\$118.38	\$184.40	\$88.55	528.000
7201300	PILE SPACERS	EACH	14.421	38	\$836.51	\$2,000.00	\$0.01	548.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	26.000	2	\$281.25	\$300.00	\$262.49	52.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	87.857	14	\$75.73	\$300.00	\$42.83	1,230.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	62.600	20	\$78.82	\$187.14	\$47.90	1,252.000
7250321A	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	43.000	4	\$96.20	\$108.00	\$75.00	172.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	37.000	4	\$76.13	\$110.35	\$47.90	148.000
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	97.000	12	\$99.04	\$138.00	\$43.10	1,164.000
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	74.000	4	\$159.56	\$177.00	\$135.00	296.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	70.056	18	\$61.50	\$87.05	\$42.50	1,261.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	34.400	10	\$74.23	\$106.00	\$39.50	344.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	33.313	16	\$80.35	\$120.00	\$43.45	533.000
7261015	15 IN. PIPE GROUP A	L.F.	111.182	11	\$66.08	\$86.55	\$45.00	1,223.000
7261018	18 IN. PIPE GROUP A	L.F.	168.100	20	\$60.90	\$136.33	\$27.00	3,362.000
7261024	24 IN. PIPE GROUP A	L.F.	62.778	9	\$91.12	\$129.02	\$55.15	565.000
7261030	30 IN. PIPE GROUP A	L.F.	21.500	10	\$139.62	\$183.90	\$72.78	215.000
7261036	36 IN. PIPE GROUP A	L.F.	156.000	9	\$133.38	\$206.35	\$98.00	1,404.000
7261048	48 IN. PIPE GROUP A	L.F.	61.000	7	\$207.78	\$231.15	\$166.30	427.000
7265218	JACKED 18 IN. CLASS IV	L.F.	69.000	3	\$1,574.07	\$1,925.00	\$1,237.20	207.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	6.333	18	\$1,009.95	\$4,671.90	\$535.00	114.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	10.133	15	\$832.21	\$2,071.10	\$420.00	152.000
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	3.000	3	\$3,057.28	\$5,171.85	\$2,000.00	9.000
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	7.000	4	\$955.64	\$1,223.55	\$719.00	28.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	8.000	4	\$1,056.86	\$1,422.45	\$895.00	32.000
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.000	2	\$421.87	\$450.00	\$393.74	8.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	10	\$860.39	\$1,465.00	\$358.00	20.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.800	20	\$998.04	\$1,900.00	\$395.00	36.000
7320021A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	4	\$815.73	\$1,587.90	\$428.00	8.000
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	4	\$1,484.66	\$1,778.07	\$1,000.00	4.000
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	12	\$1,269.41	\$2,281.75	\$550.00	24.000
7320042A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	4	\$1,947.97	\$2,449.80	\$1,684.08	8.000
7320060A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	5	\$6,845.17	\$10,083.33	\$3,500.00	10.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	5	\$1,284.17	\$1,950.00	\$454.08	5.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.850	20	\$846.79	\$1,868.10	\$48.49	37.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	5	\$1,378.26	\$2,001.50	\$518.42	10.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.417	12	\$1,692.69	\$2,500.00	\$886.88	17.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.667	9	\$1,980.42	\$2,510.00	\$1,600.00	15.000
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.462	13	\$912.07	\$1,688.40	\$310.00	58.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.800	10	\$1,019.88	\$1,640.23	\$350.00	28.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.111	9	\$1,094.21	\$1,584.15	\$606.00	28.000
7321020A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	7	\$3,657.45	\$5,220.00	\$2,780.00	14.000
7350001	PIPE LINER FOR EXISTING CULVERT	L.F.	40.000	4	\$328.56	\$402.00	\$168.25	160.000
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	1,223.273	22	\$8.06	\$50.00	\$4.70	26,912.000
8041000	TOPSOIL	C.Y.	16.000	4	\$93.65	\$115.60	\$75.00	64.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	1.481	113	\$3,119.29	\$27,500.00	\$1,000.00	167.400
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	67.526	19	\$22.70	\$95.65	\$8.45	1,283.000
8061004	SEDIMENT TRAP ROCK	C.Y.	22.644	52	\$91.21	\$300.00	\$12.90	1,177.500
8061005	ROCK DITCH CHECK	L.F.	125.418	79	\$24.29	\$77.00	\$11.25	9,908.000
8061006	ALTERNATE DITCH CHECK	L.F.	455.333	66	\$8.70	\$77.00	\$4.35	30,052.000
8061007A	CURB INLET CHECK	EACH	8.278	54	\$120.37	\$345.00	\$48.00	447.000
8061016	SEDIMENT REMOVAL	C.Y.	75.664	137	\$30.86	\$150.00	\$1.00	10,366.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	0.694	51	\$2,363.81	\$39,000.00	\$100.00	35.400
8061019	SILT FENCE	L.F.	1,840.508	130	\$2.05	\$22.70	\$1.20	239,266.000
8061050	TYPE C BERM	L.F.	518.778	18	\$28.39	\$75.00	\$1.00	9,338.000
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	522.368	19	\$4.09	\$8.00	\$1.95	9,925.000
8064129	TYPE 2 TURF REINFORCEMENT MAT	S.Y.	3,149.182	11	\$5.41	\$6.95	\$2.95	34,641.000
8064130	TYPE 3 TURF REINFORCEMENT MAT	S.Y.	185.000	8	\$6.29	\$7.00	\$5.80	1,480.000
8064131	TYPE 1A EROSION CONTROL	S.Y.	29,616.000	2	\$1.25	\$1.25	\$1.25	59,232.000
8064133	TYPE 1C EROSION CONTROL	S.Y.	2,071.000	9	\$1.97	\$6.38	\$1.50	18,639.000
8064134	TYPE 1D EROSION CONTROL	S.Y.	4,571.500	10	\$1.32	\$6.00	\$1.10	45,715.000
8064135	TYPE 2A EROSION CONTROL	S.Y.	2,123.000	5	\$1.10	\$1.39	\$1.00	10,615.000
8064137	TYPE 2C EROSION CONTROL	S.Y.	6,164.113	16	\$1.27	\$3.17	\$0.95	98,625.800
8064138	TYPE 2D EROSION CONTROL	S.Y.	5,136.071	14	\$1.68	\$4.45	\$1.10	71,905.000
8064140	TYPE 3B EROSION CONTROL	S.Y.	2,293.882	17	\$1.91	\$14.80	\$1.38	38,996.000
8064141	TYPE 4 EROSION CONTROL	S.Y.	929.000	2	\$2.46	\$2.60	\$2.31	1,858.000
9011010	RELOCATED POLE	EACH	2.923	13	\$1,178.44	\$4,113.34	\$770.46	38.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	8.778	9	\$1,980.99	\$2,379.00	\$1,600.00	79.000
9011060	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	EACH	1.000	5	\$3,824.09	\$4,000.00	\$3,502.35	5.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	3.000	5	\$2,789.92	\$3,152.72	\$1,685.00	15.000
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	10.000	6	\$2,474.45	\$2,655.00	\$2,329.00	60.000
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	3.000	4	\$893.81	\$998.00	\$845.00	12.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	6.950	20	\$914.63	\$1,210.00	\$650.00	139.000
9011250	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS)	EACH	4.000	8	\$838.73	\$1,054.71	\$634.25	32.000
9011311	LUMINAIRE, LED-A	EACH	7.889	9	\$596.33	\$756.00	\$473.00	71.000
9011312	LUMINAIRE, LED-B	EACH	5.000	10	\$284.44	\$725.00	\$196.05	50.000
9011313	LUMINAIRE, LED-C	EACH	10.000	6	\$655.81	\$705.00	\$617.00	60.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.261	23	\$7,379.18	\$8,529.00	\$6,000.00	29.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	240.174	23	\$9.66	\$14.31	\$8.00	5,524.000
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	125.120	25	\$16.04	\$26.40	\$8.50	3,128.000
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	99.600	15	\$26.14	\$32.50	\$15.52	1,494.000
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	129.500	8	\$27.44	\$30.75	\$23.00	1,036.000
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	418.308	13	\$32.33	\$61.00	\$29.00	5,438.000
9014502	CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	L.F.	309.077	13	\$49.33	\$60.49	\$29.00	4,018.000
9015010	TRENCHING TYPE I	L.F.	508.318	22	\$10.38	\$33.50	\$5.52	11,183.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	4.714	35	\$1,024.66	\$2,250.00	\$350.89	165.000
9016111	PULL BOX, PREFORMED CLASS 2	EACH	1.000	5	\$2,903.00	\$2,986.00	\$2,715.00	5.000
9016112	PULL BOX, PREFORMED CLASS 3	EACH	1.000	4	\$1,835.61	\$2,076.90	\$1,600.00	4.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	196.000	15	\$4.94	\$9.15	\$3.30	2,940.000
9017004	CABLE, 4 AWG 1 CONDUCTOR	L.F.	537.692	13	\$2.92	\$3.16	\$1.80	6,990.000
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	1,732.941	17	\$1.95	\$2.50	\$1.25	29,460.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	741.500	20	\$2.24	\$8.50	\$1.46	14,830.000
9017202	WIRE, 2 AWG, BARE NEUTRAL	L.F.	100.000	4	\$4.65	\$5.20	\$4.40	400.000
9017204	WIRE, 4 AWG, BARE NEUTRAL	L.F.	90.500	8	\$2.32	\$2.90	\$1.80	724.000
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	873.667	12	\$1.79	\$2.15	\$1.25	10,484.000
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	560.000	4	\$7.55	\$9.15	\$6.00	2,240.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	1,520.889	18	\$5.76	\$13.05	\$3.27	27,376.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	8.778	9	\$1,204.38	\$1,500.00	\$970.00	79.000
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	4.591	22	\$1,596.39	\$2,000.00	\$970.00	101.000
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.316	19	\$2,728.17	\$6,328.22	\$250.00	25.000
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.000	4	\$5,922.75	\$6,611.00	\$5,600.00	4.000
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	2.700	20	\$1,258.86	\$7,069.00	\$390.00	54.000
9020211	SIGNAL HEAD, TYPE 1S	EACH	18.000	5	\$314.65	\$898.66	\$161.76	90.000
9020213	SIGNAL HEAD, TYPE 3S	EACH	5.143	14	\$950.62	\$1,062.00	\$784.00	72.000
9020215	SIGNAL HEAD, TYPE 5S	EACH	1.000	5	\$1,423.29	\$1,526.36	\$1,324.43	5.000
9020413	SIGNAL HEAD, TYPE 3C	EACH	6.000	4	\$994.25	\$1,110.00	\$940.00	24.000
9020414	SIGNAL HEAD, TYPE 4C	EACH	2.000	4	\$1,306.19	\$1,458.00	\$1,235.00	8.000
9020513	SIGNAL HEAD, TYPE 3B	EACH	9.438	16	\$1,032.38	\$1,942.00	\$917.00	151.000
9020514	SIGNAL HEAD, TYPE 4B	EACH	3.000	5	\$1,351.55	\$1,550.46	\$1,271.85	15.000
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	11.789	19	\$819.09	\$1,300.00	\$605.00	224.000
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	27.110	33	\$78.16	\$184.00	\$39.11	894.640
9020834	SIGNAL SIGN, MOUNTING	EACH	12.304	23	\$142.50	\$529.80	\$10.78	283.000
9022651	LUMINAIRE LED-A, 120 VOLT	EACH	4.000	4	\$677.00	\$756.00	\$640.00	16.000
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	8.467	15	\$1,192.36	\$1,403.96	\$916.00	127.000
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	2.200	15	\$1,390.11	\$1,886.61	\$1,211.00	33.000
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	2.000	6	\$8,649.37	\$9,275.00	\$8,142.00	12.000
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	2.000	6	\$10,750.09	\$11,525.00	\$10,120.00	12.000
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.000	5	\$14,523.63	\$15,000.00	\$13,807.89	5.000
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	2.000	6	\$18,006.51	\$19,305.00	\$16,951.00	12.000
9023502	POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	EACH	4.000	4	\$8,466.31	\$9,450.00	\$8,005.00	16.000
9023602	SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER	L.F.	407.000	4	\$23.40	\$26.20	\$22.10	1,628.000
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	1.000	12	\$16,223.08	\$19,634.66	\$13,550.00	12.000
9024920	DETECTOR, PUSHBUTTON	EACH	13.429	7	\$1,192.47	\$1,311.00	\$867.62	94.000
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	4.000	4	\$208.46	\$233.00	\$197.00	16.000
9024975	VIDEO DETECTION SYSTEM	EACH	2.111	9	\$23,573.18	\$26,006.00	\$22,030.00	19.000
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	51.222	9	\$23.77	\$81.25	\$18.10	461.000
9025200	CONDUIT, 2 IN., TRENCH	L.F.	310.235	17	\$19.43	\$30.00	\$17.75	5,274.000
9025300	CONDUIT, 3 IN., TRENCH	L.F.	187.208	24	\$29.44	\$55.00	\$17.29	4,493.000
9025400	CONDUIT, 4 IN., TRENCH	L.F.	37.000	5	\$18.84	\$42.91	\$12.40	185.000
9027200	CONDUIT, 2 IN., PUSHED	L.F.	249.000	10	\$27.64	\$44.00	\$22.42	2,490.000
9027300	CONDUIT, 3 IN., PUSHED	L.F.	657.045	22	\$30.08	\$46.70	\$26.90	14,455.000
9027400	CONDUIT, 4 IN., PUSHED	L.F.	169.000	8	\$36.38	\$53.90	\$29.00	1,352.000
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	320.000	4	\$1.70	\$1.90	\$1.60	1,280.000
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	183.333	12	\$2.23	\$2.62	\$1.75	2,200.000
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	630.000	4	\$1.80	\$2.00	\$1.70	2,520.000
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	1,771.185	27	\$1.82	\$5.35	\$1.20	47,822.000
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	1,782.444	27	\$2.45	\$6.95	\$1.70	48,126.000
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	2,431.333	24	\$2.54	\$5.40	\$2.03	58,352.000
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	L.F.	1,110.000	6	\$16.58	\$17.77	\$15.60	6,660.000
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	2,497.273	11	\$9.63	\$13.00	\$5.40	27,470.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	1,075.556	9	\$1.73	\$5.00	\$1.60	9,680.000
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	2.000	6	\$5,579.64	\$5,985.00	\$5,252.00	12.000
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.000	4	\$4,230.50	\$4,722.00	\$4,000.00	4.000
9028810	PULL BOX, PREFORMED CLASS 1	EACH	2.857	14	\$1,081.67	\$2,258.00	\$593.00	40.000
9028811	PULL BOX, PREFORMED CLASS 2	EACH	5.941	17	\$1,710.79	\$2,672.00	\$721.00	101.000
9028812	PULL BOX, PREFORMED CLASS 3	EACH	3.400	15	\$2,378.57	\$2,640.00	\$1,811.86	51.000
9029100	BASE, CONCRETE	C.Y.	12.233	24	\$2,115.27	\$4,920.00	\$970.26	293.600
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.000	6	\$79,407.88	\$85,135.00	\$74,753.00	6.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	1.777	68	\$1,226.81	\$4,337.00	\$515.00	120.840
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	28.030	6	\$1,250.66	\$1,377.50	\$1,200.00	168.180
9031210	STRUCTURAL STEEL POSTS	LBS	697.143	35	\$4.29	\$5.65	\$3.75	24,400.000
9031220	PIPE POSTS	LBS	1,392.500	28	\$4.29	\$7.20	\$3.50	38,990.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	3.565	23	\$278.60	\$476.00	\$215.00	82.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	7.000	4	\$37.92	\$52.50	\$7.00	28.000
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	5.000	6	\$49.51	\$54.55	\$47.50	30.000
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	8.000	6	\$54.72	\$60.25	\$52.50	48.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	167.763	38	\$16.75	\$30.60	\$11.00	6,375.000
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	38.667	27	\$26.33	\$42.20	\$19.00	1,044.000
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.25 IN., 12 GA.	L.F.	50.154	13	\$13.63	\$32.35	\$11.00	652.000
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	20.182	11	\$49.27	\$65.00	\$45.00	222.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	85.645	31	\$15.30	\$34.15	\$12.00	2,655.000
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	16.444	27	\$55.18	\$100.00	\$47.46	444.000
9035004A	SH-FLAT SHEET	S.F.	141.598	47	\$20.03	\$30.00	\$16.50	6,655.100
9035011A	ST-STRUCTURAL	S.F.	1,091.568	37	\$22.75	\$34.15	\$19.00	40,388.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	39.659	44	\$28.92	\$275.50	\$20.00	1,745.000
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	246.000	8	\$24.66	\$32.00	\$14.61	1,968.000
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	1.000	6	\$5,435.15	\$5,830.00	\$5,116.00	6.000
9103713	CCTV POLE FOUNDATION, 40 FT OR 12.2M MOUNTING HEIGHT, INSTALLED	EACH	1.000	6	\$5,207.61	\$5,585.00	\$4,902.00	6.000
9103714	CCTV POLE FOUNDATION, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALL	EACH	1.000	5	\$9,169.54	\$11,354.09	\$8,411.53	5.000
9103743	CCTV POLE, 40 FT OR 12.2M MOUNTING HEIGHT, INSTALLED	EACH	1.000	6	\$17,010.64	\$18,240.00	\$16,013.00	6.000
9104920	DETECTOR, PUSH BUTTON, INSTALLED	EACH	12.000	6	\$1,081.25	\$1,166.64	\$1,033.00	72.000
9104975	VIDEO DETECTION SYSTEM, INSTALLED	EACH	2.000	6	\$23,890.71	\$25,615.00	\$22,490.00	12.000
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	108.091	11	\$15.57	\$40.66	\$13.08	1,189.000
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	L.F.	1,116.000	6	\$21.25	\$22.78	\$20.00	6,696.000
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	L.F.	3,390.000	5	\$2.40	\$2.50	\$2.26	16,950.000
9108351	FIBER OPTIC CABLE, 6-STRAND, MULTIMODE	L.F.	20.000	6	\$2.13	\$2.28	\$2.00	120.000
9108353	FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	L.F.	1,130.000	5	\$3.62	\$8.22	\$2.40	5,650.000
9108811	PULL BOX, PREFORMED CLASS 2	EACH	6.273	11	\$1,996.91	\$2,332.90	\$1,569.25	69.000
9108816	PULL BOX, PREFORMED CLASS 5	EACH	2.000	6	\$2,459.74	\$2,640.00	\$2,315.00	12.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	350.000	2	\$45.57	\$55.00	\$36.13	700.000
2013000	CLEARING AND GRUBBING	ACRE	2.826	23	\$3,482.79	\$10,000.00	\$1.00	65.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	144	\$30,526.72	\$286,800.84	\$600.00	144.000
2024013	REMOVAL OF SURFACING ACM (FRIABLE)	S.F.	960.000	4	\$20.93	\$25.00	\$14.65	3,840.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	27.636	11	\$127.63	\$245.00	\$65.00	304.000
2031000	CLASS A EXCAVATION	C.Y.	4,123.158	38	\$16.54	\$35.25	\$5.40	156,680.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	298.000	5	\$36.23	\$72.00	\$19.00	1,490.000
2035500	EMBANKMENT IN PLACE	C.Y.	2,111.704	27	\$21.13	\$110.70	\$14.00	57,016.000
2036000	COMPACTING EMBANKMENT	C.Y.	2,333.026	38	\$4.94	\$22.00	\$2.00	88,655.000
2037075	COMPACTING IN CUT	STA.	65.179	14	\$548.34	\$1,540.85	\$107.58	912.500
2061000	CLASS 1 EXCAVATION	C.Y.	56.875	16	\$60.64	\$200.00	\$21.00	910.000
2061003	CLASS 1 EXCAVATION IN ROCK	C.Y.	27.000	3	\$206.67	\$350.00	\$125.00	81.000
2063000	CLASS 3 EXCAVATION	C.Y.	133.421	38	\$23.90	\$108.00	\$5.50	5,070.000
2063300	CLASS 4 EXCAVATION	C.Y.	209.760	25	\$57.06	\$222.00	\$10.00	5,244.000
2063500	CULVERT CLEANOUT	EACH	2.000	6	\$2,318.76	\$3,500.00	\$2,000.00	12.000
2065500	TEMPORARY SHORING	L.S.	1.000	9	\$18,204.78	\$38,000.00	\$6,143.00	9.000
2071000	LINEAR GRADING CLASS 1	STA.	4.581	16	\$809.60	\$6,118.09	\$285.00	73.300
2072000	LINEAR GRADING CLASS 2	STA.	37.475	16	\$751.50	\$2,200.00	\$1.00	599.600
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	30.000	9	\$601.52	\$1,393.00	\$1.00	270.000
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	6.000	4	\$2,032.49	\$3,083.00	\$550.00	24.000
2142000	FURNISHING ROCK FILL	C.Y.	442.258	31	\$32.91	\$50.00	\$14.74	13,710.000
2143000	PLACING ROCK FILL	C.Y.	442.258	31	\$22.89	\$74.00	\$12.20	13,710.000
2151000A	SHAPING SLOPES, CLASS I	100FT	3.000	3	\$761.67	\$1,000.00	\$285.00	9.000
2152000A	SHAPING SLOPES, CLASS II	100FT	1,056.000	2	\$103.03	\$136.05	\$70.00	2,112.000
2153000	SHAPING SLOPES, CLASS III	100FT	24.977	86	\$979.62	\$4,028.90	\$350.00	2,148.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	22	\$48,660.00	\$142,000.00	\$20,700.00	22.000
2161001	TOTAL SURFACE HYDRO	S.Y.	3,883.857	7	\$42.90	\$54.00	\$36.00	27,187.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	10,506.647	17	\$1.67	\$4.90	\$0.75	178,613.000
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	44,424.000	4	\$3.28	\$6.50	\$1.27	177,696.000
2161503	REMOVAL OF EXISTING DECK	S.F.	532.143	7	\$32.26	\$65.00	\$17.00	3,725.000
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	L.F.	255.000	2	\$62.38	\$105.75	\$19.00	510.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	6,164.273	11	\$12.54	\$22.50	\$7.10	67,807.000
2163500	PARTIAL REMOVAL OF CULVERT CONCRETE	L.S.	1.000	14	\$13,616.80	\$32,000.00	\$1,375.17	14.000
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	L.S.	1.000	6	\$13,943.33	\$25,500.00	\$5,300.00	6.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	6	\$16,663.47	\$26,640.00	\$5,190.84	6.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	137.867	30	\$330.85	\$757.00	\$70.30	4,136.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	561.455	11	\$20.09	\$44.00	\$2.75	6,176.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	636.000	2	\$35.68	\$36.95	\$34.40	1,272.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	636.000	2	\$9.60	\$9.95	\$9.25	1,272.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	647.227	44	\$11.91	\$112.54	\$6.00	28,478.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	4,187.667	15	\$8.87	\$16.00	\$5.59	62,815.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	12,084.600	24	\$10.55	\$20.00	\$1.00	290,030.400
3101003	GRAVEL (A)	S.Y.	77.000	3	\$17.77	\$30.07	\$8.00	231.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	377.239	71	\$52.98	\$540.00	\$7.75	26,784.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	231.000	12	\$15.32	\$31.00	\$7.00	2,772.000
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	2,188.000	2	\$42.15	\$42.45	\$41.84	4,376.000
4010150	TYPE A2 SHOULDER	S.Y.	1,773.920	5	\$33.28	\$52.90	\$31.75	8,869.600
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	6,848.073	15	\$70.93	\$306.23	\$57.50	102,721.100
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	10,742.756	25	\$56.07	\$81.75	\$45.50	268,568.900
4013010	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TON	9,309.730	10	\$63.95	\$284.00	\$48.50	93,097.300
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	14,946.720	79	\$64.89	\$250.00	\$45.50	1,180,790.900
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	2,905.610	10	\$90.50	\$167.60	\$78.27	29,056.100

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	76,162.867	3	\$66.63	\$82.55	\$62.73	228,488.600
4030105	ASPHALTIC CONCRETE MIXTURE	TON	7,568.700	4	\$65.55	\$98.00	\$72.50	30,274.800
4030111	ASPHALTIC CONCRETE MIXTURE	TON	8,967.900	8	\$67.88	\$77.00	\$61.09	71,743.200
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	97,335.500	2	\$106.90	\$108.30	\$105.50	194,671.000
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TON	6,606.200	2	\$67.13	\$70.00	\$64.25	13,212.400
4030402	9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	36,434.900	1	\$54.97	\$54.97	\$54.97	36,434.900
4031050	ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	S.Y.	885.000	2	\$31.00	\$34.10	\$29.40	1,770.000
4031056	ASPHALT PERFORMANCE	L.S.	1.000	2	\$17,000.00	\$28,000.00	\$6,000.00	2.000
4031057	ASPHALT PERFORMANCE	L.S.	1.000	2	\$14,500.00	\$23,000.00	\$6,000.00	2.000
4031058	INTELLIGENT COMPACTION	L.S.	1.000	4	\$59,459.45	\$75,000.00	\$43,000.00	4.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.000	4	\$23,420.17	\$30,000.00	\$11,000.00	4.000
4071005	TACK COAT	GAL	18,184.032	98	\$2.15	\$60.00	\$0.01	1,782,035.100
4071007	TACK COAT - LOW OR NON-	GAL	44,997.667	6	\$3.20	\$3.25	\$2.23	269,986.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	86,852.061	33	\$2.19	\$3.00	\$1.90	2,866,118.000
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	885.000	2	\$4.00	\$4.00	\$4.00	1,770.000
4094012	SEAL COAT AGGREGATE, GRADE B2	S.Y.	330,115.065	31	\$0.82	\$1.25	\$0.59	10,233,567.000
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	337,296.000	2	\$4.69	\$4.72	\$4.65	674,592.000
4135000	BITUMINOUS PAVEMENT CRACK SEALING	L.F.	3,162.000	5	\$4.52	\$12.00	\$1.50	15,810.000
5021306	CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS) 6 INCH SIDE	S.Y.	322.200	4	\$122.14	\$180.41	\$70.00	1,288.800
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	14,647.160	5	\$53.30	\$106.00	\$49.15	73,235.800
5021340	TYPE A2 SHOULDER	S.Y.	7,458.800	2	\$31.21	\$34.42	\$28.00	14,917.600
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	121.152	33	\$181.85	\$365.00	\$77.00	3,998.000
5050001	ALTERNATE CONCRETE WEARING SURFACE	S.Y.	886.000	12	\$196.92	\$269.00	\$164.99	10,632.000
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	29.514	7	\$740.62	\$826.00	\$700.00	206.600
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	3,883.857	7	\$127.15	\$180.00	\$80.00	27,187.000
6042020	ADJUSTING BASIN OR INLET	EACH	1.333	6	\$3,539.69	\$5,572.25	\$1,642.00	8.000
6044011	PIPE COLLAR, TYPE A	EACH	4.444	9	\$1,752.51	\$4,138.16	\$500.00	40.000
6044012	PIPE COLLAR, TYPE B	EACH	1.333	6	\$1,358.62	\$3,360.71	\$695.47	8.000
6044013	PIPE COLLAR, TYPE C	EACH	3.000	4	\$1,256.25	\$1,675.00	\$1,000.00	12.000
6061010	GUARDRAIL TYPE A	L.F.	376.875	8	\$31.02	\$36.00	\$24.00	3,015.000
6061040	GUARDRAIL TYPE D	L.F.	25.000	3	\$49.13	\$85.00	\$30.50	75.000
6061060	MGS GUARDRAIL	L.F.	1,559.463	82	\$29.84	\$43.50	\$22.00	127,876.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	1,543.593	27	\$32.91	\$37.25	\$24.64	41,677.000
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	109.750	4	\$37.12	\$49.00	\$28.84	439.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	6.136	81	\$3,347.30	\$4,867.00	\$2,795.00	497.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	2.692	26	\$832.07	\$1,100.00	\$625.00	70.000
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	1.000	4	\$3,700.00	\$4,000.00	\$3,600.00	4.000
6061079	MGS EMBEDDED ANCHOR SECTION (WITHOUT RUBRAIL)	L.F.	125.000	5	\$34.05	\$39.25	\$31.02	625.000
6061080	MGS END ANCHOR	EACH	5.483	29	\$1,325.91	\$2,987.00	\$824.00	159.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	5.667	9	\$4,363.29	\$5,041.00	\$3,800.00	51.000
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	1.000	2	\$2,100.00	\$2,100.00	\$2,100.00	2.000
6062204A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW)	EACH	2.500	6	\$2,796.94	\$3,063.51	\$2,100.00	15.000
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	1.000	4	\$623.75	\$695.00	\$600.00	4.000
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	3.600	5	\$588.86	\$700.00	\$525.00	18.000
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	1.000	1	\$3,966.00	\$3,966.00	\$3,966.00	1.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	8.405	111	\$3,018.88	\$4,010.00	\$2,600.00	933.000
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	3.000	4	\$2,900.00	\$3,100.00	\$2,700.00	12.000
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.000	2	\$5,600.00	\$5,800.00	\$5,400.00	4.000
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.000	4	\$20,375.00	\$23,000.00	\$19,500.00	4.000
6064100	MEDIAN GUARD CABLE 3 - STRAND	L.F.	5,115.000	3	\$16.14	\$16.41	\$16.00	15,345.000
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	8.800	5	\$3,304.06	\$4,250.00	\$2,950.00	44.000
6066400	GUARDRAIL, RELOCATED AND MODIFIED	L.F.	63.000	2	\$20.63	\$20.75	\$20.50	126.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6066610	END ANCHOR	EACH	1.000	7	\$1,295.43	\$1,600.00	\$1,000.00	7.000
6081010	CONCRETE CURB RAMP	S.Y.	264.200	4	\$112.35	\$145.00	\$75.21	1,056.800
6081012	TRUNCATED DOMES	S.F.	269.000	4	\$36.66	\$63.64	\$24.00	1,076.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	162.700	7	\$110.76	\$180.96	\$70.00	1,138.900
6085008	PAVED APPROACH, 8 IN.	S.Y.	841.743	7	\$81.11	\$257.87	\$68.07	5,892.200
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	697.300	4	\$59.95	\$68.20	\$54.00	2,789.200
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	44.600	4	\$120.53	\$166.70	\$62.00	178.400
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	789.143	7	\$53.37	\$113.00	\$35.76	5,524.000
6091052	CURB AND GUTTER TYPE B	L.F.	1,480.000	4	\$57.79	\$84.19	\$42.00	5,920.000
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	496.000	4	\$27.48	\$35.00	\$6.00	1,984.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	53.385	13	\$54.56	\$115.00	\$16.50	694.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	92.560	30	\$39.00	\$90.00	\$30.00	2,776.800
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	32.000	6	\$42.83	\$51.00	\$32.00	192.000
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	C.Y.	26.000	3	\$50.68	\$62.30	\$42.00	78.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	53.385	13	\$48.85	\$200.00	\$12.40	694.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	92.560	30	\$31.25	\$90.00	\$12.00	2,776.800
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	32.000	6	\$26.42	\$54.00	\$12.00	192.000
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	26.000	3	\$45.65	\$56.95	\$30.00	78.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	11.333	9	\$66.44	\$88.50	\$35.00	102.000
6097000	ROCK LINING	C.Y.	30.931	29	\$64.95	\$250.00	\$36.53	897.000
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	289.000	3	\$55.38	\$62.89	\$51.00	867.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	314.511	47	\$41.85	\$68.33	\$20.00	14,782.000
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	289.000	3	\$28.34	\$36.70	\$18.32	867.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	314.511	47	\$25.04	\$115.00	\$12.00	14,782.000
6117000A	GABIONS	C.Y.	129.000	3	\$250.48	\$271.45	\$240.00	387.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.000	3	\$2,565.33	\$2,946.00	\$1,950.00	6.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	2.000	8	\$3,208.40	\$4,200.00	\$2,000.00	16.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	1.000	7	\$3,331.47	\$4,290.29	\$1,500.00	7.000
6122020	REPLACEMENT SAND BARREL	EACH	2.000	16	\$354.10	\$474.28	\$150.00	32.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.278	18	\$1,048.00	\$1,650.00	\$585.00	41.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	1.895	152	\$1,048.99	\$10,000.00	\$0.01	288.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH	S.Y.	2,320.300	4	\$216.11	\$225.95	\$210.45	9,281.200
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	969.000	4	\$2.87	\$5.00	\$1.00	3,876.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL	L.F.	6,639.500	4	\$5.18	\$6.45	\$3.50	26,558.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL	EACH	1,989.500	4	\$4.76	\$7.80	\$4.00	7,958.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL	EACH	599.500	4	\$9.58	\$20.00	\$5.00	2,398.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL	EACH	369.000	4	\$9.11	\$20.00	\$5.00	1,476.000
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	6.100	2	\$488.00	\$835.99	\$140.00	12.200
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	28.100	2	\$253.25	\$365.00	\$141.50	56.200
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL	TON	2,162.000	4	\$80.10	\$116.00	\$47.00	8,648.000
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	13,352.400	4	\$17.83	\$35.75	\$8.75	53,409.600
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	2.000	6	\$1,282.50	\$1,675.00	\$1,000.00	12.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	1.429	7	\$2,263.18	\$4,326.43	\$1,628.00	10.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	1.000	4	\$1,967.34	\$4,125.84	\$570.00	4.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	3.000	4	\$1,639.98	\$3,000.00	\$965.00	12.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	7.000	4	\$1,025.25	\$2,631.48	\$445.00	28.000
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	1.000	2	\$543.67	\$856.34	\$231.00	2.000
6161005	CONSTRUCTION SIGNS	S.F.	1,667.129	194	\$6.12	\$22.75	\$4.25	323,423.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	5.740	96	\$36.39	\$110.00	\$1.00	551.000
6161009	FLAG ASSEMBLY	EACH	10.403	67	\$23.01	\$35.75	\$1.00	697.000
6161010	RELOCATED SIGNS	S.F.	577.667	18	\$6.87	\$9.00	\$5.63	10,398.000
6161025	CHANNELIZER (TRIM LINE)	EACH	135.750	184	\$17.17	\$48.00	\$0.01	24,978.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161030	TYPE III MOVEABLE BARRICADE	EACH	15.375	64	\$145.17	\$300.00	\$79.00	984.000
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	8.462	13	\$229.66	\$339.31	\$200.00	110.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	32.118	34	\$58.71	\$145.00	\$20.00	1,092.000
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	6.000	3	\$53.53	\$105.00	\$26.00	18.000
6161040	FLASHING ARROW PANEL	EACH	2.160	50	\$957.01	\$2,827.57	\$314.60	108.000
6161047	TYPE III OBJECT MARKER	EACH	12.000	3	\$409.79	\$500.55	\$250.00	36.000
6161052	WARNING LIGHT, TYPE B	EACH	18.375	56	\$65.07	\$105.00	\$6.00	1,029.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	34.286	21	\$94.76	\$282.76	\$25.00	720.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE,	EACH	3.268	123	\$2,515.22	\$8,290.00	\$800.00	402.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE,	EACH	3.500	58	\$3,012.98	\$7,500.00	\$1,500.00	203.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.375	8	\$10,276.00	\$15,000.00	\$4,200.00	11.000
6162002	TEMPORARY LONG-TERM	EACH	4.786	28	\$1,043.02	\$2,381.08	\$839.00	134.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	5.087	103	\$1,470.84	\$7,351.68	\$0.01	524.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	731.250	16	\$28.65	\$150.00	\$18.00	11,700.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED /	L.F.	1,173.288	8	\$35.07	\$43.00	\$25.00	9,386.300
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	3,178.000	10	\$11.59	\$21.13	\$8.00	31,780.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	1,173.288	8	\$12.56	\$13.74	\$11.25	9,386.300
6181000	MOBILIZATION	L.S.	1.000	206	\$141,400.31	\$1,863,602.00	\$500.00	206.000
6181010	RAILROAD ENGINEERING	L.S.	1.000	3	\$64,183.33	\$135,525.00	\$24,025.00	3.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	4.000	45	\$600.00	\$600.00	\$600.00	180.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	9,294.000	19	\$2.02	\$4.70	\$0.01	176,586.000
6200009	PREFORMED THERMOPLASTIC	L.F.	469.158	19	\$5.86	\$13.50	\$2.00	8,914.000
6200015	PREFORMED THERMOPLASTIC	L.F.	115.277	94	\$19.43	\$50.00	\$5.00	10,836.000
6200018	PREFORMED THERMOPLASTIC	L.F.	266.533	15	\$18.16	\$26.00	\$14.00	3,998.000
6200021	PREFORMED THERMOPLASTIC	EACH	21.640	50	\$257.50	\$500.00	\$150.00	1,082.000
6200024	PREFORMED THERMOPLASTIC	EACH	3.600	10	\$273.75	\$500.00	\$150.00	36.000
6200027	PREFORMED THERMOPLASTIC	EACH	1.700	10	\$548.00	\$1,000.00	\$450.00	17.000
6200030	PREFORMED THERMOPLASTIC	EACH	2.667	9	\$425.90	\$735.17	\$300.00	24.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.000	12	\$1,272.92	\$1,600.00	\$950.00	24.000
6200036	PREFORMED THERMOPLASTIC	EACH	13.000	23	\$198.93	\$300.00	\$145.00	299.000
6200042	PREFORMED THERMOPLASTIC	EACH	18.400	20	\$44.91	\$265.00	\$15.00	368.000
6200045	PREFORMED THERMOPLASTIC	EACH	1.000	4	\$1,826.95	\$2,200.00	\$1,000.00	4.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	9,937.250	8	\$0.80	\$1.40	\$0.75	79,498.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	13,434.500	8	\$0.89	\$1.40	\$0.75	107,476.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	66.000	4	\$5.10	\$5.40	\$5.00	264.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	3,145.000	8	\$0.80	\$1.20	\$0.56	25,160.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	58,369.730	37	\$0.24	\$1.50	\$0.10	2,159,680.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	55,402.034	29	\$0.25	\$1.15	\$0.15	1,606,659.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	4,659.667	24	\$0.78	\$4.60	\$0.45	111,832.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	139,740.418	141	\$0.12	\$10.65	\$0.09	19,703,399.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	118,566.428	159	\$0.12	\$31.00	\$0.04	18,852,062.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	270.000	20	\$2.26	\$10.00	\$1.00	5,400.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	54.000	5	\$10.68	\$25.00	\$7.50	270.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	29.800	5	\$13.32	\$25.00	\$7.50	149.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	13,793.738	42	\$0.54	\$10.00	\$0.30	579,337.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	9.889	9	\$32.17	\$150.00	\$5.00	89.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	12,564.118	17	\$0.72	\$2.10	\$0.50	213,590.000
6214600A	FLOWABLE BACKFILL	C.Y.	2.900	9	\$1,077.87	\$4,275.00	\$400.00	26.100
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN.	S.Y.	80,197.757	70	\$0.96	\$19.29	\$0.31	5,613,843.000
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	C.Y.	2,304.000	2	\$3.13	\$3.25	\$3.00	4,608.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	2,176.565	92	\$8.23	\$60.00	\$1.96	200,244.000
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	2,568.000	4	\$50.81	\$58.00	\$45.00	10,272.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	16.000	2	\$10.75	\$20.00	\$1.50	32.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	614.341	32	\$4.28	\$15.00	\$2.00	19,658.900
6240104A	SEPARATION GEOTEXTILE	S.Y.	1,428.500	4	\$4.64	\$7.00	\$2.50	5,714.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,513.100	48	\$13.89	\$625.60	\$8.75	72,628.800
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	619.120	49	\$17.29	\$1,125.00	\$9.00	30,336.900
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	16.350	4	\$486.62	\$738.74	\$13.10	65.400
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	86	\$10,094.42	\$62,540.96	\$1.00	86.000
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	L.F.	9.300	3	\$883.33	\$1,500.00	\$400.00	27.900
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	36.000	10	\$1,112.60	\$2,000.00	\$600.00	360.000
7011109	DRILLED SHAFTS (5 FT. 6 IN. DIA.)	L.F.	52.400	3	\$1,525.00	\$2,880.00	\$745.00	157.200
7011112	DRILLED SHAFTS (7 FT. 0 IN. DIA.)	L.F.	76.400	3	\$1,072.67	\$1,268.00	\$935.00	229.200
7011203	ROCK SOCKETS (2 FT. 6 IN. DIA.)	L.F.	20.000	3	\$750.00	\$800.00	\$700.00	60.000
7011204	ROCK SOCKETS (3 FT. 0 IN. DIA.)	L.F.	56.800	10	\$848.12	\$1,500.00	\$555.00	568.000
7011208	ROCK SOCKETS (5 FT. 0 IN. DIA.)	L.F.	30.000	3	\$1,395.00	\$1,800.00	\$1,085.00	90.000
7011211	ROCK SOCKETS (6 FT. 6 IN. DIA.)	L.F.	36.000	3	\$1,679.33	\$1,880.00	\$1,498.00	108.000
7011300	VIDEO CAMERA INSPECTION	EACH	3.625	16	\$674.92	\$1,000.00	\$50.00	58.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	89.000	16	\$142.24	\$185.00	\$100.50	1,424.000
7011600	SONIC LOGGING TESTING	EACH	3.625	16	\$2,691.72	\$6,400.00	\$500.00	58.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	119.250	16	\$155.12	\$329.00	\$100.00	1,908.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	1,144.000	3	\$133.33	\$150.00	\$100.00	3,432.000
7025001	DYNAMIC PILE TESTING	EACH	2.000	3	\$3,785.00	\$5,355.00	\$3,000.00	6.000
7026000	PRE-BORE FOR PILING	L.F.	95.000	6	\$156.07	\$232.00	\$120.00	570.000
7027000	PILE POINT REINFORCEMENT	EACH	9.313	16	\$143.72	\$200.00	\$110.00	149.000
7031004	DIAMOND GRINDING	S.Y.	886.000	12	\$13.44	\$18.00	\$9.44	10,632.000
7032002	CLASS B CONCRETE (MISC)	C.Y.	10.000	3	\$523.28	\$1,200.00	\$130.00	30.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	75.359	22	\$1,037.92	\$3,140.50	\$700.00	1,657.900
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	110.065	17	\$823.18	\$2,720.00	\$650.00	1,871.100
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	75.274	19	\$1,264.57	\$1,958.00	\$1,024.50	1,430.200
7034208	CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	C.Y.	189.100	4	\$1,687.13	\$2,050.00	\$1,398.50	756.400
7034212	SLAB ON STEEL	S.Y.	862.765	17	\$376.53	\$545.00	\$295.00	14,667.000
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	498.000	6	\$417.83	\$530.00	\$320.00	2,988.000
7034214	CLASS B-2 CONCRETE	C.Y.	30.962	29	\$2,565.03	\$5,200.00	\$331.16	897.900
7034215	SAFETY BARRIER CURB	L.F.	355.000	3	\$104.06	\$118.17	\$85.00	1,065.000
7034216	TYPE H BARRIER	L.F.	617.273	11	\$83.59	\$115.00	\$67.00	6,790.000
7034219A	BARRIER CURB (TYPE D)	L.F.	349.625	16	\$110.62	\$155.00	\$65.00	5,594.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	455.000	3	\$358.67	\$395.00	\$331.00	1,365.000
7034600	CURB BLOCKOUT	L.F.	789.250	12	\$94.32	\$248.00	\$42.00	9,471.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	1,857.000	17	\$181.26	\$1,000.00	\$120.00	31,569.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	140.889	9	\$168.54	\$290.00	\$105.00	1,268.000
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	S.F.	40.000	1	\$290.00	\$290.00	\$290.00	40.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	483.619	21	\$87.39	\$265.00	\$56.75	10,156.000
7040106	FULL DEPTH REPAIR	S.F.	130.000	23	\$162.21	\$500.00	\$87.00	2,990.000
7040107	SLAB EDGE REPAIR (BRIDGES)	L.F.	70.000	2	\$260.00	\$340.00	\$180.00	140.000
7040110	EPOXY PRESSURE INJECTING	L.F.	2,462.500	6	\$38.02	\$1,000.00	\$29.50	14,775.000
7040113	CLEAN AND EPOXY SEAL	S.F.	3,301.778	9	\$8.77	\$35.00	\$7.25	29,716.000
7040164	FIBER REINFORCED POLYMER	S.F.	196.000	2	\$67.00	\$77.00	\$57.00	392.000
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	495.000	6	\$233.33	\$275.00	\$183.00	2,970.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	421.000	3	\$237.33	\$270.00	\$215.00	1,263.000
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	14,570.000	17	\$1.63	\$7.55	\$1.20	247,690.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	11,695.263	19	\$2.36	\$3.60	\$1.65	222,210.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	24,855.000	16	\$1.83	\$2.15	\$1.25	397,680.000
7061070	MECHANICAL BAR SPLICE	EACH	104.286	7	\$80.79	\$135.00	\$45.00	730.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	3	\$18,333.33	\$20,000.00	\$15,000.00	3.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	9,485.278	36	\$2.26	\$10.00	\$1.50	341,470.000
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	L.S.	1.000	28	\$8,292.67	\$14,000.00	\$4,195.00	28.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	26	\$47,491.40	\$225,000.00	\$6,000.00	26.000
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	L.S.	1.000	3	\$22,317.58	\$24,000.00	\$21,000.00	3.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	1,605.000	4	\$13.62	\$28.00	\$8.00	6,420.000
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	1,700.000	8	\$9.59	\$14.70	\$4.00	13,600.000
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	94,470.000	3	\$2.97	\$3.00	\$2.90	283,410.000
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE	LBS	852,670.000	3	\$2.58	\$2.95	\$2.35	2,558,010.000
7121159	SHEAR CONNECTORS	EACH	5,652.000	3	\$6.28	\$7.95	\$5.40	16,956.000
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	39.000	2	\$1,269.23	\$1,275.00	\$1,260.00	78.000
7123120	CLEANING, LUBRICATING AND COATING BEARING	EACH	8.000	5	\$1,114.00	\$2,000.00	\$500.00	40.000
7123130	REHABILITATE BEARING	EACH	7.231	13	\$10,584.58	\$27,608.51	\$4,250.00	94.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	6.000	6	\$1,400.83	\$1,700.00	\$1,200.00	36.000
7123610	SLAB DRAIN	EACH	17.857	14	\$559.98	\$1,200.00	\$285.00	250.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.000	8	\$33,541.48	\$48,000.00	\$7,500.00	8.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	3,288.889	36	\$52.90	\$77.00	\$29.00	118,400.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	3,222.222	36	\$2.09	\$2.25	\$2.00	116,000.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	3,658.824	17	\$2.84	\$8.00	\$0.01	62,200.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	1,905.882	17	\$1.99	\$2.25	\$0.01	32,400.000
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	S.F.	2,245.455	22	\$2.12	\$2.25	\$2.00	49,400.000
7125390A	FINISH FIELD COAT (SYSTEM H)	S.F.	2,245.455	22	\$2.12	\$2.25	\$2.00	49,400.000
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.000	3	\$46,366.67	\$48,000.00	\$45,000.00	3.000
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.000	5	\$13,373.19	\$24,000.00	\$7,500.00	5.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	60.875	8	\$50.32	\$125.00	\$15.00	487.000
7133000	BRIDGE GUARD RAIL (W-BEAM)	L.F.	34.250	4	\$318.96	\$540.00	\$150.00	137.000
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	88.417	12	\$404.56	\$540.59	\$314.45	1,061.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	28	\$2,694.79	\$8,100.00	\$1,350.00	56.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	3.000	6	\$240.00	\$450.00	\$170.00	18.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	6.000	6	\$312.00	\$550.00	\$225.00	36.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	9.500	12	\$725.32	\$2,000.00	\$400.00	114.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	8.000	12	\$2,860.41	\$4,608.00	\$1,500.00	96.000
7163000	TYPE N PTFE BEARING	EACH	8.000	3	\$2,156.00	\$2,300.00	\$1,900.00	24.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	108.441	34	\$447.18	\$820.00	\$284.00	3,687.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	421.476	21	\$63.60	\$282.00	\$28.00	8,851.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	279.000	4	\$55.84	\$62.80	\$48.00	1,116.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	130.600	10	\$66.65	\$169.81	\$52.75	1,306.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	46.500	8	\$81.69	\$130.50	\$52.30	372.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	26.667	6	\$162.26	\$255.00	\$100.00	160.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	39.000	4	\$92.25	\$208.00	\$50.00	156.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	333.706	17	\$50.54	\$211.00	\$35.20	5,673.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	104.500	8	\$80.18	\$216.00	\$37.75	836.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	63.429	14	\$85.85	\$221.00	\$40.00	888.000
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	8.000	8	\$159.20	\$317.57	\$60.00	64.000
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	10.000	8	\$173.56	\$324.64	\$70.00	80.000
7250442	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	8.000	4	\$181.22	\$331.88	\$85.00	32.000
7250448	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	14.000	8	\$213.69	\$409.31	\$100.00	112.000
7252002	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-2	L.F.	61.000	3	\$73.00	\$100.00	\$48.00	183.000
7261012	12 IN. PIPE GROUP A	L.F.	122.000	3	\$52.29	\$55.00	\$47.86	366.000
7261015	15 IN. PIPE GROUP A	L.F.	144.571	7	\$57.17	\$75.00	\$40.00	1,012.000
7261018	18 IN. PIPE GROUP A	L.F.	198.818	11	\$74.48	\$86.47	\$60.00	2,187.000
7261024	24 IN. PIPE GROUP A	L.F.	49.000	5	\$77.04	\$112.47	\$58.17	245.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261030	30 IN. PIPE GROUP A	L.F.	17.000	3	\$130.79	\$168.00	\$101.50	51.000
7261048	48 IN. PIPE GROUP A	L.F.	14.000	3	\$179.96	\$204.00	\$145.00	42.000
7261060	60 IN. PIPE GROUP A	L.F.	49.000	3	\$234.02	\$297.00	\$200.06	147.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	8.000	2	\$589.04	\$706.31	\$471.76	16.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	10.000	4	\$525.09	\$828.87	\$350.00	40.000
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	8.000	6	\$501.67	\$800.00	\$355.00	48.000
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	12.000	4	\$841.24	\$1,042.96	\$627.00	48.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	12.538	13	\$773.92	\$1,266.58	\$463.61	163.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.667	6	\$570.51	\$675.10	\$286.40	10.000
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	2	\$1,197.27	\$1,281.38	\$1,113.16	2.000
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.333	6	\$1,213.22	\$1,745.00	\$875.00	14.000
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	3	\$3,993.95	\$11,136.86	\$255.00	6.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	3	\$538.40	\$735.20	\$280.00	6.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	5.714	7	\$946.34	\$1,452.20	\$325.00	40.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.000	3	\$753.47	\$1,000.00	\$400.00	12.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.000	3	\$1,081.56	\$1,274.68	\$740.00	9.000
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	3	\$2,325.25	\$2,875.76	\$1,950.00	3.000
7320660A	60 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	3	\$3,934.00	\$4,177.01	\$3,675.00	6.000
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	10.000	4	\$282.25	\$320.00	\$228.00	40.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	13.429	7	\$313.87	\$390.00	\$200.00	94.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	22.000	4	\$398.25	\$440.00	\$328.00	88.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.857	14	\$444.78	\$825.00	\$216.56	40.000
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	8	\$657.06	\$1,095.00	\$400.00	16.000
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.500	8	\$827.08	\$1,254.00	\$600.00	20.000
7320842A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	4	\$1,222.51	\$1,639.00	\$1,000.00	8.000
7320848A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.000	4	\$1,414.46	\$1,881.00	\$1,150.00	16.000
7321002	B2 FLARED END SECTION	EACH	2.000	3	\$346.67	\$590.00	\$150.00	6.000
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.000	2	\$2,176.79	\$2,774.16	\$1,579.42	2.000
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	6.000	4	\$488.75	\$698.00	\$225.00	24.000
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	1,670.000	4	\$14.03	\$18.00	\$9.20	6,680.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	12.488	84	\$2,153.21	\$25,088.85	\$1.00	1,049.000
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	1.000	8	\$5,050.17	\$5,500.00	\$4,850.00	8.000
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	37.300	37	\$34.80	\$231.27	\$7.68	1,380.100
8061004	SEDIMENT TRAP ROCK	C.Y.	48.145	82	\$57.65	\$200.00	\$25.00	3,947.900
8061005	ROCK DITCH CHECK	L.F.	1,437.000	92	\$12.10	\$50.00	\$7.00	132,204.000
8061006	ALTERNATE DITCH CHECK	L.F.	795.795	44	\$8.98	\$25.00	\$7.07	35,015.000
8061007A	CURB INLET CHECK	EACH	12.143	7	\$189.30	\$200.00	\$161.90	85.000
8061016	SEDIMENT REMOVAL	C.Y.	251.235	98	\$16.21	\$579.57	\$1.00	24,621.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	3.948	50	\$1,735.73	\$15,143.73	\$1.00	197.400
8061019	SILT FENCE	L.F.	2,840.392	102	\$2.29	\$5.00	\$1.50	289,720.000
8061050	TYPE C BERM	L.F.	297.235	34	\$24.91	\$58.50	\$5.00	10,106.000
8064134	TYPE 1D EROSION CONTROL	S.Y.	6,532.000	2	\$1.74	\$1.75	\$1.72	13,064.000
8064140	TYPE 3B EROSION CONTROL	S.Y.	2,469.000	2	\$1.81	\$1.87	\$1.75	4,938.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	8.000	4	\$2,245.35	\$2,450.00	\$1,990.00	32.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	13.143	7	\$2,814.30	\$3,110.32	\$1,820.00	92.000
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	8.000	3	\$459.94	\$481.82	\$449.00	24.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	12.500	8	\$924.89	\$1,150.00	\$857.00	100.000
9011311	LUMINAIRE, LED-A	EACH	8.000	4	\$490.25	\$530.00	\$436.00	32.000
9011312	LUMINAIRE, LED-B	EACH	17.000	4	\$269.00	\$271.00	\$267.00	68.000
9011313	LUMINAIRE, LED-C	EACH	8.000	3	\$496.23	\$506.70	\$491.00	24.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	2.455	11	\$2,990.20	\$7,165.00	\$1.00	27.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	207.818	11	\$9.01	\$12.14	\$5.50	2,286.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	290.364	11	\$10.39	\$14.60	\$6.50	3,194.000
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	114.000	3	\$15.23	\$15.50	\$14.70	342.000
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	811.000	4	\$23.17	\$23.34	\$23.00	3,244.000
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	734.200	5	\$24.44	\$32.80	\$19.50	3,671.000
9015010	TRENCHING TYPE I	L.F.	4,495.846	13	\$2.68	\$5.20	\$1.30	58,446.000
9015020	TRENCHING TYPE II	L.F.	515.000	2	\$12.09	\$12.18	\$12.00	1,030.000
9015030	TRENCHING TYPE III	L.F.	1,332.000	2	\$12.09	\$12.18	\$12.00	2,664.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	16.222	9	\$983.04	\$1,350.00	\$730.00	146.000
9016111	PULL BOX, PREFORMED CLASS 2	EACH	7.000	4	\$1,520.20	\$1,650.00	\$1,350.00	28.000
9016112	PULL BOX, PREFORMED CLASS 3	EACH	3.000	5	\$1,422.74	\$1,866.19	\$1,300.00	15.000
9017001	CABLE, 1 AWG 1 CONDUCTOR	L.F.	190.000	4	\$3.27	\$3.50	\$2.90	760.000
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	554.286	7	\$2.91	\$3.04	\$2.75	3,880.000
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	4,090.000	3	\$1.47	\$1.50	\$1.41	12,270.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1,224.545	11	\$0.80	\$1.40	\$0.50	13,470.000
9017202	WIRE, 2 AWG, BARE NEUTRAL	L.F.	290.000	3	\$2.74	\$2.75	\$2.71	870.000
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	2,060.000	3	\$1.45	\$1.50	\$1.35	6,180.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	5,569.231	13	\$3.61	\$4.86	\$3.25	72,400.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	8.000	4	\$1,033.65	\$1,115.00	\$920.00	32.000
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	10.667	9	\$1,304.41	\$2,400.00	\$885.00	96.000
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	3.000	3	\$3,835.04	\$5,752.00	\$1.13	9.000
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	3.500	4	\$7,556.25	\$7,612.50	\$7,500.00	14.000
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	2.000	2	\$1,575.00	\$1,650.00	\$1,500.00	4.000
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	50.000	2	\$11.90	\$15.80	\$8.00	100.000
9025200	CONDUIT, 2 IN., TRENCH	L.F.	108.000	4	\$250.91	\$972.00	\$9.80	432.000
9025300	CONDUIT, 3 IN., TRENCH	L.F.	30.000	2	\$21.50	\$23.00	\$20.00	60.000
9027400	CONDUIT, 4 IN., PUSHED	L.F.	143.000	2	\$27.50	\$30.00	\$25.00	286.000
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	408.000	5	\$6.97	\$11.00	\$5.09	2,040.000
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	460.000	5	\$1.41	\$1.80	\$1.10	2,300.000
9028810	PULL BOX, PREFORMED CLASS 1	EACH	1.000	2	\$1,487.50	\$1,625.00	\$1,350.00	2.000
9028811	PULL BOX, PREFORMED CLASS 2	EACH	1.000	2	\$2,062.50	\$2,525.00	\$1,600.00	2.000
9029100	BASE, CONCRETE	C.Y.	0.100	2	\$11,250.00	\$18,000.00	\$4,500.00	0.200
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	3.950	35	\$1,738.12	\$14,000.00	\$250.00	138.250
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	0.700	2	\$2,100.00	\$2,100.00	\$2,100.00	1.400
9031210	STRUCTURAL STEEL POSTS	LBS	1,581.818	11	\$7.23	\$14.42	\$3.50	17,400.000
9031220	PIPE POSTS	LBS	150.000	7	\$30.32	\$82.76	\$6.00	1,050.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	38.400	10	\$328.29	\$420.95	\$75.00	384.000
9031242	36 IN. SURFACE-MOUNT	EACH	16.800	5	\$87.77	\$122.86	\$72.10	84.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	1,670.368	19	\$21.85	\$37.75	\$15.00	31,737.000
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	28.000	3	\$44.82	\$54.45	\$40.00	84.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	471.800	15	\$15.82	\$73.45	\$3.00	7,077.000
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	141.857	7	\$28.13	\$100.00	\$10.70	993.000
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.25 IN., 12 GA.	L.F.	2,480.000	4	\$12.20	\$12.80	\$12.00	9,920.000
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	144.000	5	\$34.69	\$54.12	\$8.00	720.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	439.700	20	\$15.39	\$33.10	\$12.85	8,794.000
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	148.500	24	\$41.17	\$82.25	\$30.00	3,564.000
9035004A	SH-FLAT SHEET	S.F.	465.571	21	\$22.54	\$41.93	\$16.40	9,777.000
9035011A	ST-STRUCTURAL	S.F.	221.714	7	\$33.57	\$46.35	\$25.00	1,552.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	394.833	24	\$28.92	\$50.95	\$21.20	9,476.000
9104969	DETECTOR, PIEZOELECTRIC, INSTALLED	EACH	8.000	2	\$3,262.50	\$3,800.00	\$2,725.00	16.000
9105020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	30.000	3	\$14.02	\$16.50	\$9.05	90.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	235.000	5	\$88.71	\$188.10	\$5.00	1,175.000
2013000	CLEARING AND GRUBBING	ACRE	4.607	28	\$6,408.43	\$39,093.00	\$100.00	129.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	117	\$143,563.55	\$1,350,000.00	\$250.00	117.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	57.556	9	\$205.19	\$275.00	\$131.00	518.000
2031000	CLASS A EXCAVATION	C.Y.	16,330.868	38	\$13.10	\$47.68	\$5.00	620,573.000
2032000	CLASS C EXCAVATION	C.Y.	589.182	11	\$74.79	\$316.00	\$1.00	6,481.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	5,484.000	8	\$23.38	\$35.00	\$12.37	43,872.000
2035500	EMBANKMENT IN PLACE	C.Y.	23,579.409	22	\$15.99	\$226.00	\$0.01	518,747.000
2036000	COMPACTING EMBANKMENT	C.Y.	13,745.417	36	\$4.58	\$50.00	\$1.00	494,835.000
2037075	COMPACTING IN CUT	STA.	22.279	24	\$552.36	\$2,140.00	\$50.00	534.700
2051010	MODIFIED SUBGRADE	S.Y.	5,350.000	6	\$2.62	\$3.20	\$2.00	32,100.000
2061000	CLASS 1 EXCAVATION	C.Y.	95.455	11	\$99.00	\$210.00	\$41.00	1,050.000
2063000	CLASS 3 EXCAVATION	C.Y.	268.649	41	\$28.05	\$300.00	\$0.01	11,014.600
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	451.000	5	\$132.20	\$290.00	\$1.00	2,255.000
2063300	CLASS 4 EXCAVATION	C.Y.	152.667	12	\$89.82	\$115.00	\$25.00	1,832.000
2063500	CULVERT CLEANOUT	EACH	2.333	12	\$1,269.11	\$3,500.00	\$100.00	28.000
2065500	TEMPORARY SHORING	L.S.	1.000	10	\$87,200.00	\$250,000.00	\$1,000.00	10.000
2071000	LINEAR GRADING CLASS 1	STA.	27.576	17	\$1,481.45	\$10,515.06	\$265.00	468.800
2072000	LINEAR GRADING CLASS 2	STA.	80.014	28	\$746.57	\$4,676.00	\$267.87	2,240.400
2142000	FURNISHING ROCK FILL	C.Y.	695.364	11	\$23.50	\$31.00	\$18.75	7,649.000
2143000	PLACING ROCK FILL	C.Y.	695.364	11	\$15.32	\$39.25	\$10.00	7,649.000
2153000	SHAPING SLOPES, CLASS III	100FT	12.089	56	\$1,111.59	\$6,000.00	\$572.30	677.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	9	\$448,963.92	\$889,790.00	\$200,000.00	9.000
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	9,297.813	16	\$15.10	\$30.00	\$3.92	148,765.000
2161001	TOTAL SURFACE HYDRO	S.Y.	6,843.308	13	\$42.98	\$67.00	\$27.80	88,963.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	7,681.750	12	\$1.70	\$8.00	\$0.43	92,181.000
2161503	REMOVAL OF EXISTING DECK	S.F.	533.333	9	\$42.28	\$81.45	\$30.00	4,800.000
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	570.143	7	\$81.92	\$100.00	\$40.00	3,991.000
2163500	PARTIAL REMOVAL OF CULVERT CONCRETE	L.S.	1.000	8	\$12,895.00	\$18,500.00	\$8,000.00	8.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	21	\$29,301.54	\$83,016.15	\$5,500.00	21.000
2164000	CURB REMOVAL	L.F.	280.333	9	\$99.35	\$182.26	\$10.00	2,523.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	162.750	24	\$1,100.61	\$4,000.00	\$141.47	3,906.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	151.667	18	\$45.31	\$100.00	\$8.06	2,730.000
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	S.Y.	99.000	1	\$25.00	\$25.00	\$25.00	99.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	21,310.286	21	\$8.16	\$50.00	\$4.00	447,516.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	21,310.286	21	\$4.50	\$41.50	\$2.45	447,516.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	392.792	24	\$13.42	\$112.54	\$4.01	9,427.000
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	S.Y.	2,721.000	5	\$12.17	\$15.00	\$9.16	13,605.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	5,176.787	38	\$6.58	\$105.50	\$3.96	196,717.900
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	6,895.656	32	\$8.33	\$14.51	\$4.10	220,661.000
3102002	CRUSHED STONE (B)	TON	7.000	2	\$182.50	\$280.00	\$85.00	14.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	146.520	25	\$70.68	\$170.00	\$30.00	3,663.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	490.400	3	\$10.68	\$12.00	\$8.50	1,471.200
3107003	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	S.Y.	17.000	3	\$71.67	\$100.00	\$50.00	51.000
4010101	8 INCHES, BITUMINOUS PAVEMENT	S.Y.	1,195.200	5	\$44.52	\$50.00	\$36.21	5,976.000
4010150	TYPE A2 SHOULDER	S.Y.	3,589.575	16	\$31.14	\$150.00	\$18.86	57,433.200
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	307.271	21	\$149.18	\$220.00	\$87.00	6,452.700
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	5,981.514	7	\$61.77	\$75.50	\$53.25	41,870.600
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	5,914.137	19	\$55.78	\$225.00	\$46.50	112,368.600
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	9,224.011	28	\$58.36	\$250.00	\$50.00	258,272.300
4030008	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSMR MIX)	TON	45,612.500	3	\$87.04	\$90.38	\$84.50	136,837.500
4030011	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095CLP MIX)	TON	20.000	4	\$248.75	\$350.00	\$215.00	80.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030012	ASPHALTIC CONCRETE MIXTURE	TON	1,402.000	1	\$118.00	\$118.00	\$118.00	1,402.000
4030015	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP048F MIX)	TON	1,079.000	2	\$93.50	\$100.00	\$87.00	2,158.000
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	680.000	5	\$108.40	\$115.00	\$103.50	3,400.000
4030105	ASPHALTIC CONCRETE MIXTURE	TON	5,107.800	3	\$85.64	\$94.93	\$77.00	15,323.400
4030107	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	TON	5,032.000	2	\$84.50	\$91.00	\$78.00	10,064.000
4030109	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	TON	10,821.719	26	\$81.55	\$165.00	\$59.18	281,364.700
4030111	ASPHALTIC CONCRETE MIXTURE	TON	6,790.664	11	\$70.85	\$149.10	\$61.09	74,697.300
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	8,158.200	3	\$82.00	\$82.00	\$82.00	24,474.600
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	5,450.300	6	\$105.43	\$155.00	\$105.00	32,701.800
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TON	30.700	4	\$230.00	\$275.00	\$215.00	122.800
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TON	45.400	5	\$155.20	\$183.00	\$130.00	227.000
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TON	23.700	5	\$205.91	\$342.41	\$130.00	118.500
4030401	8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	1,054.100	1	\$65.39	\$65.39	\$65.39	1,054.100
4030404	11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	38,738.000	1	\$50.50	\$50.50	\$50.50	38,738.000
4071005	TACK COAT	GAL	9,172.586	58	\$2.12	\$16.60	\$0.01	532,010.000
4071007	TACK COAT - LOW OR NON-	GAL	3,989.000	3	\$3.02	\$3.05	\$3.00	11,967.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	69,243.000	8	\$2.07	\$2.33	\$1.89	553,944.000
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	247,296.500	8	\$0.71	\$0.85	\$0.60	1,978,372.000
4133100	ULTRATHIN BONDED WEARING SURFACE, TYPE B	S.Y.	159,149.250	4	\$5.08	\$5.25	\$4.75	636,597.000
4134000	BITUMINOUS FOG SEAL	GAL	11,711.000	3	\$2.53	\$3.25	\$2.05	35,133.000
4136000	PCCP JOINT/CRACK SEALING	L.F.	7,456.091	11	\$1.32	\$119.17	\$1.05	82,017.000
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	188.100	5	\$179.51	\$260.00	\$92.62	940.500
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	1,296.000	5	\$76.33	\$87.55	\$66.00	6,480.000
5021112	CONCRETE PAVEMENT (12 INCH NON-REINFORCED)	S.Y.	55.900	5	\$376.24	\$555.00	\$148.40	279.500
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	19,798.291	11	\$57.68	\$84.75	\$51.69	217,781.200
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	697.100	5	\$87.19	\$94.80	\$80.00	3,485.500
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	489.560	10	\$77.78	\$250.00	\$52.00	4,895.600
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	14,456.100	6	\$62.40	\$66.00	\$58.62	86,736.600
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	2,539.500	4	\$91.96	\$106.00	\$74.35	10,158.000
5021340	TYPE A2 SHOULDER	S.Y.	8,351.550	10	\$44.56	\$60.00	\$35.00	83,515.500
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	138.786	14	\$550.53	\$804.35	\$275.68	1,943.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	275.308	13	\$218.69	\$250.00	\$186.00	3,579.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	768.400	3	\$106.83	\$125.50	\$83.00	2,305.200
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	31.077	13	\$700.00	\$700.00	\$700.00	404.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	6,843.308	13	\$95.11	\$147.90	\$70.00	88,963.000
6042010	ADJUSTING MANHOLE	EACH	28.500	12	\$512.36	\$1,760.00	\$339.12	342.000
6042020	ADJUSTING BASIN OR INLET	EACH	8.105	19	\$920.91	\$3,195.00	\$254.42	154.000
6044011	PIPE COLLAR, TYPE A	EACH	7.750	24	\$1,637.46	\$3,285.00	\$600.00	186.000
6044012	PIPE COLLAR, TYPE B	EACH	1.000	3	\$2,173.80	\$4,500.00	\$370.00	3.000
6044013	PIPE COLLAR, TYPE C	EACH	14.667	6	\$1,003.42	\$1,675.00	\$950.00	88.000
6046018A	18 IN. SLOTTED DRAIN	L.F.	173.000	3	\$521.95	\$537.60	\$512.00	519.000
6051018A	PIPE AGGREGATE PAVEMENT CROSS DRAIN	L.F.	96.000	3	\$56.59	\$75.00	\$29.78	288.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	744.833	6	\$23.71	\$40.00	\$8.00	4,469.000
6054020	OUTLET PIPES AND SPLASH PADS	EACH	3.000	3	\$1,716.67	\$2,650.00	\$700.00	9.000
6061010	GUARDRAIL TYPE A	L.F.	212.500	6	\$30.67	\$40.00	\$28.00	1,275.000
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 15 IN SPACING	L.F.	763.000	3	\$41.67	\$55.00	\$35.00	2,289.000
6061060	MGS GUARDRAIL	L.F.	2,552.427	75	\$26.43	\$80.00	\$20.75	191,432.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	3,362.818	22	\$26.33	\$35.86	\$24.00	73,982.000
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	171.429	14	\$36.22	\$56.94	\$32.00	2,400.000
6061065	MGS GUARDRAIL, 6 FT. POSTS, 1 FT. - 6.75 IN. SPACING	L.F.	45.400	15	\$60.90	\$80.46	\$52.00	681.000
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	50.000	3	\$58.80	\$80.41	\$48.00	150.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE)	EACH	3.571	21	\$3,336.56	\$4,847.54	\$3,053.40	75.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	7.444	45	\$3,224.21	\$5,918.34	\$2,800.00	335.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	3.444	9	\$3,156.39	\$3,926.40	\$2,900.00	31.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	2.242	33	\$879.10	\$3,293.93	\$600.00	74.000
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	2.000	2	\$3,650.00	\$3,650.00	\$3,650.00	4.000
6061080	MGS END ANCHOR	EACH	6.303	66	\$1,236.32	\$4,361.41	\$800.00	416.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	8.000	8	\$3,503.13	\$4,000.00	\$3,200.00	64.000
6062204A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW)	EACH	2.000	3	\$2,736.47	\$3,009.40	\$2,600.00	6.000
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	1.000	3	\$700.00	\$700.00	\$700.00	3.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	8.684	76	\$2,843.69	\$5,861.13	\$2,311.40	660.000
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	2.125	8	\$3,296.70	\$4,600.00	\$3,000.00	17.000
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.000	4	\$20,375.00	\$23,000.00	\$19,500.00	4.000
6063018	TYPE D CRASHWORTHY END TERMINAL	EACH	1.000	3	\$42,651.33	\$46,074.00	\$38,880.00	3.000
6063020	TYPE C CRASHWORTHY END	EACH	3.000	4	\$27,600.00	\$27,600.00	\$27,600.00	12.000
6063021	TYPE D CRASHWORTHY END	EACH	2.000	7	\$30,300.14	\$34,000.00	\$27,560.00	14.000
6064100	MEDIAN GUARD CABLE 3 - STRAND	L.F.	3,385.000	7	\$23.03	\$36.08	\$14.00	23,695.000
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	5.857	7	\$2,943.49	\$5,505.16	\$2,400.00	41.000
6064111	ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	EACH	3.000	3	\$5,833.54	\$6,655.05	\$5,300.00	9.000
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	C.Y.	969.300	10	\$92.98	\$287.11	\$40.00	9,693.000
6066646A	GUARD CABLE DELINEATOR, YELLOW	EACH	106.000	3	\$10.66	\$16.99	\$5.00	318.000
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	10.000	5	\$133.99	\$500.00	\$40.00	50.000
6071012A	CHAIN-LINK FENCE (60 IN.)	L.F.	343.286	7	\$31.97	\$43.00	\$24.00	2,403.000
6071013A	CHAIN-LINK FENCE (72 IN.)	L.F.	365.000	3	\$46.10	\$48.00	\$42.31	1,095.000
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	L.F.	321.071	14	\$43.29	\$48.00	\$24.00	4,495.000
6071060	PEDESTRIAN FENCE (STRUCTURES)	L.F.	36.000	5	\$158.94	\$170.00	\$150.00	180.000
6071101	MODIFIED CONCRETE GUTTER TYPE A	L.F.	311.857	7	\$57.11	\$100.00	\$37.65	2,183.000
6071102	MODIFIED CONCRETE GUTTER TYPE B	L.F.	327.444	9	\$65.79	\$127.00	\$40.00	2,947.000
6081000	CONCRETE MEDIAN	S.Y.	96.106	17	\$90.24	\$550.00	\$60.00	1,633.800
6081010	CONCRETE CURB RAMP	S.Y.	162.631	13	\$154.48	\$280.00	\$90.08	2,114.200
6081012	TRUNCATED DOMES	S.F.	831.676	34	\$21.45	\$47.50	\$11.20	28,277.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	463.800	5	\$39.96	\$50.00	\$24.00	2,319.000
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	346.027	15	\$90.99	\$1,000.00	\$58.92	5,190.400
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	800.700	6	\$66.81	\$80.00	\$60.00	4,804.200
6084024	SIDEWALK HAND-RAILING WITH	L.F.	265.000	5	\$190.60	\$240.00	\$128.00	1,325.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	283.908	13	\$84.32	\$100.00	\$50.00	3,690.800
6085008	PAVED APPROACH, 8 IN.	S.Y.	2,330.059	27	\$81.69	\$102.00	\$54.00	62,911.600
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	1,578.763	48	\$49.36	\$4,775.00	\$35.00	75,780.600
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	1,849.900	5	\$74.15	\$88.85	\$55.62	9,249.500
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	2,966.000	25	\$29.83	\$115.00	\$19.85	74,150.000
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	106.000	5	\$42.28	\$64.40	\$30.00	530.000
6091041	CONCRETE GUTTER TYPE A	L.F.	182.682	22	\$58.57	\$153.90	\$34.00	4,019.000
6091042	CONCRETE GUTTER TYPE B	L.F.	237.000	5	\$46.22	\$67.25	\$31.75	1,185.000
6091052	CURB AND GUTTER TYPE B	L.F.	1,365.938	16	\$35.97	\$62.60	\$29.36	21,855.000
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	628.950	40	\$19.68	\$80.00	\$10.91	25,158.000
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	L.F.	223.077	13	\$21.63	\$190.00	\$16.00	2,900.000
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	119.500	8	\$20.65	\$65.76	\$15.60	956.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	18.000	3	\$43.73	\$46.20	\$40.00	54.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	102.364	22	\$38.03	\$100.00	\$29.49	2,252.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	584.000	3	\$44.67	\$47.00	\$40.00	1,752.000
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	C.Y.	4,505.000	3	\$44.67	\$47.00	\$40.00	13,515.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	18.000	3	\$112.56	\$200.00	\$65.00	54.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	215.815	27	\$45.61	\$175.00	\$13.00	5,827.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	584.000	3	\$29.00	\$44.00	\$20.00	1,752.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	4,505.000	3	\$29.58	\$44.00	\$17.00	13,515.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	2,065.000	3	\$51.67	\$62.00	\$40.00	6,195.000
6097000	ROCK LINING	C.Y.	62.447	38	\$80.85	\$541.00	\$50.00	2,373.000
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	218.286	14	\$40.08	\$69.30	\$36.00	3,056.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	354.600	15	\$38.10	\$130.00	\$20.00	5,319.000
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	218.286	14	\$23.39	\$240.00	\$0.01	3,056.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	354.600	15	\$25.02	\$222.00	\$7.75	5,319.000
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	579.750	20	\$68.55	\$215.00	\$35.00	11,595.000
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	1.571	7	\$1,631.55	\$1,997.00	\$50.00	11.000
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	2.231	13	\$1,932.18	\$2,380.00	\$1,500.00	29.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	3.000	4	\$2,482.00	\$2,482.00	\$2,482.00	12.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	4.520	25	\$2,398.56	\$4,100.00	\$0.01	113.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	2.000	3	\$3,742.35	\$4,800.00	\$1,655.06	6.000
6122020	REPLACEMENT SAND BARREL	EACH	9.367	30	\$344.32	\$600.00	\$0.01	281.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	5.800	15	\$686.63	\$1,103.37	\$500.00	87.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	1.976	82	\$3,438.58	\$22,400.00	\$0.01	162.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH	S.Y.	332.211	28	\$273.62	\$497.36	\$79.79	9,301.900
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	553.161	31	\$3.18	\$180.00	\$0.01	17,148.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	555.581	31	\$8.39	\$180.00	\$3.00	17,223.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL	L.F.	3,171.000	31	\$6.31	\$16.00	\$0.01	98,301.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL	EACH	581.480	25	\$7.09	\$50.00	\$3.00	14,537.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL	EACH	224.000	9	\$8.23	\$200.00	\$7.00	2,016.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL	EACH	164.375	16	\$5.86	\$21.00	\$2.00	2,630.000
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	365.725	8	\$103.45	\$300.00	\$36.00	2,925.800
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	1,902.888	8	\$25.05	\$43.00	\$15.00	15,223.100
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL	TON	1,059.210	20	\$84.43	\$365.00	\$38.00	21,184.200
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	6,390.210	20	\$15.11	\$85.25	\$5.50	127,804.200
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	2.000	4	\$1,090.50	\$1,550.00	\$300.00	8.000
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	3.000	4	\$1,224.00	\$1,700.00	\$950.00	12.000
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	4.333	9	\$1,688.90	\$3,000.00	\$950.00	39.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	6.250	12	\$1,964.06	\$3,700.00	\$1,200.00	75.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	5.818	22	\$905.50	\$1,960.00	\$297.00	128.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	21.037	27	\$940.70	\$1,874.78	\$579.00	568.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	5.625	8	\$453.76	\$600.00	\$305.00	45.000
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	1.333	15	\$486.45	\$821.50	\$305.00	20.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	2.000	5	\$301.00	\$370.00	\$205.00	10.000
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	2.267	15	\$345.03	\$1,080.00	\$156.00	34.000
6151000	OFFICE FOR ENGINEER	MONTH	24.000	3	\$3,628.33	\$5,284.98	\$2,000.00	72.000
6161005	CONSTRUCTION SIGNS	S.F.	1,661.222	54	\$6.69	\$9.60	\$4.50	89,706.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	17.838	37	\$24.54	\$65.00	\$5.00	660.000
6161009	FLAG ASSEMBLY	EACH	7.474	19	\$7.42	\$26.65	\$1.00	142.000
6161010	RELOCATED SIGNS	S.F.	296.000	4	\$6.75	\$9.00	\$6.00	1,184.000
6161025	CHANNELIZER (TRIM LINE)	EACH	220.296	54	\$18.82	\$30.00	\$0.01	11,896.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	10.174	23	\$152.41	\$250.00	\$95.00	234.000
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	12.000	4	\$189.75	\$225.00	\$175.00	48.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	69.077	26	\$45.88	\$95.00	\$15.00	1,796.000
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	20.000	4	\$100.94	\$131.50	\$22.25	80.000
6161040	FLASHING ARROW PANEL	EACH	3.658	38	\$717.19	\$1,200.00	\$150.00	139.000
6161047	TYPE III OBJECT MARKER	EACH	8.000	2	\$185.00	\$185.00	\$185.00	16.000
6161070	TUBULAR MARKER	EACH	13.000	7	\$77.69	\$100.00	\$65.00	91.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE,	EACH	2.476	21	\$3,889.95	\$16,191.00	\$1,103.37	52.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE,	EACH	4.313	16	\$3,747.54	\$9,000.00	\$1,000.00	69.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.000	11	\$8,135.91	\$12,000.00	\$4,020.00	11.000
6162002	TEMPORARY LONG-TERM	EACH	24.929	14	\$801.31	\$1,200.00	\$625.00	349.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	6.000	22	\$1,703.36	\$3,000.00	\$0.01	132.000
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	L.F.	112.600	10	\$165.40	\$402.00	\$100.00	1,126.000
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	209.091	11	\$123.99	\$721.70	\$95.00	2,300.000
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	L.F.	20.000	2	\$202.50	\$205.00	\$200.00	40.000
6172002	CONCRETE TRAFFIC BARRIER,	L.F.	112.000	4	\$165.25	\$198.00	\$123.00	448.000
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	832.480	25	\$105.03	\$600.00	\$58.00	20,812.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	585.667	18	\$121.37	\$276.20	\$75.00	10,542.000
6173102	CONCRETE TRAFFIC BARRIER, TYPE D (RETAINING WALL)	L.F.	239.875	8	\$124.93	\$240.00	\$108.04	1,919.000
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	1,010.000	4	\$140.75	\$158.00	\$125.00	4,040.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	3,060.833	30	\$19.48	\$26.50	\$0.01	91,825.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED /	L.F.	6,666.250	12	\$31.92	\$49.80	\$23.17	79,995.000
6173702B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED /	L.F.	539.000	4	\$38.72	\$39.96	\$35.00	2,156.000
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.000	4	\$300.01	\$1,000.00	\$0.01	8.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	3,088.684	19	\$7.77	\$15.00	\$0.01	58,685.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	3,312.500	6	\$12.12	\$15.17	\$8.83	19,875.000
6178001	TRAFFIC BARRIER DELINEATOR, WHITE	EACH	34.667	9	\$18.87	\$110.00	\$7.60	312.000
6178002A	TRAFFIC BARRIER DELINEATOR, YELLOW	EACH	25.333	9	\$29.46	\$110.00	\$7.60	228.000
6181000	MOBILIZATION	L.S.	1.000	187	\$304,419.58	\$8,236,179.26	\$500.00	187.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.405	37	\$600.00	\$600.00	\$600.00	126.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	16,127.667	15	\$1.57	\$7.00	\$0.01	241,915.000
6200003	PREFORMED THERMOPLASTIC	L.F.	140.000	2	\$4.75	\$5.25	\$4.25	280.000
6200009	PREFORMED THERMOPLASTIC	L.F.	1,041.697	33	\$5.77	\$11.00	\$4.75	34,376.000
6200012	PREFORMED THERMOPLASTIC	L.F.	298.375	16	\$9.89	\$12.50	\$9.00	4,774.000
6200015	PREFORMED THERMOPLASTIC	L.F.	396.560	91	\$19.26	\$44.93	\$17.00	36,087.000
6200018	PREFORMED THERMOPLASTIC	L.F.	268.471	17	\$18.89	\$45.22	\$18.00	4,564.000
6200021	PREFORMED THERMOPLASTIC	EACH	34.711	83	\$280.79	\$1,100.00	\$225.00	2,881.000
6200024	PREFORMED THERMOPLASTIC	EACH	11.056	36	\$160.90	\$479.81	\$25.00	398.000
6200027	PREFORMED THERMOPLASTIC	EACH	6.459	37	\$324.26	\$901.57	\$40.00	239.000
6200030	PREFORMED THERMOPLASTIC	EACH	6.214	14	\$545.97	\$899.91	\$450.00	87.000
6200033	PREFORMED THERMOPLASTIC	EACH	1.667	6	\$1,340.00	\$1,600.00	\$1,200.00	10.000
6200036	PREFORMED THERMOPLASTIC	EACH	282.960	25	\$175.14	\$214.00	\$50.00	7,074.000
6200039	PREFORMED THERMOPLASTIC	EACH	4.000	3	\$1,538.00	\$1,614.00	\$1,500.00	12.000
6200042	PREFORMED THERMOPLASTIC	EACH	145.395	43	\$41.50	\$110.00	\$20.00	6,252.000
6200045	PREFORMED THERMOPLASTIC	EACH	6.000	5	\$1,536.00	\$2,080.00	\$1,200.00	30.000
6200051	PREFORMED THERMOPLASTIC	EACH	6.000	9	\$1,442.22	\$2,080.00	\$500.00	54.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	9,942.000	14	\$1.16	\$1.40	\$1.05	139,188.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	10,056.769	13	\$1.17	\$1.65	\$1.05	130,738.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	48.000	7	\$9.67	\$28.00	\$5.00	336.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	26,877.435	46	\$0.19	\$13.00	\$0.12	1,236,362.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	32,894.819	94	\$0.28	\$2.20	\$0.13	3,092,113.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	14,092.500	74	\$0.34	\$10.00	\$0.20	1,042,845.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	2,113.611	36	\$1.27	\$4.40	\$0.75	76,090.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	70,982.892	74	\$0.13	\$10.65	\$0.10	5,252,734.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	72,858.507	67	\$0.13	\$10.65	\$0.10	4,881,520.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	158.375	8	\$6.34	\$8.00	\$5.00	1,267.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	1,279.286	7	\$5.10	\$5.40	\$5.00	8,955.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	24,156.782	55	\$0.69	\$10.00	\$0.30	1,328,623.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	13.133	30	\$65.68	\$550.00	\$25.00	394.000
6208070	REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	EACH	136.000	4	\$39.65	\$150.00	\$5.00	544.000
6214600A	FLOWABLE BACKFILL	C.Y.	100.600	10	\$242.30	\$1,431.75	\$153.00	1,006.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN.	S.Y.	39,802.815	65	\$1.85	\$10.00	\$0.85	2,587,183.000
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING	S.Y.	32,416.571	7	\$2.32	\$22.00	\$2.25	226,916.000
6222010	COLDMILLING BITUMINOUS PAVEMENT FOR DRIVING SURFACE	S.Y.	7,291.000	3	\$1.92	\$2.25	\$1.75	21,873.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3,635.841	44	\$5.01	\$18.00	\$1.00	159,977.000
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	1,448.378	37	\$41.37	\$80.24	\$30.04	53,590.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,801.143	21	\$3.00	\$5.61	\$1.00	37,824.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	5,013.000	17	\$2.75	\$39.00	\$1.77	85,221.000
6252001	UNDERSEALING MATERIAL HIGH DENSITY POLYURETHANE	LBS	1,725.000	5	\$3.89	\$4.02	\$3.75	8,625.000
6252003	SLAB JACKING MATERIAL HIGH DENSITY POLYURETHANE	LBS	4,138.333	9	\$3.86	\$4.02	\$3.75	37,245.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	643.145	47	\$36.05	\$3,014.33	\$10.00	30,227.800
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	493.373	22	\$17.97	\$100.00	\$10.00	10,854.200
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	72.075	12	\$128.85	\$310.00	\$54.00	864.900
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	117	\$18,774.01	\$175,000.00	\$0.01	117.000
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	29.200	5	\$878.40	\$1,700.00	\$180.00	146.000
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	L.F.	73.600	4	\$521.88	\$600.00	\$437.00	294.400
7011204	ROCK SOCKETS (3 FT. 0 IN. DIA.)	L.F.	77.700	5	\$820.80	\$950.00	\$730.00	388.500
7011206	ROCK SOCKETS (4 FT. 0 IN. DIA.)	L.F.	24.000	4	\$1,241.25	\$1,800.00	\$865.00	96.000
7011300	VIDEO CAMERA INSPECTION	EACH	3.667	9	\$584.39	\$1,300.00	\$212.00	33.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	90.500	9	\$156.21	\$250.00	\$125.00	814.500
7011600	SONIC LOGGING TESTING	EACH	3.667	9	\$2,625.76	\$5,850.00	\$675.00	33.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	865.875	16	\$97.58	\$122.00	\$81.00	13,854.000
7025002	PILE WAVE ANALYSIS	EACH	2.000	5	\$505.20	\$526.00	\$500.00	10.000
7026000	PRE-BORE FOR PILING	L.F.	432.778	9	\$61.41	\$200.00	\$1.00	3,895.000
7027000	PILE POINT REINFORCEMENT	EACH	21.688	16	\$133.95	\$250.00	\$95.00	347.000
7031004	DIAMOND GRINDING	S.Y.	12,371.500	12	\$6.07	\$10.69	\$0.01	148,458.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	154.769	16	\$1,011.55	\$1,400.00	\$625.00	2,476.300
7032009	CLASS B CONCRETE (RETAINING WALLS)	C.Y.	1.000	4	\$4,775.00	\$7,800.00	\$2,750.00	4.000
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.000	41	\$9,858.05	\$42,600.00	\$3,000.00	41.000
7034001	CLASS B-1 CONCRETE	C.Y.	31.667	9	\$1,725.08	\$2,250.00	\$878.01	285.000
7034030	CLASS B-1 CONCRETE (BARRIER CURBS)	C.Y.	1.300	3	\$3,897.28	\$5,600.00	\$2,491.84	3.900
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	58.533	12	\$1,313.14	\$1,650.00	\$1,125.00	702.400
7034212	SLAB ON STEEL	S.Y.	664.000	3	\$403.73	\$450.00	\$366.20	1,992.000
7034214	CLASS B-2 CONCRETE	C.Y.	19.633	18	\$2,096.73	\$4,710.16	\$1,155.26	353.400
7034215	SAFETY BARRIER CURB	L.F.	87.000	4	\$157.14	\$208.55	\$130.00	348.000
7034216	TYPE H BARRIER	L.F.	536.000	13	\$143.90	\$270.00	\$112.00	6,968.000
7034219A	BARRIER CURB (TYPE D)	L.F.	378.000	9	\$157.34	\$205.81	\$84.03	3,402.000
7034220	SLAB ON SEMI-DEEP ABUTMENT	S.Y.	113.000	3	\$538.02	\$810.00	\$363.00	339.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	1,899.000	5	\$367.60	\$400.00	\$347.00	9,495.000
7034411	MEDIAN BARRIER CURB (TYPE C)	L.F.	222.000	8	\$152.69	\$370.00	\$108.70	1,776.000
7034420	RAISED MEDIAN BARRIER	S.F.	371.000	5	\$37.08	\$54.00	\$26.40	1,855.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	252.786	14	\$257.85	\$344.00	\$140.00	3,539.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	145.044	68	\$183.30	\$460.00	\$90.00	9,863.000
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	S.F.	2.000	5	\$856.97	\$1,500.00	\$140.63	10.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	278.585	53	\$72.23	\$350.00	\$45.00	14,765.000
7040106	FULL DEPTH REPAIR	S.F.	226.190	21	\$103.40	\$450.00	\$0.01	4,750.000
7040107	SLAB EDGE REPAIR (BRIDGES)	L.F.	60.000	6	\$204.63	\$230.00	\$177.65	360.000
7040110	EPOXY PRESSURE INJECTING	L.F.	11.857	14	\$175.83	\$471.00	\$95.28	166.000
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	S.F.	1,150.000	6	\$134.60	\$160.00	\$87.90	6,900.000
7040113	CLEAN AND EPOXY SEAL	S.F.	1,088.106	47	\$6.56	\$575.00	\$3.00	51,141.000
7040163	CONCRETE CRACK FILLER	S.Y.	362.822	73	\$20.08	\$50.52	\$11.23	26,486.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,447.111	9	\$331.16	\$450.00	\$263.00	13,024.000
7061000	REINFORCING STEEL	LBS	1,270.000	3	\$2.76	\$4.00	\$2.00	3,810.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7061030	REINFORCING STEEL (CULVERTS)	LBS	9,426.667	12	\$2.43	\$2.70	\$2.25	113,120.000
7061040	REINFORCING STEEL (RETAINING WALL)	LBS	30.000	4	\$6.96	\$13.00	\$1.35	120.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	11,010.000	4	\$2.04	\$2.20	\$1.80	44,040.000
7061070	MECHANICAL BAR SPLICE	EACH	114.400	10	\$52.48	\$61.00	\$47.20	1,144.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	17	\$10,309.05	\$16,066.00	\$5,983.00	17.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	14,328.611	36	\$2.26	\$4.25	\$1.41	515,830.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	51	\$9,631.95	\$30,000.00	\$1,850.00	51.000
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.000	8	\$4,737.50	\$7,000.00	\$3,200.00	8.000
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.000	8	\$3,075.00	\$3,300.00	\$2,700.00	8.000
7120915	EXPANSION DEVICE (FLAT PLATE)	L.F.	55.000	3	\$863.19	\$1,000.00	\$774.57	165.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	840.000	4	\$26.80	\$47.20	\$15.00	3,360.000
7121060	FABRICATED SIGN SUPPORT BRACKETS	L.S.	1.000	7	\$2,740.59	\$3,230.00	\$2,400.00	7.000
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	201,788.571	7	\$2.96	\$4.50	\$2.30	1,412,520.000
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	6.000	3	\$541.67	\$600.00	\$500.00	18.000
7123150	ANCHOR BOLT REPLACEMENT	EACH	12.000	5	\$177.82	\$401.10	\$60.00	60.000
7123610	SLAB DRAIN	EACH	13.933	15	\$481.03	\$905.52	\$331.00	209.000
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	L.S.	1.000	11	\$51,318.18	\$100,000.00	\$32,000.00	11.000
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.000	4	\$84,471.74	\$140,000.00	\$25,300.00	4.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.000	17	\$4,546.68	\$5,500.00	\$4,000.00	17.000
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.000	4	\$14,401.09	\$35,000.00	\$2,300.00	4.000
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.000	4	\$14,401.09	\$35,000.00	\$2,300.00	4.000
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.000	4	\$14,401.09	\$35,000.00	\$2,300.00	4.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	81,842.857	21	\$20.14	\$62.50	\$10.50	1,718,700.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	81,842.857	21	\$6.68	\$10.50	\$1.00	1,718,700.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	4,300.000	19	\$3.34	\$4.00	\$1.00	81,700.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	1,342.105	19	\$1.70	\$2.00	\$1.00	25,500.000
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	S.F.	220,000.000	6	\$5.33	\$6.30	\$4.60	1,320,000.000
7125390A	FINISH FIELD COAT (SYSTEM H)	S.F.	220,000.000	6	\$5.33	\$6.30	\$4.60	1,320,000.000
7125396	FINISHED FIELD COAT (SYSTEM I)	S.F.	64,000.000	6	\$5.89	\$6.30	\$5.40	384,000.000
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.000	17	\$3,346.62	\$5,500.00	\$2,800.00	17.000
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	45.000	1	\$350.00	\$350.00	\$350.00	45.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.684	19	\$5,258.83	\$11,880.00	\$2,500.00	32.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	10.000	4	\$325.75	\$548.00	\$240.00	40.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	8.500	8	\$411.31	\$866.00	\$210.00	68.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	25.333	9	\$560.62	\$1,800.00	\$405.00	228.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	8.429	7	\$2,349.89	\$3,150.00	\$1,600.00	59.000
7171002	PREFORMED COMPRESSION SEAL	L.F.	72.000	6	\$92.87	\$120.00	\$69.17	432.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	87.571	21	\$552.27	\$812.59	\$375.00	1,839.000
7172053	OPEN CELL FOAM JOINT SYSTEM	L.F.	263.833	12	\$107.97	\$370.00	\$17.74	3,166.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	222.433	30	\$67.14	\$243.56	\$25.53	6,673.000
7173002	SILICONE EXPANSION JOINT SEALANT	L.F.	126.729	48	\$32.44	\$76.55	\$7.00	6,083.000
7174002	PREFORMED SILICONE OR EPDM EXPANSION JOINT SEAL	L.F.	242.800	10	\$67.74	\$102.09	\$50.00	2,428.000
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	6,413.880	25	\$62.60	\$80.00	\$53.00	160,347.000
7201300	PILE SPACERS	EACH	17.077	13	\$963.74	\$2,500.00	\$1.00	222.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	141.333	9	\$95.85	\$145.00	\$47.60	1,272.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	68.750	8	\$99.30	\$155.00	\$67.00	550.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	170.727	11	\$84.45	\$315.00	\$62.00	1,878.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	183.000	5	\$156.60	\$230.00	\$125.00	915.000
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	125.000	5	\$185.60	\$220.00	\$155.00	625.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	36.000	4	\$164.75	\$255.00	\$100.00	144.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	30.667	6	\$87.65	\$208.00	\$50.00	184.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	508.000	13	\$54.71	\$211.00	\$35.20	6,604.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	154.385	13	\$77.84	\$216.00	\$37.75	2,007.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	48.667	6	\$110.23	\$221.00	\$65.00	292.000
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	213.667	6	\$133.12	\$298.00	\$100.00	1,282.000
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	12.000	4	\$176.00	\$300.00	\$100.00	48.000
7250448	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	28.667	6	\$179.13	\$323.00	\$149.00	172.000
7261012	12 IN. PIPE GROUP A	L.F.	533.568	37	\$64.36	\$350.00	\$45.00	19,742.000
7261015	15 IN. PIPE GROUP A	L.F.	54.455	11	\$89.87	\$265.00	\$60.00	599.000
7261018	18 IN. PIPE GROUP A	L.F.	285.278	18	\$79.16	\$350.00	\$60.00	5,135.000
7261021	21 IN. PIPE GROUP A	L.F.	28.000	3	\$93.33	\$120.00	\$75.00	84.000
7261024	24 IN. PIPE GROUP A	L.F.	473.100	10	\$105.59	\$140.00	\$68.00	4,731.000
7261030	30 IN. PIPE GROUP A	L.F.	299.455	11	\$135.41	\$235.00	\$100.00	3,294.000
7261036	36 IN. PIPE GROUP A	L.F.	169.000	6	\$149.22	\$230.00	\$90.00	1,014.000
7261054	54 IN. PIPE GROUP A	L.F.	9.000	3	\$1,075.00	\$1,725.00	\$700.00	27.000
7265018	JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET	L.F.	97.000	3	\$625.00	\$875.00	\$450.00	291.000
7265024	JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET	L.F.	85.000	3	\$773.67	\$860.00	\$683.00	255.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	12.680	25	\$474.20	\$1,824.00	\$261.00	317.000
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	31.400	15	\$585.93	\$1,971.00	\$204.00	471.000
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	12.000	3	\$536.67	\$720.00	\$310.00	36.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	21.364	22	\$589.79	\$1,293.00	\$238.00	470.000
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	6.000	5	\$1,769.00	\$5,856.00	\$373.00	30.000
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	7.000	4	\$1,137.25	\$1,613.00	\$636.00	28.000
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	12.444	9	\$506.39	\$950.00	\$250.00	112.000
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	127.074	27	\$512.73	\$1,500.00	\$265.00	3,431.000
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	34.556	9	\$573.48	\$1,000.00	\$336.00	311.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	35.417	12	\$545.28	\$1,000.00	\$297.00	425.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	3	\$1,085.75	\$1,747.25	\$620.00	6.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	3	\$1,115.75	\$1,777.25	\$650.00	6.000
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.000	4	\$1,171.25	\$1,745.00	\$875.00	12.000
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.400	20	\$795.32	\$1,815.60	\$318.00	68.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.429	7	\$1,015.85	\$1,747.25	\$600.00	10.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.923	13	\$988.04	\$1,777.25	\$360.00	64.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.800	10	\$1,051.26	\$1,700.00	\$475.00	38.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.818	11	\$1,616.55	\$2,506.93	\$783.00	20.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	6	\$2,080.83	\$3,175.00	\$1,000.00	12.000
7320654A	54 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	3	\$6,166.67	\$8,100.00	\$3,600.00	3.000
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	10.000	4	\$282.25	\$320.00	\$228.00	40.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	21.143	7	\$650.13	\$1,747.25	\$295.00	148.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	14.714	7	\$527.25	\$1,777.25	\$328.00	103.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	4	\$531.00	\$616.00	\$478.00	8.000
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	4	\$665.75	\$913.00	\$510.00	8.000
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.000	4	\$827.25	\$1,194.00	\$600.00	12.000
7322012A	BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUB	EACH	1.000	2	\$640.00	\$1,000.00	\$280.00	2.000
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	4.000	2	\$670.00	\$1,000.00	\$340.00	8.000
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	6.000	4	\$488.75	\$698.00	\$225.00	24.000
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	4,052.636	22	\$7.90	\$15.50	\$5.90	89,158.000
8033000	K-31 TALL FESCUE SODDING	S.Y.	117.000	3	\$46.46	\$68.00	\$25.00	351.000
8036000	BERMUDA SODDING	S.Y.	9.000	3	\$208.33	\$400.00	\$100.00	27.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	10.538	58	\$2,432.33	\$53,000.00	\$1,850.00	611.200
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	1.314	7	\$4,053.93	\$15,000.00	\$2,200.00	9.200
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	48.000	4	\$24.50	\$38.00	\$0.01	192.000
8061004	SEDIMENT TRAP ROCK	C.Y.	60.700	24	\$58.66	\$165.00	\$0.01	1,456.800
8061005	ROCK DITCH CHECK	L.F.	1,341.897	58	\$12.09	\$133.00	\$4.00	77,830.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061006	ALTERNATE DITCH CHECK	L.F.	631.300	20	\$10.32	\$22.07	\$5.00	12,626.000
8061007A	CURB INLET CHECK	EACH	73.263	38	\$105.60	\$200.00	\$25.00	2,784.000
8061016	SEDIMENT REMOVAL	C.Y.	217.886	79	\$21.06	\$3,000.00	\$0.01	17,213.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	2.691	43	\$1,846.54	\$25,000.00	\$1.00	115.700
8061019	SILT FENCE	L.F.	4,915.608	79	\$2.23	\$40.00	\$0.01	388,333.000
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	1,906.000	3	\$4.20	\$4.20	\$4.20	5,718.000
8064138	TYPE 2D EROSION CONTROL	S.Y.	7,946.000	12	\$1.79	\$3.00	\$1.70	95,352.000
8064141	TYPE 4 EROSION CONTROL	S.Y.	11,127.000	4	\$2.10	\$3.00	\$1.65	44,508.000
9011010	RELOCATED POLE	EACH	2.357	14	\$821.41	\$2,300.00	\$400.00	33.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	8.308	13	\$2,285.73	\$4,280.00	\$2,069.00	108.000
9011040	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE B	EACH	1.000	5	\$3,015.59	\$3,117.97	\$2,905.00	5.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	2.000	5	\$2,961.40	\$3,774.00	\$2,689.00	10.000
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	6.000	15	\$530.49	\$572.00	\$345.00	90.000
9011108	BRACKET ARM, 8 FT. OR 2.4 M	EACH	2.000	5	\$406.60	\$424.00	\$367.00	10.000
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	2.000	5	\$803.00	\$821.00	\$794.00	10.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	2.000	5	\$911.60	\$930.00	\$902.00	10.000
9011250	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS)	EACH	8.222	9	\$854.03	\$1,027.00	\$582.86	74.000
9011311	LUMINAIRE, LED-A	EACH	7.250	20	\$368.61	\$450.79	\$300.00	145.000
9011312	LUMINAIRE, LED-B	EACH	2.000	5	\$384.20	\$422.00	\$263.00	10.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	694.125	16	\$9.17	\$14.00	\$5.75	11,106.000
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	157.500	8	\$18.34	\$20.00	\$17.10	1,260.000
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	16.111	9	\$10.60	\$27.00	\$10.00	145.000
9013502	CONDUIT, 2 IN. RIGID, MEDIAN	L.F.	10.000	4	\$28.75	\$29.00	\$28.00	40.000
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	410.385	26	\$24.39	\$75.00	\$18.10	10,670.000
9014502	CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	L.F.	171.000	4	\$38.13	\$44.50	\$19.00	684.000
9015010	TRENCHING TYPE I	L.F.	1,002.462	26	\$4.12	\$18.00	\$2.10	26,064.000
9015020	TRENCHING TYPE II	L.F.	1,400.667	15	\$4.66	\$52.00	\$2.10	21,010.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	8.919	37	\$1,052.43	\$1,567.00	\$770.00	330.000
9016112	PULL BOX, PREFORMED CLASS 3	EACH	1.000	14	\$1,379.21	\$1,620.00	\$1,240.00	14.000
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	460.000	4	\$4.00	\$4.00	\$4.00	1,840.000
9017006	CABLE, 6 AWG 1 CONDUCTOR	L.F.	1,532.857	7	\$1.76	\$1.90	\$1.50	10,730.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	739.744	39	\$0.78	\$2.00	\$0.45	28,850.000
9017202	WIRE, 2 AWG, BARE NEUTRAL	L.F.	230.000	4	\$4.00	\$4.00	\$4.00	920.000
9017206	WIRE, 6 AWG, BARE NEUTRAL	L.F.	765.714	7	\$1.79	\$1.90	\$1.50	5,360.000
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	2,654.545	11	\$3.17	\$8.00	\$2.95	29,200.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	2,170.588	34	\$4.04	\$8.00	\$3.00	73,800.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	6.409	22	\$1,105.69	\$2,028.00	\$1.00	141.000
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	4.889	27	\$1,495.39	\$2,005.00	\$105.00	132.000
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	4.600	35	\$3,051.13	\$9,200.00	\$1.00	161.000
9020111	SIGNAL HEAD, TYPE 1T	EACH	3.000	3	\$474.00	\$524.00	\$400.00	9.000
9020113	SIGNAL HEAD, TYPE 3T	EACH	3.250	8	\$732.33	\$783.15	\$678.00	26.000
9020213	SIGNAL HEAD, TYPE 3S	EACH	3.632	19	\$732.79	\$973.00	\$620.00	69.000
9020214	SIGNAL HEAD, TYPE 4S	EACH	2.000	5	\$769.00	\$799.00	\$706.00	10.000
9020215	SIGNAL HEAD, TYPE 5S	EACH	1.000	5	\$963.57	\$1,018.00	\$919.86	5.000
9020513	SIGNAL HEAD, TYPE 3B	EACH	26.207	29	\$888.24	\$1,143.00	\$704.00	760.000
9020514	SIGNAL HEAD, TYPE 4B	EACH	3.857	21	\$984.33	\$1,089.00	\$798.00	81.000
9020515	SIGNAL HEAD, TYPE 5B	EACH	1.500	10	\$1,277.98	\$1,375.00	\$1,217.00	15.000
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	14.000	5	\$481.40	\$492.00	\$475.00	70.000
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	146.118	34	\$32.02	\$49.00	\$1.05	4,968.000
9020834	SIGNAL SIGN, MOUNTING	EACH	20.649	37	\$146.57	\$360.00	\$1.05	764.000
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	46.211	19	\$534.78	\$845.00	\$473.00	878.000
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	3.235	17	\$831.01	\$989.00	\$678.00	55.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	1.000	5	\$7,305.08	\$7,457.41	\$7,194.00	5.000
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.000	5	\$8,844.74	\$9,147.70	\$8,729.00	5.000
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.000	3	\$9,437.00	\$9,437.00	\$9,437.00	3.000
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	2.250	8	\$10,750.51	\$12,710.00	\$10,217.00	18.000
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	1.000	5	\$10,721.19	\$11,031.93	\$10,538.00	5.000
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	1.000	5	\$11,471.39	\$11,812.96	\$11,345.00	5.000
9023155	POST, TYPE CL, 55 FT. ARM	EACH	1.000	5	\$12,892.69	\$13,329.45	\$12,722.00	5.000
9023215	POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.000	3	\$6,585.67	\$7,159.00	\$5,848.00	3.000
9023220	POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	2.000	5	\$5,528.54	\$5,794.68	\$5,285.00	10.000
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	3.000	5	\$6,342.01	\$6,688.04	\$6,096.00	15.000
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	4.000	5	\$7,332.27	\$7,775.34	\$7,084.00	20.000
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	2.000	15	\$8,120.58	\$9,072.00	\$7,500.00	30.000
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	2.000	10	\$9,786.04	\$10,877.00	\$8,651.00	20.000
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	6.000	5	\$9,155.35	\$9,556.77	\$8,900.00	30.000
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	2.944	18	\$10,211.62	\$12,603.00	\$9,235.00	53.000
9023255	POST, TYPE C, 55 FT. ARM	EACH	3.000	15	\$12,049.29	\$15,184.00	\$10,627.00	45.000
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.000	3	\$19,080.00	\$20,000.00	\$17,415.00	3.000
9023435	POST, TYPE BL, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.000	4	\$16,378.25	\$16,790.00	\$16,241.00	4.000
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	2.290	31	\$15,271.31	\$21,200.00	\$10,438.00	71.000
9024920	DETECTOR, PUSHBUTTON	EACH	13.000	5	\$213.80	\$221.00	\$200.00	65.000
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	4.000	3	\$127.00	\$127.00	\$127.00	12.000
9024975	VIDEO DETECTION SYSTEM	EACH	1.556	9	\$14,542.71	\$16,710.00	\$12,272.00	14.000
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	57.000	1	\$12.60	\$12.60	\$12.60	57.000
9025200	CONDUIT, 2 IN., TRENCH	L.F.	467.645	31	\$12.00	\$22.00	\$6.00	14,497.000
9025300	CONDUIT, 3 IN., TRENCH	L.F.	696.325	40	\$14.64	\$40.00	\$9.00	27,853.000
9025400	CONDUIT, 4 IN., TRENCH	L.F.	96.000	10	\$22.79	\$25.50	\$10.60	960.000
9027200	CONDUIT, 2 IN., PUSHED	L.F.	280.000	14	\$20.16	\$40.00	\$10.50	3,920.000
9027300	CONDUIT, 3 IN., PUSHED	L.F.	1,218.714	35	\$29.30	\$76.00	\$19.30	42,655.000
9027400	CONDUIT, 4 IN., PUSHED	L.F.	446.500	10	\$29.62	\$37.00	\$25.00	4,465.000
9027502	CONDUIT, 2 IN., EXTERNAL ON STRUCTURE	L.F.	380.000	4	\$38.13	\$44.50	\$19.00	1,520.000
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	315.000	6	\$1.20	\$1.20	\$1.20	1,890.000
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	L.F.	200.000	5	\$2.77	\$2.90	\$2.25	1,000.000
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	L.F.	910.000	5	\$1.50	\$2.00	\$0.69	4,550.000
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	575.143	35	\$1.32	\$2.30	\$0.50	20,130.000
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	592.222	9	\$1.08	\$1.50	\$0.95	5,330.000
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	9,117.500	24	\$0.77	\$2.15	\$0.45	218,820.000
9028309	CABLE, 16 AWG 3 CONDUCTOR	L.F.	2,940.000	3	\$1.40	\$1.50	\$1.20	8,820.000
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	8,308.889	27	\$1.20	\$2.15	\$1.00	224,340.000
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	7,737.586	29	\$1.54	\$2.25	\$1.15	224,390.000
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	2,350.000	11	\$4.71	\$7.50	\$3.75	25,850.000
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	4,160.000	4	\$1.02	\$1.60	\$1.00	16,640.000
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	2.000	5	\$6,721.60	\$7,073.00	\$5,835.00	10.000
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.000	3	\$16,210.00	\$18,130.00	\$14,000.00	3.000
9028810	PULL BOX, PREFORMED CLASS 1	EACH	11.458	24	\$1,115.60	\$1,805.00	\$941.00	275.000
9028811	PULL BOX, PREFORMED CLASS 2	EACH	6.367	30	\$1,454.52	\$2,159.00	\$1,217.00	191.000
9028812	PULL BOX, PREFORMED CLASS 3	EACH	6.000	21	\$1,863.70	\$2,543.00	\$1,483.64	126.000
9028820	PULL BOX, CONCRETE, STANDARD	EACH	2.000	6	\$2,740.33	\$3,204.00	\$1,950.00	12.000
9028821	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	1.500	6	\$4,417.22	\$5,417.00	\$2,800.00	9.000
9029100	BASE, CONCRETE	C.Y.	37.225	40	\$1,431.71	\$3,887.00	\$1,312.00	1,489.000
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.000	8	\$12,375.13	\$30,000.00	\$1.06	8.000
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	L.S.	1.000	8	\$6,650.00	\$10,000.00	\$5,000.00	8.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	11.729	53	\$1,611.66	\$3,000.00	\$200.00	621.650

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	54.336	11	\$1,585.04	\$2,400.00	\$1,072.55	597.700
9031026	OPTIONAL OVERHEAD SIGN TRUSS SUBSTRUCTURES	C.Y.	172.800	1	\$2,917.54	\$2,917.54	\$2,917.54	172.800
9031210	STRUCTURAL STEEL POSTS	LBS	1,960.000	28	\$6.63	\$17.00	\$3.88	54,880.000
9031220	PIPE POSTS	LBS	7,129.184	49	\$5.46	\$12.00	\$2.93	349,330.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	18.727	11	\$178.46	\$315.00	\$1.20	206.000
9031242	36 IN. SURFACE-MOUNT	EACH	12.000	8	\$86.47	\$103.46	\$76.10	96.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	10.000	5	\$22.12	\$25.00	\$20.00	50.000
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	32.000	4	\$65.00	\$65.00	\$65.00	128.000
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	58.000	4	\$60.00	\$60.00	\$60.00	232.000
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	10.000	4	\$60.00	\$60.00	\$60.00	40.000
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	7.500	8	\$70.53	\$220.00	\$60.00	60.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	386.793	29	\$15.06	\$30.00	\$12.00	11,217.000
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	140.727	22	\$28.53	\$60.00	\$25.77	3,096.000
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.25 IN., 12 GA.	L.F.	2,480.000	4	\$12.20	\$12.80	\$12.00	9,920.000
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	9.000	3	\$48.21	\$48.63	\$48.00	27.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	222.750	12	\$16.63	\$24.00	\$14.00	2,673.000
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	159.375	16	\$35.62	\$68.00	\$30.00	2,550.000
9035004A	SH-FLAT SHEET	S.F.	1,041.935	46	\$26.74	\$78.98	\$15.96	47,929.000
9035011A	ST-STRUCTURAL	S.F.	1,750.889	9	\$25.05	\$29.70	\$17.59	15,758.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	162.904	47	\$25.23	\$42.00	\$18.60	7,656.500
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	53.933	15	\$30.39	\$53.43	\$26.00	809.000
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	1.000	5	\$2,852.40	\$3,321.00	\$1,200.00	5.000
9103801	DETECTOR POLE FOUNDATION, 30FT OR 9.1M MOUNTING HEIGHT, INSTALLED	EACH	1.000	4	\$2,345.00	\$3,540.00	\$1,000.00	4.000
9105003	TRENCHING TYPE III	L.F.	2,544.000	5	\$6.35	\$6.75	\$5.50	12,720.000
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	L.F.	660.000	5	\$3.25	\$3.50	\$2.25	3,300.000
9108816	PULL BOX, PREFORMED CLASS 5	EACH	4.000	5	\$1,738.12	\$1,971.00	\$1,500.00	20.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	2,300.000	2	\$42.50	\$45.00	\$40.00	4,600.000
2013000	CLEARING AND GRUBBING	ACRE	5.000	21	\$9,871.90	\$31,000.00	\$2,500.00	105.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	88	\$55,568.62	\$463,270.00	\$1.00	88.000
2024018	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	L.F.	1.000	3	\$2,033.33	\$2,300.00	\$1,800.00	3.000
2024027	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	S.F.	3.000	2	\$950.00	\$1,250.00	\$650.00	6.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	239.500	10	\$27.73	\$235.00	\$0.01	2,395.000
2024048	REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NON-	L.F.	280.000	3	\$10.00	\$10.00	\$10.00	840.000
2024070	REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	S.F.	45.000	3	\$16.73	\$20.00	\$10.20	135.000
2024072	REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	S.F.	331.000	3	\$16.73	\$20.00	\$10.20	993.000
2024093	REMOVAL OF FLOOR TILE ACM ON WOOD (CATEGORY I NON-FRIABLE)	S.F.	33.000	3	\$16.73	\$20.00	\$10.20	99.000
2024098	REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (CATEGORY I	S.F.	293.000	3	\$8.73	\$10.20	\$8.00	879.000
2027000	DISPOSAL AND PLUGGING OF WELLS	EACH	1.400	5	\$2,500.00	\$5,000.00	\$1,000.00	7.000
2028000	PLUGGING AND DISPOSAL OF SEPTIC TANKS	EACH	2.000	2	\$1,500.00	\$1,500.00	\$1,500.00	4.000
2031000	CLASS A EXCAVATION	C.Y.	15,875.429	28	\$10.29	\$500.00	\$4.00	444,512.000
2032000	CLASS C EXCAVATION	C.Y.	16,275.400	10	\$37.23	\$117.00	\$13.65	162,754.000
2035500	EMBANKMENT IN PLACE	C.Y.	75,416.667	12	\$8.25	\$35.00	\$5.95	905,000.000
2036000	COMPACTING EMBANKMENT	C.Y.	9,002.773	22	\$4.02	\$145.00	\$0.70	198,061.000
2037075	COMPACTING IN CUT	STA.	29.390	21	\$840.42	\$11,500.00	\$3.00	617.200
2061000	CLASS 1 EXCAVATION	C.Y.	98.571	14	\$31.27	\$50.00	\$25.00	1,380.000
2061003	CLASS 1 EXCAVATION IN ROCK	C.Y.	203.000	7	\$93.17	\$165.00	\$50.00	1,421.000
2063000	CLASS 3 EXCAVATION	C.Y.	259.346	26	\$29.63	\$200.00	\$10.00	6,743.000
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	45.000	7	\$145.14	\$300.00	\$75.00	315.000
2063300	CLASS 4 EXCAVATION	C.Y.	471.567	30	\$26.22	\$360.00	\$12.00	14,147.000
2063500	CULVERT CLEANOUT	EACH	2.389	18	\$2,245.35	\$5,000.00	\$250.00	43.000
2064000	POROUS BACKFILL	C.Y.	144.818	11	\$56.68	\$104.00	\$30.25	1,593.000
2065500	TEMPORARY SHORING	L.S.	1.000	9	\$21,777.89	\$75,000.00	\$1.00	9.000
2071000	LINEAR GRADING CLASS 1	STA.	222.300	11	\$482.75	\$3,800.00	\$175.00	2,445.300
2072000	LINEAR GRADING CLASS 2	STA.	16.940	20	\$1,678.35	\$30,000.00	\$300.00	338.800
2081000	INTERCEPTION DITCH	100FT	44.000	3	\$406.67	\$500.00	\$220.00	132.000
2142000	FURNISHING ROCK FILL	C.Y.	400.000	3	\$1.00	\$1.00	\$1.00	1,200.000
2143000	PLACING ROCK FILL	C.Y.	400.000	3	\$20.00	\$20.00	\$20.00	1,200.000
2153000	SHAPING SLOPES, CLASS III	100FT	11.000	6	\$1,206.82	\$2,200.00	\$1,135.00	66.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	33	\$49,930.04	\$207,000.00	\$12,500.00	33.000
2161500	REMOVAL OF SEAL COAT	S.F.	16,669.000	3	\$0.70	\$0.79	\$0.65	50,007.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	17,956.000	2	\$0.90	\$0.90	\$0.90	35,912.000
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	L.S.	1.000	3	\$11,666.67	\$15,000.00	\$10,000.00	3.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	153.000	3	\$325.00	\$405.00	\$270.00	459.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	977.000	3	\$26.75	\$30.25	\$25.00	2,931.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	977.000	3	\$20.63	\$41.90	\$10.00	2,931.000
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	1,506.294	17	\$11.36	\$20.00	\$7.00	25,607.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,039.889	9	\$10.75	\$20.40	\$5.75	9,359.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	10,498.167	24	\$9.40	\$29.00	\$7.00	251,956.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	143.950	139	\$40.58	\$285.00	\$12.25	20,009.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	32.000	2	\$37.50	\$50.00	\$25.00	64.000
4010151	TYPE A3 SHOULDER	S.Y.	9,827.300	3	\$26.17	\$37.51	\$20.00	29,481.900
4011207	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-1)	TON	13,308.000	1	\$105.00	\$105.00	\$105.00	13,308.000
4011208	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-2)	TON	11,751.800	3	\$63.25	\$67.00	\$58.50	35,255.400
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	11,232.100	25	\$75.33	\$105.00	\$58.50	280,802.500
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	7,153.983	12	\$68.11	\$133.25	\$60.50	85,847.800
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	4,251.464	14	\$65.70	\$240.00	\$59.00	59,520.500
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	7,300.225	100	\$64.45	\$220.75	\$48.75	730,022.500
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	14,974.600	4	\$68.80	\$73.00	\$62.75	59,898.400

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	4,701.133	3	\$98.74	\$127.15	\$96.60	14,103.400
4030109	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	TON	42,848.900	3	\$99.84	\$108.75	\$93.78	128,546.700
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	1,005.500	1	\$144.60	\$144.60	\$144.60	1,005.500
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TON	1,338.000	1	\$119.70	\$119.70	\$119.70	1,338.000
4031056	ASPHALT PERFORMANCE	L.S.	1.000	4	\$6,675.00	\$12,000.00	\$1,200.00	4.000
4031058	INTELLIGENT COMPACTION	L.S.	1.000	7	\$31,444.78	\$61,800.00	\$2,500.00	7.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.000	7	\$8,745.98	\$25,000.00	\$2,500.00	7.000
4071005	TACK COAT	GAL	8,098.085	128	\$2.14	\$27.00	\$1.50	1,036,554.900
4071007	TACK COAT - LOW OR NON-	GAL	2,813.500	8	\$2.78	\$3.50	\$2.26	22,508.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	473.000	5	\$6.42	\$10.00	\$5.00	2,365.000
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	1,995.500	2	\$5.50	\$5.50	\$5.50	3,991.000
4094021	SEAL COAT AGGREGATE, GRADE C	S.Y.	672.000	3	\$14.33	\$30.00	\$5.00	2,016.000
4134000	BITUMINOUS FOG SEAL	GAL	2,971.902	51	\$3.16	\$8.00	\$2.00	151,567.000
4136000	PCCP JOINT/CRACK SEALING	L.F.	14,751.000	3	\$2.95	\$3.65	\$2.20	44,253.000
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	345.000	3	\$94.33	\$103.00	\$90.00	1,035.000
5021307	CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	S.Y.	20,646.800	1	\$47.50	\$47.50	\$47.50	20,646.800
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	165.000	1	\$260.89	\$260.89	\$260.89	165.000
5021340	TYPE A2 SHOULDER	S.Y.	209.900	2	\$79.00	\$93.00	\$65.00	419.800
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	126.810	21	\$127.69	\$205.00	\$60.00	2,663.000
6042010	ADJUSTING MANHOLE	EACH	8.000	3	\$482.33	\$932.00	\$215.00	24.000
6042020	ADJUSTING BASIN OR INLET	EACH	2.000	3	\$1,385.33	\$1,981.00	\$215.00	6.000
6044011	PIPE COLLAR, TYPE A	EACH	12.500	8	\$462.20	\$3,000.00	\$250.00	100.000
6044013	PIPE COLLAR, TYPE C	EACH	1.000	2	\$1,500.00	\$1,500.00	\$1,500.00	2.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	4,034.000	3	\$13.00	\$15.00	\$9.00	12,102.000
6054020	OUTLET PIPES AND SPLASH PADS	EACH	34.000	3	\$903.33	\$1,350.00	\$10.00	102.000
6061060	MGS GUARDRAIL	L.F.	2,763.769	13	\$29.98	\$46.00	\$22.50	35,929.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	4,049.643	21	\$33.57	\$45.00	\$24.50	85,042.500
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	4.321	28	\$3,611.95	\$5,033.56	\$2,900.00	121.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	1.000	2	\$4,125.00	\$4,350.00	\$3,900.00	2.000
6061080	MGS END ANCHOR	EACH	13.000	9	\$1,371.46	\$1,500.00	\$1,255.00	117.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	9.000	34	\$3,058.95	\$4,100.00	\$2,700.00	306.000
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	6.000	2	\$27,807.91	\$27,807.91	\$27,807.91	12.000
6063020	TYPE C CRASHWORTHY END	EACH	1.500	6	\$32,175.00	\$37,000.00	\$25,725.00	9.000
6081010	CONCRETE CURB RAMP	S.Y.	3,250.000	9	\$85.78	\$110.00	\$62.60	29,250.000
6081012	TRUNCATED DOMES	S.F.	1,993.083	12	\$21.94	\$70.00	\$11.73	23,917.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	217.700	1	\$128.64	\$128.64	\$128.64	217.700
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	3.300	2	\$392.50	\$535.00	\$250.00	6.600
6085007	PAVED APPROACH, 7 IN.	S.Y.	3,365.900	9	\$70.59	\$93.00	\$54.00	30,293.100
6085008	PAVED APPROACH, 8 IN.	S.Y.	165.000	1	\$256.19	\$256.19	\$256.19	165.000
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	8,011.036	11	\$46.19	\$87.00	\$34.50	88,121.400
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	5,210.500	9	\$61.22	\$94.00	\$46.50	46,894.500
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	885.000	2	\$78.50	\$115.00	\$42.00	1,770.000
6091042	CONCRETE GUTTER TYPE B	L.F.	18.000	9	\$97.21	\$197.00	\$56.00	162.000
6091051	CURB AND GUTTER TYPE A	L.F.	1,530.000	9	\$39.10	\$67.50	\$26.40	13,770.000
6091052	CURB AND GUTTER TYPE B	L.F.	230.000	2	\$125.00	\$125.00	\$125.00	460.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	184.571	14	\$31.31	\$45.00	\$1.00	2,584.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	977.690	29	\$27.39	\$149.00	\$1.00	28,353.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	184.571	14	\$26.03	\$40.00	\$15.00	2,584.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	1,384.483	29	\$24.49	\$40.00	\$10.00	40,150.000
6097000	ROCK LINING	C.Y.	106.615	26	\$55.15	\$225.00	\$31.00	2,772.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	2,305.739	23	\$27.72	\$63.00	\$1.00	53,032.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	2,305.739	23	\$18.55	\$38.00	\$8.00	53,032.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	4.000	6	\$2,705.67	\$3,700.00	\$1,500.00	24.000
6122020	REPLACEMENT SAND BARREL	EACH	5.000	6	\$259.17	\$340.00	\$220.00	30.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	4.000	6	\$1,004.67	\$1,245.00	\$697.00	24.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.189	106	\$1,035.04	\$26,250.00	\$1.00	232.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH	S.Y.	582.200	9	\$233.12	\$490.00	\$185.00	5,239.800
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	72.667	9	\$6.19	\$14.00	\$1.00	654.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	72.667	9	\$8.94	\$42.00	\$1.00	654.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL	L.F.	2,499.333	9	\$8.07	\$21.00	\$5.20	22,494.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL	EACH	1,365.333	9	\$7.24	\$18.00	\$2.30	12,288.000
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL	C.Y.	28.650	6	\$1,160.42	\$1,650.00	\$10.00	171.900
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE	S.Y.	221.450	6	\$237.85	\$475.00	\$115.00	1,328.700
6134001	DOWEL BAR RETROFIT	EACH	10,680.000	3	\$80.97	\$90.00	\$62.90	32,040.000
6161005	CONSTRUCTION SIGNS	S.F.	1,072.503	189	\$7.31	\$35.00	\$4.50	202,703.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	3.580	50	\$43.27	\$85.00	\$10.00	179.000
6161009	FLAG ASSEMBLY	EACH	6.039	51	\$21.84	\$125.00	\$5.00	308.000
6161025	CHANNELIZER (TRIM LINE)	EACH	124.596	171	\$15.44	\$62.00	\$1.00	21,306.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	9.050	40	\$135.28	\$323.00	\$20.00	362.000
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	9.000	4	\$137.50	\$185.00	\$115.00	36.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	83.000	7	\$49.99	\$70.00	\$11.00	581.000
6161040	FLASHING ARROW PANEL	EACH	2.690	42	\$747.06	\$3,000.00	\$1.00	113.000
6161052	WARNING LIGHT, TYPE B	EACH	12.923	13	\$59.29	\$100.00	\$35.00	168.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE,	EACH	2.422	64	\$3,451.69	\$10,800.00	\$1,000.00	155.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE,	EACH	2.000	6	\$1,555.00	\$1,700.00	\$1,500.00	12.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.000	15	\$20,500.07	\$52,900.00	\$1.00	15.000
6162002	TEMPORARY LONG-TERM	EACH	3.333	21	\$995.43	\$1,255.00	\$800.00	70.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	6.105	19	\$1,292.87	\$2,400.00	\$150.00	116.000
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	160.000	3	\$185.10	\$215.00	\$162.00	480.000
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	122.000	2	\$219.00	\$285.00	\$153.00	244.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	340.000	2	\$131.50	\$155.00	\$108.00	680.000
6173200	CONCRETE TRAFFIC BARRIER, TYPE E	L.F.	26.000	7	\$180.00	\$285.00	\$110.00	182.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	450.231	13	\$37.31	\$137.00	\$0.01	5,853.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	888.000	6	\$11.35	\$15.00	\$10.00	5,328.000
6181000	MOBILIZATION	L.S.	1.000	192	\$113,816.24	\$890,100.00	\$3,500.00	192.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.759	29	\$600.00	\$600.00	\$600.00	109.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	15,538.400	5	\$2.64	\$9.50	\$0.05	77,692.000
6200003	PREFORMED THERMOPLASTIC	L.F.	66.000	2	\$4.68	\$5.50	\$3.85	132.000
6200009	PREFORMED THERMOPLASTIC	L.F.	412.750	4	\$6.23	\$6.60	\$6.00	1,651.000
6200012	PREFORMED THERMOPLASTIC	L.F.	472.000	3	\$10.27	\$10.80	\$10.00	1,416.000
6200013	COLD APPLIED TAPE PAVEMENT	L.F.	51.200	15	\$20.30	\$21.50	\$20.00	768.000
6200015	PREFORMED THERMOPLASTIC	L.F.	148.600	15	\$21.64	\$30.00	\$20.00	2,229.000
6200018	PREFORMED THERMOPLASTIC	L.F.	709.700	10	\$18.66	\$26.40	\$18.00	7,097.000
6200021	PREFORMED THERMOPLASTIC	EACH	14.947	19	\$287.84	\$432.00	\$243.00	284.000
6200024	PREFORMED THERMOPLASTIC	EACH	5.800	5	\$258.97	\$300.00	\$250.00	29.000
6200027	PREFORMED THERMOPLASTIC	EACH	2.000	6	\$480.58	\$704.00	\$255.00	12.000
6200030	PREFORMED THERMOPLASTIC	EACH	4.600	5	\$541.83	\$594.00	\$448.00	23.000
6200031	COLD APPLIED TAPE PAVEMENT	EACH	2.333	12	\$1,362.50	\$1,400.00	\$1,350.00	28.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.000	5	\$1,260.00	\$1,500.00	\$700.00	10.000
6200036	PREFORMED THERMOPLASTIC	EACH	13.923	13	\$215.20	\$325.00	\$149.00	181.000
6200039	PREFORMED THERMOPLASTIC	EACH	4.000	3	\$1,431.67	\$1,500.00	\$1,295.00	12.000
6200042	PREFORMED THERMOPLASTIC	EACH	94.600	5	\$45.03	\$54.00	\$25.00	473.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	3,839.765	17	\$1.67	\$2.00	\$1.35	65,276.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	1,014.286	14	\$1.70	\$2.00	\$1.35	14,200.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	30.500	12	\$8.57	\$10.85	\$3.25	366.000
6205320	PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE	L.F.	36.000	2	\$5.73	\$6.50	\$4.95	72.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	16,906.000	2	\$0.23	\$0.50	\$0.18	33,812.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	81,000.444	9	\$0.23	\$0.50	\$0.20	729,004.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	80,166.857	7	\$0.23	\$0.27	\$0.21	561,168.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	7,530.000	3	\$1.07	\$1.20	\$1.00	22,590.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	71,853.846	143	\$0.12	\$1.00	\$0.09	10,275,100.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	54,414.462	156	\$0.12	\$1.00	\$0.09	8,488,656.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	89.273	11	\$4.79	\$10.80	\$3.50	982.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	248.800	5	\$6.18	\$10.00	\$5.00	1,244.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	37,786.421	38	\$0.34	\$6.50	\$0.10	1,435,884.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	89.000	6	\$48.36	\$137.50	\$30.00	534.000
6208063	TEMPORARY PAVEMENT MARKING	EACH	1.000	1	\$3,500.00	\$3,500.00	\$3,500.00	1.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	25,224.000	3	\$0.40	\$0.85	\$0.17	75,672.000
6214600A	FLOWABLE BACKFILL	C.Y.	6.375	8	\$265.76	\$450.00	\$142.00	51.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN.	S.Y.	10,411.156	109	\$1.90	\$21.00	\$0.32	1,134,816.000
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	S.Y.	26,302.000	3	\$4.72	\$5.25	\$4.10	78,906.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	2,133.476	103	\$5.92	\$65.00	\$0.01	219,748.000
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	1,919.000	3	\$43.74	\$45.00	\$41.75	5,757.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	7,486.780	41	\$2.62	\$6.50	\$0.50	306,958.000
6252001	UNDERSEALING MATERIAL HIGH DENSITY POLYURETHANE	LBS	10,022.000	3	\$3.95	\$4.15	\$3.85	30,066.000
6252003	SLAB JACKING MATERIAL HIGH DENSITY POLYURETHANE	LBS	2,274.000	3	\$3.95	\$4.15	\$3.85	6,822.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,224.303	34	\$18.68	\$44.02	\$7.84	41,626.300
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	257.200	3	\$20.57	\$33.50	\$12.00	771.600
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	61	\$15,714.17	\$50,000.00	\$1.00	61.000
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	L.F.	96.000	7	\$1,439.29	\$3,500.00	\$700.00	672.000
7011207	ROCK SOCKETS (4 FT 6 IN. DIA.)	L.F.	60.000	7	\$1,294.29	\$2,500.00	\$600.00	420.000
7011300	VIDEO CAMERA INSPECTION	EACH	4.000	7	\$821.43	\$1,300.00	\$250.00	28.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	100.000	7	\$169.85	\$265.00	\$118.92	700.000
7011600	SONIC LOGGING TESTING	EACH	4.000	7	\$2,659.80	\$4,200.00	\$450.00	28.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	280.222	9	\$99.86	\$135.00	\$78.00	2,522.000
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	612.000	8	\$176.73	\$205.00	\$155.00	4,896.000
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	552.000	4	\$216.03	\$235.00	\$190.25	2,208.000
7025001	DYNAMIC PILE TESTING	EACH	2.571	14	\$3,138.89	\$4,000.00	\$2,250.00	36.000
7027000	PILE POINT REINFORCEMENT	EACH	5.667	9	\$121.98	\$155.00	\$95.00	51.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	99.352	21	\$959.59	\$1,250.00	\$625.00	2,086.400
7034001	CLASS B-1 CONCRETE	C.Y.	3.400	3	\$1,000.00	\$1,000.00	\$1,000.00	10.200
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	333.062	13	\$755.26	\$1,200.00	\$525.00	4,329.800
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	125.525	24	\$775.79	\$4,450.00	\$500.00	3,012.600
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	327.000	2	\$517.50	\$550.00	\$485.00	654.000
7034214	CLASS B-2 CONCRETE	C.Y.	68.800	3	\$1,631.67	\$1,820.00	\$1,525.00	206.400
7034215	SAFETY BARRIER CURB	L.F.	617.000	7	\$96.86	\$115.00	\$77.00	4,319.000
7034216	TYPE H BARRIER	L.F.	271.667	12	\$116.91	\$150.00	\$90.00	3,260.000
7034219A	BARRIER CURB (TYPE D)	L.F.	251.000	2	\$111.00	\$115.00	\$107.00	502.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	885.000	7	\$385.00	\$550.00	\$310.00	6,195.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	400.000	12	\$462.03	\$600.00	\$410.00	4,800.000
7034600	CURB BLOCKOUT	L.F.	723.875	8	\$95.15	\$125.07	\$80.00	5,791.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	40.000	1	\$153.00	\$153.00	\$153.00	40.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	1,000.000	3	\$55.08	\$60.00	\$49.25	3,000.000
7040106	FULL DEPTH REPAIR	S.F.	100.000	3	\$72.37	\$80.00	\$62.10	300.000
7040113	CLEAN AND EPOXY SEAL	S.F.	2,769.000	3	\$5.67	\$6.00	\$5.00	8,307.000
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	304.000	2	\$325.00	\$350.00	\$300.00	608.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,119.000	7	\$308.43	\$350.00	\$245.00	7,833.000
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	224.000	8	\$437.50	\$485.00	\$410.00	1,792.000
7056051A	33 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	994.000	4	\$460.00	\$475.00	\$445.00	3,976.000
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	46,557.692	13	\$1.41	\$2.25	\$0.01	605,250.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	28,192.353	17	\$1.67	\$3.50	\$1.48	479,270.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	43,127.273	11	\$1.43	\$2.10	\$1.16	474,400.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	10,213.000	10	\$2.00	\$4.00	\$1.00	102,130.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	8	\$4,950.00	\$7,000.00	\$4,500.00	8.000
7123000	STEEL BAR DAM	EACH	2.000	2	\$11,000.00	\$14,200.00	\$7,800.00	4.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	4.000	2	\$1,250.00	\$1,300.00	\$1,200.00	8.000
7123610	SLAB DRAIN	EACH	24.286	14	\$415.68	\$515.00	\$300.00	340.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	21	\$1,747.14	\$3,000.00	\$1,200.00	42.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	6.571	14	\$371.52	\$1,600.00	\$185.00	92.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	16.000	4	\$292.50	\$450.00	\$210.00	64.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	20.000	7	\$344.29	\$400.00	\$270.00	140.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	4.000	7	\$2,682.86	\$3,000.00	\$2,030.00	28.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	34.000	7	\$503.14	\$652.00	\$425.00	238.000
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	C.Y.	9.000	7	\$94.14	\$225.00	\$40.00	63.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	33.000	8	\$57.34	\$105.00	\$45.00	264.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	157.250	8	\$56.96	\$107.00	\$50.00	1,258.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	184.579	19	\$67.05	\$190.00	\$50.00	3,507.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	176.063	16	\$76.57	\$118.50	\$65.00	2,817.000
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	41.600	5	\$94.71	\$145.00	\$80.00	208.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	42.200	10	\$151.97	\$212.00	\$100.00	422.000
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	144.000	3	\$120.00	\$120.00	\$120.00	432.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	70.000	2	\$90.00	\$120.00	\$60.00	140.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	399.133	15	\$44.21	\$315.00	\$37.50	5,987.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	88.913	23	\$60.31	\$105.00	\$50.00	2,045.000
7250421	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	61.000	7	\$134.00	\$334.00	\$60.00	427.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	130.640	25	\$92.23	\$465.00	\$48.00	3,266.000
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	158.000	3	\$80.00	\$105.00	\$50.00	474.000
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	107.714	7	\$110.50	\$125.00	\$80.00	754.000
7250448	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	80.231	13	\$169.64	\$362.00	\$110.00	1,043.000
7252007	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-7/B-7A	L.F.	60.000	3	\$130.00	\$165.00	\$100.00	180.000
7261018	18 IN. PIPE GROUP A	L.F.	23.000	2	\$105.00	\$120.00	\$90.00	46.000
7261024	24 IN. PIPE GROUP A	L.F.	76.000	1	\$150.00	\$150.00	\$150.00	76.000
7261030	30 IN. PIPE GROUP A	L.F.	10.000	2	\$145.00	\$180.00	\$110.00	20.000
7261048	48 IN. PIPE GROUP A	L.F.	24.000	1	\$500.00	\$500.00	\$500.00	24.000
7261060	60 IN. PIPE GROUP A	L.F.	604.000	2	\$310.00	\$335.00	\$285.00	1,208.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	7.375	8	\$383.64	\$735.00	\$300.00	59.000
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	9.625	8	\$565.78	\$860.00	\$400.00	77.000
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	5	\$615.00	\$700.00	\$500.00	10.000
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.400	5	\$730.00	\$900.00	\$600.00	12.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.000	2	\$620.00	\$940.00	\$300.00	6.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	1	\$2,500.00	\$2,500.00	\$2,500.00	2.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	2	\$977.50	\$1,355.00	\$600.00	2.000
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	1	\$6,000.00	\$6,000.00	\$6,000.00	2.000
7320660A	60 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	10.000	2	\$3,725.00	\$3,950.00	\$3,500.00	20.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	8.000	3	\$561.67	\$735.00	\$300.00	24.000
7320821A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.000	7	\$522.71	\$700.00	\$400.00	7.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	3	\$670.00	\$860.00	\$400.00	6.000
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	3	\$953.33	\$1,260.00	\$600.00	6.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320848A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	7	\$1,710.86	\$2,000.00	\$1,400.00	14.000
7321007	B7 FLARED END SECTION	EACH	2.000	3	\$1,960.00	\$2,480.00	\$1,400.00	6.000
7321015A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.000	7	\$2,807.29	\$5,500.00	\$950.00	7.000
7350001	PIPE LINER FOR EXISTING CULVERT	L.F.	124.800	10	\$197.15	\$212.00	\$114.00	1,248.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	11.110	71	\$2,418.18	\$35,000.00	\$1,195.00	788.800
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	7.400	8	\$2,557.13	\$2,850.00	\$2,350.00	59.200
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	135.548	27	\$58.82	\$275.00	\$1.00	3,659.800
8061004	SEDIMENT TRAP ROCK	C.Y.	281.223	26	\$47.34	\$200.00	\$1.00	7,311.800
8061005	ROCK DITCH CHECK	L.F.	1,618.484	62	\$12.83	\$65.00	\$5.00	100,346.000
8061006	ALTERNATE DITCH CHECK	L.F.	854.286	21	\$10.14	\$18.00	\$8.75	17,940.000
8061016	SEDIMENT REMOVAL	C.Y.	253.921	63	\$10.46	\$79.50	\$1.00	15,997.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	2.758	38	\$2,115.98	\$15,000.00	\$1.00	104.800
8061019	SILT FENCE	L.F.	2,310.338	77	\$2.85	\$15.00	\$2.00	177,896.000
8061050	TYPE C BERM	L.F.	760.389	18	\$18.98	\$51.00	\$5.00	13,687.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	8.000	2	\$2,850.00	\$3,200.00	\$2,500.00	16.000
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	3.000	2	\$500.00	\$550.00	\$450.00	6.000
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	1.000	2	\$970.00	\$1,090.00	\$850.00	2.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	4.000	2	\$1,075.00	\$1,200.00	\$950.00	8.000
9011311	LUMINAIRE, LED-A	EACH	8.000	2	\$392.50	\$435.00	\$350.00	16.000
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	61.667	3	\$18.54	\$22.75	\$16.00	185.000
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	179.333	3	\$26.83	\$28.50	\$25.00	538.000
9015010	TRENCHING TYPE I	L.F.	585.000	2	\$4.73	\$5.20	\$4.25	1,170.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	6.000	2	\$1,142.50	\$1,285.00	\$1,000.00	12.000
9016111	PULL BOX, PREFORMED CLASS 2	EACH	3.000	1	\$1,980.00	\$1,980.00	\$1,980.00	3.000
9016112	PULL BOX, PREFORMED CLASS 3	EACH	3.000	2	\$2,640.00	\$2,980.00	\$2,300.00	6.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	780.000	2	\$1.58	\$1.65	\$1.50	1,560.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	1,530.000	2	\$11.50	\$13.00	\$10.00	3,060.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	8.000	2	\$1,690.00	\$1,880.00	\$1,500.00	16.000
9020213	SIGNAL HEAD, TYPE 3S	EACH	4.000	1	\$850.00	\$850.00	\$850.00	4.000
9020414	SIGNAL HEAD, TYPE 4C	EACH	2.000	1	\$3,785.00	\$3,785.00	\$3,785.00	2.000
9020513	SIGNAL HEAD, TYPE 3B	EACH	14.000	3	\$1,033.57	\$1,210.00	\$900.00	42.000
9020514	SIGNAL HEAD, TYPE 4B	EACH	3.000	4	\$2,084.17	\$4,185.00	\$975.00	12.000
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	6.000	2	\$620.00	\$690.00	\$550.00	12.000
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	47.250	4	\$39.77	\$52.00	\$18.25	189.000
9020834	SIGNAL SIGN, MOUNTING	EACH	8.500	4	\$238.82	\$270.00	\$210.00	34.000
9022651	LUMINAIRE LED-A, 120 VOLT	EACH	9.000	2	\$392.50	\$435.00	\$350.00	18.000
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	6.000	2	\$947.50	\$1,045.00	\$850.00	12.000
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	9.000	2	\$11,425.00	\$13,000.00	\$9,850.00	18.000
9023550	POST, WOOD SPAN WIRE, CLASS II	EACH	2.000	1	\$2,850.00	\$2,850.00	\$2,850.00	2.000
9023601	SPAN WIRE ASSEMBLY, SINGLE MESSENGER	L.F.	175.000	1	\$10.00	\$10.00	\$10.00	175.000
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA	EACH	3.000	2	\$20,700.00	\$22,900.00	\$18,500.00	6.000
9024975	VIDEO DETECTION SYSTEM	EACH	1.000	1	\$25,000.00	\$25,000.00	\$25,000.00	1.000
9025200	CONDUIT, 2 IN., TRENCH	L.F.	111.333	3	\$14.03	\$16.00	\$12.25	334.000
9025300	CONDUIT, 3 IN., TRENCH	L.F.	335.000	2	\$17.93	\$20.10	\$15.75	670.000
9027300	CONDUIT, 3 IN., PUSHED	L.F.	655.000	2	\$24.38	\$27.25	\$21.50	1,310.000
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	900.000	2	\$1.28	\$1.30	\$1.25	1,800.000
9028204	CABLE, 4 AWG 1 CONDUCTOR, POWER	L.F.	810.000	1	\$3.65	\$3.65	\$3.65	810.000
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	210.000	2	\$2.43	\$2.60	\$2.25	420.000
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	1,540.000	2	\$2.43	\$2.60	\$2.25	3,080.000
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	650.000	2	\$1.85	\$1.95	\$1.75	1,300.000
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	660.000	2	\$2.50	\$2.75	\$2.25	1,320.000
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	1,420.000	5	\$2.57	\$3.20	\$2.25	7,100.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	7,930.000	2	\$5.70	\$6.50	\$4.00	15,860.000
9028810	PULL BOX, PREFORMED CLASS 1	EACH	6.000	2	\$1,142.50	\$1,285.00	\$1,000.00	12.000
9028811	PULL BOX, PREFORMED CLASS 2	EACH	3.000	2	\$1,692.50	\$1,885.00	\$1,500.00	6.000
9028812	PULL BOX, PREFORMED CLASS 3	EACH	3.000	2	\$2,640.00	\$2,980.00	\$2,300.00	6.000
9029100	BASE, CONCRETE	C.Y.	35.700	2	\$1,657.50	\$1,815.00	\$1,500.00	71.400
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	L.S.	1.000	3	\$13,800.00	\$20,000.00	\$10,000.00	3.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	1.217	12	\$2,020.14	\$4,200.00	\$1,000.00	14.600
9031210	STRUCTURAL STEEL POSTS	LBS	65.273	11	\$11.51	\$12.00	\$8.00	718.000
9031220	PIPE POSTS	LBS	280.000	2	\$9.63	\$10.25	\$9.00	560.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	2.000	1	\$350.00	\$350.00	\$350.00	2.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	137.000	3	\$21.00	\$21.00	\$21.00	411.000
9031260	WOOD POST, 4 IN. BY 4 IN.	L.F.	135.789	19	\$12.81	\$43.25	\$5.00	2,580.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	176.667	30	\$19.55	\$32.40	\$5.75	5,300.000
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	60.214	28	\$38.50	\$65.00	\$11.75	1,686.000
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	6.000	2	\$40.00	\$40.00	\$40.00	12.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	91.684	19	\$21.72	\$35.00	\$15.00	1,742.000
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	23.579	19	\$40.62	\$60.00	\$30.00	448.000
9035004A	SH-FLAT SHEET	S.F.	46.522	23	\$28.66	\$78.50	\$20.00	1,070.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	66.846	26	\$28.83	\$38.35	\$18.00	1,738.000
9103715	CCTV POLE FOUNDATION, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	1.000	2	\$11,475.00	\$12,700.00	\$10,250.00	2.000
9103745	CCTV POLE, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	1.000	2	\$13,875.00	\$15,500.00	\$12,250.00	2.000
9105020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	175.000	2	\$9.50	\$9.50	\$9.50	350.000
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	1,126.000	2	\$14.13	\$16.00	\$12.25	2,252.000
9107201	CONDUIT, 3 IN., RIGID, PUSHED	L.F.	302.000	2	\$24.25	\$27.25	\$21.25	604.000
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	L.F.	1,060.000	2	\$1.85	\$1.95	\$1.75	2,120.000
9108408	WIRE, 8 AWG, BARE NEUTRAL	L.F.	360.000	2	\$2.14	\$2.27	\$2.00	720.000
9108811	PULL BOX, PREFORMED CLASS 2	EACH	5.000	2	\$1,692.50	\$1,885.00	\$1,500.00	10.000
9108816	PULL BOX, PREFORMED CLASS 5	EACH	3.000	2	\$2,665.00	\$2,980.00	\$2,350.00	6.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	228.200	10	\$57.55	\$90.00	\$40.00	2,282.000
2013000	CLEARING AND GRUBBING	ACRE	2.130	23	\$3,692.18	\$20,258.97	\$733.35	49.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	157	\$33,723.07	\$562,239.00	\$81.40	157.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	18.382	34	\$214.00	\$1,500.00	\$150.00	625.000
2031000	CLASS A EXCAVATION	C.Y.	13,662.000	2	\$13.83	\$15.16	\$12.50	27,324.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	5,058.256	39	\$17.71	\$70.30	\$3.00	197,272.000
2035500	EMBANKMENT IN PLACE	C.Y.	786.941	17	\$20.99	\$113.56	\$4.56	13,378.000
2036000	COMPACTING EMBANKMENT	C.Y.	2,126.711	38	\$6.74	\$24.67	\$2.20	80,815.000
2037075	COMPACTING IN CUT	STA.	25.425	36	\$927.63	\$2,800.00	\$244.70	915.300
2061000	CLASS 1 EXCAVATION	C.Y.	115.938	16	\$53.42	\$100.00	\$10.00	1,855.000
2063000	CLASS 3 EXCAVATION	C.Y.	659.000	43	\$19.56	\$225.42	\$5.90	28,337.000
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	26.000	3	\$226.21	\$275.00	\$143.63	78.000
2063300	CLASS 4 EXCAVATION	C.Y.	223.412	17	\$36.42	\$83.64	\$12.10	3,798.000
2063500	CULVERT CLEANOUT	EACH	1.615	13	\$1,603.46	\$5,055.00	\$505.00	21.000
2065500	TEMPORARY SHORING	L.S.	1.000	9	\$50,614.19	\$350,000.00	\$4,000.00	9.000
2071000	LINEAR GRADING CLASS 1	STA.	10.570	27	\$916.49	\$4,804.97	\$297.87	285.400
2072000	LINEAR GRADING CLASS 2	STA.	8.303	31	\$1,085.21	\$6,500.00	\$240.83	257.400
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	2.000	9	\$1,269.67	\$4,750.00	\$18.00	18.000
2153000	SHAPING SLOPES, CLASS III	100FT	22.826	72	\$808.62	\$1,900.00	\$28.00	1,643.500
2160500	REMOVAL OF BRIDGES	L.S.	1.000	27	\$34,000.12	\$145,000.00	\$2,500.00	27.000
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	1,446.000	6	\$11.27	\$27.00	\$5.60	8,676.000
2161001	TOTAL SURFACE HYDRO	S.Y.	1,446.000	6	\$35.13	\$43.50	\$25.45	8,676.000
2161500	REMOVAL OF SEAL COAT	S.F.	11,919.000	4	\$1.00	\$1.15	\$0.85	47,676.000
2161503	REMOVAL OF EXISTING DECK	S.F.	100.000	6	\$37.67	\$45.00	\$29.92	600.000
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	L.F.	295.000	1	\$8.00	\$8.00	\$8.00	295.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	11,347.727	22	\$7.62	\$10.20	\$5.00	249,650.000
2163500	PARTIAL REMOVAL OF CULVERT CONCRETE	L.S.	1.000	4	\$10,150.00	\$13,600.00	\$6,500.00	4.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	6	\$45,193.33	\$180,000.00	\$9,860.00	6.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	104.308	13	\$426.26	\$642.00	\$285.00	1,356.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	81.250	4	\$53.65	\$130.00	\$23.00	325.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	9,235.000	9	\$14.00	\$30.00	\$8.00	83,115.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	9,235.000	9	\$7.85	\$20.00	\$3.60	83,115.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,717.000	64	\$8.78	\$50.00	\$5.35	109,888.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,349.197	62	\$9.06	\$54.00	\$5.05	83,650.200
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	7,493.793	29	\$9.32	\$19.61	\$6.55	217,320.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	188.209	67	\$38.60	\$125.00	\$17.94	12,610.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	602.625	8	\$11.13	\$36.00	\$7.00	4,821.000
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	874.000	2	\$43.22	\$50.43	\$36.00	1,748.000
4010103	10 INCHES, BITUMINOUS PAVEMENT	S.Y.	69.300	1	\$175.00	\$175.00	\$175.00	69.300
4010105	5 3/4 INCHES, BITUMINOUS PAVEMENT	S.Y.	165.700	2	\$48.76	\$57.76	\$39.75	331.400
4010150	TYPE A2 SHOULDER	S.Y.	1,099.141	17	\$31.57	\$43.40	\$25.41	18,685.400
4010151	TYPE A3 SHOULDER	S.Y.	88.467	9	\$68.72	\$110.00	\$50.00	796.200
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	2,953.592	37	\$69.54	\$353.54	\$50.60	109,282.900
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	10,545.130	10	\$69.22	\$80.90	\$61.05	105,451.300
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	317.757	14	\$83.53	\$326.00	\$65.35	4,448.600
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	5,727.045	42	\$72.20	\$134.84	\$50.50	240,535.900
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	18,902.764	11	\$58.21	\$120.00	\$48.90	207,930.400
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	3,675.271	28	\$69.32	\$275.00	\$50.25	102,907.600
4030105	ASPHALTIC CONCRETE MIXTURE	TON	13,262.500	2	\$54.28	\$56.65	\$51.90	26,525.000
4030114	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125B MIX)	TON	50.500	6	\$111.18	\$115.65	\$107.05	303.000
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	102,485.900	4	\$70.65	\$77.39	\$63.39	409,943.600
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	37,973.900	2	\$79.25	\$83.90	\$74.60	75,947.800

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TON	2,267.300	4	\$61.71	\$87.21	\$50.00	9,069.200
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TON	75,018.600	4	\$66.83	\$73.31	\$59.54	300,074.400
4030403	10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	18,342.400	4	\$38.40	\$40.44	\$36.65	73,369.600
4031056	ASPHALT PERFORMANCE	L.S.	1.000	4	\$21,787.50	\$38,000.00	\$9,000.00	4.000
4031057	ASPHALT PERFORMANCE	L.S.	1.000	2	\$1,000.00	\$1,000.00	\$1,000.00	2.000
4031058	INTELLIGENT COMPACTION	L.S.	1.000	6	\$65,973.87	\$152,077.32	\$38,718.77	6.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.000	6	\$24,916.41	\$49,250.00	\$8,100.00	6.000
4071005	TACK COAT	GAL	14,378.972	100	\$2.11	\$22.00	\$1.00	1,437,897.200
4081018	PRIME-LIQUID ASPHALT MC 800	GAL	6,189.820	66	\$2.95	\$7.70	\$1.90	408,528.100
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	521,323.000	2	\$1.83	\$1.86	\$1.80	1,042,646.000
4094001	SEAL COAT AGGREGATE, GRADE A1	S.Y.	736,060.000	2	\$0.91	\$0.94	\$0.87	1,472,120.000
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	753,433.000	2	\$0.88	\$0.94	\$0.81	1,506,866.000
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	17,354.333	6	\$5.90	\$6.55	\$5.60	104,126.000
4134000	BITUMINOUS FOG SEAL	GAL	9,389.969	32	\$3.05	\$6.68	\$1.50	300,479.000
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	548.092	12	\$57.55	\$138.00	\$48.20	6,577.100
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	S.Y.	32.571	7	\$109.35	\$255.00	\$60.00	228.000
5021111	CONCRETE PAVEMENT (11 INCH NON-REINFORCED)	S.Y.	26,105.100	3	\$83.27	\$96.00	\$73.80	78,315.300
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	9,165.360	5	\$74.28	\$82.00	\$50.55	45,826.800
5021341	TYPE A3 SHOULDER	S.Y.	88.800	3	\$81.67	\$110.00	\$60.00	266.400
5024010	CONCRETE BASE (10 IN. NON-REINF)	S.Y.	114.900	3	\$130.84	\$155.00	\$87.00	344.700
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	176.000	9	\$309.37	\$375.00	\$245.00	1,584.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	131.871	31	\$180.32	\$310.00	\$100.00	4,088.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	306.133	9	\$117.86	\$145.50	\$31.99	2,755.200
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	23.000	6	\$700.00	\$700.00	\$700.00	138.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	1,454.000	6	\$113.75	\$149.50	\$85.00	8,724.000
6042010	ADJUSTING MANHOLE	EACH	2.000	9	\$1,197.94	\$3,500.00	\$508.00	18.000
6042020	ADJUSTING BASIN OR INLET	EACH	1.000	2	\$1,552.50	\$1,555.00	\$1,550.00	2.000
6044011	PIPE COLLAR, TYPE A	EACH	3.111	18	\$1,723.93	\$4,500.00	\$490.00	56.000
6044012	PIPE COLLAR, TYPE B	EACH	4.000	4	\$1,306.96	\$1,919.27	\$602.50	16.000
6044013	PIPE COLLAR, TYPE C	EACH	2.000	4	\$2,209.42	\$2,815.88	\$1,430.00	8.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	708.000	2	\$20.10	\$20.20	\$20.00	1,416.000
6054020	OUTLET PIPES AND SPLASH PADS	EACH	1.000	2	\$502.75	\$505.50	\$500.00	2.000
6061010	GUARDRAIL TYPE A	L.F.	200.000	9	\$21.33	\$30.95	\$19.50	1,800.000
6061014	GUARDRAIL TYPE A WITH RUBRAIL	L.F.	100.000	2	\$39.25	\$39.50	\$39.00	200.000
6061060	MGS GUARDRAIL	L.F.	1,559.634	71	\$26.23	\$35.00	\$20.00	110,734.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	3,643.744	39	\$33.56	\$45.00	\$24.00	142,106.000
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	450.000	5	\$30.42	\$42.00	\$23.80	2,250.000
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	100.000	2	\$46.38	\$46.70	\$46.05	200.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE)	EACH	6.000	6	\$3,306.43	\$3,436.55	\$2,755.00	36.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	5.100	50	\$2,978.51	\$3,600.00	\$2,500.00	255.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	6.000	8	\$2,791.25	\$3,750.00	\$2,300.00	48.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	6.120	25	\$706.03	\$930.00	\$515.00	153.000
6061080	MGS END ANCHOR	EACH	8.900	30	\$1,178.92	\$1,500.00	\$772.00	267.000
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY	EACH	8.000	5	\$2,780.00	\$2,950.00	\$2,450.00	40.000
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	4.000	3	\$4,036.84	\$4,100.00	\$3,975.00	12.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	8.011	92	\$2,875.97	\$4,100.00	\$2,376.00	737.000
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	3.000	4	\$4,758.67	\$4,975.00	\$4,367.00	12.000
6063020	TYPE C CRASHWORTHY END	EACH	2.000	5	\$22,308.00	\$25,240.00	\$19,800.00	10.000
6066610	END ANCHOR	EACH	4.333	9	\$930.82	\$1,135.00	\$900.00	39.000
6066630	GUARDRAIL ANCHOR, ROCK FACE	EACH	1.000	2	\$2,212.50	\$2,225.00	\$2,200.00	2.000
6071012A	CHAIN-LINK FENCE (60 IN.)	L.F.	502.000	4	\$24.42	\$38.25	\$18.80	2,008.000
6071040	DRIVE GATE (CHAIN-LINK)	EACH	1.000	6	\$2,187.28	\$3,380.00	\$1,310.00	6.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6071101	MODIFIED CONCRETE GUTTER TYPE A	L.F.	50.000	3	\$135.75	\$187.26	\$105.00	150.000
6081000	CONCRETE MEDIAN	S.Y.	974.800	2	\$44.28	\$48.55	\$40.00	1,949.600
6081010	CONCRETE CURB RAMP	S.Y.	291.629	49	\$107.81	\$250.00	\$67.00	14,289.800
6081012	TRUNCATED DOMES	S.F.	283.229	48	\$28.47	\$50.00	\$10.51	13,595.000
6082023	HAND-RAILING FOR STEPS	L.F.	18.000	3	\$175.33	\$200.00	\$160.00	54.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	7.500	3	\$126.33	\$250.00	\$50.00	22.500
6083004	4 IN. CONCRETE MEDIAN STRIP	S.Y.	33.100	2	\$97.97	\$100.00	\$95.94	66.200
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	384.120	5	\$70.16	\$115.10	\$40.00	1,920.600
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	140.284	31	\$79.01	\$460.00	\$55.00	4,348.800
6084023	SIDEWALK HAND-RAILING	L.F.	150.917	12	\$147.80	\$206.20	\$83.91	1,811.000
6084024	SIDEWALK HAND-RAILING WITH	L.F.	34.000	7	\$172.71	\$315.00	\$137.00	238.000
6085008	PAVED APPROACH, 8 IN.	S.Y.	1,137.425	24	\$71.97	\$130.00	\$53.00	27,298.200
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	1,305.336	55	\$49.20	\$157.70	\$26.85	71,793.500
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	580.800	3	\$90.31	\$135.00	\$60.94	1,742.400
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	148.788	26	\$79.67	\$165.00	\$51.00	3,868.500
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	419.920	25	\$35.04	\$107.00	\$20.25	10,498.000
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	127.438	16	\$52.17	\$165.23	\$32.00	2,039.000
6091041	CONCRETE GUTTER TYPE A	L.F.	63.000	6	\$49.29	\$84.09	\$41.00	378.000
6091042	CONCRETE GUTTER TYPE B	L.F.	196.000	4	\$46.01	\$61.09	\$38.70	784.000
6091051	CURB AND GUTTER TYPE A	L.F.	288.000	5	\$47.20	\$105.00	\$28.05	1,440.000
6091052	CURB AND GUTTER TYPE B	L.F.	1,320.259	27	\$29.52	\$105.00	\$23.80	35,647.000
6091060	PAVED DITCH	S.Y.	240.880	5	\$72.72	\$162.00	\$57.78	1,204.400
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	105.750	8	\$22.41	\$85.00	\$10.10	846.000
6092032	CONCRETE CURB LOW PROFILE TYPE F	L.F.	391.000	2	\$26.95	\$35.35	\$18.55	782.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	58.000	17	\$56.75	\$300.00	\$26.00	986.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	589.000	3	\$39.09	\$46.00	\$33.50	1,767.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	40.250	12	\$48.88	\$75.45	\$27.68	483.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	58.000	17	\$41.95	\$200.00	\$25.00	986.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	589.000	3	\$58.72	\$91.30	\$38.85	1,767.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	40.250	12	\$26.90	\$60.00	\$8.00	483.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	15.000	5	\$57.25	\$92.70	\$30.06	75.000
6097000	ROCK LINING	C.Y.	19.481	27	\$91.26	\$183.00	\$45.00	526.000
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	83.000	2	\$37.45	\$37.50	\$37.40	166.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	791.240	25	\$37.68	\$55.81	\$2.00	19,781.000
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	83.000	2	\$21.95	\$22.00	\$21.90	166.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	791.240	25	\$17.46	\$146.00	\$2.67	19,781.000
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	16.000	4	\$113.55	\$210.49	\$70.00	64.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.000	4	\$2,164.68	\$2,750.00	\$1,500.00	8.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	2.000	2	\$3,437.50	\$3,475.00	\$3,400.00	4.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	2.750	12	\$2,316.21	\$3,150.00	\$1,500.00	33.000
6122020	REPLACEMENT SAND BARREL	EACH	6.722	18	\$241.43	\$325.55	\$150.00	121.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.091	11	\$783.17	\$1,025.00	\$500.00	23.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.401	147	\$1,786.53	\$21,500.00	\$0.01	353.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH	S.Y.	134.229	14	\$198.82	\$357.50	\$58.00	1,879.200
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	252.824	17	\$18.88	\$50.10	\$1.00	4,298.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	94.333	12	\$8.02	\$31.31	\$2.96	1,132.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL	L.F.	958.750	16	\$4.10	\$15.35	\$2.05	15,340.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL	EACH	178.000	10	\$15.11	\$30.65	\$5.00	1,780.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL	EACH	113.000	2	\$21.03	\$22.05	\$20.00	226.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL	EACH	537.000	2	\$10.53	\$11.05	\$10.00	1,074.000
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL	C.Y.	1.400	2	\$2,790.00	\$5,005.00	\$575.00	2.800
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE	S.Y.	25.000	2	\$103.00	\$105.00	\$101.00	50.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL	TON	154.400	4	\$114.14	\$160.00	\$82.25	617.600
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	745.000	4	\$33.77	\$40.50	\$21.75	2,980.000
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	12.000	4	\$1,280.58	\$1,440.00	\$1,155.99	48.000
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	2.000	3	\$1,875.33	\$2,275.00	\$1,551.00	6.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	2.714	7	\$2,547.99	\$3,250.00	\$2,290.54	19.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	1.364	11	\$1,119.34	\$1,500.00	\$620.00	15.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	1.000	2	\$1,429.53	\$2,084.05	\$775.00	2.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	3.000	4	\$1,113.01	\$1,260.00	\$999.67	12.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	14.444	18	\$426.72	\$985.00	\$215.00	260.000
6161005	CONSTRUCTION SIGNS	S.F.	1,192.066	197	\$6.47	\$25.00	\$4.50	234,837.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	5.355	169	\$76.65	\$125.00	\$35.00	905.000
6161009	FLAG ASSEMBLY	EACH	6.171	82	\$19.60	\$29.00	\$10.00	506.000
6161012	BUOYS (BOATS KEEP OUT)	EACH	30.250	16	\$229.17	\$1,600.00	\$89.25	484.000
6161013	BUOYS (NO WAKE)	EACH	66.667	12	\$209.00	\$385.00	\$89.25	800.000
6161014	SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)	EACH	10.500	16	\$829.17	\$2,200.00	\$600.00	168.000
6161025	CHANNELIZER (TRIM LINE)	EACH	180.852	162	\$16.29	\$52.50	\$8.00	29,298.000
6161028	CHANNELIZER	EACH	220.000	7	\$17.50	\$31.00	\$14.00	1,540.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	10.779	68	\$158.42	\$225.00	\$75.00	733.000
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	13.930	43	\$170.60	\$200.00	\$140.00	599.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	30.154	39	\$67.10	\$156.00	\$40.00	1,176.000
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	49.000	4	\$81.31	\$91.25	\$70.00	196.000
6161040	FLASHING ARROW PANEL	EACH	2.204	103	\$776.29	\$2,500.00	\$150.00	227.000
6161047	TYPE III OBJECT MARKER	EACH	7.000	6	\$178.43	\$232.00	\$165.00	42.000
6161052	WARNING LIGHT, TYPE B	EACH	20.857	14	\$59.30	\$140.00	\$40.10	292.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	29.353	17	\$66.80	\$101.50	\$50.00	499.000
6161070	TUBULAR MARKER	EACH	58.524	21	\$61.46	\$146.50	\$48.00	1,229.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE,	EACH	2.778	18	\$3,779.47	\$8,750.00	\$2,000.00	50.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE,	EACH	4.115	174	\$3,325.52	\$7,500.00	\$1,000.00	716.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.000	4	\$6,630.32	\$11,000.00	\$5,121.27	4.000
6162002	TEMPORARY LONG-TERM	EACH	13.957	47	\$751.86	\$1,234.22	\$600.00	656.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	5.238	84	\$1,049.00	\$2,400.00	\$400.00	440.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	1,428.222	18	\$27.61	\$68.45	\$18.63	25,708.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED /	L.F.	4,370.000	2	\$36.38	\$36.75	\$36.00	8,740.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	2,669.364	11	\$11.20	\$17.04	\$9.00	29,363.000
6181000	MOBILIZATION	L.S.	1.000	207	\$91,052.86	\$748,117.75	\$1.00	207.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	2.813	32	\$600.00	\$600.00	\$600.00	90.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	7,959.533	15	\$2.25	\$8.70	\$0.60	119,393.000
6200009	PREFORMED THERMOPLASTIC	L.F.	831.500	16	\$6.67	\$9.75	\$4.00	13,304.000
6200012	PREFORMED THERMOPLASTIC	L.F.	1,871.182	11	\$10.07	\$18.00	\$8.00	20,583.000
6200015	PREFORMED THERMOPLASTIC	L.F.	194.988	80	\$18.56	\$26.00	\$12.05	15,599.000
6200018	PREFORMED THERMOPLASTIC	L.F.	233.702	47	\$18.16	\$31.00	\$14.05	10,984.000
6200021	PREFORMED THERMOPLASTIC	EACH	21.813	64	\$237.94	\$467.50	\$188.71	1,396.000
6200024	PREFORMED THERMOPLASTIC	EACH	3.429	14	\$210.92	\$401.00	\$163.20	48.000
6200027	PREFORMED THERMOPLASTIC	EACH	6.529	17	\$421.08	\$538.88	\$306.01	111.000
6200030	PREFORMED THERMOPLASTIC	EACH	3.667	18	\$382.76	\$585.00	\$303.25	66.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.000	8	\$1,305.46	\$1,550.00	\$817.00	16.000
6200036	PREFORMED THERMOPLASTIC	EACH	38.435	46	\$184.94	\$305.00	\$144.50	1,768.000
6200042	PREFORMED THERMOPLASTIC	EACH	52.520	25	\$24.03	\$55.00	\$12.98	1,313.000
6200051	PREFORMED THERMOPLASTIC	EACH	4.500	4	\$583.38	\$606.50	\$404.30	18.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	10,377.455	11	\$1.23	\$1.50	\$0.70	114,152.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	7,517.727	11	\$1.32	\$1.50	\$0.70	82,695.000
6205320	PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE	L.F.	75.600	5	\$8.30	\$16.30	\$4.05	378.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	9.400	5	\$98.01	\$162.80	\$50.55	47.000
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	5.000	3	\$135.87	\$141.10	\$130.00	15.000
6205443A	PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT	EACH	2.000	3	\$219.47	\$227.90	\$210.00	6.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	26,426.205	39	\$0.21	\$56.00	\$0.16	1,030,622.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	53,929.747	75	\$0.23	\$20.00	\$0.17	4,044,731.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	46,595.188	48	\$0.23	\$0.86	\$0.01	2,236,569.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	5,677.692	13	\$0.69	\$1.01	\$0.50	73,810.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	58,176.413	109	\$0.13	\$10.25	\$0.11	6,341,229.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	57,302.752	101	\$0.10	\$2.16	\$0.03	5,787,578.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	68.000	2	\$0.16	\$0.16	\$0.15	136.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	165.000	3	\$3.79	\$6.00	\$3.50	495.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	3,444.714	49	\$0.88	\$56.00	\$0.31	168,791.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	12.789	19	\$95.13	\$197.00	\$16.00	243.000
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	1,142.000	8	\$2.80	\$17.00	\$1.75	9,136.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	17,585.200	5	\$0.54	\$0.95	\$0.41	87,926.000
6214600A	FLOWABLE BACKFILL	C.Y.	3.000	3	\$849.83	\$960.00	\$650.00	9.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN.	S.Y.	81,037.029	86	\$0.94	\$71.00	\$0.42	6,969,184.500
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING	S.Y.	173,231.091	11	\$2.09	\$10.35	\$0.75	1,905,542.000
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	C.Y.	4,777.000	2	\$7.03	\$9.80	\$4.25	9,554.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3,553.664	84	\$3.65	\$100.00	\$0.82	298,507.800
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	816.895	19	\$55.26	\$84.00	\$39.00	15,521.000
6235000	MMA POLYMER SLURRY WEARING	S.Y.	1,326.000	3	\$99.47	\$122.10	\$86.00	3,978.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	919.882	34	\$3.87	\$17.76	\$1.52	31,276.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	2,213.000	9	\$2.81	\$5.00	\$0.75	19,917.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,174.970	40	\$14.65	\$1,100.00	\$3.60	46,998.800
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	379.080	15	\$14.69	\$25.35	\$4.00	5,686.200
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	33.700	6	\$280.52	\$1,440.00	\$89.00	202.200
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	193	\$6,520.44	\$70,000.00	\$1.00	193.000
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	88.000	3	\$984.33	\$1,750.00	\$520.00	264.000
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	L.F.	32.000	4	\$1,275.00	\$1,650.00	\$700.00	128.000
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	L.F.	64.000	3	\$351.83	\$420.50	\$250.00	192.000
7011206	ROCK SOCKETS (4 FT 0 IN. DIA.)	L.F.	44.000	4	\$803.00	\$1,025.00	\$610.00	176.000
7011300	VIDEO CAMERA INSPECTION	EACH	4.000	7	\$271.43	\$700.00	\$50.00	28.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	92.571	7	\$96.26	\$130.00	\$89.00	648.000
7011600	SONIC LOGGING TESTING	EACH	4.000	7	\$1,450.00	\$3,000.00	\$1,100.00	28.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	232.625	16	\$110.00	\$267.98	\$75.00	3,722.000
7026000	PRE-BORE FOR PILING	L.F.	210.000	5	\$106.66	\$135.00	\$91.49	1,050.000
7027000	PILE POINT REINFORCEMENT	EACH	11.667	12	\$120.85	\$150.00	\$95.00	140.000
7032002	CLASS B CONCRETE (MISC)	C.Y.	1.200	3	\$4,164.00	\$6,500.00	\$992.00	3.600
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	56.591	22	\$1,051.00	\$1,900.00	\$481.93	1,245.000
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	41.700	4	\$1,307.50	\$1,630.00	\$1,150.00	166.800
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	70.559	17	\$755.36	\$4,100.00	\$389.43	1,199.500
7034212	SLAB ON STEEL	S.Y.	1,072.346	26	\$315.15	\$1,400.00	\$258.00	27,881.000
7034214	CLASS B-2 CONCRETE	C.Y.	59.635	17	\$1,411.13	\$2,800.00	\$660.00	1,013.800
7034216	TYPE H BARRIER	L.F.	679.769	13	\$84.73	\$100.00	\$70.00	8,837.000
7034219A	BARRIER CURB (TYPE D)	L.F.	640.667	21	\$92.62	\$120.00	\$78.00	13,454.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	1,075.429	7	\$361.60	\$405.00	\$300.00	7,528.000
7034600	CURB BLOCKOUT	L.F.	391.000	8	\$81.37	\$345.00	\$44.00	3,128.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	102.500	18	\$153.36	\$525.00	\$82.00	1,845.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	48.000	10	\$129.96	\$330.00	\$42.50	480.000
7040106	FULL DEPTH REPAIR	S.F.	100.000	1	\$150.00	\$150.00	\$150.00	100.000
7040113	CLEAN AND EPOXY SEAL	S.F.	1,733.333	9	\$5.30	\$14.00	\$4.00	15,600.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7040164	FIBER REINFORCED POLYMER	S.F.	159.000	5	\$131.60	\$190.00	\$85.00	795.000
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	541.250	8	\$309.99	\$347.50	\$270.00	4,330.000
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,139.000	4	\$362.25	\$384.00	\$320.00	4,556.000
7061000	REINFORCING STEEL	LBS	60.000	3	\$5.55	\$11.65	\$2.00	180.000
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	5,760.000	4	\$2.25	\$2.50	\$2.00	23,040.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	10,069.231	13	\$2.10	\$40.00	\$1.50	130,900.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	30,697.143	7	\$1.52	\$1.70	\$1.40	214,880.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	5	\$5,875.74	\$7,632.57	\$3,250.00	5.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	7,028.095	21	\$2.42	\$4.00	\$1.75	147,590.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	26	\$4,864.00	\$8,000.00	\$2,650.00	26.000
7111001	WATERPROOFING MEMBRANE	S.Y.	662.000	4	\$31.97	\$39.12	\$25.00	2,648.000
7120915	EXPANSION DEVICE (FLAT PLATE)	L.F.	28.000	3	\$1,263.33	\$1,860.00	\$830.00	84.000
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	170.000	3	\$20.83	\$25.00	\$16.50	510.000
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	4,600.000	4	\$3.07	\$3.50	\$2.42	18,400.000
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	16,970.000	5	\$8.10	\$9.10	\$7.50	84,850.000
7121159	SHEAR CONNECTORS	EACH	168.000	5	\$11.85	\$26.50	\$3.50	840.000
7123000	STEEL BAR DAM	EACH	1.600	10	\$6,400.39	\$8,768.75	\$3,000.00	16.000
7123120	CLEANING, LUBRICATING AND COATING BEARING	EACH	5.000	1	\$6,550.00	\$6,550.00	\$6,550.00	5.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	12.000	4	\$1,405.00	\$1,630.00	\$1,140.00	48.000
7123610	SLAB DRAIN	EACH	36.167	24	\$436.15	\$675.00	\$335.00	868.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	1,350.000	4	\$49.98	\$50.00	\$49.94	5,400.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	1,350.000	4	\$6.15	\$6.25	\$6.00	5,400.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	600.000	6	\$3.94	\$5.50	\$3.00	3,600.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	600.000	6	\$3.94	\$5.50	\$3.00	3,600.000
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	S.F.	1,100.000	3	\$3.16	\$3.25	\$3.12	3,300.000
7125390A	FINISH FIELD COAT (SYSTEM H)	S.F.	1,100.000	3	\$3.16	\$3.25	\$3.12	3,300.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	80.667	9	\$49.16	\$65.00	\$40.00	726.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	31	\$2,417.71	\$4,900.00	\$882.91	62.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	5.667	12	\$248.52	\$435.00	\$105.00	68.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	13.714	7	\$286.25	\$480.00	\$215.00	96.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	5.000	10	\$638.92	\$2,250.00	\$320.00	50.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	9.000	17	\$2,688.50	\$3,500.00	\$1,900.00	153.000
7163000	TYPE N PTFE BEARING	EACH	4.000	5	\$2,864.00	\$3,400.00	\$2,400.00	20.000
7171002	PREFORMED COMPRESSION SEAL	L.F.	79.000	3	\$85.62	\$87.15	\$83.00	237.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	63.588	17	\$523.01	\$925.00	\$394.00	1,081.000
7172053	OPEN CELL FOAM JOINT SYSTEM	L.F.	88.000	1	\$145.00	\$145.00	\$145.00	88.000
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	3,430.000	4	\$31.75	\$34.67	\$28.70	13,720.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	2,139.000	4	\$45.87	\$63.47	\$31.00	8,556.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	613.786	14	\$51.85	\$90.00	\$16.00	8,593.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	235.650	20	\$62.16	\$300.00	\$35.44	4,713.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	193.800	10	\$77.78	\$135.00	\$60.65	1,938.000
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	355.333	6	\$88.54	\$141.50	\$76.50	2,132.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	70.500	6	\$53.49	\$95.00	\$37.50	423.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	76.500	6	\$59.63	\$105.00	\$37.50	459.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	22.000	3	\$86.67	\$105.00	\$65.00	66.000
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	116.000	2	\$93.05	\$101.10	\$85.00	232.000
7252004	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-4	L.F.	45.000	2	\$108.05	\$115.00	\$101.10	90.000
7261012	12 IN. PIPE GROUP A	L.F.	52.800	5	\$66.64	\$180.00	\$45.00	264.000
7261015	15 IN. PIPE GROUP A	L.F.	235.083	12	\$49.22	\$230.00	\$35.00	2,821.000
7261018	18 IN. PIPE GROUP A	L.F.	154.375	16	\$67.60	\$205.00	\$35.23	2,470.000
7261024	24 IN. PIPE GROUP A	L.F.	63.000	6	\$77.01	\$92.90	\$65.24	378.000
7261030	30 IN. PIPE GROUP A	L.F.	61.000	4	\$112.80	\$145.24	\$81.95	244.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261036	36 IN. PIPE GROUP A	L.F.	23.556	9	\$126.68	\$1,552.55	\$80.90	212.000
7261078	78 IN. PIPE GROUP A	L.F.	184.000	3	\$415.00	\$625.00	\$220.00	552.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	4.400	5	\$850.55	\$1,550.00	\$588.00	22.000
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	22.000	4	\$730.87	\$843.85	\$657.50	88.000
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	3.000	2	\$2,333.87	\$2,500.00	\$2,167.73	6.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	2.000	7	\$1,452.57	\$4,200.00	\$498.00	14.000
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	192.769	13	\$589.66	\$1,050.00	\$443.20	2,506.000
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	31.000	7	\$789.12	\$1,382.00	\$560.50	217.000
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	5.000	3	\$1,113.67	\$1,300.00	\$941.00	15.000
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	3.000	4	\$912.63	\$1,162.81	\$573.00	12.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	9.444	9	\$935.06	\$1,200.00	\$730.00	85.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.214	14	\$678.87	\$1,400.00	\$286.00	31.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.353	17	\$727.38	\$1,500.00	\$245.00	57.000
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.250	8	\$845.86	\$1,200.00	\$606.50	18.000
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	2	\$1,593.55	\$1,600.00	\$1,587.10	2.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.600	10	\$928.55	\$2,536.40	\$286.00	16.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.563	16	\$1,339.27	\$4,226.40	\$489.00	25.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	6	\$874.87	\$1,191.84	\$571.00	6.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.400	5	\$1,699.68	\$3,461.35	\$1,011.00	7.000
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	5.000	3	\$711.00	\$1,100.00	\$500.00	15.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	8.000	3	\$763.67	\$1,200.00	\$505.00	24.000
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	6.000	2	\$1,255.50	\$1,500.00	\$1,011.00	12.000
7321004	B4 FLARED END SECTION	EACH	2.000	2	\$1,006.43	\$1,212.85	\$800.00	4.000
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	2,189.955	22	\$7.97	\$35.00	\$5.00	48,179.000
8032000A	KENTUCKY BLUEGRASS SODDING	S.Y.	36.545	11	\$46.93	\$276.02	\$15.00	402.000
8033000	K-31 TALL FESCUE SODDING	S.Y.	30.000	2	\$30.25	\$30.45	\$30.05	60.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	1.541	46	\$3,644.63	\$35,000.00	\$2,100.00	70.900
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	0.659	22	\$7,083.57	\$72,500.00	\$2,992.50	14.500
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	3.756	16	\$67.43	\$214.54	\$22.00	60.100
8061004	SEDIMENT TRAP ROCK	C.Y.	8.205	21	\$74.20	\$110.00	\$22.00	172.300
8061005	ROCK DITCH CHECK	L.F.	331.701	77	\$14.29	\$45.00	\$8.00	25,541.000
8061006	ALTERNATE DITCH CHECK	L.F.	201.000	30	\$10.36	\$30.00	\$2.80	6,030.000
8061007A	CURB INLET CHECK	EACH	21.609	46	\$143.77	\$358.00	\$27.00	994.000
8061016	SEDIMENT REMOVAL	C.Y.	112.500	112	\$16.30	\$339.90	\$1.00	12,600.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	0.727	22	\$2,971.24	\$13,500.00	\$1,000.00	16.000
8061019	SILT FENCE	L.F.	1,956.660	106	\$3.11	\$11.50	\$2.00	207,406.000
8061050	TYPE C BERM	L.F.	421.357	28	\$33.36	\$60.00	\$6.49	11,798.000
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	6,222.000	2	\$2.00	\$2.00	\$2.00	12,444.000
8064130	TYPE 3 TURF REINFORCEMENT MAT	S.Y.	240.000	4	\$4.61	\$5.00	\$4.30	960.000
8064132	TYPE 1B EROSION CONTROL	S.Y.	495.000	4	\$2.26	\$3.10	\$1.90	1,980.000
8064133	TYPE 1C EROSION CONTROL	S.Y.	3,638.000	4	\$2.21	\$2.90	\$1.90	14,552.000
8064140	TYPE 3B EROSION CONTROL	S.Y.	978.000	3	\$5.96	\$11.00	\$3.24	2,934.000
9011010	RELOCATED POLE	EACH	1.000	2	\$985.25	\$990.50	\$980.00	2.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	6.667	6	\$2,764.89	\$3,081.69	\$2,720.00	40.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	5.333	9	\$4,619.66	\$6,560.00	\$3,800.00	48.000
9011108	BRACKET ARM, 8 FT. OR 2.4 M	EACH	16.000	2	\$427.28	\$429.55	\$425.00	32.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	6.222	9	\$1,167.01	\$1,677.00	\$1,025.00	56.000
9011311	LUMINAIRE, LED-A	EACH	5.182	11	\$273.06	\$375.00	\$81.00	57.000
9011312	LUMINAIRE, LED-B	EACH	3.000	6	\$411.88	\$575.50	\$380.00	18.000
9011313	LUMINAIRE, LED-C	EACH	12.000	3	\$583.30	\$630.00	\$556.91	36.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.000	6	\$7,361.96	\$8,227.01	\$6,635.00	6.000
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	857.000	2	\$23.00	\$23.00	\$23.00	1,714.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	288.667	6	\$22.50	\$24.76	\$18.00	1,732.000
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	223.000	6	\$26.99	\$30.26	\$26.00	1,338.000
9015010	TRENCHING TYPE I	L.F.	679.600	10	\$6.25	\$6.82	\$5.86	6,796.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	3.000	2	\$1,380.00	\$1,380.00	\$1,380.00	6.000
9016120	PULL BOX, CONCRETE, STANDARD	EACH	5.091	11	\$2,748.24	\$3,600.00	\$2,455.00	56.000
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	110.000	6	\$3.29	\$4.46	\$2.60	660.000
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	1,406.000	5	\$1.61	\$1.76	\$1.30	7,030.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	989.091	11	\$1.30	\$1.60	\$1.10	10,880.000
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	540.000	4	\$1.65	\$1.76	\$1.60	2,160.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	895.000	8	\$4.35	\$6.40	\$3.55	7,160.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	7.000	6	\$1,192.64	\$1,414.28	\$1,155.00	42.000
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	5.333	9	\$1,960.87	\$2,775.00	\$1,750.00	48.000
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.000	2	\$3,122.50	\$3,140.00	\$3,105.00	2.000
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	7.200	5	\$696.50	\$1,964.00	\$455.00	36.000
9020213	SIGNAL HEAD, TYPE 3S	EACH	2.625	8	\$906.98	\$1,200.00	\$711.00	21.000
9020513	SIGNAL HEAD, TYPE 3B	EACH	11.900	10	\$947.86	\$1,225.00	\$825.25	119.000
9020514	SIGNAL HEAD, TYPE 4B	EACH	3.545	11	\$1,362.47	\$1,900.00	\$1,090.00	39.000
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	8.143	21	\$531.05	\$715.00	\$445.00	171.000
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	43.542	24	\$32.04	\$79.00	\$19.75	1,045.000
9020834	SIGNAL SIGN, MOUNTING	EACH	15.125	24	\$96.22	\$232.78	\$26.50	363.000
9022651	LUMINAIRE LED-A, 120 VOLT	EACH	4.000	1	\$325.00	\$325.00	\$325.00	4.000
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	5.706	17	\$1,154.36	\$1,580.00	\$805.00	97.000
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	2.000	3	\$1,843.33	\$2,115.00	\$1,660.00	6.000
9023120	POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	1.000	1	\$8,380.00	\$8,380.00	\$8,380.00	1.000
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	2.000	1	\$9,655.00	\$9,655.00	\$9,655.00	2.000
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.000	1	\$12,125.00	\$12,125.00	\$12,125.00	1.000
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	4.000	2	\$19,937.50	\$20,000.00	\$19,875.00	8.000
9023220	POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	1.000	2	\$6,752.50	\$6,790.00	\$6,715.00	2.000
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.000	2	\$7,902.50	\$7,945.00	\$7,860.00	2.000
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	2.000	4	\$9,877.82	\$10,549.29	\$9,585.00	8.000
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.000	4	\$10,218.07	\$10,923.50	\$9,900.00	4.000
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.000	4	\$11,811.72	\$12,607.42	\$11,455.00	4.000
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	2.000	2	\$11,175.00	\$11,235.00	\$11,115.00	4.000
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.000	2	\$11,597.50	\$11,660.00	\$11,535.00	2.000
9023440	POST, TYPE BL, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.000	4	\$21,256.37	\$22,721.97	\$20,600.00	4.000
9023450	POST, TYPE BL, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.000	4	\$22,869.52	\$24,433.41	\$22,200.00	4.000
9024295	SPLICE CABINET	EACH	2.000	4	\$6,256.66	\$6,675.17	\$6,065.00	8.000
9024920	DETECTOR, PUSHBUTTON	EACH	5.000	6	\$953.46	\$1,210.00	\$240.00	30.000
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	8.333	9	\$185.80	\$250.00	\$163.00	75.000
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	65.000	13	\$19.07	\$90.00	\$8.00	845.000
9025200	CONDUIT, 2 IN., TRENCH	L.F.	2,181.700	10	\$12.20	\$21.25	\$11.20	21,817.000
9025300	CONDUIT, 3 IN., TRENCH	L.F.	235.273	22	\$22.88	\$52.00	\$16.00	5,176.000
9027200	CONDUIT, 2 IN., PUSHED	L.F.	152.000	10	\$36.22	\$42.50	\$24.00	1,520.000
9027300	CONDUIT, 3 IN., PUSHED	L.F.	216.263	19	\$32.15	\$56.35	\$25.00	4,109.000
9027400	CONDUIT, 4 IN., PUSHED	L.F.	103.000	2	\$41.75	\$42.00	\$41.50	206.000
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	310.000	1	\$1.15	\$1.15	\$1.15	310.000
9028200A	CABLE, 1/0 AWG 1 CONDUCTOR, POWER	L.F.	720.000	2	\$6.05	\$6.10	\$6.00	1,440.000
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	L.F.	380.000	2	\$2.63	\$2.65	\$2.60	760.000
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	247.143	7	\$1.66	\$1.80	\$1.30	1,730.000
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	L.F.	300.000	2	\$1.38	\$1.40	\$1.35	600.000
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	740.000	2	\$1.53	\$1.55	\$1.50	1,480.000
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	1,398.095	21	\$1.69	\$2.50	\$1.30	29,360.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028309	CABLE, 16 AWG 3 CONDUCTOR	L.F.	740.000	2	\$1.61	\$1.62	\$1.60	1,480.000
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	1,354.118	17	\$2.15	\$3.80	\$1.35	23,020.000
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	1,474.091	22	\$2.09	\$4.88	\$1.45	32,430.000
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	2,118.056	36	\$4.88	\$9.65	\$3.00	76,250.000
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	488.235	17	\$2.13	\$3.30	\$1.25	8,300.000
9028611	POWER SUPPLY ASSEMBLY, TYPE 1 WITH 120V LIGHTING CONTROL CABINET	EACH	1.000	1	\$5,260.00	\$5,260.00	\$5,260.00	1.000
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	1.000	8	\$3,905.98	\$5,275.00	\$3,110.00	8.000
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.000	6	\$6,576.05	\$7,650.00	\$5,855.00	6.000
9028810	PULL BOX, PREFORMED CLASS 1	EACH	1.300	10	\$1,334.04	\$1,600.00	\$1,105.00	13.000
9028811	PULL BOX, PREFORMED CLASS 2	EACH	2.529	17	\$1,592.78	\$2,450.00	\$1,215.00	43.000
9028812	PULL BOX, PREFORMED CLASS 3	EACH	2.667	6	\$1,772.49	\$1,915.05	\$1,740.00	16.000
9028816	PULL BOX, PREFORMED CLASS 5	EACH	2.000	4	\$1,565.84	\$1,672.91	\$1,520.00	8.000
9028820	PULL BOX, CONCRETE, STANDARD	EACH	6.111	9	\$2,897.69	\$3,250.00	\$2,455.00	55.000
9028821	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	1.571	7	\$4,661.85	\$4,996.74	\$4,500.00	11.000
9029100	BASE, CONCRETE	C.Y.	10.023	22	\$1,243.28	\$1,640.00	\$1,070.00	220.500
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.000	3	\$33,963.23	\$35,264.70	\$32,500.00	3.000
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	L.S.	1.000	6	\$25,251.45	\$32,467.81	\$18,950.00	6.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	2.599	67	\$1,250.04	\$2,604.20	\$37.00	174.100
9031210	STRUCTURAL STEEL POSTS	LBS	1,059.000	18	\$5.89	\$20.00	\$3.25	19,062.000
9031220	PIPE POSTS	LBS	810.000	2	\$10.35	\$11.00	\$9.70	1,620.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	9.281	32	\$273.11	\$456.85	\$145.00	297.000
9031242	36 IN. SURFACE-MOUNT	EACH	32.125	16	\$66.99	\$96.90	\$55.90	514.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	306.000	2	\$13.18	\$13.25	\$13.10	612.000
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	32.000	3	\$71.38	\$86.10	\$57.50	96.000
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	8.000	6	\$66.83	\$80.85	\$52.50	48.000
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	8.000	3	\$71.38	\$86.10	\$57.50	24.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	272.474	38	\$14.42	\$26.90	\$6.05	10,354.000
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	14.571	7	\$32.07	\$53.65	\$21.70	102.000
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.25 IN., 12 GA.	L.F.	53.000	4	\$8.54	\$14.80	\$6.20	212.000
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	51.429	28	\$45.20	\$70.75	\$28.00	1,440.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	181.952	42	\$12.10	\$37.75	\$7.00	7,642.000
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	28.962	52	\$54.01	\$129.30	\$32.00	1,506.000
9035004A	SH-FLAT SHEET	S.F.	121.537	47	\$18.82	\$36.20	\$13.00	5,712.250
9035011A	ST-STRUCTURAL	S.F.	404.000	7	\$27.34	\$32.55	\$22.75	2,828.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	205.706	17	\$20.21	\$28.00	\$16.55	3,497.000
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	1.000	2	\$5,885.00	\$5,900.00	\$5,870.00	2.000
9104395	SPLICE CABINET	EACH	1.000	2	\$10,487.50	\$10,500.00	\$10,475.00	2.000
9108501	CABLE, LOOP DETECTOR, IN DUCT	L.F.	2,014.000	6	\$3.27	\$3.30	\$3.25	12,084.000
9108811	PULL BOX, PREFORMED CLASS 2	EACH	4.000	2	\$1,327.50	\$1,350.00	\$1,305.00	8.000
9108816	PULL BOX, PREFORMED CLASS 5	EACH	1.000	2	\$1,837.50	\$1,850.00	\$1,825.00	2.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	259.054	37	\$57.32	\$406.65	\$5.00	9,585.000
2013000	CLEARING AND GRUBBING	ACRE	2.089	266	\$6,476.01	\$57,086.00	\$1.00	555.800
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	909	\$53,677.68	\$1,350,000.00	\$1.00	909.000
2024013	REMOVAL OF SURFACING ACM (FRIABLE)	S.F.	960.000	4	\$20.93	\$25.00	\$14.65	3,840.000
2024018	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	L.F.	1.000	3	\$2,033.33	\$2,300.00	\$1,800.00	3.000
2024027	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	S.F.	3.000	2	\$950.00	\$1,250.00	\$650.00	6.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	45.946	167	\$97.40	\$1,500.00	\$0.01	7,673.000
2024048	REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NON-	L.F.	280.000	3	\$10.00	\$10.00	\$10.00	840.000
2024070	REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	S.F.	45.000	3	\$16.73	\$20.00	\$10.20	135.000
2024072	REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	S.F.	331.000	3	\$16.73	\$20.00	\$10.20	993.000
2024093	REMOVAL OF FLOOR TILE ACM ON WOOD (CATEGORY I NON-FRIABLE)	S.F.	33.000	3	\$16.73	\$20.00	\$10.20	99.000
2024098	REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (CATEGORY I	S.F.	293.000	3	\$8.73	\$10.20	\$8.00	879.000
2027000	DISPOSAL AND PLUGGING OF WELLS	EACH	1.400	5	\$2,500.00	\$5,000.00	\$1,000.00	7.000
2028000	PLUGGING AND DISPOSAL OF SEPTIC TANKS	EACH	2.000	2	\$1,500.00	\$1,500.00	\$1,500.00	4.000
2031000	CLASS A EXCAVATION	C.Y.	6,029.543	322	\$14.32	\$619.00	\$3.95	1,941,513.000
2032000	CLASS C EXCAVATION	C.Y.	5,759.645	31	\$38.70	\$316.00	\$1.00	178,549.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	4,666.038	52	\$18.85	\$72.00	\$3.00	242,634.000
2035500	EMBANKMENT IN PLACE	C.Y.	9,181.928	194	\$13.11	\$568.00	\$0.01	1,781,294.000
2036000	COMPACTING EMBANKMENT	C.Y.	3,831.034	296	\$4.69	\$286.26	\$0.01	1,133,986.000
2037075	COMPACTING IN CUT	STA.	25.514	138	\$818.35	\$18,861.95	\$1.00	3,520.900
2051010	MODIFIED SUBGRADE	S.Y.	2,945.455	11	\$3.63	\$175.00	\$2.00	32,400.000
2061000	CLASS 1 EXCAVATION	C.Y.	145.460	163	\$41.14	\$270.00	\$10.00	23,710.000
2061003	CLASS 1 EXCAVATION IN ROCK	C.Y.	110.714	14	\$104.05	\$420.00	\$50.00	1,550.000
2063000	CLASS 3 EXCAVATION	C.Y.	358.479	258	\$20.02	\$1,000.00	\$0.01	92,487.600
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	176.533	15	\$136.51	\$300.00	\$1.00	2,648.000
2063300	CLASS 4 EXCAVATION	C.Y.	400.233	90	\$29.98	\$444.00	\$10.00	36,021.000
2063500	CULVERT CLEANOUT	EACH	3.986	69	\$2,248.80	\$20,000.00	\$100.00	275.000
2064000	POROUS BACKFILL	C.Y.	144.818	11	\$56.68	\$104.00	\$30.25	1,593.000
2065500	TEMPORARY SHORING	L.S.	1.000	84	\$41,403.63	\$350,000.00	\$1.00	84.000
2071000	LINEAR GRADING CLASS 1	STA.	31.775	127	\$768.19	\$13,915.85	\$175.00	4,035.400
2072000	LINEAR GRADING CLASS 2	STA.	28.260	137	\$947.75	\$30,000.00	\$1.00	3,871.600
2081000	INTERCEPTION DITCH	100FT	44.000	3	\$406.67	\$500.00	\$220.00	132.000
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	11.579	98	\$640.25	\$4,750.00	\$1.00	1,134.700
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	5.154	26	\$1,415.39	\$4,800.00	\$190.00	134.000
2142000	FURNISHING ROCK FILL	C.Y.	1,626.988	84	\$35.52	\$76.80	\$1.00	136,667.000
2143000	PLACING ROCK FILL	C.Y.	1,626.988	84	\$14.72	\$74.00	\$5.09	136,667.000
2151000A	SHAPING SLOPES, CLASS I	100FT	3.000	3	\$761.67	\$1,000.00	\$285.00	9.000
2152000A	SHAPING SLOPES, CLASS II	100FT	366.000	6	\$124.38	\$944.27	\$70.00	2,196.000
2153000	SHAPING SLOPES, CLASS III	100FT	23.108	375	\$934.58	\$6,000.00	\$28.00	8,665.500
2160500	REMOVAL OF BRIDGES	L.S.	1.000	207	\$69,724.71	\$889,790.00	\$2,500.00	207.000
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	6,038.741	27	\$14.85	\$30.00	\$3.92	163,046.000
2161001	TOTAL SURFACE HYDRO	S.Y.	3,258.083	48	\$43.05	\$74.00	\$22.00	156,388.000
2161500	REMOVAL OF SEAL COAT	S.F.	14,311.594	32	\$1.19	\$3.50	\$0.51	457,971.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	9,893.742	31	\$1.59	\$8.00	\$0.43	306,706.000
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	26,698.708	24	\$2.91	\$8.00	\$1.27	640,769.000
2161503	REMOVAL OF EXISTING DECK	S.F.	256.250	44	\$39.45	\$507.00	\$16.94	11,275.000
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	L.F.	268.333	3	\$42.45	\$105.75	\$8.00	805.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	8,293.728	103	\$8.93	\$22.50	\$2.50	854,254.000
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	1,230.103	29	\$39.36	\$106.00	\$15.00	35,673.000
2163500	PARTIAL REMOVAL OF CULVERT CONCRETE	L.S.	1.000	18	\$12,846.40	\$32,000.00	\$1,375.17	18.000
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	L.S.	1.000	12	\$10,941.17	\$25,500.00	\$4,192.00	12.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	45	\$35,945.20	\$180,000.00	\$5,190.84	45.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2164000	CURB REMOVAL	L.F.	365.649	37	\$80.89	\$250.00	\$10.00	13,529.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	105.532	126	\$560.13	\$4,000.00	\$70.30	13,297.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	162.385	65	\$33.96	\$130.00	\$2.75	10,555.000
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	S.Y.	99.000	1	\$25.00	\$25.00	\$25.00	99.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	11,171.804	51	\$10.08	\$70.00	\$4.00	569,762.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	11,171.804	51	\$5.42	\$41.90	\$2.15	569,762.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,565.822	247	\$9.91	\$112.54	\$3.00	386,758.000
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	1,188.208	24	\$11.81	\$38.75	\$7.00	28,517.000
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	S.Y.	2,110.500	10	\$12.04	\$15.00	\$9.16	21,105.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	2,400.500	224	\$9.26	\$105.50	\$3.96	537,712.100
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	7,388.138	211	\$10.44	\$66.00	\$1.00	1,558,897.200
3101002	GRAVEL (A)	TON	396.000	5	\$47.98	\$87.92	\$30.60	1,980.000
3101003	GRAVEL (A)	S.Y.	121.000	5	\$15.80	\$30.07	\$8.00	605.000
3102002	CRUSHED STONE (B)	TON	4,399.500	4	\$28.43	\$280.00	\$27.76	17,598.000
3102003	CRUSHED STONE (B)	S.Y.	185.000	5	\$15.57	\$25.00	\$8.50	925.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	253.580	430	\$46.98	\$540.00	\$7.75	109,039.200
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	432.446	52	\$14.91	\$162.00	\$3.00	22,487.200
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	1,531.000	4	\$42.45	\$50.43	\$36.00	6,124.000
3107003	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	S.Y.	1,777.786	14	\$8.28	\$100.00	\$2.00	24,889.000
4010101	8 INCHES, BITUMINOUS PAVEMENT	S.Y.	1,195.200	5	\$44.52	\$50.00	\$36.21	5,976.000
4010103	10 INCHES, BITUMINOUS PAVEMENT	S.Y.	69.300	1	\$175.00	\$175.00	\$175.00	69.300
4010105	5 3/4 INCHES, BITUMINOUS PAVEMENT	S.Y.	165.700	2	\$48.76	\$57.76	\$39.75	331.400
4010150	TYPE A2 SHOULDER	S.Y.	1,718.444	70	\$34.75	\$265.00	\$18.86	120,291.100
4010151	TYPE A3 SHOULDER	S.Y.	1,919.594	17	\$41.58	\$273.00	\$20.00	32,633.100
4011207	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-1)	TON	13,308.000	1	\$105.00	\$105.00	\$105.00	13,308.000
4011208	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-2)	TON	11,751.800	3	\$63.25	\$67.00	\$58.50	35,255.400
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	4,267.572	217	\$70.68	\$2,270.52	\$50.60	926,063.100
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	7,513.212	57	\$67.39	\$253.00	\$48.19	428,253.100
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TON	2,105.717	6	\$74.20	\$166.48	\$69.25	12,634.300
4011232	BITUMINOUS PAVEMENT MIXTURE	TON	10,753.800	2	\$69.49	\$79.00	\$59.97	21,507.600
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	4,064.640	125	\$61.83	\$1,172.00	\$45.50	508,080.000
4013010	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TON	8,751.475	12	\$64.57	\$284.00	\$48.50	105,017.700
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	10,648.636	312	\$68.48	\$250.00	\$45.50	3,322,374.500
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	20,176.511	19	\$61.58	\$120.00	\$48.90	383,353.700
4030005	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095C MIX)	TON	38,836.500	3	\$56.09	\$58.30	\$52.00	116,509.500
4030008	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSMR MIX)	TON	45,612.500	3	\$87.04	\$90.38	\$84.50	136,837.500
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TON	34,267.886	7	\$102.33	\$114.50	\$91.08	239,875.200
4030011	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095CLP MIX)	TON	20.000	4	\$248.75	\$350.00	\$215.00	80.000
4030012	ASPHALTIC CONCRETE MIXTURE	TON	1,402.000	1	\$118.00	\$118.00	\$118.00	1,402.000
4030015	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP048F MIX)	TON	4,019.450	4	\$87.29	\$100.00	\$85.66	16,077.800
4030016	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP048F MIX)	TON	24,631.600	4	\$73.44	\$84.19	\$69.05	98,526.400
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	3,144.121	14	\$84.62	\$167.60	\$61.40	44,017.700
4030102	ASPHALTIC CONCRETE MIXTURE	TON	27,124.500	9	\$75.47	\$89.09	\$58.59	244,120.500
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	7,420.952	87	\$70.83	\$650.00	\$50.25	645,622.800
4030105	ASPHALTIC CONCRETE MIXTURE	TON	12,124.700	17	\$71.06	\$100.00	\$51.90	206,119.900
4030106	ASPHALTIC CONCRETE MIXTURE	TON	11,394.400	2	\$81.74	\$82.75	\$80.72	22,788.800
4030107	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	TON	5,032.000	2	\$84.50	\$91.00	\$78.00	10,064.000
4030109	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	TON	14,134.876	29	\$87.29	\$165.00	\$59.18	409,911.400
4030111	ASPHALTIC CONCRETE MIXTURE	TON	6,790.664	11	\$70.85	\$149.10	\$61.09	74,697.300
4030114	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125B MIX)	TON	50.500	6	\$111.18	\$115.65	\$107.05	303.000
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	48,144.393	15	\$73.30	\$144.60	\$58.89	722,165.900
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	34,994.277	13	\$98.38	\$155.00	\$74.60	454,925.600

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TON	2,240.440	10	\$65.83	\$275.00	\$50.00	22,404.400
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TON	60,282.480	5	\$67.06	\$119.70	\$59.54	301,412.400
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TON	52.333	9	\$199.48	\$264.15	\$130.00	471.000
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TON	269.611	9	\$145.98	\$342.41	\$105.89	2,426.500
4030401	8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	1,054.100	1	\$65.39	\$65.39	\$65.39	1,054.100
4030402	9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	36,434.900	1	\$54.97	\$54.97	\$54.97	36,434.900
4030403	10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	18,342.400	4	\$38.40	\$40.44	\$36.65	73,369.600
4030404	11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	38,738.000	1	\$50.50	\$50.50	\$50.50	38,738.000
4031050	ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	S.Y.	885.000	2	\$31.00	\$34.10	\$29.40	1,770.000
4031056	ASPHALT PERFORMANCE	L.S.	1.000	18	\$13,296.32	\$38,000.00	\$1,200.00	18.000
4031057	ASPHALT PERFORMANCE	L.S.	1.000	13	\$7,985.71	\$23,500.00	\$750.00	13.000
4031058	INTELLIGENT COMPACTION	L.S.	1.000	42	\$36,890.74	\$152,077.32	\$2,500.00	42.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.000	42	\$11,869.56	\$49,250.00	\$1,000.00	42.000
4071005	TACK COAT	GAL	12,788.725	603	\$2.15	\$74.00	\$0.01	7,711,601.180
4071007	TACK COAT - LOW OR NON-	GAL	17,345.568	37	\$3.04	\$5.60	\$2.23	641,786.000
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	85.000	2	\$35.00	\$50.00	\$20.00	170.000
4081018	PRIME-LIQUID ASPHALT MC 800	GAL	6,189.820	66	\$2.95	\$7.70	\$1.90	408,528.100
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	94,801.232	56	\$2.13	\$10.00	\$1.80	5,308,869.000
4094001	SEAL COAT AGGREGATE, GRADE A1	S.Y.	295,932.400	5	\$0.93	\$7.00	\$0.87	1,479,662.000
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	389,915.333	12	\$0.74	\$0.88	\$0.59	4,678,984.000
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	252,104.500	6	\$0.89	\$5.50	\$0.81	1,512,627.000
4094012	SEAL COAT AGGREGATE, GRADE B2	S.Y.	301,328.886	35	\$0.82	\$1.25	\$0.59	10,546,511.000
4094021	SEAL COAT AGGREGATE, GRADE C	S.Y.	672.000	3	\$14.33	\$30.00	\$5.00	2,016.000
4131000	MICROSURFACING, TYPE II	S.Y.	311,116.000	4	\$2.82	\$2.99	\$2.74	1,244,464.000
4131100	MICROSURFACING, TYPE III	S.Y.	8,725.000	3	\$5.50	\$7.11	\$4.35	26,175.000
4132000	SCRUB SEAL	S.Y.	433,080.000	4	\$1.62	\$2.22	\$1.19	1,732,320.000
4133100	ULTRATHIN BONDED WEARING SURFACE, TYPE B	S.Y.	159,149.250	4	\$5.08	\$5.25	\$4.75	636,597.000
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	97,339.750	8	\$4.85	\$6.55	\$4.65	778,718.000
4134000	BITUMINOUS FOG SEAL	GAL	5,508.657	102	\$3.05	\$30.00	\$1.50	561,883.000
4135000	BITUMINOUS PAVEMENT CRACK SEALING	L.F.	718,114.000	12	\$0.68	\$12.00	\$0.40	8,617,368.000
4136000	PCCP JOINT/CRACK SEALING	L.F.	7,450.588	17	\$1.93	\$119.17	\$1.05	126,660.000
4138000	PCCP CRACK FILLING	L.F.	4,439.000	4	\$10.88	\$21.00	\$2.50	17,756.000
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	425.084	32	\$79.30	\$260.00	\$48.20	13,602.700
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	797.700	10	\$80.22	\$117.65	\$66.00	7,977.000
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	S.Y.	1,112.178	18	\$75.61	\$255.00	\$60.00	20,019.200
5021111	CONCRETE PAVEMENT (11 INCH NON-REINFORCED)	S.Y.	26,105.100	3	\$83.27	\$96.00	\$73.80	78,315.300
5021112	CONCRETE PAVEMENT (12 INCH NON-REINFORCED)	S.Y.	79.929	7	\$248.88	\$555.00	\$121.50	559.500
5021305	CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	214.000	2	\$134.00	\$134.00	\$134.00	428.000
5021306	CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS) 6 INCH SIDE	S.Y.	322.200	4	\$122.14	\$180.41	\$70.00	1,288.800
5021307	CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	S.Y.	20,646.800	1	\$47.50	\$47.50	\$47.50	20,646.800
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	7,705.240	10	\$55.33	\$260.89	\$49.15	77,052.400
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	13,274.600	20	\$60.77	\$97.00	\$50.55	265,492.000
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	697.100	5	\$87.19	\$94.80	\$80.00	3,485.500
5021312	CONCRETE PAVEMENT (12 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,935.000	5	\$100.62	\$114.72	\$88.00	9,675.000
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	489.560	10	\$77.78	\$250.00	\$52.00	4,895.600
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	15.300	4	\$276.80	\$377.30	\$37.20	61.200
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	12,877.480	15	\$61.02	\$95.00	\$51.80	193,162.200
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	2,539.500	4	\$91.96	\$106.00	\$74.35	10,158.000
5021340	TYPE A2 SHOULDER	S.Y.	5,814.939	18	\$43.30	\$93.00	\$28.00	104,668.900
5021341	TYPE A3 SHOULDER	S.Y.	88.800	3	\$81.67	\$110.00	\$60.00	266.400
5024008	CONCRETE BASE (8 IN. NON-REINF)	S.Y.	3,379.700	1	\$61.40	\$61.40	\$61.40	3,379.700
5024010	CONCRETE BASE (10 IN. NON-REINF)	S.Y.	114.900	3	\$130.84	\$155.00	\$87.00	344.700

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	179.422	109	\$318.00	\$804.35	\$180.00	19,557.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	136.135	207	\$193.39	\$421.40	\$2.70	28,180.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	368.774	82	\$124.89	\$286.94	\$31.99	30,239.500
5050001	ALTERNATE CONCRETE WEARING SURFACE	S.Y.	671.222	27	\$188.50	\$269.00	\$106.00	18,123.000
5050003	REINFORCED CONCRETE	S.Y.	133.000	6	\$227.43	\$375.00	\$175.00	798.000
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	28.596	48	\$706.11	\$826.00	\$700.00	1,372.600
5051000	LOW SLUMP CONCRETE WEARING SURFACE	S.Y.	5,797.500	8	\$96.94	\$102.15	\$91.73	46,380.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	3,228.280	50	\$106.57	\$209.00	\$70.00	161,414.000
6042010	ADJUSTING MANHOLE	EACH	13.414	29	\$554.87	\$4,278.00	\$215.00	389.000
6042020	ADJUSTING BASIN OR INLET	EACH	8.105	38	\$1,362.09	\$5,572.25	\$215.00	308.000
6044011	PIPE COLLAR, TYPE A	EACH	5.418	79	\$1,400.13	\$4,500.00	\$250.00	428.000
6044012	PIPE COLLAR, TYPE B	EACH	1.952	21	\$1,464.77	\$4,500.00	\$370.00	41.000
6044013	PIPE COLLAR, TYPE C	EACH	5.789	19	\$1,227.39	\$5,000.00	\$950.00	110.000
6046015A	15 IN. SLOTTED DRAIN	L.F.	315.000	1	\$185.00	\$185.00	\$185.00	315.000
6046018A	18 IN. SLOTTED DRAIN	L.F.	173.000	3	\$521.95	\$537.60	\$512.00	519.000
6051018A	PIPE AGGREGATE PAVEMENT CROSS DRAIN	L.F.	96.000	3	\$56.59	\$75.00	\$29.78	288.000
6053020A	FRENCH UNDERDRAIN	L.F.	102.000	4	\$127.94	\$133.00	\$126.25	408.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	885.281	32	\$20.02	\$65.20	\$8.00	28,329.000
6054020	OUTLET PIPES AND SPLASH PADS	EACH	7.471	17	\$1,112.38	\$6,573.45	\$10.00	127.000
6057000	AGGREGATE DRAIN	L.F.	288.000	5	\$42.88	\$59.40	\$30.00	1,440.000
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	3.000	8	\$7,189.50	\$8,061.00	\$6,441.00	24.000
6061010	GUARDRAIL TYPE A	L.F.	238.878	41	\$25.23	\$40.00	\$19.50	9,794.000
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	L.F.	763.000	3	\$41.67	\$55.00	\$35.00	2,289.000
6061014	GUARDRAIL TYPE A WITH RUBRAIL	L.F.	100.000	2	\$39.25	\$39.50	\$39.00	200.000
6061040	GUARDRAIL TYPE D	L.F.	33.571	7	\$48.02	\$85.00	\$30.50	235.000
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	L.F.	456.250	8	\$32.18	\$41.40	\$20.00	3,650.000
6061060	MGS GUARDRAIL	L.F.	1,834.701	441	\$28.17	\$80.00	\$19.00	809,103.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	2,493.008	192	\$32.27	\$54.47	\$22.00	478,657.500
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	660.250	32	\$30.95	\$56.94	\$23.80	21,128.000
6061065	MGS GUARDRAIL, 6 FT. POSTS, 1 FT. - 6.75 IN. SPACING	L.F.	39.571	21	\$58.59	\$80.46	\$45.00	831.000
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	59.091	11	\$42.90	\$80.41	\$32.00	650.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (MAJOR ROUTE)	EACH	3.727	66	\$3,284.50	\$4,847.54	\$2,584.00	246.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (MINOR ROUTE)	EACH	5.548	352	\$3,243.95	\$5,918.34	\$21.50	1,953.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	4.191	47	\$3,088.74	\$4,350.00	\$2,280.00	197.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	3.125	128	\$796.99	\$3,293.93	\$515.00	400.000
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	2.000	8	\$3,913.50	\$4,304.00	\$3,600.00	16.000
6061079	MGS EMBEDDED ANCHOR SECTION (WITHOUT RUBRAIL)	L.F.	125.000	5	\$34.05	\$39.25	\$31.02	625.000
6061080	MGS END ANCHOR	EACH	7.437	199	\$1,217.90	\$4,361.41	\$772.00	1,480.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	6.852	27	\$3,975.19	\$5,041.00	\$2,825.00	185.000
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	1.500	4	\$2,896.94	\$3,640.82	\$2,100.00	6.000
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY	EACH	5.750	8	\$2,791.74	\$3,450.00	\$2,450.00	46.000
6062204A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW	EACH	2.304	23	\$2,222.18	\$3,063.51	\$1,700.00	53.000
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	2.000	6	\$441.25	\$695.00	\$350.00	12.000
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	2.680	25	\$517.49	\$768.00	\$375.00	67.000
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	3.250	4	\$4,031.39	\$4,100.00	\$3,966.00	13.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	8.229	545	\$2,937.49	\$5,861.13	\$2,300.00	4,485.000
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	2.632	19	\$2,915.39	\$4,600.00	\$2,350.00	50.000
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.200	20	\$4,376.54	\$5,800.00	\$527.07	44.000
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.875	16	\$23,982.70	\$34,000.00	\$18,000.00	30.000
6063018	TYPE D CRASHWORTHY END TERMINAL	EACH	1.000	3	\$42,651.33	\$46,074.00	\$38,880.00	3.000
6063020	TYPE C CRASHWORTHY END	EACH	2.053	19	\$27,131.92	\$37,000.00	\$19,800.00	39.000
6063021	TYPE D CRASHWORTHY END	EACH	2.000	7	\$30,300.14	\$34,000.00	\$27,560.00	14.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6064100	MEDIAN GUARD CABLE 3 - STRAND	L.F.	4,717.000	16	\$15.67	\$36.08	\$10.50	75,472.000
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	6.056	18	\$3,048.52	\$5,505.16	\$2,400.00	109.000
6064111	ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	EACH	3.000	3	\$5,833.54	\$6,655.05	\$5,300.00	9.000
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	C.Y.	677.200	15	\$91.71	\$287.11	\$40.00	10,158.000
6066400	GUARDRAIL, RELOCATED AND MODIFIED	L.F.	759.250	12	\$34.39	\$47.50	\$20.50	9,111.000
6066610	END ANCHOR	EACH	2.538	26	\$976.21	\$1,600.00	\$900.00	66.000
6066630	GUARDRAIL ANCHOR, ROCK FACE	EACH	1.000	2	\$2,212.50	\$2,225.00	\$2,200.00	2.000
6066640	GUARDRAIL DELINEATOR, WHITE	EACH	276.000	3	\$11.80	\$12.40	\$11.50	828.000
6066641A	GUARDRAIL DELINEATOR, YELLOW	EACH	48.000	3	\$11.80	\$12.40	\$11.50	144.000
6066642	GUARDRAIL DELINEATOR, WHITE/RED	EACH	9.000	3	\$16.92	\$17.75	\$16.50	27.000
6066646A	GUARD CABLE DELINEATOR, YELLOW	EACH	106.000	3	\$10.66	\$16.99	\$5.00	318.000
6066647A	GUARDRAIL DELINEATOR, YELLOW/RED	EACH	2.000	3	\$16.92	\$17.75	\$16.50	6.000
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	126.133	15	\$51.67	\$500.00	\$35.17	1,892.000
6071012A	CHAIN-LINK FENCE (60 IN.)	L.F.	347.667	27	\$33.70	\$75.00	\$18.50	9,387.000
6071013A	CHAIN-LINK FENCE (72 IN.)	L.F.	231.000	5	\$47.70	\$78.75	\$42.31	1,155.000
6071030	WALK GATE (CHAIN-LINK)	EACH	1.000	2	\$1,224.99	\$1,400.00	\$1,049.97	2.000
6071040	DRIVE GATE (CHAIN-LINK)	EACH	1.000	6	\$2,187.28	\$3,380.00	\$1,310.00	6.000
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	L.F.	164.722	54	\$51.39	\$75.00	\$24.00	8,895.000
6071060	PEDESTRIAN FENCE (STRUCTURES)	L.F.	36.000	5	\$158.94	\$170.00	\$150.00	180.000
6071101	MODIFIED CONCRETE GUTTER TYPE A	L.F.	149.188	16	\$63.40	\$187.26	\$37.65	2,387.000
6071102	MODIFIED CONCRETE GUTTER TYPE B	L.F.	238.018	56	\$55.34	\$127.00	\$30.35	13,329.000
6072010	WOVEN WIRE FENCE	L.F.	987.000	5	\$24.28	\$26.38	\$18.75	4,935.000
6081000	CONCRETE MEDIAN	S.Y.	186.090	31	\$68.35	\$550.00	\$40.00	5,768.800
6081010	CONCRETE CURB RAMP	S.Y.	395.354	142	\$104.24	\$837.00	\$62.60	56,140.200
6081012	TRUNCATED DOMES	S.F.	495.767	159	\$24.04	\$100.00	\$10.51	78,827.000
6082023	HAND-RAILING FOR STEPS	L.F.	11.714	7	\$322.72	\$700.00	\$160.00	82.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	177.895	22	\$71.24	\$298.60	\$24.00	3,913.700
6083004	4 IN. CONCRETE MEDIAN STRIP	S.Y.	33.100	2	\$97.97	\$100.00	\$95.94	66.200
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	505.788	50	\$68.82	\$1,000.00	\$36.40	25,289.400
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	420.083	53	\$76.14	\$460.00	\$55.00	22,264.400
6084023	SIDEWALK HAND-RAILING	L.F.	146.733	15	\$172.06	\$419.99	\$83.91	2,201.000
6084024	SIDEWALK HAND-RAILING WITH	L.F.	130.250	12	\$187.88	\$315.00	\$128.00	1,563.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	899.007	42	\$76.18	\$175.80	\$50.00	37,758.300
6085008	PAVED APPROACH, 8 IN.	S.Y.	1,189.760	99	\$79.88	\$257.87	\$52.00	117,786.200
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	1,582.852	184	\$49.73	\$4,775.00	\$26.85	291,244.800
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	2,023.786	29	\$64.89	\$166.70	\$46.50	58,689.800
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	151.551	35	\$84.59	\$292.71	\$45.00	5,304.300
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	1,055.324	102	\$34.55	\$164.00	\$16.90	107,643.000
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	110.543	35	\$55.79	\$165.23	\$20.00	3,869.000
6091041	CONCRETE GUTTER TYPE A	L.F.	179.875	48	\$53.29	\$153.90	\$19.80	8,634.000
6091042	CONCRETE GUTTER TYPE B	L.F.	133.250	20	\$50.54	\$197.00	\$31.75	2,665.000
6091051	CURB AND GUTTER TYPE A	L.F.	774.121	33	\$38.89	\$105.00	\$24.10	25,546.000
6091052	CURB AND GUTTER TYPE B	L.F.	1,229.128	78	\$33.44	\$145.00	\$18.50	95,872.000
6091060	PAVED DITCH	S.Y.	117.283	12	\$85.72	\$226.00	\$57.78	1,407.400
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	492.014	74	\$21.83	\$85.00	\$3.95	36,409.000
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	230.333	3	\$21.36	\$31.60	\$20.90	691.000
6092013	INTEGRAL CURB TYPE M	L.F.	386.000	4	\$23.81	\$45.30	\$6.00	1,544.000
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	L.F.	339.040	25	\$24.73	\$190.00	\$6.00	8,476.000
6092022	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE B	L.F.	2,747.000	1	\$20.90	\$20.90	\$20.90	2,747.000
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	277.353	17	\$26.85	\$65.76	\$6.00	4,715.000
6092032	CONCRETE CURB LOW PROFILE TYPE F	L.F.	391.000	2	\$26.95	\$35.35	\$18.55	782.000
6093015	ASPHALT CURB (4 INCH)	L.F.	171.000	1	\$54.10	\$54.10	\$54.10	171.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6094010	DRAIN BASIN	EACH	2.462	13	\$7,441.45	\$10,600.00	\$3,185.01	32.000
6096000	DITCH LINER	S.Y.	70.000	2	\$72.63	\$77.00	\$68.25	140.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	49.752	121	\$45.10	\$300.00	\$1.00	6,020.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	334.716	112	\$30.69	\$332.42	\$1.00	37,488.200
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	104.875	24	\$46.60	\$136.38	\$27.68	2,517.000
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	C.Y.	1,297.545	11	\$45.53	\$90.00	\$40.00	14,273.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	51.716	116	\$36.33	\$323.00	\$10.85	5,999.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	451.797	117	\$28.55	\$344.20	\$7.57	52,860.200
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	104.875	24	\$30.55	\$137.70	\$8.00	2,517.000
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	1,297.545	11	\$29.50	\$56.95	\$17.00	14,273.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	302.136	22	\$52.41	\$92.70	\$30.06	6,647.000
6097000	ROCK LINING	C.Y.	65.459	185	\$76.48	\$541.00	\$31.00	12,110.000
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	695.263	38	\$51.82	\$200.00	\$32.00	26,420.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	618.582	283	\$39.79	\$130.00	\$1.00	175,058.600
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	671.100	40	\$28.91	\$240.00	\$0.01	26,844.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	621.475	281	\$22.24	\$222.00	\$2.67	174,634.600
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	485.792	24	\$68.79	\$215.00	\$35.00	11,659.000
6117000A	GABIONS	C.Y.	149.667	9	\$308.02	\$410.00	\$174.00	1,347.000
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	1.286	14	\$2,293.59	\$6,500.00	\$50.00	18.000
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	2.654	26	\$2,038.72	\$3,500.00	\$1,500.00	69.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	3.065	31	\$2,361.74	\$3,700.00	\$1,200.00	95.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	3.711	38	\$2,408.74	\$5,200.00	\$0.01	141.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	2.143	28	\$2,906.62	\$5,300.00	\$2,000.00	60.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	2.367	49	\$3,069.90	\$6,500.00	\$1,500.00	116.000
6122020	REPLACEMENT SAND BARREL	EACH	6.287	136	\$306.01	\$950.00	\$0.01	855.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	3.804	107	\$893.37	\$6,500.00	\$400.00	407.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.114	753	\$1,714.30	\$40,000.00	\$0.01	1,592.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH	S.Y.	707.165	113	\$224.99	\$700.00	\$58.00	79,909.600
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	268.631	122	\$5.33	\$180.00	\$0.01	32,773.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	228.372	113	\$8.24	\$180.00	\$1.00	25,806.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL	L.F.	2,753.846	123	\$5.04	\$21.00	\$0.01	338,723.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL	EACH	1,203.208	106	\$5.98	\$50.00	\$2.30	127,540.000
6131017	DOWEL BAR (FURNISHING AND INSTALLING WITH BASKETS) FOR FULL	EACH	140.308	39	\$9.87	\$200.00	\$5.00	5,472.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL	EACH	202.915	47	\$5.91	\$21.00	\$2.00	9,537.000
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL	C.Y.	25.474	19	\$1,287.74	\$5,005.00	\$10.00	484.000
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE	S.Y.	192.063	19	\$252.10	\$1,035.00	\$101.00	3,649.200
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	213.269	16	\$115.30	\$973.97	\$36.00	3,412.300
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	1,022.963	16	\$35.10	\$450.00	\$15.00	16,367.400
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL	TON	453.024	74	\$103.69	\$2,932.00	\$38.00	33,523.800
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	2,338.490	78	\$27.44	\$472.42	\$5.50	182,402.200
6134001	DOWEL BAR RETROFIT	EACH	8,157.000	4	\$80.92	\$90.00	\$62.90	32,628.000
6134002	CROSS STITCH TIE BAR	EACH	932.286	7	\$44.00	\$113.00	\$25.00	6,526.000
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	7.000	8	\$1,253.42	\$1,550.00	\$300.00	56.000
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	2.429	21	\$1,555.67	\$4,203.54	\$950.00	51.000
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	4.333	9	\$1,688.90	\$3,000.00	\$950.00	39.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	3.600	30	\$2,108.30	\$4,326.43	\$1,200.00	108.000
6141027	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 2 FT. - 1 IN. OR 1549 MM X 635 MM)	EACH	3.000	3	\$3,381.84	\$4,000.00	\$2,645.51	9.000
6141028	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	EACH	1.000	4	\$3,293.35	\$3,520.00	\$3,112.00	4.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	3.797	59	\$835.79	\$4,125.84	\$297.00	224.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	16.526	38	\$954.76	\$3,000.00	\$579.00	628.000
6142028	42 IN. OR 1050 MM AUTO FLOODGATE (TYPE 2)	EACH	1.000	2	\$9,300.00	\$10,200.00	\$8,400.00	2.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	5.455	11	\$482.22	\$2,084.05	\$305.00	60.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	1.250	20	\$492.36	\$821.50	\$280.00	25.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	1.533	15	\$976.62	\$3,093.18	\$400.00	23.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	13.615	39	\$441.13	\$2,631.48	\$183.74	531.000
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	1.679	28	\$446.04	\$1,318.00	\$156.00	47.000
6143020	CURB INLET	EACH	1.667	6	\$4,457.81	\$7,735.00	\$3,127.05	10.000
6151000	OFFICE FOR ENGINEER	MONTH	24.000	3	\$3,628.33	\$5,284.98	\$2,000.00	72.000
6161005	CONSTRUCTION SIGNS	S.F.	1,196.321	1150	\$6.49	\$50.00	\$0.01	1,375,769.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	7.150	658	\$47.44	\$220.00	\$0.10	4,705.000
6161009	FLAG ASSEMBLY	EACH	7.776	425	\$20.99	\$125.00	\$0.25	3,305.000
6161010	RELOCATED SIGNS	S.F.	253.728	103	\$10.56	\$130.73	\$3.00	26,134.000
6161012	BUOYS (BOATS KEEP OUT)	EACH	29.263	19	\$277.19	\$1,600.00	\$89.25	556.000
6161013	BUOYS (NO WAKE)	EACH	56.933	15	\$234.25	\$900.00	\$89.25	854.000
6161014	SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)	EACH	10.737	19	\$894.61	\$2,300.00	\$600.00	204.000
6161020	CHANNELIZER (DRUM-LIKE)	EACH	27.143	7	\$23.11	\$68.90	\$13.00	190.000
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	74.545	11	\$58.11	\$85.00	\$1.00	820.000
6161025	CHANNELIZER (TRIM LINE)	EACH	153.076	985	\$16.61	\$65.10	\$0.01	150,780.000
6161028	CHANNELIZER	EACH	174.444	9	\$17.38	\$31.00	\$10.00	1,570.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	13.340	426	\$160.33	\$600.00	\$0.25	5,683.000
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	11.491	116	\$177.76	\$821.60	\$75.00	1,333.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	39.735	166	\$59.81	\$202.20	\$1.00	6,596.000
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	26.000	13	\$93.75	\$210.00	\$22.25	338.000
6161040	FLASHING ARROW PANEL	EACH	2.600	440	\$973.44	\$5,000.00	\$0.50	1,144.000
6161047	TYPE III OBJECT MARKER	EACH	8.545	11	\$268.15	\$500.55	\$165.00	94.000
6161052	WARNING LIGHT, TYPE B	EACH	19.761	138	\$62.45	\$140.00	\$6.00	2,727.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	32.072	83	\$85.05	\$282.76	\$20.00	2,662.000
6161070	TUBULAR MARKER	EACH	60.182	44	\$55.47	\$146.50	\$30.00	2,648.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE,	EACH	3.084	478	\$3,302.23	\$16,191.00	\$0.50	1,474.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE,	EACH	4.445	328	\$3,229.23	\$17,000.00	\$800.00	1,458.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.061	49	\$12,985.44	\$52,900.00	\$1.00	52.000
6162002	TEMPORARY LONG-TERM	EACH	10.582	249	\$767.21	\$5,000.00	\$0.10	2,635.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	5.238	294	\$1,403.63	\$7,351.68	\$0.01	1,540.000
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	L.F.	99.000	12	\$174.29	\$446.35	\$100.00	1,188.000
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	198.571	14	\$134.54	\$721.70	\$95.00	2,780.000
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	L.F.	92.000	4	\$348.08	\$486.67	\$200.00	368.000
6172002	CONCRETE TRAFFIC BARRIER,	L.F.	112.000	4	\$165.25	\$198.00	\$123.00	448.000
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	699.325	40	\$107.64	\$600.00	\$58.00	27,973.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	597.152	33	\$117.21	\$292.55	\$67.85	19,706.000
6173102	CONCRETE TRAFFIC BARRIER, TYPE D (RETAINING WALL)	L.F.	239.875	8	\$124.93	\$240.00	\$108.04	1,919.000
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	506.667	9	\$145.56	\$1,510.00	\$71.45	4,560.000
6173200	CONCRETE TRAFFIC BARRIER, TYPE E	L.F.	26.000	7	\$180.00	\$285.00	\$110.00	182.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	1,637.117	154	\$23.18	\$150.00	\$0.01	252,116.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED /	L.F.	3,521.520	41	\$32.20	\$70.00	\$22.26	144,382.300
6173702B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED /	L.F.	539.000	4	\$38.72	\$39.96	\$35.00	2,156.000
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION,	L.F.	262.500	4	\$23.97	\$40.30	\$20.00	1,050.000
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.000	17	\$577.90	\$1,000.00	\$0.01	34.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	2,458.260	104	\$9.36	\$100.00	\$0.01	255,659.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	2,734.532	25	\$15.00	\$23.40	\$8.83	68,363.300
6175013	RELOCATING TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION	L.F.	262.500	4	\$16.91	\$23.40	\$15.50	1,050.000
6175020A	RELOCATING TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	4.143	7	\$405.38	\$527.65	\$275.55	29.000
6178001	TRAFFIC BARRIER DELINEATOR, WHITE	EACH	31.250	12	\$28.30	\$150.00	\$7.60	375.000
6178002A	TRAFFIC BARRIER DELINEATOR, YELLOW	EACH	21.063	16	\$36.83	\$150.00	\$7.60	337.000
6178003A	TRAFFIC BARRIER DELINEATOR, YELLOW/YELLOW	EACH	11.000	4	\$26.25	\$30.00	\$25.00	44.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6181000	MOBILIZATION	L.S.	1.000	1365	\$140,513.25	\$8,236,179.26	\$1.00	1,365.000
6181010	RAILROAD ENGINEERING	L.S.	1.000	3	\$64,183.33	\$135,525.00	\$24,025.00	3.000
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.000	5	\$72,574.85	\$150,000.00	\$12,500.00	5.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.508	238	\$598.32	\$600.00	\$250.00	835.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	7,058.309	97	\$2.36	\$20.24	\$0.01	684,656.000
6200003	PREFORMED THERMOPLASTIC	L.F.	623.083	12	\$3.86	\$6.50	\$2.95	7,477.000
6200009	PREFORMED THERMOPLASTIC	L.F.	746.914	93	\$5.74	\$13.50	\$2.00	69,463.000
6200012	PREFORMED THERMOPLASTIC	L.F.	681.256	43	\$10.08	\$18.00	\$8.00	29,294.000
6200013	COLD APPLIED TAPE PAVEMENT	L.F.	51.200	15	\$20.30	\$21.50	\$20.00	768.000
6200015	PREFORMED THERMOPLASTIC	L.F.	207.945	419	\$19.35	\$65.00	\$0.25	87,129.000
6200018	PREFORMED THERMOPLASTIC	L.F.	248.266	143	\$17.87	\$45.22	\$8.00	35,502.000
6200021	PREFORMED THERMOPLASTIC	EACH	23.506	328	\$264.11	\$1,100.00	\$150.00	7,710.000
6200024	PREFORMED THERMOPLASTIC	EACH	8.919	86	\$185.18	\$500.00	\$25.00	767.000
6200027	PREFORMED THERMOPLASTIC	EACH	5.292	89	\$386.62	\$1,000.00	\$40.00	471.000
6200030	PREFORMED THERMOPLASTIC	EACH	3.606	66	\$470.91	\$899.91	\$300.00	238.000
6200031	COLD APPLIED TAPE PAVEMENT	EACH	2.250	16	\$1,483.61	\$4,180.00	\$1,150.00	36.000
6200033	PREFORMED THERMOPLASTIC	EACH	1.875	56	\$1,235.34	\$1,793.15	\$630.00	105.000
6200036	PREFORMED THERMOPLASTIC	EACH	72.172	163	\$177.72	\$325.00	\$50.00	11,764.000
6200039	PREFORMED THERMOPLASTIC	EACH	4.000	6	\$1,484.83	\$1,614.00	\$1,295.00	24.000
6200042	PREFORMED THERMOPLASTIC	EACH	84.720	107	\$40.01	\$265.00	\$12.98	9,065.000
6200045	PREFORMED THERMOPLASTIC	EACH	3.778	9	\$1,570.23	\$2,200.00	\$1,000.00	34.000
6200051	PREFORMED THERMOPLASTIC	EACH	5.538	13	\$1,227.51	\$2,080.00	\$404.30	72.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	6,564.785	121	\$1.45	\$11.55	\$0.30	794,339.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	6,534.147	102	\$1.32	\$11.55	\$0.70	666,483.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	102.917	48	\$8.81	\$52.00	\$3.25	4,940.000
6205320	PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE	L.F.	94.727	11	\$7.01	\$16.30	\$4.05	1,042.000
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	9.476	21	\$138.59	\$260.00	\$50.55	199.000
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	5.000	3	\$135.87	\$141.10	\$130.00	15.000
6205443A	PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT	EACH	2.000	3	\$219.47	\$227.90	\$210.00	6.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	31,483.833	156	\$0.19	\$56.00	\$0.11	4,911,478.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	77,714.462	407	\$0.22	\$20.00	\$0.10	31,629,786.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	68,350.310	297	\$0.23	\$28.00	\$0.01	20,300,042.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L	L.F.	4,691.854	144	\$0.79	\$6.31	\$0.36	675,627.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	70,043.755	695	\$0.13	\$14.18	\$0.05	48,680,410.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	61,792.683	802	\$0.12	\$36.41	\$0.03	49,557,731.400
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	379.224	49	\$1.14	\$15.55	\$0.15	18,582.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	90.273	55	\$6.35	\$32.50	\$3.00	4,965.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	357.667	51	\$5.88	\$25.00	\$3.00	18,241.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	14,802.146	309	\$0.55	\$56.00	\$0.10	4,573,863.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	15.528	106	\$67.76	\$550.00	\$5.00	1,646.000
6208063	TEMPORARY PAVEMENT MARKING	EACH	1.000	1	\$3,500.00	\$3,500.00	\$3,500.00	1.000
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	793.333	12	\$3.06	\$17.00	\$1.75	9,520.000
6208070	REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	EACH	136.000	4	\$39.65	\$150.00	\$5.00	544.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	14,375.143	35	\$0.63	\$2.10	\$0.14	503,130.000
6214600A	FLOWABLE BACKFILL	C.Y.	38.144	84	\$268.17	\$4,275.00	\$105.00	3,204.100
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN.	S.Y.	72,781.449	468	\$1.10	\$4,400.00	\$0.31	34,061,718.100
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING	S.Y.	59,973.462	39	\$2.27	\$107.02	\$0.75	2,338,965.000
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	C.Y.	1,673.000	10	\$7.50	\$41.47	\$3.00	16,730.000
6222010	COLDMILLING BITUMINOUS PAVEMENT FOR DRIVING SURFACE	S.Y.	7,291.000	3	\$1.92	\$2.25	\$1.75	21,873.000
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	S.Y.	168,113.364	11	\$3.23	\$5.25	\$2.69	1,849,247.000
6223011	CONCRETE PLANING (BITUMINOUS OVERLAY)	S.Y.	4,763.000	3	\$5.48	\$7.20	\$3.00	14,289.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3,045.413	472	\$5.42	\$100.00	\$0.01	1,437,434.800

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	1,351.429	63	\$45.21	\$84.00	\$30.04	85,140.000
6234000	POLYMER CONCRETE	C.F.	29.857	28	\$644.08	\$1,050.00	\$450.00	836.000
6235000	MMA POLYMER SLURRY WEARING	S.Y.	1,326.000	3	\$99.47	\$122.10	\$86.00	3,978.000
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	16.000	2	\$10.75	\$20.00	\$1.50	32.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,894.244	281	\$3.04	\$60.00	\$0.50	532,282.700
6240104A	SEPARATION GEOTEXTILE	S.Y.	2,584.874	87	\$3.20	\$39.00	\$0.01	224,884.010
6252001	UNDERSEALING MATERIAL HIGH DENSITY POLYURETHANE	LBS	4,836.375	8	\$3.94	\$4.15	\$3.75	38,691.000
6252003	SLAB JACKING MATERIAL HIGH DENSITY POLYURETHANE	LBS	3,672.250	12	\$3.88	\$4.15	\$3.75	44,067.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,047.432	257	\$18.20	\$3,014.33	\$1.05	269,190.100
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	470.253	95	\$17.14	\$1,178.00	\$4.00	44,674.000
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	144.869	36	\$72.04	\$12,300.03	\$8.67	5,215.300
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	STA.	140.300	2	\$55.00	\$55.00	\$55.00	280.600
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	718	\$10,738.96	\$175,000.00	\$0.01	718.000
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	L.F.	9.300	3	\$883.33	\$1,500.00	\$400.00	27.900
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	54.550	32	\$895.08	\$2,000.00	\$180.00	1,745.600
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	48.952	21	\$965.65	\$2,270.00	\$520.00	1,028.000
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	L.F.	52.800	8	\$750.09	\$1,650.00	\$437.00	422.400
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	L.F.	96.000	7	\$1,439.29	\$3,500.00	\$700.00	672.000
7011109	DRILLED SHAFTS (5 FT. 6 IN. DIA.)	L.F.	52.400	3	\$1,525.00	\$2,880.00	\$745.00	157.200
7011112	DRILLED SHAFTS (7 FT. 0 IN. DIA.)	L.F.	76.400	3	\$1,072.67	\$1,268.00	\$935.00	229.200
7011203	ROCK SOCKETS (2 FT. 6 IN. DIA.)	L.F.	20.000	3	\$750.00	\$800.00	\$700.00	60.000
7011204	ROCK SOCKETS (3 FT. 0 IN. DIA.)	L.F.	67.422	32	\$662.27	\$1,500.00	\$265.00	2,157.500
7011205	ROCK SOCKETS (3 FT. 6 IN. DIA.)	L.F.	36.762	21	\$516.32	\$1,700.00	\$86.95	772.000
7011206	ROCK SOCKETS (4 FT. 0 IN. DIA.)	L.F.	46.200	10	\$973.63	\$1,800.00	\$610.00	462.000
7011207	ROCK SOCKETS (4 FT. 6 IN. DIA.)	L.F.	60.000	7	\$1,294.29	\$2,500.00	\$600.00	420.000
7011208	ROCK SOCKETS (5 FT. 0 IN. DIA.)	L.F.	30.000	3	\$1,395.00	\$1,800.00	\$1,085.00	90.000
7011211	ROCK SOCKETS (6 FT. 6 IN. DIA.)	L.F.	36.000	3	\$1,679.33	\$1,880.00	\$1,498.00	108.000
7011300	VIDEO CAMERA INSPECTION	EACH	4.068	74	\$536.30	\$1,635.00	\$50.00	301.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	101.804	74	\$119.99	\$265.00	\$53.00	7,533.500
7011600	SONIC LOGGING TESTING	EACH	4.068	74	\$2,116.91	\$6,400.00	\$435.00	301.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	398.083	157	\$94.07	\$329.00	\$45.00	62,499.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	428.850	40	\$108.80	\$161.50	\$70.00	17,154.000
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	612.000	8	\$176.73	\$205.00	\$155.00	4,896.000
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	786.000	12	\$188.21	\$235.00	\$160.00	9,432.000
7021320	GALVANIZED CAST-IN-PLACE	L.F.	604.667	6	\$219.32	\$280.00	\$150.00	3,628.000
7021324	GALVANIZED CAST-IN-PLACE CONCRETE PILES (24 IN)	L.F.	900.000	4	\$256.00	\$284.00	\$230.00	3,600.000
7025001	DYNAMIC PILE TESTING	EACH	2.848	33	\$2,703.72	\$5,355.00	\$1,150.00	94.000
7025002	PILE WAVE ANALYSIS	EACH	1.944	36	\$586.01	\$2,000.00	\$263.68	70.000
7025004	DYNAMIC PILE RESTRIKE TESTING	EACH	2.000	6	\$1,483.33	\$2,500.00	\$750.00	12.000
7026000	PRE-BORE FOR PILING	L.F.	201.716	67	\$97.44	\$275.00	\$1.00	13,515.000
7027000	PILE POINT REINFORCEMENT	EACH	14.056	161	\$161.69	\$900.00	\$94.92	2,263.000
7031004	DIAMOND GRINDING	S.Y.	3,326.273	55	\$7.71	\$44.00	\$0.01	182,945.000
7032002	CLASS B CONCRETE (MISC)	C.Y.	2.595	20	\$1,133.78	\$6,500.00	\$130.00	51.900
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	78.431	191	\$1,019.53	\$3,140.50	\$275.00	14,980.300
7032009	CLASS B CONCRETE (RETAINING WALLS)	C.Y.	3.744	9	\$3,829.50	\$7,800.00	\$2,160.00	33.700
7033001	SEAL CONCRETE	C.Y.	36.000	4	\$244.75	\$320.00	\$100.00	144.000
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.000	41	\$9,858.05	\$42,600.00	\$3,000.00	41.000
7034001	CLASS B-1 CONCRETE	C.Y.	19.165	17	\$2,072.49	\$8,300.00	\$878.01	325.800
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	80.900	14	\$1,208.99	\$1,770.00	\$718.37	1,132.600
7034009	CLASS B-1 CONCRETE (RETAINING WALLS)	C.Y.	28.000	2	\$954.74	\$1,017.00	\$892.47	56.000
7034030	CLASS B-1 CONCRETE (BARRIER CURBS)	C.Y.	1.300	3	\$3,897.28	\$5,600.00	\$2,491.84	3.900
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	172.457	37	\$792.41	\$2,720.00	\$525.00	6,380.900

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	106.712	76	\$841.75	\$4,450.00	\$389.43	8,110.100
7034208	CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	C.Y.	189.100	4	\$1,687.13	\$2,050.00	\$1,398.50	756.400
7034212	SLAB ON STEEL	S.Y.	909.009	116	\$353.97	\$1,400.00	\$258.00	105,445.000
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	408.375	16	\$409.56	\$550.00	\$320.00	6,534.000
7034214	CLASS B-2 CONCRETE	C.Y.	33.861	109	\$2,333.25	\$14,600.00	\$331.16	3,690.900
7034215	SAFETY BARRIER CURB	L.F.	364.167	24	\$100.10	\$250.05	\$73.00	8,740.000
7034216	TYPE H BARRIER	L.F.	430.750	148	\$105.18	\$480.00	\$67.00	63,751.000
7034219A	BARRIER CURB (TYPE D)	L.F.	467.650	157	\$115.69	\$300.00	\$65.00	73,421.000
7034220	SLAB ON SEMI-DEEP ABUTMENT	S.Y.	113.000	3	\$538.02	\$810.00	\$363.00	339.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	719.221	77	\$382.18	\$675.00	\$284.00	55,380.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	479.934	61	\$409.85	\$650.00	\$275.00	29,276.000
7034226	REINFORCED CONCRETE SLAB OVERLAY	S.Y.	1,182.000	2	\$235.13	\$292.40	\$177.85	2,364.000
7034411	MEDIAN BARRIER CURB (TYPE C)	L.F.	222.000	8	\$152.69	\$370.00	\$108.70	1,776.000
7034420	RAISED MEDIAN BARRIER	S.F.	371.000	5	\$37.08	\$54.00	\$26.40	1,855.000
7034430	SIDEWALK (BRIDGES)	S.F.	2,180.167	12	\$18.54	\$31.45	\$15.00	26,162.000
7034600	CURB BLOCKOUT	L.F.	578.919	37	\$95.94	\$345.00	\$42.00	21,420.000
7034620	FORM LINERS	S.Y.	169.650	20	\$77.80	\$200.00	\$31.00	3,393.000
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	279.000	2	\$56.25	\$62.50	\$50.00	558.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	388.230	122	\$177.04	\$1,000.00	\$29.00	47,364.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	107.939	114	\$182.45	\$15,000.00	\$90.00	12,305.000
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	S.F.	57.917	12	\$178.79	\$1,500.00	\$100.00	695.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	311.216	116	\$73.28	\$350.00	\$42.50	36,101.000
7040106	FULL DEPTH REPAIR	S.F.	196.471	68	\$104.45	\$500.00	\$0.01	13,360.000
7040107	SLAB EDGE REPAIR (BRIDGES)	L.F.	84.118	17	\$182.07	\$340.00	\$116.50	1,430.000
7040110	EPOXY PRESSURE INJECTING	L.F.	521.967	30	\$42.88	\$1,000.00	\$29.50	15,659.000
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	S.F.	775.000	9	\$135.84	\$300.00	\$87.90	6,975.000
7040113	CLEAN AND EPOXY SEAL	S.F.	1,084.607	112	\$7.31	\$575.00	\$3.00	121,476.000
7040163	CONCRETE CRACK FILLER	S.Y.	362.822	73	\$20.08	\$50.52	\$11.23	26,486.000
7040164	FIBER REINFORCED POLYMER	S.F.	219.667	9	\$91.28	\$190.00	\$55.50	1,977.000
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	416.429	14	\$225.05	\$283.94	\$183.00	5,830.000
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	304.000	2	\$325.00	\$350.00	\$300.00	608.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	643.246	57	\$311.29	\$450.00	\$215.00	36,665.000
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	796.826	23	\$290.70	\$350.00	\$234.00	18,327.000
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	L.F.	915.667	6	\$378.09	\$470.00	\$320.00	5,494.000
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	441.800	10	\$296.12	\$362.00	\$272.12	4,418.000
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	480.800	20	\$361.43	\$560.00	\$277.00	9,616.000
7056051A	33 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	1,049.500	8	\$426.88	\$517.88	\$342.50	8,396.000
7056065	17 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	427.600	10	\$367.20	\$461.39	\$310.00	4,276.000
7061000	REINFORCING STEEL	LBS	377.692	13	\$3.58	\$30.00	\$2.00	4,910.000
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	25,764.118	34	\$1.49	\$7.55	\$0.01	875,980.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	21,307.344	64	\$1.47	\$40.00	\$0.01	1,363,670.000
7061040	REINFORCING STEEL (RETAINING WALL)	LBS	816.667	6	\$4.66	\$13.00	\$1.35	4,900.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	16,274.397	116	\$1.67	\$8.53	\$1.00	1,887,830.000
7061070	MECHANICAL BAR SPLICE	EACH	171.810	21	\$58.81	\$135.00	\$43.00	3,608.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	41	\$14,628.48	\$43,675.00	\$3,250.00	41.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	9,295.148	169	\$3.02	\$30.00	\$1.00	1,570,880.000
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	L.S.	1.000	39	\$9,158.44	\$17,500.00	\$4,195.00	39.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	218	\$12,551.36	\$225,000.00	\$1,762.00	218.000
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.000	93	\$2,654.53	\$7,020.00	\$320.00	93.000
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.000	92	\$2,375.69	\$5,500.00	\$240.00	92.000
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	L.S.	1.000	3	\$22,317.58	\$24,000.00	\$21,000.00	3.000
7111001	WATERPROOFING MEMBRANE	S.Y.	662.000	4	\$31.97	\$39.12	\$25.00	2,648.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7120900	EXPANSION DEVICE (FINGER PLATE)	L.F.	56.000	3	\$3,123.33	\$3,500.00	\$2,470.00	168.000
7120915	EXPANSION DEVICE (FLAT PLATE)	L.F.	42.929	14	\$927.74	\$1,860.00	\$677.36	601.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	950.526	19	\$21.38	\$65.00	\$8.00	18,060.000
7121060	FABRICATED SIGN SUPPORT BRACKETS	L.S.	1.000	17	\$3,594.35	\$4,540.00	\$2,400.00	17.000
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	1,761.304	23	\$11.29	\$28.50	\$4.00	40,510.000
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	44,728.462	13	\$4.01	\$10.00	\$2.42	581,470.000
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	113,646.429	14	\$3.49	\$9.10	\$2.30	1,591,050.000
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE	LBS	852,670.000	3	\$2.58	\$2.95	\$2.35	2,558,010.000
7121159	SHEAR CONNECTORS	EACH	1,560.903	31	\$7.90	\$26.50	\$3.50	48,388.000
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.000	10	\$47,349.54	\$103,000.00	\$20,000.00	10.000
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	L.F.	283.000	2	\$222.50	\$222.50	\$222.50	566.000
7123000	STEEL BAR DAM	EACH	1.667	12	\$7,320.31	\$14,200.00	\$3,000.00	20.000
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	11.524	21	\$1,963.53	\$3,200.00	\$500.00	242.000
7123120	CLEANING, LUBRICATING AND COATING BEARING	EACH	13.750	12	\$3,246.73	\$6,550.00	\$500.00	165.000
7123130	REHABILITATE BEARING	EACH	7.412	17	\$8,288.18	\$27,608.51	\$675.00	126.000
7123150	ANCHOR BOLT REPLACEMENT	EACH	12.000	5	\$177.82	\$401.10	\$60.00	60.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	6.909	22	\$1,332.89	\$2,500.00	\$700.00	152.000
7123610	SLAB DRAIN	EACH	28.985	198	\$486.02	\$1,893.36	\$200.00	5,739.000
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	L.S.	1.000	11	\$51,318.18	\$100,000.00	\$32,000.00	11.000
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.000	12	\$61,748.74	\$140,000.00	\$10,358.90	12.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.000	66	\$10,657.04	\$48,000.00	\$2,251.09	66.000
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.000	12	\$14,313.33	\$50,000.00	\$1,092.38	12.000
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.000	12	\$10,153.44	\$35,000.00	\$364.94	12.000
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.000	12	\$9,373.04	\$35,000.00	\$364.94	12.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	16,703.941	203	\$16.67	\$77.00	\$4.00	3,390,900.000
7125202	CHLORIDE REMEDIATION SURFACE PREPARATION	S.F.	16,150.000	14	\$2.20	\$5.00	\$1.00	226,100.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	16,732.275	189	\$4.83	\$10.50	\$1.00	3,162,400.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	5,296.175	183	\$2.28	\$11.00	\$0.01	969,200.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	3,555.191	183	\$2.00	\$7.00	\$0.01	650,600.000
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	S.F.	37,836.842	38	\$5.06	\$6.30	\$1.00	1,437,800.000
7125390A	FINISH FIELD COAT (SYSTEM H)	S.F.	37,836.842	38	\$5.04	\$6.30	\$1.00	1,437,800.000
7125396	FINISHED FIELD COAT (SYSTEM I)	S.F.	64,000.000	6	\$5.89	\$6.30	\$5.40	384,000.000
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.000	44	\$8,840.94	\$48,000.00	\$2,000.00	44.000
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.000	22	\$5,625.39	\$24,000.00	\$2,800.00	22.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	47.964	56	\$59.77	\$440.24	\$13.00	2,686.000
7133000	BRIDGE GUARD RAIL (W-BEAM)	L.F.	43.167	6	\$363.75	\$540.00	\$150.00	259.000
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	74.571	21	\$405.92	\$540.59	\$314.45	1,566.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.976	253	\$2,984.40	\$13,000.00	\$800.00	500.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	8.047	128	\$247.16	\$1,600.00	\$97.00	1,030.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	12.510	102	\$269.72	\$866.00	\$100.00	1,276.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	12.853	68	\$502.29	\$3,770.00	\$160.00	874.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	9.148	61	\$2,353.64	\$4,750.00	\$790.00	558.000
7163000	TYPE N PTFE BEARING	EACH	6.462	13	\$3,882.13	\$8,820.00	\$1,900.00	84.000
7171002	PREFORMED COMPRESSION SEAL	L.F.	74.333	9	\$90.30	\$120.00	\$69.17	669.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	77.231	104	\$491.33	\$925.00	\$284.00	8,032.000
7172002	STRIP SEAL	L.F.	69.500	8	\$102.30	\$129.60	\$75.00	556.000
7172053	OPEN CELL FOAM JOINT SYSTEM	L.F.	156.400	25	\$164.41	\$725.00	\$17.74	3,910.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	211.616	86	\$73.96	\$282.00	\$25.53	18,199.000
7173002	SILICONE EXPANSION JOINT SEALANT	L.F.	116.911	56	\$35.81	\$175.00	\$7.00	6,547.000
7174002	PREFORMED SILICONE OR EPDM EXPANSION JOINT SEAL	L.F.	242.800	10	\$67.74	\$102.09	\$50.00	2,428.000
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	3,364.864	103	\$67.10	\$126.00	\$28.70	346,581.000
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	C.Y.	39.400	15	\$115.80	\$225.00	\$40.00	591.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7201300	PILE SPACERS	EACH	15.098	51	\$873.19	\$2,500.00	\$0.01	770.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	366.179	28	\$54.28	\$300.00	\$31.00	10,253.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	284.469	64	\$63.84	\$485.00	\$16.00	18,206.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	155.943	88	\$71.37	\$322.00	\$35.44	13,723.000
7250321A	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	75.000	5	\$106.62	\$115.45	\$75.00	375.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	166.455	44	\$93.76	\$230.00	\$47.90	7,324.000
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	150.690	29	\$107.51	\$220.00	\$43.10	4,370.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	53.381	21	\$149.85	\$255.00	\$100.00	1,121.000
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	110.889	9	\$142.69	\$177.00	\$120.00	998.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	58.667	36	\$63.31	\$208.00	\$37.50	2,112.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	306.078	64	\$53.26	\$315.00	\$35.20	19,589.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	114.375	72	\$61.79	\$216.00	\$31.06	8,235.000
7250421	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	61.000	7	\$134.00	\$334.00	\$60.00	427.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	93.170	53	\$88.64	\$465.00	\$40.00	4,938.000
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	122.667	15	\$119.77	\$317.57	\$50.00	1,840.000
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	62.706	17	\$111.44	\$324.64	\$70.00	1,066.000
7250442	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	8.000	4	\$181.22	\$331.88	\$85.00	32.000
7250448	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE	L.F.	55.609	23	\$172.90	\$409.31	\$100.00	1,279.000
7252002	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-2	L.F.	61.000	3	\$73.00	\$100.00	\$48.00	183.000
7252004	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-4	L.F.	45.000	2	\$108.05	\$115.00	\$101.10	90.000
7252007	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-7/B-7A	L.F.	60.000	3	\$130.00	\$165.00	\$100.00	180.000
7261012	12 IN. PIPE GROUP A	L.F.	452.711	45	\$64.17	\$350.00	\$45.00	20,372.000
7261015	15 IN. PIPE GROUP A	L.F.	141.357	42	\$62.64	\$265.00	\$35.00	5,937.000
7261018	18 IN. PIPE GROUP A	L.F.	188.892	83	\$71.78	\$350.00	\$27.00	15,678.000
7261021	21 IN. PIPE GROUP A	L.F.	28.000	3	\$93.33	\$120.00	\$75.00	84.000
7261024	24 IN. PIPE GROUP A	L.F.	155.756	41	\$102.52	\$190.00	\$55.15	6,386.000
7261030	30 IN. PIPE GROUP A	L.F.	124.581	31	\$134.94	\$235.00	\$72.78	3,862.000
7261036	36 IN. PIPE GROUP A	L.F.	109.583	24	\$138.95	\$1,552.55	\$80.90	2,630.000
7261048	48 IN. PIPE GROUP A	L.F.	44.818	11	\$219.63	\$500.00	\$145.00	493.000
7261054	54 IN. PIPE GROUP A	L.F.	9.000	3	\$1,075.00	\$1,725.00	\$700.00	27.000
7261060	60 IN. PIPE GROUP A	L.F.	271.000	5	\$301.76	\$335.00	\$200.06	1,355.000
7261072	72 IN. PIPE GROUP A	L.F.	59.000	4	\$413.85	\$500.00	\$335.00	236.000
7261078	78 IN. PIPE GROUP A	L.F.	184.000	3	\$415.00	\$625.00	\$220.00	552.000
7265018	JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET	L.F.	97.000	3	\$625.00	\$875.00	\$450.00	291.000
7265024	JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET	L.F.	85.000	3	\$773.67	\$860.00	\$683.00	255.000
7265218	JACKED 18 IN. CLASS IV	L.F.	69.000	3	\$1,574.07	\$1,925.00	\$1,237.20	207.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	9.527	55	\$623.78	\$4,671.90	\$261.00	524.000
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	29.200	20	\$607.73	\$1,971.00	\$204.00	584.000
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	7.833	6	\$807.64	\$2,500.00	\$310.00	47.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	14.623	53	\$666.42	\$4,200.00	\$238.00	775.000
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	136.947	19	\$604.64	\$5,856.00	\$373.00	2,602.000
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	22.273	11	\$828.91	\$1,613.00	\$560.50	245.000
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	9.808	26	\$674.10	\$5,171.85	\$110.00	255.000
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	88.300	40	\$522.86	\$1,500.00	\$265.00	3,532.000
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	34.556	9	\$573.48	\$1,000.00	\$336.00	311.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	19.154	39	\$677.90	\$1,422.45	\$297.00	747.000
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.000	2	\$421.87	\$450.00	\$393.74	8.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.125	40	\$764.77	\$1,747.25	\$275.00	85.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.017	59	\$675.77	\$1,900.00	\$245.00	178.000
7320021A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	4	\$815.73	\$1,587.90	\$428.00	8.000
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.591	22	\$664.59	\$1,778.07	\$400.00	101.000
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.895	19	\$1,105.64	\$2,281.75	\$500.00	36.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.267	15	\$1,153.72	\$2,186.79	\$600.00	34.000
7320042A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.333	6	\$1,991.70	\$2,449.80	\$1,684.08	14.000
7320060A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	5	\$6,845.17	\$10,083.33	\$3,500.00	10.000
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.217	23	\$1,054.67	\$11,136.86	\$255.00	74.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.480	25	\$936.93	\$2,536.40	\$280.00	37.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.836	67	\$994.00	\$4,226.40	\$48.49	190.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.412	34	\$1,124.66	\$2,500.00	\$400.00	82.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.714	28	\$1,516.58	\$2,506.93	\$600.00	48.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.700	20	\$1,958.06	\$3,461.35	\$1,000.00	34.000
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.250	4	\$3,795.15	\$6,000.00	\$1,950.00	5.000
7320654A	54 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	3	\$6,166.67	\$8,100.00	\$3,600.00	3.000
7320660A	60 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	5.200	5	\$3,773.23	\$4,177.01	\$3,500.00	26.000
7320672A	72 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	4	\$9,570.12	\$10,950.00	\$7,200.00	8.000
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	5.042	24	\$633.97	\$1,688.40	\$98.00	121.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	8.400	25	\$693.04	\$1,747.25	\$79.00	210.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	8.158	19	\$635.00	\$1,777.25	\$300.00	155.000
7320821A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.000	7	\$522.71	\$700.00	\$400.00	7.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.741	27	\$437.01	\$860.00	\$216.56	74.000
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	8	\$657.06	\$1,095.00	\$400.00	16.000
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.923	13	\$982.30	\$1,500.00	\$600.00	38.000
7320842A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	4	\$1,222.51	\$1,639.00	\$1,000.00	8.000
7320848A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.727	11	\$1,552.78	\$2,000.00	\$1,150.00	30.000
7321002	B2 FLARED END SECTION	EACH	2.000	3	\$346.67	\$590.00	\$150.00	6.000
7321004	B4 FLARED END SECTION	EACH	2.000	2	\$1,006.43	\$1,212.85	\$800.00	4.000
7321007	B7 FLARED END SECTION	EACH	2.000	3	\$1,960.00	\$2,480.00	\$1,400.00	6.000
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	10.000	3	\$1,137.33	\$1,250.00	\$922.00	30.000
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	3	\$1,684.50	\$2,000.00	\$1,348.50	6.000
7321015A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.000	7	\$2,807.29	\$5,500.00	\$950.00	7.000
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.000	2	\$2,176.79	\$2,774.16	\$1,579.42	2.000
7321020A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	7	\$3,657.45	\$5,220.00	\$2,780.00	14.000
7322012A	BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUB	EACH	1.000	2	\$640.00	\$1,000.00	\$280.00	2.000
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	4.000	2	\$670.00	\$1,000.00	\$340.00	8.000
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	6.000	4	\$488.75	\$698.00	\$225.00	24.000
7350001	PIPE LINER FOR EXISTING CULVERT	L.F.	95.500	16	\$211.72	\$402.00	\$114.00	1,528.000
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	2,334.833	78	\$8.26	\$50.00	\$4.70	182,117.000
8032000A	KENTUCKY BLUEGRASS SODDING	S.Y.	36.545	11	\$46.93	\$276.02	\$15.00	402.000
8033000	K-31 TALL FESCUE SODDING	S.Y.	82.200	5	\$44.09	\$68.00	\$25.00	411.000
8036000	BERMUDA SODDING	S.Y.	9.000	3	\$208.33	\$400.00	\$100.00	27.000
8041000	TOPSOIL	C.Y.	16.000	4	\$93.65	\$115.60	\$75.00	64.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	5.395	463	\$2,557.73	\$53,000.00	\$1.00	2,497.900
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	2.020	45	\$3,650.07	\$72,500.00	\$2,200.00	90.900
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	60.327	110	\$46.17	\$275.00	\$0.01	6,636.000
8061004	SEDIMENT TRAP ROCK	C.Y.	64.010	215	\$56.06	\$385.00	\$0.01	13,762.100
8061005	ROCK DITCH CHECK	L.F.	767.913	423	\$12.96	\$133.00	\$4.00	324,827.000
8061006	ALTERNATE DITCH CHECK	L.F.	514.953	213	\$9.21	\$77.00	\$2.80	109,685.000
8061007A	CURB INLET CHECK	EACH	29.297	155	\$118.84	\$358.00	\$25.00	4,541.000
8061016	SEDIMENT REMOVAL	C.Y.	125.158	653	\$18.13	\$3,000.00	\$0.01	81,728.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	1.853	232	\$2,087.03	\$39,000.00	\$1.00	430.000
8061019	SILT FENCE	L.F.	2,233.570	649	\$2.49	\$40.00	\$0.01	1,449,587.000
8061050	TYPE C BERM	L.F.	387.361	155	\$26.96	\$75.00	\$1.00	60,041.000
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	1,170.292	24	\$3.19	\$8.00	\$1.95	28,087.000
8064129	TYPE 2 TURF REINFORCEMENT MAT	S.Y.	3,149.182	11	\$5.41	\$6.95	\$2.95	34,641.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8064130	TYPE 3 TURF REINFORCEMENT MAT	S.Y.	203.333	12	\$5.63	\$7.00	\$4.30	2,440.000
8064131	TYPE 1A EROSION CONTROL	S.Y.	29,616.000	2	\$1.25	\$1.25	\$1.25	59,232.000
8064132	TYPE 1B EROSION CONTROL	S.Y.	495.000	4	\$2.26	\$3.10	\$1.90	1,980.000
8064133	TYPE 1C EROSION CONTROL	S.Y.	2,553.154	13	\$2.07	\$6.38	\$1.50	33,191.000
8064134	TYPE 1D EROSION CONTROL	S.Y.	3,332.632	19	\$1.61	\$6.00	\$1.10	63,320.000
8064135	TYPE 2A EROSION CONTROL	S.Y.	2,123.000	5	\$1.10	\$1.39	\$1.00	10,615.000
8064137	TYPE 2C EROSION CONTROL	S.Y.	6,164.113	16	\$1.27	\$3.17	\$0.95	98,625.800
8064138	TYPE 2D EROSION CONTROL	S.Y.	5,659.097	31	\$1.78	\$4.45	\$1.10	175,432.000
8064139	TYPE 3A EROSION CONTROL	S.Y.	1,339.000	8	\$2.28	\$3.00	\$2.00	10,712.000
8064140	TYPE 3B EROSION CONTROL	S.Y.	1,930.880	25	\$2.15	\$14.80	\$1.38	48,272.000
8064141	TYPE 4 EROSION CONTROL	S.Y.	7,727.667	6	\$2.11	\$3.00	\$1.65	46,366.000
9011010	RELOCATED POLE	EACH	2.517	29	\$1,011.75	\$4,113.34	\$400.00	73.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	7.974	38	\$2,368.45	\$4,280.00	\$1,600.00	303.000
9011040	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE B	EACH	1.000	5	\$3,015.59	\$3,117.97	\$2,905.00	5.000
9011060	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	EACH	5.444	9	\$3,520.08	\$4,000.00	\$3,309.00	49.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	6.346	26	\$3,346.19	\$6,560.00	\$1,685.00	165.000
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	10.000	6	\$2,474.45	\$2,655.00	\$2,329.00	60.000
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	6.000	20	\$514.85	\$572.00	\$345.00	120.000
9011108	BRACKET ARM, 8 FT. OR 2.4 M	EACH	6.000	7	\$422.35	\$429.55	\$367.00	42.000
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	2.182	11	\$862.32	\$1,090.00	\$794.00	24.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	7.438	48	\$972.59	\$1,677.00	\$650.00	357.000
9011250	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS)	EACH	6.235	17	\$849.41	\$1,054.71	\$582.86	106.000
9011311	LUMINAIRE, LED-A	EACH	6.978	46	\$415.33	\$756.00	\$81.00	321.000
9011312	LUMINAIRE, LED-B	EACH	5.840	25	\$299.79	\$725.00	\$196.05	146.000
9011313	LUMINAIRE, LED-C	EACH	10.250	16	\$662.60	\$866.01	\$491.00	164.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.458	48	\$5,788.67	\$13,250.00	\$1.00	70.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	378.320	50	\$9.29	\$14.31	\$5.50	18,916.000
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	193.490	49	\$15.75	\$26.40	\$6.50	9,481.000
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	120.135	37	\$23.57	\$39.00	\$10.00	4,445.000
9013502	CONDUIT, 2 IN. RIGID, MEDIAN	L.F.	10.000	4	\$28.75	\$29.00	\$28.00	40.000
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	371.289	45	\$24.31	\$75.00	\$18.10	16,708.000
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	435.292	24	\$28.87	\$61.00	\$19.50	10,447.000
9014502	CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	L.F.	276.588	17	\$47.70	\$60.49	\$19.00	4,702.000
9015010	TRENCHING TYPE I	L.F.	1,419.049	81	\$4.16	\$33.50	\$1.30	114,943.000
9015020	TRENCHING TYPE II	L.F.	1,296.471	17	\$5.00	\$52.00	\$2.10	22,040.000
9015030	TRENCHING TYPE III	L.F.	1,332.000	2	\$12.09	\$12.18	\$12.00	2,664.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	7.602	93	\$1,051.66	\$2,250.00	\$350.89	707.000
9016111	PULL BOX, PREFORMED CLASS 2	EACH	3.600	10	\$1,750.57	\$2,986.00	\$1,350.00	36.000
9016112	PULL BOX, PREFORMED CLASS 3	EACH	1.560	25	\$1,636.73	\$2,980.00	\$1,240.00	39.000
9016120	PULL BOX, CONCRETE, STANDARD	EACH	5.091	11	\$2,748.24	\$3,600.00	\$2,455.00	56.000
9017001	CABLE, 1 AWG 1 CONDUCTOR	L.F.	190.000	4	\$3.27	\$3.50	\$2.90	760.000
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	291.250	32	\$3.79	\$9.15	\$2.60	9,320.000
9017004	CABLE, 4 AWG 1 CONDUCTOR	L.F.	415.882	17	\$2.93	\$3.30	\$1.80	7,070.000
9017006	CABLE, 6 AWG 1 CONDUCTOR	L.F.	1,532.857	7	\$1.76	\$1.90	\$1.50	10,730.000
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	1,950.400	25	\$1.78	\$2.50	\$1.25	48,760.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	843.846	91	\$1.23	\$8.50	\$0.45	76,790.000
9017202	WIRE, 2 AWG, BARE NEUTRAL	L.F.	199.091	11	\$3.62	\$5.20	\$2.71	2,190.000
9017204	WIRE, 4 AWG, BARE NEUTRAL	L.F.	90.500	8	\$2.32	\$2.90	\$1.80	724.000
9017206	WIRE, 6 AWG, BARE NEUTRAL	L.F.	765.714	7	\$1.79	\$1.90	\$1.50	5,360.000
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	990.737	19	\$1.66	\$2.15	\$1.25	18,824.000
9017401	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	L.F.	40.000	4	\$5.51	\$6.00	\$5.00	160.000
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	2,096.000	15	\$3.48	\$9.15	\$2.95	31,440.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	2,371.089	79	\$4.27	\$13.05	\$3.00	187,316.000
9017408	CABLE-CONDUIT, 1 IN., 3 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	2,720.000	4	\$8.24	\$8.62	\$7.80	10,880.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	7.191	47	\$1,192.19	\$2,028.00	\$1.00	338.000
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	5.930	71	\$1,553.19	\$2,775.00	\$105.00	421.000
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.400	30	\$2,849.52	\$6,328.22	\$1.10	42.000
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	2.000	10	\$6,786.18	\$7,612.50	\$3,105.00	20.000
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	4.288	66	\$2,148.55	\$9,200.00	\$1.00	283.000
9020111	SIGNAL HEAD, TYPE 1T	EACH	3.000	3	\$474.00	\$524.00	\$400.00	9.000
9020113	SIGNAL HEAD, TYPE 3T	EACH	3.250	8	\$732.33	\$783.15	\$678.00	26.000
9020114	SIGNAL HEAD, TYPE 4T	EACH	1.000	4	\$890.58	\$926.00	\$875.00	4.000
9020211	SIGNAL HEAD, TYPE 1S	EACH	20.333	6	\$327.60	\$898.66	\$161.76	122.000
9020213	SIGNAL HEAD, TYPE 3S	EACH	4.043	47	\$836.74	\$1,200.00	\$620.00	190.000
9020214	SIGNAL HEAD, TYPE 4S	EACH	2.000	5	\$769.00	\$799.00	\$706.00	10.000
9020215	SIGNAL HEAD, TYPE 5S	EACH	1.000	10	\$1,193.43	\$1,526.36	\$919.86	10.000
9020413	SIGNAL HEAD, TYPE 3C	EACH	6.400	5	\$962.69	\$1,110.00	\$868.00	32.000
9020414	SIGNAL HEAD, TYPE 4C	EACH	2.333	6	\$1,559.96	\$3,785.00	\$955.00	14.000
9020513	SIGNAL HEAD, TYPE 3B	EACH	17.587	63	\$920.45	\$1,942.00	\$704.00	1,108.000
9020514	SIGNAL HEAD, TYPE 4B	EACH	3.543	46	\$1,191.60	\$4,185.00	\$798.00	163.000
9020515	SIGNAL HEAD, TYPE 5B	EACH	1.500	10	\$1,277.98	\$1,375.00	\$1,217.00	15.000
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	10.137	51	\$656.64	\$1,300.00	\$445.00	517.000
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	75.556	100	\$37.56	\$184.00	\$1.05	7,555.640
9020834	SIGNAL SIGN, MOUNTING	EACH	16.817	93	\$133.72	\$529.80	\$1.05	1,564.000
9022651	LUMINAIRE LED-A, 120 VOLT	EACH	5.429	7	\$505.18	\$756.00	\$325.00	38.000
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	19.897	58	\$666.59	\$1,580.00	\$473.00	1,154.000
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	2.513	39	\$1,079.74	\$2,115.00	\$678.00	98.000
9023120	POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	1.000	1	\$8,380.00	\$8,380.00	\$8,380.00	1.000
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	1.167	6	\$7,976.49	\$9,655.00	\$7,194.00	7.000
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	3.286	7	\$10,864.07	\$13,000.00	\$8,729.00	23.000
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.000	4	\$10,109.00	\$12,125.00	\$9,437.00	4.000
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	2.250	8	\$10,750.51	\$12,710.00	\$10,217.00	18.000
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	1.000	5	\$10,721.19	\$11,031.93	\$10,538.00	5.000
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	1.857	7	\$16,681.30	\$20,000.00	\$11,345.00	13.000
9023155	POST, TYPE CL, 55 FT. ARM	EACH	1.000	5	\$12,892.69	\$13,329.45	\$12,722.00	5.000
9023215	POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.000	3	\$6,585.67	\$7,159.00	\$5,848.00	3.000
9023220	POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	1.714	7	\$5,732.53	\$6,790.00	\$5,285.00	12.000
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	2.429	7	\$6,525.60	\$7,945.00	\$6,096.00	17.000
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	3.111	9	\$8,059.57	\$10,549.29	\$7,084.00	28.000
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.840	25	\$8,440.91	\$10,923.50	\$7,500.00	46.000
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.800	20	\$10,332.46	\$12,607.42	\$8,651.00	36.000
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	4.857	7	\$9,392.96	\$11,235.00	\$8,900.00	34.000
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	2.400	25	\$10,617.15	\$15,000.00	\$9,235.00	60.000
9023255	POST, TYPE C, 55 FT. ARM	EACH	3.000	15	\$12,049.29	\$15,184.00	\$10,627.00	45.000
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.667	9	\$18,221.20	\$20,000.00	\$16,951.00	15.000
9023435	POST, TYPE BL, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.000	4	\$16,378.25	\$16,790.00	\$16,241.00	4.000
9023440	POST, TYPE BL, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.000	4	\$21,256.37	\$22,721.97	\$20,600.00	4.000
9023450	POST, TYPE BL, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.000	4	\$22,869.52	\$24,433.41	\$22,200.00	4.000
9023502	POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	EACH	4.000	4	\$8,466.31	\$9,450.00	\$8,005.00	16.000
9023550	POST, WOOD SPAN WIRE, CLASS II	EACH	2.000	1	\$2,850.00	\$2,850.00	\$2,850.00	2.000
9023601	SPAN WIRE ASSEMBLY, SINGLE MESSENGER	L.F.	175.000	1	\$10.00	\$10.00	\$10.00	175.000
9023602	SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER	L.F.	407.000	4	\$23.40	\$26.20	\$22.10	1,628.000
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA	EACH	3.000	2	\$20,700.00	\$22,900.00	\$18,500.00	6.000
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	1.930	43	\$15,408.92	\$21,200.00	\$10,438.00	83.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9024295	SPLICE CABINET	EACH	2.000	4	\$6,256.66	\$6,675.17	\$6,065.00	8.000
9024920	DETECTOR, PUSHBUTTON	EACH	10.500	18	\$817.95	\$1,311.00	\$200.00	189.000
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	6.294	17	\$179.84	\$250.00	\$112.00	107.000
9024975	VIDEO DETECTION SYSTEM	EACH	1.789	19	\$19,896.72	\$26,006.00	\$12,272.00	34.000
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	57.269	26	\$19.60	\$90.00	\$8.00	1,489.000
9025200	CONDUIT, 2 IN., TRENCH	L.F.	642.439	66	\$15.48	\$972.00	\$6.00	42,401.000
9025300	CONDUIT, 3 IN., TRENCH	L.F.	418.242	95	\$17.34	\$55.00	\$9.00	39,733.000
9025400	CONDUIT, 4 IN., TRENCH	L.F.	76.333	15	\$22.15	\$42.91	\$10.60	1,145.000
9027200	CONDUIT, 2 IN., PUSHED	L.F.	233.235	34	\$25.59	\$44.00	\$10.50	7,930.000
9027300	CONDUIT, 3 IN., PUSHED	L.F.	763.867	83	\$29.46	\$76.00	\$19.30	63,401.000
9027400	CONDUIT, 4 IN., PUSHED	L.F.	286.773	22	\$31.37	\$53.90	\$25.00	6,309.000
9027502	CONDUIT, 2 IN., EXTERNAL ON STRUCTURE	L.F.	380.000	4	\$38.13	\$44.50	\$19.00	1,520.000
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	427.143	14	\$1.27	\$1.90	\$0.70	5,980.000
9028200A	CABLE, 1/0 AWG 1 CONDUCTOR, POWER	L.F.	720.000	2	\$6.05	\$6.10	\$6.00	1,440.000
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	L.F.	251.429	7	\$2.71	\$2.90	\$2.25	1,760.000
9028204	CABLE, 4 AWG 1 CONDUCTOR, POWER	L.F.	810.000	1	\$3.65	\$3.65	\$3.65	810.000
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	L.F.	910.000	5	\$1.50	\$2.00	\$0.69	4,550.000
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	432.807	57	\$1.45	\$2.62	\$0.50	24,670.000
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	L.F.	300.000	2	\$1.38	\$1.40	\$1.35	600.000
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	761.667	18	\$1.58	\$2.60	\$0.95	13,710.000
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	3,869.013	79	\$1.03	\$5.35	\$0.45	305,652.000
9028309	CABLE, 16 AWG 3 CONDUCTOR	L.F.	2,060.000	5	\$1.43	\$1.62	\$1.20	10,300.000
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	3,913.923	78	\$1.47	\$6.95	\$1.00	305,286.000
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	3,965.553	85	\$1.77	\$5.40	\$1.15	337,072.000
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	L.F.	1,110.000	6	\$16.58	\$17.77	\$15.60	6,660.000
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	2,238.939	66	\$5.85	\$13.00	\$3.00	147,770.000
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	1,028.333	36	\$1.48	\$5.00	\$1.00	37,020.000
9028611	POWER SUPPLY ASSEMBLY, TYPE 1 WITH 120V LIGHTING CONTROL CABINET	EACH	1.000	1	\$5,260.00	\$5,260.00	\$5,260.00	1.000
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	1.579	19	\$5,513.98	\$7,073.00	\$3,110.00	30.000
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.000	14	\$7,786.31	\$18,130.00	\$4,000.00	14.000
9028810	PULL BOX, PREFORMED CLASS 1	EACH	6.250	56	\$1,120.18	\$2,258.00	\$593.00	350.000
9028811	PULL BOX, PREFORMED CLASS 2	EACH	5.101	69	\$1,542.11	\$2,672.00	\$721.00	352.000
9028812	PULL BOX, PREFORMED CLASS 3	EACH	4.489	45	\$2,004.87	\$2,980.00	\$1,483.64	202.000
9028816	PULL BOX, PREFORMED CLASS 5	EACH	2.000	4	\$1,565.84	\$1,672.91	\$1,520.00	8.000
9028820	PULL BOX, CONCRETE, STANDARD	EACH	4.467	15	\$2,869.51	\$3,250.00	\$1,950.00	67.000
9028821	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	1.538	13	\$4,551.77	\$5,417.00	\$2,800.00	20.000
9029100	BASE, CONCRETE	C.Y.	22.103	95	\$1,516.99	\$18,000.00	\$970.26	2,099.800
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.000	19	\$37,175.69	\$85,135.00	\$1.06	19.000
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	L.S.	1.000	21	\$14,767.08	\$32,467.81	\$5,000.00	21.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	3.819	285	\$1,524.22	\$14,000.00	\$37.00	1,088.540
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	40.383	19	\$1,512.69	\$2,400.00	\$1,072.55	767.280
9031026	OPTIONAL OVERHEAD SIGN TRUSS SUBSTRUCTURES	C.Y.	172.800	1	\$2,917.54	\$2,917.54	\$2,917.54	172.800
9031210	STRUCTURAL STEEL POSTS	LBS	1,025.524	118	\$6.42	\$30.76	\$3.25	121,011.800
9031220	PIPE POSTS	LBS	4,361.867	90	\$5.47	\$82.76	\$2.93	392,568.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	11.920	87	\$290.39	\$629.62	\$1.20	1,037.000
9031242	36 IN. SURFACE-MOUNT	EACH	24.212	33	\$75.50	\$122.86	\$55.90	799.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	1,104.825	40	\$19.92	\$55.60	\$7.00	44,193.000
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	39.800	10	\$63.39	\$86.10	\$50.00	398.000
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	25.136	22	\$55.40	\$80.85	\$40.00	553.000
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	13.857	7	\$55.27	\$60.00	\$45.00	97.000
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	14.550	20	\$61.04	\$220.00	\$50.00	291.000
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	19.000	3	\$57.80	\$64.40	\$50.00	57.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031260	WOOD POST, 4 IN. BY 4 IN.	L.F.	135.789	19	\$12.81	\$43.25	\$5.00	2,580.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	237.436	204	\$16.83	\$73.45	\$3.00	48,437.000
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	69.839	118	\$31.24	\$100.00	\$10.70	8,241.000
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.25 IN., 12 GA.	L.F.	382.345	29	\$12.55	\$50.40	\$6.20	11,088.000
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	42.863	80	\$46.41	\$99.50	\$8.00	3,429.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	174.616	151	\$15.93	\$56.50	\$7.00	26,367.000
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	45.538	158	\$47.71	\$228.00	\$30.00	7,195.000
9031282	OMNIDIRECTIONAL POST	L.F.	42.000	3	\$103.33	\$105.00	\$100.00	126.000
9035004A	SH-FLAT SHEET	S.F.	332.884	229	\$25.11	\$102.00	\$13.00	76,230.350
9035011A	ST-STRUCTURAL	S.F.	897.147	68	\$23.91	\$88.75	\$17.59	61,006.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	137.653	189	\$27.80	\$275.50	\$16.55	26,016.500
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	120.739	23	\$26.33	\$53.43	\$14.61	2,777.000
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	3.071	14	\$1,897.51	\$5,900.00	\$765.00	43.000
9103713	CCTV POLE FOUNDATION, 40 FT OR 12.2M MOUNTING HEIGHT, INSTALLED	EACH	1.000	6	\$5,207.61	\$5,585.00	\$4,902.00	6.000
9103714	CCTV POLE FOUNDATION, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALL	EACH	1.000	5	\$9,169.54	\$11,354.09	\$8,411.53	5.000
9103715	CCTV POLE FOUNDATION, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	1.000	2	\$11,475.00	\$12,700.00	\$10,250.00	2.000
9103743	CCTV POLE, 40 FT OR 12.2M MOUNTING HEIGHT, INSTALLED	EACH	1.000	6	\$17,010.64	\$18,240.00	\$16,013.00	6.000
9103745	CCTV POLE, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	1.000	2	\$13,875.00	\$15,500.00	\$12,250.00	2.000
9103801	DETECTOR POLE FOUNDATION, 30FT OR 9.1M MOUNTING HEIGHT, INSTALLED	EACH	1.000	4	\$2,345.00	\$3,540.00	\$1,000.00	4.000
9104395	SPLICE CABINET	EACH	1.000	2	\$10,487.50	\$10,500.00	\$10,475.00	2.000
9104920	DETECTOR, PUSH BUTTON, INSTALLED	EACH	12.000	6	\$1,081.25	\$1,166.64	\$1,033.00	72.000
9104969	DETECTOR, PIEZOELECTRIC, INSTALLED	EACH	8.000	2	\$3,262.50	\$3,800.00	\$2,725.00	16.000
9104975	VIDEO DETECTION SYSTEM, INSTALLED	EACH	2.000	6	\$23,890.71	\$25,615.00	\$22,490.00	12.000
9105003	TRENCHING TYPE III	L.F.	2,544.000	5	\$6.35	\$6.75	\$5.50	12,720.000
9105020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	88.000	5	\$10.42	\$16.50	\$9.05	440.000
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	263.643	14	\$14.31	\$40.66	\$10.00	3,691.000
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	L.F.	970.857	7	\$21.11	\$22.78	\$12.00	6,796.000
9105202	CONDUIT, 4 IN., RIGID, IN TRENCH	L.F.	100.000	1	\$14.00	\$14.00	\$14.00	100.000
9107201	CONDUIT, 3 IN., RIGID, PUSHED	L.F.	218.000	3	\$24.23	\$27.25	\$21.25	654.000
9107202	CONDUIT, 4 IN., RIGID, PUSHED	L.F.	50.000	1	\$26.00	\$26.00	\$26.00	50.000
9108201	CABLE, 1 AWG, 1 CONDUCTOR, POWER	L.F.	840.000	4	\$3.49	\$4.35	\$2.60	3,360.000
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	L.F.	1,171.111	9	\$3.07	\$3.90	\$2.00	10,540.000
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	L.F.	2,038.889	9	\$2.36	\$2.50	\$1.70	18,350.000
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	L.F.	1,060.000	2	\$1.85	\$1.95	\$1.75	2,120.000
9108351	FIBER OPTIC CABLE, 6-STRAND, MULTIMODE	L.F.	20.000	6	\$2.13	\$2.28	\$2.00	120.000
9108352	FIBER OPTIC CABLE, 24-STRAND, 18 SINGLE MODE, 6 MULTIMODE	L.F.	500.000	1	\$3.00	\$3.00	\$3.00	500.000
9108353	FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	L.F.	1,130.000	5	\$3.62	\$8.22	\$2.40	5,650.000
9108401	WIRE, 1 AWG, BARE NEUTRAL	L.F.	280.000	4	\$3.34	\$4.50	\$2.70	1,120.000
9108402	WIRE, 2 AWG, BARE NEUTRAL	L.F.	610.000	4	\$2.40	\$2.84	\$2.00	2,440.000
9108406	WIRE, 6 AWG, BARE NEUTRAL	L.F.	120.000	4	\$1.48	\$2.00	\$0.90	480.000
9108408	WIRE, 8 AWG, BARE NEUTRAL	L.F.	360.000	2	\$2.14	\$2.27	\$2.00	720.000
9108501	CABLE, LOOP DETECTOR, IN DUCT	L.F.	2,014.000	6	\$3.27	\$3.30	\$3.25	12,084.000
9108811	PULL BOX, PREFORMED CLASS 2	EACH	5.800	15	\$1,900.36	\$2,332.90	\$1,305.00	87.000
9108816	PULL BOX, PREFORMED CLASS 5	EACH	2.667	15	\$2,098.60	\$2,980.00	\$1,500.00	40.000
9109100	BASE, CONCRETE	C.Y.	9.000	4	\$2,103.75	\$2,400.00	\$1,580.00	36.000